

WATER RESOURCES DEPARTMENT, PUNJAB

Web site: www.eproc.punjab.gov.in

Corrigendum


No. 3001-06 /1-A

Dated 08-05-2026

This is in continuation of E-tendering Notice No. 23/2026-27/XEN DCD FZK dated 02-04-2026, the quantities of work "ESTIMATE FOR FLOOD RISK MITIGATION BY LAYING OF UNDERGROUND PIPELINE IN THE LOW LYING POCKET OF VILLAGE LAKHEWALI DHAB, DISTRICT FAZILKA" has been amended by the competent authority and BOQ of this work is amended accordingly. Hence Bidders are advised to put their Bids in revised BOQ only otherwise their bid shall be deemed to be rejected.

It is informed that the tender processing dates are re-scheduled as below:

(i)	Date of Close of Sale of Tender	18.05.2026 at 09.00 AM
(ii)	Date of Opening of Technical Bid	18.05.2026 at 12.00 PM
(iii)	Date of Opening of Financial Bid	Financial bid will be intimated later on.

Executive ^{new} Engineer/Fazilka,
Drainage-cum-Mining and Geology
Division, WRD, Punjab, Fazilka 
Dated: 08-05-2026

No.: - 3001-06 /1-A

The copy of the above is forwarded to following for information and necessary action please.

1. The Chief Engineer/Drainage, Sector-18, Chandigarh.
2. Superintendent Engineer, Drainage Construction Circle, Ferozepur
3. All SDO's, Fazilka Drainage Construction Division
4. Divisional Account Officer/Head Draftsman/Superintendent, Fazilka Drg. Const. Div. Fazilka.
5. Notice Board.

Executive ^{new} Engineer/Fazilka,
Drainage-cum-Mining and Geology
Division, WRD, Punjab, Fazilka 