WATER RESOURCES DEPARTMENT, PUNJAB

Web site: WWW.eproc.punjab.gov.in

Corrigendum

No. %GD\~°6 /1-A Dated 08-05-2026

This is in continuation of E-tendering Notice No. 23/2026-27/XEN
DCD FZK dated 02-04-2026, the quantities of work "ESTIMATE FOR FLOOD RISK
MITIGATION BY LAYING OF UNDERGROUND PIPELINE IN THE LOW LYING

POCKET OF VILLAGE LAKHEWALI DHAB, DISTRICT FAZILKA” has been amended
by

the competent authority and BOQ of this work is amended accordingly. Hence Bidders are

advised to put their Bids in revised BOQ only otherwise their bid shall be deemed to be
rejected.

Itis informed that the tender processing dates are re-scheduled as below:

D

ate of Close of Sale of Tender 18.05.2026 at 09.00 AM
Date of Opening of Technical Bid B 18.05.2026 at 12.00 PM
Date of Opening of Financial Bid Financial bid will be intimated
later on.

Executivg({)E—n:A ineer/Fazilka,
Drainage-tﬂﬁl%llining and  Geology
’ Division, WRD, Punjab,Fazilka
No.:- 3oD)-04  /1-A Dated: 08-05-2026 —

The copy of the above is forwarded to following for information and necessary action
please.

The Chief Engineer/Drainage, Sector-18, Chandigarh.
Superintendent Engineer, Drainage Construction Circle, F erozepur
All SDO?s, Fazilka Drainage Construction Division

Divisional Account Officer/Head Draftsman/Superintendent, Fazilka Drg. Const. Div.
Fazilka.
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