

Corrigendum


Dated 01-07-2026

In Connection with the E-Tender invited vide this office, It is intimated that below mentioned tenders are re-schedule due administrative reasons.

S.No.	Name of Work	Tender no.	Tender ID
1.	Construction of Flood Mitigation Structure such as Geo Textile bags Pitching in between RD 0-5000 of River Sutlej Creek in Tehsil & District Fazilka to save adjoining abadies.	01/2026-27	2026_WR_165168_1
2.	Construction of Flood Mitigation Structure such as Geo Textile bags Pitching along with series of stone/spall crated studs in between RD 5000-6000 of River Sutlej Creek in Tehsil & District Fazilka to save adjoining abadies.	02/2026-27	2026_WR_165174_1
3.	Estimate For Flood Risk Mitigation By Laying Of Underground Pipeline In The Low Lying Pocket Of Village Lakhewali Dhab, District Fazilka	23/2026-27	2026_WR_166488_1

It is informed that the tender processing dates are re-scheduled as below:

(i)	Date of Close of Sale of Tender	08.07.2026 at 09.00 AM
(ii)	Date of Opening of Technical Bid	08.07.2026 at 12.00 PM
(iii)	Date of Opening of Financial Bid	Financial bid will be intimated later on.


(Er. Alok Chaudhary)
Executive Engineer/Fazilka
Drainage-Cum-Mining & Geology Division,
WRD Punjab.