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Tender notice no. :TCJ/26-27/20 Date:-22.06.2025

SE (TR), Jamnagar invites “On line Tenders” (e-tendering) for the Bi-Annual Housekeeping Work of
Control Room Building and Grass cutting, Antiweed Treatment & Housekeeping of control room,
Switchyard, Adjoining office and colony Area at 220KV Motigop S/S under Ranavav TR Division of
Jamnagar TR Circle.. Tender Papers & Specifications may be down loaded from Web site
https://getco.nprocure.com (For view, down load and online submission) and GUVNL/GETCO web site
www.gseb.com & www. Getcogujarat.com (For View & down load and only). All tender documents

are to be uploaded through online only (mandatory) (61tll 52 SlsHe Ml Bat HULALS $¢cll) on

(n) Procure portal Including Tender fee, EMD. Tender fee and EMD are to be submitted through
RTGS/NEFT/ONLINE Only. “NO COURIER SERVICE OR HAND DELIVERY” will be

Sr. Name of Work Estimated Time | Tender | EMD amount
No. Cost Rs. Limit Fee
(include in Rs.
GST) Rs.

Bi-Annual Housekeeping Work of Control
Room Building and Grass cutting,

Antiweed Treatment & Housekeeping of 24
1. control room, Switchyard, Adjoining Month | 1,180.00 | 20,000.00
office and colony Area at 220KV Motigop 11,11,311.35 S
S/S under Ranavav TR Division of
Jamnagar TR Circle.

1 | tender/ offer submission last date up to 16.00 hours only (This

is mandatory) 13.07.2026

2 | Tentative Date of opening of Tender Documents cover physical | 13.07.2026
opening at 16.30 Hours.

3 | Tentative Date of opening of Price bid at 17.00 Hours. 13.07.2026 (If possible)

No tender shall be accepted / opened in case of receipt after due date and time of tender,
irrespective of delay due to postal services or any other reasons and the shall not assume any responsibility
for late receipt of tender.

The Earnest Money Deposit and tender fee will be accepted by RTGS/NEFT/ONLINE ONLY.

2052 9l A SUMS| RTGS/NEFT/ONLINE HIR$A % Glclloll 233\,

Tender without EMD and tender fee shall be rejected.

Remark-_Only price Bid in separate cover & write down “PRICE BID” on envelope.

Sr. | Particulars Requisite Details

1 Name of Bank State Bank of India
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2 Name of Branch Jamnagar L.B.

3 Branch Code 60119

4 IFSC Code SBIN0060119

5 | Name of Account | The Superintending Engineer, TR GETCO

6 Account No. 031132304770

7 GST No 24AABCG4029R2ZC

In case of payment through RTGS/NEFT/ONLINE bidder has to mail following details:

Sr. Required Details Details
No

1 Name & Address of the bidder

2 Bidder GST No

3 Tender No with due date

4 Mode of Transfer

5 Ref. ID with Bank Details

6 Paid Amount

7 Payment against (Tender Fee / EMD)

To:

a. setrjmn.getco@gebmail.com

b. decmcjaml.getco@gebmail.com

Cc. aotrjam.getco@gebmail.com

d. cashierjam.getco@gebmail.com

Bidder has to provide all above details on the same date of payment so that receipt can be
generated

10. Bidders are requested to remain in touch with the web-site for any amendment / corrigendum or
extension of due date etc.

No bid shall be accepted / opened in case of receipt Tender Fee, EMD & Integrity Pact received after due
date and time of tender, irrespective of delay due to postal services or any other reasons and the
Corporation shall not assume any responsibility for late receipt of tender.

Technical and post qualification bid details specification will be opened first and subject to evaluation based
on the qualification criteria contained in the individual bid document.

Seal & Sign of Bidder,KHM Up keeping Page 2/65


mailto:cashierjam.getco@gebmail.com

- Gujarat Energy Transmission Corporation Limited
<!
Transmission Circle Office, Sat Rasta, Indira Gandhi Marg, Jamnagar - 361006
G E Tc 0 CIN U40100GJ1999SGC036018 An ISO 9001:2015 Certified Company
Tel. (0288) 2551229  Fax: (0288) 2554403 E-mail: setrjmn.getco@gebmail.com

The GETCO reserves the rights to reject any or all tenders or accept any tender without assigning any reason
thereof.

IMPORTANT:

1.

Bidder has to upload scanned copies of original (Notarized/self-attested copies of original — as
specified in tender documents) document with bid and no physical documents to be submitted by
bidder Including Tender fee, EMD.
Bidder has to submit Tender Fee, EMD in form of RTGS/NEFT/ONLINE Only form as per date
shown in table.
In case short submission of documents with bid and / or clarification if any required from the
bidder, the required details/documents may be asked from bidder in physical form.
It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF form)
remain legible and should not be password protected.
All the relevant scanned documents as per requirement of the tender are to be upload through
online only on (n) Procure portal Including Tender Fee, EMD and Integrity Pact. All tender
documents including Price bid, Tender fee, EMD and Integrity Pact are not to be submitted
physically.
Tender will be evaluated on Data / Details / Documents of the online offer only.
It is mandatory for all the bidders to upload their tender documents and Receipts of Tender fee
and EMD payment by online (e-tendering) in scheduled time.
The bidders are required to fill up all the online annexure / forms. This is intended for
transparency and speedy evaluation of the bids. Instead of simply confirming / attached in bid /
refer physical offer, the bidder shall fill in the particulars against appropriate place in respect of
each line appearing in each online annexure. Wherever required, bidder shall invariably have to
upload supporting authentic documents in the online bid.
(In the absence of required details in the online annexure, the GETCO has every right to

evaluate the bids accordingly and bidder cannot raise any objection against any point
during evaluation.)

The Earnest Money Deposit and tender fee will be accepted by
RTGS/NEFT/ONLINE ONLY.

&5 gl Aol SBAUI| RTGS/NEFT/ONLINE HIR§ % @R cllotl 284,

Tender without EMD and tender fee plus GST as applicable shall be rejected.
> Details of RTGS/NEFT:

Sr. | Particulars Requisite Details
1 Name of Bank State Bank of India
2 Name of Branch Jamnagar L.B.

3 Branch Code 60119

4 IFSC Code SBIN0O060119
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5 Name of Account The Superintending Engineer, TR GETCO

6 Account No. 031132304770

In case of payment through RTGS/NEFT bidder has to mail following details:

Sr. Required Details Details
No

1 Name & Address of the bidder

2 Bidder GST No

3 Tender No with due date

4 Mode of Transfer

5 Ref. ID with Bank Details

6 Paid Amount

7 Payment against (Tender Fee / EMD)

252 gl Aal SAHS| RTGS/NEFT/ONLINE HIR$A Ul ol € (1A oll & ASAH U

GURAsct (Aot i el g(Faud sl

To:
e. setrimn.getco@gebmail.com

f. decmcjaml.getco@gebmail.com

g. aotrjam.getco@gebmail.com
h. cashierjam.getco@gebmail.com

Bidder has to provide all above details on the same date of payment so that receipt
can be generated

10. Bidders are requested to remain in touch with the web-site for any amendment /
corrigendum or extension of due date etc.

No bid, EMD and Tender fee shall be accepted in physical form.

Technical and post qualification bid details specification will be opened first and subject
to evaluation based on the qualification criteria contained in the individual bid document.
The price bid of those tenderers shall only be opened which are found technically
acceptable and satisfying the requisite qualification & parameters.
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The GETCO reserves the rights to reject any or all tenders or accept any tender without assigning
any reason thereof.

Yours faithfully,
Superintending Engineer (TR)
GETCO, Jamnagar
Download Tender Documents in (PDF Format) which consists of:
Part — I: Commercial Terms & Conditions
Part — Il: Technical Specifications & GTP’S, Schedule “A” indicating the quantities & items, drawing if any.
To view the PDF file please use “Acrobat Reader” software which can be downloaded from “Adobe”

website.

Note:

In case bidder needs any difficulty in accessing / submission of on line bid / clarification or if training required
for participating in online tender, they can contact the following office:

(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,

403, GNFC Infotower, S.G. Road,

Bodakdev Ahmedabad — 380054 ( Gujarat )

Toll Free: 1-800-233-1010 ( Ext. 501, 512,516, 517,525),

Phone No. 079-26857315 / 316 / 317,

Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.net

- ________________________________________________________________________________________________________—____1}
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
BARODA

Date :

INTEGRITY PACT

OUR ENEAVOUR

To create environment where Business Confidence is built through Best Business
Practices and is fostered in an atmosphere of trust and respect between providers of
goods and services and their users for the ultimate benefit of society a the nation.

GETCO COMMITMENT

To maintain the highest ethical
standards In husiness and
professional

Ensure maximum iransparency to
the Satisfaction of stakeholders.

To ensure to fulfil the terms of
agreement J contract and fo
consider objectively the viewpoint
of parties.

To ensure regular and timely release
of payment on dues dates for work
done.

To ensure that no improper demand
is made by employees or by anyone
on our behalf.

To give maximum possible
assistance to all the Vendors f
Suppliers [ Semnvice provider and
other to enable them to complete the
contract in time.

To provide all information to
suppliers! contractors relating to
contract / Job which facilitate him to
complete the contract [ job
successfully in time.

To ensure minimum hurdles fo
“endorsd suppliers / contractors in
complete of agreement / contract /
work order.

Seal & Signature

(GETCO Authorized Signatory)

Name

Dresignation :

PARTY'S COMMITMENT

O Mot to bring pressure !
recommendations outside GETCO
to influence its decision.

O Mot to use intimidation, threat,
inducement or Pressure of any Kind
on GETCO or any of it's employees
under any circumstances.

O To be prompt and reasonable in
fulfiling the contract, agreement,
legal obligations.

O To provide goods and [ or services
timely as per agreed quality and
specifications at minimum cost of
GETCO.

O To abide by the general discipline to

he maintained in our dealings.

O To be true and honest in fumishing
information  including payment to
agents / sub-agent.

O Mot to divulge any information,
husiness details available during the
course of business relationship to
others without the written consent of
GETCO.

O Mot to enter into carter / syndicate f

understanding whether formal ! non-

formal so as to influence the price.

Seal & Signature
(Party's Authorized Person)

Name :

Seal & Sign of Bidder,KHM Up keeping
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Annexure-|

Details of the Firm

Name of the Firm

1 | Address of registered office

2 | Contact personnel
Designation
4 | Residential Address

w

5 | Phone No.
Office
Residential

Fax No.

Telegraphic code

E-mail address

=m0

Address of WORK

2 | Contact personnel
Designation
4 | Residential Address

w

5 | Phone No.
Office
Residential

6 | Fax No.

7 | Telegraphic code

8 | E-mail address

- ________________________________________________________________________________________________________—____1}
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Annexure-II
Details of experience in last three years from the due date of tender
Order Nos. of sub- Due date Order Status if
Name Order . Date of fully order
Sr.No. reference stations/feeder of :
of s/s value . completion | executed under
no. & Date bays completion .
Yes/No | execution
A Gujarat Energy Transmission Corporation Ltd.
1
2
3
4
5
B Other state electricity board
1
2
3
4
5
1
2
3
4
5
Annexure-III
List of work completion certificate submitted with technical bid
Name of the authority by whom
Sr.No. Name of work the work completion certificate Reference No. & Date
issued
1
2
3
4

- ________________________________________________________________________________________________________—____1}
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Technical Qualification requirement

The bidder should satisfy following minimum technical requirements....
1. Registration:

e Bidder quoting for the bid shall have registration with latest validation in E 2 & above class with
GETCO/Central/State Government / Railway/Semi. Govt.

o All registered agencies with GETCO for civil and electrical associated works shall be considered as
eligible for participating in the tender for the subject work.

e All present agencies who have been awarded 66 KV & EHV substations for 0&M works shall also
be considered as eligible for participating in the tender for the subject work. (This is for those
agencies who are already registered with GETCO)

2. Experience:

Bidder shall have experience in executing similar type of job/nature of work and shall have

experience to work in live switchyard (New agencies must submit to qualify))

- Work order Copy and satisfactory completion certificate with preferably SELF
ATTESTED photo copy from GETCO / Central / State Government / Railway /

Semi- Government department in last 5 financial years.

Experience certificate of similar work carried out and as per corporate office directive issued from time
to time, for experience work.

3. The bidder shall have valid Electrical Contract License for electrical agency and FOR civil/other
agency have provide the electrical supervisor must have minimum qualification of Diploma Electrical /IT
Technician/2nd class wireman/ wireman.

4. Any other documents required for particular & specific work

5. All present agencies who have been awarded 66KV & EHV substations for O&M works shall also be considered
as eligible for participating in the tender for the subject work

6. Bidder has to upload scanned copies of original (Self attested copies of original - as specified in
tender document) documents with bid and no physical documents to be called from bidder.

Experience of sub-order shall not be considered.

Financial Qualification requirement:
1. Payment of Tender fee and EMD by RTGS/NEFT/ONLINE ONLY. (Demand Draft not ALLOWED)

Copy of active GST Registration.

Copy of PAN Card.

Latest Bank Solvency Certificate of a sum of minimum 20% of Bid Value.

Details of partners/ Directors of the Firm/Company. Partnership Deed along with G if applicable.
Copy of Notarized Power of Attorney as the case may be.

Attested copy of MSME Registration Certificate (If Applicable)

Copy of B/S & P/L along with ITR for last 03 Years.

© N U AW

HR Qualification requirement:
1. Copy of PF Registration.

Note: Above criteria is for scrutiny after opening the technical bid. However the GETCO reserves the right to
award the work to one or more bidders, considering their technical and financial capacity OR to reject
any or all tenders or accept any tender without assigning any reason thereof.

Seal & Sign of Bidder,KHM Up keeping Page 9/65



A i i i i i i by
’:E.? Gujarat Energy Transmission Corporation Limited //_

Transmission Circle Office, Sat Rasta, Indira Gandhi Marg, Jamnagar — 361006 Azadiy
GETCO B, AmitMahotsav
CIN U40100GJ19995GC036018 An ISO 9001:2015 Certified Company
Tel. (0288) 2551229  Fax: (0288) 2554403 E-mail: setrjmn.getco@gebmail.com

Scope of Work

1. The scope of work is explained in Tender Specification & the proposal shall be on the basis of a single
Bidder’s responsibility, completely covering all the services specified under the accompanying Technical
Specifications.

2. The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, technical Data Sheets
and specified elsewhere

3. The scope of work is “Bi-Annual Housekeeping Work of Control Room Building and Grass cutting,
Antiweed Treatment & Housekeeping of control room, Switchyard, Adjoining office and colony
Area at 220KV Motigop S/S under Ranavav TR Division of Jamnagar TR Circle..” as per standard
specification and standard practice of GETCO and as per EIC

4. The above work shall be done as per GETCO’s approved drawing/layout.

5. Necessary field quality plan of GETCO shall be implemented and necessary documentation shall also be
maintained as per GETCO’s norms and instruction of EIC. If required field quality plan shall be available
at field offices.

6. After work execution signature of in charge must be taken on joint measurement work, also Up
keeping photograph should be attached during presentation of bills.

7. During the execution of works, the safety check list shall be followed. Necessary check list will be available

at our field office.

Successful bidder has to appoint site Engineer to maintained site register & FQP as per ISO.

All work should be done accordingly to ISO & FQP and all require documents including Filled FQP, testing

results etc. should be submitted while handing over the completed work.

10. The quantity mentioned in price bid is tentative and may vary in actual work order.

o ©

Special condition of contract to be added in present tender condition: -

1. Work shall not be started without work permit.

2. Work permit will be given to the authorized electrical supervisor of the agency.

3. Electrical Supervisor must have minimum qualification of Diploma Electrical/ITI Technician/2nd

class wireman/ wireman.

4. Electrical supervisor with working experience of live switchyard of substations is preferable.

5. Tools & Tackles which are to be used should not come in the induction-zone in live
switchyard. Moreover tools and tackles handles are preferably non-conductive type.

6. Excavated grass has to be removed on daily basis from GETCO premises.

7. Vehicle will be allowed up to approach road only as per instruction of Engineer in Charge.

8. Agency is excluded from doing any work related to electrical equipment/installation,
none of their workers will even touch such equipment’s

9. The height of the vehicle shall not be more than 3 mtrs, while it is loaded with grass.

10. Chemical use for Anti-weed shall be approved by concerned Executive Engineer in writing
before purchasing and execution of work.

11. Electrical supply and water will be provided by GETCO at free of cost for anti-weed treatment
only.

12. To meet with statutory requirement, if any license is required for purchase or handling of
chemical use for anti weeding treatment, the contractor/ agency shall have to be followed the
rules and regulations.

13. Contractor shall have to keep all precautionary measures at site required for handling of
chemicals use in anti-weeding treatment.

14. Any injury / accident to manpower of agency / contractor during anti weeding treatment
required medical treatment shall be provided by the contractor on his own risk & cost.

15. Terms and conditions regarding Industrial laws minimum wages act PF and other statutory
rules to be followed strictly.
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16. Labour laws are to be followed strictly - labour registration workmen compensation.
17. GETCO’s safety policy to be implemented strictly
18.JCB’s and tractor shall not be allowed to remove the grass in live switchyard.
19. Contractor shall have to give all required medical treatment due to snake bite /
insect bite to any manpower of agency.
20. Children are not allowed in live switchyard.
21. Labour camps shall not be allowed within GETCO premises.
22. Cattles shall not be allowed in GETCO premises.
23. Agency shall have to provide proof of labour/supervisor payment and PF record, along with bill.

GENERAL COMMERCIAL CONDITIONS:-

The Gujarat Energy Transmission Corporation Ltd., Jamnagar hereinafter called ‘GETCO’/ ‘OWNER’ intends
to receive bids for “Bi-Annual Housekeeping Work of Control Room Building and Grass cutting,
Antiweed Treatment & Housekeeping of control room, Switchyard, Adjoining office and colony Area
at 220KV Motigop S/S under Ranavav TR Division of Jamnagar TR Circle..” detailed in the accompanying
specifications in accordance with Terms and Conditions herein. The bids shall be prepared and furnished as

per these

instructions.

1. The validity of tender is 180 days from the date of opening of technical bid

2. Earnest Money Deposit:

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.
2.9.

2.10.

Bidders are requested to pay an earnest money deposit (As per GUVNL Purchase Policy
2016) by RTGS/NEFT/ONLINE only for the amount as specified in the tender notice.
Payment of EMD AND DD in form of Demand Draft /Cheque shall not be accepted.

Tenders no accompanied by EMD shall be rejected.

If during the tender validity period, i.e. 180 days, the tenderer withdraws his tender, the EMD
shall be forfeited and the tenderer may be disqualified from tendering for future works of GETCO.
The EMD will be returned promptly to the unsuccessful tenderer. The EMD will be returned to
the successful tenderer after he furnishes the Security Deposit for performance and duly enters
into the contract. If he fails to furnish the SD or to execute the contract for the work offered
to him, his EMD shall be forfeited and the tenderer may be disqualified from tendering for
further works for GETCO.

All the Bidders shall be required to pay EMD, except those who are exempted as per Industries &
Mines Department, GoG New Purchase Policy Resolution No. SPO/1095/2636(97)/CH dated
23.09.1997 for Small and Micro Scale Industries.

In cases, where EMD need not to be paid, valid exemption Certificates duly Notarized has to be
produced / attached in place of EMD documents as per the Tender Terms and Conditions.

The Micro and Small Scale Industrial (manufacturing) Units registered under Small Scale
Industries of Gujarat State and holding subsequent registration with CSPO / NSIC / DGS&D,
Registration Certificates for the item under Tender will be eligible for exemption from payment
of EMD on submission of attested copies of their SSI (SSI/ MSME Part-II) & CSPO / NSIC / DGS&D
Registration Certificates in EMD Cover. This benefit of exemption will not be admissible if they
take part in the tender indirectly either through their dealers, agents, distributors or other
intermediators.

The Certificates should indicate the manufacture of items offered.

Government or Semi-Government Organizations, which are being run departmentally & are not
Limited Companies, will be eligible for exemption from payment of EMD.

Participant not covered under these categories mentioned at Clause No.2.8 will have to pay EMD
compulsory, as prescribed below, failing which the “Bid” will be treated as “Disqualified Bid” and
automatically stand as “Rejected Bid” at the time of opening of Preliminary / Technical Bid.
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2.0 Definition of Terms :

2.1 Owner shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or any of its group
companies i.e. GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL and shall include its legal representatives,
successors and assigns.

“RIGHTS OF THE OWNER”

Whenever any claim of claims for payment of a sum of money arises out of or under the contract against the
Contractor, the Owner shall be entitled to withhold and also have a lien to retain such sum or sums in whole or
in part from the security if any deposited by the Contractor and for the purpose aforesaid the Owner shall be
entitled to encash and withhold the amount of performance Bank Guarantee or other security if any furnished
as the case may be. The Owner shall also have a lien over the same pending finalization or adjudication of any
such claim in the event of the security is insufficient to cover the claimed amount of amounts the Owner shall be
entitled to withhold and have lien to retain to the extent of the such claimed amount or amounts referred to
above from any sum of sums found payable or which at any time thereafter may become payable to the
Contractor under the same contract or any other contract with the Owner of GUVNL or its subsidiary companies
pending finalization of adjudication of any such claim.

Lien in respect of Claims in other Contract.

a) Any sum of money due and payable to the contractor (including the security deposit) under the contract may
be withheld or retained by way of lien by the Owner against any of its claim in respect of payment of a sum
of money arising out of or under any other contract made by the contractor with the Owner of GUVNL or any
of its subsidiary companies.

b) It is and agreed that the sum of money so withheld or retained under this clause by the Owner will be kept
withheld re retained as such by the Owner till its claim arising out of the same contract or any other contract
is either mutually settled or determined by the arbitrator or competent court as the case may be and the
contractor shall have no claim for interest or damages whatsoever on this account or on any other ground in
respect of any sum of money withheld or retained under this clause and as may be duly notified to the
contractor.

79. Contractor’s Default :

79.1 If the Contractor shall neglect to execute the work with due diligence and expedition or shall refuse or
neglect to comply with any reasonable order given to him, in writing by Engineer in connection with the
works or shall contravene the provisions of the contract, the owner may give notice in writing to the
contractor to make good the failure, neglect or contravention complained of should the contractor fail to
comply with the notice within 30 days from the date of serving the notice, then and in such case the owner
shall be liberty to employ other workmen and forthwith to execute such part of the work as the contractor
may have neglected to do or if the owner shall think fit, without prejudice to any other right he may have
under the contract to take the work wholly or in part out of the contractor’s hand and re-contract with
any other person or persons to complete the work or any part thereof and in that event the Owner shall
have free use of all Contractor’s equipment that have been at the time on the site in connection with the
works without being responsible to the contractor for fair wear and tear thereof and to the exclusion of

any right of the contractor over the same, and If the sum that the contractor is entitled to be paid plus

the costs incurred by the owner in completing the works, exceeds the contract price or the entire
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works if entire works have been completed or the price for part of the work if part of the work have
been completed, the contractor shall be liable for such excess.

If such excess is greater than the sums due to the contractor, the contractor shall pay the balance
to the owner and if such excess is less than the sums due to the contractor, owner shall pay the
balance to the contractor. For facilitating such payment, over shall encash the Bank Guarantees of
contractor available with Owner/s and retain such other pavments due to the contractor under
the contract in question or any other contract that the owner’s may have with contractor. Such
payment of excess amount shall be independent of the liquidated damages for delay which the contractor
shall have to pay if the completion of work is delayed.

3. All commercial terms and conditions except rates shall be indicated in the technical & commercial bid
only.

4. The Tenderers shall specifically note that the Tenders are invited on percentage basis only.

5. Arithmetical error will be rectified on the following basis :

5.1. Ifthere is a discrepancy between the unit price and the total price that is obtained by multiplying
the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If
there is a discrepancy between the total bid amount and the sum of total costs, the latter shall
prevail and the total bid amount will be corrected accordingly. If there is a discrepancy between
work and figures, the amount advantageous to the Owner will prevail. If the bidder does not
accept the correction of the errors as above, his bid will be rejected and the amount of EMD will
be forfeited. The bidder should ensure that the prices furnished in various price schedules are
consistent with each other.

5.2. In the case of any inconsistency in the prices furnished in the specified prices schedules to be
identified in Bid Form, the Owner shall be entitled to consider the highest price for the purpose
of evaluation and for the purpose of award of Contract use the lowest of the prices in these
schedules.

5.3. Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each
bid to the Bidding Document. For purpose of these Clauses, a substantially responsive bid is one
which conforms to all the terms and conditions of the Bidding Document without material
deviations. A material deviation is one which affects in any way the prices, quality, quantity or
delivery period of the equipment, completion of works or which limits in any way the
responsibilities or liabilities of the Bidder of any right of the Owner as required in these
specifications and documents. The Owner’s determination of a bid’s responsiveness shall be
based on the contents of the bid itself without resource to extrinsic evidence.

5.4. A bid determined as not substantially responsive will be rejected by the Owner and may not
subsequently be made responsive by the Bidder by correction of non-conformity.

6. The tenderers will ensure submission of the Tenders duly filled in before the due date and time.

Security deposit: As per prevailing rules of the Corporation, 5% of the contract value shall be
paid as ‘Security Deposit’. Out of this, 100 % of SD shall be paid at Transmission Circle Office
Jamnagar within 10 days from receipt of letter of intent either

Bank Guarantee (towards Security Deposit and Earnest Money Deposit) issued by following banks will
be valid/considered.

A) Guarantee issued by following banks will be accepted as SD/EMD on permanent basis.
1. All nationalized Banks.
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B) Guarantees issued by following banks will be accepted as SD/EMD.

Sr No Name of Bank Sr No Name of Bank
1 AXIS Bank 22 Kotak Mahindra Bank
2 AU Small Finance Bank 23 South Indian Bank
3 Bandhan Bank 24 Tamilnadu Mercantile Bank
4 Barclays Bank 25 Utkarsh Small Finance Bank
5 City Union Bank 26 YES Bank
6 CSB Bank 27 Ahmedabad Mercantile Co-Op Bank
7 DBS Bank India Limited 28 Nutan Nagrik Sahkari Bank Ltd.
8 DCB Bank 29 Rajkot Nagrik Sahkari Bank Ltd
9 Equitas Small Finance Bank 30 Saraswat Co-Operative Bank Ltd
10 ESAF Small Finance Bank 31 SBPP Co-Operative Bank Ltd.
11 FEDERAL Bank 32 SVC Co-Operative Bank Ltd.
12 HDFC Bank 33 The Cosmo Co-Op Bank Ltd.
13 HSBC Bank 34 The Gujarat State Co-Operative Bank
14 ICICI Bank 35 The Mehsana Urban Co-Op. Bank
15 IDBI Bank 36 The Surat District Co-Operative Bank
16 IDFC First Bank 37 The Surat People's Co-Op. Bank
17 Indusind Bank 38 The Kalupur Commercial Co-Op. Bank
18 Jammu and Kashmir Bank 39 The Panchmahal District Co-Op. Bank
19 Jana Small Finance Bank 40 The Baroda District Co-Op. Bank
20 Karnataka Bank 41 Baroda Gujarat Gramin Bank
21 Karur Vysya Bank 42 Saurashtra Gramin Bank

If Security Deposit is not paid within 10 days of issue of LOI, EMD paid plus Applicable taxes if
any as applicable will be forfeited and Corporation may not deal with party for the period of Two
years.
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Bank Guarantee of other than above mentioned banks towards Security Deposit Performance Bank
Guarantee & Warranty will not be acceptable The security deposit will be refunded only after the
completion of Contract period.

» The security deposit will be refunded only after satisfactory completion of work of
work done or finalization of final bill whichever is later. (FDR will not be accepted).
»> Earnest money will be liable to be forfeited if (1) If Tender is withdrawn during validity

of the offer and (2) The tenderer fails to deposit the security deposit.

7. Contract Period :- The time allowed for completion the work is _24 month. from the date of the
commencement of the work, failing which the penalty ¥ % per week plus Applicable taxes as applicable or
part thereof on delayed portion of work and / or supply value subject to ceiling of 10% of the total contract
value plus TAXES if applicable will be imposed.. However, in case of poor services provided by the
contractor, superintending engineer, Jamnagar shall be empowered to terminate the contract at
any time.

8. The time limit for the work may be reduced and contractor should make all his efforts to complete the
work within stipulated time limit as may be given by the Engineer in charge depending upon emergency
of work, GETCO reserves the right to reduce the time limit without giving any notice.

9. Goods and service Tax (GST):-
The amount and % of GST and Cess as applicable should clearly be indicated separately. (GST/Cess

means all applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation to the
State for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 2017and all related ancillary
legislations). Contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance
of tender only and any deviation in the same shall not be accepted. Further, any additional liability of
GST (later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code, etc.) over and
above as charged in the invoice shall be borne by the Supplier/Contractor. However, any refund
received by the supplier / contractor on account of GST charged from the company; such refund shall
have to be passed on to the company, along with interest if any. Such refund along with interest needs
to be passed on suo-moto by the supplier / contractor.

Further, the Company has a right to recover the amount of GST along with penal interest at the rate of
18.00 % per annum if GST charged is not paid / short paid to the government or fail to upload the details
or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within the stipulated
time limit.

1% TDS SGST and 1% TDS CGST or 2% TDS IGST on principal amount is applicable with effect from
01.10.2018
GST :-
(i) Contractor has to submit the GST Registration certificate.
(I) Contractor should be registered under GST laws which they shall pay the GST for this contract.
(iii) Contractor has to submit invoice/Challan as documentary proof with each RA bill & Final Bill
and in which it shall be specifically mention the nature of service & SAC code under which the
amount of GST payable by contractor and payable by GETCO (if any) without fail.
(iv) Contractor has to submit Notarized Undertaking in GETCO Specified Format for Applicability of Provision
of e-
invoice and if Provision of e-invoice will be applicable to the contractor then payment will be made to the
contractor only on submission of e-invoice. Copy of the format is attached for ready reference
(V) The Contractor has to submit invoice to GETCO indicating following.
Name, address and GST registration no. of the service provider Name and address of person
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11.

12.

13.

14.

15.

16.

receiving the service i.e.GETCO Descriptionand value of taxable service provided

The total GST payable thereon with bifurcation of serviee-tax GST payable by service provider and

service receiver.

Contractor has to also supply tax invoice as described under GST rules and

Regulation indicating GSTIN No

“GST may be paid along with the RA Bills and you have to submit the CA Certificate and Undertaking
signed by authorised signatory of the contractor along with the last RA bill / final bill to ensure that
GST charged and collected from GETCO is paid to Government treasury and the accurate & correct
details of invoices are also uploaded on the GST portal within the stipulated time. The Copy of CA
Certificate and Undertaking is attached herewith.
However, final bill shall be paid and SD / BG shall be released only if the contractor has duly
discharged its GST liability related to the said contract and submit necessary documentary evidences
as mentioned above.
In case, Contractor fails to submit the above mentioned documentary evidences, the GST shall be
recovered along with Interest @ 15 % from the payable amount of the contractor for said contract or
any other contract.

0. STATUTORY VARIATION:
Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable or in

the event of introduction of new tax/cess or cessation of existing tax/cess subsequent to suppliers offer
if it takes place within the original contractual delivery date will be to COMPANY’s account subject to
the claim being supported by documentary evidence. However, if any decrease takes place after the
contractual delivery date, the advantage will have to be passed on to COMPANY. Statutory Variation
clause will not be applicable in case of Supplier / Contractor has opted for Composition Scheme under
GST

All royalties, , toll tax, local tax, development charges, , Goods & Service Tax (GST), Cess & any other
taxes as applicable . in respect of this contract shall be payable by the contractor & Gujarat Energy
Transmission Corporation will not entertain any claims whatsoever in this aspect.

GST shall be reimbursed on production of proof of such payments made by the contractor to
the appropriate department.

The contractor will have to give indemnity bond on Non-judicial Stamp paper of value Rs. 300/-to
GETCO for material as per attached format. The cost of stamp paper will be borne by the
contractor.

The contractor will have to give safety cum indemnity on Non-judicial Stamp paper of value Rs.
300/- to GETCO against any possible claim of compensation for damage to contractor’s staff or
any of third party during the execution of work. The cost of stamp paper will be born by the
contractor.

Also the successful bidder will have to execute Agreement on stamp paper of value Rs. 300/- at
our Transmission Circle office Jamnagar before commencement of works as per GETCO’s
prescribed Performa. The cost of stamp paper will be born by the contractor.

Guarantee: - [t is the responsibility of the contractor to handover the complete work free of all defects.
If within a period of one year from the date of handing over the work it is noticed that any defects
occurs due to bad workmanship, it is the duty of the contractor to rectify / replace the same at his own
cost. If within seven days from the date of receipt of such notice, the contractor does not take up the
work, same will be carried out at his risk and cost.

As regard damage the materials, equipment and worker of the contractor, he himself will be
responsible. If there is any compensation to be paid in respect of “WORKMAN” compensation act of
any other statutory provisions, the same will have to be paid by the contractor direct. If he thinks fit
he may take necessary insurance cover, at his cost.
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17.  The quantum of the work as mentioned in estimate/ schedule -‘B’ is tentative and it can be varied or
differed as per site condition. The payment shall be made only on actual work executed or order
quantity, whichever is less.

18.  The tenderer will be abided by and fulfill all the terms and provisions of the “Tender & Contract” for
works as applicable and incase of any default there to the GETCO shall forfeit the S.D. or any other
action as may be decided by SE (TR) Jamnagar

19.  The cost of damages, if any will be recovered from the Contractor’s bill. The assessment of which will
be done by field Engineer at his sole discretion and his decision shall be binding to the contractor and
shall be considered as final and unchallengeable.

22.  GETCO shall deduct the GST and other taxes as per prevailing rules from each and every bill.

23.  No partrate or reduced rate shall be allowed in final bill.

24.  The contractor has to follow all labour laws, safety rules and regulations. The GETCO does not take
any responsibility in case of accident or injury to the workers. The safety/ security of men, materials
and equipments shall be sole responsibility of the contractor.

25.  The compliances of all Central/ State Govt. rules, safety and insurance rules etc. and that of local body,
is a must condition for the agency.

26. The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any
tender. GETCO reserves the right to reject any or all tender without signing any reasons whatsoever.

27.  The erection work should be commenced immediately from the date of receipt of instructions from
office and should be completed within thereafter.

28.  The tender includes all minor accessories and items of work which are not have been specifically
mentioned in the specification schedule etc. but are essential for completion of work. The contractor
will not be eligible for any extra payment in respect of such minor accessories and items of work.

29. Tenderer will be qualified only who have submitted all the required documents as mentioned in tender
notice.

30.  No higher rate or revised rate will be applicable for the work, if work is held up/ closed due to whatever
S0 reasons.

31.  GETCO will not pay any idle charge for any site conditions or any circumstances.

32. In case of any dispute/ doubt, the decision of SE (TR) Jamnagar shall be unchallengeable, final and
binding to the contractor.

33.  The contractor has to remain in close day to day contact with Engineer in charge of work i.e. Concern
DE/JE of concern Sub-Station who will issue detailed instruction for the commencement of the work.

34.  Contractor will abide by and fulfill all the terms and conditions and general terms and condition of the
contract for works available in the office.

35.  All other general terms and conditions as prevailing in the GETCO shall be applicable to the contract.

36.  The contractor will have to complete entire job as per directive and instruction of Engineer in charge.
If he fails to do so entire work will be carried out at contractor’s risk and cost.

38. The tender shall be issued to only the experienced contractor who has completed such job of similar
nature and magnitude satisfactorily in time. However, filling of on line tender, does not qualifies the
tenderer to offer the bid.

39. Tender offer without payment of EMD required certificate, documents, list of tools, tackles,
equipments etc. required for execution of job will be out rightly rejected without assigning any reason
thereof and decision of Superintending Engineer (TR), GETCO, Jamnagar will be final and
unchallengeable.

40. The Contractor will be governed by The GETCO’s general conditions of works contract. The Booklet
will be available in the concerned office in any working days. In the event of placing order, the
contractor will have to sign this booklet along with other document and agreement. All the usual terms
and conditions of the GETCO, through the same might have not been mentioned in this specification
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41.

42,

43.

44,

45.

46.

47.
48.

49,
50.

51.

52.

53.

a)

or contractor booklet will applicable to this contract, and the decision of the Superintending Engineer
shall be binding on the contractor.

After completion of the work, all the surplus materials issued by the GETCO and dismantled materials
shall be returned by you to the respective center of the GETCO as per instruction of Engineer in charge
at your cost.

Specification in any items mentioned in tender are subject to change without any prior notice and
binding to the contractor.

If the work is required to be carried out during fix outage then the contractor has to deploy adequate
man power, material, tools etc. well in advance and has to complete the entire work during this specific
outage period only, failing to which GETCO shall be at liberally to deduct the amount of revenue loss
due to prolong outage.

If required by GETCO you shall have to provide free to and fro traveling facility to our Junior Engineer
or Technical staff for the work.

The contractor shall not refuse to execute the work order at any time and it will be his sole
responsibility to execute and complete this work as per the instruction of Engineer in charge.

For shortages of any materials issued by the GETCO for the work, recovery shall be made from you, on
the basis of prices of the materials (prevailing on the date of settlement of materials account) plus 15%
supervision charges plus GST as applicable.

No subcontractor, Power of Attorney shall be allowed without prior approval of competent authority.
All the materials issued by GETCO shall be transported to the work site on same day and to be
preserved in safe custody failing to which GETCO shall initiate legal actions. Similarly as per
instruction of Engineer in charge, you have to credit the material at GETCO store without any loss of
time failing to which GETCO shall initiate legal action.

No tools, tackles, manpower, crane facilities etc. will be provided by the GETCO.

The contractor has to submit the list of tools, tackles, equipments with him along with his tender offer.
The tender without this list and other required documents (as mentioned above herein the tender)
should be rejected out rightly.

The contractor has to deploy minimum 8 to 10 skill labours/ fitters at site daily failing to which GETCO
shall deduct 1,000/- per day as applicable from the bill.

The bidder shall specifically note that GETCO will not pay any extra amount towards any type of claim
except for the description indicated in Schedule - ‘B’. The party has to carry out all other/ additional
required activities/ works as directed by Engineer in charge which is not mentioned in Schedule but
required to be completed as per site condition and for this work no extra payment shall be made by
GETCO.

GENERAL:- The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the
lowest or any tender. The Superintending Engineer (TR), Jamnagar reserves the right to reject any

or all tender without signing any reasons whatsoever and decision of the Superintending Engineer
(TR), Jamnagar will be final and unchallengeable.
The interpretation of specifications doubts etc.:-In case of any doubts about what is mentioned in
specification or schedule or elsewhere, the tenderer should get all doubts cleared from the
Department in writing and in advance of filling in the Tender. In case of difference of opinion about
interpretation of specification etc the decision of Superintending Engineer, Transmission Circle,
GETCO, Jamnagar will be final and shall be binding to the contractor.

b) Accounts of Materials issued:-The contractor shall have to maintain accurate day to day and item

wise account of use of issued materials which shall be got checked from time to time by the
representative of the GETCO. The contractor will be responsible for custody and preserving the
issued materials till the work is handed over by the contractor after completion.

The contractor has to maintain site register, covering all the daily details of material receipt and
utilization, progress of work etc. This register shall be checked and signed by Engineer in charge and
Executive Engineer during the site visit. Any bill without site register shall not be passed.
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54.

55.

56.

57.

58.

59.

The contractor shall be responsible for breakages, losses and theft of material during transit or
erection after the materials issued from the stores till the completion of work and is taken over by
the GETCO.

The contractor will be responsible for the loss, distribution of deterioration of the materials, stores or
articles supplied to him by the GETCO, even if such a loss distribution or deterioration has occurred
under any circumstances whatsoever beyond his control as if the materials, stores or articles so
supplied were his property.

The contractor shall co-operate with the GETCO in recording measurement etc. as expeditiously as
possible and he shall fulfill all the requirements which are necessary to finalize the accounts on the
basis of its records and pay him such amount as if found due to him together with the amount of
security deposit. If any remaining payable to him after deduction there from the amount due by him
to the GETCO. The GETCO shall not entertain further claim from thereafter.

The competent authority can delete any item in schedule of the tender, if he feels that the rate quoted
by the contractor for that item is abnormally high when compared to the estimated rates.

You will ensure that completion of erection work i.e. all works connected with substation having been
completed correctly as per Indian Electricity Rules & procedure. Any extra cost involved due to
incompleteness of work or bad workmanship found out Subsequently shall be set right forth with by
you at your own cost.

Billing and Payment Terms
(a) The contractor shall have to submit the RA bill of order to the concerned Deputy/Junior

Engineer of sub-division of concerned division for payment once in a month period.
(b) If net payable amount is more than Rs 10.0 Lacs, payment will be released from circle
office/corporate office. The payment will be made by RTGS/NIFT only
(c) The payment will be released within 60 days. However, in case of any delay due to any
eventuality no interest charges shall be paid. The payment will be made by RTGS/NIFT only
(d) All the bills in accordance with the above clauses must be submitted with the following
information:
1) Item wise work done during billing period.
2) Item wise cumulative work done.
3) Account for material consumed and balance stock.
4) For non-submission or part submission of above information, an additional 5%
amount of the respective RA bill shall be withheld and shall only be released at the
time of final bill.

Penalty for Delay :

In event of failure of the Contractor to pay the amount of Penalty as demanded the Owner shall be
entitled to deduct the amount of Penalty for delay from the amounts payable to the Contractors
under any bills raised under this contract of any other amount payable under any other contract
with the GUVNL and its Subsidiary Companies i.e. GETCO, GUVNL, GSECL, MGVCL, DGVCL, PGVCL,
UGVCL. It is permissible for the Owner to adjust the amount of Penalty of delay against any Bank

Guarantee furnished by the Contractor under this contract or any other contract with GUVNL and
/ or its subsidiary companies.

If contractor fail to execute the order fully or partially, the order will be got
completed through other agency and if required to pay higher rates, in that case, total
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expenditure with applicable taxes will be recovered from agency who fail to execute
the order fully or partly or If successful bidder fails to execute the work fully or
partially, then EMD & SD plus applicable taxes if any paid by such party to Getco
will be forfeited and may Jamnagar circle office not work with such bidder for period
of one year.

PAYMENT TERMS UNDER MSME ACT:
(1) You have to wupdate your MSME detail on GETCO’s website by following link
https://getco.co.in/msme/ (and intimate to concern bill submitting office with copy to this office).
(2) The payment will be made within 45 days from the *date of acceptance or the **date of deemed
acceptance of goods or Services i.e. After submission of all required documents as per AT Terms &
time to time circular issued by GETCO’s Corporate Office as well as statutory requirement to process
the Bill.
* “Date of acceptance” means
(a) The day of actual delivery of goods or the rendering of services; or
(b) Where any objection is made in writing by the buyer regarding acceptance of goods or
services, the day on which such objection is removed by the supplier;

** “Date of deemed acceptance” means
where no objection is made in writing by the buyer regarding acceptance of goods or services within
fifteen days of the delivery of the goods or the rendering of services, the day of the actual delivery of
goods or the rendering of services.

The payment of the above work will be processed through VMS portal of GUVNL, hence you are required to
get yourself registered on https://vms.guvnl.com and submit the digitally signed Invoices, GST CA Certificates,
and other supporting documents to Consignee Location/ Ranavav Division office using your login ID and
Password on the VMS portal of GUVNL.

60. PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY
The Contractor shall be responsible for any damage resulting from his operations. He shall also be
responsible for protection of all persons including members of public and employees of the Owner
and the employees of other Contractors and Sub-Contractors and all public and private property.

61. TERMINATION OF CONTRACT ON OWNER'S INITIATIVE

a. The Owner reserves the right to terminate the Contract either in part or in full due to
reasons other than those mentioned under clause entitled ‘Contractor’s Default. The
Owner shall in such an event give fifteen (15) days notice in writing to the Contractor of
his decision to do so.

b. The Contractor upon receipt of such notice shall discontinue the work on the date and to
the extent specified in the notice, make all reasonable efforts to obtain
cancellation of all orders and Contracts to the extent they are related to the work
terminated and terms satisfactory to the Owner, stop all further sub-contracting or
purchasing activity related to the work terminated, and assist Owner in maintenance,
protection, and disposition of the works acquired under the Contract by the Owner.
In the event of such a termination the Contractor shall be paid compensation,
equitable and reasonable, dictated by the circumstances prevalent at the time of
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c.  Ifthe Contractor is an individual or a proprietary concern and the individual or the proprietor
dies and if the Contractor is a partnership concern and one of the partners dies then unless the
Owner is satisfied that the legal representatives of the individual Contractor or of the
proprietor of the propriety concern and in the case of partnership, the surviving partners, are
capable of carrying out and completing the Contract the

d. Owner shall be entitled to cancel the Contract as to its in completed part without being in any
way liable to payment of any compensation to the estate of deceased Contractor and/or to the
surviving partners of the Contractor’s firm on account of the cancellation of the Contract. The
decision of the Owner that the legal representatives of the deceased Contractor or surviving
partners of the Contractor’s firm cannot carry out and complete the Contract shall be final and
binding on the parties. In the event of such cancellation the Owner shall not hold the estate of
the deceased Contractor and/or the surviving partners of the estate of the deceased
Contractor and/or the surviving partners of the Contractor’s firm liable to damages for not
completing the Contract

68. FRUSTRATION OF CONTRACT

a) In the event of frustration of the Contract because of supervening impossibility in
terms of Section 56 of the Indian Contract Act, parties shall be absolved of their
responsibility to perform the balance portion of the Contract, subject to provisions
contained in sub-clause 68(c) below.

b) In the event of non-availability or suspension of funds for any reasons, whatsoever

(except for reason of willful or flagrant breach by the Owner) and/or Contractor then
the works under the Contract shall be suspended.
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for
financing to the Contractor in accordance with the terms of the Contract within three
months of the event, the parties hereto shall be relieved from carrying out further
obligations under the Contract treating it as frustration of the Contract.

c) In the event referred to in sub-clauses 68(a)& 68(b) above the parties shall mutually
discuss to arrive at reasonable settlement on all issues including amounts due to either
party for the work already done on quantum merit_ basis which shall be determined
by mutual agreement between the parties.

69. Termination of Contract
In case of contractor fails to deliver the stocks or any consignment thereof within contractual
period of delivery or in case the stores are found not in accordance with prescribed
specification and/or the approved sample, the GETCO shall exercise its discretionary power
either:

A. Torecover, from the contractor as agreed, by way of penalty clause above, or

B. To purchase from elsewhere after giving due notice to the contractor on account and at
the risk of the contractor for such stores not so delivered or other similar description
without canceling the contract in respect of the consignment not yet due for delivery
or

C. To cancel the contract
In the event of the risk purchase of stores of similar description, the opinion of the GETCO
shall be final. In the event of action taken under clause above, the contractor shall
be liable to pay for any loss which the GETCO may sustain on that account, but the
contractor The decision of the GETCO shall be final as regards to the acceptability of stores
supplied by the contractor and the GETCO shall not be required to give any reason
in writing or otherwise at any time for rejection of the stores shall not be entitled to have

any saving on such purchases made against default.
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70. ARBITRATION: All question, disputes differences whatsoever which may at any time arise between

the parties to this contract in connection with the contract or any matter arising out of or in relation
thereto, shall be referred to the "Gujarat public works contracts disputes arbitration tribunal” as per
the provision of the Gujarat Public Works Contracts Disputes Arbitration Tribunal Act, 1992.

The reference to arbitration proceeding under this clause shall not:

1)

2)

3)

4)

5)

6)

Affect the right of the E.I.C to take possession of all or any tools, plants, materials and stores in or upon
the work or site thereof or belonging to the contractor or procured by him and intended to be used for
the execution of the work or any part thereof.

Preclude the E.I.C. from utilizing the materials purchased by the contractor in any work from remaining
such materials to other place, during the period the work is stopped or suspended in pursuance of notice
given to the contractor under general conditions.

Entitle the contractor to stop the progress of the work or carrying out the additional or altered work in
accordance with the provision of General Conditions of the work where there is no specification.

Preclude the Board from getting the work done by another agency.

Neither party is entitled to bring a claim to arbitration tribunal latest by thirty days (30) days after the
expiration of the defects liability period.

The provisions of the Arbitration and Conciliation Act 1996, Gujarat Public Works contract Disputes
Arbitration Tribunal Act 1992 and rules made there under shall apply to the arbitration proceeding under
this clause.

For Works Contracts and Composite Contracts, the following Arbitration clauses are required to be inserted in
the respective agreements:

(1) Amicable Settlement

Any dispute, difference, controversy or claim between the Parties arising out of or relating to this contract

with reference to the construction, interpretation, breach, termination or validity thereof (hereinafter
referred as "the Dispute") shall, upon the written request of either Party be referred to the authorized
representatives of the Disputing Parties for resolution. The authorized representatives shall promptly meet
and attempt to negotiate in good faith a resolution of the Dispute within thirty days of the service of the
request.

(2) Arbitration

If the Parties fail to amicably resolve the disputes or differences or contrary claims as indicated herewith in
sub clause (1) of Clause arising under or in connection with the present works contracts, whether pertaining
to works contracts alone or works and procurement both, the same shall be referred to arbitration under
the Gujarat Public Works Contracts Disputes Arbitration Tribunal Act, 1992."
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For Procurement of Goods or Services and Non- Works Contracts, the following Arbitration clauses are
required to be inserted in the respective agreements:

(1) Amicable Settlement
Any dispute, difference, controversy or claim between the Parties arising out of or relating to this contract
with reference to the construction, interpretation, breach, termination or validity thereof (hereinafter
referred as "the Dispute") shall, upon the written request of either Party be referred to the authorized
representatives of the Disputing Parties for resolution. The authorized representatives shall promptly meet
and attempt to negotiate in good faith a resolution of the Dispute within thirty days of the service of the
request.

(2) Arbitration

If the Parties fail to amicably resolve the disputes or differences or contrary claims as indicated herewith in
sub clause (1) of Clause, arising under or in connection with the present agreement, the same shall be
referred to the Arbitration Centre (Domestic and International) High Court of Gujarat at Ahmedabad ("the
Centre" for short), currently functioning in the High Court Complex, Sola, Ahmedabad for appointment of
arbitrator and thereupon, the Centre shall appoint a sole arbitrator and conduct the arbitration proceedings
in accordance with its rules. If the parties unanimously agree to appoint three arbitrators, then in that case,
each party shall appoint one arbitrator from the panel of arbitrators of the Centre, and the Centre shall
appoint the third arbitrator, who will act as the Presiding Arbitrator. Such arbitration shall be the sole and
exclusive remedy between the parties for all disputes arising under or in connection with this agreement. The
arbitration shall take place at the Arbitration Centre, Ahmedabad, High Court Complex, Sola, Ahmedabad,
Guijarat, in accordance with the provisions of the Arbitration and Conciliation Act, 1996 as amended from
time to time, and the proceedings shall be conducted in English. The arbitration award shall be final and
binding on the parties.

69 . Relationship with employee:
Every bidder should, at time of submission of bid, give a declaration as under,

“If in any Bidder Company / Firm, the interest (i.e. Shareholding in company and share in partnership
firm) of any employee of the tendering Company or his / her relative as defined in section 2(77) of the
Company’s Act. 2013 is 10% or more, the tendering Company will not deal with such Company / Firm
at all.

Tenderer therefore, must specifically disclose the fact in his technical bid. Non-disclosure of such facts
would immediately disqualify the tenderer for further dealing with the tendering company.”

70.1In case of any dispute/ doubt, the decision of Superintending Engineer (TR), GETCO,
Jamnagar shall be unchallengeable, final and binding to the contractor.
71. Any legal disputes subject to Jamnagar jurisdiction only.
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INSTRUCTIONS TO THE BIDDERS.

CONDITIONS OF CONTRACT

1. Definitions:

(a) The Contract means the documents forming the tender and acceptance thereof, together with the
documents referred to therein or individual work order in the case of term contract, including these
conditions, schedules and / or additional conditions attached to the form of tender or individual work,
order, rate schedule, the specifications and the drawings and all these documents as applicable taken
together shall be deemed to form the contract.

(b) The “Tender Document” means the form of tender, the applicable schedules and/or additional conditions
and the specifications and/or drawings as issued to the contractors for the purpose preparing tender.

(c) The expression “works” or “work” when used in the conditions of contract shall, unless there be
something in the subject or context repugnant to such construction means, the works or the work
contracted to be executed under or in virtue of the contract whether original or altered.

(d) The “Contractor” means the individual or firm or company, whether incorporated or not, undertaking the
works and shall include his or its legal personal representative, successors and permitted assignees.

(e) “GETCO” means the Gujarat Energy Transmission Corporation Ltd., and the “Accepting Officer” means the
officer who is authorized to sign and signs the contract on behalf of the “GETCO.”

(f) The letter “EE” means Executive Engineer who in the case of measurement and lump sum contract, direct
the contractor and the letters “SE” means Superintending Engineer” and “C.E.” means Chief Engineer who
administers and in the case of the term contracts directs the contract.

(g) The “Engineer-in-charge” means all officers of the GETCO appointed by the Chief Engineer to supervise
the works or part of the works.

(h) “Approved” and “Directed” means the approval or direction of the Chief Engineer to Superintending
Engineer or the person deputed by him for the particular purpose.

() “B.S.” means the “British Standard” as issued by the British Standards institution. “A.S.” means the
American Standards as issued by the American Standard Institutions and “I.S.” means the “Indian
Standards” as issued by the Indian Standards Institutions. Wherever the above mentioned abbreviations
are preferred to, in the specifications and / or work orders, they mean the addition with all amendments
current at the date of issue of tender documents of work orders. In the case of measurement and terms
of contracts “Specifications” means those contained in Gujarat Energy Transmission Corporation Ltd,,
schedule together with any amendments etc. embodied in the tender documents, “Drawings” refer to
those accompanying the tender documents and/or any work orders referred therein.

(j) The “Contract Sum” means the sum accepted or the sum calculated in accordance with the prices accepted
in the tender and/or the contract rate as payable to the contractor for the full and entire executing and
completion of works.

(k) “The date of completion” is the date or dates of completion of the work or any part of the works set out
or ascertained in accordance with the individual work orders and the tender documents or any
subsequent agreed amendments thereto.

2. Action when whole of Security Deposit is forfeited:- In any case in which under any clause or clauses

of this contract the contractor shall have tendered himself to pay compensation amounting to the whole of

his security deposit (whether paid one sum or deducted by installments) or in the case of abandonment for
the work owing to serious illness or death of the contractor or any other cause, The Executive Engineer on
behalf of the GETCO, shall have powers to adopt, (a) below and any of the following courses under (b) and

(c) as he may deem best suited to the interest of the GETCO.

(a) To rescind the contract (for which rescission notice of 10 days) in writing to the contractor under the
hand of The Executive Engineer shall be conclusive evidence and in that case the security deposit of the
contractor shall stand forfeited and absolutely at the disposal of the GETCO.

(b) To employ labour paid by the GETCO, to supply materials to carry out of the works or any part of the
works debiting the contractor with the cost of the labour and the price of the materials (as to the
correctness of which cost and price the certificate of The Executive Engineer shall be final and conclusive
against the contractor) and crediting him with value of the work done, in all respects in the same manner
and at the same rates as if it had been carried out by the contractor under the terms of this contract

Seal & Sign of Bidder,KHM Up keeping Page 24/65



’a’p Gujarat Energy Transmission Corporation Limited -
“Za /
Transmission Circle Office, Sat Rasta, Indira Gandhi Marg, Jamnagar - 361006 Azadi v
Amrit -‘.L\"l ytsav
I GETCO CIN U40100GJ1999SGC036018 An ISO 9001:2015 Certified Company R
Tel. (0288) 2551229  Fax: (0288) 2554403 E-mail: setrjmn.getco@gebmail.com

and in that case the certificate of the Executive Engineer as to the value of the work done shall be final

and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof, as shall be
unexecuted, out of his heads and to give it to another contractor to complete, in which case, any
expenses, which may be incurred in excess of the sum, which would have been paid to the original
contractor, if the whole work had been executed by him as to the amount of which excess expenses
the certificate in writing of the Engineer-in-charge shall be final, conclusive and shall be borne
and shall be paid by the original contractors and shall be deducted from any money due to him by
the GETCO under the contract or otherwise from his security deposit of the proceeds sale thereof
or a sufficient part thereof.

In the event of the above courses being adopted by the Executive Engineer the contractor shall have no
claim to compensation for any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advances on account of or with a view to the
execution of the work or the performance of the contract. And in case the contract shall be rescind under the
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any works thereof
actually performed by him under this contract unless and until the Executive Engineer shall have certified in
writing the performance of such works and the amount payable to him in respect thereof and he only be
entitled to be paid the amount so certified.

3. Notice for unsatisfactory progress :-

If the progress or a particular portion of the work is unsatisfactory The Superintending Engineer (TR),

Gujarat Energy Transmission Corporation Limited., Circle office Jamnagar - whose decision shall be final,

shall not withstanding that the general progress of work is satisfactory; be entitled to take action under

Clause 2(c) after giving the contractor 10 days’ notice in writing and the contractor will have no claim for

compensation for any loss sustained by him owing to such actions.

4. Action in the case of Default by Contractor:-

If any case in which any of the powers conferred upon The Executive Engineer by Clauses 4 and 5 hereof,

shall have exercised and the same shall not have been exercised, the non-exercised thereof shall not

constitute a waiver of any of the conditions hereof and such powers shall not withstanding be exercisable in
any further case of default by the contractor for which, by any clauses hereof, he is declared liable to pay
compensation amounting to the whole of his security deposit and liability of the contractor for past and future
compensation shall remain unaffected in the event of the Executive Engineer taking action under sub clause
(a) or (c) of Clause 2 he may, if he so desires, take possessions of all or any tools, plants, materials, and stores
in such upon the work or the site thereof belonging to the contractor, or procured by him and intended to be
used for the execution of the work of any part thereof paying for allowing for the same in account at the
contract rates, or in the case of a contract rates not being applicable to current market rates to be certified
by the Executive Engineer whose certificate thereof shall be final. In the alternative, the Executive Engineer
may by notice in writing to the contractor or his clerk of works, foremen or other authorized agent, require
him to remove such tools, plants, materials or stores from the premises within a time to be specified in such
requisition to decisions to the contractor failing to comply with any such requisition, the decision of the

Executive Engineer as to the expenses of any such removal and the amount of the proceed and expense of

any such sale, be final and conclusive against the contractor.

5. Completion Certificate :- On completion of the work the Contractor shall be furnished with Completion

Certificate by the Executive Engineer of such completion but no such certificate shall be given nor shall be

the work considered to be complete until works are taken over and/or duly tested and put to operative as

the case may be, nor until the work shall have been measured by the Engineer-In-Charge or where the
measurement have been taken by his subordinate until they have received the approval of the Executive

Engineer the said measurement being binding and conclusive against the contractor.

6. Supply of Materials to Contractor :- If the specification of the estimated work provides for use of any

special description of material to be supplied from the GETCO’s Stores or if it is required that the contractor

shall use certain stores to be provided by the Engineer-in-charge (such material and stores and the prices to
be charged thereof as here in after mentioned being so far as practicable for the convenience of contractor
but not so as in any way to control, the meaning or effect of the contract specified in the schedule or
memorandum here to annexed) the contractor shall be supplied with such materials and stores as may be
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required from time to time be used by him for the purpose of the contract only and the value of the full
quantity of materials and stores so supplied shall be set off or deducted from any sum due to thereafter to
become due to the contractor, under the contract or otherwise or from the security deposit or the proceeds
of sale thereof if the deposit is held in Government Securities the same or a sufficient portion thereof, shall
be sold for the purpose. All materials supplied to the contract shall remain the absolute property of GETCO
and shall on no account be removed from the site of the work and shall at all time be open to inspection by
the Engineer-in-charge. Any such materials un used and in perfectly good condition at time of completion or
determination of the contract shall be returned to the GETCO’s store if the Engineer-in-charge so requires by
notice in writing given under his hands but the contractor shall not be entitled to return any such materials
except with consent and he shall have no claim for compensation on account of any such materials supplied
to him as aforesaid but remaining unused by him or for any wastage in or damage thereto. The contractor
shall be responsible for the loss, destruction or deterioration of the materials, stores or articles supplied to
him by the GETCO even if such loss, destruction or deterioration has occurred under any circumstances
whatsoever beyond his control as if the materials, stores or articles so supplied were his property.

7. Works to be executed in accordance with specifications, drawings, orders etc. :- The contractor shall
execute in whole and every part of work in the most substantial and workmanlike manner and both as
regarding materials and in every other respect in strict accordance with the specification. The Contractor
also shall confirm exactly, fully and faithfully to the designs, drawings and instructions in writing relating to
the work signed by the Engineer-in-charge and lodged in his office and to which the contractor shall be
entitled to have access for the purpose of Inspection at such office, or in the site of the work, during office
hours and the contractor shall, also if he so requires, be entitled at his own expenses to make or cause to be
made copies of the specification, and of all such designs, drawings and instructions as aforesaid.

8. Alteration in Specifications and Designs not to invalidate Contracts. :- The Executive Engineer shall
have powers to make any alteration, or addition to the original specification designs, and instructions that
may appear to him to be necessary or advisable during the progress of the work and the contractor shall be
bound to carry out the work in accordance with any instructions in this connection which may be given to
him in writing, signed by the Engineer-in-charge and such alterations shall not invalidate the contract. Any
additional work which the contractor may be directed to do in the manner above specified as part of the work
shall be carried out by the contractor on the same conditions in all respect on which he agreed to do the main
works, and at the same rates as are specified in the tender for the main work. Where, however, the works is
to be executed according to the designs, drawing and specifications recommended by the contractor and
accepted by the competent authority, the alteration above referred to shall be within the scope of such
designs, drawings, and specifications appended to the tender.

9. Rates for works not entered in Estimate or Schedule of Rate of the District :- If the additional and
altered work includes any class of work for which no rate is specified in this contract, then such class of work
shall be carried out the rates entered in the Schedule of Rates of the Division or at the rate mutually agreed
upon between the Executive Engineer and the contractor, whichever are lower. If the additional or altered
work for which no rate is entered in the Schedule of Rates of the Division is ordered to be carried out before
the rates agreed upon then the contractor within seven days of date of receipt by him of the order to carry
out the work inform the Executive Engineer for the rate which in his intension to charge for such class of
work and if the Executive Engineer does not agree to this rate he shall be noticed in writing be at liberty to
cancel his order to carry out such class of work and arrange to carry it out in such manner as he may consider
advisable provided always that if the rates shall have been determined as lastly here in before mentioned
then in such case he shall only be entitled to be paid in respect of the work carried out or expenditure incurred
by him prior to the date of the determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Executive Engineer. In the event of dispute, the decision of the Superintending Engineer of the
Circle will be final.

10. Extension of Time Limit in consequence of Addition or Alteration. :- The time limit for the work shall
be extended in the proportion that the increase in its cost occasioned by alterations or additions bears to the
cost of the original contract work and the certificate of the Engineer-in-charge as to such proportions shall
be conclusive.

11. No compensation for Alternation in or Restriction of Work to be carried out. If at any time, after the
execution of the contract documents the Engineer-in-charge shall, for any reason whatsoever, require the
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whole or any part of the work, as specified in the tender, to be stopped for any period or shall not require he
whole or part of the work to be carried out at all or to be carried out by the contractor, he shall give notice in
writing of the fact to the contractor who shall thereupon suspend or stop the work totally or partially as the
case may be in any such case, except as provided here under the contractor shall have no claim to any
payment or compensation what so ever on account of any profit or advantage which he might have derived
from the execution, of the work in full but which he did not so derive in consequence of the full amount of
work not having been carried out or on account of any loss that he may be put to on account of materials
purchased or agree to be purchased or for unemployment of labour recruited by him. He shall not also have
any; claim for compensation by reason of any alterations having been made in the original specification,
drawings, designs and instructions which may involve any curtailment of the work as originally
contemplated. Where however, materials have already been purchased or agreed to be purchased by the
contractor before receipt by him of said notice, the Executive Engineer provided they are not in excess or
requirement and are of approved quality and /or shall be compensated for the loss, if any, that he may put to
in respect of materials agreed to be purchased by him. The amount of such compensation to be determined
by the Executive Engineer whose decision shall be final. If the contractor suffers any loss on account of his
having to pay, his labour charges during the period, during which the stoppage of work has been ordered
under this clause the contractor shall on application be entitled to such compensation on account of labour
charges as the Executive Engineer whose decision shall be final, may consider reasonable provided that the
contractor shall not be entitled to any compensation on account of labour charges if, in the opinion of the
Executive Engineer, the labour could have been employed by the contractor elsewhere for the whole or part
of the period during which the stoppage of the work has been ordered as aforesaid.

12. No claim to compensation on account of loss due to delay in supply of materials by GETCO.

The contractor shall not be entitled to claim any compensation from GETCO for the loss suffered by him
on account of delay by GETCO in the supply of materials entered in Schedule A where such delay is caused
by: Difficulties relating to supply of railway wagons

i. Force Majeure

ii. Actof God

iii. Any other reasonable cause beyond the control of GETCO including Shortage of materials to be supplied
by the GETCOs & difficulties in time by reaching at the site of any materials equipments.

In the case of such delay in the supply of materials, GETCO shall grant such extension of time for the
completion of the works as shall appear to the Executive Engineer to be reasonable in accordance with
circumstances of the case. The decision in the Executive Engineer as to the extension of time shall be accepted
as final by the contractor.

13. Time Limit for Compensation Claims :- Under no circumstances, whatsoever, shall the contractor be
entitled to any compensation from GETCO on any account unless the contractor has claimed in writing to the
Executive Engineer within one month of the cause thereof.

14. Action and Compensation payable in case of Bad Work :- If at any time, before the security deposit is
refunded to the contractor, it shall appear to the Executive Engineer or his subordinate in charge of the work
that any work has been executed with unsound, imperfect or unskillful workmanship or with materials of
inferior quality or that any materials or articles provided by him for the execution of the work are unsound
or of a inferior quality to that contracted for or are otherwise not in accordance with the contract, it shall be
lawful for Engineer-in-charge to intimate this fact in writing to the contractor and then no withstanding the
fact that the work, materials or articles complained of, may have been inadvertently passed, certified and
paid for, the contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified
in whole or any part, as the case may require or if so required shall remove the materials or articles so
specified and provided other suitable materials or articles at his own charge and cost, and in the event of his
failing to do so within a period to be specified by the Engineer-in-charge in the written intimation aforesaid
the contractor shall be liable to pay compensation at the rate of one percent on the amount of the estimate
for every day, not exceeding ten days during which the failure so continue and in the event of any such failure
as aforesaid the Engineer-in-charge may rectify or remove and re-execute the work or remove and replace
the materials or articles complained of, as the case may be, at the risk and expense in all respects of contractor
should the Engineer-in-charge consider that any such inferior work or materials as described above may be
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accepted, or made use of, it shall be within his discretion to accept the same as such reduced rates as he may
fix thereof.

Provided that in the case of any work of which visible check is not possible, if the Engineer-in-charge or
his subordinate in charge of the work feels that such work has been executed with unsound, imperfect or
unskillful workmanship or with materials of inferior quality, he shall take sample tests at random, cost of
which shall have to be borne by the contractor and if after taking such test, part of such work is found to be
defective in any respect or to have been executed with materials of inferior quality, then the contractor shall
be paid for the whole work such amount as may be fixed by the office of the Engineer-in-charge on the basis
of the lowest quality of work found by him in such samples tests.

15. Work to be opened to Inspection, Contractor or Responsible Agent to be present :- All works under
execution or in course of execution in pursuance of the contract shall at all times be open to the inspection
and supervision of the Executive Engineer and his subordinate and contractor shall at all times, during the
usual working hours and at all other times at which reasonable notice of the intension of the Executive
Engineer or his subordinates to visit the works shall have been given to the contractor, during which period
either he should be present to receive order and instruction, or have a responsible agent duly accredited in
writing, present for that purpose. Orders given to the contractor’s duly authorized Agent shall be considered
to have the same force and effect as if they had been given to the contractor himself.

16. Notice to be given before work is covered up. :- The contractor shall give not less than 5 days notice
in writing to the Executive Engineer or his subordinates in charge of the work, before covering up or
otherwise placing beyond the reach of measurement of any work, in order that the same may be measured
and correct dimensions thereof, taken before the same is so covered up or placed beyond the reach of
measurement and shall not covered up or placed beyond the reach of measurement and work without the
consent in writing of Executive Engineer or his subordinate in charge of work, If any work shall be covered
up or placed beyond the reach without such notice having been given or consent obtained, the same shall be
uncovered at the contractor’s expense, and in default thereof, no payment or allowance shall be made for
such work, or for the materials, with which the same, was executed.

17. Contractor’s Liabilities :- The Contractor shall supply, at his own cost, all materials (except such special
materials, if any as may be supplied form the GETCO stored in accordance with the contract) plant, tools,
appliances, implements, ladders, cordage, tackles, scaffolding and any temporary works which may be
required for the proper execution of the work., in the original, altered or substituted form and whether
included in the specification or other document forming part of the contract or referred to in these conditions
or not and which may be necessary for the purpose of satisfying or complying with the requirements of the
Engineer-in-charge as to any matter on which under these conditions, he is entitled to be satisfied or which
he is entitled to require together with carriage thereof to and from the work, the contractor shall also supply
without charge, the requisite number of persons for setting out works, and counting, weighting and assisting
in the measurement of, examinations at the time and from time to time of the work or materials, failing this,
the same may be provided by the Engineer-in-charge at the expenses of the contractor and the expenses may
be deducted from any money due to the contractor under the contract or from his security deposit or the
proceeds of sale thereof or of a sufficient portion thereof the contractor shall provide all necessary fencing
and light required to protect the public from accident and shall also be bound to bear expenses of defense of
every suit, action or other legal proceedings of law that may be brought by any person for injury sustained.
Owing to neglect of the above precautions and to pay any damage and costs which may be awarded in any
such suit, action or proceedings to any such persons or which may with the consent of the contractor be paid
in compromising any claim by any such person.

18. Contractor Liable for all Damages :- Compensation for all damage done intentionally or un intentionally
by contractor’s labourer, whether in or beyond the limit of GETCO’s property, shall be estimated by the
Executive Engineer, or such other office, as he may appoint and the estimate of the Executive Engineer,
subject to the decision of the Superintending Engineer, on appeal, shall be final and the contractor shall be
bound to pay the amount of the assessed compensation demand, failing which, the same will be recovered
from the contractor as damages or deducted by the Engineer in charge from any sums that may be due to or
become due from GETCO to the contractor under this contract or otherwise.
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The contractor shall bear the expenses of defending any action or other legal proceedings that may be
brought by any person for injury sustained by him owing to neglect of precautions to prevent the spread of
fire and he shall also pay any damage and costs that may be awarded by the court if in consequence.

19. Rescission of Contract and Forfeiture of Deposit. :- The contractor shall not assign or sublet, without
the written approval of the Engineer-in-charge and if the contractor assign or sublet his contract, or attempt
to do so or become insolvent or commence any proceedings to be adjudicated as insolvent or make any
composition with creditors, attempt to do so, the Engineer-in-charge may, by notice in writing rescind the
contract. Also, if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise shall
either directly or indirectly be given, promised or offered by the contractor or any of his servants, or agents,
or any person to the employee of GETCO in any way relating to his office or employment or if nay such officers
or persons shall become in any way directly or indirectly interested in the contract, the Executive Engineer
may, by 10 day’s notice in writing, rescind the contract. In the event of a contract being rescinded the Security
Deposit of the contractor shall there upon stand forfeited and be absolutely at the disposal of GETCO and the
same consequences shall ensure as it the contract has been rescinded under clause 4 thereof and in addition
the contractor shall not be entitled to recover or be paid for any work thereof actually performed under the
contract.

20. Compensation: - All sums payable by a contractor by way of compensation under any of these conditions
shall be considered as a reasonable compensation to be applied to the use of GETCO, without reference to the
actual loss or damage sustained and whether any damage has not been sustained.

21. Change in the constitution of firm to be notified: - In the case of tender by partners of a firm, any
change in the constitution of firm shall be forthwith notified by the contractor to the Executive Engineer for
his information.

22. Works under direction of Superintending Engineer:- All works to be executed under the contract shall
be executed under the direction and subject to the approval of the Superintending Engineer of the Circle,
Engineer-in-charge for the time being who shall be entitled to direct at what point or points and in what
manner they are to be commenced and from time to time carried on.

23. Decision of Superintending Engineer to be final. :- Except where otherwise specified in contract and
subject to the power delegated to him by GETCO under the GETCO’s rule, then in force the decision of the
Superintending Engineer of the Circle / EIC. for the time being shall be final, conclusive and binding on all of
the specification, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or material used on the or as to any other question, claim, right matter or thing whatsoever in
any way arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions,
orders or these conditions or otherwise concerning, the works or the execution or failure to execute the same,
whether arising during the progress of the work or after the completion or abandonment thereof.

24. Lump Sum Tenders :- Whenever lump sum tenders have been invited for building or other structures
of the same type, design, the contractor shall submit his bill stated in Clause No.11 and the Engineer-in-charge
not below the rank of Executive Engineer shall certify by general measurement or by other method
considered suitable to him, the value of work done and the contractor shall be paid monthly a sum equal to
90% of the total value the work so certified, since the last payment, after deducting a part or whole of the
secured advance if not already paid for the materials utilized on the works. An additional secured advance
for any fresh materials brought on site will also be paid if certified by the officer not below the rank of
Executive Engineer. After the work is completed final bill would be paid on the certification of officer not
below the rank of Executive Engineer, that the work is done according to drawing and specifications attached
to the tender. If any additions and alteration have been carried out, detailed measurements in respect thereof
shall be recorded and extra payment or deductions are regulated as per item rates quoted by the contractor
while submitting the tender and if there are any items in the additions and alterations for which the
contractor has not quoted a rate, the payment shall be as per Clause 15 above.

25. Action where no specifications. :- In the case of any class of work for which there is no such
specifications as is mentioned in clause 1. such work shall be carried out in accordance with the divisional
specifications and in there event of there being no divisional specifications, the work shall be carried out in
all respects in accordance with the instructions and requirements of the Engineer-in-charge / consultant of
the GETCO etc.
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26. Nothing in the contract document stated shall any wise constitute any workmen/ employees of the
contractor or any sub-contractor as or to be workmen/employee of the power, or place obligation or liability
in respect of any such workmen/ employee upon the GETCO.
NOTE:-The prevailing Act at the time of execution of work over and above act specified herein shall be
binding to the contractor
27.No Claim for Variation In Quantities of Work: - Quantities shown in the tender are approximate and
no claim shall be entertained for quantities of work actually executed, being either more or less up to any
extent than those entered in the tender or less than those entered in the tender or estimate.
28.No Claim For Compensation for Delay in staring work: - No compensation shall be allowed for any
delay caused into starting of work on account of acquisition of land and in the case of clearance for works or
any delay in according sanction to estimates.
29.Entering upon or commencing any portion of work: - The contractor shall not enter upon or
commence any portion of work except with the written authority or instructions of the Executive Engineer
or his subordinate in charge of the work, failing such the contractor shall have no claim to ask for
measurement or payment for work.
30. Acceptance of conditions on tendering for work. : - Submission to tender or acceptance of work
order shall imply acceptance of these conditions of tender by contractor.
31. Employment of Scarcity Labour :- If government declares a state of scarcity or famine to exist in any
village situated within 20kms of the work, the piece worker / contractor shall employ upon such part of the
work as are suitable for unskilled labour; any person certified to him by the Executive Engineer or by any
person to whom Executive Engineer may have delegated this duty in writing to be in need of relief and shall
be bound to pay such person wage not below the minimum, which Government may have fixed in this behalf
from time to time. Any implementation of this clause shall be decided by the Superintending
engineer/Engineer-in-Charge whose decision shall be final and binding on the piece worker/contractor.

(A) SPECIAL CONDITION OF CONTRACT.

1. The contractor has to provide all the sweeper and necessary supervision to carryout the work set down
in schedule.

2. The contractor should engage diligent, experienced intelligent and hardworking persons to carry out the

work.

The contractor should not engage any person less than 18 years of age.

4. All the persons engaged by the contractor shall be on his pay roll and be paid by him and board will have
no any liability whether in this regard. The contractor shall make regular and full payment of wages and
salaries to the persons engaged by him as required under labour law and he should to show to board as
and when demanded.

5. The contractor shall be responsible for the proper behaviors and the persons employed by him and

exertions control over then. He should also be bound to presibit and prevent his employers from taking

any direct or indirect interest.

The contractor should instruct the persons to work as per the instruction of Engineer-in-charge.

7. The contractor should clean all the work as per schedule from 8.00 AM. and in the noon at 5.30 P.M. or as
directed by E.L.C. without delay.

8. If contractor fails to carry out the work then board will employees the sweeper and carryout the work at
the risk and cost of contractor.

9. The Contractor shall at his own expenses extend insurance, coverage to all his employees as may
be required.

10. The bill will to be paid after completion of one month contractor should submit the bill in triplicate on
the 1st of next month.

11. Any damage to the sanitary voesaela property etc. will be recovered from the bill.

12. On completion of annual contract, the contractor will have to continue the running contract for
an extended period of three months of till the new agency is fixed and start the work whichever is
earlier at the same term and condition of the contract and for that compensation is admissible.

w

o
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13. Entire work will be spited in two equivalent parts if decided by EIC in case of equal quoted rates by the
parties or if deemed fit by board. The decision of EIC Is final & binding to all the parties.

14. The Contractor have to work depending upon the requirement arises on account of maintenance work -
therefore irrespective of average quantities or requirement. In this connection no compensation is
admissible on account of less quantity executed under over all period of contract of per month - less
execution of quantities.

15. It may be noted that maximum limit of work is 24 months, however - three months extension is
binding if required and approved by EIC at the same terms and conditions and accepted rates.

16. The work is not in a Lot. Contractor has to execute the work as and when directed by EIC .

Note: Non-execution of all routine items, the work may be done at the risk and cost of the contractor and
the amount will be recovered from the next immediate bill or penalty 12% plus TAXES as applicable
will be applied for the amount of work not done and decision of Engr. I/C will be final and binding to
contractor.

Special Conditions for ARC. of cleaning.

1. Contractor has to engage one supervisor who will be responsible for any lacking in work. He will receive
instructions from Engineer in charge & in response to make & maintain daily work sheet. on the basis of
daily work sheet payment will be made.

2. Contractor will present the money receipt /certificate from appropriate government authority regarding
payment of GST & other beneficiary to labour, every month. Than & than only monthly R.A. Bill amount
will be released.

3. Inno case person engaged for VIP bunglows should remain absent except 8 nos prescribed holidays.

Zadu, Brushes & Dusters will be brought by the contractor at his own cost for above required items.

The contractor should provide manpower as per the items and incase of less no of man power engaged

under the item as a penalty Rs. 50/- per person plus plus Applicable taxes as applicable will be levied and

deducted from Bills.

6. All safety measures should be observed during the execution of the work.

7. The contractor has to observe all Labour laws including minimum wages.

The Contractor should ensure PF Code Nos., the contribution towards the PF is deducted from wages
of laborers and contribution towards employer share and administrative charges are recovered from
contractor and same are to be separate shown in summery -E which is being submitted to GETCO Office.

vt

(B) Special condition of contract to be added in present tender condition: -

1. Work shall not be started without work permit.

Work permit will be given to the authorized electrical supervisor of the agency.

3. Electrical Supervisor must have minimum qualification of Diploma Electrical /ITI Technician/ 2nd class
wireman / wireman.

N

4. Electrical supervisor with working experience of live switchyard of substations is preferable.

5. Tools & Tackles which are to be used should not come in the induction-zone in live switchyard. Moreover
tools and tackles handles are preferably non-conductive type.

6. Excavated grass has to be removed on daily basis from GETCO premises.

7. Vehicle will be allowed up to approach road only as per instruction of Engineer in Charge.

8. Agency is excluded from doing any work related to electrical equipment/ installation, none of their
workers will even touch such equipments

9. The height of the vehicle shall not be more than 3 mtrs, while it is loaded with grass.

10. Chemical use for Anti-weed shall be approved by concerned Executive Engineer in writing before
purchasing and execution of work.

11. Electrical supply and water will be provided by GETCO at free of cost for anti-weed treatment only.

12. To meet with statutory requirement, if any license is required for purchase or handling of chemical use
for anti weeding treatment, the contractor/ agency shall have to be followed the rules and regulations.
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13.
14.
15.
16.
17.

18.
19.

Contractor shall have to keep all precautionary measures at site required for handling of chemicals use
in anti weeding treatment.

Any injury / accident to manpower of agency / contractor during anti weeding treatment required
medical treatment shall be provided by the contractor on his own risk & cost.

Terms and conditions regarding Industrial laws minimum wages act PF and other statutory rules to be
followed strictly.

Labour laws are to be followed strictly - labour registration workmen compensation.

GETCO'’s safety policy to be implemented strictly

JCB’s and tractor shall not be allowed to remove the grass in live switchyard.

Contractor shall have to give all required medical treatment due to snake bite /insect bite to any
manpower of agency.

Labour camps shall not be allowed within GETCO premises.

Agency shall have to provide proof of labour/supervisor payment and PF record, along with bill.

The contractor has to provide all the manpower and necessary supervisor to carry out the work set down
The contractor should engage diligent, experienced intelligent and hardworking persons to carry out the
Engaged supervisor / labours should be age between 18 years to 60years.

All the persons engaged by the contractor shall be on his pay roll and be paid by him and GETCO will have
no any liability whatever in this regard. The contractor shall make regular and full payment of wages and

salaries to the persons engaged by him as required under labour law and he should to show to board as

The contractor shall be responsible for the proper behavior for the persons employed by him and
expressions control over them. He should also be bound to persist and prevent his employers from

The contractor should instruct the persons to work as per the instruction of Engineer-in-charge.
The contractor should clean all the work as per schedule from 8.00 A.M. and in the noon at 1.30 P.M. or

If contractor fails to carry out the work then Corporation will deploy the necessary man power and
The Contractor shall at his own expenses extend insurance, coverage to all his employees as may be
The bill will be paid after completion of one month. contractor should submit the bill in triplicate on the

1st of next month. Bill for grass cutting/ supply & spraying of weedicide should submitted after

Any damage to the sanitary vessels property etc. will be recovered from the bill.

20. Children are not allowed in live switchyard.
21.
22. Cattles shall not be allowed in GETCO premises.
23.
C) SPECIAL CONDITION FOR TENDER
1.
in schedule.
2.
work.
3.
4,
and who demanded.
5.
taking any direct or indirect interest.
6.
7.
as directed by E.I.C. without delay.
8.
carryout the work at the risk and cost of contractor.
9.
required.
10.
completion of respective grass cutting round.
11.
12.

Entire work will be splited in two equal parts as decided by E.L.C. incase of equal quoted rates by the
parties or if deemed fit by Board. The decision of E.I.C. is final & binding to all the parties.

13. 01 MAN / DAY will be counted as to engage unskilled/skilled labour for 8 hrs.

14. Contractor should check past history of supervisor /labours before engage in work. They should not have

any criminal record & suffering from any serious / allergenic disease.

15. All supervisor / labours are to be entered in premises of getco, should made entry in security register at

Entrance / Gate daily.
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16

17.

18.

19.

20.

21.

22.
23.

. Only authorized supervisor / labours will be allowed in premises as per contractor’s authorization letter

& identity card.

Work of grass cutting, anti weeding & cleaning of cable trench will not be allowed in any case without
Electrical supervisor as such works shall be carried out in live switch yard.

Safety helmets & shoes are mandatory to wear for labours / supervisors while grass cutting, anti weeding
treatment or cable trench cleaning in live switch yard.

While preparation/spread of weedicide / herbicide, to use rubber glows to avoid any allergy or skin
problem.

Contractor has to maintain muster of his labours & staff at site & any activity related to MANDAYS should
be regularly maintained in it & signed by Engineer in Charge daily.

Contractor has to maintain daily progress register at site, progress should be invariable entered on daily
basis & signed by Engineer in Charge.

Up keeping contract of colony area of EHV S/S, separate work permit will be issued from C/R.

For separate up keeping contract of colony area of EHV S/S, nominated engineer by Executive Engineer
will be solely responsible to supervise the activity & record the bill, progress register & muster will be
invariable signed daily by contractor’s supervisor & EIC.

24. Either the contractor or_his authorized representative or_his supervisor shall invariably remain

present on the site of work when work in progress. In absence of labour/sweeper at site, a token
penalty of Rs.300/- per day shall be levied to the contractor. For the planned work of grass cutting,
anti weeding or cable trench cleaning, absence of Electrical supervisor will not be permitted & no
labours should allowed to work without his presence.

25. At any place if the work is found unsatisfactorily, then Engineer-In Charge may take penalizing

26

27.

action as may deem proper to him, for the area not cleaned properly as per tender, the penalty shall
be levied as per the discretion of E.I.C. ( i.e. actual expenses + 15% supervision charge

. Electricity: Power supply will be provided by GETCO free of cost for anti-weed treatment or any other

work as per SCHEDULE-B related to this contract only

ANNEXURE FOR GRASS CUTTING & ANTI WEEDING TREATMENT
MAX. TIME LIMIT MAX. TIME LIMIT
SUB STATION FREQUENCY PER
SR.NO VOLTAGE FOR EACH YEAR FOR GRASS FOR EACH
B CLASS FREQUENCY OF CUTTING FREQUENCY OF ANTI
GRASS CUTTING WEEDING
01 400KV 04 WEEKS 02/03 TIMES PER 03 WEEKS
YEAR
02 220KV 03 WEEKS 02/03 TIMES PER 02 WEEKS
YEAR
03 132KV 02 WEEKS OZ/OBJ};Z/IKES PER 01 WEEK
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02/03 TIMES PER
04 66KV 01 WEEKS / YEAR 03 DAYS

Contractor should deploy required man power / labours to complete the job of grass cutting & anti
weeding in stipulated time period in each frequency as mentioned above as & when required. After
getting instruction / intimation from Executive Engineer or Engineer in charge, contractor should
deploy the man power within one week .or as latest circular of up keeping.

It is instructed to use only anti-weed "Round up" (Gtyphosphate 41%SL) of approved 1Sl standard
make weedicide for weed control in proportion of 100ml weedicide and 250 gram Ammonium
Sulphate, mixing and sticking agent mixed with 10 titer of clean fresh water as mentioned in
Transmission Circular no 90.

28.
29.

30.

31.

32.
33.

No any other charges will be provided by GETCO. (like mobilization, lodging, boarding, transportation)
Contractor should deploy required labours/sweeper for cleaning work as per instruction of Engineer in
charge

If Multiple S/S are included in one tender, contractor should deploy separate man power /sweeper for
each S/S or arrange on half day basis as per requirement or as per EIC. (Transportation of man, materials
from one S/S or premises to other S/S will be born by contractor.)

The contractor shall employ well behaving supervisor having valid qualifications as per special
instruction of this tender. This shall be subjected to scrutiny and checks by the officer in charge handling
the execution of the contract from time to time. If any legal liability occurs on account of any lapse in this
regards, the same will be at contractor’s account. The supervisor/labours should behave courteously and
respectfully with officers/staff. They should be free from habits of smoking/drinking intoxicant liquors.
The driver sent with the vehicle shall have valid license for driving & no any allowance shall be paid by
GETCO to the driver. Any misbehavior of the supervisor / labours will not be tolerated. GETCO reserves
the right to terminate the contract at risk and cost of the contractor. All labours/supervisor should wear
a uniform/apparent supplied by contractor, having good manners with necessary tools and tackles and
Contact facility to meet the requirement of work.

NO SUPERVISOR, NO WORK

Mobile usage is prohibited by labours, while working in switch yard.

TERMS & CONDITIONS REGARDING INDUSTRIAL LAWS AND OTHER RELATED MATTERS

1) Wages to be paid at time of payment etc. by the contractor.

a.

The contractor shall pay minimum prevailing rates per day or as may be specified hereafter or rates
fixed under the minimum wages Act. Whichever is higher. The wages or very contract labour employed
by him under this contact shall be paid by him before the expiry of 7th day of the month in respective
of which the wages are payable (i.e. wages of a month have to be paid by him in the first week of the
next month). The payment shall be disbursed in the presence of management representative during the
working hours in factory premises and the contractor shall get the entries certified in the register of
wages by the representative of the GETCO. Any default will result in cancellation of contract forthwith
or also the contractor shall be paid punishable to the extent of Rs.100/- fine per each day plus Taxes if
any applicable. The concerned contractor shall submit the details of the payment with due certificate
of LWO/IRO of the GETCO
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b. The contractor shall give his telephone number and address to the GETCO so that in case of labour
troubles etc. the contractor can be contacted. The contractor shall arrange to have his office outside the
factory premises and the contractor shall keep himself present throughout the working hours.

2) Labor Laws

(A) Person below the age of 18 years shall not be employed for the work.

(B) Female worker shall not be employed underground Civil / Excavation work & in the night shift between
7 p-m. to 6 am.

(C) Contractor shall maintain a valid labor license under the contract labour (Regulation and Abolition) Act
for employing necessary manpower to be required by him. In the absence of such license the contract
shall be liable to be terminated without assigning any reason thereof.

(D) The contractor shall at his own expenses comply with all labour laws and keep the GETCO indemnified
in respective thereof. Some of the major liabilities under various labour and industrial laws which the
contractor shall comply with shown as under :-

(i) Payment of contribution by way of employer’s contribution towards provident fund, family
pension scheme, Deposit linked insurance scheme, Administrative charge etc. at the rates make
applicable from time to time by Government of Gujarat/Government of India or other statutory
authority.

(ii) Payment of deposit in respect of each contract labour at the rate as per admissible with the office of
commissioner of Labour as per the contract Labour (Regulation and abolition Act.).

(iii) License fee as prescribed under the contract labour (Regulation and abolition Act) and rules framed
there under depending upon the number of workmen employed by the contractor.

(iv) Paid leave facility and wages as per the provision of the factories Act at the rate of one day for every 20
days of working.

(v) Identify cards as prescribed under the factories Act with photo at fixe there to the same identification.
Liabilities as per industrial Disputes Act any payment to the contractor’s employees arising out of any
claim or disputes under the industrial Disputes Act, 1947 or any other labour laws.

(vi) Payment of compensation in case accidental injury.

(vii) Maternity leave as per the provisions of the maternity Benefit Act. The above are some of the major
liabilities of the contractor in addition to other liabilities. Prescribed under the various labour laws in
force from time to time from statutory authorities like State Government/ Government of India which
the contractor shall have to comply with.

3) Provident fund & Family pension Scheme:- The contractor shall submit along with his bill (month
wise) a statement regarding deduction against employees provident fund and family pension scheme
in respective of each concerned employee, provident fund and family pension scheme at the rate at
admissible ( or at the rate made applicable by the Government from time to time ) of the wages. The
contractor’s contribution and his workers contribution towards provident fund and family pension
scheme shall be deposited by the contractor with concern regional Provident Fund Commissioner
Office.

4) Deposit Linked Insurance Scheme :- The contractor shall have to deposit %2 % of the wage in respect
of employees who is a member of the Provident Fund as the contribution to the deposit. Linked
insurance Scheme with concern Regional Provident Fund Commissioner Office.

5) Administrative Charges:- Administrative charges for maintaining provident fund A/C shall be
deposited by the contractor with concern Regional Provident Fund Commissioner Office at the rates
applicable.

6) Paid Leave Facility:- Paid leave facility at the rate of one day for every twenty days worked by the
contract labour shall be provided by the contractor to his workers. He shall maintain leave
Records/leave cards for individual labour which shall be duly verified and approved/certified by the
authorized officer of the GETCO.

7) Workmen’s compensation fund & Employer’s Liability Insurance:- The contractor shall cover all
his employees under workmen’s compensation fund and under the liability insurance. Insurance shall
be affected for the entire contractor’s employee engaged in the performance of this contract. If any of
the work is subject the contractor shall require the sub-contractor to provide workmen’s compensation
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and employer’s liability insurance for the latter’s employees unless such employees are covered under
the contractor’s insurance.

8) The contractor shall employ adequate number of experienced staff at site for dial supervision and for
maintenance of various register and records required under the law and contract No. payment for
supervision shall be admissible.

9) Contractor to Identify the GETCO:- The contractor shall indemnify the GETCO and every member
officer and employees of the GETCO also, engineering in charge and his staff against all actions,
proceeding, claims demands, costs and expenses which may be made against the GETCO or Government
for or in respective of formance of his obligation under the contract documents. The GETCO shall not
liable for or in respective of or in consequence of any accident or injury to any workman or other person
in the employment of the contractor or his sub-contractor and the contractor shall indemnify and keep
indemnified the GETCO against all such damage and compensation and against all claims, demands,
proceedings costs, charges and expenses whatever in respective thereof in relation thereto.

10)Workmen’s Compensation and Employer’s Liability Insurance: - Insurance shall be affected for all
the contractor’s for all the contractor’s employees engaged in the performance of this contract. If any
of the work is sublet to the sub-contractor, the contractor shall require that he or his sub-contactor to
provide workmen’s compensation and employer’s liability insurance for the latter’s employees unless
such employees recovered under the contractor’s insurance.

11) The GETCO reserves the right to terminate this rate contract at any time during its tendency without
giving notice of termination or any reasons thereof.

12) The GETCO will be entitled to deduct directly from the bills, to be paid to the contractor any sum or
payable by you and which sum/sums the GETCO is required to pay as principal employer on account
of your default in respect of all liabilities referred to in above clauses.

GENERAL TECHNICAL CONDITION

1.

2.

5.

6.

The work should be carried out according to the specification and as per instructions and programmed laid
out by the Engineer in-charge of the work.

The contractor should with sufficient qualification and experience who can supervise the execution of work
throughout. Also he should deploy the qualified Site Engineer who can execute the work & always be present
on the site.

The contractor has to carry out all the works in accordance with revised and latest provision under LE. Rules
Act made there under and as per instruction of Engineer in charge.

. If require, for work in live yard, Contractor has to co-ordinate EIC for planning of outage and work

schedule thereaof, so as to complete all the planned work in outage. Contractor has to deploy adequate
manpower accordingly.

In addition to the general of the construction particular, attention shall be paid to the final finish and every
effort shall be made to have the entire work contented with standard of workmanship by the contractor.
CONTRACTOR’S MATERIALS BROUGHT TO SITE

a) The Contractor shall bring to Site all materials, including construction equipment, tools and tackles for the

purpose of the works under intimation to the Engineer. All such goods shall, from the time of their being
brought vest in the Owner, but may be used for the purpose of the works only and shall not on any account be
removed or taken away by the Contractor without the written permission of the Engineer. The Contractor
shall nevertheless be solely liable and responsible for any loss or destruction thereof and damage thereto.

b) After the completion of the Works, the Contractor shall remove from the Site under the direction of the

7.

Engineer the materials such as construction equipment, erection tools and tackles, scaffolding etc. with the
written permission of the Engineer.

FIELD OFFICE RECORDS :- The Contractor shall maintain up to date copies of all drawings, specifications
and other Contract Documents, FQP and any other supplementary data complete with all the latest revisions
thereto. The Contractor shall also maintain in addition the continuous record of all changes to the above
Contract Documents, drawings, specifications, FQP and supplementary data, etc. effected at the field and on
completion of his total assignment under the Contract shall incorporate all such changes on the drawings
and other Engineering data to indicate as installed conditions of the equipment furnished and erected under
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the Contract. Such drawings and Engineering data shall be submitted to the Engineer in required number of
copies.

8. Contractor shall purchase all brought out Material & items as per schedule-B with taking prior approval from
Executive Engineer (TR), GETCO, TR Dn. Any item without approval shall not be permitted and GETCO shall
not be responsible for accept such items.

9. DISCIPLINE OF WORKMEN: - The Contractor shall adhere to the disciplinary procedure set by the Engineer
in respect of his employees and workmen at Site. The Engineer shall be at liberty to object to the presence of
any representative or employee of the Contractor at the Site, if in the opinion of the Engineer such employee
has misconduct himself or is incompetent or negligent or otherwise undesirable and then the Contractor shall
remove such a person objected to and provide in his place a competent replacement.

10. CONTRACTOR'S FIELD OPERATION

1 The Contractor shall keep the Engineer informed in advance regarding his field activity plans and schedules
for carrying-out each part of the works. Any review of such plan or schedule or method of work by the
Engineer shall not relieve the Contractor of any of his responsibilities towards the field activities. Such reviews
shall also not be considered as an assumption of any risk or liability by the Engineer or the Owner or any of
his representatives and no claim of the Contractor will be entertained because of the failure or inefficiency of
any such plan or schedule or method of work reviewed. The Contractor shall be solely responsible for the
safety, adequacy and efficiency of plant and equipment and his erection methods.

2 The Contractor shall have the complete responsibility for the conditions of the Work-site including the safety
of all persons employed by him or his Sub-Contractor which is approved by GETCO and all the properties
under his custody during the performance of the work. This requirement shall apply continuously till the
completion of the Contract and shall not be limited to normal working hours.

11. PROGRESS REPORT: - The Contractor shall furnish three (3) copies each to the Engineer of progress
including if any, photographs of the work done at Site. The monthly progress report detailing-out the
progress achieved on all civil work activities shall highlight comparison to the schedules. The report shall
also indicate the reasons for the variance between the scheduled and actual progress and the action
proposed for corrective measures, wherever necessary.

12. MAN-POWER REPORT: - The Contractor shall submit to the Engineer, on the first day of every month, a
man hours schedule for the month, detailing the man hours scheduled for the month, skill-wise and work-
wise.

13. Contract Quality assurance: - The Bidder shall include in his proposal the Quality Assurance Programme
containing the overall quality management and procedures which he proposes to follow in the performance
of the Works during various phases. At the time of Award of Contract, the detailed Quality Assurance
Programme to be followed for the execution of the Contract will be mutually discussed and agreed and
such agreed Programme shall form a part of the Contract.

14. Subletting of contract: There will be generally no objection on the component parts if the work, being given
over to responsible sub contractors but Corporation shall under no circumstances recognize these sub
contractors & the responsibility of executing the work in the accordance with the conditions of contract will
entirely rest on the main contractor. However written consent of EIC shall be obtained before subletting. The
main contractor will therefore always have the very responsible member, preferably a technical hand
present on the works with power to sign all work orders issued on the site of work & to take requisite actions
in the interest of efficient execution of work.

SPECIAL TECHNICAL CONDITION:

10.1.1. All the required Machinery, tools and tackles for civil work described in schedule - B are to be arranged

by the contractor at his own cost.

10.1.2. All the work related to the civil work like line & level marking, excavation, centering, shuttering, steel
bending/binding/placing ,concreting, Masonry, plaster, pointing, flooring, dado /skirting, plumbing, sanitary
work curing, Back filling & site cleaning material testing etc should be carried out as per GETCO'S standard
FQP for Civil works.

10.1.3. Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO.

10.1.4. All work should be done according to 1SO & FQP and all require documents including filled FQP, testing
results, etc should be submitted while handing over the work.
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10.1.5. Contractor has to make arrangement for skill labours for assisting to executing site engineer as an when
require as per instruction of Engineer in charge.

10.1.6. After completion of project successful bidder has to submit all the records like Final Measurement Sheet
with all relevant documents which required for completion of final bill in hard and soft copy for handing over
the project.

10.1.7. Contractor has to submit the planning bar chart before starting the work in kickoff meeting & monthly
revised bar chart with deviation for delay in progress.

10.1.8. Contractor has to complete all the work related to this title in stipulated time period as per instruction
of EIC.

79.0 CONTRACTOR'S DE FAULT

79.1 If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse or
neglect to comply with any reasonable order given to him, in writing by the Engineer in connection with the works or
shall contravene the provisions of the Contract, the Owner may give notice in writing to the Contractor to make good
the failure, neglect or contravention complained of. Should the Contractor fail to comply with the notice within thirty
(30) days from the date of serving the notice, then and in such case the Owner shall be at liberty to employ other
workmen and forthwith to execute such part of the works as the Contractor may have neglected to do or if the Owner
shall think fit, without prejudice to any other right he may have under the Contract to take the work wholly or in part
out of the Contractor's hands and recontract with any other person or persons to complete the works or any part
thereof and in that event the Owner shall have free use of all Contractor's equipment that may have been at the time
on the Site in connection with the works without being responsible to the Contractor for fair wear and tear thereof and
to the exclusion of any right of the Contractor over the same, and If the sum that the Contractor is entitled to be paid
plus the costs incurred by the Owner in completing the works, exceeds the Contract Price or the entire works i entire
works have been com leted or the rice or art o ethe works if part of the works have been completed, the Contractor
shall be liable for such excess.

If such excess is areater than the sums due to the Contractor, the Contractor shall pay the balance to the Owner and if
such excess is less than the sums due to the Contractor. Owner shall pay the balance to the Contractor. For facilitating

such payment, Owner shall encash the Bank Guarantees of Contractor available with Owner/s and retain such other

payments due to the Contractor under the Contract in question or any other Contract that the Owner/s may have with

the Contractor. Such payment of excess amount shall be independent of the liquidated damages for delay which the
Contractor shall have to pay if the completion of works is delayed

» In event offailure of the Contractor to pay the amount of Penalty as demanded, the Owner shall be entitled to deduct
the amount of Penalty for delay from the amounts payable to the Contractors under any bills raised under this contract or
anv other amount payable under anv other contract with the GUVNL and its Subsidiary Companies i.e. GETCO GUVNL GSECL
-MGVCL, DGVCL, PGVCL UGVCL. It is permissible for the Owner to adjust the amount of Penalty of delay against any Bank
Guarantee furnished by the Contractor under this contract or any other contract with GUVNL and/or its subsidiary
companies

» RIGHTS OF THE OWNER:

Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the Contractor, the
Owner shall be entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the security, if
any, deposited by the Contractor and for the purpose aforesaid, the Owner shall be entitled to encash and withhold the
amount of Performance Bank Guarantee or other security, if any, furnished as the case may be. The Owner shall also have a
lien over the same pending finalization or adjudication of any such claim. In the event of the security is insufficient to cover
the claimed amount or amounts, the Owner shall be entitled to withhold and have lien to retain to the extent of the such
claimed amount or amounts referred to above, from any sum or sums found payable or which at any time-thereafter may
become payable to the Contractor under the same contract or any other contract with the Owner or GUVNL or its subsidiary
companies pending finalization or adjudication of any such claim.

Lien in respect of Claims in other Contracts:

» Any sum of money due and payable, to the Contractor (including the security deposit) under the contract may
be withheld or retained by way of lien by the Owner against any of its claim in respect of payment of a sum of
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1.

1.

money arising out of or under any other contract made by the Contractor with the Owner or GUVNL or any of
its subsidiary companies.

It is an agreed that the sum of money so withheld or retained under this clause by the Owner will be kept
withheld or retained as such by the Owner till its claim arising out of the same contract or any other contract
is either mutually settled or determined by the arbitrator or competent court, as the case may be, and the
Contractor shall have no claim for interest or damages whatsoever on this account or on any other ground in
respect of any sum of money withheld or retained under this clause and as may be duly notified to the
Contractor..

Safety Clause

The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of applicable laws
pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to
time without any demur, protest or contest or reservations. In case of any discrepancy between statutory
requirement and GETCO Safety Rules referred above, the latter shall be binding on the Contractor unless
the statutory provisions are more stringent.

In case if any safety related fatal Civil / Elect. / Mech. accident occurred to any employee of agency or
outsider due to negligence or non-compliance of GETCO safety norms then in addition to the compensation
and liability as per statutory requirement, contractor / agency shall be penalized as under:

Sr.No Amount of Contract in Rs. Penalty amount per person
1 Up to 21 Lac Rs.5000 per Incident plus TAXES as applicable if any
Rs.40000 per Incident plus TAXES as applicable if
2 Abovel Lac to 2> 10 Lacs
any
Rs.100,000 per Incident plus TAXES as applicable if
3 10 to --- 100 Lacs
any
4 > 100 Lacs 1.0 % per Incident plus TAXES as applicable if any
Reporting:-

The contractor shall inform concerned Ex. Engineer in writing within 24 hours of fatal/Non-fatal
accident occurred to human being.
The GETCO investigating officer findings in to accident shall be final and binding to the contractor

/Agency.

Safety Requirement:

Kick off Meeting exclusively for safety shall be done in each contract in presence of contractor’s site in
charge and supervisor. Safety document shall be handed over and vital safety norms and key points of
safety related to project shall be explained and recorded for commitment by Civil contractor. Such records
are mandatory for clearing first Civil works bill.

During site visit by GETCO official of Executive Engineer and above rank, the following checks during
execution of work shall be covered.

Safety equipment available and utilize.

(a) Helmet.

(b) Safety belt.

(c) Safety shoes.

Safety procedure adopted.
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V.

(a) Permit to work
(b) Earthling at the place of work.

(c) Adequate supervision.
If above-mentioned safety requirements found violated in any of the above two conditions shall attract
penalty of Rs.1000/- per occasion plus Applicable taxes if any. (Max.Rs.3000/- for violation of two

conditions)
During subsequent visit, if violation is found, then double penalty plus Applicable taxes shall be deducted

from the bill of the Contractor/Agency.

The contractor will have to give indemnity bond & safety cum indemnity and contract agreement
on stamp paper of Rs. 300/- to GETCO against any possible claim of compensation for damage to
contractor’s equipment or staff or any of third party during the execution of work.

All the guidelines/instructions/circulars issued by Government/ GUVNL/GETCO time to time
regarding precautions to be taken while working at site due to COVID-19 Pandemic to be strictly

followed.
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WORK & SAFETY REGULATIONS

1. The contractor shall ensure proper safety of all the workmen, materials, equipment & plant & belonging
to him or to GETCO or to others, working at the site. The contractor shall also be responsible for provision
of all safety notices and safety equipment required both by the relevant legislations and Engineer, as he
may deem necessary.

2. Contractor has to provide IS marked ELCB / MCB having sufficient capacity of standard make at point of
supply.

3. All equipment used in construction & Execution by contractor shall meet Indian/International Standards
and where such standards do not exist, the contractor shall ensure these to be absolutely safe. All
equipment shall be strictly operated and maintained by the contractor in accordance with manufacturer’s
operation manual and safety instructions and as per guidelines/ rules of GETCO in this regard.

4. Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall be carried - out in
accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and associated
Laws/Rules in force from time to time. A Current Calibration Certificates for Machinery, Instruments, Tools
should be provided at Site. A register of such examinations and tests shall be properly maintained by the
contractor and will be promptly produces as and when desired by Engineer or by the person authorized.

5. The contractor shall provide suitable safety equipment of prescribed standard to all employees and
workmen according to the need.

6. The contractor shall provide safe working conditions to all workmen and employees at the site including
safe means of access, railings, stairs, ladders, scaffoldings etc. the scaffoldings shall be erected under the
control and supervision of an experienced and competent person. The contractor only shall use good and
standard quality of material.

7. The contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment

belonging to the owner / other contractors under any circumstances, whatsoever, unless expressly

permitted in writing to handle such fuses, wiring or electrical equipment.

Before the contractor connects any electrical appliances to any plug or socket belonging to the other

contractor or owner, he shall:

Satisfy the Engineer that the appliance is in good working condition;

Inform the Engineer of the max. current rating & voltage of the appliances;

Obtain permission of the Engineer detailing the sockets to which the appliances may be connected.

The Engineer will not grant permission to connect until he is satisfied that;

The appliance is in good condition and is fitted with suitable plug

The appliance is fitted with a suitable cable having two earth conductors, ones of which shall be an earthed

metal sheath surrounding the cores.

10. No electric cable in use by the contractor/ Owner will be disturbed without prior permission. No weight of
any description will be imposed on any cable and no ladder or similar equipment will rest against or
attached to it.

11. No repair work shall be carried out on any live equipment. The equipment must be declared safe by the
Engineer and a permit to work shall be issued by the Engineer before any repair work is carried out by the
contractor.

12. In case any accident occurs during the construction or other associated activities undertaken by the
contractor thereby causing any minor or major fatal injury to his employees due to any reason,
whatsoever, it shall be the responsibility of the contractor provide medical facility / treatment & to
promptly inform the same to the Engineer in prescribed form and to also to all the authorities envisaged
under the applicable laws. Proper arrangement of potable drinking water & sanitary facility to the labours
working will be acceptable at the site.

13. The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is being
carried out in such a way that it may cause accidents and endanger the safety of the persons and/or
property and/or equipment. In such cases, the contractor shall be informed in writing about the nature of
hazards and possible injury/ accident and he shall comply to remove shortcomings promptly. The

&
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contractor after stopping the specific work can, if felt necessary, appeal against the order of stoppage of
work to the Engineer within 3 days of such stoppage of work and decision of the Engineer in this respect
shall be conclusive and binding on the contractor.

14. The contractor shall not be entitled for any damages/ compensation for stoppage of work due to safety
reasons and the period of such stoppage of work will not be taken as an extension of time for completion
of work and will not be the ground for waiver of levy of liquidated damages.

15. it is mandatory for the contractor to observe during the execution of the works, requirements of safety
rules which would generally include but not limited to following;

a. Each employee shall be provided with initial indoctrination regarding safety by the contractor, so as to
enable him to conduct his work in a safe manner.

b. No employee shall be given a new assignment of work unfamiliar to him without proper introduction as
to the hazards incident thereto, both himself & his fellow employees.

c¢. Employee must not leave naked fires unattended, smoking shall not be permitted around fire prone areas
and adequate firefighting equipment shall be provided at crucial location.

d. There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid to
the injured.

e. Requirements of ventilation in underwater working to licensed and experienced drivers, use of gumboots
for working in slushy or in inundated conditions are essential requirements to be fulfilled.

16. In case of any discrepancy between statutory requirement and GETCO safety rules referred above the
latter shall be binding on the contractor unless the statutory provisions are more stringent.

a. Fatal injury or accident Rs. 1,00,000/- per These are
Causing death person for death/ applicable

b. Major injuries or accident causing Rs. 20,000/- injury to any

¢. 25% or more permanent disablement per person person,

d. To workmen or employees

Permanent disablement shall have same meaning as indicated in workmen’s compensation Act. The
compensation mentioned above shall be in addition to the compensation payable to the workmen/ employees
under the relevant provisions of the laws as applicable from time to time. In case the owner is made to pay
such compensation then the contractor is liable to reimburse the owner such amount in addition to the
compensation indicated above.

- ________________________________________________________________________________________________________—____1}
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ANNEXURE-A
OUR ENDEVOUR - Safety a habit
To create environment where Business Confidence is built through Best Business Practices
and is fostered in an atmosphere of trust and respect between providers of goods and services
and their users for the ultimate benefit of society the nation, safety guidelines are agreed upon

by the agency as under.

Safety is our prime concern and zero accident is our goal. In order to prevent the accident,
while execution of works in indoor and outdoor systems of GETCO, the following guideline and

preventive measures are identified.

Indoor safety Precaution

Outdoor safety Precaution

The method of work required Tools & Plants
and Manpower should be discussed between
GETCO supervisor, contractor’s supervisor
and gang leaders.

The method of work required Tools & Plants
and Manpower should be discussed between
GETCO supervisor, contractor’s supervisor
and gang leaders.

Prior to execution of work a jointly Lineout
must be conducted by GETCO supervisor or &
contractor’s supervisor for risk assessment.

e Clearly identify the work location, to
distinguish between the equipment that
is dead and other equipment / part that
may believe.

e Protect against other live parts in working
area of S/S.

Prior to execution of work a joint survey
must be conducted by GETCO supervisor,
contractor’s supervisor and S/S Staff in order
to identify the following:

e HT/LT/ UG Cables line or tap line crossing
under working area of S/S.

Following safety guidelines are mandatory
for all contractors operating in GETCO
premises for Civil, Electrical & non- electrical
works.

1. The contractors must provide advance
planning of work to concerned in-charge of
substation in writing.

2. Before starting any work whether
switchyard, “permit allow to work” must
be taken from control room in-charge.

3. Utilizing Civil, Electrical S/

Non — electrical Equipments,
Machinery & tools, the safety rules must
be implemented.

4. [f the work is to be carried out on

Sunday or public holiday, the necessary

permission must be taken in advance,

requesting in writing.

5. Unwanted person including children of
labours will not be allowed at working
site / in the switchyard and in the
prohibited area.

Contractor’s supervisor and GETCO
Supervisor must ensure all activity nearer to
working area to obtain prior approval for
taking up job.

e Local earthing of electrical equipments like
filter M/c, welding machine, testing kits etc.
is must.

e JCB, Hitachi, Crane, Truck & Other Heavy
Vehicle shall only be used for Excavation,
Material Transportation & Placing etc.;
working platform shall only be used for
work in switchyard and prior approval must
be taken from S/S In charge.

No work during rains and cloudy weather
condition in Live area.

Indoor safety Precaution

Outdoor safety Precaution
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6. Any electrical work or electrical
connections to equipment for any other
work must be carried out by certified
Electrician / wiremen with adequate size
of Wire through MCB as per |.E. Rule

- Live penal area / bus bar must be isolated
for visible warning.

- Display Board or Danger Tap must be
providing nearer working peripheral area.

All workers / labour of contractor &
supervisors must use personal protective
Equipment (PPE) during the work i.e., gloves,
safety belt, Safety shoes, Helmet, First Aid
Box etc ,duly approved by GETCO.

All workers / labour of contractor &
supervisors must use personal protective
Equipment (PPE) during the work i.e., gloves,
safety belt, Safety shoes, Helmet, First Aid
Box etc ,duly approved by GETCO.

The local earthing must be done at the
place of work before execution of any work.

The local earthing must be done at the

place of work before execution of any work.
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DECLARATION

Sub. : Bi-Annual Housekeeping Work of Control Room Building and Grass cutting, Antiweed Treatment &
Housekeeping of control room, Switchyard, Adjoining office and colony Area at 220KV Motigop S/S
under Ranavav TR Division of Jamnagar TR Circle.

In connection with above subject, [ / we confirm the following:

a) I/ we, the undersigned, have read and understand the Tender Specification No._ TC]/26-27/20 __ For Bi-

Annual Housekeeping Work of Control Room Building and Grass cutting, Antiweed Treatment &
Housekeeping of control room, Switchyard, Adjoining office and colony Area at 220KV Motigop S/S under
Ranavav TR Division of Jamnagar TR Circle. Complete with the entire Tender Terms and Conditions.

b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till completion
of the Contract, if awarded.

c) I/We declares that our bid is strictly in line with Tender Specifications and there is no deviation. Further,
[ / we also agree that additional conditions / deviations, if any found in bid, the offer shall be out rightly
rejected without assigning any reason thereof.

d) I/We accept tender TCJ/26-27/20 UNCONDITIONALLY.

Signature of Authorized representative
of Company / Agency NAME:
STATUS:

Name of BIDDER
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Format for LOI Letter of Acceptance

(To be submitted on firms letter-head. Duly stamped & signed)

Ref. No. Date:

To,

Superintending Engineer (TR)

Gujarat Energy Transmission Corporation Ltd
Circle Office, Jamnagar

Jamnagar - 360311
Sub: Latter of acceptance of LOI

Ref:- AT/LOINo: , dated

Tender No:- TCJ/26-27 /20

We hereby agree, admit and acknowledge the receipt of your above referred Acceptance of Tender for the
Bi-Annual Housekeeping Work of Control Room Building and Grass cutting, Antiweed Treatment &
Housekeeping of control room, Switchyard, Adjoining office and colony Area at 220KV Motigop S/S
under Ranavav TR Division of Jamnagar TR Circle..” We hereby further agree to all the terms and

conditions mentioned in the tender, LOI and A/T unconditionally.

Thanking You,
Yours faithfully,

for

(Authorized Signature)
Designation
(Official Stamp)
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A/T ACCEPTANCE LETTER: -

(TO BE SUBMITED ON FIRM’S LETTER HEAD)

Ref. No.
Date:

To,

Superintending Engineer (TR)

Gujarat Energy Transmission Corporation Ltd
Circle Office, Jamnagar

Jamnagar - 360311

Sub:

Ref Order No. TCJ/26-27/20

We hereby acknowledge, agree and accept your A/T under reference above with terms and conditions
mentioned therein.

(Signature)

Designation
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(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK LIST
THEREOF.)

Sub: UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK LIST
THEREOF

Ref:-Tender No._TC]/26-27/20

All bidders will have to furnish the following undertaking duly filled in, signed and stamped for each quoted
item of the tender along with technical bid.

[/We Authorized
signatory of M/s. and thereby certified
that M/s. and their proprietor/any

partner/any director of the firm is not stop deal and /or banned for business dealing and /or black listed by
GUVNL/or their any subsidiary company viz. GSECL/GETCO/DISCOM/UGVCL/DGVCL/MGVCL/PGVCL.

Signature of tenderer

Seal of firm
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Application for refund of EMD
(This Performa should be submitted by party
on letter Pad along with Tech. Bid)

To, Date:
The Superintending Engineer [TR)

Transmission Circle,

GETCO, Jamnagar

Sub: - Application for refund of EMD

Respected Sir,

I request your good self to refund my EMD for the tender mentioned below as soon as the price bids are
opened and if [/We am/are not the L1 for the same The details are asunder...

Sr.

No Description Detail to be submitted by party.

1 Tender No. TCJ/26-27/20

2 Tender ID

Bi-Annual Housekeeping Work of Control Room Building
and Grass cutting, Antiweed Treatment & Housekeeping of
control room, Switchyard, Adjoining office and colony Area
at 220KV Motigop S/S under Ranavav TR Division of
Jamnagar TR Circle.

3 Name of Work/Subject

4 EMD Amount

EMD DD No.,
5 Date of EMD &

Name of Bank

6 Name of Bidder

7 Contact No.

8 E-mail address

Thanking you,
Faithfully yours,

(Name & Seal of Bidder)
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(This Performa should be submitted by party
on letter Pad along with Tech. Bid for RTGS)
Ignore if already submitted to concern office

To,

The Superintending Engineer(Tr.),
GETCO, Transmission Circle,

Old power house, Station Plot,
Jamnagar

Sub:- Submission of detail regarding payments of our bills through RTGS/NEFT.
Dear Sir,

Reference to subject cited above, the details of our Bank Account for payment of ours bills through
RTGS/NEFT are as under.

Sr. No. Particulars

1 Name of Party / Firm

2 Name of Bank

3 Account Number

4 Type of Account

5 Branch name & Address
6 Contact No. of Branch
7 IFSC No.

e-mail ID & cancelled
cheque(Original)

You are requested to do payment of bills through RTGS / NEFT.
Thanking you,

Yours Faithfully,
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CA Certificate

To,

EE /SE

GETCO,

(Location Address)

Sub.:  CA Certificate for payment of GST and uploading of the invoice details on
GSTN portal during FY

This is to certify that M/s (Name of the Party and Address) have completed the work / supply of (Nature of Work)
against (Work Order No. and date). It is further certified that the GST charged on the bills of the said work order
are paid to Government and accurate & correct details of such invoices are also uploaded on the GSTN portal
within the stipulated time. It is further certified that GST charged from GETCO has neither been refunded nor is
refund claim pending with GST Department. The details of invoices are as under:

Sr. No. Order No. Invoice No. GST Paid GST Paid in | Division Name and
the month Circle Name

Name of the Firm:
Name of the CA:
Designation:
Membership. No.:
Firm Registration No.

UDIN(Compulsory):

Date:

Place:
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ON STAMP PAPER OF Rs. 300 (Duly Notarized)

(TO BE OBTAINED EACH CONTRACT WISE YEAR WISE)

Date :
To,
Addl. Chief Engineer (Proc.)/Superintending Engineer/Executive Engineer
Corporate Office/Circle Office/Division Office
Respected Sir,
TR (Name of the Authorized Signatory) aged about ........... years, in my capacity as
..................... (Designation) ........cccccvevveeeee OF M/S0 e (Name of the seller with address)
having PAN................. (10 Digits) do hereby state that GETCO has awarded the order of
........................ (Description of supply order/EPC order) having .....................(Order No and Date) and
we hereby declare thatwe, M/s .......ccovvrnnnnnn. Have aggregate annual turnover of more than/less than

(Strike out whichever is not applicable) Rs. 5 Crores in the current financial year and the provisions of
e-invoicing under GST Acts are applicable/Not applicable to M/s. ......cccevvreennn.

We hereby undertake to comply with all the applicable provisions of e-invoicing under GST Acts and
indemnify GETCO for any financial/non-financial loss that GETCO may suffer due to non-compliance
of e-invoicing provisions under GST Acts and rules thereunder including non-availability of input tax
credit (ITC) of GST to GETCO within the prescribed time limit. (Strike out if not applicable).

For,
(Name of Authorized Signatory)

Designation:
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SAFETY CUM INDEMNITY BOND
(On Non-judicial Stamp paper of value not less than Rs.300.00)

KNOW ALL MEN BY THESE PRESENTS that we, By this SAFETY CUM
INDEMNITY BOND Executed on this__Dayof 2022. I/We Having Registered Office ( here
in after called “THE CONTRACTOR” which expression shall mean and includes my/our heirs,
executors, administrators and legal representatives, successors and permitted assigns) do here by
binds myself/ourselves and also our company / firms after having the power to bind by this promise
and undertaking in favor of the Gujarat Energy Transmission Corporation Limited
(GETCO),Vadodara State Transmission Utility under The Electricity Act,2003 having its registered
office at Sardar Patel Vidyut Bhavan, Racecourse, Vadodara. (Here in after called as GETCO, which
expression shall mean and include its legal representative, administrators assigns) has agreed under
the terms and conditions of the contract no. Dated made
between and for the contract of the___value of Rs. interalia on
Production of Safety cum Indemnity Bond.

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to
time to the extent of Rs. _Rupees only against any losses or damages, costs, charges and expenses
caused to or suffered by reason of the CONTRACTOR while Project, R& M, 0&M work including work
carried out by outsourcing agency, failing to take proper care or not complying the guidelines given
hereunder as per Annexure-A and instructions which may be given from time to time during the
continuance of the contract and we further undertake to unconditionally pay the amount claimed
by the GETCO on demand and without demur to the extent aforesaid.

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no.
dated for issued by the GETCO after having
observing necessary formalities, the details of which is described in the order no. dated and
whereas the said job/works will be /likely to be done in places covered under Employees’ State
Insurance Act, 1948 (ESI) and /or the Workmen Compensation Act, 1923 and /or other laws relating
to the Labour Management and Welfare Act. (Respective Amendments)

And whereas according to the condition of the Contract the CONTRACTOR is under obligation
to execute this Safety cum Indemnity Bond before the commencement of actual execution of work.

Now the indenture witnesses that 1/We the CONTRACTOR do hereby undertake to follow the
guide lines as per Annexure-A prepared by the GETCO.

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether
there has been any breach of the guidelines as per Annexure-A of this bond and as to the extent of
the loss, damages, costs, charges and expenses caused to or suffered by the GETCO.

We the CONTRACTOR further agree that our liability under this bond shall not be discharged
because of the change in the constitution of the GETCO or for the extension of the time limit or for
any other reason.

We the CONTRACTOR further agrees to the given terms and conditions:

a. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the GETCO from
all claims, actions, proceedings and risk, damage danger to any person whether belonging or not
belonging to the. CONTRACTOR.

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages
any proceedings in respect of any of its employee / workmen under the Workmen Compensation
Act or any other laws for the time being in force.

C. That, if during the course of execution of work as stated in the contract order mentioned
hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with
guidelines as per Annexure-A or terms and conditions / formalities within the meaning of
Employees’ State Insurance Act, 1948 (ESI) or Workmen Compensation Act 1923 or any other
laws relating to the Labour Welfare for the time being in force, and also has not observed the
safety norms in accordance with the law prevailing at the place of work/job to the satisfaction
of the GETCO, the GETCO shall have the right to stop the execution of work/job and the period of
such stoppage shall not be taken into account for the calculation of the total period of completion
of work for which the CONTRACTOR is responsible to complete the work/job and it will be
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deemed that discontinuance was due to default of the CONTRACTOR .

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any
such compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any
other reason, the GETCO shall have the right to recover the said amount from any amount
receivable by GETCO or any bank guarantee deposited or anything payable whether in
connection with this contract or other contract by the CONTRACTOR to the OBLIGEE.

e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of
any guidelines as per Annexure - A and terms and conditions mentioned in this Safety cum
Indemnity Bond, GETCO shall have right to terminate the contract of work issued to the
CONTRACTOR.

f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of
agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition
to the compensation and liability as per statutory requirement, contractor / agency is hereby
agreed to pay the penalty amount as given below:

Sr.No | Amount of Contract in Rs. Penalty amount

1 Up to—»1Lac Rs.5000/- + plus Applicable taxes if any

2 Above 1Lacto —  10Lacs | Rs.40000/- + plus Applicable taxes if any

3 10to 100 Lacs Rs.100,000/- + plus Applicable taxes if any

4 >100 Lacs 1.0 % of contract value + plus Applicable
tavec if anvu

g. I / We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of
claims under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is
performed or as per GETCO norms shall have the jurisdiction to decide the rights &liabilities of
the parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond.

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in
Writing on the CONTRACTOR’s application after the Contractor has discharged all his
obligations under the order mentioned hereinabove and submitted a “NO DEMAND
CERTIFICATE” from the GETCO under the said order. The Safety cum Indemnity Bond shall be
valid for a CONTRACT PERIOD and renewable thereof (Claim Period).

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in
addition to and not by way of limitation or substitution for any other guarantee, indemnities
here to before given to the GETCO by the CONTRACTOR and this indemnity does not
revoke or limit such indemnities or guarantees. IN WITNESS WHEREOF the Parties hereto have
executed this indenture the day the year First hereinabove written.

(Signhature with seal of The CONTRACTOR)
In the presence of:
1.

2.
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INDEMNITY BOND
(Non Judicial Stamp Paper of Rs. 300/-)
KNOW ALL MEN BY THESE PRESENTS that we, Messer’s (here

in after called “the Contractor” which expression shall, where the context so admits, include their heirs,
executors, administrators and legal representatives, successors and permitted assigns) are hereby held and
firmly bind unto the Gujarat Energy Transmission Corporation Ltd (here in after called “the GETCO” which
expression shall, where the context so admits, include its successors and assigns) to refund the full amount of
materials supplied by the GETCO under the terms and conditions of A/T No.

dated against any loss damage or deterioration of whatsoever nature occurs to said materials
supplied by the GETCO and which are in the custody of the contractor at their works site, on behalf of the
GETCO, at (name of S/S / line) and / or if any of the said materials, when inspected

by any officer authorized by the GETCO in this behalf, is found to be damaged, lost, deteriorated in quality or
quantity, the contractor hereby agrees to bind himself to indemnity and at all times keep indemnified the
GETCO against all loss, damage and deterioration to the any material supplied by the GETCO during his
custody and shall pay in cash on demand from the GETCO within 30 days the market value of such materials
which is lost, damaged or deteriorated in full to the GETCO and shall also hereby authorize the GETCO to
deduct the said sum from any sum due to the contractor or any sum which may at any time become due to the
contractor under the above referred contract or any other contract entered into by the contractor with the
GETCO.

AND WHEREAS the contractors do hereby agree to be responsible for the safe custody and protection
and preservation of the said materials against all risks (excluding war risks) and against loss, damage and
deterioration of whatsoever nature in respect of the said materials while it remains in the custody and
possession of the contractor.

AND WHEREAS the said materials shall at all times be open for inspection by any officer authorized by
the GETCO Now the conditions of the above written bond are such that the contractor shall pay the full
amount forthwith to the GETCO in the event of loss, damage or deterioration or whatsoever except due to
circumstances arising out of war in respect of the materials supplied by the GETCO and shall fully and
effectually indemnify and keep indemnified to the GETCO against such loss, damage and deterioration.

The contractor shall keep the said materials open at all times for inspection by the officers authorized
by the GETCO and produce at any time when demanded.

THE WITNESS WHERE OF: We the

Said M/S Here to sign at
This day

(Signature of contractor)
(Seal of Firm)

In the presence of

1. Name
address (Signature)

2. Name
Address (Signature)
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PROFORMA FOR CONTRACT AGREEMENT
(Non Judicial Stamp Paper of Rs. 300/-)

This Agreement is made at JAMNAGAR the day of in the Christian Year Two
thousand twenty between M/s. (address of office) (here in
after referred to as “THE CONTRACTOR” which expression shall unless excluded by or repugnant to the
contract include its successors or permitted assigns) of the ONE PART and the Gujarat Energy Transmission
Corporation Ltd, having their Registered Head office at Vidyut Bhavan, Race Course, Baroda 390007 (here in
after called “The GETCO” which expression shall unless excluded by or repugnant to the context include its
successors or assigns) of the other part.

WHEREAS the aforesaid GETCO has accepted the tender of the afore said contractors for

as per GETCO’s Order No. here in after called “the
works” and more particularly described and enumerated or referred to in the specification, terms and
conditions prescribed in the order letter, covering letter and other letters and schedule of price which for the
purpose of identification have been signed by Shri on behalf of the
contractors and by --------------==m--msmmmmmnomne on behalf of the GETCO, a list whereof is made out in the
Schedule here under written and all of which said documents are deemed to form part of this contract and
included in the expression “The works” wherever here in used, upon the terms and subject to the conditions
here in after mentioned.

AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the said
works for the sum of Rs. Rupees (. ) upon the terms and
subject to the conditions here in mentioned.

NOW THIS AGREEMENT WITNESSESS AND IT IS HERE BY AGREED AND DECLARED THAT.

1. The contractors shall do and perform all works and things in this contract mentioned and described or
which are implied therein or there from respectively or are reasonably necessary for the completion of the
works as mentioned and at the times, in the manner and subject to the terms and conditions and stipulations
contained in this contract, and in consideration of the due provision, executions, supply and completion of
the works agreed to by the contractor as afore said the Board both hereby covenant with the contractor to
pay all the sums of moneys as and when they become due and payable to the contractors under the
provisions of the contract. Such payment to be made at such times and in such manner as is provided by the
contract.

2. The conditions and covenants stipulated here-in-before in this contract are subject to and without prejudice
to the rights of the Board to enforce penalty plus Taxes Applicable if any as applicable for delays and / or
any other rights what so ever including the right to reject and cancel on default or breach by the contractor
of the conditions and the covenants as stipulated in the general conditions, specifications, forms or tender
schedule etc. attached with GETCO'’s Order No.

The contract value, extent of supply & Civil / Erection works, delivery dates, speczﬁcatlons and other

relevant matters may be altered by mutual agreement and if so altered shall not be deemed or construed to
mean or apply to affect or alter other terms and conditions of the contract and the general conditions and the
contract so altered or revised shall be and shall always be deemed to have been subject to and without
prejudice to said stipulation.

SCHEDULE

List of documents forming part of the contract:
1. GETCO’s Tender Specification No. and contractor’s offer opened ondated__/ /2022
2. GETCO order No. Dtd. ____/ /2022

3. Contractor’s acceptance of order vide Ietter no.
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4. Contractor’s Partnership Deed Dtd.
5. Contractor’s Power of Attorney / Board Resolutlon authorizing person to sign on behalf of Firm.

In witness whereof the parties here to have set their hands and seals this day and month, year first
above written.

1) Signed, sealed and delivered by
(Signature with name, Designation and official seal)

For and behalf of M/s. (Signature)

Address:

In the presence of (Full Name, Address and Signatures)
i) (Signature)

ii) (Signature)

2) Signed, sealed and delivered by
(Signature with name, Designation and official seal)

For and on behalf of Gujarat Energy Transmission Corporation Ltd, TR Circle, Jamnagar.

In the presence of name, Full address and Signature:

(1)

)
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(On the letter pac

of the company)

Date:

Declaration Of Relationship with employee

To,

The Superintending Engineer (AM),

GETCO, Transmission Circle,

Jamnagar

Ref: Tender Notice No

With reference to above your tender Notice No

For the work  of

We do not have any type of relationship with any current employees of

GETCO.
Yours Faithfully,

Seal & Sign of Bidder,KHM Up keeping
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(Name of Authorized Signatory)

Designation:
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ON STAMP PAPER OF Rs. 300 (Duly Notarized)
(TO BE OBTAINED EACH CONTRACTWISE YEARWISE)

Date:

Addl. Chief Engineer (Proc.)/Superintending Engineer/Executive Engineer Corporate
Office/ Circle Office / Division Office

Respected Sir,

l

(Name of the Authorized Signatory) aged about years,

in  my capacity as (Designation) of

M/S. (Name of the Seller with address) having PAN (10 Digits) do hereby
state that GETCO has awarded the order of (Description of
Supply Order EPC order) having (Order No and
Date) and we hereby declare that we, M/S have aggregate annual

turnover of more than / less than (Strike out whichever is not applicable) Rs. 5.0 Crores in the current financial year
and the provisions of e-invoicing under GST  Acts are applicable/Not-applicable to M/s

We hereby undertake to comply with all the applicable provisions of e-invoicing under GST Acts and indemnify
GETCO for any financial / non-financial loss that GETCO may suffer due to non-compliance of e-invoicing provisions
under GST Acts and rules thereunder including non-availability of Input Tax Credit (ITC) of GST to GETCO within the
prescribed time limit. (Strike Out if not applicable)

For,

(Name of Authorized Signatory)

Designation
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To,

The Superintending Engineer (TR),
Transmission Circle Office,
GETCO-Jamnagar.

Sub: Declaration of conflict of interest among Bidders/Agents
Reference :- Tender Notice No. TCJ/26-27/20
Sir,

I/We hereby declare and confirm that I/We have no any conflict of interest with other

bidders/Agents who is participating in this tender as per tender clause ,General condition
of contract.

Thanking you.

Stamp & Sign of Agency
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Price Bid

TCJ/26-27/20

Name Of Work: - Bi-aAnnual Housekeeping Work of Control Room Building and Grass

cutting, Antiweed Treatment & Housekeeping of control room, Switchyard, Adjoining office
and colony Area at 220KV Motigop S/S under Ranavav TR Division of Jamnagar TR Circle.
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SCHEDULE- B
Name of Work: Bi-Annual Housekeeping Work of Control Room Building and Grass cutting,
Antiweed Treatment & Housekeeping of control room, Switchyard, Adjoining office and
colony Area at 220KV Motigop S/S under Ranavav TR Division of Jamnagar TR Circle.
Sr. Description of Item Unit Qty Rate Amount
1 | Cutting, uprooting and removing of grass, shrubs, bushes etc.
from area as per priority given by Engineer In-charge (EIC) and
also removing unwanted plants like Bordies, Ankadas, Nafatias
etc. to be excavated uproots. Also includes disposing off of cut
grass, shrubs and unwanted plants outside the premises of
GETCO as per instructions of EIC. The rate includes all tools and
tackles, equipments, transportation, loading and unloading of cut | Sq.
1,45,490.40 1.00 1,45,490.40
grass. Mt.
(Area- 36,372.60 Sqg. Mt. x 4 times= 1,45,490.40 Sqg. Mt.)
2 Rounds / Year Considered.
One round shall be completed within 07 days after intimation &
Instruction of EIC.
2 | Supplying and spreading "Round up" (Glyphosphate 41%SL) of
approved ISI standard make or equivalent weedicide for weed
control in proportion of 100ml| weedicide and 250-gram
ammonium sulphate, mixing with sticking agent mixed with 10
litres of clean fresh water and second spray with same treatment
as stated above after two months and as per manufacturer's s
specification and as directed by Engineer-in-charge. I\/Iqt. 145490.40 2.69 | 3,91,369.18
(Area- 36,372.60 Sq. Mt. x 4 times= 1,45,490.40 Sq. Mt.)
2 Rounds / Year Considered.
One round shall be completed within 03 days after intimation &
Instruction of EIC.
3 | Engaging unskilled labour for (a) cleaning the road side, shallow
gutter brick pitching IPS open area etc. from yard and colony area
with Zadu or coco broom incl. collecting the swept material
debris etc. and disposing off/away outside the Substation
, , , Day 627 501.50 | 3,14,440.5
premises with necessary hand cart as directed (Zadu, Coco
broom, hand cart etc. required will be brought by contractor at
his own cost and shown to EIC) (b) Cleaning of Drainage line of
Colony
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1 Labour/Day x 627 Days for 2 Year (1 Week off) = 627 Man days

Cleaning of (a) Staircases from ground floor & terrace of control
room (CR) (b) Floor of CR, office door-windows, glasses, battery
room, etc with broom & potta with phenyl. (c) Drainage pipe line
(d) Cleaning of board for single line diagram, notice board, safety
board, display board, mas, other wall & ceiling fixtures, etc (e)
Cleaning of furniture, lighting and fans.

(Zadu, Phenyl, etc. required material will be brought by
contractor at his own cost)

Per
100
Sq.
Mt.

510 Sqg. Mtr x 624 Days (2 year) = 3,18,240.00 Sq. Mtr.

3,182.40

13.00

41,371.20

Cleaning the underground sump of control room including
dewatering, cleaning with material like wire brush, bleaching
powder or any cleaning agent and collecting and disposing off the
dirty materials in the dustbin as directed by EIC (All required
material will have to be brought by contractor at his own cost).

No..

1 No. x 2 times per year x 2 year = 4 No.

1,157.00

4,628.00

Cleaning the existing control room & colony area main septic tank
of appropriate size and removal of all deposited settled debris,
sludge, sewage thoroughly and disposing the same outside of
sub-station area as directed and cleaning the tank neatly for
reusing purpose including all tools and tackles, labourers,
machinery, if necessary, etc. complete as directed by EIC.

No..

3 No. x 2 times (1 time in a year) = 6 No.

3,000.00

18,000.00

Cleaning the water tank on terrace of the control room and
quarters at every three months or as directed including
dewatering and cleaning with materials like bleaching
powder/cleaning agent, wire brushes and collecting and
disposing off the dirty materials into dustbin as directed by EIC.
(The all required materials will have to be brought by contractor
at his own cost. Due care should be taken for not breaking the
ball cock etc.)

No.

5 No. x 2 times (1 time in a year) = 10 No.

10

300.00

3,000.00

Cleaning of toilet block of control room with cleaning the floor,
dedo, WC tub, wash basin, urinal etc. with using necessary acid,
phenyl, brushes, coco broom etc. as per instruction of EIC. (The
materials such as brushes, broom, acid, phenyl, etc required is to
be brought by contractor at his own cost)

No.

1248

12.50

15,600.00
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2 Toilet Block/Day x 624 Days (2 year) (1 Week off) = 1248 No.

9 | Cleaning of drainage masonry chamber/all pipe lines upto next
chamber manually including removing of the sludge outside the
Substation premises. The rate is inclusive of tools, tackles,

Nos. 30 263.00 7,890.00
material and labour etc as directed for any size of chamber.

15 No. x 1 times per year x 2 year = 30 No.

Total (Rs.)=| 9,41,789.28

GST @ 18 % (Rs.) = | 1,69,522.07

Net Total (Rs.) = | 11,11,311.35

Rupees Eleven Lakh Eleven Thousand Three Hundred Eleven and Thirty Five Paisa only

Note: - GST shall be reimbursed on production of proof of such payments made by the contractor to the
appropriate department. CERTIFICATE

[/we am / are ready to carry out the above Work .........ccoce v % above/below, (In word
............................................................................................................................. % above/ below) of schedule rate of
GETCO

Note:

1 | All upkeeping work is to be carried out strictly as per the instruction of E.I.C.

All require materials/machine/goods/safety article for upkeeping and housekeeping with grass cutting and anti-
weed treatment charge are inclusive with applicable of GST from your end in this work.

3 | Contractor has to ensure safe work for upkeeping to comply with labour laws LE. rules etc.

All work for upkeeping charges are inclusive of require goods and machinery, all necessary accessories to the

4 .
respective work.

5 Contractor should complete transportation/shifting of all labour and require goods and machinery. No extra
payment will be given in any case other than this job.

6 No Anti weed treatment in colony Area .For anti-weed spray in switch yard machine shall be arranged by

Contractor at his own cost.

7 | All the brought out items get to be approved from DE/EE invariably.

8 | The execution of all work are to be carried out as per instruction of E.I.C.

9 | Asabove work are base of as & when require.

Contractor has to make arrangement for site engineer and skill labors for maintaining all activities and records as

10
per FQP/Inst of EIC. also assisting to staff/Engineer in charge to take.
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GST is payable at the rate of Government norms of contract value, which shall be reimbursed on production of proof

11
of such payments made by contractor to the appropriate department.

12 All the work related to the upkeeping, house keeping, grass cutting, anti weed treatment etc. should be carried out
as per GETCO'S instruction and standard in respective all location.
All work are carried out with Safety rules of IE/IS/GETCO’s standard. All procedure of safety nom with safety

13 | articles must taken befor start the work at any place in GETCO. Safety Coded cloths must require at working time of
all your staff.

14 | Successful bidder has to appoint site engineer to maintain site register and FQP/Work resistor as per requirement.
Workman welfare cess Act is applicable to GETCO and same is applicable by way of reimbursement to contractors

15 on production of documentary evidence of payment. Contractor shall pay workman welfare cess @ 1% to

respective Government Department and same will be reimbursed on production of proof of payment. Contractor
get registered under said act (if not registered).

Superintending Engineer (TR)
Transmission Circle GETCO -
Jamnagar.

- ________________________________________________________________________________________________________—____1}
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