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Notice Inviting for e-Tender 
 

 
Name of work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North Block, 

New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 
capacity DG sets.)  
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ANNEXURE-23 
 

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR  

E-TENDERING FORMING PART OF NIT 
 
 

(Applicable for inviting tenders on two bid system) 
 

The Executive Engineer (E), DED-101, CPWD, Gate No. 6, North Block, New Delhi 
(Phone No.: 011-23092312), email: deleeepacd.cpwd@nic.in invites on behalf of the 
President of India online percentage rate e-tender in two bid system i.e. (i) Eligibility bid & (ii) 
Financial bid from Eligible CPWD enlisted Buildings & Roads category contractors in appropriate 
class, non-CPWD specialized firms and manufacturers / OEMs in two bid system for the following 
work :- 
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RMO 4x10 TR Cap. PTAC 
plants installed in MTNL 

(Tel. Exch.) at North 
Block, New Delhi. (SH: 
Operation & maintenance 

of 11KV/.433KV Sub-
Station, various capacity 
DG sets.)  
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Upto 15:00  
on  

06.07.2026 

At 15:30 
on 

06.07.2026 

Date and time 
shall be 

intimated to 
agencies who 

qualify the 
eligibility bid 
Separately. 

  

1. Agencies who fulfil any one of the requirements given below as “A” or “B” shall be eligible to 
apply. Joint ventures / Consortium and Special Purpose Vehicles are not accepted. 

A. For CPWD registered contractors: - 
 

A1. CPWD registered contractor in appropriate class on the last date of receiving the tenders in 
Building category (Formerly Composite Category), are eligible to bid for this work. 
 

B For non-CPWD specialized firms, manufacturers: - 
 

B1.  The non-CPWD specialized firms should have the experience of executing similar work 
“Operation of Sub-Station equipments” as mentioned below during the last 7 years*. 

 

B2.  The OEM should have the experience of executing similar work “Operation of Sub-
Station equipments” as mentioned below during the last 7 years*. 

(* Should have satisfactorily completed the works as mentioned below during the last seven years 
ending last day of the month previous to the one in which tenders are invited.) 
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Three similar completed works each costing not less than Rs. 5.52 Lakhs 

OR 

Two similar completed works each costing not less than Rs. 8.28 Lakhs 

OR 
One similar completed work costing not less than Rs. 11.04 Lakhs. 

 

Similar work shall mean “Operation of Sub-Station equipments”. 

Note: The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple interest rate of 7% per annum; calculated from the date of 

completion to previous day of last date of submission of bids. 

B2 The bidder should have at least average annual financial turnover of Rs. 8.35 Lakhs 
on construction works during the last three years ending 31 March 2024. (Scanned 
copy of Certificate from CA with Unique Document Identification Number (UDIN) to be 
uploaded). The value of annual turnover figures shall be brought to the current value 
by enhancing the actual turnover figure at simple rate of 7% per annum (on the 
format prescribed in form A). 

B3 Should not have incurred any loss (profit after tax should be positive) in more than two 
years during the last five years ending 31st March, 2024 (on the format prescribed in 
form A). 

B4 Banker’s Certificate of the amount equal to Rs. 7.52 Lakhs or Net worth Certificate of 

minimum net worth of equal to Rs. 1.88 Lakhs issued by certified Chartered 
Accountant with UDIN (on the format prescribed in form B or B1). 

B5 Should have bidding capacity equal to or more than the estimated cost of the work put 

to tender. The bidding capacity shall be worked out by the following formula: 

Bidding Capacity = {[AxNx1.5]-B} 
Where, 
A = Maximum turnover in construction works executed in any one year during the last 

seven years taking into account the completed as well as works in progress. The 
value of completed works shall be brought to current costing level by enhancing 
at a simple rate of 7% per annum. 

 
N = Number of years prescribed for completion of work for which bids have been 

invited. 
B = Value of existing commitments and ongoing works to be completed during the 

period of completion of work for which bids have been invited. 
(on the format prescribed in form C3). 
(Bidding capacity calculation shall be applicable as per DG, CPWD OM No. DG/SOP-
2024/20 dt.31.07.2025) 

 

2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He 

should only submit his bid if he considers himself eligible and he is in possession of all 
the documents required. 

3. Information and Instructions for bidders posted on website shall form part of bid 
document. 

4. The bid documents consisting of plans, specifications, schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 
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complied with and other necessary documents can be seen and downloaded from 
website https://etender.cpwd.gov.in free of cost. 

5. The bid can only be submitted after deposition of original EMD either in the office of 

Executive  Engineer inviting bids or division office of any Executive Engineer, CPWD 
within the period of bid submission and uploading the mandatory scanned documents 
such as Banker's Cheque of a Commercial Bank / Account Payee Demand 

Draft of a Commercial Bank / Fixed Deposit Receipt (FDR) of a Commercial 
Bank / Insurance Surety Bonds / Bank Guarantee including e- Bank 
Guarantee (for balance amount as prescribed) from a Commercial Bank 

towards EMD in favour of Executive Engineer(E), DED-101, CPWD, North Block, New 
Delhi as mentioned in NIT, receipt for deposition of original EMD to division office of 

any Executive Engineer (including NIT issuing EE/ AE), CPWD and other documents as 
specified.  

6. Those contractors not registered on the website mentioned above, are required to get 

registered beforehand. The necessary training materials including the videos with step-
to-step process are available on download section of https://etender.cpwd.gov.in. 

7. The intending bidder must have valid class-III digital signature certificate with 

encryption key (Combo type) to perform any operations / transactions on the e-
tendering portal/ website and the bidder should download and install the eMsigner on 
their system as per instruction available on download section of 

https://etender.cpwd.gov.in. 

8. On opening date, the contractor can login and see the bid opening process 
after opening of bids he will receive the competitor bid sheets. 

9. Contractor can upload documents in the form of JPG format and PDF format.  

10. Certificate of Financial Turn Over: At the time of submission of bid contractor may 

upload Affidavit/ Certificate from CA mentioning Financial Turnover of last 5 years or 
for the period as specified in the bid document and further details if required may be 
asked from the contractor after opening of eligibility bids. There is no need to upload 

entire voluminous balance sheet. 

11. Contractor must ensure to quote rate at specified point in Schedule of quantity. The 
column meant for quoting rate in figures appears in yellow color and the moment rate 

is entered, it turns sky blue. 

In addition to this, while selecting any of the cells a warning appears that if any cell is 
left blank the same shall be treated as “0”. Therefore, if any cell is left blank and no 
rate is quoted by the bidder, rate of such item shall be treated as “0” (ZERO). 

However, if a tenderer quotes nil rates against each item in item rate tender or does 
not quote any percentage above / below on the total amount of the tender or any 
section / sub head in percentage rate tender, the tender shall be treated as invalid and 
will not be considered as lowest tenderer. 

12. The eligibility bid shall be opened first on due date and time as mentioned above. The 
time and date of opening of financial bid of contractors qualifying the eligibility bid 
shall be communicated to them at a later date. 

13. The department reserves the right to reject any prospective application without 
assigning any reason and to restrict the list of qualified contractors to any number 
deemed suitable by it, if too many bids are received satisfying the laid down criterion. 
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14. The contractors should furnish the complete details called for in the Eligibility 
document. The applications with incomplete or inadequate details (or) not as per the 
proforma prescribed in the bid document are liable to be rejected. 

The applicants shall also refrain from giving unnecessary additional details, 
and bulky volumes of books which are not essential /not connected. The 
Details shall be filled in the appropriate forms and annexure only. 

15. If private works are shown in support of eligibility, the tax deducted at source (TDS) 
shall be submitted along with the experience certificate and BOQ showing quantity 
&amount of work related to similar work definition and the TDS amount should be 

commensurate with the actual amount of work done. 

16. If it is desired to submit revised financial bid then it shall be mandatory to submit 

revised financial bid. If not submitted then the bid submitted earlier shall become 
invalid. 

17. It is mandatory to fill details / upload scanned copies of all the documents as 

stipulated in the bid document. If such document is not uploaded his bid will become 
invalid and processing fee if any shall not be refunded. 

18. If the Contractor is found ineligible after opening of bids, his bid shall become invalid. 

19. If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the lowest Contractor, 
the bid shall become invalid. 

20. If relative working in CPWD then the contractor is not allowed to participate in the 
tendering process. 

The contractor (enlisted or non-enlisted in CPWD) shall not be allowed to participate in 
the tender for work(s) in the CPWD Zone / circle /Division /Sub-Division........ excepted 
from Clause 25 Ref. No. (DG/CON/Construction 2023/10 dated 03.06.2024.) 

21. Pre-Bid conference shall be held on 22.06.2026 at 15.00 in the chamber of 
Executive Engineer (E), DED101, CPWD, North Block, New Delhi to clear the doubt of 
intending bidders, if any. 

 

*To be filled by Executive Engineer 
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LIST OF DOCUMENTS 

FOR NON-CPWD REG. SPECIALIZED AGENCIES/MANUFACTURERS/OEM 

 

(TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID SUBMISSION. ALL THE 

DOCUMENTS SHOULD BE UPLOADED IN SINGLE PDF FILE WITH DULY PAGE NUMBERED AND 
PROPERLY INDEXED.) 

*NOTE : 
1. All the documents shall be scanned from the original document. 
2. All the documents shall be signed and stamp by the contractor. 
3. The documents shall be strictly as per the format given in the NIT. 

4. All the documents shall be duly indexed and page numbered (as per Annexure D). 
5. No cutting and overwriting shall be accepted. 

6. Only one pdf of all documents may be uploaded.  
7. Irrelevant and undesirable shall not be uploaded. 

8. The Lowest Bidder is required to produce original document on or before or at the time of 
submission of Performance guarantee Money which are uploaded by the bidder at the time of bid 

submission otherwise Performance guarantee Money shall not be accepted and EMD shall be 
forfeited. 

 

1. Earnest Money Deposit: 
 

Banker's Cheque of a Commercial Bank / Account Payee Demand Draft of a Commercial Bank / Fixed Deposit 
Receipt (FDR) of a Commercial Bank / Insurance Surety Bonds / Bank Guarantee including e- Bank Guarantee (for 

balance amount as prescribed) from a Commercial Bank against EMD. 

2. Copy of EMD receipt [Form F]: 

 
Copy of receipt for deposition of original EMD to division office of any EE, CPWD. Scanned copy of original Bank 

Guarantee including e-Bank Guarantee of any commercial Bank against EMD. 
(Note:- EMD is required to deposit in the office of Executive Engineer (E), DED-101, CPWD, Gate No. 

6, North Block, New Delhi who is inviting bid or Division office of any Executive Engineer, CPWD 
within the period of bid submission). 

3. Certificate of financial turn over from Chartered Accountant (Form – “A”): 
 
Certificate of Financial Turnover including Profit / Loss duly audited by Charted Accountant for the last 3 financial 
years ending 31st March 2024, as per Form A. 

4. Banker’s Certificate / Net Worth Certificate (Form B/ B-1) 
 
Copy of Banker’s Certificate or Net worth certificate (on the format prescribed in Form B or B1 as applicable). 

5. Certificates of Work Experience as per Form C: 

 
Details of Eligible Similar Nature of Works Completed During the Last Seven Years Ending Previous Day of Last 

Day of Submission of Tenders. 
 
[List of eligible similar nature of works completed during the last seven years ending last day of month previous to 
the one in which bids are invited including extended date, if any, in Form – C. If private works shown in support of 
eligibility, then certified copy of Tax Deducted at Source (TDS) certificate (Form 16A & 26A) shall be submitted 
along with experience certificate and the TDS amount shall tally with the actual amount of work done. Otherwise, 
the amount that tally with the TDS shall only be considered for eligibility.] 
NOTE: * Only eligible similar work fulfilling the eligibility criteria as per NIT shall be uploaded. 

6. Work Experience certificate of Completed works mentioned in Form-C, certified by owner 

department (Form-G). 

7. Project under execution as per Form C1. 

8. Bidding capacity as per Form C3. 

9. Affidavit: 
 

Affidavit for eligible similar works not having been executed on back-to-back basis (Form- H). 

10. GST Registration GST Registration certificate AND/OR Undertaking (Form “M”): 
 
GST registration certificate of the state where the work is to executed, if already obtained by the bidder. 
 
If the bidder has not obtained GST registration as applicable, then in such a case the bidder shall upload the 
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following undertaking with the bid document. “If work is awarded to me, I/We shall obtain registration certificate 

as applicable within one month from date of receipt of award letter or before payment of 1st R.A. bill whichever is 
earlier, falling which, I/We shall be responsible for any delay in payments which will be due towards me on 

account of the work executed and/ or for any action taken by CPWD or GST department in this regard”. 

11. PAN Card: 

 
Copy of the PAN of the Bidder. 

12. Undertaking as per Annexure D1. 

13. ERP training certificate or Undertaking (Annexure “D2”): 

 

Copy of valid ERP training certificate 

OR 

Undertaking, that if we become first lowest in tender, then either myself or our authorized representative will take 
compulsory ERP training through any of the CPWD Regional Training Institutes (RTIs) at Delhi, Mumbai, Chennai 
and Kolkata, National CPWD Academy (NCA) Ghaziabad, Training arranged by graduates of ERP “Train the 

Trainers Programme” conducted by NCA, Ghaziabad or through any other special training arranged by ERP Unit of 
CPWD within two months from the date of issue of Intent Letter. 

14. Undertaking as per Annexure-D3. 

15. Valid Electrical Licence or Undertaking of association: 

Copy of Valid Electrical Licence 

OR 

Undertaking as per Annexure-D4. 

16. Undertaking as per Annexure-D9. 

17. Any other document as specified in bid document. 

 

 

 

Annexure-D 

DETAIL OF UPLOADED DOCUMENT MARKING IN PDF FILE  

 

S.No. Name of Document Page No. 
1.    
2.    
3.    
4.    
5.    
6.    
7.    
8.    
9.    
10.    
11.    
12.    
13.    
14.    

 
 
 

Signature of Bidder(s) 

With company seal 
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LIST OF DOCUMENTS 
 

FOR CPWD REG. CONTRACTORS 

 
(TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID SUBMISSION. ALL THE 

DOCUMENTS SHOULD BE UPLOADED IN SINGLE PDF FILE WITH DULY PAGE NUMBERED AND 
PROPERLY INDEXED.) 

*NOTE : 

1. All the documents shall be scanned from the original document. 

2. All the documents shall be signed and stamp by the contractor. 
3. The documents shall be strictly as per the format given in the NIT. 
4. All the documents shall be duly indexed and page numbered (as per Annexure D). 
5. No cutting and overwriting shall be accepted. 
6. Only one PDF of all documents may be uploaded. 
7. Irrelevant and undesirable shall not be uploaded. 
8. The Lowest Bidder is required to produce original document on or before or at the time of 

submission of Performance guarantee Money which are uploaded by the bidder at the time of 

bid submission otherwise Performance guarantee Money shall not be accepted and EMD shall 
be forfeited. 

 

1. Earnest Money Deposit: 

 

Banker's Cheque of a Commercial Bank / Account Payee Demand Draft of a Commercial Bank / Fixed Deposit 

Receipt (FDR) of a Commercial Bank / Insurance Surety Bonds / Bank Guarantee including e- Bank Guarantee (for 

balance amount as prescribed) from a Commercial Bank against EMD. 

2. Copy of EMD receipt [Form F]: 

 

Copy of receipt for deposition of original EMD to division office of any EE, CPWD. Scanned copy of original Bank 

Guarantee including e-Bank Guarantee of any commercial Bank against EMD. 

(Note:- EMD is required to deposit in the office of Executive Engineer(E), DED-101, CPWD, Gate No. 

6, North Block, New Delhi who is inviting bid or Division office of any Executive Engineer, CPWD 

within the period of bid submission). 

3. Valid Enlistment Order: 

 

Contractor of the Composite Category in CPWD in appropriate Class valid on the last date of submission of bid. 

4. Affidavit: 

 

Affidavit for eligible similar works not having been executed on back-to-back basis (Form- H). 

5. GST Registration certificate AND/OR Undertaking (Form “M”): 

 

GST registration certificate of the state where the work is to executed, if already obtained by the bidder. 

 

If the bidder has not obtained GST registration as applicable, then in such a case the bidder shall upload the 

following undertaking with the bid document. “If work is awarded to me, I/We shall obtain registration certificate 

as applicable within one month from date of receipt of award letter or before payment of 1st R.A. bill whichever is 

earlier, falling which, I/We shall be responsible for any delay in payments which will be due towards me on 

account of the work executed and/ or for any action taken by CPWD or GST department in this regard”.  

6. PAN Card: 

 

Copy of the PAN of the Bidder. 
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7. Undertaking as per Annexure D1. 

8. Bidding capacity as per Form C3. 

9. ERP training certificate. 

10. Undertaking as per Annexure D3. 

11. Valid Electrical Licence or Undertaking of association:  

Copy of Valid Electrical Licence 

OR 

Undertaking as per (Annexure “D-4”). 

12. Undertaking as per Annexure-D9. 

13. Any other document as specified in bid document. 

 

Annexure-D 

DETAIL OF UPLOADED DOCUMENT MARKING IN PDF FILE  

 

S.No. Name of Document Page No. 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

11     

12     

13     

14     

 

 
Signature of Bidder(s) 

With company seal 
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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BID 

 

 
1. The bidder should read all the instructions, terms & conditions, contract clauses, nomenclature of items, 

specifications etc., contained in the bid document very carefully, before quoting the rates. 

 
2. The bidder should also read the General conditions of contract 2023 (Maintenance Works) published by D.G., CPWD, 

Nirman Bhawan, New Delhi-110011 which will be a part of the Agreement. 
 
3. The bidder shall quote his rates keeping in mind the, site condition, specifications, terms & conditions, additional 

and special conditions etc. and nothing shall be payable extra whatsoever unless otherwise specified. 
“Provision for Labour Camp”: (No.CSQ/C&M/C37(8)/2005/688 dated 07.07.06.)” 

 
4. The bidder shall have to make his own arrangement for housing facilities for staff and labour away from site and 

shall have to transport the labour to and fro between site and labour camp at his own cost. No labour huts will be 

allowed to be constructed at the site except a few temporary sheds for chowkidars and storekeepers. The decision 
about how many huts can be allowed for chowkidars and storekeepers at site shall rest with the Engineer-in-charge 

and the bidder shall have no claim on this account. 
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FORM ‘F’ 

 

RECEIPT OF DEPOSITION OF ORIGINAL EMD 

(Receipt No……………………………………date………………………..) 

1 Name of Work* RMO 4x10 TR Cap. PTAC plants installed in MTNL 

(Tel. Exch.) at North Block, New Delhi. (SH: 

Operation & maintenance of 11KV/.433KV Sub-
Station, various capacity DG sets.)  

2 NIT No.* 68/EE(E)/DED-101/2026-27 

3 Estimated Cost* Rs. 18,80,386/- 

4 Amount of Earnest Money Deposit* Rs. 37,608/- 

5 Last date of submission of bid* 06.07.2026 upto 15:00 

(*To be filled by Tender inviting authority/NIT approving authority at the time of issue of NIT and 

uploaded along with NIT) 

6 Name of contractor#  

7 Form of EMD#  

8 Amount of Earnest Money Deposit#  

9 Date of submission of EMD#  

 

 

Signature, Name and Designation of EMD 

Receiving officer (EE/AE(P)/AAO)  
alongwith Office stamp 

(# to be filled by EMD receiving EE or NIT issuing EE/AE as the case may be) 

 

(Note:- EMD is required to deposit in the office of Executive Engineer(E), DED-101, CPWD, Gate 
No. 6, North Block, New Delhi who is inviting bid or Division office of any Executive 
Engineer, CPWD/PWD Delhi within the period of bid submission. If the EMD is deposited 
in Sub Division office then it shall not be considered and tender shall be rejected). 
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On non-judicial stamp paper of minimum Rs. 100 
(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee includes e-Bank Guarantee for Earnest Money Deposit / performance Guarantee / 
Security Deposit 

E-Stamp Certificate No. ………………………………… 
 
1. Whereas the Executive Engineer ………………… (name of division) …………….., CPWD on behalf of the President of 

India (hereinafter called "The Government”) has invited bids under ........................ (NIT number)...................... 
dated for................................................... (name of work)………………………...The Government has further agreed 

to accept irrevocable Bank Guarantee includes e-Bank Guarantee for Rs. ....................... (Rupees .................. only) 
valid upto ......... (date)*................... as Earnest Money Deposit from ......................... (name and address of 

contractor) .................. (hereinafter called "the contractor") for compliance of his obligations in accordance with the 
terms and conditions of the said NIT. 

or** 

*Whereas the Executive Engineer(E), (DED-101), CPWD, North Block, New Delhi on behalf of the President of 
India (hereinafter called  “The Government”) has entered into an agreement bearing number with ...................... 
(name and address of the contractor). (hereinafter called “the Contractor”) for execution of work............. ... (name 
of work) .......... The Government has further agreed to accept an irrevocable Bank Guarantee includes e-Bank 
Guarantee for Rs.  .......................(Rupees .... only) valid upto ........ (date)........ as Performance Guarantee/ 
security Deposit from the said Contractor for compliance of his obligations in accordance with the terms and 

conditions of the agreement.  

 

2. We, ...............(indicate the name of the bank)(herein after referred to as “the Bank”), hereby undertake to pay to 
the Government an amount not exceeding Rs........................... (Rupees .......... only) on demand by the 
Government within 10 days of the demand.  

 

3. We,........................ (indicate the name of the Bank) do here by undertake to pay the amount due and payable 
under this guarantee without any demur, merely on a demand from the Government stating that the amount 
claimed is required to meet the recoveries due or likely to be due from the said contractor. Any such demand made 
on the Bank shall, be conclusive as regards the amount due and payable by the Bank under this Guarantee. 

However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees 
...................only). 

 

4. We, .................. (indicate the name of the Bank) ............... , further undertake to pay the Government any money 

so demanded notwithstanding any dispute or disputes raised by the contractor in any suitor proceeding pending 
before any court or Tribunal, our liability under this Bank Guarantee includes e-Bank Guarantee being absolute and 

unequivocal. The payment so made by us under this Bank Guarantee includes e-Bank Guarantee shall be a valid 

discharge of our liability for payment there under and the contractor shall have no claim against us for making such 
payment. 

 

5. We, ..................... (indicate the name of the Bank) further agree that the Government shall have the fullest liberty 

without our consent and without affecting in any manner our obligation here under to vary any of the terms and 
conditions of the said agreement to extend time of performance by the said contractor from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the Government against the said 
contractor and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall not 
be relieved from our liability by reason of any such variation or extension being granted to the said contractor or for 
any for be arrange, act of comission on the part of the Government or any indulgence by the Government to the said 
contractor or by any such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 
 

6. we,................(indicate the name of the Bank) further agree that the Government at its option shall be entitled to 

enforce this Guarantee against the Bank as a principal debtor at the first instance without proceeding against the 

contractor and notwithstanding any security or other guarantee the Government may have in relation to the 

Contractor’s liabilities.  

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the contractor.  
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We, ......................(indicate the name of the Bank)................... undertake not to revoke this guarantee except with 

the consent of the Government in writing. 

 

8. This Bank Guarantee includes e-Bank Guarantee shall be valid up to ................ unless extended on demand by the 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs............ (Rupees...............only) and unless a claim in writing is lodged with us within 6 months of the date of 

expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.  

Date.............. 

 
Witnesses: 

 
1. Signature..................      Authorized signatory 

Name and address 
 

Name  

Designation  
Staff code no.  

2. Signature…………….     Bank seal 
Name and address  

 
 

 
*     Date to be worked out on the basis of validity period of 90 days where only financial bids are 

invited and 180 days for two / three bid system from the date of submission of tender / bid. 
 
** ln paragraph 1, strike out the portion not applicable Bank Guarantee includes e-Bank Guarantee will 

be made either for earnest money or for performance guarantee / security deposit as the case may 
be. 

 

 

 

 

 

 

 

(Note: Stamp Paper should not be older than the date of publication of NIT) 
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FORM ‘A’ 

 

FINANCIAL INFORMATION 

 

Name of the firm/ contractor…………………… 

 

I.  Financial Analysis – Details to be furnished duly supported by figures in balance sheet/profit & loss account for the 
last five years duly certified by the Chartered Accountant, as submitted by the applicant to the Income Tax 

Department (Copies to be attached). 

 

Fig. in lakhs Rs. 

Sl.No. Particulars Financial year 

  2020-21 2021-22 2022-23 2023-24 2024-25 

1 Gross Annual 
turnover on 

construction/ 
maintenance works. 

     

2 Profit (+)/ Loss(-)      

 

II.  Financial arrangements for carrying out the proposed work. 

 

 

 

Signature of Chartered Accountant with Seal. 

 

 
 

Signature(s) of Bidder(s) 
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FORM ‘B’ 

 

FORM OF BANKER’S CERTIFICATE FROM A COMMERCIAL BANK 

 

This is to certified that to the best of our knowledge & information that M/s…………………….. having marginally 
noted address, a customer of our bank is respectable & can be treated as good for any engagement upto a limit of (Rs. 

…………………………..………………………………). 

 This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 

 

Signature  

(For Bank) 
Note:  

1. Bankers certificate should be on letter head of the bank, sealed in cover addressed to Executive Engineer(E), 
DED-101, CPWD, Gate No. 6, North Block, New Delhi. 
 

2. In case of partnership firm, certificate should include names of all partners as recorded with the Bank. 
 

 

FORM ‘B1’ 

 

FORM FOR CERTIFICATE OF NETWORTH FROM CHARTERED ACCOUNTANT 

 
 It is to certify that as per the audited balance sheet and profit and loss Account during the financial year 

……………………… the Net Worth of  M/s  ……………………………………… (Name and Registered Address of Individual 
Firm/Company), as on …………………………. (The relevant date) is Rs. ………………… after considering all liabilities.  

 

It is further certified that the Networth of the company has not eroded by more than 30% in the last three 

years ending on (the relevant date).” 

 

Unique Document Identification Number (UDIN) ………………… 

 

 

(Signature) of Chartered Accountant  ……………………………… 

Name of Chartered Accountant …………………………………… 

Membership No.of ICAI 

Date and Seal 

 

NOTE: 

1.  Net Worth certificate should be on letter head of the Chartered Accountant, sealed in cover addressed to tendering 
authority (Executive Engineer(E), DED-101, CPWD, Gate No. 6, North Block, New Delhi) 

2.  In case of partnership firm, certificate should include names of all partners as recorded with the Chartered 
Accountant. 

3.  The certificate should not be more than 6 months old. 
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FORM ‘C’ 

 
DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST 
SEVEN YEARS ENDING PREVIOUS DAY OF LAST DAY OF SUBMISSION OF TENDERS 
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1 2 3 4 5 6 7 8 9 10 

          

 
 

* Indicate gross amount claimed and amount awarded by the Arbitrator 

 

 
Certified that the above list of works is complete, and no work has been left out and that 

the information given is correct to my / our knowledge and belief. 

 
 
 

 

SIGNATURE OF BIDDER(S) 
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FORM ‘C-1’  

PROJECTS UNDER EXECUTION 
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Signature of Bidder(s) 

With company seal 
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Form C-3 

CALCULATION OF BIDDING CAPACITY  

DETAILS OF EXISTING COMMITMENTS AND ONGOING WORKS 
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Total (B) =  

Maximum turnover in last seven years   =Rs…………………  

Updated value of turnover (A)    =Rs…………………  

No. of years (N)      =….…………………  

Bidding Capacity = {[AxNx1.5]-B}   =……………………  

 

Note:-*  
A= As defined in the document. The value of completed works shall be brought to current 
costing level by enhancing at a simple rate of 7% per annum.  

 

N= No. of years prescribed for completion of work for which bid has been invited.  
 

B= Value of existing commitments and ongoing works to be completed during the period of 

completion of work for which bids have been invited.  
 
Certificate: 

I certify that all the awarded and ongoing works have been included in the above list. 

 
 
Signature of Bidder(s) 
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Form-‘G’  
 
Work Experience certificate of Completed works mentioned in Form-C, certified by owner department 
(Form-G). 
 

No…………………………………………      Date: ……………… 

 

1 Name of work   

2 Location of work (mention city and state)   

3 Name of contractor (same as mentioned in Award letter)   

4 Agreement/work order number   

5 Estimated Cost   

6 Agreement/work order amount (Rs.)   

7 Gross value of completed work (Rs.)   

8 
Amount of Gross value of last paid bill, (if final bill not 
paid). 

  

9 Stipulated date of start (DD-MM-YYYY)   

10 

Date of completion:   

(a) Stipulated date of completion (DD-MM-YYYY)   

(b) Actual date of completion (DD-MM-YYYY)   

(c) Justified extended date of completion, if decided 
(DD- MM- YYYY) 

  

11 

Details of work   

(a) Nature of work (Building/Infrastructure/Road/ 
Horticulture) 

  

(b) Type of structure (RCC framed / load bearing / 
composite / PEB or any other) 

  

(c) (i) Type of Technology used e.g. Cast-in-Situ 
Structural Systems, Monolithic concrete construction 
system, Precast RCC Systems, Steel Structure, Pre-
stressed concrete system, PEB Steel Structure 
Technology etc. 

  

(ii) Technology used of his own or through Associated 
Agency. 

  

(d) Type of Building / Infrastructure 

  (Office/College/Hospital /School/ Hostel /Quarters / 
Flyover / Bridge / Road / Culvert etc.). 

(e) In case of Road work, whether bituminous / CC or 
both 

  

12 

Name of electrical / specialized MEP items executed in 

the work (Please write the names of specialized services) 
Executed  by 

self 

Executed by 

associated agency 

(a) 

Internal Electrical installation, External Electrical 

installation, Lift, Scada, EPBAX,      

CCTV, LAN 
 

  

(b) Firefighting, Fire Alarm, HVAC     
 

(c) Electrical Substation, DG set, STP/ETP Plant     
 

(d) 

Solar Photo Voltaic Power Generation/ Solar 

    
 

Water Heating, Access Control, Baggage Scanner 
System, Conveyor Belt  
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(e) Gas/Oxygen Supply Line, OT Room     

 
(f) Any other Specialized Services     

 

13 

Other information   
 

(a) If completed work is building construction, then 
number of storey(s) constructed without basement. 

  
 

(b) Number of basement(s).   
 

(c) Plinth Area of the Building Portion involved in the 
Work. 

  
 

14 

(a) Amount of Horticulture Work(s), (if executed)   
 

(b) Horticulture Work(s), whether executed by self or 
through    

associated agency 
 

15 

Details of extension of time for delayed completion.   
 

(a) Whether extension of time for delayed completion 
has been decided or not? Owner department officers are 
requested to only mention either "Yes or No" against this 

option. (Option of writing "Not applicable" is only 
acceptable where work is completed before stipulated 
date of completion). 

  
 

  
(b) If extension of time for delayed completion has been 
decided, then amount of compensation levied, if any? 

  
 

16 

Is there any Conciliation/Mediation/Arbitration/Court 
Case(s) (from start of work till issue of this certificate), 
Owner / department officers are requested to only 
mention either "Yes or No". 

  
 

17 

Status of owner / department Owner/ department 
officers are 

  
 

requested to only mention (Central/State Government 
/PSU/ Private)  

(a) Name of Project Manager or Executive Engineer or 
Equivalent 

  
 

(b) Address   
 

(c) Phone   
 

(d) e-mail   
 

18 Remarks, if any   
 

 

The above work has been / was completed satisfactorily.  
 

 

Signature with seal and designation  
(Project Manager or Executive Engineer or  

Equivalent Officer of owner department) 
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FORM ‘H’  

 
AFFIDAVIT REGARDING EXPERIENCE OF WORK NOT BEING EXECUTED BACK-TO-BACK BASIS 

(To be submitted on stamp paper on Rs. 100 and to be duly notarised) 
 

E-Stamp Certificate No. ………………………………… 

 

 

To, 

Executive Engineer (E), 
DED101, CPWD,  
North Block, New Delhi. 

 

Name of Work:- RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North 
Block, New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 

capacity DG sets.)  
NIT No.: 68/EE(E)/DED-101/2026-27 
 

I/We undertake and confirm that eligible similar works (s) has / have not been got executed 

through another contractor on back-to-back basis. Further that, if such a violation comes to the 

notice of the Department, then I/We shall be debarred for bidding in CPWD in future forever. Also, 

if such a violation comes to the notice of the Department before the date of start of work, the 

Engineer-in-Charge shall be free to forfeit the Performance Guarantee. 

 
 

Date of submission: 
 
 

Seal of bidder 
Signature (s) of Bidder(s) 

 

 

(Note: Stamp Paper should not be older than the date of publication of NIT) 
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FORM – ‘H1’ 

 
MEMORANDUM OF UNDERSTANDING (MoU) 

(For association of Specialized agency for execution of specialized E&M component) 

(To be submitted on stamp paper on Rs. 100 and to be duly notarized) 
E-Stamp Certificate No. ………………………………… 

 

1] M/s [Name of the firm with full address] 

Enlistment Status 

Valid Upto: 

[Hence forth called the main contractor] 

and 

2] M/s [ Name of the firm with full address] 

 [Hence forth called Associated Specialized Agency] 

 

For the execution of the contract for the work: …… ……… ……..……… ……” as per Schedule of Quantities, Specifications, 

Terms and Conditions of the said contract. 

 

We state that MoU between us will be treated as an agreement and has legality asper Indian Contract Act 
(amended up to date) and the department (CPWD) can enforce all the terms and conditions of the agreement for 

execution of the above work. Both of us shall be responsible for the execution of work as per the agreement to the extent 
this MoU allows. Both the parties shall be paid consequent to the execution as per agreement to the extent this MoU 

permits. In case of any dispute, either of us will go for mediation by the Engineer-in-charge of work. Any of us may 
appeal against the mediation to the Chief Engineer (NDZ-1), CPWD, New Delhi. His decision shall be final and binding on 
both of us. 

We have agreed as under: 

1. The specialized agency will execute all works in the whole some manner as per terms and conditions of the agreement. 

2. The specialized agency shall be liable for disciplinary action if he fails to discharge the action(s) and other legal action 
as per agreement. 

3. All the machinery and equipment, tools and tackles required for execution of the electrical works, as per agreement, 

shall be the responsibility of the specialized agency. 

4. The Technical and other site staff required for the said work shall be arranged by the specialized agency as per terms 

and conditions of the agreement. 

5. Site order book maintained for the said work shall be signed by the main contractor as well as by the Engineer of 
Associated specialized agency or Contractor himself. 

6. All the correspondence regarding execution of the work shall be done by the department with the Associated 
specialized agency with a copy to the main contractor. Incase of non-compliance of the provisions of agreement, the 
main contractor, as well as the specialized agency shall be responsible. The action under clauses 2 and 3shall be 
initiated and taken against the main contractor. 

 

Date: 

Place: 
 

Sign & stamp of Main Contractor   Sign & stamp of Associated Specialized Agency/OEM 
1. Witness with address    1. Witness with address 

2. Witness with address    2. Witness with address 
 

 
(Note: Stamp Paper should not be older than the date of publication of NIT)
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Annexure “D1” 

 
UNDERTAKING REGARDING CERTIFICATE OF WORK EXPERIENCE AS PER FORM-C 

(To be uploaded at the time of bid submission)  

(To be uploaded on letterhead of bidder with sign & stamp) 

 
 

To, 

Executive Engineer (E), 
DED-101, CPWD,  

North Block, New Delhi. 
 
Name of Work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North Block, 

New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 
capacity DG sets.)  

NIT No.: 68/EE(E)/DED-101/2026-27 

 
I/We shall hereby undertake that: 
 

1. I/We shall submit the complete details and documents of the eligible specialized E&M 
agency or OEM as per SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED 
AGENCY at the time of submission of PG. (For CPWD Enlisted firms only) 

2. I/We shall submit the eligible work experience certificate of completed works certified by 
owner department (Form-G) of the associate eligible specialized E&M agency or OEM at 

the time of submission of PG. (For CPWD Enlisted firms only) 
3. I/We shall submit the MoU (Form-H1) FOR ASSOCIATION OF ELIGIBLE SPECIALIZED 

AGENCIES or OEM at the time of submission of PG. (For CPWD Enlisted firms only) 

4. I/We shall submit Annexure “D5” as per NIT at the time of submission of PG. (For 

Both CPWD Enlisted & Non CPWD Enlisted firms) 

5. I/We shall submit Annexure “D6” as per NIT at the time of submission of PG. (For 

Both CPWD Enlisted & Non CPWD Enlisted firms) 

6. I/We shall submit Annexure “D7” as per NIT at the time of submission of PG. (For 

Both CPWD Enlisted & Non CPWD Enlisted firms) 
7. I/We shall submit Labour Licence Or an affidavit (Annexure “D8”) as given in NIT at 

the time of submission of PG. (For Both CPWD Enlisted & Non CPWD Enlisted firms) 
8. I/We shall submit the documents as per NIT Schedule ‘F’ Clause-7A at time at the time 

of submission of PG. (For Both CPWD Enlisted & Non CPWD Enlisted firms) 
9. If, I/We fail to submit the above details and documents or the same are not found 

correct, Our PG/EMD shall be forfeited. (For Both CPWD Enlisted & Non CPWD Enlisted firms) 

 
Date of submission: 

 

 
Seal of bidder 

Signature (s) of Bidder(s) 
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Annexure “D2” 

 
UNDERTAKING REGARDING ERP TRAINING CERTIFICATE 

(on letterhead of bidder with stamp) 

 

 
To, 

Executive Engineer (E), 

DED101, CPWD, North Block, 
New Delhi. 

 
Name of Work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North Block, 

New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 

capacity DG sets.)  
NIT No.: 68/EE(E)/DED-101/2026-27 

 

 

That, if we become first lowest in tender, then either myself or our authorized 
representative will take compulsory ERP training through any of the CPWD Regional 

Training Institutes (RTIs) at Delhi, Mumbai, Chennai and Kolkata, National CPWD Academy 

(NCA) Ghaziabad, Training arranged by graduates of ERP “Train the Trainers Programme” 
conducted by NCA, Ghaziabad or through any other special training arranged by ERP Unit 
of CPWD within two months from the date of issue of Intent Letter 

 

 
Date of submission: 

 

 
Seal of bidder 

Signature (s) of Bidder(s) 
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Annexure ‘D3’ 
 
E-Stamp Certificate No. ………………………………… 

 
Name of Work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North Block, 

New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 

capacity DG sets.)  
NIT No.: 68/EE(E)/DED-101/2026-27 
 

PROFORMA OF AFFIDAVIT FOR NON - BLACK LISTING 

 

 

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by any 
state/Central Departments/PSUs/Autonomous bodies during the last 7 (seven) years of its 
operations. Further that, if such information comes to the notice of the department then I/we 
shall be debarred for bidding in CPWD in future forever. Also, if such an information comes to 
the notice of department on any day before date of start of work, the Engineer-in-charge shall 
be free to cancel the agreement and to take further necessary action as prescribed in the 
document. 

(Scanned copy of this notarized affidavit to be uploaded at the time of submission of bid) 

 

 

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/- 

 

 

Signature of Notary with seal 

 

Signature of Bidder(s) or an authorized Officer  

of the firm with stamp 
 
 

 
 
 

 
 

 
 
 

 
 

(Note: Stamp Paper should not be older than the date of publication of NIT) 
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Annexure “D4” 

 
UNDERTAKING REGARDING ELECTRICAL LICENCE 

(on letterhead of bidder with stamp) 

 
 

To, 

Executive Engineer (E), 
DED101, CPWD, North Block, 

New Delhi. 
 
Name of Work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North Block, 

New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 

capacity DG sets.)  
NIT No.: 68/EE(E)/DED-101/2026-27 

 

 
That, I will either obtain valid electrical licence at the time of execution of electrical 

work or associate contractor having electrical contractor licence. 

 
 

Date of submission: 

 

 
Seal of bidder 

Signature (s) of Bidder(s) 
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Annexure “D5” 

 
(TO BE SUBMITTED BY THE BIDDER FROM THE OEM / AUTHORIZED SERVICE PARTNER ALONGWITH 

PERFORMANCE GUARANTEE) 
 

To, 
The Executive Engineer (E), 
DED-101, CPWD, New Delhi 

 
Name of work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North Block, 

New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 
capacity DG sets.)  

NIT No.  68/EE(E)/DED-101/2026-27 
 

Dear Sir, 

We, ..................................(Name of OEM) having registered office at ………………who are 
established and OEM of ...................(Name of equipment) which  are being offered for the above 
project having production facilities at……………………(Place) do hereby authorize M/s. 
…………………… (Name of bidder) to   submit   a   bid  and subsequently negotiate and sign the 

Contract with you against above NIT including the above equipment, goods produced by us and 
hardware, software if any, provided by us.  

We hereby unconditionally support the bidder technically throughout the execution of contract, 
attend manufacturing defect and subsequent Operation and Comprehensive construction Contract 
period of seven years and we shall provide all the genuine spares required for healthy functioning 
of the equipment and other equipment supplied by us for a period of at least seven years including 
the software updates and upgrades if any, as per terms & conditions of the above NIT. We duly 
authorize the said Bidder to act on our behalf in fulfilling the obligations under the NIT. 

We also undertake that incase of default in execution of this tender by the Name of Bidder),the 

(Name of OEM) will take all necessary steps to provide service support for our equipment as per 

tender terms. 

 
For and on behalf of the OEM 

Signed:    

Date:    In the capacity of  (and this should be signed by a person having 
the power of attorney to legally bind the manufacturer). 

 
Date:.................... 

Place:...........................................................……….. 

(Designation)................…………................................ 

Seal & Signature of OEM/ Authorized service provider 

 

 

Note 1. The letter of Authorization Certificate should be on the letterhead of the OEM (Original 

Equipment Manufacturer) and should be signed by a person competent and having Power of 

Attorney to legally bind the Manufacturer. 
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ANNEXURE “D6”  

 
(TO BE SUBMITTED BY THE BIDDER FROM THE OEM / AUTHROIZED DEALER DURING THE EXECUTION OF 

LED FITTING WORK) 
 

 

To, 
Executive Engineer (E), 
DED101, CPWD, North Block, 

New Delhi. 
 

Name of Work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North Block, 

New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 
capacity DG sets.)  

NIT No.:  68/EE(E)/DED-101/2026-27 
 

 
UNDERTAKING LETTER FROM MANUFACTURES OF LED FITTINGS 

 
We hereby agree that: 

1. All the LED fittings supplied by us are guaranteed for five years including drivers 
from the date of handing over.  

2. In case of discontinuation of model and non-availability of spares, we will replace 

the fittings with equivalent/high end model in case of manufacturing defect 

during the warranty period of 5 years. 
 

 

For M/S………………………………………………………………… 

 
(Authorized Signatory of Manufacturer of LED luminaries) 

 

 
NOTE:- 

This undertaking shall be applicable only when there is LED component either in the 
agreement or during the currency of agreement. 
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ANNEXURE “D7” 

 
(TO BE SUBMITTED BY THE BIDDER AT THE TIME OF SUBMISSION OF P.G.) 

 
 

To, 

Executive Engineer (E), 
DED101, CPWD, North Block, 

New Delhi. 
 

Name of Work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North Block, New 
Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 

capacity DG sets.)  

NIT No.:-  68/EE(E)/DED-101/2026-27 

 

 
DETAILS OF TECHNICAL STAFF 

 

We hereby submit the detail of the technical staff to be engaged for the subject work as per below: 

S.No. Name of person with 

address 

Designation Qualification and 

experience 

PCC 

     

     

Further I will submit the any other document required for security purpose/permission during the currency of 

agreement.  
If, I/We fail to submit the above details and documents or the same are not found correct, Our PG/EMD shall 

be forfeited 

 
Date of submission: 

 
 

Seal of bidder 

Signature (s) of Bidder(s) 
 



30 

Annexure “D8” 
 

AFFIDAVIT BY CONTRACTOR 

( To be submitted along with PG in case the contractor does submit the labor licence) 

(To be executed on Non-Judicial Stamp Paper of ₹100/- and duly attested by Notary) 

 

E-Stamp Certificate No. ………………………………… 

 
Name of Work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North Block, 

New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 

capacity DG sets.)  
NIT No.: 68/EE(E)/DED-101/2026-27 

 

AFFIDAVIT 

I, ________________________, S/o / D/o / W/o ________________________, 

aged _____ years, Proprietor / Partner / Authorized Signatory of ________________________ 

(Name of Contractor), having registered office at ________________________________________, 

do hereby solemnly affirm and declare as under: 

1. That I am a contractor engaged by ________________________ (Establishment). 

2. That I do not employ and have not employed 20 or more contract workers, either through 

one contractor or different contractors, on any day during the preceding 06 Months. 

3. That the provisions relating to obtaining Labour Licence under the Contract Labour 

(Regulation & Abolition) Act, 1970 are not applicable to me as on date. 

4. That in case the number of contract workers reaches 20 or more at any time in future, I shall 

immediately comply with the statutory requirements and obtain the necessary Labour 

Licence. 

5. That this affidavit is true and correct to the best of my knowledge and belief and nothing 

material has been concealed. 

Place: ____________ 

Date: ____________ 

Deponent 

(Signature of Contractor) 

 
VERIFICATION 

I, the above-named deponent, do hereby verify that the contents of this affidavit are true and correct 

to the best of my knowledge and belief. 

Verified at ____________ on ____________ 

 

Signature of Deponent 

 

 

(Note: Stamp Paper should not be older than the date of publication of NIT) 
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ANNEXURE – “D9” 

 
(TO BE SUBMITTED BY THE BIDDER ALONGWITH E-BID) 

(On Non-Judicial Stamp Paper Rs. 10/- and duly attested by Notary) 

 

 
E-Stamp Certificate No. ………………………………… 

 
Name of Work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North Block, 

New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 

capacity DG sets.)  
NIT No.: 68/EE(E)/DED-101/2026-27 

 

 
UNDERTAKING FOR THE WORK 

 

 

• I/We certify that, I/We are agreeing to work as per existing site condition regarding 

High security covered area and compressed time schedule. 

• I/We agreed to condition that I has visited the site & understand the urgency of work 

with security constraint also I/We have preliminary coordination with OEM/ material 

provider regarding availability and delivery of materials, have sufficient qualified 

manpower for executing the work in given time limit. 

• I/We agreed to the penalty clause in T&C of agreement. 

 

 

Signature of Bidder 

 

Name: ________________________ 
  

Designation: _____________________ 

 

 
 

 

 
 
 

 
 

 
 

 
(Note: Stamp Paper should not be older than the date of publication of NIT)
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Annexure “M” 

 
UNDERTAKING FOR OBTAINING GST REGISTRATION 

(On letterhead of bidder with stamp) 

 

 
To, 

Executive Engineer (E), 

DED101, CPWD, North Block, 
New Delhi. 

 
Name of Work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North Block, 

New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 

capacity DG sets.)  
NIT No.: 68/EE(E)/DED-101/2026-27 

 

 

If work is awarded to me, I/We shall obtain registration certificate as applicable 

within one month from date of receipt of award letter or before payment of 1st R.A. bill 

whichever is earlier, falling which, I/We shall be responsible for any delay in payments 

which will be due towards me on account of the work executed and/ or for any action 

taken by CPWD or GST department in this regard 
 

 
Date of submission: 

 

 
Seal of bidder 

Signature (s) of Bidder(s) 
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CPWD-6 FOR e-Tendering 
 

1.0 The Executive Engineer(E), DED-101, CPWD, Gate No. 6, North Block, New Delhi (Phone No.: 

011-23092312), email: deleeepacd.cpwd@nic.in on behalf of the President of India online 
percentage rate tender in two bid  system i.e. Eligibility bid & Financial bid from Eligible CPWD 

enlisted Buildings & Roads category contractors in appropriate class, non-CPWD specialized firms and 
manufacturers / OEMs in two bid system for the work “RMO 4x10 TR Cap. PTAC plants installed in 

MTNL (Tel. Exch.) at North Block, New Delhi. (SH: Operation & maintenance of 11KV/.433KV 

Sub-Station, various capacity DG sets.)  

 

1.1 Work is estimated to cost Rs. 18,80,386/-.This is however, merely as a rough guide. 

1.2 Eligibility Criteria  

A. For CPWD registered contractors: - 
 

A1. CPWD registered contractor in appropriate class on the last date of receiving the tenders in Building 

category (Formerly Composite Category), are eligible to bid for this work. 
 

B For non-CPWD specialized firms, manufacturers: - 
 

B1.  The non-CPWD specialized firms should have the experience of executing similar work “Operation of 

Sub-Station equipments” as mentioned below during the last 7 years*. 

 

B2.  The OEM should have the experience of executing similar work “Operation of Sub-Station equipments” 
as mentioned below during the last 7 years*. 

 

(* Should have satisfactorily completed the works as mentioned below during the last seven 
years ending last day of the month previous to the one in which tenders are invited.) 

Three similar completed works each costing not less than Rs. 5.52 Lakhs 

OR 

Two similar completed works each costing not less than Rs. 8.28 Lakhs 

OR 
One similar completed work costing not less than Rs. 11.04 Lakhs. 

 
Similar work shall mean “Operation of Sub-Station equipments”. 

Note: The value of executed works shall be brought to current costing level by enhancing the actual value of 

work at simple interest rate of 7% per annum; calculated from the date of completion to previous day of last date 
of submission of bids. 

B2 The bidder should have at least average annual financial turnover of Rs. 8.35 Lakhs on 
construction works during the last three years ending 31 March 2024. (Scanned copy of Certificate 

from CA with Unique Document Identification Number (UDIN) to be uploaded). The value of annual 

turnover figures shall be brought to the current value by enhancing the actual turnover figure at 
simple rate of 7% per annum (on the format prescribed in form A). 

B3 Should not have incurred any loss (profit after tax should be positive) in more than two years 
during the last five years ending 31st March, 2024 (on the format prescribed in form A). 

B4 Banker’s Certificate of the amount equal to Rs. 7.52 Lakhs or Net worth Certificate of 
minimum net worth of equal to Rs. 1.88 Lakhs issued by certified Chartered Accountant 
with UDIN (on the format prescribed in form B or B1). 
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B5 Should have bidding capacity equal to or more than the estimated cost of the work put to 
tender. The bidding capacity shall be worked out by the following formula: 

Bidding Capacity = {[AxNx1.5]-B} 
Where, 

 

A = Maximum turnover in construction works executed in any one year during the last 
seven years taking into account the completed as well as works in progress. The 
value of completed works shall be brought to current costing level by enhancing at a 
simple rate of 7% per annum. 

N = Number of years prescribed for completion of work for which bids have been invited. 
B = Value of existing commitments and ongoing works to be completed during the period 

of completion of work for which bids have been invited. (on the format prescribed in 
form C3). 

(Bidding capacity calculation shall be applicable as per DG, CPWD OM No. DG/SOP-
2024/20 dt.31.07.2025) 
 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 amended up to date 

which is available as a Govt. of India Publication and also available on website www.cpwd.gov.in. Bidder 

shall quote his rates as per various terms and conditions of the said form which will form part of the 
agreement. 

3. The time allowed for carrying out the work will be 06 Months from the date of start as defined in schedule 
‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any, 

indicated in the bid documents. 

4. The site for the work is available. 

5. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to 

be executed and the set of terms and conditions of the contract to be complied with and other necessary 
documents except Standard General Conditions of Contract Form can be seen on website 

https://etender.cpwd.gov.in free of cost. 

6. After submission of the bid the contractor can re-submit revised bid any number of times but before last time 

and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of times 
(he need not re-enter rate of all the items) but before last time and date of submission of bid as notified.  

8. When bids are invited in two/ three stage system and if it is desired to submit revised financial bid then it 
shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall 

become invalid.  

9. Earnest Money in the form of Banker's Cheque of a Commercial Bank / Account Payee Demand 

Draft of a Commercial Bank / Fixed Deposit Receipt (FDR) of a Commercial Bank / Insurance 

Surety Bonds / Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) 
from a Commercial Bank. Drawn in favour of Executive Engineer(E), DED-101, CPWD, Gate No. 6, 

North Block, New Delhi shall be scanned and uploaded to the e-tendering website within the period of bid 
submission. The original EMD should be deposited either in the office of Executive Engineer inviting bids or 

division office of any Executive Engineer, CPWD within the period of bid submission. The EMD receiving 

Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit 
to the bidder in a prescribed format (Form-F) uploaded by tender inviting Executive Engineer in the NIT. This 

receipt shall also be uploaded to the e-tendering website by the intending bidder upto the specified bid 
submission date and time.  

 A part of earnest money is acceptable in the form of Bank Guarantee includes e-bank guarantee also. In such 

cases 50% of earnest money or Rs. 20 lakh whichever is less, will have to be deposited in shape prescribed 
above and balance can be accepted in form of Bank Guarantee includes e-Bank Guarantee issued by a 

Commercial Bank. 
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 The Bank Guarantee includes e-Bank Guarantee submitted as a part of Earnest Money is valid 

for a period 180 days for two bid systems or more from the last date of receipt of bids. 

The earnest money given by all the tenderers except the lowest tenderer is refunded 
immediately after the expiry of stipulated bid validity period or immediately after acceptance of 

the successful bidder, whichever is earlier. 

Copy of certificate of work experience and other documents as specified in the notice inviting e- tender shall 

be scanned and uploaded on the e-Tendering website within the period of bid submission. However, certified 
copy of all the scanned and uploaded documents as specified in e- tender notice shall have to be submitted 

by the lowest bidder within a week physically in the office of tender opening authority. Online bid documents 

submitted by intending bidders shall be opened only of those bidders, whose original EMD deposited with any 
division of CPWD and other documents scanned and uploaded are found in order. 

10. The bid submitted shall be opened at : 15:30 on 06.07.2026  

11. The bid submitted shall become invalid if: 

i. The bidder is found ineligible. 

ii. The contractor does not submit the EMD in required form as provided in para 9 above. 
iii. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and 

hard copies as submitted physically by the lowest bidder in the office of bid opening authority. 
iv. If bidder does not quote any percentage above or below or at par on the total amount of the tender or 

any section / sub head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest bid. 

v. If bidder failed to submit the mandatory documents as mentioned in the list of mandatory documents to 

be scanned and uploaded within in the period of bid submission. 
 

12. The contractor whose bid is accepted will be required to furnish performance guarantee at specified 
percentage of the tendered amount as mentioned in schedule E and within the period specified in Schedule F. 
This guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 
Receipt or Bank Guarantee includes e-Bank Guarantee from any of the Commercial Banks in accordance with 
the prescribed form. In case the contractor fails to deposit the said performance guarantee within the period 
as indicated in Schedule 'F', including the extended period if any, the Earnest Money deposited by the 
contractor shall be forfeited automatically without any notice to the contractor. The earnest money deposited 
along with bid shall be returned after receiving the aforesaid performance guarantee. The contractor whose 
bid is accepted will also be required to furnish either copy of applicable licenses/ registrations or proof of 
applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board including 
Provident Fund Code No. If applicable and also ensure the compliance of aforesaid provisions by the sub-
contractors, if any engaged by the contractor for the said work within the period specified in Schedule F. 

13. Description of work is “RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North 

Block, New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various capacity 
DG sets.) ”. 

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable),the form and 

nature of the site, the means of access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects 

it or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. The bidder 
shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 

electricity access, facilities for workers and all other services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of a bid by a bidder implies that he has read 
this notice and all other contract documents and has made himself aware of the scope and specifications of 

the work to be done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by 
the Government and local conditions and other factors having a bearing on the execution of the work.  

 

14. The competent authority on behalf of the President of India does not bind itself to accept the lowest or any 
other bid and reserves to itself the authority to reject any or all the bids received without the assignment of 

any reason. All bids in which any of the prescribed condition is not fulfilled or any condition including that of 
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conditional rebate is put forth by the bidders shall be summarily rejected. 

15. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the bidder who resort to canvassing will be liable for rejection. 

16. The competent authority on behalf of President of India reserves to himself the right of accepting the whole 

or any part of the bid and the bidders shall be bound to perform the same at the rate quoted. 

17. The bidder shall not be permitted to bid for works in the CPWD Circle (Division in case of bidder of 

Horticulture/Nursery category) responsible for award and execution of contracts, in which his near relative is 

posted a Divisional Accountant or as an officer in any capacity between the grades of Superintending 

Engineer and Junior Engineer (both inclusive). He shall also intimate the names of persons who are working 

with him in any capacity or are subsequently employed by him and who are near relatives of any Gazetted 

officer in the Central Public Works Department or in the Ministry of Urban Development. Any breach of this 

condition by the contractor would render him liable to be removed from the approved list of bidder of this 

Department. 

18. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties in 

an Engineering Department of the Government of India is allowed to work as a contractor for a period of one 

year after his retirement from Government service, without the prior permission of the Government of India 

in writing. This contract is liable to be cancelled if either the contractor or any of his employees is found any 

time to be such a person who had not obtained the permission of the Government of India as aforesaid 

before submission of the bid or engagement in the bidder's service. 

19. The bid for the works shall remain open for acceptance for a period of 75 days from the date of opening of 

bid. Further  

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender 

which is not acceptable to the department within 7 days after last date and time(24 hours basis) of 

submission of bids, then the Government shall without prejudice to any other right or remedy, be at 

liberty to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work is 

issued or not.  

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender 

which is not acceptable to the department after expiry of 7 days after last date and time(24 hours 

basis)of submission of bids, then the Government shall without prejudice to any other right or remedy, 

be at liberty to forfeit100%oftheearnest money absolutely irrespective of letter of acceptance for the 

work is issued or not. 

(iii) In case of for feature of earnest money as prescribed in para (i) and (ii) above, the bidders shall not be 

allowed to participate in the rebidding process of the same work. 

(iv) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal. Any other 

method i.e. through letter / e-mail etc. shall not be considered. The tender inviting authority gets 

intimation through SMS and email in this regard. 

20. This notice inviting Bid shall form a part of the contract document. The successful bidder, on acceptance of 

his bid by the Accepting Authority shall within 06 Months from the stipulated date of start of the work, sign 
the contract consisting of:- 

a)  The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings, if 

any, forming part of the bid as uploaded at the time of invitation of bid and the rates quoted online at the 
time of submission of bid and acceptance thereof together with any correspondence leading thereto 

21. In case of extension of agreement due to delay and/or reduction in scope of work due to 
foreclosure, no claim on account of reduction in value of work, loss of business, loss of profit, 

consequently overheads, any type of interest etc. shall be entertained. 



37 

 

22. If the exigencies of the work so demand, the engineer-in-charge may allow payment to a third party, who is 

creditor to the contractor, after fulfilling the conditions under clause 7B. 

23. The intending bidders are required to update their profile in CPWD e- tender portal and to upload their bids 
well in advance of last date of submission of tender. Any issue related to updating profile uploading tender 

can be resolved through the concerned Executive Engineer/ Assistant Engineer (Phone no *.........., e- mail Id 
*..............) or ERP help line no. 18001803286 or e-mail ld gpwd.support@techmahindra.com. The e-

tendering bidders are also advised not to wait to raise any issues till the last date of submission of bid in their 
own interest. 

 

…*… To be filled by Executive Engineer 
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CPWD-7 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

 

STATE Delhi ZONE NDZ –I 

BRANCH E&M DIVISION DED-101 

  Sub Division 3 

 

PERCENTAGE RATE BID AND CONTRACT FOR WORK 

 

(A) Bid for the work of:-“ RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North 
Block, New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 

capacity DG sets.) ” 

 
(i) To be submitted /uploaded online on 06.07.2026 up to 15:00 

 

(ii) Bid to be opened online in presence of bidders who may be present at 15:30 on 06.07.2026 in the 

office of Executive Engineer (E), DED-101, CPWD, Gate No. 6, North Block, New Delhi. 
 

T E N D E R 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special 
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other 

contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the President of India within the time 

specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in clause 

11 of the Conditions of contract and with such materials as are provided for, by, and in respects in accordance 
with, such conditions so far as applicable. 

We agree to keep the tender open for Seventy Five (75) days from the due date of its opening and not to 

make any modifications in its terms & conditions. 

l/We have deposited EMD for the prescribed amount in the office of concerned Executive 
Engineer as per the bid document. A copy of earnest money deposit receipt of prescribed amount 

deposited in the form of insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 
Receipt, Banker's Cheque or Bank Guarantee includes e-Bank Guarantee (as prescribed) issued by a 

Commercial Bank having validity for a period 180 days for two bid systems or more from the last 
date of receipt of bids. If I/We fail to furnish the prescribed performance guarantee within prescribed period, 

I/We agree that the said President of India or his successors in office shall without prejudice to any other right or 

remedy, be at liberty to forfeit the said earnest money absolutely. Further, If  I/ We fail to commence work as 
specified, I/We agree that President of India or his successors in office shall without prejudice to any other right 

or remedy available in law, be at liberty to forfeit the said the performance guarantee absolutely, otherwise said 
performance guarantee shall be retained by him towards security deposit to execute all the works referred to in 

the bid documents upon the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those in excess 
of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of 

the bid form.  
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Further, I/We agree that in case of forfeiture of performance guarantee as aforesaid, I / we shall be 

debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another 
contractor on back-to-back basis. Further that, if such a violation comes to the notice of Department, then I/we 

shall be debarred for bidding in CPWD in future forever. Also, if such a violation comes to the notice of 

Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of 
Performance Guarantee. 

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information / derived there from to 
any person other than a person to whom I/We, am/are authorized to communicate the same or use the 

information in any manner prejudicial to the safety of the state. 

 

Dated ………… Signature of the Contractor 

Postal Address ……… 

 

 

Witness:…………… 

Address: ………… 

Occupation: ……… 

 

…………  To be filled by Contractor 

 

 

ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and 

on behalf of the President of India for a sum of Rs. ………………… (Rupees   
…………………………………………………………………………………………………) 

 

The letters referred to below shall form part of this contract Agreement:- 

 

(a)  …………… 

(b)  …………… 

(c)  …………… 

 

For & on behalf of the President of India 

 

 

Signature …………… 

Dated    ……………… 

Designation  ……………… 

 

…………… To be filled by the Executive Engineer 
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PROFORMA OF SCHEDULES 

SCHEDULE ‘A’ 

Schedule of quantities, enclosed on separate sheets: attached 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/documents for the work, if any:  NIL 

SCHEDULE ‘E’ 

Reference to General Conditions of contract : Applicable GCC is General Conditions of Contract 
(Maintenance Works) 2023 as modified & corrected upto 

previous day of the last date of submission of the tender. 

Name of Work:- RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. 

Exch.) at North Block, New Delhi. (SH: Operation & 
maintenance of 11KV/.433KV Sub-Station, various capacity 

DG sets.)  

Estimated cost of work:- Rs.  18,80,386/- 

(i) Earnest money: (To be returned after 
receiving performance guarantee) 

Rs.   37,608/- 

(ii) Performance Guarantee:- As applicable vide DG, CPWD Office Memorandum No. 

DG/Manual-2024/20 dt. 27.02.2026 

(iii) Security Deposit :- 2.5% of tendered Value. 

   

SCHEDULE ‘F’  

General Rules & Directions: -  

Officer inviting tender:- Executive Engineer (E), DED-101, CPWD, North Block, New Delhi. 

Definitions:  

2 (vi) Engineer-in-Charge Executive Engineer (E), DED-101, CPWD, North Block, New Delhi or 
his successor thereof. 

2 (viii) Accepting Authority Executive Engineer (E), DED-101, CPWD, North Block, New Delhi. 

2 (x) Percentage on cost of materials and labour 

to cover all overheads and profits. 

 

15% 
 

2 
(x)(b) 

Standard schedule of Rates Delhi Schedule of Rates (E&M)-2025 with up-to-date correction 
slips. 

2 (xi) Department Central Public Works Department 

2 (xvi) Extra items Extra items are those items which are not available in the 
contract. 

a. Non Schedule Extra Items are those items which are not 
available in the Standard Schedule of Rates specified in Schedule 

F. 
 

b. Scheduled Extra Items are those items which are available in 
the Standard Schedule of Rates specified in Schedule F.  

2 (xvii) Completion Cost The completion cost includes gross amount of work done, amount 
of extra item(s) and deviation(s) and escalation amount admissible 

as per agreement etc. 

9 (ii) Standard CPWD contract form  General Conditions of Contract (Maintenance Works) 2023, 
CPWD Form 7 as modified & corrected upto previous day of the 

last date of submission of the tender.  
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Clause 1 

(i)  Time allowed for submission of   Performance Guarantee, Programme Chart 
(Time and Progress) and applicable labour licenses, registration with EPFO, 

ESIC and BOCW Welfare Board or proof of applying thereof from the date of 
issue of letter of acceptance, in days. 

 
7 days 

Maximum allowable extension with late fee @ 0.1% per day of performance 
guarantee amount beyond the period as (provided in i) above. 

 
3 days 

 
 

Clause 2 

Authority for fixing compensation under clause 2. Chief Engineer, NDZ1, CPWD or his successor. 

 

 

Clause 2A                  

Whether Clause 2A shall be applicable Not applicable 

 
 

 

 

MILE STONE (S) AS PER TABLE GIVEN BELOW 

Table of Milestone (s) 

Sl. No. Physical Activity Time Allowed 

(from date of 
start) 

Amount to be with held in case not 

achieving the mile stone 

(i) Approval of drawings & make of equipment.      1 Month 1% of the tendered amount 

(ii) Procurement of material at site.  2 Months 1% of the tendered amount 

(iii) Installation of all equipments. 4 Months 1% of the tendered amount 

(iv) Complete testing including handing over. 6 Months 1% of the tendered amount 

---- Not Applicable---- 

 
 

Time allowed for execution of work: 06 Months 

 

Authority to decide: 

(i) 
Authority to convey the decision of shifting 

of milestone and extension of time. 

Executive Engineer (E), DED-101, CPWD, North Block, New 

Delhi or his successor.  

(ii) 
Authority to decide rescheduling of mile 

stones and extension of time. 
Chief Engineer, NDZ1, CPWD or his successor. 

(iii) Shifting of date of start in case of delay in 
handing over of site. 

Chief Engineer, NDZ1, CPWD or his successor. 

 

Clause 5 

Number of days from the date of issue of letter of 

acceptance for reckoning date of start: 

10 days 
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Clause 5 

Applicable Clause 5 or Clause 5A  Clause 5 

Clause 6  

Computerized Measurement Book (CMB) / Electronic 
Measurement Book (EMB) 

 

Mode of Measurements EMB 

Clause 7  

Gross work to be done together with net payment 
/adjustment of advances for material collected, if any, since 

the last such payment for being eligible to interim payment   

Minimum Rs. 7.00 Lakhs Or as mutually agreed by 
Engineer-In-Charge and agency or as per 

availability of fund. 

Clause 7A  

Whether Clause 7A shall be applicable 

No running account bill shall be paid for the work till the 
applicable labour licenses, registration with GST, EPFO. ESIC, 

and BOCW welfare board, whatever applicable are submitted 
by the contractor to the Engineer-in- charge. 

Applicable 

 

Clause 8 

The competent authority to inspect and issue of completion 
certificate 

Executive Engineer (E), DED-101, CPWD, North Block, 
New Delhi or his successor. 

 

 

 

 

Proforma of Schedule Clause 5 

Schedule of handing over of site 

Part Portion of site Description 
Time Period for handing over reckoned from 

date of issue of letter of intent 

Part A Portion without any hindrance All As and when required 

Part B Portions with encumbrances Nil NA 

Part C Portions dependent on work of 
other agencies 

Nil NA 

Clause 10A 

List of testing equipment to be provided by the contractor at 

site lab. 

As per requirement of site and direction of Engineer-in-

charge. 

Clause 10B(ii) 

Whether Clause 10B(ii) shall be applicable Not Applicable 

Clause 10CC  

Whether Clause 10CC shall be applicable Applicable 

Clause 10C 

Whether Clause 10C shall be applicable --- Applicable--- 

Component of material / labour expressed as percent of 

value of work of respective discipline 

Labour (Y) 

60% 

Clause 11  

Specifications to be followed for execution of work 

E&M works: CPWD General Specifications for Electrical work Part I Internal – 2023, Part 

II External – 2023 and relevant amended upto date or receipt of tender. 

 Building information model (BIM) is 

applicable and BIM professional to be 
deployed by contractor........  

NO 
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Clause 12  

Clause 12.2 & 

12.3 

Deviation limit beyond which clauses 12.2 & 12.3 shall apply for 

building work. 
No Limit 

Clause 12.4 i) Deviation limit beyond which clauses 12.2 & 12.3 shall apply for 

foundation work  

(Except items mentioned in earth work subhead in DSR and related 
items). 

No Limit 

ii) Deviation limit for items mentioned in earth work subhead of DSR 

and related items. 
No Limit 

Type of work  Maintenance work 

 Completion Cost The completion cost includes gross amount of work done, amount of extra item(s) and 

deviation(s) and escalation amount admissible as per agreement etc. 

GST correction issued vide DG OM No. 158/SE(TAS)/GST/2024/02-E  dated 08/08/2024, shall be 

applicable to the rate derivation for extra items. 

Clause 16 

Competent Authority for deciding reduced rates.  (Shall be 
limited upto 5% of the Contract Value.)  

Chief Engineer, NDZ1, CPWD or his successor 

Clause 18 

List of mandatory machinery, tools 
& plants to be deployed by the 

contractor at site 
 

E&M works: 

1. Temperature Measuring Machine. 2. Pressure Test Machine.  3. Earth Tester 4.  
Megger 500 V 5.  Line Tester 6.  Test Lamp 7.  Die & Vice 8.  Chase Cutting 

Machine 9.  Crimping Tools   10.  Tong Tester 11. Ladder and /or as per 
requirement at site / as per the contract provisions and as per direction of 

Engineer-in-charge. 

Clause 19 

Authority to decide penalty for each default 

Clause 19C Executive Engineer(E), DED-101, CPWD, North Block, New Delhi or his successor 
(Penalty of Rs. 200/- for each default) 

Clause 19D Executive Engineer(E), DED-101, CPWD, North Block, New Delhi or his successor 

(Penalty of Rs. 200/- for each default) 

Clause 19G Executive Engineer(E), DED-101, CPWD, North Block, New Delhi or his successor 

(Penalty of Rs. 100/- per day for each default and defaulting continuously the Penalty 
may be enhanced to Rs.200/- per day for each day fault subject way maximum of 5% 

of the estimated cost of the work put to tender) 

Clause 19K NA 

Clause 25 

(i)    Conciliator ADG(Delhi), CPWD or his successor 

(ii)   Arbitrator appointing authority CE (NDZ-1), CPWD or his successor   

(iii) Place of Arbitration  Delhi 
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Clause 32 

 

 
Note: 
 

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate 
Engineer. 

 
b. Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at par 

with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders 
should not exceed 50% of requirement of degree engineer 

S
l.

 N
o

. Minimum 
qualification of 

Technical 
Representative 

Number (of 
Major 

component) 

Designation 

(Principlal 
Technical 

/Technical  

Representative M
in

im
u

m
 

E
x

p
e

ri
e

n
c
e

 (
y
e

a
rs

) 

Rate at which recovery shall be 
made from the contractor in 

the event of not fulfilling 

 

1 

Graduate Engineer 

or 
Diploma Engineer 

1 Project Manager 

cum Planning / 
quality / site / 

billing Engineer 

2 or 5 

respectively 

Rs. 15,000/-  

per month 

2 Minimum recovery for not deploying Building Information 

Model (BIM) professional shall be Rs. Two lac per month or 
as mentioned above, whichever is higher. N.A. 

Clause 38 

i) a) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of Delhi Schedule of 
Rates 2025 printed by CPWD with up to date correction slips 

ii) Variations permissible on theoretical quantities: 

 a. Cement  

 For works with estimated cost put to tender not more than Rs. 

25 Lakh 

 3% plus/minus 

 For works with estimated cost put to tender more than Rs 25 

Lakh 

2% plus/minus 

 b. Bitumen for all works. 2.5% plus only & nil on minus side 

 c. Steel Reinforcement and structural steel sections for each 
diameter, section and category. 

2% plus/minus 

 d. All other materials. Nil 
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Name of Work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North 

Block, New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 
capacity DG sets.)  
 

Terms & Conditions: 

Terms and condition for Sub Head-I & II 
1.  The work shall be carried out as per CPWD specification for Electrical works (Part I, II & 

Part-VII) as amended up to date and to the entire satisfaction of the Engineer in Charge. 

2. No T & P shall be issued by the department. All the T&P should be available at site. In 

case the T&P is not available the department will purchased the T&P and give it to the 

contractor's staff and will recover the amount from the contractor's bill. 

3. The different capacities of DG Sets under operation are installed at North Block with their 

following date of installation:- 

i)  2 x 500 KVA silent type DG Set installed at North Block - 2006. 

ii)  1 x 250 KVA silent type DG Set installed at North Block - 1996. 

4. The work is to be carried out at North Block, which is a very sensitive & highly prestigious 

site. Hence, the quality of work done and competence of the staff deployed should be in 

accordance with the exalted status of the site. 

5. Any damage done to the existing structure shall be restored to its original shape & colour 

by the contractor for which nothing extra shall be paid. 

6. The rates quoted shall be inclusive of all taxes i.e GST but exclusive of ESI & EPF as it 

would be reimbursed only (As applicable and eligible) after submitted proper documents of 

their deposits & to the satisfaction of Engineer-in-charge. 

7. The building North Block, New Delhi is security bound area where entry passes are 

required to be issued. The contractor shall have to follow all the prevailing security 

practices while working in the premises. Nothing extra shall be paid on account of labour 

wastage, as the work will be done in VVIP area. 

8. The contractor shall have to depute following staff for operation and maintenance etc.  

 Item No. 01 :- 
 a) Electrician/ Wireman cum DG Operator- 3 Nos. (One no. in each shift (i.e. 06.00 AM to 02.00 

PM and 02.00 PM to 10.00 PM & 10.00 PM to 06AM) 

 b) Unskilled staff - 3 Nos. (One no. in each shift (i.e. 06.00 AM to 02.00 PM and 02.00 PM to 10.00 

PM & 10.00 PM to 06AM) 

Item No. 02 :- 
 a) Electrician/ Wireman - 1 No. (in shift i.e. 02.00 PM to 10.00 PM) 

 b) Unskilled staff - 1 No. (in shift i.e. 02.00 PM to 10.00 PM) 

9. The contractor will submit the detail of staff within 5 days of issue of performance 

Guarantee Letter & the staff will be interviewed by Engineer-in-charge before engagement 

at site. If staff found fit, they will be allowed for site. In case any of the staff not found fit, 

the contractor will engage substitute for interview within 10 days after issue of Letter of 

Indent, otherwise their earnest money shall be forfeited. 

10. Staff  on  duty  shall  be  in  a  prescribed  uniform,  and  contractor  shall  provide  them I-

cards within 15 days of LOI. Absence of any i.e. uniform or I-card will be considered as 

absence from duty. 

11. The minimum qualification and experience of the staff to be deputed shall be in accordance 

to CPWD manual volume-III.  

12. The contractor will be fully responsible for the conduct of staff deputed by him. 

13. The contractor has to provide proper uniform (2 sets each person) for winter & summer to 

deputed staff at site as prescribed by the department. 

14. The recovery for not available staff at site shall be recovered as follow:- 

a) Skilled staff @ 2100/- per person per shift & Uskilled staff @ 1600/- per person per shift. 
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15. All the minor items such as cotton waste, grease, old dhoti, battery water, stationery items/ 

printed stationery and control fuses shall be arranged by the contractor without extra 

charges. 

16. In case of any damage to any equipment and installation on account of negligence or fault 

of the contractor's staff the same shall have to be made good by the contractor at his own 

risk and cost. 

17. The technical proficiency and the behaviour of the staff to be engaged shall be checked 

along with the credentials of the staff and only those who pass the above criteria shall be 

engaged at the site. 

18. The staff has to wear uniform with the name batch tagged on the front pocket. In case of 

penalty, recovery at double the daily rate will be affected from the bill and in case of 

penalty twice, the contract is liable to be rescinded. 

19. The dismantle material shall be returned by the firm to the department at JE (E) store. 

20. The department reserves the right to close the contract at any time during the currency of 

the contract and 15 days notice will be issued to the contractor without giving any 

compensation. 

21. The Engineer-in-charge reserves the right to ask the contractor to remove any to staff 

without assigning any reasons whatsoever. The decision of the Engineer-in charge shall be 

final and binding on the part of the contractor. 

22. The contractor has to provide mobile phone to deputed staff at site. Mobile phone nos. are 

to be intimated to Engineer-in-Charge including Assistant Engineer and Junior Engineer. 

23. The workers so engaged for the work will be an employee of the contractor and therefore 

will not have any right to claim for absorption in the department. 

24. Operational Staff shall be deployed for all the days of the months irrespective of any 

Holiday, substitute for the rest day and holiday shall be arranged by the agency and nothing 

extra on this account shall be paid 

25. No staff shall leave his duty unless relived by his relievers. Engineer-in-Charge reserve the 

right to detain the staff for next shift if relievers fail to turn up. The OTA applicable in this 

case shall be borne by the contractor. 

26. This is purely a service contract. All the staff engaged by the contractor shall solely be his 

liability and this department, in no way, shall be held responsible for any compensation for 

any of their acts/accidents. 

27. In case of any accident during the operation/maintenance of the equipment leading to 

injuries, damages to human being, equipment and or loss of life, the contractor shall be 

fully responsible for setting all claims and indemnity. In this respect no compensation shall 

be made by the department. 

28. The contractor shall arrange Attendance Register, log book & inspection register 

maintained by him, shall be kept at inquiry office & shall be produced as and when 

required by higher officer of deptt. Otherwise recovery @ Rs. 1000/- per month will be 

made from the bill. 

29. The staff engaged by the contractor shall obey the instruction/direction of the controlling 

field staff of CPWD. 

30. The contractor is free to change the staff employed by him at the site by giving 15 days 

notice in advance and the proposed changed staff will be interviewed for technical 

proficiency and behaviour before engaging him at site. 

31. The Scope of Work includes the following:- 

a) Operation of various capacities Diesel Generating sets along with AMF panel as indicated 

in the schedule of work. 

b) Daily cleaning of all equipment attached with DG sets as well surrounding space. 

c) To co-ordinate with site in-charge for fuel (HSD oil) and valvoline oil loading at DG set 

location. 
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d) Checking of connection, battery, coolant, V- belt etc. 

e) Testing of DG set on load for at least 12 minutes daily. 

32. HSD oil required for the operation of DG sets shall be provided by the department. 

33. In case of any complaint against any of the personnel of the Contractor, the said person will 

be replaced immediately by the Contractor. The decision of the department shall be final 

and binding on the Contractor. 

34. Boarding and lodging of the personnel of the Contractor will be the responsibility of the 

Contractor. The arrangement will not be permitted inside the campus. 

35. All installations shall be kept clean and safe from risk of Fire/Theft/Accidents and damage 

etc. 

36. The Contractor will keep department indemnified against all losses or damage or liability 

arising out of/or imposed in the context of employment of person by him. 

37. The Contractor will totally absolve department from the responsibility of absorbing any of 

the person/persons employed by the Contractor for the above mentioned services. 

38. It shall be entirely the responsibility of the Contractor to ensure that no unlawful act is 

done by his persons while on duty. In case any theft/loss of departmental property takes 

place due to the negligence or carelessness of his personnel, the Contractor will be held 

responsible and shall make good the same. 

39. Earth testing of all the earthings in the DG set equipments shall be done at least once a year 

and results are to be submitted to the Engineer in Charge. 

40. The Contractor/Firm is advised to visit the site of work before quoting the rates, in order to 

ascertain the quantum and location of works. 

41. The contractors are advised not to submit any conditional tender. All conditional tenders 

shall be summarily rejected. 

42. Payment shall be made quarterly. 

43. Lowest bidder shall submit Police verification of staff/labours to be deployed at site before 

stipulated date of start, otherwise penalty of Rs. 500/- per day till submission of police 

verification of labour and start of work. 

44. Terms of payment and other facilities for workers. 

a) The payment to the workers shall be made through NEFT / RTGS / ECS. 

b) The payment to the workers shall be made upto 7th day of next month positively otherwise 

recovery of Rs. 100/- per labour per day shall be made from the contractor and also legal 

action can be initiated against the contractor as per labour laws. 

c) ESI / EPF of deployed staff will be deposited on regular basis, the same shall be 

reimbursed to the contractor, on production of proof of deposit of the same with respective 

Govt. department. 

45. Terms of payment for the contractor. 

 Payment to contractor shall be made after production of following proof :- 

a) Documentary proof of disbursement of wages of workers. The copy of ECS computerized 

transfer of payments of workers shall be enclosed with every bill. 

b) Copy of relevant period physical attendance sheet registered.  

c) Monthly labour report. 

46. The work shall be carried out at North Block which is security zone area, hence for issue of 

necessary passes and for token permission the contractor shall have to submit following 

documents within 2 days of issued of award letter, failing to submit the below mentioned 

documents penalty of Rs.1000/- shall be recovered from the contractor final bill. 

a) Passport Size Photo – 2 Nos. 

b) Name & Postal Address with I.D. proof. 

c) Qualification and Experience.   

d) Police Verification Receipt and Report. 

e) Bank Account, where salary to be paid. 
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f) ESI / EPF number, as applicable. 

47. It is the responsibility of the contractor that the above documents should be submitted in 

the office of Assistant Engineer (E), North Block immediately after the award of work, so 

that entry passes/token permission can be obtained timely. After getting the entry 

passes/token permission from the security officer the contractor should take over the site 

immediately. 

 

ADDITIONAL CONDITIONS 
1. The work shall be carried out as per CPWD specification for Electrical works- Part I & II 

(Internal & External) & Part-IV (Sub-Station) as amended up to date and to the entire 

satisfaction of the Engineer in Charge. 

2. No T & P shall be issued by the department. All the T&P should be available at site. In case 

the T&P is not available the department will purchase the T&P and give it to the 

contractor's staff and will recover the amount from the contractor's bill. 

3. The building North Block, New Delhi is security bound area where entry passes are 

required to be issued. The contractor shall have to follow all the prevailing security 

practices while working in the premises. 

4. The contractor shall be fully responsible for the conduct of the staff deputed by him. 

5. In case of any damage to any equipment and installation on account of negligence or fault 

of the contractor's staff the same shall have to be made good by the contractor at his own 

risk and cost. 

6. The contractor has to provide proper uniform (2 sets for each person) for winter & summer 

to deputed staff at site as prescribed by the department. 

7. The following minimum staff is to be provided by the contractor and the minimum 

qualification and experience of the staff to be deputed by the firm shall be in accordance to 

CPWD manual volume-III. Duty timing can be changed as per site requirement by 

Engineer-in-Charge. The decision of Engineer-in-Charge shall be final & binding to the 

contractor in this regard.  
 

A) Against Item No. 1 

a)       Skilled staff - Round the clock, 1 No. each in three shifts 

6 AM to 2 PM 

2 PM to 10 PM 

10 PM to 6AM 

Total = 3 Nos. 

i) Electrician must have ITI in Electrician Trade. 

ii) 10th Class Standard Pass. 

iii) He must possess electrical supervisory certificate of 

competency. 

iv) 5 years experience in 11 KV Sub-Station/DG set work. 

b) Unskilled staff - Round the clock, 1 No. each in three 

shifts. 

6 AM to 2 PM 

2 PM to 10 PM 

10 PM to 6AM 

Total = 3 Nos. 

 

B) Against Item No. 2 

a) Skilled staff -   1 No as per duty chart decided by 

Engineer-in-Charge. 

 

Total = 1 No. 
 

i) Electrician must have ITI in Electrician Trade. 

ii) 10th Class Standard Pass. 

iii) He must possess electrical supervisory certificate of 

competency. 

b) Unskilled staff – 1 No as per duty chart decided by 

Engineer-in-Charge. Three years experience in similar 

work. 

 

Total = 1 No. 
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8. All the material required for repair/ replacement shall be supplied free of cost to the 

contractor. However contractor shall have to return all the dismantled materials received 

from the work to the Junior Engineer (E)-in-charge. 

9. The recovery for not available staff at site shall be recovered as follow: 

a)  Skilled @ 2000/- per shift. 

b) Unskilled @ 1600/- per shift. 

10. The technical proficiency and the behaviour of the staff to be engaged shall be checked 

along with the credentials of the staff and only those who pass the above criteria shall be 

engaged at the site. 

11. The staffs has to wear uniform with the name batch tagged on the front pocket. In case of 

penalty, recovery at double the daily rate will be affected from the bill and in case of 

penalty twice, the contract is liable to be rescinded. 

12. The department reserves the right to close the contract at any time during the currency of 

the contract and 15 days notice will be issued to the contractor without giving any 

compensation. 

13. In case, the contractor does not attend the problems within reasonable time, the department 

at its own discretion can get the defect/complaint rectified at the risk & cost of contractor 

as per clause-14 of the agreement and no notice shall be issued by the department. 

14. The rates quoted shall be inclusive of all taxes i.e GST but exclusive of ESI & EPF as it 

would be reimbursed only (As applicable and eligible) after submitted proper documents of 

their deposits & to the satisfaction of Engineer-in-charge. 

15. The Engineer-in-charge reserves the right to ask the contractor to remove any of the staff 

without assigning any reasons whatsoever. The decision of the Engineer-in-charge shall be 

final and binding on the part of the contractor. 

16. The contractor has to provide mobile phone to deputed staff at site. Mobile phone nos. are 

to be intimated to Engineer-in-Charge including Assistant Engineer and Junior Engineer. 

17. The workers so engaged for the work will be an employee of the contractor and therefore 

will not have any right to claim for absorbtion in the department. 

18. Operational Staff shall be deployed for all the days of the months irrespective of any 

Holiday, substitute for the rest day and holiday shall be arranged by the agency and nothing 

extra on this account shall be paid. 

19. No staff shall leave his duty unless relived by his relievers. Engineer-in-Charge reserve the 

right to detain the staff for next shift if relievers fail to turn up. The OTA applicable in this 

case shall be borne by the contractor. 

20. This is purely a service contract. All the staff engaged by the contractor shall solely be his 

liability and this department, in no way, shall be held responsible for any compensation for 

any of their acts/accidents. 

21. In case of any accident during the operation/maintenance of the equipment leading to 

injuries, damages to human being, equipment and or loss of life, the contractor shall be 

fully responsible for setting all claims and indemnity. In this respect no compensation shall 

be made by the department. 

22. The contractor shall arrange log book, & inspection register maintained by him, shall be 

kept at inquiry office & shall be produced as and when required by higher officer of deptt. 

Otherwise recovery @ Rs. 1000/- per month will be made from the bill. 

23. The staff engaged by the contractor shall obey the instruction/direction of the controlling 

field staff of CPWD. 

24. Department shall not have responsibility or liability of any kind in respect of staff 

employed by the contactor for the work covered under this agreement. 

25. The contractor will submit the detail of staff within 5 days of issue of performance 

guarantee letter & the staff will be interviewed by Engineer-in-Charge, along with a panel 

comprising of other EE(E)s/ AE(E)s, before engagement at site. If staff is found fit, they 
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will be allowed for site. In case any of the staff not found fit, the contractor will engage 

substitute for interview within 10 days after issue of letter of intent, otherwise their earnest 

money shall be forfeited. 

26. The contractor is free to change the staff employed by him at the site by giving 15 days 

notice in advance and the proposed changed staff will be interviewed for technical 

proficiency and behaviour before engaging him at site. 

27. The contractor shall make his own arrangement of tools for maintenance sub-station 

equipment works for use by his staff. Further T&P required at site shall be arranged by 

contractor & following T&P shall always be available at site of work, otherwise the same 

shall be purchased by the department & issued to staff and recovery shall be made from the 

contractor’s bill. Staff shall not be treated on duty without this T&P. 

 i) Multi meter/Tong Tester – 4 Nos., ii) Gloves - 4 Sets, iii) First Aid Box, iv) Crimping 

tools, v) Meggar. (5 KV HT and 500 volts LT.), vi) Spanner Set - 4 Sets, vii) Screw Driver 

set - 4 Sets, viii) LN Keys set - 4 Sets, ix) Earth tester, x) Ladder, xi) Plier - 4 Nos., xii) 

Wire Cutter - 4 Nos., xiii) Drill Machine. Before start of contract these T&P materials must 

be kept in a lockable box, otherwise contract can’t be considered started. 

28. In addition of above T&P if any special T&P shall be required, the same shall be arranged 

by the contractor within the scope of work for which nothing extra shall be paid. 

29. The deputed staff should be carry out following work:- 

a) Operation/testing and routine maintenance of Sub-Station equipment comprising of 2 Nos. 

2000 KVA dry type transformers HT Panel, LT Panel, emergency panel, APFC panel, by 

pass panel etc. in East Wing as well as in West Wing, 1 no. 1250KVA dry type transfer i/c. 

LT panel in DG set room. 

b) Daily cleaning of panel boards and Sub – station area. 

c) Testing of panel boards. 

d) Operation of LT electric panels and switch over operations in panel room. 

A)  Maintenance schedule for Sub-Station/ Panels is as under: - 

 

(Servicing details to be undertaken & records to be kept.) 

 

S.NO. ITEM FREQUENCY 

1. Checking of working of instruments. Daily 

2. Checking of neutral and earth connections. Daily 

3. Physical inspection Daily 

4. Routine check of all the equipment/installation. Monthly 

5. Calibration of All Relays Within one month of start of 

agreement 

6. Preventive maintenance of all sub-station 

equipment 

Within one month of start of 

agreement 

 

B)  The major repair/replacement of following nature are not in scope of work of Contract:- 

a) Major repair/replacement of switch gears cables. 

b) Major repair/replacement of Sub-Station equipment/ installation such as ACB’s switch 

gears, change of HRC Fuses, repair of transformers, HT Cables, bus trunking, PT & CT’s. 

c) Servicing/ Overhauling of ACB`s and VCB`s. 

 However, the Contractor shall intimate immediately, without loss of time, to site Engineer 

for occurrence of any such faults. 

30. The following work should be carried out within one month of start of agreement with the 

coordination of CPWD staff:- 

a) All LT panels and HT panels will be opened after getting proper shut down and are to be 

cleaned thoroughly. 
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b) All nut & bolts of LT panel HT panel, bus trunking shall be tightened properly. 

c) Proper insulating tape is to be used where the PVC insulation is worn out. 

d) Calibration of all relays by carried out from Manufacturers OR OEM’s authorized 

Engineers and report to be submitted. 

31. All installations shall be kept clean and safe from risk of Fire/Theft/Accidents and damage 

etc. 

32. It shall be entirely the responsibility of the Contractor to ensure that no unlawful act is done 

by his persons while on duty. In case any theft/loss of departmental property takes place 

due to the negligence or carelessness of his personnel, the Contractor will be held 

responsible and shall make good the same. 

33. The routine preventive maintenance of Sub-Station equipment set shall be carried out 

during Holiday/Sunday without disturbing the office working of client department. 

34. Contractor shall also depute technical staff for routine check/control of all the 

equipment/installation at least one in month regularly along with other technical staff as 

required. 

35. The contractor shall also arrange technical staff team other than regular staff for carrying 

preventive maintenance of all sub-station equipment within one month of start of 

agreement. 

36. Khallasi will keep the sub-station clean. All the cleaning materials & broom, pocha, duster 

etc are to be provided by the contractor for both the Sub-Stations.  

37. Earth testing of all the earthings in the Sub – station/ DG set equipment shall be done at 

least within one month of start of agreement and results are to be submitted to the Engineer 

in Charge. 

38. The firm must observe all the necessary precautions/measures so that there should not be 

any breakdown during the meeting/conferences. The firm has to attend to any fault 

immediately or has to provide suitable alternative immediately so that programmes/ 

proceedings should not be disturbed. 

39. Any damage done to the building, installations and machinery etc. due to the negligence of 

the Contractor’s labour shall be made good by the Contractor free of cost. 

40. The Contractor will accept full and exclusive liability for the wages, other obligations 

referred under the law now and thereafter imposed by the Govt./Local bodies etc. for the 

personal engaged by them. 

41. The contractors are advised not to submit any conditional tender. All conditional tenders 

shall be summarily rejected. 

42. The staff deputed shall co-ordinate with other CPWD staff posted at other sub-station for 

maintenance & operation of HT feeder & LT feeders. 

43. The routine preventive maintenance of Sub-station equipment set shall be carried out 

during Holiday/ Sunday without disturbing the office working of client department. 

44. Contractor shall also depute staff for technical, preventive check/ control of all the 

equipment/ installation at least one in month regularly alongwith other technical staff as 

required. The staff deputed for preventive check shall be in addition to the operational staff. 

45. The Contractor/ Firm is advised to visit the site of work before quoting the rates, in order to 

ascertain the quantum and location of works.  

46. Payment shall be made quarterly subject to the availability of fund.  

47. Lowest bidder shall submit Police verification of staff/labourers to be deployed at site 

before stipulated date of start, otherwise penalty of Rs. 500/- per day till submission of 

police verification of labour and start of work. 

48. Terms of payment and other facilities for workers. 

a) The payment to the workers shall be made through NEFT / RTGS / ECS. 
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b) The payment to the workers shall be made upto 7th day of next month positively otherwise 

recovery of Rs. 100/- per labour per day shall be made from the contractor and also legal 

action can be initiated against the contractor as per labour laws. 

c) ESI / EPF of deployed staff will be deposited on regular basis, the same shall be reimbursed 

to the contractor, on production of proof of deposit of the same with respective Govt. 

department. 

49. Terms of payment for the contractor. 

 Payment to contractor shall be made after production of following proof :- 

a) Documentary proof of disbursement of wages of workers. The copy of ECS computerized 

transfer of payments of workers shall be enclosed with every bill. 

b) Copy of relevant period physical attendance sheet registered.  

c) Monthly labour report. 

50. The work shall be carried out at North Block which is security zone area, hence for issue of 

necessary passes and for token permission the contractor shall have to submit the following 

documents for the workers engaged by him and nothing extra will be paid on this account. 

a) Passport Size Photo – 2 Nos. 

b) Name & Postal Address with I.D. proof. 

c) Qualification and Experience.   

d) Police Verification Receipt and Report. 

e) Bank Account, where salary to be paid. 

f) ESI / EPF number, as applicable. 

51. It is the responsibility of the contractor that the above documents should be submitted in 

the office of Assistant Engineer (E), North Block immediately after the award of work, so 

that entry passes/ token permission can be obtained timely. After getting the entry 

passes/token permission from the security officer the contractor should take over the site 

immediately. 

52. The payment shall be made subject to the availability of the funds. 

 

Note:- 1. Failing to submit the following documents, no running and final bill shall be paid to the 

contractor- M.A.S. Register, Site Order Book, Hindrance register, Attendance sheet of the 

staff deployed, proof of the payment to the staff, proof of the material procured i/c tax 

invoice, service report duly singed by JE/AE etc. and any other documents as asked by 

Engineer-In-Charge. 

2. The Building is under handover stage to the Project Central Vista. The tender can 

be foreclosed or cancelled with notice of 15 days to the agency. Nothing extra/claim 

shall be paid to the agency on account of foreclosure of the agreement. 

 
 

 

GENERAL CONDITIONS 

1. All hardware items such as screws, thimbles, connectors, earth/neutral terminals, wires etc. which 

are essentially required for completing any item as per specifications will be deemed to have been 

included in the item even when the same have not been specifically mentioned.  

2. All hardware material such as nuts/bolts/screws/washers etc. to be used in the work shall be 

zinc/cadmium plated iron. The galvanized boxes of modular switch/sockets etc. shall be of the 

same make as of switch/socket etc.  

3. While laying conduit, suitable minimum number of junction boxes shall be left for pulling the 

wires. These shall be placed in such a way that the same do not remain noticeable.  

4. Any conduit which is not be wired by the contractor shall be provided with GI fish wire for wiring 

by some other agency subsequently. Nothing extra shall be paid for the same.  
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5. Multi stranded FRLS PVC insulated copper conductor wires are to be used in the work. 

Termination of multi-stranded conductors shall be done using crimping type copper thimbles at 

both the ends. Nothing extra shall be paid for the same.  

6. The contractor shall follow the shortest route for circuits, sub-main, point wiring etc.  

7. The connections of switches, sensors, earthing conductors & interconnections cables shall be made 

by adequate rating thimbles of approved standard makes only and nothing extra on this account 

shall be paid.  

8. Check nuts shall be provided while terminating the M.S. conduits in switch board boxes for which 

nothing extra shall be paid.  

9. All distribution boards shall be marked with circuits controlling the rooms/area/SDB controlled  

10. Material to be used in the work shall be ISI marked. The makes of materials have been indicated in 

the list of acceptable makes. No other make will be acceptable. The material to be used in the work 

shall be got approved from the Engineer-in-charge before its use at site. The Engineer-in-charge 

shall reserve the right to instruct the contractor to remove the material which, in his opinion, is not 

as per specifications  

11. While deciding the size of switch boxes for light points/fan point, exhaust fan point items, extra 

two modules will be provided for each fan point for fixing of regulator(s) (fan regulator is to be 

provided under different item). Wherever extra modules are available, the same shall be provided 

with blanking plates without any extra cost.  

12. Modular type switches/sockets/telephone outlets/TV sockets are to be provided wherever indicated 

in the items. The same shall be of only one make. The modular plates of switches, sockets, 

telephone & TV sockets etc. shall be in two parts i.e. plates with frames with in quoted rates.  

13. The building shall be provided with false ceiling in various areas. In order to avoid maintenance 

problem, the contractor will not provide any ceiling rose/connector/looping box etc. above the false 

ceiling. The point wiring in that case will be extended up to the fitting/fan etc. directly without 

provisions of any termination arrangement in between. The wire from the end point up Page 368 to 

the fixture shall be considered to be included in the point wiring. Nothing extra shall be paid for the 

same.  

14. Wherever it is not possible to provide rigid conduits, flexible conduit pipe shall be provided for 

drawing/running the wires. However, such arrangement has to be kept to the barest minimum and 

only with the prior approval of Engineer-in-charge.  

15. Earthing and all hidden items of work shall be carried out in the presence of the Engineer-in-charge 

or his authorized representative.  

16. The fan box cover shall be made from 3mm thick phenolic laminated sheet as per CPWD 

specification.  

17. The contractor shall provide only metallic junction boxes/looping boxes with cover of required 

sizes even in PVC conduiting and such boxes shall be measured as a part of conduit/wiring without 

any extra payment.  

18. The metallic junction boxes & looping boxes shall be covered with approved makes of phenolic 

laminated sheet. For telephone, television & fire alarm system shall be provided at all the floors 

within scope of work without any extra cost as per requirement & layout approved by Engineer-in-

charge.  

19. The firm has to go through the site order book kept with the Junior Engineer (E) regularly and has 

to sign the same and carryout the instructions recorded therein by various officers of the 

department.  
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20. The quantities of various items may vary from the quantities given in schedule of work. The 

agency shall bring the various items & materials as per actual requirement at site at the time of 

execution of work. Excess quantities shall not be accepted & paid by the department.  

21. The ceiling roses wherever required to be provided are included in the scope of work without extra 

payment and the same shall also be of modular type & of the same make as that of switches & 

sockets along with earthing provision.  

22. The MCB should be of same make as that of MCB DBs.  

23. The MCB distribution boards shall be factory fabricated in the works of the manufacturer of the 

MCB’s of any of the makes specified and the same shall be duly pre-wired in the works. The board 

shall be brought to site in ready for installation condition. The MCBs and the MCB distribution 

board shall be of the same make.  

24. Microprocessor type MCCB should have centrally adjustable overload setting & short circuit 

setting as per OEM standards. All MCCB should be ICS=ICU.  

25. Suitable crimping tools shall be used for crimping the lugs/thimbles/ferrules. Nothing extra shall be 

paid on this account. The lugs/thimbles/ferrules pressed by conventional/ordinary pliers shall not 

be accepted.  

26. All the equipment shall be delivered with (i) Manufacturer´s test certificate, (ii) Manufacturer´s 

technical catalogues and Installation / Instruction (O&M) manuals.  

27. The work shall be carried out according to approved drawing/details which shall be subsequently 

issued to the successfully qualified bided bidder for execution, in stages as per Page 369 instruction 

of the Engineer-in-Charge who will have the right to change the layout as per requirement at site 

and the contractor shall not have any claim due to change in layout.  

28. The bad workmanship will not be accepted and defects shall be rectified at contractor’s cost to the 

satisfaction of the Engineer-in-Charge. The program of electrical works is to be coordinated in 

accordance with the building work.  

29. The contractor or his engineer is bound to sign the site order book as and when required by the 

Engineer-in-Charge and to comply with the remarks therein.  

30. The contractor has to make his own arrangements for stores and watch & ward. No extra claim for 

this will be entertained.  

31. The wiring and conduit route shall be marked by the contractor in the drawing first, and shall be 

got approved from the Engineer-in-charge.  

32. The connection inter connection, earthing and inter earthing shall be done by the contractor 

wherever required and nothing extra shall be paid on this account.  

33. All the sub main and circuits wiring includes loose wire for connections inside switch boxes and 

MCB DBs. No payment for these loose wires shall be made.  

34. All PVC/ MS conduits accessories shall be of the same make as conduits and shall be ISI marked. 

The conduits shall be terminated as switch boxes/metallic junction boxes with suitable 

glands/check nuts 

35. The contractor shall take all safety precautions to avoid accidents by exhibiting caution boards, red 

flags, red lights and by providing necessary barriers and all other measures required from time to 

time. The contractor shall be responsible for all damages and accidents due to negligence on his 

part. 

36. The contractor shall give due notices to Municipality, Police and/or other authorities that may be 

required under the law/rules under force and obtain all requisite permissions/licenses for temporary 
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obstructions/enclosures and pay all charges which maybe liable on account of his execution of the 

work under the agreement. Nothing extra shall be payable on this account 

37. The contractor shall leave such recesses, holes, openings, etc., as may be required for the electric, 

air-conditioning and other related works. (For this purpose, any required inserts, sleeves, brackets, 

conduits, base plates, insert plates, clamps etc. shall be arranged by the contractor and fix the same 

at the time of casting of concrete, stone work & brick work, if required, and nothing extra shall be 

payable on this account.  

38. No tools and plants including special T&P etc. shall be supplied by the department and the 

contractor will have to make his own arrangements at his expenses 

39. All materials shall be got checked & approved by the Engineer-in-charge on receipt of the same at 

site before use and rejected material is to be removed from the site immediately.  

40. No foreign exchange shall be made available by the department for the purchase of equipment, 

plants, machinery, materials of any kind or any other items required to be carried out in execution 

of work 

41. The contractor shall carry out his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-charge and 

shall as far as possible arrange his work and shall place and dispose of the materials being used or 

removed, so as not to interfere with the operations of other contractors, or he shall arrange his work 

with that of the others in an acceptable and coordinated manner and shall perform it in proper 

sequence to the entire satisfaction of Engineer-in-charge.  

42. All items which are not covered while carrying out electrical work shall be removed and shall be 

cleared by the contractors as soon as the work is completed. 

43. The contractor shall give the Engineer-in-charge in every fortnight, a progress report of the work 

done during the previous fortnight. The progress of work will be reviewed periodically by the 

Engineer-in-charge with the contractor and shortfalls, if any, sorted out. The contractor shall 

thereupon take such action as may be necessary to bring back his work to schedule without any 

additional cost to the department 

44. It shall be responsibility of the main contractor to sort out any dispute involved with the associated 

contractor without any time and cost overrun to the department. The main contractor shall be solely 

responsible for settling the dispute/litigation arising out of his agreement with the associate 

contractor. The contractor shall ensure that the work shall not suffer on this account 

45. The contractor shall quote his rates considering the specifications, terms & conditions and 

particular specifications and special conditions etc. and nothing extra shall be payable whatsoever 

unless otherwise specified. 

46. The main contractor shall be responsible for coordinating the activities of all works and essential 

progress of works as per milestone and laid down program.  

47. The contractor shall be responsible for the watch and ward of the site/property/material provided 

by him and materials issued by the department against pilferage and breakage during the period of 

execution and thereafter till the work is completed and physically handed over to the department.  

48. Samples of all materials, fittings and other materials/articles required for execution of the work 

shall be got approved from the Engineer-in-charge. Materials/articles manufactured by the firms of 

repute as indicated in tender documents and approved by the Engineer-in-charge shall only be 

used.  
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49. The contractor shall ensure quality construction in a planned and time bound manner. Any sub-

standard material or work beyond set out tolerance limits shall be summarily rejected by the 

Engineer-in-charge. 

50. Even ISI marked materials shall be subjected to quality test at the discretion of the Engineer-in-

charge besides testing of other materials as per the specifications described for the item/material. 

Whenever ISI marked materials are brought to the site of work; the contractor shall, if required by 

the Engineer-in-charge, furnish manufacturers test certificates to establish that the materials 

procured by the contractor for incorporation in the work satisfy the provisions of IS codes relevant 

to the material and/or the work done 

51. The firm shall use only electrically operated chase cutting machine for cutting the chases in the 

wall for recessed conduit wiring. 

52. The contractor will have to make his own arrangement for storage of materials. No storage space 

shall be provided by department. 

53. The contractor will have to ensure that the skilled labour i.e. wireman etc., Engaged in the 

execution of the work must possess valid electrical license, otherwise he will not be permitted to 

execute the work 

54. The associate contractors executing the electrical works must possess the valid electrical contractor 

license otherwise they will not be permitted to execute the electrical works. 

55. The contractor shall be responsible for removal of all defects in the work during the 

guarantee/warranty period. The department shall carry out routine maintenance only. However, if 

any failure is noticed during this period which is attributable to poor quality of material and bad 

workmanship, the contractor will be required to rectify the same at his own cost, failure of which 

the department will be at liberty to get the defects rectified at the risk & cost of the contractor. The 

contractor will also be required to carry out his own inspection/testing during the 

guarantee/warranty period and attend to any defect taking place during this period. 

56. The contractor has to intimate his authorized representative, who will be receiving instructions in 

his absence. The contractor /his authorized representative is bound to sign the site order book as 

and when required by the Engineer-in-charge and to comply with the instructions therein. 

57. Suitable back plates providing for fixing the wall brackets and ceiling flush fittings shall be 

supplied by the contractor free of cost. 

58. It shall be responsibility of contractor to provide polythene/PVC plastic cover for all SDBs/meter 

boards/feeder pillars/panels etc. so as to protect them from wear & tear/damage during execution 

stage. Contractor shall provide the covers for the materials if any being supplied departmentally 

also. Nothing extra shall be paid on this account. 

59. Contractor is fully responsible for any kind of damage to the LT/HT cable during execution of 

work. No joints shall be allowed if the cable is damaged. Contractor has to replace the full length at 

his own cost. 

60. A suitable brass/tinned copper neutral link shall be fixed at suitable place in the Metallicoutlet 

boxes of all sizes to terminate neutral wire properly. Nothing extra shall be paid on this account 

61. Colour coding shall have to be adopted in the wiring system as per specification. 

62. Suitable crimping tools shall be used for crimping the lugs/thimbles/ferrules. Nothing extra shall be 

paid on this account. The lugs/thimbles/ferrules pressed by conventional/ordinary pliers shall not 

be accepted. 

63. A suitable brass/tinned copper neutral link shall be fixed at suitable place in the Metallic outlet 

boxes of all sizes to terminate neutral wire properly. Nothing extra shall be paid on this account. 
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64. An earth termination with earth stud of brass/tinned copper i/c 2 No. metallic washers or suitable 

earth bar of Brass/tinned copper with tinned copper thimbles/ferrules/lugs should be suitably fixed 

at suitable place in the Metallic outlet box for termination of protective earth conductor. Nothing 

extra shall be paid on this account.  

65. In the outlet boxes, phase from one switch to other switch shall be looped with suitable size of solid 

copper conductor. Nothing extra shall be paid on this account. Stranded conductor shall not be 

accepted.  

66. Only required number of knockouts should be removed from Metallic outlet boxes for entry of 

conduits. If more than required number of knockouts are removed, the Metallic outlet box shall not 

be accepted.  

67. Separate G.I. boxes shall be used for staircase light switches and bell push. Nothing extra shall be 

paid on this account.  

68. Metal sheath of Co-axial T.V. cable shall be terminated using 'U' shape thimble/lugs/ferrules. 

Nothing extra shall be paid on this account.  

69. To facilitate drawing of wires 16/18 SWG GI fish wire be provided along with laying of recessed 

conduit. Nothing extra shall be paid on this account.  

70. Cable connection to switch gear is deemed to be included in the item of end termination. No extra 

payment shall be made for that.  

71. The contractor is advised to visit the site of work to have an idea of the execution of the work; 

failure to do so shall not absolve their responsibility to do the work as specified in agreement.  

72. The overall system shall be designed in such that if any monitoring system fails Data Center shall 

still be functional.  

73. A continuous cooling system to be designed to provide a stable thermal environment for the critical 

IT equipment without any interruption meeting ASHRAE standards.  

74. The design of the system should be such that it should be fault tolerant site infrastructure covering 

dual power for all IT equipment, complimentary system and distribution paths must be physically 

isolated from each other.  

75. The successful bidder has to obtained all statuary approval including PESCO (Petroleum & safety 

organization) licence for fuel storage above 2000 ltrs and its subsequent renewal before the expiry 

of defect liability period.  

76. Rates:  

76.1 The work shall be treated as on works contract basis and the rates tendered shall be for complete 

items of work (except the materials, if any, stipulated for supply by the department) inclusive of all 

taxes (including works contract tax, if any), duties, and levies etc. and all charges for items 

contingent to the work, such as packing, forwarding, insurance, freight and delivery at site for the 

materials to be supplied by the contractor, watch and ward of all materials (including those 

supplied by the department, if any) for the work at site etc.  

76.2 Prices quoted shall be firm.  

77. Taxes and Duties:  

77.1 Rates are inclusive of GST and all other Taxes, duties, levies and royalties and nothing extra shall 

be payable to the contractor on account of this. 

77.2 The GST at source shall be deducted from the bills of the contractor as applicable in at the time of 

payments.  

78. Completeness of Tender: All sundry fittings, assemblies, accessories, hardware items, foundation 

bolts, termination lugs for electrical connections as required, and all other sundry items which are 

useful and necessary for proper assembly and efficient working of the various components of the 

work shall be deemed to have been included in the tender, whether such items are specifically 

mentioned in the tender documents or not.  

79. Works to be done by the contractor: Unless and otherwise mentioned in the tender documents, the 

following works shall be done by the contractor, and therefore their cost shall be deemed to be 

included in their tendered cost:- (i) Foundations for equipment and components where required, 
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including foundations bolts. (ii) Cutting and making good all damages caused during installation 

and restoring the same to their original finish. (iii) Sealing of all floor openings provided by him for 

pipes and cables, from fire safety point of view, after laying of the same. (iv) Painting at site of all 

exposed metal surfaces of the installation other than prepainted items like fittings, fans, 

switchgear/distribution gear items, cubical switchboard etc. Damages to finished surfaces of these 

items while handling and erection, shall however be rectified to the satisfaction of the Engineer-in-

Charge. (v) Testing and commissioning of completed installation. (vi) Storage space for all 

equipment, components and materials for the work.  

80. Storage and Custody of Materials: The contractor has to make his own arrangement for the storage 

of the material at site & necessary watch and ward of the electrical installation during the execution 

of work till the same is handed over to the department. No extra payment will be made on this 

account. The storage space shall however be arranged by the department at site, if available. The 

main contractor shall arrange for proper storage of the electrical fans and fittings at site and that 

double lock system shall be arranged for the fans and fittings after receipt at site until the time they 

are taken for installation. The contractor shall however be responsible for proper storage and safe 

custody of the same till their installation and handing over to the department.  

81. Electric Power Supply and Water Supply: Power and water supply will be arranged by the 

contractor at the site for installation purpose. However, for final testing purpose after complete 

installation of the electrical items, electricity supply will be made available free of cost to the 

contractor or the Contractor shall make his own arrangement by deploying necessary DG Sets. 

Contractor will take due care to ensure safety of electrical installation during execution of work.  

82. Tools for handling and Erecting: All tools and tackles required for handling of equipment and 

materials at site of work as well as for their assembly and erection and also necessary test 

instruments shall be the responsibility of the contractor.  

83. Payment Terms: Payment shall be made as per the relevant clauses of form PWD -EPC forming 

part of the tender documents.  

84. Co-ordination with other agencies: The contractor shall co-ordinate with all other agencies 

involved in the building work so that the building work is not hampered due to delay in his work. 

Recessed conduit and other works, which directly affect the progress of building work, should be 

given priority.  

85. Care of buildings: Care shall be taken by the contractor to avoid damage to the building during 

execution of his part of the work. He shall be responsible for repairing all damages and restoring 

the same to their original finish at his cost. He shall also remove, at his costs, all unwanted and 

waste materials arising out of his work, from the site.  

86. Structural Alterations to Buildings: (i) No structural member in the building shall be 

damaged/altered, without prior approval from the competent authority through the Engineer-n-

charge. (ii) Structural provisions like openings, cutouts, if any, provided by the department for the 

work, shall be used. Where these required modifications, or fresh provisions are required to be 

made, such contingent works shall be carried out by the contract at his cost. (iii) All such openings 

in floors provided by the department shall be closed by the contractor after installing the 

cables/conduits/rising mains etc. as the case may be, by any suitable means as approved by the 

Engineer-in-charge without any extra payment. (iv) All chases required in connection with the 

electrical works shall be provided and filled by the contractor at his own cost to the original 

architectural finish of the buildings.  

87. Addition to an installation: Any addition, temporary or permanent, to the existing/ Proposed 

electrical installation shall not be made without a properly worked out scheme/design by a 

qualified Electrical Engineer to ensure that such addition does not lead to overloading, safety 

violation of the existing/ Proposed system.  

88. Work in occupied buildings: (i) When work is executed in occupied buildings, there would be 

minimum of inconvenience to the occupants. The work shall be programmed in consultation with 

the Engineer-in-charge and the occupying department. If so required, the work may have to be 
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done even before and after the office hours. (ii) The contractor shall be responsible to abide by the 

regulations or restrictions set in regard to entry into, and movement within the premises. (iii) The 

contractor shall not tamper with any of the existing installations including their switching 

operations or connections there to without specific approval from the Engineer-in-charge.  

89. Drawings: (i) The work shall be carried out in accordance with the drawings and the tender 

documents and also in accordance with modification thereto from time to time as approved by the 

Engineer-in-charge. (ii) All wiring diagrams shall be deemed to be ‘Drawings’ within the meaning 

of the term as used in Clause 11 of the conditions of contract (PWD 7 or PWD 8). They shall 

indicate the main switch board, the distribution boards (with circuit numbers controlled by them), 

the runs of various mains and sub mains and the position of all points with their controls. (iii) After 

award of the work, the firm will be required to submit the drawings for the proposed work 

including layout plan, conduit routes showing location of points and height etc. Work will be 

carried out as per the approved drawings before start of work.  

90. Conformity to IE Act, IE Rules, and standards: 1.2. All electrical works shall be carried out in 

accordance with the provisions of Indian Electricity Act, 1910 and Indian Electricity Rules, 1956 

amended up to date (Date of call of tender unless specified otherwise). List of rules of particular 

importance to electrical installations under these General Specifications is given in Appendix C for 

reference.  

91. General requirements of components: 1.3. Quality of material: All materials and equipment 

supplied by the contractor shall be new. They shall be of such design, size and materials as to 

satisfactorily function under the rated conditions of operation and to withstand the environmental 

conditions at site.  

92. Inspection of materials and equipment:  

92.1 Materials and equipment to be used in the work shall be inspected by Engineer-in-charge or his 

representative or both officers as required. Such inspection will be of following categories: (i) 

Inspection of materials / equipment to be witnessed at the Manufacturer’s premises in accordance 

with relevant BIS /Agreement Inspection Procedure. (ii) To receive materials at site with 

Manufacturer’s Test Certificate(s) (iii) To inspect materials at the authorized dealer’s go downs to 

ensure delivery of genuine materials at site. (iv) To receive materials after physical inspection at 

site.  

92.2 Adequate care to ensure that only tested and genuine materials of proper quality are used in work 

shall be ensured by firm. The firm shall ensure that: (i) Material will be ordered & delivered at site 

only with the prior approval of the department to ensure timely delivery. (ii) As and when the order 

is placed for the fittings/ fixtures, cables, switchgears, poles, rising main, other main items etc., its 

copy shall be endorsed to the CPWD Engineer-in-charge. (iii) The firm will be required to procure 

material like exhaust fans, MCB’s & DB’s, switches & sockets, wires & cables, conduits and 

switchgears etc directly from the manufacturer/ authorized dealers to ensure genuineness & quality 

and as per the approved makes only. Proof in this regard shall be submitted by the contractor 

before installation at site to the department. (iv) Inspection at factory or at goodown of the 

manufacturer, as required, shall be arranged by the firm for a mutually agreed date. Certificate for 

genuineness of the fittings shall have to provided duly signed by the manufacturer’s officer not 

below the rank of Regional Manager. (v) Delivery of material shall be taken up only with the 

consent of department, after clearance of the material. (vi) Department shall reserve the right to 

waive inspection in lieu of suitable test certificate, at its discretion. NOTE: The boarding lodging 

and travelling charges for such inspection shall be borne by the department on first instance, in case 
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of failure of the test / non-satisfaction of the test by the department all such expenses shall have to 

borne by the agency for sub-sequent visit/inspection. 

92.3 Similarly, for fabricated equipment, the contractor will first submit dimensional detailed drawings 

for approval before fabrication is taken up in the factory. Suitable stage inspection at factory also 

will be made to ensure proper use of materials, workmanship and quality control.  

93. Ratings of components:  

93.1 All components in a wiring installation shall be of appropriate ratings of voltage, current and 

frequency, as required at the respective sections of the electrical installations in which they are 

used.  

93.2 All conductors, switches and accessories shall be of such size as to be capable of carrying the 

maximum current, which will normally flow through them, without their respective ratings being 

exceeded.  

94. Conformity to standards:  

94.1 All components shall confirm to relevant Indian Standard Specifications wherever existing. 

Materials with ISI certification mark shall be preferred.  

94.2 Relevant Indian Standards including amendments or revisions thereof up to the date of tender 

acceptance shall be applicable in the respective contracts for respective items, firm to ensure its 

compliance.  

95. Inter-changeability: Similar parts of all switches, lamp holders, distribution fuse boards, Switch 

gears, ceiling roses, brackets, pendants, fans and all other fittings of the same type shall be 

interchangeable in each installation.  

96. Workmanship:  

96.1 Good workmanship is an essential requirement to be complied with. The entire work of 

manufacture/fabrication, assembly and installation shall confirm to sound engineering practice. 

96.2 Proper supervision/skilled workmen: The contractor shall be a licensed electrical contractor of 

appropriate class suitable for execution of the electrical work. He shall engage suitably 

skilled/licensed workmen of various categories for execution of work supervised by supervisors / 

Engineer of appropriate qualification and experience to ensure proper execution of work. They will 

carry out instruction of Engineer-in-charge and other senior officers of the Department during the 

progress of work.  

96.3 Use of quality materials: Only quality materials of reputed make as specified in the tender will be 

used in work.  

96.4 Fabrication in reputed workshop: Switch boards and LT panels shall be fabricated in a 

factory/workshop having modern facilities like quality fabrication, seven tank process, 

powder/epoxy paint plant, proper testing facilities, manned by qualified technical personnel. These 

shall be as per make / item approved.  

97. Testing: All testes prescribed in this General Specification, to be done before, during and after 

installation, shall be carried out, and the test results shall be submitted to the Engineer-incharge in 

prescribed Performa, forming part of the Completion Certificate.  

98. Commissioning on completion: After the work is completed, it shall be ensured that the installation 

is tested and commissioned.  

99. Completion plan and completion certificate:  

99.1 For all works completion certificate after completion of work shall be submitted to the Engineer-in-

charge.  



63 

 

99.2 Completion plan drawn to a suitable scale in A2 Sheet (It shall be laminated if desired by the Site- 

in-Charge) indicating the following, and three copies of the same shall also be submitted. (i) 

General layout of the building. (ii) Locations of main switchboard and distribution boards, 

indicating the circuit numbers controlled by them. (iii) Position of all points and their controls. (iv) 

Types of fittings, viz. fluorescent, pendants, brackets, bulk head, fans, exhaust fans etc. (v) Name 

of work, job number, tender reference, actual date of completion, names of Division/ Sub-division 

and name of the firm who executed the work with their signature. (vi) Cable layout showing 

general distribution diagram along with position of cable joints, if any.  

100. Guarantees The installation will be handed over to the department after necessary testing and 

commissioning. The installation will be guaranteed against any defective design/workmanship. 

Similarly, the materials supplied by the contractor will be guaranteed against any manufacturing 

defect, inferior quality. The guarantee period will be for a period of 36 months from the date of 

handing over to the department. Installation/ equipment or components thereof shall be rectified/ 

repaired to the satisfaction of the Engineer-in-charge. The firm will be required to submit guarantee 

of material from the manufacturer to the department.  

101. The tenderer is advised to read and examine the tender documents for the work and the set of 

drawings in the tender document and also available in office of Engineer-in-charge. He should 

himself inspect and examine the site and its surroundings before submitting his tender.  

102. Separate conditions & specification and scope are included in this tender for each of the subhead. 

The contractor shall quote the amount/rates lump-sum in figure/percentage accurately in schedule 

of financial quote, as prescribed there.  

103. The contractor(s) shall submit a detailed program of execution in accordance with the master 

programme/milestone within ten days from the date of issue of award letter. 

104. All the E&M Items shall be brought at site only after the approval of TDS & physical sample of the 

item/equipment and same shall be preserved at site lab/sample room. The Test Report from 

OEM/Third Party/Both for each/any E&M item/equipment can be sought by the Engineer-in-

Charge 

105. The payment for the tests shall be borne by agency, and no reimbursement shall be made by the 

department. If the agency fails to submit the test reports from OEM/Third Party/Both for each/any 

E&M item/equipment as sought by the Engineer-in-Charge, then the department will get all the 

required tests done and the amount paid to the test agency by the department will be recovered 

from the contractor bill.  

106. All works have to be executed as per specifications provided in the bid document, CPWD 

Specifications, National building Code 2016 (in case of difference, if any, stringent/higher 

specification of the two shall be followed) and ECBC 2017 Code. In absence of CPWD 

Specifications, IS Codes, National Building Code 2016 sound engineering practices shall be 

adopted as per order of precedence defined in the contract.  

107. The scope of works & specifications is given in general but they are not exhaustive i.e. does not 

mention all the incidental works required to be carried out for complete execution of the item of 

work. The work shall be carried out, all in accordance with true intent and meaning of the 

specifications and the drawings taken together, regardless of whether the same may or may not be 
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particularly shown on the drawings and /or described in the specification, provided that the same 

can be reasonably inferred there from. 
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Schedule of Quantity 

 

Name of Work: RMO 4x10 TR Cap. PTAC plants installed in MTNL (Tel. Exch.) at North 

Block, New Delhi. (SH: Operation & maintenance of 11KV/.433KV Sub-Station, various 

capacity DG sets.)  

 

S.No. Description of Items Qty. Unit Rate Amount 

  SH-I (Sub-Station & DG set)         

1 Providing services for round the clock operation of 

11 KV/ 433 volts electric Sub-Station installed at 

North Block, East Wing & West Wing side. Both 

Sub-Station comprising of two nos. 11 KV/ 0.433 

KV dry type transformer, 2 Nos. capacitor panel, 

HT panel & LT panel & other related equipment 

and 2 Nos. Cummins make 500 KVA silent type 

DG set & 1 No. Cummins make 250 KVA DG Set 

complete with AMF panels, batteries i/c cleaning & 

upkeep of premises etc. installed at North Block 

(Outside & Inside the Building) and keeping the all 

installations neat & clean i/c maintaining hygenic 

conditions in Sub-Station & DG Set Rooms on all 

working days i/c Saturday, Sunday & Holidays as 

per technical particulars, scope of works by 

deploying One No. Skilled staff & 1 No. Unskilled 

staff in three shifts daily at site as per terms & 

conditions attached etc. as required. 6 Months 230071.00 1380426.00 

Total of SH-I 1380426.00 

  SH-II (Security Light)         

2 Providing services for routine electrical 

maintenance of wall light/ stone pole light at 

Kartavya Path side and Jalebi Chowk flood lights 

etc. of 9 watt to 36 watt LED installed at an approx. 

height upto 16-18 feet on stone poles/ wall of North 

Block i/c repair/ replacement, cleaning and 

adjustment of all electrical accessories in the stone 

pole which includes lamp, holder, glass, cable etc. 

as per direction of Engineer-in-Charge etc. as 

required as per terms and conditions attached (1 

No. Skilled & 1 No. Unskilled staff from 2PM to 

10PM i/c Saturday, Sunday & Public Holidays) 6 Months 76660.00 459960.00 

Total of SH-II 459960.00 



66 

 

  SH-III (Livery)         

3 Providing uniform with ID Card, Shoes (2 sets each 

person) for winter & summer to above deputed 

staff at site etc. as reqd. 8 Nos. 5000.00 40000.00 

Total of SH-III 40000.00 

Total of SH-I, II & III 1880386.00 
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