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CPWD
CPWD-6 FOR e-TENDERING

Online Percentage Rate bids (CPWD-7) are invited on behalf of President of India on single bid system
from CPWD enlisted contractors of appropriate class in building category for the following work:-
Name of Work: Upgradation of MP’s Flats/Bungalows under Sub Div-I of PaWD-I, dg
2026-27. (SH:- Renovation of Servant Quarters at Bungalow No. 19 , 20 Windsor Place
& other Bungalows).

The enlistment of the contractor should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the
original date of submission of bids.

The work is estimated to cost 3. 18,86,265/- This estimate, however, is given merely as a rough guide.
Agreement shall be drawn with the successful bidders on prescribed Form No. C.P.W.D.-7 which is
available as a Govt. of India Publication and also available on website www.eprocure.gov.in. Bidders
shall quote his rates as per various terms and conditions of the said form which will form part of the
agreement.

The time allowed for carrying out the work will be 02 Months from the date of start as defined in
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the
phasing, if any, indicated in the bid documents.

(1) The site for the work is available erthe-siteforthe-worlk-shall- be-made-avatable-inparts-as—speeified
below—-

The bid document consisting of plans, specifications, the schedule of quantities of the various types of
items to be executed and the set of terms and conditions of the c7ontract to be complied with and other
necessary documents except Standard General Conditions of Contract Form can be seen on website
www.etender.cpwd.gov.in or ww.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times or withdraw it
before last date and time of submission of bid as notified. No post-tender modification is allowed by the
tenderers except through negotiations, if required. In case, any tenderer does so, the tender will be
rejected and the tenderer will be debarred for future tendering in CPWD for two years by the concerned
enlisting authority (in case of CPWD enlisted contractor) and by the concerned CE/SE (in case of non-
enlisted contractor).

While submitting the revised bid, contractor can revise the percentage rate any number of times but
before last time and date of submission of bid as notified.

When bids are invited in three stage system and if it is desired to submit revised financial bid then it
shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall
become invalid.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as prescribed) from any
of the Commercial Banks (drawn in favour of Executive Engineer, Parliament Works Division-I,
CPWD, I P Bhawan, New Delhi) shall be scanned and uploaded to the e-Tendering website within
the period of bid submission. EMD shall be made from the account of the bidder submitting the bid,
if issued from the account other than that of the bidder submitting the bid shall not be accepted. The
original EMD should be deposited either in the office of Executive Engineer inviting bids or
division office of any Executive Engineer, CPWD within the period of bid submission. The EMD
receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by the tender
inviting EE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending bidder upto the
specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum
50% of earnest money or <. 20 lac, whichever is less, shall have to be deposited in shape prescribed
above, and balance may be deposited in shape of Bank Guarantee of any Commercial Bank having
validity for a period of 90 days for single bid works and 180 days for two bid system or more from
the last date of receipt of bids which is to be scanned and uploaded by the intending bidders.
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The earnest money given by all the tenders except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance of the
successful bidder, which is earlier. However, in case of two/three bid system earnest money deposit
of bidder unsuccessful during technical bid evaluation etc. should be returned within 30 days of
declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the press notice shall be scanned and uploaded to the e-Tendering website within the period of bid
submission. However, certified copy of all the scanned and uploaded documents as specified in
press notice shall have to be submitted by the lowest bidder only along with physical EMD of the
scanned copy of EMD uploaded within a week physically in the office of tender opening authority.
Online bid documents submitted by intending bidders shall be opened only of those bidders, whose
original EMD deposited with any division of CPWD and other documents scanned and uploaded
are found in order.

The bid submitted shall be opened at 03:30 PM on 01.07.2026.

The Bid submitted shall become invalid if:

(1) The bidders are found ineligible.

(i1) The bidder does not upload scanned copies of all the documents as stipulated in the bid
documents.

(iii))  If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest bidder in the office of bid
opening authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest
tenderer.

In case of invalid bid as above, the bidder/s shall not be allowed to participate in the
retendering process of the work.

The contractor whose bid is accepted will be required to furnish performance guarantee as mentioned in

Schedule E and within the period specified in Schedule F. This Guarantee shall be in the form of

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from

any of the Commercial Banks in accordance with the prescribed form. In case the contractor fails to

deposit the said performance guarantee within the period as indicated in Schedule ‘F’, including the
extended period if any, the Earnest Money deposited by the contractor shall be forfeited automatically
without any notice to the contractor. The earnest money deposited along with tender shall be returned
after receiving the aforesaid performance guarantee. The contractor whose bid is accepted will also be
required to furnish either copy of applicable licenses/registrations or proof of applying for obtaining
labour licenses, registration with EPFO, ESIC, BOCW Welfare Board, GST and Programme Chart
(Time and Progress) within the period specified in Schedule F.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to risks, contingencies and
other circumstance which may influence or effect their bid. A bidders shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and
maintaining at his own cost all materials, tools and plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidder implies that he has read this notice and all other
contract documents has made himself aware of the scope and specifications of the work to be done and
of conditions and rates at which stores, tools and plants etc., will be issued to him by the Government
and local conditions and other factors having a bearing on the execution of the work.
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The competent authority on behalf of the President of India does not bind itself to accept the lowest or
any other bid and reserves to itself the authority to reject any or all the bids received without the
assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the bidders shall be summarily rejected.
Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids
submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the
whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts in
which his near relative is posted as Divisional Accountant or as an officer in any capacity between the
grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by him and
who are near relatives to any gazetted officer in the Central Public Works Department or in the Ministry
of Urban Development. Any breach of this condition by the contractor would render him liable to be
removed from the approved list of contractors of this Department.

No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India is allowed to work as a contractor for
a period of one year after his retirement from Government service, without the prior permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the bid or engagement in the contractor’s
service.

The bid for the work shall remain open for acceptance for a period of 30 (Thirty) days from the date of

opening of bids in case of single bid system and 75(Seventyfive)-daysfrom-the-date—of opening—of
technical bids-in-ease-bids-are-invited—in2-or 3-bidsystem. Further:

(1) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department within 7 days after last date of submission
of bids, then the Government shall without prejudice to any other right or remedy, be at liberty
to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work
is issued or not.

(i1) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department after expiry of 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or remedy,
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of acceptance
for the work is issued or not.

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall
not be allowed to participate in the rebidding process of the same work.

This Notice inviting Bid shall form a part of the contract document. The successful bidders/

contractors, on acceptance of his bid by the Accepting Authority, shall within 15 days from the

stipulated date of start of the work, sign the contract consisting of:-

The Notice inviting Bid all the documents including additional conditions, specifications and drawings,

if any, forming part of the bid as uploaded at the time of invitation of bid and the rates quoted online at

the time of submission of bid and acceptance thereof together with any correspondence leading thereto.

Standard C.P.W.D Form -7 or other standard CPWD Form as applicable.

A new provision of Integrity Pact has been introduced in the GCC 2023 Maintenance Works. At the

time of submission of tender/bid, it shall be mandatory to sign the Pact by the bidder/contractor failing

which the tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder
would be summarily rejected.

The intending bidders are required to update their profile in CPWD e-tender portal and to upload their

bids well in advance of last date of submission of tender. Any issue related to updating profile/uploading

tender can be resolved through the concerned Executive Engineer/Assistant Engineer (Phone No.

01123370180 e-mail id: eepawd3@yahoo.com) or ERP help line No.18001803286 or e-mail id

cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait to raise any

issues till the last date of submission of bid in their own interest.

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL



Annexure 20A.13.1

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING
PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Executive Engineer, Parliament Works Division-I, CPWD, 1.P. Bhawan, New Delhi
invites on behalf of President of India, Online Percentage rate bids (CPWD-7) on single bid
system from CPWD enlisted contractors of appropriate class in building category for the
following work: -

SL. NIT No. Name of work & Location o Last date & Date &
No. g o 8 time of time of
inlts g = submission of | opening of
2 32 S| g Eligibility bid
<& % | 8 | and financial
23 2| % | bids,EMD
£ S8 and other
z’ = | documents as
specified.
1. |94/EE/2026-| Upgradation of MP’s Flats/Bungalows
27/PaWD-I/ | under Sub Div-I of PaWD-I, dg 2026-27. | 1
Delhi/1st | (SH:- Renovation of Servant Quarters at E w § 01.07.2026 | 01.07.2026
Recall | Bungalow No. 19,20 Windsor Place & | & | &| & Up to at
other Bungalows). S| % 2| 03:00PM | 03:30 PM
MRS
v

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and is in possession of all the documents required.
Information and Instructions for bidders posted on website shall form part of bid document.

The bid document consisting of specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen and downloaded from website www.etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.

Bidders are advised to keep visiting the above mentioned web-sites from time to time (till the
deadline for bid submission) for any updates in respect of the tender documents, if any. Failure to
do so shall not absolve the applicant of his liabilities to submit the applications complete in all
respect including updates thereof, if any. An incomplete application may be liable for rejection.
But the bid can only be submitted after depositing of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scanned documents such as
Insurance Surety Bonds, Account Payee Demand draft or Bankers Cheque or Fixed Deposit
Receipts or/and Bank Guarantee (for balance amount as prescribed) from any of the
Commercial Bank towards EMD in favour of Executive Engineer as mentioned in NIT, receipt
for deposition of original EMD to division office of any Executive Engineer (including NIT
issuing EE/AE), CPWD and other documents as specified.

The intending bidder is required to update his profile on new e-tender website
https://etender.cpwd.gov.in. Information on updation of profiles is available on CPWD
website  https://www.cpwd.gov.in  vide circular https: //www.cpwd.gov.in/
WriteReadData/other_cir/50798.pdf.

Copy of enlistment order and other documents as specified in the tender documents for eligibility
shall be scanned and uploaded to the e-tendering website within the period of bid submission.
However, certified copy of all the scanned and uploaded document as specified in tender
documents shall be submitted by the lowest bidder within a week physically in the office tender
opening authority.
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Online bid documents submitted by intending bidders shall be opened only of those bidders, who
has submitted the documents as per terms of the NIT.

The intending bidder must have valid Class-III digital signature. The bidder need to downloading
eMsigner on his system and successfully install it. The process for downloading and installing is
available in the ‘downloads’ section of the etender website https://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of bids
he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote percentage above or below or at par for civil work as well as
electrical portion in template (Abstract sheet). The column meant for quoting percentage in figures
appears in pink colour and the moment percentage is entered, it turns sky blue. However, if a
tenderer does not quote any percentage above/below on the total amount of the tender or any
section/sub head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

List of Document to be scanned and uploaded within the period of bid submission:

Banker‘s Cheque of a Commercial Bank or Account Payee Demand Draft of a
Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank or Insurance
Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a
Commercial Bank against EMD and EMD shall be made from the account of the bidder
submitting the bid, if issued from the account other than that of the bidder submitting the
bid shall not be accepted.

Copy of Enlistment Order of CPWD Contractor in appropriate class of composite
category.

Copy of receipt for deposition of original EMD issued from division office of any
Executive Engineer (Including NIT issuing EE/AE), CPWD.

Copy of G.S.T Registration Certificate.

Copy of Certificate of ERP Training through any of the CPWD Regional Training
Institutes (RTIs) or through the National CPWD Academy (NCA), Ghaziabad or
through any other special training arranged by ERP unit at CPWD Headquarter.

Executive Engineer

Assistant Engineer (P) Parliament Works Division-I,
Parliament Works Division-I, CPWD, New Delhi
CPWD, New Delhi (Office Tel. No.: 23379656)

(e-mail ID: eepawd]1@gmail.com)
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20A. 13 Information and Instruction for Contractors for e-tendering
forming part of NIT and to be posted on website.

Information and instruction for Contractor will form part of NIT and to be
uploaded on ITI website.

The intending bidder must have Class-III digital signature to submit the bid.

The contractor can deposit original EMD either in the office of Executive Engineer
inviting bids or division office of any Executive Engineer, CPWD within the period
of bid submission. The contractor shall obtain the receipt of EMD from the concerned
Executive Engineer (including NIT issuing EE/AE) in the prescribed format uploaded by
NIT issuing Executive Engineer. The bid document as uploaded can be viewed and
downloaded free of cost by anyone including intending bidder. But the bid can only be
submitted after uploading the mandatory scanned documents such as Banker‘s Cheque of
a Commercial Bank or Account Payee Demand Draft of a Commercial Bank, Fixed Deposit
Receipt (FDR) of a Commercial Bank or Insurance Surety Bonds or Bank Guarantee (for
balance amount as prescribed) from a Commercial Bank towards EMD in favour of
respective Executive Engineer, copy of receipt of original EMD and other documents

specified in the press notice.
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20A. 14 Information and Instruction for Executive Engineer for e-tendering

1. The Executive Engineer of all divisions including NIT issuing Division/sub-division of CPWD
should receive the original EMD for tender of other division.
2. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the

following prescribed format of receipt of deposition of original EMD along with NIT:-

Receipt of deposition of original EMD

(Receipt No............ H ereererennatones /Date......... F veeenrenens )

1. Name of work : Upgradation of MP’s Flats/Bungalows under Sub Div-I of
PaWD-L, dg 2026-27. (SH:- Renovation of Servant Quarters
at Bungalow No. 19 , 20 Windsor Place & other

Bungalows).
2. NIT No.: 94/EE/2026-27/PaWD-1/Delhi/1st Recall
3. Estimated Cost: 3. 18,86,265/-
4. Amount of Earnest Money
Deposit: g. 37,725/-

5. Last Date of submission of bid: 01.07.2026

(* To be filled by EMD Receiving Officer)- Earnest Money in the form of Banker‘s Cheque of a Commercial
Bank or Account Payee Demand Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a
Commercial Bank or Insurance Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a
Commercial Bank (drawn in favour of Executive Engineer, Parliament Works Division-I, CPWD, 1.P.
Bhawan, New Delhi)

1. Name Of CONIACLOr.F. ... ut ettt
2 Form of EMD .. #f .o
3. Amount of Earnest Money Deposit. #...........oiiiiiiiiii i
4 Date of Submission of EMD. #........ooiiiiiii

5. Email ID Of CONTIACIOT. Huvveeiiiee et e e e

Signature, Name and Designation of EMD
receiving officer (EE/AE(P)/AE/AAO)
alongwith Office stamp
(# to be filled by EMD Receiving EE or NIT issuing EE/AE as the case may be )
3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by
the bidder and shall issue a receipt of deposition of earnest money to the agency in a given
format uploaded by tender inviting EE. The receipt can also be issued by the AE(P)/AE/AAO.

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive
Engineer about deposition of EMD by the agency by email/fax/telephonically.
5. The original EMD receiving Executive Engineer shall release the EMD after verification from

the e-tendering portal website (https:/etender.cpwd.gov.in/>tender free view>Advance
search>awarded tenders) that the particular contractor is not L-1 tenderer and work is awarded.

6. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from
EMD receiving Executive Engineer immediately.

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL




& o f.fa /C.P.W.D.-7

HRd U¥HIN  GOVERNMENT OF INDIA
®<1 ofid AHior fad9T CENTRAL PUBLIC WORKS DEPARTMENT

g STATE .- Delhi. yR¥eed CIRCLE:- --
emEr BRANCH - B&R #sol DIVISION :- PaWD-|
g ZONE - NDZ-I SuHseT SUB-DIVISION :- I

ffae sraf @ fov gfoea <= ffaer vd wfaer

Percentage Rate Bid/Tender & Contract for works

% & oy (fAST ‘Tender for the work of :- Upgradation of MP’s Flats/Bungalows under Sub
Div-I of PaWD-I, dg 2026-27. (SH:- Renovation of Servant Quarters at Bungalow No. 19 , 20
Windsor Place & other Bungalows).

(1) To be uploaded by 15:00 Hours on 01.07.2026 at https://etender.cpwd.gov.in.

(i1) To be opened in presence of tenderers who may be present at 15:30 Hours on 01.07.2026 in the
office of The Executive Engineer, PAWD-I, CPWD, New Delhi.

Issued to -
(Contractor)
Signature of officer issuing the documents LLHL
Designation Executive Engineer LB
Date of issue: #
fafast TENDER

/T B @ fory [T oA Fo ), e -d, @, T, §, S &R 7, on fifce, TR ve S, |
M v (e 38 & Sudy IRt o1, R A U9 3 BEI a1 % @ wal 4 A Iy R e fMfder
BT ¥ Sfeciiad 39 aTdl @l Ug g ofid fordm 2 |

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document for
the work.

/89, TR IRd & ISUld & foy aegEl @ faffee Wy & ofeR fafvfdse a1, aer—Hmnstl @ of el qer
W et e, foms), Jal & ey a9 EEEe & w1 3R 9% @ wal & de—11 A
SfecRaa fofad areet vd O MRl S e @ o § ok SEe We A QY wd O o) @ B oy
feres =g ffder <ar €/ 2

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as
are provided for, by, and in respect of accordance with, such conditions so far as applicable.

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL



10

g ffder @1, 598 @l 9 @ feiRa akie 9 30 () 9 afe [fder 1 9l wefa «
SR @ T B ek e g Sfeni o ud o gt ot omiEra e T Bt g arahad)
-G+ FFIG—H— (T AN, 9 81 59 PIC <) D U GaT @ AT 39! i vd FdeEr 4,
frell geR @1 gRadd & & foy Jewd 2 |

We agree to keep the tender open for 30 (Thirty) days from the date of opening of bids in case of single

bid system and-75-(Seventyfive)-days
or-3-bid-system-(strike out as the case may be) and not to make any modification in its terms and

conditions.

A sum of X 37,725/- is hereby forwarded in Banker‘s Cheque of a Commercial Bank or Account
Payee Demand Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank
or Insurance Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a
commercial Bank as earnest money. Copy of receipt for deposition of original EMD issued from
division office of any Executive Engineer, CPWD is scanned and uploaded within the period of bid
submission (The EMD document shall be issued from the place in which the office of receiving
division office is situated). EMD shall be made from the account of the bidder submitting the bid,
if issued from the account other than that of the bidder submitting the bid shall not be accepted.
If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We
agree that the said President of India or his successors, in office shall without prejudice to any
other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if [/'We
fail to commence work as specified, I/ We agree that President of India or the successors in
office shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a
guarantee to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to those in excess of that limit at the rates to be determined in

accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

59 AR H /89 WeAd © & Sudad Jamn iRy a1 Feres TR Sed 81 oM & AWel H
T2 /38 Bt @ g Afder ufear # 9 o @ e A Se |

Further, /'We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.
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H god a1 g der gfte &Rl § /89 999 od & a7 e &xd & b urFar & forg |qae HEior s
Pl 9P T 9B AMER W TP 3 ShaR gRI el PRA™T T 2| 39 JAd IQ 39 TR B
Ioce fAIT & ISR | AT ® a g31/8H ¥faw # damfa § ffaer <9 9§ wen & forw
gferg o) o S | A 8, AT PR B URY B B dRIG W US89 UBR Bl SooeF [IHRT
P TAFBRI F AT 8 A YRATID SONHIR bl IIFT T S /BRI e RSN &Y 999 iy
S BT Bl I BT |

I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/We shall be debarred for tendering in CPWD in future forever.
Also, if such a violation comes to the notice of Department before date of start of work, the
Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

H /89 TIqgRT "N Rd & f6 # /879 [faer srrendl, Jae ok el W Adfd e sifierdl &
T /AT SIS & ®9 H W AR S99 U /el T8 aHaR) el o= &, g # /&9
i ) & folw w8, 9 A= ) &I, T8 qargd a1 SAFaRl B T wu H 5T
TE HET S T DY [RAT B oy uferane 7

I/We hereby declare that I/'We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom [/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

TRIG Dated .................. SHAR B BWIER Signature of Contractor

ST UdT Postal Address #
q1efl Witness : #

TdTl Address: #

SENIIEES Occupation : #
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afd /ACCEPTANCE

IR & forg Iudad fder (@riforRad w2l & IR gRafda) WeR $Rar § |

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me
for and on behalf of the President of India for a sum of Rs. *

(Rupees*
_ )

N feT U UF 59 ShT HIR BT AT BT |
The letters referred to below shall form part of this contract Agreement: -

1)*
i) *
iii) *
YRT & AT BT 3R A TAT 396 foIw
For & on behalf of the President of India.
BTN SIZNALULE ..o
ARG Dated *......cocoovvverrn, UTH Designation.........coeeeeeeerieieveeneeniennen.
* To be filled in by EE

# To be filled by the contractor

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL
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ffaa st @1 gl PERFORMA OF SCHEDULES

AN ‘S’ SCHEDULE ‘A’

AT BT SR

Schedule of quantities E
IJYA “©' SCHEDULE ‘B’

ShaR B I B S arell |l $1 g

Schedule of materials to be issued to the contractor

(der)

nclosed

PHH. . 7g faavor =T o™

S.No.

Description of item Quantity
Rates

T TR YT SheN bl gHTfdd farta <o
BN g8 eX 3di Ud el | Place of Issue

in figures & words at which the material
will be charged to the contractor

2 3

4 5

(Material required for the work shall be arranged by the Contractor)

YA T SCHEDULE C’
SHER BT W W Y T aTel 3R Td FIF

Tools and plants to be hired to the contractor
P, 9. fa=or WTeT TR gfafes forfa <o
S.No. Description Hire charges per day Place of Issue
1 2 3 4
----- NIL--------

g &' SCHEDULE ‘D’
PR & o fIuy ey / S, afe dIg 8, &l AfTReET g

Extra schedule for specific requirements/documents for the work, if any - General Conditions,

s s’ SCHEDULE ‘E’
b P AT AT BT Gad Reference to General Conditions of contract-General Conditions of

Additional Conditions,
Additional Specifications,
List of approved

make etc. Enclosed

Contract for CPWD
works - 2023
(maintenance work) as
amended/modified
upto the previous day
to last date of
submission of Bid

T BT AT/Name of Work: - Upgradation of MP’s Flats/Bungalows under Sub Div-I of PaWD-
I, dg 2026-27. (SH:- Renovation of Servant Quarters at Bungalow No. 19, 20 Windsor Place &

other

Bungalows).

SR P AT AT Estimated cost of work : . 18,86,265/-

(i)

eRIER JfT Earnest money

R. 37,725/- (to be returned after receiving performance
guarantee)

(ii)

16T RS Performance guarantee

(a) 5% of tendered value or Estimated Cost Put to
Tender (ECPT) (whichever is higher).

(b) Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to the
requirement under (a) above, shall be increased by an
amount equal to the difference between eighty percent
(80%) of the ECPT and the tendered amount.

(iil)

gfedfal 189 Security Deposit

2.5% of tendered value

Addition: NIL Overwriting:
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Al " SCHEDULE ‘F’
[r R ga feenfad e

General Rules & Directions

FfIeT STH=T R arer UTierhry
Officer inviting tender - Executive Engineer, PaWD- 1, CPWD, New Delhi

S B #al B A B oIy Aferepad ufcrerd foRy s1ftre e

7l & oy <=1 @1 MaRer @ 122 3R 123 & AR BN

Maximum percentage for quantity of items of work to

be executed beyond which rates are to be determined

in accordance with Clauses 12.2 & 12.3. - As per clause 12

mentioned below
TRYTYRY:— Definitions:

2(vi) RIS 3oilT-12R

Engineer-in-Charge Executive Engineer, PaWD-I, CPWD, New Delhi
2(viii) AR &l UIferdR

Accepting Authority Executive Engineer, PaWD-I, CPWD, New Delhi
2(x) IR 3R Al BT qRT B B

foTe At & oRTa W el

Percentage on cost of materials and

labour to cover all overheads and profits 15%
2(xi) R BT AD AL
Standard schedule of Rates - DSR-2023 @ 0.973 factor on account

of GST factor & Add 4.03% Cost
Index with correction slips up to last
date of submission of tender &

Market Rates.
2(xii) favmT
Department Central Public Works Department
9(ii) AMD DAl SBT B o

Standard CPWD Contract Form GCC 2023 (maintenance work), CPWD Form 7
as amended/ modified up to the previous day
to last date of submission of bid.

YUs Clause 1

() WIRA 95 SR 8M & ARG ¥ e TRET & YR ThRT
& fory ergad @, foi |
(i) Time allowed for submission of Performance
Guarantee, Programme Chart (Time and Progress)
and applicable labour licenses, registration with EPFO,
ESIC and BOCW Welfare Board or proof of applying
thereof from the date of issue of letter of acceptance 07 Days
iy g gig, e H
(i) Maximum allowable extension with late fee @ 0.1% per
day performance Guarantee Amount beyond the period

provided in (i) above 03 Days
WUS Clause 2 TUS 2 & dad UlIdx FREd &1 a1eT Wiy
Authority for fixing compensation under clause 2 CE/NDz-Il, CPWD

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL
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WUE Clause 2 h T GUS 2 & AT BT |
Whether Clause 2A shall be applicable No

WU Clause 5 BT AR B DI TRIG BT TUMT & oIy Wil
T SR BF B ARG | &7 7
Number of days from the date of issue
of letter of acceptance for reckoning date of start 10 Days

YUg Clause 5.1 [SINK 21 / Not Applicable
Table of Mile-stone / & Hlel—UceR ARl
Mile-stones As per Table given below / &&g I<l &1 T8 ARUN SR

\ ---Not Applicable--
PR AwIed & b oY FgH 9
Time allowed for execution of work 02 Months
IERIRCCIBEaN]
Authority to decide
() 9 R
Extension of time Chief Engineer, NDZ-2, CPWD,
New Delhi
(i) SUSARE BT G AR
Rescheduling of mile stones N/A
(i) @ 9 IA & foy 3 IR arfds
Y gfg I arelt Ufdery
Shifting of date of start in case of delay in handing over Chief Engineer, NDZ-2, CPWD,
of site New Delhi
YUs Clause 6
s ol — 6/ Clause applicable —6 Electronic Measurement Book (EMB)
through CPWD ERP Portal
(As per OM No. DG/23 dt. 25.03.2026,
measurement shall be done by J.E.)
Us Clause 7

3ifm raE & fog ura B9 & forg siftm v
YA & a8 Bl A bl ARl &
JRHAT & FHARIISTT Ald AT S a1l Bt dI - 9.43 Lakh /-

Gross work to be done together with net payment/adjustment
of advances for material collected, if any, since the last such
payment for being eligible to interim payment.

LUs Clause 7A
No Running Account Bill shall be paid for the work till the Whether Clause 7A shall be
applicable labour licenses, registration with EPFO, ESIC, applicable “Yes”
BOCW Welfare Board and GST, whatever applicable are submitted
by the contractor to the Engineer-in-charge & any sub contractor
engaged should also have Provident Fund code.

Eus Clause 10 A
List of testing equipment to be provided by the contractor at site lab.

YUS Clause 10 B (ii)
Whether Clause 10 B (ii) shall be applicable - No

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL
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YUs Clause 10C - NOT APPLICABLE
SIIqEAES af FaTd WA gaaevas df oiquid 3= af gar
(Wages of labour increases/decreases as a direct result of the coming
into force of any fresh law or statutory rule or order beyond the wages
prevailing at the time of the last stipulated date of receipt of tender i/c
extension if any).

U Clause 10CA - NOT APPLICABLE
Nearest Materials (other than cement,
Sl Material covered under this reinforcement bars and the structural steel) for Base Price of all Materials covered
No. clause which All India Wholesale Price Index to be Under clause 10 CA*
followed

----Not Applicable ---
@vg 107 WS 107 39 HiIGRI W F] 8N e &Rl
FHEA B AAW, IWTel BIe H SR TS 3afey
J fdre SrEfia 7|

Clause 10CC  Clause 10CC to be applicable in contracts
with stipulated period of completion exceeding
the period shown in the next column Not Applicable

I gig & forg o= Amdl, 5™, Wlaliud 3fe & gcdl ol Jggd]

Schedule of component of other Materials, Labour, POL etc. for price escalation

ftor wrd |l @ forg Rifde oea (@ 10 T &
T TSl AW B BledHy) / Tgd & § Hol
I & IS & w9 H yaiid

Component of Civil - (Except material covered under clause 10CA)/Electrical
construction materials expressed as percent of total value of work Xm %....  ...... NIL.........

59 & Uch b ol dod d Ufawd & wd H uefia

Component of Labour expressed as percent
of total value of work e3oe: NIL.........

WNATA & ICH—PR & Bl Jod @ UAawd & w4 H Uafia

Component of POL expressed as percent

of total value of work333zzzgoe: NIL.........
WUS Clause 11 BRI G & oY T by S arel fafder
Specifications to be followed for execution of work CPWD Specification 2019,

Vol-l & Il with upto date
correction slips

Yus Clause 12- Type of work - MAINTENANCE WORK

12.2 fage M, e W) @vs 122
& forg o B NO LIMIT
Deviation limit beyond which (All deviated quantities shall
clause 12.2 shall apply be Paid on agreement for

Building work rates)

(As per Circular No. DG/CON/Maintenance 2023/03 dated 18.12.2023 and GCC-2023 upto date
correction slips)

The completion cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise a
system to keep a watch on quantum of work taken up vis-a-vis balance items required to complete
defined scope of work and will give the alerts to Engineer-In-Charge before taking up extra item(s),

deviation(s) so that completion cost does not exceed above limit. Work executed beyond above limit will
neither be recorded nor be paid. (As per Circular No. DG/CON/Maintenance 2023/03 dated 18.12.2023)

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL
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YUs Clause 16

udl g8 X MEiRa & & forg e mifdier - CE/NDZ-Il, CPWD

Competent Authority for deciding reduced rates

YUs Clause 18

List of mandatory machinery, tools & plants to be - As per requirement of work at site
deployed by the contractor at site:-

YUs Clause 19
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970 and the
Contract Labour (Regulation and Abolition) Central Rules, 1971 before the commencement of
the work, and continue to have a valid license until the completion of the work.
The contractor shall also comply with provisions of the Inter-State Migrant
Workmen (Regulation of Employment and Conditions of Service) Act, 1979.

YUS Clause25 — Place of Arbitration : New Delhi
Dispute Redressal Committee (DRC)shall contain the following officers
Sl.  |Constitution

No. Officer Remarks
1 Chairman The concerned EE, in-charge of the work will
2 Member To be decided by ADG(RD put up the case before DRC.

0 be decided by (RD) IAppeal to this effect shall be submitted to

3 Member Engineer-in-charge of major discipline.

EUs CLAUSE 32: -
Requirement of Technical Representative(s) and Recovery Rate

Cost of Requirement of Technical Minimum Designation Technical | Rate at which

work (Rs. In | Qualification Number Experience Staff recovery shall

Crores) (of Major + (Years) be made from

Minor the contractor

component) in the event of

not fulfilling |

More than 15 Graduate 1 of Major 2o0rb5 Project Manager cum 2. 15,000/- per

lacto 1.5 Engineer or component respectively | planning/quality/Site/billing month per
Crore Diploma Engineer person
Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at par
with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders
should not exceed 50% of requirement of degree engineers.

YUs Clause 38
()®) Wrre iR fIgHT @ AT

AT FEiRT R & fo ggdl /faarer - eafafd gRT gfea faceedl <% gy .

2023

(i) (@) Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of Delhi Schedule of Rates 2023 printed by C.P.W.D.

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL
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(ii) ITATHD AFRI H A et
Variations Permissible On Theoretical Quantities

(a) Cement
51 ®ral & forg ffder # srgarfaa
Tod . 5 A 9 31d 7 B

For works with estimated cost put 3% plus/minus
to tender not more than Rs. 5 lakhs

51 ®ral & forg ffder # srgarfa
T . 5 G A 3N &

For works with estimated cost put to 2 % plus/minus
tender more than Rs. 5 lakhs

) fogaa @ st & forg

(b) Bitumen for all works 2.5% plus only & nil on minus side

) $XOTd Udd AN, i IR Ao & foru
qAde 3R ARAAHS ST HIC

(c) Steel Reinforcement and structural steel
sections for each diameter, section and 2% plus/minus
category.

) 9l o i

(d) All other materials Nil

I fa=a= 4 fere @) gl © forv agefl %
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

B 3. 7g faawor 3T 3l IET H 98 T T TR ShaR | agell dI g
S| No. Description of item Rates in figures and words at Which recovery shall be made from the Contractor
A fa=rer A 3Mfdres IuANT AN Ierer | TRl
Excess beyond permissible variation SYINT
Less use beyond permissible
variation
1. Cement N.A. N.A.
2. Steelreinforcement N.A. N.A.
3. Struetural-Seetions N.A. N.A.
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LIST OF PREFERRED APPROVED MAKE OF MATERIALS

(FOR CIVIL WORKS)

Specification/brands names of materials (Refer materials, whichever are applicable for the scope
of work) and finishes approved by the Architect/Engineer-in-Charge are listed below.
However, approved equivalent materials and finishes of any other specialized firms may be used,
in case it is established that the brands specified below are not available in the market and subject
to approval of the alternate brand by the Architect/Engineer-in-Charge, (See also conditions of

contract).
Sl
No. | Material Approved Make
1 CEMENT
(a) OPC, PPC Gray ACC

Birla-Uttam

J.K. Cement, Ultratech
Shri Ultra , Ambuja
J.P. Rewa

Vikram

Bangur

Wonder, Roff

(b) White Cement

J K. White
Birla White

STEEL

(a) Reinforcement bars fe-500, fe-600

TATA-TISCO
SAIL

RINL

JSW

Jindal Panthor

(b) Structural Hollow Tubes/Pipes, Hot
Finished Welded Tubes Seamless &
ERW types tubes

TATA

SAIL,

RINL,

Jindal,

Prakash Steel Tubes,
Apollo.

(c) Structural M.S. Section, I-Section,
Channels, Angle, Tee & Flats etc.

TATA

Jindal (Hisar)

SAIL,

TISCO,

Prakash Steel Tubes,
Apollo.

(d) Stainless steel pipe and fittings

Jindal Stainless Steel Ltd.,
Tata Steel,
APL Apollo Tubes.
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ALUMINIUM

(a) Aluminium Door, Window
(Factory Made) High End Aluminium

Fenesta Building Systems,
AIS Asahi Glass,

Aternia (Hindalco) Ozone
Alumil Systems India,

J.K. Toughened Glass Works,
Arcuzo Décor,

Alumil Buildmate,

Closma,

PABROS

(b) Aluminium Section

Jindal,
Hindaloc,
Indalco,
PABROS

(c) Anodised Aluminium Hardware
(Heavy duty)

Hardima,
Ozone
Everite,
Sigma,
Argent,
Gealan.
Closma,
PABROS

WOOD WORK

(a) Block Board & Plywood, Veneer

Duro,
National,
Kit ply,
Bhutan Tuff,
Greenlam,
Century Ply,
Merino,
Archid,

E3.

(b) Flush Door Shutters (Decorative /
Non Decorative) Factory Made

Kitlam,

National,

Kitply,

Century ply board,
Greenlam,

Duro Door,
Merino,

Archid,

E3.

(c) Fire Check Door (Wooden)

Romat,
Promat,
Greenlam,
Mikasa.

(d) Lamination sheet (Mica)

Greenlam,
Marino,
Century,
New mika,
Archidlam,
Archid,
E3.

Addition: NIL Overwriting: NIL

Correction: NIL

Deletion:

NIL




21

(e) Prelaminated HDMHR Board
(Fungus, Termite, Borer, Moisture
resistant).

Century,
Archidpanel,
Archid,

E3.

(f) BWP-High density fibre board —
Marine grade

Century,
Marino,
Archid,
E3.

(g) Door Fittings

(i) MS Fittings

B&R Dorma,
Kich

Godre;,
Harrison,
Hettich,
Hafelle,
Ozone.

(i1) Aluminium Fittings

B&R Dorma,
Kich

Godrej,
Harrison,
Hettich,
Hafelle,
Ozone.
Closma

(iii) Brass Fittings

B&R Dorma,
Kich

Godrej,
Harrison,
Hettich,
Hafelle,
Ozone.

(iv) SS Fittings

B&R Dorma,
Kich

Godrej,
Harrison,
Hettich,
Hafelle,
Ozone.

(v) Sliding door bolt

B&R Dorma,
Kich

Godrej,
Harrison,
Hettich,
Hafelle,
Ozone.

(h) Automatic sliding door System and
Fittings

Ozone
Dorma
Godre;.

Addition: NIL Overwriting: NIL

Correction: NIL




22

(1) Stainless Steel Telescopic draw
channel

Ozone
Dorma
Godrej,
Harrison,
Hettich,
Hafelle,

(j) UPVC window/doors

Fenesta,
Adwin,
Saint-Gobain,
Veka,
PABROS

FINISHING WORK

(a) Synthetic enamel paint

Asian Paints-Apcolite Lusture finish white.

ICI Make-Dulux gloss.

Jenson & Nicholson-Brolac —gloss Polyurethane
Enamel.

JK Maxx.

(b) Water proofing cement paint

Snowcem India Ltd.-Super snowcem decorative.
Asian Paints-Plaster Coat.

Jenson & Nicholson-Robbiacem Super Cement
Paint.

(c) Plastic/Acrylic emulsion paint

Dulux-Velvet Touch.

Kansai Nerolac Paint-Emulsion.

Asian Paints-Royale Luxury Emulsion.

Jenson & Nicholson-Special Effects Luxury Sheen
Emulsion.

JK Maxx.

(d) Acrylic exterior paint with silicone
additives

Snowcem Paint- Snowcryl XT/Mximus.
Dulux-Professional Weather Shield Flexx.
Asian Paints-Apex Ultima Stretch.

(e) Acrylic exterior paint

Snowcem Paint-Trump/Alpura.
Asian Paints-Ace.

MIS AKZONOBEL-Weather Shield.
JK Maxx.

(f) POP

J.K. Laxmi,

Sakarni,

Sri Ram,

Nirman & Aadhar Shree.
Kamdhenu

(g) Wall Putty

Birla Wall Care,
JK Wall Care,
Asian Paints.
Kamdhenu
Redwop

(h) Acrylic distemper

Asian Paints- Tractor.

Jenson & Nicholson-Jensolin.
JK Maxx.

Kamdhenu
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(1) Texture Paint

ICOS,
Asian,
Vista,

JK Maxx.
Kamdhenu

(j) Duco Paint

Asian Paints,
Nerolac.
Kamdhenu

(k) Cement Primer

Nerolac Paint-Primolite water thinable Goodlass.
Snowcem Paint- Cemprover.

Asian Paints- Cement Primer.

Jenson & Nicholson-Water Thinable Cement
Primer (Ext. & Int).

J&K White cement-Primoxx.

Kamdhenu

(1) Steel Primer — Red oxide

Asian Paints,
Nerolac,

JK Primaxx,
Kamdhenu
Redwop

(m) Wood Primer

Asian Paints-TruCare Wood Primer,
Nippon Paint-Wood Primer.
Kamdhenu

FLOORING

(a) Wooden Flooring (LVT Flooring)
(SPC Flooring)

Vista,

Greenlam (Mikasg),
Action Tesa,
Welspun

Argil.

(b) Terrazzo Tiles (Precast), Plain,
Chequerred.

Nitco,
Hindustan,
Modern,
Ultra,
Unistone.

(c) Glazed Vitrified Tiles, Double
Charge tile, Polished tile

Kajaria,
Somany,
Nitco,
RAK,
Orientbell,
Johnson.
Varmora

(d) Cement Concrete Tiles, Hardonite
Tiles

Nitco,

NTC,
Hindustan,
Krishna Tiles.

(e) Glazed Ceramic Tiles

Johnson,
Somany,
Kajaria,
Rak.
Varmora
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(f) C.C. Pavers

Nitco-(Rockard),
Tuftek,

KK,

ESS&ESS,
Modern,

Dalal,

Krishna Tiles.

(g) Engineering quartz Flooring, Wall
Lining

H&R Johnson,

Kalinga,

Corian quartz,

Johnson Marble & Quartz,
Diamond.

(h) Interlocking Paver Block, Grass
Paver, Precast CC Slab, Kerbstone, Kerb
channel.

K.K. Manhole & Grating Co Pvt. Ltd., Dalal
Unistone,

Nitco & Dalal tiles Ind.,

ABC.

(i) Engineer Wooden Flooring

Mikasa,
Adord,
Pergo.

(J) SPC Flooring (Stone Plastic
Composite)

Welspun
Argil,
Floorrep
Samaro
Responsive

FALSE CEILING

(a) G.I. Metallic Tiles of False Ceiling,
Gypsum board alongwith frame, GRG
tile alongwith frame.

Hi-Steel,

Armstrong,

Durlum (Steel + fiber)
Saint-Gobain (Gyproc),
Diamond,

Royal Kraft,

Aerolite,

Anakon.

(b) Integral densified light Calcium
Silicate False Ceiling System Along with
supporting

Aerolite,

NCL,

Ultralite,

Armstrong (Newtone),
Anakon.

(c) Baffle False Ceiling-Aluminum/G.I.

Hi-Steel,
Armstrong,
Hunter Douglas,
Argil,

Harsons Green,
Anakon,

New Age.

(d) Open cell steel ceiling

Aerolite,
Armstrong,
Hi-Steel,
Durlum,
Anakon.
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(e) Mineral Fibre

Armstrong,
Hunter,
Douglas,
Durlum,
Hi-Steel,
Saint-Gobain.

WATER SUPPLY FITTINGS

(a) G.I. Pipes

Tata,
Jindal — Hissar,
Parkash Steel Tubes.

(b) G.I. Fittings (Malleable Cast Iron)

UNIK,
ICS,
UK,
Sury,
KS,
AMCO,
AVR,
NVR,
RR.
KM.

(c) C.P. Brass Fittings

Jaquar
Roca,
Kohler,
Grohe.

(d) UPVC Pipe

Supreme,

Prince,

Finolex,

Astral,

Vigor Plast India.

(e) PVC/Synthetic Water Tank/Loft
Tank

Sintex,
Storax,
Unitank,

Uniplast,
Astral,
Sheetal,
Asian.

(f) SMC (Sheet Moulded Compound)
Panel Tank

Sintex,
Amitex,
Sovisy,

Devi Polymer.

(g) Stainless Steel Tank

Paqos Enjoy Water,
Nector,

Atlas,

Sun Steller,
Neropure.

(h) PTMT Fittings

Prayag,
Shakti,
Polytuf.
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9 SANITARY
(a) Sanitary Fixture (Chinaware i.e. Jaquar,
Wash basin & W.C.) Grohe.
Roca,
Kohler,
(b) Soil, Waste & Vents Pipes & Fittings | NECO,
RIF,
Babulal Bajaj Iron Foundry Mathura (HIF),
SRIF,
RPMF
(c) Stone Ware Pipe & Gully Traps Perfect,
Parry,
Hind,
Mazza AC Pipes.
(d) RCC Pipes-(NP-2) Lakshmi,
Sood & Sood, Jain & Co.,
Prince Spun Pipe,
Pragati Concrete Udyog.
(e) FRP Manhole/Trench cover/ FRP Dudhi (Dudhi Industries Pvt. Ltd.),
Gully Grating cover. Saint-Gobain.
(f) C.I. Manholes Covers B.C. RIF,
NICO,
Kajeco,
(g) DI (Ductile Iron) Manhole cover & RBAC,
gratings Plazma,
(h) Stainless Steel Sinks Nilkanth,
AMC,
Cobra,
Jayana,
Allex,
Salem Steel,
Asian Paints.
(i) Steel Fibre Reinforced Concrete, K.K. Manholes,
Manhole covers with frame and grating | Gratings,
Nitco & Dalal Tiles Ind.
10 | (a) Architectural Glass hardware such as | Closma
patch fittings, door closers, floor springs, | PABROS
handles & shower fittings
(b) Advance Glass railing and partition
systems suitable for modern
infrastructure
OTHER MISCELLANEOUS ITEMS
1 APP Roflex,
STP,
Dermabit,
Bitumen Co. Ltd.,
Apex,
M/s IWL India Limited,
Asian Paints.
2 Bitumen Indian Oil,
Hindustan Petroleum.
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Bevelled Edge Mirror

Atul,
Saint-Gobain,
Modiguard,
Golden Fish.
SFG.DECOR

Damp Proof Material

Impermo,
Duraseal,
Acco-Proof,
Makphalt,
Pidilite Dr. Fixit,
Asian Paints.
Redwop

Grass Paver

Unistone,
Ultra,

Shree,
Supertile,
Modern,
Dalal,
Krishna Tiles.

Hydraulic Door Closer/Floor Spring

Hardwyn,
Godre;,
Doorset,
Dorma Hafelle.
PABROS

Locks, Mortice lock, Latch, Cupboard
lock.

Godrej,
Harrison,
Doorset,
Hafelle.

Laminates

Merino,

Greenlam,

Lamani of Asian Prelam Industries Pvt. Ltd.,
New Mika,

Archid,

E3.

Water Proofing Compound

Tap Crete,
CICO,
Accoproof,
Fosroc,
Pidlite,
Choksey,
Makphalt,
Laticrete,
Asian Paints.
Redwop

10

S.S. Wire Mesh

Sterling Enterprises,
Trimurty Welded Mesh,
Tiger Brand.
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11

Polycarbonate sheet IS Code 14443-
1997

GE,

Macrolux,
Polytechno,
Danpalon,
Lexan,

Palram- (Isrial)

12

Anti-termite chemicals

Chloropyriphos,

Lithal,

Srchloro 20 TC,

Durban 20,

Vadh Secure,

Hilban, Dursbantct,

Pest Control Services of India

13

RMC

ACC,
Ultra Tech,
Unicon.

14

Modular kitchen accessories

Stallion,
Hettich,

Kaff & Ozone,
Hafele

15

G.L Profile Sheet of all patterns

SAIL,
Tata,
Jindal (Hisar)

16

APP Water Proofing Treatment

Tap Crete,
CICO,
Accoproof,
Fosroc,
Pidlite,
Choksey,
Makphalt,
Laticrete,
Asian Paints.

17

PVC door frames & shutters

Sintex,

Rajshri Plastiwood,

Sarda Plywood Industries Ltd.,
Globe Panel Industries.

18

Glazed GRC Tiles

Unistone,

Nitco,

Makrana Marble & Granites (MMG),
Hindustan Tiles,

Grand GRC Prefab Pvt Ltd.

19

Melamine Polish

Asain Paints,

Melamine Gold wudfin,
Timber Tone of ICI dulux,
Pidilite.
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20

Wood Plastic Composite Cladding

Century,
ECOCELL,
E3,

KAKA,
Floresta,
Ecoste,
Euro Pratik.

WPC Door Frame/window Frame/Door/
Boards/Jaali/Grill/ Louvers

FalconGreen
Century,
Sintex,

21

Toughened Glass

Asahi India Glass Ltd,
Saint-Gobain,
Borosil Ltd.

22

Aluminium Composite Panel (ACP)

Alstrong,
Alstone,
Aludecor,
Reynobond,
E3.

23

Fiber Glass ready made door shutter &
frame.

Ashoo,

Everdoor Composites,
Fibreways Technology,
Ashish Industries FRP.

24

Wall paneling (UPVC)

Uniceil (Prominance),
Vox,
Pare.

25

PUF (Poly Urethane Foam) insulated
roof sheet/panel

ISW,
TATA,
Heritage,
SAIL,
TISCO.

26

Admixture

Forsroc,
MC,

Sika,
MBT,
Asian,
Choksey,
Makphalt.
Redwop

27

Adhesive

Pidilite,
Dunlop,
Latticrete,
Endura,
Durabuild,
Dudhi,
Asian Paints.
Redwop

28

Adhesive Tape, Antiskid Tapes

Norton,
3M Tapes.

29

Copper Tubes, Pipes

Rajco,
Max Flow ABC.
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30

Copper Fittings

Yorkshine,
IBP,
Bconex.

31

Dash Fasteners

Hilti,
Ficher,
Canon,
Howorth.

32

Glass Door Closer Lock

Dorma,
Hardwyn,
Hafelle,
Doorset.

33

Drapery Rod, Venetian Blinds

Mac,
Vista,
Deck.

34

Roller Blinds

Vista,
Hunter Douglens,
Deck.

35

Elastomeric Sleeve

UP Twiga,
Rocklloyd

36

Epoxy Mortar

Fosroc,

Dura Build,

sika BASF Choksey,
Asian,

Laticrete.

Redwop

37

EPDM Gasket

Hanu,
Anand,
Deesawala Rubber Industries.

38

Fire Check Accessories Calcium Silicon
Board

Fromtect.

39

Friction Stay Hinges

Earl-Bihari,
Hettich,
Dorma.

40

Hot Water Insulation

Glass Wool,
Mineral Wool.

41

Injection Grouting

Pidilite (Dr. Fixit),
Durabuild,
Redwop

Choksey,

Endura,

Makphalt,

Asian Paints.

42

MS Pipe

Tata,

Kesoram,

Electro Steel,
Parkash Steel Tubes,
Jindal,

Apollo.
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43

Nuts, Bolts and Screws, Steel

Kundan,
Priya,
Atul,
GKW

44

Nonmetalic Surface Hardner

MC Deritop F.H.

45

Poly-SulphideSealent

Pidilite,
Tuffseal,
Choksey,
Durabuild,
Makphalt,
Asian Paints.
Redwop

46

Panic Exit Device

Ingerrsoll,
Hardwyn,
Everest

47

Polyster Powder Coating Shades

Nerolac,
J&N,
Asian Paints.

48

Rolling Shutters

Rama Rolling Shutters,
Joyti Rolling Shutters.
Anand Industries.

49

Smoke Seal Strip

Imported Promat,
Astro Flame.

50

Structural Silicone

Dow Corning,
Wacker.

51

Spider Fittings

Dorma,
Sevax.

52

Tile Adhesive70

CICO,

Pidlite Ferrous,
Ferrous,

Somay (Easy fix),
Laticrete,
Pidelete,

Redwop

Coco Bal Endura,
Asian Paint.

53

Tempered & Architectural glass like
Insulated (DGU) Laminated glass

Modi Float,
Saint-Gobain,
Shankar glass
Asabhi,
Glaverbel

54

Float Glass

Saint-Gobain,
Modi, Ashai India

55

Tensile Roofing Sheet

Serge Ferrari,
Sattler,
Mehler.

56

Glass Film for Interior & Exterior

3M,

Shibuza,
Saint-Gobain,
Cleas.
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57

FRP Door & Chajja

Fiber ways,

Fiber Engineer,
Selected Door Co.,
Fiber Techno Products.

58

Anti-corrosive epoxy coating

(Nitozinc Primer) of FOSROC,
Sikka,

Pidilite

Redwop

59

Acrylic Shelf

Admiral & Alpina

60

Clay Tiles on Roof

Kenzai,
Johnson.

61

Reinforcement cleaning agents

(REEBAKLENS R.R.) of FOSROC,
Sika® Rustoff-100 of Sika,
Armstrong Chemicals Private Limited.

62

Non-re-emulsifying latex bonding

NITOBOND SBR (LATEX) of FOSROC,
Sika Latex® Super of Sika, Bull-Bond.
Redwop

63

Monkey deterrent spikes

Make- parry moulding,
Indolite Devices,
Vision Engineering,
Monkey king.

64

Bird deterrent spikes

Spike zone,
Pestgo Bird Spikes,
Eastern Brothers Metal Products.

65

Frosted decorative sparkle film

LLUMAR, 3M.

66

Silicon Sealant

Pidilite,

Forsoc,

Tuffseal,

Choksey Chemical,
Alstone Industires,
Asian Paints.
Redwop

67

Fibre Glass sheet

Simceryl,
Simba,
Aeron

68

Low viscosity high Molecular weight
thermosetting polymer

CBEX 100 of FOSROC, Astral

69

R.C. matteress, P.U. foam sheet, Plastic
dustbin & PVC doormat :-

(a) R.C. matteress

Pearl Rupa Super Ortho model,
New Ortho of Kurlon model,

(b) P.U. foam (for sofa) Sleepwell,
Kurlon (Heera brand)
(c) P.U. foam sheet Sleepwell,
Kurlon (Heera brand),
M.M. foam
(d) Plastic dustbin Nayasamake,
equivalent model of Cello
(e) PVC doormat Durosoft premium quality
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70 | Hybrid Polyuria based Elastmeric water | Asian Paints,
proofing material Fosroc,
Pidilite,
Sika
71 | Furniture Items Godrej,
Haworth,
Steel Case,
Wipro,
Monarch,
Delcom
72 | Rock Wool ROCKWOOL Asia,
Roxul Rockwool,
Sheth Insulations.
73 | Glass Wool Allied Insulations,
Unidus,
Indian Glasswool Industries,
Gupta Glasswool Industries.
74 | High Pressure Laminate (HPL) Greenlam,
ReynoArch,
Stylam,
Century,
Archid.
75 | Sunglass Film for Interior & Exterior Saint-Gobain,
Shibuza,
Cleas.
76 | PVC Self adhesive decorative film Reatec,
Proton,
Bodag.
77 | Glass fiber wall coverings Saint-Gobain Classic,
Novelio,
Newmore,
Nilaya.
78 | Tree Planters for Exterior & Interior Vaso,
Sereno,
Yuccabe,
Dudhi.
79 | Towel, Bed sheet duvet cover/filler | By Adab,
pillow, curtain, pillow cover, pillow | Design Dales,
filler, bathrobe, sofa fabric, mattresses, | Criss Cross.
cushion, cushion cover, ready made
curtains, table napkin, table cover.
80 | Bamboo Mat Corrugated Sheets | Timpack Greengold,
(Roofing), Bamboo Mat Ridge Caps | Woodrap,
(Ridges for Roofing) & Bamboo Mat | Shree Manik Industries,
Board (False Ceiling / Partitions/
Walling / Wall Paneling
Note:-1) Contractor has to bring samples as per above preferred brands only and Engineer in Charge
shall approve one sample out of the samples brought by the contractor. The contractor has to use
material of that approved sample only. No claim in this regard shall be entertained.
2) Which item not included in the list but required at site, brand will be approved before used from

the Engineer-in-charge.
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On non-judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

1. Whereas the Executive Engineer............................o.... (name of division)
..................... , CPWD on behalf of the President of India (hereinafter called
“The Government”) has invited bids under........cccoeeveennnen. (NIT

of work). The Government has further agreed to accept irrevocable Bank
Guarantee for Rs. .....cccccoevveennenn. (Rupees .......ccevvivniiinnn. only) valid upto
......... (date)*.............. as Earnest Money Deposit from ......................... (name and
address of contractor) ...................... (hereinafter called "the contractor") for
compliance of his obligations in accordance with the terms and conditions of the
said NIT.

Whereas the Executive Engineer ................... (name of division) CPWD on
behalf of the President of India (hereinafter called “The Government”) has
entered into an agreement bearing number............... with ... (name
and address of the contractor).................... (hereinafter called “the
Contractor”)  for execution of work........c........ (name of  work)
............................ The Government has further agreed to accept an
irrevocable Bank Guarantee for Rs. ...................... (Rupees .......ccovvvivnninnnn.
only) wvalid upto ........ (date)........ as Performance Guarantee/Security
Deposit/Mobilization Advance from the said Contractor for compliance of his
obligations in accordance with the terms and conditions of the agreement

2. We, . (indicate the name of the bank)................. (herein after referred
to as “the Bank™), hereby undertake to pay to the Government an amount not
exceeding Rs......cccevviieennene (Rupees ................. only) on demand by the
Government within 10 days of the demand.

3. We, e (indicate the name of the Bank)................ , do here by
undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Government stating that the amount
claimed is required to meet the recoveries due or likely to be due from the said
contractor. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. .............
(Rupees ......ccoeeeneee. only)

4. We, covveen, (indicate the name of the Bank) ............... , further undertake to
pay the Government any money so demanded notwithstanding any dispute or
disputes raised by the contractor in any suit or proceeding pending before any
court or Tribunal, our liability under this Bank Guarantee being absolute and
unequivocal. The payment so made by us under this Bank Guarantee shall be a
valid discharge of our liability for payment there under and the contractor shall
have no claim against us for making such payment.

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL



35

We, e, (indicate the name of the Bank) ............... , further agree that
the Government shall have the fullest liberty without our consent and without
affecting in any manner our obligation here under to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said
contractor from time to time or to postpone for any time or from time to time any
of the powers exercisable by the Government against the said contractor and to
forbear or enforce any of the terms and conditions rerating to the said agreement
and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor or for any forbearance, act of
omission on the part of the Government or any indulgence by the Government to
the said contractor or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.
We, i, (indicate the name of the Bank) .................. , further agree
that the Government at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor at the first instance without proceeding
against the contractor and not withstanding any security or other guarantee the
Government may have in relation to the Contractor's liabilities.

This guarantee will not be discharged due to the change in Contractor.

We, v, (indicate the name of the Bank) ................ , undertake not to
revoke this guarantee except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to .............ooooiiiiiiil, unless
extended on demand by the Government. Notwithstanding anything mentioned
above, our liability against this guarantee is restricted to Rs.............
(Rupees..........ccoeennnn.. only) and unless a claim in writing is lodged with us
within the date of expiry or extended date of expiry of this guarantee, all our
liabilities under this guarantee shall stand discharged.

Witnesses :

L.

2.

Signature...................... Authorized signatory
Name and address
Name

Designation
Staff Code no.

Bank Seal
Signature......................
Name and address

*Date to be worked out on the basis of validity period of 90 days where only
financial bids are invited and 180 days for two/three bid system from the date of
submission of tender. **In paragraph 1, strike out the portion not applicable.
Bank Guarantee will be made either for earnest money or for performance
guarantee/security deposit/mobilization advance, as the case may be.
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GENERAL SPECIFICATION

The contractors are advised to get acquainted with the proposed work and its site and
also study the Architectural Drawings, specification and additional conditions carefully
before tendering. No claim of any sort shall be entertained on account of any site
conditions and ignorance of specifications and additional conditions.

The work shall be carried out as per CPWD specifications 2019 Vol.-I to II with upto
date correction slips unless otherwise specified in the nomenclature of individual items
or in the specification and additional conditions, where specification are silent, the
decision of Engineer-in-charge shall be final and binding on contractors.

The rates quoted by the contractor shall be taken as net and nothing extra shall be paid
on any account i.e. royalty, cartage, GST and stacking at required place etc.

The rates for different items of work shall apply for all heights and depths leads and lifts
unless otherwise specified in the agreement or specifications applicable to the
agreement.

The rate for all items of work, shall unless otherwise clearly specified include cost of all
labour, material and other inputs involved in the execution of the items.

Products manufactured by the reputed firms and approved by Engineer-in-charge shall
only be used. Articles classified, as ‘first quality’ by the manufacturer shall be used
unless otherwise specified. In case articles bearing ISI certification are not available in
the market, quality of samples brought by the contractor shall be judged by standards
laid down in the relevant CPWD specifications. For the items not covered by CPWD
specifications relevant BIS standards shall apply. The sample of materials to be brought
at site for use in work shall be got approved from the Engineer-in-charge before actual
execution of work.

The quantities of each item shall not exceed beyond the deviation limit mentioned in
schedule-F without prior permission of the Engineer-in-charge.

Factory made materials shall be procured only from reputed & approved manufactures or
their authorized dealers and the decision of Engineer-in-charge shall be final and
binding

Wherever work is specified to be done or material procured through specialized
agencies, their names shall be got approved well in advance from Engineer-in-charge.
Failure to do so shall not justify delay in execution of work. It is suggested that
immediately after award of work, contractor should negotiate with concerned
specialized agencies and send their names for approval to Engineer-in-charge. Any
material procured without prior approval of Engineer-in-charge in writing is liable to be
rejected. Engineer-in-charge reserved his right to get the materials tested in laboratories
of his choice before final acceptance. Non-Standard material shall not be accepted.

Full quantity of material(s) required for finishing items and cement based putty
(applied @ 14.58 kg/10 sqm. for average thickness 1 mm), purchased from
authorized dealers with their cash memos shall be deposited with the J.E.
concerned well before commencement of work.

Acrylic smooth exterior painting/ plastic emulsion painting/ distempering over
walls shall only be carried out with application of roller.
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The material such as paints, varnish, distempers, water proofing cement paint and
primers etc. as required shall be of approved brand and manufacturers, and of required
shade and confirming in all respects to the relevant I.S. specifications, such materials of
either of the attached make list of companies shall only be brought to the site of work.

a) The manufacturing date and batch No. will be inscribed or printed on
packs/containers by manufacturers are acceptable for all the finishing materials. Fresh
material shall be brought at site as far as possible and materials more than 45 Daysold
from the date of manufacturing will be rejected.

b) The contractor shall have to get the shades of all types of paints, distempers, water
proofing cement paint etc. approved from the Engineer-in-charge before procurement of
materials.

The contractor shall be required to produce samples of all materials sufficiently in
advance to obtain approval of the Engineer-in-charge. Subsequently the materials to be
used in the actual execution of the work shall strictly conform to the quality of samples
approved. In case of variation, such materials shall be liable to rejection.

All materials to be obtained from Govt. stores or otherwise shall be got checked from the
junior Engineer-in-charge of work, on receipt of the same at site before use.

The contractor shall get the water tests with regard to its suitability for use in the works
and get written approval from the Engineer-in-charge before he proceeds with the use of
same for execution of work. Nothing extra shall be paid to the contractor on this account.

Testing of materials:-

In case there is any discrepancy in the frequency of testing as given in the list of
mandatory test and that in the individual sub-head of work as per the CPWD specification
2019 Vol-I & II with upto date correction slips the higher of the two frequencies shall be
followed and nothing extra shall be payable to the contractor on this account.

Samples of all fittings and fixture to be provided shall be got approved from the Engineer-
in-charge before this is used in the work.

The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of
schedule of quantities in any approved laboratory as decided by him. The sample for
testing shall be provided by the Contractor free of cost. All expenditure required to be
incurred for taking sample, conveyance and packing & testing charges etc. shall be borne
by the Contractor himself. In case any sample of particular lot fails in testing the
Contractor shall be bound to replace the entire lot with fresh material of prescribed
specification and the rejected lot shall be returned to the Contractor only after fresh lot is
supplied. Testing charges in respect of failed sample will be borne by the Contractor
himself.

As desired by the Engineer-in-charge samples at random shall be collected and sent for
the laboratory test required as per relevant C.P.W.D. specifications or ISI Standard at
National test House approved laboratory and all incidental charges in connection with the
tests including cost of samples shall be borne by the contractor. The laboratory testing
fees, shall be borne by the department if samples passes the test.

Wherever any reference to any Indian Standard Specifications occur in the documents
relating to this contract, the same shall be inclusive of all amendments issued thereto or
revision thereof, if any, upto the date of receipt of tender.
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The building work shall be carried out in the manner complying in all respects with the
requirement of relevant bye-laws of the local body under the jurisdiction of which the
work is to be executed. The work of water supply and internal sanitary installation,
external water supply & drainage and electrical work shall be carried out as per bye-laws
of the local body and the contractor shall produce necessary completion certificate
wherever required from such authority after completion of work. Nothing extra shall be
paid on this account. The contractor shall associates specialized agencies for sanitary and
water supply. The work is to be carried through licensed plumber and sanitary
installation agency. For electrical work special conditions for electrical work may be
seen.

The contractor shall be responsible for the protection of sanitary, water supply and
drainage fittings and other fittings and fixtures against pilferage’s and breakage during
the period of installation and thereafter until the building is handed over.

Any damage done by the contractor to any existing work structure/services during the
course of execution of the work shall be made good by him at his own cost.

No payment shall be made to the contractor for any damage caused by rain, snow fall,
floods or any other natural causes whatsoever during the execution of work. The damage
caused to work shall have to be made good by the contractor at his own cost and no claim
on this accounts shall be entertained.

The contractor shall be fully responsible for the safe custody of the material issued or
brought by him to site for doing the work.

Statutory deduction on a/c of GST (as decided by the Government), Income Tax &
Surcharge as applicable shall be made from the gross amount of the bill.

Condition for cement:
1.1 The Contractor shall procure 43 grade (conforming to IS 8112) ordinary Portland

cement, as required in the work, from reputed manufacturers of cement having a
production capacity not less than one million tones or more per annum, such as
ACC, Ultra Tech, J.P. Rewa, Vikram, LAFARGE Shri Cement, Ambuja Cement,
Birla Jute & Cement Corporation of India etc. as approved by the Ministry of
Industry, Government of India, and holding license to use ISI certification mark for
their product. The tenderers may also submit a list of names of cement
manufacturers which they propose to use in the work. The tender accepting
authority reserves right to accept or reject name(s) of cement manufacturer(s) which
the tenderer proposes to use in the work. No change in the tendered rates will be
accepted if the tender accepting authority does not accept the list of cement
manufacturers, given by the tenderer, fully or partially.

1.2 The supply of cement shall be taken in 50kg. bags bearing manufacturer’s name and
ISI marking. Samples of cement arranged by the Contractor shall be taken by the
Engineer-in charge and got tested in accordance with provisions of relevant BIS
codes. In case test results indicate that the cement arranged by the Contractor does
not conform to the relevant BIS codes, the same shall stand rejected and shall be
removed from the site by the Contractor at his own cost within a week’s time of
written order from the Engineer-in-charge to do so.
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The cement shall be brought at site in bulk supply of approximately 20 tonnes or
more as decided by the Engineer-in-charge.

Every delivery of cement shall be accompanied by producer’s certificate confirming
that the supplied cement conforms to relevant specifications. These certificates shall
be endorsed to the engineer in charge for his record.

Double lock provision shall be made to the door of the cement godown. They keys
of one lock shall remain with the Engineer-in-charge or his authorized
representative and the keys of the other lock shall remain with the Contractor. The
Contractor shall be responsible for the watch and ward and safety of the cement
godown. The Contractor shall facilitate the inspection of the cement godown by the
Engineer-in- Charge at any time.

The cement shall be got tested by the Engineer-in-Charge and shall be used on the
work only after satisfactory test result have been received. The Contractor shall
supply free of charge the cement required for testing including its transportation cost
to testing laboratories. The cost of tests shall be born by the Contractor(As per DG
OM No. DG/MAN/410 dated 22.10.2021)

The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical,
consumption of cement shall be worked out as per procedure prescribed in clause 42
of the contract and shall be governed by conditions laid therein. In case the cement
consumption is less than the theoretical consumption including permissible
variation, recovery at the rate show prescribed shall be made. In case of excess
consumption, no adjustment will be made. No payment for excess consumption of
cement will be allowed. However, for consumption lesser beyond permissible
theoretical variation recovery shall be made in accordance with conditions of
contract at Schedule A to F (CPWD-8) without prejudice to action for acceptance of
work/item at reduced rate or rejection as the case may be.

Cement brought to site and remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

The damaged cement shall be removed from the site immediately by the Contractor
on receipt of a notice in writing from the Engineer-in-charge. If he does not do so
within 3 days of receipt of such notice, the Engineer-in-charge shall get it removed
at the cost of the Contractor.

Condition for steel:

The contractor shall procure steel reinforcement bars confirming to relevant BIS codes
form main producers approved by Ministry of steel and secondary producers or re-
rollers having valid BIS license. For TMT bars confirming to relevant BIS code,
procurement shall be made from main producers and secondary producers having valid
BIS license. The contractor shall have to obtain and furnish test certificates to the
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Engineer-in-charge in respect of all supplies of steel brought by him to the site of work.
Samples shall also be taken and got tested by the Engineer-in-charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to BIS codes, the same shall stand
rejected and shall be removed from the site of work by the contractor at his cost within a
week’s time from written orders from the Engineer-in-charge to do so.

Condition as per Office Memorandum No. DG/SE/CM/CON/Misc./02
dated 16.03.2016

The contractor shall not store/dump construction material or debris on metalled road.
The contractor shall get prior approval from Engineer-in-charge for the area where the
construction material or debris can be stored/beyond the metalled road. This area shall
not cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It
should be ensured by the contractor that no accidents occure on account of such
permissible storage.

The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot/area using CGI sheets or plastic and /or other
similar material to ensure that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for
construction purposes/or are carrying construction material like cement, sand and other
allied material are fully covered. The contractor shall take every necessary precaution
that the vehicles are properly cleaned and dust free to ensure that enroute their
destination, the dust, sand or any other particles are not released in air/contaminate air.
The contractor shall provide mask to every worker working on the construction site and
involved in loading, unloading and carriage of construction material and construction
debris to prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carry of construction material and debris
relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C & D waste site only
and due record shall be maintained by the contractor.

The contractor shall compulsory use of wet jet in grinding and stone cutting.

The contractor shall carry out on —road-inspection for black smoke generating
machinery. The contractor shall use cleaner fuel.

The contractor shall ensure that the construction material is covered by tarpaulin. The
contractor shall take all other precaution to ensure that no dust particles are permitted to
pollute air quality as a result of such storage.
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Additional Conditions

Since this Division is dealing with Member of Parliaments of Lok Sabha/Rajya Sabha
residential buildings, the work cannot be suspended even for one day after starting the
work. The Engineer-in-charge have liberty to forfeit earnest money & performance
guarantee deposited by the agency, after one day notice through site order book, on the
eve of suspension of work.

The site shall be made available in parts as it is received from client. Each time the site
is available, the contractor shall be intimated through site order book or in writing and
the contractor is to start the work within 3 days of such intimation, through failing which
the action under clause 3 may be taken without any further notice under clause-3.

The malba/garbage generated at site due to construction activities shall be removed from
the site immediately & shall be disposed off by the contractor to the approved dumping
site identified by the Engineer-in-charge, failing of which . 500/- per day shall be
deducted per Bungalow/Flat from payment due to contractor. Moreover the malba is to
be brought down through stair cases and will not be allowed to be thrown directly on the
ground. The surplus soil/earth shall be disposed off as per the directions of Engineer-in-
charge separately.

It is also understood that work is to be executed in vacant/occupied flats/bungalows and
the work will be executed as per the convenience of the allottee and while organizing the
manpower and material this aspect will be kept in view, and no claim on this account
will be made but extension of time will be granted without levy of compensation for the
delay caused due to the site being not available.

If because of any reasons work has to be stopped in any of Bungalows/Flats, it shall be
responsibility of contractor to bring the facts to the notice of the either field staff or
Engineer-in-charge, failing which the said period shall not be accounted for Hindrance
period.

The contractor has to work in restricted area and in restricted time due to security
reasons. He shall be bound by the instructions of security staft and Engineer-in-charge in
this respect & no claim shall be entertained due to imposed restrictions of time.
Contractor shall provide name, father’s name, residential address and other details i/c
photo as may be required by the security staff for issue of photo pass to the labour
deployed on work. The Department shall arrange only passes for getting into the
building only, if required.

The contractor shall be responsible for behaviour and conduct of his workers. No
worker with doubtful integrity or having a bad record shall be engaged at site of work by
the contractor.

The contractor shall make his own arrangement for getting the permission to ply the
trucks from the traffic police.

Other agencies may also simultaneously be executing the work of electrification,
Horticulture or external services and other building works for the same bldg. alongwith
this work. The contractor shall especially co-ordinate and cooperate with the other
agency carrying out this work and no claim in this regard will be entertained.

Some restrictions may be imposed by the security staff etc. on the working and or
movement of labour and materials, etc, the contractor shall be bound to follow all such
restrictions / instructions and nothing shall be payable on this account.

The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards. He shall be responsible for all damages and accidents caused due to
negligence on his part. No hindrance shall be caused to traffic during the execution of
the work by storing materials on the road.
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Due to restriction on driving slow moving vehicles/hand driven rickshaws in NDMC
areas, the contractor has to make his own arrangement of motorized transportation &
nothing extra shall be paid on this account. Legal action shall be taken against violation.
The dismantling wherever required shall be done in a manner so that no other portion of
the building or its fixtures are damaged. If any damage are done to the building it shall
be made good by the contractor at his own cost and no claim what so ever shall be
entertained on this account.

The rooms/sites where the work is to be executed on any day shall be got approved from
the representatives of the Engineer-in-charge at the site of work. No work shall be
carried out in any room site without the approval of the representative of the Engineer-
in-charge at the site of work. Such works carried out without the approvals of the
representative of the Engineer-in-charge shall be rejected and will not be measured and
paid for.

The contractor shall prepare one sample of all items which should be got approved from
the Engineer-in-charge. Only on acceptance of sample work, contractor will be allowed
to commence the work and (sample is to be preserved by contractor till the whole work
is completed). The quality of work should be as per approved samples.

The contractor should note that all the items of work to be taken up in any room shall be
under taken one after the other and completed, in reasonable time allotted for the same
by the Engineer-in-charge and got noted by Junior Engineer-in-charge from the
residents. Any items left over in any building will be got done at his cost and risk
without any further notice (Entry made in the site order book by JE or AE or EE will be
considered as notice to this effect) to the contractor after days from the date of entry in
the site order book.

In order that the contractor may take daily instructions, a register docuted by Division
office will be maintained at the Enquiry Office. The JE will note down the work in
flats/bungalows to be attended to and the dates of which the work in these
flats/bungalows is to be started. An authorized representative of the contractor will,
therefore, have to visit the Enquiry Office daily and note down the instruction in the
register. This register shall also be duly numbered and shall only be issued through
Engineer-in-charge of work.

Every precaution must be taken to see that the tenant’s furniture/furnishings is properly
covered with tarpaulin etc. If necessary, furniture/furnishings shall be removed from the
site while carrying out the repair and white washing work, in that case
furniture/furnishing will be placed back. Any damage done during the course of
execution of work, to the tenant’s property i/c furniture/furnishing by the contractor’s
labour shall be compensated at contractor’s cost.

All doors, windows, floors, furniture, electrical fittings and other articles shall be
cleaned free from dust, splashes and damages. Sufficient covering for the days work
shall be shown to the representative of the Engineer-in-charge before the contractor is
allowed to proceed with the work. Splashes and droppings of the white washings, colour
washing, distempering, painting etc. on walls, floors, doors and windows, glass panes,
down take pipes, furniture, shall be removed by the contractor at his own cost and the
surface cleaned simultaneously after the completion of the days work in individual room
or bungalow or premises where the work is done without waiting for the actual
completion of all the other items of work in contract. In case, the contractor fails to
comply with the requirement of this condition the Engineer-in-charge shall have the
right to get this work done at the risk and cost of the contractor either departmentally or
through another agency. The representative of the Engineer-in-charge will mention in
the site order book, before employing the labour at contractor’s cost.

a. For splashes of internal white wash/distemper/Acrylic distemper/Emulsion etc. =

<. 10,000/- per bungalow/flats.
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b. For splashes of external white wash/colour wash/water proofing cement paint =
<. 10,000/- per bungalow/flat.

The contractor will not have any claim in case of any delay by the Engineer-in-Charge
in removal of trees or shifting, removing of telegraph, telephone or electric lines
(overhead or underground), water and sewer lines and other structure etc., if any which
may come in the way of the work. However, suitable extension of time can be granted
to cover such delay.
The contractor shall clean the site thoroughly by removing scaffolding, surplus
materials, rubbish, equipments left out of his work and shall dress the site around the
building to the complete satisfaction of the Engineer-in-charge before the work is treated
as complete.
The contractor shall have to make his own arrangement for housing facilities for staff
and labour away from construction site and shall have to transport the labour to and fro
between construction site and labour camp at his own cost. No labour huts will be
allowed to be constructed at the project site except a few temporary sheds for
chowkidars and storekeepers. The decision about how many sheds can be allowed for
chowkidars and storekeepers at project site shall rest with the Engineer-in-charge and
the contractor shall have no claim on this account”.
The contractor shall necessarily use the surface vibrator for compaction of concrete in
floor slab etc. for placement of concrete at various levels tower crane of appropriate size,
capacity and boom length or concrete pump shall necessarily be deployed by the
contractor. However, mechanical hoist can be used by the contractor for lifting other
construction materials.
Before starting the work the contractor shall chalk out a programme in consultation with
the Junior Engineering/Asstt. Engineer-in-charge so as to inform the occupants at least
one week in advance. The contractor shall have to adhere to this programme failing
which he shall be held responsible for any inconvenience caused to the occupants. In
order to ensure that the work is carried out according to the programme drawn, the
contractor shall ensure adequate supply of the material and employ required labour
strength for execution of work. In case contractor fails to arrange/employ adequate
labour and stick to the programme, the Engineer-in-charge may supplement the labour,
at the cost of the contractor after issue of one day’s notice to the contractor. No claims
for ideal labour on any account shall be entertained. The contractor shall put his
authorized representatives daily at the site of work and Enquiry Office for receiving
instructions from AE/JE and other inspecting officials from the department. His name
and signature shall be attested by the contractor and kept on the record with the
department.
All Sub-Standard material if brought by contractor shall be rejected and shall have to be
removed by him at his cost from the site immediately and this office will not be
responsible for the safe custody of the same. And Engineer-in-charge shall have powers
to get it disposed in case of failure by contractor at the risk and cost of contractor.
The Sub-standard work shall be rejected out right and shall not be measured and no
claim what so ever, shall be entertained in this regard. The decision of the Engineer-in-
charge shall be final and binding in this regard.
Nothing extra shall be paid to the contractor for excess consumption of materials in case
of the materials arranged by him.
Painting brushes, old dhoties, oil etc. and other petty contingencies shall be arranged by
the contractor at his own cost.
a) The contractor shall deposit alongwith cash memos, the materials like Dry
distemper, O.B.D. Varnishes, synthetic enamel paint, plastic emulsion, water
proofing cement paint, primer etc. in full quantity before start of the work.
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b) The material shall be supplied at the concerned office with Junior Engineer-in-
charge of work and will be issued to the contractor for work from Enquiry office
bungalows wise.

¢) The material is to be purchased from the authorized dealer and cash memos to this
effect is to be produced alongwith material. It should be ensured that the material is
taken from authorized dealers and supported with challans of the manufacture.

The material such as paints, varnish, distempers, water proofing cement paint and
primers etc. as required shall be of approved brand and manufacturers, and of required
shade and confirming in all respects to the relevant I.S. specifications, such materials of
either of the following companies as per list attached shall only be brought to the site of
work.
Empty containers of the paints primer distemper OBD etc. issued to the contractor in a
lot by the JE in-charge of the work will be returned to the JE by the contractor before the
issue of paints etc. in next lot failing which no further materials will be issued on
completion of the work, the JE-in-charge will return the empty container. However the
empty containers shall be removed from the site of work/store after final bill is passed
and paid.
The Executive Engineer has got the right to accept or reject the tender as whole or part
of it and no claims what so ever will be entertained on this account.
The contractor and/or his authorized representative should inspect the site order
book every day and got the compliance noted by the JE./AE./Engineer-in-charge.
No T & P shall be supplied by the Department.
Due to Security reason the contractor shall have to arrange time table of labour
according to the security requirement staff and Engineer-in-charge instructions. The
contractor should see the site before tendering.
The contractor shall have to bring Samples of all brands as provided in the preferred list
of building materials, fittings and other articles required for execution of the work and
the Engineer in Charge shall approve one sample out of the samples as brought by
contractor after satisfying himself and contractor & Engineer in charge shall put their
signature as token of acceptance and such samples shall be preserved till finalization of
bill of the work.

Where ever in this NIT VAT, Service Tax & Sale Tax mentioned may be read as GST.

In case of urgency work can be got executed anywhere in the jurisdiction of

division as per the direction of Engineer-in-Charge.

All needful statutory provision to be adopted at site to tackle epidemic/pandemic or

similar situation of Covid-19 shall be done by the agency and expenditure on the same

shall be born by the contractor.

The work can be stopped any time as per direction of Engineer-in-Charge & there will

be no claim shall be entertained.

To avoid disputes later on, contractor in advised to get the measurement recorded within

a week’s time and shall submit his bills as per relevant clause (6A) of contact. Any

dispute regarding measurement including work done shall be judged within a week’s

time failing which measurement, certified and recorded, shall be entertained.

In case of deliberate delay of recording and submission of measurements, MBs and RA bills

as per clause 6 of the GCC. The Engineer-in-charge shall act and ascertain to record the

measurements, MBs and RA bills after issue of 7 days notice in this regard since Engineer-
in-Charge has the responsibility to engineer the contract agreement and record the
measurements during progress of work.

As per SOP No.7/2 for CPWD Works Manual 2024 and Office Memorandum issued vide

No. DG/SOP-2024/02 dated 04.09.2024 following provision have to be adhered by the

contractors strictly:-
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It shall be mandatory for the field staff to retain the self-attested (by  agencies/contractors)
copies of Tax paid bills of the materials entered in the MAS Register viz., Steel, Cement,
Bitumen, Paint, Primer, Distemper, Varnishes, Tile Adhesive, Admixture, Anti termite
chemical, Water proofing compound material and any other item as decided by the NIT
approving authority.

Self-attested copies of Tax paid bills of materials taken in MAS Register shall be
obtained by the field staff from the agencies/contractors before settling the payments.
In case of any doubt the same can be verified by the field staff. However, onus of
genuineness of Tax paid bills rests with the agencies/contractors.

The contractor shall make his own arrangements for obtaining temporary electric
connection, if required and make necessary payments directly to the department
concerned. Nothing shall be paid by department for electricity.

The dismantled materials received from the work shall be the property of contractor for
which the credit shall be paid on following rates: -

Sl Item description
No. Unit Rate

1 Deduct for taking away dismantled old Sand cast iron S&S pipe of
size received during execution of work complete as per directions
of Engineer-in-charge. kg -22.00

2 Deduct for taking away dismantled steel of any size and shape
received during execution of work such as angles, channels,
G.I./M.S. sheet, RS joints etc. complete as per directions of
Engineer-in- charge. kg -30.00

3 Deduct for taking away unserviceable material wooden door frames
and shutters, Old Door shutter of any sizes, Fire Wood/
Plywood/ Board/Old Bamboo etc. received from old dismentled
Wooden Door/ Window chowkhats/ frames/ ply wood/board cabinet.
including fittings including loading and transportations etc.
complete as per direction of Engineer-in- charge. kg -15.00

4 Deduct for taking away dismantled old G.l. pipe of size
received during execution of work complete as per direction of

Engineer in charge. kg -22.00
5 Deduct for taking away old C.P. brass fittings kg -330.00
6 Deduct for taking away old Brick each =250
7 Deduct for taking away old Alluminium fittings etc. kg -150.00
8 Deduct for taking away dismantled / broken polyethylene water

storage tank excluding fittings. kg -18.00

Dismantled account register shall be maintained at site by JE/AE.

Computerized slip of weight of dismantled materials from weighbridge (as approved by
Engineer-in-charge) shall produce in supporting of the different dismantled materials.

The value of dismantled material arrived from the weight shall be deducted from RA/Final
bill of the agency.

Contractor will provide 2" class teak wood at site & after approval of the same,
furniture shall be manufactured at site only. (Space will be provide by the department).
The Contractor shall employ their regular staff in the works and credentials of
employees shall have to be given by the Contractor. No claim of Contractors’
employees/staff employed for subject work in any form shall be entertained by the
department. Police verification of every staff deployed by the Contractor shall be got
done by the Contractor compulsorily and a copy of police verification shall be provided
to Engineer-in-Charge after which an identity card duly countersigned by Engineer-in-
Charge or his representative shall be issued to each employee of the Contractor for
proper identification.

1% (One percent) Water charges shall be recovered from the gross amount of the work
done, if the contractor does not make on arrangement of water.
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No. DG/SOP-2024/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Nirman Bhawan, New Delhi Dated: 04.09.2024

Sub: Modification in SOP No.7/2 for CPWD Works Manual 2024 — Maintenance of
Materials at Site (MAS) Registers regarding.

Following modifications are made in SOP No.7/2 for CPWD Works Manual 2024:

Existing Provision Modified Provision
SOP No. 7/2: Quality Assurance | SOP No. 7/2: Quality Assurance and
and Technical Audit Wing Technical Audit Wing (Refer Para 7.2)
(Refer Para 7.2)

1. Minimum Quality Assurance 1. Minimum Quality Assurance Plan

Plan

(ix) Maintenance of Materials at (ix) Maintenance of Materials at Site
Site (MAS) Registers — (MAS) Registers -

(@) to (d) No change

(e) No provision (e) It shall be mandatory for the field
staff to retain the self-attested (by
agencies/ contractors) copies of Tax
paid bills of the materials entered in
the MAS Register viz., Steel,
Cement, Bitumen, Paint, Primer,
Distemper, varnishes, Tile Adhesive,
Admixture, Anti termite chemical,
Water proofing compound material
and any other item as decided by the
NIT approving authority.

(f) No provision (f) Self-attested copies of Tax paid bills
of materials taken in MAS Register
shall be obtained by the field staff
from the agencies/ contractors
before settling the payments. In case
of any doubt the same can be
verified by the field staff. However,
onus of genuineness of Tax paid
bills rests with the agencies/
contractors.

This is issued with the approval of DG CPWD.
\ W0 3}\\ \\b

A\ wh

arefteror srfdar (ffids H)
Issued from file No. CSQ/CM/16(1)/2024 e-file 9163623 (DFA/ 9296582)
S don Y fReeh & wft afteRal # smawas gam @ G &g

(@enfafa dawrde & AvEm ) Mﬁ_w
K SINGH

EE(Manual)
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No. DG/SOP- 2024/23
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Vidyut Bhawan, New Delhi Dated: 25.03 2026
Sub: Modification in SOP No. 5/20 for CPWD Works Manual 2024.

Following modification is made in SoP No. 520 for CPWD Works Manual
2024:

Existing Provision Modified Provision

SOP No. 5/20: (B) ERP | SOP No. 5/20: (B) ERP Electronic Measurement
Electronic Measurement | Book (¢-MB) (Refer para 5.12.1(B))

Book (e-MB) (Refer para
5.12.1(8))

8. No provision 8. Recording of measurements of annual repairs
and maintenance works, special repair works,
comprehensive maintenance and upgradation
works of agreement amount upto Rs. 10 crores.

In respect of annual repair and maintenance
works, speclal repair works, comprehensive
maintenance works and the upgradation works
to be executed in Delhi, JE/AE (where JE are not
available) shall measure the items of work
jointly with the contractor and record the
measurements and get the dated signature of
the contractor on the record measurements of
the works within 7 days and also give a copy of
the same to the contractor, in case of CMB.
However, in case of EMB, intimation on ERP
portal may be given to the contractor for cross
checking of measurements. The contractor may
thereafter submit the bill on the basis of same.

Accordingly, provision is to be made in
schedule ‘F' of the NIT, as the necessary
amendment in the GCC has been made vide OM
No. DG/CON/Maintenance 2023/19 dated
25.03.2026.

This issues with the approval of DG CPWD.

aneferor aifvaan

Issued from file No. CSQICM/16(1)/2025 e-file 9195855(DF A/ 9356089)
T AR RS 3 W afefRal #1 sraves go w arad

| @R drwrde 3 wam Q)
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PERFORMA OF VERIFICATION OF CPWD CONTRACTOR WORKERS

Name of work: -

Agreement No.: -

Agency Name of Worker: -

Father’s / Husband Name: -

Aadhaar No.: -

Age: -

Contact No.:-

Present Address: -

Permanent Address: -

Period of Duty in Delhi: -

Two references in Delhi

With Present & Permanent
Address (with one other than
Contractor with telephone Nos.)

(Signature of Worker) (Signature of Contractor)

Note: - Worker / Contractor to submit attested photocopy of the Identification of the refers.
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NOTE: -

This Contractor is valid only for
specified working place / place of duty.

This Contractor is fully responsible for
any misuse of this card beyond duty hours /
days.

The contractor bears responsibility for
the character card holder worker.

WORKER IDENTITY CARD

Name of Agency
with Address :-

Telephone No. / Mobile: -

Registration No: -

VALID UPTO: - ..ccuvenniiniinnnnnnns

Name of worker: -

Present Address: -

Permanent Address: -

Identification Mark: -

Place of Duty: -

Signature of Worker: -

Signature of Contractor: -
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SCHEDULE OF QUANTITY

Name of Work:- Upgradation of MP’s Flats/Bungalows under Sub Div-I of PaWD-I, dg 2026-27.
(SH:- Renovation of Servant Quarters at Bungalow No. 19 , 20 Windsor Place & other
Bungalows).

S.No. Description of item Qty. Unit Rate Amount

1 By Mechanical Transport including loading,unloading
and stacking

1.1 Disposal of moorum/building rubbish/ malba/ similar
unserviceable, dismantled or waste material by
mechanical transport including loading, transporting,
unloading to approved municipal dumping ground for
lead upto 10 km for all lifts, complete as per directions
of Engineer-in-charge.
Note - Item to be applicable in urban areas having
directions for restricted hours for movement/plying of

load carrying motor vehicle of 3.5 cum or more. 50.00 cum 49410 24705.00

2 Earth work in excavation by mechanical means
(Hydraulic excavator) / manual means in foundation
trenches or drains (not exceeding 1.5 m in width or 10
sqm on plan), including dressing of sides and ramming
of bottoms, for all lift, including getting out the
excavated soil and disposal of surplus excavated soil as
directed, within a lead of 50 m.

2.1 | Allkinds of soil. 2.00 cum 260.30 521.00
3 Providing and laying in position cement concrete
of specified grade excluding the cost of centering and
shuttering - All work up to plinth level :

3.1 1:5:10 (1 cement : 5 coarse sand (zone-Ill) derived from
natural sources : 10 graded stone aggregate 40 mm

nominal size derived from natural sources) 15.00 cum 6518.60 97779.00

4 Brick work with common burnt clay modular bricks of
class designation 7.5 in foundation and plinth in:

4.1 Cement Mortar 1:6(1 cement :6 coarse sand). 2.00 cum 6295.15 12590.00

5 Brick work with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in
superstructure above plinth level up to floor V level in
all shapes and sizes in :

5.1 Cement mortar 1:6(1 cement : 6 coarse sand) 5.00 cum 9105.95 45530.00

Steel work in built up tubular (round, square or
rectangular hollow tubes etc.) trusses etc., including
cutting, hoisting, fixing in position and applying a
priming coat of approved steel primer, including
welding and bolted with special shaped washers etc.
complete.

6.1 Hot finished welded type tubes 1000.00 kg 194.40 194400.00
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Steel work welded in built up sections/ framed work,
including cutting, hoisting, fixing in position and
applying a priming coat of approved steel primer using
structural steel etc. as required.

7.1

In gratings, frames, guard bar, ladder, railings,
brackets, gates and similar works

500.00

172.60

86300.00

Providing and laying Vitrified tiles in floor in diferent
sizes (thickness to be specified by the manufacturer)
with water absorption less than 0.08% and conforming
to 1S:15622, of approved brand & manufacturer, in all
colours and shade, laid on 20 mm thick cement mortar
1:4 (1 cement: 4 coarse sand) jointing with grey cement
slurry @3.3 kg/sqm including grouting the joints with
white cement and matching pigments etc. The tiles
must be cut with the zero chipping diamond cutter only
. Laying of tiles will be done with the notch trowel,
plier, wedge, clips of required thickness, leveling
system and rubber mallet for placing the tiles gently
and easily.

8.1

Glazed vitrified floor tiles polished finish of size

8.1.1

Size of Tile 600 x 600 mm

50.00

sqm

1502.75

75138.00

8.2

Glazed Vitrified tiles Matt/Antiskid finish of size

8.2.1

Size of Tile 600 x 600 mm

30.00

sqm

1464.85

43946.00

Providing and fixing precoated galvanised iron profile
sheets (size, shape and pitch of corrugation as
approved by Engineer-in-Charge) of total coated
thickness 0.50 mm (base metal of minimum 0.45 mm
thickness with total coating thickness of 0.05Smm) with
zinc coating 120 grams per sqm as per IS: 277, in 240
mpa steel grade, 5-7 microns epoxy primer on both side
of the sheet and polyester top coat 15-18 microns. Sheet
should have protective guard film of 25 microns
minimum to avoid scratches during transportation and
should be supplied in single length upto 12 metre or as
desired by Engineer-in-charge. The sheet shall be
fixed using self drilling /self tapping screws of size
(5.5x 55 mm) with EPDM seal, complete upto any
pitch in horizontal/ vertical or curved surfaces,
excluding the cost of purlins, rafters and trusses and
including cutting to size and shape wherever required.

50.00

sqm

738.65

36933.00

10

12 mm cement plaster of mix:

10.1

1:6 (1 cement: 6 coarse sand)

100.00

sqm

343.65

34365.00

11

15 mm cement plaster on rough side of single or half
brick wall of mix:

11.1

1:6(1 cement: 6 coarse sand)

50.00

sqm

395.35

19768.00

12

Removing dry or oil bound distemper, water proofing
cement paint and the like by scrapping, sand papering
and preparing the surface smooth including necessary
repairs to scratches etc. complete.

300.00

sqm

25.15

7545.00
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Providing and fixing APP (Atactic Polypropylene
Polymer) modified prefabricated five layer 2 mm thick
water proofing membrane, black finished reinforced
with glass fibre matt consisting of a coat of bitumen
primer for bitumen membrane @ 0.40 litre/sqm by the
same membrance manufacture of density at 25°C, 0.87
- 0.89 kg/ litre and viscocity 70 - 160 cps. Over the
primer coat the layer of membrane shall be laid using
Butane torch and sealing all joints etc., and preparing
the surface complete. The vital physical and chemical
parameters of the membrane shall be as under : Joint
strength in longitudinal and transverse direction at 23°C
as 350/300 N/ 5 cm. Tear strength in longitudinal and
transverse direction as 60/80N. Softening point of
membrane not less than 150°C. Cold flexibility shall be
upto -2°C when tested in accordance with ASTM, D -
5147. The laying of membrane shall be got done
through the authorised applicator of the manufacture of
membrane.

13.1

2 mm (for corrugated roof sheets)

50.00

sqm

498.35

24918.00

14

Dismantling tile work in floors and roofs laid in cement
mortar including stacking material within 50 metres
lead.

14.1

For thickness of tiles above 25 mm and up to 40 mm

120.00

sqm

113.35

13602.00

15

Dismantling old plaster or skirting raking out joints and
cleaning the surface for plaster including disposal of
rubbish to the dumping ground within 50 metres lead.

100.00

sqm

54.65

5465.00

16

Providing and fixing water closet squatting pan (Indian
type W.C. pan ) with 100 mm sand cast Iron P or S
trap, 10 litre low level white P.V.C. flushing cistern,
including flush pipe, with manually controlled device
(handle lever) conforming to IS : 7231, with all fittings
and fixtures complete, including cutting and making
good the walls and floors wherever required:

16.1

White Vitreous china Orissa pattern W.C. pan of size
580x440 mm with integral type foot rests

2.00

each

6767.40

13535.00

17

Providing and fixing white vitreous china pedestal type
water closet (European type W.C. pan) with seat and
lid, 10 litre low level white P.V.C. flushing cistern,
including flush pipe, with manually controlled device
(handle lever), conforming to IS : 7231, with all fittings
and fixtures complete, including cutting and making
good the walls and floors wherever required :

17.1

W.C. pan with ISI marked white solid plastic seat and
lid

1.00

each

6515.55

6516.00

18

Providing and fixing white vitreous china pedestal for
wash basin completely recessed at the back for the
reception of pipes and fittings.

2.00

each

1683.35

3367.00
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19

Providing and fixing G.I. pipes complete with G.I.
fittings and clamps, including cutting and making good
the walls etc. Internal work - Exposed on wall

19.1

15 mm dia nominal bore

40.00

metre

366.40

14656.00

19.2

20 mm dia nominal bore

30.00

metre

437.30

13119.00

20

Providing and fixing G.I. Pipes complete with G.I.
fittings and clamps, including making good the walls
etc. concealed pipe, including painting with anti
corrosive bitumastic paint, cutting chases and making
good the wall :

20.1

15 mm dia nominal bore

20.00

metre

580.45

11609.00

20.2

20 mm dia nominal bore

30.00

metre

635.20

19056.00

21

Providing, laying and jointing glazed stoneware pipes
class SP-1 with stiff mixture of cement mortar in the
proportion of 1:1 (1 cement : 1 fine sand) including
testing of joints etc. complete :

21.1

150 mm diameter

15.00

metre

695.80

10437.00

22

Providing and laying cement concrete 1:5:10 (1 cement
: 5 coarse sand : 10 graded stone aggregate 40 mm
nominal size) all-round S.W. pipes including bed
concrete as per standard design :

22.1

150 mm diameter S.W. pipe

15.00

metre

1179.85

17698.00

23

Providing and fixing square-mouth S.W. gully trap
class SP-1 complete with C.I. grating brick masonry
chamber with water tight C.I. cover with frame of 300 x
300 mm size (inside) the weight of cover to be not less
than 4.50 kg and frame to be not less than 2.70 kg as
per standard design:

23.1

100x100 mm size P type

23.1.1

With common burnt clay F.P.S. (non modular) bricks
of class designation 7.5

5.00

each

2707.65

13538.00

24

Constructing brick masonry manhole in cement mortar
1:4 (1 cement : 4 coarse sand ) with R.C.C. top slab
with 1:1.5:3 mix (1 cement : 1.5 coarse sand (zone-III) :
3 graded stone aggregate 20 mm nominal size),
foundation concrete 1:4:8 mix (1 cement : 4 coarse
sand (zone-IIl) : 8 graded stone aggregate 40 mm
nominal size), inside plastering 12 mm thick with
cement mortar 1:3 (1 cement : 3 coarse sand) finished
with floating coat of neat cement and making channels
in cement concrete 1:2:4 (1 cement : 2 coarse sand : 4
graded stone aggregate 20 mm nominal size) finished
with a floating coat of neat cement complete as per
standard design :

24.1

Inside size 90x80 c¢cm and 45 cm deep including C.I.
cover with frame (light duty) 455x610 mm internal
dimensions, total weight of cover and frame to be not
less than 38 kg (weight of cover 23 kg and weight of
frame 15 kg) :

24.1.1

With common burnt clay F.P.S. (non modular) bricks
of class designation 7.5

5.00

each

12770.55

63853.00
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25

Constructing brick masonry road gully chamber
50x45x60 cm with bricks in cement mortar 1:4 (1
cement : 4 coarse sand) including 500x450 mm pre-cast
R.C.C. horizontal grating with frame complete as per
standard design :

25.1

With common burnt clay F.P.S. (non modular) bricks
of class designation 7.5

5.00

each

5957.90

29790.00

Total :

940679.00

Correction factor on DSR-2023 on A/C of GST @ 0.973 :

915281.00

Add

Cost Index @4.03% :

36886.00

Total (A) :

952167.00

Non-Schedule Items

26

Providing and fixing 16 mm thick gang saw cut,
mirror polished, premoulded and prepolished, machine
cut for kitchen platforms, vanity counters, window
sills, facias and similar locations of required size,
approved shade, colour and texture laid over 20 mm
thick base cement mortar 1:4 (1 cement : 4 coarse
sand), joints treated with white cement, mixed with
matching pigment, epoxy touch ups, including rubbing,
curing, moulding and polishing of edges to give high
gloss finish etc. complete at all levels.

26.1

16 mm thick Granite stone slab of colour black,
Cherry/Ruby red in all sizes

5.00

sqm

3190.85

15954.00

27

providing and laying precast concrete slab of size
400x400x40 mm of m-30 grade of K.K., ABC, Dalal or
equivalent concrete manufacturer by vibro compaction
process with 20 mm thick base of cement mortar 1:4(1
cement: 4 coarse sand) jointed with neat cement slurry
including filling the joints with cement mortar 1:1
(1cement:1coarse sand) including rubbing and cleaning
etc. complete as per direction of eng.-in-charge.
Concrete slab of size 400x400x40 mm with ordinary
cement without any pigment.

100.00

sqm

805.15

80515.00

28

Providing and fixing Premium quality HD polished
ceramic wall tiles conforming to IS : 15622 (thickness
to be specified by the manufacturer) of approved
Kajaria make in all colours, shades except
burgundy, bottle green, black of any size as
approved by Engineer -in-Charge in skirting, risers
of steps and dados over 12 mm thick bed of
cement Mortar 1:3 (1 cement : 3 coarse sand) and
jointing with grey cement slurry @ 3.3kg per sqm
including pointing in white cement mixed with
pigment of matching shade complete.

28.1

300x600mm

80.00

sqm

1646.20

131696.00
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29

Surface preparation -
A) Clean the surface with wire brush or scrubber t
remove hidden dirt, loose particles, laitance & dust by
Grinding, removing hollow surface etc. } For priming
of concrete substrate, the surface should be thoroughly
saturated with potable water. Remove any excess of
water prior to application
For a waterproofing slurry coating mix URP:Cement
inthe ratio of 1:1.5 by volume. Brush apply 2 coats of
the mix in a span of 4-6 hours @ 2.0-2.2 sqm for the
mix of 1 kg of URP and 1.5 kg of cement apply on the
prepared  surface in the  following  steps.
B)Crack filling with and tile gap filling of polymer
mortar admixed with Dr. Fixit Pidicrete URP.
C) Application of One coat of Doctor Fixit Pidicrete
URP with as a final coat as per direction of Engineer-
in-charge.

320.00

sqm

211.05

67536.00

30

Water proofing of Roof as per following details:A)
Application of Doctor Fixit primeseal primer one coat
application - Dilute Dr. Fixit Primeseal with water in
proportion of 2:1 and stir well until a uniform
consistency is achieved. Apply a single coat of diluted
Dr. Fixit Primeseal on the cleaned substrate & allow it
to dry for 2 to 3 hours before commencing to further
finish coats. with a coverage area of 8-10
Sqgm/Litre/coat.B) Apply two coats of Dr. Fixit
Roofseal Classic @ 2.0 - 2.2 Sqm/ litre / coat , with the
same application coverage. Application direction of
second coat should be perpendicular to that of the first
coat without water dilution to deliver a DFT of 450-
500 micron. Water proofing treatment of Doctor Fixit
roof seal classic as per manufacturers specification with
two coat application all complete as per the direction of
Engineer-in-charge.

320.00

sqm

619.90

198368.00

31

Granite work gang saw cut (polished and machine cut)
of thickness 18 mm for wall lining (veneer work),
backing filled with a grout of average 12 mm thick in
cement mortar 1:3 (1 cement : 3 coarse sand), including
pointing with white cement mortar 1:2 (1 white cement
: 2 marble dust) with an admixture of pigment to match
the granite shade (To be secured to the backing by
means of cramps, which shall be paid for separately).

31.1

18mm thick Granite stone slab of black, Cherry/Ruby
red

20.00

sqm

5095.20

101904.00

32

Providing and fixing C.P. Brass Single Lever Basin
mixer without popup waste system with 450mm long
Barided Hoses Cat No. VGP-CHR-81011B of Jaquar
make or eqvivalent as approved by Engineer in- charge.

2.00

each

4811.60

9623.00

Addition: NIL Overwriting: NIL

Correction: NIL

Deletion: NIL




60

33

Providing and Fixing Glass shelf 600 mm long of
JAQUAR make cat No. ACN-CHR-117IN as per
direction of Engineer-in-charge.

2.00

each

1450.20

2900.00

34

Providing and fixing Soap dish holder Cat No. ACN-
CHR-1131IN of JAQUAR make or equivalent as
approved by Engineer-in-Charge.

2.00

each

762.90

1526.00

35

Providing and fixing CP brass corner glass self with
bracket of JAQUAR Make (Cat no ACN-CHR-1173)
or equivalent complete as per direction of engineer-in-
charge.

2.00

each

1567.50

3135.00

36

Providing and fixing Shower ARM CASTED 190MM
LONG light body round shape for wall mounted
shower with flange of Contiental series of JAQUAR
Make or equivalent (Cat no SHA-CHR-477) approved
make complete as per direction of engineer-in-charge.

2.00

each

678.20

1356.00

37

Providing and fixing Two way bib cock with wall
flange vignette prime series Cat No. VGP-CHR-81041
of JAQUAR make or equivalent as approved by
Engineer-in-Charge.

4.00

each

2326.90

9308.00

38

Providing and fixing Hand shower 95mm dia CAT No.
HSH-CHR-1737 of JAQUAR make or equivalent as
approved by Engineer-in-Charge.

2.00

each

1458.80

2918.00

39

Providing and fixing Hand shower (Health faucet) 8mm
dia 1.2 meter long Allied Series CAT No. ALD-CHR-
573 of JAQUAR make or equivalent to as approved by
Engineer-in-Charge.

2.00

each

1561.40

3123.00

40

Providing and fixing Overhead shower 100mm dia
round shape single flow (ABS Body chrome plated
with grey face plate with rubit cleaning system Cat. No.
OHS-CHR-1989 of JAQUAR make or equivalent as
approved by Engineer-in-Charge.

2.00

each

1475.90

2952.00

41

Providing and fixing CP brass bib cock with wall
flange of approved quality vignette prime series (CAT
No. -VGP-CHR-81037) of JAQUAR make or
equivalent and as per direction of Engineer-in- Charge.

2.00

each

1960.25

3921.00

42

Providing and fixing Hand shower flexible tube 1.5
metre long with nuts in chrome finish of Jaquar make
or equivalent (CAT No. SHA-CHR-549D8) as per
direction of Engineer-in-Charge.

2.00

each

959.75

1920.00

43

P/F C.P. brass Angular stop cock vignette series Cat
No. VGP-CHR-81053 of JAQUAR make or equivalent
as approved by Engineerin- Charge.

10.00

each

1161.70

11617.00
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44

Providing and laying Vitrified tiles in floor in different
sizes (thickness to be specified by the manufacturer) of
Kajaria make (Full Body Solid Plain-Polish) with water
absorption less than 0.08% and conforming to
IS:15622, of approved brand & manufacturer, in all
colours and shade, laid on 20 mm thick cement mortar
1:4 (1 cement: 4 coarse sand) jointing with grey cement
slurry @3.3 kg/sqm including grouting the joints with
white cement and matching pigments etc. The tiles
must be cut with the zero chipping diamond cutter only
. Laying of tiles will be done with the notch trowel,
plier, wedge, clips of required thickness, leveling
system and rubber mallet for placing the tiles gently
and easily.

44.1

Size of Tile 800x2400x15mm

20.00

sqm

3200.10

64002.00

45

Providing & placing of Premium plastic acrylic
emulsion paint, having VOC content less than 50
grams/ litre of Silk Luxury emulsion of Berger
paint/Royale Luxury emulsion Asian Paint/Velvet
Tuch of Dulux Akzonobel brand in packing as per
direction of Engineer in charge. (Note:- Date of
manufacturing of material shall not be older than 3
months from the date of award of this work).

24.00

litre

541.15

12988.00

46

Providing & placing of white cement based putty of
Birla Wall Care/JK Wall Care brand and
Manufacture in packing as per direction of Engineer in
charge.

(Note:- Date of manufacturing of material shall not
be older than 3 months from the date of award of
this work).

600.00

22.70

13620.00

47

Providing & placing of synthetic enamel paint of
Luxol Hi-gloss of Berger, Apcolite lusture finish
white of Asian Paints, Dulux gloss of AKzonobel
make brand and Manufacture in packing as per
direction of Engineer in charge.
(Note:- Date of manufacturing of material shall not
be older than 3 months from the date of award of
this work).

10.00

litre

235.10

2351.00

48

Providing & placing of Premium Acrylic Smooth
exterior paint of Apex ultima of Asian paints,
Weathercoat All Guard of Berger paints, Dulux
Weathersheild Max of AKzonobel brand and
Manufacture in packing as per direction of Engineer in
charge.

(Note:- Date of manufacturing of material shall not
be older than 3 months from the date of award of
this work).

72.00

litre

325.10

23407.00
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49

Providing & placing of Acrylic Exterior Primer
of Weather coat Exterior Primer of Truecare
Exterior Wall Primer of Asian, Smartchoice
Exterior Primer of Dulux brand and Manufacture
in packing as per direction of Engineer in
charge.(Note:- Date of manufacturing of material
shall not be older than 3 months from the date
of award of this work).

30.00

litre

103.75

3113.00

50

Wall painting with premium acrylic emulsion paint of
interior grade, having VOC (Volatile Organic
Compound) content less than 50 grams/ litre of
approved brand and manufacture, including applying
additional coats wherever required to achieve even
shade and colour.
(Acrylic Paint shall be supplied by deparment free
of cost)

50.1

Two coats

400.00

sqm

133.85

53540.00

51

Providing and applying white cement based putty of
average thickness 1 mm, of approved brand and
manufacturer, over the plastered wall surface to prepare
the surface even and smooth complete. (Putty shall be
supplied by deparment free of cost)

400.00

sqm

126.85

50740.00

52

Finishing walls with Premium Acrylic Smooth exterior
paint of required shade : (Exterior Paint & primer
shall be supplied by deparment free of cost)

New work (Two or more coats applied @ 1.43 Itr/10
sqm over and including priming coat of exterior primer
applied @ 0.90 litre/10 sqm)

300.00

sqm

119.50

35850.00

53

Painting with synthetic enamel paint of approved brand
and manufacture to give an even shade : (Enamel
Paint shall be supplied by deparment free of cost)

53.1

Two or more coats on new work

50.00

sqm

135.10

6755.00

54

Finishing walls with Premium Acrylic Smooth exterior
paint of required shade : (Exterior paint shall be
supplied by deparment free of cost)

Old work (Two or more coats applied @ 1.43 ltr./ 10
sqm) over existing cement paint surface

200.00

sqm

87.30

17460.00

Note:-

Total (B) :-
Grand Total of (A)+(B):-

934098.00
1886265.00

1) Work shall be started on next day of opening of Tender, if contractor does not start
the work on very next day after issue of P.G letter a penalty @ Rs. 5,000/- per day
will be recovered upto 3 days and after 3 days P.G will be forfeited by the competent

authority. No. excuse shall be accepted on this Account.

2) This work has to be carried out in compressed time schedule of 02 Months. No
extension of time shall be given in this regards. Contractors may quote their rates

accordingly.
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3) If contractor does not start the work after the award of work action shall be taken
against the agency as per the para 13.6(o) “ground the debarment of contractor as
per Enlistment Rule -2024”.
4) Since work is to be carried out in VIP area, it may happen that some items of works
executed by the contractor may be dismantled due to poor quality as per direction of
VIP allottees and work will have to be redone as per choice of allottees for which
nothing extra shall be paid.
5) Contractor shall submit 100% quantity of finishing materials as per schedule of
quantity.
6) The Date of manufacturing of finishing material supply by the contractor shall not
be older than 3 months from the date of award of this work.
7) No excuse of shortage of Labours shall be accepted.
8) In exigencies of work Contractor may have to carried out work in other
Bungalows/Flats which are not mentioned in the name of work under this agreement.
9) Warranty letter/certificate from OEM regarding authenticity of product will be
produced by contractor along with supply of CP sanitary fitting. No payment shall
be made without above said certificate.
10) Material Test Certificate is mandatory in respect of each CP Sanitary fittings along
with supply of CP fitting. No payment shall be made without above said certificate.
Assistant Engineer (P) Executive Engineer
Parliament Works Division-1, Parliament Works Division-I,
CPWD, New Delhi CPWD, New Delhi
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