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INFORMATION AND INSTRUCTIONS FOR BIDDERS FORE-

TENDERING FORMING PART OF BID DOCUMENT AND TO BE 

POSTED ON WEBSITE  
 

(Applicable for inviting open bids) 

 
 

The Executive Engineer (E), CPWD, Allahabad on behalf of President of India invites online 

percentage rate e-tenders from approved and eligible contractors of CPWD in Building & Road 

category Class II and above, and contractor of Class III, IV & V of NR Region for the following 

work(s): 
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Electrical:- 

 

Rs. 37,01,255/- 

 

Civil:- 

 

Rs. 2,18,621/- 

 

Total: 
 

Rs. 39,19,876/- 
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* To be filled in by the Executive Engineer 

 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He 

should only submit his bid if he considers himself eligible and he is in possession of all 

the documents required. He should not have been debarred by the department on the last 

date for submission of bid. 

2. Information and Instructions for bidders posted on website shall form part of bid 

document. 

3. The bid document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the contract 
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to be complied with and other necessary documents can be seen and downloaded from 

website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the office of 

Executive Engineer inviting bids or division office of any Executive Engineer, CPWD 

within the period of bid submission and uploading the mandatory scanned documents 

such as Insurance Surety Bonds, Account Payee Demand draft or Banker’s Cheque or 

Fixed Deposit Receipts or/ and Bank Guarantee including e-Bank Guarantee (for balance 

amount as prescribed) from any of the Commercial Bank towards EMD in favour of 

Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to 

division office of any Executive Engineer (including NIT issuing EE/ AE), CPWD and 

other documents as specified. 

5. The contractors not registered on the website mentioned above, are required to get 

registered before and. If needed they can be imparted training on online bidding process 

as per details available on the website. 

6. The intending bidder must have valid class-III digital signature to submit the bid. 

7. On opening date, the contractor can login and see the bid opening process. After opening 

of bids he will receive the competitor bid sheets. 

8. Contractor can upload documents in the form of JPG format and PDF format. 

9. Contractor must ensure to quote rate of each item. The column meant for quoting rate in 

figures appears in pink color and the moment rate is entered, it turns sky blue. 

  In addition to this, while selecting any of the cells a warning appears that if any 

cell is left blank the same shall be treated as "0". Therefore, if any cell is left blank and 

no rate is quoted by the bidder, rate of such item shall be treated as "0" (zero). 

 

However, If a tenderer quotes nil rates against each item in item rate tender or does not 

quote any percentage above/below on the total amount of the tender or any section / sub 

head in percentage rate tender, the tender shall be treated as invalid and will not be 

considered as lowest tenderer. 

  

https://etender.cpwd.gov.in/
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List of Documents to be scanned and uploaded within the period of bid submission: 

I.  Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank 

Guarantee of any commercial Bank against EMD. 

II. Receipt of Deposition of Original EMD. 

III. Enlistment Order of the Contractor in composite category /Building & Roads Category. 

IV. GST Registration Certificate, if already obtained by the bidder. If the bidder has not 

obtained GST registration as applicable than he shall scan and upload following under 

taking along with other bid documents. “If work is awarded to me, I/We shall obtain 

GST registration certificate as applicable within one month, from the date of receipt 

of award letter or before release of any payment by CPWD, whichever is earlier, 

failing which I/We shall be responsible for any delay in payments which will be due 

towards me/us on a/c of the work executed and/or for any action taken by CPWD or 

GST department in this regard”. 

V. ERP Training certificate in compliance with Directorate O.M. No. DG/Enlist. Rules-

2023/07 dated 12.01.2024. 

VI. Valid Email ID & Mobile Number on your letter Pad.  
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RECEIPT OF DEPOSITION OF ORIGINAL EMD 
 

 

(Receipt No. ……………………………. / date …………………) 

 

Name of Work : SITC of 2 No. 11 KV RMU at A.N. Jha Hostel, University of Allahabad, 

Prayagraj. 

 

 

NIT No. : 22/ACED/2026-27/Recall-I 

 

 

1. Estimated Cost :Rs. 39,19,876/- 

2. Amount of Earnest Money Deposit :Rs 78,398/- 

      (In favour of Executive Engineer (E), ACED, CPWD, Allahabad) 

 

3. Last date of submission of Bid : 06.07.2026 

 

 1. Name of Contractor: …………........................................... # 

2. Form of EMD ……………….............................................. # 

3. Amount of Earnest Money Deposit ………………............ # 

4. Date of submission of EMD …………………….......…… # 

 

 

………………………….………………………………………………. 

 

 

Signature, Name and Designation of EMD 

Receiving officer (EE/AE(P)/AE/AAO) along with Officer stamp  

 

 

 

* To be filled by EE inviting tender. 

# To be filled by EMD receiving EE. 
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CPWD-6 FOR e-Tendering 
 

Percentage rate bids are invited on behalf of President of India from approved and             

eligible contractors of Building & Road category Class II and above, and contractor of Class III, 

IV & V of NR Region of CPWD for the work of SITC of 2 No. 11 KV RMU at A.N. Jha Hostel, 

University of Allahabad, Prayagraj. 

The enlistment of the contractors should be valid on the last date of submission of bids. In case 

the last date of submission of bid is extended, the enlistment of contractor should be valid on 

the original date of submission of bids. 

1.1  The work is estimated to cost: Rs. 39,19,876/-This estimate, however, is given merely as 

a rough guide. 

2.  Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 

7which is available as a Govt. of India Publication and also available on website 

www.cpwd.gov.inBidders shall quote his rates as per various terms and conditions of the 

said form which will form part of the agreement. 

3.  The time allowed for carrying out the work will be 05 Months from the date of start as 

defined in schedule 'F' or from the first date of handing over of the site, whichever is 

later, in accordance with the phasing, if any, indicated in the bid documents. 

4.  The site for the work “A.N. Jha Hostel, University of Allahabad” is available. 

AND 

 The architectural and structural drawings shall be made available in phased manner, as 

per requirement of the same and as per approved programme of completion submitted by 

the contractor after award of work. 

5  The bid document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the contract 

to be complied with and other necessary documents except Standard General Conditions 

of Contract Form can be seen on website https://etender.cpwd.gov.in or 

www.cpwd.gov.in free of cost. 

6.  After submission of the bid the contractor can re-submit revised bid any number of times 

but before last time and date of submission of bid as notified. 

7.  While submitting the revised bid, contractor can revise the rate of one or more item(s) 

any number of times (he need not re-enter rate of all the items) but before last time and 

date of submission of bid as notified. 

8.  When bids are invited in three stage system and if it is desired to submit revised financial 

bid then it shall be mandatory to submit revised financial bid. If not submitted then the 

bid submitted earlier shall become invalid. 

9. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank Guarantee 

(for balance amount as prescribed) from any of the Commercial Banks(drawn in favour 

of Executive Engineer (E), ACED, CPWD, Allahabad) shall be scanned and uploaded 

on the e-Tendering website within the period of bid submission. The original EMD 

should be deposited either in the office of Executive Engineer inviting bids or division 

office of any Executive Engineer, CPWD within the period of bid submission. The EMD 

http://www.cpwd.gov.in/
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receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of 

deposition of earnest money deposit to the bidder in a prescribed format (enclosed) 

uploaded by tender inviting EE in the NIT. 

A part of earnest money (EM) is acceptable in the form of bank guarantee also. In such 

case, minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be 

deposited in shape prescribed above, and balance may be deposited in shape of Bank 

Guarantee of any commercial bank having validity for six months or more from the 

last date of receipt of bids which is to be scanned and uploaded by the intending 

bidders. 

Copy of Enlistment Order and certificate of work experience and other documents as 

specified in the bid document shall be scanned and uploaded to the e-Tendering website 

within the period of bid submission. Further, certified copy of all the scanned and 

uploaded documents as specified in bid document shall have to be submitted by the 

lowest bidder only within a week physically in the office of tender opening authority. 

Online bid documents submitted by intending bidders shall be opened only of those 

bidders, whose documents scanned and uploaded are found in order. 

 The bid submitted shall be opened at 03:30 PM on 06.07.2026. 

10. The bid submitted shall become invalid and e-Tender processing fee shall not be 

refunded if: 

a. The bidder is found ineligible. 

b. The bidder does not upload all the documents (including GST registration) as 

stipulated in the bid document. 

c. If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the bidder in the 

office of bid opening authority. 

d. If a tenderer quotes nil rates against each item in item rate tender or does not quote 

any percentage above/below on the total amount of the tender or any section/sub 

head in percentage rate tender, the tender shall be treated as invalid and will not be 

considered as lowest tenderer.  

 

11. The contractor whose bid is accepted will be required to furnish performance guarantee 

at specified percentage of the tendered amount as mentioned in schedule E and within the 

period specified in Schedule F. This guarantee shall be in the form of Insurance Surety 

Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from 

any of the Commercial Banks in accordance with the prescribed form. In case the 

contractor fails to deposit the said performance guarantee within the period as indicated 

in Schedule 'F', including the extended period if any, the Earnest Money deposited by the 

contractor shall be forfeited automatically without any notice to the contractor. The 

earnest money deposited along with bid shall be returned after receiving the aforesaid 

performance guarantee. The contractor whose bid is accepted will also be required to 

furnish either copy of applicable licenses/ registrations or proof of applying for obtaining 

labour licenses, registration with EPFO, ESIC and BOCW Welfare Board including 

Provident Fund Code No. If applicable and also ensure the compliance of aforesaid 

provisions by the subcontractors, if any engaged by the contractor for the said work 

within the period specifiedin Schedule F. 
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12. Description of the work is as follows: Renovation of Auditorium at Harivansh Rai 

Bachchan Cultural Center, University of Allahabad, Prayagraj comprising of Architectural 

and interior planning, Wall Panelling, False Ceiling, Stage Flooring, Auditorium chairs etc. 

including Electrical Works comprising of Internal EI, DG set, Audio-Video System, Stage 

Lighting, VRF Air Conditioning, Fire Fighting etc. (Balance work) Intending Bidders are 

advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their bids as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or 

affect their bid. A bidders shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charge consequent on any misunderstanding or otherwise 

shall be allowed. The bidders shall be responsible for arranging and maintaining cost of 

all materials, tools & plants, water, electricity access, facilities for workers and all other 

services required for executing the work at his own unless otherwise specifically 

provided for in the contract documents. Submission of a bid by a bidders implies that he 

has read this notice and all other contract documents and has made himself aware of the 

scope and specifications of the work to be done and of conditions and rates at which 

stores, tools and plant, etc. will be issued to him by the Government and local conditions 

and other factors having a bearing on the execution of the work. 

13. The competent authority on behalf of the President of India does not bind itself to accept 

the lowest or any other bid and reserves to itself the authority to reject any or all the bids 

received without the assignment of any reason. All bids in which any of the prescribed 

condition is not fulfilled or any condition including that of Conditional rebate is put 

forth by the bidders shall be summarily rejected. 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the contractors who resort to canvassing will be 

liable for rejection. 

15. The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the bid and the bidders shall be bound to perform the 

same at the rate quoted. 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 

case of contractors of Horticulture/Nursery category) responsible for award and 

execution of contracts, in which his near relative is posted a Divisional Accountant or as 

an officer in any capacity between the grades of Superintending Engineer and Junior 

Engineer (both inclusive). He shall also intimate the names of persons who are working 

with him in any capacity or are subsequently employed by him and who are near 

relatives to any gazetted officer in the Central Public Works Department or in the 

Ministry of Urban Development. Any breach of this condition by the contractor would 

render him liable to be removed from the approved list of contractors of this 

Department. 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is 
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allowed to work as a contractor for a period of one year after his retirement from 

Government service, without the prior permission of the Government of India in 

writing. This contract is liable to be cancelled if either the contractor or any of his 

employees is found any time to be such a person who had not obtained the permission 

of the Government of India as aforesaid before submission of the bid or engagement in 

the contractor’s service. 

18. The bids for the work shall remain open for acceptance for a period of 30 (thirty) 

days from the date of opening of bids in case of single bid system and 75 (seventy five) 

days from the date of opening of technical bids in case bids are invited in 2 or 3 bid 

system. Further 

I. If any tenderer withdraws his tender or makes any modification in the terms & 

conditions of the tender which is not acceptable to the department within 7 days 

after last date of submission of bids, then the Government shall without prejudice to 

any other right or remedy, be at liberty to forfeit 50% of the earnest money 

absolutely irrespective of letter of acceptance for the work is issued or not. 

II. If any tenderer withdraws his tender or makes any modification in the terms 

&conditions of the tender which is not acceptable to the department after expiry of 

7days after last date of submission of bids, then the Government shall without 

prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest 

money absolutely irrespective of letter of acceptance for the work is issued or not. 

III. In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the 

bidders shall not be allowed to participate in the rebidding process of the same 
work. 

19. This notice inviting Bid shall form a part of the contract document. The successful 

bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 

15 days from the stipulated date of start of the work, sign the contract consisting of:- 

i. The Notice Inviting Bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at 

the time of invitation of bid and the rates quoted online at the time of 

submission of bid and acceptance thereof together with any correspondence 

leading thereto. 

ii. Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 

 

20. For Composite Bids. 

21.1.1  The Executive Engineer in charge of the major component will call bids for the 

composite work. The cost of bid document will be fixed with respect to the 

combined estimated cost put to tender for the composite bid. 

21.1.2  The bid document will include following three components: 

Part A:-CPWD-6,CPWD-7 including schedule A to F for the major component 

of the work, Standard General Conditions of Contract  (CPWD GCC 

Construction Works 2023 as modified and corrected upto Previous days of last 

date of submission of tenders. 
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Part B:-General/ specific conditions, specifications and schedule of quantities 

applicable to major component of the work. 

Part C:-Schedule A to F for minor component of the work. (SE/EE in charge of 

major component shall also be competent authority under clause 2 and clause 5 as 

mentioned in schedule A to F for major components), General/specific 

conditions, specifications and schedule of quantities applicable to minor 

component(s) of the work. 

21.1.3  The bidders must associate himself, with agencies of the appropriate class eligible 

to bid for each of the minor component individually. 

21.1.4  The eligible bidders shall quote rates for all items of major component as well as 

for all items of minor components of work. 

21.1.5  After acceptance of the bid by competent authority, the EE in charge of major 

component of the work shall issue letter of award on behalf of the President of 

India. After the work is awarded, the main contractor will have to enter into one 

agreement with EE in charge of major component and has also to sign two or 

more copies of agreement depending upon number of EE's/DDH in charge of 

minor components. One such signed set of agreement shall be handed over to 

EE/DDH in charge of minor component(s). EE of major component will operate 

Part A and Part B of the agreement. EE/DDH in charge of minor component(s) 

shall operate Part C along with Part A of the agreement. 

21.1.6  Entire work under the scope of composite bid including major and all minor 

components shall be executed under one agreement. 

21.1.7  Security Deposit will be worked out separately for each component 

corresponding to the estimated cost of the respective component of works. 

21.1.8  The main contractor has to associate agency(s) for minor component(s) 

conforming to eligibility criteria as defined in the bid document and has to submit 

detail of such agency(s) to Engineer-in-charge of minor component(s) within 

prescribed time. Name of the agency(s) to be associated shall be approved by 

Engineer-in-charge of minor component(s). 

21.1.9  In case the main contractor intends to change any of the above agency/agencies 

during the operation of the contract, he shall obtain prior approval of Engineer-in-

charge of minor component. The new agency/agencies shall also have to satisfy 

the laid down eligibility criteria. In case Engineer-in-charge is not satisfied with 

the performance of any agency, he can direct the contractor to change the agency 

executing such items of work and this shall be binding on the contractor. 

21.1.10The main contractor has to enter into agreement with contractor(s) associated by 

him for execution of minor component(s). Copy of such agreement shall be 

submitted to EE/DDH in charge of each minor component as well as to EE in 

charge of major component. In case of change of associate contractor, the main 

contractor has to enter into agreement with the new contractor associated by him. 

21.1.11 Running payment for the major component shall be made by EE of major 

discipline to the main contractor. Running payment for minor components shall 

be made by the Engineer-in-charge of the discipline of minor component directly 

to the main contractor. 

21.1.12A.The composite work shall be treated as complete when all the components of 

the work are complete. The completion certificate of the composite work shall be 

recorded by Engineer-in-charge of major component after record of completion 

certificate of all other components.  
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21.1.12B. Final bill of whole work shall be finalized and paid by the EE of major 

component. Engineer(s) in charge of minor component(s) will prepare and pass 

the final bill for their component of work and pass on the same to the EE of major 

component for including in the final bill for composite contract. 

22.  The intending bidders are required to update their profile in CPWD e- tender 

portal and to upload their bids well in advance of last date of submission of 

tender. Any issue related to updating profile/uploading tender can be resolved 

through the concerned Executive Engineer/ Assistant Engineer (Phone no 0532-

2408609, e-mail Id - eeacedcpwd.ah-up@gov.in) or ERP helpline no. 

18001803286 or e-mail ld cpwd.support@techmahindra.com. The e- tendering 

bidders are also advised not to wait to raise any issues till the last date of 

submission of bid in their own interest. 
 

* To be filled in by the Executive Engineer 
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GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
 

 

 

 
 

(A) Tender for  SITC of 2 No. 11 KV RMU at A.N. Jha Hostel, University of 

Allahabad, Prayagraj. 

 

(i) To be uploaded by 03:00 PM hours 06.07.2026 at www.cpwd.gov.in 

(ii) To be opened in presence of tenderers who may be present at 03:30 PM hours on 

06.07.2026 in the office of Executive Engineer (E), Allahabad, CPWD, 

Prayagraj. 
 

TENDER 
 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document for the 

work. 

I/We hereby tender for the execution of the work specified for the President of India within the 

time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with 

the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General 

Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as 

are provided for, by, and in respect of accordance with, such conditions so far as applicable. 

We agree to keep the tender open for thirty/forty five/ sixty/ ninety(30/45/60/90) days from the 

due date of its opening and not to make any modification in its terms and conditions. 

I/We have deposited EMD for the prescribed amount in the office of concerned Executive 

Engineer as per the bid document or Division office of any Executive Engineer of CPWD. 

(Strike out as the case may be). 

A copy of earnest money deposit receipt of prescribed amount deposited in the form of 

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s 

Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank, is scanned and 

uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed performance 

guarantee within prescribed period, I/We agree that the said President of India or his successors, 

in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said 

earnest money absolutely. Further, if I/We fail to commence work as specified, I/We agree that 

President of India or the successors in office shall without prejudice to any other rightor remedy 

available in law, be at liberty to forfeit the said performance guarantee absolutely. The said 

Performance Guarantee shall be a guarantee to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to those in excess of that limit at 

the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of 

the tender form. 

CPWD-7 

http://www.cpwd.gov.in/
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Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 

aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such 

a violation comes to the notice of Department before date of start of work, the Engineer-in-

Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 

Guarantee. 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 

Dated         Signature of Contractor 

Witness:        Postal Address 

Address: 

Occupation: 

* To be filled in by the Executive Engineer.  
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The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of ` 

……………………………..……..(Rupees………………………………………………………

……………… ……………………………………………………………..).  

The letters referred to below shall form part of this contract agreement: 

(a)  

(b)  

(c)  

 

 

For & on behalf of the President of India 

 

Signature …………………………………..  

 

Dated:       Designation ……………………………….  
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PROFORMA OF SCHEDULES 
 

(Separate Performa for Civil, Elect. & Hort. Works in case of Composite Tenders)  

 

SCHEDULE ‘A’  

 

Schedule of quantities (sheet attached)–Electrical  

 

SCHEDULE ‘D’  

 

Extra schedule for specific requirements/document 

for the work, if any.  

 

As attached in tender form 

SCHEDULE ‘E’  

Reference to General Conditions 

of contract (CPWD GCC EPC 

Projects 2022/GCC 

Maintenance Works 2023/GCC  

Construction Works 2023 

Applicable GCC is CPWD GCC Construction 

Works 2023as modified and corrected upto previous 

days of last date of submission of tenders. 

(Whether or not all the amendments in the form of 

latest circular issued are duly signed and incorporated  

in this tender or contract document) 

 

Name of Work: SITC of 2 No. 11 KV RMU at A.N. Jha Hostel, University 

of Allahabad, Prayagraj.  

Estimated cost of the work: Electrical Work Rs. 37,01,255/- 

 Civil Work Rs. 2,18,621/- 

 Total            Rs. 39,19,876/-  

Earnest money Rs.   78,398/- 

(To be returned after receiving performance guarantee) 

Performance Guarantee (a) 5% of the tendered value or Estimate Cost Put to 

Tender (ECPT) (whichever is higher) 

(b) Where the tender amount is less than eighty 

percent (80%) of the Estimate Cost put to Tender 

(ECPT), the Performance Guarantee, in addition 

to the requirement under (a) above, shall be 

increased by an amount equal to the difference 

between eighty percent (80%) of the ECPT and 

the tendered amount. 

Security Deposit 2.5% of the tendered value of the work 

 

 

SCHEDULE 'F'  

GENERAL RULES & DIRECTIONS: 
 

Officer inviting tender      Executive Engineer (E), 

Allahabad, CPWD, Prayagraj. 

Maximum percentage of quantity of items of work  
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to be executed beyond which rates are to be 

determined in accordance with Clause 12.2.& 12.3 

See below 

 

Definitions:  

2(vi) Engineer-in-Charge 

For Electrical items of work 

 

 

 

For Civil items of work 

 

Executive Engineer, Allahabad, 

(E) C.P.W.D., Prayagraj or his 

successor thereof  

 

Executive Engineer, Allahabad, 

CPWD, Allahabad or his 

successor thereof. 

 

2(viii) Accepting Authority Executive Engineer (E), 

Allahabad, CPWD, Prayagraj. 

 

2(x) Percentage on cost of materials and 

labour to cover all overheads and profits 

15% 

 

2(x)(b) Standard Schedule of Rates: 

 

Electrical Items of Work: 

 
 

Civil Items of Work: 

 

 

 

CPWD DSR (E & M) 2025 i/c GST 

& MR 

 

As mentioned in civil part. 

 

2(xi) Department: Central Public Works Department 

9(ii) Standard CPWD 

contract Form: 

Applicable GCC is CPWD GCC Construction 

Works 2023 as modified and corrected upto previous 

days of last date of submission of tenders. 

(Whether or not all the amendments in the form of 

latest circular issued are duly signed and 

incorporated  in this tender or contract document)  

Clause 1 i) Time allowed for submission of 

Performance Guarantee, Programme Chart 

(Time and Progress) and applicable labour 

licenses, registration with EPFO, ESIC and 

BOCW Welfare Board or proof of applying 

thereof from the date of issue of letter of 

acceptance 

ii) Maximum allowable extension with late 

fee @ 0.1% per day of Performance 

Guarantee amount beyond the period as 

provided in (i) above 

 

07 

 

 

 

 

 

03 
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Clause 2 
Authority for fixing Compensation under 

Clause 2 

Superintending Engineer, 

Allahabad, CPWD, 

Prayagraj Or successor 

thereof 
 

Clause 5 Applicable clause 5/Clause 5A   Clause 5 

 

Number of days from the date of issue of letter of  

acceptance for reckoning date of start.        10 Days 

 

 

Schedule of Mile Stone 

 

S. 

No 
Description of mile stone 

Time allowed from 

date of start (in 

days/months.) 

Amount to be with-

held in case of non-

achievement of 

milestone. 

1 
Submission of MOUs, TDS & GA 

drawing for all the services  
30 Days 

1% of accepted 

tendered amount. 

2 Supply of Material 90 Days 
2% of accepted 

tendered amount. 

3 
Installation, Testing, Commissioning & 

handing over  
150 Days 

1% of accepted 

tendered amount. 

 

 

Note:- For clarification of doubt; plinth level-floor level 1, First floor-floor level 2, Second floor– floor 

level 3, and so on. 

 

 

Time allowed for execution of work      05 Months 

 

 

Authority to decide 

 

(i) Authority to convey the decision of shifting 

of milestone and extension of time 
Engineer-in-Charge of major component of 

work or successor thereof  

 

(ii) Authority to decide rescheduling of 

milestone and extension of time 

Superintending Engineer, Allahabad, CPWD, 

Prayagraj or his successor thereof 

 

 

(iii) Shifting of date of start in case of delay in 

handing over of site 

Superintending Engineer, Allahabad, CPWD, 

Prayagraj or his successor thereof 
 

 

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site 
 

Part Portion of site Description 

Time Period for handing over 

reckoned from date of issue of 

Letter of intent. 



 18 
ds-yks-fu-fo-   

  

C= 

I=            Nil 

O= 

 

 

   

AE(P)(E) 

 

Part A 
Portion without any 

hindrance 
Entire At the start of work 

Part B 
Portions with encumbrances 

(Land under cultivation) 
- - 

Part C 
Portions dependent on work 

of other agencies 
- - 

 

Clause 6 
 

Computerized Measurement Book:   EMB 
 

Mode of Measurement:      EMB 

 

Clause 7 Gross work to be done together with net 

payment/Adjustment of advances for material 

collected, if any, since the last such payment for 

being eligible to interim payment 

 

Rs. 8.00 Lacs 

Clause 7A Whether Clause 7A shall be applicable Yes 

 
Clause 8 Competent Authorities to inspect and issue 

completion certificate 

Executive  Engineer (E), 

Allahabad, CPWD, Prayagraj 

 
Clause 10A List of testing equipment to be provided by the 

contractor at site lab.  

 

As per list 

Clause 10 B (ii) Whether clause 10-B (ii) shall be applicable.  No 

Clause 10 C Component of labour expressed as percentage of 

value of work 

 

          NA 

 

 

Clause 11 Specification to be followed for execution of work: 

 As per CPWD Specification for electrical work specification Part-I 

Internal-2023, Part-II External-2023, Part-IV Sub-station 2013 with up to 

date amendments. 

(i) 

Building information model 

(BIM) is applicable and BIM 

professional to be deployed 

by contractor  

No 

Clause 12 

 

  

12.2 (c) Deviation limit beyond which clause 12.2 (c) 

shall apply for building work. 
100% 

 i) Deviation limit beyond which clause 12.2 

(c) shall apply for foundation work (except 

items mentioned in earth work subhead in 

DSR and related items) 

 
100% 

ii) Deviation limit for items mentioned in 

earth work subhead of DSR and related items 
 

100% 
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Clause 16 Competent Authority for Deciding reduced 

rates: 

Superintending Engineer, 

Allahabad, CPWD, Prayagraj 

Or successor thereof. 

 

Clause 18 List of mandatory machinery, tools & plants 

to be deployed by the contractor at site.   

As per attached 

Clause 19C Authority to decide penalty for each default. Engineer-in-charge. 

Clause 19D Authority to decide penalty for each default. 

 

Engineer-in-charge. 

Clause 19G  Authority to decide penalty for each default. Engineer-in-charge. 

Clause 19K Authority to decide penalty for each default. Engineer-in-charge. 

 

Clause 25  

 

(i) Conciliator ADG(Lucknow) 

or  successor thereof 

(ii) Arbitrator Appointing Authority Superintending Engineer, Allahabad, 

CPWD, Prayagrajor  successor 

thereof 

(iii) Place (Seat) of Arbitration Prayagraj (U.P.) 

 

Clause 32 Requirement of Technical Representative(s) and Recovery Rate 

Sl. No. 
cost of 
work 
(Rs. in 
Crore) 

Requirement of  Technical 
staff 

Minimum 
experience 

(Years) 

Designation  
of Technical 

staff 

Rate at which recovery shall be 
made from the contractor in the 
event of not fulfilling provision of 
Clause 36(i)  

Qualification Number (of 
Major + Minor 

Component) 

Figures  Words 

More 
than 50 
to 100 

Graduate 
Engineer 

1 20 (and 
having 

experience of 
one similar 
nature of 

work) 

Project 
manager 

Rs. 60,000/- per 
month 

Rs. Sixty 
Thousand per 

month 

Graduate 
Engineer 

1 12 (and 
having 

experience of 
one similar 
nature of 

work) 

Deputy 
Project 

Manager 

Rs. 40,000/- per 
month 

Rs. Forty  
Thousand per 

month 

Graduate 

Engineer 
Or 

Diploma 
Engineer 

1+1 5 

 
Or 
10 

respectively 

Project / Site 

Manager 

Rs. 25,000/- per 

month 

Rs. Twenty Five 

Thousand per 
month 
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Graduate 
Engineer 

1+1 8 Quality 
Engineer 

Rs. 25,000/- per 
month 

Rs. Twenty Five 
Thousand per 

month 

Diploma 
Engineer 

1 8 Surveyor  Rs. 15,000/- per 
month 

Rs. Fifteen 
Thousand per 

month 

Graduate 
Engineer 

1+1 6 Project 
Planning/ 

Billing 
Engineer 

Rs. 20,000/- per 
month 

Rs. Twenty 
Thousand per 

month 

More 
than 20 
to 50 

Graduate 
Engineer 

1 20 (and 
having 

experience of 
one similar 
nature of 

work) 

Project 
Engineer 

Rs. 60,000/- per 
month 

Rs. Sixty 
Thousand per 

month 

Graduate 
Engineer 

1 12 (and 
having 

experience of 
one similar 
nature of 

work) 

Deputy 
Project 

Manager 

Rs. 40,000/- per 
month 

Rs. Forty  
Thousand per 

month 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

1+1 5 
 

Or 
10 

respectively 

Project / Site 
Manager 

Rs. 25,000/- per 
month 

Rs. Twenty Five 
Thousand per 

month 

Graduate 
Engineer 

 
Or 
 

Diploma 
Engineer 

1+1 2 
 

 
Or 
 
5 

respectively 

Project 
Planning/ 
Quality/ 
Billing 

Engineer 

Rs. 15,000/- per 
month 

Rs. Fifteen  
Thousand per 

month 

More 
than 10 
to 20 

Graduate 
Engineer 

1 10 (and 
having 

experience of 
one similar 
nature of 

work) 

Project 
Manager 

Rs. 30,000/- per 
month 

Rs. Thirty  
Thousand per 

month 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

1 5 
 

Or 
10 

respectively 

Project / Site 
Manager 

Rs. 25,000/- per 
month 

Rs. Twenty Five 
Thousand per 

month 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

1+1 2 
 

Or 
5 

respectively 

Project 
Planning/ 
Quality / 
billing 

Engineer 

Rs. 15,000/- per 
month 

Rs. Fifteen  
Thousand per 

month 

More 
than 5  
to 10 

Graduate 
Engineer 

1 5 (and having 
experience of 
one similar 
nature of 

work) 

Project 
Manager 

Rs. 25,000/- per 
month 

Rs. Twenty Five  
Thousand per 

month 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

1+1 2 
 

Or 
5 

respectively 

Project 
Planning/ 
Quality / 

Site/ billing 
Engineer 

Rs. 15,000/- per 
month per person  

Rs. Fifteen  
Thousand per 

month per 
person 
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Assistant Engineers retired from Government services that are holding Diploma will be treated at 

par with Graduate Engineers.  

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can 

be treated at par with Graduate Engineers for the purpose of such deployment subject to the 

condition that such diploma holders should not exceed 50% of requirement of degree engineers. 

 

Clause 38 

 

  

i) a) Schedule/ statement for determining theoretical quantity of cement & 

bitumen on the basis of Delhi Schedule of Rates 2021 printed by C.P.W.D. 

ii)  Variations permissible on theoretical 

quantities 

 

 a) Cement for works with estimated cost put to 

tender not more than Rs. 25 lakhs. 
As per Civil 

  For works with estimated cost put to Tender is 

more than Rs. 25 lakhs 
As per Civil 

 b) Bitumen all works As per Civil 

 c) Steel reinforcement and structural steel Sections 

for diameter, section and category. 
As per Civil 

 d) All other materials 

 

As per Civil 

  

More 
than 1.5 

to 5 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

1+1 2 
 

Or 
5 

respectively 

Project 
Manager 

cum  
Planning/ 
Quality / 

Site/ billing 
Engineer 

Rs. 15,000/- per 
month 

 

Rs. Fifteen  
Thousand per 

month 

More 
than 15 
lacs  to 

1.5 
crore 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

1 of major 
component  

2 
 

Or 
5 

respectively 

Project 
Manager 

cum 
Planning/ 

Quality/Site/ 
billing 

Engineer 

Rs. 15,000/- per 
month 

Rs. Fifteen  
Thousand per 

month 
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Name of Work: SITC of 2 No. 11 KV RMU at A.N. Jha Hostel, University of Allahabad, 

Prayagraj. 

 

1 The tenderer is advised to read and examine the tender documents for the work and 

the set of drawings available with Engineer-in-charge. He should inspect and 

examine the site and its surroundings by himself before submitting his tender. 

2 Separate schedule of quantity is included in this tender for civil and electrical items 

of work. If the tenderer wants to offer any unconditional rebates on their rates, the 

same should also be offered in the respective components of civil and electrical 

schedule separately. The contractor shall quote the percentage rates in figures and 

words accurately so that there is no discrepancy in rates written in figures and words.  

3 Time allowed for the execution of work is 05 Months. 

4 The contractor(s) shall submit a detailed program of execution in accordance with the 

master programme/milestone within ten days from the date of issue of award letter. 

5 Quality of the project is of utmost importance.  This shall be adhered to in accordance 

with the provisions of CPWD specifications and guidelines given in the relevant 

paras.  

a. The contractor (s) shall make his own arrangements for electricity and water required 

for the execution of work. 

b. Cement, steel reinforcement, all the material required shall be arranged by the 

contractor himself. 

c. Contractor has to deploy required Plant and machinery on the project. Minimum 

number of plant and machinery to be deployed by him. In case the contractor fails 

to deploy the plant and machinery whenever required and as per the direction of the 

Engineer-in-charge, he (Engineer-in-charge) shall be at a liberty to get the same 

deployed at the risk and cost of the contractor. 

d. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time.  
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ANNEXURE 
 

Clause- 10 –A & 18 

List of mandatory machinery, tools and plants & testing Equipment 

to be deployed by the contractor at site 
 

1. Steel/Aluminium Ladder 1.5 m to 8 m.  2 Nos. 

2. Chase cutting machines.    2 Nos. 

3. Electrical wire drawing equipment.   2 Set. 

4. Torque wrench for nut/bolt/screws.   2 Nos.   

5. Conduit die set.     2 Set. 

6. Pipe vice.      1 No. 

7. Bench vice.      1 No. 

8. L.T.Meggar 500/1000 volts.    1 No. 

9. Tong Tester.      1 No. 

10. Multimeter.      1 No. 

11. Hydraulically operated & hand    1 No. 

operated crimping machine. 
 

12. Earth tester.      1 No. 

13. Portable Ordinary drilling machine.   2 Nos. 

14. Portable Hammer drilling machine.   2 Nos. 

15. Overhead conduit puller.    1 No. 
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Eligibility condition for Associate agency for execution of work 

 

1. The tenderer should either himself meet the eligibility conditions for execution of component 

of E&M work i.e. (i/c specialized E&M) Works or otherwise he will have to associate with 

specialized agencies, fulfilling the eligibility requirements prescribed in the tender document. 

2. In case the main contractor is himself eligible (as per eligibility criteria) for executing all or 

some components of E&M work and intends doing job himself, he may not be required to 

associate with another agency for such components of E&M work of work. In such cases the 

main contractor also has to submit the documents as per eligibility criteria mentioned for 

associated agency of individual E&M component(s) within one month of award of work or 

15 days before start of electrical related work whichever is earlier. 

3. In case, the main contractor himself is not eligible (as per eligibility criteria) for executing 

any of the components of E&M work, he can directly procure the equipment of approved 

make from OEM and get it installed from authorized agency/service provider of the OEM or 

specialized agency as per criteria mentioned for associate eligible agency.   

4. In case the main contractor himself is not eligible (as per eligibility criteria) and also not 

willing to directly procure the equipment as per para above, he will have to associate with 

him eligible agencies for doing such components of E&M work of work. In such cases the 

main contractor has to submit proposal for approval of associate agency along with 

documents in support of fulfilling eligibility criteria mentioned for associated agency of 

individual E&M components within one month of award of work or 15 days before start of 

electrical related work whichever is earlier. 

5. In the event of the associated E&M agency not performing satisfactorily or failure of 

associate agency to complete the E&M work, the main contractor on written directions of the 

department, shall remove the Associate agency deployed on the work and shall submit 

proposal for approval of new associate agency without any loss of time or variation in cost to 

the department. Such new associate agency shall also give an undertaking along with the 

main tenderer that both of them shall guarantee for the equipment already supplied for which 

payment has been released by the department in part. If any equipment supplied for the work, 

during the currency of the earlier associate agency and paid partly by the department, 

becomes redundant /not in a position to be installed and commissioned and put to beneficial 

use due to change in agency for execution of E&M work, the main contractor shall be 

responsible for replacement of the equipment(s) at no cost to the department. No change of 

associate agency will be allowed without prior approval of the Engineer-in-charge of the 

work. 

6. The main contractor shall be responsible and liable for proper and complete execution of the 

Electrical work and ensure coordination and completion of both civil and electrical work. 

7. The associate contractor shall attend the inspection of the work by the Engineer-in- charge of 

E&M works as and when required. 
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PROPOSAL FOR ASSOCIATING AGENCY FOR E&M WORKS 

 

I/we hereby propose the following agency for execution of E & M work component mentioned 

herein. Consent Letter from the proposed associated agency is enclosed. 

(i) Name of work: SITC of 2 No. 11 KV RMU at A.N. Jha Hostel, University of Allahabad, 

Prayagraj. 

(ii) Component of E&M Work   : ………………………. ……………………..  

(iii) Name of Associated Agency  : ………………………. …………………….. 

(iv) Details of Enlistment   : ………………………. …………………….. 

(v) Category and Class of Enlistment              : ………………………. ……………………... 

(vi) Monetary limit of work in Enlistment : ………………………. …………………….. 

(vii) Validity of Enlistment               : ………………………. …………………….. 

(viii) Copy of Enlistment Order attached :    (Yes /No) 

(ix) Copy of electrical contractor license attached:  (Yes /No) 

(x) Copy of completion certificates of similar work experience attached:  (Yes /No) 

(xi) Copy GST Registration attached  :   (Yes/No) 

(xii) Copy PAN Card Attached   :   (Yes/No) 

(xiii) Consent Letter of agency attached  :   (Yes/No) 

 

Encls: Self Attested photocopies of as stated above 

 

Seal & Signature of the Main Contractor 
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Eligibility criteria for main contractor /associated agency for Sub-station works:  

 

 

The associate specialized agency should have successfully completed works, as 

mentioned under during last 7 years ending previous day of last date of submission of 

tender. 

(i) Three similar works each costing not less than 40% of estimated cost of relevant subhead 

put to tender.  

OR 

(ii) Two similar works each costing not less than 60% of estimated cost of relevant subhead 

put to tender.  

OR 

(iii) One similar work costing not less than 80% of estimated cost of relevant subhead put to 

tender.  

 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of 7 % per annum; calculated from the date of completion to 

previous day of last date of submission of tender. 

Similar work shall mean works of “SITC of Sub-station/HT equipment’s”. 

However, the main contractor shall also be eligible to carrying out this work himself 

without associating any agency provided he fulfills the prescribed eligibility criteria respectively 

for this work. 

“HT license of staff executing the work shall also be submitted” 
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ON 100 Rs. STAMP PAPER 

MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN 

 

Component of E&M WORK:--------------------------------------------------------------------------- 

 

1] M/S [Name of the firm with full address] 

Enlistment Status 

Valid Upto: 

[Henceforth called the main contractor] 

   

    And 

  

2] M/S [Name of the firm with full address] 

Enlistment Status 

Valid Upto: 

 

[Henceforth, called Associated Contractor] 

 

Name of Work:- SITC of 2 No. 11 KV RMU at A.N. Jha Hostel, University of Allahabad, 

Prayagraj. 

NIT No. -  

 

Whereas the main contractor has agreed to entrust the above work only to the associated 

contractor. 

We state that MoU between us will be treated as an agreement and has legality as per 

Indian Contract Act (amended up to date) and the department (CPWD) can enforce all the terms 

and conditions of this agreement for execution of the above work only in respect of this work. 

Both of us shall be responsible for the execution of above work as per the agreement to the 

extent this MoU allows. In case of any delay in the payment by the main contractor, the 

associated contractor can apply to the CPWD to release the payment under Clause 7B and deduct 

the same from the bills of the main contractor. In case of any dispute, either of us will go for 

mediation by the CE or SE (as the case may be) and his decision shall be final and binding on 

both of us. 

We have further agreed as under: 

1. The Associated Contactor will execute above work as per terms and conditions of this 

agreement. 

2. All the machinery and equipment, tools and tackles required for execution of the above 

work, as per this MoU, shall be the responsibility of the Associated Contractor. 
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3. The site staff required for the execution of above work shall be arranged by the 

Associated Contractor as per terms and conditions of this MoU. 

4. All the correspondence regarding execution of the above work shall be done by the 

department with the main contractor. In case of non-compliance of the provisions of 

agreement of the work by the associated contractor, the main contractor shall be held 

responsible and action will be taken against him as per agreement provisions. 

5. In case of non-performance, associated contractor will be debarred from participation or 

association in the CPWD tenders by the CPWD. 

 

 

 

 

 

 

(Authorized Signatory) 

SIGNATURE OF MAIN CONTRACTOR 

Date : ………………… 

Place : ………………… 

1. Witness with address 

(From main contractor side) 

(Authorized Signatory) 

SIGNATURE OF ASSOCIATED 

CONTRACTOR 

Date : ………………… 

Place : ………………… 

1. Witness with address 

            (From associated contractor side) 
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WILLINGNESS CERTIFICATE 
     

Name of Work:-  SITC of 2 No. 11 KV RMU at A.N. Jha Hostel, University of Allahabad, 

Prayagraj. 

 

 

I hereby give my willingness to work as associated contractor for the above mentioned work. 

 

  I will execute the work as per specifications and conditions for the agreement and as per 

direction of the Engineer-in-charge. Also I will employee full time technically qualified supervisor for the 

works. I will attend inspection of officers of the department as and when required. 

 

 

 

 

Date:        Signature of Contractor 
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(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit /performance Guarantee/Security 

Deposit/Mobilization Advance 
1. Whereas the Executive Engineer……………………………… (name of division)……………………. 

CPWD on behalf of the President of India (hereinafter called "The Government,”)has invited bids 

under.........................................(NIT number)...................... dated for................................................... 

(name of work) ………………………………... The Government has further agreed to accept 

irrevocable Bank Guarantee for Rs. .............................. (Rupees .......................... only) valid upto 

......... (date)*............... as Earnest Money Deposit from ......................... (name and address of 

contractor) ……………............,(hereinafter called "the contractor") for compliance of his obligations 

in accordance with the terms and conditions of the said NIT. 

OR** 

Whereas the Executive Engineer ………………………(name of division) CPWD on behalf of the 

President of India (hereinafter called "The Government”) has entered into an agreement bearing 

number …………………..with ......................(name and address of the contractor)………………….. 

(hereinafter called "the Contractor”) for execution of work............. ... (name of work) 

………………….. The Government has further agreed to accept an irrevocable Bank Guarantee for 

Rs. ....................... (Rupees .... ……….only) valid upto………………........ (date)....................as 

Performance Guarantee/security Deposit/Mobilization Advance from the said Contractor for 

compliance of his obligations in accordance with the terms and conditions of the agreement. 

2. We, .................. (indicate the name of the bank)……………………… (herein after referred to as “the 

Bank”), hereby undertake to pay to the Government an amount not exceeding Rs........................ 

(Rupees …………………. only) on demand by the Government within 10 days of the demand.  

3. We, ........................ (indicate the name of the Bank)……………………………., do here by undertake 

to pay the amount due and payable under this guarantee without any demur, merely on a demand from 

the Government stating that the amount claimed is required to meet the recoveries due or likely to be 

due from the said contractor. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee. However, our liability under this guarantee 

shall be restricted to an amount not exceeding Rs. ............. (Rupees ...................only)  

4. We, .................. (indicate the name of the Bank) ............... , further undertake to pay the Government 

any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit 

or proceeding pending before any court or Tribunal, our liability under this Bank Guarantee being 

absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid 

discharge of our liability for payment there under and the contractor shall have no claim against us for 

making such payment.  

5. We, ..................... (indicate the name of the Bank) ………………………………..further agree that the 

Government shall have the fullest liberty without our consent and without affecting in any manner our 

obligation here under to vary any of the terms and conditions of the said agreement or to extend time 

of performance by the said contractor from time to time or to postpone for any time or from time to 

time any of the powers exercisable by the Government against the said contractor and to forbear or 

enforce any of the terms and conditions rerating to the said agreement and we shall not be relieved 

from our liability by reason of any such variation or extension being granted to the said contractor or 

for any forbearance, act of omission on the part of the Government or any indulgence by the 

Government to the said contractor or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for this provision, have effect of so relieving us.  

6. We, .................(indicate the name of the Bank)………………., further agree that the Government at 

its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first 

instance without proceeding against the contractor and notwithstanding any security or other guarantee 

the Government may have in relation to the Contractor's liabilities.  

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor.  
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8. We, ......................(indicate the name of the Bank)……………………undertake not to revoke this 

guarantee except with the consent of the Government in writing. 

9. This Bank Guarantee shall be valid up to ………………….unless extended on demand by the 

Government. Notwithstanding any mentioned above, our liability against this guarantee is restricted to 

Rs. ………………(Rupees………………………….only) if unless a claim in writing is lodged with 

us within the date of expiry or extended date of expiry of this guarantee, all our liabilities under this 

guarantee shall stand discharged.  

 

Date……………….. 

 

Witnesses: 

 

1.  Signature..................     Authorized signatory 

Name and address     Name  

Designation 

Staff code no. 

Bank seal 

 

2.  Signature…………………… 

 Name and address  

 

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited 

and 180 days for two/three bid system from the date of submission of tender. 

 ** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest 

money or for performance guarantee/security deposit/mobilization advance, as the case may be. 
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Terms & Conditions 

 

Specification:- The work shall be executed as per CPWD’s general specification for Electrical 

Works part-I (Internal)-2023, Part-II (External)-2023, Part-IV (Sub-station)-2013,IE Rules, 

Indian Standards amended upto date and as per direction of Engineer-in-Charge. The additional 

specifications are to be read with above and in case of any variations; specifications given along 

with the tender shall apply.  

 

Location:- The work is to be executed at A.N. Jha Hostel, University of Allahabad. The 

Contractor is advised to visit the site before submission of their tender.  

The tenderer should in his own interest visit the site and get familiarize with the site conditions 

before tendering. 

No T&P shall be issued by the Department and nothing extra shall be paid on account of this. 

 

RATES 

The rates quoted by the tenderer, shall be firm and inclusive of all taxes (including works 

contract tax, VAT, labour cess,GST & service tax), duties levies, octroi etc. and all charges for 

packing, forwarding, insurance, freight and delivery, installation, testing, commissioning etc. at 

site including temporary construction of storage, risks, over head charges, general liabilities 

/obligations and clearance from CEA. However, the 

fee for the CEA inspections shall be borne by the department. 

The department will not issue Octroi exemption certificate. 

The contractor has to carry out maintenance as per manufacturer’s standards for a period of 12 

months from the date of handing over. Nothing extra shall be paid on this account. 

 

STORAGE AND CUSTODY OF MATERIALS 

The transformer rooms & HT panel rooms, if available, may be used for storage of sundry 

materials and erection equipments or else the agency has to make his own arrangements. No 

separate storage accommodation shall be provided by the department. Watch and ward of the 

stores and their safe custody shall be the responsibility of the contractor till the final taking over 

of the installation by the department. 

 

COMPLETION PERIOD 

The completion period indicated in the tender documents is for the entire work of planning, 

designing, approval of drawings etc., arrangement of materials & equipments, delivery at site 

including transportation, installation, testing, commissioning and handing over of the entire 

system to the satisfaction of the Engineer-in-charge. 

 

Power supply 

 Responsibility for supply of power for execution of work shall be of main contractor. 

 

Water supply 

Responsibility for supply of water for execution of work shall be of main contractor. 

 

TERMS OF PAYMENTS 

The following percentage of contract rates for the various items included in the contract shall be 

payable against the stage of work shown herein. 

 70% after initial inspection and delivery at site in good condition on pro-rata basis. 
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 20% after completion of installation in all respects. 

 Balance 10% will be paid after testing, commissioning & handing over to the department for 

beneficial use. 

 

COMPLETENESS OF TENDER 

All fittings, unit assemblies accessories, hardware foundation bolts, terminals blocks for 

connections, cable glands and miscellaneous materials and accessories of items of work which 

are useful and necessary for efficient assembly and working of the equipment shall be deemed to 

have been included within the scope of the work in the tender and within the overall details for 

complete item whether they have been specifically mentioned or not. 

 

CARE OF BUILDINGS 

Care shall be taken, while handling/ installing the equipment to avoid damage to the building. 

On completion of the installation, the contractor shall arrange to repair all damages to the 

building caused during plant installation so as to bring to the original condition. He shall also 

arrange to remove all unwanted waste materials from substation room and other areas used by 

him. 

 

DATA MANUALS AND DRAWINGS TO BE FURNISHED BY CONTRACTOR 

After Award of Work 

The contractor shall submit the following drawing within a fortnight of the award of the work or 

as specified in tender document which shall prevail, for approval by the department. 

(i) General arrangement or location drawing of the equipment complete with dimensions and 

clearances. 

(ii) Details of foundations for the equipments and the weights of assembled equipments. 

(iii) General arrangement drawing of H.V. Panel, Transformers, M.V. panels, Earthing, Cable 

route etc. including details of grouting of channels / bolts of various equipments. 

(iv) All panels’ schematics & wiring diagram including control wiring. 

(iv) Bar chart indicating general programme for supply, installation, testing and commissioning 

and handing over. 

(v) Any other drawing or data that may be necessary for the job. 

 

Before Commencement of Installation 

The contractor shall also furnish 3 copies of detailed installation, operation and maintenance 

manuals of manufacturers for all items of equipment together with all relevant data sheet, spare 

parts catalogues, repairs, assembly and adjustment procedure etc., in triplicate. 

 

EXTENT OF WORK 

The scope of work shall consist of cost of all materials, labour i/c supervision, installation, 

calibration, adjustments as required for commissioning of the sub-station. The term complete 

installation shall mean, not only, major item of the plant and the equipments covered, but also, 

incidental sundry components necessary for complete execution and satisfactory performance of 

installation with all labour charges, whether or not specifically mentioned in the tender 

documents, which shall be provided by the contractor at no extra cost. 

In addition to supply, installation, testing and commissioning of sub-station equipments, 

following works shall be deemed to be included within the scope of work to be executed by the 

tenderer as this is a trunkey job: 
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(a) Minor building works necessary for installation of equipments, foundation, making of 

opening in walls or in floors and restoring them to their orginal condition / finish and necessary 

grouting etc. as required. 

(b) All supports for overhead bus ducts, cables and MS channels for erection of panels & 

transformers etc. as are necessary. 

(c) Testing of PTs/ CTs for metering & protection purpose & relay calibration & setting. 

(d) Getting CEA inspection done & obtaining approval for energizing the installation. However, 

necessary fees for inspection shall be borne by the Department. 

 

CONFORMITY WITH STATUTORY ACTS, RULES, REGULATIONS, STANDARDS AND 

SAFETY CODES 

Indian Electricity Act and Rules  

All electrical works in connection with installation of electric sub-stations shall be carried out in 

accordance with the provisions of Indian Electricity Act, 2003 and the  Indian Electricity Rules, 

1956 amended upto date. Wherever I.E. rule numbers have been indicated, they are based on 

I.E. Rules, 1956 amended upto date. 

 

CPWD Specifications 

The electrical works shall also conform to CPWD General Specifications for Electrical Works 

Part I (Internal) 2023 and Part II (External) 2023 as amended upto date wherever relevant and 

applicable. 

 

Indian Standards 

The sub-station equipments and their installation shall conform to relevant Indian standards. 

 

Other Acts and Rules 

The installation shall also comply with the following:- 

(i) Factories Act wherever applicable. 

(ii) Any other Act or Rules in force. 

 

Safety Codes and Labour Regulations 

In respect of all labour employed directly or indirectly on the work, the tenderer, here in after 

called the contractor, at his own expense will arrange for the safety provision outlined in section 

9 of PART-IV SUB STATIONS to comply with the statuary regulations, ISI recommendations 

and CPWD codes.  

In case of default, the department shall be at liberty to make arrangements and provide facilities 

as aforesaid and recover the cost from the contractor. The contractor shall provide necessary 

barriers warning signals and other safety measures to avoid accidents. He shall also indemnify 

CPWD against claims for compensation arising out of negligence in this respect.  

Nothing in these specifications shall be construed to relieve the contractor of his responsibility 

for the design, manufacture and installation of the equipment with all accessories in accordance 

with applicable statutory regulations and safety codes in force from the safety angle. 

 

WORKS TO BE DONE BY THE CONTRACTOR 

In addition to supply, installation, testing and commissioning of all equipments as per schedule 

of work .the following work shall be deemed to be included within the scope of work, to be 

executed by the contractor. 
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(i) All minor building works, such as equipments foundation if required cutting and making good 

holes, grouting of channels belts as required. Cutting and making good damages etc. 

(ii) Provision of supports / clamps for equipments, cables etc. wherever required. 

(iii) Small wiring, inter-connection etc. inclusive of all materials and accessories, necessary to 

comply with the regulations as well as proper and trouble free operation of the equipment. 

(iv) Closing of the cable entry points in sub-station against seepage of water, rodents etc. 

(v) Tools and tackles required for handling and installation. 

(vi) Necessary testing equipments for commissioning. 

(vii) Watch and Ward of materials and/or installation and equipments till their handing over to 

the department. 

 

INSPECTION OF SITE AND COLLECTION OF DATA 

The contractor shall be deemed to have examined the tender documents, detailed specification, 

data etc. and to have visited the site or ascertained all relevant details for offering suitable 

equipments/ installation. 

 

INTER CHANGEABILITY 

All similar equipments, materials, removable parts of similar equipments etc. shall be inter 

changeable with each other. 

 

INTERFERENCE WITH COMMUNICATION EQUIPMENT 

Suppressors or other protection devices shall be provided, if required as per schedule of 

quantities, wherever the sub-station installation is likely to interfere during the operation with 

any other electric or electronic equipment. 

 

QUALITY OF MATERIALS AND WORKMANSHIP 

All parts of equipment shall be of such design, size and material so as to function satisfactorily 

under all rated conditions of loading and operation. All components of the equipment shall have 

adequate factors of safety. Materials/components which are not conforming to standards laid 

down by Bureau of Indian Standards (BIS) shall be got approved from the department before use 

on the work.  

The entire work of fabrication, assembly and installation shall conform to sound engineering 

practice and on the basis of “fail safe” design. The mechanical parts subject to wear and tear 

shall be of easily replaceable type. 

The construction shall be such as to facilitate ease of operation, inspection, maintenance and 

repairs. All apparatus shall also be designed to ensure satisfactory operation under working 

conditions as specified. 

 

INSPECTION AND TESTING 

All major equipments i.e. HT panel, RMU, transformers, bus duct, LT panel etc. shall be offered 

for initial inspection at manufacturers works. The contractor will intimate the date of testing of 

equipments at the manufacturer’s works before dispatch. The successful tenderer shall give 

advance notice of minimum two weeks regarding the dates proposed for such tests to the 

department’s representative to facilitate his presence during testing. The Engineer-in-charge 

may witness such testing. The cost of the Engineer’s visit to the factory will be borne by the 

department. Equipments will be inspected at the manufacturer/Authorised dealers premises, 

before dispatch to the site by the contractor if so desired by the Engineer-in-charge. 
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Copies of all documents of routine and type test certificates of the equipment, carried out at the 

manufacturers premises shall be furnished to the Engineer-in-charge and consignee. 

After completion of the work in all respects the contractor shall offer the installation for testing 

and operation. 

 

TEST CERTIFICATE 

Copies of all documents for routine, acceptance and type test certificates of the equipment 

carried out at the manufacturers premise shall be furnished to the department along with supply 

of the equipment. 

 

DISPATCH OF MATERIALS AND STORAGE 

The contractor shall commence work as soon as the drawings submitted by him are approved. 

The contractor should dispatch all materials to site in consultation with the department where 

suitable storage accommodation may be made available to him temporarily. For this purpose 

the programme of dispatches of materials shall be framed keeping in view the building progress 

so that suitable storage accommodation could be made available to the contractor. Safe custody 

of all machinery and equipment supplied by the contractor shall be his own responsibility till the 

final taking over by the CPWD. 

 

COORDINATION WITH OTHER AGENCIES 

The contractor shall coordinate his work and cooperate with other agencies by exchange of all 

technical information like details of foundation if required, weight, over all dimensions, 

clearance and other technical data required for successful and proper completion of his portion 

of the work in relation to the work of others without any reservation. No remuneration should be 

claimed from the department for such technical cooperation. Care shall be taken not to damage 

the water proofing done in the case of substations constructed below ground level. If any 

unreasonable hindrance is caused to other agencies and any completed portion of the works has 

to be dismantled and redone for want of the cooperation and coordination by the contractor 

during the course of work, such expenditure incurred will be recovered from the contractor 

during the course of work, if the restoration work to the original condition of specification of the 

dismantled portion of the work was not under taken by the contractor. 

 

PAINTING AND PROTECTION 

All damages to painting during transport and installation shall be set right to the satisfaction of 

the department before handing over. All structural frame work for support of various items of 

equipment shall be given the final coat of paint of approved shade at site after erection is 

complete. 

Additional protection measures against corrosion shall be provided when installed in special 

environment. 

 

COMPLIANCE WITH REGULATIONS AND INDIAN STANDARDS 

 All works shall be carried out in accordance with relevant regulation, both statutory and those 

specified by the Indian Standards related to the works covered by this specification. In 

particular, the equipment and installation will comply with the following: 

(i) Factories Act. 

(ii) Indian Electricity Rules. 

(iii) B.I.S. & other standards as applicable. 

(iv) Workmen’s Compensation Act. 
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(v) Statutory norms prescribed by local bodies like CEA, Power Supply Co., etc. 

After completion of the installation, the same shall be offered for inspection by the 

representatives of the Central Electricity Authority. The contractor will extend all help 

including test facilities to the representatives of CEA & will obtain NOC from CEA. The 

observations of CEA will be attended by the contractor. The installation will be commissioned 

only after getting clearance from CEA. 

Nothing in this specification shall be construed to relieve the successful tenderer of his 

responsibility for the design, manufacture and installation of the equipment with all accessories 

in accordance with currently applicable statutory regulations and safety codes. 

Successful tenderer shall arrange for compliance with statutory provisions of safety regulations 

and departmental requirements of safety codes in respect of labour employed on the work by the 

tenderer. Failure to provide such safety requirement would make the tender liable for penalty of 

Rs.15000/- for each default. In addition, the department will be at liberty to make arrangement 

for the safety requirements at the cost of tenderer and recover the cost thereof from him. 

 

INDEMNITY 

The successful tenderer shall at all times indemnify the department, consequent on this works 

contract. The successful tenderer shall be liable, in accordance with the Indian Law and 

Regulations for any accident occurring due to any cause and the contractor shall be responsible 

for any accident or damage incurred or claims arising there from during the period of erection, 

construction and putting into operation the equipments and ancillary equipments under the 

supervision of the successful tenderer in so far as the latter is responsible. The successful 

tenderer shall also provide all insurance including third party insurance as may be necessary to 

cover the risk. No extra payment would be made to the successful tenderer on account of the 

above. 

 

ERECTION TOOLS 

No tools and tackles either for unloading or for shifting the equipments for erection purposes 

would be made available by the department. The successful tenderer shall make his own 

arrangement for all these facilities. 

 

MOBILIZATION ADVANCE 

No mobilization advance shall be paid for this work. 

 

INSURANCE AND STORAGE 

All consignments are to be duly insured upto the destination from warehouse at the cost of the 

contractor. The insurance covers shall be valid till the equipment is handed over duly installed, 

tested and commissioned. 

 

VERIFICATION OF CORRECTNESS OF EQUIPMENT AT DESTINATION 

The contractor shall have to produce all the relevant records to certify that the genuine 

equipments from the manufacturers has been supplied and erected. 

 

TRAINING 

The scope of works includes the on job technical training of two persons of department at site. 

Nothing extra shall be payable on this account. 

 

MAINTENANCE 
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Sufficient trained and experienced staff shall be made available to meet any exigency of work 

during the guarantee period of one year from the handing over of the installation. 

The maintenance, routine as well as preventive, for one year from the date of taking over the 

installation as per manufacturers recommendation shall be carried out on quarterly basis. 

 

INTERPRETING SPECIFICATIONS 

In interpreting the specifications, the following order of decreasing importance shall be followed 

in case of contradictions: 

(a) Schedule of quantities 

(b) Technical specifications 

(d) General specifications 

(e) Relevant BIS or other international code in case BIS code is not available. 

 

COMPLETION DRAWING 

Three sets of completion drawings comprising the following shall be submitted by the contractor 

while handing over the installation: 

(a) Equipments layout drawing(s) giving complete details of the entire equipments. 

(b) Electrical drawings for the entire electrical equipments showing cable sizes, equipment 

capacities, switch-gear’s ratings, control components, control wiring etc. 

(c) Schematic diagram of the entire sub-station installation. 

 

FINAL INSPECTION AND TESTING 

When the installation is complete, the contractor shall arrange for inspection and testing of the 

installation. Test results obtained shall be recorded. The installation shall not be accepted until 

it complies with the requirement of these Specifications. The Sub Station installation shall be got 

inspected by the contractor from local licensee and/or CEA and their clearance taken before 

energizing the Sub Station. All the observations/ deficiencies pointed out by the inspecting 

authorities shall be complied with by the contractor on priority. 

The department shall render all help and pay mandatory charges to CEA and local licensee, if 

any, in this regard. 

 

DATE OF ACCEPTANCE 

The contractor shall operate the sub station for a period of fifteen days after it is energized. The 

date of taking over of the sub station shall be reckoned after its trouble free operation during the 

running in period. 

 

GUARANTEE 

The contractor shall guarantee the entire sub-station installation as per specifications. All 

equipments shall be guaranteed for one year from the date of acceptance against unsatisfactory 

performance or break down due to defective design, manufacture and installation. The 

installation shall be covered by the conditions that whole installation or any part there of found 

defective within one year from the date of taking over shall be replaced or repaired by the 

contractor free of charge as decided by the department. 

The warranty shall cover the following:- 

(a) Quality, strength and performance of the materials used as per manufacturers’ standards.  

(b) Safe mechanical and electrical stress on all parts under all specified conditions of operation. 

(c) Satisfactory operation during the maintenance period. 
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AFTER SALES SERVICES 

The contractor shall ensure adequate and prompt after sales services in the form of maintenance 

personnel and spares as and when required with a view to minimizing the break down period. 

Particular attention shall be given to ensure that all spares are easily available during the 

normal life of installation. 
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FROM OF APPLICATION BY THE CONTRACTOR FOR SEEKING 

RESCHEDULING OF MILESTONES 

[Refer Clause 5.3] 

1. Name of contractor  

2. Name of work as given in the agreement 

3. Agreement No. 

4. Estimated amount put tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulation in agreement 

8. Rescheduling of milestones done previously 

Milestone No. 

Already 

Rescheduled 

EE’s Letter No. and 

Date 

Rescheduling Of Milestones Done 

  Original Date Rescheduled Date 

(A)  1st Milestone     

(B)  2ndMilestone    

  

  Rescheduling of Milestone applied for  

Milestone No. For 

Which 

Rescheduling is 

Applied 

Original/Rescheduled 

Date 

Details And 

Period of 

Hindrances 

 

Comments 

of 

Executive 

Engineer 

 

Proposed 

Rescheduled 

Date of 

(A)  1st Milestone   

 

  

(B)  2ndMilestone     

     

 

 

 

Submitted to the Sub-Divisional Officer           Signature of Contactor 

 

 

   Dated 

 

  



 42 
ds-yks-fu-fo-   

  

C= 

I=            Nil 

O= 

 

 

   

AE(P)(E) 

 

Schedule of Work 

       Name of Work-  SITC of 2 No. 11 KV RMU at A.N. Jha Hostel, University of Allahabad, Prayagraj. 

       
Sl 

No. 
Description of Item Qty. Unit Rate Amount 

DSR 

2025/ 

MR 

1 Supplying, installation, testing and commissioning of 

11 KV, 630 Amps having short circuit capacity 

21kA/3-sec, SF-6 gas insulated, Non-Extensible, 

Outdoor (IP54), RMU (Ring main unit) 5-way 

comprising of 02 Nos motorized Load Break Switch 

with interlock between both incomers and 03 Nos 630 

Amp Fixed-Type motorized spring-charging VCB as 

outgoing electrolytic grade copper busbars all inside, 

gas-filled, robotically welded stainless steel 304 (Non 

Ferrite Non Megnetic Grade) tank with min. thickness 

3+0.5 mm, IP 67 Degree of Protection, internal-arc 

classified 21kA for 1sec for cable box and tank both, 

on-site-repairable with site replacable bushing/ 

mechanism, gas refilling etc.The unit shall have a 

leakage rate less than 0.1% per year and should have 

provision of from cable entry for ease of installation. 

RMU should be complete with accessories such as 

terminal boots,VPIS, cable supports front cable 

termination mechanical indication ON/OFF, manometer 

further the enclosure shall have padlockable double-

door access with anti-theft higes, fully covering the 

front facia and cable boxes to ensure fail-safe anti-theft 

protection. Make of Vacuum Interrupter and Make of 

RMU shall be same. The unit shall include the 

following along with all necessary accessories and 

fittings complete etc as required at site.           

  

(A)  02 Nos. Incoming Load Break Switch module 

each  consisting of following accessories :-           

  

(i)  Each switching-unit is designed as a three position 

switch. This three function switch combines the 

functions of switch-disconnector and earthing switch.           

  

(ii)  12V, 630A Load Break Switch with interlocked 

line-earthing scheme both short circuit current - 

21kA/3-sec, Making Capacity - 50kAp -01 No           

  (iii)  Auxiliary contacts - 1NO + 1NC-01 No           

  

(iv) Spring-assisted snap-action motorised mechanism 

with un-inhibited operating shaft for emergency manual 

operation with integrated earthing switch -01 No           
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(v)  Cable terminals (site replacable Cable bushings 

situated not beyond 300mm from cable-cover to allow 

ease of access for installation/testing/replacement 

purposes) with double-door arrangement for enhanced 

safety (IP54+IP3X) interlocked to prevent access upto 

11 KV , 120 Sqmm , 3 Core , XLPE AL cable 

termination in live-condition. Each Set of 03           

  (vi)  Right angle boots (push on type)-Each Set of 03           

  

(vii) Arc proof cable covers  having cable entry from 

bottom , front with  Interlocking mechanism including 

earth switch -01 No           

  

(viii) Capacitive voltage indication fixed type system as 

per IEC62271-206 with LED - 01 Set           

  

(ix) Fault Passage Indicator - It is to be provided for 

each incomer load break unit, FPI with LED/digital 

display to be added for detection of cable fault-01 No           

  

(x) ON, OFF, EARTH mechanical indication on the 

front mimic of the panel - 01 No           

  

(B)  03 Nos. Outgoing VCB module each  consisting 

of following accessories :-           

  

(i)  Each function-unit consists of a vacuum-circuit 

breaker in combination with a three position-switch.The 

three-position-switch fulfills the operation of the 

disconnector-function and earthing function.           

  

(ii)  12kV, 630A Fixed-Type VCB module with series 

disconnector cum earthing switch of short circuit 

breaking current/withstand - 21kA/3-sec, Making 

Capacity - 50kAp-01 No           

  (iii)  Aux. contacts - 1NO+1NC-01 No           

  

(iv)  Stored-energy motorised high-endurance spring 

charging mechanism (M1+), with inbuilt spring-

charging lever and mechanically latched ON/OFF push-

buttons to allow handle-less and un-inhibited operation 

-01 No           

  

(v)  Cable terminals (site replacable Cable bushings 

situated not beyond 300mm from cable-cover to allow 

ease of access for installation/testing/replacement 

purposes) with double-door arrangement for enhanced 

safety (IP54+IP3X) interlocked to prevent access upto 

11 KV , 120 Sqmm , 3 Core, XLPE AL cable 

termination in live-condition. Each Set of 3           

  (vi) Right angle boots (push on type)-Each set of 3           

  

(vii) 3O/C + 1E/F self powered numerical protection 

relay with Low and High set for Over current and Earth 

Fault. Relay should have facility to display the 

maximum loaded phase current also.Relay shall record 

minimum 5 fault records with time stamping.  Relay 

shall be communicable with RS 485 Port on MODBUS 

Protocol-01 No           

  

(viii) Associated ring-core cast-resin insulated CTs 50/1 

Amp , 2.5 VA, 5P10 for protection - Each Set of 3           
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(ix) Arc proof cable covers with self Interlocking 

mechanism with earth switch -01 No           

  

(x)  Capacitive voltage indication fixed type system as 

per IEC61243 with LED -01 No           

  (xi) Push button for breaker trip           

  (xii) Shunt trip coil 24V DC - 01           

  

(xiii)  ON, OFF, TRIP mechanical indication on the 

front mimic of the panel - 01.           

  (xiv) Emergency Trip Push Button - 01.           

  

(xv) Vacuum circuit breaker with high mechanical 

endurance of 10000 operations (M2 Class)           

  

(xvi) To ensure reliablility of operation Vacuum 

interrupter shall be of same make as Ring Main Unit.           

  

(C) Additional equipment deliverd separately or 

mounted seperately :-           

  

(i)  Operationg Handle for Manual 

Isolator/Disconnector/Earthing Operation-02 Nos           

  

(ii) Manometer with green and red zone for indication 

pressure of SF- 6 Gas inside the tank fitted on RMU - 

01 No           

  (iii) Operation and Maintenance Manual -01 No           

  (iv) Installation & Commissioning Manual -01 No           

  (v) Cable clamping provision (standard) -01No           

  

(vi) Battery and battery charger (I/P- 230 Volt, AC, O/P 

24 Volt DC.           

  Note:-           

  

(i) RMU shall have Electrical & Mechanical 

interlocking between both incomer load break switch 

modules.            

  

(ii) Above switchgear shall confirm to relevant IEC 

(62271-200) for design, manufacturing and internal arc 

compliance. Any claims towards internal arc 

compliance, number of mechanical/electrical/short-

circuit operations, gas-leakage rates etc. shall not be 

accepted unless proven via type-test reports of model 

being offered.           

  

(iii) Construction of suitable foundation of RMU shall 

be in scope of contractor and shall constructed as per 

OEM foundation and GA drawing shall be approved by 

Engineer-in-charge. 

2 Each 1477078.00  29,54,156.00  AR 

              

2 Earthing with copper earth plate 600 mm X 600 mm X 

3 mm thick including accessories, and providing 

masonry enclosure with cover plate having locking 

arrangement and watering pipe of 2.7 Meter long etc. 

with charcoal/ coke and salt as required. 

2 Set 15004.00       30,008.00  5.6 

              

3 Providing and fixing earth bus of 50 mm X 5 mm 

copper strip on surface for connections etc. as required. 
40 Metre 2245.00       89,800.00  5.20 
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4 Providing and laying of insulating mats for electrical 

purposes ISI Mark, thickness should be 2.5 mm and 1 

Mtr x1 Mtr wide, 15 KV dielectic strength as per 

confirming to latest IS: 15652:2006, black of red 

complete etc as required. 

10 Sqm 1872.00       18,720.00  MR 

              

5 Supplying and installing at approved location approved 

make fire buckets (4 No.) of 24 gauge galvanized steel 

sheet conforming to IS: 2546, standard 9 litre capacity 

and of round bottom shape, painted white inside and 

red outside and black on the bottom, inscribed with 

letters “FIRE” in black and gold. Cost shall be inclusive 

of providing MS stand duly painted over a coat of 

primer. 

2 Set 7567.00       15,134.00  MR 

              

6 Providing and fixing H.T. danger notice plate of 250 

mm X 200 mm, made of mild steel, at least 2 mm thick, 

and vitreous enamelled white on both sides, and with 

inscription in single red colour on front side as required 

4 Each 340.00        1,360.00  2.22 

              

7 Providing & fixing ABC Type, Portable Fire 

Extinguisher, dry powder type (Stored Pressure type) 

Capacity 06 Kg duly ISI marked conforming to IS: 

15683:2018, with IS 4308, ISI marked ABC powder 

complete with squeeze grip release valve, discharge 

pipe, locking arrangement, pressure gauge, operation 

manual and bracket. Operating Temperature: -30ºC to + 

60ºC, CI bracket for wall mounting etc as required. 

2 Each 3283.00        6,566.00  MR 

              

8 Providing and fixing 4.5 kg Carbon Dioxide (Co2) type 

Fire Extinguisher conforming to IS : 15683 with high 

pressure discharge hose with cylinder initially fully 

charged with ISI marked on surface of wall with 

required accessories such as wall suspension bracket 

etc. as required. 

2 Each 7836.00       15,672.00  MR 

              

9 Supplying of following size 1 No. PVC/XLPE insulated 

power cable of 11 KV grade earthed HT cable: 

Stranded compact circular aluminium conductor, 

conductor screened with extruded semi conducting 

compound, XLPE insulated, insulation screened with 

extruded semi conducting compound in combination 

with copper tape, 0.3 KA for one sec cores laid up, 

inner sheath of PVC tape galvanised steel flat strip 

armoured and overall PVC sheathed cable conforming 

to IS 7098 part-II 85 with latest amendments. 

          

9.1 3x 240 Sq. mm. 120 Metre 4017.00    4,82,040.00  MR 

              

10 Laying of one number PVC insulated and PVC 

sheathed / XLPE power cable of 11 KV grade of 

following size in the existing RCC/ HUME/ METAL 

pipe as required. 
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10.1 Above 120 sq. mm and upto 400 sq. mm 86 Metre 170.00       14,620.00  22.3.2 

              

11 Laying of one number PVC insulated and PVC 

sheathed / XLPE power cable of 11 KV grade of 

following size in the existing masonry open duct/ pole 

as required. 

          

11.1 Above 120 sq. mm and upto 400 sq. mm 34 Metre 146.00        4,964.00  22.4.2 

              

12 Supplying and making indoor cable end jointing with 

cast resin compound, including lugs and other jointing 

materials, for following size of 3 core, XLPE 

aluminium conductor cable of 11 KV grade as required. 

          

12.1 240 sq. mm 2 Set 4144.00        8,288.00  23.1.3 

              

13 Supplying and making outdoor cable end jointing with 

cast resin compound, including lugs and other jointing 

materials, for following size of 3 core, XLPE 

aluminium conductor cable of 11 KV grade as required. 

          

13.1 240 sq. mm 2 Set 7010.00       14,020.00  23.2.3 

              

14 Supplying and fixing of light class G.I. pipe of 100 mm 

dia. (nominal) 3 metres length along the pole for 

protection of under ground cable as required 

2 Each 5231.00       10,462.00  13.39 

              

15 Supplying and laying of following size DWC HDPE 

pipe ISI marked along with all accessories like socket, 

bend, couplers etc. conforming to IS 14930, Part II 

complete with fitting and cutting, jointing etc.direct in 

ground (75 cm below ground level) including 

excavation and refilling the trench but excluding sand 

cushioning and protective covering etc., complete as 

required 

          

15.1 120 mm dia (OD-120 mm & ID-103 mm nominal) 85 Metre 417.00       35,445.00  15.16.3 

              

        Total-  37,01,255.00    

 

  



 47 
ds-yks-fu-fo-   

  

C= 

I=            Nil 

O= 

 

 

   

AE(P)(E) 

 

PREFERRED MAKES OF MATERIALS FOR E & M  

 

Sl. Details of Materials/ Equipment Manufacturer’s Name 

 I.E.I, MCBDB & MCB, Cables and 

Wires 

 

1 MCB, Isolator, Industrial plug 

Socket, RCCB, RCBO’s (ISI 

Marked/IEC Compliant) 

Schneider Electric ACTI-9(N)/ Legrand (DX3)/ LK (Formerly 

L&T) (Exora)/ ABB (SB200M)/Seimens (Betaguard)/Havells 

2 MCBDB & Loose Wire Box Schneider Electric (Acti-9)/ LK(Exora)/Siemens/ ABB 

(Elegance)/ Havells/ Legrand (Ekinox) 

3 Change Over Switch LK/ Havells/ Hager/ C&S/ Schneider 

4 Automatic Transfer Switch (ATS) Socomac/Hager/ABB/ LK/Schneider/Siemens 

5 FRLS PVC insulated copper 

conductor single core cable for 

wiring. (ISI marked) 

Finolex/ RR Kabel/ Havells/ Polycab/ KEI/Grandlay 

6 Armoured/Unarmoured Telephone 

cable, Coaxial Cable 

Delton/ Finolex/ RR Kabel/ Havells/ Grandlay 

7 

 

MS Conduit (ISI marked) with heavy 

duty MS conduit pipe accessories 

BEC/NIC/AKG/RMCON/JPC 

(Note: The make of accessories shall be same that of conduit 

pipe and will comply to IS/4768 part 2 2003) 

8 PVC conduit (ISI marked) with 

heavy duty PVC conduit pipe 

accessories 

AKG/ Norpack/BEC/Polypack/Precision/Anchor/ Polycab 

9 Modular switches, socket/ telephone 

socket/ cable TV socket/ data outlet 

socket/ fan regulator/ GI boxes etc 

(Wiring accessories)/ regulators/ 

Motor starter etc. 

Legrand / Schneider electric / Honeywell /Havells / ABB / LK 

(Formerly L&T)  

10 Industrial Socket L&T/Legrand/Schneider/Havells/ABB 

11 Selector Switch & Toggle Switch Salzer (L&T)/ Siemens/ Kaycee/Rishabh/ABB 

12 PVC Trunking MK/ Schneider Electric/ Legrand/OBO 

13 GI Pipe Tata/ Jindal (Hissar)/ Prakash Surya 

14 Paints Nerolac/ Asian/ Berger 

15 Terminal Blocks & Connectors Elmax/Wago/Hensel/Connectwell 

16 Phenolic Laminated Sheet/ Bakelite 

sheet 

Hylam/ Formica (P-I Grade)/ Mylam/Greenlam 

17 Cat-6 Cable, Co-Axial cables,  

Telephone Wires & cable 

Amp, Avaya/ Beldon/ Legrand/ Molex/ Schneider/ Comscope/ 

D-Link 

 Fans & Fittings  

1 LED Fittings (ISI Marked/BEE 

Certified) 

Wipro/ Phillips/ Havells/Trilux/Lighting Technology/Crompton 

2 Exhaust fan/Fresh Air Fan Havells/Crompton greaves/USHA/ Bajaj 

3 Ceiling Fan ISI Marked/BEE 

Certified)/Wall Fan 

Havells/ Crompton Greaves/ USHA/Bajaj 

4 Wall Bracket Fitting Havells/ Decon / Phillips/Lighting Technology/ Luster/ 

Jaquar/Anchor Panasonic/ Orient Electric/Halonix/Crompton 

5 Geysers (BEE Certified) Racold/CG/Havells/Usha/ Bajaj 
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 Street Lighting  

1 LED post Top fitting  Wipro/ Phillips/ Havells/ Lighting Technology/Trilux 

/Crompton 

2 LED Street light fitting  Wipro/ Phillips/ Havells/ Lighting Technology/Trilux 

/Crompton 

3 LED street lights with inbuilt Solar 

panel and controller 

Wipro/ Phillips/ Havells/ Lighting Technology/Trilux 

/Crompton 

4 Ornamental MS & G.I pole (factory 

finish) 

Keselec Schreder- Ecopole3m ATG in GI with base plate/ 

Valmont / Wipro/ Phillips/ Crompton greaves/ Bajaj/Paruthi 

Engineers Pvt. Ltd./ Luster/Twinkle 

5 Hot Dipped Galvanized Octagonal 

Pole (Factory finish)  

Valmont/ Wipro/ Phillips/Crompton Greaves/Bajaj/ Paruthi 

Engineers Pvt. Ltd. 

6 Polycarbonate Junction Box/ 

Enclosure 

Hensel/ Spelsberg/ Naptune-Bals/OBO 

7 XLPE Insulated PVC Sheathed 

Alum./ Copper Conductor Armored 

Cable of 1.1KV Grade 

Finloex/ RR Kabel/KEI/Havells/Polycab/Grandlay 

 Sub Station Equipments  

1 LT panel/ Meter Panel Board/ 

Outdoor Feeder Pillar/APFC panels / 

Bus ducts  

Tricolite Electrical Industries/ C&S/ Sterling & Wilson/ 

MILESTONE/ Adlec Control System Pvt. Ltd./ Advance Panels 

& Switchgears Pvt. Ltd./ Associated Switchgears & Projects 

Ltd/ Allied Engineers/ Pristine/ SPC Electrotech Pvt. Ltd. 

/ASES/Shalabh/ R P Control/Excel Control System/Asian 

Switchgear Pvt. Ltd./Precision System Control 

2 SMDB Schneider Electric ACTI-9(N)/Legrand/LK(FORMERLY 

L&T)(ENERSYS-S)/ABB(Elegance)/Siemens 

3 Air insulated Rising Main/ Bus 

Trunking & accessories 

C&S/ L&T/Schneider/Legrand/ABB/Siemens 

4 Sandwich type bus Trunking/ Rising 

Main & accessories 

C&S/ L&T/Schneider/Legrand/ ABB/Siemens 

5 Moulded Case Circuit Breaker 

(MCCB) Thermal Release/ 

Microprocessor Based 

(Ics=Icu=100%) 

Schneider electric NSX series/ Legrand (DPX3)/ L&T(D- 

Sine)/ABB(T-Max)/Siemens(VL series)  

6 Power/ Aux. Contactor 3/4 Pole Schneider Electric/ Legrand/Hager/L&T/ ABB/ Siemens /C&S 

7 Potential transformers/ Current 

Transformers 

Automatic Electric/ Gilbert & Maxwell/ Matrix/ Precise/ L&T/ 

Kappa 

8 LED Type Indicating Lamps/ Push 

button 

Schneider electric /L&T / Siemens/C&S/Vaishno/ABB 

9 Over load relays  Schneider Electric/ L&T/ Siemens/C&S/ABB 

10 Conventional/Electronic Digital 

Meters (A/V/PF/Hz/KW/KWH)  

Conzerv/ L&T/ Secure/ AE/ C&S 

11 Timer Schneider Electric/ Legrand / Hager / L&T/ABB/Siemens/C&S 

12 Fasteners/ GI Clamps  Hilti/ Fisher/ Chilli / GMGR 

13 D.W. Corrugated HDPE Pipe (ISI 

Marked) 

REX/ Duraplast/ Duraline 

14 Transformer (Oil/ Dry pipe ) Crompton/ ABB/ Schneider/VOLTAMP/Siemens 
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15 HT Panel/ 11 KV Ring main 

Unit/Vacuum Circuit Breaker/Load 

Break Switch 

Crompton/Siemens/ ABB/ L&T/ Schneider 

16 H.T. Cable (ISI marked) Finloex/ RR Kabel/KEI/Havells/Polycab 

17 HT End Termination/Cable Jointing 

Kit 

Reychem/ Denson/ Cab Seal/safekei/3M 

18 ACBs with Display Schneider Elecric(Masterpact)/Legrand(DMX3MP4)/L&T (U-

Power-OMEGA)/ABB(Emax)PR122/Seimens 

19 Rubber mat Jyoti/ Deep Jyoti/ Premier (Duly ISI Marked) 

20 Ammeter  Rishab/ L&T/AE/C&S 

21 Voltmeter Rishabh/ L&T/AE/C&S 

22 Capacitor and Reactors /APFC Relay EPCOS/ L&T/ DUCATI/ ABB/ Siemens/ Schneider 

23 XLPE Insulated PVC Sheathed 

Alum./ Copper Conductor Armored/ 

Unarmored Cable of 1.1KV Grade 

Finloex/RR kabel/KEI/ Havells/Polyacb/ Grandlay 

24 Cable Glands Double Compression 

With Earthing Links 

Baliga Lighting/ Comet/ Cosmos/ Dowells/Gripwell 

25 Bimetallic Cable Lug Comet/ Dowells (Biller India)/ Hex Brass (Copper Alloy India) 

/ Jainson/ Action 

26 MS/ GI Cable Tray Pilco/slotco/pasco/MEM/ BEC/ steelways/ Legrand/ 

RMcon/True leader/R.P. Controls/OBO 

27 Programmable Logic Controller 

(PLC) 

Siemens/ Allen Bradley/ L&T/ ABB/Schneider 

   

 Fire Fighting Equipments  

1 Fire Extinguisher (ISI marked) Lifeguard/Ceasefire/Minimax/Safex/ Kanex 

2 Fire Bucket Ceasefire/Newage/Safex/Minimax/Kanex 

 

 

Note: Any item not mentioned in the make list shall be approved by Engineer-

in-charge. 


