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NOTICE INVITING e-TENDERS

The Executive Engineer ‘N’ Division, CPWD, Ist Floor, I.P. Bhawan, New Delhi on behalf of the
President of India, invites online Percentage rate tenders from the eligible and enlisted contractors of
appropriate class of CPWD for the following work.

NIT No Name of work & location Estimate cost Earnest Money | Stipulated Last date of | Date and
put to bid (Rs.) period  of | online time of
(Rs.) completion | submission | opening of
of work of bid, EMD | bid
(in months) | and  other
documents
as specified
in the bid
document.
Upgradation/mainten

ance in GPRA
quarters at Pandara
Road, Pandara Park
& Bharti Nagar and
other locations under
(Service Centre No.
206, 209 & 211) ‘N’
Division CPWD, New
Delhi during 2026-27.
(SH:- Repair and
renovation work of
kitchen, toilets,
bathroom, rooms, &
cupboards doors etc.,
in flat No. DI/70
Bharti Nagar and
other misc works).

T 28,46,671/-
%56,933/-
At 3:00 PM
06.07.2026
At 3:30 PM

96/EE/NDN/2026-27
02 Months
06.07.2026

The bid forms and other details be obtained from the website http:/etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.

Executive Engineer
N- Division, CPWD
New Delhi- 110002
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INTEGRITY PACT

Sub: NIT No. 96/EE/NDN/2026-27 or the work:- Upgradation/maintenance in GPRA
quarters at Pandara Road, Pandara Park & Bharti Nagar and other locations under
(Service Centre No. 206, 209 & 211) ‘N’ Division CPWD, New Delhi during 2026-27.
(SH:- Repair and renovation work of kitchen, toilets, bathroom, rooms, & cupboards
doors etc., in flat No. DI/70 Bharti Nagar and other misc works).

Dear Sir,

It is here by declared that CPWD is committed to follow the principle of transparency, equity and
competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder
will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which the
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would be
summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be
deemed as acceptance and signing of the Integrity Agreement on behalf of the CPWD.

Yours faithfully

Executive Engineer
N-Division, CPWD,
1%t Floor, I.P. Bhawan,
New Delhi 110002

Correction = Nil, Insertion = Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man AE (P) EE



INTEGRITY PACT
To,

The Executive Engineer,
N- Division, CPWD,
I.P. Bhawan, New Delhi, Pin 110002.

Sub:  Submission of Tender for the work of:  Upgradation/maintenance in GPRA quarters at
Pandara Road, Pandara Park & Bharti Nagar and other locations under (Service Centre
No. 206, 209 & 211) ‘N’ Division CPWD, New Delhi during 2026-27. (SH:- Repair and
renovation work of kitchen, toilets, bathroom, rooms, & cupboards doors etc., in flat No.
DI1/70 Bharti Nagar and other misc works).

Dear Sir,

I/We acknowledge that CPWD is committed to follow the principles thereof as enumerated in the Integrity
Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that /'We
will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which
I/We will stand disqualified from the tendering process. [/We acknowledge that THE MAKING OF THE
BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this
condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree
that execution of the said Integrity Agreement shall be separate and distinct from the main contract, which
will come into existence when tender/bid is finally accepted by CPWD. I/We acknowledge and accept the
duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity
Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while
submitting the tender/bid, CPWD shall have unqualified, absolute and unfettered right to disqualify the
tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)

TO BE SIGNED BY THE BIDDER AND SAME SIGNATORY COMPETENT / AUTHORISED TO
SIGN THE RELEVANT CONTRACT ON BEHALF OF CPWD
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INTEGRITY AGREEMENT

(Integrity Agreement is applicable for all works of estimate cost put to tender equal to or more than the
threshold value given in Schedule-F)

This Integrity Agreement is made at ................ on this ............ day of 2026
BETWEEN

President of India represented by the Engineer-In-Charge (hereinafter referred to as the Principal, which
expression shall unless repugnant to the meaning or hereof include its successors and permitted assignees)

AND

(Name and Address of the bidder)

(hereinafter reference to as the “Bidder/Contractor” and which expression shall unless repugnant to the
meaning or context hereof include its successors and permitted assignees)

Preamble

WHEREAS the Principal has floated the tender (NIT No  96/EE/NDN/2026-27 ) (hereinafter
referred to as the Tender) and intends to award, under laid down organizational procedure contract for:-
Upgradation/maintenance in GPRA quarters at Pandara Road, Pandara Park & Bharti
Nagar and other locations under (Service Centre No. 206, 209 & 211) ‘N’ Division CPWD,
New Delhi during 2026-27. (SH:- Repair and renovation work of kitchen, toilets, bathroom,
rooms, & cupboards doors etc., in flat No. DI/70 Bharti Nagar and other misc works).
hereinafter referred to as the “Contract”.

AND WHEREAS the Principal values full compliance with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity
Agreement (hereinafter referred to as Integrity Pact), the terms and conditions of which shall also be read
as integral part and parcel of the Tender/Bid documents and Contract between the parties.

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs) who will
monitor the tender process and the execution of the contract for compliance with the principles mentioned
hereunder.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree
as follows and this integrity Pact witnesses as under:

Articles
Article 1: Commitment of the Principal/Owner

The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe the
following principles:
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No employee of the Principal/Owner, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for self
or third person, any material or immaterial benefit which the person is not legally entitled to.

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The
Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the Tender process or the Contract execution.

The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct in the
past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation
of the principles herein mentioned or if there be a substantive suspicion in this regard, the Principal/Owner
will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its
internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere
to the highest ethical standards, and report to the Government / Department all suspected acts of fraud or
corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the tendering
process and throughout the negotiation or award of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the Tender process and
during the Contract execution:

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give to
any of the Principal/Owner’s employees involved in the Tender process or execution of the Contract or to
any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the Tender process or during the execution of the
Contract.

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness
or to cartelize in the bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the
Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass
on to others, any information or documents provided by the Principal/Owner as part of the business
relationship, regarding plans, technical proposals and business details, including information contained or
transmitted electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/
representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names
and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign
Principal/Owner or the foreign Principal/Owner directly could bid in a tender but not both. Further, in cases
where an agent participates in a tender on behalf of one manufacturer, he shall not be allowed to quote on
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behalf of another manufacturer along with the first manufacturer in a subsequent/parallel tender for the
same item.

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award
of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent
practice willful misrepresentation or omission of facts or submission of fake/forged documents in order to
induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing
damage to justified interest of others and/or to influence the procurement process to the detriment of the
Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices
(Which shall include the act of obtaining something, compelling an action or influencing a decision through
intimidation, threat or the use of force directly or indirectly, where potential or actual injury may befall
upon a person, his/ her reputation or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or
its established policies and laid down procedures, the Principal/Owner shall have the following rights in
case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and
undertakes to respect and uphold the Principal/Owner absolute right:

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a
transgression through a violation of Article 2 above or in any other form, such as to put his reliability or
credibility in question, the Principal/Owner after giving 14 days notice to the contractor shall have powers
to disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if
already executed or exclude the Bidder/Contractor from future contract award processes. The imposition
and duration of the exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified the
Bidder(s) from the Tender process prior to the award of the Contract or terminated/determined the Contract
or has accrued the right to terminate/determine the Contract according to Article 3(1), the Principal/Owner
apart from exercising any legal rights that may have accrued to the Principal/Owner, may in its considered
opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit
of the Bidder/Contractor.

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of
an employee or a representative or an associate of a Bidder or Contractor which constitutes corruption
within the meaning of PC Act, or if the Principal/Owner has substantive suspicion in this regard, the
Principal/Owner will inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

The Bidder declares that no previous transgressions occurred in the last 3 years with any other company in
any country confirming to the anticorruption approach or with Central Government or State Government
or any other Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender
process.
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If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or
action can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit
by the Principal/Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has
installed a suitable corruption prevention system, the Principal/Owner may, at its own discretion, revoke
the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity
with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles
laid down in this agreement/Pact by any of its Subcontractors/sub-vendors.

The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors.

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the
Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the Tender
process, from the Tender process.

Article 6- Duration of the Pact

This integrity Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor
02 Months after the completion of work under the contract or expiry defect liability period or last payment
made under the contract, whichever is later and for all other bidders, 6 months after the Contract has been
awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the
lapse of this Pacts as specified above, unless it is discharged/determined by the ADG/SDG, CPWD
concerned.

Article 7- Other Provisions

This integrity Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of
the Division of the Principal/Owner, who has floated the Tender.

Changes and supplements as well as termination notice need to be made in writing.

If the Contractor is a partnership or a consortium, this integrity Pact must be signed by all the partners or
by one or more partner holding power of attorney signed by all partners and consortium members. In case
of a Company, the integrity Pact must be signed by a representative duly authorized by board resolution.

Should one or several provisions of this integrity Pact turn out to be invalid; the remainder of this pact
remains valid. In this case, the parties will strive to come to an agreement to their original intensions.

Issued like Warranty/Guarantee etc. shall be outside the purview of [EMs.

It is agreed term and condition that any dispute or difference arising between the parties with regard to the
terms of this integrity pact, any action taken by the Principal/Owner in accordance with this integrity pact
or interpretation thereof shall be subject to arbitration.
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In view of the nature of integrity pact, the integrity pact is irrevocable and shall remain valid even if the
main tender/contract is terminated till the currency of the integrity pact.

If any complaint regarding violation of IP is received directly by the Principal/Owner in respect of the
contract, the same shall be referred to the IEM for comments/recommendations.

Article 8- Legal and Prior Rights

All rights and remedies of the parties here to shall be in addition to all the other legal rights and remedies
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative and
not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the parties agree
that this Integrity Pact will have precedence over the Tender/Contact documents with regard to any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date
first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(signature, name and address)
Place:
Dated:

Note: To be signed by the Bidder and the Engineer-In-Charge
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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS

The bidder should read all the instructions, items & conditions, contract clauses,
nomenclature of items, specifications etc., contained in the bid document very
carefully, before quoting the rates.

The bidder should also read the General Conditions of Contract for CPWD works 2023,
published by DG (W), CPWD, Nirman Bhawan, New Delhi which will be a part of the
Agreement with up to date amendments upto the date of receipt of tenders.

The bidder shall quote his rates keeping in mind the specifications, terms & conditions,
additional and special conditions etc. and nothing extra shall be payable unless
otherwise specified.

The bidder shall have to make his own arrangement for housing facilities for staff and
labour away from construction site and shall have to transport the labour to and fro
between construction site and labour camp at his own cost. No labour huts will be
allowed to be constructed at the project site. Any decision in this regard shall rest with
the Engineer-in-charge and the contractor shall have no claim on this account in any
kind.

The bidder shall quote his rebate if required, mentioning specifically on what
component it is applicable otherwise it shall be considered general rebate on total
quoted rates.

The work required to be executed in occupied building. The bidder shall take
precautions to ensure quality of workmanship as well as the progress of the work. He
shall regulate the labourers accordingly.

The bidder shall make arrangement for disposal of dismantled materials, malba from
upper floors or from the sites on daily basis which should be environment friendly.

C.P.W.D Contractor’s Labour Regulations:
Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated 05.05.2015)

Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online
transfer to his bank account.

(i1) All wages shall be paid through bank or ECS or online transfer.

(iii) It shall be the duty of the contractor to ensure the disbursement of wages through bank account of

labourers.

(iv) The contractor shall obtain from the junior Engineer or any other authorized representative of the

Correction =

Engineer-in-Charge as the case may be, a certificate under his signature at the end of the entries in the
“Register of Wages” or the “Wage cum-Muster Roll” as the case may be in the following form:-

“Certified that the amount shown in column No............... has been paid to the workman
concerned through bank account of labourer on............... ) SR
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Modifications as per DG, CPWD OM no. DG/SE/CM/CON/28S dated 08/11/2015:-

a. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registration or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW welfare board and program chart(time and
progress) within the period specified in schedule ‘F’

b. As per introduced clause 7A, no running account bill shall be paid for the work till the
applicable labour license, registration with EPFO, ESIC and BOCW welfare board
whatever applicable are submitted by the contractor to the Engineer-in-charge.

c. The contractor shall also comply with provision of the interstate migrant workman
(regulation of employment) and condition of service at 1979.

GST as applicable shall be borne by the agency. The agency shall quote his rates
considering applicable GST and other taxes and nothing extra shall be paid on this
account.

Necessary recoveries as applicable shall be made from the bill as per Govt. Rule.

Agency has to be following the up to date direction/guidelines issued by the department
time to time regarding pandemic Covid-19.

In Case of extension of agreement due to delay/reduction in scope of work; no claim
on account of reduction in value of work, loss of business, loss of profit, consequently
overheads, any type of interest etc shall be entertained.

The agency shall be bound to do the work in any location under the jurisdiction of ‘N’
Division as decided by Engineer-in-Charge for which nothing extra shall be paid.

Testing charges to be borne by contractor:-
All expenditure to be incurred for testing of samples e.g. packaging, sealing,

transportation, loading, unloading etc. including testing charges shall be borne by the
contractor from approved laboratories by ADG (RD) / SDG.

Malba obtained from execution of work shall be removed immediately and shall not

remaining in premises more than 24 hours.
The guidelines regarding preventive measures for Air Pollution from demolition &
construction activities issued by Delhi Pollution Control Committee vide no.
DPCC/EIA/Res-001 to 172/NGT-21/2015/225-408 dated 17.04.2015 in compliance of
Hon’ble National green Tribunal directions are applicable to the contractor. All
appropriate protection measures as per NGT, DPCC and Ministry of Environment and
Forest issued time to time shall be taken by the contractor at his own cost. Nothing extra
shall be payable to the contractor on this account.
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING
FORMING PART OF BID DOCUMENT
(Applicable for inviting open tenders)
The Executive Engineer ‘N’ Division, CPWD, Ist Floor, I.P. Bhawan, New Delhi on behalf of the
President of India invites online Percentage rate tender from the approved, eligible and enlisted contractors
of CPWD for the following work.

S. | NIT No Name of work & location Estimate Earnest | Stipulated | Last date | Date and
No cost put to Money period of | of online | time of
bid (Rs.) (Rs.) completion | submission | opening
of work of bid, | of bid
(in EMD and
months) other
documents
as
specified
in the bid
document.

Upgradation/maintenance
in GPRA quarters at
Pandara Road, Pandara
Park & Bharti Nagar and

o~
<\ other locations wunder
IS (Service Centre No. 206,
g 209 & 211) ‘N’ Division = 4 2 o S o S
Z CPWD, New Delhi during S & = S S
g 2026-27.  (SH:- Repair < =N s |8 s |88
= and renovation work of ;} = = S e S 4
= kitchen, toilets, bathroom, > v = g =z g =z
S rooms, &  cupboards e

doors etc., in flat No.

DI/70 Bharti Nagar and

other misc works).

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only

submit his bid if he considers himself eligible and he is in possession of all the documents required.

Information and Instructions for bidders posted on website shall form part of bid document.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website http://etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.

4, But the bid can only be submitted after deposition of EMD Online through e-gateway.

5. Those contractors who are not registered or have not updated their profile on the website mentioned
above, are required to get registered/update their profile beforehand. The necessary training
materials including the videos with step to step process are available on download section of
https://etender.cpwd.gov.in.
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The intending bidder must have valid class-III digital signature certificate with encryption key
(Combo type)to perform any operations/transactions on the e-tendering portal/website and the
bidders should download and install the eMsigner on their system as per instruction available on
download section of https://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of bids he
will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures
appears in yellow colour and the moment rate is entered, it turns sky blue

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank
the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as "0" (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in percentage
rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

SC/ST contractors enlisted under class V category are exempted from processing fee payable to
ITL

The Contractor should quote the percentage above or below to two places of decimal only.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and will
not be bound to accept the lowest or any other tender.

The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy
of the tender documents drawings or other records connected with the work given to them. The
unsuccessful tenderers shall return all the drawings given to them. Otherwise, department may
reject the bid.

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and maintenance
of the works.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of the
document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole or any part of the
works comprised therein according to drawings and specifications or from any of his obligations
under the contract.
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The agency shall follow the standard operating procedure and guidelines scrupulously at the
construction site to contain the outbreak of COVID-19. It is the sole responsibility of the agency
to adhere to the SOPs issued by CPWD and other orders & Guidelines issued by various
Governments (Govt. of India and or/ state Govt. and /or Dist. Administrative of local Govt). The
quoted rates shall inclusive of all such required measures and materials like Soaps, Detergents,
Sanitizers, Disinfections, Masks, Gloves and other personal protection equipment’s to contain
COVID-19 and nothing extra shall be paid.”

The bidder, who has backed out, shall not be allowed to participate in the re-tendering process.
Testing charges to be borne by contractor:-

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, loading,
unloading etc. including testing charges shall be borne by the contractor from approved laboratories
by ADG (D) / SDG.

The agency shall be bound to do the work in any location under the jurisdiction of ‘N’ Division as
decided by Engineer-in-Charge for which nothing extra shall be paid.

Malba obtained from execution of work shall be removed immediately and shall not remain in
premises more than 24 hours.
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List of Documents to be scanned and uploaded within the period of bid submission:

S.No. For eligible CPWD Registered Contractors

1. Scanned Copy of original Bank Guarantee including e-Bank Guarantee issued by the
Commercial Bank.

2. Copy of Enlistment Order of CPWD Contractor in appropriate class of B and R category.

3. GST registration certificate of the State in which the work is to be taken up, if already
obtained by the bidder.

If the bidder has not obtained GST registration in the State in which the work is to be taken
up, or as required by GST authorities then in such a case the bidder shall scan and upload
following undertaking along with bid documents.

“If work is awarded to me, l/we shall obtain GST registration certificate of the State, in which
work is to be taken up, within one month from the date of receipt of award letter or before
release of any Payment by CPWD, whichever is earlier, failing which l/we shall be responsible
for any delay in payments which will be due towards me/us on account of the work executed
and/or for any action taken by CPWD or GST Department in this regard”.

4 Scanned copy of original bank guarantee including e-Bank Guarantee of any
commercial bank against EMD.

5 Form 'F' Undertaking on structural stability and soundness of already completed
buildings and infrastructure Projects. (Page.-106)

6 Affidavit regarding Non-Debarred/Suspended in CPWD in Rs. 100/- bond paper.
“I/We have not been debarred/suspended for tendering in CPWD till the last date
of submission of bid”.

7 Contact details in company letter Head:

Declaration under official secret Act 1923

“I/We shall maintain the secrecy of the tender documents, drawings or
other records connected with the work given to me/us. The unsuccessful
tenderers shall return all the drawings given to them. Otherwise,
department has right to reject the bid and take action against me/us as per

rules”.
9 Certificate of ERP Training through any of the CPWD Regional Training Institutes

(RTIs) or through the National CPWD Academy (NCA), Ghaziabad or through any
other special training arranged by ERP unit at CPWD Headquarter.

Notes:- Lowest bidder shall submit the uploaded documents mentioned above
within 3 days of opening of bid with the Executive Engineer, N-Division,
CPWD, New Delhi.

Executive Engineer
N- Division, CPWD
New Delhi- 110 002
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CPWD-6 (for e-Tendering)

1. Online Percentage Rate bids are invited on behalf of the President of India from approved,
eligible contractors of appropriate class of CPWD for the following work:-
Upgradation/maintenance in GPRA quarters at Pandara Road, Pandara Park &
Bharti Nagar and other locations under (Service Centre No. 206, 209 & 211) ‘N’
Division CPWD, New Delhi during 2026-27. (SH:- Repair and renovation work of
kitchen, toilets, bathroom, rooms, & cupboards doors etc., in flat No. DI/70 Bharti

2

Nagar and other misc works).

The enlistment of the contractors should be valid on the last date of submission of bids.
In case the last date of submission of tender is extended, the enlistment of contractor should
be valid on the original date of submission of bids.

1.1  The work is estimated to cost ¥ 28,46,671/-This estimate, however, is given merely as a
rough guide.

2. Agreement shall be drawn with the successful bidders on prescribed Form NPo. CPWD
7/8 (or other Standard Form as mentioned) which is available as a Govt. of India
Publication and also available on website www.cpwd.gov.in. Bidders shall quote his rates
as per various terms and conditions of the said form which will form part of the agreement.

3. The time allowed for carrying out the work will be 02 Months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later,
in accordance with the phasing, if any, indicated in the bid documents.

4.  The site for the work is available.

5. The architectural and structural drawings shall be made available in phased manner, as per
requirement of the same as per approved programme of completion submitted by the
contractor after award of work. The bid document consisting of plans, specifications, the
schedule of quantities of various types of items to be executed and the set of terms and
conditions of the contract to be complied with and other necessary documents except
Standard General Conditions of Contract Form can be seen on website https://
etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

6.  After submission of the bids the contractor can re-submit revised bid any number of times
but before last time and date of submission of bid as notified.

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

8. When bids are invited in three stage system and if it is desired to submit revised financial
bid then it shall be mandatory to submit revised financial bid. If not submitted then the bid
submitted earlier shall become invalid.

9.  Earnest Money will be paid online through CPWD e-Tendering platform within the
period of bid submission.
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A part of earnest money is acceptable in the form of bank guarantee also. In such case
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be
deposited through online payment mode and balance may be deposited in the shape of
Bank Guarantee including e-Bank Guarantee any commercial bank having validity for a
period of 90 days for single bid works and 180 days for two bid system or more from the
last date of receipt of bids which is to be scanned and uploaded by the intending bidders.

EMD shall be made / issued only from the account of the bidder / tenderer submitting the
bid/tender. EMD made/ issued from the account other than that of the bidder/ tenderer
submitting the bid, shall not be accepted.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after
acceptance of the successful bidder, whichever is earlier. However, in case of two/ three
bid system, earnest money deposit of bidders unsuccessful during technical bid evaluation
etc. should be returned within 30 Days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the notice inviting e-tender shall be scanned and uploaded on the e-Tendering
website within the period of bid submission. However, certified copy of all the scanned
and uploaded documents as specified in e-tender notice shall have to be submitted by the
lowest bidder within a week physically in the office of tender opening authority. Online
bid documents submitted by intending bidders shall be opened only of those bidders,
who has deposited EMD online through CPWD e-tendering portal and Bank
Guarantee including e-Bank Guarantee (for balance amount as prescribed) from a
Commercial Bank on CPWD e-tendering platform and other documents scanned and
uploaded are found in order.

The bid submitted shall be opened at 03:30 PM on 06.07.2026.

10. The bid submitted shall become invalid and e-Tender processing fee shall not be refunded
if:

(1) The bidder is found ineligible.

(i1) The bidder does not upload scanned copies of all the documents stipulated in the bid
document.

(i11) If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder in the
office of bid opening authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered
as lowest tenderer.
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11. The contractor whose bid is accepted will be required to furnish performance guarantee at
(a) 5% of tendered value or Estimated Cost Put to Tender (ECPT) (whichever is higher). (b)
Where the tendered amount is less than eighty percent (80%) of the Estimated Cost Put to
Tender (ECPT), the Performance Guarantee, in addition to the requirement under (a) above,
shall be increased by an amount equal to the difference between eighty percent (80%) of the
ECPT and the tendered amount as mentioned in schedule E and within the period specified
in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the
Commercial Banks in accordance with the prescribed form. In case the contractor fails to
deposit the said performance guarantee within the period as indicated in Schedule 'F',
including the extended period if any, the Earnest Money deposited by the contractor shall
be forfeited automatically without any notice to the contractor. The earnest money
deposited along with bid shall be returned after receiving the aforesaid performance
guarantee. The contractor whose bid is accepted will also be required to furnish either copy
of applicable licenses/ registrations or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code
No. If applicable and also ensure the compliance of aforesaid provisions by the sub-
contractors, if any engaged by the contractor for the said work within the period specified
in Schedule F.

12 The Description of work is as follows: -

Upgradation/maintenance in GPRA quarters at Pandara Road, Pandara Park & Bharti
Nagar and other locations under (Service Centre No. 206, 209 & 211) ‘N’ Division CPWD,
New Delhi during 2026-27. (SH:- Repair and renovation work of kitchen, toilets, bathroom,
rooms, & cupboards doors etc., in flat No. DI/70 Bharti Nagar and other misc works).
Intending tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site the means of access to the site,
the accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or
effect their tender. A tenderer shall be deemed to have full knowledge of the site whether
he inspects it or not and no extra charges consequent on any misunderstanding or otherwise
shall be allowed. The tenderes shall be responsible for arranging and maintaining at his
own cost all materials, tools and plants, water, electricity access, facilities for workers and
all other services required for executing the work unless otherwise specifically provided
for in the contract documents. Submission of tender by a tenderer implies that he has read
this notice and all other contract documents has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools and
plants etc., will be issued to him by the Government and local conditions and other factors
having a bearing on the execution of the work.

13. The competent authority on behalf of the President of India does not bind itself to accept
the lowest or any other tender and reserves to itself the authority to reject any or all the
tenders received without the assignment of any reason. All tenders in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate is
put forth by the tenderer shall be summarily rejected.
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14. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited
and the tenders submitted by the contractor who resort to canvassing will be liable for
rejection.

15. The competent authority on behalf of President of India reserves to himself the right of

accepting the whole or any part of the tender and the tenderer shall be bound to perform
the same at the rate quoted.

16.  The contractor shall not be permitted to bid for works in CPWD Circle (Division in case
of contractors of Horticulture/Nursery category) responsible for award and execution of
contracts in which his near relative is posted as Divisional Accountant or as an officer in
any capacity between the grades of Superintending Engineer, DC-1 and Junior Engineer
(both inclusive). He shall also intimate the names of persons who are working with him
in any capacity or are subsequently employed by him and who are near relatives to any
Gazetted officer in the Central Public Works Department or in the Ministry of Housing
and Urban Affairs. Any breach of this condition by the contractor would render him liable
to be removed from the approved list of contractors of this Department.

17.  No. Engineer of Gazette rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of one year after his retirement from Government
service, without the prior permission of the Government of India in writing. This contract
is liable to be cancelled if either the contractor or any of his employees is found any time
to be such a person who had not obtained the permission of the Government of India as
aforesaid before submission of the tender or engagement in the contractor’s service.

18.  The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from
the date of opening of bids further.

(1) Ifany tenderer withdraws his tender or makes any modification in the terms & conditions
of the tender which is not acceptable to the department within 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter
of acceptance for the work is issued or not.

(i1) Ifany tenderer withdraws his tender or makes any modification in the terms & conditions
of the tender which is not acceptable to the department after expiry of 7 days after last
date of submission of bids, then the Government shall without prejudice to any other right
or remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of
letter of acceptance for the work is issued or not.

(ii1) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders
shall not be allowed to participate in the rebidding process of the same work.

19. This Notice inviting bid shall form a part of the contract document. The successful
Tenderer/contractor, on acceptance of his bid by the Accepting Authority, shall, within
15(Fifteen) Days from the stipulated date of start of the work, sign the contract consisting
of:-
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(a) The notice inviting bid, all the documents including additional conditions, specifications
and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid
and rates quoted online at the time of submission of bid and acceptance thereof together
with any correspondence leading thereto.

(b)  Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.
20. For Composite Bids

20.1.1 The Executive Engineer in charge of the major component will call bids for the composite
work. The cost of bid document and earnest money will be fixed with respect to the
combined estimated cost put to tender for the composite bid.

20.1.2 The bid document will include following three components:

Part A:-CPWD-6, CPWD-7 including schedule A to F for the major component of the work,
Standard General Conditions of Contract for CPWD 2023 as amended/modified up to
date of submission of tender.

Part B:-General / specific conditions, specifications and schedule of quantities applicable to major
component of the work.

Part C:-Schedule A to F for minor component of the work (competent authority under clause 2
and clause 5 shall be same authority as mentioned in schedule A to F for major
components), General/specific conditions, specifications and schedule of quantities
applicable to minor component(s) of the work.

20.1.3 The bidders must associate himself, with agencies as per NIT conditions.

20.1.4 The eligible bidders shall quote percentage rates for all items of major component as well
as from minor components of work.

20.1.5 After acceptance of the bid by competent authority, the EE in charge of major component
of the work shall issue letter of award on behalf of the President of India. After the work
is awarded, the main contractor will have to enter into one agreement with EE In charge
of major component and has also to sign two or more copies of agreement depending
upon number of EE’s in-charge of minor components. One such signed set of agreement
shall be handed over to EE in-charge of minor component(s). EE of major component
will operate Part A and Part B of the agreement. EEin charge of minor component(s)
shall operate Part C along with Part A of the agreement.

20.1.6  Entire work under the scope of composite bid including major and all minor components
shall be executed under one agreement.

20.1.7 Security Deposit will be worked out separately for each component corresponding to the
estimated cost of the respective component of works.

20.1.8 The main contractor has to associate agencies for specialized component(s) conforming
to eligibility criteria as defined in the bid document and has to submit detail of such
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agency(s) to Engineer-in-charge of relevant component(s).within prescribed time. Name
of the agency(s) to be associated shall be approved by Engineer-in-charge of relevant
component(s).

In case the main contractor intends to change any of the above agency/agencies during
the operation of the contract, he shall obtain prior approval of Engineer-in-charge of
relevant specialized component(s).

The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In
case Engineer-in-charge is not satisfied with the performance of any agency, he can direct
the contractor to change the agency executing such items of work and this shall be binding
on the contractor.

The main contractor has to enter into MoU with agency(s) associated by him . Copy of
such MoU shall be submitted to EE/ DDH in charge of each relevant component as well
as to EE in-charge of major component. In case of change of associate contractor, the
main agency(s) has to enter into MoU/agreement with the new contractor associated by
him.

Running payment for the major component shall be made by EE of major discipline to
the main contractor. Running payment for minor components shall be made by the
Engineer- in-charge of the discipline of minor component directly to the main contractor.
The EMB shall be maintained independently by Engineer-in-charge of major and minor
components.

20.1.12A. The composite work shall be treated as complete when all the components of the work

are complete. The completion certificate of the composite work shall be recorded by
Engineer-in-charge of major component after record of completion certificate of all other
components.

20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major component.

21.

22.

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their
component of work and pass on the same to the EE of major component for including in
the final bill for composite contract.

Integrity Pact (IP) is to be made part of NIT/Agreement only for works with estimated
cost put to tender of Rs. 300 Crores and above as per OM No. DG/CON/Misc./24 dated
05.09.2022.

The intending bidders are required to update their profile in CPWD e- tender portal and
to upload their bids well in advance of last date of submission of tender. Any issue related
to updating profile/uploading tender can be resolved through the concerned Executive
Engineer/  Assistant Engineer (Phone no  *011-23378292 e- mail Id
*deleecn.cpwd@nic.in) or ERP helpline no. 18001803286 or e-mail Id
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait
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to raise any issues till the last date of submission of bid in their own interest. DG/SOP/36
dated 25.03.2022.

In Case of extension of agreement due to delay/reduction in scope of work due to
foreclosure, no claim on account of reduction in value of work, loss of business, loss of
profit, consequently overheads, any type of interest etc shall be entertained.

If the exigencies of the work so demand, the engineer-in-charge may allow payment to a
third party, who is creditor to the contractor, after fulfilling the conditions under clause
7B of Schedule A to F.

GST as applicable shall be borne by the agency. The agency shall quote his rates
considering applicable GST and other taxes and nothing extra shall be paid on this
account.

The agency shall be bound to do the work in any location under the jurisdiction of ‘N’
Division as decided by Engineer-in-Charge for which nothing extra shall be paid.

Necessary recoveries as applicable shall be made from the bill.

Executive Engineer
‘N’ Division, CPWD
New Delhi
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C.P.W.D.- 7
GOVERNMENT OF INDIA
ENTRAL PUBLI RKS DEPARTMENT
STATE :-Delhi CIRCLE:- Delhi Circle-1
BRANCH :-B&R DIVISION :- N-Division
REGION :- Delhi
Percentage Rate Bid

Bid for the work of: -  Upgradation/maintenance in GPRA quarters at Pandara Road, Pandara
Park & Bharti Nagar and other locations under (Service Centre No. 206, 209 & 211) ‘N’
Division CPWD, New Delhi during 2026-27. (SH:- Repair and renovation work of kitchen,
toilets, bathroom, rooms, & cupboards doors etc., in flat No. DI/70 Bharti Nagar and other
misc works).

Dear Sir,

(1) Tenders to be uploaded online by at 03:00 PM on 06.07.2026

(i1) To be opened online in presence of tenders who may be present on 06.07.2026 at 03:30 PM
in the office of Executive Engineer, N-Division, CPWD, IP Bhawan, New Delhi.

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D ,E & F.
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract,
clauses of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rulesand
Directions and in clause 11 of the Conditions of contract and with such materials as are provided for, by,
and in respects of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 30 days from the due date of its opening and not to make
any modification in its terms and conditions.

I/We have deposited EMD through online payment mode for the prescribed amount as per
the bid document.

In respect of portion of EMD prescribed in the shape of BG, the scanned copy of original Bank
Guarantee including e-Bank Guarantee (as applicable) of any commercial bank having validity for a period
of 90 days for single bid and 180 days for two bid systems or more from the last date of receipt of bids
(strike out as the case may be), is to be uploaded. If I/We, fail to furnish the prescribed performance
guarantee within prescribed period, I/We agree that the said President of India or his successors, in office
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely. Further, if I/We fail to commence work as specified, I/ We agree that President of India or the
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to
execute all the works referred to in the tender documents upon the terms and conditions contained or
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referred to those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

I/We have deposited EMD for the prescribed amount in the office of concerned Executive
Engineer as per the bid document. A copy of earnest money deposit receipt of prescribed amount deposited
in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s
Cheque or Bank Guarantee includes e-Bank Guarantee (as prescribed) issued by a Commercial Bank, is
scanned and uploaded (strike out as the case may be).

(i) If /We withdraw my tender or makes any modification in the terms & condition of the tender
which is not acceptable to the department within 7 days after qualification for financial bid then
the Government shall without prejudice to any other right or remedy, forfeit 50% of the earnest
money absolutely irrespective of letter of acceptance for the work is issued or not.

(ii) If I/We withdraw my tender or makes any modification in the terms & conditions of the tender
whichis not acceptable to the department after expiry of 7 days after qualification for financial bid
then the Government shall without prejudice to any other right or remedy, be at liberty to forfeit
100% of the earnest money absolutely irrespective of letter of acceptance for the work is issued or
not.

A sum of Rs 56,933/- is hereby forwarded in Insurance Surety Bond, Accounts Payee Demand
Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as prescribed) from
any of Commercial Banks as earnest money. If I/We fail to furnish the prescribed performance guarantee
within prescribed period, [/We agree that the said President of India or his successors in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.

Further, if I/We fail to commence work as specified, /We agree that President of India or the
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to
execute all the works referred to in the tender documents upon the terms and conditions contained or
referred to those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of performance guarantee as aforesaid I/We shall be
debarred for participation in the retendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back-to-back basis. Further that, if such a violation comes to the notice of Department,
then I/we shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the
notice of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that [/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate information / derived
there from to any person other than a person to whom I/We, am/are authorised to communicate the same or
use the information in any manner prejudicial to the safety of the state.

Dated ..................... Signature of the Contractor
Postal Address
Telephone No. _.

Witness. FAX.

Address. E-Mail ID

Occupation
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ACCEPTANCE

The above tender (as modified by you as provided in the letter mentioned hereunder) is
accepted by me for an on behalf of the President of India for a sum of

The letter referred to below shall form part of this contract agreement.

a)
b)

<)

For & on behalf of President of India

Dated ................ K Designation ................ K

* To be filled in by the Engineer-in-charge

Executive Engineer
N-Division, CPWD
New Delhi
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’

Schedule of quantities

As attached

SCHEDULE ‘B’

Schedule of materials to be issued to
the contractor Schedule

3. No. Desc.ription Quantity Rates'in ﬁgures & words at which the Place of
of item material will be charged to the contractor Issue
1 2 3 4 5
————— NIL--------
*SCHEDULE ‘C’
Tools and plants to be hired to the
contractor
S. No. Description Hire charges per day Place of
Issue
1 2 3 4
————— NIL--------
SCHEDULE ‘D’
Extra schedule for specific
requirements/documents for the work, NIL

if any.

SCHEDULE ‘E’

Reference to General Conditions of
contract

General Conditions of Contract 2023 (Maintenance
Works) for CPWD Works with amendments issued
upto last day of online receipt of tender

Name of Work

Upgradation/maintenance in  GPRA
quarters at Pandara Road, Pandara Park &
Bharti Nagar and other locations under
(Service Centre No. 206, 209 & 211) ‘N’
Division CPWD, New Delhi during 2026-27.
(SH:- Repair and renovation work of
kitchen, toilets, bathroom, rooms, &
cupboards doors etc., in flat No. DI/70 Bharti
Nagar and other misc works).

Estimated cost of work

%28,46,671/-

(1) Earnest Money

56,933/-

(i1) Performance Guarantee

(a) 5% of tendered value or Estimated Cost Put to
Tender (ECPT) (whichever is higher). (b) Where the
tendered amount is less than eighty percent (80%)
of the Estimated Cost Put to Tender (ECPT), the
Performance Guarantee, in addition to the
requirement under (a) above, shall be increased by
an amount equal to the difference between eighty
percent (80%) of the ECPT and the tendered
amount

Correction = Nil, Insertion = Nil, Overwriting = Nil,

Deletion = Nil, Sr. D/Man AE (P) EE



27

(ii1) Security Deposit

2.5% of tendered value of the work to be deducted
from each R/A & Final Bill.

SCHEDULE ‘F’

GENERAL RULES & DIRECTIONS

Officer inviting tender

Executive Engineer, N-Division, CPWD,
New Delhi.

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3.

As per clause 12.2 and 12.3.

Definitions

2(v) Engineer -in- Charge

Executive Engineer, N-Division,
CPWD, NewDelhi.

2(viii) Accepting Authority

Executive Engineer, N-Division, CPWD,
NewDelhi.

2(x) Percentage on cost of materials and
Labour to cover all overheads and profits

15%

2(xi) Standard Schedule of Rates

DSR-2023 with correction slips issued upto
last date of online receipt of tender and Market|
Rates.

2(xii) Department

Central Public Works Department.

9 (ii) Standard CPWD Contract Form GCC 2023,
CPWD Form 7/ 8 as modified & corrected upto

CPWD Form 7 modified & corrected up to
last date of submission of tender.

Clause 1

(i) Time allowed for submission of Performance
Guarantee, Programme Chart (Time and
Progress) and applicable labour licenses,
registration with EPFO, ESIC and BOCW
Welfare Board or proof of applying thereof
from the date of issue of letter of acceptance.

03 days

(i1) Maximum allowable extension with late fee @
0.1% per day of Performance Guarantee
amount beyond the period provided in (i)
Above.

01 days

Clause 2
Authority for fixing compensation under Superintending Engineer,
Clause- 2 DC-1, CPWD,
I.P.Bhawan, New Delhi.
Clause 2A
Applicable Clause 2A Not Applicable
Clause 5/5A Clause 5
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Number of days from the date of issue of
letter of acceptance for reckoning date of
start.

04 days

Mile stone(s) as per table given below:-

SL

Description of
Milestone (Financial)

Time allowed in days (from

Amount to be with- held in
case of non- achievement of
Milestone

date of start)

As described in general condition & silent points.

Time allowed for execution of work: 02 Months.

Authority to decide

)

Authority to convey the decision of
shifting of milestone and extension of
time

Executive Engineer, N-Division, CPWD, L.P.
Bhawan, New Delhi

(ii)

Authority to decide for Rescheduling of
milestones and extension of time

Superintending Engineer, DC-1, CPWD, New
Delhi

(iii)

Shifting of date of start in case of
delay in handing over of site.

Superintending Engineer, DC-1, CPWD, New
Delhi

Clause 5 Schedule of handing over of site.

Electronic Measurement Book

Part Portion of site Description Time Period for handing over
reckoned from date of issue of
letter of intent.

Part A Portion without any hindrance
Part B Portions with encumbrances Site is to be made available in phased manner as

- er approved programme chart by the Engineer-
Part C Portion dependent on work of other per app progra Y £

. in-charge
agencies

Clause 6

Electronic Measurement Book (EMB)
through CPWD ERP Portal
(DG/SOP-2024/23, Dated 25.03.2026)

Clause 7
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Gross work to be done together with net
payment/adjustment of advances for material
collected, ifany, since the last such payment for
being eligible tointerim payment

Rs. 14.00 Lacs

Clause 7A

Whether Clause 7A shall be applicable

Yes
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Clause 10A “List of testing equipment’s to be provided
by the contractor at site lab”
As Per the Annexure — B (on page 64)
and
As per the requirement of the item of work as
per direction of the Engineer-in-charge.
Clause 10B (i)
Whether Clause 10 B (i) shall be applicable No
Clause 10C
Component of labour expressed as percent of 25%
value of work
Clause 10CA Not applicable
S. No. Material coveredunder this clause Nearest Materials (other than | Base Price
cement, reinforcement bars of all
and the structural steel) for | Materials
which All India Wholesale covered
Price Index to befollowed under clause
10 CA*

NIL

* Base price and its corresponding period of all the materials covered under clause 10 CA is to be
mentioned at thetime of approval of NIT. In case of recall of tenders, the base price may be
modified by adopting latest base price and its corresponding period.

Clause 10 CC

Clause 10 CC to be applicable in contracts with
stipulated period of completion exceeding the
period shown in the next column.

Applicable/Not applicable

Not Applicable

Expressed as percentage of total value of work.

Schedule of component of other Materials, Labour etc. for price escalation
Component of civil (except materials covered Not Applicable
under clause 10CA) /Electrical construction

Materials expressed as percentage of total value of

work.

Component of Labour Not Applicable

Clause 11

Specifications to be followed for execution of
work

CPWD Specification 2019, Volume - | &
'Volume-II with upto date correction slips and
Manufacturer’s Specifications. with
correction slips issued up to last day of online

receipt of bids
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Clause 12
Type of Work

Maintenance Work
The completion cost of agreement should
not exceed 1.50 times of Tendered amount.

Authority to decide Deviation:-

(i) Upto 1.25 times of Contract Amount (with
recorded reasons)

(ii) Beyond 1.25 times upto 1.50 times of Contract
amount (with recorded reasons)

Engineer-in-charge

SE, DC-1

12.3

Deviation, Deviated Quantities, Pricing

All deviated quantities shall be paid at
agreement rate.

Deviation beyond quantity taken in schedule of
quantity

All deviated quantities shall be paid at
agreement rate.

Clause 16

Competent Authority for deciding reduced
rates

Superintending Engineer, DC-1, CPWD,
[.P.Bhawan, New Delhi.Upto 5% value of
agreement quantity beyond that with the
approval of ADG (Delhi)

Clause 18

List of mandatory machinery, tools & plants to be
deployed by the contractor at site.

As per actually required at site and shall be
arranged by the contractor as per direction
of Engineer-in-charge.

Clause 19
Clause 19 C Authority to decide penalty for each default Engineer — in — charge
Clause 19 D Authority to decide penalty for each default Engineer — in — charge
Clause 19 G IAuthority to decide penalty for each default Engineer — in — charge
Clause 19 K Authority to decide penalty for each default Not Applicable
Clause 25: -
Conciliator

ADG (Delhi), CPWD

Arbitrator appointing authority

Superintending Engineer, DC-1, CPWD

Place of arbitration

New Delhi
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Clause 32
Requirement of Technical Representative(s) and recovery Rate: -

S.No | Minimum Discipline Designation Minimum Number | Rate at which recovery
Qualification of (Principal experience shall be made from the
Technical Technical/ contractor in the event
Representative Technical of not fulfilling

representative) provision of clause 32
Figures Words.
Graduate Project = Manager 2
Engineer Cum
L. Civil Planning/quality/ Or . Rs. 15,000/~ per month
or Site billing s per person

. Engei
Diploma netneet Respectively
Engineer

Assistant Engineers retired from Government Service that are holding Diploma will be treated at par with
Graduate Engineers.

Diploma holder with minimum 10-year relevant experience with a reputed construction company can be
treated at par with Graduate Engineers for the purpose of such deployment subject to condition that such
diploma holders should not exceed 50% of requirement of degree engineers.

Clause 38

@

(a) Schedule/statement for determining
theoreticalquantity of cement & bitumen on the
basis of Delhi Schedule of Rates 2023 printed by
C.P.W.D.

(i)

Variations permissible on theoretical quantities:

Cement For works with estimated cost put to bid 3% plus/minus
notmore than Rs. 25 lakh.
For works with estimated cost put to bid more
thanRs.25 lakh 2% plus/minus
b) | Bitumen for all works. 2.5% plus only & nil on minus side
c) | Steel Reinforcement and structural steel sections 2% plus/minus
foreach diameter, section and category.
d) | All other materials. Nil
Integrity Pact
S. Integrity Pact Remarks
No.
1 Integrity Pact is to be made part of NIT/Agreement only | : Circular on DG/CON/Misc./24 dated
for works with estimated cost put to tender of Rs. 300 05.09.2022
crores and above.
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GENERAL CONDITIONS AND SALIENT POINTS

1. The contractor shall make his own arrangements for electricity required for the execution of the
work and nothing extra shall be paid for the same. However, for electrical connection, Engineer-
In-Charge shall recommend the application to concerned local authorities. He shall also make his
own arrangement for obtaining telephone connections for his own use. Necessary fees and i/c
consumption charges shall be paid by the contractor directly to the department concerned. In case
the authorities fail to sanction the electric connection or delay the sanction of electric connection,
the contractor shall make his own arrangements by providing diesel generators of adequate capacity
at his own cost.

2. In general water shall be provided by the department. However, if the water could not be supplied
by the department, the agency has to arrange the water at his own cost and nothing extra shall be
paid by the Department for arrangement of water or on its treatment to meet the requirements.

3. All the materials will be arranged by the contractor himself. If any material is issued by the
department the contractor shall bear all incidental charges for cartage, storage and safe custody of
such material.

4. All material shall only be brought at site as per programme finalized with the Engineer-in-Charge.
Any pre-delivery of the material, not required for immediate consumption shall not be accepted
and thus not paid for.

5. Except for the items, for which particular specifications are given or where it is specifically
mentioned otherwise in the description of the items in the schedule of quantities, the work shall
generally be carried out in accordance with the “CPWD Specifications 2019 Vol. I & II with up to
date correction slips (up to date of receipt of tender) and instructions of Engineer-In-Charge.
Wherever CPWD Specifications are silent, the latest IS Codes / Specifications shall be followed.

6. A reference made to any Indian Standard Specifications in these documents, shall imply to the
latest version of that standard, including such revisions / amendments as issued by the Bureau of
Indian Standards up to last date of receipt of tenders. The Contractor shall keep at his own cost all
such publications of relevant Indian Standard applicable to the work at site.

7. The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour,
material, tools and plants and other inputs involved in the execution of the item.

8. The contractor(s) shall quote all-inclusive rates against the items in the schedule of quantities and
nothing extra shall be payable for any of the conditions and specifications mentioned in the tender
documents unless specifically specified otherwise.

9. Unless otherwise specified in the schedule of quantities the rates for all items shall be considered
as inclusive of pumping / bailing out water, if necessary for which no extra payment shall be made.

10. The rate for all items, in which the use of cement is involved is inclusive of charges for curing.
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11. The work shall be executed and measured as per metric dimensions given in the schedule of
quantities, drawings etc. (FPS units wherever indicated are for guidelines only).

12. Any legal or financial implications resulting out of disposal of earth shall be the sole responsibility
of the contractor. Nothing extra shall be paid on this account.

13. All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be
properly tested as per the design conditions before covering.

14. The contractor shall indemnify the Govt. against any claims or obligations arising out of any
damage to adjacent property, structure or to building work done by him.

15. Licenses:-

(1) The contractor shall pay to the municipal, police or other authorities all the fees etc. that may be
required by law, obtain requisite licenses for temporary constructions, enclosures and pay all fees
taxes and charges which shall be leviable on account of his obligations in executions of the contract.
No extra claim will be entertained on this account.

(i1) All licensing fees, royalty charges for property rights etc. shall be paid by the contractor direct to
the authorities concerned. No extra claim will be entertained on this account.

16. In case services are encountered during excavation / earthwork, and such services are required to
be shifted, the contractor is bound to carry out the shifting operation as per guidance / instructions
and with the approval of the Engineer-In-Charge. However, necessary payments shall be made in
this regard as per provision of the agreement.

17. The building, water supply, internal sanitary installations and drainage work etc. shall be carried
out in the manner complying in all respects with the requirements of relevant byelaws of the local
body under the jurisdiction of which the work is to be executed or as directed by the Engineer in
charge and nothing extra shall be paid on this account.

18. Existing drains, cables, pipes, overhead wires, sewer lines, water lines and similar services
encountered in the course of execution of work shall be protected against the damages by the
contractor at his own expense. The contractor shall not store materials or otherwise occupy any part
of the site in a manner likely to hinder the operation of such services.

19. Contractor shall take all precautionary measures to avoid any damage to adjoining property/
building. All necessary arrangements shall be make in his own cost by the Contractor.

20. The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all
fittings and fixtures including sanitary and water supply fittings and fixtures provided by him
against pilferage and breakage during the period of installations and thereafter till the building is
physically handed over to the department. No extra payment shall be made on this account.
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The order of preference in case of any discrepancy as indicated under “Conditions of Contract”
given in the General Conditions of contract for Central P.W.D. works 2023 (Maintenance Works)
Form may be read as the following:

(i) Description of schedule of quantities.
(i) Additional Specification and special condition, if any.
(iii) Contract clauses of General conditions of contract for Central P.W.D. works maintenance
2023 Form.
(iv) CPWD Specifications
(v) Manufacturers Specifications
(vi) Indian Standard Specifications/BIS.
(vii) Architectural drawings.
(viii) Sound engineering practice.

Any reference made to any Indian Standard Specifications in these documents, shall imply to the
latest version of that standard, including such revisions/amendments as issued by the Bureau of
Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all
such publications of relevant Indian Standards applicable to the work at site.

The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and
night. The contractor shall be responsible for all damages and accident due to negligence on his
part.

No foreign exchange shall be made available by the department for the purchase of equipments,
plants, machinery, material of any kind or other items required to be carried out in execution of
work.

If the work is carried out in more than one shift or during night, no claim on this account shall be
entertained.

The contractor shall be bound to follow the instruction and restrictions imposed by the
Administration/Police authorities on the working and/or movement of labour, materials etc. and
nothing extra shall be payable on this account or due to less/restricted working hours or suspension
of work or any detours in movement of vehicles due to stated instructions and restrictions.

The contractor shall also be required to follow the rules & restrictions imposed on working
/movement/stacking of materials by the local competent authority at all times. Nothing extra shall
be payable on this account.

Any damage caused by the contractor to the existing building/installations/roads/boundary walls
shall be made good by him (the contractor) at his own cost.
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29. Site is located in sensitive and high security & VVIP area, where movement and routes are
restricted. The contractor shall have to apply for passes well in advance for carrying out the work.
No claim whatsoever shall be entertained for any loss on this account. Some restrictions may be
imposed by the security staff/ Delhi police on the working and for movement of labour, materials
etc.
(i) The movement of trucks and vehicles shall be regulated in accordance with rules and
regulations as approved by competent authority.

(i) The contractor shall be bound to follow all such restrictions / instructions and nothing extra
shall be payable on this account.

(ii1)) No claim whatsoever will be entertained by the department on account of any, restrictions
(including temporary suspension of work) imposed by the security agencies in execution of
work.

(iv) In respect of maintenance/repair or renovation works etc. where the labour have an easy access
to the individual houses, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on the part of such
labour. AE/JE will display a list of contractors working in the colony/Blocks on the notice
board in the colony and also at the service centre, to apprise the residents about the same.

30. Before start of work, the contractor keeping in view the space available is limited, shall furnish a
construction yard layout, specifying area for construction, positioning of machinery, material yard,
cement and other storage, steel fabrication yard, site laboratory, water tank, conveyers belt, etc. and
seek formal approval of the Engineer-in-charge. No space will be available at site of work for the
fabrication of steel / aluminium work grating, railing, etc. The contractor should make his own
arrangement for the same in his workshop. Nothing shall be paid for the carriage of such
manufactured items from workshop to site of work. The contractor shall not stack building material
/ malba on NDMC land or road or on the land owned by any other authority and he shall face penal
action as per the rules, regulation and bye-laws of the said body or authority. The Engineer-in-
charge shall be at liberty to recover the amount due but not paid to the concerned authorities on
account of the above from any amount due to the contractor including amount of the security
deposit or retention money in respect of this contractor or any other contract.

31. No labour huts shall be kept at the site of work. Tenderers shall quote their rates accordingly nothing
extra shall be paid on this account:-

(a) The contractor shall provide CGI sheet barricading as required according to the rules of NDMC
or any other relevant authority for the work. The same shall be maintained by the contractor
till the work is completed. After completion of work, the same shall be removed and deposited
with the department as per the direction of Engineer-in-charge.

(b) The contractor shall take all necessary measures for the safety of traffic during construction
and provide, erect and maintain such barricades, including signs, marking, flags lights and
flagman as necessary, at either end of the excavation / embankment and at such intermediate
points, as directed by the Engineer-in-charge for the proper identification of construction area.
He shall be responsible for all damages and accidents caused due to negligence on his part.
Nothing extra shall be paid on this account.
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32. Integrated Programme chart:-

32.1 The contractor shall prepare an integrated programme chart for the execution of work, showing
clearly all activities from the start of work to completion, with details of manpower, equipment and
machinery required for the fulfillment of the programme within the stipulated period or earlier and
submit the same for approval to the engineer in charge within two weeks of the awards of the
contract.

The programme chart should include the following:
a) Descriptive note explaining sequence of various activities.
b) Network (PERT/CPM/Bar Chart)
c) Programme of procurement of materials by the contractor.

d) Programme of procurement of machinery/ equipments having adequate capacity,
commensurate with the quantum of work to be done within the stipulated period, by the
contractor.

e) Time schedule of the requirement of materials to be supplied by the department.

32.2 If at any time it appears to the Engineer in Charge that the actual progress of the work does not
conform to the approved programme referred above, the contractor shall produce a revised
programme showing the modifications to the approved programme to ensure completion of the
work within the stipulated time for completion.

32.3 The submission for approval by the engineer in Charge of such programmes or the furnishing of
such particulars shall not relieve the contractor of any or his duties or responsibilities under the
contract. This is without prejudice to the right of the Engineer in Charge to take action against the
contractor as per terms and conditions of the agreement.

32.4 In order to adhere to the program, the work shall be carried out in more than one shift and no claim
on this account shall be entertained. Contractor should give advance notice in writing to Engineer-
in-charge for doing any work in odd hour. Contractor shall arrange suitable to and for
transportation of CPWD site staff to their residences, incase the site staff is required to stay beyond
office hours.

32.5 The agency shall comply the order and guidelines of NGT & MoEF.

33. PERFORMANCE GUARANTEE:

1) The contractor shall submit an irrevocable Performance guarantee of (a) 5% of tendered value or
Estimated Cost Put to Tender (ECPT) (whichever is higher). (b) Where the tendered amount
is less than eighty percent (80%) of the Estimated Cost Put to Tender (ECPT), the
Performance Guarantee, in addition to the requirement under (a) above, shall be increased
by an amount equal to the difference between eighty percent (80%) of the ECPT and the
tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper
performance of the contract agreement, (notwithstanding and/ or without prejudice to any other
provisions in the contract) within period specified in schedule "F’ from the date of issue of letter of
acceptance. This period can be further extended by the Engineer-in-Charge upto a maximum period
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of as specified in schedule "F’ on written request of the contractor stating the reason for delays in
procuring the Bank Guarantee to the satisfaction of the Engineer-in-Charge.

This guarantee shall be in the form cash (in case guarantee amount is less than Rs. 10,000/-
) or in the form of deposit at call receipt of any scheduled bank / banker’s cheque of any scheduled
bank / demand draft of any scheduled bank/pay order of any scheduled bank (in case guarantee
amount is less than Rs. 1,00,000/-) or in the form of Government securities or fixed deposit receipts
or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form
annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the
Government as part of the performance guarantee and the Bank is unable to make payment against
the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor
shall forthwith on demand furnish additional security to the Government to make good the deficit.

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 180
days beyond that. In case the time for completion of work gets enlarged, the contractor shall get
the validity of Performance Guarantee extended to cover such enlarged time for completion of
work. After recording of the completion certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest.

iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for
amounts to which the President of India is entitled under the contract (not withstanding and/ or
without prejudice to any other provisions in the contract agreement) in the event of :-

e Failure by the contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.

e Failure by the contractor to pay President of India any amount due, either as agreed by the
contractor or determined under any of the clauses/ conditions of the agreement, within 02
Months of the service of notice to this effect by Engineer-in-Charge.

iv) In the event of the contract being determined or rescinded under provision of any of the clause/
condition of the agreement, the performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the President of India.

34. Minimum Quality Assurance Plan
34.1 Maintenance of Register of Tests.

(i) All the registers of tests carried out at Construction Site or in outside laboratories shall be
maintained by the contractor which shall be issued to the contractor by Engineer-in-charge in the same
manner as being issued to CPWD field staff.

(i1) All Samples of materials including Cement Concrete Cubes shall be taken jointly with contractor by
JE and out of this at least 50% samples shall be taken in presence of AE in charge. If there is no JE, all
Samples of materials including Cement Concrete Cubes shall be taken by AE jointly with Contractor.
All the necessary assistance shall be provided by the contractor. Cost of sample materials is to be borne
by the contractor and he shall be responsible for safe custody of samples to be tested at site.
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(iii) All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff deployed
by the contractor which shall be 100% witnessed by JE and 50% of tests shall be witnessed by AE-in-
change. At least 10% of the tests are to be witnessed by the Executive Engineer.

(iv) All the entries in the registers will be made by the designated Engineer Staff of the contractor and
same should be regularly reviewed by JE/AE/EE. The registers shall be produced before senior officers
inspecting the work.

(v) Contractor shall be responsible for safe custody of all the test registers.

342 Submission of copy of all test registers, Material at site Register and hindrance register along
with each alternate Running Account Bill and Final Bill shall be mandatory. These registers
should be duly checked by Drawing Branch in Division Office and receipts of registers should
also be acknowledged by Accounts Officer by signing the copies and register to confirm receipt
in Division office.

Maintenance of Material at Site (MAS) Register-
(1) All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor
which shall be issued to the contractor by Engineer-in-charge.
(i1) Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE.

35 Each of the entry shall be checked by JE at least twice a week and at least once a week by AE.
If there is no JE then MAS registers will be checked by AE at least twice a week.
36 Cement Register shall be reviewed by AE at least once in a month.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man AE (P) EE



a)

b)

39

SPECIAL CONDITIONS FOR REPAIR AND MAINTENANCE WORK

All malba / rubbish /silt / waste / garbage / etc. generated due to any operation from houses and other
open spaces whatsoever shall be collected on daily basis by the Contractor / Agency to the specified
common disposal point and nothing extra shall be paid on this account. After the accumulation of full
truck load of the said malba (approximate 4.5 cubic metre), the same shall be disposed of by the
Contractor / Agency to the authorized municipal dhalao / dumping ground and contractor will submit
the slip of dumping ground. In case of non-removal / disposal in the specified period, a sum of Rs.
2000/- (Two Thousand) per day shall be recovered from the Contractor / Agency.

The Engineer(s) who are employed by the contractor under clause-32 (ii) of the agreement shall be
present at the site from 9:00 AM to 05:00 PM on all working days. Engineer(s) shall visit the Enquiry
Office daily in the morning and directed to take the instructions for attending the complaints / work
from the JE / AE, a register will be maintained at the Enquiry Office for this purpose. Engineer(s)
shall carry mobile telephone(s) with a facility of “email” and “WhatsApp” to enable the Engineer-in-
Charge or his authorized representative to have easy and quick communication. Nothing extra shall
be paid to the contractor on this account and his quoted rates for various items under this contract will
be inclusive of this obligation. The contractor shall take immediate action to attend to any complaint
assigned to him in following time frame;-

Any complaint assigned to the agency is to be attended within shortest reasonable time, which shall
not be more than 48 Hours in any case.

In case of failure to meet these deadlines a recovery of Rs. 900/- (Rs. Nine Hundred only) per
complaint per day will be made from his bills/Security Deposit for each default to attend the
complaints assigned to him. The decision of Engineer-in-Charge regarding correctness of complaint
shall be final and binding.

The agency cannot ask for the availability of full site at a glance. It will be given to him in phased
manner or as and when required at site. The site / complaints shall be given to the agency in writing
or telephonically or verbally. Nothing extra shall be paid for idle sitting of workers (if any) due to non
availability of complaints/ works.

All doors, windows, floors, furniture, Electrical and all other fitting shall be cleaned from all splashes
(old or new), dust, dirt and mortars etc. The rate for the white washing/ colour washing/ distempering/
painting etc. include the cost of removal of splashes and paint marks. In the event of failure on the
part of contractor to remove the splashes and the paint mark, recovery at the rate of Rs. 90/- each shall
be made.

The agency is bound to execute the work anywhere within the jurisdiction of N-Division. Nothing
extra shall be payable on this account.

For prompt monitoring, Agency should ensure that a mobile No. should be given to the deptt. So that
all necessary instructions/directions can be given telephonically. The mobile should be on active mode
for 24 hours. Nothing extra shall be payable on this account.

While carrying out repair work or any maintenance work in the office building/quarter where the
existing tile/flooring required to be retained should be covered with tarpaulin/paper boards or other
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material so as to protect them, for which nothing extra shall be paid to the agency. Failure of which a
recovery shall be made @ Rs. 50/- sqm from the agency.

Unless otherwise specified in the schedule of quantities, the rates tendered by the contractor shall be
inclusive of scaffolding and shall apply to all lifts & all heights, floors including terrace, leads and
depths and nothing extra shall be payable on this account.

In Case of extension of agreement due to delay/reduction in scope of work; no claim on account of
reduction in value of work, loss of business, loss of profit, consequently overheads, any type of
interest etc shall be entertained.

1% (One percent) water charges shall be recovered from the gross amount of the work done, if same
is supplied by the department.

All materials obtained from Govt. stores or otherwise shall be got checked by the Engineer-in-charge
or his authorized representative of the work on receipt of the same at site of work before use.

The Contractor has to make his own arrangement for all T & P like ladders, gohree, sutli, empty
containers, brushes, and paper, kuchies etc. required for work and nothing extra shall be paid for the
same.

The contractor shall have to get approved the brands/shades of Acrylic Distemper, Synthetic Enamel
Paint, Plastic Emulsion Paint etc. from the Engineer-in-charge before execution of same.

Materials shall be brought to the site of work in original containers with the Manufacturers seal intact.

The materials required for day’s work shall be issued to the contractor or his authorised representative
daily by the Junior Engineer-in-charge of the work. Any balance of the material left at end of the
days of work and the empty containers shall be returned to the Junior Engineer. The day to day issue
account of the materials shall be maintained by the Junior Engineer-in-Charge and shall be signed
daily by the contractor or his authorised agent in token of receipt of the materials failing which no
payment of bill shall be made to the contractor. The empty containers shall not be removed from the
site of work without written orders of the Engineer-in-charge.

Before the commencement of work, the contractor shall prepare one sample as instructed by the
Engineer-in-charge for approval of the Engineer-in-charge. After the sample is approved by the
Engineer-in-Charge, the contractor shall be allowed to commence the work and the quality of work
shall confirm to the approved sample.

Before the commencement of work, the contractor shall draw up a programme in consultation with
the Engineer-in-charge for the execution of work so as to inform the occupants of the office
building/flat/quarter at least on week in advance regarding the execution of the work.

In case the office building/quarter/flats are not made available to the contractor according to the
programme, the contractor shall not be entitled for any claim for idle labour or any other claim on any
account what-so-ever.
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Defective work/sub-standard work or work not done according to the specifications of the contract
shall be liable for summary rejection & shall not be measured and paid for. This shall be without
prejudice to taking any other action against the contractor in accordance with the terms & conditions
of contract.

The contractor shall depute his representative daily to the site of work. The name and signature of
his representative attested by the contractor shall be intimated to the Engineer-in-charge.

The entire work shall be carried out in close co-operation and Co-ordination with all other agencies
working in the building. The Contractor (s) shall not be entitled to any compensation on account of
temporary stoppage of work due to other construction.

No payment will be made to the contractor for damage caused by rains during the execution of the
works and no claim on this account will be entertained.

It will be the responsibility of the contractor for damage caused by rains during the execution of the
works and no claim on this account will be entertained.

Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him prior
to Painting or other finishing work.

Deviation in quantities shall be done only with prior written permission of the Engineer-in-charge.
Deviation in quantities done on the order of other than the Engineer-in-charge shall not be measure
and paid for.

The contractor should write their correct postal address on the application for tender papers. In case
it is found that the address given in their application is not correct and as a consequence of the same
if any registered letter sent through postal authorities is received back by the department undelivered
to the contractor, the contractor shall be fully responsible for all the consequence and by such letter
sent through registered post shall be deemed to have been delivered to him.

Full quantity of material or quantity approved by Engineer-in- Charge. Such as paint plastic emulsion
paint, Acrylic distemper etc. shall be deposited in sealed contained in advance and get it checked by
Engineer-in-Charge before use.

The Contractor will be required to shift the existing furnitures such as Sofa, tables, chairs, Carpets,
glasses and other items for execution of work, whenever required, as per direction of Engineer-in-
Charge and make necessary arrangements to protect the furniture, carpets, floors etc. from any damage
during the execution of work. Also the said shifted items will be required to be placed again by the
Contractor as per direction of Engineer-in-Charge. Nothing extra will be paid in this regard. Any
damage if done, shall be made good by the Contractor at his own cost and nothing shall be paid extra
in this regard.

The site may be made available to the Contractor for execution of work in piece meal/ in parts, and
the Contractor shall execute the work in the portion made available to him and the Contractor shall
not claim anything extra over agreement rates, due to execution of works in piece meal manner.
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29. No labour huts shall be allowed inside the campus of above said work. The Contractor shall arrange
for the stay of labours outside the campus including transport and nothing extra shall be payable on
this account.

30. Any damage to the building, furniture, fittings of any other articles etc. done by the contractor or his
workmen during the execution of work, shall be made good by the contractor, failing which the same
shall be made good by the Engineer-in-charge or his authorized representative at the risk and cost of
the contractor.

31. All doors, windows, floors, furniture, electrical fittings and other articles shall be protected from dust,
splashes & damaged sufficient covering for the day’s work shall be shown to the representative of the
Engineer-in-charge before the contractor is allowed to proceed with the work. Splashes & droppings
from white washing, colour washing, distempering painting etc. on walls, floors, doors and window,
down take pipes, furniture shall be removed by the contractor at his own cost and the surface cleaned
simultaneously after the completion of the day’s work is done, without waiting for the actual
completion of the other items of work of the contract. In case the contractor fails to comply with this
requirement, the Engineer-in-charge or his authorized representative shall be the right to get this work
done at the risk and cost of the contractor either departmentally or through another agency without
issue of any notice to the contractor, on his account. The representative of the Engineer-in-charge
will however, mention about it in the site order Book before employing the labour on the job at the
contractor’s cost.
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PARTICULAR SPECIFICATIONS & CONDITIONS FOR CIVIL WORKS

General.

Unless otherwise e specified in the schedule of quantities, the rates tendered by the contractor shall be
all inclusive and shall apply to all lifts & all heights, floors including terrace, leads and depths and
nothing extra shall be payable on this account. Centering, shuttering, however if required to be done
for RCC beams, RCC floor slabs and landings only for centering heights greater than 3.5m, shall
be measured and paid for separately.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to
bylaws and municipal body / corporation where CPWD Specifications are not available. The contractor
should engage licensed plumbers for the work and get the materials (fixtures/fittings) tested by the
Municipal Body / Corporation authorities wherever required at his own cost.

The contractor shall give performance test of the entire installation(s) as per the standing specifications
before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for
the test,

Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed
to have been included in the items and nothing extra shall be payable (or) extra cement considered in
consumption on this account. For RCC work, only factory made round type cover block shall be used.
For Brickwork unless otherwise specified FPS bricks shall be used in all items of work. The
classification of bricks brought by the contractor shall conform to the CPWD Specifications.

The work shall be carried out in accordance with the Architectural drawings and structural drawings, to
be issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work,
the contractor shall correlate all the relevant architectural and structural drawings issued for the work
and satisfy himself that the information available there from is complete and unambiguous. The
discrepancy, if any, shall be brought to the notice of the Engineer-In-Charge before execution of the
work. The contractor alone shall be responsible for any loss or damage occurring by the commencement
of work on the basis of any erroneous and or incomplete information.

Other agencies will also simultaneously execute and install the works of internal electrical installations,
sub-station / generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings trenches etc.
as may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates,
clamps etc. shall be supplied free of cost by the department unless otherwise specifically mentioned)
and the contractor shall fix the same at the time of casting of concrete, stone work and brick work, if
required, and nothing extra shall be payable on this account.

Sampling and testing

All materials and fittings brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-charge, which shall be preserved till the completion of the work. If a
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be
used after getting the same approved from Engineer-In-Charge. Wherever brand / quality of material is
not specified in the item of work, the contractor shall submit the samples as per suggestive list of brand
names given in the tender document / particular specifications for approval of Engineer-In-Charge. For
all other items, materials and fittings carrying ISI Mark shall be used with the approval of Engineer-In-
Charge. Wherever ISI Marked material / fittings are not available, the contractor shall submit samples
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of materials / fittings manufactured by firms of repute conforming to relevant specifications or IS codes
and use the same only after getting the approval of Engineer-In-Charge. To avoid delay, contractor
should submit samples as stated above, well in advance so as to give timely orders for procurement. If
any material, even though approved by Engineer-In-Charge is found defective or not conforming to
specifications shall be replaced / removed by the contractor at his own risk & cost.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard
material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-charge &
contractor shall be bound to replace / remove such sub-standard / defective work immediately.

BIS marked materials except otherwise specified shall be subjected to quality test besides testing of
other materials as per the specifications described for the item/material. Wherever BIS marked materials
are brought to the site of work, the contractor shall furnish manufacturer’s test certificate or test
certificate from approved testing laboratory to establish that the material produced by the contractor for
incorporation in the work satisfies the provisions of BIS codes relevant to the material and / or the work
done.

BIS marked items (except cement & steel) required on the work shall be got tested. Only important
tests, which govern the quality of the product, shall be carried out. The frequency of such tests shall be
25% of the frequency specified in the CPWD Specifications 2019 vol I & II with upto date correction
slips.

For certain items, if frequency of tests is not mentioned in the CPWD Specifications then relevant IS
code shall be followed and tests shall be carried out @ 25% of the frequency specified therein. Wherever
NIT/CPWD specifications/relevant BIS codes do not specify the frequency of tests, the same shall be
carried out as per direction of the Engineer in charge.

All the materials obtained from Govt. Store or otherwise shall be got checked by the Engineer in charge
or his authorized supervisory staff, on receipt of the same at site before use.

All materials which are specified to be tested by the manufacturer’s work shall satisfactorily pass the tests
in presence of the authorized representative of Engineer in charge before being used in this work. In case
all requisite testing facilities are not available at the manufacturer’s premises, such testing shall be
conducted at laboratory approved by the Engineer in charge. The charges for such testing shall be borne
by the contractor.

The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of Schedule of Quantity
in any approved laboratory as decided by him. The sample for testing will be provided by the contractor.
All expenditure required to be incurred for taking sample, conveyance, packing and testing charges etc.
will be borne by the contractor himself. In case any sample particular lot fails in testing, the contractor
will be bound to replace the entire lot with fresh material of prescribed specification and the rejected lot
will be returned to the contractor only after fresh lot is supplied.

(i) Rejected materials will have to be removed by the contractor at his own cost immediately of the
instructions of doing so.

(i) In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-
Charge will be final and binding upon the contractor.
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The contractor has to establish field laboratory and skilled manpower for the following tests at his own
cost.

Particle size and shape.

Ten percent fine value

Aggregate impact test

Surface moisture test

Slump test

Flakiness and elongation index tests.
Compressive strength (concrete or bricks) test
Rebound hammer test

Bulking of sand

Silt content of sand
Thermometer with brass protected end (0-1000 C)

The contractor should remove from site, the net surplus earth only. If he disposes earth more than the
surplus quantity and earth is required later to be brought from outside, the contractor shall be liable to
supply at site the such required quantity of earth of required quality at his own cost and nothing shall be
paid on the account. The quantity of the surplus earth to be disposed off from the site shall be worked
out on the basis of levels to be taken before and after the excavation. The decision of the Engineer-in-
Charge regarding the quantity of net surplus earth shall be final & binding. Nothing extra shall be
payable to the contractor for stacking the excavated earth.

Equipment like excavators/Transit mixer etc. shall be allowed to be moved away from the site when, in
written opinion of Engineer-in-Charge, the same are no longer required at site of work.

All the equipment shall be brought, installed and commissioned at site of work at least one week before
their actual planned use at site.

All the item of works related to foundation and plinth includes the work of basements also.

Deviation in quantities shall be done only with prior written permission of the Engineer in charge.
Deviation in quantities done on the order of other than the Engineer in charge shall not be measured and
paid for.

To avoid disputes later on, contractor is advised to get the measurement recorded within a week’s time
and shall submit his bills as per relevant clause (7) of the contract. Any dispute regarding measurement
including work done shall be judged within a week’s time failing which measurement, certified and
recorded shall be entertained.

The work of addition and alterations covered under this contract shall be carried out in piece meal/in
parts, and the contractor shall execute the work in the area made available to him and the contractor
shall not claim anything extra over agreement rates, due to execution of works in piece meal manner.

CONDITIONS FOR CEMENT:

The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/PPC as
required in the work, from reputed manufacturers of cement, having a production capacity of one million
tons per annum or more, such as ACC, JK Cement, Ultratech, Shree Cement, etc., i.e. agencies approved
by Ministry of Industry, Govt. of India, and holding license to use ISI certification mark for their
product. The tenderers may also submit a list of names of cement manufactures which they propose to
use in the work. The Engineer-in-charge reserves right to accept or reject name(s) of cement
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manufacture(s) which the tenderer proposes to use in the work. No change in the tendered rates will be
accepted if the Engineer-in-charge does not accept the list of cement manufacturers, given by the
tenderer, fully or partially. Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name
and ISI marking except for concrete from RMC producer where bulk cement can be procured. Samples
of cement arranged by the contractor shall be taken by the Engineer in Charge and got tested in
accordance with provisions of relevant BIS Codes. In case test results indicate that the cement arranged
by the contractor does not conform to the relevant BIS Codes, the same shall stand rejected and shall be
removed from the site by the contractor at his own cost within a week’s time of written order from the
Engineer in Charge to do so. Only the cement with satisfactory test results shall be allowed to be used
in the work.

The quantity of cement shall be brought at site as decided by the Engineer in Charge.

Double lock provision shall be made to the door of the cement store. The key of one lock shall remain
with the Engineer in Charge or his authorized representative and the key of the other lock shall remain
with the contractor. The contractor shall be responsible for the watch and ward and safety of the cement
godown.

The contractor shall supply free of charge the cement required for testing and shall also bear the packing,
sealing, transportation & other incidental charges. The testing charges of approved laboratory shall be
borne by the contractor.

The day to day actual issue/receipt and consumption of cement on work shall be regulated and proper
accounts maintained in cement register which shall be issued by Engineer-in- charge.

Cement brought to site and cement remaining unused after completion of work shall not be removed
from site without written permission of the Engineer in Charge

In the event of it being discovered that after the completion of the work the quantity of cement used is
less than the quantity ascertained after allowing variation on the minus side as per clause 38, the cost of
quantity of cement not so used shall be recovered from the contractor, at the rate of Rs. 5500/- (Rupees
Five thousand Five hundred only) per metric tone. This recovery will be in addition to any other
recovery otherwise required to be done by the Engineer-in-Charge

STEEL REINFORCEMENT BARS:

The contractor shall procure steel reinforcement TMT bars of grade Fe-500-D confirming to IS code
(latest edition) from main producers as approved by the Ministry of Steel and secondary producers of
re-rollers having valid BIS licence for TMT bars conforming to relevant BIS code, procurement shall
be made from main producers and secondary producers having valid BIS licence. The name of
secondary producer however will have to be got approved by engineer-in-charge before procurement.
The contractor shall have to obtain and furnish test certificates to the Engineer in Charge in respect of
all supplies of steel brought by him to the site of work. Samples shall also be taken and got tested by
the Engineer in Charge as per the provisions in this regard in relevant BIS Codes. In case the test results
indicate that the steel arranged by the contractor does not conform to BIS Codes, the same shall stand
rejected and shall be removed from the site of work by the contractor at his cost within a week’s time
from written orders from the Engineer in Charge to do so

The quantity of steel shall be brought at site as decided by the Engineer in Charge.

The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent
distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and
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lengths shall be stored separately to facilitate easy counting and checking. The cement slurry to be
applied to prevent corrosion. The nothing extra shall payable on this account.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient length
shall be cut from each size of the bar section at random at frequency not less than that specified below

Size of bar For consignment below 100 For consignment above 100
tonnes tonnes

Under 10 mm dia bars One sample for each 25 tonnes or One sample for each 40 tonnes
part there of or part there of

10 mm to 16 mm dia bars One sample for each 35 tonnes or One sample for each 40 tonnes
part there of or part there of

Over 16 mm dia bars One sample for each 45 tonnes or One sample for each 50 tonnes
part there of or part there of

The contractor shall supply free of charge the steel reinforcing bars required for testing and shall also
bear the packing, sealing, transportation & other incidental charges. The testing charges of approved
laboratory shall be borne by the contractor.

The actual issue and consumption of steel on work shall be regulated and proper accounts maintained.
The theoretical consumption of steel shall be worked out as per procedure prescribed in clause 38 of the
contract and shall be governed by conditions laid therein.

Steel brought to site and steel remaining unused shall not be removed from site without the written
permission of the Engineer in Charge.

The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and night.
The contractor shall be responsible for all damages and accident due to negligence on his part.

The contractor shall arrange steel reinforcement bars as cut and bend bars from approved
workshop/suppliers. In case of non availability of the same on justified reasons, the same can be
manufactured at site, however no extra payment whatsoever shall be made for same.
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Special Condition for Steel
(Reference para 27.2)

Sl1.

Item

Checkpoint

Remarks

Steel Producer
having
manufacturing
facilities at Plant

Factory address and Registration no.

Certificate of manufacturing process

Refining process of steel producer

C-1 BF-BOF Route

C-2 Corex — BOF route

C-3 DRI — EAF route

With documentary evidence a either for BOF or EAF

Steel plant having infrastructure for producing sponge iron, billete
and TMT Rebars

Production and Quality Flow Chart

Plant evaluation an process verification

List of Plant & Machinery

Established

Document Verification for:

Govt./PSE Approvals

Supply orders of TMT Re-bars in Govt. Projects (Minimum 5
years)

Verification of direct supply orders to any State/Central Govt.
Department

User Certificate issued by any Govt. Department directly

Indigenous

Documentary evidence like;

Certificate of incorporation

Memorandum of Articles of Association

Credit rating of the company from CARE/CRISIL/ICRA should not
be C/D grade (minimum last 3 years)

Reliable

Test results from Govt/NABL accrediated laboratories

In-house testing facility for physical/chemical tests (NABL
accrediated)

Calibration certificates

List of Lab Equipments

Spectrometer

Computerized UTM

Use of iron-
Ore/Processes
iron are as basic
raw materials

Verification of iron-Ore/Process iron ore invoices

In-house rolling
facility

Plant verification of identity in-house rolling facilities production of
liquid steel & crude steel

Licenses &
Certificates

ISO 9001: 2008 Certification

ISO 14001:2004 Certification

OHSAS 18001:2007 Certification

IS 1786:2008 (TMT Re-bars)

IS 2830:1992 (Billets)

Product Range

TMT Re-bars FE 415/415D/500/500D/500/550D

CRS (Corrosion Resistant) & EQR (Earthquake Resistant)
TMT Re-bars
Size 8 to 36mm dia
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SPECIAL CONDITIONS FOR FLY ASH CONCRETE IN PAVEMENT CONSTRUCTION

1. The CPWD specification 2019 Vol. I & II upto date correction slips shall be followed for preparation,
mixing, transportation, placing of concrete, except mix of the concrete which shall be as specified
under the relevant item.

2. Ready mix fly ash concrete from RMC producer only shall be procured. Firm of RMC producer shall
be got approved from Engineer-in-charge before taking mass supply. The RMC producer should have
experience of handling fly ash Concrete.

3. Fly ash for use in OPC shall conform to IS 3812: 2003 -Pulverized Fuel Ash Specifications. Fly ash
shall be Pulverized ash extracted from flue gases by any suitable process such as by cyclone separator
or electrostatic precipitator. The concrete supplier shall furnish a notarized certificate from the fly ash
marketer at the time of submittal of concrete mix design for approval indicating conformance with
these requirements. Also a copy of most recent chemical analysis shall be provided.

4. Atno time during the course of project will a change of fly ash source (plant) be permitted without the
prior written approval of the Engineer in charge.

5. The fly ash concrete pavement (after initial setting) shall be flooded for 14 days for curing.

6. Alternate panels of 3X3 Metre size shall be cast as per the CPWD specifications. The Joints shall be
machine cut as per the nomenclature of the item in the panel sizes 3X3 Metres after it has set.

7. The contractor shall arrange for the full length side shuttering and no joints shall be permitted in the
shuttering between the panels.

8. Details for broom finish shall be as per the drawing and details or as directed by the Engineer-in-
charge.

RCC WORK :

1. The cover blocks, wherever used, for proper cover & to avoid displacement of reinforcement bars shall
be manufactured in factory nothing extra shall be paid for providing such cover blocks in the work.

2. Nothing extra shall be paid for the centering & shuttering circular in shape wherever the form work is
having a mean radius exceeding 6m in plan.

STEEL WORK :

1. The standard sectional weights referred in CPWD Specifications 2019 Vol. I & II (with upto date
correction slips) shall be considered for conversion of length of various sizes of Mild Steel/CTD/TMT
bars into weight.

However, the average sectional weight of each diameter shall be arrived on the basis of samples of
each lot from steel received at site. In case the actual weight of steel is less than the standard co efficient
given in CPWD Specification but is within the tolerance limit of acceptance, the same (actual weight) shall
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be taken into account for working out the variations between the actual and standard co efficient &
contractor shall be paid for the actual weight of steel in this case.

However, nothing extra shall be payable in case the actual weight of steel is more than the standard
coefficient mentioned above in para 22(i).

The rate of Tee/Angle iron frame shall include the cost of materials & labour of the following:-

a) M.S. tie of 10 mm dia. bar shall be welded to M.S. frames at the bottom to keep the frames in correct
position. The tie shall be embedded in floor concrete. No tie shall be necessary for window frames.

b) M.S. frame for doors shall have 4 Nos. M.S. lugs 15 x 3 mm., 10 cm long, welded to each vertical
member of the frame.

c) The M.S. plate cramps 15 x 6 mm thick for holding arrangements shall be provided and welded as per
site conditions.

d) All welded steel work shall be tested for quality of weld as laid down in IS 822 before actual erection.

e) Steel windows/ventilators to be provided in the work shall be from ISI approved manufacturers or
from the firms approved by the Superintending Engineer, CPWD.

FLOORING :

The Granite marble, Kota, Chittor, Jaiselmer, white sand stone and black Cuddapah or any other stones
mentioned in the tender document and as directed by Engineer in Charge shall be executed as per
patterns and cuttings or patterns of various combinations of marbles/granite/stones shown in the
architectural drawings and or as directed by Engineer in Charge. Nothing extra shall be payable on
this account.

Samples of flooring marbles/stones/granites shall be deposited well in advance with the Engineer in
Charge for approval. Approved samples should be kept at site with the Engineer in Charge and the
same shall not be removed except with the written permission of Engineer in Charge. No payment
whatsoever shall be made for these samples.

The granite/stone/marble mentioned herein shall conform to the requirements given in CPWD
specifications 2019, Volume I & 1. (with upto date correction slips)

Marble / Granite flooring :

These will be read in addition to the specifications of marble flooring given in CPWD
specifications2019, Volume I & II. (with upto date correction slips)

a) The sample shall not be of size less than 600 mm x 600 mm or as decided by the Engineer-in-charge.

b) The samples shall be fully supported by the details of the quarry and location.

¢) The contractor shall use necessary pigments to match the colour of the marble with pointing/jointing.
The pigments shall be got approved, from the Engineer in Charge prior to commencement of flooring
item.

d) Samples for sand blasted granite shall be produced separately. Sand blasting shall be carried out after
the selection of the basic granite sample.
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e) The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen etc. and
nothing extra on this account is admissible. The Granite/marble stone flooring in treads and risers of
stair case is to be laid in single piece. Nothing extra shall be paid on these accounts.

f) The measurement shall be made for finished work of flooring.
g) Wooden laminated flooring :

h) Wooden flooring shall be premium AC-4 grade having multi layer composite high pressure laminated
surface treated with aluminium oxide surface guard & high density fiber board of density minimum
910kg/cum and specially developed core planks which shall be approved by Engineer-In-Charge
before using on work.
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WATER SUPPLY AND SANITARY INSTALLATIONS :

The contractor shall submit completion plans for water supply, internal sanitary installations and
building drainage work on drawings prepared preferably through computers (1 original copy plus 3
Photostat) on suitable scales to show the general arrangement and desired details. In case the
contractor fails to submit the completion plans as aforesaid, security deposit shall not be released.

General requirements

Sanitary fixtures shall be of the best quality and shall be of approved make and manufacture (wherever
specified) as defined in the item of work or defined anywhere in this document otherwise shall be as
mentioned in the CPWD specifications failing which the same shall be of ISI mark duly approved by
the Engineer-in-Charge.

All fixtures and fittings shall be provided with all such accessories as are required to complete the item
in working condition whether specifically mentioned or not in the Schedule of Quantities,
specifications, elsewhere in this tender document & drawings. The quoted rates shall be deemed to be
all inclusive for a complete item fit for use including all materials, labour, T&P, specials, equipments,
testing & commissioning etc. Accessories shall include proper fixing arrangement, brackets, nuts,
bolts, screws and required connection pieces. All the accessories shall be of the quality and make as
per manufacturer’s specifications except otherwise specified in specifications, schedule of quantities
and elsewhere in this tender document. Nothing extra whatsoever shall be payable on aforesaid
account.

Fixing screws shall be half round head chromium plated brass screws with C.P. washers where
necessary or otherwise as provided in the item.

Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps, cracks and
glazing defects and shall conform to I.S. 2556-1967.

All fittings and fixtures shall be fixed in a neat workmanlike manner true to required level and
heights and in accordance with the manufacturer’s recommendations and directions of Engineer-in-
charge. Care shall be taken to fix all inlet and outlet pipes at correct positions.

All holes or chases shall be properly made good by C.C 1:2:4 (in brick wall) or the concrete mix of
RCC element as directed by the Engineer-in-Charge. Nothing extra shall be payable on this account.

Wherever M.S. clamps are required to be anchored directly to brick walls, concrete slabs, beams, walls
or columns, nothing extra shall be payable for making good the same.

The soil waste and vent pipes & its related fitting shall conform to IS 3989-84 with latest amendments.
Nothing extra for providing and fixing CP Brass caps/extension pieces wherever required for CP Brass
fittings shall be paid beyond the rates payable for corresponding CP Brass fittings.

Urinals with infra-red No-touch flushing system
Urinals shall be half stall white glazed vitreous china of size as specified in Schedule of Quantities.

Half stall urinals shall be provided with 15 mm dia C.P. spreader, 32 mm dia C.P. domestic waste and
C.P. cast brass bottle trap with pipe and wall flange, and shall be fixed to wall by cutting necessary
chases, fixing C.I. brackets and C.I. wall clips as recommended by manufacturer, and making good
the surface as directed by Engineer-in Charge all complete.
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Drain pipes shall be G.I. pipes concealed in wall chase but with chromium plated bends at inlet and
outlet or as given in Schedule of Quantities. Cost of the G.I. drain pipes concealed in wall shall be
paid for separately.

Urinals shall be flushed with No-touch electric operated automatic infra-red flushing system operated
by a solenoid valve. The infra-red unit shall be vandal proof type with no exposed screw.

Urinals shall be measured by numbers.

Rate for providing and fixing of wurinals shall include all items and operations
stated in the respective specifications except G.I. drain pipes as mentioned above and Schedule of
Quantities to provide a complete item fixed for use and nothing extra is payable. Quoted rates above
shall be inclusive of cutting required holes and chases and making good the same, C.P.brass screws,
nuts, bolts and any fixing arrangements required and recommended by manufacturer including
testing and commissioning.

Urinal bowl: shall be of Hindustan model 60006 or equivalent.
Urinal No-touch flush valve shall be of Robo flush or Toshi or Utec.

Pig Lead
The pig lead to be used in jointing 150mm, 100 mm, 75 mm, 50 mm S&S centrifugally pipe joints

shall not be less than 1.76 kg., 0.98 kg., 0.88 kg and 0.77 kgper joint respectively. However, in case
of less use of pig lead by more than 5% the quantity of pig lead used less than the quantity specified
above shall be recovered from the contractor at market rate to be determined by Engineer in Charge
whose decision in the matter will be final.

ALUMINIUM DOORS, WINDOWS, VENTILATORS ETC. GLAZING SPECIFICATIONS:-
The work in general shall be executed as per the CPWD specifications supplemented by the following;:-

The work shall be carried out through an approved firm, who shall furnish all materials, labour,
accessories, equipment, tool and plant and incidentals required for providing and installing powder
coated aluminium doors, windows, claddings, louvers and other items as per architectural drawings.

The agency shall be got approved from Engineer in Charge before execution. The Architectural
drawings of the Deptt. and these specifications cover the major requirements and are for guidance
only, required fastenings, accessories, features, and all other items which are not mentioned
specifically therein, but are necessary to make a complete installation shall be provided by the
Contractor at his cost.

General:-

Aluminium doors, windows etc. shall be of sizes, section as per details as shown in the drawings. The
details shown on the drawings indicate generally the sizes of components parts and general standards.
These may be varied slightly to suit the standard adopted by the manufacture. Before proceeding with
manufacturing, the contractor shall prepare and submit complete manufacturing and installation
drawings for approval of the Engineer-in-Charge and no work shall be performed until the approval of
these drawings is obtained.

WATER PROOFING:
The work in general shall be executed as per CPWD specifications:-

The water proofing compound used in integral water proofing treatment shall satisfy all the
requirements indicated in IS:2645 and shall be got tested before its use.
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Total quantity of the water proofing compound required shall be arranged only after obtaining the prior
approval of the Engineer in Charge in writing. Materials shall be kept under double lock and key and
proper account of water proofing compound used in the work shall be maintained. It shall be ensured
that the consumption of the compound is as per specified requirements.

The finished surface after water proofing treatment for floor in sunken portion shall have minimum
slope of 1 in 48 unless otherwise decided by the Engineer in Charge.

Before commencement of treatment on floor surface, it shall be ensured that the outlet drain
pipes/spouts have been fixed and the spout openings have been eased and rounded off properly for
easy flow of water.

Contractor shall associate himself with anyone of the specialist firms mentioned in relevant para of
specifications for the work relating to any kind of Water Proofing Treatment. In case the contractor
intends to get the water proofing work executed from an agency other than as specified in relevant
para of the specifications, he shall apply to the Engineer-in-Charge in writing along with the credentials
and relevant details including name of owner/company, its location, capacity technical establishment,
past experience etc. Engineer-in-Charge shall give approval in writing and the work shall not be started
without said written approval of the Engineer-in-Charge. The entire responsibility for the quality of
this treatment and its efficiency shall however, rest with the main contractor only.

The contractor shall ensure that the basement of the building shall be absolutely water tight and
seepage/leak free. In case any seepage/leakage etc. is noticed the contractor shall make it water tight
& seepage/leak proof at his own cost.

Expansion Joints:

PVC water stops shall conform to 1S:12200 (Code of practice for provision of water stop at Transverse
contraction joints in masonry and concrete dams).

Construction Joints:

The contractor shall give his proposal for location and treatment of construction joints. The
construction joints shall be provided only at places and in the manner as approved by Engineer-in-
Charge.

Except where shown otherwise on the drawing, reinforcement shall continue through construction
joints.

The foreign matter and laitance shall be cleaned properly by compressed air before starting further
work.

Door shutters frames of M.S. tube.

The M.S. Tube shall be hot fusion welded type of steel grade ST 32. The door shutter frames shall be
factory manufactured as per drawings & specifications.

Vertical styles, to prail and bottom rail shall be of size 25 mm x 50mm of tube thickness 1.25mm.
Lock rail shall be of size 25 x 75mm of tube thickness 1.25mm.

The shutter frames shall be made of tubes which have been cut to length & mitered. The corners shall
be welded to form a solid fused welded joint conforming the requirements of the CPWD Specifications
2019, Volume I & II. (with upto date correction slips). The process of welding shall be flash butt
welding.

Actual size of shutter frame shall not vary by more than + 2mm than those shown in drawings.
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11.6  Necessary holes and slots for hinges & fittings shall be made.

11.7  Priming coat of red oxide zinc chrome primer conforming to I.S. 2074-1979 shall be given. Before
priming coat the steel surface shall be thoroughly cleaned of rust, scale & dust.

11.8  The door shutter frame shall be measured in running metre, along the centre line of the frame correct
to a 1 mm & weight calculated according to standard tables. No deduction or extra payment shall be
made for making holes/slots and making arrangements for fixing fittings.

11.9  The rate includes cost of material and labour involved in all the operations described above.

12.0 M.S. Sheet Door

12.1  M.S. Sheet and the welding shall be as per CPWD Specifications 2019, Volume I & II. (with uptodate
correction slips). The M.S. Sheet on each face shall be in each piece. No joints in M.S. Sheets shall
be permitted. The doors shall be factory manufactured as per drawings & specifications.

12.2  The M.S. Sheet shall be cut to size and welded to the M.S. Tube door shutter frames at the junctions.
Tack welds 1 cm long @ 30 cm c/c shall be provided to each junction of M.S. Sheet & M.S. Tube
vertical styles & horizontal rails. Tack welds between lock rail of M.S. tube shutter frame & the outer
M.S. Sheet shall be provided before welding the inner sheet to the door shutter frame.

Necessary slots for providing 1 cm long tack welds between lock rail of M.S. tube door shutter & inner
M.S. Sheet shall be made in the M.S. Sheet and tack welds provided.

12.3 2 cm tack welds shall be provided at each corner in addition to the 1 cm tack welds specified. in 18.2.

12.4  Painting shall be as per CPWD Specifications 2019, Volume I & II. (with upto date correction slips).

12.5  Necessary holes/slots/arrangements for fittings shall be made.

12.6  Measurements shall be as per CPWD Specifications 2019, Volume I & II. (with upto date correction
slips)

12.7  The rate shall include the cost of materials and labour involved in all the operations described above.

13. Powder coating on aluminium sections & fittings/fixtures

13.1 Wherever specified the aluminium sections and fittings/fixture shall be coated in approved
colour and shade with pure polyester powder of Berger/Interpon/Hardcastle/Nerocoat or
equivalent to a minimum thickness of 50 microns.

13.2. The pure polyester powder coating shall be got executed from specialized agency. The
contractor shall submit names of at least three specialized agencies with details of their
experience, capability etc. to the Engineer-in-Charge who after satisfying himself shall give
the approval in writing. The work shall start only after approval of specialized agency.

13.2.1 The pure polyester powder shall have following properties:-
13.2.1.1 Free Flow-ability - Satisfactory
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Particle size - < 100 microns suitable for Electrostatic spray.
Specific gravity - 1.1 to 1.5 depending on the colour.

Shelf life - 6 months.

Stoving Schedule : 200° C for 10 mins. (metal temp.)

13.2.6 Test Certificates from approved laboratory for the representative samples shall be submitted

13.3

13.4

13.4.1
13.4.2
13.4.3
13.4.4
13.4.5
13.4.6
13.4.7
13.4.8

13.5

by the Contractor.

The curing schedule shall be as specified by the manufacturer of pure polyester powder.

The properties of cured powder films shall be:-

Scratch hardness - Equal to or more than 4 Kg.

Impact resistance - Min 150 Kg cm

Pencil hardness - 3H to 4H

Salt spray resistance - 500 Hrs.

Water soak at room - No change after 500 Hrs. temperature
Detergent resistance - No attack after 500 Hrs.

Cross Hatch adhesion
Cured Film thickness

GT= 0 (ASTM D-3359)
Min 75 microns.

Tests for properties of cured film as given in 4 above shall be carried out at frequency specified
in relevant BIS/BS/ASTM codes.

13.6 The surface of aluminium shall be prepared and pretreated as follows before powder coating:-

13.6.1
13.6.2

13.6.3

13.7

14.0

14.1
14.1.1

14.1.2

Removal of all foreign matter.

Chromatisation of aluminium surface as specified by the manufacturer of pure polyester
powder by at least a five stage process consisting of alkali degrease, rinse and chromate
conversion followed by two rinses. The chromate coating and alkali degrease shall be as per
requirement of the pure polyester powder manufacturer.

Proper curing at required temperature shall be done for specified time period so as to achieve
the desired properties.

The pure polyester coated surface shall be of uniform texture, colour and gloss and shall be
free from cracks, warps and other imperfections.

INTEGRAL WATER PROOFING TREATMENT

Treatment for roof surface with integral cement based compound.
The execution of work shall have to under taken strictly as per relevant item of work.

MEASUREMENTS: The measurements shall be taken along the finished surface of treatment
including the rounded and tapered portion at junction of parapet wall. Length and breadth shall be
measured correct to one centimeter and area shall be worked out to nearest 0.01 sqm. No deduction
in measurements shall be made for either opening or recesses for chimneys, stacks, roof lights and the
like of areas upto 0.10 sqm. Nor anything extra shall be paid for forming such openings. For similar
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areas exceeding 0.10 sqm. Deductions will be made in measurements for full openings and nothing
extra shall be paid for making such opening.

Rates: The rate shall include the cost of all labour and materials involved in all the operation described
above.

TECHNICAL SPECIFICATIONS FOR PRE-CAST CONCRETE PAVING BLOCKS
BASE
The finished surface of the concrete base shall match the design the profile of the concrete blocks with

+ or — 20 mm.

Compaction shall be done with vibrating roller.

BEDDING LAYER

The bedding shall be from either a single source or blended to achieve the following grading.

Sieve Size % Passing
9.52 mm 100

4.75 mm 95-100
2.36 mm 80-100
1.18 mm 50-100
600 microns 25-60

300 microns 10-30

150 microns 5-15

75 microns 0-10

Single sized, gap-graded sands or those containing an excessive amount of fines will not be used.

The sand particles should preferably be sharp not rounded.

The joint-filling sand should pass a 2.35 mm sieve and be well graded. The following grading has

been shown to give good results.

Sieve Size % Passing
2.36 mm 100

1.18 mm 90-100
600 microns 60-90

300 microns 30-60

150 microns 15-30

75 microns 0-10

The use of cement in the joint-filling sand is not recommended as a general practice as the cemented
sand is likely to crack into segments which are easily dislodged.

15.2.2 Average thickness of this laying course shall be 50mm with minimum of 40mm and a maximum of 80

15.2.3 Humidity contents shall be atleast 4% by weight.
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It should contain not more than 3% by weight of clay and silt and the materials shall be free from
deleterious or contaminates.

The finished surface of the bedding layer shall match exactly the design profile as indicated on the
drawings.

Before placing the bedding layers, clean the surface of concrete by sweeping.

During construction the draining of the bedding and / or concrete use assured by perforations in the
gully chambers at a matching level.

Do not allow any walking or driving on the finished surface of the bedding layers.
CONCRETE PAVING BLOCKS.

Laying of the blocks shall be done, precisely at the indicated level and profile and in a way that good
surface draining to the gully chambers is assured.

Around gully chambers inspection pits etc. the pavement shall have a level of 5Smm higher than the
above mentioned elements.

The blocks shall be laid in an elbow pattern. The blocks shall be laid as tight as possible to each other
and also along connections. The maximum joint width is limited to 4mm.

Laying of broken blocks is not allowed except along connections. The maximum length of a purpose
broken block is 100mm. Breaking of the blocks shall be done with a block “block splitter”.

Fine angular sand as per specification shall be brushed into the joints, thereafter compaction shall be
done with a vibrating plate compactor on clean surface. After compaction again fine angular sand
shall be brushed into the joints.

A well as before as after the compacting the maximum tolerance in profile under a lineal with a length
of 3m shall be within + or — 5Smm.

VITRIFIED PORCELAIN TILES (ANTI SKID)

The tiles shall be Anti-skid unpolished / matt finished and shall be of approved make and pattern /
design / colour.

Dimensional and surface quality requirements and physical and chemical properties shall be as
follows:-
16.1.1 Deviation in length & width of each tile from the prescribed length
16.1.2 Deviation in length & width of each tile from the average size of 10 test specimens
16.1.3 Deviation in thickness of each tile from the prescribed thickness
16.1.4 Straightness of sides (Facial sides) related to prescribed sizes
16.1.5 Rectangularity related to prescribed size

16.1.6 Surface Flatness
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16.1.6.1  Centre curvature related to diagonal calculated from prescribed size +0.5%
16.1.6.2  Edge curvature related to prescribed size +0.5%
16.1.6.3  Warpage related to diagonal calculated from prescribed size +0.5%

16.1.7 Surface Quality Minimum 95% of tiles shall be free from visible defects

that would impair the appearance of a major area of tiles.

16.1.8 Water absorption by weight - Less than or equal to 3% average & max. 3.3% for
individual tile.

16.1.9 Modulus of rupture - Min. 300 Kg/cm?

16.1.10 Scratch hardness (Moh’s scale) - Equal to or more than 6

16.1.11 Abrasion resistance - Less than or equal to 205mm?

16.1.12  Thermal shock resistance - Resistance to 10 cycles

16.1.13 Co-eff of thermal expansion from - Max9x 10°

ambient temp. to 100° C(K™)

16.1.14  Resistance to staining of glazed size Min. Class 2
16.1.15  The sampling of tiles for various test shall be as per IS — 13711.
16.1.16  The tests shall be carried out as per provisions of IS 13630 (Pt 1 13).

16.2 Preparation of surface & laying

Base concrete or the RCC slab on which the tiles are to be laid shall be cleaned wetted & mopped.
The bedding mortar shall be as specified in the item of the work. Mortar and tiles shall be laid as
per CPWD Specifications 2019, Volume I & II. (with upto date correction slips).

16.2.1 The pointing & finishing of tiles shall be as per CPWD Specifications 2019, Volume I & I1.
(with upto date correction slips).

16.2.2  The measurements shall be as per CPWD Specifications 2019, Volume I & II. (with upto date
correction slips).except that the glazed tiles mentioned therein shall mean ceramic glazed tiles.

16.2.3  The rate shall include the cost of all materials and labour involved in all the operations. Nothing
extra shall be paid for use of cut (sawn) tiles in the work.

17 ACRYLIC BASED TEXTURE PAINT

17.1 The acrylic based texture paint shall be of make, composition, texture and shade as per item of work
and as approved by the Engineer-in-charge.

17.2 The surface on which the paint is to be applied shall be smooth, regular and free from dust etc.

Undulations, broken edges, minor imperfections and irregularities shall be rectified as specified by
manufacturer and approved by Engineer-in-charge so as to make the surface smooth and regular.
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The texture paint shall be applied in a single coat on the surface as per specifications of the
manufacturer.

During application, the surface should be well protected from strong winds, hot sun and cold weather.
Adequate arrangement in this regard shall be made by the contractor.

The film thickness shall be 1.5 to 2 mm. The consumption rate of the texture paint for film thickness
of 1.5 to 2 mm shall be average 2.5 kg / sqm.

Specifications in respect of scaffolding, protective measures, measurement and rate shall be as CPWD
Specifications 2019 (with upto date correction slips).

The vitreous china oval type counter top wash basin of size 580 x 450 mm shall be of make and colour
as approved by the Engineer-in-charge. The contractor shall submit samples of various makes &
colours to the Engineer-in-charge in advance for approval.

The item of work shall include cutting the counter to the required shape as required, fixing the wash
basin & making necessary repairs to the counter. The item of work shall, however, not include
providing and fixing of CI brackets in the walls to support the wash basin.

The aluminum perforated sheets shall be got approved from the Engineer-in-charge.

The work of internal finishing will be executed through approved applicator of Asian Paints/Dulux
Paint which will be got approved from Engineer-In-Charge before start of work.

The approved sample of Italian marble is available in the office of AE. The contractor has to provide
the marble stone as per sample.

FALSE CEILING

In case of removal of false ceiling for maintenance, fresh cleat, and fasteners shall be used.

Regular inspection by field Engineers including Load Test of False Ceiling Frame as per feasibility at
regular intervals.

Considering the safety of occupants, exiting GI, butterfly level clip suspension system should be
thoroughly checked and shall be replaced if any crack or damage are observed, all false ceiling work
shall be executed through 4/6 mm fully thereaded hanger rod and L- shaped level adjuster system.
Opening in walls, if any with outgoing pipes, Cables and ducts shall be properly sealed to avoid entry
of rodents/monkeys on false ceiling and to prepared any damage to false ceiling.
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ANNEXURE-I
SAMPLE GUARANTEE BOND

This agreement made this ............ccccuee.. day of ..ccoveevieienen two thousand..........ccccceet vevvennennns between
LY (hereinafter called the Guarantor of the one part) and the..........c...ce veevvees vveneee (President
of India hereinafter called the Government of the other part).

Whereas this agreement is supplementary to the contract (hereinafter called the Contract) dated

................... made between the Guarantor of the one part and Government of the other part, whereby the
Contractor, inter alia, undertook to render the buildings and structures in the said Contract recited,
completely termite-proof/water and leak-proof.

And whereas the Guarantor agreed to give a guarantee to the effect that the said structure will remain
termite-proof for ten years to be reckoned from the date after the maintenance period prescribed in the
contract expires.

During this period of guarantee the Guarantor shall make good all defects and for that matter, shall replace
at his risk and cost such wooden members as may be damaged by termites, and in case of any other defect
being found he shall render the building termite-proof at his cost to the satisfaction of the Engineer-in-
charge, and shall commence the works of such rectification within seven days from date of issuing notice
from the Engineer-in-charge calling upon him to rectify the defects, failing which the work shall be got
done by the Department by some other Contractor at the Guarantor’s cost and risk, and in the later case the
decision of the Engineer-in-charge as to the cost recoverable form the Guarantor shall be final and binding.

That if the Guarantor fails to execute the anti-termite treatment or commits breaches hereunder then the
Guarantor will indemnify principal and his successors against all loss, damage, cost, expense or otherwise
which may be incurred by him by reason of any default on the part of the Guarantor in performance and
observance of this supplemental agreement. As to the amount of loss and/or damage and/or cost incurred
by the Government, the decision of the Engineer-in-charge will be final and binding on the parties.

written.

Signed, sealed and delivered by OBLIGOR in the presence of —

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by .......................... in the presence of.

L.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man AE (P) EE



(a)

(b)

(©)

62

ANNEXURE-II
GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF
DEFECTS AFTER
COMPLETION IN RESPECT OF WATER PROOFING WORKS, SPECIAL REPAIR &
STRENGTHENING OF BEAMS & COLUMNS ETC.

The Agreement made this ....................... day of ..ccovevveieee, two thousand and ...........ccceenu..n. between
....................... son Of .....ccceceecveveenee. Of e (hereinafter called the Guarantor of the one part) and
the PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated .............
and made between the GUARANTOR of the one part and the Government of the other part, whereby the
Contractor, inter alia, undertook to render the buildings and structures in the said contract recited
completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will
remain water and leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the
structures completely leak-proof and the minimum life of such water proofing treatment shall be five years
to be reckoned from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose:

Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and things
of the same nature which might cause damage to the roof;

Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to existing
roof whereby proofing treatment is removed in parts;

The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being
found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall
commence the work for such rectification within seven days from the date of issue of the notice from the
Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by the
Department by some other contractor at the GUARANTOR’S cost and risk. The decision of the Engineer-
in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final and binding
on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ...........cccuenuene. and by
....................... and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above
written.

Signed, sealed and delivered by OBLIGOR in the presence of—

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by ......ccccecveeueneee. in the presence of—
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Annexure-II1

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL
OF DEFECTS AFTERCOMPLETION IN RESPECT OF WATER SUPPLY
AND SANITARY INSTALLATIONS.
The agreement mad this Day of _  Two thousand between M/s
S/o (Hereinafter
called the GUARANTOR of the one part) and the President of India (hereinafter called the Government of
the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the contract)
dated and made between the GUARANTOR OF THE ONE PART AND the
Government of the other part, whereby the contractor inter-alia, undertook to render the work in the said
contract recited structurally stable workmanship, finishing and use of sound materials.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work
will remain structurally stable and guaranteed against faulty workmanship, finishing, manufacturing defects
of materialsand leakages, etc.

NOW THE GUARANTOR hereby guarantee that the work executed by him will remain
structurally stable after the expiry of maintenance period prescribed in the contract for the minimum life of

two years to be reckoned from the date after the expiry of maintenance period prescribed in the contract.

The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the
Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got done by the
Department by some other contractor at the Guarantor’s cost and risk. The decision of the Engineer-in-
Charge as to the cost payable by the guarantor shall be final and binding.

That if the guarantor fails to make good all the defects, commits breach thereunder, then the guarantor will
indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may
be incurred by him by reason of any default on the part of the GUARANTOR in performance and
observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred
by the Government, the decision of the Engineer-In-Charge will be final and binding on both the parties.

IN WITNESS WHEREOF these presents have been executed by the obligator and

by for and on behalf of the PRESIDENT OF INDIA on the day, month and
year first above written.

Signed, sealed and delivered by OBLIGATOR in the presence of:
2.

SIGNED FOR AND ON BEHLAF OF THE PRESIDENT OF INDIA BY in presence of:-

2.
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(Annexure-B)
Field Testing Instruments

[u—

Steel tapes — 3m

Vernier calipers

Micrometer screw 25mm gauge

A good quality plumb bob

Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical
Wire gauge (circular type) disc

Foot rule

Long nylon thread

A A o B

Magnitying glass

10. Screw driver 30cms long

11. Ball pin hammer, 100 gms

12. Plastic bags for taking samples

13. Balances
(1) 7 kg. to 10 kg. capacity, semi self indicating type —accuracy 10gm.

(i1) 500 gm. Capacity, semi-self indicating type — accuracy 1 gm.

(ii1))  Pan balance — 5 Kg. capacity — accuracy 10 gms.
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CENTRAL PUBLIG WORKS DERPARTMENT

OFFICE MEMORANDUM
No. DG/CON/Misc./04 )
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAVAN,NEW DELHI DATED: 23.01.2017

Sub: Compliance on Construction & Demolition Waste Management Rules, 2016 -
Regarding Disposal of Waste to the approved by local Authority.

Ref: Ministry of Environment and Forest notification dt. 29.03.2016 Construction

and Demolition Waste Management Rules 2016 in exercise of powers Conferred
by Environment (Protection) Act 1986 {Available at web address

www.moef.gov.in).

The above Rules notified by Ministry of Environment and Forest are brought to
the notice of all NIT approving authorities and they are directed to incorporate suitable

provisions in the special conditions and ensure compliance of the Rules.

mﬂ fl)

Superintending Engineer (C&M)

This issues with the approval of ADG(TD).

Issued from file No. CSQ/CM/C/17(1)/2017
Copy to:-

1. All Spl. DGs, CPWD, E-in-C, PWD, Delhi Govt. They are requested to endorse a
copy.of this O.M. to all ADGs, CEs, SEs & EEs concerned.

8 B A
“Executive Engineer (C)
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NOTIFICATION

Published In the Gazette of India, Part-II, Section-3, Sub-section (ii)] Ministry of
Environment, Forest and Climate Change

New Delhi, the 29th March, 2016

G.S.R. 317(E).-Whereas the Municipal Solid Wastes (Management and Handling) Rules, 2000 published vide
notification number S.0O. 908(E), dated the 25th September, 2000 by the Government of India in the erstwhile Ministry
of Environment and Forests, provided a regulatory frame work for management of Municipal Solid Waste generated
in the urban area of the country;

And whereas, to make these rules more effective and to improve the collection, segregation, recycling, treatment and
disposal of solid waste in an environmentally sound manner, the Central Government reviewed the existing rules and
it was considered necessary to revise the existing rules witha emphasis on the roles and accountability of waste
generators and various stakeholders, give thrust to segregation, recovery, reuse, recycle at source, address in detail the
management of construction and demolition waste.

And whereas, the draft rules, namely, the Solid Waste Management Rules, 2015 with a separate chapter on
construction and demolition waste were published by the Central Government in the Ministry of Environment, Forest
and Climate Change vide G.S.R. 451 (E), dated the 3rd June, 2015 inviting objections or suggestions from the public
within sixty days from the date of publication of the said notification; and Whereas, the objections or suggestions
received within the stipulated period were duly considered by the Central Government;

Now, therefore, in exercise of the powers conferred by sections 6, 25 of the Environment(Protection) Act, 1986 (29
of 1986), and in supersession of the Municipal Solid Wastes (Management and Handling) Rules, 2000, except as
respect things done or omitted to be done before such supersession, the Central Government hereby notifies the
following rules for Management of Construction and Demolition Waste —

1. Short title and commencement-

(1) These rules shall be called the Construction and Demolition Waste Management Rules, 2016.
(2) They shall come into force on the date of their publication in the Official Gazette.

2. Application.-The rules shall apply to every waste resulting from construction, re-modelling, repair and
demolition of any civil structure of individual or organisation or authority who generates construction and
demolition waste such as building materials, debris, rubble.

3. Definitions —(1) In these rules, unless the context otherwise requires,-

(a) “ACT’ means the Environment (Protection) Act, 1986 (29 of 1986);

(b) "construction" means the process of erecting of building or built facility or other structure, or building
ofinfrastructure including alteration in these entities;

(c) "construction and demolition waste" means the waste comprising of building materials, debris and
rubbleresulting from construction, re-modelling, repair and demolition of any civil structure;

(d) “de-construction” means a planned selective demolition in which salvage, re-use and recycling of the
demolished structure is maximized;

(e) “demolition” means breaking down or tearing down buildings and other structures either manually or
usingmechanical force (by various equipment) or by implosion using explosives.

(f) “form” means a Form annexed to these rules;

(g) “local authority” means an urban local authority with different nomenclature such as municipal corporation,
municipality, nagar palika, nagar nigam, nagar panchayat, municipal council including notified area

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man AE (P) EE



(h)

W)

71

committee and not limited to or any other local authority constituted under the relevant statutes such as gram
panchayat, where the management of construction and demolition waste is entrusted to such agency;

“ schedule” means a schedule annexed to these rules;

“service provider’ means authorities who provide services like water, sewerage, electricity, telephone,
roads, drainage etc. often generate construction and demolition waste during their activities, which includes
excavation, demolition and civil work;

“waste generator” means any person or association of persons or institution, residential and commercial
establishments including Indian Railways, Airport, Port and Harbour and Defence establishments who
undertakes construction of or demolition of any civil structure which generate construction and demolition
waste.

(2) Words and expressions used but not defined herein shall have the same meaning defined in theACT.

(4) Duties of the waste generator —

(1

)

3)

4

)

Every waste generator shall prima-facie be responsible for collection, segregation of concrete, soil and others
and storage of construction and demolition waste generated, as directed or notified by the concerned local
authority in consonance with these rules.

The generator shall ensure that other waste (such as solid waste) does not get mixed with this waste and is
stored and disposed separately.

Waste generators who generate more than 20 tons or more in one day or 300 tons per project in a month shall
segregate the waste into four streams such as concrete, soil, steel, wood and plastics, bricks and mortar and
shall submit waste management plan and get appropriate approvals from the local authority before starting
construction or demolition or remodelling work and keep the concerned authorities informed regarding the
relevant activities from the planning stage to the implementation stage and this should be on project to project
basis.

Every waste generator shall keep the construction and demolition waste within the premise or get the waste
deposited at collection centre so made by the local body or handover it to the authorised processing facilities
of construction and demolition waste; and ensure that there is no littering or deposition of construction and
demolitionwaste so as to prevent obstruction to the traffic or the public ordains.

Every waste generator shall pay relevant charges for collection, transportation, processing and disposal as
notified by the concerned authorities; Waste generators who generate more than 20 tons or more in one day
or 300 tons per project in a month shall have to pay for the processing and disposal of construction and
demolition waste generated by them, apart from the payment for storage, collection and transportation. The
rate shall be fixed by the concerned local authority or any other authority designated by the State Government.

(6) Duties of service provider and their contractors —

(1

)

3)

The service providers shall prepare within six months from the date of notification of these rules, a
comprehensive waste management plan covering segregation, storage, collection, reuse, recycling,
transportation and disposal of construction and demolition waste generated within their jurisdiction.

The service providers shall remove all construction and demolition waste and clean the area every day, if possible, or
depending upon the duration of the work, the quantity and type of waste generated, appropriate storage and collection, a
reasonable timeframe shall be worked out in consultation with the concerned local authority.

In case of the service providers have no logistics support to carry out the work specified in sub rules(1) and
(2) ,they shall tie up with the authorised agencies for removal of construction and demolition waste and pay
the relevantcharges as notified by the local authority.
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ties of local authority-The local authority shall

issue detailed directions with regard to proper management of construction and demolition waste within its
jurisdiction in accordance with the provisions of these rules and the local authority shall seek detailed plan
or undertaking as applicable, from generator of construction and demolition waste.

chalk out stages, methodology and equipment, material involved in the overall activity and final clean up
aftercompletion of the construction and demolition

seek assistance from concerned authorities for safe disposal of construction and demolition waste
contaminatedwith industrial hazardous or toxic material or nuclear waste if any

shall make arrangements and place appropriate containers for collection of waste and shall remove at
regularintervals or when they are filled, either through own resources or by appointing private operators

shall get the collected waste transported to appropriate sites for processing and disposal either through
ownresources or by appointing private operators

shall give appropriate incentives to generator for salvaging, processing and or recycling preferably in-situ

shall examine and sanction the waste management plan of the generators within a period of one month or
from the date of approval of building plan, whichever is earlier from the date of its submission

shall keep track of the generation of construction and demolition waste within its jurisdiction and establish a
data base and update once in a year

shall device appropriate measures in consultation with expert institutions for management of construction
and demolition waste generated including processing facility and for using the recycled products in the best
possible manner

shall create a sustained system of information, education and communication for construction and demolition
waste through collaboration with expert institutions and civil societies and also disseminate through their
own website;

shall make provision for giving incentives for use of material made out of construction and demolition
wastein the construction activity including in non-structural concrete, paving blocks, lower layers of road
pavements, colony and rural roads.

(7) Criteria for storage, processing or recycling facilities for construction and demolition

(1

2)

3)
“4)

wasteland application of construction and demolition waste and its products-

The site for storage and processing or recycling facilities for construction and demolition waste shall be
selectedas per the criteria given in Schedule I;

The operator of the facility as specified in sub- rules (1) shall apply in Form I for authorization from
StatePollution Control Board or Pollution Control Committee.

The operator of the facility shall submit the annual report to the State Pollution Control Board in Form II.
Application of materials made from construction and demolition waste in operation of sanitary landfill
shall beas per the criteria given in Schedule II.

(8) Duties of State Pollution Control Board or Pollution Control Committee-

(1) State Pollution Control Board or Pollution Control Committee shall monitor the implementation of these rules

by the concerned local bodies and the competent authorities and the annual report shall be sent to the Central
Pollution Control Board and the State Government or Union Territory or any other State level nodal agency
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identified by the State Government or Union Territory administration for generating State level comprehensive
data. Such reports shall also contain the comments and suggestions of the State Pollution Control Board or
Pollution Control Committee with respect to any comments or changes required;

2) State Pollution Control Board or Pollution Control Committee shall grant authorization to construction and

demolition waste processing facility in Form-III as specified under these rules after examining the application
received in Form I;

(3) State Pollution Control Board or Pollution Control Committee shall prepare annual report inForm IV with

special emphasis on the implementation status of compliance of these rules and forward report to Central
Pollution Control Board before the 3 1stJuly for each financial year.

(9) Duties of State Government or Union Territory Administration-

)

(@)

3
4

The Secretary in-charge of development in the State Government or Union territory administration shall
preparetheir policy document with respect to management of construction and demolition of waste in
accordance with the provisions of these rules within one year from date of final notification of these rules.
The concerned department in the State Government dealing with land shall be responsible for providing
suitablesites for setting up of the storage, processing and recycling facilities for construction and demolition
waste.

The Town and Country planning Department shall incorporate the site in the approved land useplan so that
there is no disturbance to the processing facility on a long term basis.

Procurement of materials made from construction and demolition waste shall be made mandatory to a certain
percentage (say 10-20%) in municipal and Government contracts subject to strict quality control.

(10) Duties of the Central Pollution Control Board - (1) The Central Pollution Control Board shall,-

(1) prepare operational guidelines related to environmental management of construction and demolition waste

management;

(2) analyze and collate the data received from the State Pollution Control Boards or Pollution Control

Committee to review these rules from time to time;

(3) coordinate with all the State Pollution Control Board and Pollution Control Committees for any matter

related to development of environmental standards;

(4) forward annual compliance report to Central Government before the 30thAugust for each financial year

based on reports given by State Pollution Control Boards of Pollution Control Committees.

(11) Duties of Bureau of Indian Standards and Indian Roads Congress -The Bureau of Indian Standards and

(12)

Indian Roads Congress shall be responsible for preparation of code of practices and standards for use of
recycled materials and products of construction and demolition waste in respect of construction activities and
the role of Indian Road Congress shall be specific to the standards and practices pertaining to construction of
roads.

Duties of the Central Government —

(1) The Ministry of Urban Development, and the Ministry of Rural Development, Ministry of Panchayat Raj,

shallbe responsible for facilitating local bodies in compliance of these rules;

(2) The Ministry of Environment, Forest and Climate Change shall be responsible for reviewing

implementation ofthese rules as and when required.
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(13) Time frame for implementation of the provisions of these rules -The timeline for implementationof these
rules shall be as specified in Schedule ITI:

(14) Accident reporting by the construction and demolition waste processing facilities-In case of any accident
during construction and demolition waste processing or treatment or disposal facility, the officer in charge of
the facility in the local authority or the operator of the facility shall report of the accident in Form-V to the
local authority. Local body shall review and issue instruction if any, to the in chargeof the facility.
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Schedule 1

Criteria for Site Selection for Storage and Processing or Recycling Facilities for

construction andDemolition Waste
[See Rule 7(1)]

The concerned department in the State Government dealing with land shall be responsible for providing suitable
sites for setting up of the storage, processing and recycling facilities for construction and demolition and hand
over the sites to the concerned local authority for development, operation andmaintenance, which shall
ultimately be given to the operators by Competent Authority and wherever above Authority is not available, shall
lie with the concerned local authority.

The Local authority shall co-ordinate (in consultation with Department of Urban Development of the State or
the Union territory) with the concerned organizations for giving necessary approvals and clearances to the
operators.

Construction and demolition waste shall be utilized in sanitary landfill for municipal solid waste of the city or
region as mentioned at Schedule I of thse rule. Residues from construction and demolition waste processing or
recycling industries shall be land filled in the sanitary landfill for solid waste.

The processing or recycling shall be large enough to last for 20-25 years (project based on-site recycling
facilities).

The processing or recycling site shall be away from habitation clusters, forest areas, water bodies, monuments,
National Parks, Wetlands and places of important cultural, historical or religious interest.

A buffer zone of no development shall be maintained around solid waste processing and disposal facility,
exceeding five Tonnes per day of installed capacity. This will be maintained within the total area of the solid
waste processing and disposal facility. The buffer zone shall be prescribed on case to case basis by thelocal
authority in consultation with concerned State Pollution Control Board.

Processing or recycling site shall be fenced or hedged and provided with proper gate to monitor incoming
vehicles or other modes of transportation.

The approach and or internal roads shall be concreted or paved so as to avoid generation of dust particles due to
vehicular movement and shall be so designed to ensure free movement of vehicles and other machinery.
Provisions of weigh bridge to measure quantity of waste brought at landfill site, fire protection equipment and
other facilities as may be required shall be provided.

(10) Utilities such as drinking water and sanitary facilities (preferably washing/bathing facilities for workers) and

lighting arrangements for easy landfill operations during night hours shall be provided and Safety provisions
including health inspections of workers at landfill sites shall be carried out made.

(11) In order to prevent pollution from processing or recycling operations, the following provisions shall be made,

namely:

(a) Provision of storm water drains to prevent stagnation of surface water;

(b) Provision of paved or concreted surface in selected areas in the processing or recycling facility for
minimizing dust and damage to the site.

(c) Prevention of noise pollution from processing and recycling plant:

(d) Provision for treatment of effluent if any, to meet the discharge norms as per Environment (Protection)
Rules, 1986.

(12) Work Zone air quality at the Processing or Recycling site and ambient air quality at the vicinity shall be

monitored.

(13) The measurement of ambient noise shall be done at the interface of the facility with the surrounding area,i.e., at

plant boundary.

(14) The following projects shall be exempted from the norms of pollution from dust and noise as mentioned

above:
For construction work, where at least 80 percent construction and demolition waste is recycled or reusedin-
situ and sufficient buffer area is available to protect the surrounding habitation from any adverse impact.

(15) A vegetative boundary shall be made around Processing or Recycling plant or site to strengthen the bufferzone.
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Schedule IT
Application of materials made from construction and demolition waste and its
products.
[See Rule 7(3)]
SI. No. Parameters Compliance Criteria
1 Drainage layer in leach ate collection system | Only crushed and graded hard material

at bottom of Sanitary Landfill Gas Collection | (stone, concrete etc.) shall be used having
Layer above the waste at top of Sanitary | coarse sand size graded material (2mm —
Landfill and Drainage Layer in top Cover | 4.75mm standard sieve size)Since the
System above Gas Collection Layer of | coarse sand particles will be angular in shape
Sanitary Landfill For capping of sanitary | (and not rounded as for riverbed sand),
landfill or dumpsite, drainage layer at the top | protection layers of non-woven geo- textiles
may be provided, wherever required, to
prevent puncturing of adjacent layers or
components.

2 Daily cover Fines from construction and demolition
processed waste having size up to 2 mm
shall be used for daily cover over the fresh
waste.

Use of construction and demolition fines as
landfill cover shall be mandatory where such
material is available. Fresh soil (sweet earth)
shall not be used for such places and borrow-
pits shall not be allowed. Exception

— soil excavated during construction of the
same landfill. During hot windy days in
summer months, some fugitive dust
problems may arise. These can be
minimised by mixing with local soil
wherever available for limited period.

3 Civil construction in a sanitary landfill Non-structural applications, such as kerb
stones, drain covers, paving blocks in
pedestrian areas
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Schedule I1I
Timeframe for Planning and Implementation[See Rule 13]
SI. No. Compliance Criteria Cities with Cities with Cities with
population of 01 | population of 0.5-01 population
million and above million of lessthan
0.5 million
1 Formulation of policy 12 Months 12 Months 12 Months
by State Government
2 Identification of sites for 18 months 18 months 18 months
collection and
processing facility
3 Commissioning and 18 months 24 Months 36 months
implementation of the
facility
4 Monitoring by SPCBs 3 times a year — 2 times a year —once | 2 times a year
once in 4 months in 6 months — oncein 6
months

*The time Schedule is effective from the date of notification of these rules.
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FORM -1
See [Rule 7 (2)] Application for obtaining authorization
To,
The Member Secretary
Name of the local authority or Name of the agency :appointed by the municipal authority
Correspondence address

Telephone No.
Fax No.

Nodal Officer and designation (Officer authorized
by the competent authority or agency responsible for

operation of processing or recycling or disposal
facility)

Authorisation applied for (Please tick mark) Setting up of processing or recycling
facility of

construction and demolition waste

Detailed proposal of construction and demolition
waste processing or recycling facility to include the
following
Location of site approved and allotted by the
Competent Authority. Average quantity (in tons per
day) and composition of construction and
demolition waste to be handled at the specific site.
Details of construction and demolition waste
processing or recycling technology to be used.
Quantity of construction and demolition waste to be
processed per day.
Site clearance from Prescribed Authority.
Salient points of agreement between competent
authority or local authority and operating agency
(attach relevant document).
Plan for utilization of recycled product.
Expected amount of process rejects and plan for its
disposal (e.g., sanitary landfill for solid waste).
Measures to be taken for prevention and control of
environmental pollution.
Investment on project and expected returns.
Measures to be taken for safety of workers working
in the processing or recycling plant.
Any preventive plan for accident during the
collection, transportation and treatment including
processing and recycling should be informed to the
Competent Authority (Local Authority) or Prescribed
Authority
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Form-II
Format for Issue of Authorization to the Operator

File No.:
Date.:

To,

Ref : Your application number Dt. ............

The State Pollution Control Board or Pollution Control Committee after examining the proposal
hereby authorizes having their administrative office at to set

up and operate construction and demolition waste processing facility at on term and
conditions (including the standards to comply) attached to this authorization letter.

1. The validity of this authorisation is till. After expiry of the validity period, renewal of authorisation is to be
sought.

2. The State Pollution Control Board or Pollution Control Committee may, at any time, for justifiable reason, revoke
any of the conditions applicable under the authorisation and shall communicate the same in writing.

3. Any violation of the provision of the construction and demolition Waste Management Rules,2016 shall attract
the penal provision of the Environment (Protection) Act, 1986 (29 of 1986).

Date: (Member Secretary)

Place: State Pollution Control Board/

Pollution Control Committee
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Form - III

Format of Annual Report to be submitted by Local Authority to the State Pollution Control Board

(1)  Name of the City or Town...............cceevnen..

(i1)
(iii)

(iv)

Population.....................

Name and address of local authority or competent
authority Telephone No :

WeEbSIte: ..ot

Name of In-charge or Nodal Officer dealing with construction and demolition wastesmanagement with
designation ..........coveiiiriiii

Quantity and composition of construction and demolition waste including any deconstruction waste

(a)

(b)

(c)

Total quantity of construction and demolition waste generated during the whole year
in metric ton Any figures for lean period and peak period generation per day

Average generation of construction and demolition waste (TPD) Total quantity of construction and
demolition waste collected per day

Any Processing / Recycling Facility setup inthe city ............ocooeveininin..

Status of the facility

Total quantity of construction and demolition waste processed / recycled (in metric ton)Non-structural

concrete aggregate :
Manufactured sand :

Ready-mix concrete (RMC) :
Paving blocks :

GSB :

Others, if any, please specify :

Total quantity of Construction & Demolition waste disposed by land filling without processing (last option)

orfilling low lying areas

No of landfill sites used :
Area used :
Whether weigh-bridge : Yes / No

facility used for quantity estimation?

(d) Whether construction and demolition waste used in sanitary landfill (for solid waste) as perSchedule I1I:

Yes /No
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Storage facilities
(a) Area or location or plot or societies covered for collection of Construction and Demolition waste
(b) No. of large Projects (including roadways project) covered

(c) Whether Area or location or plot or societies collection isPracticed (if yes, whether done by
Competent Authority or Local Authority or through Private Agency or Non-Governmental Organization) :

(d) StorageBins:  Specifications  Existing
Proposed
(Shape & Size) Number for future

(1) Containers or receptacle (Capacity) :
(i) Others, please specify :

(e) Whether all storage bins/collection spots areattended for daily lifting : Yes No
(e)  Whether lifting of Construction & DemolitionWaste from Storage bins is manual or mechanical

(please tick mark) please specify mode : Manual Mechanical Others,and equipment used (specify

equipment)

3. Transportation
Existing Actually Required/Proposed number
Truck
Truck-Hydraulic
Tractor-Trailer
Dumper-placers
Tricycle
Refuse-collector

Others (Please specify) :

4.  Whether any proposal has been made to improve Construction and Demolition waste
management practices

5. Have any efforts been made to involve PPP for processing of Construction & Demolition waste :If yes, what
is (are) the technologies being used, such as:
Processing / recycling Steps taken
Technology (Quantity to be processed)
Dry Process
Wet Process
Others, if any

Please specify
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6. What provisions are available to check unauthorized operations of:

Encroachment on river bank or wet bodies :
Unauthorized filling of low line areas :
Mixing with solid waste :

Encroachment in Parks, Footpaths etc. :

7. How many slums are provided with construction and demolition waste receptaclesFacilities:
8.  Are municipal magistrates appointed for taking penal action for non-compliance with these rules:

Yes No

[ If yes, how many cases registered & settled during last three years (give year wise details)]
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Form -1V
See [Rule (8)(3)]

Format of Annual Report to be submitted by the State Pollution Control Board/Committees to the Central
Pollution Control Board

The Chairman,
Central Pollution Control Board,
Parivesh Bhawan, East Arjun Nagar,

Delhi-110032

1. Name of the State/Union territory:
2. Name & address of the State Pollution Control Board/PollutionControl Committee:

3. Number of municipal authorities responsible for management of municipalsolid wastes in the State/Union territory
under these rules:

4. A Summary Statement on progress madeby municipal authorities in respect of implementation of Schedule II1]:
Please attach as Annexure-I

5. A Summary Statement on progress made bymunicipal authorities in respect of implementation of Schedule IV :
Please attach as Annexure-II

Date: Chairman or the Member Secretary
State Pollution Control Board/ Place:

Pollution Control Committee
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Form -V
See [Rule 14]

Date and time of accident:

Sequence of events leading to accident:

The type of construction and demolition waste involved in accident:
Assessment of the effects of the accidents

on traffic, drainage system and the environment:
Emergency measures taken :

Steps taken to alleviate the effects

of accidents :

Steps taken to prevent the recurrence

of such an accident :

Regular monthly health checkup of workers at
Processing / recycling site shall be made

Any accident during the collection,
transportation and treatment including
processing and recycling should be informed

to the Competent Authority (Local Authority) or
Prescribed Authority

Designation:

Authorized Signatory
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No. DG/CON/Construction 2023/20
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

VIDYUT BHAWAN, NEW DELHI

Dated: 27.02.2026

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Construction Works

The following modifications are made in the General Rules & Directions,
Clause 1 and Schedule E of GCC 2023 Construction Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee at specified
percentage of the tendered amount as
mentioned in Schedule ‘E’ and within the
eriod specified in Schedule F. ...............

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E’ and within the period
specified in Schedule F. ...............

Clause 1

Performance Guarantee
(i) The contractor shall submit an
irrevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of
letter of acceptance. ..........

Clause 1

Performance Guarantee
(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in

Schedule 'E', in addition to other
deposits mentioned elsewhere in

the contract for his proper
performance of the contract
agreement, (not withstanding

and/or without prejudice to any
other provisions in the contract)
within  period specified in
Schedule 'F' from the date of
issue of letter of acceptance. ......

Sl. No. (ii) to (v) No change
SCHEDULE ‘E’ SCHEDULE ‘E’
Reference to General Conditions of | Reference to General Conditions of
contract contract
SI. No. (i) No change

(\g;\hh"’
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(i) Performance Guarantee : 5% of | (i) Performance Guarantee -

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

SI. No. (iii) No change

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/2026/Construction e-file 9212995 (DFA/
9365660 )

G}rﬂ"l";
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No. DG/SOP- 2024/22
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi Dated: 23.03.2026
Sub: Modification in SOP No. 5/1 for CPWD Works Manual 2024.

Following modification is made in SOP 5/1 for CPWD Works Manual
2024:

Existing Provision Modified Provision
SOP No 5/1: Mode of Deposit| SOP No 5/1: Mode of Deposit Earnest
Earnest Money (Refer Para 5.1.3 (1)) | Money (Refer Para 5.1.3 (1))

SI.No.1to 6 No change

7. No provision 7. EMD shall be made / issued only
from the account of the bidder /
tenderer submitting the

bid/tender. EMD made/ issued from
the account other than that of the
bidder/ tenderer submitting the bid,
shall not be accepted.

This issues with the approval of DG CPWD.

- w4 o, ()
Issued from file No. CSQ/CM/16(1)/2026 e-file 9210279 (DFA/ 9359806) Chander Pal SE (C&M)

DAy deor A Reeh @ & siteRal &1 emavas ga=n @ wdaE!
2| (PAMY Jease & WegH X)
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No. DG/CON/Maintenance 2023/19
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi Dated: 25.03.2026
Subject: Modifications in Clause 6 and Schedule ‘F’ of GCC 2023 Maintenance
Works

The following modifications are made in the Clause 6 and Schedule ‘F' of GCC
2023 for maintenance works, for annual repair and maintenance works, special repair
works, comprehensive maintenance works and upgradation works amounting upto Rs.
10 crores in Delhi only.

Existing provision Modified provision
Clause 6: Computerized | Clause 6: Computerized
Measurement Book (CMB)/ | Measurement Book (CMB)/ Electronic
Electronic Measurement Book | Measurement Book (EMB) through
(EMB) through CPWD ERP portal CPWD ERP portal

Engineer-in-Charge ................. with | Engineer-in-Charge ................. with
the contract. the contract.

All measurements and levels of work | All measurements and levels of work
done during the period covering latter | done during the period covering latter
half of the preceding calendar month | half of the preceding calendar month and
and first half of the calendar month | first half of the calendar month shall be
shall be recorded by the contractor | recorded either by contractor or
and compiled in the shape of the | jointly by department and
Computerized Measurement Book | contractor as specified in Schedule F
(CMB) / Electronic Measurement Book | and compiled in the shape of the
(EMB) through CPWD ERP portal / | Computerized  Measurement  Book
Computerized Level Book (CLB) | (CMB) / Electronic Measurement Book
respectively having pages of A-4 size | (EMB) through CPWD ERP portal /
as per the format of the department so | Computerized Level Book (CLB)
that a complete record is obtained of | respectively having pages of A-4 size as
all the items of works executed under | per the format of the department so that
the contract during the said period. | a complete record is obtained of all the
The proforma Computerised | items of works executed under the
Measurement and level books (along | contract during the said period. The
with soft copy) shall be submitted in | proforma Computerised Measurement
triplicate through letter of transmittal to | and level books (along with soft copy)
the Engineer-in-charge giving details | shall be submitted in triplicate through
of number of CMBs / CLBs and their | letter of transmittal to the Engineer-in-
number of pages by 20th day of every | charge giving details of number of CMBs
calendar month. / CLBs and their number of pages by 20"
day of every calendar month..

Incase of EMB, ................ calendar | No change.

month.
( Page 10of3
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All such monthly ........................ No change.
his/her authorized representative.

In case of CMB/CLB, ................. No change.
corrected and authorized proforma

CMB / CLB.

Incase of EMB, ................... record | No change.
of measurements available on ERP

Portal.

Once the Engineer-in-charge | No change.

................... number of the CMB /
CLB /EMB to the Contractor.

If the contractor fails | No change.
................... Clause 25 of this GCC.

Resources deployed ................... No change.
shall be sent to the contractor for his

record.

The contractor ................... the | No change.
Engineer-in-Charge or his/her
representative.

Except where any ................... is | No change.

available then a mutually agreed
method shall be followed.

The contractorshall ................... the | No change.
same was executed.

Engineer-in-Charge or ................... No change.
to such checking of measurements or

levels.

It is also a term of ................... No change.

defects liability period.

PROFORMA OF SCHEDULES PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.& | (Separate Performa for Civil, Elect.&
Hort. Works in case of Composite | Hort. Works in case of Composite
Tenders) Tenders)

Clause 6 : Computerised Measure | Clause6: Computerised Measurement
Book (CMB) / Electronic Measurement | Book (CMB)/ Electronic Measurement
Book (EMB) Book (EMB)

)

\%\ ]\)-f Page 20f3
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]
Mode of measurement : CMB / EMB | (a) Mode of measurement:
Note:- One option to be kept by NIT | CMB/ EMB
approving authority (b) Measurement to be recorded either

by contractor or jointly by department
and contractor.

Note:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD.

- o TrENy . (. ws rR)
Chander Pal, SE (Ca&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance
e-file 9195855 (DFA/ 9355745)

Wwﬁﬁﬁﬁﬁﬁﬂﬁaﬁﬁﬁﬁﬁmw@m@%@
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D.P. Jindal
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No. DG/SOP- 2024/23
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Vidyut Bhawan, New Delhi Dated: 25.03.2026
Sub: Modification in SOP No. 5/20 for CPWD Works Manual 2024.

Following modification is made in SoP No. 5/20 for CPWD Works Manual
2024:
Existing Provision Modified Provision
SOP No. 5/20: (B) ERP | SOP No. 5/20: (B) ERP Electronic Measurement
Electronic Measurement | Book (e-MB) (Refer para 5.12.1(B))
Book (e-MB) (Refer para
5.12.1(B))

8. No provision 8. Recording of measurements of annual repairs
and maintenance works, special repair works,
comprehensive maintenance and upgradation
works of agreement amount upto Rs. 10 crores.

In respect of annual repair and maintenance
works, special repair works, comprehensive
maintenance works and the upgradation works
to be executed in Delhi, JE/AE (where JE are not
available) shall measure the items of work
jointly with the contractor and record the
measurements and get the dated signature of
the contractor on the record measurements of
the works within 7 days and also give a copy of
the same to the contractor, in case of CMB.
However, in case of EMB, intimation on ERP
portal may be given to the contractor for cross
checking of measurements. The contractor may
thereafter submit the bill on the basis of same.

Accordingly, provision is to be made in
schedule ‘F’ of the NIT, as the necessary
amendment in the GCC has been made vide OM
No. DG/CON/Maintenance 2023/19 dated
25.03.2026.

This issues with the approval of DG CPWD. - \ ~a, ¥

afieror i (

Issued from file No. CSQ/CM/16(1)/2025 e-file 9195855(DFA/ 9356089)
daaa qor R Reed & wif aRERAY 1 srawas gu- vd HrdarE
2| (@aIffa deage @ wred 1)
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LIST OF APPROVED MAKE OF MATERIALS (FOR CIVIL WORKS)

Make/Brands of Materials and Models approved are listed below. However, equivalent
materials and Models of any other Specialized firms may be used, in case it is established that
the Makes/brands specified below are not available in the market or for any other reasons, subject
to approval of the alternateMake/brand by the Engineer-in-Charge.

S1. No. MATERIALS

APPROVED MAKE

1. Structural Steel, Sections

Tata, Jindal, Prakash, Rana Capital, Apollo, Bhushan

2. Admixture

Fosroc, Hygie Profile, MC-Bauchemie, Cico
Choksey/ BASF

3. Bitumen

Indian Oil, Hindustan Petroleum, Bharat Petroleum

4. Injection Grouting

Pidilite (Dr. Fixit), Hygie Profile, SIKA,
Fosroc, Choksey, Durabuild

5 Locks/Latch

Godrej, Harrison, Plaza, Dorma, Yale, Dorset

6. Laminates

Formica, Decolam, Merino, Greenlam, Amulya

7. Stainless steel wire mesh

Sterling enterprises, Trimurty WeldedMesh

8 Prelaminated MDF Board

Green Penel max, Marino, Veer, Century

9. Adhesive

Pidilite, Hygie Profile, Dunlop, Vamorganic
Choksey, Durabuild

Flush Door Shutters

10. (Decorative/Non Decorative)

Duro, Merino, Centuryply

11. | Block Boards, Ply boards

Duro, Century, Greenlam

12. | Hydraulic Door Closer/Floor spring

Dorma, Hafele, Hettich, Harrison

13. Panic Exit Device

Ingerrsoll, Geze, Hardwyn, Everest, Assa-Abloy

14. for door and windows

Aluminium Extruded Profile/Sections

Hindalco, Jindal, Indalco, Assa-Abloy

Anodised Aluminium Hardwares

15.
(Heavy Type)

Hardima, Everite, Sigma (ISI marked), Earl-Bihari.

Door Ace, Dorma

16. | Tempered Glass

Modi Float, Saint Gobain, ASAHI

17. | Polyster Powder Coating Shades

Nerolac, Berger, ] & N

18. | Dash/anchoring Fasteners

Hilti, Fischer, Canon, Bosch, Wurth

19. | Friction Stay Hinges

Earl-Bihari, Hettich
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20. | Steel Nuts, Bolts and Screws Kundan, Puja, Atul, Wurth
21. | EPDM Gasket Hanu, Anand
22. | Ceramic Tiles Johnson, Nitco, Varmora, AGL, Simpolo, Kajaria
Vitrified Tiles (Double Charged/ Nano
23. | Tech) (GVT/ AntiSkid/ Glossy/Matt Nitco/ Varmora/ Simpolo
finish 1% Quality).
24. | Terrazzo Tiles Nitco, Unistone, K.K. Manhole
25. | Chequered Tiles Nitco, Unistone, K.K. Manhole, Dalal
Kutty, 4C Fire, Promat, Relient (Wooden metal
26. | Fire Door glazed), Bhawani Fire Protection Pvt. Ltd.
27. | Cement Concrete Tiles Nitco, Unistone, Dalal, Surendera
Cico, Pidilite Ferrous, Home Pride, Hygie Profile,
28. | Tile Adhesive Fosroc, Choksey, MYK Laticrete, Trimurti, Berger
Paint
29. | White Cement Birla White, JK White
30. | Clay Tile on Roof Kenzai, Johnson
. CC Pavers/ Chequred Pre Cast Concrete Nitco, Hygie Profile, Tuf Tech, K.K Pvt. Ltd.
" | Tiles ,Hindustan Tile, Dalal, Surendera
Snowcem, Hygie Profile, Berger, ICI India Ltd.,
32. | Water Proofing Cement Paint Asian Paints, Shalimar (Zero Damp), Berger
. Synthetic Enamel Paint JSW, AkzoNobel, Nippon, Birla Opus Prime (N-52/N-
" | (Premium Quality) 53), Shalimar (Superlac Hi Gloss Enamel), Berger
4 Acrylic/Plastic Emulsion JSW, AkzoNobel, Nippon, Birla Opus Prime (I-50),
" | Paint (Premium Quality) Shalimar, Berger
35. | Fire Clay Sink & Drain Board Parryware, Hindware, Cera.
36, | Soil waste & Vent Pipes & fittings Jayaswal Neco, RIF, SKF, Kapilansh, RPMF
" | (a)Centrifugal Cast iron pipes
37. | LA(CI)Pipes Electro Steel, Kesoram
38. | G.L Pipes & M.S. Pipe Tata, Jindal (Hissar), PrakashSurya
A-Infrastrcutre, Ltd. Apurva Vinimay P.Ltd.
39. | Mazza Ac Pipe .
Koanoraia Sugar and General Mfg Company
40. | G.I Fittings (Malleable Cast Iron) UNIK, ICS
41, Gun metal Valves (Full way chech Leader, Zoloto, SANT
Valves.)
42. | Stone ware Pipes & Gully Traps Perfect, Parry, Anand
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43. | PVC Doors/Windows Syntex, Rajshri, Jain Doors,Jayna

44. | M S pipes Kirloskar, Electro Steel.

45. | C.I. Double Flnaged Sluice Valves Kirloskar, IVC, Burn

46, C.L Double FInaged Non Return Sluice | girloskar

Valves

47. | C.I. Manhole Covers RIF, Jayswal Neco, SKF, RPMF

48. | UPVC pipes Supreme, Prince, Finolex, Astral

49. | SS Auto close Hinges Hettich, Earl-Bihari, Harrison

50. | Ball Valves Zoloto, IBP, Arco

51. | Butterfly Valves Audco

52. | Unglazed Vitrified Heavy Johnson-(Endura), Somany-(DuraStone), Kajaria,

53. | Duty Tiles Oasis, Varmora

54. | Spider Fittings Dorma, Sevax, Hettich, Hafele

55. | Mineral Fiber False ceiling Armstrong or equivalent as per ISI codes

56. | APP Bitumat co. Ltd., STP, Dermabit Torchtar
Ashoo Model Arts, Selected Product Co., Fiber ways,

57. | FRP Doors & Frames Jayna Doors of Jain wood Industries, Jain Doors Pvt.
Ltd, FRP, Bhatt

58. | PVC/Synthetic Water Storage Tank Sintex, Uniplast, Polycon
ACC, UltraTech (Birla), RMC India, Lafarge, M/S
NDCON Construction, V.K.Ready Mix Concrete Pvt.

59 | RMC Ltd., Shri Ram Ready Mix Concrete Pvt. Ltd., M/S
Antritech Private Limited, Trimurti

60 Indian/Eu.ropean WC, Wash Basin and Parryware, Hindware, Cera, Jaquar

" | other Sanitary Installation.

61. | C.P.Brass Fittings Jaquar, Kohler, Prima, Kingston
Cico, IMPERMO (By Snowcem India Ltd.) Pidilite,

62. | Water Proofing compound Choksey, Hygie Profile, Durabuild, Fosroc.

63. | Stainless Steel Sink Jayna, Neelkantha, Nirali

64. | Bevelled Edge Mirror Atul, Jolly, Modigaurd

65. | Glass Panes Modi Guard, Saint Gobin, Asahi

66. | Plaster of Paris Birla White, JK Cement, Saint Gobain, Trimurti
Birla White, Hygie Profile, JK White, Home Pride,

67. | Wall Putty Shalimar, Trimurti, Berger
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ACC/Birla/Ultratech/J.P.Rewa & Cement Corporation
68. | Cement Of India. J.K, Gujrat Ambuja, Shree Cement, Binani
Cement.
69. | Aluminium hinges Classic, Argent, Crown
70. | Steel Reinforcement (TMT Bars) Tata, SAIL, RINL, Jindal (JSPL), JISW
71, Galvanised/Galvalume Tata, Jindal, Kamdhenu
Profile Sheets
72. | Metal False ceiling Durlum, Hygie Profile, Armstrong, Dexune, Credence
73. | Acrylic Distemper JSW, AkzoNobel, Nippon, Shalimar, Berger Paint
JSW, AkzoNobel, Nippon, Birla Opus Prime (E-30/E-
74. | Smooth Exterior Paint. . .
50), Shalimar, Berger Paint
Asian (Apex-Ultima), Birla Opus Prime (E-70),
75. | Premium Exterior Paint with Silicon Shalimar, Berger Paint (WC 500)
Nerolac (Suraksha advanced), ICI India Ltd
76. iti .
6 Additives (Weathershield), Hufcor
77. | Acoustic Foldable movable partitions Hafele, Dorma, Azazo, Assa-Abloy
78. | Door Fittings Hafele, Dorma, Hardwyn, Godrej, Dorset, Harrison
79. | PVC pipes & Fittings Supreme, Hygie Profile, Finolex, AKG, SFMC
Berger, Hygie Profile, Nerolac, ICI India Ltd.
80. | Steel Pri
eel Trimet Asian Paints, Shalimar
81. | Wood Primer Berger, Nerolac, ICI India Ltd. Asian Paints, Shalimar
82. | Plastic Seat covers of W.C. Commander, Diplomant, Hindware, Somany
Commander, Hindware (Slimline), Hindustan,
83. | PVC flushing Cistern
Somany.
Connect Arch. Pvt. Ltd., Jindal S.S. Ltd., Geze, Essar,
84. | Stainless Steel Railing Dorma, D-Line, KICH
85. | C-PVC pipes Astral, Ashirvad, Prince
86. | Stainless Steel hardware fittings Dorma, Hafele, Godrej, Geze., Dorset
Hermitically Sealed Performance Saint Gobin, Asahi, Pilkington, Viracon (Processed by
87. glass & Toughened glass. the me or their approved Processors).
Asian, ICI, Hygie Profile, Kansai, Nerolac. Shalimar,
88. | Epoxy Paint Berger Paint
89. | Sanitary Fittings Hindware, Parryware, Cera, Hindustan, Jaquar
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Ultratech, MAS texturepaint, Spectrum, Heritage,
90. | Textured Exterior Paint Asian,Dulux, AkzoNobel, Birla Opus Prime,
Shalimar, Berger
91. | Gypsum Board Saint Gobain, USG Boral, Armstrong, Trimurti
9. Calcium Sillicate false ceiling Aerolite, Hilux, Armstrong, Gyptech
/frame work
93. | Glass Reinforced Jali UniStone, Dalal, Ultra Tech
94. | AAC Blocks Finecrete, UltraTech, R S Green
95. | Wooden Door Frame sand Shutters Goyla, Jayna, Kutty
96. | DIPipes Electro steel, Jindal Saw, Tata Metalls
97. | PRECAST KERB STONE Dalal, Paversindia, K.K.
98. | Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum
99. | HDMR Board Action Tesa-Boilo, Greenlam-Boilo
100. | UPVC door/window Fenesta
gjstzrcizer PSrlj)oefinl%las tici(z;grm%)rli)rllﬁ:’ Chowgule Koster, Fosroc, Sika, Huntsman (Ciba
101. - Sup ’ > | Geigy), Pidilite, Ferrous Crete, MAKPHALT, Birla
Polymers, Polyexpanse, Other Opus Prime. Berger
construction chemicals P » PeT8
102 Rockwool and Spray over ROCKWOOL, Lloyd Insulation, Lion Insulation,
’ deck Insulation NGP Industries
Sunpal, Gallina, Hindustan Alcox Ltd., GE Plastic,
103. Polycarbonate Sheet LEXAN, Tata, Jindal, Essar Steel
104. Decking steel sheet LYSAGHT Ezydek of TATA, Lloyds, JSW
Saint Gobain, Lafarage, Vans Gypsum, India gypsum,
105. False Ceiling- Gypsum Beral gypsum, Armstrong, USG, Gyptech Systems
Private Limited, HI-STEEL
106. Plywood/ Veneer Green, Century, Merino, Duro
. . Asian Paints Melamine Gold, Wudfin of Pidilite,
107. Melamine Polish Timbertone of ICI Dulux, Berger
108. Floor Spring Hardwyn, Godrej, Grace, Sandhu.
Aluminium  structural members
109. Windows, Glazing and Partitions, U- | Jindal, Indalco, Hindalco.
beading
Glazing Structural / . L .
110. Suspanded  /Skylight Saint Gobain, Pilkington, Asahi.
11. Float Glass, Frosted Glass Saint Gobaln, Asahi, Pilkington, Modi Float,
Bhawani Fire
112. Glass Spider Canopy Dorma, Alucob, Alupro
113. Fire rated vision Panels Pilkington, SCHOTT, FireLite, Saint Gobain.
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114. Skylight — Thermoform McCoy Architectural System, Vergola
115. Aluminium composite Panels Reynobond, Alpolica, Aluco Bond
116. G 1. Steel door frame Kutty Door's, . Shakti Metdqorf Navair, Promat,
Synergy Thrislington, Bhawani Fire
17, Glass processor DGU/Toughning Art N Glass, Sheeshmahal, Shivshakti or authorized
by manufacturer of glass.
118. Silicon Sealant, Weather Sealant G.E. Plastics, Dow Corning, Becker
119. Poly-Sulphide Sealant Choksey Chemicals, Fosroc, Pidilite, Sika
120. Fire sealent Promat, Birla 3M.
121. Grouting Compound/Admixture Bal Endura, Pidilite, Fosroc, Base-x Ferrous Crete.
Premium Washable Oil Bound Distemper Of Kansai
122 Oil Bound Washable Distemper/ Bison | -Nerolac Make, Tractor Brand Washable Distemper
’ Acrylic Distemper Of Asian Paints Make, Maxilite Of Ici- Dulux Paints
Make, Shalimar No. 1 Pad, Berger Paint
Beauty Gold Of Kansai - Nerolac Make, Apcolite
. . . Acrylic Emulsion Of Asian Paints Make, Super Cover
123. Acrylic / Plastic Emulsion Ici- Dulux Paints Make Shalimar Superlac Advance
Emulsion, Berger Paint (EC-300 Rangoli)
. . Akzo Nobel Coatings India Ltd.,
124. | Fire Paint PROMAT, Jotun, Asian Paints
125. DI Fittings Kartar , Electrosteel
126. CI Fittings Neel , Kartar , Sarkar
127, Float Valve IVC, Leader, Prayag, Kalsi Pump Pvt. Ltd., Dhawan
Sanitary Udyog , Prima
128. UPVC pipe and Fittings Prince, Supreme, Astral, AKG, Finolex
129, ngtrlfugally Cast (spun) Iron Pipes & Neco, ACL SKF, BIC, RPMF
Fittings
Centrifugally Cast (spun) iron Pipes .
130. (Class LA) Neco, Electro Steel, Kapilansh, Tata
131. SFRC Manbhole covers KK, Pragati
Zoloto, Sant, L&K, Leader, Kalsi Pump Pvt. Ltd.,
132. Brass stop & Bib Cock Jaquar (Continental), Kingston (Elta), Marco
(Oriental)
133. Mirror Glass Atul, Modi Guard, Golden Fish
134. {\Iffn Reltu’l"n valve (Check valve) Kalsi Pumps Pvt. Ltd. Zoloto, Annapurna
2" to 14
135. Brass Ferrules Dhawan Sanitary Udyog, Prima, Kalsi, Annapurna
136. Polyethylene water storage tank Sintex, Diplast Or Equivalent
137. Insulation for hot water pipes Kaiflex , Armaflex, Careflex
138, Insulation . for  external/exposed Kaiflex , Armaflex, Careflex
hot water pipes
139. Pipe prgtectlon for external water Pypkote, Makpolykote, Armaflex
supply pipes
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Merino Industries Ltd (Titan Series), Green Sturdo,
140. Toilet Cubicles Green Ply Industries Ltd (Greenlam Sturdo Classic),
Trespa, Dorma
141 Adhesive Compound/ Mortar for AAC | Ferrous, Crete, Greeco Bond, JK Lakshmi, Base-
’ block x, Ultratech, Ardex Endura
142 SS Mortise lock with one dead bolt and | DORMA (ST-800-TYPE-3) or equivalent Model of
’ pair off ss handles steel grade-SS304 D-Line or Hafele, Harrison
a3, | o> Mortise laich & lock WIth SIXIEVEIS | poRMA — (ST-8I00-TYPE-1) or equivalent
' 333 OIZ Otf 88 ©s steel 819 1 Model of D-Line or Hafele, Hettich, Harrison
DORMA(3200-1/2/3/4) or equivalent Model of
144. 88 Tower bolt Arkay or Hafele, Hettich, Harrison
145 SS Butt hinges with ball bearing grade- | DORMA (3090) or equivalent Model of D-line or
’ SS304 Ingersoll Rand, Hettich, Harrison
146. Magic Eye DORMA (1200) or equivalent Model of D-line or
Ingersoll Rand
147, Stainless steel sliding door bolts Dorrpa or Geze or Hafele or Ingersoll Rand, Hettich,
Harrison
Pull handle back to back of length 150 | Dorma TGDI-D 150 or equivalent model of Geze or
148.
mm of steel grade- SS 304 Ozone
149 Pull handle single side of length 150 | Dorma TGDI-D 150 or equivalent model of Geze or
’ mm of steel grade- SS 304 Ozone
150. Aluminium lever handles Hardima, Everite or equivalent
151. Lever Handle in SS 304 finish Pure Dorma 8100 or equivalent model of D-line or
Hafele
. Ozone model No. OOPP STD SSS or equivalent
152. Push plate in SS 304 grade model of Hafele or Geze
153. Dust excluding socket Dorma 3124 or equivalent model of Hafele or
Ingersoll Rand
154 Wall mounted door stopper with | Dorma 4012 or equivalent model of Geze or
’ rubber buffer Ingersoll Rand
Kick plate thickness 0.9mm in SS 304 | Ozone model no. OKP STD SS or equivalent
155.
grade model of Geze or Hafele
Disable sign plate in SS 304 satin | Dorma 3040-D or equivalent model of Geze or
156. . .
stainless steel finish Hafele.
white vitreous china laboratory/ . “
157. Kitchen sink Hindware “or Parryware or Cera, Jaquar, Roca
158. Gypsum Plaster Ferrous Crete, Gyproc, Saint Gobain, Boral
159. Modular Expansion Joint Herculus, CS, Vexcolt. Deevin.
160. Anti cockroach trap of SS Viking No. 47405, Jayna, Chillis
PRELAMINATED PARTICLE . .
161. BOARD Century Ply, Kitlam, Ecoboard, Merino
162. PRECAST C.C. COVER KKMG, Nimco, Hindustan, Terra Firma
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Pragati, Lakshmi, Sood & Sood, Jain Spun Pipes,
163. | R.C.C.PIPES-(NP-2) Indian Hume Pipe Co.., Dementia Spun Pipe Co.
STONEWARE PIPE &
164. GULLY TRAPS Perfect, Parryware, Any ISI Mark
165. SMC STORAGE PANEL TANK Sintex, Binani, Devi Polymers
Duroply, Kitply Industries Century Or Equivalent,
166. PLY WOOD Duroply (Bwr) Century Plywood, Green Plywood,
Mysore Boards.
167. PTMT FITTINGS Prayag, Shakti
READY TO USE MICRO Dr, Fixit (Micro Concrete), Bronco (Cemrepair
168. CONCRETE Mc), Basf (Masteremaco ® S  346),
Fosroc(Renderoc ® Rg.
Gunmetal Valves (Full way chech Leader, Zoloto, SANT,
169. Valves.)
170 WPC/PVC/door frame and doors Alstone, AVSL, Amulya, Century
Precoated Galvanized Iron Profile Tata, Jindal, Essar Steel
171. Sheet
172 Indian type W.C. Pan (Odissa Pattern) Perryware, Hindware, Cera
173 GRG False Ceiling Diamond Ceiling
Bamboo wood flooring and Wall Epitome Bamboowood Products, Floor India,
174. Paneling Ecogreen Flooring
175 HDPE Pipe & fittings (DWC) Supereme, Finolex, Astral
176 Concrete curing compound Sika, Fosroc, Mapei
177 Epoxy based corrosion protection IPSS, Vector, Fosroc
178 Shear keys IPSS, Sika, Fosroc
179 Zinc Anode IPSS, Vector, Krishna Conchem
180 Stainless Steel Water Storage Tank PAQOS (Durable Plus Model)
181 Wall Primer/Cement Primer Shalimar, Asian, Burger, Nerolac
182 Toughened glass Modi Guard, Saint Gobin, Asashi
Suraksha Ready Mix Plaster, 201, JK Smart
183 Ready Mixed Plaster Plaster Ready Mix, UltraTech Readiplast,
' Organo Plast

For Items/Materials not covered in the list above, the 1% quality material is to be used as per the

Nomenclatureof items or 1% quality material of the reputed Make/Brand required to be used for
execution of either agreement items or any Extra/Substituted item as per approval and direction
of Engineer-in-Charge.
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On Non-Judicial Stamp Paper of Minimum Rs. 100/-

(Guarantee offered by Bank to CPWD in connection with the execution of contractors) Form of Bank

Guarantee for Earnest Money Desposit/ Performance Guarantee/ SecurityDeposit/Mobilization Advance

1.

Whereas the Executive Engineer, N-Division, CPWD on behalf of the President of India (hereinafter called “The
Government”) has entered into and agreement bearing number ................. with.............. (name and
address of the contractor) (hereinafter  called  “the  Contractor”) for execution of work
................................. (name of work) ............................. The Government has further agreed to accept
an irrevocable Bank Guarantee for Rs. ................... (Rupees ....o.ovvvvviiiiiiiiiininnnn, only) valid upto
........... (date)....................... as Performance Guarantee/Security Deposit/Mobilization Advance from the
said Contractor for compliance of his obligations in accordance with the terms and conditions of the agreement.
We, oo (indicate the name of the bank) (herein after referred to as “the Bank™), hereby
undertake to pay to the Government an amount not exceeding Rs. ................ (Rupees ........ccvvevennnn only)
on demand by the Government within 10 Days of the demand.

We, o (indicate the name of the Bank) .................. , do here by undertake to pay the amount
due and payable under this guarantee without any demur, merely on a demand from the Governmentstating that
the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. ...........

We, oo, (indicate the name of the Bank), further undertake to pay the Government

any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding
pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute and unequivocal.
The payment so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment
there under and the Contractor shall have no claim against us for making such payment.

We, i (indicate the name of the Bank).............. , further agree that the Government shall have
the fullest liberty without our consent and without affecting in any manner our obligation here under to vary any
of the terms and conditions of the said agreement or to extend time of performance by the said Contractor from
time to time or to postpone for any time or from time to time any of the powers exercisable by the Government
against the said contractor and to forbear or enforce any of the terms and conditions relating to the said agreement
and we shall not be relieved from our liability by reason of any such variation or extension being granted to the
said Contractor or for any forbearance, act of omission on the part of the Government or any indulgence by the
Government to the said Contractor or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

We, oo (indicate the name of the Bank) , further agree that the Government at its option shall
be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance without proceeding

against the Contractor and notwithstanding any security or other guarantee the Government may have in relation
to the Contractor’s liabilities.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

We, o (indicate the name of the Bank) .................... , undertake not to revoke thisguarantee
except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to ........................ unless extended on demand by the Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
.................... (Rupees......................only) and unless a claim in writing is lodged with us within the date

of expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.
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Witness:-

1. Signature ......................
Name and address

2. Signature ...........ooeoeenns
Name and address

* Date to be worked out on the basis of validity period of 90 days where only financial bids are invited

Authorized signatory
Name

Designation
Staff code no.

Bank seal

and 180days for two/three bid system from the date of submission of tender.

** In paragraph I, strike out the portion not applicable. Bank Guarantee will be made either for performance

guarantee/security deposit/mobilization advance, as the case may

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil,

Sr. D/Man

AE (P)

EE



102

SI. No...oovveiennne
NOTE:- WORKERS
IDENTITY CARD
1. This Card is valid only for specified
working place/place of duty.
Name of Agency
2. The Contractor is fully responsible for with address :-
any misuse of this card beyond duty
hours/days.
Telephone No./Mobile
3. The Contractor bears responsibility for
the character of Card holder worker.
Registration No. :-
VALID UPTO
Name of Worker :-
Present Address:-
Permanent Address:- Photo
Identification Mark:- Signature of Worker
Place of Duty
Signature of Contractor :
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HRT IRBR
PHEd HRIUTAS AMI(TT AvS)
3. <. 1. fa, =120
g . faed, w3 facell — 110002
BT . 23378204, BIF . 23378292
s‘—ﬁa: deleecn.cpwd@nic.in

FORM - III

[Under rule 21(2) Of the Contract Labour (Regulation and Abolition) Central Rules, 1971; and
rule 7(3) of the Inter-State Migrant Workmen (Regulation of Employment and Conditions of

Service) Central Rules, 1980]

Form of Certificate by Principal Employer

Certified that:

1.

I have engaged the applicant M/s/Sh.......cccoiiiiiiiiiiiiinnn.n. contractor in my
establishment for the work of «  Upgradation/maintenance in GPRA quarters at
Pandara Road, Pandara Park & Bharti Nagar and other locations under (Service
Centre No. 206, 209 & 211) ‘N’ Division CPWD, New Delhi during 2026-27. (SH:-
Repair and renovation work of kitchen, toilets, bathroom, rooms, & cupboards doors
etc., in flat No. DI/70 Bharti Nagar and other misc works). ”

I undertake to be bound by all the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 (37 of 1970) and the Contract Labour (Regulation and Abolition)
Central Rules, 1971 / the Inter-State Migrant Workmen (Regulation of Employment and
Conditions of Service) Act, 1979 (30 of 1979) and the Inter-State Migrant Workmen
(Regulation of Employment and Conditions of Service) Central Rules, 1980 in so far as
the provisions are applicable to me in respect of the employment of contract labour/inter-
state migrant workmen by the applicant in my establishment.

The engagement of contract labour in the said work is not prohibited under sub section
(1) of section 10 of the Contract Labour (Regulation and Abolition) Act, 1970 (37 of 1970)
or an award or a settlement.

Executive Engineer
‘N’ Division, CPWD

Place: Delhi New Delhi

Registration No. LRA/ALCNEWDELHI3 /2022 /R-14.
(LIN No. 2-1634-5358-8)
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SPECIAL CONDITIONS FOR PAINTING WORKS

1. Full quantity or quantity as decided by Engineer-in- Charge of the materials such as
paint, Acrylicemulsion paint, Acrylic distemper etc. shall be deposited in sealed
containers in advance before use. Packing size shall be decided by Engineer-in-
charge.

2. The contractor shall have to get approved the brands / shades of Acrylic Distemper,
Synthetic Enamel Paint, Acrylic Emulsion Paint, Exterior Paint etc. from the
Engineer-in-Charge and also shall be got checked by the Engineer-in-charge or his
authorized representative on receipt of it atsite before execution of same.

3. The materials required for day’s work shall be issued to contractor or his authorized
representativedaily by the JE / AE -in-charge of the work. Any balance of the material
left at end of the days ofwork and the empty containers shall be returned to JE / AE.
The day to day issue account of the materials shall be maintained by the Junior
Engineer-in-Charge and shall be signed daily by the Contractor or his authorized
agent in token of receipt of the materials failing which no payment of bill shall be
made to the Contractor. The empty containers shall not be removed from the siteof
work without written orders of the Engineer-in-charge.

4. Before the commencement of work, the contractor shall prepare one sample as
instructed by the Engineer-in-charge. After the sample is approved by the Engineer-
in-Charge, the Contractor shallbe allowed to commence the work and the quality of
work shall confirm to the approved sample.

5. In case the Bungalows / quarters are not made available to the Contractor according
to the programme, the Contractor shall not be entitled for any claim for idle labour
or any other claim on any account what-so-ever.

6. No payment will be made to the Contractor for damage caused by rains during the
execution of the works and no claim on this account will be entertained.

7. Scrapping shall be shown to the Assistant Engineer and got approved and test
checked by him prior to painting or other finishing work.

8. To avoid disputes later on, contractor is advised to get the measurement recorded
within a week’stime and shall submit his bills as per relevant clauses of contract. Any
dispute regarding measurement including work done shall be judged within a week’s
time failing which measurement, certified and recorded, shall be entertained.

9. All doors, windows, floors, furniture, electrical fittings and other articles shall be
protected fromdust, splashes & damage Splashes & droppings from white washing,
colour washing, distempering painting etc. on walls, floors, doors and window, down
take pipes / furniture shall be removed by the Contractor at his own cost and the
surface cleaned simultaneously after the completion of the day’s work is done,
without waiting for the actual completion of the other itemsof work of the contract.

10. The Contractor shall comply with the provisions of ‘Construction and Demolition
Waste Management Rules, 2016’ as notified by the Ministry of Environment and
Forest vide notification dated 29.03.2016 (available at web address
www.moef.gov.in)..
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11. For some of the specific nature of work such as anti-termite treatment and
waterproofing work contractors who associate specialized agencies / specialized firm
executing the work give a specific guarantee that they are responsible for removal of
any defects cropping up in these works executed by them during the guarantee period.

a)  The form of the guarantee to be executed by the contractors is given as
per annexureattached.

b) 10% of the amount pertaining to anti-termite treatment and
waterproofing work as security deducted from the bills of the
contractors will be refunded after expiry of guarantee period in
accordance with the terms of the contract in this behalf.

12. During execution of work, water supply, installations / fittings & sanitary, installation
/ fittings, will be dismantled / demolished for which nothing extra shall be paid except
the items already exist in the schedule of quantities (civil) attached.

13. Any cement slurry added over base surface (or) for continuation of concreting for
better bond is deemed to have been included in the items and nothing extra shall be
paid on this account.

14. If in the description / nomenclature of item the thickness of board / ply is mentioned
18mmthick and manufacturer does not provide / manufacture 18mm thick board / ply
then 19mmthick board / ply can be used there, for that nothing extra shall be paid on
this account, viceversa.

15. Agency should take extra precaution for protection of existing floor, wall, fittings,
fixtures etc. nothing extra shall be paid on this account.
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Form 'F'

Undertaking on structural stability and soundness of already completed buildings and
infrastructure Projects.

I/we undertake and confirm that any building / infrastructure constructed by our firm /partnership
firm/ company has not suffered any failure, making it unfit for intended use, either due to structural design
and defects or due to use of sub-standard materials or execution of sub-standard work, poor workmanship
or any other reason during the last 25 (twenty five) years.

I/we, further, undertake that if such information comes to the notice of CPWD, then Engineer-in-
Charge shall be free to terminate the bid/agreement and to forfeit the entire amount of earnest money
deposit, performance guarantee and security deposits.

I/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar us
forever from tendering in CPWD.

The decision of Engineer-in-Charge or any higher authority shall be final and binding.

Signature of notary with seal Signature of bidder or an authorized person of
the firm with stamp

Note: Affidavit to be furnished on a 'Non-judicial' stamp paper of Rs. 200/-(scanned copy of the
notarized affidavit to be uploaded at the time of submission of bid).
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Schedule of Quantity

Upgradation/maintenance in GPRA quarters at Pandara Road, Pandara

Park & Bharti Nagar and other locations under (Service Centre No. 206, 209 & 211) ‘N’

Division CPWD, New Delhi during 2026-27.

(SH:- Repair and renovation work of kitchen,

toilets, bathroom, rooms, & cupboards doors etc., in flat No. DI/70 Bharti Nagar and other
misc works).

S. No.

Description of Item

Qty

Unit

Rate

Amount

1

Providing and laying in position cement concrete
of specified grade excluding the cost of
centering and shuttering - All work up to plinth
level :

1.1

1:2:4 (1 cement : 2 coarse sand (zone-III)
derived from natural sources : 4 graded stone
aggregate 20 mm nominal size derived from
natural sources)

3.00

cum

7878.50

23636.00

1.2

1:5:10 (1 cement : 5 coarse sand (zone-III)
derived from natural sources : 10 graded stone
aggregate 40 mm nominal size derived from
natural sources)

10.00

cum

6518.60

65186.00

Brick work with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in
foundation and plinth in:

2.1

Cement mortar 1:6 (1 cement : 6 coarse sand)

1.00

cum

7132.25

7132.00

Brick work with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in
superstructure above plinth level up to floor V
level in all shapes and sizes in :

3.1

Cement mortar 1:6 (1 cement : 6 coarse sand)

3.50

cum

9105.95

31871.00

Half brick masonry with common burnt clay
F.P.S. (non modular) bricks of class designation
7.5 in superstructure above plinth level up to
floor V level.

4.1

Cement mortar 1:4 (1 cement :4 coarse sand)

5.00

sqm

1123.80

5619.00

Providing and fixing 18 mm thick gang saw cut,
mirror polished, premoulded and prepolished,
machine cut for kitchen platforms, wvanity
counters, window sills, facias and similar
locations of required size,approved shade,
colour and texture laid over 20 mm thick base
cement mortar 1:4 (1 cement :4 coarse sand),
joints treated with white cement, mixed with
matching pigment, epoxy touch ups, including
rubbing, curing. moulding and polishing of
edges to give high gloss finish etc. complete at
all levels

5.1

Granite stone slab of colour black, Cherry/Ruby
red

Area of slab upto 0.50 sqm

15.00

sqm

5413.50

81203.00
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Extra for providing opening of required size &
shape for wash basin/ kitchen sink in kitchen
platform, vanity counter and similar location in
marble/ Granite/ stone work, including
necessary holes for pillar taps etc. including
moulding, rubbing and polishing of cut edges
etc. complete.

3.00

each

978.70

2936.00

Providing and fixing Ist quality ceramic glazed
wall tiles conforming to IS: 15622 (thickness to
be specified by the manufacturer), of approved
make, in all colours, shades except burgundy,
bottle green, black of any size (i.e 300x450 mm
/300x600 mm or more size etc.)as approved by
Engineer-in-Charge, in skirting, risers of steps
and dados, over 12 mm thick bed of cement
mortar 1:3 (1 cement : 3 coarse sand) and
jointing with grey cement slurry @ 3.3kg per
sqm, including pointing in white cement mixed
with pigment of matching shade complete.

150.00

sqm

1267.95

190193.00

Providing wood work in frames of doors,
windows, clerestory windows and other frames,
wrought framed and fixed in position with hold
fast lugs or with dash fasteners of required dia &
length ( hold fast lugs or dash fastener shall be
paid for separately).

8.1

Second class teak wood

0.40

cum

142949.70

57180.00

Providing and fixing panelled or panelled and
glazed shutters for doors, windows and
clerestory windows fixing with butt hinges of
required size with necessary screws, excluding
panelling which will be paid for separately, all
complete as per direction of Engineer-in-charge.
(Note : Butt hinges and necessary screws shall
be paid separately)

9.1

Second class teak wood

9.1.1

30 mm thick shutters

12.00

sqm

3747.30

44968.00

10

Providing and fixing panelling or panelling and
glazing in panelled or panelled and glazed
shutters for doors, windows and clerestory
windows (Area of opening for panel inserts
excluding portion inside grooves or rebates to be
measured). Panelling for panelled or panelled
and glazed shutters 25 mm to 40 mm thick :

10.1

Second class teak wood

8.00

sqm

3323.20

26586.00

11

Extra for providing frosted glass panes 4 mm
thick (weight not less than 10 kg per sqm)
instead of ordinary float glass panes 4 mm thick
(weight not less than 10 kg per sqm) in doors,
windows and clerestory window shutters. (Area
of opening for glass panes excluding portion
inside rebate shall be measured).

2.00

sqm

176.40

353.00
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12

Providing and fixing M.S. grills of required
pattern in frames of windows etc. with M.S.
flats, square or round bars etc. including priming
coat with approved steel primer all complete.

12.1

Fixed to openings /wooden frames with rawl
plugs screws etc.

240.00

238.35

57204.00

13

Providing and fixing chromium plated brass
curtain rod having wall thickness of 1.25 mm
with two chromium plated brass brackets fixed
with C.P. brass screws and PVC sleeves etc.,
wherever necessary complete :

13.1

25 mm dia

25.00

metre

525.55

13139.00

14

Providing and fixing aluminium die cast body
tubular type universal hydraulic door closer
(having brand logo with ISL, IS : 3564, embossed
on the body, door weight upto 35 kg and door
width upto 700 mm), with necessary accessories
and screws etc. complete.

13.00

each

1124.85

14623.00

15

Providing and fixing aluminium sliding door
bolts, ISI marked anodised (anodic coating not
less than grade AC 10 as per IS : 1868),
transparent or dyed to required colour or shade,
with nuts and screws etc. complete :

15.1

300x16 mm

1.00

each

303.25

303.00

15.2

250x16 mm

1.00

each

260.60

261.00

16

Providing and fixing aluminium handles, ISI
marked, anodised (anodic coating not less than
grade AC 10 as per IS : 1868) transparent or
dyed to required colour or shade, with necessary
screws etc. complete :

16.1

125 mm

2.00

each

66.25

133.00

17

Providing and fixing aluminium hanging floor
door stopper, ISI marked, anodised (anodic
coating not less than grade AC 10 as per IS:
1868) transparent or dyed to required colour and
shade, with necessary screws etc. complete.

17.1

Twin rubber stopper

2.00

each

72.35

145.00

18

Providing and fixing Bamboo jaffery/ fencing
consisting of superior quality 25 mm dia
(Average) half cut bamboo placed vertically and
fixed together with three numbers horizontal
running members of hollock wood in scantling
ofsection 50X25 mm, fixed with nails and G.I
wire on existing support complete as per
direction of Engineer-in-charge

340.00

sqm

689.40

234396.00
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19

Providing and fixing magnetic catcher of
approved quality in cupboard / ward robe
shutters, including fixing with necessary screws
etc. complete.

19.1

Double strip (horizontal type)

20.00

each

39.70

794.00

20

Providing and fixing wire gauge shutters using
stainless steel grade 304 wire gauge with wire of
dia 0.5 mm and average width of aperture 1.4
mm in both directions for doors, windows and
clerestory windows with necessary screws :

20.1

35 mm thick shutters

20.1.1

with ISI marked M.S. pressed butt hinges bright
finished of required size

20.1.1.1

Second class teak wood

2.00

sqm

5024.15

10048.00

21

Providing and fixing stainless steel fancy handle
of approved make fixed with SS screws etc.
complete as per direction of Engineer-in-charge.

21.1

200 mm

25.00

each

186.65

4666.00

22

Providing and fixing stainless steel soft closing
spring hinges at 0 degree hinges (hydraulic type)
of approved make/brand to cupboard shutters
with full threaded steel screws including making
necessary recess in board and finished etc.
complete as per direction of Engineer-in-charge.

50.00

each

272.00

13600.00

23

Providing and fixing stainless steel soft closing
heavy type telescopic drawer channels of
approved make 500 mm long with screws etc.
complete as per direction of Engineer- in-charge.

20.00

One
Set

885.10

17702.00
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24

Providing and fixing ready made 304 grade
stainless steel Modular kitchen basket and
accessories such as right angle basket (Plain Cup
& Saucer, plant, Partition, Bottle rack, Thali,
Cutlery) kitchen utensil basket, Dinner set
basket, kitchen grain basket, Multipurpose
basket as per site requirement including
finishing (wherever required) and fittings. The
same shall be fixed with necessary stainless steel
nuts & bolts, Stainless Steel screws & elescopic
channel etc. as per direction Engineer-in charge.
(For payment purpose only weight of Stainless
steel basket shall be considered excluding
weight of all fixing accessories such as nuts,
bolts, fasteners telescopic basket channels etc.
Payment of providing and fixing telescopic
channel shall be paid separately)

25.00

533.25

13331.00

25

Steel work in built up tubular (round, square or
rectangular hollow tubes etc.) trusses etc.,
including cutting, hoisting, fixing in position and
applying a priming coat of approved steel
primer, including welding and bolted with
special shaped washers etc. complete.

25.1

Hot finished welded type tubes

400.00

kg

194.40

77760.00

26

Steel work welded in built up sections/ framed
work, including cutting, hoisting, fixing in
position and applying a priming coat of
approved steel primer using structural steel etc.
as required.

26.1

In gratings, frames, guard bar, ladder, railings,
brackets, gates and similar works

400.00

kg

172.60

69040.00

27

Providing & fixing fly proof wire gauze to
windows, clerestory windows & doors with M.S.
Flat 15x3 mm and nuts & bolts complete.

27.1

Stainless steel (grade 304) wire gauze of 0.5 mm
dia wire and 1.4 mm aperture on both sides

3.00

sqm

1133.55

3401.00

28

Kota stone slab flooring over 20 mm (average)
thick base laid over and jointed with grey cement
slurry mixed with pigment to match the shade of
the slab, including rubbing and polishing
complete with base of cement mortar 1 : 4 (1
cement : 4 coarse sand) :

28.1

25 mm thick

120.00

sqm

1948.25

233790.00
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29

Kota stone slabs 20 mm thick in risers of steps,
skirting, dado and pillars laid on 12 mm
(average) thick cement mortar 1:3 (1 cement: 3
coarse sand) and jointed with grey cement slurry
mixed with pigment to match the shade of the
slabs, including rubbing and polishing complete.

5.00

sqm

2354.70

11774.00

30

Providing and laying rectified/antiskid Glazed
Ceramic floor tiles of size 300x300 mm or more
(thickness to be specified by the manufacturer),
of Ist quality conforming to IS: 15622, of
approved make, in colours White, Ivory, Grey,
Fume Red Brown, laid on 20 mm thick cement
mortar 1:4 (1 Cement: 4 Coarse sand), jointing
with grey cement slurry @ 3.3 kg/ sqm including
grouting the joints with white cement and
matching pigments etc., complete.

28.00

sqm

1330.00

37240.00

31

Providing and laying vitrified floor tiles in
different sizes (thickness to be specified by the
manufacturer) with water absorption less than
0.08% and conforming to IS : 15622, of
approved make, in all colours and shades, laid on
20mm thick cement mortar 1:4 (1 cement : 4
coarse sand), including grouting the joints with
white cement and matching pigments etc.,
complete.

31.1

Size of Tile 600x600 mm

50.00

sqm

1553.45

77673.00

32

Providing and laying Vitrified tiles in different
sizes  (thickness to be specified by
manufacturer), with water absorption less than
0.08 % and conforming to LS. 15622, of
approved make, in all colours & shade, in
skirting, riser of steps, over 12 mm thick bed of
cement mortar 1:3 (lcement: 3 coarse sand),
jointing with grey cement slurry @ 3.3 kg/sqm
including grouting the joint with white cement &
matching pigments etc. complete.

32.1

Size of Tile 600x600 mm

6.00

sqm

1623.05

9738.00
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33

Providing and fixing precoated galvanised iron
profile sheets (size, shape and pitch of
corrugation as approved by Engineer-in-Charge)
of total coated thickness 0.50 mm (base metal of
minimum 0.45 mm thickness with total coating
thickness of 0.05mm) with zinc coating 120
grams per sqm as per IS: 277, in 240 mpa steel
grade, 5-7 microns epoxy primer on both side of
the sheet and polyester top coat 15-18 microns,
Sheet should have protective guard film of 25
microns minimum to avoid scratches during
transportation and should be supplied in single
length upto 12 metre or as desired by Engineer-
in-charge. The sheet shall be fixed using self
drilling iself tapping screws of size (5.5x 55 mm)
with EPDM seal, complete upto any pitch in
horizontal/ verticalor curved surfaces, excluding
the cost of purlins, rafters and trusses and
including cutting to size and shape wherever
required

40.00

sqm

738.65

29546.00

34

Providing and applying plaster of paris putty of
2 mm thickness over plastered surface to prepare
the surface even and smooth complete.

500.00

sqm

262.70

131350.00

35

Finishing walls with Acrylic Smooth exterior
paint of required shade :

35.1

New work (Two or more coat applied @ 1.67
1tr/10 sqm over and including priming coat of
exterior primer applied @ 0.90 litre/10 sqm)

600.00

sqm

160.60

96360.00

36

Painting with synthetic enamel paint of approved
brand and manufacture of required colour to give
an even shade :

36.1

Two or more coats on new work

940.00

sqm

155.90

146546.00

37

Providing and applying white cement based
putty of average thickness 1 mm, of approved
brand and manufacturer, over the plastered wall
surface to prepare the surface even and smooth
complete.

600.00

sqm

156.05

93630.00

38

Wall painting with acrylic emulsion paint,
having VOC (Volatile Organic Compound )
content less than 50 grams/ litre, of approved
brand and manufacture, including applying
additional coats wherever required, to achieve
even shade and colour

38.1

Two coats

500.00

sqm

137.45

68725.00

39

Applying priming coats with primer of approved
brand and manufacture, having low VOC
(Volatile Organic Compound ) content
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39.1

With water thinnable cement primer on wall
surface having VOC content less than 50
grams/litre

500.00

sqm

73.95

36975.00

40

Removing dry or oil bound distemper, water
proofing cement paint and the like by scrapping,
sand papering and preparing the surface smooth
including necessary repairs to scratches etc.
complete.

1000.00

sqm

25.15

25150.00

41

Painting with synthetic enamel paint of approved
brand and manufacture of required colour to give
an even shade

41.1

One or more coats on old work

50.00

sqm

102.80

5140.00

42

Fixing chowkhat in existing opening in brick /
RCC wall with dash fasteners/ Chemical
fasteners of appropriate size (3 nos on each
vertical member of door chowkhat and 2 nos on
each vertical member of window chowkhats),
including Cost of dash fasteners/ chemical
fastener.

15.00

each

217.10

3257.00

43

Renewing glass panes, with wooden fillets
wherever necessary:

43.1

Float glass panes of nominal thickness 4 mm
(weight not less than 10 kg/sqm)

2.00

sqm

1580.90

3162.00

44

Dismantling W.C. Pan of all sizes including
disposal of dismantled materials including
malba all complete as per directions of Engineer-
in-Charge.

3.00

each

134.10

402.00

45

Demolishing cement concrete manually/ by
mechanical means including  disposal of
material within 50 metres lead as per direction of
Engineer - in - charge.

45.1

Nominal concrete 1:3:6 or richer mix (i/c
equivalent design mix)

1.00

cum

2434.25

2434.00

46

Demolishing R.C.C. work manually/ by
mechanical means including stacking of steel
bars and disposal of unserviceable material
within 50 metres lead as per direction of
Engineer - in- charge.

0.30

cum

3551.25

1065.00

47

Demolishing brick work manually/ by
mechanical means including  stacking of
serviceable  material and  disposal of
unserviceable material within 50 metres lead as
per direction of Engineer-in-charge.

47.1

In cement mortar

2.00

cum

2060.20

4120.00

48

Dismantling doors, windows and clerestory
windows (steel or wood) shutter including
chowkhats, architrave, holdfasts etc. complete
and stacking within 50 metres lead :
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48.1

Of area 3 sq. metres and below

15.00

each

367.20

5508.00

49

Dismantling tile work in floors and roofs laid in
cement mortar including stacking material
within 50 metres lead.

49.1

For thickness of tiles 10 mm to 25 mm

210.00

sqm

73.40

15414.00

50

Dismantling of flushing cistern of all types
(C.I/PVC/Vitrious China) including stacking of
useful materials near the site and disposal of
unserviceable materials within 50 metres lead.

2.00

each

112.05

224.00

51

Dismantling old plaster or skirting raking out
joints and cleaning the surface for plaster
including disposal of rubbish to the dumping
ground within 50 metres lead.

200.00

sqm

54.65

10930.00

52

Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by
mechanical means, including loading,
transporting, unloading to approved municipal
dumping ground or as approved by Engineer-in-
charge, beyond 50 m initial lead, for all leads
including all lifts involved

70.00

cum

263.95

18477.00

53

Providing and fixing white vitreous china
pedestal for wash basin completely recessed at
the back for the reception of pipes and fittings

1.00

each

1683.35

1683.00

54

Providing and fixing Stainless Steel A ISI 304
(18/8) kitchen sink as per IS:13983 with C.I.
brackets and stainless steel plug 40 mm,
including painting of fittings and brackets,
cutting and making good the walls wherever
required

54.1

Kitchen sink with drain board

54.1.1

510x1040 mm bowl depth 200 mm

1.00

each

7159.00

7159.00

55

Providing and fixing P.V.C. waste pipe for sink
or wash basin including P.V.C. waste fittings
complete.

55.1

Flexible pipe

55.1.1

32 mm dia

3.00

each

119.55

359.00

56

Providing and fixing 600x450 mm beveled edge
mirror of superior glass (of approved quality)
complete with 6 mm thick hard board ground
fixed to wooden cleats with C.P. brass screws
and washers complete.

1.00

each

1607.95

1608.00

57

Providing and fixing 600x120x5 mm glass shelf
with edges round off, supported on anodised
aluminium angle frame with C.P. brass brackets
and guard rail complete fixed with 40 mm long
screws, rawl plugs etc., complete.

2.00

each

1083.50

2167.00
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58

Providing and fixing floor mounted, white
vitreous china single piece, double traps
syphonic water closet of approved brand/make,
shape, size and pattern including integrated
white vitreous china cistern of capacity 10 litre
with dual flushing system, including all fittings
and fixtures with seat cover, cistern fittings, nuts,
bolts and gasket etc including making
connection with the existing P/S trap, complete
in all respect as per directions of Engineer-in-
Charge.

2.00

each

18212.90

36426.00

59

Providing and fixing G.I. pipes complete with
G.I. fittings and clamps, including cutting and
making good the walls etc. Internal work -
Exposed on wall.

59.1

20 mm dia nominal bore

20.00

metre

437.30

8746.00

60

Providing and fixing gun metal gate valve with
C.1. wheel of approved quality (screwed end) :

60.1

20 mm nominal bore

3.00

each

539.95

1620.00

61

Providing and fixing uplasticised PVC
connection pipe with brass unions :

61.1

45 cm length

61.1.1

15 mm nominal bore

10.00

each

97.75

978.00

62

Providing and fixing G.I. Union in G.I. pipe
including cutting and threading the pipe and
making long screws etc. complete (New work) :

62.1

15 mm nominal bore

3.00

each

318.35

955.00

62.2

20 mm nominal bore

3.00

each

346.80

1040.00

63

Providing and placing on terrace (at all floor
levels) polyethylene water storage tank, IS :
12701 marked, with cover and suitable locking
arrangement and making necessary holes for
inlet, outlet and overflow pipes but without
fittings and the base support for tank.

2000.00

per
litre

11.00

22000.00

64

Providing and fixing C.P. Brass extension nipple
(size 15 mm x 50 mm) of approved make and
quality as per direction of Engineer-in-charge.

10.00

each

74.80

748.00

65

Providing and fixing PTMT bib cock of
approved quality and colour

65.1

15 mm nominal bore, 86 mm long, weighing not
less than 88 gms

2.00

each

125.60

251.00

66

Providing and fixing PTMT Ball cock of
approved quality, colour and make complete
with Epoxy coated aluminium rod with L.P./
H.P.H.D. plastic ball.

66.1

15 mm nominal bore, 105 mm long, weighing
not less than 138 gms

4.00

each

182.10

728.00

67

Providing and fixing in position pre-cast R.C.C.
manhole cover and frame of required shape and
approved quality
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67.1

LD-25

67.1.1

Rectangular shape 600x450 mm internal
dimensions

5.00

each

1437.65

7188.00

68

Supplying and fixing C.I. cover 300x300 mm
without frame for gully trap (standard pattern)
the weight of cover to be not less than 4.5 kg

5.00

each

787.00

3935.00

69

Renewing fly proof wire gauze to wooden/M.S.
windows, clerestory windows & doors with
necessary screws using Stainless steel (grade
304) wire gauge using wire of dia 0.5 mm and
average width of aperture 1.4 mm in both
direction (cost of wooden/steel U beading shall
be paid for separately)

10.00

sqm

1037.10

10371.00

70

Providing and fixing 8 mm thick frameless
toughened glass for aluminium partition
including fixing arrangement and making
necessary holes etc. all complete as per direction
of Engineer-in-charge

8.00

sqm

2977.05

23816.00

Total

2267817.00

correction factor on existing items of the DSR-2023 i.e. 0.973

2206586.00

Cost Index on DSR 2023 @ 4.03%

88925.00

Total

2295511.00

71

12-15 mm plaster with ready mix plaster of
Make ACC Suraksha Ready Mix Plsater 201/JK
Smart Plaster Ready Mix /Ultra Tech Readiplast/
Organo Plast- Type B confirming to 1S:2250,
IS:4031 premixed with cement well graded sand
& additives on wall surface having compressive
strength minimum 10 Mpa with coverage @ 180
kg or 4.50 Bags of 40 Kg each per 10 Sqm
including cleaning of wall surface & applying a
coat of cement slurry etc. complete as per
direction of Engineer-in-charge.

200.00

sqm

295.45

59090.00

72

Providing and fixing factory made cupboard
shutter with 18mm thick one side decorative and
other side balancing lamination factory pressed
HDHMR Board with density 850kg/cum of
Action Tesa or equivalent including 2mm thick
PVC edge banding tape with hot glue by edge
bending machine etc. with auto closing spring
loaded hinges (hydraulic type) etc. complete
made by authorised OEM Infurgo interior or
equivalent as per direction of Engineer-in-
charge. (Payment of providing and fixing auto
closing hinges shall be paid separately)

30.00

sqm

2037.85

61136.00
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73

Providing and fixing factory made modular
wardrobe with 18mm thick both side balancing
lamination factory made HDHMR with density
850kg/cum of Action Tesa or equivalent
approved brand for boxes, shelves, racks,
almirah, cupboard and drawer etc. including
necessary nails, screws etc. complete made by
authorised OEM Infurgo interior or equivalent as
per direction of Engineer-in- charge.

62.00

sqm

1850.60

114737.00

74

Providing and fixing factory made modular
wardrobe with 8mm thick both sides Pre-
laminated BSB (Both Side Balancing paper)
HDHMR with density 850kg/cum of Action
Tesa or equivalent as per IS :14587:1998 with
suitable full threaded steel screws etc. on the
backing of racks, drawer, cupboard, kitchen
cabinet under kitchen counter etc. all complete
made by authorised OEM Infurgo interior or
equivalent eoras per direction of Engineer-in-
charge.

35.00

sqm

931.15

32590.00

75

Providing and fixing G. 1. tank Nipple for tank
with rubber washer for making connection etc.
complete.

75.1

20 mm dia

3.00

each

135.55

407.00

76

Providing and fixing (Main Cabinet model No
52007-F (32") color:-Brown & wooden Brown
Size:- 810x470 mm + (Basin model No G-8045
(32")-white of Toyo or equivalent) of shape,
design and excluding all accessories fittings etc.
complete, make as per direction of Engineer-in-
Charge

2.00

each

29158.20

58316.00

77

Providing and fixing S.S. sliding door bolts of
Harrison make or Equivalent of code DH-317
with necessary screws etc. complete and as per
direction of Engineer-in-charge.

77.1

300x16 mm

10.00

each

500.10

5001.00

78

Providing and fixing S.S. tower bolts of Harrison
make or Equivalent of code DH-280 with
necessary screws etc. complete and as per
direction of Engineer-in-charge.

78.1

250x10 mm

40.00

each

301.00

12040.00

79

Providing and fixing Godrej Mortise Lock /
Handle Lock Set for Main & Internal Door of
Home & Offices (NEH 21, Satin Steel Finish, 8
inch lock body, 60 mm cylinder key from out
side knob from inside with 3 keys of approved
quality with necessary screws etc. complete.

10.00

each

2122.70

21227.00

80

Providing and fixing Stainless Steel LAPO
Premium 5-Inch Rubber Door Stopper with
Screw | Heavy Duty Wooden Door Stopper for
Home, Office, Hotel | Matt Finish | Strong Grip
Door Holder for All Surfaces with necessary
screws etc. complete.

15.00

each

273.00

4095.00
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81

Providing and fixing of C.P. brass click clack
waste 32 mm size full thread with 80 mm height,
(Model ALD-727) of Jaquar or equivalent) make
as per direction of Engineer-in-charge.

3.00

each

1077.05

3231.00

82

Providing and fixing C.P. brass Single Lever
Exposed Parts Kit & Hi-flow Diverter
Consisting of Operating Lever, Cartridge
Sleeve, Wall Flange (with Seals), Button
Assembly Sleeve & Button (Compatible with
ALD-079N, Exposed part KUP-35079NKPM)
of Jaquar or equivalent make as per direction of
Engineer-in-charge.

2.00

each

6371.15

12742.00

&3

Providing and fixing of C.P. brass square over
head Shower 200 mm dia, with long shower arm
(size-600x25x25mm) and wall flange of (Model
OHS-1613, arm SHA-455L600 of Jaquar or
equivalent) make as per direction of Engineer-
in-charge.

2.00

each

7543.85

15088.00

&4

Providing and Fixing C.P. brass Bathtub Spout
with Button attachment & hand shower i/c. wall
hook and 1.50 metre hose with wall flange
(Model SPJ-85463 & hand Shower Model No.
HSH-1731 of Jaquar or equivalent) make as per
direction of Engineer-in-charge.

2.00

each

6311.90

12624.00

85

Providing and fixing C.P. Brass Soap Dish
(Model No. ACN-113IN of Jaguar or
equivalent) make with necessary fittings etc.
complete as per direction of Engineer-in-charge.

3.00

each

769.10

2307.00

86

Providing and Fixing C.P. brass 2 Way Bib Cock
with Wall Flange (Model KUP-35041PM of
Jaquar or equivalent) make as per direction of
Engineer-in-charge.

2.00

each

2851.85

5704.00

87

Providing and Fixing C P brass Sink Mixer with
regular swinging spout (wall mounted model)
with connecting legs & wall flanges (Brand
model LYR-38309 of Jaquar or equivalent)
make as per direction of Engineer-in-charge.

1.00

each

5168.10

5168.00

88

Providing and Fixing C.P. brass Single Lever
Basin Mixer without Popup waste system with
450 mm long braided hoses and flange (Brand
model VGP-81011B of jaquar or equivalent )
make as per direction of Engineer-in-charge.

3.00

each

5080.15

15240.00

&9

Providing and Fixing C.P. brass Health Faucet
including 1 metre long easy flexible tube in
chrome finish and wall hook (Model No. ALD -
565 of Jaquar or equivalent) make as per
direction of Engineer-in-charge.

2.00

each

1275.00

2550.00

90

Providing and Fixing C.P. brass Towel Rack
600mm Long with Lower Hangers, Stainless
Steel (Model No. ACN-1181S of Jaquar or
equivalent) make as per direction of Engineer-
in-charge.

2.00

each

2880.70

5761.00
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91

Providing and Fixing C.P. brass Towel Rail 600
mm long (Model No. ACN-1111SM of Jaquar
or equivalent) make with PVC sleeves, C.P.
brass screws, concealed fittings arrangement etc
complete as per direction of Engineer-in-charge.

2.00

each

1824.15

3648.00

92

Providing and Fixing C.P.brass Towel Ring
Brand (model ACN-1121BN of Jaquar or
equivalent) make as per direction of Engineer-
in-charge.

3.00

each

1163.55

3491.00

93

Providing and fixing C.P. brass Single Lever
Wall Mixer with Provision For Overhead
Shower with 115mm Long Bend Pipe On Upper
Side, Connecting Legs & Wall Flanges i/c. wall
hook, wall flange and 1.5metre hose of (model
KUP-35117PM of Jaquar or equivalent) make as
per direction of Engineer-in-charge.

2.00

each

11458.95

22918.00

94

Providing and fixing stainless steel-304 Grade
stainless steel drain jali 5x5 inches / Floor
drainer with cockroach Trap/ Jali with hole or
without hole for waste pipe of approved make
and design complete as per direction of Engineer
-in - charge. (a) 125 mm dia

8.00

each

528.40

4227.00

95

Providing and Fixing C.P. brass angular stop
cock with wall flange/angle valve (Model KUP-
35053PM of Jaquar or equivalent) make as per
direction of Engineer-in-charge.

20.00

each

1795.20

35904.00

96

Providing and Fixing C.P. brass bib cock with
wall flange (Model KUP-35037PM) of Jaquar
or equivalent) make as per direction of
Engineer-in-charge.

2.00

each

2367.95

4736.00

97

Providing and fixing Acrylic corner glass shelf
Model No. ACN-1173 (Jaguar or equivalent)
with brackets and screws complete as per
direction of Engineer-in-charge.

3.00

each

1530.80

4592.00

98

Providing and fixing Glass Shelf 600mm Long
Model No. ACN-1171N (Jaguar or equivalent)
with brackets and screws complete as per
direction of Engineer-in-charge.

3.00

each

1376.80

4130.00

99

Providing and Fixing SWIVEL MIRROR 630 x
445mm RECTANGULAR shape (Brand model
AKP-CHR-35795 of Jaquar or equivalent) make
as per direction of Engineer-in-charge.

3.00

each

3224.50

9674.00

100

Providing and Fixing wash basin Thin Rim
Table Top Basin, Shape- Rectangular, Size:
530x420x140 mm with Click Clack Waste
32mm Size Full Thread with 130mm Height
(Model No. JDS-WHT-25907N +ALD-
7271130 of Jaquar or equivalent) make as per
direction of Engineer-in-charge.

2.00

each

7389.90

14780.00
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101 Providing and fixing C.P. Brass Toilet Roll

Holder (Model No. ACN-1151N of Jaguar or

equivalent) make with necessary fittings etc.

complete as per direction of Engineer-in-charge. 2.00 each 813.10 1626.00

102 Credit for dismantled unserviceable material

received from dismantling which shall be the

property of contractor and shall be handed over

to him after duly measured/ weighed for disposal

at his own level( Nothing extra shall be paid on

account of dismantling etc.)
102.1 Wooden window shutter 3.00 each -400.00 -1200.00
102.2 Wooden doors shutters 3.00 each -500.00 -1500.00
102.3 Door/window chowkhats 3.00 each -500.00 -1500.00
102.4 G.I/M.S./SCI sections 50.00 kg -30.00 -1500.00
102.5 Brass / C.P. brass ﬁttngS 5.00 kg -350.00 -1750.00
102.6 Plastic items such as PVC cisterns, bib cocks,

t k etc.

S10p cock et 100 | ke 220.00 220.00
102.7 Aluminium items such as handles, tower bolts

etc. 1.00 kg -150.00 -150.00

Total (B) | 551160.00
Total (A+B) | 2846671.00

Note: In case of overall percentage rates quoted by Agency is below the schedule of rates,
such below percentage shall not apply on the item at S. No. 102.1 to 102.7. However in case
quoted overall percentage is above the schedule of rates, such percentage shall also be applied
on these items.

1.

2.

Sr. D/Man
N-Division, CPWD
New Delhi
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