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SLNo Description Qty Unit Rate Amount

1 MASONRY WORK  

1.1 Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5
in superstructure above plinth level up to floor V level in all shapes and sizes in :

 

1.1.1 Cement mortar 1:6(1 cement : 6 coarse sand) 2.51 cum 9105.95 22856.00

Sub-Total  22856.00

2 WOOD AND P. V. C. WORK  

2.1 Providing and fixing to existing door frames.  

2.1.1 30 mm thick factory made Polyvinyl Chloride (PVC) door shutter made of styles and
rails of a uPVC hollow section of size 60x30 mm and wall thickness 2 mm (± 0.2 mm),
with inbuilt decorative moulding edging on one side. The styles and rails mitred and
joint at the corners by means of M.S. galvanised/ plastic brackets of size 75x220 mm
having wall thickness 1.0 mm and stainless steel screws. The styles of the shutter
reinforced by inserting galvanised M.S. tube of size 25x20 mm and 1 mm (± 0.1 mm)
wall thickness. The lock rail made up of 'H' section, a uPVC hollow section of size
100x30 mm and 2 mm (± 0.2 mm) wall thickness fixed to the shutter styles by means of
plastic/ galvanised M.S. `U' cleats. The shutter frame filled with a uPVC multi-
chambered single panel of size not less than 620 mm, having over all thickness of
20 mm and 1 mm (± 0.1 mm) wall thickness . The panels filled vertically and tie bar at
two places by inserting horizontally 6 mm galvanised M.S. rod and fastened with nuts
and washers, complete as per manufacturer's specification and direction of Engineer-in-
charge.

5.7 sqm 3253.80 18547.00

Sub-Total  18547.00

3 STEEL WORK  

3.1 Providing and fixing 1 mm thick M.S. sheet door with frame of 40x40x6 mm angle iron
and 3 mm M.S. gusset plates at the junctions and corners, all necessary fittings
complete,  including  applying  a  priming  coat of approved steel primer.

 

3.1.1 Using M.S. angels 40x40x6 mm for diagonal braces 4.75 sqm 5804.35 27571.00

3.2 Welding by gas or electric plant including transportation of plant at site etc. complete. 1500 cm 3.70 5550.00

Sub-Total  33121.00

4 FINISHING  

4.1 Cement plaster 1:3(1 cement: 3 coarse sand) finished with a floating coat of neat
cement.

 

4.1.1 12 mm cement plaster 24.62 sqm 449.55 11068.00

4.2 Painting with synthetic enamel paint of approved brand and manufacture to give an
even shade :

 

4.2.1 Two or more coats on new work 10.45 sqm 155.90 1629.00

Sub-Total  12697.00

5 Dismantling and Demolishing  

5.1 Demolishing R.C.C. work manually/ by mechanical means including stacking of steel
bars and disposal of unserviceable material within 50 metres lead as per direction of
Engineer - in- charge.

16.52 cum 3551.25 58667.00

5.2 Extra for cutting reinforcement bars manually/ by mechanical means in R.C.C. or R.B.
work (Payment shall be made on the cross sectional area of R.C.C. or R.B. work) as per
direction of Engineer-in-charge.

4 sqm 1147.20 4589.00

5.3 Taking out doors, windows and clerestory window shutters (steel or wood) including
stacking within 50 metres lead :

 

SCHDULE OF QUANTITY

NAME OF WORK: Replacement of water tank, gate and elastomeric water proofing in roof of residential Qtrs. at K.V. 2 JLA, Bareilly (UP).
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5.3.1 Of area 3 sq. metres and below 7 each 143.50 1005.00

Sub-Total  64261.00

6 WATER SUPPLY  

6.1 Providing and placing on terrace (at all floor levels) polyethylene water storage tank,
IS : 12701 marked, with cover and suitable locking arrangement and making
necessary holes for inlet, outlet and overflow pipes but without fittings and the base
support for tank.

8000 per litre 11.00 88000.00

Sub-Total  88000.00

7 WATER PROOFING  

7.1 Providing and applying fibre reinforced elastomeric liquid water proofing membrane
with resilient acrylic polymers having Sun Reflectivity Index (SRI) of 105 on top of
concrete roof in three coats @10.76 litre/ 10 sqm. One coat of self-priming of
elastomeric waterproofing liquid (dilution with water in the ratio of 3:1) and two coats
of undiluted elastomeric waterproofing liquid (dry film thickness of complete
application/system not less than 500 microns). The operation shall be carried out after
scrapping and properly cleaning the surface to remove loose particles with wire
brushes, complete in all respect as per the direction of Engineer- in-Charge.

114.16 sqm 563.10 64284.00

Sub-Total  64284.00

303766.00

295564.00

8866.92

304430.92

3,04,400.00

Assistant Engineer-II

CPWD, Bareilly

Say

Grand Total

Add Cost Index  @3% on SR&DR Total 295,564.00

Modified Estimated Cost after using correction factor on DSR 2023 on account of GST @ 0.973 * 303766 = 295564

Total


