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NIT No.  199/EE/PaWD-I/2026-27 
 

Name of Work : A/R & M/O to MP’s Flats/Bungalows under Sub Div-IV of 
PaWD-I, dg 2026-27  (SH:  Providing services of Supervisor, 
Carpenter, Painter, Beldar for Furniture Section). 

Estimated Cost : 536092/- 

Earnest Money  : 10722/- 

Security Deposit  : 2.5% of the tendered value 

Performance Guarantee : (a) 5% of tendered value or Estimated Cost Put to Tender 
(ECPT) (whichever is higher). 

  (b) Where the tendered amount is less than eighty percent (80%) 
of the Estimated Cost Put to Tender (ECPT), the Performance 
Guarantee, in addition to the requirement under (a) above, shall 
be increased by an amount equal to the difference between 
eighty percent (80%) of the ECPT and the tendered amount 

Time of execution : 04 Months 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR 

E-TENDERING FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 
(Applicable for inviting open bids) 

 

The Executive Engineer, Parliament Works Division I, CPWD, I.P. Bhawan, New Delhi invites on 
behalf of President of India online Percentage rate bids (CPWD 7) from approved and eligible 
contractors of CPWD in Building Category for the following work. 

S. No. 
NIT 
No 

Name of work & location 
Estimated 
cost put 
to bid 

Earnest 
Money 

Period of 
completion 

Last date & 
time of 

submission  of 
bid original 

EMD, copy of 
receipt for 

deposition of 
original EMD 

& others 
documents 

Time & date 
of opening 

of bid 
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A/R & M/O to MP’s 
Flats/Bungalows 

under Sub Div-IV of 
PaWD-I, dg 2026-27 
Providing services of 

Supervisor, 
Carpenter, Painter, 

Beldar for Furniture 
Section 

R
s.

 5
36

09
2/

- 

R
s.

 1
07

22
/-

 

04
 M

on
th

s 

09-10-2026 
upto 

3:00 P.M. 

09-10-2026 
At 

3:30P.M. 

  
1. The intending bidders must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents required. 
Along with CPWD Enlistment of Contractor. 

2. Information and instructions for contractor will form part of NIT and to be uploaded on ITI website. 
3. The bid document consisting of plans, specifications, the schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and 
other necessary documents can be seen and downloaded from website www.etender.cpwd.gov.in  

4. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within 
the period of bid submission. (The EMD documents shall only be issued from the place in 
which the office of receiving division office is situated)  and uploading the mandatory scanned 
documents such as Insurance Surety Bonds, Account Payee Demand draft or Bankers Cheque 
or Fixed Deposit Receipts or/and Bank Guarantee (for balance amount as prescribed ) from 
any of the Commercial Bank toward EMD in favour of Executive Engineer as mentioned in 
NIT, receipt for disposition of original EMD to division office any Executive Engineer, CPWD 
and others documents as specified.  The contractors already registered on e-tendering portal will 
have option to continue by paying tender processing fee at existing rates up to one year from the 
date of registration. 

 
5. Those contractors not registered on the website mentioned above, are required to get registered 

beforehand. If needed they can be imparted training on online bidding process as per details 
available on the website.    

6. The intending bidder must have valid digital signature to submit the bid. 
7. On opening date, the contractor can login and see the bid opening process. After opening of bids he 

will receive the competitor bid sheets. 
8. Contractor can upload documents in the form of JPG format or PDF format. 
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9. Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures 
appears in pink colour and the moment rate is entered, it turns sky blue. In additional to this, while 
selecting any of the cells a warning appears that if any cell is left blank the same shall be treated 
as”0”. Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such Percentage 
shall be treated as “0” (ZERO). 

 
10. SC/ST contractors enlisted under class V category are exempted from processing fee payable to ITI 

Limited. 
11. The intending bidder has to fill all the details of Insurance Surety Bonds, Account Payee Demand 

Draft/ /Bankers Cheque (bankers name, amount, number and date) against tender processing fee. 
The EMD can be paid in the form of Insurance Surety Bonds, Account Payee demand Draft or 
Banker’s Cheque or Fixed Deposit Receipts along with Bank Guarantee of any Commercial Bank 
wherever applicable. The intending bidder has to fill all the details such as Insurance Surety 
Bonds, Account Payee Demand Draft/ Fixed Deposit Receipt / Banker’s Cheque/Bank Guarantee 
number, amount and date. As per the new system, the amount of EMD can be paid by multiple 
Insurance Surety Bonds, Account Payee demand Draft or Banker’s Cheque or Fixed Deposit 
Receipts along with Bank Guarantee of any Commercial Bank.  

12. Integrity Pact shall be treated in the same manner as other components of the bid document. In e-
tendering, the intending bidder does not sign any document physically and entire bid document is 
submitted through digital signature. Since IP is a part of bid document no separate physical 
submission is required with other documents to be submitted in the office of tender opening 
authority. In addition to others component of bid document, the Integrity Pact along shall also be 
signed between Executive Engineer and successful bidder after acceptance of bid. 

13. The contractor shall quote his rates considering GST as applicable.  
14. The bidders are advised to inspect and examine the site & its surroundings and satisfy themselves 

before submitting their tender. A bidder shall be deemed to have full knowledge of the site whether 
he inspects it or not and no extra charges consequent upon any misunderstanding or otherwise shall 
be allowed. 

15. The bidders who propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, which contain any other condition (s) of 
any sort including conditional rebate will be summarily rejected.  

16. The Contractor has to ensure the following 
a. The contractor shall obtain a valid labour license as per clause 19 of the GCC 2023 

(Maintenance Woks) in terms of Contract Labour (Regulation & Abolition) Act-1970.   
b. The contractor shall pay the contribution of the GCC, ESI & EPF for which the contractor 

registered himself with EPFO and ESIC. 
c. Labour employed by the contractor has obtained smart card of ESI, which is essential for 

imparting medical facility to labour. 
d. Labour employed by the contractor has registered themselves with building and other 

Construction Worker Act-1996 to get applicable benefits. 
e. Record prescribed in CPWD Contractors labour regulations laid down in GCC 2023 

(Maintenance Woks) are to be maintained by the contractor. These include registers for 
workman employed by the contractors, Muster Roll, register of wages, Wages slip, 
Employment Card, service Certificate, Register of deduction for damages or loss, register of 
overtime and register of advance. 
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17. Copy of receipt for deposition of original EMD issued from division office of any Executive 

Engineer, CPWD (The EMD document shall be issued from the place in which the office of 
receiving division office is situated). 
 
List of following Documents to be scanned and uploaded within the period of bid submission 
otherwise tender shall invariably be rejected:  
1. Insurance Surety Bonds, Account Payee Demand draft or Bankers Cheque or Fixed Deposit 

Receipts or/and Bank Guarantee (for balance amount as prescribed ) from any of the 
Commercial Bank toward EMD. 

2. Copy of Enlistment Order of the Contractor.  
3. GST Registration Certificate of the State in which the work is to be taken up, if already 

obtained by the bidder. 
If the bidder has not obtained GST registration in the State in which the work is to be taken up, 
or as required by GST authorities then in such a case the bidder shall scan and upload 
following undertaking along with other bid documents. 
“lf work is awarded to me, I/we shall obtain GST registration Certificate of the State, in which 
work is to be taken up, within one month from the date of receipt of award letter or before 
release of any payment by CPWD, whichever is earlier, failing which I/We shall be responsible 
for any delay in payments which will be due towards me/us on a/c of the work executed and/or 
for any action taken by CPWD or GST department in this regard 

4. Copy of PAN card of the tendering company. 
5. Copy of receipt for deposition of original EMD issued from division office of any 

Executive Engineer, CPWD (The EMD document shall be issued from the place in which 
the office of receiving division office is situated). 

6. Certificate of ERP Training through any of the CPWD Regional Training Institutes (RTIs) or 
through the National CPWD Academy (NCA), Ghaziabad or through any other special training 
arranged by ERP unit at CPWD Headquarter. Training will be valid only when participant are 
registered in LMS (Learning Management System) of ERP and certificate is issued through 
LMS OF ERP. (Only for CPWD enlisted contractor)  

 
NOTE: Upload the concerned documents in appropriate format only. 
 

 

¼ããÀ¦ã ÔãÀ‡ãŠãÀ 

‡ãñŠ¶³ãè¾ã Êããñ‡ãŠ ãä¶ã½ããÃ¥ã ãäÌã¼ããØã 
 

ÔãâŒ¾ãã :    Ôã.‚ããä¼ã.- IV/Ôã.ãä¶ã.½ã.-I/ NIT/2026-27/               ãäª¶ããú‡ãŠ            

¹ãÆãä¦ããäÊããä¹ã:- 
1. ‡ãŠã¾ãÃ¹ããÊã‡ãŠ ‚ããä¼ã¾ãâ¦ãã,ÔãâÔãª ãä¶ã½ããÃ¥ã ½ã¥¡Êã-I,‡ãñŠ.Êããñ.ãä¶ã.ãäÌã.,¶ãƒÃ ãäªÊÊããè ý 
2. ÔãÖã¾ã‡ãŠ ‚ããä¼ã¾ãâ¦ãã, „¹ã½ã¥¡Êã- I,II Ìã III  ‡ãñŠ.Êããñ.ãä¶ã.ãäÌã.,¶ãƒÃ ãäªÊÊããè ý 
3. lgk;d bathfu;j ¼;ks-½] la-fu-eaa-&1 
4 mieaMy fyfid mieaMy&4] dks lwpuk iVV~ gsrqA  
5. Àãñ‡ãŠãäü¡¾ãã, Ôããä¶ã½ã.- I, ‡ãñŠ.Êããñ.ãä¶ã.ãäÌã¼ããØã, ‚ããƒÃ.¹ããè.¼ãÌã¶ã, ¶ãƒÃ ãäªÊÊããèý 
 
                                                                                                

                              ÔãÖã¾ã‡ãŠ ‚ããä¼ã¾ã¶¦ãã-IV 
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               INSTRUCTION FOR CONTRACTOR FOR SUBMISSION OF TENDER 

  
1. The tenderer should read all the instructions, terms & conditions, contract clauses, 

nomenclature of items, specifications etc., contained in the tender document very carefully, 

before quoting the rates. 

2. The tenderer should also read the General conditions of contract (Maintenance Works) for 

CPWD works 2023 (Amended up to date) published by DG (W) CPWD, Nirman Bhawan, 

New Delhi which will be a part of the Agreement with up to date amendments i.e. up to date of 

receipt of tender. 

3. The contractor shall quote his rates keeping in mind the specifications, terms & conditions, 

additional and special conditions etc. and nothing shall be payable extra whatsoever unless 

otherwise specified. 

 Provision for Labour Camp”: (No.CSQ/C&M/C37(8)/2005/688, dated.   07.07.06. 

4. The contractor shall have to make his own arrangement for housing facilities for staff and 

labour away from maintenance site and shall have to transport the labour to and fro between 

construction site and labour camp at his own cost.  No labour huts will be allowed to be 

constructed at the site.  The decision about store at site shall rest with the Engineer-in-charge 

and the contractor shall have no claim on this account. 
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Information and Instruction for Executive Engineer for e- Tendering  
 

1 The Executive Engineer/Assistant Engineer (P) of all divisions of CPWD should receive the 
original EMD for tender of other division. 

2 The NIT approving authority/ EE at the time of issue of NIT shall also fill and upload the following 
prescribed format of receipt of deposition of original EMD alongwith NIT:- 

 Receipt of deposition or original EMD (Receipt No. ……………………/ dated…………. 

 1 Name of work:  A/R & M/O to MP’s Flats/Bungalows under Sub Div-IV of PaWD-I, dg 2026-27                        
Providing services of Supervisor, Carpenter, Painter, Beldar for Furniture 
Section 

 2)  NIT No.:   199/EE/PaWD-I/2026-27  

 3) Estimated cost : Rs. 536092/- 

 4) Amount  of Earnest Money Deposit : Rs. 10722/- 

 5) Last date of submission of bid                 09-10-2026 

(# To be filled by NIT approving authority / EE at the time of issue of NIT and uploaded alongwith 

NIT) 

 1) Name of contractor …………………..#............................................ 

 2) Form of EMD ………………………..#............................................. 

 3) Amount of Earnest Money Deposit ……………………………#................................... 

 4) Date of submission of EMD ………………………#....................................................... 

 

 

Signature, Name and Designation of EMD 

Receiving officer (EE/AAO/AE(P) 

alongwith Officer Stamp 

 
3 

 
The Executive Engineer/Assistant Engineer (P) receiving EMD in original form shall examine the 
EMD deposited by the bidder and shall issue a receipt of deposition of earnest money to the agency 
in a given format uploaded by tender inviting EE. The receipt may be issued by the 
EE/AAO/AE(P). 

4 The Executive Engineer/Assistant Engineer(P) receiving original EMD shall also intimate tender 
inviting Executive Engineer about deposition of EMD by the agency by e-mail/fax/ telephonically. 

5 The original EMD receiving Executive Engineer/Assistant Engineer (P) shall release the EMD after 
verification from the e-tendering portal website (https://etender.cpwd.gov.in/> tender free view> 
advance search>awarded tender) that the particular contractor is not L-1 tenderer and work is 
awarded. 

6 The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD 
receiving Executive Engineer immediately. 
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                                           CPWD-6 For e-Tendering 
 

 

1.  The Executive Engineer, Parliament Works Division I, CPWD, I.P. Bhawan, New Delhi invites on behalf of 
President of India online Percentage rate bids (CPWD 7) from approved and eligible contractors of CPWD 
in Building Category for the following work:-  
  

 Name of Work A/R & M/O to MP’s Flats/Bungalows under Sub Div-IV of PaWD-I, dg 2026-27                        
Providing services of Supervisor, Carpenter, Painter, Beldar for Furniture 
Section 

 
The enlistment of the contractors should be valid on the last date of submission of bids. In case the last 
date of submission of bid is extended, the enlistment of contractor should be valid on the original date of 
submission of bids. 

1.1 The work is estimated to cost Rs. 536092/-This estimate, however, is given merely as a rough guide. 

2. Agreement shall be drawn with the successful bidders on prescribed Form No.C.P.W.D.-7 which is 
available as a Govt. of India Publication and also available on website www.cpwd.gov.in. Bidders shall 
quote his rates as per various terms and conditions of the said form which will form part of the 
agreement. 

3. The time allowed for carrying out the work will be 04 Months from the date of start as defined in 
schedule ‘F’ or from the 1st date of handing over of the site, whichever is later, in   accordance with the 
phasing, if any, indicated in the bid documents.    

4. (i) The site for the work is available. 
                    or 
The site for the work shall be made available in parts as specified below:- 

 #……………………………………………………………………………………………………………….. 

5. The bid document consisting of plans, specifications, the schedule of quantities of the various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and other 

necessary documents except Standard General Conditions of Contract Form can be seen from website 

www.etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

6. After submission of the bid the contractor can re-submit revised bid any number of times but before last 
time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of 
times (he need not re-enter rate of all the items) but before last time and date of submission of bid as 
notified. 

8. When bids are invited in three stage system and if it is desired to submit revised financial bid then it 

shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall 

become invalid. 

9. Earnest money  Rs 10722/-  can be paid in the form of Insurance Surety Bonds, Account Payee 
Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount 
as prescribed) from any of the Commercial Banks  (drawn in favour of Executive Engineer,  
PaWD-I, CPWD, New Delhi) shall be scanned and uploaded to the e-Tending website within the period 
of bid submission. The original EMD should be deposited either   in office of Executive 
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period 
of bid submission. (The EMD document shall only be issued from the place in which the 
office of receiving division office is situated). The EMD receiving Executive Engineer shall 
issue a receipt of deposition of earnest money deposited to the bidder in prescribed format 
(enclosed) uploaded by tender inviting EE in the NIT. 
This receipt shall also be uploaded to the e-tendering website by the intending bidder upto 
the specified bid submission date and time. 
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A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 

50% of earnest money or Rs. 20 lacs, whichever is less, shall have to be deposited in shape 

prescribed above, and balance may be deposited in shape of Bank Guarantee of any Commercial 

bank having validity for six months or more from the last date of receipt of bids which is to be 

scanned and uploaded by the intending bidders. 

The bid submitted shall be opened at 3:30 P.M. on    09-10-2026 
10.  The bid submitted shall become invalid if:- 
 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload all documents (Including GST registration ) as stipulated in the bid 
document including the copy of receipt for deposition of original EMD instrument .  

(iii) Certificate of Registration for GST. 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of 
bid and hard copies as submitted physically by the lowest bidder in the office of tender opening 
authority.     

11. The contractor whose bid is accepted will be required to furnish performance guarantee of 5% 
(Five Percent) of the bid amount within the period specified in Schedule F. This guarantee shall 
be in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 
Receipt or Bank Guarantee from any of the Commercial Banks in accordance with the 
prescribed form. In case the contractor fails to deposit the said performance guarantee within the 
period as indicated in Schedule ‘F’, including the extended period if any, the Earnest Money 
deposited by the contractor shall be forfeited automatically without any notice to the contractor.  

The contractor whose bid is accepted will also be required to furnish either copy 
of applicable licenses / registrations or proof of applying for obtaining labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board and Programme Chart (Time 
and progress)  within the period specified in Schedule F. 
The earnest money deposited along with tender shall be returned after receiving the 

aforesaid performance guarantee. 

12  Description of the work is as follows A/R & M/O to MP’s Flats/Bungalows under Sub Div-
IV of PaWD-I, dg 2026-27   Providing services of Supervisor, Carpenter, Painter, Beldar for 
Furniture Section Intending Bidders are A advised to inspect and examine the site and 
its surroundings and satisfy themselves before submitting their bids as to the nature of 
the ground and sub-soil (so far as is practicable), the form and nature of the site, the 
means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid. A bidders shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall 
be responsible for arranging and maintaining at his own cost all materials, tools & 
plants, water, electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a bid by a bidders implies that he has read this notice and all other 
contract documents and has made himself aware of the scope and specifications of the 
work to be done and of conditions and rates at which stores, tools and plant, etc. will be 
issued to him by the Government t and local conditions and other factors having a 
bearing on the execution of the work. 

 
 
 

13.  The competent authority on behalf of the President of India does not bind itself to accept the  lowest or 
any other bid and reserves to itself the authority to reject any or all the bids received without the 
assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any 
condition including that of conditional rebate is put forth by the bidders shall be summarily rejected. 
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14   Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the contractors who resort to canvassing will be liable for rejection.  

15   The competent authority on behalf of President of India reserves to himself the right of accepting the 

whole or any part of the bid and the bidders shall be bound to perform the  same at the rate quoted.  

16  The contractor shall not be permitted to bid for works in the CPWD Zone (Division in case of 

contractors of Horticulture/Nursery category) responsible for award and execution of contracts   in 

which his near relative is posted as Divisional Accountant or as an officer in any capacity between the 

grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the 

names of persons who are working with him in any capacity or are subsequently employed by him 

and who are near relatives to any gazetted officer in the Central Public Works Department or in the 

Ministry of Urban Development. Any breach of this condition by the contractor would render him liable 

to be removed from the approved list of contractors of this Department.  

17   No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or   

Administrative duties in an Engineering Department of the Government of India is allowed to   work 

as a   contractor for a period of one year after his retirement from Government service, without the 

prior permission of the Government of India in writing. This contract is liable to be cancelled if either 

the contractor or any of his employees is found any time to be such a person who had not obtained 

the permission of the Government of India as aforesaid before submission of the bid or engagement 

in the contractor’s service.  

18     The bid for the works shall remain open for acceptance for a period of Thirty (30) days  

from the date of opening of bids. If any bidders withdraws his bids before the said period or issue of 

letter of acceptance, whichever is earlier, or makes any modifications in the terms and conditions of 

the bid which are not acceptable to the department, then the Government shall, without prejudice to 

any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further 

the bidders shall not be allowed to participate in the rebidding process of the work. 

19 This Notice inviting Bid shall form a part of the contract document. The  successful bidders/   

contractors, on acceptance of his bid by the Accepting Authority, shall within 15 days  from the  

stipulated date of start of the work, sign the contract consisting of:-  

a. The Notice inviting Bid all the documents including additional conditions, specifications and  

drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates 

quoted online at the time of submission of bid and acceptance thereof  together with any  

correspondence leading thereto. 

b. Standard C.P.W.D Form 7 or other standard CPWD Form as applicable (with upto date 

amendments & Corrections) 

20 In case any discrepancy is noticed in the documents as uploaded at the time of submission of  the 

bid online and hard copies as submitted physically in the office of Executive Engineer, then  the bid 

submitted shall become invalid and the Government shall, without prejudice to any other right or 

remedy, be a liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidders 

shall not be allowed to participate in the retendering process of the work. 

The Contractors already registered on the E-tendering portal will have option to 
continue by paying tender processing fee upto one year from the date of 
registration, or to switch over to (New) registration without tender processing fee 
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any time. All new registrations from 01.04.2015 will be without tender processing 
fee. 

21  The intending bidders are required to update their profile in CPWD e-tender portal and to 
upload their bids well in advance of last date of submission of tender. Any issue related to 
updating profile/uploading tender can be resolved through the concerned Executive 
Engineer/Assistant Engineer (Phone No. 01123379656 e-mail id: eepawd1@gmail.com) 
or ERP help line No.18001803286 or e-mail id cpwd.support@techmahindra.com. The e-
tendering bidders are also advised not to wait to raise any issues till the last date of 
submission of bid in their own interest. 

 
 

Signature of Sub Divisional officer, 
 For & on behalf of President of India 

                                                                                               
 
 
 

       Assistant Engineer-IV, 
         PaWD-I, CPWD, New Delhi 
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CPWD-7 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
 

 
STATE :-   Delhi.                             
BRANCH    :-   B & R        DIVISION :- PaWD-I   
ZONE  :-  NDZ-II      SUB-DIVISION :- IV 
   

(A) Tender for the 
work of: 

 A/R & M/O to MP’s Flats/Bungalows under Sub Div-IV of PaWD-I, dg 2026-
27  Providing services of Supervisor, Carpenter, Painter, Beldar for 
Furniture Section 

 
 
 

(i) To be uploaded by 3:00  PM  on 09-10-2026 at www.etender.cpwd.gov.in 
(ii)  To be opened in presence of tenderers who may be present at 3:30 PM  on 09-10-2026 in the 

office of  The Executive Engineer, PaWD-I, CPWD, IP Bhawan, New Delhi 
 

TENDER 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 
I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, 
by, and in respect of accordance with, such conditions so far as applicable. 
We agree to keep the tender open for thirty days from the due date of its opening in case of single bid 
system / Ninety(90) days from the date of opening of technical bid in case tenders are invited on 2 
bid/envelop system/ One hundred twenty(120) days from the date of opening of technical bid in case 
bids are invited on 3 bid/envelop system for specialized work (strike out as the case may be) and not to 
make any modification in its terms and conditions. 
A sum of Rs. 10722/- is hereby forwarded in Insurance Surety Bonds, Account Payee Demand 
draft or Bankers Cheque or Fixed Deposit Receipts of/and Bank Guarantee (for balance amount 
as prescribed) from any of the Commercial Bank towards EMD. 
A copy of earnest money in Insurance Surety Bonds, Account Payee Demand draft or Bankers 
Cheque or Fixed Deposit Receipts of/and Bank Guarantee (for balance amount as prescribed) 
from any of the Commercial Bank /bank guarantee issued by a Commercial bank is scanned and 
uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed performance 
guarantee within prescribed period, I/We agree that the said President of India or his successors, in 
office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 
money absolutely. Further, if I/We fail to commence work as specified, I/We agree that President of 
India or the successors in office shall without prejudice to any other right or remedy available in law, 
be at liberty to forfeit the said performance guarantee absolutely. The said Performance Guarantee 
shall be a guarantee to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, 
I/We shall be debarred for participation in the re-tendering process of the work. 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 
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violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall 
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived 
therefrom to any person other than a person to whom I/We am/are authorized to communicate the 
same or use the information in any manner prejudicial to the safety of the State. 
 
 
Dated         Signature of Contractor 
Witness:        Postal Address 
Address: 
Occupation: 
 

ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me 
for an on behalf of the President of India for a sum of Rs. ………#……………………..…….. (Rupees 
……………………………………………#………………………………………………………) 
The letters referred to below shall form part of this contract agreement:- 
 
a) 
 
b) 
 
c) 
 
d) 
   
 
 

For & on behalf of President of India 
 
 

Signature …………………#……………….. 
Dated:                                                                                  Designation,   AE-IV, PaWD-I,  CPWD,  

                        New Delhi,  
 
 
 
 

# to be filled up by AE, PaWD-I 
*to be filled up by Contractor 
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PROFORMA OF SCHEDULES 
CIVIL WORK 

PROFORMA OF SCHEDULES 
SCHEDULE ‘A’ 
Schedule of quantities at:-                                                              Enclosed 
SCHEDULE ‘D’  
Extra schedule for specific requirements/documents for 
the work, if any –  
 

General Conditions, Additional Conditions, 
Additional Specifications, 
List of approved make etc. Enclosed 

SCHEDULE ‘E’   

Reference to General Conditions of contract General Conditions of Contract maintenance 
Works 2023 OM No. DG/CON/Misc/29 dated 22-
09-2023 as modified & Corrected upto previous 
day of the last date of submission of the tender 

Name of work : A/R & M/O to MP’s Flats/Bungalows under Sub Div-
IV of PaWD-I, dg 2026-27                         Providing 
services of Supervisor, Carpenter, Painter, Beldar for 
Furniture Section 

(i) Estimated cost of work:-                 Rs. 536092/- 

(ii) Earnest Money : Rs. 10722/-     

(iii) Performance Guarantee 

(a) 5 % of tendered value or Estimated Cost Put to 
Tender (ECPT) (whichever is higher). 
(b) Where the tendered amount is less than eighty 
percent (80%) of the Estimated Cost Put to Tender 
(ECPT), the Performance Guarantee, in addition to 
the requirement under (a) above, shall be increased 
by an amount equal to the difference between eighty 
percent (80%) of the ECPT and the tendered 
amount. 

(iv) Security Deposit 2.5% (Two Point Five Percent) of  tendered value. 
SCHEDULE `F’: General Rules & Directions:- General Conditions of Contract (Maintenance 

Works) for CPWD Works 2023 OM No. 
DG/CON/Misc/29 dated 22-09-2023 as modified 
& Corrected upto previous day of the last date of 
submission of the tender  

Officer Inviting Tender : AE-IV, PaWD-I, CPWD, New Delhi. 

Definitions:  
(i) Engineer-in-charge AE-IV, PaWD-I, CPWD, New Delhi. 

(ii) Accepting Authority AE-IV, PaWD-I, CPWD, New Delhi. 
(iii) Percentage on cost of material and labour 

to cover all overheads and profits. 15 % 

(iv) Standard Schedule of Rates DSR –2023 with up to date correction slips upto 
the last date prescribed for submission of tender. 
 

(v) Department Central Public Works Department 

9(ii) Standard CPWD contract Form General condition of contract (Maintenance  Works) 
for CPWD 2023, CPWD Form 7/8 as modified& 
corrected    upto previous day of the last date of 
submission of the  tender (As per Circular No. 
DG/CON/ Maintenance 2023/03 dated18.12.2023) 
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Clause 1:-  

(i) 

Time allowed for submission of 
Performance Guarantee, programme chart 
(Time and progress) and applicable labour 
licenses , registration with EPFO, ESIC 
and BOCW welfare board or proof of 
applying there offrom the date of issue of 
letter of acceptance 

 
 

07 days 
 

(ii) 

Maximum allowable extension with 
late fee @ 0.1% per day of 
Performance Guarantee amount beyond 
the period provided in (i) above 

 
03 days 

 
 

Clause 2:  
Authority for fixing compensation under clause 
2.  

Executive Engineer, PaWD-I, CPWD, New 
Delhi 

Clause 2A:  
Whether Clause 2A shall be applicable No 
Clause 5     
Number of days from the date of issue 
of letter of acceptance for reckoning date of start   

10 

 
Clause 5A         Not Applicable   

  Table of Mile-stone  
Mile-stones As per Table given below  
 

---Not Applicable-- 
 
Time allowed for execution of work        04 Months 
 
Authority to decide 

1) Extension of time             Assistant Engineer, Sub Div-IV, PaWD-I,  
       CPWD, New Delhi in respect of contract  

       amounting upto his power to accord  
       of T/S without levy of compensation  
       and full power to EE/PaWD-I 
 
2) Rescheduling of mile stones     N/A 

 
   

3) Shifting of date of start in case of delay in handing over         Executive Engineer, PaWD-I, CPWD,  
of site       New Delhi 

 
 



15 
 

       . 
  

 
 
Clause 6, 6A 
 

Clause - 6 applicable 
Electronic Measurement Book (EMB) through 
CPWD ERP Portal 

Clause 7:  

Gross work to be done together with net 
payment /adjustment of advances for material 
collected, if any, since the last such payment 
for being eligible to interim payment 

 
 

Not Applicable 

Clause 7A:  

Whether clause 7A shall be applicable. Yes. 

Clause 10 A:  

List of testing equipment to be provided by 
the contractor at site lab. 

(Equipment required for field test as per 
specification for the Percentage under execution as 
per agreement ) -  As per site requirement 
 

Clause 10B(ii)  

Whether Clause 10 B (ii) shall be applicable Not Applicable 

Clause 10 C:- Not Applicable 

Clause 10 CC Not Applicable 

Clause 11:  
Specifications to be followed for 
execution of Civil work 

CPWD Specification 2019 Vol.1 & 2 with upto date 
correction slips and as per direction of Engineer-in-
charge. 

Clause 12:  
12.2 
 

Deviation Limit beyond which 
clauses 12.2 shall apply  

No Limit 
(All deviated quantities shall be Paid on agreement 

for Building work rates) 
 

 
(As per Circular No. DG/CON/Maintenance 2023/03 dated 18.12.2023 and GCC-2023 upto date 
correction slips) 
The completion cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise a 
system to keep a watch on quantum of work taken up vis-a-vis balance items required to complete 
defined scope of work and will give the alerts to Engineer-In-Charge before taking up extra item(s), 
deviation(s) so that completion cost does not exceed above limit. Work executed beyond above limit 
will neither be recorded nor be paid. (As per Circular No. DG/CON/Maintenance 2023/03 dated 
18.12.2023 
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Clause 16:- 
Competent Authority for deciding 
reduced rates 

Chief Engineer NDZ-2, CPWD, New Delhi. 

(i) Up to 5% of contract value CE, NDZ-II 
(ii) Full power CE, NDZ-II 
Clause 18:- 
List of mandatory machinery, tools & 
plants to be deployed by the contractor at 
site: 

As per requirement of work at site 

Clause 19C  
authority to decide penalty for each default Engineer-in-charge 
Clause 19D  
authority to decide penalty for each default Engineer-in-charge 
Clause 19G  
authority to decide penalty for each default Engineer-in-charge 
Clause 19K  

authority to decide penalty for each default Engineer-in-charge 
Clause 25:  

Conciliator ADG Region Delhi or his successor 
Arbitrator appointing authority Chief Engineer NDZ-1, CPWD, New Delhi 
Place of Arbitration: New Delhi. 
Clause 32 
“Requirement of Technical Representative (s) and Recovery Rates” 

Sl
. 

N
o.

 

 
 

Minimum 
qualification of 

Technical 
Representative 

 
 

Discipline 
for (Major 
+ Minor 

component) 

 
 

Designation 
(Principal 
Technical 
/Technical 

Representative 

 
M

in
im

m
 

E
xp

er
ie

nc
e 

(y
ea

rs
) N

u
m

b er
 

Rate at which recovery shall 
be made from the contractor 
in the event of not fulfilling 
provision of clause 32(i) (Rs 

per month 
per person) 

Figures words 

Nil 

 
Notes:- 

1. Cost of work,’ in table above, means the agreement amount of the work. 
2. Nothing extra need to be added while preparing market rate justified amount of the work if 
  stipulation is made as per above recommended scale of requirement of technical staff. 
3. Requirement of technical staff and their experience can be varied depending upon nature of 

work by NIT approving authority with recorded reasons. 
4. The NIT approving authority shall mention the appropriate stage of employment of technical  

staff for minor component / specified work, if any at the time of approved of NIT. 
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“Assistant Engineers retired from Government services that are holding Diploma will be treated at par with 

Graduate Engineers.” Diploma holder with minimum 10 year relevant experience with a reputed 

construction co. can be treated at par with Graduate Engineer for the purpose of such deployment 

subject to the condition that such diploma holder should not exceed 50% of requirement of degree 

engineers. 

Clause 38:  

(i) (a) Schedule/statement for determining 
theoretical  quantity of cement & bitumen on the 
basis of Delhi  Schedule of Rates….. Printed by 
CPWD. 

DSR 2023 with up to date correction slips. 

(i) Variations permissible on theoretical quantities:         
(a) Cement 

For works with estimated cost put 
to tender not more than Rs. 25 lakh 
 
For works with estimated cost put to 
tender more than Rs.25 lakh. 

 
3% Plus / minus 
 
2% Plus / minus 

(b) Bitumen All Works 2.5% plus & only & nil on minus side 
(c) Steel Reinforcement and structural steel 

sections for each diametre, section and category 
2% plus/minus 

(d) All other materials. Nil 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
S. No. Description of Item Rates in figures and words at which recovery shall be 

made from the Contractor 
  Excess beyond permissible 

variation 
Less use beyond permissible 
variation 

1 Cement N.A. N.A. 

2 Structure Steel  N.A. N.A. 
3. Reinforcement TMT bar, 

conforming to Fe, 500 D 
grade of IS – 1786 : 2008 

N.A. N.A. 
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1. In case of any variation between different applicable specifications, the following order of 
precedence will be followed:- 

i) Nomenclature of item 

ii) Particular specifications attached with the tender documents. 

iii) General specifications attached with the tender documents. 

iv) CPWD specifications 2019 Vol. I to II with correction slips upto the date of receipt of tender. 
And Indian Standard Specification of B.I.S. 

v) Standard acceptable practice as approved by Engineer-in-charge. 

2. The contractor shall be required to produce samples of all materials sufficiently in advance to 
obtain approval of the Engineer-in-charge. Subsequently the materials to be used in the actual 
execution of the work shall strictly conform to the quality of samples approved. In case of 
variation, such materials shall be liable to rejection. 
 

3. All materials to be obtained from Govt. stores or otherwise shall be got checked from the 
junior Engineer-in-charge of work, on receipt of the same at site before use. 
 

4. The contractor shall get the water tests with regard to its suitability for use in the works and 
get written approval from the Engineer-in-charge before he proceeds with the use of same for 
execution of work. Nothing extra shall be paid to the contractor on this account. 
 

5. Wherever any reference to any Indian Standard Specifications occur in the documents relating 
to this contract, the same shall be inclusive of all amendments issued thereto or revision 
thereof, if any, upto the date of receipt of tender 
 

6. The building work shall be carried out in the manner complying in all respects with the 
requirement of relevant bye-laws of the local body under the jurisdiction of which the work is 
to be executed. The work of water supply and internal sanitary installation, external water 
supply & drainage and electrical work shall be carried out as per bye-laws of the local body 
and the contractor shall produce necessary completion certificate wherever required from such 
authority after completion of work. Nothing extra shall be paid on this account. The contractor 
shall associates specialized agencies for sanitary and water supply. The work is to be carried 
through licensed plumber and sanitary installation agency. For electrical work special 
conditions for electrical work may be seen 
 

7. The contractor shall be responsible for the protection of sanitary, water supply and drainage 
fittings and other fittings and fixtures against pilferage’s and breakage during the period of 
installation and thereafter until the building is handed over. 
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8. 
 
9. 
 
 

10. 

Guidelines issued by Hon’ble National Green Tribunal shall be complied by the Bidders. 
   
During the period of work, if the bungalow is vacant then the security guard will be provided 
by the agency/contractor. 
 

Sample of Testing:- As per Circular DG/MAN/410 dated 22.10.2021. 
All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, 
loading, unloading etc. including testing charges shall be borne by the contractor. As per list of 
approved laboratories for testing as approved by ADG/SDG. As Below 
 
(i) Any govt. engineering collage, govt. testing lab and any private lab duly approved by the 
competent authority of CPWD. 
 
(a) In case there is any discrepancy in frequency of testing as given in list of mandatory tests 
provided in CPWD Specifications and that in individual sub-heads of work as per CPWD 
Specifications higher of the two frequencies of testing shall be followed and nothing shall be 
payable. 
 
(b) The contractor has to establish field laboratory at site including all necessary equipment for 
field tests at his own cost.  
 

 
 
 
 
 
 
 
 
 
11. 

 

List of testing equipment to be provided by the contractor at site lab. 
 
1. Set of standard sieves 
2. Concrete cube moulds - 24 Nos. 
3. Slump cone 
4. Weighing equipment 
5. Any other equipment required at site as per item of execution 
 
Sample of tiles shall be got approved from Engineer-in-charge, before use in work. Necessary 
cutting tools will be used for cutting and chamfering the tiles  
 

Technical Specifications for sanitary fittings 
 1. The following technical specification of CP bath room fittings and other accessories shall be strictly 

followed. 
a) The minimum wall thickness of the body shall not be less than 2.00mm at any section as per IS: 8931. 

b) The operation knob (in full turn items) should made of brass sheet/SWG No.16/casting. 
c) The sheet bore at inlet and outlet of the body and internal water passage of the body for 15mm nominal 

size should be minimum 11mm to 12mm. 
d) Thread size of the bonnet should be M 24 x 1.5 P (minimum 24mm x 1.5 pitch). 
e) The valve and spindle used in the cartridge should be made of extruded brass rod as per IS:319 and 

should bear ACME threads 10x2 P (10mm x 2 pitch). 
f) Rubber seat washer should confirm to following norms. 

Shore hardness – 85-900                                            Elongation % - minimum 200. 
Tensile strength       Kgf/CM2  –  minimum100        Specific gravity – minimum 1.18. 
 

g) Rubber “O”ring  of size 12.5.x2.5mm should be provided on the valve used in internal cartridge & 
“O”ring  of size 6x2.25mm on the spindle with following composition: 
Shore hardness   –  70-750                                            Elongation % - minimum 200. 
Tensile strength  –  Kgf/CM2  –  minimum100        Specific gravity – minimum 1.18 

h) The thread provided for the fitting of the component of the valve fitting should pass through G ½. 
 

i) The item should be made of brass, confirming to IS:1264 and parts made from brass rod shall confirm to 
IS:31 
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j) The minimum plating thickness at all points of the plated body section and knob should confirm to the 
following specifications as per IS:1068. 
Nickel – minimum 10 micron         Chromium   -  minimum 0.3 micron. 
 

k) The component should be able to withstand a pressure of 20 kg / CM2 for a minimum period of 5 
minutes during which period there should be no sweating or leakage from the item.  
 

l) 10mm dia food grade braided hose shall be used in centre hole basin mixer and it should be able 
withstand pressure of 10 kg / CM2  . 
 

m) Finish: The CP bathroom fitting shall be free from all visual defects like pinholes, grinding marks, 
scratches etc. 

2. The EA or its deployed contractor alongwith the Site Staff/Engineer-in-Charge will obtain a 
manufacturer’s certificates confirming that the products have been tested as per above specifications; 
and ensure that the product meets all the desired standards.  Also, the PM/TA will get a random check 
of the sample of the products, so obtained from the contractor/the firm, through a Government/NABL 
accredited laboratory, in order to ensure receipt of quality product at site, record of the same shall be 
maintained.  The performance feedback shall be submitted by the site staff during execution and defect 
liability period.   Defects/discrepancy, difficulties noticed shall also be promptly reported to Executive 
Engineer, PaWD-I for considering continuation of the products. 
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1 .  The contractors are advised to get acquainted with the proposed work and its site and 
also study the Architectural Drawings, specification and special conditions carefully 
before tendering. No claim of any sort shall be entertained on account of any site 
conditions and ignorance of specifications and special conditions. 

2 .  The work shall be carried out as per CPWD specifications 2019 Vol.-I to II with upto 
date correction slips unless otherwise specified in the nomenclature of individual 
items or in the specification and special conditions, where specification are silent the 
decision of Engineer-in-Charge shall be final and binding on contractors.  

3 .  The rates quoted by the contractor shall be taken as net and nothing extra shall be 
paid on any account i.e. cartage, GST and stacking at required place etc. 

4 .  The rates for different items of work shall apply for all heights and depths leads and 
lifts unless otherwise specified in the agreement or specifications applicable to the 
agreement.  

5 .  Any damage done by the contractor to any existing work structure/services during the 
course of execution of the work shall be made good by him at his own cost. 

6 .  Products manufactured by the reputed firms and approved by Engineer-in-Charge 
shall only be used.   Articles classified, as ‘first quality’ by the manufacturer shall be 
used unless otherwise specified. In case articles bearing ISI certification are not 
available in the market, quality of samples brought by the contractor shall be judged 
by standards laid down in the relevant CPWD specifications.  For the items not 
covered by CPWD specifications relevant BIS standards shall apply. The sample of 
materials to be brought at site for use in work shall be got approved from the 
Engineer-in-Charge before actual execution of work. 

7 .  The contractor shall submit a detailed programme of work within 7 days of the date 
of award of work. The Engineer-in-Charge can modify the programme and the 
contractor shall have to work accordingly.  

8 .  The quantities of each item shall not exceed beyond the agreement quantities without 
prior permission of Engineer-in-Charge. 

9 .  Statutory deductions on a/c of G.S.T and surcharge as applicable shall be made from 
the gross amount of the bill. 

1 0 .  The contractor shall make his own arrangements for obtaining electric connection, if 
required and make necessary payments directly to the department concerned. 

1 1 .  All types of mortars to be used in the work shall be mixed in the mechanical mixer 
and hand mixing shall not be permitted. 

1 2 .  The contractor shall make his own arrangement for getting the permission to ply the 
trucks from the traffic police. 

1 3 .  No payment shall be made to the contractor for any damage caused by rain, snow 
fall, floods or any other natural causes whatsoever during the execution of work. The 
damage caused to work shall have to be made good by the contractor at his own cost 
and no claim on this accounts shall be entertained. 

1 4 .  Other agencies may also simultaneously be executing the work of electrification, 
Horticulture or external services and other building works for the same bldg. 
alongwith this work. The contractor shall especially co-ordinate and cooperate with 
the other agency carrying out this work and no claim in this regard will be 
entertained.  
 
 

 

1 5 .   Some restrictions may be imposed by the security staff etc. on the working and or 
movement of labour and materials, etc, the contractor shall be bound to follow all 
such restrictions / instructions and nothing shall be payable on this account.  
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1 6 .  The contractor shall take all precautions to avoid accidents by exhibiting necessary 
caution boards.  He shall be responsible for all damages and accidents caused due to 
negligence on his part. No hindrance shall be caused to traffic during the execution 
of the work by storing materials on the road. 

1 7 .  The contractor shall be fully responsible for the safe custody of the material issued 
or brought by him to site for doing the work.  

1 8 .  The rate for all items of work, shall unless otherwise clearly specified include cost of 
all labour, material and other inputs involved in the execution of the items.  
 

1 9 .  Regarding liability of arranging water for constructions, the clause 31 of PWD 7/8 
will be applicable. 

2 0 .  The contractor will not have any claim in case of any delay by the Engineer-in-
Charge in removal of trees or shifting, removing of telegraph, telephone or electric 
lines (overhead or underground), water and sewer lines and other structure etc., if 
any which may come in the way of the work.  However, suitable extension of time 
can be granted to cover such delay.  
 

2 1 .  Due to restriction on driving slow moving vehicles/hand driven rickshaws in NDMC 
areas, the contractor has to make his own arrangement of motorised transportation & 
nothing extra shall be paid on this account. Legal action shall be taken against 
violation. 

2 2 .  The dismantling wherever required shall be done in a manner so that no other 
portion of the building or its fixtures are damaged.  If any damage are done to the 
building it shall be made good by the contractor at his own cost and no claim what 
so ever shall be entertained on this account. 

2 3 .  The malba/garbage generated at site due to construction activities shall be removed 
from the site immediately by the agency & shall be disposed off by the contractor to 
the approved dumping site identified by the Engineer-in-charge, failing to which 
Engineer-in-charge shall make Rs.500/- per day as deductions per Bungalow/Flat 
from payment due to contractor. Moreover the malba is to be brought down through 
stair cases and will not be allowed to be thrown directly on the ground. The surplus 
soil/earth shall be disposed of as per the directions of Engineer-in-charge separately. 
 2 4 .  The contractor has to work in restricted area and in restricted time due to security 
reasons. He shall be bound by the instructions of security staff and Engineer-in-
charge in this respect & no claim shall be entertained due to imposed restrictions of 
time. 

2 5 .  Contractor shall provide name, father’s name, residential address and other details 
i/c photo as may be required by the security staff for issue of photo pass to the labour 
deployed on work.  The Department shall arrange only passes for getting into the 
building only, if required. 

2 6 .  The contractor shall be responsible for behavior and conduct of his worker.  No 
worker with doubtful integrity or having a bad record shall be engaged at site of 
work by the contractor. 

2 7 .  The contractor shall clean the site thoroughly by removing scaffolding,  surplus 
materials, rubbish, equipments left out of his work and shall dress the site around the 
building to the complete satisfaction of the Engineer-in-charge before the work is 
treated as complete. 

 
 
 

 
28. 

 
“Provision for labour camp: 
 

The contractor shall have to make his own arrangement for housing facilities for staff and 
labour away from construction site and shall have to transport the labour to and fro between 
construction site and labour camp at his own cost. No labour huts will be allowed to be 
constructed at the project site except a few temporary sheds for chowkidars and storekeepers. 



23 
 

       . 
  

The decision about how many sheds can be allowed for chowkidars and storekeepers at project 
site shall rest with the Engineer-in-charge and the contractor shall have no claim on this 
account”. 
 

29. The contractor shall necessarily use the surface vibrator for compaction of concrete in floor 
slab etc.  for placement of concrete at various levels tower crane of appropriate size, capacity 
and boom length or concrete pump shall necessarily be deployed by the contractor. However, 
mechanical hoist can be used by the contractor for lifting other construction materials. 
 

30. Factory made materials shall be procured only from reputed & approved manufactures or their 
authorized dealers and  the decision of Engineer-in-charge shall be final and binding. 

31. Wherever work is specified to be done or material procured through specialized agencies, their 
names shall be got approved well in advance from Engineer-in-charge. Failure to do so shall 
not justify delay in execution of work. It is suggested that immediately after award of work, 
contractor should negotiate with concerned specialized agencies and send their names for 
approval to Engineer-in-charge. Any material procured without prior approval of Engineer-in-
charge in writing is liable to be rejected. Engineer-in-charge reserved his right to get the 
materials tested in laboratories of his choice before final acceptance. Non-Standard material 
shall not be accepted. 
 

32. Execution: 
Before starting the work the  contractor shall chalk out a  programme in consultation with the  
Junior Engineering/Asstt. Engineer-in-charge so as to inform  the occupants at least one week 
in advance. The contractor shall have to adhere to this programme failing which  he shall be 
held responsible for any inconvience  caused  to  the  occupants. In order to ensure that  the 
work is carried out according to the  programme drawn, the contractor shall ensure adequate  
supply of the material and employ required labour strength for execution of work.  In case 
contractor fails to arrange/employ adequate labour and stick to the programme,  the Engineer-
in-charge may supplement the labour, at the cost of the contractor after issue of one day’s 
notice to the contractor. No claims for ideal labour on any account shall be entertained.  The 
contractor shall put his authorized representatives daily at the site of work and Enquiry Office 
for receiving instructions from AE/JE and other inspecting officials from the department. His 
name and signature shall be attested by the contractor and kept on the record with the 
department.   
 

33. The rooms/sites where the work is to be executed on any day shall be got approved from the  
representatives of the Engineer-in-charge at the site of work. No work shall be carried out in 
any room site without the approval of the representative of the Engineer-in-charge at the site of 
work. Such works carried out without the approvals of the representative of the Engineer-in-
charge shall be rejected and will not be measured and paid for. 
 

34. The contractor shall prepare one sample of all items which should be got approved from the  
Engineer-in-charge. Only on acceptance of sample work, contractor will be allowed to 
commence the work and (sample is to be preserved by contractor till the whole work is 
completed). The quality of work should be as per approved samples. 

35. 
 
 
 
 
 
 
36. 

The contractor should note that all the items of work to be taken up in any room shall be under 
taken one after the other and completed, in reasonable time allotted for the same by the 
Engineer-in-charge and got noted by Junior Engineer-in-charge from the residents. Any items 
left over in any building will be got done at his cost and risk without any further notice (Entry 
made in the site order book by JE or AE or EE will be considered as notice to this effect) to the 
contractor after days from the date of entry in the site order book. 
 

In case of urgency, the work can be get executed anywhere in the jurisdiction of this 
division as per the direction of Engineer-in-Charge. 

General 
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37.  No T & P shall be supplied by the Department. 
38.  The rates for all items of work shall (Unless clearly specified) include the cost of all labour 

material and other aspects involved in the execution of work. 
39.  In order that the contractor may take daily instructions, a register docuted by Division office 

will be maintained at the Enquiry Office. The JE will note down the work in flats/bungalows to 
be attended to and the dates of which the work in these flats/bungalows is to be started. An 
authorized representative of the contractor will, therefore, have to visit the Enquiry Office daily 
and note down the instruction in the register. This register shall also be duly numbered and 
shall only be issued through Engineer-in-charge of work. 

 

40. Testing of materials:- 
a)  In case there is any discrepancy in the frequency of testing as given in the list of mandatory 

test and that in the individual sub-head of work as per the CPWD specification 2019 Vol-I 
to II with upto date correction slips the higher of the two frequencies shall be followed and 
nothing extra shall be payable to the contractor on this account. 

b) Samples of all fittings and fixture to be provided shall be got approved from the Engineer-
in-charge before this is used in the work. 

c)  The testing may be carried out  Government testing laboratory approved by competent 
authority subject to its validity on the date of testing. The laboratory testing fees shall be 
borne by the contractor. 

 
41.  All Sub-Standard material if brought by contractor shall be rejected and shall have to be  

removed by him at his cost from the site immediately and this office will not be responsible for 
the safe custody of the same. And Engineer-in-charge shall have powers to get it disposed in 
case of  failure by contractor at the risk and cost of contractor. 

 
Payment 
42.  The Sub-standard work shall be rejected outright and shall not be measured and no claim what 

soever, shall be entertained in this regard. The decision of the Engineer-in-charge shall be final 
and binding in this regard. 

43.  Nothing extra shall be paid to the contractor for excess consumption of materials in case of  the 
materials arranged by him. 

44.  Painting brushes, old dhoties, oil etc. and other petty contingencies shall be arranged by the  
contractor at his own cost. 

45.  1% Water charges shall be recovered on the gross value of work done, if Government water is 
used at the work. 

46.  1% Electric charges shall be recovered on the gross value of work done, if Government 
Electricity is used at the work. 

 
 
Finishing 
 
47.  Every coat of white or colour wash or paint or any finish shall be done to the satisfaction of  

Engineer-in-charge and to be got approved before the next coat is applied. 
 
48.  All nails holes etc. shall be repaired with lime plaster or with glazier putty as required  without 

any extra payments. 
 
49.  Every precaution must be taken to see that the tenant’s furniture/furnishings is properly  

covered with tarpaulin etc. If necessary, furniture/furnishings shall be removed from the site 
while carrying out the repair and white washing work, in that case furniture/furnishing will be 
placed back. Any damage done during the course of execution of work, to the tenant’s property 
i/c furniture/furnishing by the contractor’s labour shall be compensated at contractor’s cost. 
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50.  All the items of work in a flat/bungalow shall have to be taken up sequentially i.e. after the   
patch repairs are carried out in one quarter, White/colour washing will be taken in the same 
flat/bungalow and there after painting shall have to be got completed. 

 
51.  All doors, windows, floors, furniture, electrical fittings and other articles shall be cleaned  free 

from  dust, splashes and damages. Sufficient covering for the days work shall be shown to the 
representative of the Engineer-in-charge before the contractor is allowed to proceed with the 
work. Splashes and droppings of the white washings, colour washing, distempering, painting 
etc. on walls, floors, doors and windows, glass panes, down take pipes, furnitures, shall  be  
removed  by  the  contractor  at  his own cost and the surface cleaned simultaneously after the 
completion of the days work in individual room or bungalow or premises where the  work is 
done without waiting for the actual completion of all the other items of work in contract. In 
case, the contractor fails to comply with the requirement of this condition the Engineer-in-
charge shall have the right to get this work done at the risk and cost of the contractor either 
departmentally or through another agency. The representative of the Engineer-in-charge will 
mention in the site order book, before employing the labour at contractor’s cost. 
a) For splashes of internal white wash/distemper etc. =Rs.500/- per bungalow/flats. 
b) For splashes of paint marks = Rs.5000/- per bungalow/flats 
c) For  splashes of  external   white   wash/colour  wash/water   proofing   cement  paint = 

Rs.500/- per bungalow/flat. 
Finishing Material 
 
52.  a) The contractor shall deposit all the material required for executing the work in advance 

alongwith cash memos, the materials like Dry distemper, O.B.D. Varnishes, synthetic enamel 
paint, plastic emulsion, water proofing cement paint, primer etc. in full quantity before start of 
the work and than after site will be provided by the  concerned Junior Engineer/Assistant 
Engineer.  

 
 b) The material shall be supplied at the concerned office with Junior Engineer-in-charge  of 

work and will be issued to the contractor for work from Enquiry office bungalows wise. 
 

c)  The material is to be purchased from the authorised dealer and cash memos to this effect  is 
to be produced alongwith material. It should be ensured that the material is taken from 
authorised dealers and supported with challans of the manufacture. 

 
53.  The material such as paints, varnish, distempers, water proofing cement paint and primers  etc. 

as required shall be of approved brand and manufacturers, and of required shade and 
confirming in all respects to the relevant I.S. specifications, such materials of  either of the 
following companies as per list attached shall only be brought to the site of work. 

   
54.  Empty containers of the paints primer distemper OBD etc. issued to the contractor in a lot  by 

the JE in-charge of the work will be returned to the JE by the contractor before the issue of 
paints etc. in next lot failing which no further materials will be issued on completion of the 
work, the JE-in-charge will return the empty container. However the empty containers shall be 
removed from the site of work/store after final bill is passed and paid. 

 
55.    Contractor shall not be allowed to set up wooden repairing yard in the campus. Contractor shall 

take the measurement form site & shall make the door(s) shutters and chowkhats in his own 
workshop outside Campus. 

 
56.     Contractor shall has to deposit 100% of the finishing material in advance before the start of the 

work. 
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57.     The sample of material like sand, stone aggregate bricks to be used are lying at the CPWD 
Service Centre Sub-Div-IV. All contractors are requested to see the samples before quoting 
rates in the tender. 

 
58.     The contractor shall engage the Civil Engineer before start of work as per clause 36(i) otherwise 

recovery @Rs.15000/- per month shall be made. 
 
59.     All the field test shall be carried out by the Engineering staff employed by the contractor in the 

presence of Jr. Engineer and site staff. 
 
60.    All the entries in the registers will be made by the designated Engineering staff of the contractor 

and that shall be reviewed by Jr. Engineer/Assistant Engineer/Executive Engineer and 
photocopy of all registers to be submitted with all Running Bills. 

  
Condition for cement: 
The contractors shall procure 33 grade (confirming to IS : 1489(Part-I)-2015 (confirming to IS:4031) 
Portland Pozzolana cement as required in the work, from reputed manufacturers of cement, having a 
production capacity of one million tones or more, such as ACC, L&T, J.P. Rewa, Vikram, J.K. 
Cement,  Shri Cement, Birla Jute and Cement Corporation of India etc. i.e. agencies approved by 
Ministry of Industry, Government of India and holding licence to use ISI certification mark for their 
product. Samples of cement arranged by the contractor shall be taken by the Engineer-in-charge and 
may be got tested in accordance with provisions of relevant BIS codes. In case test results indicate that 
the cement arranged by the contractor does not conform to the relevant BIS codes, the same shall stand 
rejected and shall be removed from the site by the contractor at his own cost within a week’s time of 
written order from the Engineer-in-charge to do so. 

The cement shall be brought at site in bulk supply of approximately 5 tonnes or as decided by 
the Engineer-in charge. 

 

The cement godown of the capacity to store a minimum of 200 bags of cement shall be 
constructed by the contractor at site of work for which no extra payment shall be made. Double lock 
provision shall be made to the door of the cement godown. The keys of one lock shall remain with the 
Engineer-in-charge or his   uthorized representative and the key of the other lock shall remain with the 
contractor. The contractor shall be responsible for the watch & ward and safety of the cement godown. 
The contractor shall be responsible for the watch & ward and safety of the cement godown. The 
contractor shall facilitate the inspection of the cement godown by the engineer-in-charge at any time. 
 

The contractor shall supply free of charge the cement required for testing. The cost of tests 
shall be borne by the contractor/Department in the manner indicated below:- 
i) By the contractor, if the results show that the cement does not conforms the relevant BIS codes. 
ii) By the Department, if the results show that the cement conforms to relevant BIS codes. 
 

The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in clauses 10 of the contract. The theoretical consumption of cement shall be 
worked out as per procedure prescribed in clause 42 of the contract and shall be governed by 
conditions laid therein. 
Cement brought to site and cement remaining unused after completion of work shall not be removed 
from site without written permission of the Engineer-in-charge. 
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Condition for steel: 
 

The contractor shall procure steel reinforcement bars confirming to relevant BIS codes form 
main producers approved by Ministry of steel and secondary producers or re-rollers having valid BIS 
licence. For TMT bars confirming to relevant BIS code, procurement shall be made from main 
producers and secondary producers having valid BIS licence. The contractor shall have to obtain and 
furnish test certificates to the Engineer-in-charge in respect of all supplies of steel brought by him to 
the site of work. Samples shall also be taken and got tested by the Engineer-in-charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that the steel arranged 
by the contractor does not conform to BIS codes, the same shall stand rejected and shall be removed 
from the site of work by the contractor at his cost within a week’s time from written orders from the 
Engineer-in-charge to do so. 

 
Condition as per Office Memorandum No. DG/SE/CM/CON/Misc./02 dated 16.03.2016 
 

i.  The contractor shall not store/dump construction material or debris on metalled road. 
ii.  The contractor shall get prior approval from Engineer-in-charge for the area where the 

construction material or debris can be stored/beyond the metalled road. This area shall not 
cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be 
ensured by the contractor that no accidents occure on account of such permissible storage. 

iii.  The contractor shall take appropriate protection measures like raising wind breakers of 
appropriate height on all sides of the plot/area using CGI sheets or plastic and /or other similar 
material to ensure that no construction material dust fly outside the plot area. 

iv.  The contractor shall ensure that all the trucks or vehicles of any kind which are used for 
construction purposes/or are carrying construction material like cement, sand and other allied 
material are fully covered. The contractor shall take every necessary precaution that the 
vehicles are properly cleaned and dust free to ensure that enroute their destination, the dust, 
sand or any other particles are not released in air/contaminate air. 

v.  The contractor shall provide mask to every worker working on the construction site and 
involved in loading, unloading and carriage of construction material and construction debris to 
prevent inhalation of dust particles. 

vi.  The contractor shall provide all medical help, investigation and treatment to the workers 
involved in the construction of building and carry of construction material and debris relatable 
to dust emission. 

vii.  The contractor shall ensure that C&D waste is transported to the C & D waste site only and due 
record shall be maintained by the contractor. 

viii.  The contractor shall compulsory use of wet jet in grinding and stone cutting. 
ix.  The contractor shall carry out on –road-inspection for black smoke generating machinery. The 

contractor shall use cleaner fuel. 
x.  The contractor shall ensure that the construction material is covered by tarpaulin. The 

contractor shall take all other precaution to ensure that no dust particles are permitted to pollute 
air quality as a result of such storage. 
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1.   The   work  shall  be   carried   out   according   to   C.P.W.D. specifications  for works, 2019 

Volume I to II, including  up  to date  correction  slips  and as  per  additional  conditions  and 
specifications given below. Whenever there is any difference between the C.P.W.D. specifications 
for works 2019 (as mentioned above)  and  the Additional conditions and  specifications  given 
below,   the  latter  shall   prevail.  If   both   the   C.P.W.D. specifications  and the additional 
conditions and  specifications are silent the clauses/specifications as per relevant, I.S.  code shall 
apply. In case the relevant I.S. Codes are also silent  the decision of the Engineer-in-Charge shall 
be final. 

 
a) The  rates for all items of work shall apply for all heights  and depths unless otherwise 

specified. 
 

b) The  contractor shall quote their rates inclusive  of  G.S.T , cartage, etc. complete. 
 

c) The Executive Engineer has got the right to accept or reject  the tender as whole or part of it 
and no claims  what so ever will  be entertained on this account. 

 
5.   Before  starting  the  work the  contractor  shall  chalk  out  a  programme  in  consultation  with  

the      Junior  Engineer/Asstt. Engineer-in-charge  so as to inform  the occupants at  least  one 
week  in  advance. The contractor shall have to  adhere  to  this programme  failing  which  he 
shall be held responsible  for any inconvenience  caused  to  the  occupants. In order to ensure  that  
the  work is carried out according to the  programme  drawn,  the contractor  shall  ensure 
adequate  supply of  the  material  and employ required labour strength for execution of work.  In  
case contractor  fails  to arrange/employ adequate labour  and  stick to  the  programme,  the 
Engineer-in-charge  may  supplement  the labour,  at the cost of the contractor after issue of  one  
day’s  notice  to  the  contractor. No claims for ideal  labour  on  any account  shall  be  
entertained.  The  contractor  shall  put  his   uthorized representatives daily at the site of work and  
Enquiry Office for receiving instructions from AE/JE and other inspecting officials  from the 
department. His name and signature  shall  be attested  by  the  contractor and kept on  the  record  
with the department.  

 
6.  The rooms/sites where the work is to be executed on any day shall be  got  approved from the 

representatives  of  the  Engineer-in-charge  at the site of work. No work shall be carried out in  
any      room  site  without the approval of the   representative  of  the Engineer-in-charge  at the 
site of work. Such works  carried  out without  the approvals of the representative of the  Engineer-
in- Charge shall be rejected and will not be measured and paid for. 

 
d) The contractor shall prepare one sample of all items which should  be  got approved from the 

Engineer-in-charge. Only on  acceptance of  sample work, contractor will be allowed to 
commence the  work and  sample is to be preserved by contractor till the whole  work is 
completed. The quality of work should  be  as  per  approved samples. 

 
8.   The  contractor should note that  all  the  items of work  to  be taken up in any room shall be under 

taken one after the other and completed,  in  reasonable  time  allotted for the  same  by  the  
Engineer-in-charge  and  got  noted by Junior  Engineer-in-charge from the  residents. Any items 
left over in any building will  be got  done at his  cost and risk without any further notice (Entry 
made in the site order book by JE or AE or EE will be  considered as notice to  this effect) to the 
contractor  after days from the date of entry in the site order book. 

 
9.   The  contractor   and/or  his    authorized  representative  should inspect  the  site order book every 

day and  got  the  compliance noted by the JE./AE./Engineer-in-charge. 
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10.  1% Water charges shall be recovered on the gross value  of  work done, if Deptt. supply water for 
the work. 

11.  No T & P shall be supplied by the Department. 
 

e) The dismantling wherever required shall be done in a manner so that no other portion of the 
building  or its fixtures are damaged. If any damage are done to the building it will be made 
good by the  contractor at his own cost and no claim what so ever will be entertained on this 
account.  

 
f) The rates for all items of work shall (Unless clearly specified) include the cost of all labour  

material  and  other  aspects involved in the execution of work. 
 
14.  Due to Security reason the contractor shall have to arrange time table  of labour according to the 

security requirement staff  and Engineer-in-charge instructions.  The contractor should see  the site 
before tendering. 

 
g) The contractor shall make his own arrangement for getting the permission to ply the trucks 

from the traffic police. 
 

h) Entry passes shall be arranged by the Department for inside the building only. 
 

i) The contractor shall be responsible for behavior and conduct of his worker. No worker with 
doubtful integrity or having a bad record shall be engaged by the contractor. 

 
18.  All nails holes etc. shall be repaired with lime plaster or with glazier putty as required without any 

extra payments. 
 
19.  Every   precaution must be  taken  to   see  that  the tenant’s furniture/furnishings is properly 

covered with tarpaulin etc. If necessary  furniture\furnishings shall be removed from  the  site 
while carrying out the repair and white washing work in that case furniture/furnishing will be 
placed back. Any damage done  during the course of  work  to  the  tenant’s  property  i/c 
furniture/furnishing by the contractor’s labour shall be compensated at contractor’s cost. 

 
20. In  order  that  the contractor may take  daily  instructions,  a register  will be maintained at the 

Enquiry Office. The  JE  will note  down the work in flats/bungalows to be attended to and  the 
dates  of  which  the  work in these  flats/bungalows  is  to  be started.  An    uthorized 
representative of the  contractor  will, therefore,  have to visit the Enquiry Office daily and note  
down the instruction in the register. 

 
21.  All  the items of work in a flat/bungalow shall have to be  taken up  sequentially i.e. after the patch 

repairs are carried out  in one  quarter.  White/colour  washing will be taken  in  the  same 
flat/bungalow  and  there  after painting shall have  to  be  got completed. 

22.  All  doors, windows, floors, furniture, electrical  fittings  and other  articles  shall be cleaned  free 
from dust,  splashes  and damages. Sufficient covering for the days work shall be shown  to the   
representative   of  the  Engineer-in-charge   before   the contractor is  allowed  to proceed with the  
work.  Splashes  and droppings from the white washings, colour washing,  distempering, painting  
etc. on walls, floors, doors and windows,  glass  panes down  take pipes, furnitures, shall be 
removed by the  contractor at his own cost and the surface cleaned simultaneously after  the 
completion  of  the days work in individual room  or bungalow  or     premises  where the work is 
done without waiting for  the  actual completion  of all the other items of work in contract. In  
case, the  contractor  fails  to comply with the  requirement  of  this clause,  the Engineer-in-charge 
shall have the right to get  this work  done  at  the  risk  and  cost  of  the  contractor  either 
departmentally  or through another agency. The representative of      the Engineer-in-charge will 
mention in the site order book, before employing the labour at contractor’s cost. 
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23. Full quantity of materials purchased from authorized dealers with their cash memos like 
paint/distemper of the firm indicated in the items or elsewhere shall be deposited with the J.E. 
concerned before & starting execution. 

 
24.  100% of total material shall be supplied by the contractor to J.E. in-charge  of  the work  before 

start of the work &  shall  be kept in double lock & key system. 
 
25.  As  desired  by the Engineer-in-charge samples  at  random  shall be  collected  and sent for the 

laboratory  test  required  as per relevant C.P.W.D. specifications or ISI Standard at National test 
House   approved  laboratory  and  all  incidental  charges   in connection  with  the tests including 
cost of  samples  shall  be borne  by the contractor. The laboratory testing fees, shall  be borne  by  
the  department if samples passes the test. 

 
26.  All Sub-Standard material if brought by contractor shall be rejected and shall have to be removed 

by him at his cost from the site immediately and this office will not be responsible for  the safe 
custody of the same. 

 
27.  (a) The material shall be issued from the concerned Enquiry/office by Junior Engineer-in-charge 

of work. 
 
28.  (b)  The  material is to be purchased from the authorized  dealer and  cash memos  to  this  effect  

is  to  be  produced  along with material. It should be ensured that the material is taken from    
authorized   dealers   and supported with   challans   of   the manufacture. 

 
29.  The Sub-standard work shall be rejected outright and shall not be measured and nothing extra 

shall be paid for it.  The decision of the Engineer-in-charge shall be final and binding in this 
regard. 

 
30.  Nothing  extra  shall  be  paid  to  the  contractor  for  excess consumption  of  materials in case of 

the materials  arranged  by him. 
 
31.  Against  the labour rate items  the material shall be  issued  as per  theoretical  consumption  as per  

coefficient  given  in  the special  conditions  of  works  and  variation  of  2%  will   be      acceptable. 
Quantities in excess beyond the permissible variation will be recovered at double the cost of material. 

32. In case material consumed is less than the permissible variation then the work beyond theoretical 
consumption i/c variation shall be treated as substandard and quantity for payment purpose will be 
restricted to as per material actually consumed. 

 
33.  Painting   brushes, old dhotis, oil etc. and other   petty contingencies shall be arranged by the contractor at 

his own cost. 
 
34. The material like Varnishes, Dry distemper, OBD, Synthetic enamel paint, Plastic emulsion, Water proofing 

cement paint, Primer etc. shall be deposited in full quantity in one lot before commencing the work.  
 
35.  The material such as paints, varnish, distempers, water proofing cement paint and primers etc. as required 

shall be of approved brand and manufacturers, and of required shade and confirming in all respects to the 
relevant I.S. specifications, such materials of either of the following companies shall only be brought to the 
site of work. 

 
36. (a) The contractor shall produce samples of all the brands in advance so that there is sufficient  time for 

testing and approving the brand before use on work.  The contractor has to supply full material of the brand 
as approved by the Engineer-in-charge to J.E. in-charge of the work before the start of work. 

 
37.  The contractor shall have to remove all splashes after completing the work. In case the splashes 

are not removed by the  contractor the  same  shall  be got removed by  the  Engineer-in-charge  
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and necessary  recovery for the cost of removal of splashes shall  be made from the contractor as 
below : 

 
     a) For splashes of internal white wash/distemper etc. = Rs.5000/- per bungalow/flat. 
     b) For splashes of paint marks   = Rs.5000/- per bungalow/flats 
     c) For splashes of external white wash/colour wash/water proofing cement paint. = Rs.5000/- per 

bungalow/flat. 
 
38.  The Co-efficients for working out theoretical consumption are as below:- 
 
     (A) Oil bound washable distemper/dry distemper. 
     (i)   Two or more coats on New Work @ 1.50 kg/10 sqm. 
     (ii)  One or more coats on old work @ 1 kg./Per 10 sqm.         
     (iii) Two or more coats on old work @ 1.29 kg./per 10 sqm. 
      
      (B) Cement primer @ 0.70 ltr. per 10 sqm. 
 
     I Water proofing cement paint. 
 

      (i)  One or more coats on old work @ 2.2 kg. per 10 sqm. 
     (ii)  Two or more coats on new work @ 3.84 Kg. per 10 sqm. 
     (iii) Three or more coats on new work @ 5.47 Kg. per 10 sqm. 
 
     (D)  Plastic emulsion paint. 
 

      (i)  One or more coats on old work @ 0.73 Ltrs. per 10 sqm. 
     (ii)  Two or more coats on new work @ 1.21 Ltrs. per 10 sqm. 
     (iii) Two or more coats on old work @ 1.04 Ltrs. per 10 sqm.  
 
     (E)  Synthetic enamel paint  
 

     (i)  Two or more coats on new work @ 1.16 Ltrs. per 10 sqm. 
    (ii)  Two or more coats on old work @ 0.93 Ltrs. per 10 sqm.  
    (iii) One or more coats on old work @ 0.70 Ltrs. per 10 sqm. 
 
39.  The contractor shall be issued materials for day to day work according to the number of men 

employed by him.  All  type  of material shall be issued by JE-in-charge of the work  by breaking 
open  the  seal in the presence of contractor or  his    authorized representative  The unused  
materials should be  returned  by him at  the end of the days work along with the empty 
containers  etc. In the event of non-return of empty containers and material the cost  of  the same 
shall be recovered at the rates fixed  by  the Engineer-in-charge as per condition No.31. 

 
40.  a)   The  manufacturing  date  and  batch  No. will be  inscribed or  printed on packs/containers by 

manufacturers  are  acceptable for all the above said materials. Fresh material shall be brought at 
site as far as possible and materials more than 04 Monthsss old from the date of manufacturing 
will be rejected. 

 
e) The contractor shall have to get the shades of all types of paints, distempers, water proofing 

cement paint etc.  approved from the Engineer-in-charge before procurement of materials. 
 
41.  Defective work, sub-standard work or work not done according to the specifications of the 

contract shall be liable for summarily rejection and shall not be measured and paid for. This shall  
be without  prejudice  to  taking  any  other  action  against   the contractor  in  accordance with 
the terms and conditions  of  the contract. 
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42.  In case any work is rejected, the cost of the material will be recovered from the contractor for the 
items for which material is supplied by the department. Material consumed in rejected work will 
also be worked out on the basis of approved C.P.W.D. Co-efficient for the purpose of recovery. 

 
43.  The  theoretical  consumption  of  materials  like,  Satna  lime, distemper,  paint,  water  proof  

cement  paint  etc.  shall   be computed,   as   per  the  consumption   co-efficient   attached      
separately.  In case of variation between the actual and the theoretical calculations action shall be 
taken as below:- 

 
44.  For the materials to be arranged by the contractor:- 
      In  case  the  materials   used   are  less   the   theoretical requirements  the  cost  for  the material  

used  less  shall  be recovered  from  the  contractor at the basic rate  as  given  in D.S.R. 2023 plus 
carriage plus 1% W.C. plus 15% contractor profit and over heads plus contractors 
enhancement/abatement as per  the clause 12 of the Agreement. For all excess use of materials  
over the theoretical consumption no extra payment shall be made to the  contractor, for the items 
for which the materials is to be issued by the department/arranged by the contractor. 

 
 45. If   the  materials  used  are  in  excess  of  the   theoretical calculations, recovery for the excess 

Qty. shall be made at twice the issue rate, as mentioned in the agreement elsewhere. 
46.  Empty containers against the material issued departmentally shall have to be returned to the Junior 

Engineer and contractor will be responsible for the lost containers. Payment shall be made only 
for the material for which empty containers have been returned by the contractor.                                            

47.  All the malba or rubbish obtained from dismantlement or otherwise during the execution of the 
work shall be brought down through the staircase and shall not be thrown to the ground directly 
from first floor or second floor etc.                                

 
a) All dismantled materials/building rubbish/malba and other such materials received and 

collected by the contractor during the course of execution of work will be removed from the site 
of work on the same day positively. All payments including running bills will be released on a 
certificate to this effect by the Engineer-in-charge.   
 

48.  All malba or rubbish shall be removed by the contractor to the Municipal dumping ground. The 
building rubbish is to be  removed side  by  side  in the progress of work  and  the  site  properly 
cleaned after completion of work In case of any deficiency on the part  of contractor on this 
account, a recovery of Rs. 1000/-  per day per bungalow/flat will be recovered. 

 
  
 
49.  WHITE WASH:- 
     a) Preparation of surface. 
 
     b)  Wherever one coat of white wash is to be done, the surface shall be rubbed with old gunny bags 

or with hessian cloth and/or broom well to remove the dust and loose flakes of old white wash etc. 
     c)  Under  the  item of preparation of old  distempered  or  lime washed surface by scrapping, the 

old scales should be removed  by scrapping  with  a steel strip and emery paper to  get  a  fairly      
uniform plain surface. The scrapping shall be paid for separately. 

     d)  Each coat shall be allowed to dry before the next one is applied. Further each coat shall be 
inspected and approved by the Engineer-in-charge before the subsequent coat is applied.   No      
portion of the surface shall be left out to be patched up later on. 

 
     e)  The white and colour washed surface should present a uniform finish and finished dry surface 

shall not easily come off on hand when rubbed. 
     f)  Residual carbide lime will not be used on work in place of lime.                                                          
 
50.  Water proofing cement paint:- 
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     a) Before applying cement primer/water proofing cement paint the scrapped surface should be got 
approved from the Engineer-in-charge.  

     b)  Water proof cement paint coat shall only be applied when the Engineer-in-charge approves the 
surfaces. 

     c)  A  register shall be maintained at site of work  showing  the dates of scarifying the surface, 
application of cement primer  and each  coat  of  water  proof cement  paint  duly  signed  by  the 
representatives of the Engineer-in-charge and the contractor. 

 
51. Full quantity of material(s) required for finishing items and cement based putty (applied @ 14.58 

kg/10 sqm. For average thickness 1 mm), purchased from authorized dealers with their cash memos 
shall be deposited with the J.E. concerned well before commencement of work. 
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PERFORMA OF VERIFICATION OF CPWD CONTRACTOR WORKERS 
 

 
 
Name of work: - 
 
 
 
 
Agreement No.: - 
 
 
Agency Name of Worker: - 
 
 
Father’s / Husband Name: - 
 
 
 
Age: - 
 
 
 
Present Address: - 
 
 
 
Permanent Address: - 
 
 
 
Period of Duty in Delhi: - 
 
 
 
Two references in Delhi  
With Present & Permanent 
Address (with one other than 
Contractor with telephone Nos.)   
 
 
 
 
(Signature of Worker)      (Signature of Contractor)  
   
    
 
 
Note: - Worker / Contractor to submit attested photocopy of the Identification of the refers.  
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       NOTE: - 
 
 
 
 

 This Contractor is valid only for 
specified working place / place of duty. 
 
 

 This Contractor is fully responsible for 
any misuse of this card beyond duty hours / 
days. 
 
 

 The contractor bears responsibility for 
the character card holder worker.        
 

 
SL. NO……….. 

 
 

WORKER IDENTITY CARD 
 

Name of Agency  
with Address :- 
 
 
Telephone No. / Mobile: - 
 
 
 
 
Registration No: -  
 
 
 
 

VALID UPTO: - 
…………………. 
 
 

 
 
 

 
Name of worker: - 
 
 
Present Address: - 
 
 
 
 
 
Permanent Address: - 
 
 
 
 
 
Identification Mark: - 
 
 
 
Place of Duty: - 

 

 
 

 
 
 
Signature of Worker: - 
 
 
 
Signature of Contractor: - 
 
 
 

 
 
 
 
 

LIST OF PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS) 
Specification/brands names of materials (Refer materials, whichever are applicable for the scope of 
work) and finishes approved by the Architect/Engineer-in-Charge are listed below.  However 
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approved equivalent materials and finishes of any other specialized firms may be used, in case it is 
established that the brands specified below are not available in the market and subject to approval of 
the alternate brand by the Architect/Engineer-in-Charge, (See also conditions of contract) 
 

Sl. 
No. 

Item /Material Manufacturer and Trade Names 

1 Ceramic tiles and Glazed tiles (all 
sizes) 

Johnson, Kajaria, RAK &Varmora 

2 Chequered CC tiles Nitco, K.K Manhole & Grating Co Pvt. Ltd,  
Ultra &Unistone, ABC. 

3 Vitreous china (WC and wash basin) Cera, Hindware, Parryware, Jaquar 
4 PVC/Vitreous Cistern, European WC 

with seat cover 
Cera, Hindware, Parryware, Jaquar 

5 PVC/Vitreous China flushing cistern Hindware, Parryware,  Jaquar 
6 Vitrified/GVT tiles (all sizes) Johnson, Kajaria, RAK &Varmora 
7 Precast Cement Concrete Tiles K.K Manhole & Grating Co Pvt. Ltd, Dalal 

Tile Industries, ABC 
8 Chequred Tile Nitco, Ultra, Unistone, Modern &Dalal Tile 

Industries, ABC 
9 Interlocking Paver Block, Grass Paver, 

Precast CC Slab, Kerbstone 
K.K. Manhole & Grating Co Pvt. Ltd., 
Unistone, Nitco&Dalal tiles Ind, ABC. 

10 RMC ACC, Ahlcon and Grasim, Ultra Tech, 
Nidcon, M/s Shri Ram Ready Mix Concrete 
Pvt. Ltd. 

11 C.I. Cover RIF, HIND, BIS, BIC, NECO, SKF 
12 Block Board & Ply Wood Green ply, Century, Kitply, Duro, Bhutan 

tuff 
13 Laminated Wooden Flooring Vista/Virgin, Action Tesa, Pergo, 

Armstrong 
14 Lamination sheet (Mica) Greenlam, Marino, Action Tesa 
15 Door/Cupboard locks Godrej, Dorset (Model ML-12L), Kich, 

Harrison, 
16 Flush Door Century Ply board, Duro, Alpro, Greenply, 

Jain door, Archid, Bhutan tuff 
17 Ball valve/Gate Valve non return 

valve 
Zoloto, IBP, ARCO 

18 CP Bathroom Fittings Jaquar, Kohler, Hindware, Marc 
19 SS door/window/ Cupboard fittings Hettich, Godrej, Dorset, Harrison, Dorma, 

Kich 
20 Modular kitchen accessories Stallion, Hettich, Kaff& Ozone, Hafele 
21 Kitchen Sink (Stainless Steel) Neelkanth, Jayna &Nirali 
22 Structural M.S. Sections viz, I & 

Channels 
Tisco, Jindal  & SAIL 

23 Structural Extruded Sections viz. Tee 
Iron, Angle iron, Flats etc. 

SAIL, TATA, Rana &  Capital with ISI 
mark 

24 Hot finished welded , seamless and 
ERW type  tubes 

TATA , Jindal (Hisar), Wellspun, TTT 

25 Steel Fibre Reinforced Concrete, 
Manhole covers with frame and 

K.K. Manholes, Gratings, Nitco&Dalal 
Tiles Ind. 
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grating 

26 Steel Reinforcement Bars RINL, TATA, SAIL & JINDAL 
27 Aluminium Sections Jindal, Hindalco, Indal&Mahavirs 
28 Aluminium Door & Window Fittings Classic, Global, Nulite, Argent 
29 UPVC pipe Kisan, Supreme, Prince, finolex& Prakash 
30 UPVC window/doors FENESTA,  ALUPLAST, DUROPLAST, 

ENCRAFT, Koemmerling, ADWIN, Rehau.  
31 PVC Tank Sintex, Polycon, Rotax, Fusion & Sheetal 
32 PVC doors Jaindoors& Rajshri Plastiwood 
33 Kitchen loft tank Sintex, Tirupati Structural limited, Planet 

Plasic 
34 G.I. Sheet of all patterns SAIL, Tata & Jindal (Hisar) 
35 G.I. Pipe Jindal (Hisar) and Tata 
36 G.I. Fittings UNIK, R Brand, KS Brand, Zoloto, R.R, 

S.S.S. & NMC 
37 Gun Metal Valve Leader, Zoloto, Sant &Pidilite 
38 Centrifugally cast iron pipes & 

accessories/fittings 
Neco, Hepco, BIC, RIF & SKF, Raj Pattern 
Makers & Founders Pvt. Ltd. 

39 Stoneware pipes & gully traps Perfect & Parry 
40 PTMT fittings Prayag, Polytuf, Cera&Parryware 
41 Hydraulic door closer tubular type 

aluminium die cast body 
Hardwyn make (model classic queen), 
Dorma, Dorset (Model DC 60 SM), Godrej 

42 Synthetic enamel paint having VOC Luxol Hi-Gloss of Berger, Apcoliteiustre 
finish white of Asian Paints, Kamdhenu 
Kemolite,  Dulux gloss of ICI make, Jenson 
& Nicholson Brolac Hi-Gloss Polyurethane 
Enamel 

43 Cement Primer B.P. (alkali resistant) water thinable of 
Berger paint make, Primolite water 
thinableGoodlassNerolac paint make, 
Cemprover of Snowcem paint, Cement 
primer of Asian paint make, Jenson & 
Nicholson Water Thinable Cement Primer 
(Ext & Int). Primoxx of J&K White cement. 

44 Ist quality acrylic distemper having 
VOC 

Bison Acrylic distemper of Berger, Nerolac 
premium washable of KNPL,  Acrylic 
washable tractor brand of Asian paints 
make. Maxilite of ICI paints, Kamdhenu 
Bunty/Kyson Acrylic Distemper, Jenson & 
Nicholson (Jensolin Acrylic Distemper) 

45 acrylic emulsion paint having VOC Silk Glamour of Berger Paint, Kamdhenu 
Velvety Luxury Emulsion, Velvet touch of 
ICI/akzonobel, Royale of Asian Paint 

46 Acrylic exterior paint with silicone 
additives 

Apex of Asian Paints, Kamdhenu Weather 
Classic, Weather Coat Berger Paint, Dulux 
Professional Weather Shield of 
AXZONOBEL 

47 Wall Putty J.K. Laxmi,  Sakarni, Sri Ram, Nirman& 
Aadhar Shree 
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48 APP Water Proofing Treatment Bitumat, Apex & STP Ltd., Torch tar 
membrance & Bitumen Product Pvt. Ltd., 
M.K. Petro Product India Ltd. 

49 Water proofing compound CICO, Pidilite, Accoproof&Impermo 
50 Anti-corrosive epoxy coating (NITOZINC PRIMER) of FOSROC or 

equivalent 
51 Acrylic Shelf Admiral & Alpina 
52 Tile Adhesive Somany, Latticrete, Pidilite, Ferous , Cico& 

Home Pride 
53 Cement O.P.C./P.P.C. confirming to IS : 1489 – 

ACC, Birla, Ambuja, Jaypee, J.K. Cement., 
Ultratech, JP Rewa, Lafarge, CCI 

54 Float Glass Saint Gobin,  Modi & ASHAI INDIA 
55 Bevelled Edge Mirror Modi Guard & Atul 
56 White Cement J.K. & Birla 
57 Reinforcement cleaning agents (REEBAKLENS R.R.) of FOSROC or 

equivalent 
58 Non-re-emulsifying latex bonding NITOBOND SBR (LATEX) of FOSROC 

or equivalent 
59 Monkey deterrent spikes Make- parry moulding, Indolite Devices, 

Vision Engineering, Monkey king 
60 Frosted decorative sparkle film LLUMAR, 3M or equivalent. 
61 Glazed GRC Tiles – 22-25 mm thick Unistone, Nitco, Dazzle 
62 FRP door, frame & shutter Jain door, Ashoo model Arts, Salectual 

Product Co. 
63 GRC Jali Unistone, Birla White, Sanderson 
64 Silicon Sealant Pidilite, Forsoc, Tuffseal, Choksey 

Chemical 
65 Dash Fastner Hilti, Fisher, Bosch, Canon, Wurth 
66 Fibre Glass sheet Simcry1, Simba 
67 GRG False Ceiling Diamond international, Metacil of Mancot 

Industries, Vans Gypsum Pvt. Ltd. 
68 False Ceiling (Tile/Grid) 

 
 

(i)       Metal False Ceiling Armstrong, Hunter douglas, Ram Metal, 
Metroc, Dexune  

(ii)     Gypsum False Ceiling/Calcium 
Silicate/GRG Ceiling 

USG Boral, Saint Gobain, Aerolite, 
Interarch, Dexune, Gyptech  

69 Low viscosity high Molecular weight 
thermosetting polymer 

CBEX 100 of FOSROC or equivalent 

70 Drapery Rods & Vertical Blinds Mac, Vista &Levlor 
71 Chloropyriphos HILBAN, DURSBANTCT, PEST Control, 

SARUPS 
72 Polycarbonate Sheet MG Polyplast, GE LeXon, Danpalon, 

Polygal. 
73 Melamine Polish Asain Paints, Melamine Gold wudfin, 

Timber Tone of ICI dulux, Pidilite 
74 PVC door frames & shutters Rajshri Plastiwood, Jain wood industries, 

Sintex 
75 R.C matteress, P.U. foam sheet, Plastic 
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dustbin & PVC doormat:-  
(a) R.C matteress Pearl Rupa Super Ortho Model, New Ortho 

of Kurlon model  
(b) P.U. foam (for sofa) Sleepwell, Kurlon (Heera Brand)  
(c) P.U. foam sheet Sleepwell, Kurlon (Heera Brand), M.M. 

foam  
(d) Plastic dustbin Nayasa Make, equivalent model of Cello  
(e) PVC doormat Durosoft premium quality 

76 Partical Board Action Tesa, Marino  
77 Wood Plastic Composite Board Alstone, Century, ECOCELL, D ’spaze’  
78 Acoustical Wall panelling Gyptech  
79 Hybrid Polyuria based Elastmeric 

water proofing material 
Asian Paints, Fosroc, Pidilite, Sika 

80 PUF (Poly Urethane Foam) insulated 
roof sheet/panel 

JSW, TATA, RINL, SAIL 

81 Stainless steel Over Head water 
storage  Tank 

Paqos Enjoy Water, Nector, Atlas, Sun 
Steller, Neropure 

82 Fire Rated Smoke Check Doors 
(Wooden, MS Fire and Glazed) , IS: 
3614(Pt-II & bs: 476(Pt-20& 22) 

ASES (Agni Suraksha) 

Note:- 
1. All other material/make to be approved by the Engineer-in-Charge confirming to 

specifications and nomenclature of item and latest IS codes and samples to be kept 
in safe custody for inspection of senior officers. 
 

2. Contractor has to bring samples as per above preferred brands only and Engineer in 
Charge shall approve one sample out of the samples brought by the contractor. The 
contractor has to use material of that approved sample only. No claim in this regard 
shall be entertained. 
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SCHEDULE OF QUANTITY 
 

Name of Work:- A/R & M/O to MP’s Flats/Bungalows under Sub Div-IV of PaWD-I, dg 2026-27                        
Providing services of Supervisor, Carpenter, Painter, Beldar for Furniture Section 

 

S. 
No. 

Description of Item Qty. Unit Rate Amount 

      
1 Day to Day maintenance of Furnitrue section and its 

fixture by engaging professional carpenter for repairing 
and refixing/fixing of damaged furnitrue i.e. hard bed, 
centre table, bed side table, dressing table, peg table, 
wooden chairs,  etc. adjustment/ setting of mortice lock, 
fixing of looking mirrors and all other carpentry/glazier 
work required to keen them in proper functional 
conditions at all floors to the entire satisfaction and as per 
direction of the Engineer-in-Charge and T&P like drilling 
machine, electricoperated (Ordinary as well as hammer 
drilling) Planer saw, screw driver, hammer, chisel, try 
square,tape, scrubbing knife, marking gauge and 
glasscutting knife and all other related works as required 

4.00 month 35920.00 143680.00 
2 Attending day to day complaints of Painting cum 

Polishing work received at CPWD Service Center under 
Sub Div-IV of PaWD-I, by providing necessary workmen 
and required ordinary T & P complete as per direction of 
Engineer in-Charge.(One job means providing services of 
one Painter for 8 hours per day.) 4.00 month 35920.00 143680.00 

3 Providing service of supervisor for attending supervision 
of labour/work under Sub Div-IV of PaWD-I complete as 
per direction of Engineer in- Charge.(One job means 
providingservices of one Supervisor for 8 hours per day.) 

4.00 month 32713.00 130852.00 
4 Providing services of Beldar with all required toolsand 

safety equipments like helmet, safety belt etc onall 
working days except Sundays & National Holidays as per 
the direction of Engineer-in-Charge.The rate is inclusive 
of necessary tools, safetye quipments & uniform etc and 
nothing extra shall bepaid on this account 4.00 month 29470.00 117880.00 

 

 

  Total = 536092.00 
Conditions: - 
 

1. The work will be done as per CPWD specification and as per direction of Engineer in charge 

2. The Complaint should be got attended within 4 hours after receiving the complaint.  

3. No T&P shall be issued to contractor. 

4. The payment to the labour shall be made through ECS system through banking and monthly report to be 
submitted. 

5. Recovery of Rs.1500/- per day shall be made for each absence of workers  from the bill. 

6. Agency shall be fully responsible for safety of workers during execution of this work / items. 

 
 
 
  

   

  sahayak AiBayanta¸ 
]pmaNDla-IV¸ saMsad inamaa-Na maNDla -I¸ 

kond`Iya laaok inamaa-Na ivaBaaga¸ 
5-16 maInaa baaga¸ na[- idllaI 

 
 


