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GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
 

Name of work:  A/R & M/O Indira Gandhi Stadium Complex, New Delhi dg. 2026-27. 

(SH:- Providing services of Security Guard without Gun). 
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23.  Schedule of Quantity (Civil Works) 75 

 

It is certified that this document contains Two Parts i.e. Part A & Part B containing 

page No. 1 to 75. 

 

 

 

NIT No. 16/EE/SAI-DIVN/2026-27 for Rs. 14,50,194/- (Rupees Fourteen Lakh Fifty 

Thousand One Hundred Ninety Four Only). 

 

 

 

    Assistant Engineer(P)        Executive Engineer 

    SAI Division, CPWD,                  SAI Division, CPWD, 

    New Delhi         New Delhi 
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NOTICE INVITING TENDER 

 

N.I.T.  No. 16/EE/SAI-DIVN/2026-27 

  

Name of work A/R & M/O Indira Gandhi Stadium Complex, New Delhi dg. 

2026-27. (SH:- Providing services of Security Guard without 

Gun). 

  

Estimated Cost  Rs. 14,50,194/- (Rupees Fourteen Lakh Fifty Thousand One 

Hundred Ninety Four Only). 

  

Earnest Money Rs. 29,004/- 

  

Performance 

Guarantee 

(i) Performance Guarantee: (a) 5% of tendered value or Estimated 

Cost Put to Tender (ECPT) (Whichever is higher). 

(b) Where the tendered amount is less than eighty percent (80%) of 

the Estimated Cost Put to Tender (ECPT), the Performance 

Guarantee, in addition to the requirement under (a) above, shall be 

increased by an amount equal to the difference between eighty 

percent (80%) of the ECPT and the tendered amount. 

  

Security Deposit 2.5% of tendered value  

  

Time Allowed 12 (Twelve) Months 

 

This NIT for the work amounting to Rs. 14,50,194/- (Rupees Fourteen Lakh Fifty 

Thousand One Hundred Ninety Four Only) contains page 1 to 75. 

 
    Assistant Engineer(P)        Executive Engineer 

    SAI Division, CPWD,                  SAI Division, CPWD, 

    New Delhi         New Delhi 
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PART- A 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING 
 

The Executive Engineer, SAI Civil Division, CPWD, I.G. Stadium Complex, New Delhi on behalf 

of the President of India invites online percentage rate bids from approved and eligible contractors 

of B & R category of appropriate class enlisted in CPWD for following work:- 

 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He 

should only submit his bid if he considers himself eligible and he is in possession 

of all the documents required. 

2. Information and Instructions for bidders posted on website shall form part of the 

bid document. 

3. The bid document consisting of specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to 

be complied with and other necessary documents can be seen and downloaded from 

website https://etender.cpwd.gov.in free of cost. 

Bidders are advised to keep visiting the above-mentioned web-sites from time to 

time (till the deadline for bid submission) for any updates in respect of the tender 

documents, if any.  Failure to do so shall not absolve the applicant of his liabilities 

to submit the applications complete in all respect including updates thereof, if any.  

An incomplete application may be liable for rejection. 
 

4. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand 

Draft, Fixed Deposit Receipt (FDR), Banker’s Cheque or Bank Guarantee (for 

balance amount as prescribed) from any of the Commercial Bank (drawn in favour 

of Executive Engineer, SMCD, CPWD, New Delhi shall be scanned and 

uploaded to the e-Tendering website within the period of bid submission. The 

Original EMD should be deposited either in the office of Executive Engineer 

inviting bids of division office or any Executive Engineer, CPWD within the period 

of bid submission. The EMD receiving Executive Engineer (including NIT issuing 
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EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder in 

a prescribed format (enclosed) uploaded by the tender inviting EE in the NIT. 
 

A part of earnest money is acceptable in the form of bank guarantee also. In 

such case, minimum 50% of earnest money or Rs. 20.0 lakh, whichever is less, 

shall have to be deposited in shape prescribed above, and balance may be 

deposited in shape of Bank Guarantee including e-Bank Guarantee of any 

Commercial Bank having validity for a period of 90 days for single bid work and 

180 days for two bid system or more from the last date of receipt of bids which is 

to be scanned and uploaded by the intending bidders. 

The earnest money given by all the tenderers except the lowest tenderer 

shall be refunded immediately after the expiry of stipulated bid validity period or 

immediately after acceptance of the successful bidder, whichever is earlier. 

However, in case of two/ three bid system, earnest money deposit of bidders 

unsuccessful during technical bid evaluation etc. should be returned within 30 

days of declaration of result of technical bid evaluation. 
 

5. But the bid can only be submitted after deposition of original EMD (such as / Fixed 

Deposit Receipt / Bank Guarantee number, amount and date) either in the office of 

Executive Engineer inviting bids or division office of any Executive Engineer, 

CPWD within the period of bid submission. (The EMD documents shall only be 

issued from the place in which the office of receiving division office is situated) 

and uploading the mandatory scanned documents such as Insurance Surety Bonds, 

Account Payee Demand Draft or Bankers Cheque or Fixed Deposit Receipts of and 

Bank Guarantee (for balance amount as prescribed) from any of the Commercial 

Bank towards EMD in favor of Executive Engineer as mentioned in NIT, receipt 

for deposition of original EMD to division office any Executive Engineer 

(including NIT issuing EE/ AE), CPWD and other documents as specified. 
 

6. The contractor already registered on the e-tendering portal will have option to 

continue by paying tender processing fee upto one year from the date of 

registration, or to switch over to (new) registration without tender processing fee 

any time. All new registrations from 01.04.2015 will be without tender processing 

fee. 
 

7. "Bid Security Declaration" accepting that if any tender withdraw or modify their 

bids during period of validity etc., they will be suspended for the time specified in 

the tender documents.  

8. Those agencies not registered on the website mentioned above, are required to get 

registered before hand. If needed they can be imparted training on online bidding 

process as per details available on the website.  
 

9. Copy of enlistment order and other documents as specified in the tender documents 

for eligibility shall be scanned and uploaded to the e-tendering website within the 

period of bid submission. However, certified copy of all the scanned and uploaded 

document as specified in tender documents shall be submitted by the lowest bidder 

within a week physically in the office tender opening authority. 
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10. The eligible bidder shall quote percentage rates put to tender including. The quoted 

rate shall be inclusive of all Taxes, Royality, Octroi, GST etc.  and bonus payable 

to workers under labour act. No reimbursement shall be made for taxes paid like 

GST etc. and Bonus payable under relevant Labour Act. 
 

11. Online bid documents submitted by intending bidders shall be opened only of those 

bidders, who has submitted the documents as per terms of the NIT. 
 

12. The intending bidder must have valid class-III digital signature to submit the bid. 
 

13. On opening date, the agency can login and see the bid opening process. After 

opening of bids he will receive the competitor bid sheets. 
 

14. Contractor can upload documents in the form of JPG format and PDF format. 
 

15. Contractor must ensure to quote percentage above or below or at par for civil work 

portion in template (Abstract sheet). The column meant for quoting percentage in 

figures appears in pink colour and the moment percentage is entered, it turns sky 

blue. However, if a tenderer does not quote any percentage above/below on the 

total amount of the tender or any section/sub head in percentage rate tender, the 

tender shall be treated as invalid and will not be considered as lowest tenderer. 
 

16. If any information furnished by the applicant is found incorrect at a later stage, he 

shall be liable to be debarred from tendering/taking up of works in CPWD.  The 

department reserves the right to verify the particulars furnished by the applicant 

independently. 
 

17. All cess/duties/taxes/royality/octroi/GST etc. as applicable on the date of receipt of 

tender shall be borne by the contractor. The contractor shall quote his rates 

considering all such cess/duties/taxes/royality/octroi/GST etc. Contractor must have 

GST registration. No reimbursement shall be made for taxes paid like GST etc. 
 

18. The bidders are advised to inspect and examine the site & its surroundings and 

satisfy themselves before submitting their tender. A bidder shall be deemed to have 

full knowledge of the site whether he inspects it or not and no extra charges 

consequent upon any misunderstanding or otherwise shall be allowed. 
 

19. The bidders who propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, which contain 

any other condition (s) of any sort including conditional rebate will be summarily 

rejected. 

20. The tenderer should read all the instructions, terms & conditions, contract clauses, 

nomenclature of items, specifications etc., contained in the tender document very 

carefully, before quoting the rates. 
 

21. The tenderer should also read the General conditions of contract for CPWD works 

2023 (maintenance work) modified/Amended up to last date of submission of 

tender, published by DG CPWD, Nirman Bhawan, New Delhi which will be a part 

of the Agreement. 
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22. The contractor shall quote his rates keeping in mind the specifications, terms & 

conditions, additional and special conditions etc. and nothing shall be payable extra 

whatsoever unless otherwise specified. 
 

Provision for Labour Camp”: (No. CSQ/C&M/C37(8)/2005/688, dated, 

07.07.06. 
 

23. The contractor shall have to make his own arrangement for housing facilities for 

staff and labour away from site and shall have to transport the labour to and from 

between construction site and labour camp at his own cost. No. labour huts will be 

allowed to be constructed at the site. The decision about store at site shall rest with 

the Engineer-in-charge and the contractor shall have no claim on this account. 
 

24. This bid is being invited for A/R & M/O Indira Gandhi Stadium Complex, New 

Delhi dg. 2026-27. (SH:- Providing services of Security Guard without Gun)., 

Under SAI Maintenance Division. The contractor has to prepare the programme in 

consultation with Engineer-in-charge as per requirement and the contractor has to 

augment the resources accordingly.  
 

25. Contractor can upload documents in the form of JPG format and PDF format. 
 

26. In addition to this, while selecting any of the cells a warning appears that if any cell 

is left blank the same shall be treated as “0”. Therefore, if any cell is left blank and 

no rate is quoted by the bidder, rate of such item shall be treated as “0” (ZERO). 
 

27. All needful statutory provision to be adopted at site to tackle epidemic/pandemic or 

similar situation of Covid-19 shall be done by the agency and expenditure on the 

same shall be born by the contractor. 
 

28. The eligible bidder shall quote percentage rates for sub head wise cost put to tender 

including major component as well as for minor components of work. The quoted 

rate shall be inclusive of all Taxes, Royality, Octroi, GST etc.  

29. The department reserves the right to reject any prospective application without 

assigning any reason and to restrict the list of qualified Contractors to any number 

deemed suitable by it, if too many bids are received satisfying the laid down 

criterion. 
 

30. List of Documents to be scanned and uploaded within the period of bid submission. 

Non submission will render the contractor ineligible. 
S.No. For eligible CPWD Registered Contractors 

1. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt (FDR), Banker’s Cheque or Bank Guarantee (for balance 

amount as prescribed) from any of the Commercial Bank (drawn in favour of 

Executive Engineer, SMCD, CPWD, New Delhi shall be scanned and uploaded to 

the e-Tendering website within the period of bid submission. The Original EMD 

should be deposited either in the office of Executive Engineer inviting bids of division 

office or any Executive Engineer, CPWD within the period of bid submission. The 

EMD receiving Executive Engineer (including NIT issuing EE/AE) shall issue a 

receipt of deposition of earnest money deposit to the bidder in a prescribed format 

(enclosed) uploaded by the tender inviting EE in the NIT. 

2. Copy of Enlistment Order of CPWD Contractor in appropriate class of B & R 

category. 

3. GST Registration Certificate of the State in which the work is to be taken up, if 

already obtained by the bidder. 

If the bidder has not obtained GST registration in the State in which the work is to be 

taken up, or as required by GST authorities then in such a case the bidder shall scan 

and upload following undertaking along with other bid documents. 



Addition: NIL            Overwriting: NIL           Correction: NIL         Deletion: NIL                   AE(P)  
Page 9 of 75 

“lf work is awarded to me, I/we shall obtain GST registration Certificate of the State, 

in which work is to be taken up, within one month from the date of receipt of award 

letter or before release of any payment by CPWD, whichever is earlier, failing which 

I/We shall be responsible for any delay in payments which will be due towards me/us 

on a/c of the work executed and/or for any action taken by CPWD or GST department 

in this regard. 

4. Copy of receipt for deposition of original EMD to division office of any EE, CPWD 

5. CPWD Enlisted Contractor to upload Training Certificate of ERP (Enterprise 

Resource Planning) training issued by any of the CPWD Regional Training institutes 

(RTIs) at Delhi, Mumbai, Chennai and Kolkata, National CPWD Academy (NCA) 

Ghaziabad, ERP unit of CPWD issued to contractor either himself or his authorized 

representative. Failure to do so CPWD enlisted contractor will not be allowed to 

participate in tender i.e., price bid will not be opened. 

 Note: - ln case of non-enlisted contractor being first lowest in the tender then either 

contractor himself or his authorized representative shall take compulsory ERP 

training through any of the CPWD Regional Training institutes (RTIs) at Delhi, 

Mumbai, Chennai and Kolkata, National CPWD Academy (NCA) Ghaziabad, 

Training arranged by Graduates of ERP "Train the Trainers Programme" conducted 

by NCA, Ghaziabad or through any other special training arranged by ERP unit of 

CPWD within two months from the date of issue of intent letter. Training will be 

valid only when non enlisted contractor is registered in LMS of ERP and certificate is 

issued through LMS of ERP. Failure to do so, a recovery of Rs. 10,000/- per week 

shall be made from the R/A bill without giving any show cause notice in this regard. 

6. The bidder has to provide complete details of his present correspondence address 

along with mobile / landline number and valid e-mail Id. 

** To be filled in by EE 
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INFORMATION AND INSTRUCTION FOR EMD ACCEPTING AUTHORITY FOR 

E-TENDERING 

 

1. The Executive Engineer of all divisions including NIT issuing division/sub-division of 

CPWD/PWD should receive the original EMD for tender of other division. 

 

2. The NIT approving authority / EE at the time of issue of NIT shall also fill and upload the 

following prescribed format of receipt of deposition of original EMD along with NIT: - 

 

RECEIPT OF DEPOSITION OF ORIGINAL EMD 

(Receipt No…………………………/Date……………………………) 

        

Name of work:-A/R & M/O Indira Gandhi Stadium Complex, New Delhi dg. 2026-27. 

(SH:- Providing services of Security Guard without Gun). 

NIT No.   16/EE/SAI-DIVN/2026-27  

Estimated Cost: Rs.14,50,194/- 

Amount of original Earnest Money Deposit: Rs. 29,004/- 

Last date of submission of bid 30.10.2026 upto 3.00PM 

 

(*To be filled by the Tender Inviting Authority/NIT Approving authority at the time of 

issue of NIT and uploaded along with NIT) 

1. Name of the contractor# …………………………………………………. 

2. Form of EMD# …………………………………………………. 

3. Amount of Earnest Money 

Deposit# 

…………………………………………………. 

4. Date of submission of EMD# …………………………………………………. 

(#To be filled by the EMD receiving officer along with the stamp) 

 

 

 Signature Name and Designation of EMD Receiving 

officer (EE/AE(P)/AAO) alongwith office stamp. 

3. The officer receiving EMD in original form shall examine the EMD deposited by the bidder 

and shall issue a receipt of deposition of earnest money to the agency in a given format 

uploaded by tender inviting EE. The receipt may be issued by the EE/AE(P)/AAO. 

4. The officer receiving original EMD shall also intimate tender inviting authority about 

deposition of EMD by the agency by email/ FAX/telephonically. 

5. The original EMD receiving officer releases the EMD to unsuccessful bidders after the 

expiry of stipulated bid validity period or immediately after acceptance of the successful 

bidder, whichever is earlier, after verification from the e-tendering portal website 

https://govtprocurement.delhi.gov.in that the particular contractor is not L-1 bidder and 

work is awarded. 

6. The tender inviting authority will call for original EMD of the L-1 bidder from EMD 

receiving officer immediately. 
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CPWD-6 FOR E-TENDERING 

The Executive Engineer, SAI Civil Division, CPWD, I.G. Stadium Complex, New Delhi on of the 

President of India invites online percentage rate bids from approved and eligible contractors of B & 

R category of appropriate class enlisted in CPWD for following work:- 

1. The enlistment of the contractors should be valid on the last date of submission of bids.  

In case the last date of submission of bid is extended, the enlistment of contractor should 

be valid on the original date of submission of bids. 

2. The work is estimated to Rs.14,50,194/-. This estimate, however, is given merely as a 

rough guide. 

3. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 

which is available at a Govt. of India Publication and also available on website 

www.cpwd.gov.in. Bidders shall quote their rates as per various terms and conditions of 

the said form which will form part of the agreement. 

4. The time allowed for carrying out the work will be 12 (Twelve) Months from the date of 

start as defined in Schedule ‘F’ or from the first date of handing over of the site, 

whichever is later, in accordance with phasing, if any, indicated in the bid documents. 

5. The site for the work is available. 

6.  The work is to be executed in the I.G. Stadium Complex, New Delhi, Under SAI 

Maintenance Division. It is an important premises of Govt. of India. It is fully 

occupied campus. The work will be executed as per convenience of the Govt. 

Officials. The work may be required to be executed at night also. The bidder 

must keep it in mind and plan accordingly. The site for the work is available 

and will be handed over in phased manner completely or in parts.    

7.  The bid document consisting of plans, specifications, the schedule of quantities of 

the various types of items to be executed and the set of terms and conditions of the 

contract to be complied with and other necessary documents except Standard 

General Conditions of Contract Form can be seen on website 

https://etender.cpwd.gov.in free of cost. 
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8.  After submission of the bid the contractor can re-submit revised bid any number of times 

but before last date and time of online submission of bid as notified. 

9.  While submitting the revised bid, contractor can revise the rate of one or more item(s) 

any number of times (he need not re-enter rate of all the items) but before last date and 

time of online submission of bid as notified.  

10.  The contractor already registered on the e-tendering portal will have option to continue 

by paying tender processing fee upto one year from the date of registration, or to switch 

over to (new) registration without tender processing fee any time. All new registrations 

from 01.04.2015 will be without tender processing fee. 

11.  Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt (FDR), Banker’s Cheque or Bank Guarantee (for balance amount 

as prescribed) from any of the Commercial Bank (drawn in favour of Executive 

Engineer, SMCD, CPWD, New Delhi shall be scanned and uploaded to the e-Tendering 

website within the period of bid submission. The Original EMD should be deposited 

either in the office of Executive Engineer inviting bids of division office or any 

Executive Engineer, CPWD within the period of bid submission. The EMD receiving 

Executive Engineer (including NIT issuing EE/AE)  shall issue a receipt of deposition of 

earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by the 

tender inviting EE in the NIT.  

A part of earnest money is acceptable in the form of bank guarantee also. In such 

case, minimum 50% of earnest money or Rs. 20.0 lakh, whichever is less, shall have to 

be deposited in shape prescribed above, and balance may be deposited in shape of Bank 

Guarantee including e-Bank Guarantee of any Commercial Bank having validity for a 

period of 90 days for single bid work and 180 days for two bid system or more from the 

last date of receipt of bids which is to be scanned and uploaded by the intending bidders. 

The earnest money given by all the tenderers except the lowest tenderer shall be 

refunded immediately after the expiry of stipulated bid validity period or immediately 

after acceptance of the successful bidder, whichever is earlier. However, in case of two/ 

three bid system, earnest money deposit of bidders unsuccessful during technical bid 

evaluation etc. should be returned within 30 days of declaration of result of technical bid 

evaluation. 
 

(i) Copy of Enlistment Order and certificate of work experience and other documents as 

specified in the notice inviting e-tender shall be scanned and uploaded to the e-

Tendering website within the period of bid submission. However, certified copy of all 

the scanned and uploaded documents as specified in e-tender notice shall have to be 

submitted by the lowest bidder within a week physically in the office of tender 

opening authority. Online bid documents submitted by intending bidders shall be 

opened only of those bidders, whose original EMD deposited with any Division of 

C.P.W.D, and other documents scanned and uploaded are found in order. 
 

The bid submitted shall be opened at 3:30 PM on 30.10.2026 
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The contractors registered prior to 01-04-2015 on e-tendering portal of CPWD shall 

have to deposit bid processing fee at existing rates, or they have option to switch over to 

the new registration system without bid processing fee any time. 

12. The bid submitted shall become invalid and e-Tendering processing fee shall not be 

refunded if:- 

i. The bidder is found ineligible. 

ii. The bidder does not upload all the documents as stipulated in the bid document. 

iii. If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder 

in theoffice of bid opening authority. 

iv. If a tenderer quotes nil rates or does not quote any percentage above/below on 

the total amount of the tender in percentage rate tender, the tender shall be 

treated as invalid and will not be considered as lowest tenderer.  

The contractor/agency whose bid is accepted will be required to furnish performance 

guarantee (i) Performance Guarantee: (a) 5% of tendered value or Estimated Cost Put to 

Tender (ECPT) (Whichever is higher) (b) Where the tendered amount is less than eighty 

percent (80%) of the Estimated Cost Put to Tender (ECPT), the Performance Guarantee, 

in addition to the requirement under (a) above, shall be increased by an amount equal to 

the difference between eighty percent (80%) of the ECPT and the tendered amount within 

the period specified in Schedule F. This guarantee shall be in the form of cash (in case 

guarantee amount is less than Rs. 10,000.00) or Deposit at Call receipt of any scheduled 

bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay 

order of any Scheduled Bank (in case guarantee amount is less than Rs.1,00,000.00) or 

Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled 

Bank or the State Bank of India in accordance with the prescribed form. In case the 

contractor fails to deposit the said performance guarantee within the period as indicated 

in Schedule ‘F’, including the extended period if any, the Earnest Money deposited by the 

contractor shall be forfeited automatically without any notice to the contractor. The 

earnest money deposited alongwith bid shall be returned after receiving the aforesaid 

performance guarantee. 

The contractor whose bid is accepted will also be required to furnish either copy 

of license / registration or proof for applying for obtaining labour license, registration 

with EPFO, ESIC and BOCW welfare board including Provident Fund Code No. if 

applicable and also ensure the compliance of aforesaid provisions by the sub contractor, 

if engaged by the contractors for the said work and programme chart (time and progress) 

within period specified in schedule F. 

Description of the work is as follows:- A/R & M/O Indira Gandhi Stadium Complex, 

New Delhi dg. 2026-27. (SH:- Providing services of Security Guard without Gun). 

13. Intending Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids as to the nature of the ground and sub-soil 

(so far as is practicable), the form and nature of the site, the means of access to the site, 

the accommodation theymay require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or 



Addition: NIL            Overwriting: NIL           Correction: NIL         Deletion: NIL                   AE(P)  
Page 14 of 75 

affect their bid. A bidder shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charge consequent on any misunderstanding or otherwise 

shall be allowed. The bidder shall be responsible for arranging and maintaining at his 

own cost all materials, tools & plants, water, electricity access, facilities for workers and 

all other services required for executing the work unless otherwise specifically provided 

for in the contract documents. Submission of a bid by a bidder implies that he has read 

this notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which stores, tools 

and plant, etc. will be issued to him by the Government and local conditions and other 

factors having a bearing on the execution of the work. 

14. The competent authority on behalf of the President of India does not bind itself to accept 

the lowest or any other bid and reserves to itself the authority to reject any or all the bids 

received without the assignment of any reason. All bids in which any of the prescribed 

condition is not fulfilled or any condition including that of conditional rebate is put forth 

by the bidders shall be summarily rejected. 

15. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 

and the bids submitted by the contractors who resort to canvassing will be liable for 

rejection. 

16. The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the bid and the bidders shall be bound to perform the 

same at the rate quoted. 

17. The contractor shall not be permitted to bid for works in the CPWD/PWD Circle 

(Division in case of contractors of Horticulture/Nursery category) responsible for award 

and execution of contracts, in which his near relative is posted a Divisional Accountant or 

as an officer in any capacity between the grades of Superintending Engineer and Junior 

Engineer (both inclusive). He shall also intimate the names of persons who are working 

with him in any capacity or are subsequently employed by him and who are near relatives 

to any Gazetted Officer in the Central Public Works Department or in the Ministry of 

Urban Development. Any breach of this condition by the contractor would render him 

liable to be removed from the approved list of contractors of this Department. 

18.  No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is 

allowed to work as a contractor for a period of One Year after his retirement from 

Government service, without the prior permission of the Government of India in writing. 

This contract is liable to be cancelled if either the contractor or any of his employees is 

found any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the bid or engagement in the 

contractor’s service. 

19. The bid for the works shall remain open for acceptance for a period of Thirty (30) days 

from the date of opening of bids. 
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"Bid Security Declaration" accepting that if any tender withdraw or modify their bids 

during period of validity etc., they will be suspended for the time specified in the tender 

documents. 

20.  This notice inviting Bid shall form a part of the contract document. The successful 

bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 

15 days from the stipulated date of start of the work, sign the contract consisting of:- 

a) The Notice Inviting Bid, all the documents including General/ Additional/Special 

Conditions, specifications and drawings, if any, forming part of the bid as uploaded at the 

time of invitation of bid and the rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence leading thereto. 

b) Standard C.P.W.D. Form 7 

c) A new provision of Integrity Pact has been introduced in the GCC 2023 Maintenance 

Works. At the time of submission of tender/bid, it shall be mandatory to sign the Pact by 

the bidder/contractor failing which the tenderer/ bidder will stand disqualified from the 

tendering process and the bid of the bidder would be summarily rejected. 

21. The eligible bidder shall quote percentage rates for sub head wise cost put to tender 

including major component as well as for minor components of work. The quoted rate 

shall be inclusive of all Taxes, Royality, Octroi, GST etc. 
 

22. The intending bidders are required to update their profile in CPWD e- tender portal 

and to upload their bids well in advance of last date of submission of tender. Any 

issue related to updating profile / uploading tender can be resolved through the 

concerned Executive Engineer / Assistant Engineer (Phone no 011-21400607, e- mail 

Id deleesaimd.cpwd@gov.in) or ERP help line no. 18001803286 or e-mail id: 

cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to 

wait to raise any issues till the last date of submission of bid in their own interest. 

(OM No. DG/SOP/36 Dated 25.03.2022). 

23.  The Executive Engineer -in - charge of the major component will call bids for the 

composite work. The cost of bid document and Earnest Money will be fixed with respect 

to the combined estimated cost put to tender for the composite bid. 

23.1.1 The bid document will include following two components:- 

Part A:-CPWD-6, Schedule A to F of the work for major components, CPWD-7 including 

Standard General Conditions of Contract for GCC 2023 for maintenance works. 

Part B:-Additional conditions, specifications and schedule of quantities applicable to major 

component(s) of the work (Civil). 

23.1.2 The Bidders must associate himself, with agencies of the appropriate class eligible to 

bid for each of the minor component individually. (if applicable). Eligibility criteria 

for class of horticulture discipline shall be annualized cost of horticulture 

component i.e one third of estimated cost of horticulture work put to tender. 

23.1.3  The eligible bidder shall quote percentage rates for sub head wise cost put to 

tender including major component as well as for minor components of work. The 

quoted rate shall be inclusive of all Taxes, Royality, Octroi, GST, and all corona 

pendemic saftey maeasure etc.   
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23.1.4  After acceptance of the bid by competent authority, the Executive Engineer in charge 

of major component of the work shall issue letter of award on behalf of the President 

of India. After the work is awarded, the main contractor will have to enter into one 

agreement with Executive Engineer in charge of major component and has also to 

sign two or more copies of agreement depending upon number of EE in-charge of 

minor components. One such signed set of agreement shall be handed over to EE in-

charge of minor component(s). Executive Engineer (civil) will operate Part-A, and 

Part-B of the agreement. 

23.1.5 Entire work under the scope of composite bid including major and all minor 

components shall be executed under one agreement. 

23.1.6 Security Deposit will be worked out separately for each component corresponding to 

the estimated cost of the respective component of works. The Earnest Money will 

become part of the security deposit of the major components of work. 

23.1.7 The main contractor has to associate agency(s) for minor component(s) conforming to 

eligibility criteria as defined in the bid document and has to submit detail of such 

agency(s) to Engineer-in–charge of minor component(s) within prescribed time i.e. 

within 10 days (Ten Days) from the date of submission of performance 

guarantee. Name of the agency(s) to be associated shall be approved by Engineer-in-

charge of minor component(s). (If applicable) 
 

In case the main contractor intends to change any of the above agency/agencies 

during the operation of the contract, he shall obtain prior approval of Engineer-in-

charge of minor component. The new agency/agencies shall also have to satisfy the 

laid down eligibility criteria. In case Engineer-in-charge is not satisfied with the 

performance of such agency, he shall direct the contractor to change the agency 

executing such item of work and this shall be binding on the contractor.(If 

applicable) 

 

23.1.8 The main contractor has to enter into agreement with contractor (S) associated by him 

for execution of minor component(s). Copy of such agreement shall be submitted to 

EE in-charge of each minor component as well as to EE in-charge of major 

component. In case of change of associate contractor, the main contractor has to enter 

into agreement with the new contractor associated by him. (if applicable) 

23.1.9 Running payment for the major component shall be made by Executive Engineer of 

major discipline to the main contractor. Running payment for minor components shall 

be made by the Engineer-in-charge of the discipline of minor component directly to 

the main contractor. 

23.1.10A.The Composite work shall be treated as complete when all the components are 

complete. The completion certificate of composite work shall be recorded by 

Engineer-In-charge of major component after record of completion certificate of all 

other components.  

23.1.10B.Final bill of whole work shall be finalized and paid by the EE of major component. 

Engineers-in-charge of minor components will prepare and pass the final bill for their 
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component of work and pass on the same to the Executive Engineer of major 

component for including in the final bill for composite contract. 

 

24. In case the agency fails to submit MoU & eligibility documents mentioned for both 

minor component of Horticulture and of specialized agency to be associated for 

executing the work within 10 days (Ten Days) from the date of submission of 

performance guarantee, it shall be construed as non-performance and the PG shall 

stand forfeited in full and shall be absolutely at the disposal of the President of India. 

 

25.     List of Documents to be scanned and uploaded within the period of bid submission. 

Non submission will render the contractor ineligible. 

 

S.No. For eligible CPWD Registered Contractors 

1. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt (FDR), Banker’s Cheque or Bank Guarantee (for balance amount as 

prescribed) from any of the Commercial Bank (drawn in favour of Executive Engineer, 

SMCD, CPWD, New Delhi shall be scanned and uploaded to the e-Tendering website within 

the period of bid submission. The Original EMD should be deposited either in the office of 

Executive Engineer inviting bids of division office or any Executive Engineer, CPWD within 

the period of bid submission. The EMD receiving Executive Engineer (including NIT issuing 

EE/AE)  shall issue a receipt of deposition of earnest money deposit to the bidder in a 

prescribed format (enclosed) uploaded by the tender inviting EE in the NIT. 

 

2. Copy of Enlistment Order of CPWD Contractor in appropriate class of B & R category. 

 

3. GST Registration Certificate of the State in which the work is to be taken up, if already 

obtained by the bidder. 

If the bidder has not obtained GST registration in the State in which the work is to be taken 

up, or as required by GST authorities then in such a case the bidder shall scan and upload 

following undertaking along with other bid documents. 

“lf work is awarded to me, I/we shall obtain GST registration Certificate of the State, in 

which work is to be taken up, within one month from the date of receipt of award letter or 

before release of any payment by CPWD, whichever is earlier, failing which I/We shall be 

responsible for any delay in payments which will be due towards me/us on a/c of the work 

executed and/or for any action taken by CPWD or GST department in this regard. 

 

4 Copy of receipt for deposition of original EMD to division office of any EE, CPWD 

 

5 CPWD Enlisted Contractor to upload Training Certificate of ERP (Enterprise 

Resource Planning) training issued by any of the CPWD Regional Training institutes (RTIs) 

at Delhi, Mumbai, Chennai and Kolkata, National CPWD Academy (NCA) Ghaziabad, ERP 

unit of CPWD issued to contractor either himself or his authorized representative. Failure to 

do so CPWD enlisted contractor will not be allowed to participate in tender i.e., price bid will 

not be opened. 

 Note: - ln case of non-enlisted contractor being first lowest in the tender then either 

contractor himself or his authorized representative shall take compulsory ERP training 

through any of the CPWD Regional Training institutes (RTIs) at Delhi, Mumbai, Chennai 

and Kolkata, National CPWD Academy (NCA) Ghaziabad, Training arranged by Graduates 

of ERP "Train the Trainers Programme" conducted by NCA, Ghaziabad or through any 

other special training arranged by ERP unit of CPWD within two months from the date of 
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issue of intent letter. Training will be valid only when non enlisted contractor is registered in 

LMS of ERP and certificate is issued through LMS of ERP. Failure to do so, a recovery of 

Rs. 10,000/- per week shall be made from the R/A bill without giving any show cause 

notice in this regard. 

 

6. The bidder has to provide complete details of his present correspondence address along with 

mobile / landline number and valid e-mail Id. 

 

 
Signature of Divisional officer  

For & on behalf of President of India 
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CPWD-7 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

Percentage Rate Tender & Contract for Works 

 

(A) Tender for the work of:- A/R & M/O Indira Gandhi Stadium Complex, New Delhi dg. 

2026-27. (SH:- Providing services of Security Guard without Gun). 

 

(i) To be submitted online by 3:00 PM   (time) hours on  30.10.2026 (date) to Executive 

Engineer, SAI Civil Division, CPWD, I.G. Stadium Complex, New Delhi. 

 

(ii) Eligibility bid to be opened online in presence of tenderers who may be present at 3:30 PM 

hours on 30.10.2026 in the office of Executive Engineer, SAI Civil Division, CPWD, I.G. 

Stadium Complex, New Delhi. 

 

TENDER 

 

 I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document for the work. 

 

 I/We hereby tender for the execution of the work specified for the President of India within 

the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with 

the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General 

Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as are 

provided for, by, and in respect of accordance with, such conditions so far as applicable. 

 

We agree to keep the tender open for Thirty (30) days from the date of opening of 

technical/eligibility bid and not to make any modification in its terms and conditions. 

 

A sum of Rs. 29,004/- is hereby forwarded in cash/receipt treasury challan / deposit at call 

receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled   

bank/bank guarantee issued by a scheduled bank as earnest money. A copy of earnest money in 

receipt treasury challan/deposit at call receipt of a scheduled bank/ fix deposit receipt of schedule 

bank/ demand draft of a scheduled bank/bank guarantee issued by a scheduled bank is scanned and 

uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed performance 

guarantee within prescribed period, I/We agree that the said President of India or his successors, in 

office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 

money absolutely. Further, if I/We fail to commence work as specified, I/We agree that President of 

India or the successors in office shall without prejudice to any other right or remedy available in 

law, be at liberty to forfeit the said performance guarantee absolutely. The said Performance 

Guarantee shall be a guarantee to execute all the works referred to in the tender documents upon the 
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terms and conditions contained or referred to those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. 

 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 

aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if 

such a violation comes to the notice of Department before date of start of work, the Engineer-in-

Charge shall be free to forfeit the entire amount of Earnest Money Deposited/Performance 

Guarantee. 

 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived therefrom to any person other than a person to whom I/We am/are authorized 

to communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

Dated: …………..**…………….   Signature of Contractor**  

 

 

Witness: ** 

 

Address: **       Postal Address ** 

 

Occupation: ** 
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ACCEPTANCE 

 

             The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of Rs. *_ _ _ _  _ _ _ _ _ 

(Rupees   *_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ __ _ _  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ ) 

 

 The letters referred to below shall form part of this contract Agreement:- 

 

(a) -----------------------------* 

(b) -----------------------------* 

(c) ----------------------------* 

 

For & on behalf of the President of India 

                                                                                         Signature……………*…………….. 

 

Dated ………*……..  

                                                                               Designation………………*……………. 

 

-*- To be filled by EE. 
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PROFORMA OF SCHEDULES 

SCHEDULE ‘A’ 

Schedule of quantities (as per CPWD-3):- 

Civil Work Page 75  

SCHEDULE ‘D’ 

Extra schedule for specific requirements/document for the work, if any 

  Page no. 

(a) 

General Conditions / Special 

Conditions/ Additional Conditions/ 

Additional Specifications / 

Minimum Quality Assurance Plan 

(For Civil) 

45 to 69 

(b) 
List of  preferred  makes  for  

Repair works (Civil Works) 
70 to 74 

SCHEDULE ‘E’  

Reference to General Conditions of contract General Conditions of Contract 2023 for 

maintenance work as amended/modified 

upto the previous day to last date of 

submission of Bid.  

Name of work : A/R & M/O Indira Gandhi Stadium 

Complex, New Delhi dg. 2026-27. 

(SH:- Providing services of Security 

Guard without Gun). 

Estimated cost of work:                        TOTAL Rs. 14,50,194/- 

(i) Earnest Money : Rs. 29,004/- 

(ii) Performance Guarantee 

(i) Performance Guarantee: (a) 5% of 

tendered value or Estimated Cost Put 

to Tender (ECPT) (Whichever is 

higher). 

(b) Where the tendered amount is less 

than eighty percent (80%) of the 

Estimated Cost Put to Tender (ECPT), 

the Performance Guarantee, in 

addition to the requirement under (a) 

above, shall be increased by an amount 

equal to the difference between eighty 

percent (80%) of the ECPT and the 

tendered amount. 

(iii) Security Deposit 
 

2.5% of Tendered Value 

SCHEDULE `F’: GENERAL RULES & 

DIRECTIONS:- 

 

Officer Inviting Tender : Executive Engineer, SAI Civil Division, 

CPWD, I.G. Stadium Complex, New 

Delhi 
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 Maximum percentage for quantity of items of 

work to be executed beyond which rates are to 

be determined in accordance with clauses 12.2 

& 12.3. 

 

As per clause 12 mentioned below 

1 

Definitions:  

Engineer-in-charge Executive Engineer, SAI Civil 

Division, CPWD, I.G. Stadium 

Complex, New Delhi.  

2 Accepting Authority Executive Engineer, SAI Division 

3 Percentage on cost of material and 

labour to cover all overheads and 

profits. 

15 % 

4 Standard Schedule of Rates DSR 2023 with correction slips for 

Civil work up to last date of 

submission of tender. 

Market Rate + Minimum Wages Rate 

of Central Govt. w.e.f. 01.04.2026. 

5 Department CPWD 

6 Standard CPWD contract Form GCC 

2023, CPWD Form 7/ 8 as modified 

& corrected upto 

GCC 2023, maintenance works CPWD 

Form 7 as amended/ modified up to the 

previous day to last date of submission of 

bid. 

Clause 1:-  

(i)Time allowed for submission of Performance 

Guarantee, programme chart (Time and 

progress) and applicable labour licenses , 

registration with EPFO, ESIC and BOCW 

welfare board or proof of applying there 

offrom the date of issue of letter of 

acceptance 

 

 

7 days 

 

(ii) Maximum allowable extension with late fee 

@ 0.1% per day of Performance Guarantee 

amount beyond the period provided in (i) 

above ….... (1 to 15 days to be filled by NIT 

approving authority) 

 

 

3 days 

 

 

 

 

Clause 2: 

 

Authority for fixing compensation under clause 2.  Chief Engineer, NDZ-2, CPWD, 5th Floor, 

Supreme Court Metro Station Building, New 

Delhi 

Clause 2A:  

Applicable clause 2/ Clause 2A Applicable Clause 2 

Clause 5: Applicable 

Number of days from the date of issue of letter 

of acceptance for reckoning date of start Mile 

stone(s) as per table given below:- 

10 days 



Addition: NIL            Overwriting: NIL           Correction: NIL         Deletion: NIL                   AE(P)  
Page 24 of 75 

 

 

Sl. 

No. 

 

Description of milestone (Physical) 
Time allowed in days 

(From date of start) 

Amount to be 

with-held in case 

of Non-

achievement of  

Milestone 

  

N.A 

Authority to decide:  

(i) Authority to convey the decision of 
shifting of milestone and extension of 
time  

Executive Engineer, SAI, CPWD 

(ii) Authority to decide rescheduling of 

milestone and extension of time 
Chief Engineer NDZ-2, CPWD, 5th Floor, 

Supreme Court Metro Station Building, New 

Delhi or successor thereof or Higher 

authority 

(iii) Shifting of date of start in case of delay 

in handing over of site   

Chief Engineer NDZ-2, CPWD, 5th Floor, 

Supreme Court Metro Station Building, New 

Delhi or successor thereof or Higher authority 

Clause 5 

Applicable clause 5/ Clause 5A 

Clause 5 

Clause 6 

Electronic Measurement Book (EMB) 

Electronic Measurement Book (EMB) 

through CPWD ERP Portal 

Clause 7: Gross work to be done together 

with net payment /adjustment of advances 

for material collected, if any, since the last 

such payment for being eligible to interim 

payment 

 

1.20 Lakh 

 

 

Clause 7A:  

Whether clause 7A shall be applicable. 

Yes. 

Clause 7B:  

Whether clause 7B shall be applicable. 

Yes. 

Clause 10 A: 

List of testing equipment to be provided by 

the contractor at site lab. 

Equipments required for field test as per 

Specification for the item under execution as 

per agreement.  

Clause 10B(ii)  

Whether Clause 10 B (ii) shall be 

applicable 

Not Applicable 

Clause 10 C:-  Applicable  

Clause 10 CA:- Not Applicable  

Clause 10 CC Not Applicable 
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Clause 11: 

Specifications to be followed for 

execution of Civil work 

 

CPWD specifications 2019 (Vol-I & II) 

with up to date correction slips and 

General Conditions & additional 

specifications as attached in part 'B' of the 

NIT. 

Clause 12:  

12.2  

Deviation Limit beyond which clauses 

12.2 shall apply for building work 

No Limit 

(As per Circular No. DG/CON/Maintenance 2023/03 dated 18.12.2023 and GCC-2023 

upto date correction slips) 

Clause 16:-  

Competent Authority for deciding reduced 

rates 

Chief Engineer NDZ-2, CPWD, 5th Floor, 

Supreme Court Metro Station Building, New 

Delhi. 

Clause 18:-  

List of mandatory machinery, tools & 

plants to be deployed by the contractor at 

site: 

 

As per requirement of work at site 

Clause 19C  

authority to decide penalty for each default Executive Engineer, SAI Civil Division, 

CPWD, I.G.I. Stadium, New Delhi 

Clause 19D  

authority to decide penalty for each default Executive Engineer, SAI Civil Division, 

CPWD, I.G.I. Stadium, New Delhi 

Clause 19G  

authority to decide penalty for each default Executive Engineer, SAI Civil Division, 

CPWD, I.G.I. Stadium, New Delhi 

Clause 19K  

authority to decide penalty for each default Executive Engineer, SAI Civil Division, 

CPWD, I.G.I. Stadium, New Delhi 

Clause 25  

Conciliator SDG or ADG concerned with the work as 

applicable.  

The disputes and amount of each disputes 

(duly filled in Proforma Appendix-XVII 

enclosed at page No. 31) may be promptly 

referred to conciliator.  

Arbitrator appointing authority  CE, NDZ-2, CPWD or his successor 

 

Clause 32: Requirement of Technical Representative(s) & recovery Rate 

Sl 

No. 

Minimum 

Qualificat

ion of 

Technical 

Represent

ative 

Discipline Designation 

(Principal 

Technical / 

Technical 

Representative 

Minimum 

Experience 

Numb

er 

Rate at which recovery 

shall be Made from the 

Contractor in the event 

to not fulfilling 

Figures Words 

1 ------------------------NIL--------------------------- 
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Assistant Engineers retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineers. 

Diploma   holder   with   minimum 10 year relevant experience with a reputed construction 

co. can be treated at par with Graduate Engineers for the purpose of such deployment 

subject to the condition that such diploma holders should not exceed 50% of requirement 

of degree Engineers. 

Clause 38  

(i) (a) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

Schedul of Rates….. Printed by CPWD. 

DSR 2023 with up to date correction 

slips. 

(ii)  Variations permissible on theoretical quantities:  

a) Cement 

For works with estimated cost put to tender not more 

than Rs. 25 lakh.  

For works with estimated cost put to tender more than 

Rs. 25 Lakh   

 

3% Plus / minus 

 

 

2% Plus / minus 

b) Bitumen all work 2.5% plus & only & nil on minus side 

c) Steel reinforcement and structural steel sections for 

each diameter, section and category 

2% Plus / minus 

d)   All other materials.                                                            Nil 
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SECTION-I 

 

BRIEF PARTICULARS OF THE WORK  

 

A. Salient details of the work for which bids are invited, are as under:- 

Sl. 

No. 

Name of work Estimated cost 

(Approx.) 

Period of 

completion 

 

1. 

 

 

A/R & M/O Indira Gandhi Stadium Complex, New 

Delhi dg. 2026-27. (SH:- Providing services of 

Security Guard without Gun). 

Rs. 14,50,194/- 12 (Twelve) 

Months 
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SECTION-II 

 

INFORMATION & INSTRUCTION FOR BIDDERS 

 

1. GENERAL 

1.1 All information called for in the enclosed forms should be furnished against the relevant 

columns in the forms. If for any reason, information is furnished on a separate sheet, this 

fact should be mentioned against the relevant column. Even if no information is to be 

provided in a column, a “NIL” or “no such case” entry should be made in the column. If 

any of the particulars/query is not applicable in case of the bidder, it should be stated as 

“not applicable”. The bidders are cautioned that not giving complete information called 

for in the application forms or not giving it in clear terms or making any change in the 

prescribed forms or deliberately suppressing the information may result in the bidder 

being summarily disqualified. Bids made by telegram or telex and those received late 

will not be entertained. 

 

1.2 Over writing should be avoided. Correction, if any, should be made by neatly crossing 

out, initialing, dating and rewriting. Pages of the eligibility criteria document should be 

numbered. Additional sheets, if any added by the bidder, should also be numbered by 

him. They should be submitted as a package with signed letter of transmittal. 

 

1.3 References, information and certificates from the respective Clients certifying suitability, 

technical knowledge or capability of the bidder should be signed by an officer not below 

the rank of Executive Engineer/Project Manager or equivalent. 

 

1.4 The bidder may furnish any additional information which he thinks is necessary to 

establish his capabilities to successfully complete the envisaged work. He is, however, 

advised not to furnish superfluous information. No information shall be entertained after 

submission of eligibility criteria document unless it is called for by the employer. 

 

1.5 The credentials submitted in respect of pre-qualification of the tender/ tender for 

specialized work by the first lowest bidder after opening of the financial bid shall be 

verified before award of work. Any information furnished by the bidder found to be 

incorrect either immediately or at a later date, would render him liable to be debarred 

from tendering/taking up of work in CPWD. If such bidder happens to be enlisted 

Contractor of any class in CPWD, his name shall also be removed from the approved list 

of Contractors. 
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2. DEFINITIONS 

2.1 In this document the following words and expressions have the meaning hereby assigned 

to them. 

 

2.2 EMPLOYER: Means the President of India, acting through Executive Engineer, SAI 

Civil Division, CPWD, I.G. Stadium Complex, New Delhi. 

 

2.3 Bidder: Means the individual, proprietary firm, firm in partnership, limited company 

private or public or corporation.  

 

2.4 “Year” means “Financial Year” unless stated otherwise. 

 

3. METHOD OF APPLICATION 

3.1. If the bidder is an individual, the application shall be signed by him above his full 

typed written name and current address. 

 

3.2. If the bidder is a proprietary firm, the application shall be signed by the proprietor 

above his full typewritten name and the full name of his firm with its current 

address. 

 

3.3. If the bidder is a firm in partnership, the application shall be signed by all the 

partners of the firm above their full typewritten name and current addresses or 

alternatively by a partner holding power of attorney for the firm.  In the later case a 

certified copy of the power of attorney should accompany the application.  In both 

cases a certified copy of the partnership deed and current address of all the 

partners of the firm should accompany the application.  

 

3.4. If the bidder is limited company or a corporation, the application shall be signed by a 

duly authorized person holding power of attorney for signing the application 

accompanied by a copy of the power of attorney.  The bidder should also furnish a copy 

of the Memorandum of Articles of Association duly attested by a public Notary.  

4.   FINAL DECISION MAKING AUTHORITY 

The employer reserves the right to accept or reject any bid and to annul the process and 

reject all bids at any time, without assigning any reason or incurring any liability to the 

bidder. 

 

5.   PARTICULARS PROVISIONAL 

The particulars of the work given in Section I are provisional.  They are liable to change and 

must be considered only as advance information to assist the bidder. 
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6.   SITE VISIT 

The bidder is advised to visit the site of work, at his own cost, and examine it and its 

surroundings and himself collect all information that he considers necessary for proper 

assessment of the prospective assignment. 

 

7.  AWARD CRITERIA 

7.1 The employer reserves the right, without being liable for any damages or obligation to 

inform the bidder, to:- 

a) Amend the scope and value of contract to the bidder. 

b) Reject any or all the tenders without assigning any reason. 

 

7.2 Any effort on the part of the bidder or his agent to exercise influence or to pressurize the 

employer would result in rejection of his bid. Canvassing of any kind is prohibited. 

 

8. If the performance of the associated specialized agencies are not found satisfactory, 

same can be removed and new agency fulfilling the criteria mentioned in the tender can 

be associated with prior permission of the Engineer-in-charge. Before associating such 

specialized agency, a fresh MOU duly signed between the two (main contractor and 

specialized agency) shall be submitted to Engineer-in-charge. 

 

9.  The Contractor has to go through carefully on the ‘Special Conditions’ given on the 

page-54 and fulfilled all the points therein. 
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Appendix-XVII 

 

Reference of disputes and amount claimed for each dispute to the Conciliator.  

[Refer to Clause 25] 

To, 

The ADG/SDG 

………………. 

Nirman Bhawan 

New Delhi 

 

Sub: Reference of disputes and amount claimed for each dispute to the Conciliator for settlement 

of disputes relating to agreement number…………………. 

Dear Sir, 
 

In terms of Clause-25 of the aforesaid agreement, particulars of which are given below, 
 

I/We hereby refer my / our disputes and amount claimed for each dispute to you for 

settlement in your capacity as Conciliator:- 

 

1. Name of applicant: 

2. Whether applicant is Individual / Proprietorship Firm/Partnership Firm/Company: 

3. Full address of the applicant: 

4. Name of the work and contract number for which arbitration is sought: 

5. Name of the Division which entered into contract: 

6. Contract amount: 

7. Date of contract. 

8. Stipulated date of start of work: 

9. Stipulated date of completion of work: 

10. Actual date of completion of work (if completed): 

11. Total number of claims made: 

12. Total amount claimed made: 

13. Date of intimation of final bill (if work is completed): 

14. Date of payment of final bill (if work is completed): 

15. Amount of final bi (if work is completed): 

16. Date of claim made to Engineer-in-Charge: 

17. Date of receipt of decision from Engineer-in-Charge: 

 

I/We certify that the information given above is true to the best of My/ our knowledge. I/We 

enclose the statement each claim.  

Yours faithfully 

 

Signature of the applicant  

(Only the person/authority who signed 

the contract should sign here) 

Copy to. 

1. The Chief/ Superintending Engineer……….. 

2. Executive Engineer………………Division. 



Addition: NIL            Overwriting: NIL           Correction: NIL         Deletion: NIL                   AE(P)  
Page 32 of 75 

MEMORANDUM OF UNDERSTANDING (MOU) 

To be submitted on Judicial e–stamp paper of Rs. 100 

 

(For “……………………………………”) 

 

This Memorandum of Understanding (MOU) is made on ……  day of …….  Delhi between 

“Primary party-Main Contractor” with its office at ……………………….. hereafter referred to as 

“Primary party- Main Contractor” which expression shall include its successor and its permitted 

assigns. 

 

AND “Second party- ……………………………….. Specialized/minor component 

Agency”(………….), with its registered office ……………………………………………. 

hereinafter referred to as “Second party- ………………………………………….. Specialized 

/minor component Agency” which expression shall include its successor and its permitted assigns. 

 

“Primary party- Main Contractor” and “Second party- ……………………………. 

Specialized/minor componentAgency” referred individually as ………. “Party” and collectively as 

“Parties”. 

 

 WHEREAS “Primary party- (…………………..) Main Contractor” an CPWD registered firm in 

Class …. B & R category. 

                                                                    AND 

WHEREAS …………………………………… “Second party- ……………………………………. 

Specialized/minor component Agency”, in ………………..and  ……………………….. Specialized 

Company.  

 

WHEREAS Central Public Works Department, Government of India, (hereinafter referred to as 

“the Client”) has floated tender for “Award of work to Main Contractor for 

……………………………….. including ………………………. in Delhi”. 

 

WHEREAS “Primary party- Main Contractor” and “Second party- ……………………….. 

Specialized/minor component Agency” agree to join hands on exclusive basis for a fruitful 

association, complementing each other's strengths wherein “Primary party- Main Contractor” shall 

act as lead bidder & partner in-charge and whereas “Second party- 

………………………………….. Specialized/minor component Agency” as partner(s) for work of 

…………………. …………………. (hereinafter called “The Project”) for the Client. 

 

Except for The Client mentioned hereof, Parties acknowledges and agree that “Second party- 

………………………………. Specialized/minor component Agency” and “Primary party- Main 

Contractor” shall be free to avail or provide any services or enter into any partnership whatsoever 

with any third party for the similar Project or services mentioned hereof. 

 

Now, therefore, it is agreed amongst the Parties as under: 



Addition: NIL            Overwriting: NIL           Correction: NIL         Deletion: NIL                   AE(P)  
Page 33 of 75 

 

1. “Primary party- Main Contractor” and “Second party- ………………………………… 

Specialized/minor component Agency” shall be jointly and severally responsible for the 

implementation and operation of The Project / maintenance works for The Client. “Primary 

party-Main Contractor” shall be responsible for the overall execution of The Project. Each 

member entering the MoU shall be responsible for executing their individual task(s) as per the 

responsibility given in ……………………. 

 

They further hereby mutually agree that it shall remain as irrevocable members for the 

complete execution and completion of The Project except for any Force Majeure event. 

 

2. The term of this MoU shall be for 12 (Twelve) Months (hereinafter called “The Term”) from 

the date of signing of this MoU, or till signing of a detailed agreement as per Clause 5 herein 

below. All obligations hereunder shall only apply during The Term of this MoU and to such 

obligations and commitments in relation to The Project, or the assignments which may have 

been undertaken by the Parties during The Term with validity exceeding The Term. 

 

3. “Primary party-Main Contractor” and “Second party- …………………………………. 

Specialized/minor component Agency” agree to keep confidential all the information shared 

with each other and disclose to third party only after taking prior written consent of each other. 

This clause excludes information available in public domain. The confidentiality provisions of 

this MoU shall remain in full force and effect during The Term of this MoU is 12 (Twelve) 

Months thereafter. 

 

4. Neither party shall solicit for employment any personnel or employee of other Party for a 

period of till 12 (Twelve) Months  from the date of completion of The Project. The employees 

executing …………………. shall be on the roll of Second Party. 

 

5. On award of work by The Client, detailed agreement (hereinafter referred as “Sub- Contract”) 

shall be entered into amongst the Parties based on the broad responsibility given in 

………………….. If “Primary party-Main Contractor” is awarded the Project, then it 

irrevocably agrees to award the works to “Second party- …………………………. 

Specialized/minor component Agency” for that portion of its scope, which the Parties have 

agreed under this MoU and agrees to receive 80% of the net payment directly by the Client 

(i.e. concerned Executive Engineer-in-Charge) to the Second Party for component of 

…………………… work. 

 

6. Nothing in this MoU shall constitute, create or give effect or recognize a Joint Venture (JV), 

partnership or business entity of neither any kind nor any legal claim on each other except in 

the event of breach of Clause 4 above. 

 

7. Save in respect of confidentiality, neither Party shall have any liability or legal binding to the 

other by virtue of executing this MoU. 
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8. This MoU shall be construed and governed by the Laws of India and the Parties hereby submit 

to the exclusive jurisdiction of New Delhi Courts of Law. 

 

9. Any matter, which is not stipulated in this MoU, shall be settled in good faith by discussions 

amongst The Parties in the spirit of understanding and cooperation. 

 

10. All disputes or differences whatsoever arising between The Parties regarding this MoU shall 

be settled by the arbitration in accordance with Arbitration and Conciliation Act of 1996 and 

the venue shall be in New Delhi. The arbitral tribunal shall consist of a sole arbitrator, who 

shall be appointed by mutual consent of both Parties. The proceedings of arbitration will be in 

English language. 

 

11. During its Term, this MoU will stand terminated in the event if:- 

a. No bidding decision taken by the management of “Primary party-Main Contractor” for 

the subjected Project. (If “Primary party-Main Contractor” decides not to bid for the 

subject Project, then the same will be intimated to “Second party- 

……………………………………… Specialized/minor component Agency” a week in 

advance before bid submission date). 

 

b. The Client withdraws its intention of implementing The Project. 

 

c. Non-award of the work by tendering authority of The Client for any reasonwhatsoever 

within the tender validity period. 

 

d. Bankruptcy proceedings being initiated against any of The Party to this MoU. 

 

e. On award of work and “Primary party-Main Contractor” entering into Sub-Contract with 

“Second party- ………………………………………. Specialized/ minor component 

Agency”. 

 

12. Notices and other communications under this MoU shall be in writing and communicated 

through post, courier, fax, email or any other recognized mode of such communication. All 

such notices and communications shall be directed to the address as mentioned in the MoU. 

 

13. By signing this MoU, the Parties acknowledge that it correctly records the understanding they 

have reached with regard to The Project. IN WITNESS WHEREOF, each party hereto have 

caused this MoU to be executed in duplicate to be effective as of the Effective Date, by its 

duly authorized representative. 

 

(For “……………………..”)    (For “…………………………”) 

 

Signature       Signature: 
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Name:        Name: 

Designation:       Designation: 

Date & Seal:       Date & Seal: 

 

Witness: 

 

( “………………………”)     (“……………………..”) 

 

Signature       Signature: 

Name:        Name: 

Designation:       Designation: 

Date & Seal       Date & Seal: 
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On non-judicial stamp paper of minimum Rs. 100 

 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)  

Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security 

Deposit/Mobilization Advance 

 

1. Whereas the Executive Engineer……………………………(name of division) 

…………………, CPWD on behalf of the President of India (hereinafter called “The 

Government”) has invited bids under........................(NIT 

number)......................dated…………. for................................................... (name of work). 

The Government has further agreed to accept irrevocable Bank Guarantee for Rs. 

....................... (Rupees ………………….... only) valid upto ......... (date)*.............. as 

Earnest Money Deposit from ......................... (name and address of contractor) ...................... 

(hereinafter called "the contractor") for compliance of his obligations in accordance with the 

terms and conditions of the said NIT.  

OR 

Whereas the Executive Engineer ……………….(name of division) CPWD on behalf of the 

President of India (hereinafter called “The Government”) has entered into an agreement 

bearing number……………with ......................(name and address of the 

contractor)……………….. (hereinafter called “the Contractor”) for execution of 

work.....................(name of work) ………………………. The Government has further 

agreed to accept an irrevocable Bank Guarantee for Rs. ....................... (Rupees 

…………………... only) valid upto ........ (date)........ as Performance Guarantee/Security 

Deposit/Mobilization Advance from the said Contractor for compliance of his obligations 

in accordance with the terms and conditions of the agreement 

 

2. We, ............... (indicate the name of the bank)…………….. (herein after referred to as “the 

Bank”), hereby undertake to pay to the Government an amount not exceeding 

Rs........................... (Rupees …………….. only) on demand by the Government within 10 

days of the demand.  

 

3. We, ........................ (indicate the name of the Bank)……………., do here by undertake to 

pay the amount due and payable under this guarantee without any demur, merely on a 

demand from the Government stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said contractor. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. ……....... (Rupees ...................only) 

 

4. We, .................. (indicate the name of the Bank) ............... , further undertake to pay the 

Government any money so demanded notwithstanding any dispute or disputes raised by the 

contractor in any suit or proceeding pending before any court or Tribunal, our liability under 

this Bank Guarantee being absolute and unequivocal. The payment so made by us under this 

Bank Guarantee shall be a valid discharge of our liability for payment there under and the 

contractor shall have no claim against us for making such payment. ' 
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5. We, ..................... (indicate the name of the Bank) ……………, further agree that the 

Government shall have the fullest liberty without our consent and without affecting in any 

manner our obligation here under to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said contractor from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the Government 

against the said contractor and to forbear or enforce any of the terms and conditions rerating 

to the said agreement and we shall not be relieved from our liability by reason of any such 

variation or extension being granted to the said contractor or for any forbearance, act of 

omission on the part of the Government or any indulgence by the Government to the said 

contractor or by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision, have effect of so relieving us.  

 

6. We, ................... (indicate the name of the Bank) ………………, further agree that the 

Government at its option shall be entitled to enforce this Guarantee against the Bank as a 

principal debtor at the first instance without proceeding against the contractor and not 

withstanding any security or other guarantee the Government may have in relation to the 

Contractor's liabilities.  

 

7. This guarantee will not be discharged due to the change in Contractor.  

 

8. We, ...................... (indicate the name of the Bank) ……………., undertake not ot revoke 

this guarantee except with the consent of the Government in writing.  

 

9. This Bank Guarantee shall be valid up to …………………………unless extended on 

demand by the Government. Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to Rs…………. (Rupees………………… only) and 

unless a claim in writing is lodged with us within the date of expiry or extended date of 

expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 

Date ………………….. 

Witnesses : 

1. Signature………………….  

Name and address   

  

 

Authorized signatory 

 

Name 

Designation 

Staff Code no. 

Bank Seal 

2. Signature………………….  

Name and address    

 

*Date to be worked out on the basis of validity period of 90 days where only financial bids 

are invited and 180 days for two/three bid system from the date of submission of tender. **ln 

paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 

earnest money or for performance guarantee/security deposit/mobilization advance, as the 

case may be.  
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Annexure-A 

GENERAL TERMS AND CONDITIONS FOR CIVIL  

1. Following quarters/ building/ services (except exclusions) are covered for maintenance 

under the scope of this work. However, these may vary depending on the exigencies. 

Sl. No. Description Nos. 

1 A/R & M/O Indira Gandhi Stadium Complex, New Delhi dg. 

2026-27. (SH:- Providing services of Security Guard without 

Gun). 

1 No. 

2. The Contractor shall employ their regular staff in the works and credentials of employees shall have to 

be given by the Contractor. No claim of Contractors’ employees/staff employed for subject work in 

any form shall be entertained by the department. Police verification of every staff deployed by the 

Contractor shall be got done by the Contractor compulsorily and a copy of police verification shall be 

provided to Engineer-in-Charge after which an identity card duly countersigned by Engineer-in-

Charge or his representative shall be issued to each employee of the Contractor for proper 

identification. 

3. The Contractor shall provide uniform preferably Light Blue Color Shirt Full Sleeve and Navy Blue 

Trousers to each employee/worker along with Name Badge and CPWD Logo and appropriate Shoes 

within 15 days of start of work. In the event of non compliance, a recovery of Rs. 1000.00 per day per 

Employee/worker shall be made. The employee/worker engaged by the Contractor under this contract 

shall wear neat and clean uniforms alongwith name badges and CPWD Logo as approved by 

Engineer-in-Charge. The Contractor shall also provide the basic PPEs (Personal Protection 

Equipments)/ Safety equipments like Helmet, Safety belt/harness, Safety Shoes, Gloves etc. to each 

worker and supervisor, whosoever is directly connected with the work. 

4. All T&P including Ladder’s, Wire drawing equipment, Chase cutting equipment, Drilling machine 

Megger insulation, Earth resistance testing equipment etc. required for the work shall have to be 

arranged by the Contractor and no extra payment shall be made on account of this.  No T&P shall be 

issued by the Department. 

5. Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities are 

for all heights, depths, leads and lifts involved in the execution of work. 

6. The Contractor shall make his own arrangements for obtaining electric connection for carrying out 

any maintenance activity and make necessary payment directly to the department concerned. In the 
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absence of electric connection or failure of power supply, the Contractor shall make his own 

arrangement of silent type generators. If the contractor does not make arrangement for electricity, then 

1% of the gross work done will be deducted from the bills. 

 

7. The Contractor shall comply with proper and legal orders and directions of the local or public 

authority or Municipality and abide by their rules and regulations and pay all fees and charges of 

which he may be liable. 

8. The Contractor shall take all precautions to avoid accidents by exhibiting caution boards/signages, 

warning boards, red flags, red lights and providing necessary barriers/ barricading of the construction 

area and all other measures required from time to time. The Contractor shall be responsible for all 

damages and accidents due to negligence on his part. 

9. Other agencies may also be simultaneously executing some other work entrusted to them by the 

Engineer-in-charge and the Contractor shall offer necessary co-operation wherever required to these 

agencies so as not to interfere with or hinder the progress or completion of the work being performed 

by other Contractor (s). He shall as far as possible arrange his work and shall place and dispose off the 

materials being used or removed, so as not to interfere with the operations of other Contractors, or he 

shall arrange his work with that of the others in an acceptable and coordinated manner and shall 

perform it in proper sequence to the complete satisfaction of Engineer-in-charge.  

10. On account of security consideration, there could be some restrictions on the working hours, 

movement of vehicles for transportation of materials, the contactor shall be bound to follow all such 

restrictions and adjust the programme for execution accordingly. 

 

11. All the malba or rubbish obtained from dismantling or otherwise during the execution of the work 

shall be brought down through the staircase and shall not be thrown to the ground directly from first 

floor or second floor etc. Malba rubbish generated due to any operation from houses and there open 

spaces whatsoever shall be disposed off on daily basis by the Contractor to the specified common 

dumping point at site.  After the collection of full truck load  at dumping point, the said malba (approx 

4.5 cubic metres) shall be disposed off  on same day by the Contractor to the authorized municipal 

dhalao/ dumping ground and nothing extra shall be paid on this account. The dumping point should be 

properly barricaded at all the time and should not give ugly look. The Malba/rubbish kept inside the 

dumping point should be covered with sheet or any other suitable material to avoid dust pollution. In 

case of non-removal/disposal in the specified period, a recovery of Rs.1,000.00 (Rupees One 

thousand) per day per location shall be recovered from the Contractor after issuing notice in writing 

by the Engineer in charge of work. If the malba is not removed within three days of notice, the same 

shall be got removed by the department at the risk and cost of the Contractor and the amount shall be 
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recovered from the bill of Contractor. This is in addition to the recovery of Rs. 1000.00 per day per 

location for delay in removal of malba. 

12. No residential accommodation shall be provided to any of the staff engaged by the Contractor. The 

Contractor shall also not be allowed to erect any temporary set up for staff in the campus for this 

purpose. 

13. The Contractor shall depute required Technical Staff each for civil works as per Clause 32 of 

Schedule F who shall remain present at CPWD Service Center from 9:00 A.M. to 5:00 P.M. or as per 

approved roaster on all days excluding Sunday and National Holidays. On Sunday and holidays, 

Supervisor shall be present at service centers. 

14. Service Centres will operate round the clock on all days except Sundays and National Holidays.  

15. The Contractor shall be required to use Computerized Complaints receiving and monitoring system 

and login to CPWD SEWA (Web based application) at 09.00 hours daily. The Contractor will have to 

arrange and maintain Telephones, Computers along with peripherals and Broadband Internet 

connections to operate CPWD SEWA. The Contractor shall also bear the cost of all the bills/running 

cost of Computer and its connection(s). The computer and service connections available at the Service 

Centre can be used by the Contractor, if he so desires. However, bill will have to be paid by the 

Contractor. 

16. All required Registers will be issued by Engineer-in-Charge duly marked in chronological order but 

the Contractor will have to arrange all such registers/stationery etc. Nothing extra shall be paid on this 

account.  
 

17. Staff employed by the Contractor should be well behaved, polite & courteous. The worker will clean 

the place/site thoroughly before leaving the site while attending the complaints. Any complaint against 

staff on behavior will be taken seriously and such staff should be removed by the Contractor 

immediately from the site and arrange replacement for the same failing which the Engineer-in-Charge 

has to recover as per corresponding conditions in this NIT. 

18. Safety of the staff employed will be the responsibility of the Contractor. It shall be the prime duty of 

the Contractor to provide requisite safety equipments to all the workers and supervisors for their 

protection. CPWD will not be responsible for any mishap, injury/accident or death of the staff. No 

claim in this regard shall be entertained/ accepted by the department.  

19. Contractor shall be fully responsible for any damages caused to govt. property or allottee’s property 

by his labour in carrying out the work and the damage shall be rectified/made good by the Contractor 

at his own cost.  
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20. The Contractor shall maintain/stock sufficient quantity of materials and spares at site to meet the 

requirement of attending the complaints as per direction of the Engineer-in-charge. Stores/ bins if 

available shall be handed over to the Contractor for storing the material. 

21. The cement mortar/cement concrete shall not be mixed or mixed cement mortar / cement concrete 

shall not be placed on the ground /roads/pucca floor in any case during the execution of work at site. 

The cement mortar / cement concrete will only be mixed on MS sheet/sheet of other material suitable 

size. In case of default, the Engineer-in-charge of work shall reject the cement mortar / cement 

concrete out rightly if cement mortar/cement concrete mixed on ground/floor/slab/road and such 

cement mortar/cement concrete shall be removed from the site of work by the agency at his own cost. 

22. All dismantled material shall remain the property of the Contractor and shall be taken away by the 

Contractor after taking approval of Engineer-in-Charge in writing. 

23. GST/WCT/Income Tax/ any other taxes as applicable shall be recovered from the Contractor’s bill. 

24. Chases, Holes & drilling works etc. shall be done using power operated tools. 

25. In case of any accident during the Operation/Maintenance of the equipment leading to 

injuries/damages to human being, or loss of life, the Contractor shall be fully responsible for settling 

all claims & indemnify the department against any claims arising out of such accidents. 

26. The quoted rate shall be inclusive of any prevailing taxes, duties, levies imposed by the Central /State 

government/Local bodies. Any new taxes shall be governed as per clause 38 of GCC-2023 for CPWD 

work, with up-to-date Correction slip. 

27. This contract includes providing the Emergency Services whenever required after normal working 

hours; no extra charge will be entertained for attending such complaints. 

28. The Contractor will carry out preventive maintenance / Checks as per CPWD Specifications / 

respective Standard trade practice and as per direction of Engineer-in-Charge. The result of such tests 

will be recorded in proforma as decided by the Engineer-in- Charge. 

29. Materials used shall be in order of preferences as under:- 
 

i. Description/Nomenclature in Schedule of Quantities. 

ii. Particular Specifications and Special Conditions. 

iii. Relevant Drawings. 

iv. CPWD Specifications, 2019 Vol- 1 & Vol-II with upto date correction slips. 
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v. Relevant Indian Standard Specifications of B.I.S. 

vi. Manufacturer’s Specification 

vii. Sound Engineering Practice 

30. The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of schedule of 

quantities in any approved laboratory as decided by him. The sample for testing shall be provided by 

the Contractor free of cost. All expenditure required to be incurred for taking sample, conveyance and 

packing & testing charges etc. shall be borne by the Contractor himself. In case any sample of 

particular lot fails in testing the Contractor shall be bound to replace the entire lot with fresh material 

of prescribed specification and the rejected lot shall be returned to the Contractor only after fresh lot is 

supplied. Testing charges in respect of failed sample will be borne by the Contractor himself. 

31. Rejected materials shall have to be removed by the Contractor at his own cost immediately after the 

instructions of doing so. 

32. In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-

Charge shall be final and binding upon the Contractor. 

33. The Contractor shall provide his mobile number or the mobile number of his representative to the 

Engineer-in-Charge for ease of communication with the controlling staff. 

34. If any dismantled material has been received after attending complaint in lieu of new material 

provided shall be the property of the Contractor and a recovery for the same will be made from the bill 

of the Contractor at the rate quoted by him.  

35. The Contractor shall have registration with EPFO and ESIC for safeguarding interest of his workmen. 

The Contractor shall make deduction on account of E.P.F & E.S.I to labour / staff deployed by him on 

the work and will furnish detail of each worker at division office every month. The Contractor shall 

have to follow all statutory rules and regulations.  

36. The Contractor shall submit measurement of work section wise to each Junior Engineer (Civil). 

However, the measurement shall be compiled by the Nodal Assistant Engineer (Civil) for preparation 

of running Account Bill. 

37.   The contractor shall ensure that all employee deployed on work, mark their attendance through 

the Biometric Attendance machine installed in the O/o Assistant Engineer-II, SAI Sub-Division, 

CPWD, I.G. Stadium Complex, New Delhi. Failure to comply with this condition shall render 

the attendance invalid and may lead to deduction in payment or other action as per Contract 
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terms & condition. Manual attendance shall not be entertained under any circumstances, except 

with written approval of the competent authority.  

38.   The work shall be carried out in a manner complying in all respects with the requirements of relevant 

bye laws of the local bodies, labour laws, minimum wages act, workmen compensation act and other 

statutory laws enacted by Central Govt, as well as State Govt. Payment of bonus to labour shall be 

governed by the payment of bonus Act 1965. Agency shall comply with the provisions of this Act. 

The Agency will be Reimbursed bonus/ESI/EPF actually paid to the staff/EPFO on submission of 

digital proof of payment. 
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PART-B 

 

CIVIL WORK 
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GENERAL TERMS AND CONDITIONS (FOR CIVIL WORK) 

 

1. The Contractor shall make his own arrangements for electricity required for the 

execution of the work and nothing extra shall be paid for the same. However, for 

electrical connection, Engineer-In-Charge shall recommend the application of the 

Contractor to concerned Local authorities, if so desired by the Contractor. Necessary 

fees and i/c consumption charges shall be paid by the Contractor directly to the 

department concerned. In case the authorities fail to sanction the electric connection or 

delay the sanction of electric connection, the Contractor shall make his own 

arrangements by providing diesel generators of adequate capacity at his own cost. He 

shall also make his own arrangement for obtaining telephone connections for his own 

use. 
 

2. Income tax, GST, Labour Welfare Cess and other statutory taxes, if applicable, shall be 

deducted from the gross amount of the work as per prevailing rules. 
 

3. All the materials will be arranged by the Contractor himself. If any material is issued by 

the department, the Contractor shall bear all incidental charges for cartage, storage and 

safe custody of such material. 
 

4. The Contractor shall quote the percentage rates for each component in figures and 

words accurately so that there is no discrepancy in rates written in figures and words 

and totals. In case of discrepancy, procedure specified in the Contract document of 

CPWD shall be followed. 
 

5. All materials shall only be brought at site as per programme finalized with the Engineer-

in-Charge. Any pre-delivery of the material, not required for immediate consumption 

shall not be accepted and thus not paid for. 
 

6. Except for the items, for which Particular Specifications are given or where it is 

specifically mentioned otherwise in the description of the items in the schedule of 

quantities, the work shall generally be carried out in accordance with the “CPWD 

Specifications 2019, Vol. I & II with up to date correction slips and instructions of 

Engineer-In-Charge. Wherever CPWD Specifications are silent, the latest IS Codes / 

Specifications shall be followed. 
 

7. A reference made to any Indian Standard Specifications in these documents, shall imply 

to the latest version of that Standard, including such revisions / amendments as issued 

by the Bureau of Indian Standards up to last date of receipt of tenders. The Contractor 

shall keep at his own cost all such publications of relevant Indian Standards applicable 

to the work at site. 

8. The rates for all items of work shall, unless clearly specified otherwise, include cost of 

all labour, material, tools and plants and other inputs involved in the execution of the 

item. 
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9. The Contractor(s) shall quote all-inclusive rates against the items in the schedule of 

quantities and nothing extra shall be payable for any of the conditions and specifications 

mentioned in the tender documents unless specifically specified otherwise. 
 

10. Unless otherwise specified in the Schedule of Quantities, the rates for all items shall be 

considered as inclusive of pumping / bailing out water, if necessary, for which no extra 

payment shall be made. 
 

11. The rate for all items, in which the use of cement is involved, is inclusive of charges for 

curing. 
 

12. The work shall be executed and measured as per metric dimensions given in the 

Schedule of Quantities, drawings etc. (FPS units wherever indicated are for guidelines 

only) 

13. Any legal or financial implications resulting out of disposal of earth shall be the sole 

responsibility of the Contractor. Nothing extra shall be paid on this account. 

14. All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are 

to be properly tested as per the design conditions before covering. 
 

15. The Contractor shall indemnify the Govt. against any claims or obligations arising out 

of any damage to adjacent property, structure or to building work done by him. 
 

16. Licenses:- 

(i) The Contractor shall pay to the Municipal, Police or other authorities all the fees etc. 

that may be required by law, obtain requisite licenses for temporary constructions, 

enclosures and pay all fees/taxes and charges which shall be leviable on account of his 

obligations in executions of the Contract.  No claim will be entertained on this account. 

(ii) All licensing fees, Royalty charges for property rights etc. shall be paid by the 

Contractor direct to the authorities concerned.  No claim will be entertained on this 

account 
 

17. In case Services like Water Supply, Sewer line or other Services are encountered during 

excavation / earthwork, and if such Services are required to be shifted, the Contractor is 

bound to carryout the shifting operation as per guidance / instructions and with the 

approval of the Engineer-In-Charge. However, necessary payments shall be made in this 

regard as per provision of the agreement.  
 

18. The Water Supply Installations, Internal Sanitary Installations and Drainage work etc. 

shall be carried out in the manner complying in all respects with the requirements of 

relevant byelaws of the Local body under the jurisdiction of which the work is to be 

executed or as directed by the Engineer in Charge and nothing extra shall be paid on this 

account.  

 

19.  Existing drains, Cables, Pipes, Overhead wires, Sewer lines, Water lines and similar 

Services encountered in the course of execution of work shall be protected against the 
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damages by the Contractor at his own expense. The Contractor shall not store materials 

or otherwise occupy any part of the site in a manner likely to hinder the operation of 

such services.  

 

20. Contractor shall take all precautionary measures to avoid any damage to adjoining 

property/ building. All necessary arrangements shall be made on his own cost by the 

Contractor.  

 

21. The Contractor shall be responsible for the Watch and Ward / Guarding of the relevant 

provision of the buildings, safety of all fittings and fixtures including sanitary and water 

supply fittings and fixtures provided by him against pilferage and breakage during the 

period of installations and thereafter till the building part is physically handed over to 

the client department. No extra payment shall be made on this account. 

 

22. The order of preference in case of any discrepancy as indicated under Conditions of 

Contract given in the “General Conditions of Contract for Central P.W.D. Works, 2023 

may be read as the following:- 

i. Description/Nomenclature in Schedule of Quantities. 

ii. Particular Specifications and Special Conditions. 

iii. Relevant Drawings. 

iv. CPWD Specifications, 2019 Vol- 1 & Vol-II with upto date correction slips. 

v. Relevant Indian Standard Specifications of B.I.S. 

vi. Manufacturer’s Specifications 

vii. Sound Engineering Practice. 

 

Any reference made to any Indian Standard Specifications in these documents, shall 

imply to the latest version of that Standard, including such revisions/amendments as 

issued by the Bureau of Indian Standards up to last date of receipt of tenders.  The 

Contractor shall keep at his own cost all such publications of relevant Indian Standards 

applicable to the work at site. 

 

23. The Contractor shall take all precautions to avoid accidents by exhibiting caution boards 

day and night. The Contractor shall be responsible for all damages and accident due to 

negligence on his part and no claims shall be entertained in this regard. 

 

24. No foreign exchange shall be made available by the department for the purchase of 

equipments, plants, machinery, material of any kind or other items required to be carried 

out in execution of work. 
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25. If due to exigency of work, the work is required to be carried out in more than one shift 

or during night then Contractor will be bound to execute the work accordingly and 

arrange the T & P and labour etc.  No extra claim on this account shall be entertained. 

 

26. The Contractor shall be bound to follow the instructions and restrictions imposed by the 

local Administration/Police authorities on the working and/or movement of labour, 

materials etc. and if due to stated instructions and restrictions it lead to less/restricted 

working hours or suspension of work or any detours in movement of vehicles then 

nothing extra shall be payable.  

 

27. The Contractor shall also be required to follow the rules & restrictions imposed on 

working /movement/stacking of materials by the local competent authority at all times.  

Nothing extra shall be payable on this account. 

28. Any damage caused by the Contractor to the existing building/ installations/ 

roads/boundary walls shall be made good by him (the Contractor) at his own cost. 

29. Site is located in sensitive and high security & VVIP area, where movement and routes 

are restricted. The Contractor shall have to apply for passes well in advance for carrying 

out the work.  No claim whatsoever shall be entertained for any loss on this account.  

Some restrictions may be imposed by the Security staff/ Delhi police on the working 

and for movement of labour, materials etc. 

(i) The movement of trucks and vehicles shall be regulated in accordance with rules and 

regulations as approved by competent authority. 

(ii) The Contractor shall be bound to follow all such restrictions / instructions and nothing 

extra shall be payable on this account. 

(iii) No claim whatsoever will be entertained by the department on account of any, 

restrictions (including temporary suspension of work) imposed by the security agencies 

in execution of work. 

(iv) The Contractor is required to prepare and install appropriate number of Display Boards 

at suitable locations in the colony/office and also at the Service Centre, to apprise the 

Residents about the details of Contractor, Supervisor, Executive Engineer, Assistant 

Engineer and Junior Engineer etc. 

30. Before start of work, the Contractor keeping in view that the space available is limited, 

shall furnish a construction yard layout, specifying area for construction, positioning of 

machinery, material yard, cement and other storage, steel fabrication yard, site 

laboratory, water tank, conveyers belt, etc. and seek formal approval of the Engineer-in-

charge.  No space will be available at site of work for the fabrication of steel / aluminum 

work grating, railing, etc.  The Contractor should make his own arrangement for the 

same in his workshop.  Nothing shall be paid for the carriage of such manufactured 

items from workshop to site of work.  The Contractor shall not stack building material / 

malba on NDMC land or road or on the land owned by any other authority and in case 

of failure to do so, he shall face penal action as per the rules, regulation and bye-laws of 
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the said body or authority.  The Engineer-in-Charge shall be at liberty to recover the 

amount due but not paid to the concerned authorities on account of the above from any 

amount due to the Contractor including amount of the security deposit or retention 

money in respect of this Contractor or any other Contract. 

 

31. No labour huts shall be kept at the site of work. Tenderers shall quote their rates 

accordingly and nothing extra shall be paid on this account. 

 

32. The Contractor shall take all necessary measures for the safety of traffic during   

construction and provide, erect and maintain such barricades, including signs, marking, 

flags lights and flagman as necessary, at either end of the excavation / embankment and 

at such intermediate points, as directed by the Engineer-in-Charge for the proper 

identification of construction area.  He shall be responsible for all damages and 

accidents caused due to negligence on his part.  Nothing extra shall be paid on this 

account. 

 

33. In order to adhere to the Committed Program and requirement of allottes, the work shall 

be carried out in more than one shift and Contractor will deploy the resources 

accordingly. No extra claim on this account shall be entertained.  Contractor should give 

advance notice in writing to Engineer-in-charge for doing any work in odd hours and 

arrange permission accordingly. Contractor shall arrange for transportation of CPWD 

site staff to their residences, in case the site staff is required to stay beyond office hours 

or during odd hours. 
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SPECIAL CONDITIONS 

 

1. 1% (One percent) Water charges shall be recovered from the gross amount of the work 

done, if the contractor does not make an arrangement of water. 
 
 

2. 1% (One percent) Electricity charges shall be recovered from the gross amount of the 

work done, if the contractor does not make an arrangement of electricity. 
 

3. All materials obtained from Govt. stores or otherwise shall be got checked by the 

Engineer-in-charge or his authorized representative of the work on receipt of the same 

at site of work before use. 

 

4. The Contractor has to make his own arrangement for all T & P like ladders ghodi, sutli, 

empty containers, brushes, and paper, kuchies etc. required for work and nothing extra 

shall be paid for the same. 

 

5. The Contractor shall have to get approved the brands/shades of Acrylic Distemper, 

Synthetic Enamel Paint, Plastic Emulsion Paint, Exterior Paint etc. from the Engineer-

in-Charge before execution of same. 

 

6. Materials shall be brought to the site of work in original containers with the 

Manufacturers seal intact. 

 

7. The materials required for day’s work shall be issued to the Contractor or his authorized 

representative daily by the Junior Engineer-in-charge of the work.  Any balance of the 

material left at end of the days of work and the empty containers shall be returned to the 

Junior Engineer. The day to day issue account of the materials shall be maintained by 

the Junior Engineer-in-Charge and shall be signed daily by the Contractor or his 

authorized agent in token of receipt of the materials failing which no payment of bill 

shall be made to the Contractor.  The empty containers shall not be removed from the 

site of work without written orders of the Engineer-in-charge. 

 

8. Before the commencement of work, the Contractor shall prepare one sample as 

instructed by the Engineer-in-charge for approval of the Engineer-in-charge.  After the 

sample is approved by the Engineer-in-Charge, the Contractor shall be allowed to 

commence the work and the quality of work shall confirm to the approved sample. 

 

9. Before the commencement of work, the Contractor shall draw up a programme in 

consultation with the Engineer-in-charge for the execution of work so as to inform the 

occupants of the office flat/quarter at least one week in advance regarding the execution 

of the work. 
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10. In case the Quarter/Flats are not made available to the Contractor according to the 

programme, the Contractor shall not be entitled for any claim for idle labour or any 

other claim on any account what-so-ever. 

 

11. Defective work/Sub-standard work or work not done according to the specifications of 

the contract shall be liable for summary rejection & shall not be measured and paid for. 

This shall be without prejudice to taking any other action against the Contractor in 

accordance with the terms & conditions of contract. 

 

12. The Contractor shall depute his representative daily to the site of work.  The name and 

signature of his representative attested by the Contractor shall be intimated to the 

Engineer-in-charge. 
 

13. The entire work shall be carried out in close co-operation and Co-ordination with all 

other agencies working in the building.  The Contractor (s) shall not be entitled to any 

compensation on account of temporary stoppage of work due to other construction. 
 

14. It will be the responsibility of the Contractor to prevent the damage due to rains during 

the execution of the works and no claim on this account will be entertained. 
 

15. Scrapping shall be shown to the Assistant Engineer and got approved and test checked 

by him prior to Painting or other finishing work. 
 

16. Deviation in quantities shall be done only with prior written permission of the Engineer-

in-charge. Deviation in quantities done on the order of other than the Engineer-in-

charge shall not be measured and paid for. 
 

17. To avoid disputes later on, Contractor is advised to get the measurement recorded 

within a week’s time and shall submit his bills as per relevant Clause (7) of Contract. 

Any dispute regarding measurement including work done shall be judged within a 

week’s time failing which measurement, certified and recorded, shall be entertained. 
 

18. Any damage to the building, furniture, fittings or any other articles etc. done by the 

Contractor or his workmen during the execution of work, shall be made good by the 

Contractor, failing which the same shall be made good by the Engineer-in-charge or his 

authorized representative at the risk and cost of the Contractor. 
 

19. All doors, windows, floors, furniture, electrical fittings and other articles shall be 

protected from dust, splashes & damage Splashes & droppings from white washing, 

colour washing, distempering painting etc. on walls, floors, doors and window, down 

take pipes/furniture shall be removed by the Contractor at his own cost and the surface 

cleaned simultaneously after the completion of the day’s work is done, without waiting 

for the actual completion of the other items of work of the contract. 
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20. The Contractor should write their correct postal address on the application for tender 

papers. In case it is found that the address given in their application is not correct and as 

a consequence of the same if any registered letter sent through postal authorities is 

received back by the department undelivered to the Contractor, the Contractor shall be 

fully responsible for all the consequence and by such letter sent through registered post 

shall be deemed to have been delivered to him. 

21. Full quantity of material or quantity approved by Engineer-in-Charge such as paint 

plastic emulsion paint, acrylic distemper etc. shall be deposited in sealed containers in 

advance and get it checked by Engineer-in-Charge before use. 

22. The Contractor will be required to shift the existing furniture such as Sofa, Tables, 

Chairs, Carpets, Glasses and other items for execution of work, whenever required, as 

per direction of Engineer-in-Charge and make necessary arrangements to protect the 

furniture, carpets, floors etc. from any damage during the execution of work. Also the 

said shifted items will be required to be placed again by the Contractor as per direction 

of Engineer-in-Charge. Nothing extra will be paid in this regard. Any damage if done, 

shall be made good by the Contractor at his own cost and nothing shall be paid extra in 

this regard.  

23. No labour huts shall be allowed inside the campus of above said work. The Contractor 

shall arrange for the stay of labours outside the campus including transport and nothing 

extra shall be payable on this account. 

24. The Contractor shall comply with the provisions of ‘Construction and Demolition 

Waste Management Rules, 2016’ as notified by the Ministry of Environment and Forest 

vide notification dated 29.03.2016 (available at web address www.moef.gov.in).  

25. The Contractor shall comply with the Orders and Guidelines of NGT, MoEF and 

instructions regarding Disposal of Waste, as applicable from time to time. 

The same are summarized as under:- 
 

(a) The Contractor shall not store/dump construction material or debris on metalled 

road. 

(b) The Contractor shall get prior approval from Engineer-in-Charge for the area 

where the construction material or debris can be stored beyond the metalled road. 

This area shall not cause any obstruction to the free flow of traffic/inconvenience 

to the pedestrians. It should be ensured by the contractor that no accidents occur 

on account of such permissible storage. 

(c) The Contractor shall take appropriate protection measures like raising wind 

breakers of appropriate height on all sides of the plot/area using CGI sheets or 

plastic and /or other similar material to ensure that no construction material dust 

fly outside the plot area. 

(d) The Contractor shall ensure that all the trucks or vehicles of any kind which are 

used for construction purposes/or are carrying construction material like Cement, 

Sand and other allied material are fully covered. The Contractor shall take every 

necessary precautions that the vehicles are properly cleaned and dust free to ensure that 

http://www.moef.gov.in/
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enroute their destination, the dust, sand or any other particles are not released in 

air/contaminate air. 

(e) The Contractor shall provide mask to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction 

debris to prevent inhalation of dust particles. 

(f) The Contractor shall provide all medical help, investigation and treatment to the workers 

involved in the construction of building and carry of construction material and debris 

relatable to dust emission. 

(g) The Contractor shall ensure that C&D Waste is transported to the C&D Waste site only 

and due record shall be maintained by the Contractor. 

(h) The Contractor shall compulsorily use of wet jet in grinding and stone cutting. 

(i) The Contractor shall comply all the preventive and protective environmental steps as 

stated in the MoEF guideline, 2010. 

(j) The Contractor shall carry out on-Road-Inspection for black smoke generating machinery. 

The Contractor shall use cleaner fuel. 

(k) The Contractor shall ensure that all DG sets comply emission norms notified by MoEF. 

(l) The Contractor shall use vehicles having pollution under control certificates. The 

emissions can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. 

Speed bumps shall be used to ensure speed reduction. In cases where speed reduction 

cannot effectively reduce fugitive dust, the Contractor shall divert traffic to nearby paved 

areas. 

(m) The Contractor shall ensure that the construction material is covered by tarpaulin. The 

Contractor shall take all other precaution to ensure that no dust particles are permitted to 

pollute air quality as a result of such storage. 

(n) The paving of the path for paying of vehicles carrying construction material is more 

permanent solution to dust control and suitable for longer duration projects. The NIT 

approving authority shall carry out cost benefit ratio analysis of the same. 
 

26. Due to corona pandemics all safety measures shall be taken by the contractor 

during the execution of work as per Govt. guidelines and as directed by Engineer-

in-Charge & nothing extra will be paid on this account. 

27. Dismantled / Credit items  

i) The dismantled materials/items which have credit value, shall be handed over to 

the contractor only after taking in dismantle register and the Executive Engineer 

shall declare the item / material unserviceable. The Junior Engineer / Assistant 

Engineer will prepare the list of items / materials with quantity and submit to the 

Executive Engineer for declaring it as unserviceable. 

ii) The copy of the order declaring unserviceable material by the Executive 

Engineer shall be made part of the RA Bills. The Executive Engineer and 

Divisional Accountant shall ensure that the copy of orderare enclosed and 

maintained properly by the Junior Engineer / Assistant Engineer. 
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Special Conditions for Man power 
 

1. All the workers should wear proper dress i.e. Light Blue Color Shirt Full Sleeve and Navy Blue Trousers 
along with Leather Safety Shoe. If a worker is found without proer dress then a penalty of Rs 1000/- per 
case will be imposed by the deptt and will be deducted from next month bill.  

2. Worker will display his name and designation along with subdivision and division name and lastly CPWD 
logo.  His shirt should display CPWD logo on the back. Logo should be of thread knitting.  

3. The beldar / helpers/sewermen should have Skill India Certification and the trade like electrician, 
plumbers, mason, carpenter, wiremen etc. should have a degree of relevant trade from 10+2 ITI Courses. If a 
worker category is available in 10+2 ITI courses then the workers being engaged must have these degrees. 
Else, if a workers category is not available in 10+2 ITI courses then he / she should have at least certificate 
from Skill India program.    

4. Contractor has to design a carry suitcase (with / without trolly) which should be capable of arranging all the 
necessary equipment in that suitcase AND SHOULD BE APPROVED BY THE ENGINEER IN CHARGE.   

5. All the workers should be preferably below 50 years and maximum 10% of the work force can be of age 
more than 50 years.  

6. The contractor has to submit the details of the work executed by each workman in the form of two photos 
i.e. before and after attending the complaint. The contractor has to employ Computer Operator for 
arranging all these photographs in a daily folder and monthly folder to be submitted in the form Pen-Drive 
to the AE concerned.  

7. All the workers will come at the designated place in the morning 5 minute before the working hours and the 
contractor will take GI Tag photograph and submit the attendance in terms of numbers present / total 
number as per tender. Same exercise has to be completed just 5 minutes before closing time of working 
hours both the photograph will be submitted to JE concerned to the respective section. 

8. If a worker found a absent without prior replacement, then a penalty of 3 times of the daily wages as per the 
minimum wages act will be imposed.  

9. If a worker is being replaced with prior approval, then he should come in proper dress as described as Para 
No. 1 & 2 and he should have qualification either more or equal to the qualification of earlier workmen.  

10. It is presumed that contractor will make all the payments due to the workman through banks and if any 
complain of forced demand of money by the contractor or his representative is received from the workman 
and if contractor is found guilty then the necessary criminal case will be filed against the contractor and the 
firm will be banned at least for 05 years and his name will be recommended to the directorate to be banned 
for lifetime.  

11. If the satisfaction level is reported by the resident as below good or not satisfactory then contractor will be 
given a chance to correct the mistake but even after the 2nd attempt the response is not satisfactory then a 
penalty of Rs. 5,000/- will be imposed for each such unsatisfactory work.  

12. A performance appraisal form will be prepared by the department and the contractor will make a google 
link for the appraisal form and JE will ensure that the non-editable responses will be kept on record for at 
least 20 residents/ officers per inquiry and if contractor fails to get average less than 8.0 on a scale of 1 to 
10 then he will be given a chance for another month to improve and if the contractor fails to improve the 
rating then his work will be terminated as per the relevant clauses of the agreement. For continuation 
of the work, one month time will be given to the contractor to bind up and the department to call new 
tender and put the agency in place. Such contractors will be debarred for 3 years for participating in such 
tender.  

13. The contractor has to keep an eye on the balance stock of the material required for the satisfactory 
maintenance of the asset for which he / she has been given the job and he must order the additional stock 
after getting necessary approval from competent authority, if the current stock has reached to the threshold 
level. The purpose of this clause to maintain always a minimum balance of material in the stock.  

14. The contractor will follow all the statutory provisions, guidelines, law and any other orders being issued by 
the Govt. from time to time and he / she will ensure that all the necessary payments and facilities are being 
provided as per the Govt. orders.  

15. Contractor should brief all the workmen everyday morning about the security and safety protocol and also 
about the polite behavior which a worker is suppose to do with residence / officer.  

16. If a worker is found to be chewing Gutakha, Tabacco, Paan etc. or having liquor etc. or smoking then a 
penalty of Rs. 5,000/- will be imposed per incident and the worker will be removed.    
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ADDITIONAL CONDITIONS FOR CIVIL WORK 

 

1. Before the start of execution of work, materials shall be brought in adequate quantity 

to be sufficient at least for 1/4th of the total requirement of the whole work per year 

and deposited with the Department. All samples of Sanitary, Water supply and Fittings 

required for wood work shall be got approved from Engineer-in-Charge and shall be 

displayed on board in each Enquiry office. 

2. The materials with Manufacturing Date and Batch No. inscribed or printed on packs/ 

containers by Manufacturers shall only be acceptable. No material shall be used after 

expiry of useable life. 

 

3. After use, the empty container shall have to be returned to the Department and shall be 

preserved by JE In charge and will be disposed off after getting of written approval of 

Engineer in Charge of respective discipline. 

 

4. The site for the collection and stacking of the material shall be got approved from the 

Engineer- In-charge.        

 

5. The material such as Sanitary items / Water supply items / Aluminium fittings etc. as 

required shall be of approved brand and manufacturer as given in the list of approved 

makes of materials or as approved by the Engineer-in-Charge. 

 

6. The sample of all the items shall have to be got approved by the Contractor from the 

Engineer-in-charge before the commencement of supply and shall be without 

prejudice to the right of Engineer-in-Charge to get random samples tested out of the 

actual lot received.  

 

7. The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of 

schedule of quantity in any approved laboratory as decided by him. The sample for 

testing shall be provided by the Contractor. All expenditure required to be incurred for 

taking sample, conveyance and packing & testing charges etc. shall be borne by the 

Contractor himself. In case any sample particular lot fails in testing the Contractor 

shall be bound to replace the entire lot with fresh material of prescribed specification 

and the rejected lot shall be returned to the Contractor only after fresh lot is supplied. 

The testing charges will be borne by the Contractor himself, in both conditions if test 

fail/pass. 

 

8. Rejected materials shall have to be removed by the Contractor at his own cost 

immediately after issue of the instructions of doing so.  

 

9. In case of any dispute regarding rejection of materials, the decision of the Engineer-in-

Charge shall be final and binding upon the Contractor.  
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10. Royalty, Octroi, Terminal-tax etc. at prevalent rates shall have to paid by the 

Contractor himself and the rates quoted by him shall include these duties and nothing 

extra on, this account shall be payable. 

 

11. The Contractor shall have registration with EPFO and ESIC for safeguarding interest 

of his workmen. The Contractor shall make deduction on account of E.P.F & E.S.I to 

labour / staff deployed by him on the work and will furnish detail of each worker at 

division office every month. The Contractor has to follow are statutory rules and 

regulation in force. 

 

12. The material is to be provided as per the preferred make list available in the tender 

document or as per direction of Engineer-in-Charge.  
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Additional Specifications / Conditions for Special Repair Works 

 

1. GENERAL:- 

 

The work in general shall be executed as per the description of items, special 

specifications provision of this NIT and CPWD Specifications-2019 with correction 

slips upto previous day of uploading of online tender as referred to in schedule “F” of 

NIT supplemented with the following specifications. 

  

1.1 The work shall be executed and measured as per metric dimensions given in the 

schedule of quantities, drawings etc. (FPS units wherever indicated are for 

guidance only). 

1.2 All stone aggregate and stone ballast shall be of hard stone variety to be obtained 

from approved quarries and or any other source to be got approved from the 

Engineer-in-Charge. 

 

2. The rates quoted by the Contractor shall be inclusive of working in under water, mud or 

foul conditions and including pumping or bailing out water encountered from any 

source such as rains, floods, leakage from sewer and water mains, sub soil water table 

being high or for reasons of stability of structure or any other cause whatsoever. 

Disposal of water shall not cause inconvenience or nuisance in the area or cause damage 

to the property and structure nearby. The extent and decision of pumping or bailing out 

of water shall be as per requirements of site and stability of structure and decision of the 

Engineer-in- Charge in this regard shall be final and binding on the Contractor. Nothing 

extra shall be payable on this account. 

 

3. SPECIAL CONDITIONS FOR CEMENT:- 

 

3.1 The Contractor shall procure 43 grade (conforming to IS 8112) ordinary Portland 

cement, as required in the work, from reputed manufacturers of cement having a 

production capacity not less than one million tones or more per annum, such as 

ACC, Ultra Tech, J.P. Rewa, Vikram, LAFARGE Shri Cement, Ambuja Cement, 

Birla Jute & Cement Corporation of India etc. as approved by the Ministry of 

Industry, Government of India, and holding license to use ISI certification mark 

for their product. The tenderers may also submit a list of names of cement 

manufacturers which they propose to use in the work. The tender accepting 

authority reserves right to accept or reject name(s) of cement manufacturer(s) 

which the tenderer proposes to use in the work. No change in the tendered rates 

will be accepted if the tender accepting authority does not accept the list of cement 

manufacturers, given by the tenderer, fully or partially. 
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3.2 The supply of cement shall be taken in 50kg. bags bearing manufacturer’s name 

and ISI marking. Samples of cement arranged by the Contractor shall be taken by 

the Engineer-in charge and got tested in accordance with provisions of relevant 

BIS codes. In case test results indicate that the cement arranged by the Contractor 

does not conform to the relevant BIS codes, the same shall stand rejected and shall 

be removed from the site by the Contractor at his own cost within a week’s time of 

written order from the Engineer-in-charge to do so. 
 

3.3 The cement shall be brought at site in bulk supply of approximately 20 tonnes or 

more as decided by the Engineer-in-charge. 
 

3.4 Every delivery of cement shall be accompanied by producer’s certificate 

confirming that the supplied cement conforms to relevant specifications. These 

certificates shall be endorsed to the engineer in charge for his record. 
 

3.5 Double lock provision shall be made to the door of the cement godown. They keys 

of one lock shall remain with the Engineer-in-charge or his authorized 

representative and the keys of the other lock shall remain with the Contractor. The 

Contractor shall be responsible for the watch and ward and safety of the cement 

godown. The Contractor shall facilitate the inspection of the cement godown by 

the Engineer-in- Charge at any time. 

 

3.6 The cement shall be got tested by the Engineer-in-Charge and shall be used on the 

work only after satisfactory test result have been received. The Contractor shall 

supply free of charge the cement required for testing including its transportation 

cost to testing laboratories. The cost of tests shall be born by the Contractor (As 

per DG OM No. DG/MAN/410 dated 22.10.2021) 

3.7 The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in clause 10 of the contract. The theoretical, 

consumption of cement shall be worked out as per procedure prescribed in clause 

38 of the contract and shall be governed by conditions laid therein. In case the 

cement consumption is less than the theoretical consumption including permissible 

variation, recovery at the rate show prescribed shall be made. In case of excess 

consumption, no adjustment will be made.  No payment for excess consumption of 

cement will be allowed. However, for consumption lesser beyond permissible 

theoretical variation recovery shall be made in accordance with conditions of 

contract at Schedule A to F (CPWD-8) without prejudice to action for acceptance 

of work/item at reduced rate or rejection as the case may be. 

 

3.8 Cement brought to site and remaining unused after completion of work shall not 

be removed from site without written permission of the Engineer-in-charge. 
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3.9 The damaged cement shall be removed from the site immediately by the 

Contractor on receipt of a notice in writing from the Engineer-in-charge. If he does 

not do so within 3 days of receipt of such notice, the Engineer-in-charge shall get 

it removed at the cost of the Contractor. 

 

4. Special condition for steel reinforcement bars. 

 

1. The CPWD / Contractor shall / procure IS marked TMT bars of various grades 

from (1) The Steel Manufacturers such as SAIL, TATA steel Ltd., RINL, Jindal 

Steel & Power Ltd, and JSW steel Ltd. or their authorized dealers having valid 

BIS license for IS:1786-2008 (Amendment-l November 2012). 

2. (a) The steel manufacturers or their authorized dealers (as per followings election 

criteria) having valid BIS license for IS:1786-2008(Amendment-1 November 

2012). 

The procured steel should have following qualities:- 

i. Excellent ductility, bend ability and elongation of finished product due to 

possible refining technology. 

ii. Consumption of steel should be accurate as per design. 

iii. Steel should have no brittleness problem in finished product. 

iv. Steel should carry the quality of corrosion and earthquake resistance. 

v. Quality steel with achievement of proper level of sulphur and phosphorus as per 

IS:1786-2008.) 

 

(b). Selection Criteria of steel manufacturers 

1.  The supply of reinforcement steel for all CPWD works should have 

following selection criteria of steel manufacturers:- 

Steel producers of any capacity using iron ore/processed iron ore 

as the basic raw material adopting advanced refining technologies as 

given under, 

 

1.1 DRI-EAF= Direct Reduced iron – Electric arc furnace. 

Or 

1.2 BF-BOF= Blast furnace- Basic oxygen furnace 

Or 

1.3 COREX-BOF= COREX- Basic oxygen furnace. 

 

For production of liquid steel to finish product at single/multiple 

locations with NABL or any other Similarly placed accrediting 

Government body which operates in accordance with ISO/IEC17011 and 

accredits labs as per ISO/IEC17025 conforming to IS:1786-

2008(Amendment-1 November2012). 
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The check list for incorporation of any quality steel producer is 

 enclosed for technical assessment is given in Annexure-I 

The competent authority of CPWD shall approve the steel 

 manufacturers. 

 

c. The contractor shall have to obtain and furnish test certificates to the 

Engineer-in-charge in respect of all supplies of steel brought by him to the 

site of work. 

 

d. Samples shall also be taken and got tested by the Engineer-in-Charge as per 

the provisions in this regard in relevant BIS codes. In case the test results 

indicate that the steel arranged by the contractor does not conform to the 

specifications, the same shall stand rejected, and it shall be removed from the 

site of work by the contractor at his cost within a week time or written orders 

from the Engineer-in-Charge to do so. 

 

e. The steel reinforcement bars shall be brought to the site in bulk supply of 10 

tonnes or more, or as decided by the Engineer-in-charge. 

 

f. The steel reinforcement bars shall be stored by the contractor at site of work 

in such a way as to prevent their distortion and corrosion, and nothing extra 

shall be paid on this account. Bars of different sizes and lengths shall be 

stored separately to facilitate easy counting and checking. 

 

g. For checking nominal mass, tensile strength, bend test, re-bend test etc. 

specimens of sufficient length shall be cut from each size of the bar at 

random, and at frequency not less than that specified below:- 

Size of bar For consignment below 

100 tonnes 

For consignment above 

100 tonnes 

Under 10 mm dia 

bars 

One sample for each 25 

tonnes or part thereof 

One sample for each 40 

tonnes or part thereof 

10 mm to 16mm dia 

bars 

One sample for each 35 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

Over 16mm dia bars One sample for each 45 

tonnes or part thereof 

One sample for each 50 

tonnes or part thereof 

 

h. The contractor shall supply free of charge the steel required for testing  

including its transportation to testing laboratories. The cost of tests shall be 

borne by the contractor. (As per DG OM No. DG/MAN/410 Dated 

22.10.2021) 
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i. The actual issue and consumption of steel on work shall be regulated and 

proper accounts maintained as provided in clause10 of the contract. The 

theoretical consumption of steel shall be worked out as per procedure 

prescribed in clause-42 of the contract and shall be governed by conditions 

laid therein. In case the consumption is less than theoretical consumption 

including permissible variations recovery at the rate so prescribed shall be 

made. In case of excess consumption no adjustment need to be made. 

 

j. The steel brought to site and the steel remaining unused shall not be removed 

from site without the written permission of the Engineer-in-charge. 

 

5. GUARANTEE BOND FOR WATER PROOFING WORKS:- 

 

Five years guarantee bond in prescribed proforma attached herewith shall be submitted 

by the Contractor which shall also be signed by both the specialized agency and the 

Contractor to meet their liability/liabilities under the guarantee bond. However, the 

sole responsibility of above efficiency of water proofing treatment shall rest with the 

Contractor. Separate guarantee bonds shall be submitted by the Contractor for 

different types of water proofing work. 10 (Ten) percent of the cost of water 

proofing work shall be retained as additional security deposit and the amount so 

withheld would be released after Maintenance Period from the date of expiry of 

maintenance period under the agreement, if the performance of the work done is found 

satisfactory. If any defect is noticed during the guarantee period, it shall be rectified by 

the Contractor within seven days of receipt of intimation of defects. If the defects 

pointed out are not attended within the specified period, the same will be got done 

from other agency at the risk and cost of Contractor. The security deposit against this 

item of work shall be in addition to the security deposit mentioned elsewhere in 

contract form. The proforma for Guarantee bond is enclosed at Annexure-II on 

page.66-67. 
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ANNEXURE-II 

 

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS. 

 

The Agreement made this _______________day of ___________________one 

thousand nine hundred and_____________between___________________son 

of____________________ of_____________________ (hereinafter called the Guarantor of 

the one part) and the PRESIDENT OF INDIA (hereinafter called the Government of the other 

part). 

 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the 

Contract), dated ___________________and made between the GUARANTOR OF THE 

ONE part and the Government of the other part, whereby the Contractor, inter alia, 

undertook to render the buildings and structures in the said contract recited completely water 

and leak-proof. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that 

the said structures will remain water and leak-proof for 5 (Five) Years from the date of 

giving of water proofing treatment.  

 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by 

him will render the structures completely leak-proof and the minimum life of such water 

proofing treatment shall be ten years to be reckoned from the date after the maintenance 

period prescribed in the contract. 

 

Providing that the Guarantor will not be responsible for leakage caused by earthquake 

or structural defects or misuse of roof or alteration and for such purpose. 

 

1. Misuse of roof shall mean any operation which will damage proofing treatment, like 

chopping of firewood and things of the same nature which might cause damage to the 

roof. 

2. Alteration shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed in 

parts. 

3. The decision of the Engineer-in-charge with regard to cause of leakage shall be final. 

 

  During this period of guarantee, the guarantor shall make good all defects and 

in case of any defect being found render the building water proof to the satisfaction of 

the Engineer-in-charge at his cost and shall commence the work for such rectification 

within seven days from the date of issue of the notice from the Engineer-in-charge 
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calling upon him to rectify the defects failing which the work shall be got done by the 

Department by some other Contractor at the GUARANTOR’S cost and risk. The 

decision of the Engineer-in-charge as to the cost, payable by the Guarantor shall be 

final and binding. 

 

  That if the Guarantor fails to execute the water proofing or commits breach 

thereunder, then the Guarantor will indemnify the principal and his successors against 

all loss, damage, cost, expense or otherwise which may be incurred by him by reason 

of any default the part of the GUARANTOR in performance and observance of this 

supplementary agreement. As to the amount of loss and / or damage and /or cost 

incurred by the Government the decision of the Engineer-in-charge will be final and 

binding on the parties. 

 

IN WITNESS WHEREOF these presents have been executed by the 

Obligor_______________ and by __________________________________ and for and on 

behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 

 

Signed, sealed and delivered by Obligor in the presence of:- 

 

1.____________________________________ 

2.____________________________________ 

                              Signed for and on behalf of the President of India by 

____________________________ 

In the presence of - 

1.____________________________________2._____________________ 
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Minimum Quality Assurance Plan 

 

1) Maintenance of Register of Tests 

 

i) The details of all Tests carried out at Construction/Maintenance Site or at outside 

Laboratories shall be maintained by the Contractor in the Test Register which shall be 

issued to the Contractor by Engineer-in-charge in the same manner as being issued to 

CPWD field staff. 

ii) All Samples of materials including Cement Concrete Cubes shall be taken jointly with 

Contractor by JE and out of this at least 50% samples shall be taken in presence of AE 

in charge. If there is no JE, all Samples of materials including Cement Concrete Cubes 

shall be taken by AE jointly with Contractor. All the necessary assistance shall be 

provided by the Contractor. Cost of sample materials is to be borne by the Contractor 

and he shall be responsible for safe custody of samples to be tested at site. 

iii) All the test in field lab set up at Site shall be carried out by the Engineering Staff 

deployed by the Contractor which shall be 100% witnessed by JE and 50% of tests 

shall be witnessed by AE-in-change. At least 10% of the tests are to be witnessed by 

the Executive Engineer. 

iv) All the entries in the registers will be made by the designated Engineer Staff of the 

Contractor and same should be regularly reviewed by JE/AE/EE. The registers shall be 

produced before senior officers inspecting the work. 

v) Contractor shall be responsible for safe custody of all the test registers. 

2).      Submission of copy of all Test Registers, Material at Site (MAS) Register and 

Hindrance Register along with each alternate Running Account Bill and Final Bill 

shall be mandatory. These registers should be duly checked by AE(P) in Division 

Office and receipts of registers should also be acknowledged by Accounts Officer by 

signing the copies and register to confirm receipt in Division office. 

3). Maintenance of Material at Site (MAS) Register- 

i) All the MAS Registers including Cement and Steel Registers shall be 

maintained by the CPWD duly issued by Engineer-in-charge.The contractor 

will provide all information, document and help.  

ii) Each of the entry of receipt of material at site shall be 100% test checked by JE 

or by AE if there is no JE. 
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iii) Each of the entry shall be checked by the JE atleast twice a week and atleast 

once a week by AE. If there is no JE then MAS register checked by AE atleast 

twice a week. 

iv) The cement register shall be reviewd by EE atleast in a month. 

v) The test check requirement as per CPWD manual. 
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LIST OF PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS) 

 

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of 

work) and finishes approved by the Architect/Engineer-in-Charge are listed below.  However 

approved equivalent materials and finishes of any other specialized firms may be used, in case it is 

established that the brands specified below are not available in the market and subject to approval of 

the alternate brand by the Architect/Engineer-in-Charge, (See also conditions of contract) 

Sl.No. Details of Materials Manufacturer Name 

1.   Ceramic tiles and Glazed tiles (all sizes) Kajaria, Johsnon, Somany, RAK, Orient Bell 

2.   Chequered CC tiles 
Nitco, K.K Manhole & Grating Co Pvt. Ltd,  

Ultra & Unistone 

3.   Kitchen Sink (Fire Clay) Parsuram, Sanfire & Hindustan 

4.   Vitreous china (WC and wash basin) Kohler, Jaquar, Euronics, Roca, Grohe 

5.   
PVC/Vitreous Cistern, European WC 

with seat cover 
Kohler, Jaquar, Euronics, Roca, Grohe 

6.   Vitrified/GVT tiles  Kajaria, Johnson, Somany, Rak 

7.   Porcelien Tiles RAK, Johnson, Kajaria 

8.   Locker Godrej, Haworth, Durian 

9.   Precast Cement Concrete Tiles 
K.K Manhole & Grating Co Pvt. Ltd, NITCO, 

N.T.C. & Dalal Tile Industries. 

10.   Chequered CC tiles 
Nitco, K.K Manhole & Grating Co Pvt. Ltd, 

Ultra & Unistone 

11.   
Interlocking Paver Block Precast CC 

Slab, Kerbstone, Grass Paver 

K.K. Manhole & Grating Co Pvt. Ltd., 

Unistone, Nitco & Dalal tiles Ind. 

12.   RMC ACC, Ultra Tech, Unicon, Readymix 

13.   C.I. Cover RIF, BIC, NECO & SKF  

14.   Block Board &Ply Wood 
Kitply, Green ply, Century & Duro,  

Greenpanel, BHUTAN TUFF 

15.   
PVC /Vitreous Cistern for WC and seat 

cover 
Kohler, Jaquar, Euronics, Roca, Grohe 

16.   Laminated Wooden Flooring Vista/Virgin, Action Tesa, Pergo, Greenpanel 

17.   Lamination sheet  Greenlam, Virgo & Marino, Century 

18.   Door/Cupboard locks Godrej, Harrison, Kich, Hafale 

19.   Flush Door 
Century, Duro, Greenply, Kitply, Archid, 

Greenpanel 

20.   Ball valve/Gate Valve non return valve  Zoloto, Sant, Leader, Deepak Valves 

21.   CP Bathroom Fittings Kohler, Jaquar, Euronics, Roca, Grohe 

22.   SS door/window/Cupboard fittings Hettich, Godrej, Dorma, Kich 

23.   Modular kitchen accessories 
Hettich, Kaff & Ozone, Hafele, Stallion, 

Brown Crust  

24.   
Pull out Modular System and carousel 

and accessories 
Hettich, Kaff & Hafele  

25.   Auto closing Hinges  Hettich, EBCO & Hafele  
26.   Kitchen Sink (Stainless Steel) Neelkanth, Nirali , Parriware, Jaquar 
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27.   Structural M.S. Sections  Tisco, Jindal, SAIL, RINL  

28.   
Hot finished welded, seamless and ERW 

type tubes  
TATA, Jindal (Hisar), Appolo 

29.   
Steel Fibre Reinforced Concrete, 

Manhole covers with frame and grating  

K.K. Manholes, Gratings, Nitco & Dalal Tiles 

Ind.    

30.   Steel Reinforcement Bars 
RINL, TATA, SAIL, Jindal Steel Power Ltd., 

JSW Steel Ltd. 

31.   Aluminium Sections Jindal, Hindalco,  

32.   
Aluminium foldable Door and fixed 

partition system 

Dormakaba, Technion, JEB Accoustic 

Partition, Alloy Partition System, Envirotech 

33.   UPVC pipe Supreme, Prince, finolex 

34.   UPVC window/doors Fenesta, Aluplast, AIS 

35.   PVC Tank / Loft Tank Sintex, Polycon, Rotax, Fusion & Sheetal 

36.   SMC Panel Tank Amitex, Polyplast, Sintex, Sovisy India  

37.   PVC doors Jain wood Industries & Rajshri Plastiwood 

38.   G.I. Sheet of all patterns SAIL, Tata & Jindal (Hisar) 

39.   G.I. Pipe Jindal (Hisar) and Tata 

40.   G.I. Fittings UNIK, R Brand, KS Brand 

 

41.   

Centrifugally cast-iron pipes & 

accessories/fittings 
Neco, Hepco, BIC, RIF & SKF 

42.   Stoneware pipes & gully traps Perfect & Parry 

43.   PTMT fittings Prayag, Polytuf,  

44.   
Hydraulic door closer tubular type 

aluminiumdie cast body 
Hardwyn, Dorma, Godrej, Kich 

45.   
Oil bound washable distemper /Acrylic 

distemper 

Bison Acrylic distemper of Berger Nerolac 

premium washable of KNPL, Acrylic 

washable Tractor brand of Asian paints make. 

Maxilite of ICI paints, Birla Opus Prime, 
KamdhenuBunty/ Kyson Acrylic Distemper. 

Jenson & Nicholson (Jensolin Acrylic 

Distemper). 

46.   Synthetic enamel paint 

Luxol Hi-gloss of Berger, Birla Opus Prime, 
Apcolitelusture finish white of Asian Paints, 

KamdhenuKemolite, Dulux gloss of ICI 

make, Jenson & Nicholson Brolac Hi-gloss 

Polyurethane Enamel,  

47.   Cement Primer 

B.P. (alkali resistant) water thinable of Berger 

paint make, Primolite water thinable Goodlass 

Nerolac paint make, Cemprover of 

Snowcempaint, Kamdhenu Kamoprime 

Cement Primer, Polo Water Thinable primer 

(Ext.&Int) of Apollo Paints. Cement primer of 

Asian paint make, Birla Opus Prime, Jenson 

& Nicholson Water Thinable Cement Primer 

(Ext &Int). Primoxx of J&K White cement. 
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48.   Water proofing cement paint 

Durocem of Berger paints, Super snowcem 

decorative of snowcem India Ltd. Gattucem of 

Asian Paints, Birla Opus Prime, Kamdhenu 

water proofing, Jenson & Nicholson 

Robbiacem Super Cement Paint of Jenson & 

Nicholson. 

49.   Plastic/Acrylic emulsion paint 

Silk Glamour of Berger paint, Birla Opus 

Prime, Kamdhenu Velvety Luxury Emulsion, 

Valvert touch of ICICI/AKZONOBEL, Royal 

of Asian Paint. 

50.   
Acrylic exterior paint with silicone 

additives 

Apex of Asian Paints, Birla Opus Prime, 

Kamdhenu Weather Classic, Weather coat 

Berger Paint, Dulux Professional Weather 

Shield of AKZONOBEL. 

51.   POP  
J.K. Laxmi, Sakarni, Sri Ram, Nirman & 

Aadhar Shree 

52.   Wall Putty 
Birla Wall Care, Sakarni, Kamdhenu Wall 

Putty, JK Wall Care 

53.   APP Water Proofing Treatment 

Bitumat, Apex & STP Ltd., Torchtar 

membrance & Bitumen Product Pvt. Ltd., 

IWL India Ltd., MAKPHALT 

54.   Water proofing compound 
CICO, Pidilite, IWL India Ltd., Impermo, 

Accoproof, MAKPHALT 

55.   Anti-corrosive epoxy coating 
(NITOZINC PRIMER) of FOSROC, Sikka, 

Pidilite 

56.   Acrylic Shelf Admiral &Alpina 

57.   Tile Adhesive 
Somany, Laticrete, Unitech, Sakarni, Pidilite, 

Ferous & Cico 

58.   Cement (OPC/PPC) 
Ultratech, ACC, JP Rewa, Vikram, Lafarge, 

Shree Cement, Ambuja, Birla Jute, CCI 

59.   Float Glass Saint Gobain, Modi, Asahi India  

60.   Bevelled Edge Mirror  Modi Guard, Atul, Asahi India 

61.   White Cement  J.K. & Birla  

62.   Reinforcement cleaning agents 
(REEBAKLENS R.R.) of FOSROC or 

equivalent 

63.   Non-re-emulsifying latex bonding 
NITOBOND SBR (LATEX) of FOSROC or 

equivalent 

64.   Monkey deterrent spikes  
Make- parry moulding, Indolite Devices, 

Vision Engineering, Monkey king 

65.   Frosted decorative sparkle film  LLUMAR, 3M. 

66.   Glazed GRC Tiles  Unistone, Nitco 

67.   FRP doors 
Jain wood industries, Ashoo model Arts, 

Salectual Product Co. 

68.   Silicon Sealant Pidilite, Forsoc, Tuffseal, Choksey Chemical 

69.   Dash Fastener Hilti, Fischer, Bosch, Canon, Wurth 

70.   Fibre Glass sheet Simcry1, Simba 
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 71.   GRG False Ceiling 

Diamond international, Metacil of Mancot 

Industries, R.K.Ceiling, Vans Gypsum Pvt. 

Ltd. 

72. False Ceiling (Tile/Grid)   

  (i)         Metal False Ceiling 

Armstrong (Knauf), RITE, Hunter douglas, 

Durlum,  Gyptech,  HI-STEEL, Saint Gobain, 

Royal Kraft, R.K.Ceiling 

  
(ii)       Gypsum False Ceiling/ Calcium 

Silicate/GRG Ceiling 

USG Boral, RITE, Saint Gobain, Aerolite, 

Sakarni, Interarch, Dexune, Gyptech, HI-

STEEL 

  73.   
Low viscosity high Molecular weight 

thermosetting polymer 
CBEX 100 of FOSROC or equivalent 

74.   Drapery Rods & Vertical Blinds Mac, Vista, Levlor & Deck 

75.   
R.C. matteress, P.U. foam sheet, Plastic 

dustbin & PVC doormat :- 
  

  a) R.C. Matteress 
Pearl Rupa Super Ortho model, New Ortho of 

Kurlon model, 

  b) P.U. foam  (for sofa) Sleepwell, Kurlon (Heera brand) 

  c) P.U. foam sheet Sleepwell, Kurlon (Heera brand), M.M. foam 

  d) Plastic dustbin Nayasamake,  equivalent model of Cello 

  e) PVC doormat Durosoft premium quality 

76.    Particle Board Action Tesa, Marino 

77.    Wood Plastic Composite Board Alstone, Century, ECOCELL, D ’spaze’ 

78.    Wall paneling Gyptech 

79.    
Hybrid Polyurea based Elastmeric water 

proofing material 
Asian Paints, Fosroc, Pidilite, Sika 

 80. Cubical Greenlam, Merino, Archidpanel, Century 

81. 
Water proofing compound  

 

CICO, Pidilite, FERROUS CRETE, BASF, 

FOSROC, Dr. Fixit, Sika  

82. Admixtures FOSROC, Sika , Asian Paint, Pidilite  

83. Expansion Joint BASF, Migua / Cameo  

84. Micro Cement Concrete Ultratech, FOSROC, Asian 

85. Acoustic Wall Paneling 
Lamitex-Bajaj Acoutex Pvt. Ltd, Uniacostics  

Unidus Acoustics, Envirotech 

86. PU Polish Sirca, Asian Paints, Berger 

87. Textured Paint Asian, Oikas, Dulux, JSW 

88. High Pressure Laminate  Imperia décor industries, Beltech, Altobond 

 LIST OF APPROVED MAKE (FIRE RATED DOORS, FRAMES, FIXTURES & FITTINGS)  

89. 
Stainless Steel Door Handles, Locks and 

Fittings  
Dorma/Hafele/Geze/ Becker Fire Solution  

90. Floor Srings, Door Closers, Panic Bars  Dorma/Hafele/Geze/ Becker Fire Solution  

91. Fire Check Doors  

Navair / NITSUI / Signum Fire Protection/ 

ASES / Pacific Fire Doors / Bhawani Fire 

Pvt. Ltd. / Shakti Harmonn 

92. Fire rated clear glass  
Saint Gobain / Schott/ Pilkington/Pyroguard/  

Glabervel / Firelite  
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93. Floor Srings, Door Closers, Panic Bars  Dorma/Hafele/Geze/ Becker Fire Solution  

94. Fire Rated SS Ball Bearing  Dorma/Hafele/Geze/ Becker Fire Solution  

95. Fire Rated Door Closers  Dorma/Hafele/Geze/ Becker Fire Solution  

96. Panic Bar Exist Device  Dorma/Hafele/Geze/ Becker Fire Solution  

97. External Panic Trim Device with Key  Dorma/Hafele/Geze/ Becker Fire Solution  

98. SS D Type Pull Handle  Dorma/Hafele/Geze/ Becker Fire Solution  

99. Flush Bolt 300 mm length  Dorma/Hafele/Geze/ Becker Fire Solution  

100. 55 mm Backset Mortise Dead Lock  Dorma/Hafele/Geze/ Becker Fire Solution  

101. Fire seal  Abacus, Sedz, Alstro Flame  

Note:-  

1. All other material/make to be approved by the Engineer-in-Charge confirming to 

specifications and nomenclature of item and latest IS codes and samples to be kept in safe 

custody for inspection of senior officers. 

 

2. Contractor has to bring samples as per above preferred brands only and Engineer in 

Charge shall approve one sample out of the samples brought by the contractor. The 

contractor has to use material of that approved sample only. No claim in this regard shall 

be entertained. 
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SCHEDULE OF QUANTITY 

Name of work : A/R & M/O Indira Gandhi Stadium Complex, New Delhi dg. 2026-27. (SH:- 

Providing services of Security Guard without Gun). 

 

S.No Description Qty Unit Rate Amount 

1 Providing  security guard without gun for watch 

& ward of Government premises and its all 

belongings by deploying neatly dressed security 

guards in 8 hour’s shift including necessary T&P 

like torch, lathi and uniform etc.complete,as per 

the direction of Engineer-in-charge.(One job 

means 8 hour’s duty). 1095.00 

Each 

job 1308.40 1432698.00 

 Total 1432698.00 

 Modified estimated cost after using correction factor on DSR 2023 on 

account of GST @0.973 as per OM No.158/SE(TAS)/GST/2024/02-E 

dt.08.08.2024. 

1394015.00 

 Add Cost Index @ 4.03% 56179.00 

 Total 1450194.00 

 

 

   Important Note: -  
1. The deployed security guards should be ex-service man. 

2. The salary of the workers should be deposited in their respective accounts based on prevailing 

minimum wages issued by Govt. of India / Govt. of Delhi whichever is higher, before 7th day of every 

month (If Sunday / Saturday / Holiday falls on 7th, Salary should be deposited before 7th) through 

Bank or ECS or online transfer to his/her bank account. The delay in payment would attract a non- 

refundable penalty of Rs. 2,000/- per person / each job without prior notice.  

3. The agency after award of work should submit in written all the details of workers (ID Proof-Aadhar 

Card or any approved Government Identity, Bank Account Details, ESIC number, EPF number, 

Mobile number etc.) to be deployed against the work at site. The same needs to be got approved by 

Engineer-in-charge before the start of above work.  

4. The contractor has to deposit EPF & ESIC before 15th day of every month in their respective accounts 

without fail. The delay in payment of EPF & ESIC will attract a non-refundable penalty of Rs. 1000/- 

(Rs. 500/- for EPF & Rs. 500/- for ESIC) per person / each job respectively without prior notice. 

5. In case any Security Guard is absent on any day. A non- refundable penalty of Rs. 2000/- each job 

shall be imposed on the contractor and the same will be recovered from the payment due to him.  

 

 

 

Assistant Engineer(P)        Executive Engineer 

  SAI Division, CPWD,                 SAI Division, CPWD, 

       New Delhi                New Delhi 
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