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Assistant Engineer B-1V
President’s Estate

CPWD, Rashtrapati Bhavan
New Delhi
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2.
CENTRAL PUBLIC WORKS
DEPARTMENT
Notice Inviting e-Tenders

The Assistant Engineer B-1V, President’s Estate, CPWD, Rashtrapati Bhavan, New
Delhi- 110004 on behalf of the President of India invites online Percentage Rate
tenders from approved and eligible contractors of CPWD for the following work(s): -

NIT NO. :  T71/EE/PE/26-27/B-1V

Name of Work: :  A/R & M/O to Rashtrapati Bhawan New Delhi during 2026-27.
(SH:- Hiring of Inspection vehicle for Sub Division B-IV,
Reading lane)

Estimated Cost : Rs. 5,91,157/-

Earnest money : Rs. 11,823/-

Period of completion : 10 Months

Last date and time of submission of bid 28-10-2026 at 03:00 P.M.

The bid forms and other details can be obtained from the website CPWD e-Tendering
(https://etender.cpwd.gov.in). The notice inviting e-Tender is also available on
www.eprocure.gov.in.

Assistant Engineer B-1V
President’s Estate

CPWD, Rashtrapati Bhavan
New Delhi
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR ¢-TENDERING
FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Assistant Engineer B-1V, President’s Estate, CPWD, Rashtrapati Bhavan, New Delhi-

110004 on behalf of the President of India invites online Percentage rate tenders from approved
and eligible contractors of CPWD for the following work(s): -

S. NIT Name of work Estimated Earnest Period of Last date & Time &
No. No. & Location cost put money Completion time of date of
to submission of | opening
Bid Online Bid, of Bid
EMD, e-tender
Processing Fee
and other
Documents as
uploaded on
website
1 2 3 4 5 6 7 8
1 A/R & M/O to
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g le!ng of Inspection = - N = N =
3 vehicle for  Sub w 4 S S =
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— (@] (g\]
=

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents
required.

2. Information and instructions for bidders posted on website shall form part of bid document.

3. The tender document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be complied
with and other necessary documents can be seen and downloaded from website CPWD
eTendering (https://etender.cpwd.gov.in), and www.eprocure.gov.in free of cost.

4. But the bid can only submitted after deposition of original EMD either in the office of Executive

Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of
bid submission and uploading the mandatory scanned documents such Insurance Surety Bonds, Account
Payee Demand Draft or Bankers Cheque or Fixed Deposit Receipts or/ and Bank Guarantee (for balance amount
as prescribed) from any of the Commercial bank towards EMD in Favour of Executive Engineer, President
Estate Division, CPWD, Rashtrapati Bhavan, New Delhi as mentioned in NIT, receipt for deposition
of original EMD to division office of any Executive Engineer (including NIT issuing EE/AE),
CPWD and other documents as specified
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The Contractors already registered on the e-tendering portal will have option to continue by paying
tender processing fee upto one year from the date of registration, or to switch over the (new)
registration without tender processing fee anytime.

Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed they can be imparted training on online tendering process as
per details available on the website. The intending bidder must have valid class-III digital
signature to submit the bid.

Copy of Enlistment Order shall be scanned anduploaded to the e-tendering website within the
period of bid submission. However, certified copy of all the scanned and uploaded
documents as specified in on website shall have to be submitted by the lowest bidder only
within a week physically in the office of tender opening authority.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Drafi, Fixed Deposit Receipt, Bankers
Cheque or Bank Guarantee (For balance amount as prescribed) from any of the commercial banks. (drawn in favour of
Executive Engineer, President Estate Division, CPWD, Rashtrapati Bhavan, New Delhi-110004) shall be
scanned and uploaded to the e-tender website within the period of bid submission. The original EMD should be
deposited either in the office of Executive Engineer inviting bids or division office of any Executive
Engineer, CPWD within the period of bid submission. The EMD receiving Executive Engineer (including
NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder in a
prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending bidder upto the specified bid
submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such cases 50% of earnest money or Rs. 20
lac, whichever is less, shall have to be deposited in shape prescribed above, and balance can be accepted in form of bank
guarantee issued by a commercial bank the Bank Guarantee submitted as a part of earnest money is valid for a period
of 90 days for single bid works and 180 days for two bids system or more from the date of submission of the tender
which is to be scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately after the expiry
of stipulated bid validity period or immediately after acceptance of the successful bidder, whichever is earlier.. Entry of
the demand draft/banker cheque received as earnest money with the tenders is kept in the tender opening register and
these need not be deposited in the bank accept for the lowest tenderer, if required .

Online bid documents submitted by intending bidders shall be opened only of those bidders, whose
original EMD deposited with any division office of CPWD and other documents scanned and uploaded
are found in order.

The bid submitted shall be opened at 28-10-2026 at 03:30 P.M. on

10. The bid submitted shall become invalid if:

(i)

The bidder is found ineligible.

(i) The bidder does not deposited original EMD with division office of any Executive Engineer, CPWD.
(i) The bidders does not upload all the documents (including GST registration) as stipulated in the bid
document including the copy of receipt for deposition of original EMD. (OM No. DG/MAN/353).

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and
hard copies as submitted physically by the lowest bidder in the office of tender opening authority.
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If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage

above/below on the total amount of the tender or any section/sub head in percentage rate tender, the tender

shall be treated as invalid and will not be considered as lowest tenderer

11.
12.

13.
14.

15.

16.

17.

Contractor can upload documents in the form of JPG format and PDF format.

It is mandatory to upload scanned copies of all the documents including GST registration if
stipulated in the bid document. If such document is not uploaded his bid will become
invalid.

Contractor must ensure to quote rate of each item.

The successful tenderer shall be required to submit a Performance Guarantee of 5% (Five
percent) of the composite contract amount within a period after issue of letter of acceptance
as specified in schedule 'F'. This period can be further extended by Engineer-in-Charge
upto a maximum period of 3 days on written request of the contractor.

GST, purchase tax, turn over tax, Excise duty, or any other tax on materials as applicable
shall be paid by the contractor himself. The contractor shall quote his rates considering all
such taxes.

In e-tendering, the intending bidder does not sign any document physically and entire bid
document is submitted through digital signature. Since IP is a part of bid document no
separate physical submission is required with other documents to be submitted in the office
of tender opening authority. In addition to other component of bid document, the integrity
pact along shall also be signed between Assistant Engineer and successful bidder after
acceptance of bid.

List of Documents to be scanned and uploaded with in the period of bid submission:

(i) Insurance surety bonds, Account payee Demand Draft, fixed deposit receipt (FDR),
Bankers Cheque or Bank Gurantee (For balance amount as prescribed) from any of the
commercial Bank against EMD.

(ii) Enlistment order of the Contractor in CPWD in appropriate class along with all
Circulars documents showing validity of enlistment as on date of receipt of tender.

(iii) Copy of receipt for deposition of original EMD issued from division office of any
Executive Engineer (including NIT issuing EE AE CPWD.

(iv) GST registration certificate of the state in which the work is to be taken up, If already
obtained by the bidder. If the bidder has not obtained GST registration as applicable
then he shall scan and upload following undertaking along with bid documents.

“If work is awarded to me, I/we shall obtain GST registration certificate, as
applicable, within one month from the date of receipt of award letter or before release
of anypayment by CPWD, whichever is earlier, failing which I/We shall be responsible
for any delay in payments which will be due towards me/us on a/c of the work executed
and/or for any action taken by CPWD or GST department in this regard.”

Assistant Engineer B-1V

President’s Estate

CPWD, Rashtrapati Bhavan

New Delhi
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Receipt of Deposition of original EMD
(Receipt No. /Dated_ )

Name of Work: - A/R & M/O to Rashtrapati Bhawan New Delhi during 2026-27. (SH:-
Hiring of Inspection vehicle for Sub Division B-1V, Reading lane)

1. NIT No. 71/EE/PE/26-27/B-1V
2. Estimated Cost: Rs. 5,91,157/-

3. Amount of Earnest Money: Rs. 11,823/-

4. Last date of submission of bid: 28-10-2026 up to 03:00 P.M.

1. Name of Contractor:

2. Form of EMD

3. Amount of Earnest Money Deposit

4. Date of Submission of EMD

Signature

Name & Designation of EMD receiving Officer
|[EE/AE(P)/AE/AAO]

Along with office stamp
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CPWD-6 FOR e-TENDERING
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER

Percentage Rate Tenders are invited on behalf of President of India from approved and
eligible composite category Contractors of CPWD in appropriate class for the work of
A/R & M/O to Rashtrapati Bhawan New Delhi during 2026-27. (SH:- Hiring of Inspection vehicle
for Sub Division B-IV, Reading lane) The work is of Estimated Cost Rs. 5,91,157/- This
estimate, however, is given merely as a rough guide.

The authority competent to approve NIT for the combined cost and belonging to the major
discipline will consolidate NITs for calling the Tenders. He will also nominate Division
which will deal with all matters relating to the invitation of Tenders.

For composite Tender, besides indicating the combined estimated cost put to Tender, should
clearly indicate the estimated cost of each component separately. The eligibility of bidders
will correspond to the combined estimated cost of different components put to Tender.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 (or
other Standard Form as mentioned) (as amended up to last date of submission of bid) which
is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the
said form which will form part of the agreement.

The time allowed for carrying out the work will be 10 Months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later,
in accordance with the phasing, if any, indicated in the bid documents.

The site for the work is available.

The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except Standard General Conditions of
Contract Form can be seen on website CPWD e-Tendering (https://etender.cpwd.gov.in)
After submission of the bid, the bidder can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

While submitting the revised bid, bidder can revise the quoted rates of one or more items
any number of times but before last time and date of submission of bid as notified.

Earnest Money in the form of Banker’s Cheque of a commercial Bank, Account Payee Demand draft of
a commercial bank, Fixed deposit Receipt (FDR) of a commercial bank, Insurance surety Binds & Bank
Guranttee (for balance amount as prescribed) from a commercial bank. (drawn in favour of Executive
Engineer, President Estate Division, CPWD, Rashtrapati Bhavan, New Delhi-110004) shall be
scanned and uploaded to the e-tender website within the period of bid submission. The original EMD
should be deposited either in the office of Executive Engineer inviting bids or division office of any
Executive Engineer, CPWD within the period of bid submission. The EMD receiving Executive
Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money
deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending bidder upto the
specified bid submission date and time.

Agencies willing to participate in this bidding process should get themselves registered
with e-tendering website of ERP by credit/debit card or internet banking or RTGS/NEFT
facility. Only e-bids shall be accepted.
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9. Copy of documents as specified in the on website shall be scanned and uploaded to the e-
Bidding website within the period of bid submission. However, certified copy of all
scanned and uploaded documents shall have to be submitted physically by Lowest
bidders within a week after opening of bid in the office ofbid opening authority.

10. GST or any other tax applicable in respect of inputs procured by the Bidder for this
contract shall be payable by the Bidder and government will not entertain any claim
whatsoever in respect of the same. However, component of GST at time of supply of
service (as provided in CGST Act 2017) provided by the contract shall be varied if
different from that applicable on the last date of receipt of tender including extension if
any.

11. The bid submitted shall become invalid and e-bid processing fees shall not be refunded
if:

(1) The bidder is found ineligible.

(i1) The bidder does not deposited original EMD with division office of any Executive Engineer,
CPWD.

(ii1) The bidders does not upload all the documents (including GST registration) as stipulated in the

bid document including the copy of receipt for deposition of original EMD. (OM No.

DG/MAN/353).

(i) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest bidder in the office of tender opening
authority.

(ii)  If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage
above/below on the total amount of the tender or any section/sub head in percentage rate tender,
the tender shall be treated as invalid and will not be considered as lowest tenderer.

12.  The bidder whose bid is finally accepted will be required to furnish performance guarantee

of 5% (Five Percent) of the bid amount within the period specified in schedule F. This
guarantee shall be in the form of cash (in case guarantee amount is less than Rs 10000) or
Deposit at Call receipt of any scheduled bank / Banker’s cheque of any scheduled bank /
Demand Draft of any scheduled bank / Pay order of any Scheduled bank (in case guarantee
amount is less than Rs 100000) or Government Securities or Fixed Deposit Receipts of a
Scheduled bank or an irrevocable bank Guarantee Bonds of any Scheduled Bank or the
State Bank of India in accordance with the prescribed form. In case the Bidder fails to
deposit the said performance guarantee within the period as indicated in schedule ‘F’
including the extended period if any tender shall be canceled automatically. I/'We shall be
suspended for one year and shall not be eligible to bid for CPWD tenders from date of issue
of suspension order in this division. Further the bidder shall not be allowed to participate in
the re-bidding process of the work.
The Bidder whose bid is accepted will also be required to furnish either copy of applicable
licenses/registrations or proof of applying for obtaining labour licenses, registration with
EPFO, ESIC, and BOCW Welfare Board including Provident Fund Code No. if applicable
and also ensure the compliance of aforesaid provisions by the sub-agencies, if any engaged
by the Bidder for the said work Program chart (Time & Progress) with in the period
specified in Schedule-F.

13. Intending bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground and sub-soil
(so far as is practicable), the form and nature of the site, the means of access to the site, the
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accommodation they may require and in general shall themselves obtain all necessary
information asto risks, contingencies and other circumstances which may influence or
affect their bid. A bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra claims / payments consequent on any misunderstanding or
otherwise shall be allowed. The bidders shall be responsible for arranging and maintaining
at his own cost all materials, tools & plants, water, electricity. Access, facilities for workers
and all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of bid implies that he has read this
notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and local conditions and other factors having a
bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept
the lowest or any other bid and reserves to itself the authority to reject any or all the bids
received without assigning any reason. Bids in which any of the prescribed conditions is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders
shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and
the bids submitted by the bidders who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the
same at the rate quoted.

The bidder shall not be permitted to bid for works in the CPWD Circle (Division in case of
Bidders of Horticulture / Nursery category) responsible for award and execution of
contracts, in which his near relative is posted as Divisional Accountant or as an officer in
any capacity between the grades of Superintending Engineer and Junior Engineer (both
inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any gazetted
officer in the Central Public Works Department or in the Ministry of Urban Development.
Any breach of this condition by the bidder would render him liable to be removed from the
approved list of Bidders of this Department in case of CPWD registered Bidders and this
breach by other Bidders i.e. non CPWD registered shall be treated as concealing of
information and penal.

No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a Bidder for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to
be cancelled if either the Bidder or any of his employees is found any time to be such a
person who has not obtained the permission of the Government of India as aforesaid before
submission of the bid or engagement in the Bidder’s service.

The bid for the works shall remain open for acceptance for a period of Thirty (30) days
from the date of opening of bid. In case the bidder withdraws his bid before the said
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in
the terms and conditions of the bid which are not acceptable to the department, then the
Government shall, without prejudice to any other right or remedy, be at liberty to forfeit
50% of the said earnest money as aforesaid. Further the bidder shall not be allowed to
participate in the re-bidding process of the work.
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20.  This notice inviting bid shall form a part of the contract document. The successful bidder /
bidder, on acceptance of his bid by the Accepting Authority shall within 07 days from the
letter of acceptance, sign the agreement consisting of:

(i)  The Notice Inviting Bid, all the documents including special conditions, additional
conditions, particular specifications and drawings, if any, forming part of the bid as
uploaded at the time of invitation of bid and the rates quoted online at the time of
submission of bid and acceptance thereof together with any correspondence leading
thereto.

(i) Standard C.P.W.D. Form 7 (GCC for CPWD Works 2023 maintenance) modified
up to last date of tender submission.

Assistant Engineer B-1V
President’s Estate

CPWD, Rashtrapati Bhavan
New Delhi
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Section-1

BRIEF PARTICULARS OF THE WORK

1. Salient details of the work for which bids are invited are as under:
Name of work Estimated cost Period of
completion
A/R & M/O to Rashtrapati Bhawan New Rs. 5,91,157/- 10 Months
Delhi during 2026-27. (SH:- Hiring of
Inspection vehicle for Sub Division B-1V,
Reading lane)
1. The work shall be carried out within the campus of President’s Estate, New Delhi.
2. A/R & M/O to Rashtrapati Bhawan New Delhi during 2026-27. (SH:- Hiring of Inspection
vehicle for Sub Division B-IV, Reading lane)
3. Work shall be executed according to General conditions of Contract 2023

(Maintenance work) modified upto last date of tender submission for Central PWD
works available at www.cpwd.gov.in and at printer's outlets. The bidder may obtain the
address of the outlets from the Assistant Engineer B-1V, President’s Estate, CPWD,
Rashtrapati Bhavan, New Delhi-110004
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CPWD-7 CPWD

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

STATE : DELHI DIVISION : PE
BRANCH : B&R ZONE : Region Delhi

1. Percentage rate Tender & Contract for Work: A/R & M/O to Rashtrapati Bhawan New Delhi
during 2026-27. (SH:- Hiring of Inspection vehicle for Sub Division B-IV, Reading lane)

(@) To be submitted online by 03:00 PM on 28-10-2026.

(ii))  To be opened in presence of tenderers who may be present at 03:30 PM on 28-10-2026 in
the office of Assistant Engineer B-IV, President’s Estate, CPWD, Rashtrapati
Bhavan, New Delhi-110004.

Issued to @ ..o.oiiiiiiii e
Signature of officer issuing the documents ................. K
Designation: Assistant Engineer, B-1V

Date of issue ........... e,
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TENDER

I/We have read and examined the notice inviting tender, schedule, A, B,C,D, E & F.
Specifications applicable, Drawings & Designs, General rules and Directions, Conditions
of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents
and Rules referred to in the conditions of contract and all other contents in the tender
document for the work.

I/We hereby tender for the execution of the work specified for the President of India within
the time specified in Schedule “F”, viz., schedule of quantities and in accordance in all
respects with the specifications, designs, drawings and instructions in writing referred to in
Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract and
with such materials as are provided for, by, and in respects in accordance with, such
conditions so far as applicable.

We agree to keep the tender open for (30 days) days from the date of opening of financial
bid and not to make any modification in its terms and conditions.

A sum of Rs, 11.823/- is hereby forwarded in cash/receipt treasury challan/deposit at call receipt of
a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled bank/bank
guarantee issued by a scheduled bank as earnest money. If I/'We, fail to furnish the prescribed
performance guarantee within prescribed period. I/We agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if [/We fail to commence work as specified, /'We agree that
President of India or the successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said earnest money and the performance guarantee
absolutely, otherwise the said earnest money shall be retained by him towards security deposit to
execute all the works referred to in the tender documents upon the terms and conditions contained
or referred to those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form. Further, [/We agree that in case of
forfeiture of Earnest Money & Performance Guarantee as aforesaid. I/We shall be debarred for
participation in the re-tendering process of the work.

"I/We undertake and confirm that eligible similar works(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
department, then I/we shall be debarred for tendering in CPWD contracts in future forever. Also, if
such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee."

I/We hereby declare that I/'We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/we am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated:
Signature of Contractor
Witness:
Postal Address
Address:
QOccupation:
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder)

is accepted by me for an on behalf of the President of India for a sum of

The letters referred to below shall form part of this contract agreement: -

(a)
(b)
(c)
For & on behalf of President of India
NI Td 1 B2 11 1) o N
Dated:
Designation ......cccceveviiniiiniiiiiiiiiiinn,
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PROFORMA OF SCHEDULES
SCHEDULE ‘A’
Schedule of quantities: Attached
SCHEDULE ‘D’

Extra schedule for specific requirements/document for

the work, if any Nil
SCHEDULE ‘E’:
Reference to General Conditions of contract: General Conditions of Contract 2023 for

maintenance Works as amended/modified
upto last date of submission of tender.

1. Name of work :- A/R & M/O to Rashtrapati Bhawan New Delhi
during 2026-27. (SH:- Hiring of Inspection
vehicle for Sub Division B-IV, Reading lane)

(i) Estimated cost of work : Rs. 5,91,157/-

(ii) EMD : Rs. 11,823/-

(iii) Performance Guarantee : 5% (Five percent) of tendered Value.
(iv) Security Deposit: 2.5% (Two point Five percent)

SCHEDULE ‘F’ (FOR CIVIL COMPONENT OF WORK)

1. General Rules & Directions

(1) Officer inviting tender : :- | Assistant Engineer B-1V, President’s
Estate, CPWD,

Rashtrapati Bhavan, New Delhi — 110004
(i) | Maximum percentage for quantity of :- | As given under clause 12 of schedule 'F'.
items of work to beexecuted beyond
which rates are to be determined in
accordance with Clauses 12.2

& 123
Definition
2 (v) | Engineer-in-Charge :- | Assistant Engineer B-IV, President’s
Estate, CPWD, Rashtrapati Bhavan, New
Delhi -
110004
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2 Accepting Authority - | Assistant Engineer B-IV, President’s
(viii) Estate, CPWD, Rashtrapati Bhavan,
New Delhi -
110004
2 (x) | Percentage on cost of materials and 15%
labour to cover all overheads and
profits
2 (xi) | Standard Schedule of Rates DSR 2023 with correction slips issued upto
Last date of submission of tender.
2 (xii) | Department Central Public Works Department
(vi) | Standard CPWD contract Form Up to GCC 2023 CPWD Form 7
GCC f“2023 (Maintenance work), as Maintenance work),as per modified. &
modified & corrected upto corrected upto last date of tender
submission
Clause 1
(1) | Time allowed for submission of Performance Guarantee, | :- | 5 days
programme chart (Time and progress) and applicable
labour license, registration with EPFO, ESIC and BOCW
welfare board or proof of applying there offrom the date
of issue of letter of acceptance.
(i) | Maximum allowable extension with late fee @ 0.1% per | :- | 2 day
day of performance Guarantee amount beyond the period
provided in (i) above......
Clause 2
(1) | Authority for fixing compensation |:- | Superintending Engineer, President’s
under clause 2/2A Estate, CPWD, Rashtrapati Bhavan, New
Delhi — 110004
Clause 2
Applicable Clause 2/2A 2A
Clause 5
Number of days from the date of issue of letter of acceptance for reckoning
date of start 7 Days
Or
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Mile stone(s) as per table given below:-

S.No. Description of milestone Time allowed in days | Amount to be withheld in
(Physical) (from date of start) case of non-achievement
of milestones
50% (of whole work) 12" of time allowed 2.50 % of Contract value
2 100% (of whole work) Full value of tender 2.50 % of Contract value
Time allowed for execution of Work 10 Months

Clause 5:

(i)  Authority to convey the decision of shifting of milestone and extension of time Executive Engineer
President’s Estate (Engineer-in-Charge or Engineer-in-Charge of Major Component in case of
Composite Contracts, as the case may be)

(ii) Authority to decide rescheduling of milestone and extension of time Superintending Engineer
President’s Estate (SE/SE&PD/CE/CE&ED)

(iii) Shifting of date of start in case of delay in handing over of site Superintending Engineer President’s
Estate (SE/SE&PD/CE/CE&ED)

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part Portion of site Description Time period for
handing over
reckoned from date
of issue of letter of
intent.

Part-A Portion without any hindrance Full site 7 Days
Part-B Portions with encumbrances — —
Part-C Portions dependent on work of _ ---
other agencies

Clauses 5

Applicable clause 5/ Clause SA 5A
Clauses 6

Clauses Applicable- EMB/6 EMB/6
Clause 7
Gross work to be done together with net payment /adjustment 2 Lacs
of advances for material collected, if any, since the last such
payment for being eligible to interim payment
Clause 7A
Whether 7A shall be applicable Yes
Clause 10A

List of testing equipment to be provided by the contractor at site lab.

Addition... Nil  Correction... Nil Deletion ... Nil ~ Overwriting... Nil. Sr.D/MAN AE(P) EE



- 18 -

Clause 10C
Component of labour expressed as percent of value of work = Not Applicable
Clause 10CA Not applicable
S.No | Material covered under Nearest Materials (other Base Price of all
this clause than cement, reinforcement | Materials covered
bars and the structural under clause 10
steel) for which All India CA*
Wholesale Price Index to be
followed
1 N.A.
Clause 10CC Not Applicable

Schedule of component of other materials, labour etc. for price escalation.
Component of civil work (except materials covered Xm
N.A. %under
clause 10 CA)/ Electrical construction Value of work.-
Component of Labour -

expressed as percent of total value of work. Y N.A.%

Clause 11

Specifications to be followed C.P.W.D. specification 2019

for execution of work Vol I and Vol Il with correction slip
issued upto last date of Submission of
tender .

Clause 12 Applicable as per CPWD GCC 2023

maintenance works as amended/ modified
upto last date of Submission of tender.

Clause 16
Competent Authority for deciding reduced rates. SE upto 5% of tender value
Beyond 5% with prior approval of CE

Clause 18 List of mandatory machinery, tools to be deployed by the contractor at site

Clause 19 C Executive Engineer authority to decide penalty for each
defaultClausel19 D Executive Engineer authority to decide penalty for each
defaultClause 19 G Executive Engineer authority to decide penalty for each
defaultClause 19 K Executive Engineer authority to decide penalty for each
default
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Clause 25

1 Conciliator: - ADG, Region Delhi.

Arbitrator appointing authority:- Superintending Engineer - President Estate

3 Place of Arbitration: - New Delhi.

Clause 32

Requirement of Technical Representative(s) and Recovery Rate

S.No | Minimum

2 Designation Minimum 5 Rate at which recovery
Qualification of | == | (Principal Experience -'é shall be made from the
Technical 'S | Technical / E contractor in the event
Representative A | Technical of not fulfilling
Representative) provision of Clause 36(i)
Figures Words
NIL

Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

Diploma holder with minimum 10-year relevant experience with a reputed construction company
can be treated at par with Graduate Engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50 % of requirement of degree engineers.

CLAUSE 38

&)

(a) Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of Delhi
Schedule of Rates

DSR 2023 with correction slip upto
Last date of tender submission.

(i)

Variations permissible on theoretical quantities:

(a) Cement
for works estimated cost put to tender not more
than Rs. 25 Lakhs

3 % plus/minus

For works with estimated cost put to tender
more than Rs. 25 Lakhs

2 % plus/minus

(b) Bitumen for all works

2.5% plus only & nil on minus side

(c) Steel reinforcement and structural steel section
for each diameter, section and category

2% plus/minus

(d) All other materials

Nil

Assistant Engineer B-1V
President’s Estate

CPWD, Rashtrapati Bhavan
New Delhi
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FORM OF PERFORMANCESECURITY (GUARANTEE)
BANK GUARANTEE BOND

In consideration of the President of India (here in after called "the Government") having
offered to accept the terms and conditions of the proposed agreement

betWeen. .....ovvvieiiii e AN .oeiiiiiice e (Herein
after called "the said contractors(s)”) for the
WOTK ittt e e e e e earan e e (Hereinafter called "the said agreement')
having agreed, to production of an irrevocable Bank Guarantee for Rs..........ccoveueneeee. (Rupees

................................. only) as a security/guarantee from the contractors(s) for compliance
of his obligations in accordance with the terms and conditions in the said agreement.

2 I (indicate the name of Bank) do hereby
undertake to pay the amounts due and payable under this Guarantee without any demure, merely on a
demand from the Government stating that the amount claimed is required to meet the recoveries due or
likely to be due from the said contractor (s). Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the bank under this Guarantee. However, our liability

3. We, the said bank further undertake to pay the Government any money so demand
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present being absolute
and unequivocal. The payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the contractor(s) shall have no claim against us for making
such payment.

. I i (indicate the name of the
Bank) further agree that the guarantee herein contained shall remain in full force and effect
during the period that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the Government under or by virtue of the said
Agreement have been fully paid and its claim satisfied or discharged or till Engineer-in-Charge
on behalf of the Government certifies that the terms and conditions of the said Agreement have
been fully and properly carried out by the said contractor(s) accordingly discharges this guarantee.

5. W (Indicate the name of Bank) further agree
with the Government that the Government shall have the fullest liberty without our consent
and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Agreement or to extend time of performance by the said contractor(s)
from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Government against the said contractor(s) and to forebear or enforce any of the
terms and conditions relating to the said agreement and we shall not be relieved from our
liability by reason of any such variation, or extension being granted to the said contractor(s) or
for any forbearance, act of omission on the part of the Government or any indulgence by the
Government to the said contractor(s) or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have effect of so relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the

contractor(s).

T W ittt e et e e e tb e e e earaaeananes (Indicate the name of bank)
lastly undertake not to revoke this guarantee except with the previous consent of the Government in
writing.

8. This guarantee shall be valid UPLO.......ccovvveiiiiciiiieiciiie et unless
extended on demand by Government. Now with standing anything mentioned above, our liability
against this Guarantee is restricted to Rs. ..................... (RUPEES.....eeeireeerireieeereee e )

only and unless a claim in writing is lodged with us within six months of the date of expiry of
this guarantee, all our liabilities under this guarantee, shall stand discharged.

Dated, the............ Day of......ccoevereeunrnee 1) (Indicate the name
of the Bank)
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SALIENT HIGHLIGHTS OF THE TENDER
NAME OF WORK:- A/R & M/O to Rashtrapati Bhawan New Delhi during 2026-27. (SH:- Hiring of
Inspection vehicle for Sub Division B-IV, Reading lane)

1. The buildings are located Rashtrapati Bhavan, President’s Estate, New Delhi.

2. The contractor (s) shall make his own arrangement for electricity and water required
for the execution of work and nothing extra shall be paid for the same. However, the Engineer-
in-Charge shall recommend the application to the local authority for electric connection, if
desired. Necessary payment shall be made by the contractor directly to the department
concerned. In case local authority fails to sanction the electric connection or delays the
sanction for electric connection, the contractor shall make his own arrangement by
providing diesel generators of adequate capacity at his own cost. For water supply,
contractor shall make his own arrangements including boring of tube well with necessary
clearance from CGWB, if necessary and nothing extra shall be paid by the Department for
arrangement of water or on its treatment as per [S:456/2000/CPWD specifications
2009 volume-I to I1

3. All the materials including cement and steel (T.M.T Bars) will be arranged by the contractor
himself.
4. The contractor shall lay and host the concrete wherever necessary to expedite the

progress of work. Nothing extra shall be paid on this account.

5. For lifting of concrete or other construction materials to various levels, to we cranes/
mechanical hoist of appropriate size/ capacity shall be deployed by the contractor. Nothing
extra shall be paid on this account.

6. The contractor shall quote the rates for each complete item in figures and words accurately
so that there is no discrepancy in rates written in figures and word sand totals. In case of
discrepancy, procedure specified in the contract document of CPWD shall be followed.

Quality Assurance

The contractor shall ensure quality control measures on different aspects of construction
including materials, workmanship and correct construction methodologies to be adopted.

The contractor shall get the source of various raw materials namely aggregate, cement,
sand, steel, water etc. to be used on the work, approved from the Engineer-in-Charge.
The contractor shall stick to the approved source unless it is absolutely unavoidable. Any
change shall be done with the prior approval of the Engineer-in-Charge for which tests etc.
shall be done by the contractor at his own cost.

8 Similarly, the contractor shall submit brand/ make of various materials to be used for the
approval of the Engineer-in-Charge along with samples and once approved, he shall
stick to it. Any change will have to be got approved from engineer in charge in advance

9 The contractor shall submit shop  drawings of staging and  shuttering
arrangement, stone cladding and other works including mock work as desired by Engineer In
Charge for his approval before execution. The contractor shall also submit bar bending
schedule for approval of Engineer-in-charge before execution.
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10.  Safety Precautions

Contractor shall within two weeks of award of work, submit to the Engineer-in-Charge for his
approval, list of measures for maintaining safety of manpower deployed for construction and
avoidance of accidents.

11. Scaffolding

Forfacia work and internal Finishing work, double steel scaffolding having two sets of vertical
supports with steel staircase for inspection of works by engineer in charge shall be used. The
supports shall be sound and strong, tied together with horizontal piece over which
scaffolding planks shall be fixed.
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GENERALCONDITIONS FOR WORKS

The work in general shall be carried out in accordance with the CPWD Specifications
2019 Vol. I to I with up-to-date correction slips hereinafter referred as CPWD Specifications.

The order of preference in case of any discrepancy as indicated in condition no. 8.1 under
"Conditions of Contract" given in the Standard CPWD Contract form at page No. 10 may be
read as the following:

Nomenclature of item as per Schedule of Quantities

Particular specifications and special conditions for civil and electrical.

General conditions

Additional conditions

Contract Clauses of Standard CPWD Contract form 2023 with upto date Amendments

CPWD Specifications for civil and electrical as applicable.

Architectural/structural drawings and specifications mentioned in drawings,

Indian Standard Specifications of BIS

Sound engineering practice as per directions of the Engineer-in-Charge.

Manufacturer’s specifications.

The contractor(s) shall give to the Municipality, police and other authorities all necessary
notices etc. that may be required by law and obtain all requisite licenses for temporary
obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable on
account of these operations in executing the contract. He shall make good any damage to the
adjoining property whether public or private and shall supply and maintain lights either for
illumination or for cautioning the public at night.

The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags, red lights and providing barriers.
He shall be responsible for all damages and accidents caused to existing/new work due to
negligence on his part. No hindrances shall be caused to traffic during the execution of the
work. In case of any accident of labours / contractual staff's the entire responsibility will rest
on the part of the contractor and any compensation under such circumstances if becomes
payable the same shall be entirely born by the contractor and department shall have no role
on this account.

The Contractor(s) shall take instructions from the Engineer-in-Charge regarding collection
and stacking of materials at any place. No excavated earth or building rubbish shall be stacked
on areas where other buildings, roads, services and compound walls are to be constructed.
The stacking shall take place as per stacking plan however, if any change is required, the same
shall be done with the approval of Engineer-in-Charge.

Contractor(s) shall provide permanent bench marks, flag tops and other reference
points for the proper execution of work and these shall be preserved till the end of the work.
All such reference points shall be in relation to the levels and locations, given in the
Architectural and plumbing drawings. On completion of work, the Contractor(s) shall submit
at his own cost four prints of "as built" drawings to the Engineer-in-Charge. These drawings
shall have the following information.

Run off all piping and their diameters including soil waste pipes and vertical stacks.
Ground and invert levels of all drainage pipes together with locations of all manholes and
connections, upto outfall.

Run off all water supply line with diameters, locations of control valves, access panels etc.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories
should conform to bye-laws of municipal body/corporation, where CPWD specifications
are not available.
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The contractor shall give performance test of the entire installation(s) as per the
specifications in the presence of the  Engineer-in-charge @ or  his authorized
representative before the work is finally accepted and nothing extra what-so-ever shall be
payable to the contractor for the test.

Any cement slurry added over base surface (or) for continuation of concerting for better
bond is deemed to have been built in the items and nothing extra be payable (or) extra
cement considered in consumption on this account.

The Contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by department/arranged by the contractor.

Water Proofing treatment of all types of work: The contractor(s) shall submit for the
approval of the Engineer-in-Charge, the names of specialized agencies, of repute along with
their technical capability proposed to be engaged by him.

If the work is carried out in more than one shift or during night, no claim on this account
shall be entertained. The contractor has to take permission from the police authorities etc. if
required for work during night hours, no claim /hindrance on this account shall be
considered if work is not allowed during night time.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage by
the contractor at his own expense. In case the same are to be removed and diverted. The same
shall be payable to the contractor. The contractor shall work out the cost and the same shall be
approved by Engineer-in-Charge. The contractor shall not store materials or otherwise occupy
any part of the site in a manner likely to hinder the operation of such services.

The Contractor shall be responsible for the watch and ward / guard of the buildings safety,
fittings and fixtures provided by him against pilferage and breakage during the period of
installations and thereafter till the building is physically handed over to the department. No
extra payment shall be made on this account.

SAMPLE OF MATERIALS

Sample of building materials, fittings and other articles required for execution of work shall be got
approved from the Engineer-in-Charge before use in the work. The quality of samples brought by
the contractor shall be judged by standards laid down in the relevant BIS specifications. All
materials and articles brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-Charge which shall be preserved till the completion of the work.

BIS marked materials except otherwise specified shall be subjected to quality test at the
discretion of the Engineer-in-Charge besides testing of other materials as per the specifications
described for the item/material. Wherever BIS marked materials are brought to the site of
work, the contractor shall, if required, by the Engineer-in-Charge, furnish manufacturer's test
certificate or test certificate from approved testing laboratory to establish that the material /
procured by the contractor for incorporation in the work satisfies the provisions of
specifications / BIS codes relevant to the material and / or the work done.

The contractor shall render all help and assistance in documenting the total sequence
of this project by way of photography, slides, audio-video recording etc. nothing extra shall
be payable to the contractor on this account. However, cost of photographs, slides, audio-
videography etc. shall be borne by the department.
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The contractor shall be fully responsible for the safe custody of materials brought by him /
issued to him even though the materials may be under double lock and key system.

The contractor shall procure the required materials in advance so that there is sufficient
time to testing of the materials and clearance of the same before use in the work. The
contractor shall provide at his own cost suitable weighing and measuring arrangements
at site for checking the weight / dimensions as may be necessary for execution of work. The
sealed samples are to be handed over to the testing lab by contractor in the presence of
Executive Engineer/Assistant Engineer/Junior Engineer-in-charge of work.

The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen
etc. and nothing extra on this account is admissible.

The contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupiers of adjacent properties and to the public
in general and to prevent any damage to such properties and any pollution of smoke,
streams and water-ways. He shall make good at his cost and to the satisfaction of the
Engineer-in-Charge, any damage to roads, paths, cross drainage works or public or private
property whatsoever caused therecon by the contractor. All waste or superfluous
materials shall be carried away by the contractor without any reservation entirely to the
satisfaction of the Engineer-in-Charge.

No payment shall be made for any damage caused by rain, snowfall, flood or another natural
calamity, whatsoever during the execution of the work. The contractor shall be fully
responsible for any damage to the govt. property and work for which the payment has been
advanced to him under the contract and he shall make good the same at his risk and cost.
The contractor shall be fully responsible for safety and security of his material, T&P,
Machinery brought to the site by him.

The contractor shall provide samples of material required for testing free of cost. All
expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation,
loading, unloading etc. including testing charges shall be borne by the contractor. All
necessary tests as per the NIT/CPWD specifications/relevant BIS codes shall be carried out
on all the materials whether ISI marked or otherwise. Wherever NIT/CPWD specification /
relevant BIS codes do not specify the frequency of test, the same shall be carried out as per
the direction of Engineer-in-Charge. The charge for such testing shall be borne by the
contractor.
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Particular Specifications and special condition for civil work

Earthwork

Excavation shall be undertaken to the width of the Basement / Retaining wall footing including
necessary margins for construction operation as per drawing or directed otherwise. Where the nature
of soil or the depth of the trench and season of the year, do not permit vertical sides, the contractor at
his own expense shall put up the necessary shoring, strutting and planking or cut slopes with or
without steps, to a safer angle or both with due regard to the safety of personnel and works and
to the satisfaction of the Engineer-in-charge. Measurement of plan area of excavation for
payment shall be permitted only.

All the major excavation shall be carried out by mechanical excavator. No extra payment shall
be made for that.

The contractor shall make at his own cost all necessary arrangements for maintaining water
level, in the area  where works are under execution low enough so as not to cause any harm to
the works or problems in carrying out with the execution and the rates for all items of work shall
be considered as inclusive of pumping out or bailing out water, if required, for which no extra
payment shall be made. This will include water coming from any source, such as rains, accumulated
rain water, floods, leakages from sewer and water mains, subsoil water table being high or due to
any other cause whatsoever. The contractor shall make necessary  provision of pumping,
dredging, bailing out water coming from all above sources and excavation and other works shall be
kept free of water by providing suitable system approved by the Engineer-in- Charge. of
construction shall be got approved by the Engineer-in-charge.

Condition for cement

2.1 Cement required for the work shall be procured by the contractor.
2.2 The contractor shall procure 43 grade Ordinary Portland cement conforming to IS :8112 as

requiredin the work from reputed manufacturer such as ACC, Ultratech, Ambuja, Jaypee Cement,
BirlaUttam & J.K. Cement or from any other reputed cement Manufacturer having a production
capacity not less than one million tones per annum as approved by ADG ,NDR. Supply of cement
shall betaken in 50-kg bags bearing manufacturer's name, or his registered trademarks if any and
grade and type of cement as well as ISI marking. The packing of the cement bags shall be as per
CPWD specifications 2019.

2.3 Every delivery of cement shall be accompanied by producer's certificate confirming that the

supplied cement confirms to relevant specifications. These certificates shall be endorsed to the
engineer in charge for his record.

2.4 The cement shall be brought at site in bulk supply of approximately 200 Bags or part thereof as

decided by the Engineer-in-charge.

2.5 Cement bags shall be stored in two separate godowns, one for tested cement and the other for fresh

cement (under testing) constructed by the contractor at his own cost as per sketch given in General
conditions of contract for CPWD 2023 with weather proof roofs and walls. The size of the cement
godown is indicated in the sketch for guidance only. The actual size of godown shall be
as per site requirements and as per the direction of the Engineer in charge and nothing extra shall
be paid for the same. The decision of the Engineer-in-charge regarding the capacity
required/needed will be final. However, the capacity of each godown shall not be less than 25
tonnes. Each godown shall be provided with a single door with two locks. The keys of one lock
shall remainwith CPWD Engineer-in- charge or his authorized person and that of other lock with the
authorized agent of the contractor at the site of work so that the cement is issued from godown
according to the daily requirement with the knowledge of both the parties. The account of daily
receipt and issue of cement shall be maintained in a register in the prescribed Performa and
signed daily bythe contractor or his authorized agent in token of its correctness.

2.6 Samples of cement arranged by the contractor shall be taken by the Engineer-in charge and got

tested in accordance with provisions of relevant BIS codes. Incase test results indicate that the
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cement arranged by the contractor does not confirm to the relevant BIS codes, the same shall
stand rejected and shall be removed from the site by the contractor at his own cost within a
week's time of written order from the Engineer-in-charge to do so.

2.7 The contractor shall supply free of charge the cement required for testing. The cost of tests
shallbe borne by the contractor

2.8 The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 of the contract.

2.9 The theoretical, consumption of cement shall be worked out as per procedure prescribed in
clause 42 of the contract and shall be governed by conditions laid therein. No payment for excess
consumption of cement will be allowed. However, for consumption lesser beyond permissible
theoretical variation recovery shall be made in accordance with conditions of contract at Schedule
“F” without prejudice to action for acceptance of work/item at reduced rate or rejection as the case
may be. For non-schedule items, the decision of the Superintending Engineer regarding
theoretical quantity of cement, which should have been actually used, shall be final and binding
onthe contractor.

2.10 Cement brought to site and remaining unused after completion of work shall not be removed
from site without written permission of the Engineer-in-charge.

0 CC/R.C.C. WORK:-

3.1 General Requirement for RMC/Site Batched Design Mix:-
(a) The contractor shall use Ready Mix Concrete (RMC) as per IS: 4926 (2003). The contractor shall

(b)
(c)

(d)

(©)

ensure that transit mixtures shall transport the concrete to site. All the precautions shall be taken
during the transportation and handling of concrete to achieve the desired strength, durability, etc. as
envisaged in the Mix Design. Contractor has to get the approval from Engineer- in-Charge regarding
source of RMC by giving the details of such plants indicating name of owner

/ company, its location, technical establishment, past experience and text of Memorandum of
Understanding (proposed to be entered between purchaser and supplier). The Engineer-in-
Charge, after satisfying himself about quality / capability of the company shall give approval in
writing (subject to drawing of MOU). The MOU shall be drawn with RMC plant owner /
company and submitted to Engineer-in-Charge within a week of such approval. The contractor
will not be allowed to purchase RMC without completion of above formalities for use in the
project. Notwithstanding the approval granted by Engineer-in-Charge in aforesaid manner, the
contractor shall be fully responsible for quality of concrete including input control, production,
transportation and placement etc. The Engineer-in-Charge will reserve the right to deploy
his supervisor at plant site to inspect at any such stage and reject the material / concrete etc. if he
is not satisfied about quality of material / product.

All measuring equipment shall be maintained in a clean and serviceable condition and theiraccuracy
shall be checked at least once a month.

Only single sized good quality stone aggregate shall be brought to site of work from the approved
source. The grading of the stone aggregate shall be controlled by blending the aggregate of different
sizes in the required proportions at site of work

The aggregate of different sizes shall be stock-piled separately, preferably a day before use.

The grading of coarse and fine aggregates shall be checked as frequently as possible and as
directed by the Engineer-In-Charge to ensure that the specified grading and quality of
aggregateis maintained.

It is important to maintain the Water Cement Ratio constant at its specified or approved value by
making adjustment for the moisture contents of both fine and coarse aggregates.

The moisture contents in the aggregate shall be determined as frequently as possible in keeping
with the weather conditions and as per the provisions of IS: 2386 (Part-III).

All other operations in concreting work like mixing, slump, laying, placing of concrete, compaction,
curing etc. not mentioned in this particular specifications for Ready Mix of Concrete shall be as per
CPWD Specifications and IS Codal provisions.
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3.2 DESIGN MIX CONCRETE:-

321

The RCC work shall be done with RMC plant. However for minor concreting works for which the
required quantity is less than 10 cum on a single day, agency has to liberty to use site batched design
mix concrete with prior approval of Engineer-in-charge. For this purpose contractor shall use fully
computerized mini weigh batching plant of suitable capacity. Wherever letter M has been indicated,
the same shall imply for the Design Mix Concrete. The Design Mix Concrete will be designated
based on the principles given in IS: 456, 10262 & SP 23. The concrete mix shall be designed for the
specified target mean compressive strength in order to ensure that work test result do not fall below
the acceptance criteria specified for the concrete mix. The Contractor shall design mixes for each
class of concrete indicating that the concrete ingredients and proportions will result in concrete mix
meeting the requirements specified.

(a) The contractor has to submit design mix with and without use of admixtures.

(b) Admixture may be added (by maintaining the minimum cement content as per CPWD specifications
and as per direction of Engineer-in-Charge) in case of specific technical requirement so as to meet
the workability / slump requirement or for any other reason but nothing extra is to be paid to contractor
on account of adding admixtures.

3.2.2 The sources of coarse aggregate, fine aggregate, water, admixture & cement to be used in concrete

(a)
(b)
(c)

(d)

(e)

323
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work shall be identified by the contractor & he will satisfy himself regarding their conforming to the
relevant specifications & their availability before getting the same approved from the Engineer-In-
Charge.

Coarse Aggregate:- As per CPWD Specifications
Fine Aggregate:- As per CPWD Specifications
Water:- It shall conform to requirements laid down in 1S:456-2000 /Para

3.1.1 of CPWD Specifications. If on testing, water from the source is not found fit for
construction, the necessary arrangement for treatment of water shall have to be made by the
contractor at the site and nothing extra shall be payable for the same.

Cement:- Ordinary Portland Cement required in the work from reputed
manufacturers of cement as per the approved make in 50 kg
bags bearing manufacturer’s name and ISI marking, along with
manufacturers test certificate for each lot. However, if the
contractor uses higher grade of cement nothing extra shall be
paid.

Admixture/ Plasticizer:-  The admixture shall conform to IS: 9103. Whenever required,
the admixture of approved quality & approved make only shall be used
to attain the required workability. Nothing extra onaccount of use of
Admixture / Plasticizer shall be payable.

Water Cement Ratio and Slump :-

In proportioning a particular mix, the manufacturer/producer/contractor shall give due
consideration to the moisture content in the aggregates, and the mix shall be so designed as to
restrict the maximum free water cement ratio as per IS Code provisions.

3.2.3.2 Due consideration shall be given to the workability of the concrete thus produced. Slump shall be

3233

controlled on the basis of placement in different situations. For normal methods of placing
concrete, maximum slump shall be restricted to 100mm when measured in accordance with
IS:1199.

The minimum cement content, maximum free water-cement ratio and minimum grade of concrete
are individually related to exposure as per Table 5 of IS: 456, 2000 and as per CPWD
Specifications 2019 (Vol-I) with upto date correction slips.

3.2.3.4 Grade of Concrete: - The compressive strength of various grades of concrete with various

parameters shall be as per IS 456 latest version.
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ii)
iii)
i)

3.2.5

3.2.6

3.2.7

3.2.8

-30 -

The Contractor shall engage one of the following approved laboratories / test house for designing
the concrete mix in accordance with relevant IS Code and to conduct laboratory tests to ensure the
target strength & workability criteria for a given grade of concrete: -

IIT, New Delhi

NSUT, Delhi

DTU (or)

Any reputed Government Engineering Institute

The various ingredients for mix design / laboratory tests shall be sent to the lab / test houses
through the Engineer-in-charge and the samples of such aggregates sent shall be preserved at site
by the department.
In the event if all the above laboratories are unable to carry out the requisite design / testing,
the contractor may have it done from any other laboratory with prior approval of the ADG,
Delhi.

The contractor shall submit the report on design mix from any of above approved laboratories for
approval of Engineer in Charge within 30 days from the date of issue of letter of acceptance of the
tender. No concreting shall be done until the design mix is approved. In case of White Portland
Cement and the likely use of admixtures in concrete with ordinary Portland/ White Portland
Cement, the contractor shall design and test the concrete mix by using trial mixes with white
cement and / or admixtures also, for which nothing extra shall be payable.

In case of change of source or characteristic properties of the ingredients used in the concrete mix
during the work, the contractor as per the directions of the Engineer-in-charge shall submit a
revised laboratory mix design report conducted at laboratory established at site.

All cost of mix designing and testing, connected therewith, including charges payable to the
laboratory shall be borne by the Contractor including redesigning of the concrete mix whenever
required & as directed by Engineer-In-Charge

3.2.9 TRIAL BATCHES

(a)
(b)

(c)
(d)

(e)

©)

The designed mix proportions shall be checked for target mean compressive strength bymeans of
trial batches.
Minimum three sets of separate preliminary tests shall be carried out for each trial batch of
concrete mix. Each test shall comprise of six specimens and only one test-set of six specimens
shall be made on any particular day.
The quantities of materials for each trial mix shall be sufficient for at least six specimens (cubes)
and the concrete required for carrying out workability tests.
The workability of trial mix No.l shall be measured and mix shall be carefully observed for
freedom from segregation, bleeding and its finishing characteristics. The water content, if required,
shall be adjusted corresponding to the required changes in the workability.
With the modified Water Content, the mix proportions shall be recalculated by keeping with water
cement ratio unchanged. The mix proportion, as modified, shall form the Trial Mix No.2 and
tested for the specified strength and workability.
In addition, trial mix No.3 and 4 shall be designed by keeping water contents same as that
determined for trial mix 2 but varying the water cement ratio by + 10 percent of the specified value
and tested for their design characteristics.
Out of the six specimen of each set, three shall be tested at seven days and remaining three at 28
days. The preliminary tests at seven days are intended only to indicate the strength to be attained at
28 days, while the design mix shall be approved only on the basis of test strengthat 28 days.

3.2.9 APPROVAL OF DESIGN MIX

(a)
(b)

The design mix shall be considered satisfactory and approved if at least three preliminary
test-setsindividually satisfy the following strength and workability criteria:
The average strength of each test-set is not less than the specified target mean compressive
strength (Tck).
The strength of any specimen cube is not less than 0.85 Tck.
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(©) The concrete mix is of required degree of workability and acceptable concrete finish.

3.3 Workability of Concrete
The contractor shall follow as per the provision laid in IS 456 latest version

3.4 OTHER OPERATIONS: -
All other operations in concreting work like mixing, slump, laying, placing of concrete, compaction, curing
etc. not mentioned in this particular specifications for RMC/Site batched Design Mix of Concrete shall be
as per CPWD Specifications.

3.5 SAMPLING, TESTING & STANDARD OF ACCEPTANCE:-
The contractor shall follow the criteria laid in IS codes for the purpose of sampling ,testing and acceptance
criteria for Concrete.

3.6 Production of Concrete
The contractor shall use RMC for all major concreting works. However, for minor concreting works

for which the required quantity is less than 10 cum on a single day, agency has to liberty to use site
batched design mix concrete with prior approval of Engineer-in-charge. For this purpose contractor
shall use fully computerized mini weigh batching plant of suitable capacity. The mobile plant shall be
made available well in advance at site whenever required. The quality of the site batched design mix
shall also be follow CPWD Specification 2019 and IS 456 latest version.

The available land at site may be used for mobile batching plant by the contractor

3.7 Transportation, Placing and Compaction of Concrete

a. Mixed concrete from the RMC / Batching plant shall be transported to the point of placement by transit
mixers and placed in position through concrete pumps and/or steel closed bottom buckets capable of
carrying minimum 0.6 cum concrete. In case the concrete is proposed to be transported by transit
mixer, the mixing speed shall not be less than 4 rev/min. of the drum nor greater than a speed resulting
in a peripheral velocity of the drum 70 m/minutes at its largest diameter. The agitating speed of the
agitator shall be not less than 2 rev/min nor more than 6 rev/min of the drum. The number of
revolution of the mixing drum or blades at mixing speed shall be between 70 to 100 revolutions for a
uniform mix, after all ingredients, have been charged into the drum. Unless tempering water is added,
all rotation after 100 revolutions shall be at agitating speed of 2to 6rev/min and the number of such
rotations shall not exceed 250. The general construction of transit mixer and other requirement shall
conform to IS:5892.

b. In case concrete is to be transported by pumping, the conduit shall be primed by pumping a batchof
mortar through the line to lubricate it. Once the pumping is started, it shall not be interrupted (ifat all
possible) as concrete standing idle in the line is liable to cause a plug. The operator shallensure that
some concrete is always there in the pump receiving hopper during operation. The lines shall
always be maintained clean and shall be free of dents at all stages. Special precaution shall be taken
that surrounding temperature during concreting shall not exceed 30 degree centigrade.

c. Except where otherwise agreed to by the Engineer-in-Charge, concrete shall be deposited in horizontal
layers to a compacted depth of not more than 450 mm. Unless agreed to by the Engineer- in- Charge,
concrete shall not be dropped into place from a height exceedingl.5m. In order to avoid such
situations chutes, tremie pipe or closed bottom buckets shall be used. Theseshall be kept clean and
used in such a way as to avoid segregation. Slope of the chute shall be so

adjusted that concrete flows without the use of excessive quantity of water. The delivery end of
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chute shall be as close as possible to the point of deposit. The chute shall be thoroughly
flushed with water before and after each working period and the water used for this purpose shall
be discharged outside the formwork. The concrete shall be compacted by using immersion type
vibrators. When the concrete is being continuously deposited to a uniform depth along a member,
vibrator shall not be operated within one meter of free end of the advancing concrete. Every effort
shall be made to keep the surface of the previously placed layer of concrete alive so that the
succeeding layer can be amalgamated with it by the vibration process. In case the concrete in
underlying layer has hardened to such an extent that it cannot be penetrated by the vibrator but is
still fresh (that is, just after initial set), un-imposed bond shall be achieved between the top and
underlying layer by first scarifying the lower layer before the new concrete is placed by
systematically and thoroughly vibrating the new concrete. The points of insertion of vibrator in the
concrete shall be so spaced that the range of action overlap to some extent and the freshly filled
concrete is sufficiently consolidated at all locations.

The spacing between the dipping positions of vibrator shall be maintained uniformly throughout
the surface of concrete so that concrete is uniformly vibrated. The vibrating head shall be regularly
and uniformly inserted in the concrete so that it penetrates of its own accord and shall be
withdrawn slowly whilst running so as to allow redistribution of concrete in its way and allow the
concrete to flow back into the hole behind the vibrator. The vibrator head shall be kept in one
position till the concrete within its influence is completely consolidated. Vibration shall be
continued until the coarse aggregate particle have blended into the surface but have not
disappeared. The contractor shall keep at least one additional vibrator in serviceable condition
tobe used in the event of breakdowns and maintenance problems.

d. The vibrator head shall not be brought more than 200 mm near to the formwork as this may cause
formation of water stagnations. The formwork shall be strong and great care shall be exercised in its
assembly. It shall be designed to take up increased pressure of concrete and pressure variations caused
in the neighborhood of vibrating head, which may result in excessive local stress on the formwork. The
joints of the formwork shall be made and maintained tight and close enough to prevent the squeezing
out slurry or sucking in of air during vibration. The formwork to receive concrete shall be cleaned and
made free from standing water, dust, etc. The contractor shall keep provision for screed and shutter
vibrators at site.

e. No concrete shall be placed in any part of the structure until the approval of Engineer-in-Chargehas
been obtained. If concreting is not started within 24 hours of the approval being given, it shall have to
be obtained again from the Engineer-in-Charge. Concreting shall be done continuously over the area
between construction joints. Fresh concrete shall not be placed against concrete which has been in
position for more than 30 minutes unless a proper construction joint is formed. When concreting has to
be resumed on a surface which has hardened, it shall be roughened, swept, clean, thoroughly wetted
and covered with a 13 mm thick layer of mortar composed of cement and sand in the same ratio as in
the concrete mix itself. The 13 mm layer of mortar shall be freshlymixed and placed immediately before
placing of new concrete.

f. Where concrete is not fully hardened, all latency shall be removed by scrubbing the wet surface with
wire or bristle brushes. Care shall be taken to avoid dislodgement of particles of coarse aggregate. The
surface shall then be thoroughly wetted, all free water removed and then coatedwith neat cement
grout. Particular attention shall be given to corners and close spots.

In case of rejection of concrete on account of unacceptable compressive strength, governed by para
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“Standard of Acceptance” as above, the work for which samples have failed shall be redone at the cost of
contractor. However, the Engineer-in-Charge may order for additional tests (like cutting cores, ultrasonic
pulse velocity test, load test on structure on part of structure, etc) to be carried outat the cost of contractor
to ascertain if the portion of structure wherein concrete represented by the sample has been used, can be
retained on the basis of results of individual or combination of these tests. The Contractor shall take remedial
measures necessary to retain the structure as approved by the Engineer-in-Charge without any extra cost.
However, for payment, the basis of rate payable to contractor shall be governed by the 28 days cube test
results and reduced rates shall be regulated in accordance with provisions laid in this NIT

3.8 Cover Blocks: Contractor shall use factory made cover blocks of approved shape and strength for all
RCC works to avoid displacement of bars in any direction and to ensure proper cover.

3.9 CURING:

1) The contractor shall ensure moist curing to all structural members in general. Curing shall be done with
2 or 3 layers of wet hessian cloth covered by PVC sheets in order not to allow the moisture to
evaporate.

i) Since the design mix is having controlled water content, the contractor shall protect the concrete from
drying shrinkage by resorting to early age curing. Covering of wet hessian cloth shall be done after
the onset of the final setting time.

iii) The contractor shall submit methodology of proposed curing which ensures continuous maintenance
of required temperature regime.

iv) Membrane curing by chemical compounds may be allowed at places which are normally in accessible
and repair works and nothing extra is payable on this account. If curing compoundsare proposed
for any particular use, the contractor shall obtain permission for use of any particular brand of
compounds from Engineer-In-Charge.

v) The drip course/ groove in plastered surface or moulding to R.C.C. projections shall be provided

3.10 MEASUREMENT -

(i) As per CPWD Specifications 2019(Vol-I) with upto date correction slips.

(i1) In respect of all projected slabs at all levels including cantilever, canopy, the payment for the RCC
work shall be made under the item RCC slabs. The payment for shuttering at the edges shall be
made under item of centering and shuttering for RCC slabs. Nothing extra shall be paid for the side
shuttering at the edge of these projected balconies / projected verandah slabs.

3.11 TOLERANCES - As per CPWD Specifications.

3.12 In respect of projected balconies, projected slabs at roof level and projected verandah, the
payment for the RCC work shall be made under the item of RCC slabs. The payment for centering
and shuttering of such items shall similarly be paid under the item of centering and shuttering of
RCC slab. Nothing extra shall be paid for the side shuttering at the edges of these projected balconies
and projected verandahs. All the exposed edges shall however be finished as per specifications and
nothing extra shall be paid for this.

3.13 The contractor shall provide approved type of supports for maintaining the bars in position and
ensuring required spacing and correct cover of concrete to reinforcement as called for in the
drawings. Spacer block/cover blocks of required shape and size, M.S. chairs and spacer bars shall be
used in order to ensure accurate positioning of reinforcement. Spacer blocks/cover blocks shall
becast well in advance or approved proprietary pre-packed free flowing mortars of high early
strengthcan also be used in alternative. Blocks of polymer shall not be used as spacer blocks unless
specially approved by the Engineer-in-charge. Rate of item of steel reinforcement is inclusive of cost
of such cover blocks.
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Conditions for water:

The contractor shall make his own arrangement for providing water for construction and
drinking purpose. Contractor shall get the water tested from any laboratory approved by the
Engineer-in-charge at regular interval as per the CPWD specifications 2019. All expenses
towards collection of samples, packing transportation except testing charges, etc. shall be
borne by the contractor.

Brickwork:

Unless otherwise specified, FPS bricks shall be used in all items of brickwork. The
classifications of bricks brought by the contractor shall strictly conform to the CPWD
specifications

FORM WORK

The work shall be done in general as per CPWD Specifications.

6.2 Nothing extra shall be paid for the centering and shuttering, circular in shape whenever the form work

is having a mean radius exceeding 6m in plan.

6.3 Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on the

7.1
7.2

7.3

7.4

7.5

7.6

7.7

7.8

work. The shuttering plates shall be cleaned properly with electrically driven sanders to remove any
cement slurry or cement mortar or rust. Proper shuttering oil or de-bonding compound shall be
applied on the surface of the shuttering plates in the requisite quantity before assembly of steel
reinforcement.

WATER PROOFING WORK
The work shall be got executed from the specialized agency as approved by the Engineer-in-Charge.

Contractor shall also submit the names of water proofing specialist along with information about their
technical capabilities and list of similar works executed by the specialized agency in the past for the
approval of Engineer -in-charge within 30 days from the date of award of work.

Total quantity of the water proofing compound required shall be arranged only after obtaining the prior
approval of the make by Engineer-in-charge in writing. Materials shall be kept under double lock
and key and proper account of water proofing compound used in the work shall be maintained. It
shall be ensured that the consumption of the compound is as per specified requirements.

The finished surface after water proofing treatment shall have adequate smooth slope as per the direction
of the Engineer-in-charge.

Before commencement of treatment on any surface, it shall be ensured that the outlet drain pipes / spouts
have been fixed and the spout openings have been eased and rounded off properly for easy flow of
water.

The approved specialized agency for the work of water proofing will have to execute a guarantee
bond in prescribed Proforma enclosed at ANNEXURE 1 for removing any defects for at least 5 years.
Guarantee bond shall be signed by both the specialized agencies as approved by the Engineer-in-Charge
and the contractor to meet their liability under the guarantee bond. However, the sole responsibility about
the efficiency of water proofing treatment shall rest with the building contractor.

10% of the cost of water proofing work shall be retained as additional security deposit and the amount
so withheld would be released after ten years from the date of completion of the entire work under
the agreement. If the performance of the work done is found unsatisfactory and any defects noticed
during the guarantee period, they shall be rectified by the contractor within seven days of receipt of
intimation of defects in the work. If the defects pointed out are not attended to within the specified
period, the same will be got done from another agency at the risk and cost of the contractor.

Brick Bat Terracing/ Water Proofing
7.8.1 The water proofing compound used in integral water proofing treatment shall satisfy all the
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performance requirements indicated in IS : 2645 and shall be got tested before its use.

7.8.2 The compound shall be used @ 2% by weight of cement used or as recommended by the
manufacturer.

7.8.3 Total quantity of the water proofing compound required shall be arranged only after
obtaining the prior approved of the Engineer-in-Charge in writing. Materials shall be kept
under double lock and key and proper account of the water proofing compound used in the
work shall be maintained. It shall be ensured that the consumption of the compound is as per
specified requirements.

7.8.4 The finished surface after water proofing treatment for roof slab shall have smooth slope.

7.8.5 Before commencement of treatment on roof surface, it shall be ensured that the outlet drain
pipes/ spouts have been fixed and the spout opening have been eased and rounded off
properlyfor easy flow of water.

7.9 Water proofing of Sunken Portion Area

7.9.1 Application of cementitious- organic chemical based coating as per manufacturers
Specifications applied on vertical and horizontal surface after laying of all pipes and smooth
plugging of holes.

7.9.2 Concrete surface on which water proofing is desired shall be kept wet for 48 hrs. after
cleaningof all dirt, oil grease, bitumen, laitance or other contaminants.

7.9.3 Surface water shall be removed prior to application of waterproofing, but surface shall
remain wet during the application to enhance deep penetration & formation of crystals at
greater depthto block voids.

7.9.4 The area be shall be protected from sun and rain for 48 hrs. and continues flooding for 7
days. Flooding shall be done for 72 hrs. to test the area for any leakage/ seepage etc. In
case of failure, the process shall be repeated and tested again by the contractor at his own
risk and cost.

Rates shall be inclusive of all operations including labour, material, T&P, scaffolding and
testing etc.complete. Nothing extra shall be payable on any account

8. REINFORCEMENT

8.1 The reinforcement shall be done as per CPWD Specifications with upto date correction slips.

8.2 The item of reinforcement of RCC work includes all operations including straightening, cutting, bending,
welding, binding with annealed steel or welding and placing in position at all the floors with all leads and
lift complete as per CPWD Specifications with upto date correction slips.

8.3 To maintain the vertical/horizontal distance between the reinforcement bars, chairs consisting of 12 mm
dia reinforcement steel bar shall be provided in the slab, walls and rafts. Nothing extra shall be payable on
this account.

8.4 For reinforced cement concrete work, the reinforcement bars shall

8.5 consist of following grades conforming to IS 1786:2008 (Indian standard Specifications for high strength
deformed steel bars and wires for concrete reinforcement) : Fe500D / Fe550D.The contractor shall obtain
manufacturer’s certificate stating the process of manufacture, chemical composition and test sheet having
result of each mechanical test applicable to the material purchased and submit it to the Engineer-in-charge.
Each test certificate shall indicate the number of the cast to which it applies, corresponding to the number
or identification mark to be found on the material.

8.6 The Engineer-in-charge shall get each consignment tested for both chemical composition physical
properties (including bend and re-bend test) as specified in IS 1786 form NABL accredited laboratory or
any Government laboratory.

8.7 Reinforcement bar is the one of the most important building materials. Its quality directly affects the life
span, resistance to earthquake and durability of the structure. In order to ensure consistence quality of re-
bars, steel may be procured from reputed brands like SAIL, TATA steel Ltd, RINL, JSPL and JSW.

8.8 The contractor shall have to obtain vouchers and furnish Test certificates to Engineer-in-charge in respect
of all supplies of steel brought by him to the site.

8.9 The procured steel should have following qualities :-

i.  Excellent ductility, bend ability and elongation of finished product due to possible refining
technology.
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ii. Consumption of steel should be accurate as per design.

iii. Steel should have no brittleness problem in finished product.

iv. Steel should carry the quality of corrosion and earthquake resistance.

v. Quality steel with achievement of proper level of Sulphur and Phosphorus as per 1S:1786-2008. In
case the test results indicate that the steel arranged by the contractor does not conform to the
Specifications, the same shall stand rejected, and it shall be removed from the site of work by
thecontractor at his own cost within a week time of written orders from the Engineer-in-Charge to do
SO.

The steel reinforcement bars shall be brought at site in bulk supply of 50 tonnes or more or as decided
by the Engineer-in-charge.

The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different
sizes and lengths shall be stored separately to facilitate easy counting and checking.

For checking nominal mass, tensile strength, bend test, re-bend test, etc. specimen of sufficient length
shall be cut from each size of the bar at random at frequency as specified in CPWD
Specification2019

The contractor shall supply free of charge the steel required for testing including its transportation to
testing laboratories. The cost of tests shall be borne by the contractor. The actual issue and
consumption of steel on work shall be regulated and proper accounts maintained as provided in
clause 10 of the contract. The theoretical consumption of steel shall be worked out as per procedure
prescribed in clause 38 of the contract and shall be governed by conditions laid therein. In case the
consumption is less than theoretical consumption including permissible variations, recovery at the
rate so prescribed shall be made. In case of excess consumption no adjustment need to be made. The
Steel brought to site and remaining unused shall not be removed from site without the written
permission of Engineer-in-Charge.

MASONRY WORK

Unless otherwise specified Common burnt Clay Bricks/AAC Block shall be used in all items of brick
work. The classification of bricks brought by the contractor shall strictly conform to CPWD Specifications
with upto date correction slips or as specified. The work shall also include for leaving chases / notches
for dowels / cramps for all kinds of cladding to come over brick work.

9.2 2 Nos 6 mm dia M.S. bars at every third course of 115 /150 mm thick Brick/ AAC masonry work and

10.
10.1

10.2
10.3
10.4

10.5

RCC band at sill level and lintel level in 200/250 mm thick AAC Block Masonry Work shallbe
provided for which nothing extra shall be paid.

STONE/MARBLE WORK

The execution of stones work shall be in general as per CPWD Specifications with upto date correction
slips.

All holes, rebates, recesses etc. for providing fixing and inserts shall be predrilled and precut and worked
using precision machine tools. Nothing extra on this account shall be payable.

Samples of each item of stone work either individually or in combination shall be prepared for approval of
Engineer-in-Charge before commencement of work.

Sequence of execution for cladding work shall be suggested by the contractor for approval of Engineer-in-

Charge

Whenever flooring is to be done in patterns of stones, the contractor shall get samples of each pattern laid
and approved by the Engineer-in-charge before final laying of such flooring. Nothing extra shall be
payable on this account. Any design beyond the scope of relevant specification of the item is not covered
in this clause
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The sample produced shall be fully supported by the details of location/quarry and the same shall
not be removed except with the written permission of Engineer-in-Charge.

i) Full width stone over kitchen platform/Counter Top shall be provided except to adjust for closing

pieces The marble/any stone flooring in treads and risers of stair case is to be laid in single piece.

10.6 The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen etc. and

nothing extra on this account is admissible. The proper gradient shall be given to flooring for toilets,
verandah, kitchen, courtyard, etc. as per the directions of Engineer-in-charge.

10.7 The rate of item of Kota stone/ granite stone / marble stone flooring is inclusive of providing required

shaped pattern with combination of both and nothing extra will be paid on this account.

10.8 Sand Stone Work —

10.9

Providing, laying, jointing, grouting including fixing in position to backing, machine cut, fine chiseled
dressed 40mm thick Sand stone to pattern, design & details as per drawings or as directed butt jointed
with a joint width not more than 2 mm and including preparing the backing to receive the stone work,
white cement mortar mixed with pigment to match colour of stone for bedding & jointing, inc. providing
machine drilled holes recesses, rebates for stainless steel attachments fixing in stones, as well as making
wedge shape pocket in masonry and filling concrete mixed with non-shrink compound in pockets,
providing moment joints, edge mouldings to shape and design, drip courses, tapered surfaces in sills,
copping for slop etc., all as per specifications and as directed complete for stone work in:

a) Scope of work The work shall include providing stone cladding to internal and external surfaces of the
landscape works including posts and railings, chajjas, fascias, sides of beams/ lintels/ columns, soffits
of slabs/beams/ lintels/ chajjas, parapets, copings. of walls, retaining walls, planter walls, skirting etc.
whether to RCC or concrete or brick masonry or steel/ metal all to design, patterns, shapes and
thicknesses, details all as shown on the approved Architectural drawings or as specified or as directed
by the Engineer-in Charge, complete in all respects to give the quality of finished work as desired by
and to the entire satisfaction of the engineer-in-Charge. The work shall also include providing stone
jalis, screens, balustrades, hand railings, flooring, kerbs, stone pillars, cornices, bollards. Fountains and
carving of incised motif on stones, etc.

Cladding

a) Applicable Specifications:
All work shall generally be in accordance with the CPWD Specifications Volume I & II 2019 with upto date
correction slips

a) Material :
Stone
Stone shall also not contain crypt, crystalline silica or chart, mica and other deleterious materials like iron Oxide,
organic impurities etc.

Al
qu

1 stones used on one face of the work/ one area shall be from the same lot and shall be of uniform colour,
ality, texture and grain.

The Contractor shall provide stones to match approved samples and they shall comply with the following:

a)
b)

©)
d)

10.10

Stone shall be machine cut into slabs of required thickness and to required sizes. Hand cutting shall be
permitted only for curved pieces.

Stone shall be properly seasoned and brought t6 the proper condition for use.

Each worked stone shall be marked with the natural of quary bed.

Stone shall be supplied to the work site with all shaping and matching completed at the masonry yard. The
mortises, Sinkings, perforations and notches for cramps, dowels and corbel plates for supporting nibs shall
be carefully formed, to ensure alignment of adjacent stones, in accordance with approved working drawings.
All holes, rebates, recesses, etc. for providing and fixing and inserts shall be pre-drilled and worked using
precision electric machine tools.

Feature stones shall be marked for identification with drawings.

Stone shall be finished as specified for all faces and returns etc. visible in the finished work.

Stone shall be worked truly square from all face lines for the full width and thickness.

The minimum thickness of stone behind a cramp mortise shall not be less than that specified.

Stone and Workmanship
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The Contractor shall submit samples of the various stones, in sizes as required by the Engineer-in-Charge for
approval. The stones shall be dressed as specified and directed by the Engineer-in-Charge.
The contractor shall ensure that the stone procured confirms to the approved sample and shall arrange for bulk
supplies from similar source.

10.11 Design and Pattern

All work shall be laid as per design, detail, pattern, colours, sizes and / dimensions given on the drawings. Any
modifications and variations at site shall be reflected in adjustment in design as per the approval of the Engineer-
in-Charge. All junctions, rebates, nosings, corners shall have square, curved or shaped moulding as desired and as
shown on the drawings.

10.12 Service and Other Outlets

Before any work is to be taken up, the sizes and the pattern of stones shall be laid out, together with the location
of electrical. sanitary outlets and those of all other services and approval sought from the Engineer. in-Charge.
Thereafter the stones shall be laid out on the floor showing pattern of grain. etc. and work shall only be carried
out after obtaining approval of the Engineer-in-Charge.

10.13 Setting Out

The Contractor shall set out the stone and cladding work so as to achieve the following:

(a) Establish a bench mark or datum for setting out.

(b) Establish a vertical centre line in each plain area with reference to the building.

(c) Establish the positions of movement joints.

(d) Avoid or minimize unsightly cutting.

(e) Obtain truly horizontal or vertical joint lines.

(f) Obtain Where openings and other features occur the work shall be done as per the detailed drawings or as
directed by the Engineer-in-Charge.

10.14 Stone Jalis/ Screens

11.

All relevant clauses under stonework cladding shall apply.

Stone jalis/ screens shall have a finished thickness as specified in the item or as directed by Engineer-in-charge.

FLOORING

11.1 All the work in general shall be carried out as per CPWD Specifications 2019.

11.2 The Vitrified Flooring in rooms / Ceramic tiles flooring in Toilets shall be as specified in the item.
The tiles shall be of specified colours as shown in the drawings and will be laid in pattern as per
architectural drawings. Nothing extra shall be paid for laying tiles in specific pattern. The tiles
shall be of first quality of approved make.

11.3 Proper gradient shall be given to flooring for toilets, verandah, kitchen, courtyard etc. so that the wash
water flows towards the direction of floor trap. Any reverse slop if found, these shall be made good
by the contractor by ripping open the floor/grading concrete and nothing shall be paid for such

rectifications.

11.4 The flooring and skirting will be executed as per pattern shown in the Architectural drawings and as
preapproval of Engineer-in-Charge and nothing extra shall be payable on this account.

11.5 Samples of flooring material are to be deposited well in advance to the Engineer-in-Charge for

approval. Approved samples should be kept at site with the Engineer-in-Charge and the same
shall not be removed except with the written permission of Engineer-in-Charge. No payment
whatsoever will be made for these samples.

11.6 The Additional Mortar on account of differencing thickness of flooring material to match the level is
inclusive of the rates and Nothing extra shall be paid on this account.

The rate shall include the cost of all materials and labour involved in all the operations.
Nothing extra shall be paid for use of cut/sawn tiles in the work.
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12. WATER SUPPLY, SANITARY INSTALLATIONS AND DRAINAGE

121

12.2

12.3

12.4

12.5

12.6

12.7

12.8

12.9

12.10

The contractor shall furnish all labour, materials and equipment, transportation and incidental
necessary for supply, installation, testing and commissioning of the complete Plumbing / Sanitary
system as described in the Specifications and as shown on the drawings. This also includes any
material, equipment, appliances and incidental work not specifically mentioned herein or noted on
the Drawings/Documents as being furnished or installed, but which are necessary and customary
to be performed under this contract. The Plumbing / Sanitary System shall comprise of following:

o

Sanitary Fixtures and Fittings.

b.  Internal and External Water Supply,

c Internal and External Drainage

d Balancing, testing & commissioning.
e Completion drawings

The contractor shall ensure that senior and experienced plumbers are assigned exclusively for this
work.

The work shall be in conformity with the Bye-laws, Regulations and Standards of the local authorities
concerned. But if these Specifications and Drawings call for a higher standard of

materials and / or workmanship than those required by any of the above regulations and standards,
then these Specifications and Drawings shall take precedence over the said regulations and
standards. However, if the Drawings and specifications require something which violates the Bye-
laws and Regulations, then the Bye-laws and Regulations shall govern the requirement of this
installation.

The Plumbing / Sanitary Drawings given by the Engineer In-Charge or issued with tenders are
diagrammatic only and indicate arrangement of various systems and the extent of work covered in
the contract. These Drawings indicate the points of supply and of termination of services and
broadly suggest the routes to be followed. Under no circumstances shall dimensions be scaled
from these Drawings. The contractor shall follow these drawings in preparation of his shop
drawings, and for subsequent installation work.

The contractor shall examine all architectural, structural, plumbing, electrical and other services
drawings and check the as-built works before starting the work, report to the Engineer In-Charge
any discrepancies and obtain clarification. Any changes found essential to coordinate installation of
his work with other services and trades, shall be made with prior approval of the Engineer In-Charge
without additional cost to the department.

Shop drawings shall be submitted for approval four weeks in advance of planned delivery and
installation of any material to allow the Engineer In-Charge ample time for scrutiny. No claims for
extension of time shall be entertained because of any delay in the work due to his failure to
produce shop drawings at the right time, in accordance with the approved programme

Samples of all materials like valves, pipes and fittings etc. shall be submitted to the Engineer In-
Charge prior to procurement for approval and retention by Engineer In-Charge and shall be
kept in their site office for reference and verification till the completion of the Project.

All materials and equipment shall conform to the relevant Indian Standards and shall be of the
approved make and design. Makes shall be in conformity with list of approved manufacturers as per
list of preferred make attached.

The installation shall be tested and shall be commissioned only after approval by the Engineer In-
Charge. All tests shall be carried out in the presence of the representatives of the Engineer In-
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Charge and nothing extra shall be payable on this account.

The contractor shall submit completion plans for water supply, internal sanitary installations and
building drainage work within 15 days of the date of completion. These drawings shall clearly
indicate complete plant room layouts, piping layouts and sequencing of automatic controls,
location of all concealed piping, valves, controls and other services. In case the contractor fails to
submit the completion plans as aforesaid, security deposit shall not be released and these shall be got
prepared at his risk and cost

The CCI/CI/PVC pipe and GI pipe etc. wherever necessary shall be fixed to RCC columns, beams etc.
with rawl plugs and nothing extra shall be paid for this.

The variation in consumption of material shall be governed as per CPWD specification and
clauses of the contract to the extent applicable.

"The pig lead to be used in joints of 150mm, 100mm, 75mm, 50mm dia of sand cast iron,

centrifugally cast (Spun) iron pipes shall be as per relevant CPWD Specifications". However, in case
of 150 mm dia pipes less use of pig lead by more than the required quantity and the permissible
variation thereof, a recovery for such quantity shall be made from the contractor at market rate to be
determined by Engineer in Charge whose decision in the matter will be final.

The contractor shall bear all incidental charges for cartage, storage and safe custody of materials
and shall construct suitable godowns, yards at the site of work for storing materials so as to be safe
against damage by sun, rain, fire or theft etc., at his own cost and also employ necessary
watch and ward establishment for the purpose at his own cost.

All fixtures and fittings shall be provided with all such accessories as are required to complete the item
in working condition whether specifically mentioned or not in the Schedule of Quantities,
specifications, elsewhere in this tender document &drawings. The quoted rates shall be deemed to
be all inclusive for a complete item fit for use including all materials, labour T&P, specials,
equipment, testing &commissioning etc. Accessories shall include proper fixing arrangement,
brackets, nuts, bolts, screws and required connection pieces. Nothing extra whatsoever shall be
payable on this account.

Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps; cracks and
glazing defects and shall conform to relevant .BIS codes. Colour of sanitary ware, shall be
specified or as selected by the Engineer-in-Charge. Nothing extra shall be payable on this account.

The contractor shall be responsible of the protection of the sanitary and water supply fittings and other
fittings and fixtures against pilferage and breakage during the period of installation and thereafter until
the building is handed over.

The sanitary ware and CP brass fittings will be installed with the superior specifications, technical
dimensions and drawings recommended by the manufacturer or as directed by Engineer-in-charge.
General

Rates for all items quoted shall be inclusive of all work and items given in the above mentioned
specifications and Schedule of Quantities and applicable for the work under floors, in shafts or at
ceiling level at all heights and depths. All rates are inclusive of cutting holes and chases in RCC and
masonry work and making good the same.

All rates are inclusive of pre testing and on site testing of the installations, materials and
commissioning.

Cleaning and Disinfection of Pipelines:-

On completion of hydraulic tests and before a pipe is disinfected, it shall be proved to be free from
obstruction, debris and sediment by scouring or by any other process which the Engineer-in-charge
may prescribe. Upon satisfactory completion of testing and cleaning, the pipelines shall be disinfected
as order. Chlorine solution shall be applied at the charging point as the pipeline is being filed and
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dosing shall be continued until the pipeline is full and at least 50 parts of chlorine per million parts of
water have been made available and distributed evenly. If ordinary bleaching powder is used,
proportions will 150 gms of powder to 1000 litre of water. If a proprietary brand is used, the
proportion shall be as specified by the manufacturer. The treated water shall be left in pipeline for
a period as directed but not exceeding 24 hours chlorine residual tests shall be taken at various
points along the pipeline. The disinfection process shall be repeated until the sample of water taken
from the pipeline is declared fit for human consumption by a recognized laboratory.

13.0 False Ceiling:

The work in general shall be carried out as per CPWD Specification 2019 with upto date correction
slips.

14.0 WOOD WORK

14.1

14.2

15.0
15.1

16.0
16.1

17.0
17.1

The samples of species of timber to be used shall be got approved and deposited by the contractor with
the Engineer-in-charge before commencement of the work. The contractor shall produce cash
vouchers and certificates from kiln seasoning or/and chemical treatment plants about the timber
section to be used on the work having been kiln seasoned or/and chemically treated by them.

Factory made shutter shall be of any of the make as given in the list of preferred makes in Schedule-F.
The contractor shall inform well in advance to the Engineer-in-charge the names and address of the
factory from where the contractor intends to get the shutters manufactured. The contractor will place
order for manufacture of shutters only after written approval of the Engineer-in-charge in this regard is
given. The contractor is bound to adhere to the decision of the Engineer-in-charge and recommend a
name of another factory from the approved list in case the factory already proposed by the contractor
is not found competent to manufacture quality shutters. Shutters will however be accepted only if this
meet the specified tests. Contractor will have no claim if the shutters brought at site are rejected by
Engineer-in-charge in part or in full lot due to bad workmanship / quality even after inspection of
factory. Such shutters will not be measured and paid and the contractor shall remove the same from
the site of work within 7 days after the written instruction in this regard are issued by Engineer-in-
charge or his authorized representative.

STEEL WORK

All welded structural steel work shall be tested for quality of weld as laid down in IS 822-1970 before
actual erection if required.

INTERLOCKING/RCC GREEN PAVER BLOCKS

The Interlocking/RCC Green Paver Blocks of grade M-30 and 70mm thickness conforming to IS :
15658. Testing shall be conducted for properties mentioned in IS 15658 on four(4) paver block every
25,000 Paver Blocks to satisfy the quality of material.

VARIATION IN CONSUMPTION OF MATERIALS

The variation in consumption of material shall be governed as per CPWD specification and clauses of
the contract to the extent applicable.
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Samples of Testing:-

The contractor shall provide samples of material required for testing free of cost. All expenditure
to be incurred for testing of samples e.g. packaging, sealing, transportation, loading, unloading
etc. including testing charges shall be borne by the contractor.

All necessary tests as per the NIT/CPWD specifications/relevant BIS codes shall be carried out on
all the materials whether ISI marked or otherwise. Wherever NIT/CPWD specification / relevant
BIS codes do not specify the frequency of test, the same shall be carried out as per the direction of
Engineer-in-Charge. The charge for such testing shall be borne by the contractor.

The contractor has to establish field laboratory at site including all necessary equipment
(conforming to BIS) as per Annexure attached and skilled manpower for field tests at his own
cost.

Testing of the building material will be done as per the following priority.

1) IIT Delhi/ Delhi Collage of Engineering.

2) Any Govt./State undertaking Lab.

3) CRRI

4) Any other NABL Lab testing after approval by the competent authority

Assistant Engineer B-1V
President’s Estate

CPWD, Rashtrapati Bhavan
New Delhi
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SPECIAL SPECIFICATIONS AND OTHER CONDITIONS

No claim for idle labourers on any account shall be entertained. The contractor shall depute
his representative daily to the site of work. His name and signature shall be attested by the
contractor for record in the department.

The work is to be executed on any day shall be got approved from the representative of
Engineer-in-charge at the site of work in writing. No work shall be carried out without the
approval of the representative of the Engineer-in-charge.

Any work carried out without the approval of the representative of the Engineer-in-charge at
the site of work shall be rejected and will not be measured and paid for.

The contractor shall have to get the shades of all types of paints, distemper, water proofing
cement paint etc. approved from the Engineer-in-charge before procurement of materials.

The site for the collection and stacking of the material shall be got approved from the
Engineer-in-charge.

Nothing extra shall be paid to the contractor for excess consumption of material.

The contractor shall prepare one sample of item which shall be got approved from the
Engineer-in-charge. Only on acceptance of sample work, contractor will be allowed to
commence the work and sample is to be preserved by the JE-in-charge of work till the
whole work is completed. The quality of entire work should confirm to the approved
samples.

The contractor and/or his Engineer should see the site order book every day and get the
compliance noted by the junior Engineer/Assistant Engineer/Engineer-in-charge.

All the items of work shall have to be taken up-sequentially i.e. after the patch repairs are
carried out in one room, white/colour washing will be taken in the same quarter and
thereafter painting shall have to be got completed.

All the malba or rubbish obtained from dismantling or otherwise during the execution of the
work shall be brought down through the staircase and shall not be thrown to the ground
directly from first floor or second floor etc. this shall be carried and stacked properly to the
specified common disposal point on the same day and site shall be left clear as per the
instructions of the Engineer-in-charge. A compensation of Rs.100/- shall be recovered from
the contractor for each complaint/default.

The contractor will not pitch up tents for labourers, material and his stores etc. except
cement godown if required which will be covered as per relevant agreement clause.

No temporary huts/structures will be constructed by the contractor at the site of work or at
any government land within the jurisdiction of Division. Such structures, if any, found at the
site or at Government land will be demolished and removed without any notice.

Any damage to the building structure, fitting or any other articles etc. done by the contractor
or his workman during the execution of the work shall be made good by the contractor at his
own cost.

The contractor shall clear the site properly after the completion of the work.

Unless otherwise specified, the agreement rates for all items of work of the schedule of
quantities are for all heights, depths, leads and lifts involved in the execution of work.
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The contractor shall make his own arrangements for obtaining electric connection for
carrying out any maintenance activity and make necessary payment directly to the
department concerned. In the absence of electric connection or failure of power supply, the
contractor shall make his own arrangement of generators.

Other agencies working at site will also simultaneously execute the work entrusted to them
and the contractor shall offer necessary co-operation wherever required to other agencies.
On account of security consideration, there could be some restrictions on the working
hours, movement of vehicles for transportation of materials. The contractor shall be bound
to follow all such restrictions and adjust the programme for execution accordingly.Nothing
extra shall be paid on this account.

All malba/rubbish/silt/waste/garbage etc. generated due to any operation and other open
spaces whatsoever shall be disposed off on daily basis by the contractor to the specified
common disposal point in colony and nothing extra shall be paid on this account. After the
collection of full truck load of the said malba (approx. 4.5 cubic metres), the same shall be
disposed off by the contractor to the authorized municipal dhalao/dumping ground within
Seven (7) day. In case of non-removal/disposal in the specified period, a Penalty of Rs. One
Thousand per day shall be recovered from the contractor.

No Residential accommodation shall be provided to any of the staff engaged by the
contractor. The contractor shall also not be allowed to erect any temporary set up for staff in
the campus.

No claims of the labours shall be entertained by the Department including that of providing
employment, regularization of services etc.

The engineers who are present at the site from 9:00 AM to 5:00 PM on all working days or
as working hours allowed by Engineer-in-charge shall carry mobile telephone(s) to enable
the Engineer-in-charge to have easy and quick communication. Nothing extra shall be paid
to the contractor on this account and his quoted rates for various items under this contract
will be inclusive of this obligation.

The staff employed by the contractor should be well behaved, Polite & courteous. Any
complaint against staff on behaviour should be taken very seriously and such should be
removed by the contractor immediately from the site.

The contractor shall make all safety arrangement required for the labour engaged by him at
his own cost. All consequences due to negligence or due to lapse of security/safety or
otherwise shall remain with the contractor. The department shall not be responsible for any
mishap, injury, accident or death of the contractor’s staff. No claim in this regard shall be
entertained /accepted by the department

Contractor shall be fully responsible for any damages caused to govt. Property or allotee’s
property by his labour / staff in carrying out the work and shall be rectified by the contractor
at his own cost.

Taxes as applicable shall be recovered from the contractor’s bill.

Chases, holes & drilling works etc. shall be done using power operated tools & nothing
extra shall be paid on this account.
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Applicability of EPF and ESI and uploading of labour welfare Details

Applicability of EPF and ESI and uploading of Labour Welfare details the following should be

followed:-

(1)
(ii)
(iii)

(iv)

V)

Addition...

It should be ensured by the contractor that he shall have provident Fund code Numbers
and also ensure that and sub-contractor engaged should also have provident Fund Code.
All the works deployed by contractors or sub-contractors are enrolled as members of
Provident Fund and should be given the Universal Account Number (UAN).

Before clearing the bills of contractor, certificate be obtained that all workers employing
directly or indirectly by him are registered for EPF and the due contributions have been
into their account. The EPFO in their official website has also made facility to verify
whether the contractor having provident Fund code Number is regularly depositing the PF
Contribution every month in respect of all the employees deployed by them. The failure to
provide social security benefits to the workers engaged by any organization directly or
through a contractor is an offence under EPF & MP Act.

In case of default. The contractor is liable for penal action. Engineer-in-charge or his
subordinates must ensure that contractor who is providing outsourced staff is registered
with EPFO and ESIC and payment to the contractor is made only after verifying that
social security cover is being extended to such staff.

In view of above, it is now clear that EPF & ESI is applicable for construction worker
also. Hence CPWD contractor will have to be registered with ESIC and EPFO if number
of workers deployed in a day is more than 10 or 20 in preceding one year respectively.
Accordingly, the labour welfare details also be updated and uploaded for each and every
ongoing work by the agency or contractors.
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The contractor shall not store/dump construction material or debris on metalled road.

The contractor shall get prior approval from Engineer-in-Charge for the area where the
construction material or debris can be stored beyond the metalled road. This area shall not cause
any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be ensured
by the contractor that no accidents occur on account of such permissible storage.

The contractor shall take appropriate measures for protection are to be taken by raising of wind
breakers of the appropriate height on all side of plot/ area using plastic and / or other similar
material, to ensure that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for
construction purposes/or are carrying construction material like cement, sand and other allied
material are fully covered. The contractor shall take every necessary precautions that the
vehicles are properly cleaned and dust free to ensure that enroute their destination, the dust,
sand or any other particles are not released in air/contaminate air.

The contractor shall provide mask to every worker working on the construction site and
involved in loading, unloading and carriage of construction material and construction debris to
prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carry of construction material and debris relatable
to dust emission.

The contractor shall ensure that C&D waste is transported to the C & D Waste site only and due
record shall be maintained by the contractor.

The contractor shall compulsory use of wet jet in grinding and stone cutting.

The contractor shall comply all the preventive and protective environmental steps as stated in
the MoEF guidelines, 2010.

The contractor shall carry out on-road-Inspection for black smoke generating machinery. The
contractor shall use cleaner fuel.

The contractor shall ensure that all DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions can
be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall
be used to ensure speed reduction. In cases where speed reduction cannot effectively reduce
fugitive dust, the contractor shall divert traffic to nearby paved areas.

The contractor shall ensure that the construction material is covered by tarpaulin. The
contractor shall take all other precaution to ensure that no dust particles are permitted to pollute
air quality as a result of such storage. All other precautions should be taken to ensure that no
dust particles are permitted to pollute the air quality.

The Agency would be personally responsible for effective compliance of these directions as
per court orders.

Material storages/ warechouses- Care should be taken to keep all material storages adequately
covered and contained so that they are not exposed to situations where winds on site could lead
to dust/particulate emissions. Fabrics and plastics for covering piles of soils and debris is an
effective means to reduce fugitive dust.”

Please note that the non-compliance of Hon’ble NGT order will make you liable for action as
per law including the directions for stoppage of work.
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SPECIAL TERMS AND CONDITIONS

Works is to be carried out at Rashtrapati Bhavan, New Delhi. The restrictions & rules for movement
of vehicles & labour as applicable in the area shall have to be observed by the contractor including that
of disposal of debris / dismantled material daily. In addition there may be some restrictions on the
working hours & days in this restricted area which shall have to be observed strictly in consultation
with Engineer-in-Charge. Due to this no claim whatsoever shall be entertained by the Deptt.for restricted
area. The contractor should arrange sufficient work force and arrange materials to complete the work
within stipulated time.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary precautionary sign
boards during day & night. He shall be responsible for all damage & all accidents caused due to
negligence on his part.

The material will be issued to the contractor at the place of delivery as mentioned in the schedule of
materials. The materials will be issued between the working hours & as per rules of the CPWD as framed
time to time. Nothing extra/shall be paid on A/c of carriage of material to any part of President’s Estate.
All material obtained from Govt. stores or otherwise shall be got checked by the Engineer-in-Charge of
the work on receipt of the same at site before use.

No godown will be allowed for constructions in President’s Estate & no deduction / extra payment will
be made.

No labour huts will be allowed to be erected in President’s Estate.

All materials/ Chemicals like grouts, Acrylic polymer etc. of approvable brand shall be brought to the
site of work by the contractor in their original containers in sealed conditions. The materials shall be
brought to the site of work by the contractor in their original containers in sealed conditions. The material
shall be brought in full quantities before start of work. Material shall be kept in the joints custody of the
contractor & the Engineer- in- charge or his representative. The empty containers shall be removed from
the site only with written permission of Engineer-in-charge after completion of work, the theoretical
statement of consumption of these items shall be prepared & compared with the actual quantity used
after allowing authorized variation. The contractor will produce proof of purchases of material.

He shall ensure the site to be cleared thoroughly, of rubbish, scaffolding, material etc. before the actual
date of completion of the work.

The contractor shall make his own arrangement for electric connection if required and make necessary
payments directly to the department concerned.

No payment will be made to the contractor for damages caused by rains or other natural calamities
during the execution of the works & no such claims on this account will be entertained.

The contractor shall provide at his own cost suitable weighting & measuring arrangement at site for
checking the weight / dimension as may be necessary for execution of the work.

The material must be got approved from the Engineer in charge before starting the work.

No information obtained by the contractor in course of execution of any work in President’s Estate
should be reproduced in any manner or format without obtaining proper permission from President’s
Sectt.

No fabrication of steel work shall be allowed within the premises of President’s Estate / Work site.
Strictly no electronic gadget like microphone, mobile phone, pen drive, camera, chip, SIM or other
electronic equipment is allowed in President’s Estate specially Family Wing.

Gutkha / Pan Masala / Smoking / Spitting is strictly prohibited.

Due to Security restriction, permission for entry of labours is given only to those labourers/Supervisors
who have valid ID Proof like Aadhar Card, Driving License, Ration Card, PAN Card or any other proof
issued by Govt. Department.

Agency /Contractor must see the site conditions before quoting their rates. Agency /Contractor interested
to visit the site may contact the office of AE B-1V/ PE or EE/PE between office hours on working days.
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List of Preferred make for civil works
(Materials for Civil Works)
Specification/brands names of materials (Refer materials, whichever are applicable for the scope of
work) and finishes approved by the Engineer-in-Charge are listed below. 1% quality product/brands

finishes of any other specialized firms may be used subject to approval of the alternate brand by the
Engineer-in-Charge (See also conditions of contract).

S1. [Materials Preferred make

1 ADHESIVE PIDILITE, SIKA, THERMOSHIELD,DUNLOP,
VAMORGANIC

2 ALUMINIUM DOOR FITTINGS CLASSIC,ISIMARKED

3 BITUMEN INDIANOIL,HINDUSTAN PETROLEUM

4 BALL VALVES ZOLOTO,IBP,ARCO

5 CERAMIC TILES JOHNSON,SOMANY ,KAJARIA

6 C.P.BRASS FITTINGS JAQUAR(CONTINENTAL),KINGSTON(ELTA),MARC(ORIENTA

L),PARYAG(NEPTUNE-H)

C.I.DOUBLE FLANGED SLUICE
VALVES

KIRLOSKAR,IVC,BURN

& |CPVC PIPE SUPREME,PRINCE,FINOLEX,ASHIRVAD,ASTRAL
9 |CC PAVERS/CHEQURED PRE CAST HINDUSTAN,DALAL,TERRAFERMA,SUSHMA
CONCRETE TILES
10 [CEMENT ACC,ULTRATECH,J. K.SUPER,SHREE CEMENT,
AMBUIJA,JAYPEE CEMENT,BIRLA UTTAM CEMENT
11 |DASH FASTNERS HILTLFISHER,CANON
DECORATIVE LAMINATE MERINO,CENTURY,GREENLAM

12

FRP DOOR SHUTTERS AND FRAMES

ASHOO MODEL ARTS, JAI SHREE

13

FLOAT GLASS

MODI FLOAT,SAINT GOBAIN,ASAHI

SPRING

14 |D.LPIPES AND FITTINGS TATA,JINDAL,ELECTROSTEEL
15 |G.LPIPES TATA,JINDAL(HISSAR)

16 |G.LFITTINGS UNIK,ICS OR OTHER ISI MARKED.
17 |GUNMETALVALVES LEADER,SANT,ZOLOTO

18 |HYDRAULIC DOOR CLOSER/FLOOR |HARDWYN,GODREJ,YALE

PROFILE SHEET

19 |[LOCKS/LATCH GODREJ,HARRISON,PLAZA,GOLDEN,YALE

20 |MIRROR ATUL,MODIGUARD,SAINTGOBAIN

21 |PRELAMINATED PARTICLE CENTURYPLY,KITLAM,ECOBOARD, MERINO
BOARD

22 |PRECASTC.C.COVER KKMG,NIMCO,HINDUSTAN,TERRAFERMA
DRAIN/MANHOLE

23 |LAMINATES FORMICA,GREENLAM,BAKELITE HYLAM, CEDAR DECOR

Pvt. Ltd (DURIAN)

24 |PVC WATER STORAGE TANK SINTEX,POLYWELL,SHEETAL,LOTUS

25 |POLY CARBONATE SHEET GE PLASTIC POLYGAL

26 |PRECOATED GALVANIZEDIRON TATA,JINDAL,ESSAR STEEL

27

R.C.C.PIPES-(NP-2)

PRAGATLLAKSHMLSOOD&SOOD,JAIN SPUN
PIPES,INDIAN HUME PIPECO. SPUN PIPE CO.,SEMENTIA,

28

RMC

ACC,ULTRATECH,ULTRATECH(BIRLA),LAFARGE,RMC
INDIA, SHRI RAM READY MIX CONCRETE PVT LTD

29

STRUCTURAL STEEL SECTIONS

TATA,SAIL,RINL,JINDAL STEEL AND POWER LTD & JSW
STEEL LTD,.

30

REINFORCEMEN TBARS

SAIL, TATA STEEL LTD, RINL, JSPL AND JSW.
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31 |STAINLESS STEEL SINKS NILKANTH,NIRALI,COBRA,PRAYAG
32 [SOIL, WASTE & VENT PIPES & NECO,RIF
FITTINGS (A) CENTRIFUGAL
CASTIRON
33 |STONEWARE PIPE & GULLY PERFECT,PARRY,ANY ISI MARK
TRAPS
34 [SMC STORAGE PANEL TANK SINTEX,BINANLDEVI POLYMERS
35 |TILE ADHESIVE CICO,PIDILITE
36 |UPVC WINDOW FENESTA,REHAU,POLYWOOD
37 |VITRIFIED TILES GRANITO,KAJARIA, JOHNSON(MARBONITE), RAK
38 [VITREOUS CHINA HINDWARE,CERA,KEROVIT
SANITARYWARE (W.C./WASH
BASIN)
39 [WHITE CEMENT J.K.WHITE, BIRLA WHITE
40 [WATERPROOFING COMPOUND TAPCRETE, CICO, ACCOPROOF,IMPERMO
41 (WIRE MESH STERLING ENTERPRISES, TRIMURTY WELDED MESH
42 |WATER-PROOF CEMENT PAINT SNOWCEM,ASIAN,BERGER PAINT.
43 |WATERPROOFING MEMBRANE- BITUMAT,PIDILITE,SHALIMAR TAR PRODUCTS LTD.
APP(ATACTIC POLYPROPYLENE
POLYMER)
44 |OIL BOUND WASHABLE BISON WASHABLE OIL BOUND DISTEMPER OF BERGER
DISTEMPER MAKE, PREMIUM WASHABLE OIL BOUND DISTEMPER
OF KANSAI -NEROLAC MAKE, TRACTOR BRAND
WASHABLE DISTEMPER OF ASIAN PAINTS MAKE,
MAXILITE OF ICI-DULUX PAINTS MAKE.
45 |ACRYLIC/PLASTIC EMULSION RANGOLI ACRYLIC EMULSION OF BERGER MAKE’,
BEAUTY GOLD OF KANSAI - NEROLAC MAKE, APCOLITE
IACRYLIC EMULSIONOF ASIAN PAINTS MAKE,SUPER
COVER ICI-DULUX PAINTS MAKE.
46 |ACRYLIC EXTERIOR PAINT SONWCRYL XT OF SNOW CEM PAINT,WEATHER COAT
SMOOTH OF BERGER PAINTS, WEATHER SHIELD OF ICI
IPAINT, APEX OF ASIAN PAINTS
47 |SYNTHETIC ENAMEL PAINT LUXOL SILK EMULSION OF BERGER PAINT MAKES.
IALLSCAPE OF KANSAI-NEROLAC PAINT LTD. MAKE.
IAPCOLITE OF ASIAN PAINT MAKE.SUPER ENAMEL OF
[CI-DULUX PAINTS MAKE.
48 |PLYWOOD IARCHID PLY, DURO BOARD, KITPLY INDUSTRIES
(SWASTIKA) CENTAURY OR EQUIVALENT, DUROPLY
(BWR)CENTURY PLYWOOD, GREEN PLYWOOD, MYSORE
BOARDS.
49 [FLUSH DOOR SHUTTERS KUTTY FLUSH DOOR, KITPLY INDUSTRIES (SWASTIK),
SAMRAT LAMINATE PVT. LTD. (SAMRAT) CNC
COMMERCIAL LTD.(SHIVALIK),SR JINDAL PLY WOOD
INDUSTRIES (PRIMA),ARCHIDPLY, KIT’ PLY, MYSORE
IBOARDS,KITLAM, NATIONAL, SWASTIC, CORBEET OR
IANY BIS APPROVED BRAND
50 [CI SLUICE VALVES, CHECK [VC (CALCUTTA) KIRLOSKAR/UPADYAYA /OR WITH
VALVES [SI MARK.
51 |TILE ADHESIVE CICO,PIDLITEFERROUS
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52 |PTMT FITTINGS PRAYAG,SHAKTI
53 |GROUTING COMPOUND/ ENDURA,PIDILITE
ADMIXTURE
54 |BLOCK BOARD IARCHIDPLY ,DURO BOARD,KITPLY INDUSTRIES
(SWASTIK) CENTUARYOREQUIVALENT.
55 |READY TO USE MICRO CONCRETE DR, FIXIT( MICRO CONCRETE), BRONCO (CEMREPAIR

MC),BASF (MASTEREMACO ® S346), FOSROC
(RENDEROC®RG.

56

AWNING FABRIC

VISTA, MAC or equivalent (Fabric of desired quality)

57

SWING, SLIDES, MERRY GO
ROUND, CLIMBER, MONKEY BAR,
SEE SAWS, STILL RING

PLAY TOOL/KIDZ
LET/ OK PLAY TOY OR EQUIVALENT

58

WATER PURIFIED CDI BASED

IECO, EWP OR EQUIVALENT

59

EXTERIOR GRADE FRP RESIN
PLASTIC COMPOSITE

UNISTONE OR ANY OTHER EQUIVALENT
IBRAND

Note:-

Addition... Nil

The weight and thickness of the material should be as per CPWD Specification/relevant IS
code/manufacturer specification.
Unless otherwise specific specified, the makes mentioned in the nomenclature of concerned

item will prevail over the list of makes specified above.

The contractor shall provide the materials as per the make Brand indicated above.When two or
more alternative brands have been mentioned, the brand to be finally used shall be decided by
the Engineer-in-Charge. The contractor shall obtain the approval of Engineer-in-Charge for

the alternative brands, before the actual execution of items.
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Assistant Engineer B-1V
President’s Estate
CPWD, Rashtrapati Bhavan

New Delhi
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Performa for Labour to be submitted along with PG Letter by the contractor

Details of the Contractor

Name;-

Address:-

Contact No.:-

S.No. Name, Permanent Date of | Place of | Nature of | Period & | Photograph Thump Identity | Verification
Parentage Address birth / work work time impression no. & no. / form
& Present Age contact Deposited
Address no.
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Schedule of Quantity

Name of Work: A/R & M/O to Rashtrapati Bhawan New Delhi dg 2026-27. (SH:- Hiring of
Inspection vehicle for Sub Division-4, Office).

S.No Description of Items Qty Unit Rate Amount

Providing services of inspection vehicle
(Commercial) Maruti Suzuki Ciaz, Tata
Nexon, Honda Amaze or equivalent on
hiring basis for the office of President
Estate Division, CPWD, New Delhi
1 including salary of the driver,
maintenance and repairing cost of the
vehicle and running charges of the
vehicle including the cost of fuel and
other lubricants etc.

A) | Running charges of the one inspection
vehicle including the cost of fuel and
other lubricants etc. for kilometre of 2000
KM per month 8 duty hours per day.

Per
10.00 month | 58139.58 581396.00
B) | Extra for running of the vehicle including
the cost of fuel and other lubricants etc.
for kilometre beyond 2000 KM per
month.
100.00 | Per KM 10.40 1040.00
Extra for running of the vehicle including
the cost of fuel and other lubricants etc.
C) | for duty hours beyond stipulated 8 hours.
Per
50.00 Hour 174.42 8721.00

Total 591157.00

Terms and Conditions: -
. The work shall be carried out as per direction of Engineer-in-charge.

. Rates are inclusive of all taxes and nothing extra shall be paid on this account.

1

2

3. Recoveries as applicable shall be deducted from gross amount of the bill.

4. Rates offered in the contract will not be allowed to enhance during the currency of the contract.
5

. Vehicle provided shall be having commercial RC Vehicle valid pollution control certificate/Insurance
etc.
6. All liabilities and responsibility like P.O.L., Service of vehicle, all type of taxes, challan of the vehicle
shall be borne by contractor and nothing extra shall be paid on any account .
7. The garage point shall be considered for counting of km nothing extra shall be paid for the vehicle
to come to garage and the garage point shall be decided by the Engineer-in-Charge.
8. The log book shall be maintained by the driver duly signed by the person using the vehicle.

9. Any damage/mishappening, legal proceeding, compensation occurred during the execution of
contract due to accident or otherwise shall be borne by the contractor and department shall not be
responsible for any such occurrence in any way.

10. In case of break down/unavailability of vehicle, the contractor shall have to arrange another
vehicle, if, failing which, the recovery per day shall be made @ Rs. 2400/- per day.

11. The payment shall be made on monthly basis, if desired.

12. Driver shall be fully conversant with Delhi Traffic Rules and Road Signs and should have valid
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driving license.

13. The Driver shall be able to get his documents & license etc. inspected as and when required and
these shall remain available in vehicle.
14. The vehicle shall be kept up to date, clean and well equipped and ventilated.

15. The spare stepney and maintenance tools shall always be available in the vehicle.

16. The vehicle shall be without any dent etc. Dent, if any, shall be repaired and painted, whenever
required.

17. In case of road accident due to negligence of driver or any other reason the department shall not
entertain any claim. This shall be the responsibility of the contractor/driver.

18. The driver deployed by the firm shall be the liability of the firm and shall not have any right for
regular service in the department, Vehicle engaged should meet the present applicable rules of
transport authority and the firm shall be responsible for any conduct / misbehavior of the driver in
public or in office, the driver shall be replaced by the firm immediately, if so required by Engineer-in-
charge.

19. In case of any breakdown on the way, replacement of taxi should be provided within two (2) hours
times, within Delhi jurisdiction.

20. The vehicle should not be more than three years old.

21. The work/contract can be terminated at any time without assigning any reason.

22. The driver deployed for driving vehicle should carry their identity card with complete address
proof/local police verified identity document, if any.

23. Labour law as applicable shall be complied by the contractor.

24. Normally the duty hours of vehicle shall be from 9:00 AM to 6:00 PM.

25. Time allowed 10 Months.

Assistant Engineer B-1V
President’s Estate CPWD,
Rashtrapati Bhavan

New Delhi
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