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NOTICE INVITING e-TENDERS

The Executive Engineer ‘N’ Division, CPWD, Ist Floor, I.P. Bhawan, New Delhi on behalf of the
President of India, invites online Percentage rate tenders from the eligible and enlisted contractors of
appropriate class of CPWD/non CPWD or specialized agency in appropriate Category for the following

work(s).
S. | NIT No | Name of work & location Estimate cost Earnest Money | Stipulated Last date of | Date and
N put to bid (Rs.) period  of | online time of
0 (Rs.) completion | submission | opening of
of work of bid, EMD | bid
(in months) | and  other
documents
as specified
in the bid
document.
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The bid forms and other details be obtained from the website http:/etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.
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INTEGRITY PACT

Sub: NIT No. 217/EE/NDN/2026-27 or the work:- A/R & M/O GPRA 400 ‘E’ Type
flats at Pandara Road, New Delhi during 2026-27. (SH: - Anti termite treatment in
quarters at Pandara Road.)

Dear Sir,

It is here by declared that CPWD is committed to follow the principle of transparency, equity and
competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder
will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which the
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would be
summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be
deemed as acceptance and signing of the Integrity Agreement on behalf of the CPWD.

Yours faithfully

Executive Engineer
N-Division, CPWD,
1%t Floor, I.P. Bhawan,
New Delhi 110002
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INTEGRITY PACT
To,

The Executive Engineer,
N- Division, CPWD,
I.P. Bhawan, New Delhi, Pin 110002.

Sub: Submission of Tender for the work of: A/R & M/O GPRA 400 ‘E’ Type flats at Pandara
Road, New Delhi during 2026-27. (SH: - Anti termite treatment in quarters at Pandara
Road.)

Dear Sir,

I/We acknowledge that CPWD is committed to follow the principles thereof as enumerated in the
Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that /'We
will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which
I/We will stand disqualified from the tendering process. [/We acknowledge that THE MAKING OF THE
BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this
condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further
agree that execution of the said Integrity Agreement shall be separate and distinct from the main contract,
which will come into existence when tender/bid is finally accepted by CPWD. I/We acknowledge and
accept the duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed
Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while
submitting the tender/bid, CPWD shall have unqualified, absolute and unfettered right to disqualify the
tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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TO BE SIGNED BY THE BIDDER AND SAME SIGNATORY COMPETENT / AUTHORISED TO
SIGN THE RELEVANT CONTRACT ON BEHALF OF CPWD

INTEGRITY AGREEMENT

(Integrity Agreement is applicable for all works of estimate cost put to tender equal to or more than the
threshold value given in Schedule-F)

This Integrity Agreement is made at ................ on this ............ day of 2026
BETWEEN

President of India represented by the Engineer-In-Charge (hereinafter referred to as the Principal, which
expression shall unless repugnant to the meaning or hereof include its successors and permitted assignees)

AND

(Name and Address of the bidder)

(hereinafter reference to as the “Bidder/Contractor” and which expression shall unless repugnant to the
meaning or context hereof include its successors and permitted assignees)

Preamble

WHEREAS the Principal has floated the tender (NIT No 217/EE/NDN/2026-27)
(hereinafter referred to as the Tender) and intends to award, under laid down organizational procedure
contract for:- A/R & M/O GPRA 400 ‘E’ Type flats at Pandara Road, New Delhi during
2026-27. (SH: - Anti termite treatment in quarters at Pandara Road.) hereinafter referred to
as the “Contract”.

AND WHEREAS the Principal values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and
Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity
Agreement (hereinafter referred to as Integrity Pact), the terms and conditions of which shall also be read
as integral part and parcel of the Tender/Bid documents and Contract between the parties.

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs) who will
monitor the tender process and the execution of the contract for compliance with the principles mentioned
hereunder.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby
agree as follows and this integrity Pact witnesses as under:

Articles
Article 1: Commitment of the Principal/Owner

The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe
the following principles:
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No employee of the Principal/Owner, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally entitled to.

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The
Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential / additional information through
which the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract execution.

The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct in
the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation
of the principles herein mentioned or if there be a substantive suspicion in this regard, the
Principal/Owner will inform the Chief Vigilance Officer and in addition can also initiate disciplinary
actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

It is required that each Bidder/Contractor (including their respective officers, employees and agents)
adhere to the highest ethical standards, and report to the Government / Department all suspected acts of
fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the
tendering process and throughout the negotiation or award of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the Tender process and
during the Contract execution:

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give
to any of the Principal/Owner’s employees involved in the Tender process or execution of the Contract or
to any third person any material or other benefit which he/she is not legally entitled to, in order to obtain
in exchange any advantage of any kind whatsoever during the Tender process or during the execution of
the Contract.

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to cartelize in the bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the
Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass
on to others, any information or documents provided by the Principal/Owner as part of the business
relationship, regarding plans, technical proposals and business details, including information contained or
transmitted electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/
representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose
names and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of the
foreign Principal/Owner or the foreign Principal/Owner directly could bid in a tender but not both.
Further, in cases where an agent participates in a tender on behalf of one manufacturer, he shall not be
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allowed to quote on behalf of another manufacturer along with the first manufacturer in a
subsequent/parallel tender for the same item.

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with the
award of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent
practice willful misrepresentation or omission of facts or submission of fake/forged documents in order to
induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or
causing damage to justified interest of others and/or to influence the procurement process to the detriment
of the Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices
(Which shall include the act of obtaining something, compelling an action or influencing a decision
through intimidation, threat or the use of force directly or indirectly, where potential or actual injury may
befall upon a person, his/ her reputation or property to influence their participation in the tendering
process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or
its established policies and laid down procedures, the Principal/Owner shall have the following rights in
case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and
undertakes to respect and uphold the Principal/Owner absolute right:

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a
transgression through a violation of Article 2 above or in any other form, such as to put his reliability or
credibility in question, the Principal/Owner after giving 14 days notice to the contractor shall have powers
to disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if
already executed or exclude the Bidder/Contractor from future contract award processes. The imposition
and duration of the exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified the
Bidder(s) from the Tender process prior to the award of the Contract or terminated/determined the
Contract or has accrued the right to terminate/determine the Contract according to Article 3(1), the
Principal/Owner apart from exercising any legal rights that may have accrued to the Principal/Owner,
may in its considered opinion forfeit the entire amount of Earnest Money Deposit, Performance
Guarantee and Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of
an employee or a representative or an associate of a Bidder or Contractor which constitutes corruption
within the meaning of PC Act, or if the Principal/Owner has substantive suspicion in this regard, the
Principal/Owner will inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

The Bidder declares that no previous transgressions occurred in the last 3 years with any other company
in any country confirming to the anticorruption approach or with Central Government or State
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Government or any other Central/State Public Sector Enterprises in India that could justify his exclusion
from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or
action can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed
fit by the Principal/Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has
installed a suitable corruption prevention system, the Principal/Owner may, at its own discretion, revoke
the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity
with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles
laid down in this agreement/Pact by any of its Subcontractors/sub-vendors.

The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors.

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the
Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the Tender
process, from the Tender process.

Article 6- Duration of the Pact

This integrity Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 02 Months after the completion of work under the contract or expiry defect liability
period or last payment made under the contract, whichever is later and for all other bidders, 6 months
after the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite
the lapse of this Pacts as specified above, unless it is discharged/determined by the ADG/SDG, CPWD
concerned.

Article 7- Other Provisions

This integrity Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of
the Division of the Principal/Owner, who has floated the Tender.

Changes and supplements as well as termination notice need to be made in writing.

If the Contractor is a partnership or a consortium, this integrity Pact must be signed by all the partners or
by one or more partner holding power of attorney signed by all partners and consortium members. In case
of a Company, the integrity Pact must be signed by a representative duly authorized by board resolution.

Should one or several provisions of this integrity Pact turn out to be invalid; the remainder of this pact
remains valid. In this case, the parties will strive to come to an agreement to their original intensions.

Issued like Warranty/Guarantee etc. shall be outside the purview of [EMs.
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It is agreed term and condition that any dispute or difference arising between the parties with regard to the
terms of this integrity pact, any action taken by the Principal/Owner in accordance with this integrity pact
or interpretation thereof shall be subject to arbitration.

In view of the nature of integrity pact, the integrity pact is irrevocable and shall remain valid even if the
main tender/contract is terminated till the currency of the integrity pact.

If any complaint regarding violation of IP is received directly by the Principal/Owner in respect of the
contract, the same shall be referred to the IEM for comments/recommendations.

Article 8- Legal and Prior Rights

All rights and remedies of the parties here to shall be in addition to all the other legal rights and remedies
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative
and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the parties
agree that this Integrity Pact will have precedence over the Tender/Contact documents with regard to any
of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date
first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(signature, name and address)
Place:
Dated:

Note: To be signed by the Bidder and the Engineer-In-Charge
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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS

The bidder should read all the instructions, items & conditions, contract clauses,
nomenclature of items, specifications etc., contained in the bid document very
carefully, before quoting the rates.

The bidder should also read the General Conditions of Contract for CPWD works
2020, published by DG (W), CPWD, Nirman Bhawan, New Delhi which will be a
part of the Agreement with up to date amendments upto the date of receipt of tenders.

The bidder shall quote his rates keeping in mind the specifications, terms &
conditions, additional and special conditions etc. and nothing extra shall be payable
unless otherwise specified.

The bidder shall have to make his own arrangement for housing facilities for staff and
labour away from construction site and shall have to transport the labour to and fro
between construction site and labour camp at his own cost. No labour huts will be
allowed to be constructed at the project site. Any decision in this regard shall rest
with the Engineer-in-charge and the contractor shall have no claim on this account in
any kind.

The bidder shall quote his rebate if required, mentioning specifically on what
component it is applicable otherwise it shall be considered general rebate on total
quoted rates.

The work required to be executed in occupied building. The bidder shall take
precautions to ensure quality of workmanship as well as the progress of the work. He
shall regulate the labourers accordingly.

The bidder shall make arrangement for disposal of dismantled materials, malba from
upper floors or from the sites on daily basis which should be environment friendly.

C.P.W.D Contractor’s Labour Regulations:
Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated 05.05.2015)

Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online
transfer to his bank account.

(i1) All wages shall be paid through bank or ECS or online transfer.

(iii) It shall be the duty of the contractor to ensure the disbursement of wages through bank account of

labourers.

(iv) The contractor shall obtain from the junior Engineer or any other authorized representative of the

Correction =

Engineer-in-Charge as the case may be, a certificate under his signature at the end of the entries in the
“Register of Wages” or the “Wage cum-Muster Roll” as the case may be in the following form:-

“Certified that the amount shown in column No............... has been paid to the workman
concerned through bank account of labourer on............... ) SR
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Modifications as per DG, CPWD OM no. DG/SE/CM/CON/28S dated 08/11/2015:-

a. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registration or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW welfare board and program chart(time and
progress) within the period specified in schedule ‘F’

b. As per introduced clause 7A, no running account bill shall be paid for the work till the
applicable labour license, registration with EPFO, ESIC and BOCW welfare board
whatever applicable are submitted by the contractor to the Engineer-in-charge.

c. The contractor shall also comply with provision of the interstate migrant workman
(regulation of employment) and condition of service at 1979.

GST as applicable shall be borne by the agency. The agency shall quote his rates
considering applicable GST and other taxes and nothing extra shall be paid on this
account.

Necessary recoveries as applicable shall be made from the bill as per Govt. Rule.

Agency has to be following the up to date direction/guidelines issued by the
department time to time regarding pandemic Covid-19.

In Case of extension of agreement due to delay/reduction in scope of work; no claim
on account of reduction in value of work, loss of business, loss of profit, consequently
overheads, any type of interest etc shall be entertained.

The agency shall be bound to do the work in any location under the jurisdiction of ‘N’
Division as decided by Engineer-in-Charge for which nothing extra shall be paid.

Testing charges to be borne by contractor:-
All expenditure to be incurred for testing of samples e.g. packaging, sealing,

transportation, loading, unloading etc. including testing charges shall be borne by the
contractor from approved laboratories by ADG (RD) / SDG.

Malba obtained from execution of work shall be removed immediately and shall not

remaining in premises more than 24 hours.
The guidelines regarding preventive measures for Air Pollution from demolition &
construction activities issued by Delhi Pollution Control Committee vide no.
DPCC/EIA/Res-001 to 172/NGT-21/2015/225-408 dated 17.04.2015 in compliance of
Hon’ble National green Tribunal directions are applicable to the contractor. All
appropriate protection measures as per NGT, DPCC and Ministry of Environment and
Forest issued time to time shall be taken by the contractor at his own cost. Nothing
extra shall be payable to the contractor on this account.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man AE (P) EE



12

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING

FORMING PART OF BID DOCUMENT
(Applicable for inviting open tenders)

The Executive Engineer ‘N’ Division, CPWD, Ist Floor, I.P. Bhawan, New Delhi on behalf of the
President of India, invites online Percentage rate tenders from the eligible and enlisted contractors of
appropriate class of CPWD/non CPWD or specialized agency in appropriate Category for the following

work(s).
S. | NIT No | Name of work & location Estimate  cost Earnest Stipulated | Last date | Date and
No put to bid (Rs.) Money | period of | of online | time of
(Rs.) completion | submission | opening
of work of bid, | of bid
(in EMD and
months) other
documents
as
specified
in the bid
document.
1 A/R & M/O GPRA 400
‘E> Type flats at
Pandara Road, New
- Delhi during 2026-27.
a (SH: - Anti termite
S treatment in quarters at
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1. 1. Contractors who fulfill the following requirements shall be eligible to apply.

Joint ventures are not accepted.
(a) Should have satisfactorily completed the works as mentioned below during
the last Seven years ending previous day of last date of submission of tenders.

(1) Three similar works each of value not less than Rs. 19,96,133/-

Or
Two similar work each of value not less than Rs. 29,94,199/-
Or
One similar work of value not less than Rs. 39,92,266/-
in last 7 years ending previous day of last date of submission of tenders.
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Similar work shall mean works of “Post construction Anti-termite chemical
treatment”

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum, calculated from the date of
completion to the last date of submission of bid.

The bidder should process valid insecticide license issued by Govt. of NCT of Delhi.

Intending bidders is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority, of
having satisfactorily completed similar works of magnitude specified below:-

Information and Instructions for bidders posted on website shall form part of bid
document.

The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents can be seen and downloaded from website
http://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

But the bid can only be submitted after deposition of EMD Online through e-gateway.

Those contractors who are not registered or have not updated their profile on the website
mentioned above, are required to get registered/update their profile beforehand. The necessary
training materials including the videos with step to step process are available on download section
of https://etender.cpwd.gov.in.

The intending bidder must have valid class-III digital signature certificate with encryption key
(Combo type) to perform any operations/transactions on the e-tendering portal/website and the
bidders should download and install the eMsigner on their system as per instruction available on
download section of https://etender.cpowd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of bids
he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures
appears in yellow colour and the moment rate is entered, it turns sky blue

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank
the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as "0" (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in percentage
rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

SC/ST contractors enlisted under class V category are exempted from processing fee payable to
ITL

The Contractor should quote the percentage above or below to two places of decimal only.
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The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy
of the tender documents drawings or other records connected with the work given to them. The
unsuccessful tenderers shall return all the drawings given to them. Otherwise, department may
reject the bid.

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and
maintenance of the works.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of
the document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from
shall not vitiate the Contract or release the Contractor from the execution of the whole or any part
of the works comprised therein according to drawings and specifications or from any of his
obligations under the contract.

The agency shall follow the standard operating procedure and guidelines scrupulously at the
construction site to contain the outbreak of COVID-19. It is the sole responsibility of the agency
to adhere to the SOPs issued by CPWD and other orders & Guidelines issued by various
Governments (Govt. of India and or/ state Govt. and /or Dist. Administrative of local Govt). The
quoted rates shall inclusive of all such required measures and materials like Soaps, Detergents,
Sanitizers, Disinfections, Masks, Gloves and other personal protection equipment’s to contain
COVID-19 and nothing extra shall be paid.”

The bidder, who has backed out, shall not be allowed to participate in the re-tendering process.
Testing charges to be borne by contractor:-

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation,
loading, unloading etc. including testing charges shall be borne by the contractor from approved
laboratories by ADG (D) / SDG.

The agency shall be bound to do the work in any location under the jurisdiction of ‘N’ Division as
decided by Engineer-in-Charge for which nothing extra shall be paid.

Malba obtained from execution of work shall be removed immediately and shall not remain in
premises more than 24 hours.
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List of Documents to be scanned and uploaded within the period of bid submission:

S.No. For eligible CPWD Registered Contractors

1. Scanned Copy of original Bank Guarantee including e-Bank Guarantee issued by the
Commercial Bank.

2. Copy of Enlistment Order of CPWD Contractor in appropriate class of B and R
category.

3. GST registration certificate of the State in which the work is to be taken up, if
already obtained by the bidder.

If the bidder has not obtained GST registration in the State in which the work is to
be taken up, or as required by GST authorities then in such a case the bidder shall
scan and upload following undertaking along with bid documents.

“If work is awarded to me, l/we shall obtain GST registration certificate of the State,
in which work is to be taken up, within one month from the date of receipt of award
letter or before release of any Payment by CPWD, whichever is earlier, failing
which l/we shall be responsible for any delay in payments which will be due towards
me/us on account of the work executed and/or for any action taken by CPWD or
GST Department in this regard”.

4 Certificate of work experience and valid Insecticide License of that period.

5 Affidavit as per provision of Clause 1.2.1 &1.2.2 of CPWD 6.

6 Copy of valid Insecticide License for Commercial Pest Control operations issued
by Competent Authority for Anti Termite Treatment Work.

7 Form 'F' Undertaking on structural stability and soundness of already completed
buildings and infrastructure Projects to be given on Rs. 200/- Stamp paper. (Page.
107) and this affidavit is not older than 90 days from the date of submission of
the tender.

8 Affidavit / declarations to be given on Rs. 100/~ Stamp paper on Format given at
Annex-A2 on Page 108 regarding:

(a) Contact details: Email and mobile No. of the firm/agency (for making
correspondence),

(b) Affidavit regarding Non-Debarred/Suspended in CPWD.
(c) Declaration under official secret Act 1923
9 Certificate of ERP Training through any of the CPWD Regional Training Institutes

(RTIs) or through the National CPWD Academy (NCA), Ghaziabad or through any
other special training arranged by ERP unit at CPWD Headquarter.

Notes:- Lowest bidder shall submit the uploaded documents mentioned above within 3 days of
opening of bid with the Executive Engineer, N-Division, CPWD, New Delhi.

Executive Engineer

N- Division, CPWD
New Delhi- 110 002
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CPWD-6 (for e-Tendering)
1. Online Percentage Rate bids are invited on behalf of the President of India from approved,

eligible contractors of appropriate class of CPWD for the following work:- “A/R & M/O
GPRA 400 ‘E’ Type flats at Pandara Road, New Delhi during 2026-27. (SH: - Anti
termite treatment in quarters at Pandara Road.)”

The enlistment of the contractors should be valid on the last date of submission of bids.
In case the last date of submission of tender is extended, the enlistment of contractor
should be valid on the original date of submission of bids.

1.1 The work is estimated to cost Rs. 49,90,332/-This estimate, however, is given merely as a
rough guide.

1.2 Criteria of eligibility for CPWD as well as non-CPWD contractors,

1.2.1. Criteria of eligibility for submission of bid documents

Intending bidders is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority, of
having satisfactorily completed similar works of magnitude specified below:-

Three similar works each of value not less than Rs. 19,96,133/-
Or
Two similar work each of value not less than Rs. 29,94,199/-
Or
One similar work of value not less than Rs. 39,92,266/-
in last 7 years ending previous day of last date of submission of tenders.

Similar work shall mean works of “Post construction Anti-termite chemical
treatment”

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum, calculated from the date of
completion to the last date of submission of bid. This is applicable for 1.2.1.

Criteria of eligibility for submission of bid documents.

To become eligible for issue of bid, the bidders shall have to furnish an affidavit as
under:-

I/We undertake and confirm that eligible similar works(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes
to the notice of Department, then I/we shall be debarred for bidding in CPWD in future
forever. Also, if such a violation comes to the notice of Department before date of start of
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of submission
of bid).

1.2.2When bids are invited from non CPWD contractors and CPWD class II contractors as
per provisions of clause 1.2.1 above, it will be mandatory for non CPWD contractors and
CPWD class-II contractors to upload the work experience certificate(s) and the affidavit
asper the provisions of clause 1.2.1.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man AE (P) EE



17

But for such bids, Class-I contractors of CPWD are eligible to submit the bids without
submission of work experience certificate and affidavit. Therefore, CPWD class-I contractors shall
upload two separate letters for experience certificate and affidavit that these documents are not
required to be submitted by them. Uploading of these two letters is mandatory otherwise system
will not clear mandatory fields.

2.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7
print edition 2020 with upto date amendments, which is available as a Govt. of India
Publication and also available on website www.cpwd.gov.in. Tenderer shall quote his
rates as per various terms and conditions of the said form which will form part of the
agreement.

The time allowed for carrying out the work will be 03 Months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is
later, in accordance with the phasing, if any, indicated in the bid documents.

The site for the work is available.

The architectural and structural drawings shall be made available in phased manner, as
per requirement of the same as per approved programme of completion submitted by the
contractor after award of work. The bid document consisting of plans, specifications, the
schedule of quantities of various types of items to be executed and the set of terms and
conditions of the contract to be complied with and other necessary documents except
Standard General Conditions of Contract Form can be seen on website https://
etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

After submission of the bids the contractor can re-submit revised bid any number of times
but before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s)
any number of times (he need not re-enter rate of all the items) but before last time and
date of submission of bid as notified.

When bids are invited in three stage system and if it is desired to submit revised financial
bid then it shall be mandatory to submit revised financial bid. If not submitted then the
bid submitted earlier shall become invalid.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Banks (drawn in favour of Executive Engineer,
N-Division, CPWD, I.P. Bhawan, New Delhi shall be scanned and uploaded on the e-
Tendering website within the period of bid submission. The original EMD should be
deposited either in the office of Executive Engineer inviting bids or division office of any
Executive Engineer, CPWD within the period of bid submission. The EMD receiving
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender
inviting EE in the NIT. This receipt shall also be uploaded to the e-tendering website by
the intending bidder upto the specified bid submission date and time.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man AE (P) EE



18

A part of earnest money is acceptable in the form of bank guarantee including e-Bank
Guarantee also. In such cases 50% of earnest money or Rs. 20 lac, whichever is less, will
have to be deposited through online payment mode and balance can be accepted in form
of Bank Guarantee including e-Bank Guarantee issued by a commercial bank.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after
acceptance of the successful bidder, whichever is earlier. However, in case of two/ three
bid system, earnest money deposit of bidders unsuccessful during technical bid
evaluation etc. should be returned within 30 days of declaration of result of technical bid
evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the notice inviting E-tender shall be scanned and uploaded on the e-
Tendering website within the period of bid submission. However, certified copy of all the
scanned and uploaded documents as specified in e-tender notice shall have to be
submitted by the lowest bidder within a week physically in the office of tender opening
authority. Online bid documents submitted by intending bidders shall be opened only of
those bidders, who has deposited EMD online through CPWD e-tendering portal and
Bank Guarantee including e-Bank Guarantee (for balance amount as prescribed) from a
Commercial Bank on CPWD e-tendering platform and other documents scanned and
uploaded are found in order.

The bid submitted shall be opened at 03:30 PM on 02.11.2026.

10. The bid submitted shall become invalid and e-Tender processing fee shall not be
refunded if:

(1) The bidder is found ineligible.

(i1) The bidder does not upload scanned copies of all the documents stipulated in the bid
document.

(i11) If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder in the
office of bid opening authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

11.  The contractor whose bid is accepted will be required to furnish performance guarantee at
(a) 5% of tendered value or Estimated Cost Put to Tender (ECPT) (whichever is higher). (b)
Where the tendered amount is less than eighty percent (80%) of the Estimated Cost Put to
Tender (ECPT), the Performance Guarantee, in addition to the requirement under (a)
above, shall be increased by an amount equal to the difference between eighty percent
(80%) of the ECPT and the tendered amount as mentioned in schedule E and within the
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13.
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period specified in Schedule F. This guarantee shall be in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from
any of the Commercial Banks in accordance with the prescribed form. In case the
contractor fails to deposit the said performance guarantee within the period as indicated
in Schedule 'F', including the extended period if any, the Earnest Money deposited by the
contractor shall be forfeited automatically without any notice to the contractor. The
earnest money deposited along with bid shall be returned after receiving the aforesaid
performance guarantee. The contractor whose bid is accepted will also be required to
furnish either copy of applicable licenses/ registrations or proof of applying for obtaining
labour licenses, registration with EPFO, ESIC and BOCW Welfare Board including
Provident Fund Code No. If applicable and also ensure the compliance of aforesaid
provisions by the sub-contractors, if any engaged by the contractor for the said work
within the period specified in Schedule F.

The Description of work is as follows: -

A/R & M/O GPRA 400 ‘E’ Type flats at Pandara Road, New Delhi during 2026-27.
(SH: - Anti termite treatment in quarters at Pandara Road.)

Intending tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site the means of access to the
site, the accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or effect their tender. A tenderer shall be deemed to have full knowledge of the
site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The tenderes shall be responsible for
arranging and maintaining at his own cost all materials, tools and plants, water, electricity
access, facilities for workers and all  Oother services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of
tender by a tenderer implies that he has read this notice and all other contract documents
has made himself aware of the scope and specifications of the work to be done and of
conditions and rates at which stores, tools and plants etc., will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of
the work.

The competent authority on behalf of the President of India does not bind itself to accept
the lowest or any other tender and reserves to itself the authority to reject any or all the
tenders received without the assignment of any reason. All tenders in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate
is put forth by the tenderer shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited
and the tenders submitted by the contractor who resort to canvassing will be liable for
rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the
whole or any part of the tender and the tenderer shall be bound to perform the same at the rate quoted.
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The contractor shall not be permitted to tender for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts in
which his near relative is posted as Divisional Accountant or as an officer in any capacity between
the grades of Superintending Engineer, DC-1 and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any Gazette officer in the Central Public Works
Department or in the Ministry of Urban Development. Any breach of this condition by the contractor
would render him liable to be removed from the approved list of contractors of this Department.

No. Engineer of Gazette rank or other Gazetted officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India is allowed to work as a contractor for
a period of one year after his retirement from Government service, without the prior permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the tender or engagement in the contractor’s
service.

The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from the date
of opening of bids further.

If any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender which is not acceptable to the department within 7 days after last date of submission of bids,
then the Government shall without prejudice to any other right or remedy, be at liberty to forfeit 50%
of the earnest money absolutely irrespective of letter of acceptance for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender which is not acceptable to the department after expiry of 7 days after last date of submission
of bids, then the Government shall without prejudice to any other right or remedy, be at liberty to
forfeit 100% of the earnest money absolutely irrespective of letter of acceptance for the work is
issued or not.

(ii1) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not be

19.

(a)

(b)

allowed to participate in the rebidding process of the same work.

This Notice inviting bid shall form a part of the contract document. The successful
Tenderer/contractor, on acceptance of his bid by the Accepting Authority, shall, within 15(Fifteen)
Days from the stipulated date of start of the work, sign the contract consisting of:-

The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and rates quoted
online at the time of submission of bid and acceptance thereof together with any correspondence
leading thereto.

Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

20. For Composite Bids

20.1.1

20.1.2

The Executive Engineer in charge of the major component will call bids for the composite work. The
cost of bid document and earnest money will be fixed with respect to the combined estimate cost put
to tender for the composite bid.

The bid document will include following three components:
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CPWD-6, CPWD-7 including schedule A to F for the major component of the work, Standard
General Conditions of Contract for CPWD 2020 as amended/modified up to date of submission of
tender.

Part B:- General / specific conditions, specifications and schedule of quantities applicable to major component

of the work.

Part C:- Schedule A to F for minor component of the work (competent authority under clause 2 and clause 5

20.1.3

20.1.4

20.1.5

20.1.6

20.1.7

20.1.8

20.1.9

20.1.10

20.1.11

shall be same authority as mentioned in schedule A to F for major components), General/specific
conditions, specifications and schedule of quantities applicable to minor component(s) of the work.

The bidders must associate himself, with agencies as per NIT conditions.

The eligible bidders shall quote percentage rates for all items of major component as well as from
minor components of work.

After acceptance of the bid by competent authority, the EE in charge of major component of the
work shall issue letter of award on behalf of the President of India. After the work is awarded, the
main contractor will have to enter into one agreement with EE In charge of major component and
has also to sign two or more copies of agreement depending upon number of EE’s in-charge of
minor components. One such signed set of agreement shall be handed over to EE in-charge of minor
component(s). EE of major component will operate Part A and Part B of the agreement. EE in
charge of minor component(s) shall operate Part C along with Part A of the agreement.

Entire work under the scope of composite bid including major and all minor components shall be
executed under one agreement.

Security Deposit will be worked out separately for each component corresponding to the estimated
cost of the respective component of works.

The main contractor has to associate agencies for specialized component(s) conforming to eligibility
criteria as defined in the bid document and has to submit detail of such agency(s) to Engineer-in-
charge of relevant component(s).within prescribed time. Name of the agency(s) to be associated shall
be approved by Engineer-in-charge of relevant component(s).

In case the main contractor intends to change any of the above agency/agencies during the operation
of the contract, he shall obtain prior approval of Engineer-in-charge of relevant specialized
component(s).

The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case
Engineer-in-charge is not satisfied with the performance of any agency, he can direct the contractor
to change the agency executing such items of work and this shall be binding on the contractor.

The main contractor has to enter into MoU with agency(s) associated by him . Copy of such MoU
shall be submitted to EE/ DDH in charge of each relevant component as well as to EE in-charge of
major component. In case of change of associate contractor, the main agency(s) has to enter into
MoU/agreement with the new contractor associated by him.

Running payment for the major component shall be made by EE of major discipline to the main
contractor. Running payment for minor components shall be made by the Engineer- in-charge of the
discipline of minor component directly to the main contractor. The CMB shall be maintained
independently by Engineer-in-charge of major and minor components.
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20.1.12A. The composite work shall be treated as complete when all the components of the work are complete.

The completion certificate of the composite work shall be recorded by Engineer-in-charge of major
component after record of completion certificate of all other components.

20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major component. Engineer(s) in

21.

22.

23.

24.

25.

26.

27.

charge of minor component(s) will prepare and pass the final bill for their component of work and
pass on the same to the EE of major component for including in the final bill for composite contract.

Integrity Pact (IP) is to be made part of NIT/Agreement only for works with estimated cost put to
tender of Rs. 300 Crores and above as per OM No. DG/CON/Misc./24 dated 05.09.2022.

The intending bidders are required to update their profile in CPWD e- tender portal and to upload
their bids well in advance of last date of submission of tender. Any issue related to updating
profile/uploading tender can be resolved through the concerned Executive Engineer/ Assistant
Engineer (Phone no *011-23378292 e- mail Id *deleecn.cpwd@nic.in) or ERP helpline no.
18001803286 or e-mail 1d cpwd.support@techmahindra.com. The e- tendering bidders are also
advised not to wait to raise any issues till the last date of submission of bid in their own interest.
DG/SOP/36 dated 25.03.2022.

In Case of extension of agreement due to delay/reduction in scope of work due to foreclosure, no
claim on account of reduction in value of work, loss of business, loss of profit, consequently
overheads, any type of interest etc shall be entertained.

If the exigencies of the work so demand, the engineer-in-charge may allow payment to a third party,
who is creditor to the contractor, after fulfilling the conditions under clause 7B of Schedule A to F.

GST as applicable shall be borne by the agency. The agency shall quote his rates considering

applicable GST and other taxes and nothing extra shall be paid on this account.

The agency shall be bound to do the work in any location under the jurisdiction of ‘N’ Division
as decided by Engineer-in-Charge for which nothing extra shall be paid.

Necessary recoveries as applicable shall be made from the bill.
Executive Engineer

‘N’ Division, CPWD
New Delhi
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C.PW.D.-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE :-Delhi CIRCLE:- Delhi Circle-1
BRANCH :-B&R DIVISION :- N-Division

REGION :- Delhi

Percentage Rate Bid
Bid for the work of: - A/R & M/O GPRA 400 ‘E’ Type flats at Pandara Road, New Delhi
during 2026-27. (SH: - Anti termite treatment in quarters at Pandara Road.)

Dear Sir,

6))] Tenders to be uploaded online by at 03:00 PM on 02.11.2026

(i1) To be opened online in presence of tenders who may be present on 02.11.2026 at 03:30
PM in the office of Executive Engineer, N-Division, CPWD, IP Bhawan, New Delhi.

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D ,E & F.
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract,
clauses of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in clause 11 of the Conditions of contract and with such materials as are provided for,
by, and in respects of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 75 days from the due date of its opening and not to make
any modification in its terms and conditions.

I/We have deposited EMD through online payment mode for the prescribed amount as per the
bid document.

In respect of portion of EMD prescribed in the shape of BG, the scanned copy of original Bank
Guarantee including e-Bank Guarantee (as applicable) of any commercial bank having validity for a
period of 90 days for single bid and 180 days for two bid systems or more from the last date of receipt of
bids (strike out as the case may be), is to be uploaded. If I/We, fail to furnish the prescribed performance
guarantee within prescribed period, [/We agree that the said President of India or his successors, in office
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely. Further, if I/We fail to commence work as specified, I/ We agree that President of India or
the successors in office shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a
guarantee to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form.

5/We have deposited EMD for the prescribed amount in the office of concerned Executive
Engineer as per the bid document. A copy of earnest money deposit receipt of prescribed amount

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man AE (P) EE



24

deposited in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt,
Banker’s Cheque or Bank Guarantee includes e-Bank Guarantee (as prescribed) issued by a Commercial
Bank, is scanned and uploaded (strike out as the case may be).

(i) If /'We withdraw my tender or makes any modification in the terms & condition of the tender
which is not acceptable to the department within 7 days after qualification for financial bid then
the Government shall without prejudice to any other right or remedy, forfeit 50% of the earnest
money absolutely irrespective of letter of acceptance for the work is issued or not.

(ii) If I/We withdraw my tender or makes any modification in the terms & conditions of the tender
which s not acceptable to the department after expiry of 7 days after qualification for financial bid
then the Government shall without prejudice to any other right or remedy, be at liberty to forfeit
100% of the earnest money absolutely irrespective of letter of acceptance for the work is issued or
not.

A sum of Rs 99,807/- is hereby forwarded in Insurance Surety Bond, Accounts Payee Demand
Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as prescribed)
from any of Commercial Banks as earnest money. If I/We fail to furnish the prescribed performance
guarantee within prescribed period, I/We agree that the said President of India or his successors in office
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely.

Further, if I/We fail to commence work as specified, /'We agree that President of India or the
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to
execute all the works referred to in the tender documents upon the terms and conditions contained or
referred to those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of performance guarantee as aforesaid I/We shall be
debarred for participation in the retendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back-to-back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be
free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that [/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate information /
derived there from to any person other than a person to whom I/We, am/are authorised to communicate
the same or use the information in any manner prejudicial to the safety of the state.

Dated .............cee.eel. Signature of the Contractor
Postal Address _
Telephone No. _.

Witness. .. FAX.

Address. ... E-Mail ID

Occupation
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ACCEPTANCE

The above tender (as modified by you as provided in the letter mentioned hereunder) is
accepted by me for an on behalf of the President of India for a sum of

The letter referred to below shall form part of this contract agreement.

a)
b)

<)

For & on behalf of President of India

Dated ................ K Designation ................ K

* To be filled in by the Engineer-in-charge

Executive Engineer
N-Division, CPWD
New Delhi
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’
Schedule of quantities As attached

SCHEDULE ‘B’
Schedule of materials to be issued to
the contractor Schedule

e Rates in figures & words at which the
Description . . - Place of
S. No. . Quantity | material will be charged to the
of item Issue
contractor
1 2 3 4 5
----- NIL--------
*SCHEDULE ‘C’
Tools and plants to be hired to the
contractor
S. No. Description Hire charges per day Place of
Issue
1 2 3 4
----- NIL--------
SCHEDULE ‘D’
Extra schedule for specific
requirements/documents for the work, | : NIL

if any.
SCHEDULE ‘E’

General Conditions of Contract 2023 (Maintenance

Reference to General Conditions of : Works) for CPWD Works with amendments issued
contract upto last day of online receipt of tender
Name of Work | A/R & M/O GPRA 400 ‘E’ Type flats at

Pandara Road, New Delhi during 2026-27.
(SH: - Anti termite treatment in quarters at

Pandara Road.)
Estimated cost of work | ¥49,90,332/-
(1) Earnest Money 11 ¥99,807/-
(ii) Performance Guarantee : | (a) 5% of tendered value or Estimated Cost Put to

Tender (ECPT) (whichever is higher). (b) Where
the tendered amount is less than eighty percent
(80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to

Correction = Nil, Insertion = Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man AE (P) EE



27

the requirement under (a) above, shall be increased
by an amount equal to the difference between
eighty percent (80%) of the ECPT and the
tendered amount

(iii) Security Deposit : | 2.5% of tendered value of the work to be deducted
from each R/A & Final Bill.

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS

Officer inviting tender : | Executive Engineer, N-Division, CPWD,
New Delhi.
Maximum percentage for quantity of items of work
to be executed beyond which rates are to be | : | As per clause 12.2 and 12.3.
determined in accordance with Clauses 12.2 &
12.3.
Definitions
2(v) Engineer -in- Charge . | Executive Engineer, N-Division,

CPWD, NewDelhi.

2(viii) Accepting Authority : | Executive Engineer, N-Division, CPWD,
NewDelhi.

2(x) Percentage on cost of materials and

Labour to cover all overheads and profits 15%

2(xi) Standard Schedule of Rates : | DSR-2023 with correction slips issued upto
last date of online receipt of tender and|
Market Rates.

2(xii) Department . | Central Public Works Department.

9 (ii) Standard CPWD Contract Form GCC 2023, | : | CPWD Form 7 modified & corrected up to

CPWD Form 7/ 8 as modified & corrected upto last date of submission of tender.

Clause 1

(i) Time allowed for submission of Performance
Guarantee, Programme Chart (Time and
Progress) and applicable labour licenses, | : 03 days
registration with EPFO, ESIC and BOCW
Welfare Board or proof of applying thereof
from the date of issue of letter of acceptance.

(i1) Maximum allowable extension with late fee @
0.1% per day of Performance Guarantee | : 01 day
amount beyond the period provided in (i)
Above.

Clause 2
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Authority for fixing compensation under : Superintending Engineer,
Clause- 2 DC-1, CPWD,
I.P.Bhawan, New Delhi.
Clause 2A
Applicable Clause 2A : Not Applicable
Clause 5/5A Clause 5
Number of days from the date of issue of : 04 days
letter of acceptance for reckoning date of
start.
Mile stone(s) as per table given below:-
Sl Description of Time allowed in days (from | Amount to be with- held in
No. Milestone (Financial) date of start) case of non- achievement of
Milestone
As described in general condition & silent points.
Time allowed for execution of work: 03 Months.
Authority to decide
| Authority to convey the decision of Executive Engineer, N-Division, CPWD, L.P.
(1) | shifting of milestone and extension of Bhawan. New Delhi
time ’
.. | Authority to decide for Rescheduling of | Superintending Engineer, DC-1, CPWD, New
() | milestones and extension of time Delhi
(iii) Shifting of date of start in case of Superintending Engineer, DC-1, CPWD, New
delay in handing over of site. Delhi
Clause 5 Schedule of handing over of site.
Part Portion of site Description Time Period for handing over

reckoned from date of issue of
letter of intent.

Part A | Portion without any hindrance

Part B | Portions with encumbrances Site is to be made available in phased manner as
Part C | Portion dependent on work of other per approved programtie chart by the Engineer-
. in-charge
agencies

Clause 6 Electronic Measurement Book (EMB)

Electronic Measurement Book ) through CPWD ERP Portal
(DG/SOP-2024/23, Dated 25.03.2026)

Clause 7
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Gross work to be done together with net
payment/adjustment of advances for material
collected, if any, since the last such payment for
being eligible tointerim payment

Rs. 17.00 Lacs

Clause 7A

Whether Clause 7A shall be applicable

Yes

Clause 10A “List of testing equipment’s to be provided
by the contractor at site lab”
As Per the Annexure — B (on page 65)
and
As per the requirement of the item of work as
per direction of the Engineer-in-charge.
Clause 10B (i)
Whether Clause 10 B (i) shall be applicable No
Clause 10C
Component of labour expressed as percent of 25%
value of work
Clause 10CA Not applicable
S. No. Material coveredunder this clause Nearest Materials (other | Base Price
than cement, reinforcement of all
bars and the structural steel) | Materials
for ~which All India covered
Wholesale Price Index to be |under clause
followed 10 CA*
NIL

* Base price and its corresponding period of all the materials covered under clause 10 CA is to be
mentioned at thetime of approval of NIT. In case of recall of tenders, the base price may be
modified by adopting latest base price and its corresponding period.

Clause 10 CC

Clause 10 CC to be applicable in contracts with
stipulated period of completion exceeding the
period shown in the next column.

Applicable/Not applicable

Not Applicable

Schedule of component of other Materials, Labour etc. for price escalation
Component of civil (except materials covered Not Applicable
under clause 10CA) /Electrical construction
Materials expressed as percentage of total value of
work.
Component of Labour Not Applicable
Expressed as percentage of total value of work.
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Clause 11

Specifications to be followed for execution of
work

CPWD Specification 2019, Volume -1 &
'Volume-II with upto date correction slips and
Manufacturer’s Specifications. with
correction slips issued up to last day of online
receipt of bids

Clause 12
Type of Work

Maintenance Work
The completion cost of agreement should
not exceed 1.50 times of Tendered amount.

Authority to decide Deviation:-

(i) Upto 1.25 times of Contract Amount (with
recorded reasons)

(ii) Beyond 1.25 times upto 1.50 times of Contract
amount (with recorded reasons)

Engineer-in-charge

SE, DC-1

12.3

Deviation, Deviated Quantities, Pricing

All deviated quantities shall be paid at
agreement rate.

Deviation beyond quantity taken in schedule of
quantity

All deviated quantities shall be paid at
agreement rate.

Clause 16

Competent Authority for deciding reduced
rates

Superintending Engineer, DC-1, CPWD,
[.P.Bhawan, New Delhi.Upto 5% value of
agreement quantity beyond that with the
approval of ADG (Delhi)

Clause 18

List of mandatory machinery, tools & plants to be
deployed by the contractor at site.

As per actually required at site and shall be
arranged by the contractor as per direction
of Engineer-in-charge.

Clause 19
Clause 19 C Authority to decide penalty for each default Engineer — in — charge
Clause 19 D Authority to decide penalty for each default Engineer — in — charge
Clause 19 G IAuthority to decide penalty for each default Engineer — in — charge
Clause 19 K Authority to decide penalty for each default Not Applicable

Clause 25: -
Conciliator ADG (Delhi), CPWD
Arbitrator appointing authority Superintending Engineer, DC-1, CPWD
Place of arbitration New Delhi
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Clause 32
Requirement of Technical Representative(s) and recovery Rate: -

S.No | Minimum Discipline Designation Minimum Number | Rate at which recovery
Qualification of (Principal experience shall be made from the
Technical Technical/ contractor in the event
Representative Technical of not fulfilling

representative) provision of clause 32
Figures Words.
Graduate Project = Manager 2
Engineer Cum
L. Civil Planning/quality/ Or . Rs. 15,000/~ per month
or Site billing s per person

. Engei
Diploma netneet Respectively
Engineer

Assistant Engineers retired from Government Service that are holding Diploma will be treated at par with
Graduate Engineers.

Diploma holder with minimum 10-year relevant experience with a reputed construction company can be
treated at par with Graduate Engineers for the purpose of such deployment subject to condition that such
diploma holders should not exceed 50% of requirement of degree engineers.

Clause 38

@

(a) Schedule/statement for determining
theoreticalquantity of cement & bitumen on the
basis of Delhi Schedule of Rates 2023 printed by
C.P.W.D.

(i)

Variations permissible on theoretical quantities:

Cement For works with estimated cost put to bid
notmore than Rs. 25 lakh.

For works with estimated cost put to bid more
thanRs.25 lakh

3% plus/minus

2% plus/minus

b) | Bitumen for all works. 2.5% plus only & nil on minus side
c) | Steel Reinforcement and structural steel sections 2% plus/minus
foreach diameter, section and category.
d) | All other materials. Nil
Integrity Pact
S. Integrity Pact Remarks
No

Integrity Pact is to be made part of NIT/Agreement only

Circular on DG/CON/Misc./24 dated

for works with estimated cost put to tender of Rs. 300 05.09.2022
crores and above.
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GENERAL CONDITIONS AND SALIENT POINTS

1. The contractor shall make his own arrangements for electricity required for the execution of the
work and nothing extra shall be paid for the same. However, for electrical connection, Engineer-
In-Charge shall recommend the application to concerned local authorities. He shall also make his
own arrangement for obtaining telephone connections for his own use. Necessary fees and i/c
consumption charges shall be paid by the contractor directly to the department concerned. In case
the authorities fail to sanction the electric connection or delay the sanction of electric connection,
the contractor shall make his own arrangements by providing diesel generators of adequate
capacity at his own cost.

2. In general water shall be provided by the department. However, if the water could not be supplied
by the department, the agency has to arrange the water at his own cost and nothing extra shall be
paid by the Department for arrangement of water or on its treatment to meet the requirements.

3. All the materials will be arranged by the contractor himself. If any material is issued by the
department the contractor shall bear all incidental charges for cartage, storage and safe custody of
such material.

4. All material shall only be brought at site as per programme finalized with the Engineer-in-
Charge. Any pre-delivery of the material, not required for immediate consumption shall not be
accepted and thus not paid for.

5. Except for the items, for which particular specifications are given or where it is specifically
mentioned otherwise in the description of the items in the schedule of quantities, the work shall
generally be carried out in accordance with the “CPWD Specifications 2019 Vol. I & II with up
to date correction slips (up to date of receipt of tender) and instructions of Engineer-In-Charge.
Wherever CPWD Specifications are silent, the latest IS Codes / Specifications shall be followed.

6. A reference made to any Indian Standard Specifications in these documents, shall imply to the
latest version of that standard, including such revisions / amendments as issued by the Bureau of
Indian Standards up to last date of receipt of tenders. The Contractor shall keep at his own cost all
such publications of relevant Indian Standard applicable to the work at site.

7. The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour,
material, tools and plants and other inputs involved in the execution of the item.

8. The contractor(s) shall quote all-inclusive rates against the items in the schedule of quantities and
nothing extra shall be payable for any of the conditions and specifications mentioned in the tender
documents unless specifically specified otherwise.

9. Unless otherwise specified in the schedule of quantities the rates for all items shall be considered
as inclusive of pumping / bailing out water, if necessary for which no extra payment shall be
made.

10. The rate for all items, in which the use of cement is involved is inclusive of charges for curing.
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11. The work shall be executed and measured as per metric dimensions given in the schedule of
quantities, drawings etc. (FPS units wherever indicated are for guidelines only).

12. Any legal or financial implications resulting out of disposal of earth shall be the sole
responsibility of the contractor. Nothing extra shall be paid on this account.

13. All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be
properly tested as per the design conditions before covering.

14. The contractor shall indemnify the Govt. against any claims or obligations arising out of any
damage to adjacent property, structure or to building work done by him.

15. Licenses:-

(1) The contractor shall pay to the municipal, police or other authorities all the fees etc. that may be
required by law, obtain requisite licenses for temporary constructions, enclosures and pay all fees
taxes and charges which shall be leviable on account of his obligations in executions of the
contract. No extra claim will be entertained on this account.

(i1) All licensing fees, royalty charges for property rights etc. shall be paid by the contractor direct to
the authorities concerned. No extra claim will be entertained on this account.

16. In case services are encountered during excavation / earthwork, and such services are required to
be shifted, the contractor is bound to carry out the shifting operation as per guidance / instructions
and with the approval of the Engineer-In-Charge. However, necessary payments shall be made in
this regard as per provision of the agreement.

17. The building, water supply, internal sanitary installations and drainage work etc. shall be carried
out in the manner complying in all respects with the requirements of relevant byelaws of the local
body under the jurisdiction of which the work is to be executed or as directed by the Engineer in
charge and nothing extra shall be paid on this account.

18. Existing drains, cables, pipes, overhead wires, sewer lines, water lines and similar services
encountered in the course of execution of work shall be protected against the damages by the
contractor at his own expense. The contractor shall not store materials or otherwise occupy any
part of the site in a manner likely to hinder the operation of such services.

19. Contractor shall take all precautionary measures to avoid any damage to adjoining property/
building. All necessary arrangements shall be make in his own cost by the Contractor.

20. The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all
fittings and fixtures including sanitary and water supply fittings and fixtures provided by him
against pilferage and breakage during the period of installations and thereafter till the building is
physically handed over to the department. No extra payment shall be made on this account.
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The order of preference in case of any discrepancy as indicated under “Conditions of Contract”
given in the General Conditions of contract for Central P.W.D. works 2020 (Maintenance Works)
Form may be read as the following:

(i) Description of schedule of quantities.
(i) Additional Specification and special condition, if any.
(iii) Contract clauses of General conditions of contract for Central P.W.D. works maintenance
2020 Form.
(iv) CPWD Specifications
(v) Manufacturers Specifications
(vi) Indian Standard Specifications/BIS.
(vii) Architectural drawings.
(viii) Sound engineering practice.

Any reference made to any Indian Standard Specifications in these documents, shall imply to the
latest version of that standard, including such revisions/amendments as issued by the Bureau of
Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all
such publications of relevant Indian Standards applicable to the work at site.

The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and
night. The contractor shall be responsible for all damages and accident due to negligence on his
part.

No foreign exchange shall be made available by the department for the purchase of equipments,
plants, machinery, material of any kind or other items required to be carried out in execution of
work.

If the work is carried out in more than one shift or during night, no claim on this account shall be
entertained.

The contractor shall be bound to follow the instruction and restrictions imposed by the
Administration/Police authorities on the working and/or movement of labour, materials etc. and
nothing extra shall be payable on this account or due to less/restricted working hours or
suspension of work or any detours in movement of vehicles due to stated instructions and
restrictions.

The contractor shall also be required to follow the rules & restrictions imposed on working
/movement/stacking of materials by the local competent authority at all times. Nothing extra
shall be payable on this account.

Any damage caused by the contractor to the existing building/installations/roads/boundary walls
shall be made good by him (the contractor) at his own cost.
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Site is located in sensitive and high security & VVIP area, where movement and routes are

restricted. The contractor shall have to apply for passes well in advance for carrying out the

work. No claim whatsoever shall be entertained for any loss on this account. Some restrictions

may be imposed by the security staff/ Delhi police on the working and for movement of labour,

materials etc.

(i) The movement of trucks and vehicles shall be regulated in accordance with rules and
regulations as approved by competent authority.

(i) The contractor shall be bound to follow all such restrictions / instructions and nothing extra
shall be payable on this account.

(ii1)) No claim whatsoever will be entertained by the department on account of any, restrictions
(including temporary suspension of work) imposed by the security agencies in execution of
work.

(iv) In respect of maintenance/repair or renovation works etc. where the labour have an easy
access to the individual houses, the contractor shall issue identity cards to the labourers,
whether temporary or permanent and he shall be responsible for any untoward action on the
part of such labour. AE/JE will display a list of contractors working in the colony/Blocks on
the notice board in the colony and also at the service centre, to apprise the residents about the
same.

Before start of work, the contractor keeping in view the space available is limited, shall furnish a

construction yard layout, specifying area for construction, positioning of machinery, material

yard, cement and other storage, steel fabrication yard, site laboratory, water tank, conveyers belt,
etc. and seek formal approval of the Engineer-in-charge. No space will be available at site of
work for the fabrication of steel / aluminium work grating, railing, etc. The contractor should
make his own arrangement for the same in his workshop. Nothing shall be paid for the carriage
of such manufactured items from workshop to site of work. The contractor shall not stack
building material / malba on NDMC land or road or on the land owned by any other authority and
he shall face penal action as per the rules, regulation and bye-laws of the said body or authority.

The Engineer-in-charge shall be at liberty to recover the amount due but not paid to the concerned

authorities on account of the above from any amount due to the contractor including amount of

the security deposit or retention money in respect of this contractor or any other contract.

No labour huts shall be kept at the site of work. Tenderers shall quote their rates accordingly
nothing extra shall be paid on this account:-

(a) The contractor shall provide CGI sheet barricading as required according to the rules of
NDMC or any other relevant authority for the work. The same shall be maintained by the
contractor till the work is completed. After completion of work, the same shall be removed
and deposited with the department as per the direction of Engineer-in-charge.

(b) The contractor shall take all necessary measures for the safety of traffic during construction
and provide, erect and maintain such barricades, including signs, marking, flags lights and
flagman as necessary, at either end of the excavation / embankment and at such intermediate
points, as directed by the Engineer-in-charge for the proper identification of construction
area. He shall be responsible for all damages and accidents caused due to negligence on his
part. Nothing extra shall be paid on this account.
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32. Integrated Programme chart:-

32.1 The contractor shall prepare an integrated programme chart for the execution of work, showing
clearly all activities from the start of work to completion, with details of manpower, equipment
and machinery required for the fulfillment of the programme within the stipulated period or
earlier and submit the same for approval to the engineer in charge within two weeks of the awards
of the contract.

The programme chart should include the following:
a) Descriptive note explaining sequence of various activities.
b) Network (PERT/CPM/Bar Chart)
¢) Programme of procurement of materials by the contractor.

d) Programme of procurement of machinery/ equipments having adequate -capacity,
commensurate with the quantum of work to be done within the stipulated period, by the
contractor.

e) Time schedule of the requirement of materials to be supplied by the department.

32.2 If at any time it appears to the Engineer in Charge that the actual progress of the work does not
conform to the approved programme referred above, the contractor shall produce a revised
programme showing the modifications to the approved programme to ensure completion of the
work within the stipulated time for completion.

32.3 The submission for approval by the engineer in Charge of such programmes or the furnishing of
such particulars shall not relieve the contractor of any or his duties or responsibilities under the
contract. This is without prejudice to the right of the Engineer in Charge to take action against the
contractor as per terms and conditions of the agreement.

32.4 In order to adhere to the program, the work shall be carried out in more than one shift and no
claim on this account shall be entertained. Contractor should give advance notice in writing to
Engineer-in-charge for doing any work in odd hour. Contractor shall arrange suitable to and for
transportation of CPWD site staff to their residences, incase the site staff is required to stay
beyond office hours.

32.5 The agency shall comply the order and guidelines of NGT & MoEF.

33. PERFORMANCE GUARANTEE:

1) The contractor shall submit an irrevocable Performance guarantee of (a) 5% of tendered value
or Estimated Cost Put to Tender (ECPT) (whichever is higher). (b) Where the tendered
amount is less than eighty percent (80%) of the Estimated Cost Put to Tender (ECPT), the
Performance Guarantee, in addition to the requirement under (a) above, shall be increased
by an amount equal to the difference between eighty percent (80%) of the ECPT and the
tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper
performance of the contract agreement, (notwithstanding and/ or without prejudice to any other
provisions in the contract) within period specified in schedule "F’ from the date of issue of letter
of acceptance. This period can be further extended by the Engineer-in-Charge upto a maximum
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period of as specified in schedule 'F’ on written request of the contractor stating the reason for
delays in procuring the Bank Guarantee to the satisfaction of the Engineer-in-Charge.

This guarantee shall be in the form cash (in case guarantee amount is less than
Rs. 10,000/-) or in the form of deposit at call receipt of any scheduled bank / banker’s cheque of
any scheduled bank / demand draft of any scheduled bank/pay order of any scheduled bank (in
case guarantee amount is less than Rs. 1,00,000/-) or in the form of Government securities or
fixed deposit receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in
accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished
by the contractor to the Government as part of the performance guarantee and the Bank is unable
to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnish additional security to the
Government to make good the deficit.

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 60
days beyond that. In case the time for completion of work gets enlarged, the contractor shall get
the validity of Performance Guarantee extended to cover such enlarged time for completion of
work. After recording of the completion certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest.

iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for
amounts to which the President of India is entitled under the contract (not withstanding and/ or
without prejudice to any other provisions in the contract agreement) in the event of :-

e Failure by the contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.

e Failure by the contractor to pay President of India any amount due, either as agreed by the
contractor or determined under any of the clauses/ conditions of the agreement, within 02
Months of the service of notice to this effect by Engineer-in-Charge.

iv) In the event of the contract being determined or rescinded under provision of any of the clause/
condition of the agreement, the performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the President of India.

34, Minimum Quality Assurance Plan
34.1 Maintenance of Register of Tests

(i) All the registers of tests carried out at Construction Site or in outside laboratories shall be
maintained by the contractor which shall be issued to the contractor by Engineer-in-charge in
the same manner as being issued to CPWD field staff.

(i1)) All Samples of materials including Cement Concrete Cubes shall be taken jointly with
contractor by JE and out of this at least 50% samples shall be taken in presence of AE in
charge. If there is no JE, all Samples of materials including Cement Concrete Cubes shall be
taken by AE jointly with Contractor. All the necessary assistance shall be provided by the
contractor. Cost of sample materials is to be borne by the contractor and he shall be responsible
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for safe custody of samples to be tested at site.

(ii1) All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff
deployed by the contractor which shall be 100% witnessed by JE and 50% of tests shall be
witnessed by AE-in-change. At least 10% of the tests are to be witnessed by the Executive
Engineer.

(iv) All the entries in the registers will be made by the designated Engineer Staff of the contractor
and same should be regularly reviewed by JE/AE/EE. The registers shall be produced before
senior officers inspecting the work.

(v) Contractor shall be responsible for safe custody of all the test registers.

342  Submission of copy of all test registers, Material at site Register and hindrance register along
with each alternate Running Account Bill and Final Bill shall be mandatory. These registers
should be duly checked by Drawing Branch in Division Office and receipts of registers should
also be acknowledged by Accounts Officer by signing the copies and register to confirm
receipt in Division office.

Maintenance of Material at Site (MAS) Register-
(i) All the MAS Registers including Cement and Steel Registers shall be maintained by
Contractor which shall be issued to the contractor by Engineer-in-charge.

(i) Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE if
there is no JE.

35 Each of the entry shall be checked by JE at least twice a week and at least once a week by AE.
If there is no JE then MAS registers will be checked by AE at least twice a week.

36 Cement Register shall be reviewed by AE at least once in a month.
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SPECIAL CONDITIONS FOR REPAIR AND MAINTENANCE WORK

All malba / rubbish /silt / waste / garbage / etc. generated due to any operation from houses and
other open spaces whatsoever shall be collected on daily basis by the Contractor / Agency to the
specified common disposal point and nothing extra shall be paid on this account. After the
accumulation of full truck load of the said malba (approximate 4.5 cubic metre), the same shall be
disposed of by the Contractor / Agency to the authorized municipal dhalao / dumping ground and
contractor will submit the slip of dumping ground. In case of non-removal / disposal in the specified
period, a sum of Rs. 2000/- (Two Thousand) per day shall be recovered from the Contractor /
Agency.

The Engineer(s) who are employed by the contractor under clause-32 (ii) of the agreement shall be
present at the site from 9:00 AM to 5:00 PM on all working days. Engineer(s) shall visit the Enquiry
Office daily in the morning and directed to take the instructions for attending the complaints / work
from the JE / AE, a register will be maintained at the Enquiry Office for this purpose. Engineer(s)
shall carry mobile telephone(s) with a facility of “email” and “WhatsApp” to enable the Engineer-
in-Charge or his authorized representative to have easy and quick communication. Nothing extra
shall be paid to the contractor on this account and his quoted rates for various items under this
contract will be inclusive of this obligation. The contractor shall take immediate action to attend to
any complaint assigned to him in following time frame;-

Any complaint assigned to the agency is to be attended within shortest reasonable time, which shall
not be more than 48 Hours in any case.

In case of failure to meet these deadlines a recovery of Rs. 900/- (Rs. Nine Hundred only) per
complaint per day will be made from his bills/Security Deposit for each default to attend the
complaints assigned to him. The decision of Engineer-in-Charge regarding correctness of complaint
shall be final and binding.

The agency cannot ask for the availability of full site at a glance. It will be given to him in phased
manner or as and when required at site. The site / complaints shall be given to the agency in writing
or telephonically or verbally. Nothing extra shall be paid for idle sitting of workers (if any) due to
non availability of complaints/ works.

All doors, windows, floors, furniture, Electrical and all other fitting shall be cleaned from all
splashes (old or new), dust, dirt and mortars etc. The rate for the white washing/ colour washing/
distempering/ painting etc. include the cost of removal of splashes and paint marks. In the event of
failure on the part of contractor to remove the splashes and the paint mark, recovery at the rate of
Rs. 90/- each shall be made.

The agency is bound to execute the work anywhere within the jurisdiction of N-Division. Nothing
extra shall be payable on this account.

For prompt monitoring, Agency should ensure that a mobile No. should be given to the deptt. So
that all necessary instructions/directions can be given telephonically. The mobile should be on
active mode for 24 hours. Nothing extra shall be payable on this account.
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6. While carrying out repair work or any maintenance work in the office building/quarter where the
existing tile/flooring required to be retained should be covered with tarpaulin/paper boards or other
material so as to protect them, for which nothing extra shall be paid to the agency. Failure of which
a recovery shall be made @ Rs. 50/- sqm from the agency.

7. Unless otherwise specified in the schedule of quantities, the rates tendered by the contractor shall be
inclusive of scaffolding and shall apply to all lifts & all heights, floors including terrace, leads and
depths and nothing extra shall be payable on this account.

8. In Case of extension of agreement due to delay/reduction in scope of work; no claim on account of
reduction in value of work, loss of business, loss of profit, consequently overheads, any type of
interest etc shall be entertained.

9. 1% (One percent) water charges shall be recovered from the gross amount of the work done, if same
is supplied by the department.

10. All materials obtained from Govt. stores or otherwise shall be got checked by the Engineer-in-
charge or his authorized representative of the work on receipt of the same at site of work before use.

11. The Contractor has to make his own arrangement for all T & P like ladders, gohree, sutli, empty
containers, brushes, and paper, kuchies etc. required for work and nothing extra shall be paid for the
same.

12. The contractor shall have to get approved the brands/shades of Acrylic Distemper, Synthetic
Enamel Paint, Plastic Emulsion Paint etc. from the Engineer-in-charge before execution of same.

13. Materials shall be brought to the site of work in original containers with the Manufacturers seal
intact.

14. The materials required for day’s work shall be issued to the contractor or his authorised
representative daily by the Junior Engineer-in-charge of the work. Any balance of the material left
at end of the days of work and the empty containers shall be returned to the Junior Engineer. The
day to day issue account of the materials shall be maintained by the Junior Engineer-in-Charge and
shall be signed daily by the contractor or his authorised agent in token of receipt of the materials
failing which no payment of bill shall be made to the contractor. The empty containers shall not be
removed from the site of work without written orders of the Engineer-in-charge.

15. Before the commencement of work, the contractor shall prepare one sample as instructed by the
Engineer-in-charge for approval of the Engineer-in-charge. After the sample is approved by the
Engineer-in-Charge, the contractor shall be allowed to commence the work and the quality of work
shall confirm to the approved sample.

16. Before the commencement of work, the contractor shall draw up a programme in consultation with
the Engineer-in-charge for the execution of work so as to inform the occupants of the office
building/flat/quarter at least on week in advance regarding the execution of the work.
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In case the office building/quarter/flats are not made available to the contractor according to the
programme, the contractor shall not be entitled for any claim for idle labour or any other claim on
any account what-so-ever.

Defective work/sub-standard work or work not done according to the specifications of the contract
shall be liable for summary rejection & shall not be measured and paid for. This shall be without
prejudice to taking any other action against the contractor in accordance with the terms & conditions
of contract.

The contractor shall depute his representative daily to the site of work. The name and signature of
his representative attested by the contractor shall be intimated to the Engineer-in-charge.

The entire work shall be carried out in close co-operation and Co-ordination with all other agencies
working in the building. The Contractor (s) shall not be entitled to any compensation on account of
temporary stoppage of work due to other construction.

No payment will be made to the contractor for damage caused by rains during the execution of the
works and no claim on this account will be entertained.

It will be the responsibility of the contractor for damage caused by rains during the execution of the
works and no claim on this account will be entertained.

Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him prior
to Painting or other finishing work.

Deviation in quantities shall be done only with prior written permission of the Engineer-in-charge.
Deviation in quantities done on the order of other than the Engineer-in-charge shall not be measure
and paid for.

The contractor should write their correct postal address on the application for tender papers. In case
it is found that the address given in their application is not correct and as a consequence of the same
if any registered letter sent through postal authorities is received back by the department
undelivered to the contractor, the contractor shall be fully responsible for all the consequence and
by such letter sent through registered post shall be deemed to have been delivered to him.

Full quantity of material or quantity approved by Engineer-in- Charge. Such as paint plastic
emulsion paint, Acrylic distemper etc. shall be deposited in sealed contained in advance and get it
checked by Engineer-in-Charge before use.

The Contractor will be required to shift the existing furnitures such as Sofa, tables, chairs, Carpets,
glasses and other items for execution of work, whenever required, as per direction of Engineer-in-
Charge and make necessary arrangements to protect the furniture, carpets, floors etc. from any
damage during the execution of work. Also the said shifted items will be required to be placed again
by the Contractor as per direction of Engineer-in-Charge. Nothing extra will be paid in this regard.
Any damage if done, shall be made good by the Contractor at his own cost and nothing shall be paid
extra in this regard.
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The site may be made available to the Contractor for execution of work in piece meal/ in parts, and
the Contractor shall execute the work in the portion made available to him and the Contractor shall
not claim anything extra over agreement rates, due to execution of works in piece meal manner.

No labour huts shall be allowed inside the campus of above said work. The Contractor shall arrange
for the stay of labours outside the campus including transport and nothing extra shall be payable on
this account.

Any damage to the building, furniture, fittings of any other articles etc. done by the contractor or his
workmen during the execution of work, shall be made good by the contractor, failing which the
same shall be made good by the Engineer-in-charge or his authorized representative at the risk and
cost of the contractor.

All doors, windows, floors, furniture, electrical fittings and other articles shall be protected from
dust, splashes & damaged sufficient covering for the day’s work shall be shown to the
representative of the Engineer-in-charge before the contractor is allowed to proceed with the work.
Splashes & droppings from white washing, colour washing, distempering painting etc. on walls,
floors, doors and window, down take pipes, furniture shall be removed by the contractor at his own
cost and the surface cleaned simultaneously after the completion of the day’s work is done, without
waiting for the actual completion of the other items of work of the contract. In case the contractor
fails to comply with this requirement, the Engineer-in-charge or his authorized representative shall
be the right to get this work done at the risk and cost of the contractor either departmentally or
through another agency without issue of any notice to the contractor, on his account. The
representative of the Engineer-in-charge will however, mention about it in the site order Book
before employing the labour on the job at the contractor’s cost.
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PARTICULAR SPECIFICATIONS & CONDITIONS FOR CIVIL, WORKS

General.

Unless otherwise e specified in the schedule of quantities, the rates tendered by the contractor
shall be all inclusive and shall apply to all lifts & all heights, floors including terrace, leads and
depths and nothing extra shall be payable on this account. Centering, shuttering, however if
required to be done for RCC beams, RCC floor slabs and landings only for centering
heights greater than 3.5m, shall be measured and paid for separately.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should
conform to bylaws and municipal body / corporation where CPWD Specifications are not
available. The contractor should engage licensed plumbers for the work and get the materials
(fixtures/fittings) tested by the Municipal Body / Corporation authorities wherever required at his
own cost.

The contractor shall give performance test of the entire installation(s) as per the standing
specifications before the work is finally accepted and nothing extra whatsoever shall be payable
to the contractor for the test,

Any cement slurry added over base surface (or) for continuation of concreting for better bond is
deemed to have been included in the items and nothing extra shall be payable (or) extra cement
considered in consumption on this account. For RCC work, only factory made round type cover
block shall be used. For Brickwork unless otherwise specified FPS bricks shall be used in all
items of work. The classification of bricks brought by the contractor shall conform to the CPWD
Specifications.

The work shall be carried out in accordance with the Architectural drawings and structural
drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement of
any item of work, the contractor shall correlate all the relevant architectural and structural
drawings issued for the work and satisfy himself that the information available there from is
complete and unambiguous. The discrepancy, if any, shall be brought to the notice of the
Engineer-In-Charge before execution of the work. The contractor alone shall be responsible for
any loss or damage occurring by the commencement of work on the basis of any erroneous and or
incomplete information.

Other agencies will also simultaneously execute and install the works of internal electrical
installations, sub-station / generating sets, air-conditioning, lifts, etc. for the work and the
contractor shall afford necessary facilities for the same. The contractor shall leave such recesses,
holes, openings trenches etc. as may be required for such related works (for which inserts,
sleeves, brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall fix the same at the
time of casting of concrete, stone work and brick work, if required, and nothing extra shall be
payable on this account.
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Sampling and testing

All materials and fittings brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-charge, which shall be preserved till the completion of the work. If a
particular brand of material is specified in the item of work in Schedule of Quantity, the same
shall be used after getting the same approved from Engineer-In-Charge. Wherever brand / quality
of material is not specified in the item of work, the contractor shall submit the samples as per
suggestive list of brand names given in the tender document / particular specifications for
approval of Engineer-In-Charge. For all other items, materials and fittings carrying ISI Mark shall
be used with the approval of Engineer-In-Charge. Wherever ISI Marked material / fittings are not
available, the contractor shall submit samples of materials / fittings manufactured by firms of
repute conforming to relevant specifications or IS codes and use the same only after getting the
approval of Engineer-In-Charge. To avoid delay, contractor should submit samples as stated
above, well in advance so as to give timely orders for procurement. If any material, even though
approved by Engineer-In-Charge is found defective or not conforming to specifications shall be
replaced / removed by the contractor at his own risk & cost.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material / work beyond set-out tolerance limit shall be summarily rejected by the
Engineer-in-charge & contractor shall be bound to replace / remove such sub-standard / defective
work immediately.

BIS marked materials except otherwise specified shall be subjected to quality test besides testing
of other materials as per the specifications described for the item/material. Wherever BIS marked
materials are brought to the site of work, the contractor shall furnish manufacturer’s test
certificate or test certificate from approved testing laboratory to establish that the material
produced by the contractor for incorporation in the work satisfies the provisions of BIS codes
relevant to the material and / or the work done.

BIS marked items (except cement & steel) required on the work shall be got tested. Only
important tests, which govern the quality of the product, shall be carried out. The frequency of
such tests shall be 25% of the frequency specified in the CPWD Specifications 2019 vol I & 1I
with upto date correction slips.

For certain items, if frequency of tests is not mentioned in the CPWD Specifications then relevant
IS code shall be followed and tests shall be carried out @ 25% of the frequency specified therein.
Wherever NIT/CPWD specifications/relevant BIS codes do not specify the frequency of tests, the
same shall be carried out as per direction of the Engineer in charge.

All the materials obtained from Govt. Store or otherwise shall be got checked by the Engineer in
charge or his authorized supervisory staff, on receipt of the same at site before use.

All materials which are specified to be tested by the manufacturer’s work shall satisfactorily pass
the tests in presence of the authorized representative of Engineer in charge before being used in this
work. In case all requisite testing facilities are not available at the manufacturer’s premises, such
testing shall be conducted at laboratory approved by the Engineer in charge. The charges for such
testing shall be borne by the contractor.

The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of Schedule of
Quantity in any approved laboratory as decided by him. The sample for testing will be provided by
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the contractor. All expenditure required to be incurred for taking sample, conveyance, packing and
testing charges etc. will be borne by the contractor himself. In case any sample particular lot fails in
testing, the contractor will be bound to replace the entire lot with fresh material of prescribed

specification and the rejected lot will be returned to the contractor only after fresh lot is supplied.

(1) Rejected materials will have to be removed by the contractor at his own cost immediately of
the instructions of doing so.

(i) In case of any dispute regarding rejection of quality of materials, the decision of the
Engineer-in-Charge will be final and binding upon the contractor.

The contractor has to establish field laboratory and skilled manpower for the following tests at his
own cost.

Particle size and shape.

Ten percent fine value

Aggregate impact test

Surface moisture test

Slump test

Flakiness and elongation index tests.
Compressive strength (concrete or bricks) test
Rebound hammer test

Bulking of sand

Silt content of sand

Thermometer with brass protected end (0-1000 C)

The contractor should remove from site, the net surplus earth only. If he disposes earth more than
the surplus quantity and earth is required later to be brought from outside, the contractor shall be
liable to supply at site the such required quantity of earth of required quality at his own cost and
nothing shall be paid on the account. The quantity of the surplus earth to be disposed off from the
site shall be worked out on the basis of levels to be taken before and after the excavation. The
decision of the Engineer-in-Charge regarding the quantity of net surplus earth shall be final &
binding. Nothing extra shall be payable to the contractor for stacking the excavated earth.

Equipment like excavators/Transit mixer etc. shall be allowed to be moved away from the site
when, in written opinion of Engineer-in-Charge, the same are no longer required at site of work.

All the equipment shall be brought, installed and commissioned at site of work at least one week
before their actual planned use at site.

All the item of works related to foundation and plinth includes the work of basements also.

Deviation in quantities shall be done only with prior written permission of the Engineer in charge.
Deviation in quantities done on the order of other than the Engineer in charge shall not be
measured and paid for.

To avoid disputes later on, contractor is advised to get the measurement recorded within a week’s
time and shall submit his bills as per relevant clause (7) of the contract. Any dispute regarding
measurement including work done shall be judged within a week’s time failing which
measurement, certified and recorded shall be entertained.
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The work of addition and alterations covered under this contract shall be carried out in piece
meal/in parts, and the contractor shall execute the work in the area made available to him and the
contractor shall not claim anything extra over agreement rates, due to execution of works in piece
meal manner.

CONDITIONS FOR CEMENT:

The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/PPC as
required in the work, from reputed manufacturers of cement, having a production capacity of one
million tons per annum or more, such as ACC, JK Cement, Ultratech, Shree Cement, etc., i.e.
agencies approved by Ministry of Industry, Govt. of India, and holding license to use ISI
certification mark for their product. The tenderers may also submit a list of names of cement
manufactures which they propose to use in the work. The Engineer-in-charge reserves right to
accept or reject name(s) of cement manufacture(s) which the tenderer proposes to use in the work.
No change in the tendered rates will be accepted if the Engineer-in-charge does not accept the list
of cement manufacturers, given by the tenderer, fully or partially. Supply of cement shall be taken
in 50 kg bags bearing manufacturer’s name and ISI marking except for concrete from RMC
producer where bulk cement can be procured. Samples of cement arranged by the contractor shall
be taken by the Engineer in Charge and got tested in accordance with provisions of relevant BIS
Codes. In case test results indicate that the cement arranged by the contractor does not conform to
the relevant BIS Codes, the same shall stand rejected and shall be removed from the site by the
contractor at his own cost within a week’s time of written order from the Engineer in Charge to
do so. Only the cement with satisfactory test results shall be allowed to be used in the work.

The quantity of cement shall be brought at site as decided by the Engineer in Charge.

Double lock provision shall be made to the door of the cement store. The key of one lock shall
remain with the Engineer in Charge or his authorized representative and the key of the other lock
shall remain with the contractor. The contractor shall be responsible for the watch and ward and
safety of the cement godown.

The contractor shall supply free of charge the cement required for testing and shall also bear the
packing, sealing, transportation & other incidental charges. The testing charges of approved
laboratory shall be borne by the contractor.

The day to day actual issue/receipt and consumption of cement on work shall be regulated and
proper accounts maintained in cement register which shall be issued by Engineer-in- charge.

Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer in Charge

In the event of it being discovered that after the completion of the work the quantity of cement
used is less than the quantity ascertained after allowing variation on the minus side as per clause
38, the cost of quantity of cement not so used shall be recovered from the contractor, at the rate of
Rs. 5500/- (Rupees Five thousand Five hundred only) per metric tone. This recovery will be in
addition to any other recovery otherwise required to be done by the Engineer-in-Charge
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STEEL REINFORCEMENT BARS:

The contractor shall procure steel reinforcement TMT bars of grade Fe-500-D confirming to IS
code (latest edition) from main producers as approved by the Ministry of Steel and secondary
producers of re-rollers having valid BIS licence for TMT bars conforming to relevant BIS code,
procurement shall be made from main producers and secondary producers having valid BIS
licence. The name of secondary producer however will have to be got approved by engineer-in-
charge before procurement. The contractor shall have to obtain and furnish test certificates to the
Engineer in Charge in respect of all supplies of steel brought by him to the site of work. Samples
shall also be taken and got tested by the Engineer in Charge as per the provisions in this regard in
relevant BIS Codes. In case the test results indicate that the steel arranged by the contractor does
not conform to BIS Codes, the same shall stand rejected and shall be removed from the site of
work by the contractor at his cost within a week’s time from written orders from the Engineer in
Charge to do so

The quantity of steel shall be brought at site as decided by the Engineer in Charge.

The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different
sizes and lengths shall be stored separately to facilitate easy counting and checking. The cement
slurry to be applied to prevent corrosion. The nothing extra shall payable on this account.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient
length shall be cut from each size of the bar section at random at frequency not less than that
specified below :-

Size of bar For consignment below 100 For consignment above 100
tonnes tonnes

Under 10 mm dia bars One sample for each 25 tonnes or One sample for each 40 tonnes
part there of or part there of

10 mm to 16 mm dia bars One sample for each 35 tonnes or One sample for each 40 tonnes
part there of or part there of

Over 16 mm dia bars One sample for each 45 tonnes or One sample for each 50 tonnes
part there of or part there of

The contractor shall supply free of charge the steel reinforcing bars required for testing and shall
also bear the packing, sealing, transportation & other incidental charges. The testing charges of
approved laboratory shall be borne by the contractor.

The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained. The theoretical consumption of steel shall be worked out as per procedure prescribed
in clause 38 of the contract and shall be governed by conditions laid therein.

Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer in Charge.

The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and
night. The contractor shall be responsible for all damages and accident due to negligence on his
part.
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3.8 The contractor shall arrange steel reinforcement bars as cut and bend bars from approved
workshop/suppliers. In case of non availability of the same on justified reasons, the same can be
manufactured at site, however no extra payment whatsoever shall be made for same.
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Special Condition for Steel
(Reference para 27.2)

SL.

Item

Checkpoint

Remarks

Steel Producer
having
manufacturing
facilities at Plant

Factory address and Registration no.

Certificate of manufacturing process

Refining process of steel producer

C-1 BF-BOF Route

C-2 Corex — BOF route

C-3 DRI — EAF route

With documentary evidence a either for BOF or EAF

Steel plant having infrastructure for producing sponge iron, billete
and TMT Rebars

Production and Quality Flow Chart

Plant evaluation an process verification

List of Plant & Machinery

Established

Document Verification for:

Govt./PSE Approvals

Supply orders of TMT Re-bars in Govt. Projects (Minimum 5
years)

Verification of direct supply orders to any State/Central Govt.
Department

User Certificate issued by any Govt. Department directly

Indigenous

Documentary evidence like;

Certificate of incorporation

Memorandum of Articles of Association

Credit rating of the company from CARE/CRISIL/ICRA should not
be C/D grade (minimum last 3 years)

Reliable

Test results from Govt/NABL accrediated laboratories

In-house testing facility for physical/chemical tests (NABL
accrediated)

Calibration certificates

List of Lab Equipments

Spectrometer

Computerized UTM

Use of iron-
Ore/Processes
iron are as basic
raw materials

Verification of iron-Ore/Process iron ore invoices

In-house rolling
facility

Plant verification of identity in-house rolling facilities production of
liquid steel & crude steel

Licenses &
Certificates

ISO 9001: 2008 Certification

ISO 14001:2004 Certification

OHSAS 18001:2007 Certification

IS 1786:2008 (TMT Re-bars)

IS 2830:1992 (Billets)

Product Range

TMT Re-bars FE 415/415D/500/500D/500/550D

CRS (Corrosion Resistant) & EQR (Earthquake Resistant)
TMT Re-bars
Size 8 to 36mm dia
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SPECIAL CONDITIONS FOR FLY ASH CONCRETE IN PAVEMENT CONSTRUCTION

1. The CPWD specification 2019 Vol. I & II upto date correction slips shall be followed for
preparation, mixing, transportation, placing of concrete, except mix of the concrete which shall be as
specified under the relevant item.

2. Ready mix fly ash concrete from RMC producer only shall be procured. Firm of RMC producer
shall be got approved from Engineer-in-charge before taking mass supply. The RMC producer
should have experience of handling fly ash Concrete.

3. Fly ash for use in OPC shall conform to IS 3812: 2003 -Pulverized Fuel Ash Specifications. Fly ash
shall be Pulverized ash extracted from flue gases by any suitable process such as by cyclone
separator or electrostatic precipitator. The concrete supplier shall furnish a notarized certificate from
the fly ash marketer at the time of submittal of concrete mix design for approval indicating
conformance with these requirements. Also a copy of most recent chemical analysis shall be
provided.

4. At no time during the course of project will a change of fly ash source (plant) be permitted without
the prior written approval of the Engineer in charge.

5. The fly ash concrete pavement (after initial setting) shall be flooded for 14 days for curing.

6. Alternate panels of 3X3 Metre size shall be cast as per the CPWD specifications. The Joints shall be
machine cut as per the nomenclature of the item in the panel sizes 3X3 Metres after it has set.

7. The contractor shall arrange for the full length side shuttering and no joints shall be permitted in the
shuttering between the panels.

8. Details for broom finish shall be as per the drawing and details or as directed by the Engineer-in-
charge.

RCC WORK :

1. The cover blocks, wherever used, for proper cover & to avoid displacement of reinforcement bars
shall be manufactured in factory nothing extra shall be paid for providing such cover blocks in the
work.

2. Nothing extra shall be paid for the centering & shuttering circular in shape wherever the form work
is having a mean radius exceeding 6m in plan.

STEEL WORK :

1. The standard sectional weights referred in CPWD Specifications 2019 Vol. I & II (with upto date
correction slips) shall be considered for conversion of length of wvarious sizes of Mild
Steel/CTD/TMT bars into weight.
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However, the average sectional weight of each diameter shall be arrived on the basis of samples
of each lot from steel received at site. In case the actual weight of steel is less than the standard co
efficient given in CPWD Specification but is within the tolerance limit of acceptance, the same (actual
weight) shall be taken into account for working out the variations between the actual and standard co
efficient & contractor shall be paid for the actual weight of steel in this case.

However, nothing extra shall be payable in case the actual weight of steel is more than the
standard coefficient mentioned above in para 22(i).

The rate of Tee/Angle iron frame shall include the cost of materials & labour of the following:-

a) M.S. tie of 10 mm dia. bar shall be welded to M.S. frames at the bottom to keep the frames in correct
position. The tie shall be embedded in floor concrete. No tie shall be necessary for window frames.

b) M.S. frame for doors shall have 4 Nos. M.S. lugs 15 x 3 mm., 10 cm long, welded to each vertical
member of the frame.

c¢) The M.S. plate cramps 15 x 6 mm thick for holding arrangements shall be provided and welded as
per site conditions.

d) All welded steel work shall be tested for quality of weld as laid down in IS 822 before actual
erection.

e) Steel windows/ventilators to be provided in the work shall be from ISI approved manufacturers or
from the firms approved by the Superintending Engineer, CPWD.

FLOORING :

The Granite marble, Kota, Chittor, Jaiselmer, white sand stone and black Cuddapah or any other
stones mentioned in the tender document and as directed by Engineer in Charge shall be executed
as per patterns and cuttings or patterns of various combinations of marbles/granite/stones shown in
the architectural drawings and or as directed by Engineer in Charge. Nothing extra shall be payable
on this account.

Samples of flooring marbles/stones/granites shall be deposited well in advance with the Engineer in
Charge for approval. Approved samples should be kept at site with the Engineer in Charge and the
same shall not be removed except with the written permission of Engineer in Charge. No payment
whatsoever shall be made for these samples.

The granite/stone/marble mentioned herein shall conform to the requirements given in CPWD
specifications 2019, Volume I & II. (with upto date correction slips)

Marble / Granite flooring :

These will be read in addition to the specifications of marble flooring given in CPWD
specifications2019, Volume I & II. (with upto date correction slips)

a) The sample shall not be of size less than 600 mm x 600 mm or as decided by the Engineer-in-charge.

b) The samples shall be fully supported by the details of the quarry and location.
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c) The contractor shall use necessary pigments to match the colour of the marble with pointing/jointing.
The pigments shall be got approved, from the Engineer in Charge prior to commencement of
flooring item.

d) Samples for sand blasted granite shall be produced separately. Sand blasting shall be carried out
after the selection of the basic granite sample.

e) The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen etc. and
nothing extra on this account is admissible. The Granite/marble stone flooring in treads and risers of
stair case is to be laid in single piece. Nothing extra shall be paid on these accounts.

f) The measurement shall be made for finished work of flooring.
g) Wooden laminated flooring :

h) Wooden flooring shall be premium AC-4 grade having multi layer composite high pressure
laminated surface treated with aluminium oxide surface guard & high density fiber board of density
minimum 910kg/cum and specially developed core planks which shall be approved by Engineer-In-
Charge before using on work.
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WATER SUPPLY AND SANITARY INSTALLATIONS :

The contractor shall submit completion plans for water supply, internal sanitary installations and
building drainage work on drawings prepared preferably through computers (1 original copy plus 3
Photostat) on suitable scales to show the general arrangement and desired details. In case the
contractor fails to submit the completion plans as aforesaid, security deposit shall not be released.

General requirements

Sanitary fixtures shall be of the best quality and shall be of approved make and manufacture
(wherever specified) as defined in the item of work or defined anywhere in this document otherwise
shall be as mentioned in the CPWD specifications failing which the same shall be of ISI mark duly
approved by the Engineer-in-Charge.

All fixtures and fittings shall be provided with all such accessories as are required to complete the
item in working condition whether specifically mentioned or not in the Schedule of Quantities,
specifications, elsewhere in this tender document & drawings. The quoted rates shall be deemed to
be all inclusive for a complete item fit for wuse including all materials, labour,
T&P, specials, equipments, testing & commissioning etc. Accessories shall include proper fixing
arrangement, brackets, nuts, bolts, screws and required connection pieces. All the accessories shall
be of the quality and make as per manufacturer’s specifications except otherwise specified in
specifications, schedule of quantities and elsewhere in this tender document. Nothing extra
whatsoever shall be payable on aforesaid account.

Fixing screws shall be half round head chromium plated brass screws with C.P. washers where
necessary or otherwise as provided in the item.

Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps, cracks and
glazing defects and shall conform to I.S. 2556-1967.

All fittings and fixtures shall be fixed in a neat workmanlike manner true to required level and
heights and in accordance with the manufacturer’s recommendations and directions of Engineer-in-
charge. Care shall be taken to fix all inlet and outlet pipes at correct positions.

All holes or chases shall be properly made good by C.C 1:2:4 (in brick wall) or the concrete mix of
RCC element as directed by the Engineer-in-Charge. Nothing extra shall be payable on this account.

Wherever M.S. clamps are required to be anchored directly to brick walls, concrete slabs, beams,
walls or columns, nothing extra shall be payable for making good the same.

The soil waste and vent pipes & its related fitting shall conform to IS 3989-84 with latest
amendments.

Nothing extra for providing and fixing CP Brass caps/extension pieces wherever required for CP
Brass fittings shall be paid beyond the rates payable for corresponding CP Brass fittings.

Urinals with infra-red No-touch flushing system
Urinals  shall be half stall white  glazed vitreous china of size as specified in Schedule
of Quantities.

Half stall urinals shall be provided with 15 mm dia C.P. spreader, 32 mm dia C.P. domestic waste
and C.P. cast brass bottle trap with pipe and wall flange, and shall be fixed to wall by cutting
necessary chases, fixing C.I. brackets and C.I. wall clips as recommended by manufacturer, and
making good the surface as directed by Engineer-in Charge all complete.
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Drain pipes shall be G.I. pipes concealed in wall chase but with chromium plated bends at inlet and
outlet or as given in Schedule of Quantities. Cost of the G.I. drain pipes concealed in wall shall be
paid for separately.

Urinals shall be flushed with No-touch electric operated automatic infra-red flushing system
operated by a solenoid valve. The infra-red unit shall be vandal proof type with no exposed screw.

Urinals shall be measured by numbers.

Rate for providing and fixing of wurinals shall include all items and operations
stated in the respective specifications except G.I. drain pipes as mentioned above and Schedule of
Quantities to provide a complete item fixed for use and nothing extra is payable. Quoted rates above
shall be inclusive of cutting required holes and chases and making good the same, C.P.brass screws,
nuts, bolts and any fixing arrangements required and recommended by manufacturer including
testing and commissioning.

Urinal bowl: shall be of Hindustan model 60006 or equivalent.
Urinal No-touch flush valve shall be of Robo flush or Toshi or Utec.

Pig Lead

Thge pig lead to be used in jointing 150mm, 100 mm, 75 mm, 50 mm S&S centrifugally pipe joints
shall not be less than 1.76 kg., 0.98 kg., 0.88 kg and 0.77 kgper joint respectively. However, in
case of less use of pig lead by more than 5% the quantity of pig lead used less than the quantity
specified above shall be recovered from the contractor at market rate to be determined by Engineer
in Charge whose decision in the matter will be final.

ALUMINIUM DOORS. WINDOWS, VENTILATORS ETC. GLAZING SPECIFICATIONS:-

The work in general shall be executed as per the CPWD specifications supplemented by the
following:-

The work shall be carried out through an approved firm, who shall furnish all materials, labour,
accessories, equipment, tool and plant and incidentals required for providing and installing powder
coated aluminium doors, windows, claddings, louvers and other items as per architectural drawings.

The agency shall be got approved from Engineer in Charge before execution. The Architectural
drawings of the Deptt. and these specifications cover the major requirements and are for guidance
only, required fastenings, accessories, features, and all other items which are not mentioned
specifically therein, but are necessary to make a complete installation shall be provided by the
Contractor at his cost.

General:-

Aluminium doors, windows etc. shall be of sizes, section as per details as shown in the drawings.
The details shown on the drawings indicate generally the sizes of components parts and general
standards. These may be varied slightly to suit the standard adopted by the manufacture. Before
proceeding with manufacturing, the contractor shall prepare and submit complete manufacturing and
installation drawings for approval of the Engineer-in-Charge and no work shall be performed until
the approval of these drawings is obtained.

WATER PROOFING:
The work in general shall be executed as per CPWD specifications:-

The water proofing compound used in integral water proofing treatment shall satisfy all the
requirements indicated in IS:2645 and shall be got tested before its use.
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Total quantity of the water proofing compound required shall be arranged only after obtaining the
prior approval of the Engineer in Charge in writing. Materials shall be kept under double lock and
key and proper account of water proofing compound used in the work shall be maintained. It shall
be ensured that the consumption of the compound is as per specified requirements.

The finished surface after water proofing treatment for floor in sunken portion shall have minimum
slope of 1 in 48 unless otherwise decided by the Engineer in Charge.

Before commencement of treatment on floor surface, it shall be ensured that the outlet drain
pipes/spouts have been fixed and the spout openings have been eased and rounded off properly for
easy flow of water.

Contractor shall associate himself with anyone of the specialist firms mentioned in relevant para of
specifications for the work relating to any kind of Water Proofing Treatment. In case the contractor
intends to get the water proofing work executed from an agency other than as specified in relevant
para of the specifications, he shall apply to the Engineer-in-Charge in writing along with the
credentials and relevant details including name of owner/company, its location, capacity technical
establishment, past experience etc. Engineer-in-Charge shall give approval in writing and the work
shall not be started without said written approval of the Engineer-in-Charge. The entire
responsibility for the quality of this treatment and its efficiency shall however, rest with the main
contractor only.

The contractor shall ensure that the basement of the building shall be absolutely water tight and
seepage/leak free. In case any seepage/leakage etc. is noticed the contractor shall make it water tight
& seepage/leak proof at his own cost.

Expansion Joints:

PVC water stops shall conform to IS:12200 (Code of practice for provision of water stop at
Transverse contraction joints in masonry and concrete dams).

Construction Joints:

The contractor shall give his proposal for location and treatment of construction joints. The
construction joints shall be provided only at places and in the manner as approved by Engineer-in-
Charge.

Except where shown otherwise on the drawing, reinforcement shall continue through construction
joints.

The foreign matter and laitance shall be cleaned properly by compressed air before starting further
work.

Door shutters frames of M.S. tube.

The M.S. Tube shall be hot fusion welded type of steel grade ST 32. The door shutter frames shall
be factory manufactured as per drawings & specifications.

Vertical styles, to prail and bottom rail shall be of size 25 mm x 50mm of tube thickness 1.25mm.
Lock rail shall be of size 25 x 75mm of tube thickness 1.25mm.

The shutter frames shall be made of tubes which have been cut to length & mitered. The corners
shall be welded to form a solid fused welded joint conforming the requirements of the CPWD
Specifications 2019, Volume I & II. (with upto date correction slips). The process of welding shall
be flash butt welding.
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Actual size of shutter frame shall not vary by more than + 2mm than those shown in drawings.
Necessary holes and slots for hinges & fittings shall be made.

Priming coat of red oxide zinc chrome primer conforming to I.S. 2074-1979 shall be given. Before
priming coat the steel surface shall be thoroughly cleaned of rust, scale & dust.

The door shutter frame shall be measured in running metre, along the centre line of the frame correct
to a 1 mm & weight calculated according to standard tables. No deduction or extra payment shall be
made for making holes/slots and making arrangements for fixing fittings.

The rate includes cost of material and labour involved in all the operations described above.
M.S. Sheet Door

M.S. Sheet and the welding shall be as per CPWD Specifications 2019, Volume I & II. (with
uptodate correction slips). The M.S. Sheet on each face shall be in each piece. No joints in M.S.
Sheets shall be permitted. The doors shall be factory manufactured as per drawings & specifications.

The M.S. Sheet shall be cut to size and welded to the M.S. Tube door shutter frames at the junctions.
Tack welds 1 cm long @ 30 cm c/c shall be provided to each junction of M.S. Sheet & M.S. Tube
vertical styles & horizontal rails. Tack welds between lock rail of M.S. tube shutter frame & the
outer M.S. Sheet shall be provided before welding the inner sheet to the door shutter frame.

Necessary slots for providing 1 cm long tack welds between lock rail of M.S. tube door shutter &
inner M.S. Sheet shall be made in the M.S. Sheet and tack welds provided.

2 cm tack welds shall be provided at each corner in addition to the 1 cm tack welds specified. in
18.2.

Painting shall be as per CPWD Specifications 2019, Volume I & II. (with upto date correction slips).
Necessary holes/slots/arrangements for fittings shall be made.

Measurements shall be as per CPWD Specifications 2019, Volume I & II. (with upto date correction
slips)

The rate shall include the cost of materials and labour involved in all the operations described above.
Powder coating on aluminium sections & fittings/fixtures

Wherever specified the aluminium sections and fittings/fixture shall be coated in approved
colour and shade with pure polyester powder of Berger/Interpon/Hardcastle/Nerocoat or
equivalent to a minimum thickness of 50 microns.

The pure polyester powder coating shall be got executed from specialized agency. The
contractor shall submit names of at least three specialized agencies with details of their
experience, capability etc. to the Engineer-in-Charge who after satisfying himself shall give
the approval in writing. The work shall start only after approval of specialized agency.
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13.2.1 The pure polyester powder shall have following properties:-

13.2.1.1 Free Flow-ability - Satisfactory

13.2.2 Particle size - < 100 microns suitable for Electrostatic spray.
13.2.3 Specific gravity - 1.1 to 1.5 depending on the colour.

13.24 Shelf life - 6 months.

13.2.5 Stoving Schedule : 200° C for 10 mins. (metal temp.)

13.2.6 Test Certificates from approved laboratory for the representative samples shall be submitted

13.3

13.4

13.4.1
13.4.2
13.4.3
13.4.4
13.4.5
13.4.6
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13.4.8
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13.7
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14.1
14.1.1

14.1.2

by the Contractor.

The curing schedule shall be as specified by the manufacturer of pure polyester powder.

The properties of cured powder films shall be:-

Scratch hardness - Equal to or more than 4 Kg.

Impact resistance - Min 150 Kg cm

Pencil hardness - 3H to 4H

Salt spray resistance - 500 Hrs.

Water soak at room - No change after 500 Hrs. temperature
Detergent resistance - No attack after 500 Hrs.

Cross Hatch adhesion - GT=0 (ASTM D-3359)

Cured Film thickness - Min 75 microns.

Tests for properties of cured film as given in 4 above shall be carried out at frequency
specified in relevant BIS/BS/ASTM codes.

The surface of aluminium shall be prepared and pretreated as follows before powder
coating:-

Removal of all foreign matter.

Chromatisation of aluminium surface as specified by the manufacturer of pure polyester
powder by at least a five stage process consisting of alkali degrease, rinse and chromate
conversion followed by two rinses. The chromate coating and alkali degrease shall be as per
requirement of the pure polyester powder manufacturer.

Proper curing at required temperature shall be done for specified time period so as to
achieve the desired properties.

The pure polyester coated surface shall be of uniform texture, colour and gloss and shall be
free from cracks, warps and other imperfections.

INTEGRAL WATER PROOFING TREATMENT

Treatment for roof surface with integral cement based compound.
The execution of work shall have to under taken strictly as per relevant item of work.

MEASUREMENTS: The measurements shall be taken along the finished surface of treatment
including the rounded and tapered portion at junction of parapet wall. Length and breadth shall be
measured correct to one centimeter and area shall be worked out to nearest 0.01 sqm. No deduction
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in measurements shall be made for either opening or recesses for chimneys, stacks, roof lights and
the like of areas upto 0.10 sqm. Nor anything extra shall be paid for forming such openings. For
similar areas exceeding 0.10 sqm. Deductions will be made in measurements for full openings and
nothing extra shall be paid for making such opening.

Rates: The rate shall include the cost of all labour and materials involved in all the operation
described above.

TECHNICAL SPECIFICATIONS FOR PRE-CAST CONCRETE PAVING BLOCKS
BASE

The finished surface of the concrete base shall match the design the profile of the concrete blocks
with + or — 20 mm.

Compaction shall be done with vibrating roller.

BEDDING LAYER

The bedding shall be from either a single source or blended to achieve the following grading.

Sieve Size % Passing
9.52 mm 100

4.75 mm 95-100
2.36 mm 80-100
1.18 mm 50-100
600 microns 25-60

300 microns 10-30

150 microns 5-15

75 microns 0-10

Single sized, gap-graded sands or those containing an excessive amount of fines will not be used.

The sand particles should preferably be sharp not rounded.

The joint-filling sand should pass a 2.35 mm sieve and be well graded. The following grading

has been shown to give good results.

Sieve Size % Passing
2.36 mm 100

1.18 mm 90-100
600 microns 60-90

300 microns 30-60

150 microns 15-30

75 microns 0-10

The use of cement in the joint-filling sand is not recommended as a general practice as the
cemented sand is likely to crack into segments which are easily dislodged.

15.2.2 Average thickness of this laying course shall be 50mm with minimum of 40mm and a maximum of
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Humidity contents shall be atleast 4% by weight.

It should contain not more than 3% by weight of clay and silt and the materials shall be free from
deleterious or contaminates.

The finished surface of the bedding layer shall match exactly the design profile as indicated on the
drawings.

Before placing the bedding layers, clean the surface of concrete by sweeping.

During construction the draining of the bedding and / or concrete use assured by perforations in the
gully chambers at a matching level.

Do not allow any walking or driving on the finished surface of the bedding layers.
CONCRETE PAVING BLOCKS.

Laying of the blocks shall be done, precisely at the indicated level and profile and in a way that good
surface draining to the gully chambers is assured.

Around gully chambers inspection pits etc. the pavement shall have a level of Smm higher than the
above mentioned elements.

The blocks shall be laid in an elbow pattern. The blocks shall be laid as tight as possible to each
other and also along connections. The maximum joint width is limited to 4mm.

Laying of broken blocks is not allowed except along connections. The maximum length of a purpose
broken block is 100mm. Breaking of the blocks shall be done with a block “block splitter”.

Fine angular sand as per specification shall be brushed into the joints, thereafter compaction shall be
done with a vibrating plate compactor on clean surface. After compaction again fine angular sand
shall be brushed into the joints.

A well as before as after the compacting the maximum tolerance in profile under a lineal with a
length of 3m shall be within + or — 5Smm.

VITRIFIED PORCELAIN TILES (ANTI SKID)

The tiles shall be Anti-skid unpolished / matt finished and shall be of approved make and pattern /
design / colour.

Dimensional and surface quality requirements and physical and chemical properties shall be as
follows:-

16.1.1 Deviation in length & width of each tile from the prescribed length

16.1.2 Deviation in length & width of each tile from the average size of 10 test specimens

16.1.3 Deviation in thickness of each tile from the prescribed thickness

16.1.4 Straightness of sides (Facial sides) related to prescribed sizes

16.1.5 Rectangularity related to prescribed size
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Surface Flatness

Centre curvature related to diagonal calculated from prescribed size +0.5%
Edge curvature related to prescribed size +0.5%
Warpage related to diagonal calculated from prescribed size +0.5%

Surface Quality

Water absorption by weight

Modulus of rupture

Scratch hardness (Moh’s scale)
Abrasion resistance

Thermal shock resistance

Co-eff of thermal expansion from

ambient temp. to 100° C(K™")

Resistance to staining of glazed size

Minimum 95% of tiles shall be free from visible defects
that would impair the appearance of a major area of tiles.

Less than or equal to 3% average & max. 3.3% for
individual tile.

Min. 300 Kg/cm?

Equal to or more than 6

Less than or equal to 205mm?
Resistance to 10 cycles

Max 9 x 10°°

Min. Class 2

The sampling of tiles for various test shall be as per IS — 13711.

The tests shall be carried out as per provisions of IS 13630 (Pt 1 13).

16.2 Preparation of surface & laying

Base concrete or the RCC slab on which the tiles are to be laid shall be cleaned wetted &
mopped. The bedding mortar shall be as specified in the item of the work. Mortar and tiles shall
be laid as per CPWD Specifications 2019, Volume I & II. (with upto date correction slips).

16.2.1 The pointing & finishing of tiles shall be as per CPWD Specifications 2019, Volume I & I1.
(with upto date correction slips).

16.2.2  The measurements shall be as per CPWD Specifications 2019, Volume I & II. (with upto date
correction slips).except that the glazed tiles mentioned therein shall mean ceramic glazed tiles.

16.2.3  The rate shall include the cost of all materials and labour involved in all the operations. Nothing
extra shall be paid for use of cut (sawn) tiles in the work.

17 ACRYLIC BASED TEXTURE PAINT

17.1 The acrylic based texture paint shall be of make, composition, texture and shade as per item of work
and as approved by the Engineer-in-charge.
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The surface on which the paint is to be applied shall be smooth, regular and free from dust etc.
Undulations, broken edges, minor imperfections and irregularities shall be rectified as specified by
manufacturer and approved by Engineer-in-charge so as to make the surface smooth and regular.

The texture paint shall be applied in a single coat on the surface as per specifications of the
manufacturer.

During application, the surface should be well protected from strong winds, hot sun and cold
weather. Adequate arrangement in this regard shall be made by the contractor.

The film thickness shall be 1.5 to 2 mm. The consumption rate of the texture paint for film thickness
of 1.5 to 2 mm shall be average 2.5 kg / sqm.

Specifications in respect of scaffolding, protective measures, measurement and rate shall be as
CPWD Specifications 2019 (with upto date correction slips).

The vitreous china oval type counter top wash basin of size 580 x 450 mm shall be of make and
colour as approved by the Engineer-in-charge. The contractor shall submit samples of various makes
& colours to the Engineer-in-charge in advance for approval.

The item of work shall include cutting the counter to the required shape as required, fixing the wash
basin & making necessary repairs to the counter. The item of work shall, however, not include
providing and fixing of CI brackets in the walls to support the wash basin.

The aluminum perforated sheets shall be got approved from the Engineer-in-charge.

The work of internal finishing will be executed through approved applicator of Asian Paints/Dulux
Paint which will be got approved from Engineer-In-Charge before start of work.

The approved sample of Italian marble is available in the office of AE. The contractor has to provide
the marble stone as per sample.

FALSE CEILING

In case of removal of false ceiling for maintenance, fresh cleat, and fasteners shall be used.

Regular inspection by field Engineers including Load Test of False Ceiling Frame as per feasibility
at regular intervals.

Considering the safety of occupants, exiting GI, butterfly level clip suspension system should be
thoroughly checked and shall be replaced if any crack or damage are observed, all false ceiling work
shall be executed through 4/6 mm fully thereaded hanger rod and L- shaped level adjuster system.
Opening in walls, if any with outgoing pipes, Cables and ducts shall be properly sealed to avoid
entry of rodents/monkeys on false ceiling and to prepared any damage to false ceiling.
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ANNEXURE-I
SAMPLE GUARANTEE BOND

This agreement made this ............ccccuee.. day of ..ccoveevieienen two thousand..........ccccceet vevvennennns between
LY VS (hereinafter called the Guarantor of the one part) and the.........ccccee voveviies i,
(President of India hereinafter called the Government of the other part).

Whereas this agreement is supplementary to the contract (hereinafter called the Contract) dated

................... made between the Guarantor of the one part and Government of the other part, whereby the
Contractor, inter alia, undertook to render the buildings and structures in the said Contract recited,
completely termite-proof/water and leak-proof.

And whereas the Guarantor agreed to give a guarantee to the effect that the said structure will remain
termite-proof for ten years to be reckoned from the date after the maintenance period prescribed in the
contract expires.

During this period of guarantee the Guarantor shall make good all defects and for that matter, shall
replace at his risk and cost such wooden members as may be damaged by termites, and in case of any
other defect being found he shall render the building termite-proof at his cost to the satisfaction of the
Engineer-in-charge, and shall commence the works of such rectification within seven days from date of
issuing notice from the Engineer-in-charge calling upon him to rectify the defects, failing which the work
shall be got done by the Department by some other Contractor at the Guarantor’s cost and risk, and in the
later case the decision of the Engineer-in-charge as to the cost recoverable form the Guarantor shall be
final and binding.

That if the Guarantor fails to execute the anti-termite treatment or commits breaches hereunder then the
Guarantor will indemnify principal and his successors against all loss, damage, cost, expense or otherwise
which may be incurred by him by reason of any default on the part of the Guarantor in performance and
observance of this supplemental agreement. As to the amount of loss and/or damage and/or cost incurred
by the Government, the decision of the Engineer-in-charge will be final and binding on the parties.

written.

Signed, sealed and delivered by OBLIGOR in the presence of —

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by .......................... in the presence of.
1.

2.
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ANNEXURE-II
GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF
DEFECTS AFTER
COMPLETION IN RESPECT OF WATER PROOFING WORKS, SPECIAL REPAIR &
STRENGTHENING OF BEAMS & COLUMNS ETC.

The Agreement made this ....................... day of ..ccovevveieee, two thousand and ...........cccceenee.n. between
....................... son of ......ccccceeeveeevee. OF ... (hereinafter called the Guarantor of the one part)
and the PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated .............
and made between the GUARANTOR of the one part and the Government of the other part, whereby the
Contractor, inter alia, undertook to render the buildings and structures in the said contract recited
completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will
remain water and leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the
structures completely leak-proof and the minimum life of such water proofing treatment shall be five
years to be reckoned from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose:

Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and
things of the same nature which might cause damage to the roof;

Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to existing
roof whereby proofing treatment is removed in parts;

The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being
found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall
commence the work for such rectification within seven days from the date of issue of the notice from the
Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by
the Department by some other contractor at the GUARANTOR’S cost and risk. The decision of the
Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final and binding
on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ...........cccuenuene. and by
....................... and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first
above written.

Signed, sealed and delivered by OBLIGOR in the presence of—

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by ......ccccecveeueneee. in the presence of—
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Annexure-I111

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL
OF DEFECTS AFTERCOMPLETION IN RESPECT OF WATER SUPPLY
AND SANITARY INSTALLATIONS.
The agreement mad this Day of _  Two thousand between M/s
S/o
(Hereinafter called the GUARANTOR of the one part) and the President of India (hereinafter called the
Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the
contract) dated and made between the GUARANTOR OF THE ONE PART AND
the Government of the other part, whereby the contractor inter-alia, undertook to render the work in the
said contract recited structurally stable workmanship, finishing and use of sound materials.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work
will remain structurally stable and guaranteed against faulty workmanship, finishing, manufacturing
defects of materialsand leakages, etc.

NOW THE GUARANTOR hereby guarantee that the work executed by him will remain
structurally stable after the expiry of maintenance period prescribed in the contract for the minimum life

of two years to be reckoned from the date after the expiry of maintenance period prescribed in the contract.

The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects to the satisfaction of
the Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got done
by the Department by some other contractor at the Guarantor’s cost and risk. = The decision of the
Engineer-in-Charge as to the cost payable by the guarantor shall be final and binding.

That if the guarantor fails to make good all the defects, commits breach thereunder, then the guarantor
will indemnify the principal and his successor against all loss, damage, cost expense or otherwise which
may be incurred by him by reason of any default on the part of the GUARANTOR in performance and
observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred
by the Government, the decision of the Engineer-In-Charge will be final and binding on both the parties.

IN WITNESS WHEREOF these presents have been executed by the obligator and
by for and on behalf of the PRESIDENT OF INDIA on the day, month
and year first above written.

Signed, sealed and delivered by OBLIGATOR in the presence of:
2.

SIGNED FOR AND ON BEHLAF OF THE PRESIDENT OF INDIA BY in presence of:-

2.
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(Annexure-B)
Field Testing Instruments

[u—

Steel tapes — 3m

Vernier calipers

Micrometer screw 25mm gauge

A good quality plumb bob

Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical
Wire gauge (circular type) disc

Foot rule

Long nylon thread

A A o B

Magnitying glass

10. Screw driver 30cms long

11. Ball pin hammer, 100 gms

12. Plastic bags for taking samples

13. Balances
(1) 7 kg. to 10 kg. capacity, semi self indicating type —accuracy 10gm.

(i1) 500 gm. Capacity, semi-self indicating type — accuracy 1 gm.

(ii1))  Pan balance — 5 Kg. capacity — accuracy 10 gms.
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CENTRAL PUBLIG WORKS DERPARTMENT

OFFICE MEMORANDUM
No. DG/CON/Misc./04 )
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAVAN,NEW DELHI DATED: 23.01.2017

Sub: Compliance on Construction & Demolition Waste Management Rules, 2016 -
Regarding Disposal of Waste to the approved by local Authority.

Ref: Ministry of Environment and Forest notification dt. 29.03.2016 Construction

and Demolition Waste Management Rules 2016 in exercise of powers Conferred
by Environment (Protection) Act 1986 {Available at web address

www.moef.gov.in).

The above Rules notified by Ministry of Environment and Forest are brought to
the notice of all NIT approving authorities and they are directed to incorporate suitable

provisions in the special conditions and ensure compliance of the Rules.

mﬂ fl)

Superintending Engineer (C&M)

This issues with the approval of ADG(TD).

Issued from file No. CSQ/CM/C/17(1)/2017
Copy to:-

1. All Spl. DGs, CPWD, E-in-C, PWD, Delhi Govt. They are requested to endorse a
copy.of this O.M. to all ADGs, CEs, SEs & EEs concerned.

8 B A
“Executive Engineer (C)
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NOTIFICATION

Published In the Gazette of India, Part-II, Section-3, Sub-section (ii)] Ministry of
Environment, Forest and Climate Change

New Delhi, the 29th March, 2016

G.S.R. 317(E).-Whereas the Municipal Solid Wastes (Management and Handling) Rules, 2000 published vide
notification number S.O. 908(E), dated the 25th September, 2000 by the Government of India in the erstwhile
Ministry of Environment and Forests, provided a regulatory frame work for management of Municipal Solid Waste
generated in the urban area of the country;

And whereas, to make these rules more effective and to improve the collection, segregation, recycling, treatment and
disposal of solid waste in an environmentally sound manner, the Central Government reviewed the existing rules
and it was considered necessary to revise the existing rules witha emphasis on the roles and accountability of waste
generators and various stakeholders, give thrust to segregation, recovery, reuse, recycle at source, address in detail
the management of construction and demolition waste.

And whereas, the draft rules, namely, the Solid Waste Management Rules, 2015 with a separate chapter on
construction and demolition waste were published by the Central Government in the Ministry of Environment,
Forest and Climate Change vide G.S.R. 451 (E), dated the 3rd June, 2015 inviting objections or suggestions from
the public within sixty days from the date of publication of the said notification; and Whereas, the objections or
suggestions received within the stipulated period were duly considered by the Central Government;

Now, therefore, in exercise of the powers conferred by sections 6, 25 of the Environment(Protection) Act, 1986 (29
of 1986), and in supersession of the Municipal Solid Wastes (Management and Handling) Rules, 2000, except as
respect things done or omitted to be done before such supersession, the Central Government hereby notifies the
following rules for Management of Construction and Demolition Waste —

1. Short title and commencement-

(1) These rules shall be called the Construction and Demolition Waste Management Rules, 2016.
(2) They shall come into force on the date of their publication in the Official Gazette.

2. Application.-The rules shall apply to every waste resulting from construction, re-modelling, repair and
demolition of any civil structure of individual or organisation or authority who generates construction and
demolition waste such as building materials, debris, rubble.

3. Definitions —(1) In these rules, unless the context otherwise requires,-

(a) “ACT’ means the Environment (Protection) Act, 1986 (29 of 1986);

(b) "construction" means the process of erecting of building or built facility or other structure, or
building ofinfrastructure including alteration in these entities;

(c) "construction and demolition waste" means the waste comprising of building materials, debris and
rubbleresulting from construction, re-modelling, repair and demolition of any civil structure;

(d) “de-construction” means a planned selective demolition in which salvage, re-use and recycling of the
demolished structure is maximized;

(e) “demolition” means breaking down or tearing down buildings and other structures either manually or
usingmechanical force (by various equipment) or by implosion using explosives.

(f) “form” means a Form annexed to these rules;

(g) “local authority” means an urban local authority with different nomenclature such as municipal
corporation, municipality, nagar palika, nagar nigam, nagar panchayat, municipal council including notified
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area committee and not limited to or any other local authority constituted under the relevant statutes such as
gram panchayat, where the management of construction and demolition waste is entrusted to such agency;

“ schedule” means a schedule annexed to these rules;

“service provider’ means authorities who provide services like water, sewerage, electricity, telephone,
roads, drainage etc. often generate construction and demolition waste during their activities, which includes
excavation, demolition and civil work;

“waste generator” means any person or association of persons or institution, residential and commercial
establishments including Indian Railways, Airport, Port and Harbour and Defence establishments who
undertakes construction of or demolition of any civil structure which generate construction and demolition
waste.

(2) Words and expressions used but not defined herein shall have the same meaning defined in theACT.

(4) Duties of the waste generator —

(1

)

3)

4

)

Every waste generator shall prima-facie be responsible for collection, segregation of concrete, soil and
others and storage of construction and demolition waste generated, as directed or notified by the concerned
local authority in consonance with these rules.

The generator shall ensure that other waste (such as solid waste) does not get mixed with this waste and is
stored and disposed separately.

Waste generators who generate more than 20 tons or more in one day or 300 tons per project in a month
shall segregate the waste into four streams such as concrete, soil, steel, wood and plastics, bricks and
mortar and shall submit waste management plan and get appropriate approvals from the local authority
before starting construction or demolition or remodelling work and keep the concerned authorities informed
regarding the relevant activities from the planning stage to the implementation stage and this should be on
project to project basis.

Every waste generator shall keep the construction and demolition waste within the premise or get the waste
deposited at collection centre so made by the local body or handover it to the authorised processing
facilities of construction and demolition waste; and ensure that there is no littering or deposition of
construction and demolitionwaste so as to prevent obstruction to the traffic or the public ordains.

Every waste generator shall pay relevant charges for collection, transportation, processing and disposal as
notified by the concerned authorities; Waste generators who generate more than 20 tons or more in one day
or 300 tons per project in a month shall have to pay for the processing and disposal of construction and
demolition waste generated by them, apart from the payment for storage, collection and transportation. The
rate shall be fixed by the concerned local authority or any other authority designated by the State
Government.

(6) Duties of service provider and their contractors —

(1

)

3)

The service providers shall prepare within six months from the date of notification of these rules, a
comprehensive waste management plan covering segregation, storage, collection, reuse, recycling,
transportation and disposal of construction and demolition waste generated within their jurisdiction.

The service providers shall remove all construction and demolition waste and clean the area every day, if possible, or
depending upon the duration of the work, the quantity and type of waste generated, appropriate storage and collection, a
reasonable timeframe shall be worked out in consultation with the concerned local authority.

In case of the service providers have no logistics support to carry out the work specified in sub rules(1) and
(2) ,they shall tie up with the authorised agencies for removal of construction and demolition waste and pay
the relevantcharges as notified by the local authority.
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(6) Duties of local authority-The local authority shall

(1) issue detailed directions with regard to proper management of construction and demolition waste within its
jurisdiction in accordance with the provisions of these rules and the local authority shall seek detailed plan
or undertaking as applicable, from generator of construction and demolition waste.

(2) chalk out stages, methodology and equipment, material involved in the overall activity and final clean up
aftercompletion of the construction and demolition

(3) seek assistance from concerned authorities for safe disposal of construction and demolition waste
contaminatedwith industrial hazardous or toxic material or nuclear waste if any

(4) shall make arrangements and place appropriate containers for collection of waste and shall remove at
regularintervals or when they are filled, either through own resources or by appointing private operators

(5) shall get the collected waste transported to appropriate sites for processing and disposal either through
ownresources or by appointing private operators

(6) shall give appropriate incentives to generator for salvaging, processing and or recycling preferably in-situ

(7) shall examine and sanction the waste management plan of the generators within a period of one month or
from the date of approval of building plan, whichever is earlier from the date of its submission

(8) shall keep track of the generation of construction and demolition waste within its jurisdiction and establish
a data base and update once in a year

(9) shall device appropriate measures in consultation with expert institutions for management of construction
and demolition waste generated including processing facility and for using the recycled products in the best
possible manner

(10) shall create a sustained system of information, education and communication for construction and
demolition waste through collaboration with expert institutions and civil societies and also disseminate
through their own website;

(11) shall make provision for giving incentives for use of material made out of construction and demolition
waste in the construction activity including in non-structural concrete, paving blocks, lower layers of road
pavements, colony and rural roads.

(7) Criteria for storage, processing or recycling facilities for construction and demolition
wasteland application of construction and demolition waste and its products-

(1) The site for storage and processing or recycling facilities for construction and demolition waste shall be
selectedas per the criteria given in Schedule I;

(2) The operator of the facility as specified in sub- rules (1) shall apply in Form I for authorization from
StatePollution Control Board or Pollution Control Committee.

(3) The operator of the facility shall submit the annual report to the State Pollution Control Board in Form II.

(4) Application of materials made from construction and demolition waste in operation of sanitary landfill
shall beas per the criteria given in Schedule II.

(8) Duties of State Pollution Control Board or Pollution Control Committee-

(1) State Pollution Control Board or Pollution Control Committee shall monitor the implementation of these
rules by the concerned local bodies and the competent authorities and the annual report shall be sent to the
Central Pollution Control Board and the State Government or Union Territory or any other State level nodal
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agency identified by the State Government or Union Territory administration for generating State level
comprehensive data. Such reports shall also contain the comments and suggestions of the State Pollution
Control Board or Pollution Control Committee with respect to any comments or changes required;

2) State Pollution Control Board or Pollution Control Committee shall grant authorization to construction and

demolition waste processing facility in Form-III as specified under these rules after examining the
application received in Form I;

(3) State Pollution Control Board or Pollution Control Committee shall prepare annual report inForm IV with

special emphasis on the implementation status of compliance of these rules and forward report to Central
Pollution Control Board before the 3 1stJuly for each financial year.

(9) Duties of State Government or Union Territory Administration-

)

(@)

3
4

The Secretary in-charge of development in the State Government or Union territory administration shall
prepare their policy document with respect to management of construction and demolition of waste in
accordance with the provisions of these rules within one year from date of final notification of these rules.
The concerned department in the State Government dealing with land shall be responsible for providing
suitable sites for setting up of the storage, processing and recycling facilities for construction and
demolition waste.

The Town and Country planning Department shall incorporate the site in the approved land useplan so
that there is no disturbance to the processing facility on a long term basis.

Procurement of materials made from construction and demolition waste shall be made mandatory to a
certain percentage (say 10-20%) in municipal and Government contracts subject to strict quality control.

(10) Duties of the Central Pollution Control Board - (1) The Central Pollution Control Board shall,-

(1) prepare operational guidelines related to environmental management of construction and demolition

waste management;

(2) analyze and collate the data received from the State Pollution Control Boards or Pollution Control

Committee to review these rules from time to time;

(3) coordinate with all the State Pollution Control Board and Pollution Control Committees for any matter

related to development of environmental standards;

(4) forward annual compliance report to Central Government before the 30thAugust for each financial year

based on reports given by State Pollution Control Boards of Pollution Control Committees.

(11) Duties of Bureau of Indian Standards and Indian Roads Congress -The Bureau of Indian Standards and

(12)

Indian Roads Congress shall be responsible for preparation of code of practices and standards for use of
recycled materials and products of construction and demolition waste in respect of construction activities and
the role of Indian Road Congress shall be specific to the standards and practices pertaining to construction of
roads.

Duties of the Central Government —

(1) The Ministry of Urban Development, and the Ministry of Rural Development, Ministry of Panchayat

Raj, shallbe responsible for facilitating local bodies in compliance of these rules;

(2) The Ministry of Environment, Forest and Climate Change shall be responsible for reviewing

implementation ofthese rules as and when required.
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(13) Time frame for implementation of the provisions of these rules -The timeline for implementation of these
rules shall be as specified in Schedule ITI:

(14) Accident reporting by the construction and demolition waste processing facilities-In case of any accident
during construction and demolition waste processing or treatment or disposal facility, the officer in charge of
the facility in the local authority or the operator of the facility shall report of the accident in Form-V to the
local authority. Local body shall review and issue instruction if any, to the in chargeof the facility.
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Schedule 1

Criteria for Site Selection for Storage and Processing or Recycling Facilities for
construction andDemolition Waste

[See Rule 7(1)]

(1) The concerned department in the State Government dealing with land shall be responsible for providing
suitable sites for setting up of the storage, processing and recycling facilities for construction and demolition
and hand over the sites to the concerned local authority for development, operation and maintenance, which
shall ultimately be given to the operators by Competent Authority and wherever above Authority is not
available, shall lie with the concerned local authority.

(2) The Local authority shall co-ordinate (in consultation with Department of Urban Development of the State or
the Union territory) with the concerned organizations for giving necessary approvals and clearances to the
operators.

(3) Construction and demolition waste shall be utilized in sanitary landfill for municipal solid waste of the city or
region as mentioned at Schedule I of thse rule. Residues from construction and demolition waste processing or
recycling industries shall be land filled in the sanitary landfill for solid waste.

(4) The processing or recycling shall be large enough to last for 20-25 years (project based on-site recycling
facilities).

(5) The processing or recycling site shall be away from habitation clusters, forest areas, water bodies, monuments,
National Parks, Wetlands and places of important cultural, historical or religious interest.

(6) A buffer zone of no development shall be maintained around solid waste processing and disposal facility,
exceeding five Tonnes per day of installed capacity. This will be maintained within the total area of the solid
waste processing and disposal facility. The buffer zone shall be prescribed on case to case basis by the local
authority in consultation with concerned State Pollution Control Board.

(7) Processing or recycling site shall be fenced or hedged and provided with proper gate to monitor incoming
vehicles or other modes of transportation.

(8) The approach and or internal roads shall be concreted or paved so as to avoid generation of dust particles due
to vehicular movement and shall be so designed to ensure free movement of vehicles and other machinery.

(9) Provisions of weigh bridge to measure quantity of waste brought at landfill site, fire protection equipment and
other facilities as may be required shall be provided.

(10) Utilities such as drinking water and sanitary facilities (preferably washing/bathing facilities for workers) and
lighting arrangements for easy landfill operations during night hours shall be provided and Safety provisions
including health inspections of workers at landfill sites shall be carried out made.

(11) In order to prevent pollution from processing or recycling operations, the following provisions shall be made,
namely:

(a) Provision of storm water drains to prevent stagnation of surface water;

(b) Provision of paved or concreted surface in selected areas in the processing or recycling facility for
minimizing dust and damage to the site.

(c) Prevention of noise pollution from processing and recycling plant:

(d) Provision for treatment of effluent if any, to meet the discharge norms as per Environment
(Protection)Rules, 1986.

(12) Work Zone air quality at the Processing or Recycling site and ambient air quality at the vicinity shall be
monitored.

(13) The measurement of ambient noise shall be done at the interface of the facility with the surrounding area, i.e.,
at plant boundary.

(14) The following projects shall be exempted from the norms of pollution from dust and noise as mentioned
above:

For construction work, where at least 80 percent construction and demolition waste is recycled or reusedin-
situ and sufficient buffer area is available to protect the surrounding habitation from any adverse impact.

(15) A vegetative boundary shall be made around Processing or Recycling plant or site to strengthen the buffer
zone.
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Schedule IT
Application of materials made from construction and demolition waste and its
products.
[See Rule 7(3)]
SI. No. Parameters Compliance Criteria
1 Drainage layer in leach ate collection system | Only crushed and graded hard material

at bottom of Sanitary Landfill Gas Collection | (stone, concrete etc.) shall be used having
Layer above the waste at top of Sanitary | coarse sand size graded material (2mm —
Landfill and Drainage Layer in top Cover | 4.75mm standard sieve size)Since the
System above Gas Collection Layer of | coarse sand particles will be angular in
Sanitary Landfill For capping of sanitary | shape (and not rounded as for riverbed
landfill or dumpsite, drainage layer at the top | sand), protection layers of non-woven geo-
textiles may be provided, wherever
required, to prevent puncturing of adjacent
layers or components.

2 Daily cover Fines from construction and demolition
processed waste having size up to 2 mm
shall be used for daily cover over the fresh
waste.

Use of construction and demolition fines as
landfill cover shall be mandatory where
such material is available. Fresh soil (sweet
earth) shall not be used for such places and
borrow-pits shall not be allowed. Exception
— soil excavated during construction of the
same landfill. During hot windy days in
summer months, some fugitive dust
problems may arise. These can be
minimised by mixing with local soil
wherever available for limited period.

3 Civil construction in a sanitary landfill Non-structural applications, such as kerb
stones, drain covers, paving blocks in
pedestrian areas
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Schedule IT1

SI. No. Compliance Criteria Cities with Cities with Cities with
population of 01 | population of 0.5-01 population
million and above million of lessthan
0.5 million
1 Formulation of policy 12 months 12 months 12 months
by State Government
2 Identification of sites for 18 months 18 months 18 months
collection and
processing facility
3 Commissioning and 18 months 24 Months 36 months
implementation of the
facility
4 Monitoring by SPCBs 3 times a year — 2 times a year —once | 2 times a year
once in 4 months in 6 months — oncein 6
months
*The time Schedule is effective from the date of notification of these rules.
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FORM -1
See [Rule 7 (2)] Application for obtaining authorization
To,
The Member Secretary
Name of the local authority or Name of the agency :appointed by the municipal authority
Correspondence address

Telephone No.
Fax No.

Nodal Officer and designation (Officer authorized
by the competent authority or agency responsible for

operation of processing or recycling or disposal
facility)

Authorisation applied for (Please tick mark) Setting up of processing or recycling
facility of

construction and demolition waste

Detailed proposal of construction and demolition
waste processing or recycling facility to include the
following
Location of site approved and allotted by the
Competent Authority. Average quantity (in tons per
day) and composition of construction and
demolition waste to be handled at the specific site.
Details of construction and demolition waste
processing or recycling technology to be used.
Quantity of construction and demolition waste to be
processed per day.
Site clearance from Prescribed Authority.
Salient points of agreement between competent
authority or local authority and operating agency
(attach relevant document).
Plan for utilization of recycled product.
Expected amount of process rejects and plan for its
disposal (e.g., sanitary landfill for solid waste).
Measures to be taken for prevention and control of
environmental pollution.
Investment on project and expected returns.
Measures to be taken for safety of workers working
in the processing or recycling plant.
Any preventive plan for accident during the
collection, transportation and treatment including
processing and recycling should be informed to the
Competent Authority (Local Authority) or Prescribed
Authority
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Form-II

Format for Issue of Authorization to the Operator

File No.:

Date.:

To,

Ref : Your application number Dt. ............

The State Pollution Control Board or Pollution Control Committee after examining the

proposal  hereby  authorizes having  their = administrative office  at

to set up and operate construction and demolition waste processing facility at

on term and conditions (including the standards to comply) attached to this authorization

letter.

1. The validity of this authorisation is till. After expiry of the validity period, renewal of authorisation is to
be sought.

2. The State Pollution Control Board or Pollution Control Committee may, at any time, for justifiable reason,
revoke any of the conditions applicable under the authorisation and shall communicate the same in writing.

3. Any violation of the provision of the construction and demolition Waste Management Rules,2016 shall attract
the penal provision of the Environment (Protection) Act, 1986 (29 of 1986).

Date: (Member Secretary)

Place: State Pollution Control Board/

Pollution Control Committee

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man AE (P) EE



81

Form - III

Format of Annual Report to be submitted by Local Authority to the State Pollution Control Board

(1)
(i1)
(iii)

(iv)

Name of the City or Town................c.eunene.

Population.....................

Name and address of local authority or competent
authority Telephone No :

WeEbSIte: ..ot

Name of In-charge or Nodal Officer dealing with construction and demolition wastesmanagement with

designation ..........coveiiiriiii

Quantity and composition of construction and demolition waste including any deconstruction waste

(a)

(b)

(c)

Total quantity of construction and demolition waste generated during the whole
year in metric ton Any figures for lean period and peak period generation per day

Average generation of construction and demolition waste (TPD) Total quantity of construction and
demolition waste collected per day

Any Processing / Recycling Facility setup inthe city ............ocooeveininin..
Status of the facility

Total quantity of construction and demolition waste processed / recycled (in metric ton) Non-structural
concrete aggregate :
Manufactured sand :

Ready-mix concrete (RMC) :
Paving blocks :

GSB :

Others, if any, please specify :

Total quantity of Construction & Demolition waste disposed by land filling without processing (last
option) orfilling low lying areas

No of landfill sites used :
Area used :
Whether weigh-bridge : Yes / No

facility used for quantity estimation?

(d) Whether construction and demolition waste used in sanitary landfill (for solid waste) as perSchedule I1I:

Yes /No
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Storage facilities
(a) Area or location or plot or societies covered for collection of Construction and Demolition waste
(b) No. of large Projects (including roadways project) covered

(c) Whether Area or location or plot or societies collection isPracticed (if yes, whether done by
Competent Authority or Local Authority or through Private Agency or Non-Governmental Organization) :

(d) StorageBins:  Specifications  Existing
Proposed
(Shape & Size) Number for future

(1) Containers or receptacle (Capacity) :
(i) Others, please specify :

(e) Whether all storage bins/collection spots areattended for daily lifting : Yes No
(e)  Whether lifting of Construction & DemolitionWaste from Storage bins is manual or mechanical

(please tick mark) please specify mode : Manual Mechanical Others,and equipment used (specify

equipment)

3. Transportation
Existing Actually Required/Proposed number
Truck
Truck-Hydraulic
Tractor-Trailer
Dumper-placers
Tricycle
Refuse-collector

Others (Please specify) :

4.  Whether any proposal has been made to improve Construction and Demolition waste
management practices

5. Have any efforts been made to involve PPP for processing of Construction & Demolition waste : If yes,
what is (are) the technologies being used, such as:
Processing / recycling Steps taken
Technology (Quantity to be processed)
Dry Process
Wet Process
Others, if any

Please specify
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6. What provisions are available to check unauthorized operations of:

Encroachment on river bank or wet bodies :
Unauthorized filling of low line areas :
Mixing with solid waste :

Encroachment in Parks, Footpaths etc. :

7. How many slums are provided with construction and demolition waste receptaclesFacilities:
8.  Are municipal magistrates appointed for taking penal action for non-compliance with these rules:

Yes No

[ If yes, how many cases registered & settled during last three years (give year wise details)]
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84

Form -1V
See [Rule (8)(3)]

Format of Annual Report to be submitted by the State Pollution Control Board/Committees to the Central
Pollution Control Board

The Chairman,
Central Pollution Control Board,
Parivesh Bhawan, East Arjun Nagar,

Delhi-110032

1. Name of the State/Union territory:
2. Name & address of the State Pollution Control Board/PollutionControl Committee:

3. Number of municipal authorities responsible for management of municipal solid wastes in the State/Union
territory under these rules:

4. A Summary Statement on progress made by municipal authorities in respect of implementation of Schedule TIT]:
Please attach as Annexure-I

5. A Summary Statement on progress made by municipal authorities in respect of implementation of Schedule IV :
Please attach as Annexure-II

Date: Chairman or the Member Secretary
State Pollution Control Board/ Place:

Pollution Control Committee
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Form -V
See [Rule 14]

Date and time of accident:

Sequence of events leading to accident:

The type of construction and demolition waste involved in accident:
Assessment of the effects of the accidents

on traffic, drainage system and the environment:
Emergency measures taken :

Steps taken to alleviate the effects

of accidents :

Steps taken to prevent the recurrence

of such an accident :

Regular monthly health checkup of workers at
Processing / recycling site shall be made

Any accident during the collection,
transportation and treatment including
processing and recycling should be informed

to the Competent Authority (Local Authority) or
Prescribed Authority

Designation:

Authorized Signatory

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man

AE (P)
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No. DG/CON/Construction 2023/20
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

VIDYUT BHAWAN, NEW DELHI

Dated: 27.02.2026

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Construction Works

The following modifications are made in the General Rules & Directions,
Clause 1 and Schedule E of GCC 2023 Construction Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee at specified
percentage of the tendered amount as
mentioned in Schedule ‘E’ and within the
eriod specified in Schedule F. ...............

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E’ and within the period
specified in Schedule F. ...............

Clause 1

Performance Guarantee
(i) The contractor shall submit an
irrevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of
letter of acceptance. ..........

Clause 1

Performance Guarantee
(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in

Schedule 'E', in addition to other
deposits mentioned elsewhere in

the contract for his proper
performance of the contract
agreement, (not withstanding

and/or without prejudice to any
other provisions in the contract)
within  period specified in
Schedule 'F' from the date of
issue of letter of acceptance. ......

Sl. No. (ii) to (v) No change
SCHEDULE ‘E’ SCHEDULE ‘E’
Reference to General Conditions of | Reference to General Conditions of
contract contract
SI. No. (i) No change

(\g;\hh"’
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(i) Performance Guarantee : 5% of | (i) Performance Guarantee -

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

SI. No. (iii) No change

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/2026/Construction e-file 9212995 (DFA/
9365660 )

G}rﬂ"l";
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No. DG/SOP- 2024/22
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi Dated: 23.03.2026
Sub: Modification in SOP No. 5/1 for CPWD Works Manual 2024.

Following modification is made in SOP 5/1 for CPWD Works Manual
2024:

Existing Provision Modified Provision
SOP No 5/1: Mode of Deposit| SOP No 5/1: Mode of Deposit Earnest
Earnest Money (Refer Para 5.1.3 (1)) | Money (Refer Para 5.1.3 (1))

SI.No.1to 6 No change

7. No provision 7. EMD shall be made / issued only
from the account of the bidder /
tenderer submitting the

bid/tender. EMD made/ issued from
the account other than that of the
bidder/ tenderer submitting the bid,
shall not be accepted.

This issues with the approval of DG CPWD.

- w4 o, ()
Issued from file No. CSQ/CM/16(1)/2026 e-file 9210279 (DFA/ 9359806) Chander Pal SE (C&M)

DAy deor A Reeh @ & siteRal &1 emavas ga=n @ wdaE!
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No. DG/CON/Maintenance 2023/19
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi Dated: 25.03.2026
Subject: Modifications in Clause 6 and Schedule ‘F’ of GCC 2023 Maintenance
Works

The following modifications are made in the Clause 6 and Schedule ‘F' of GCC
2023 for maintenance works, for annual repair and maintenance works, special repair
works, comprehensive maintenance works and upgradation works amounting upto Rs.
10 crores in Delhi only.

Existing provision Modified provision
Clause 6: Computerized | Clause 6: Computerized
Measurement Book (CMB)/ | Measurement Book (CMB)/ Electronic
Electronic Measurement Book | Measurement Book (EMB) through
(EMB) through CPWD ERP portal CPWD ERP portal

Engineer-in-Charge ................. with | Engineer-in-Charge ................. with
the contract. the contract.

All measurements and levels of work | All measurements and levels of work
done during the period covering latter | done during the period covering latter
half of the preceding calendar month | half of the preceding calendar month and
and first half of the calendar month | first half of the calendar month shall be
shall be recorded by the contractor | recorded either by contractor or
and compiled in the shape of the | jointly by department and
Computerized Measurement Book | contractor as specified in Schedule F
(CMB) / Electronic Measurement Book | and compiled in the shape of the
(EMB) through CPWD ERP portal / | Computerized  Measurement  Book
Computerized Level Book (CLB) | (CMB) / Electronic Measurement Book
respectively having pages of A-4 size | (EMB) through CPWD ERP portal /
as per the format of the department so | Computerized Level Book (CLB)
that a complete record is obtained of | respectively having pages of A-4 size as
all the items of works executed under | per the format of the department so that
the contract during the said period. | a complete record is obtained of all the
The proforma Computerised | items of works executed under the
Measurement and level books (along | contract during the said period. The
with soft copy) shall be submitted in | proforma Computerised Measurement
triplicate through letter of transmittal to | and level books (along with soft copy)
the Engineer-in-charge giving details | shall be submitted in triplicate through
of number of CMBs / CLBs and their | letter of transmittal to the Engineer-in-
number of pages by 20th day of every | charge giving details of number of CMBs
calendar month. / CLBs and their number of pages by 20"
day of every calendar month..

Incase of EMB, ................ calendar | No change.

month.
( Page 10of3
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All such monthly ........................ No change.
his/her authorized representative.

In case of CMB/CLB, ................. No change.
corrected and authorized proforma

CMB / CLB.

Incase of EMB, ................... record | No change.
of measurements available on ERP

Portal.

Once the Engineer-in-charge | No change.

................... number of the CMB /
CLB /EMB to the Contractor.

If the contractor fails | No change.
................... Clause 25 of this GCC.

Resources deployed ................... No change.
shall be sent to the contractor for his

record.

The contractor ................... the | No change.
Engineer-in-Charge or his/her
representative.

Except where any ................... is | No change.

available then a mutually agreed
method shall be followed.

The contractorshall ................... the | No change.
same was executed.

Engineer-in-Charge or ................... No change.
to such checking of measurements or

levels.

It is also a term of ................... No change.

defects liability period.

PROFORMA OF SCHEDULES PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.& | (Separate Performa for Civil, Elect.&
Hort. Works in case of Composite | Hort. Works in case of Composite
Tenders) Tenders)

Clause 6 : Computerised Measure | Clause6: Computerised Measurement
Book (CMB) / Electronic Measurement | Book (CMB)/ Electronic Measurement
Book (EMB) Book (EMB)

)

\%\ ]\)-f Page 20f3

D.P. Jindal
EE (Contract)
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]
Mode of measurement : CMB / EMB | (a) Mode of measurement:
Note:- One option to be kept by NIT | CMB/ EMB
approving authority (b) Measurement to be recorded either

by contractor or jointly by department
and contractor.

Note:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD.

- o TrENy . (. ws rR)
Chander Pal, SE (Ca&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance
e-file 9195855 (DFA/ 9355745)

Wwﬁﬁﬁﬁﬁﬁﬂﬁaﬁﬁﬁﬁﬁmw@m@%@
(Ge YawEe B HeE W) |

(
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D.P. Jindal
EE (Contract)
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No. DG/SOP- 2024/23
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Vidyut Bhawan, New Delhi Dated: 25.03.2026
Sub: Modification in SOP No. 5/20 for CPWD Works Manual 2024.

Following modification is made in SoP No. 5/20 for CPWD Works Manual
2024:
Existing Provision Modified Provision
SOP No. 5/20: (B) ERP | SOP No. 5/20: (B) ERP Electronic Measurement
Electronic Measurement | Book (e-MB) (Refer para 5.12.1(B))
Book (e-MB) (Refer para
5.12.1(B))

8. No provision 8. Recording of measurements of annual repairs
and maintenance works, special repair works,
comprehensive maintenance and upgradation
works of agreement amount upto Rs. 10 crores.

In respect of annual repair and maintenance
works, special repair works, comprehensive
maintenance works and the upgradation works
to be executed in Delhi, JE/AE (where JE are not
available) shall measure the items of work
jointly with the contractor and record the
measurements and get the dated signature of
the contractor on the record measurements of
the works within 7 days and also give a copy of
the same to the contractor, in case of CMB.
However, in case of EMB, intimation on ERP
portal may be given to the contractor for cross
checking of measurements. The contractor may
thereafter submit the bill on the basis of same.

Accordingly, provision is to be made in
schedule ‘F’ of the NIT, as the necessary
amendment in the GCC has been made vide OM
No. DG/CON/Maintenance 2023/19 dated
25.03.2026.

This issues with the approval of DG CPWD. - \ ~a, ¥

afieror i (

Issued from file No. CSQ/CM/16(1)/2025 e-file 9195855(DFA/ 9356089)
daaa qor R Reed & wif aRERAY 1 srawas gu- vd HrdarE
2| (@aIffa deage @ wred 1)
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LIST OF APPROVED MAKE OF MATERIALS (FOR CIVIL WORKS)

Make/Brands of Materials and Models approved are listed below. However, equivalent
materials and Models of any other Specialized firms may be used, in case it is established that
the Makes/brands specified below are not available in the market or for any other reasons,
subject to approval of the alternateMake/brand by the Engineer-in-Charge.

S1. No. MATERIALS

APPROVED MAKE

1. Structural Steel, Sections

Tata, Jindal, Prakash, Rana Capital, Apollo, Bhushan

2. Admixture

Fosroc, Hygie Profile, MC-Bauchemie, Cico
Choksey/ BASF

3. Bitumen

Indian Oil, Hindustan Petroleum, Bharat Petroleum

4. Injection Grouting

Pidilite (Dr. Fixit), Hygie Profile, SIKA,
Fosroc, Choksey, Durabuild

5 Locks/Latch

Godrej, Harrison, Plaza, Dorma, Yale, Dorset

6. Laminates

Formica, Decolam, Merino, Greenlam, Amulya

7. Stainless steel wire mesh

Sterling enterprises, Trimurty WeldedMesh

8 Prelaminated MDF Board

Green Penel max, Marino, Veer, Century

9. Adhesive

Pidilite, Hygie Profile, Dunlop, Vamorganic
Choksey, Durabuild

Flush Door Shutters

10. (Decorative/Non Decorative)

Duro, Merino, Centuryply

11. | Block Boards, Ply boards

Duro, Century, Greenlam

12. | Hydraulic Door Closer/Floor spring

Dorma, Hafele, Hettich, Harrison

13. Panic Exit Device

Ingerrsoll, Geze, Hardwyn, Everest, Assa-Abloy

14. for door and windows

Aluminium Extruded Profile/Sections

Hindalco, Jindal, Indalco, Assa-Abloy

Anodised Aluminium Hardwares

15.
(Heavy Type)

Hardima, Everite, Sigma (ISI marked), Earl-Bihari.

Door Ace, Dorma

16. | Tempered Glass

Modi Float, Saint Gobain, ASAHI

17. | Polyster Powder Coating Shades

Nerolac, Berger, ] & N

18. | Dash/anchoring Fasteners

Hilti, Fischer, Canon, Bosch, Wurth

19. | Friction Stay Hinges

Earl-Bihari, Hettich
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20. | Steel Nuts, Bolts and Screws Kundan, Puja, Atul, Wurth
21. | EPDM Gasket Hanu, Anand
22. | Ceramic Tiles Johnson, Nitco, Varmora, AGL, Simpolo, Kajaria
Vitrified Tiles (Double Charged/ Nano
23. | Tech) (GVT/ AntiSkid/ Glossy/Matt Nitco/ Varmora/ Simpolo
finish 1% Quality).
24. | Terrazzo Tiles Nitco, Unistone, K.K. Manhole
25. | Chequered Tiles Nitco, Unistone, K.K. Manhole, Dalal
Kutty, 4C Fire, Promat, Relient (Wooden metal
26. | Fire Door glazed), Bhawani Fire Protection Pvt. Ltd.
27. | Cement Concrete Tiles Nitco, Unistone, Dalal, Surendera
Cico, Pidilite Ferrous, Home Pride, Hygie Profile,
28. | Tile Adhesive Fosroc, Choksey, MYK Laticrete, Trimurti, Berger
Paint
29. | White Cement Birla White, JK White
30. | Clay Tile on Roof Kenzai, Johnson
. CC Pavers/ Chequred Pre Cast Concrete Nitco, Hygie Profile, Tuf Tech, K.K Pvt. Ltd.
" | Tiles ,Hindustan Tile, Dalal, Surendera
Snowcem, Hygie Profile, Berger, ICI India Ltd.,
32. | Water Proofing Cement Paint Asian Paints, Shalimar (Zero Damp), Berger
. Synthetic Enamel Paint JSW, AkzoNobel, Nippon, Birla Opus Prime (N-52/N-
" | (Premium Quality) 53), Shalimar (Superlac Hi Gloss Enamel), Berger
4 Acrylic/Plastic Emulsion JSW, AkzoNobel, Nippon, Birla Opus Prime (I-50),
" | Paint (Premium Quality) Shalimar, Berger, Trimurti
35. | Fire Clay Sink & Drain Board Parryware, Hindware, Cera.
36, | Soil waste & Vent Pipes & fittings Jayaswal Neco, RIF, SKF, Kapilansh, RPMF
" | (a)Centrifugal Cast iron pipes
37. | LA(CI)Pipes Electro Steel, Kesoram
38. | G.L Pipes & M.S. Pipe Tata, Jindal (Hissar), PrakashSurya
A-Infrastrcutre, Ltd. Apurva Vinimay P.Ltd.
39. | Mazza Ac Pipe .
Koanoraia Sugar and General Mfg Company
40. | G.I Fittings (Malleable Cast Iron) UNIK, ICS
41, Gun metal Valves (Full way chech Leader, Zoloto, SANT
Valves.)
42. | Stone ware Pipes & Gully Traps Perfect, Parry, Anand
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43. | PVC Doors/Windows Syntex, Rajshri, Jain Doors,Jayna

44. | M S pipes Kirloskar, Electro Steel.

45. | C.I. Double Flnaged Sluice Valves Kirloskar, IVC, Burn

46, C.L Double FInaged Non Return Sluice | Kirloskar

Valves

47. | C.I. Manhole Covers RIF, Jayswal Neco, SKF, RPMF

48. | UPVC pipes Supreme, Prince, Finolex, Astral

49. | SS Auto close Hinges Hettich, Earl-Bihari, Harrison

50. | Ball Valves Zoloto, IBP, Arco

51. | Butterfly Valves Audco

52. | Unglazed Vitrified Heavy Johnson-(Endura), Somany-(DuraStone), Kajaria,

53. | Duty Tiles Oasis, Varmora

54. | Spider Fittings Dorma, Sevax, Hettich, Hafele

55. | Mineral Fiber False ceiling Armstrong or equivalent as per ISI codes

56. | APP Bitumat co. Ltd., STP, Dermabit Torchtar
Ashoo Model Arts, Selected Product Co., Fiber ways,

57. | FRP Doors & Frames Jayna Doors of Jain wood Industries, Jain Doors Pvt.
Ltd, FRP, Bhatt

58. | PVC/Synthetic Water Storage Tank Sintex, Uniplast, Polycon
ACC, UltraTech (Birla), RMC India, Lafarge, M/S
NDCON Construction, V.K.Ready Mix Concrete Pvt.

59 | RMC Ltd., Shri Ram Ready Mix Concrete Pvt. Ltd., M/S
Antritech Private Limited

60 Indian/Eu.ropean WC, Wash Basin and Parryware, Hindware, Cera, Jaquar

" | other Sanitary Installation.

61. | C.P.Brass Fittings Jaquar, Kohler, Prima, Kingston
Cico, IMPERMO (By Snowcem India Ltd.) Pidilite,

62. | Water Proofing compound Choksey, Hygie Profile, Durabuild, Fosroc. Trimurti

63. | Stainless Steel Sink Jayna, Neelkantha, Nirali

64. | Bevelled Edge Mirror Atul, Jolly, Modigaurd

65. | Glass Panes Modi Guard, Saint Gobin, Asahi

66. | Plaster of Paris Birla White, JK Cement, Saint Gobain, Trimurti
Birla White, Hygie Profile, JK White, Home Pride,

67. | Wall Putty Shalimar, Trimurti, Berger
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ACC/Birla/Ultratech/J.P.Rewa & Cement Corporation
68. | Cement Of India. J.K, Gujrat Ambuja, Shree Cement, Binani
Cement.
69. | Aluminium hinges Classic, Argent, Crown
70. | Steel Reinforcement (TMT Bars) Tata, SAIL, RINL, Jindal (JSPL), JSW
71 Galvanised/Galvalume Tata, Jindal, Kamdhenu
Profile Sheets
72. | Metal False ceiling Durlum, Hygie Profile, Armstrong, Dexune, Credence
JSW, AkzoNobel, Nippon, Shalimar, Berger Paint,
73. | Acrylic Distemper . .
Trimurti
JSW, AkzoNobel, Nippon, Birla Opus Prime (E-30/E-
74. | Smooth Exterior Paint.
footh Extetior Fain 50), Shalimar, Berger Paint, Trimurti
Asian (Apex-Ultima), Birla Opus Prime (E-70),
75. | Premium Exterior Paint with Silicon Shalimar, Berger Paint (WC 500)
Nerolac (Suraksha advanced), ICI India Ltd
76. | Additives (Weathershield), Hufcor
77. | Acoustic Foldable movable partitions Hafele, Dorma, Azazo, Assa-Abloy
78. | Door Fittings Hafele, Dorma, Hardwyn, Godrej, Dorset, Harrison
79. | PVC pipes & Fittings Supreme, Hygie Profile, Finolex, AKG, SFMC
Berger, Hygie Profile, Nerolac, ICI India Ltd.
80. | Steel Pri
eel brimer Asian Paints, Shalimar
81. | Wood Primer Berger, Nerolac, ICI India Ltd. Asian Paints, Shalimar
82 | Plastic Seat covers of W.C. Commander, Diplomant, Hindware, Somany
Commander, Hindware (Slimline), Hindustan,
83. | PVC flushing Cistern
Somany.
Connect Arch. Pvt. Ltd., Jindal S.S. Ltd., Geze, Essar,
84. | Stainless Steel Railing Dorma, D-Line, KICH
85. | C-PVC pipes Astral, Ashirvad, Prince
86. | Stainless Steel hardware fittings Dorma, Hafele, Godrej, Geze., Dorset
Hermitically Sealed Performance Saint Gobin, Asahi, Pilkington, Viracon (Processed by
87. glass & Toughened glass. the me or their approved Processors).
Asian, ICI, Hygie Profile, Kansai, Nerolac. Shalimar,
88. | Epoxy Paint Berger Paint
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89. | Sanitary Fittings Hindware, Parryware, Cera, Hindustan, Jaquar
Ultratech, MAS texturepaint, Spectrum, Heritage,
90. | Textured Exterior Paint Asian,Dulux, AkzoNobel, Birla Opus Prime,
Shalimar, Berger
91. | Gypsum Board Saint Gobain, USG Boral, Armstrong, Trimurti
9. Calcium Sillicate false ceiling Aerolite, Hilux, Armstrong, Gyptech
/frame work
93. | Glass Reinforced Jali UniStone, Dalal, Ultra Tech
94. | AAC Blocks Finecrete, UltraTech, R S Green
95. | Wooden Door Frame sand Shutters Goyla, Jayna, Kutty
96. | DIPipes Electro steel, Jindal Saw, Tata Metalls
97. PRECAST KERB STONE Dalal, Paversindia, K.K.
98. | Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum
99. | HDMR Board Action Tesa-Boilo, Greenlam-Boilo
100. | UPVC door/window Fenesta, Encraft India, Veka India
;}l]:;‘?il;:izer I;?Ogn%las tici(z:;)rmp(gruo?i:’ Chowgule Koster, Fosroc, Sika, Huntsman (Ciba
101. » Sup ’ > | Geigy), Pidilite, Ferrous Crete, MAKPHALT, Birla
Polymers, Polyexpanse, Other Opus Prime. Berger
construction chemicals P - BeTE
102 Rockwool and Spray over ROCKWOOL, Lloyd Insulation, Lion Insulation,
’ deck Insulation NGP Industries
Sunpal, Gallina, Hindustan Alcox Ltd., GE Plastic,
103. Polycarbonate Sheet LEXAN, Tata, Jindal, Essar Steel
104. Decking steel sheet LYSAGHT Ezydek of TATA, Lloyds, JSW
Saint Gobain, Lafarage, Vans Gypsum, India
105. False Ceiling- Gypsum gypsum, Beral gypsum, Armstrong, USG, Gyptech
Systems Private Limited, HI-STEEL
106. Plywood/ Veneer Green, Century, Merino, Duro
. . Asian Paints Melamine Gold, Wudfin of Pidilite,
107. Melamine Polish Timbertone of ICI Dulux, Berger
108. Floor Spring Hardwyn, Godrej, Grace, Sandhu.
Aluminium  structural members
109. Windows, Glazing and Partitions, U- | Jindal, Indalco, Hindalco.
beading
Glazing Structural / . L .
110. Suspanded  /Skylight Saint Gobain, Pilkington, Asahi.
11. Float Glass, Frosted Glass Saint Gobam, Asahi, Pilkington, Modi Float,
Bhawani Fire
112. Glass Spider Canopy Dorma, Alucob, Alupro
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113. Fire rated vision Panels Pilkington, SCHOTT, FireLite, Saint Gobain.
114. Skylight — Thermoform McCoy Architectural System, Vergola
115. Aluminium composite Panels Reynobond, Alpolica, Aluco Bond
116. G Steel door frame Kutty D00r§, . Shakti Metdqorf Navair, Promat,
Synergy Thrislington, Bhawani Fire
17, Glass processor DGU/Toughning Art N Glass, Sheeshmahal, Shivshakti or authorized
by manufacturer of glass.
118. Silicon Sealant, Weather Sealant G.E. Plastics, Dow Corning, Becker
119. Poly-Sulphide Sealant Choksey Chemicals, Fosroc, Pidilite, Sika
120. Fire sealent Promat, Birla 3M.
121. Grouting Compound/Admixture ]é';léteEndura, Pidilite,  Fosroc, Base-x Ferrous
Premium Washable Oil Bound Distemper Of Kansai
122 Oil Bound Washable Distemper/ |-Nerolac Make, Tractor Brand Washable Distemper
’ Bison Acrylic Distemper Of Asian Paints Make, Maxilite Of Ici- Dulux Paints
Make, Shalimar No. 1 Pad, Berger Paint
Beauty Gold Of Kansai - Nerolac Make, Apcolite
. . . Acrylic Emulsion Of Asian Paints Make, Super
123. Acrylic / Plastic Bmulsion Cover Ici- Dulux Paints Make Shalimar Superlac
Advance Emulsion, Berger Paint (EC-300 Rangoli)
. . Akzo Nobel Coatings India Ltd.,
124. Fire Paint PROMAT, Jotun, Asian Paints
125. DI Fittings Kartar , Electrosteel
126. CI Fittings Neel , Kartar , Sarkar
127, Float Valve IVQ, Leader, Prayag, Kalsi Pump Pvt. Ltd., Dhawan
Sanitary Udyog , Prima
128. UPVC pipe and Fittings Prince, Supreme, Astral, AKG, Finolex
129, Cent[rl.fugally Cast (spun) Iron Pipes Neco, ACL SKF, BIC, RPMF
& Fittings
Centrifugally Cast (spun) iron Pipes .
130. (Class LA) Neco, Electro Steel, Kapilansh, Tata
131. SFRC Manbhole covers KK, Pragati
Zoloto, Sant, L&K, Leader, Kalsi Pump Pvt. Ltd.,
132. Brass stop & Bib Cock Jaquar (Continental), Kingston (Elta), Marco
(Oriental)
133. Mirror Glass Atul, Modi Guard, Golden Fish
134. ?Iffn Reltu,l’“n valve (Check valve) Kalsi Pumps Pvt. Ltd. Zoloto, Annapurna
2”10 1Y
135. Brass Ferrules Dhawan Sanitary Udyog, Prima, Kalsi, Annapurna
136. Polyethylene water storage tank Sintex, Diplast Or Equivalent
137. Insulation for hot water pipes Kaiflex , Armaflex, Careflex
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138, Insulation . for  external/exposed Kaiflex , Armaflex, Careflex
hot water pipes
Pipe protection for external water
139. . Pypkote, Mak polykote, Armaflex
supply pipes
Merino Industries Ltd (Titan Series), Green Sturdo,
140. Toilet Cubicles Green Ply Industries Ltd (Greenlam Sturdo Classic),
Trespa, Dorma
141 Adhesive Compound/ Mortar for | Ferrous, Crete, Greeco Bond, JK Lakshmi, Base-
’ AAC block x, Ultratech, Ardex Endura
SS Mortise lock with one dead bolt | ypyra (9T-800-TYPE-3) or equivalent Model of
142. and pair off ss handles steel grade- . .
D-Line or Hafele, Harrison
SS304
SS Mortise latch & lock with six | opyra (9T.8100-TYPE-1) or equivalent
143, levers and pair off ss handles steel . . .
Model of D-Line or Hafele, Hettich, Harrison
grade-SS304
DORMA(3200-1/2/3/4) or equivalent Model of
144. SS Tower bolt Arkay or Hafele, Hettich, Harrison
145 SS Butt hinges with ball bearing | DORMA (3090) or equivalent Model of D-line or
’ grade-SS304 Ingersoll Rand, Hettich, Harrison
146. Magic Eye DORMA (1200) or equivalent Model of D-line or
Ingersoll Rand
147, Stainless steel sliding door bolts Dorrpa or Geze or Hafele or Ingersoll Rand, Hettich,
Harrison
Pull handle back to back of length 150 | Dorma TGDI-D 150 or equivalent model of Geze or
148.
mm of steel grade- SS 304 Ozone
149 Pull handle single side of length 150 | Dorma TGDI-D 150 or equivalent model of Geze or
’ mm of steel grade- SS 304 Ozone
150. Aluminium lever handles Hardima, Everite or equivalent
151. Lever Handle in SS 304 finish Pure Dorma 8100 or equivalent model of D-line or
Hafele
. Ozone model No. OOPP STD SSS or equivalent
152. Push plate in SS 304 grade model of Hafele or Geze
153. Dust excluding socket Dorma 3124 or equivalent model of Hafele or
Ingersoll Rand
154 Wall mounted door stopper with | Dorma 4012 or equivalent model of Geze or
’ rubber buffer Ingersoll Rand
Kick plate thickness 0.9mm in SS 304 | Ozone model no. OKP STD SS or equivalent
155.
grade model of Geze or Hafele
Disable sign plate in SS 304 satin | Dorma 3040-D or equivalent model of Geze or
156. . .
stainless steel finish Hafele.
white vitreous china laboratory/ . o
157. Kitchen sink Hindware “or Parryware or Cera, Jaquar, Roca
158. Gypsum Plaster Ferrous Crete, Gyproc, Saint Gobain, Boral
159. Modular Expansion Joint Herculus, CS, Vexcolt. Deevin.
160. Anti cockroach trap of SS Viking No. 47405, Jayna, Chillis
161. g%iIﬁ?)MINATED PARTICLE Century Ply, Kitlam, Ecoboard, Merino
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162. PRECAST C.C. COVER KKMG, Nimco, Hindustan, Terra Firma
Pragati, Lakshmi, Sood & Sood, Jain Spun Pipes,
163. R.C.C. PIPES-(NP-2) Indian Hume Pipe Co.., Dementia Spun Pipe Co.
STONEWARE PIPE &
164. GULLY TRAPS Perfect, Parryware, Any ISI Mark
165. SMC STORAGE PANEL TANK Sintex, Binani, Devi Polymers
Duroply, Kitply Industries Century Or Equivalent,
166. PLY WOOD Duroply (Bwr) Century Plywood, Green Plywood,
Mysore Boards.
167. PTMT FITTINGS Prayag, Shakti
READY TO USE MICRO Dr, Fixit (Micro Concrete), Bronco (Cemrepair
168. CONCRETE Mc), Basf (Masteremaco ® S  346),
Fosroc(Renderoc ® Rg.
Gunmetal Valves (Full way chech Leader, Zoloto, SANT,
169. Valves.)
170 WPC/PVC/door frame and doors Alstone, AVSL, Amulya, Century
Precoated Galvanized Iron Profile Tata, Jindal, Essar Steel
171. Sheet
172 Indian type W.C. Pan (Odissa Pattern) Perryware, Hindware, Cera
173 GRG False Ceiling Diamond Ceiling
Bamboo wood flooring and Wall Epitome Bamboowood Products, Floor India,
174. | Paneling Ecogreen Flooring
175 HDPE Pipe & fittings (DWC) Supereme, Finolex, Astral
176 Concrete curing compound Sika, Fosroc, Mapei
177 Epoxy based corrosion protection IPSS, Vector, Fosroc
178 Shear keys IPSS, Sika, Fosroc
179 Zinc Anode IPSS, Vector, Krishna Conchem
180 Stainless Steel Water Storage Tank PAQOS (Durable Plus Model)
181 Wall Primer/Cement Primer Shalimar, Asian, Burger, Nerolac
182 Toughened glass Modi Guard, Saint Gobin, Asashi
Suraksha Ready Mix Plaster, 201, JK Smart
183 Ready Mixed Plaster Plaster Ready Mix, UltraTech Readiplast,
' Organo Plast

For Items/Materials not covered in the list above, the 15 quality material is to be used as per the Nomenclatureof
items or 1% quality material of the reputed Make/Brand required to be used for execution of either agreement

items or any Extra/Substituted item as per approval and direction of Engineer-in-Charge.
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On Non-Judicial Stamp Paper of Minimum Rs. 100/-

(Guarantee offered by Bank to CPWD in connection with the execution of contractors) Form of Bank
Guarantee for Earnest Money Desposit/ Performance Guarantee/ SecurityDeposit/Mobilization Advance

1. Whereas the Executive Engineer, N-Division, CPWD on behalf of the President of India (hereinafter called
“The Government”) has entered into and agreement bearing number ................. with.............. (name
and address of the contractor) (hereinafter called “the  Contractor”) for execution of  work
................................. (name of work) ............................. The Government has further agreed to
accept an irrevocable Bank Guarantee for Rs. ................... (Rupees .....coovvvvviniiiininninnn. only) valid
upto ........... (date).....oevveenennnnnnnee as Performance Guarantee/Security Deposit/Mobilization Advance
from the said Contractor for compliance of his obligations in accordance with the terms and conditions of the
agreement.

2. We, ooviiiiiiia (indicate the name of the bank) (herein after referred to as “the Bank™), hereby
undertake to pay to the Government an amount not exceeding Rs. ................ (Rupees ........cccevevennnn only)
on demand by the Government within 10 days of the demand.

3. We, i (indicate the name of the Bank) .................. , do here by undertake to pay the amount
due and payable under this guarantee without any demur, merely on a demand from the Governmentstating that
the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any
such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under
this Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.
........... (Rupees...................Only)

4. We, ooviiiiiiiiann (indicate the name of the Bank), further undertake to pay the Government
any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or
proceeding pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute and
unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of our liability
for payment there under and the Contractor shall have no claim against us for making such payment.

5. We, i, (indicate the name of the Bank).............. , further agree that the Government shall have
the fullest liberty without our consent and without affecting in any manner our obligation here under to vary any
of the terms and conditions of the said agreement or to extend time of performance by the said Contractor from
time to time or to postpone for any time or from time to time any of the powers exercisable by the Government
against the said contractor and to forbear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such variation or extension being
granted to the said Contractor or for any forbearance, act of omission on the part of the Government or any
indulgence by the Government to the said Contractor or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have effect of so relieving us.

6. We, .oovvvinnnnn.. (indicate the name of the Bank) , further agree that the Government at its option
shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance without

proceeding against the Contractor and notwithstanding any security or other guarantee the Government may
have in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

8 We, v (indicate the name of the Bank) .................... , undertake not to revoke this guarantee
except with the consent of the Government in writing.
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9. This Bank Guarantee shall be validup to ........................ unless extended on demand by the Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
.................... (Rupees......................only) and unless a claim in writing is lodged with us within the date
of expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand
discharged.

Date ...,
Witness:-
1. Signature ...................... Authorized signatory
Name and address Name
Designation
Staff code no.
Bank seal
2. Signature .............eoeenn.

Name and address

* Date to be worked out on the basis of validity period of 90 days where only financial bids are invited
and 180days for two/three bid system from the date of submission of tender.

** In paragraph I, strike out the portion not applicable. Bank Guarantee will be made either for performance
guarantee/security deposit/mobilization advance, as the case may
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SLNO..coviieieenns
NOTE:- WORKERS
IDENTITY CARD
1. This Card is valid only for specified
working place/place of duty.
Name of Agency
2. The Contractor is fully responsible for with address :-
any misuse of this card beyond duty
hours/days.
Telephone No./Mobile
3. The Contractor bears responsibility for
the character of Card holder worker.
Registration No. :-
VALID UPTO
Name of Worker :-
Present Address:-
Permanent Address:- Photo
Identification Mark:- Signature of Worker
Place of Duty
Signature of Contractor :
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WRA AP
PHEd HRIUTAS AMI(TT AvS)
3. <. 1. fa, =120
g . faed, w3 facell — 110002
BT . 23378204, BIF . 23378292
g—ﬁal deleecn.cpwd@nic.in

No: Dt

FORM -V
See Rule 21(2)

FORM OF CERTIFICATE BY PRINCIPAL EMPLOYER

Certificate that I have engaged the applicant as contractor
in my establishment. I undertake to be bound by all the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, in so far as the provisions are applicable to me in respect of the employment
of contract labour by the applicant in my establishment.

NAME OF WORK: A/R & M/O GPRA 400 ‘E’ Type flats at Pandara Road, New Delhi
during 2026-27. (SH: - Anti termite treatment in quarters at Pandara Road.)

Signature of Principal Employer

Registration No.

Name and Address of Establishment

Place:- New Delhi
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SPECIAL CONDITIONS FOR PAINTING WORKS

1. Full quantity or quantity as decided by Engineer-in- Charge of the materials such as
paint, Acrylic emulsion paint, Acrylic distemper etc. shall be deposited in sealed
containers in advance before use. Packing size shall be decided by Engineer-in-
charge.

2. The contractor shall have to get approved the brands / shades of Acrylic Distemper,
Synthetic Enamel Paint, Acrylic Emulsion Paint, Exterior Paint etc. from the
Engineer-in-Charge and also shall be got checked by the Engineer-in-charge or his
authorized representative on receipt of it atsite before execution of same.

3. The materials required for day’s work shall be issued to contractor or his authorized
representative daily by the JE / AE -in-charge of the work. Any balance of the
material left at end of the days of work and the empty containers shall be returned to
JE / AE. The day to day issue account of the materials shall be maintained by the
Junior Engineer-in-Charge and shall be signed daily by the Contractor or his
authorized agent in token of receipt of the materials failing which no payment of
bill shall be made to the Contractor. The empty containers shall not be removed
from the siteof work without written orders of the Engineer-in-charge.

4. Before the commencement of work, the contractor shall prepare one sample as
instructed by the Engineer-in-charge. After the sample is approved by the Engineer-
in-Charge, the Contractor shall be allowed to commence the work and the quality of
work shall confirm to the approved sample.

5. In case the Bungalows / quarters are not made available to the Contractor according
to the programme, the Contractor shall not be entitled for any claim for idle labour
or any other claim on any account what-so-ever.

6. No payment will be made to the Contractor for damage caused by rains during the
execution of the works and no claim on this account will be entertained.

7. Scrapping shall be shown to the Assistant Engineer and got approved and test
checked by him prior to painting or other finishing work.

8. To avoid disputes later on, contractor is advised to get the measurement recorded
within a week’s time and shall submit his bills as per relevant clauses of contract.
Any dispute regarding measurement including work done shall be judged within a
week’s time failing which measurement, certified and recorded, shall be
entertained.

9. All doors, windows, floors, furniture, electrical fittings and other articles shall be
protected from dust, splashes & damage Splashes & droppings from white washing,
colour washing, distempering painting etc. on walls, floors, doors and window,
down take pipes / furniture shall be removed by the Contractor at his own cost and
the surface cleaned simultaneously after the completion of the day’s work is done,
without waiting for the actual completion of the other itemsof work of the contract.

10. The Contractor shall comply with the provisions of ‘Construction and Demolition
Waste Management Rules, 2016’ as notified by the Ministry of Environment and
Forest vide notification dated 29.03.2016 (available at web address
www.moef.gov.in)..
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11. For some of the specific nature of work such as anti-termite treatment and
waterproofing work contractors who associate specialized agencies / specialized
firm executing the work give a specific guarantee that they are responsible for
removal of any defects cropping up in these works executed by them during the
guarantee period.

a)  The form of the guarantee to be executed by the contractors is given as
per annexureattached.

b) 10% of the amount pertaining to anti-termite treatment and
waterproofing work as security deducted from the bills of the
contractors will be refunded after expiry of guarantee period in
accordance with the terms of the contract in this behalf.

12. During execution of work, water supply, installations / fittings & sanitary,
installation / fittings, will be dismantled / demolished for which nothing extra shall
be paid except the items already exist in the schedule of quantities (civil) attached.

13. Any cement slurry added over base surface (or) for continuation of concreting for
better bond is deemed to have been included in the items and nothing extra shall be
paid on this account.

14.If in the description / nomenclature of item the thickness of board / ply is
mentioned 18mm thick and manufacturer does not provide / manufacture 18mm
thick board / ply then 19mm thick board / ply can be used there, for that nothing extra
shall be paid on this account, viceversa.

Agency should take extra precaution for protection of existing floor, wall, fittings,
fixtures etc. nothing extra shall be paid on this account.
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Form 'F'

Undertaking on structural stability and soundness of already completed buildings and
infrastructure Projects.

I/we undertake and confirm that any building / infrastructure constructed by our firm /partnership
firm/ company has not suffered any failure, making it unfit for intended use, either due to structural
design and defects or due to use of sub-standard materials or execution of sub-standard work, poor
workmanship or any other reason during the last 25 (twenty five) years.

I/we, further, undertake that if such information comes to the notice of CPWD, then Engineer-in-
Charge shall be free to terminate the bid/agreement and to forfeit the entire amount of earnest money
deposit, performance guarantee and security deposits.

I/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar us
forever from tendering in CPWD.

The decision of Engineer-in-Charge or any higher authority shall be final and binding.

Signature of notary with seal Signature of bidder or an authorized person of
the firm with stamp

Note: Affidavit to be furnished on a 'Non-judicial' stamp paper of Rs. 200/-(scanned copy of
the notarized affidavit to be uploaded at the time of submission of bid).

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, Sr. D/Man AE (P) EE



108

Annexure—A2’
Proforma for:

(On Rs. 100/- Stamp paper)

(a) Contact Details (b) Non-Debarred/Suspended in CPWD

(c) Declaration under official secret Act 1923
To,

The Executive Engineer
N-Division, CPWD,
I.P. Bhawan, New Delhi.

Name of Work: A/R & M/O GPRA 400 ‘E’ Type flats at Pandara Road, New Delhi during
2026-27. (SH: - Anti termite treatment in quarters at Pandara Road.)

NIT No. : 217/EE/NDN/2026-27
Contact Details

(1) E-Mail Id. to.o

Affidavit regarding Non-Debarred/ Suspended in CPWD.

“I/We have an affidavit on Rs. 100 stamp paper duly attested by Notary regarding have not been
debarred/suspended for tendering in CPWD till the last date of submission of bid”.

Declaration under official secret Act 1923

“I/We shall maintain the secrecy of the tender documents, drawings or other records
connected with the work given to me/us. The unsuccessful tenderers shall return all the drawings
given to them. Otherwise, department has right to reject the bid and take action against me/us as
per rules”.

Signature of bidder
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Schedule of Quantity

during 2026-27. (SH: - Anti termite treatment in quarters at Pandara Road.)

A/R & M/O GPRA 400 ‘E’ Type flats at Pandara Road, New Delhi

S.No. Item Description Qty Unit Rate Amount
1 Supplying chemical emulsion in sealed containers
including delivery as specified.
1.1 Chlorpyriphos emulsifiable concentrate of 20% 4100.00 | Litre 234.75 962475.00
Diluting and injecting chemical emulsion for POST-
2 CONSTRUCTIONAL anti-termite treatment (excluding
the cost of chemical emulsion) :
Along the external wall below concrete or masonry apron
2.1 using chemical emulsion @ 2.25 litres per linear metre
including drilling and plugging holes etc.:
2.1.1 | With Chlorpyriphos E.C. 20% with 1% concentration 5000.00 | Metre | 53.45 267250.00
Treatment of existing masonry using chemical emulsion @
one litre per hole at 300 mm interval including drilling
22 holes at 45 degree and plugging them with cement mortar
1:2 (1 ce ment : 2 coarse sand) to the full depth of the hole
2.2.1 With Chlorpyriphos E.C. 20% with 1% concentration 8000.00 | Metre 43.00 344000.00
Treatment at points of contact of wood work by chemical
emulsion Chlorpyriphos (in oil or kerosene based solution)
23 @ 0.5 litres per hole by drilling 6 mm dia holes at
downward angle of 45 degree at 150 mm centre to centre
and sealing the same 12000.00 | Metre | 279.70 | 3356400.00
Total | 4930125.00
Add correction factor on all DSR item 2023 @ 0.973 | 4797012.00
Add cost Index @ 4.03% on DSR Items | 193320.00
| Total 4990332.00

Note: In case of overall percentage rates quoted by Agency is below the schedule of rates,
such below percentage shall not apply on Credit items. However, in case quoted overall
percentage is above the schedule of rates, such percentage shall also be applied on these
credit items.

1. The agency shall provide samples of all materials for approval from Engineer-in-
charge within 3 days after award of work.

2. The agency shall supply 100% of the quantity in the schedule of quantities at site
within 10 days after award of work.

Sr. D/Man Assistant Engineer (P) Executive Engineer
N-Division, CPWD N-Division, CPWD N-Division, CPWD
New Delhi New Delhi New Delhi
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