
Correction—Nil       Deletion—Nil       Insertion—Nil     Overwriting—Nil 
AE(P) 1 EE  

. 

 

 

 

 

 

भारत सरकार  
कें द्रीय लोक निर्ााण निभाग  

कायाालय -  कायापालक अनभयंता  
अर्तृसर (पंजाब) 

NIT No /निनिदा आमंत्रण सं. 80/EE-AMRITSAR/2026-27 

Name of work 
काया का िार्          

:  RENOVATION WORK OF QTR. NO. F-1, F-7, 

G-25 & G-37 AT C.R. COLONY, LAWRENCE 

ROAD, AMRITSAR. .  
 

Estimated Cost 
अिुर्ानित लागत 

: Rs. 11,11,362/- 

(Civil :Rs. 9,03,427/- & Electrical : Rs.2,07,935/-) 

Earnest Money 
धरोहर रानि 

: Rs. 22,227/- 

Time for Execution 
काया परूा करिे की अिनध 

: 06 Months 

DATE AND TIME OF 
OPENING OF BID 
निनिदा खोलिे की तारीख 
और सर्य 

: 15.30 Hrs. on 02.11.2026 

Performance Guarantee / 

निष्पादि प्रत्याभनूत 

: 5% of Estimate cost put to tender (ECPT) or 

Contract amount whichever is higher. 
 

Where the tendered amount is less than 

eighty percent (80%) of the Estimated Cost 

Put to Tender (ECPT), the bidder shall be 

required to submit Additional Performance 

Guarantee (APG) equivalent to the difference 

between the 80% amount of ECPT and 

Quoted amount.  

 
   

   

----------------------------------------------------------------------------------------------------------- 
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I N D E X 

Name of Work: RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. 

COLONY, LAWRENCE ROAD, AMRITSAR. .  

   

SL. 

NO. 

DESCRIPTION PAGE 

NOS. 

1. Cover page and Index 1-2 

2. Tender Notice 3 

3. Information and Instructions for Contractors for Bidders for e-

Tendering 

4-7 

4. Receipt of Deposition of Original EMD (Annexure-I) 8 

5.      Undertaking regarding  

(i) Obtaining GST registration Certificate 

(ii) Structure Stability 

(iii) Electrical license of eligible class  

(iv) Having not been blacklisted/debarred or penalized by any 

central goverment/state government officers/psus 

9-12 

6. CPWD-6 for e-Tendering 13-17 

7. CPWD – 7 18-19 

8. Schedule A, B, C, D, E, F (Major Component) 20-28 

9. Additional Conditions for Civil Work 29-52 

10. Additional Specifications for Civil Work 53-58 

11. Special Conditions 59 

12. Preferred Makes of Materials for Civil Works (Annexure-II) 60-64 

13. Form of Bank Guarantee for Performance Guarantee / Security 

Deposit / Mobilization Advance (Annexure-III) 

65-67 

14. Guarantee Bonds/Affidavit for Work (Annexure-IV) 68 

15 Authority Letter for Payment to Third Party (Annexure-V) 69 

16 Test Performa (Annexure- VI) 70 

17 Electrical Work 71-80 

18 Price Bid (Civil Work & Electrical Work) 81-103 

NIT approved for Rs.11,11,362/-(Rupees Eleven Lakh Eleven Thousand Three Hundred and 

Sixty Two Only) and containing page 1 to 103. 

----------------------------------------------------------------------------------------------------------------------                 

 

 

 

िररष्ठ िक्िाििीस   सहायक अनभयंता (यो.) कायापालक अनभयंता 
  के.लो.नि.नि. अर्तृसर  
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TENDER NOTICE 

                                      CENTRAL PUBLIC WORKS DEPARTMENT  

NOTICE INVITING E-TENDER 

 

 

The Executive Engineer, CPWD, Amritsar on behalf of the President of India invites 

online percentage rate bids from approved and eligible composite/B&R category contractors of 

CPWD for the following work: 

 

 

N.I.T.No.: 80/EE-AMRITSAR/2026-27 

 

Name of Work: RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. 

COLONY, LAWRENCE ROAD, AMRITSAR. .  

 

Estimated Cost:       Rs. 11,11,362/- 

  (Civil :Rs. 9,03,427/- & Electrical : Rs.2,07,935/-) 

Earnest Money: Rs. 22,227/- 

Construction Time Allowed: 06 Months  

Last date &time 

of submission of tender: Up to 15.00 Hrs. 02.11.2026 

 

The tender forms and other details can be obtained from the

 website www.etender.cpwd.gov.inandwww.eprocure.gov.in. 

 

 

 

 

Executive Engineer 

CPWD, Amritsar 

 

 

 

http://www.etender.cpwd.gov.in/
http://www.eprocure.gov.in/


Correction—Nil       Deletion—Nil       Insertion—Nil     Overwriting—Nil 
AE(P) 4 EE  

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING 

 

The Executive Engineer, CPWD, 2/1 Ram Tirath Road, Amritsar (e-mail 

eeacd.asr@cpwd.gov.in) (Tel. 0183-2560910) on behalf of the President of India invites online 

percentage rate bids from approved and eligible Composite/B&R category contractors of CPWD for the 

following work: 

 

S.No. 
NIT 
No. 

Name of work 
& 

Location 

Estimated Cost 
put to bid 

(Rs.) 

Earnest 
Money 

Stipulated 
Period of 

Completion 
of work (in 

months) 

Last date 
of online 

submission 
of 

bid, copy 
of receipt 

of 
deposition 

of 
original 

EMD and 
other 

documents 
as 

specified 
in the bid 
document. 

Date & 
time 

of 
openin

g 
of 

bid 

1 2 3 4 5 6 7 8 

1 

8
0

/E
E

-A
M

R
IT

S
A

R
/2

0
2
6
-2

7
 

RENOVATIO
N WORK OF 

QTR. NO. F-1, 
F-7, G-25 & G-

37 AT C.R. 
COLONY, 

LAWRENCE 
ROAD, 

AMRITSAR. .  

Composite : 

Rs. 11,11,362/- 
 

(Civil : 
Rs. 9,03,427/-  

&  
Electrical : 

Rs.2,07,935/-) 

Rs. 
22,227/-  

06 Months 

Up to 

15.00 Hrs. 

on 

02.11.2026 

At 

15.30 Hrs. 

on 

02.11.202

6 

 

 

1. On behalf of the President of India invites online percentage rate bids from approved and eligible 

Composite/B&R category contractors of CPWD. 

 

 

 

 

 

mailto:eeacd.asr@cpwd.gov.in
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2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents required. 

 

3. Information and Instructions for bidders posted on website shall form part of bid document. 

 

4. The bid document consisting of plans, specifications, the schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and 

other necessary documents can be seen and downloaded from website www.etender.cpwd.gov.in 

or www.cpwd.gov.in free of cost. 

 

5. But the bid can only be submitted after deposition of original EMD either in the office of Executive 

Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of 

bid submission and uploading the mandatory scanned documents such as Demand draft or Pay 

order or Bankers Cheque or Deposit at call Receipt or Fixed Deposit Receipts and Bank Guarantee 

of  any  scheduled  Bank towards EMD in favour of Executive Engineer, Amritsar Central 

Division, CPWD, Amritsar, receipt for deposition of original EMD to division office of any 

Executive Engineer (including NIT issuing EE/AE), CPWD and other documents as specified. 

While submitting the EMD the bidders should ensure that any 

insertion/addition/deletion in the FDR/TDR issued by the bank should be properly 

authenticated/ stamped by the issuing bank. In the absence of which the EMD shall not be 

considered in proper form and bid of the bidder shall be rejected by the Engineer-in-charge. 

 

6. Those contractors not registered on the website mentioned above, are required to get registered 

beforehand. If needed they can be imparted training on online bidding process as per details 

available on thewebsite. 

 

7. The intending bidder must have valid class-III digital signature to submit the bid. 

 

8. On opening date, the contractor can login and see the bid opening process.  After opening of bids 

he will receive the competitor bidsheets. 

 

9. Contractor can upload documents in the form of JPG format and PDF format. 

 

10. Contractor must ensure to quote rate in the prescribed  column(s)  meant  for quoting rate in figures 

appears in pink colour and the moment rate is entered, it  turns sky blue. In addition to this, while 

selecting any of the cells a warning appears that if any cell is left blank the same shall be treated as 

“0”. Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be 

treated as “0” (ZERO). However, If a tenderer quotes nil rates against each item in  item rate  

tender or does  not quote any percentage above/below on the total amount of the tender or any 

section/ sub head in percentage rate tender, the tender shall be treated as invalid and  will not  be 

considered as lowest tenderer. 

 Contractor must ensure to quote his percentage rate (above/below) in the attached schedules. 

 

http://www.etender.cpwd.gov.in/
http://www.cpwd.gov.in/
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11. The contractor shall get receipt of deposition of original EMD either in the office of Executive 

Engineer inviting bids or division office of any Executive Engineer, CPWD in the prescribed 

format annexed and also upload it alongwith the bid document. 

 

12. The department reserves the right to reject any prospective application without assigning any 

reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too 

many bids are received satisfying the laid down criterion. 

 

13. The tenderer should also read the General Conditions of Contract for CPWD Works 2023 

Construction Works amended upto previous day of last date of receipt of Tender (available on 

CPWD above websites), which is available as Govt. of India Publications. 

 

14. Tenders with any condition including that of conditional rebates in the tender document shall be 

rejectedforthwith. 

 

15. If a tenderer does not quote any percentage above/below/at par on the total amount of the tender or 

any section/sub head in percentage rate tender, the tender shall be treated as invalid and will not be 

considered as lowest tenderer. 

 

16. The bids will be submitted at 15.00 Hrs. on 02.11.2026. The bid submitted shall be opened at 15.30 

Hrs. on 02.11.2026 

 

17. Online bid documents submitted by intending bidders shall be opened only of those bidders, who 

have deposited EarnestMoney. 

 

18. GST, purchase tax, turn over tax, Excise duty, work contract tax or any other tax as applicable shall 

be paid by the contractor himself. The contractor shall quote his rates considering all such taxes. 

The TDS (tax deduction at source) shall be done from bill payments to the contractor as per 

Government law andrules. 

 

19. If any information furnished by the applicant is found incorrect at a later  stage,  he shall be liable 

to be debarred from tendering/ taking up of works in CPWD. The Department reserves the right to 

verify the particulars furnished by the applicant independently. 

 

20. The successful bidder shall be required to submit a Performance Guarantee of 5% (Five 

Percent) of the tendered amount or Estimated Cost Put to Tender (ECPT) 

(whichever is higher) within the time period stipulated in schedule F. Where the 

tendered amount is less than eighty percent (80%) of the Estimated Cost Put to 

Tender (ECPT), the bidder shall be required to submit Additional Performance 

Guarantee (APG) in addition to the Standard Performance Guarantee. The amount 

of Additional Performance Guarantee shall be equivalent to the difference between 

the 80% amount of ECPT and Quoted amount.  

 

21. List of Documents to be scanned and uploaded by bidder within the period of bid submission: 

 

I. Insurance Surety Bond, Demand Draft /Account Pay Banker’s Cheque / FDR/  Bank Guarantee of 

any Commercial Bank against EMD in favour of “Executive Engineer, Amritsar Central 

Division, CPWD,Amritsar”. 
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II. Copy of Receipt for deposition of original EMD issued from any Division office of CPWD 

where bidder deposited EMD. ( Format of deposition receipt should be as per Annexure-I of this 

section) 

 

III. Enlistment Order of the Contractor in CPWD. 

 

IV. GST Registration Certificate, if already obtained by the bidder. 

 

 If the bidder has not obtained GST registration as applicable, then he shall scan and upload 

following undertaking along with bid documents. 

 

 "lf work is awarded to me, l/we shall obtain GST registration certificate, as applicable, within one 

month from the date of receipt of award letter or before release of any Payment by CPWD, 

whichever is earlier, failing which l/we shall be responsible for any delay in payments which will  

be due  towards me/us on account of the work executed and/or for  any action taken by CPWD or 

GST department in this regard". (Form-A) 

 

V. Copy of Electrical license of eligible class of the bidder. In case, bidder doesn’t have electrical 

license, he shall submit an undertaking that “I/We will either obtain valid electrical license at the 

time of execution of electrical work or associate contractors having valid electrical license of 

eligible class.” (Form-C) 

 

VI. ERP  Certificate 

 

VII. The contractor has to upload undertaking that “I/We hereby declare that we have not been 

blacklisted/Debarred or penalized by any Central Goverment/State Government 

Officers/PSUs.” As per (Form -D)  

 

VIII. Undertaking on structural stability and soundness as per prescribed format Form ‘B’. 

 

 

Note: 1. Under Sno. IV it is informed that “GST registration certificate” is to be of “Punjab” 

state. In case the bidder has certificate of registration of GST of some other state then that 

registration shall not be considered and thus the bidder must upload the undertaking to avoid 

disqualification 

2. All affidavits and undertaking shall be made in current date after the date of invitation of 

tender. 

 

22. The contractor has to follow "Standard Operating Procedures (SOPs) and Guidelines for 

Construction Site for COVID-19 Outbreak" issued vide DG, CPWD, New Delhi O.M. No. 

2/9/2020-WII/DG/169 dated 05.05.2019 and any other Govt. directions in this regard from 

time to time until the effect of COVID-19. Therefore, it is suggested to go through the above 

said guidelines before submitting the tender. 

 

 

Executive Engineer CPWD, Amritsar 
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Annexure-I 

Receipt of Deposition of Original EMD 

Receipt No.: Date: 

 

1. Name ofWork :- RENOVATION WORK OF QTR. NO. F-1, F-7, 

G-25 & G-37 AT C.R. COLONY, LAWRENCE 

ROAD, AMRITSAR. .    

  

  

  

2. NITNo. :- 80/EE-AMRITSAR/2026-27 

3. Estimated Cost :- Rs. 11,11,362/- 

4. Amountof   

Earnest Money Deposit :- Rs. 22,227/- 

5. Last dateof   

submission of bid :- Upto 15.00 Hrs. on 02.11.2026 

………………………………………………………………………………………………… 

1. Name of Contractor :- ………………………………………… 

2. Form of EMD :- ………………………………………… 

3. Amount of   

Earnest Money Deposit :- ………………………………………… 

4. Date of 
submission of EMD 

 
:- 

 
………………………………………… 

 

Signature, Name and Designation 

of   EMD receiving officer (EE / AE(P) /AAO) 

Alongwith  Office stamp 

………………………………………………………………………………………………..… 
Note :- 

1. The Executive Engineer of all divisions including NIT issuing division / sub-division of CPWD 

should receive the original EMD for tender of other division. 

2. The NIT approving authority / EE at the time of issue of NIT shall also fill and upload the above 

prescribed format of receipt of deposition of original EMD along with NIT. 

3. TheExecutive Engineer receiving EMD in original form shal lexamine the EMD deposited by the 

bidder and shall issue a receipt of deposition of earnest money to the agency in a given format 

uploaded by tender inviting EE.The receipt may be issued by the AE(P)/AE/AAO. 

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive 

Engineer above deposition of EMD by the agency by email/fax/telephonically. 

5. The original EMD receiving Executive Engineer shall release the EMD after verification from 

the e-tendering portal website (www.etender.cpwd.gov.in> tender free view > advance search > 

awarded tenders) that the particular contractor is not L-1 tenderer and work is awarded. 

6. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from 

EMD receiving Executive Engineer immediately. 

 

 

 

 

 

http://www.etender.cpwd.gov.in/
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FORM “A” 

 

Undertaking regarding obtaining GST registration Certificate  

 

To  

Executive Engineer Amritsar, 

CPWD, 2/1 Ram Tirath Road,  

Amritsar. 
 

Name of work: RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. COLONY, 

LAWRENCE ROAD, AMRITSAR. .  

 

If work is awarded to me, I/We shall obtain GST registration certificate, as applicable, within 

one month from the date of receipt of award letter or before release of any payment by the CPWD, 

whichever is earlier, failing which I/We shall be responsible for any delay in payments which will be 

due towards me/us on account of the work executed and/or for any action taken by CPWD or GST 

department in this regard. 

  

 

 

 

 

Signature of Bidder(s) or an authorized  

Officer of the firm with stamp 
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FORM-‘B’ 
 

Undertaking on structural stability and soundness of already completed building and 

infrastructure projects 
 

To  

Executive Engineer Amritsar, 

CPWD, 2/1 Ram Tirath Road,  

Amritsar. 
 

Name of work: RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. COLONY, 

LAWRENCE ROAD, AMRITSAR. .  

 

I/We undertake and confirm that any buildings/ infrastructure constructed by our firm / partnership firm / 

company has not suffered any failure, making it unfit for intended use , either due to structural design and 

defects or due to use of sub-standard material or execution of sub- standard work , poor workmanship or 

any other reason during the last 25 (twenty five) years. 

 

I/We, further, undertake that if such information comes to the notice of CPWD, then Engineer-in-Charge 

shall free to terminate the bid / agreement and forfeit the entire amount of earnest money deposit, 

performance guarantee and security deposits. 

I /We, also undertake that in addition to above , the Engineer-in-Charge shall be free to debar us forever 

from tendering in CPWD. 

 

The decision of Engineer-in-Charge or any higher authority shall be final and binding. 

 

Signature of notary  

 

Signature of bidder or 

with seal of an authorized person of 

the firm with stamp 

 

 

Note :- Affidavit to be furnished on a ‘Non - judicial’ stamp paper of Rs. 200/- (Scanned copy of 

the notarized affidavit to be uploaded at the time of submission of bid) . 
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FORM-‘C’ 

 

                  UNDERTAKING REGARDING ELECTRICAL LICENSE OF ELIGIBLE CLASS 

 
 
To  

Executive Engineer Amritsar, 

CPWD, 2/1 Ram Tirath Road,  

Amritsar. 
 

Name of work: RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. COLONY, 

LAWRENCE ROAD, AMRITSAR. .  

 
 

Undertaking that “I/ We will either obtain valid electrical license at the time of execution of electrical 

work or associate contractor having valid electrical license of eligible class”. 

 

 

Date                                                                                               Signature of Bidder(s) or an authorized  

Officer of the firm with stamp 
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FORM-‘D’ 

 

UNDERTAKING REGARDING HAVING NOT BEEN BLACKLISTED/DEBARRED OR 

PENALIZED BY ANY CENTRAL GOVERMENT/STATE GOVERNMENT OFFICERS/PSUS 

 
 
To  

Executive Engineer Amritsar, 

CPWD, 2/1 Ram Tirath Road,  

Amritsar. 
 

Name of work: RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. COLONY, 

LAWRENCE ROAD, AMRITSAR. .  

 
 

Undertaking that “I/We hereby declare that we have not been blacklisted/Debarred or penalized by any 

Central Goverment/State Government Officers/PSUs.”. 

 

 

Date                                                                                               Signature of Bidder(s) or an authorized  

Officer of the firm with stamp 
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CPWD-6 FOR E-TENDERING 

 

1. Percentage rate bids are invited on behalf of President of India from approved and eligible 

composite/ B&R category contractors of CPWD for the Work of "RENOVATION WORK OF 

QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. COLONY, LAWRENCE ROAD, AMRITSAR. .  

 

The enlistment of the contractors should be valid on the last date of submission of bids.In case 

the last date of submission of bid is extended, the enlistment of contractor should be valid on the 

original date of submission of bids. 

 

1.1 The work is estimated to cost Rs. 11,11,362/- (Civil: Rs. 9,03,427/- & Electrical : Rs. 2,07,935/-

). This estimate, however, is given merely as a rough guide. 

 

2. Agreement shall be drawn with the successful bidders on prescribed Form No.  CPWD 7 which 

is available as a Govt. of India Publication and also available on website www.cpwd.gov.in. 

Bidder shall quote his rates as per various terms and conditions of the said form which will form 

part of the agreement. 

 

3. The time allowed for carrying out the work will be 06 Months from the date of start as defined 

in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance 

with the phasing, if any, indicated in the bid documents. 

 

4. (i) The site for the work is available.The same shall be handed over on as is where is basis. 

 (ii)    The architectural and structural drawings shall be made available in phased manner, as per 

requirement of the same as per approved programme of completion submitted by the 

contractor after award of work. 

 

5  The bid  document  consisting  of  plans,  specifications,  the schedule of quantities  of  various 

types of items to be executed and the set of terms and conditions  of  the contract to be complied 

with and other necessary documents except Standard General Conditions of Contract Form can 

be seen on website www.etender.cpwd.gov.in or www.cpwd.gov.in or in the office of 

Executive Engineer, CPWD, Amritsar free of  cost. 

 

6. After submission of the bid the contractor can re-submit revised bid any number of times but 

before last time and date of submission of bid as notified. No post tender modification is allowed 

by the tenderer except through negotiations if required.In case tenderer does so the tender will be 

rejected and tenderer will be debarred for future tendering in CPWD for two years by enlisting 

authority.  

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the  items)  but before last  time  and date of 

submission of bid asnotified. 

 

8. Earnest Money in the form of Treasury Challanor Demand Draft or Pay order or Banker‘s 

Chequeor Deposit at Call Receipt or Fixed Deposit Receipt  (drawn  in  favourof Executive 

Engineer, Amritsar Central Division, CPWD, Amritsar) shall be scanned and uploaded to the 

e-Tendering website within the period of bid submission. The original EMD should be deposited 

either in the office of Executive Engineer inviting bids or division office of any Executive 

Engineer, CPWD within the period of bid submission. The EMD receiving Executive Engineer 

(including NIT  issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to 

the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in theNIT. 

 

The receipt shall also be uploaded to the e-tendering website by the intending bidder upto 

http://www.cpwd.gov.in/
http://www.etender.cpwd.gov.in/
http://www.cpwd.gov.in/
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the specified bid submission date and time. 

 

9.        A part of earnest money is acceptable in the form of bank guarantee also.  In such case, 

minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in 

shape prescribed above and balance may be deposited in shape of Bank Guarantee of any 

scheduled bank having validity for six months or more from the last date of receipt of bids which 

is to be scanned and uploaded by the intending bidders. 
 

Copy of Enlistment Order and certificate of work experience and other documents as specified in 

the press notice shall be scanned and uploaded to the e-Tendering website within the period of 

bid submission. 

 

Online bid documents submitted by intending bidders shall be opened only of those bidders, 

whose original EMD deposited with any division of CPWD and other documents scanned and 

uploaded are found in order. 
 

The bid submitted shall be opened at 15:30 Hrs. on 02.11.2026 

 

10. The bid submitted shall become invalid: 

(i) The bidder is found ineligible. 

(ii) The bidder does not deposit original EMD with division office of any Executive 

Engineer,CPWD. 

(iii) The bidder does not upload all the documents (including GST Registration or 

undertaking as applicable) as stipulated in the bid document including the copy of 

receipt for deposition of original EMD. 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in the 

office of bid openingauthority. 

 

(v) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section / sub head in 

percentage rate tender, the tender shall be  treated  as invalid and will not be considered 

as lowest tenderer. 

 

11.       The contractor whose bid is accepted will be required to furnish performance guarantee at 

specified percentage mentioned in Schedule E within the period specified in Schedule F. This 

guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10000/-) or 

Deposit at Call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/ Demand 

Draft of any scheduled bank/ Pay order of any Scheduled Bank of any scheduled bank (in case 

guarantee amount is less than Rs.1,00,000/-) or Insurance Surety Bonds, Account Payee Demand 

Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance 

with the prescribed form. In case the contractor fails to deposit the said performance guarantee 

(and Additional Performance guarantee) within the period as indicated in Schedule-‘F’, 

including the extended period if any, the Earnest Money deposited by the contractor shall be 

forfeited automatically without any notice to the contractor. The earnest money deposited along 

with bid shall be returned after receiving the aforesaid performance guarantee. 

 

 

The contractor whose bid is accepted will also be required to furnish either copy of applicable 

licenses/ registrations or proof of applying for obtaining labour licenses, registration with EPFO, 

ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also 

ensure the compliance of aforesaid provisions by the sub contractors, if any engaged by the 

contractor for the said work within the period specified in ScheduleF. 
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12. The description of the work is as follows: 
 

RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. COLONY, 

LAWRENCE ROAD, AMRITSAR. .  

 

Intending Bidders are advised to inspect and examine the site and its surroundings andsatisfy 

themselves before submitting their bids as to the nature of the ground and sub- soil (so far as is 

practicable), the form and nature of the site, the means of access tothe site, the accommodation 

they may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other  circumstances  which may influence or affect their bid. A bidders shall 

be deemed to have full knowledge of the site whether he inspects it or not and no extra charge 

consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 

responsible for arranging and maintaining at his own cost all materials, tools &  plants,  water, 

electricity access, facilities for workers and all other  services required for  executing  the work 

unless otherwise specifically provided for in the contract documents. Submission of a bid by a 

bidders implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of conditions and rates 

at which stores, tools and  plant, etc. will  be issued to him by the Government and local 

conditions and other factors havinga Bearingon the execution of the work. Copies of other 

drawing and documents pertaining to the works will be open for inspection by the tenderers at 

the office of Executive Engineer, CPWD, Amritsar. 

 

13. The competent authority on behalf of the President of India does not bind itself to accept the 

lowest or any other bid and  reserves to itself the authority to  reject any or  all the bids received 

without the assignment of any reason.  All bids  in which any of  the prescribed condition is not 

fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be 

summarily rejected. 
 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 

the bids submitted by the contractors who resort to canvassing will be liable forrejection. 
 

15. The competent authority on behalf of President of India  reserves to himself the  right  of 

accepting the whole or any part of the bid and the bidders shall  be  bound  to  perform the same 

at the ratequoted. 
 

16. The contractor shall not be permitted to bid  for works in  the CPWD  Circle  (Division in case of 

contractors of Horticulture/Nursery category) responsible for award and execution of contracts, 

in which his near relative is posted  a Divisional Accountant or  as an officer in any capacity 

between the grades of  Superintending  Engineer  and Junior Engineer (both inclusive). He shall 

also intimate the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any gazetted officer in the Central Public Works 

Department or in the Ministry of Urban Development. Any breach of this condition  bythe  

contractor  would render him liable to be removed from the approved list of contractors of this 

Department. 

 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to 

work as a contractor for a period of one year after his retirement from Government service, 

without the prior permission of the Government of India in writing. This contract is liable to be 

cancelled if either the contractor orany of his employees is found any time to be such a person 

who had not obtained the permission   of the  Government of India as aforesaid before 

submission of thebid or engagement in the contractor’sservice. 
 

18. The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the 
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date of opening of bids in case of single bid system. Further (i) If any tenderer withdraws his 

tenders or makes any modifications in the terms & conditions of the tender which is not 

acceptable to the department within 7 days after last date and time (24 hours basis) of submission 

of bids, then the Government shall without prejudice to any other right or remedy, be at liberty to 

forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work is 

issued or not. (ii) If any tenderer withdraws his tenders or makes any modifications in the terms  

& conditions of the tender which is not acceptable to the department after expiry of 7 days after 

last date and time (24 hours basis) ofsubmission bids, then the Government shallwithout 

prejudice to any other right or remedy,be at liberty to forfeit 100% of the  earnest money 

absolutely irrespective of letter of acceptance for the work is issued or not.(iii) Withdrawal of 

tender,by the tenderer,shall only be made through e tender portal.Any other method i.e. through 

letter/e mail etc shall not be considered. (iv) In case of forfeiture of earnest money as prescribed 

in para (i) and (ii) above,the bidder  shall not be allowed to participate in the rebidding process 

of the same work. 
 

19. This notice inviting Bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from 

the stipulated date of start of the work,sign the contract consisting of:- 

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications 

and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid 

and  the rates quoted online at the time of submissionof bid and acceptance thereof 

together with any  correspondence  leading thereto. 

(b) Standard C.P.W.D. Form 7 (GCC for CPWD works 2023 Construction Works) 

amendments upto previous day of last date of receipt of tender. 
 

20. For Composite Bids 

20.1.1 The Executive Engineer in charge of the major component will call bids for the composite work. 

The cost of bid document and Earnest Money will be fixed with 

respecttothecombinedestimatedcostputtotenderforthecompositebid. 

 

20.1.2 The bid document will include following threecomponents: 

Part A:- CPWD-6, CPWD-7/8 including schedule A to F for the major component (Civil) of the 

work, Standard General Conditions of Contract for CPWD 2023 Construction Works or latest 

edition as applicable with all amendments/ modifications upto date. 

Part B:-General / specific conditions, specifications and schedule of quantities applicable to 

major component of the work. 

Part C:- Schedule A to F for minor component (Electrical) of the work (competent authority 

under clause 2 and clause 5 shall be same authority  as  mentioned  in  schedule A to F for major 

components),  General/specific  conditions,  specifications and schedule of quantities applicable 

to minor component(s) of the work, with all amendments/modifications uptolast date of receipt 

of tender. 

In case of any discrepancy between part A, B  & C and of the  contract agreement,  the 

provision of Part A shall prevail. 

20.1.3 The bidders must associate himself, with agencies as per NITconditions. 
 

20.1.4 The eligible bidders shall quote rates for all items of major component  as well as for  all items 

of minor components ofwork. 
 

20.1.5 After acceptance of the bid by competent authority, the EE in charge of major component of the 

work shall issue letter of award on behalf of the President of India. After the work is awarded, 

the main contractor will have to enter into one agreement with EE in-charge of major component 

and has also to sign two or more copies of agreement depending upon number of EE’s/DDH in-

charge  of  minor  components. One such signed set of agreement shall be handed over to 

EE(E)/DDH in-charge of minor component(s). EE of major component will operate Part A and 
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Part B of the agreement. EE(E)/DDH in-charge of minor component(s) shall operate Part C 

alongwith Part A of the agreement. 
 

20.1.6 Entire work under the scope of composite bid including major and all minor components shall be 

executed under oneagreement. 
 

20.1.7 Security Deposit will be worked out separately for each component corresponding to the 

estimated cost of the respective component ofworks. 
 

20.1.8 The main contractor has to associate agencies for specialized component(s) conforming to 

eligibility criteria as defined in the bid document and has to submit detail of such agency(s) to 

Engineer-in-charge of relevant component(s).within prescribed time. Name of the agency(s) to 

be associated shall be approved byEngineer-in-charge of relevantcomponent(s). 

 

20.1.9 In case the main contractor intends to change any of the above agency/agencies  during the 

operation of the contract, he shall obtain prior approval of Engineer-in- charge of relevant 

specializedcomponent(s). 
 

The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case 

Engineer-in-charge is not satisfied with the performance of any agency, he can direct the 

contractor to change the agency executing such items of work and this shall  be binding on 

thecontractor. 
 

20.1.10 The main contractor has to enter into MoUwith agency(s) associated  byhim.  Copy  of such 

MoU shall be submitted to EE in charge of each relevant component as well as to EE in charge 

of major component. In case of change of associate contractor, the main agency(s) has to enter 

into MoU/agreement with the new contractor associated by him. 
 

20.1.11 Running payment for the  major component shall be made by EE of major discipline  to the main 

contractor. Running payment for minor components shall be made by the Engineer- in-charge of 

the discipline of minor component directly to the main contractor. 
 

20.1.12 A. The composite work shall be treated as complete when all the components of the work are 

complete. The completion certificate of the composite  work  shall  be recorded by Engineer-in-

charge of major component after record of completion certificate of all othercomponents. 
 

20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major component. 

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for  their 

component of work and pass on the same to the EE of major component for including in the final 

bill for composite contract. 

 

Executive Engineer 

CPWD, Amritsar 
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CPWD – 7 

 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

Percentage Rate Tender & Contract for Works 

 

Tender for the work of "RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT 

C.R. COLONY, LAWRENCE ROAD, AMRITSAR. . " 

 

(i) To be uploaded by 15.00 Hrs. on 02.11.2026 to Executive Engineer, CPWD, 

Amritsar/upload atwww.etender.cpwd.gov.in 

 

(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 

02.11.2026 in the office of Executive Engineer, CPWD, Amritsar. 

 

TENDER 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 

Rules referred to in the conditions of contract and all  other  contents in the  tender document  

for thework. 

 

I/We hereby tender for the execution of the work specified for the President of India 

within the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all 

respect with the specifications, designs, drawing and instructions in writing referred to  in Rule-

1 of General Rules and Directions and in Clause 11 of the Conditions of contract  and  with such 

materials as are provided for, by, and in respect of  accordance  with,  such  conditions so far 

asapplicable. 

 

We agree to keep the tender open for Thirty (30) days from the due date  of  its opening 

in case of single bid system and not to make any modification in its terms andconditions. 

 

A sum of Rs. 22,227/- is hereby forwarded in Insurance Surety Bond /Demand Draft / 

Account payee Banker Cheque/ Bank Guarantee of a commercial bank/fixed deposit receipt / 

issued by a commercial bank as earnestmoney. 

 

A copy of earnest money in Insurance Surety Bond, Demand Draft /Account Pay 

Banker’s Cheque / FDR/  Bank Guarantee of any Commercial Bankis scanned and uploaded 

(strike out as  the  case may be). If I/We, fail to furnish the prescribed performance guarantee 

within prescribed period, I/We agree that the said President of India or his successors, in office 

shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 

money absolutely. Further, if I/We fail to commence work as specified, I/ We agree that 

President of India or the successors in office shall without prejudice to any other right or 

remedy available  in law, be at liberty to forfeit the said Performance Guarantee (and 

Additional Performance guarantee) absolutely. The said   Performance Guarantee (and 

Additional Performance guarantee) shall be a guarantee to execute all the works referred to 

in the tender documents upon the terms and conditions contained or referred to those in excess 

of that limit at the rates to be determined in accordance with the provision contained in Clause 

12.2 & 12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest 

money or Performance Guarantee (and Additional Performance guarantee) as aforesaid, 

I/We shall be debarred for participation in the re-tendering process of the work. 

 

http://www.etender.cpwd.gov.in/
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Further, I/We agree that in case of forfeiture of Performance Guarantee (and Additional 

Performance guarantee) as aforesaid, I/We shall be debarred for participation in the re-

tendering process of the work. 

 

I/We undertake and confirm that eligible similar work(s) has/have not been got  

executed through another contractor on back to back basis. Further that, if such a violation 

comes to the notice of Department, then I/We shall be debarred for tendering in CPWD in  

future forever. Also, if such a violation comes to the notice of Department before date of start  

of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee. 

 

I/We hereby declare that I/We shall treat the tender documents drawings and other 

records connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 

Dated Signature of Contractor 

Witness: PostalAddress 

 

Address: 

Occupation: 

ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of Rs. ……………...... 

(Rupees................................................................................................. 

................................................................................................................................) 

 

The letters referred to below shall form part of this contract agreement:- 

(a) 

(b) 

(c)  
 

For & on behalf of the President of India. 

Signatures............................. 

Dated: Designation............................ 
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PROFORMA OF SCHEDULES  

(FOR MAJOR COMPONENT – CIVIL COMPONENT) 

(Separate Performa for Civil & Elect. Works in case of Composite Tenders) (Operative 

Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE ‘A’ 

 

Schedule of quantities (as per CPWD-3) Schedule of Quantities attached  

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/document for the work, if any. 

 

 NIL  

 

SCHEDULE ‘E’ 

 

Reference to General Conditions of contract: General Conditions of Contract for Central PWD 

Works 2023 Construction Works incorporating all amendments issued upto previous day of 

last date of receipt of tender. 

 

Name of work: RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. 

COLONY, LAWRENCE ROAD, AMRITSAR. .  

 

 

(i) Estimated cost of work: Rs. 11,11,362/- (Civil :Rs. 9,03,427/- & Electrical 

: Rs.2,07,935/-) 

(ii) Earnest money: Rs. 22,227/- (to be returned after receiving 

performance guarantee) 

(iii) Performance Guarantee:                          (a) 5% of tendered value or Estimated cost put  

                                                                                  to tender (ECPT) whichever is higher 

                                                                               (b) Where the tendered amount is less than eighty 

percent (80%) of the Estimated Cost Put to Tender 

(ECPT), the Performance guarantee, in addition to the 

requirement in (a) above, shall be increased by an 

amount equal to the to the difference between the 

eighty percent (80%) amount of ECPT and tendered 

amount. 

(iv) Security Deposit: 2.5% (Two & Half percent) of accepted tendered amount. 
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SCHEDULE ‘F’ 

 

GENERAL RULES & DIRECTIONS : 

 

Officer inviting tender Executive Engineer CPWD, Amritsar or 

successor thereof 

 

Maximum percentage for quantity of items 

of work to be executed beyond which rates 

are to be determined in accordance with 

Clauses 12.2&12.3. See below 

 

Definitions: 

 

2(v)   Engineer-in-Charge Executive Engineer CPWD,Amritsar or 

successor thereof 

 

 

2(viii) AcceptingAuthority Superintending Engineer, Jalandhar Circle, 

CPWD, Jalandhar or successor thereof 

 

 

2(x) Percentage on cost of materials 

and labour to coverall 

Overheads and profits. 15% 

 

2(xi)  Standard Schedule of Rates DSR-2023  

 

2(xii)  Department Central Public WorksDepartment 

 

9(ii) Standard CPWD Contract Form GCC for CPWD Works 2023 Maintenance 

Work CPWD Form 7 as modified and amended upto 

previous day of last date of receipt of tender. 

 

Clause 1 

 

(i) Time allowed for submission of 

Performance Guarantee, 

Programme Chart (Time and 

Progress) and Applicable labour 

licenses, Registration with EPFO, 

ESIC and BOCW Welfare Board 

including Provident Fund Code 

No. or proof of applying thereof 

from the date of issue of letter of 

acceptance  10 days 

 

(ii) Maximum allowable extension 

with late fee @ 0.1% per day of 

Performance Guarantee amount 

beyond the period providedin 

(i) above  05 days 
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Clause 2 

 

Authority for fixing compensation under 

clause2.       Superintending Engineer 

CPWD, Jalandhar  or Successor thereof 

 

Clause Applicable : - 5 or 5A  Clause  5A   

         (The contract period will not be extended.)   

Number of days from  the  date of issue 

of letter of acceptance for reckoning date 

of start  15 days 

 

Schedule of handing over of site 

 

Part Portion of Site Description Time Period for 
handingoverreckoned 
from date of issue of 

letter ofintent. 
1 Full site for the work Full site for the 

work 
On the day of issue of 

letter of 

commencement of 

work on as is where is 

basis by the Engineer-

in-Charge. 

Time allowed for execution ofwork. 06 Months Authority 

to: 

(i) Convey the decision of shifting 

of milestone and Extension of 

time 

Executive Engineer CPWD, Amritsar or 

Successor thereof 

(ii) Decide shifting of milestone 

and Extension of time 

Superintending Engineer CPWD, Jalandhar or 

Successor thereof 

(iii) Decide shifting of date of start Superintending Engineer CPWD, Jalandhar or 

Successor thereof 

 

Clause 5.2,5.3,5.5    Applicable 
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Schedule of Issue of Drawing 

 

 

Part Portion of 

Design 

Description Time Period for Issue of 

design reckoned from 

date of acceptance letter 

  Part A  Architectural concept drawing of work  On the Date of start of 

work 

  Structural drawings of Sub- structure 

like foundations and plinth beam 

10 days of start of work 

  Superstructure R.C.C. drawings 21 days of start of work 

  Any other misc. drawing including 

plumbing etc. felt necessary/required 

and requested by contractor in writing 

to Engineer-in-Charge. 

15 days of request 

  For E&M design and concept cum 

working drawings provisions shall be 

as per mentioned in individual section 

of each electric service in the E&M 

part of this document and same shall 

have to be followed.  

 

    

 

 

 

Mile stone(s) as per table given below:- 

 

Sl. 

No. 

Description of Milestone  Time Allowed 

in days (from 

date of start) 

Amount to be withheld 

in case of non 

achievement of 

milestone 

1 1/8 of tendered amount ¼ of total 

perios 

1.25 % of accepted 

tendered amount. 

2 3/8 of tendered amount ½ of total 

perios  

1.25 % of accepted 

tendered amount. 

3 1/2 of tendered amount ¾ of total 

perios 

1.25 % of accepted 

tendered amount. 

4 Completion of all the works and cleaning of 

site and including handing over 

Full period  1.25 % of accepted 

tendered amount. 

Note : Mile stones shall be applicable both for Major component (Civil work) as well as for 

Minor component (Electrical work) of the work. The amount will be withheld (in case of non 

achievment of milestone) component wise by Engineer in charge of both components with 

respect to their component.The tendered amount (as referred in table above) will be taken as per 

the tendered amount of their respective component.  
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Clause-6 :-   Clause 6 applicable :-   Applicable (ERP Electronic  

Measurement book (e-MB) to be 

submitted by agency)        

Clause 7 

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any, since the last such payment 

for being eligible to interim payment Rs. 05.00 Lakh/as decided by Engineer 

in Charge (for Civil Work) 

 
CLAUSE 7A 

Whether Clause 7Ashall be Yes 

Applicable (No Running Account Bill shall be paid 

for the work till the applicable 

labourlicences, registration with EPFO, 

ESIC and BOCW Welfare Board, 

whatever applicable are submitted bythe 

contractor to theEngineer-in-charge). 

CLAUSE 7B 

 
by contractor as per Annexure-VI) 

Clause 10A 

 

List of testing equipment to be provided by the contractor at site lab. 

 

All necessary equipment for conducting all necessary tests shall be provided at the site in the 

well furnished site laboratory by the contractor at his own cost with proper light and  

ventilation. The following minimum laboratory equipment shall be set up at site office 

laboratory:- 

 

Sl. No. Equipment Numbers 

(Minimum) 
1. Slump cone, steel plate, tamping rod, steel scale, scoop etc.  4 

2. Weighing scale platform type 100 Kg capacity 2 

3. Graduated glass measuring cylinder  As per requirement 
(Min 6 nos) 

4. Sets of sieves of 450mm internal dia for coarse aggregate 

[100mm, 80mm, 63mm, 50mm, 40mm;25mm, 20mm; 

12.5mm, 10mm;6.3mm, 4.75mm complete with lid and 
pan] 

1 

5. Sets of sieves of 300mm internal dia for fine aggregate 

[4.75mm; 2.36mm; 1.18mm; 500 microns;425 microns; 

300 microns, 150 micron 90 micron;75micron , with lid 
and pan] 

1 

6. Silt jar 2 

7. Cube moulds size 150mmx150mmx150mm As per requirement 

(Min 24 Nos) 

8 Cube Compression testing machine ((Digital) (Min 100 

MTcapacity) 

1 

Payment to third party Applicable (Authority letter to be given 
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9. Hot air oven temp. Range 50°C to 300°C- sensitivity 1 

degree 

1 

10. Electronic balance 600gx0.1g. and 10kg 1 each 

11. Physical balance weight up to 5 kg 1 

12. Measuring jars 100ml, 200ml, 500ml As required 
(Min 2 each) 

13. Gauging trowels 100mm & 200mm with wooden 

handle 

As required 

(Min 4nos.) 

14. Spatula 100mm & 200mm with long blade wooden 

handle 

As required 

(Min 4nos.) 

15. Vernier calipers 12” & 6” size 1 each 

16. Digital paint thickness meter for steel 500 micron 
range 

1 

17. GI /MS tray 600x450x50mm, 

450x300x40mm,300x250x40mm 

2 No each 

18. Screw gauge 0.1mm-10mm, least count 0.05 2 

19. Water testing kit As required 
 

20. Floor Brushes, hair dusters, scrappers, wire brush, paint 

brushes, shutter steel plat oil, kerosene with stove etc. 

6 each 

21. Any other equipment for site tests as outlined in BIS 

codes and as directed by the Engineer-in-charge. 
 

22 Computer and Laser Printer 1 Set 

 

Clause 10B(ii) 

 

Whether Clause 10 B (ii) shall  Not Applicable 

be applicable  

 

Clause10C Not Applicable  

 

Component of labour expressed as 

percent of value of work 

 

Clause10 CC Not Applicable  

 

Clause 11 

Specifications to be followed 

for executionofwork CPWD Specification 2019 (Vol. I & II) with correction 

slips upto previous day of last date of receipt of tender. 

 

Clause12  Maintenance  Work  

(The overall Deviation shall be as per O.M. No. 

DG/CON/Maintenance 2023/03 dated 18.12.2023) 

Clause16 

Competent Authority for 

Deciding reduced rates. Superintending Engineer CPWD,Jalandhar 

or Successor thereof 
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Clause 18 

 

List of mandatory machinery, tools & plants to be deployed by the contractor at site:- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

 

 

 

    

Note: The list is an indicative list and the contractor is to bring and keep the required machinery 

on just on time concept basis.No idling of machinery is to be done and the contractor will be free 

to use the machinery elsewhere as per his own requirement. 

Clause 19 

Clause 19C to decide penalty 

For each default SuperintendingEngineer CPWD,Jalandhar 

                or Successor thereof 

 

Clause 19D to decide penalty 

For each default Superintending Engineer CPWD, Jalandhar 

   or Successor thereof 

 

Clause 19G to decide penalty 

For each default Superintending Engineer CPWD ,Jalandhar 

   or Successor thereof 

Clause 19K to decide penalty 

For each default Superintending Engineer CPWD, Jalandhar 

   or Successor thereof 

S.No. Equipment Numbers (Minimum) 

1. Fully Automatic Concrete Batching plant 

(Min. 3 cum./hr.) 

As per site Requirement  

2. Concrete pump As per Requirement of work 

3. DG set of suitable capacity.  As per Requirement of work 

4. Transit Mixer As per Requirement of work 

5. Needle Vibrators. 2 

6. Plate Vibrator 2 

8. JCB, Excavator, Dumper, Tipper As per Requirement of work 

9. Reinforcement cutting & Bending machines 2 

10. Screed Vibrator  As per requirement 

11 Total station. As per Requirement of work 

12. Auto level & staff. As per Requirement of work 

13. Water tanker (Minimum capacity of 5000 

litres) 

As per Requirement of work 

14. Welding machine 400 Ampere 1 

16. Centrifugal mono block water pump 

minimum capacity 2 HP 

As per Requirement of work 

19. Any other machinery required for 

completion of the work as per decision of 

Engineer-in-charge. 

As per Actual requirement 

20. Any other machinery required for 

completion of the work as per decision of 

Engineer-in-charge. 

As per Actual requirement 
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       Clause 25    Settlement of disputes by Conciliation and Arbitration 

1.0 Conciliator:                                         SDG (Chandigarh) or Successor thereof 

2.0        Arbitrator Appointing Authority:       SE-Jalandhar or Successor thereof 

3.0 Place of Arbitration:                          As decided by Arbitrator. 

      Clause 32     

 

Requirement of Technical Representative(s) and recovery Rate 

 
SI 

No. 
Minimum 

Qualification of 
Technical 

Representative 

Discipline Designation 
(Principal 
Technical 
/Technical 

representative) 

Minimum 
Experience 

Number Rate at which recovery shall be 
made from the contractor in the 
event of not fulfilling provision 

of 

Clause 32     

1. Graduate 
Engineer or 
Diploma 
Engineer 

 Civil Project 
Manager 

cum 
planning / 
quality/site 

/billing 
Engineer  

2 or 05 

years 

respectivly 

1 Rs. 
25,000/- 

Per 
Month 

Per 
Person 

Rs. 
Twenty five 
Thousand 

Per 
Month 

Per 

 

Assistant Engineers retired from Government services that are holding Diploma will be treated 

at par with Graduate Engineers. 

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can 

be treated at par with Graduate Engineers for the purpose of such deployment subject to the 

condition that such diploma holders should not exceed 50% of requirement of degree engineers. 

Clause 38 

 

(i) (a) Schedule/statement for    

determining theoretical quantity of 

cement & bitumen on the basis of 

Delhi ScheduleofRates                 DSR- 23 

 

(ii) Variations permissible on theoretical 

quantities: 

(a) Cement 

For works with estimated cost put 

to tender not more than Rs.25 lakh. 3% plus/minus. 

For works with estimated cost put 

to tender more thanRs.25 lakh. 2% plus/minus. 

 

(b) BitumenAllWorks 2.5%  plus & only & nil on minus side. 

 

(c) Steel Reinforcement and 

structural steel sections foreach 

diameter, sectionandcategory 2% plus/minus 
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(d) All other materials. Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

SI 

No. 

Description of Item Rates in figures and words at which 

recovery shall be made from the 

Contractor 

Excess beyond 

permissible 

variation 

Less use beyond 

permissible 

variation 

1. Cement (PPC) Nil Rs. 7,000 per M.T. 

2. Cement (OPC) Nil Rs. 7,200 per M.T. 

3. Reinforcement Bars TMT-500   

(i) Primary Manufacturer Nil Rs. 75,900 per M.T. 

(ii) Secondary Manufacturer Nil --- 

4. Structural Steel Nil Rs. 84,614 per M.T. 

 

Note :-Recovery rates of Cement & Steel including applicable GST. 
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ADDITIONAL CONDITIONS FOR CIVIL WORK 

 

1.0 General Conditions for Civil Works 

 

1.1 The work in general shall be carried out in accordance with the CPWD Specifications 2019 Vol. 

I & II (corrected up to previous day of last date of receipt of tender) hereinafter referred as 

CPWD Specifications. Quantities indicated in schedule of work are tentative. Contractor shall 

procure the material carefully after referring to drawings etc and no claim for loss of profit due to 

non-execution of any scheduled quantity shall be accepted at any stage.  

1.2 Order of Preference: In case of any difference or discrepancy between the description of items 

as given in the schedule of  quantities,  specifications  for  individual items of work, contract 

conditions and/or I.S. Codes etc., the  following order of preference shall be observed: 

(i) Description of items as given in Schedule of quantities 

(ii) Particular specifications, if any, for the item in agreement 

(iii) Special conditions, if any, in agreement 

(iv) Additional conditions, if any, in the agreement 

(v) Tender drawings attached/ issued during execution 

(vi) CPWD Specifications including correction slips up to last date of receipt of tender. 

(vii) General Conditions of Contract 2023 Construction Works for CPWD works with 

correction slips upto previous day of last date of receipt of tender. 

(viii) Indian Standards Specifications of B.I.S. 

(ix) ASTM, BS or other foreign origin code mentioned inagreement. 

(x) Manufacturer’s specifications for the item, as decided byEngineer-in-charge. 

(xi) Sound Engineering practices or well established local construction practices. 

1.3 Source of Material: 

a. The water for construction work shall be arranged by contractor.In case, contractor takes 

water from government source,which shall be done only with prior approval of Engineer in 

charge,free of cost then recovery of water charges shall be made at the rate as specified in 

GCC.The contractor shall get the water tested with regard to its suitability of use in the works 

and get written approval  from the Engineer-in-charge before he proceeds with the  use of 

same of execution of works. If the tubewell water is not suitable, the contractor shall arrange 

Municipal water or from any other sources at his own cost and nothing extra shall be paid to 

the contractor on this account. The water shall  be  got  tested  at frequency specified in latest 

CPWD specifications/BIS code.The Contractor, may be required to install industrial RO 

plant at site of appropriate capacity at his own cost, for treating water to make it compliant 

for construction purpose. 

b. Stone for stone masonry, stone aggregates and stone ballast shall be of hard stone variety 

mined from Govt. approved mines.  The contractor shall submit source(s)  of material along 

with samples of material from that source. Based on stipulated specifications, source and 

sample shall be approved by the Engineer-in-Charge. 

c. Coarse and fine aggregates to be used for concrete work, mortar for  masonry, plaster etc 

shall be sourced from Govt. approved mines or manufacturer(s) as approved by Engineer-in-

charge. The contractor shall submit source(s) of material along with samples of material 

from that source which conform to CPWD specification. Based on  stipulated  specifications, 

source and sample shall be approved by the Engineer-in-Charge. 

d. In schedule of quantity, wherever provision for coarse sand and fine sand is  specified in any 

item, use of crushed stone  sand  or manufactured sand shall also be  permissible   as   per   

CPWD  specification provisions.   Nothing   extra   shall   be   payable or recoverable on this 

account, over & above the quoted rate(s) of respective item. However decision of the 

Engineer-in-charge w.r.t. selection of material i.e. natural sand, crushed stone sand, 

manufactured sand etc. shall be final and binding on contractor. 
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e. Special Conditions regarding Royalty of Materials to be used in Construction work:The 

contactor has to follow the provision of  Mining Act in accordance with statutory orders of 

state Government and Central Government. 

1.4       The work is to be executed on a site which may imposes restricted access and restricted 

movement. The contractor should acquaint himself about the security restrictions at entry 

gates. The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the user and occupants of the adjacent properties, military establishment 

and to the public in general. The Contractor shall take all care, as not to damage any other 

adjacent property in the campus or other services running adjacent to the plot. If any damage 

is done, to any property, the same shall be made good by the Contractor at his own cost and to 

the entire satisfaction of the Engineer-in-Charge. The Contractor shall use such methodology and 

equipment for execution of the work, so as to cause minimum environmental pollution of any 

kind during construction, to have minimum construction time and minimum inconvenience to 

occupants / workmen in the campus and also to the occupants of the buildings on the adjacent 

plot and public in general, etc. He shall make good at his own cost and to the entire satisfaction 

of the Engineer in Charge any damage to roads, paths, cross drainage works or public or private 

property whatsoever caused, due to the execution of the work or by traffic brought thereon, by the 

Contractor. Further, the Contractor shall take all precautions to prevent any pollution of streams 

and waterways. All waste or superfluous materials shall be carted away by the Contractor, 

entirely to the satisfaction of the Engineer-in-Charge. Utmost care shall be taken to keep the 

noise level to the barest minimum so that no disturbance as far as possible is caused to the 

occupants users of adjoining buildings. No claim what so ever on account of site constraints 

mentioned above or any other site constraints not specifically stated here, shall be entertained 

from the Contractor. Therefore, the Contractors are advised to visit the site and  get first hand 

information of site constraints and working restrictions before they quote their tenders. Nothing 

extra on this account shall be payable. 

1.5 A)Testing of Materials:Regarding testing of civil & electrical materials, which cannot be tested 

in site laboratory and/or to be tested at an independent laboratory, the  testing of materials shall 

be conducted in Govt. Laboratory/  Govt.  colleges/  IITs/NITs  or from the laboratory approved 

by the SDG Chandigarh. The charges of testing of materials in approved laboratory shall be 

borne as below:- 

All expenditure to be incurred for testing of samples e.g. packaging, sealing, 

transportation, loading, unloading etc. including testing charges shall be borne by the 

contractor. 

 

The samples for testing shall be supplied free of cost by the contractor. The contractor shall also 

make all arrangements for transportation and delivery of samples of materials to the testing 

laboratory and nothing extra shall be payable for the same. 

1.5       B)Temporary barricading, if required for the construction site/work, shall be provided 

with colour coated MS corrugated sheets & MS frame work by the contractor at their own 

cost.The barricading physically define the boundaries of the work site for restricted entry to 

only those involved in the work and also to prevent any accident and also not causing any 

inconvenience to the adjoining people and traffic. The barricading panels shall be painted 

with “CPWD” mark in suitable size, shapes and number as directed by Engineer-in-charge 

without any extra cost. It shall be dismantled and taken away by the contractor after 

completion of the work at his own cost with the permission of Engineer-in-charge. 
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1.6       ProgramChart: 

a. The Contractor shall prepare an integrated program chart and action there of as per GCC 2023 

Construction Works- Clause 5.1 of Contract. 

b. The integrated program chart including civil as well as E & M activities for the execution of 

work, showing clearly all activities from the start of work to completion, with details of 

manpower, equipment and machinery required for the fulfillment of the program within the 

stipulated period and submit the same for approval of the Engineer-in-Charge within seven days 

of the award of the work. These shall be submitted by the contractor through electronic media 

besides forwarding hard copies of the same. The integrated program chart so submitted should not 

have any discrepancy with the physical milestones attached in the contract agreement. 
c. The program chart should include the following:- 

i) Descriptive note explaining sequence of variousactivities. 

ii) Network (PERT/CPM/BAR CHART) prepared on MS project which will indicate resources in 

financial terms, manpower and specialized equipment for every importantstage. 

iii) Program for procurement of materials by thecontractor. 

iv) Program for arranging and deployment of manpower both skilled and unskilled so as to achieve 

targeted progress. 

v) Program of procurement of machinery / equipment having adequate capacity, commensurate with 

the quantum of work to be done within the  stipulated period, by thecontractor. 

vi) Program for achieving monthly milestones and periodic milestones. 

 

d. If at any time, it appears to the Engineer-in-Charge that the  actual  progress  of work does not 

conform to the approved program referred above,  the  contractor shall produce a revised program 

showing the modifications to the approved  program by additional inputs to ensure completion of 

the work  within  the  stipulatedtime. 

e. The submission for approval by the Engineer-in-Charge of such program or the furnishing of 

such particulars shall not relieve  the  contractor  of any of his duties or responsibilities under the 

contract. This is without prejudice to the right of Engineer-in-Charge to take action against the 

contractor as per  terms  and conditions of theagreement. 

f. The  contractor shall also be required  to submit 2 sets of  monthly progress report  of the work in 

a computerized form, every month. 

g. The monthly progress report shall contain the following: 

i) Construction schedule of the various components of the work through a bar chart for the next 

month (or as may be specified), showing targeted tasks (including material and labour 

requirement) and up todate progress. 

ii) Progress chart of the various components of the work that were planned and achieved, for the 

month as well as cumulative up to the  month  under  reckoning, with reason for deviations, if any 

in a tabular format 

iii) Plant and machinery statement, indicating those deployed in thework. 

iv) Man-power statement indicating: 

v) Individually the names of all the staff deployed on the work, along with their designations. 

vi) No. of skilled workers (trade wise) and total no. of unskilled workers deployed on the work and 

their location of deployment i.e.blocks. 

vii) Financial statement, indicating the broad details of all the running account payment received up to 

date, such as gross value of  work  done,  advances taken, recoveries effected, amount withheld, 

net payments details of cheque payment received, extra/substituted/deviation items if any,etc. 

viii) Few photos of the months activities. 

ix) The progress report must reach to Division office upto 5th of each month failing which 

recovery @ Rs. 500/- per day (subject to maximum 10000/-per report not submitted)  shall 

be deducted from the running/final bill of the agency.  

 

1.7 QUALITY ASSURANCE/TESTING OF MATERIALS: - 
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1.7.1 Water tanks, taps, sanitary, water supply & drainage pipes, fittings & accessories should 

conform to bye-laws of local body/corporation, where CPWD specifications are not 

available. The Contractor (s) should engage approved, licensed plumbers for the work and 

get the materials (fixtures/fittings) tested, by the municipal Body/Corporation authorities 

wherever required at his own cost. The Contractor shall submit for the approval of the 

Engineer-in-Charge, the name of the plumbing agency (along with their working experience 

in recent past) proposed to be engaged by him. 
1.7.2 With each Running Bill, the details of test carried out shall be submitted by the contractor as 

per Performa given in the tender document. 
1.7.3 Samples of materials required for testing shall be provided free of charge by the contractor. 

The contractor shall provide at his own cost suitable weighing and measuring arrangements at 

site for checking the weight dimension as may be necessary. The sealed samples are to be 

handed over to the testing lab by the contractor in the presence of representative of Engineering 

in charge. The cost/fees of all tests to be carried out in approved labs shall be borne by the 

contractor. 

1.7.4 The Contractor shall at his own risk and cost make all arrangements and shall provide all     

like facilities including material and labour, the Engineer-in-Charge may require for 

collecting, preparing, forwarding the required number of samples for testing as per the 

frequency of test stipulated in the contract specifications or as considered necessary by the 

Engineer-in-Charge, at such time and to such places, as directed by the Engineer-in- 

Charge. Nothing extra shall be payable for the above. 

1.7.5 The Contractor or his authorized representative shall associate in collection, preparation, 

forwarding and testing of such samples. In case he or his authorized representative is not 

present or does not associate him, the result of such tests and consequences thereon shall be 

binding on the Contractor. The Contractor or his authorized representative shall remain in 

contact with the Engineer-in–Charge or his authorized representative associated for all such 

operations. No claim of payment or claim of any other kind, whatsoever, shall be 

entertained from the Contractor.  

1.7.6 The tests can be got done from all govt. Institutes, Indian Institutes of Technology, National 

Institutes of Technology, Central and State research Centers, Centrally and State funded 

laboratories and private NABL testing labs as approved by the SDG-Chandigarh or successor 

thereof.  

1.7.7 Maintenance of Register of Tests:- 

 
(i)        All the registers of tests carried out at Construction Site or in outside laboratories shall 

be maintained by the contractor which shall be issued to the contractor by Engineer-in-

Charge. 
(ii)        All Samples of materials including Cement Concrete Cubes shall be taken jointly with 

Contractor by representative of the Engineer in Charge. All the assistance shall be provided by 

the contractor. Cost of sample materials is to be borne by the contractor and he shall be 

responsible for safe custody of samples to be tested at site. 
(iii) All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff 

deployed by the contractor which shall be 100% witnessed by representative of the Engineer in 

Charge. 
(iv) All the entries in the registers will be made by the designated Engineering Staff of the 

contractor and same should be regularly reviewed by Engineer in Charge or his 

representative. 
(v) Contractor shall be responsible for safe custody of all the test registers. 
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(vi) Proforma for Mandatory tests as per Annexure-54 of CPWD manual is attached with each 

Running bill. 

(vii) Submission of all test registers and material at site register along with each alternate Running 

Account Bill and Final Bill is mandatory. These registers are duly reviewed by Engineer-in-

Charge in Division Office and receipts of registers should also be acknowledged by Accounts 

branch by signing the copies and register to confirm receipt in Division office. If all the test 

registers and MAS register are not submitted by the contractor along with each alternate 

R/A Bill & Final Bill as per above provision, no payment will be released to the contractor.  

(viii) Maintenance of Materials at Site (MAS) Registers - 

(a) All MAS Registers for materials to be used in work including Cement and Steel Registers 

will have to be maintained by Contractor which will be issued to the contractor by 

Engineer-in-Charge. 

(b) The Engineer in charge will issue the registers and also inform the important work-related 

materials for which MAS has to be maintained by the contractor. 

(c) Each entry of receipt of material at site is 100% test checked by JE incharge or by AE in 

charge of work if there is no JE. If both JE & AE are available AE should test check at least 

50% of the entries. 

(d) Each MAS Register is checked by JE & AE at least once a week. 

(f) Cement Register is reviewed by EE at least once in a month for work at same st ationand 

alternate months for work at outstation. 

(ix) The work will be measured, checked and paid only if it is of the required quality and standard, 

both in respect of ingredients as well as the intended functions it is supposed to perform. In 

other words, the work should meet the required specifications and also the workmanship as per 

sound engineering practices for being eligible to be paid. 

1.7.8 Extensive testing of the materials used for construction is a pre-requisite for attaining high 

quality of the work. This shall also require specialized tests, physical, chemical, ultrasonic, 

x-ray and various other types of tests which cannot possibly be carried out in a site 

laboratory. These tests also require specialized personnel who regularly deal in such testing. 

Therefore, the need arises for carrying out the tests in outside laboratories. These laboratories 

may be in the Govt. sector, Semi Govt. or Private sector. All Govt. Institutes, Indian 

Institute of Technology, National Institute of Technology, Central and State funded 

laboratories stands approved. No approval is required for testing in these 

laboratories/institutes.  

 
1.7.9 Ultrasonic pulse velocity test shall be conducted on all RCC columns and at least 5% of the 

total number of other RCC members in each category i.e. beam, slab and footing for 

ensuring quality of concrete as per directions of Engineer- in charge. The cost of the same    

shall be borne by the contractor. 

1.7.10 In case there is any discrepancy in frequency of testing as given in list of mandatory tests  

and that in individual sub-heads of work as per CPWD Specifications higher of the two 

frequencies of testing shall be followed and nothing extra shall be payable on this account. 

1.7.11 The contractor shall ensure quality construction in a planned and time bound manner. Any 

sub-standard material / work beyond set out tolerance limit shall be summarily rejected by 

the Engineer-in-charge & contractor shall be bound to replace / remove such sub- standard / 

defective work immediately. If any material, even though approved by Engineer-In-Charge 

is found defective or not conforming to specifications shall be replaced / removed by the 

contractor at his own risk & cost. 

1.7.12 In addition to the supervision of work by CPWD engineers, the Architects deployed by the 

Client/CPWD, CPWD Quality Control/ Assurance Team and Third-party Quality Control/ 

Assurance Team shall also be carrying out regular and periodic inspection of the ongoing 
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activities in the work and deficiencies, shortcomings, inferior workmanship pointed out by 

them shall be communicated by CPWD engineers to the contractor. Upon receipt of 

instructions from Engineer in Charge these are also to be made good by necessary 

improvement, rectification, replacement upto his complete satisfaction. Special attention shall 

be paid towards line and level of internal and external plastering, exposed smooth surface of 

RCC members by providing fresh shuttering plates, rubberized linings to all the shuttering 

joints, accurate joinery work in wooden doors and windows, thinnest joints in stone/ tiling / 

cladding work, non-hollowness in floor and dado tiles work, protection of scratches over 

flooring by impounding layer of plaster of Paris, water tight pipe linings, absence of hollow 

vertical joints in brick masonry, proper compaction of filled up earth etc to achieve an 

Institution of International standards and up keeping of quality assurance shall be of 

paramount importance, as such. 

1.7.13 The Contractor shall submit, within 7 days after the date of award of work, a detailed and 

complete method statement for the execution, testing and Quality Assurance, of such items of 

works, as directed by the Engineer-in-Charge. All the materials to be used in the work, to give 

the finished work complete in all respects, shall comply with the requirements of the 

specifications and shall pass all the tests required as per specifications as applicable or such 

specifications / standards as directed by the Engineer-in-Charge. However, keeping the Quality 

Assurance in mind, the Contractor shall submit, on request from the Engineer-in-Charge, his 

own Quality Assurance procedures for basic materials and such items, to be followed during 

the execution of the work, for approval of the Engineer-in-Charge. 

 
1.7.14 FIELD LABORATORY 

The contractor has to establish within 30 days from the award of work a field 

laboratory at site including all necessary equipments and skilled manpower for the Field 

Tests as indicated in the tender document at his own cost to have proper quality 

control. Rs.2,000/-per day shall be recovered from the contractor (subject to a max of 

Rs 50000/-) for any delay beyond the specified period. If contractor fails to establish 

lab within additional period of 15 days, the Engineer in charge shall initiate action as 

deemed fit under relevant clauses of the agreement. 
 

For performing the above tests, the Field-Testing Equipment and Instruments as indicated 

in the tender document are to be arranged and maintained by the contractor at his own cost. 

1.7.15 The contractor shall ensure quality construction in a planned and time-bound manner. Any sub-

standard material / work beyond set-out tolerance limit shall be summarily rejected by the 

Engineer-in-Charge & contractor shall be bound to replace / remove such sub-standard / 

defective work immediately. 

 

1.7.16 The list of Laboratory/ Field equipment referred above is to be arranged and maintained by the 

contractor at the site of work. In case the equipment required for any test is not available at site, 

the department shall get the test conducted from the third party. However, in that event, besides 

providing free materials of sample, the cost of taking of sample, packing, transportation, 

testing charges payable to the Laboratory etc. shall be borne by the contractor irrespective 

of the results. 
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All test charges are to be borne by the contractor and no 

reimbursement will be made by the engineer-in-chrage absolutely 

whatsoever irrespective of the fact that the materials tested have 

passed or failed. 

 
1.7.17  Contractor should prepare a “Quality Assurance Plan” and obtain approval of Engineer-in-charge 

before proceeding with the Execution of work. The quality assurance plan prepared by the 

contractor should broadly conform to the Handbook on Total Quality Management Plan-2019 a 

CPWD publication freely available on CPWD website. www.cpwd.gov.in  

,,https://cpwd.gov.in/Publication/Handbook_On_Total Quality_Management.pdf 

Quality assurance policy and checklist for E & M services –2016 (Available at cpwd web site  

www.cpwd.gov.in ) https://cpwd.gov.in/Publication/Quality_Assurance_poilcy.pdf 

1.7.18 SAMPLE OF MATERIALS:- 

1.18.1 All materials and fittings brought by the contractor to the site for use shall conform to the 

samples approved by the Engineer-in-Charge which shall be preserved till the completion 

of the work. If a particular brand of material is specified in the item of work in Schedule of 

Quantity, the same shall be used after getting the same approved from Engineer-in- Charge. 

Wherever brand / quality of material is not specified in the item of work, the contractor 

shall submit the samples as per List of Approved Makes given in the tender document for 

approval of Engineer-in-Charge. For all other items, ISI Marked materials and fittings shall 

be used with the approval of Engineer-in-Charge. Wherever ISI Marked material / fittings 

are not available, the contractor shall submit samples of materials / fittings manufactured by 

firms of repute conforming to relevant Specifications or IS codes for the approval of 

Engineer-in-Charge. 

 
1.18.1 The Contractor shall procure and provide all the materials from the manufacturers / 

suppliers as per the list attached with the tender documents, as per the item description and 

particular specifications for the work. The equivalent brand for any item shall be permitted 

to be used in the work, only when the specified make is not available. This is, however, 

subject to documentary evidence produced by the contactor for non-availability of the brand 

specified and also subject to independent verification by the Engineer-in- Charge. In 

exceptional cases, where such approval is required, the decision of Engineer- in-Charge as 

regards equivalent make of the material shall be final and binding on the Contractor. No 

claim, whatsoever, of any kind shall be entertained from the Contractor on this account. 

Nothing extra shall be payable on this account. Also, the material shall be procured only 

after written approval of the Engineer-in-Charge. 

1.18.1 To avoid delay, contractor should submit samples / as stated above well in advance so as to 

give timely orders for procurement. If any material, even though approved by Engineer-in-

Charge is found defective or not conforming to specifications shall be replaced / removed 

by the contractor at his own risk & cost. Samples including brand / quality of materials and 

fittings to be used in the work shall be got approved from the Engineer-in-Charge, well in 

advance of actual execution and shall be preserved till the completion of the work. 

1.18.1 BIS marked materials except otherwise specified shall also be subjected to quality test  

besides testing of other materials as per the specifications described for the item/material. 

Wherever BIS marked materials are brought to the site of work, the contractor shall, furnish 

manufacturer’s test certificate or test certificate from approved testing laboratory to establish 

http://www.cpwd.gov.in/
https://cpwd.gov.in/Publication/Handbook_On_Total%20Quality_Management.pdf
http://www.cpwd.gov.in/
https://cpwd.gov.in/Publication/Quality_Assurance_poilcy.pdf
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that the material procured by the contractor for incorporation in the work satisfies the 

provisions of specifications relevant to the material and / or the work done. 
BIS marked items (except cement & steel for which separate provisions have been made) 

required on the work shall be got tested, for only important tests, which govern the quality of 

the product, as decided by the Engineer-in-Charge. The frequency of such tests (except the 

mandatory test) shall be 5% of the frequency as specified in BIS. For mandatory tests, the 

frequency of testing shall be as specified in the CPWD Specifications. 

1.18.1 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications nor 

BIS, then tests shall be carried out as per directions of Engineer-in-Charge. 
a. The contractor shall allow access to Third Party Quality Assurance agency (TPQA), if 

engaged by Engineer-in-charge to have a control on quality and methodology of execution. 

At least 25% of Samples of materials including Cement Concrete Cubes shall be taken 

jointly by contractor and TPQA / Engineer-in-charge or his authorised representative. All 

arrangements for transporting and getting them tested shall be made by thecontractor. 

b. All the test in field lab setup at construction site shall be carried out by the Quality control 

team/engineer to be engaged by the contractor which can be witnessed by Engineer-in-

charge or his/her representative. A daily intimation of tests to be conducted on a day shall be 

given toEngineer-in-charge or his/her representative. 

c. All the entries in the registers will be made by the designated Engineering Staff of 

thecontractor. 

d. Contractor shall be responsible for safe custody of all the test registers. 

e. Submission of original/copy of all test registers, material at site register and hindrance 

register along with each alternate Running Account Bill and with the Final Bill shall 

bemandatory. 

f. All material received at site shall be entered in MAS Register and copy of Supply order, 

MTC & Bill-invoice shall be maintained in order. The MAS Registers including Cement and 

Steel Registers shall be maintained by a qualified staff of contactor which may be inspected 

by Engineer-in-charge or his/her representative at any time. The intimation of receipt of 

material shall be sent to Engineer-in- charge or his/her representative on day to day basis for 

his approval. 

g. All the materials to be used in the work, to give the finished work complete in all respects, 

shall comply with the requirements of the specifications and shall pass all the tests required 

as per specifications as applicable or such specifications / standards as directed by the 

Engineer-in-Charge. However, keeping the Quality Assurance in mind, the Contractor shall 

submit, on request from the Engineer-in- Charge, his own Quality Assurance procedures for 

basic materials and such items, to be followed during the execution of the work, for approval 

of the Engineer-in- Charge. 

h. All the hidden items such as reinforcement, water supply lines, drainage pipes, conduits, 

sewers, putty, primers etc. are to be properly tested as per the design conditions before 

covering and their measurements in computerized measurement book duly test checked shall 

be deposited with Engineer in charge  or  his  authorized representative, prior to hiding 

theseitems. 

i. Water tanks, taps, sanitary, water supply and drainage pipes, fittings andaccessories should 

conform to byelaws and municipal body / corporation where CPWD Specifications are not 

available. The contractor should engage licensed plumbers for the work and get the materials 

(fixtures/fittings) tested by the Municipal Body/Corporation authorities wherever required 

athis own cost. 

j. The contractor shall give performance test of the entire installation(s) as per the standing 

specifications before the work is finally accepted and nothing extra whatsoever shall be 

payable to the contractor for the test. 

k. The contractor shall depute Site Engineer & skilled workers as required for the work. He 
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shall submit organization chart along with details of Engineers and supervisory staff. It shall 

be ensured that all decision making powers shall be available to the representatives of the 

contractor itself to avoid any likely delays on this account. The contractor shall also furnish 

list of persons for specialized works to be executed for various items of work. The contractor 

shall identify and deploy key persons having qualifications and experience in the similar and 

other major works,  as per the field of their expertise.  If during the course of execution of 

work, the Engineer-in-Charge is of the opinion that the deployed staff is not sufficient or not 

well experienced; the Contractor shall deploy more staff or better- experienced staff at site to 

complete the work with quality and in stipulated time limit. 

l. The contractor shall maintain all the work in good condition till the completion of entire 

work. The contractor shall be responsible for and shall make good, all damages and repairs, 

rendered necessary due to fire, rain, traffic, floods or  any other causes. The Engineer-in-

Charge shall not be responsible for any claims for injuries to person/workmen or for 

structural damage to  property happening from any neglect, default, want of proper care or 

misconduct on the part  of  the contractor or of any other of his representatives, in his 

employment during the execution of the work. The compensation, if any, shall be paid 

directly to the Department / authority / persons concerned, by the Contractor at his own cost. 

 

1.8 Sample of Work/Items: 

 

a. The contractor shall invariably prepare the samples of finishing items i.e.  flooring of 

different types, external & internal finishing i/c colour scheme of paint, tiles in dado, 

flooring in platforms & staircase, water supply & sanitary fittings and any other item as per 

direction of Engineer-in-charge. The contractor shall proceed with further finishing items 

only after getting the samples of these items approved in writing fromEngineer-in-charge. 

b. In case of construction of residential quarters, one sample quarter, within the proposed 

building, complete in all shape, shall be prepared by the contractor and got approved from 

Engineer-in-charge in writing. For non residential building, contractor shall prepare a 

sample room and a sample toilet, within the proposed building, complete in all respect 

and get it approved from Engineer-in-charge. The contractor shall be allowed to proceed 

with further finishing work only after getting the sample quarters/room/toilet, as applicable, 

approved in writing from Engineer-in-charge. No extra claim whatsoever beyond the 

payments due at agreement rates will be entertained from the contractor on thisaccount. 

c. In the schedule of quantities/BOQ/preferred make list of items, brand/make of material is 

mentioned. The contractor shall be required to provide the same brand/make as mentioned in 

the item/list. If the same are not available in the market or the suppliers adopts monopolistic 

practice then the approval of other equivalent brand/make are to be obtained from Engineer-

in-charge. The contractor will submit such a case at least three months before the materials is 

required at site. If the rate of other equivalent brand/make are less than the brand/make 

mentioned in the item, than necessary cost adjustment will be made for difference inrates. 

d. During actual execution of item(s) at site, due to change/updation of product specification(s) 

by manufacturers, there may be minor variation in manufacturer's specifications viz-a-viz 

specification mentioned in item(s) in Schedule of Quantity (civil, furniture well as electrical 

work). Such variations shall be allowed with prior permission of Engineer-in-charge for 

execution of work at site and nothing extra shall be payable to the contractor on this account. 

The decision of Engineer- in-charge in this matter shall be final and binding on contractor. 

1.9 INSPECTION OF WORK 

1.9.1 In addition to the provisions of relevant clauses of the contract, the work shall also be open to 

inspection by senior officers of CPWD in addition of the Engineer-in-charge and his authorized 

representative. The contractor shall at times during the usual working hours and at all times at 

which reasonable notices of the intention of the Engineer-in-charge or other officers as stated 

above to visit the works shall have been given to the contractor, either himself be present to 
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receive the orders and instructions or have a responsible representative duly accredited in 

writing, to be present for that purpose. 

1.9.2 Inspection of the work by Architects and other officials 

1.9.2.1 The consulting architect for this work shall be inspecting the works including workshops and 

fabrication factory to ensure that the works are in general being executed according to the 

design, drawings and specifications laid down in the contract. His observations shall be 

communicated to the contractor by Engineer- in-charge or his authorized representative and 

compliance of same by contractor shall be reported toEngineer-in-charge. 

1.9.2.2 The consulting architect shall certify on completion of particular building that it has been 

constructed according to the approved drawings design and  specifications. 

1.9.2.3 Senior Officers of CPWD, Dignitaries from Central Ministry / Department, State Government 

and client shall be inspecting the on-going work at site at any time with or without prior 

intimation. The contractor shall, therefore, keep updated the following requirements 

anddetailing. 

1.9.2.3.1 Display Board showing detail of work, monthly progress achieved with respect to targets, 

reason of shortfall, status of  manpower,  wages  being paid for different categories ofworkers. 

1.9.2.3.2 Entrance and area surrounding to be keptcleaned. 

1.9.2.3.3 Display layout plan key plan, Building drawings  including  plans,  elevations andsections. 

1.9.2.3.4 Upto date displays of Bar chart, CPM and PERTetc. 

1.9.2.3.5 Keep details of quantities executed, balance quantities, deviations, possible Extra item, 

substituted Itemetc. 

1.9.2.3.6 Keep plastic / cloth mounted one sets of buildingdrawings. 

1.9.2.3.7 Set of Helmets and safety shoes forsafety. 

 

1.9.3 Design and Execution of Sewarage, Drainage, Water supply services, development works 

and other minor misc. works. 

The agency will be provided the concept architectural drawings for sewerage, drainage, water 

supply services and development work.Based on above concept drawings detailed micro 

Planning and Designing of all the above services and development shall be prepared by the 

agency. The agency is required to engage a consultant/Qualified Engineer in consultation with 

Engineer in charge to develop these detailed drawings of the work as per site requirements and 

in line with Schedule items taken and get approved from Engineer in charge for execution.The 

cost of such planning is to be included in the rate quoted by the agency and nothing extra is 

payable on this account.  

 

1.10 RESPONSIBILITY 

a. The Contractor shall keep himself fully informed of all relevant acts and  laws  of 

the Central & State Governments, orders, decrees of statutory bodies, tribunals having any 

jurisdiction or authority, which in any manner may  affect  those engaged or employed and 

anything related  to carrying out the  work. All the rules  & regulations and bye-laws laid 

down by District Collector /  Municipal Corporation / Urban Development Authority and 

any other  statutory bodies  shall be adhered to, by the contractor, during the execution of  

work.  The  Contractor shall also adhere to all traffic restrictions notified by the local  

authorities.  The water charges (for municipal water connection as well as tanker water) 

shall be borne by the contractor. Also, if the contractor obtains water connection for the 
 

 drinking purposes from the municipal authorities or any other statutory body, the 

consequent sewerage charges shall be borne by the contractor. All statutory taxes, levies, 

charges (including water and sewerage charges, charges for temporary service connections 

and / or any other charges) payable to such authorities for carrying out the work, shall be 

borne by the Contractor. The Contractor shall arrange to give all notices as required by any 

statutory / regulatory authority and shall pay to  such authority all the fees that is required 
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to be paid for the execution  of work. He shall protect and indemnify the Department/ client 

and its officials & employees against any claim and /or liability arising out of violations of 

any such laws, ordinances, orders, decrees, by himself or by his  employeesorhisauthorized 

representatives. Nothing extra shall be payable on theseaccounts. 

b. The fee payable to statutory authorities for obtaining the various permanent service 

connections and Building Use Certificate for the building shall be borne by the 

Department/client. 

c. The contractor shall assume all liability, financial or otherwise in connection with this 

contract and shall protect and indemnify the Department from any and all damages and 

claims that may arise on any account. The Contractor shall indemnify the Department 

against all claims in respect of patent rights, royalties, design, trademarks of name or other 

protected rights, damages to adjacent buildings, roads or members of public, in course of 

execution of work or any other reasons whatsoever, and shall himself defend all actions 

arising from such claims and shall indemnify the Department in all respect from such 

actions, costs and expenses. Nothing extra shall be payable on thisaccount. 

d. No residential accommodation shall be provided to any of the staff engaged by the 

contractor. The contractor shall also not be allowed to erect any temporary set up  for his 

staff in the campus. However labour camps shall be constructed at site as  per General 

conditions ofcontract. 

e. No claim of the labourers shall be entertained including that of providing employment, 

regularization of services etc. 

f. Site Engineer/Supervisor shall carry mobile telephone (s) to enable the Engineer- in-Charge 

/ occupants to have easy and quick communication. Nothing extra shall  be paid to the 

contractor on this account and his quoted rates for  various  items under this contract will be 

inclusive of thisobligation. 

g. The staff employed by the contractor should  be well behaved  and  any complaint of 

misbehavior shall be taken very seriously and such staff will  have  to  be removed by the 

contractor immediately from thesite. 

h. Contractor shall be fully responsible for any damages caused to government property or 

allottee’s property by him or his labour in carrying out the work and shall be rectified by 

the contractor at his owncost. 

1.11 SpecializedAgencies 

The tenderer must associate with himself, agencies of the appropriate eligibility to tender for 

each of specialized nature of items / work listed in the tender documents, individually. Such 

works shall be got executed only through associated agencies specialized in these fields. The 

contractor shall submit name(s) of his associated specialized agencies those fulfilling the 

eligibility criteria laid down in contract document, at least 60 days before commencement of 

such items / work  for  the  approval of the Engineer in charge whose decision shall be final 

and binding. If the tenderer himself fulfils the eligibility criteria laid down for associated 

specialized agencies, then the tenderer shall not require associating with himself the 

associated specialized Contractor. 

It shall be the responsibility of main contractor to sort out any dispute / litigation with the 

Specialized Agencies without any time & cost overrun to the  Department.  The main 

contractor shall be solely responsible for settling any dispute  / litigation arising out of his 

agreement with the Specialized Agencies. The contractor shall  ensure  that the work shall not 

suffer on account of litigation/ dispute between him and the specialized agencies / sub-

contractor(s). No claim of hindrance in the work shall be entertained from the Contractor on 

this account. No extension of time shall be granted and no claim what so ever, of any kind, 

shall be entertained from the Contractor on 

accountofdelayattributabletotheselection/rejectionoftheSpecializedAgencies. 

 

1.12 SECURITY 
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a. The campus is  now occupied. Contractor shall take all measures and  precautions so asto 

cause no inconvenience to the occupants. He shall barricade  the construction site / 

designated area of construction through the barriers as specified  in the BOQ and as 

approved by the Engineer-in-charge. No  material  shall  be stored / dumped outside the 

designatedarea. 

b. The movement of the construction vehicles and the  labours shall  be restricted  to the 

designated routes which will be decided by theclient. 

c. All the vehicles carrying the material to the work site shall be subject to check and entries 

to be made at the gates by security post. No material shall be taken out without proper 

gate pass issued by the Engineer-in-Charge or his authorized representative. 

d. Any labour engaged by the contractor shall be in possession of photo ID card  failing 

which they are liable to be disengaged from the work and shall not be allowed to enter 

into thecampus. 

e. In case of any nuisance caused by activates attributed to contractors  staff,  workmen and 

movement of vehicle, and reported to CPWD by client (an officer of the rank not lower 

than EE) commensurate penalty not exceeding Rs. 5000/- for each nuisance shall be 

imposed on the contractor by CPWD in consultation with client. 

f. The movement of the labour shall be restricted to the barricaded  work site area  only. 

g. The contractor will take reasonable precaution to prevent his workmen and employees 

from removing and damaging any flora (plant/vegetation) from the projectarea. 

h. The Contractor shall be responsible for the watch and ward / guard  of  the  buildings 

safety, fittings and fixtures provided by him against pilferage and breakage during the 

period of installations and thereafter till the building is physically handed over to the 

department. No extra payment shall be made on this account. 

 

1.13 SAFETY PRACTICES 

a) No Entry/exit/roads other than specified bythe Engineer-in-charge for purpose of 

construction activities will be allowed to be used for construction activity purposes or 

movement of trucks/lorries/load-carriers and nothing extra/ delay whatsoever will be 

accounted for on thispart. 

b) The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the students and staff in campus, owners, tenants or occupiers of adjacent 

properties and to the public in general and to prevent any damage to such properties and 

any pollution of smoke, streams and water-ways. He shall make  good at his cost and to the 

satisfaction of the Engineer-in-Charge, any damage to roads, paths, cross drainage works 

or public or private property whatsoever caused thereon by the contractor. All waste or 

superfluous materials shall be removed bythe contractor without any reservation entirely to 

the satisfaction of the Engineer- in-Charge. 

c) In the event of any restrictions being imposed by the Client, Security, CPWD, Traffic 

police or any other authority having jurisdiction in the area on the working or movement of 

labour /material, the contractor shall strictly follow such  restrictions and nothing extra 

shall be payable to the contractor onthis account. 

d) WARNING/ CAUTION BOARDS: All temporary warning / caution boards  / glow 

signage display such as "Construction Work in  Progress“,  "Keep  Away", “No Parking”, 

Diversions & protective Barricades etc. shall be provided and displayed during day time 

by the Contractor, wherever required and as directed by the Engineer-in-Charge. These 

glow signage and red lights shall be suitably illuminated during night also. The Contractor 

shall be solely responsible  for damage and accident caused, if any, due to negligence on 

his part. Also he shall ensure that no hindrance, as far as possible, is caused to general 

traffic during execution of the work. This signage shall be dismantled & taken away by the 

Contractor after the completion of work, only after approval of the Engineer-in- Charge. 

Nothing extra shall be payable on thisaccount. 
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e) SIGN BOARDS: The contractor shall provide and erect a display board ofsize 

Andshape as required and paint over it, in a legible and workman like manner, the details 

about the salient features of the project, as required by the Engineer-in- Charge. The 

Contractor shall fabricate and put up a sign board in an approved location and to an 

approved design indicating name of the project, client / owner, architects, structural 

consultants, Department, salient features of  project  etc. besides providing space for names 

of other Contractors, Sub-Contractors and specialized agencies. These sign board(s) shall 

have QR code also with link to CPWD website, if required.Nothing extra shall be 

payable on this account. 

f) Necessary protective and safety equipments shall be provided to the Site Engineer, 

Supervisory staff, labour and technical staff of the contractor by the contractor  athis own 

cost and to be used atsite. 

g) No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at 

site. Only limited quantity of P.O.L may be allowed to be stored at site subject to the 

compliance of all rules / instructions issued by the  relevant  

authoritiesandasperthedirectionofEngineer-in-Chargeinthisregard.Also all 

Precautionsandsafety measures shall be taken by the contractor for safe handling  of the 

P.O.L products stored at site. All consequences on account of unsafe  handlingofP.O.L shall 

be borne by theContractor. 

h) The contractor shall comply with the safety procedures, norms and guidelines (as 

applicable) as outlined in the “Constructional  practices and safety-  2005”, National 

Building code of India, Bureau of Indian Standards. A copy of all  pertinent regulations and 

notices concerning accidents, injury and first-aid shall be prominently exhibited at the work 

site. Depending upon the scope & nature of  work, a person qualified in first-aid shall be 

available at work site to render and direct first-aid to causalities. A telephone may be 

provided to  first-aid  assistant with telephone numbers of the hospitals displayed. Complete 

reports of  all accidents and action taken thereon shall be forwarded to thecompetent 

authorities. 

i) The contractor shall ensure the following activities  for  construction  workers safety, 

among othermeasures: 

• Guarding all parts of dangerousmachinery. 

• Precautionary signs for working on machinery 

• Maintaining hoists and lifts, lifting machines, chains, ropes,  andother lifting tackles in 

goodcondition. 

• Durable and reusable formwork systems to replace timber formwork and ensure that 

formwork where used is properlymaintained. 

• Ensuring that walking surfaces or boards at height are of sound  constructionandare 

provided with safety rails orbelts. 

• Provide protective equipment; helmetsetc. 

• Provide measures to prevent fires.  Fire  extinguishersandbuckets of sand to be 

provided in the fire-prone area andelsewhere. 

• Provide sufficient and suitable light for working during nighttime. 

 

1.14 TRAFFIC ARRANGEMENTS 

a. The whole plot of land designated for client is vast in size wherein certain identified 

traffic routes need to be followed by contractor to cart materials in the campus. 

Haphazard plying of vehicles shall be avoided.  Horticultural activities, tree plantation, 

Nursery plantation shall be taken up in the campus along with constructional activities, 

as such, care shall be taken to avoid damages to these. Certain existing trees, recently 

planted trees including tree guards and irrigation water supply piping system can be 

located nearby work site, hence, while  taking up excavation activities, trees as well as 

their root zones be protected and the stacking of excavated earth shall be made in such a 
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way that neither plants are buried nor damaged. The initial survey, demarcation of roads  

and  various buildings have been made in the campus and pickets etc are fixed at 

locations  which shall not be disturbed or damaged by vehicular movement or manual 

tampering, else the same shall be made good by the contractor at his own.  In case of 

failure to comply with the above requirements the damage  caused  shall  be made good 

at cost of contractor and the cost so incurred and assessed by Engineer-in-Charge shall be 

recovered from running account bill of contractor. 

b. In event of any restriction being imposed by the Department, traffic or any other 

statutory authority having control over the project, on the  working or  movement of 

Labour, materials, etc, the  contractor  shall strictly follow  all such restrictions or 

instructions issued regarding the same and nothing extra shall be payableto 

The contractor on account of such restrictions or instructions.  No  delay or  claims of any 

kind shall be entertained from the contractor on this account. The loss of time on this 

account, if any, shall have to be made up by the contractor by generating and deploying 

additional resources etc.  Nothing  extra  shall  be  payable on thisaccount. 

 
1.15 PREVENTION OF NUISANCE AND POLLUTION CONTROL 

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience 

to the owners, tenants or occupiers of adjacent properties and to the public in general and to 

prevent any damage to such properties from pollutants like smoke, dust, noise.  The 

contractor  shall use such methodology and  equipment so  as  to cause minimum 

environmental pollution of any kind  during  and  minimum hindrance to road users and to 

occupants of the adjacent properties or other services running adjacent/near vicinity. The 

contractor shall make good at his cost and to the satisfaction of the Engineer-in-Charge, any 

damage to roads, paths, cross drainage works or public or private property whatsoever caused 

due to the  execution  of  the work or by traffic brought thereon by the contractor. All waste 

or  superfluous  materials shall be carried away by the contractor, without any reservation, 

entirely to  the satisfaction of theEngineer-in-Charge. 

 

1.16 PROTECTION  OF FLORA 

The contractor will take reasonable precautions to prevent  his  workman  and employees 

from removing and damaging any flora (plant/vegetation) from the project area. 

 

1.17 General Cleanliness of site: 

a. The contractor shall provide for adequate number of garbage bins around the construction 

site and the workers facilities and will be responsible for the proper utilization of these 

bins for any solid waste generated during the construction. The contractor shall ensure 

that the site and the workers facilities are kept litter free. Separate bins should be provided 

for wet and dry waste and labeled in both Hindi and English with suitablesymbols. 

b. Contractor should spray curing water on concrete structure  and  shall  not  allow free 

flow of water. Concrete structures should be kept covered with thick cloth/gunny bags 

and water should be sprayed on them. Contractor shall do water ponding on all sunken 

slabs using cement and sand mortar. Use of  curing  compound as per approval of 

engineer-in-charge in areas where wet water curing not feasible shall be permissible and 

nothing extra shall be paidfor the same. 

c. The Contractor shall remove from site all rubbish and debris generated  bythe works and 

keep works clean and tidy throughout the Contract Period. All the serviceable and non-

serviceable (malba) material shall be segregated and stored separately. Construction 

waste, malbaand other  rubbish  generated  out  of execution of work by contractor, shall 

be disposed of as directed by Engineer in Charge for which no extra payment shall be 

made to contractor. 

d. The contractor shall not stack building material / malba / muck on the land or road of the 
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local development authority or on the land owned by the others, as the case may be. So 

the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-

Charge, from the site of work to  the  approved dumping  grounds as  per the local 

byelaws and regulations of the concerned authorities and all necessary permissions in this 

regard from the local bodies shall be obtained by the contractor. Nothing extra shall be 

payable on this  account. In case,  the contractor  is found stacking the building material / 

malba as stated above, the contractor shall be liable to pay the stacking charges / penalty 

as  may be levied by the  local body or any other authority and also to face  penal action 

as per  the  rules,  regulations and bye-laws of such body or authority. The Engineer-in-

Charge shall be at liberty to recover, such sums due but not paid to the concerned 

authorities on the above counts, from any sums due to the contractor including amount of 

the Security Deposit and performance guarantee in respect of this contractagreement. 

e.  The contractor shall take instructions from the Engineer-in-Charge regarding collection 

and stacking of materials at any place. No excavated earth or building rubbish shall be 

stacked on areas where other buildings, roads, services and compound walls are to 

beconstructed. 

f. The site of work shall be always kept clean due to constraints  of space and  to  avoid any 

nuisance to the users of buildings in the adjacent plots. The contractor shall take all care 

to prevent any water- logging at site. The waste water, slush etc. shall not be allowed to be 

collected at site. It  may be directly pumped  into  the creek with prior approval of the 

concerned authorities. For discharge into public drainage system, necessary permission 

shall be obtained from relevant authorities after paying the necessary charges, if any, 

directly to  the authorities.  The work shall be carried out in such a way that the area is 

kept clean and tidy. All the fees/charges in this regard shall be  borne by the Contractor.  

Nothing extra  shall be payable on this account. 

 

1.18 PRESERVATION AND CONSERVATION MEASURES 

a. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 

services encountered in the course of the execution of work shall be protected against the 

damage by the contractor, at his own expense, for which nothing is payable. The 

contractor shall not  store materials or otherwise occupy any part of  the site in a manner 

likely to hinder the operation of suchservices. 

b. All fossils, coins, articles of value of antiquity, structures and other remains or things of 

geological or archaeological interest discovered on project  location  during 

excavation/construction shall be the property of the Government, and  shall be dealt with 

as per provisions of the relevant legislation. The contractor will take reasonable 

precaution to prevent his workmen or  any  other  persons  from removing and damaging 

any such article or thing. He will, immediately upon discovery thereof and before 

removal acquaint the Engineer-in-charge of such discovery and carry out the official 

instructions of Engineer-in-charge for dealing with the same, till then all work shall be 

carried out in a way so as not to disturb/ damage such article orthing. 

c. Excavated earth shall be property of client and shall not be disposed off without approval 

of Engineer in charge. Any legal  orfinancial  implications  resulting out of disposal of 

earth shall be sole responsibility of thecontractor. 

 

1.19 Conditions of National GreenTribunal 

a. The Contractor shall not store/ dump construction material or debris on  themetalled road. 

The Contractor shall get  prior  approval from Engineer-in-Charge  for the area where the 

construction material or debris can be stored beyond the metalled road. This area shall not 

cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should 

be ensured by the Contractor that no accidents occur on account of such permissible 

storage. 
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b. The Contractor shall take appropriate protection measures like raising  wind  breakers of 

appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other 

similar material to ensure that no construction material dust fly outside the plotarea. 

c. The Contractor shall ensure that all the trucks or vehicles of any kind which are  used for 

construction purposes/or are carrying construction material like material like cement, sand 

and other allied material are fully covered. The Contractor shall take every necessary 

precaution that the vehicles  are  properly cleaned  and  dust free to  ensure that enroute 

their destination, the  dust, sandor any other particlesare not released in air/contaminateair. 

d. The Contractor shall provide mask to every working on the construction site and 

involving in loading, unloading and carriage of construction material and construction 

debris to prevent inhalation of dustparticles. 

e. The Contractor shall compulsory use of wet jet in grinding and stonecutting. 

f. The Contractor shall comply all the preventive and protective environmental steps  

as stated in the MoEF guidelines,2010. 

g. The Contractor shall carry out on- Road-Inspection for black smoke generating 

machinery. The Contractor shall use cleanerfuel. 

h. The Contractor shall ensure that all DG set comply emission norms notified by 

MoEF. 

i. The Contractor shall use vehicles having pollution under control certificate. The 

emissions can be reduced by a large extent by reducing the speed  of a vehicle to   

20 Kmph. Speed bumps shall be used to ensure speed reduction. In case  where 

speed reduction cannot effectively reduce fugitive dust, the Contractor shall divert 

traffic to nearby pavedareas. 

j. The Contractor shall ensure that the construction material is covered by tarpaulin. 

The Contractor shall take all other precaution to ensure that no dust particles are 

permitted to pollute air quality as a result of suchstorage. 

k. The Contractor shall take appropriate protection measures like raising  wind  

breakers of appropriate height on all sides of the plot/area using CGI sheets or 

plastic and / or other similar  material to ensure that no  construction material dust  

fly outside the plot area. This shall be in addition to provision of barricading as per 

BOQ item. Barriacding shall only be payable as per BOQitem. 

l. Any violation of orders of MoEF including guidelines of State Government, SPCB 

or any officer of any department shall lead to stoppage of work for  which  

Contractor shall be responsible and no hindrance shall be accounted in thisregard. 

m. The contractor shall ensure that no  construction leach ate (e.g.  cement slurry etc.),  

is allowed to percolate into the ground. Adequate precautions are to be taken to 

safeguard against this including, reduction of  wasteful  curing  processes,  

collection, basic filtering and reuse. The contractor shall follow requisite measures 

for collecting drainage water run-off from construction areas and material storage 

sites and diverting water flow away from such polluted areas. Temporary drainage 

channels, perimeter dike/swale, etc. shall be constructed to carry  the  pollutant- 

laden water directly to the treatment device or facility (municipal sewerline) 

 

1.20 Responsibility during Extreme Weather/Site Conditions: 

(a) The Contractor shall make all necessary arrangements for protecting  from  rains, 

fog or likewise extreme weather conditions, the work already executed and for 

carrying out the further work, during monsoon including providing and fixing 

temporary shelters, protections etc. Nothing extra shall be payable on this account. 

Also, no claims for hindrance shall be entertained on thisaccount. 

(b) In case of flooding of site on account of rain or any other cause  and  any  

consequent damage, whatsoever, no claim financially or otherwise shall be 

entertained not withstanding any other provisions elsewhere in the contract 
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agreement. Also, the Contractor shall make good, at his own cost, the damages 

caused, if any. Further, no claims for hindrance shall be entertained  onthis  account. 

(c) The contractor shall be fully responsible for any damage to the work for which the 

payment has been advanced to him under the contract and he shall make good the 

same at his risk and cost. The contractor shall be fully responsible for safety and 

security of his labour, material, T&P, Machinery brought to the site byhim. 

 

1.21 SETTING OUT 

a. The contractor shall carry out survey of the work area, at his own cost, settingout 

the layout of building in consultation with the Engineer-in-Charge  & proceed 

further. Any discrepancy between the architectural drawings and actual layout at 

site shall be brought to the notice of the Engineer-in-Charge. It shall be 

responsibility of the contractor to ensure correct setting out  of alignment. Total 

station survey instruments onlyshallbeusedforlayout, fixing boundaries, and 

centre lines, etc., along with theodolites. Nothing extra shall be payable on 

thisaccount. 

b. The contractor shall establish, maintain and assume responsibility for grades, 

lines, levels and benchmarks. He shall report any errors or inconsistencies 

regarding grades, lines, levels, dimensions etc.to  theEngineer-in-Charge  before 

commencing work. Commencement of work shall be regarded as the Contractor’s 

acceptance of such grades, lines, levels, and dimensions and no claim shall be 

entertained at a later date for any errorsfound. 

c. If at any time, any error appears due to grades, lines, levels and benchmarks 

during the progress of the work, the contractor shall,  at  his  own  expense  

rectify such error, if so required, to the satisfaction of the Engineer-in-Charge. 

Nothing extra shall be payable on thisaccount. 

d. Though the site levels are indicated in the drawings  the contractor shall ascertain 

and confirm the site levels with respect to benchmark from the concerned 

authorities. The contractor shall protect and maintain temporary/permanent 

benchmarks at the site of  work throughout the execution  of  work.These 

benchmarks  shall be  got checked  by the Engineer-in-Charge  or his authorized 

representatives. The work at different stages shall be checked with reference to 

bench marks maintained for the said purpose. Nothing extra  shallbepayable on 

thisaccount. 

e. The approval by the Engineer-in-Charge, of the setting out by the contractor, 

shall not relieve the contractor of any of his responsibilities and obligation to 

rectify the errors/ defects, if any, which may be found at any stage during the 

progressoftheworkorafterthecompletionofthework. 

f. The contractor shall be entirely and exclusively responsible for the horizontal, 

vertical and other alignments, the level and correctness of  every part  of  the 

work and shall rectify effectively any errors or imperfections therein. Such 

rectifications shall be carried out by the contractor at his own cost to the entire 

satisfaction of theEngineer-in-Charge. 

g. Contractor(s) shall provide permanent bench marks, flag tops and other reference 

points for the proper execution of work and these shall be preserved till the end of 

the work. All such reference points shall be in relation to the levels and locations, 

given in the Good for Construction drawings. 

h. The rates quoted by the Contractor are deemed  to  be  inclusive  of  site 

clearance, setting out work (including marking of reference points,  center  lines 

of buildings), construction and  maintenance  of  reference  benchmark(s), taking 

spot levels, construction of all safety and protection devices, signage, 

laboursafety, labourwelfare  and  labour  training measures, preparatory works, 
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working during monsoon and location etc. and any other incidental  works  

required  to  complete this work. Nothing extra shall be payable on this account. 

 

1.22 RECESS, HOLES, OPENINGS, JOINTS ETC 

a) The contractor shall leave such recesses, holes, openings, etc. as may be required  

for the electric, air-conditioning and other related works for which inserts, sleeves, 

brackets, conduits, base plates, clamps etc. shall be payable separately by the 

department unless otherwise specifically mentioned and the contractor shall fix the 

same at the time of casting of concrete, stone work & brick work or at any similar 

location if required, and nothing extra shall be payable on this account. 

b) Chases, holes, etc shall be done using power operated tools. 

c) Nothing extra shall be paid for core cutting & sealing of joint with  approved 

material (non-shrink grout) for taking out of sanitary/ water supply/ fire-fighting 

cables, pipes etc. if any, unless otherwise specifically mentioned. 

d) The construction joints shall be provided in predetermined locations only  as  

decided by Engineer-in-charge. The cost of shuttering for these construction joints 

shall be included in item of Concrete work / RCC work and nothing extra shall be 

payable on this account to thecontractor 

e) Any cement slurry / epoxy based bonding agent  such as  in to bond or equivalent  

etc. added over base surface for continuation of concreting for better bond is  

deemed to have been in-built in the items and nothing extra shall be payable. 

 

1.23 SCAFFOLDING /SHUTTERING 

Wherever required for the execution of work, all the scaffolding shall be provided and 

suitably fixed by the contractor. It shall be provided strictly with steel double scaffolding 

system, suitably braced for stability, with all the accessories, gangways, etc. with adjustable 

suitable working platforms to access the areas with ease for working and inspection. It shall 

be designed to take all incidental loads.  It should cater to the safety features for workmen. 

Nothing extra shall be payable on  this account. It shall be ensured that no damage is caused 

to any structure due to the scaffolding. 

Generally only steel shuttering, unless otherwise specified, with suitably designed steel 

frame supporting system is to be used in the work. The contractor shall ensure that there  

shall be no leakage atformworkjointsandthereshallbenomovementatjointsorbendingofthe 

formwork under pressure of the concrete.  Nothing extra  shall be paid on this account. 

 

1.24 PRODUCT DELIVERY, STORAGE AND HANDLING OFCHEMICALS 

(i) The contractor shall construct storage space for Chemicals materials to  ensure that the 

storage conditions are as recommended by themanufactures. 

(ii) All the materials shall be procured and delivered in sealed containers with labels 

legible andintact. 

(iii) All the chemicals {polymers, epoxy, water proofing compound, plasticizer, 

Polysulphide, SBR based elastomeric,  APP  (Atactic  Polypropylene  Polymer), all 

exterior and interior paints, polish etc.)  shall  be  procured  in  convenient packs say 

20 litres/Kgs.} capacity packing only or as approved by the Engineer- in-Charge, and 

not in bigger capacity containers, say 200 litre (Kgs.)  drums unless otherwise 

specifically permitted by the Engineer-in-Charge. One sample from each lot of the 

chemical procured by the contractor shall be tested in a laboratory as approved by 

theEngineer-in-charge 

(iv) All material required for the execution of the work shall be got approved,  procured 

and deposited with the Departmental supervisory staff. The materials shall be kept in 

joint custody of the contractor and the  Department.  The watch and ward of such 

material shall, however, remain to be the responsibility of the contractor and no claim, 
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whatsoever, on this account shall be entertained. Different containers of each chemical 

shall be serially numbered on packing and also consumed in that order. Day-to-Day 

account of receipt, issue and balance shall be regulated by the Department and proper 

account shall be maintained at site of work in the prescribed form as per the 

standardpractice. 

(v) All the chemicals shall be procured by the contractor directly from the manufacturer 

or the authorized dealers of themanufacturers. 

(vi) The original copies of challan/cash memos towards the quantity of various chemicals 

procured shall be made available by the contractor at the request from the Engineer-in- 

Charge and a copyof the same shall be kept in record. 

(vii) The Name of manufacturers, manufacturer’s product identification, manufacturer’s 

mixing instructions, warning for  handling and toxicity and date  of manufacturing and 

shelf life shall be clearly and legibly mentioned on the labels of the eachcontainer. 

(viii) The contractor shall submit for the chemicals procured, manufacturer’s and / or 

authorized dealer’s certificate regarding supplying and verifying conformance to the 

material specifications, asspecified. 

(ix) All filled containers shall be handled in safe manner and in a way to avoid breaking 

containerseals. 

(x) Empty containers of the chemicals should not be removed from site till the 

completion of work and shall be removed only with the approval of the Engineer-in-

Charge. 

(xi) All arrangements for measuring, dosing and mixing of material /  chemicals at  site 

have to be made by thecontractor. 

(xii) Contractor shall suitably advise his site Engineer and all the workers as regards safe 

handling of chemicals. Necessary protective and safety equipmentsin form  ofhand 

gloves, goggles etc. shall be provided by the contractor and be also used atsite. 

(xiii) All incidental charges of any kind including cartage, storage and  wastageandsafe 

custody of material etc. shall be borne by the contractor and no claim, whatsoever, 

shall be entertained on thisaccount. 

 

1.25 Other Conditions w.r.t Execution of work: 

a. The work shall be carried out in accordance with the architectural drawings and structural 

drawings, to be issued from time to time, by the Engineer-in-Charge. Before 

commencement of any item of work the contractor shall correlate all the relevant 

architectural and structural drawings, nomenclature of items and specifications etc. issued 

for the work and satisfy himself that the information available there from is complete and 

unambiguous. The figure and  written dimension of the drawings shall be superseding the 

measurement by scale. The discrepancy, if any, shall be brought to the notice of the 

Engineer-in-charge before execution of the work. The contractor alone shall be 

responsible for any loss or damage occurring by the commencement of work on the basis  

ofanyerroneous and/ or incomplete information and  no  claim whatsoever shall be 

entertained on thisaccount. The work shall be carried out  in accordance with the Good 

for Construction/working  Architectural, Civil and Electrical drawings as issued by 

theEngineer-in-Charge. 

b. Before commencement of any item of work the Contractor shall correlate all the relevant 

architectural, civil and electrical drawings, BOQ items and specifications etc. and satisfy 

itself that the information available is complete and unambiguous. The Contractor alone 

shall be responsible for any loss or damage occurring by the commencement and 

execution of work based on any erroneous and or incomplete information and no claim 

whatsoever shall be entertained on thisaccount. 

c. The execution of items shall be carried out in accordance to relevant CPWD 

specifications (amended upto date of receipt of tenders). For the  items  which are not 
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covered under CPWD Specifications, the Particular Specifications / B.I.S. Specifications 

shall have to be followed. The decision of Engineer-in-Charge shall be final in this 

regard. 

d. Wherever any reference is made to any Indian Standard, it shall be taken  as reference to 

the latest edition with all amendments  /  revision issued  thereto upto the date of receipt 

oftenders. 

e. The contractor is required to deploy resources as per availability of site. However  no 

claim will be entertained for idle labour, idle machinery, idle technical/no- technical 

staff, idle T&P etc. 

f. The Contractor shall procure the required materials in advance so that there is sufficient 

time to testing of the materials and  clearanceofthe same before use in  the work. The 

Contractor shall provide at his own cost suitable weighing and measuring arrangements 

at site for checking the weight / dimensions as may be necessary for execution ofwork. 

g. The terms machine batched, machine mixed and machine vibrated concrete used 

elsewhere in agreement shall mean the concrete produced in concrete batching and 

mixing plant and if necessary transported by transit concrete mixers, placed in position 

by the concrete pumps, tower crane and vibrated by surfacevibrator/needle vibrator / 

plate vibrator, as the case may be to achieve  required  strength  and durability. 

h. Escalation under clause 10 CA shall not be payable on cement consumed  in FlyAsh 

Bricks, AAC blocks. 

i. The work of services will be executed simultaneously. The Contractor shall minimize the 

scope of making recesses, holes, opening etc. as the same shall be planned in advance 

and  necessary grooves/niches  shall be provided  in  shuttering of RCC. 

j. The Contractor shall conduct his work, so as not to interfere with or hinder the progress 

or completion of the work being performed by other  Contractor(s) or by the Engineer-

in-Charge and shall as far as possible arrange  his  work  and  shall place and dispose of 

the materials being used or removed, so as  not to  interfere  with the operations of other 

Contractor simultaneously working or he shall arrange his work with that of the others in 

an acceptable and coordinated manner and shall perform it in proper sequence to the 

complete satisfaction ofothers. 

k. Gypsum plaster shall be executed using pneumatic spray  machine preferably of reputed 

make. 

 
1.26 RATES 

a. The rates quoted by the contractor are deemed to be inclusive of site clearance, setting 

out work, profile, setting lay out on ground, establishment  of reference bench mark(s), 

installing various signage, taking spot levels, survey with total station, construction of all 

safety and protection devices,  compulsory  use  of  helmet and safety shoes, and other 

appropriate safety gadgets  by  workers, imparting continuous training for all the 

workers, preparatory works, construction of clean, hygienic and well ventilated workers 

housings in sufficient numbers as per drawing supplied by Engineer  in  charge,  

working  during  monsoon or odd season, working beyond normal hours etc. and any 

other unforeseen but essential incidental works required to complete  this  work. Nothing 

extra shall  be payable  on this account. 

b. TDS against various taxes shall be deducted at source as per statutory orders and Govt. 

rules and regulation and labour cess as per BOCW act shall be deducted from bill 

payments to be made to the contractor by Engineer-in-charge. 

c. No foreign exchange shall be made available by the Department for importing 

(purchase) of equipment, plants, machinery, materials of any kind or  any other items 

required to be carried out during execution of the work. No delay and no  claim of 

anykind shall be entertained from the Contractor, on account of variation in the foreign 

exchange rate. 
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d. All ancillary and incidental facilities required for execution of work like labour camp, 

stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required 

to be made for working at the basement level, temporary structure  for plants and 

machineries, water storage tanks, installation and consumption charges of temporary 

electricity, telephone, water etc.  required  for  execution  of the work, liaison and 

pursuing for obtaining various No Objection Certificates, completion certificates from 

local bodies etc., protection works, testing facilities / laboratory at site of work, facilities 

for all field tests and for taking samples etc. during execution shall be deemed to be 

included in rates quoted by the Contractor, for various items in the schedule of 

quantities. Nothing extra shall be payable on these accounts. Before start of the work, the 

Contractor shall submit to the Engineer-in-Charge, a site  /  construction  yard  layout, 

specifying areas for construction, site office, positioning of machinery, material yard, 

cement and other storage, steel fabrication yard, site laboratory, water tank, etc. 

e. For completing the work in time,the contractor might be required to work in two or more 

shifts (including night shifts).N o   claim  whatsoever  shall be entertained on this account, 

not with-standing the fact that the contractor  may have  to  pay extra amounts for any 

reason, to the labourers and other staff engaged directly or indirectly on the work according 

to the provisions of the labour and other statutory bodies regulations and the agreement 

entered upon by the contractor with them. 

f. All material shall only be brought at site as per program finalized with the Engineer-in-

Charge. Any pre-delivery of the material not required for immediate consumption shall not 

be accepted and thus not paidfor. 

g. Nothing extra shall be payable to the contractor for compliance of various  additional 

conditions, special conditions, general terms & conditions,additional/general specifications, 

etc. as prescribed in bid document except  specifically  stated therein, on and above the 

quoted rate(s) of various items of schedule of quantities (civil as well as electrical work) of 

the bid document. 

h. Anywhere in the bid document/ NIT, BOQ shall mean Schedule of Quantities. 

 

1.27 ROYALTY: Contractor shall comply with all statutory rules and regulations w.r.t royalty and 

other levies and taxes. Royalty at the prevalent rates shall be paid by the contractor or his 

associate supplier as per Government rules, on all materials such as boulders, metals, all sizes 

stone aggregates, brick aggregates, coarse and fine aggregates, moorum, river sand, gravels and 

bajri etc. collected by him for the  execution of the work, directly to the revenue authority of the 

state government concerned. Further, contractor needs to submit proof of submission of full 

royalty to the state government or local authority. Nothing extra shall be payable on this account. 

 

1.28 ALL HEIGHTS, LIFTS, LEADS AND DEPTHS 

Unless otherwise provided/specified in the Schedule of quantities(BoQ) or in CPWD 

Specifications or in the tender document, the rates tendered by the contractor shall be  inclusive 

and shall apply to all heights, lifts, leads and depths of the building and nothing extra shall be 

payable to him on this account. 

1.29 Site office establishment: In order to ensure smooth, timely and proper management of work by 

department’s project team under the Engineer-in-charge, the contractor shall provide following 

arrangements at project site, for the entire duration of the contract agreement i/c extension, if 

any. Nothing extra shall be paid to  the contractor  for providing these arrangements at site: 

a. For site related works by the Engineer-in-charge and his project team, Contractor shall 

maintain a site office (Prefabricated/built up) of approx 25 sqm area, with furniture, all civil 

& electrical fittings & fixtures i/c water cooler in all rooms. The site  office shall have 

engineers room, support staff  office  rooms,  meeting  room, toilet, pantry, sample room, 

store room, record room etc. The electricity and day today maintenance i/c cleaning, 

sweeping, (one multitasking staff to be provided) security etc..all shall be within the scope 
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of the Contractor.  Nothing extra  shall  be paid for the same. 

b. The Contractor shall also keep desktop computer and printer facility and internet connection 

(wi fi) at the site office as per direction of Engineer-in-Charge to facilitate checking and 

preparation of measurements, bill, records, progress reports and other work related 

documents atsite. 

c. The contractor shall provide clean and safe drinking water for the workers employed at 

site,his technical staffs and site staff of Department free of charge. 

d. On completion of work the site office with its inventory will be dismantled and taken away 

by the contractor. 

 

1.30 SUBMISSION AND DOCUMENTATION 

a. The contractor shall display all permissions, licenses, registration certificates, bar charts, 

other statements etc under various labour laws and other regulations applicable to the 

works, at his siteoffice. 

b. The contractor shall make available three (03) sets of completed Building  Drawings, “As 

Built Drawings” along with literatures, manuals, warranty certificates etc. of various 

installed fittings, fixtures and equipment for the completed projects. This shall be the 

prerequisite for paymentof final bill. 

c. The contractor shall make available three (03) sets of all drawings of internal and external 

services i.e. Water Supply, Sanitary line and Drainage lines. This shall be the prerequisite 

for payment of final bill. These drawings shall have the following information: 

• For all piping, their diameters including soil, waste pipes and  vertical  stacks. 

• Ground and invert level of all drainage pipes together with locations of all 

manholes and connections, up tooutfall. 

• For all water supply lines, diameter of pipes, location of control valves, access 

panelsetc. 

d. The contractor shall make available four (04) sets of computerized Standard Measurement 

Books (SMBs) having measurement  ofall  the  permanent  standing in abuilding. 

e. The Performance Guarantee shall not be released to the contractor until the aforesaid 

drawings are submitted to theEngineer-in-Charge. 

f. The contractor will submit computerized measurement sheet for the work carried out by 

him for making payment as per Clause-6A of the  CPWD  General Conditions of Contract 

2023 Construction Works (with correction slips upto last date of receipt of tender.). For 

casting of RCC members and other hidden items the corrected and duly test checked 

measurement sheets of reinforcement or that of other hidden items shall be deposited with 

Engineer in charge or his authorized representative, before casting of RCC or other hidden 

items. The delay in submission of corrected and duly checked measurement sheet may, 

therefore, delay casting of RCC or execution of hidden item for which no hindrance shall 

be recorded. 

g. To avoid delay, contractor should submit all samples well in advance so as to give 

timely orders forprocurement. 

 

1.31 TEMPORARY WATER/ ELECTRICITY/ TELEPHONE CONNECTION 

a. Arrangement of temporary telephone connection, water  and electricity required  by 

contractor, shall be made by him at his own cost and  also  necessary permissions shall 

be obtained by him directly from concerned authorities, under intimation to the 

Department. Also, all initial cost and running charges and security deposit, if any, in this 

regard shall be borne by him. The contractor shall abide by all the rules/ bye laws 

applicable in this regard and he shall be solely responsible for any penalty on account of 

violation of any of the  rules  /  byelaws in this regard. Nothing extra shall be payable on 

thisaccount. 

b. The contractor shall be responsible for maintenance and watch and ward of the complete 
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installation and water / electricity meter and  shall also  be  responsible  for any pilferage, 

theft, damage, penalty etc in this regard. The contractor shall indemnify the Department 

against any claim arising out of pilferage, theft,  damage, penalty etc. whatsoever on this 

account. Security deposit for the work shall be released only after No Dues Certificates 

are obtained from the local Authorities from whom temporary electric/ water / telephone  

connection  have been obtained by the contractor. Nothing extra shall be payable onthis 

account. 

c. The Department shall in no way be responsible for either any delay in getting electric 

and/or water and/or telephone connections for  carrying  out the  work or not getting 

connections at all. No  claim of delayor any other  kind,  whatsoever, on this account 

shall be entertained from the contractor. Also contingency arrangement of stand-by water 

& electric supply shall be made by the contractor  for commencement and smooth 

progress of the work so that work does not suffer on account of power failure or 

disconnection or not getting connection at all. No claim of any kind whatsoever shall be 

entertained on this account from the contractor. Nothing extra shall be payable on 

thisaccount. 

 

1.32 ETP/STP Conditions: 

(i) The Contractor will get the ETP cum STP designed from the approved make vendor as 

per the broad inlet parameters and desired output parameters given in BoQ and submit to 

the Engineer in charge for approval.If the Engineer in charge desires to get the design 

vetted from some technical institute the contractor shall arrange the vetting.The fees of 

vetting shall however be borne by the department in such case. 

(ii) The ETP cum STP will be successfully maintained and operated during the entire 

defect liability period of one year counted from date of completion of the project 

work.However in case the handingover of project is later than date of completion of 

project to client department NCDC than one year period of operation and maintenance 

will be counted from date of handingover of the project (subject however to a maximum 

of 18 months from date of completion).Nothing extra shall be payable for the above 

operation and maintenance period and same is deemed to be included in quoted rates of 

item. 

(iii) Any associated statutory approval applicable to running of ETP cum STP shall be 

arranged by the contractor. 

1.33 Other Conditions w.r.t Payment of Bills to Contractor: 

a. The full nomenclature of the items shall be adopted in preparing abstract of final bill in 

the measurement book and also in the bill form for final bill. 

b. In the case of items of which abbreviated nomenclature is not available in the above 

cited publication and also in case of extra and substituted items of works for which 

abbreviated nomenclature is not provided in the agreement, the full nomenclature of 

items shall be reproduced in the measurements books and  bill forms for running 

accountbill. 

c. All running account bills preferred by the  contractor  for  advance payments  shall be 

processed only if Engineer-in-charge is satisfied that upto date investments (excluding 

security deposit & performance guarantee, which are not considered as investments) 

made by the contractor against contracted work are more than the payments received. 

Accordingly, all running account bills shall be supported with  an account of up-to-date 

payments received vis-à-vis upto date investments made on the work to enable engineer-

in-charge to check to his satisfaction that the payments made by engineer-in-charge are 

properly utilised  only on the  work and no where else. 

d. Contractor should hand over the warranty of all the specialized items and non specialized 

items, if any such warranty provided by manufacturer,  which  have been installed in the 

constructed building to thedepartment. 

e. Contractor shall give performance test of the water supply, sanitary, sewer and electrical 
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installation(s) as per the specifications in the presence of the Engineer- in-charge or his 

authorized representative before the work is finally accepted and nothing extra what-so-

ever shall be payable to the Contractor for thetest. 

f. Contractor shall not divert any RA bill payments and advance payments or part thereof 

for any work other than that needed for completion of the contracted work. All advance 

payments received as per terms of the contract (i.e. mobilisation advance, secured 

advance against materials brought at site,  secured  advance against plant & machinery 

and/or for work done during interim stages, etc) are required to be re-invested in the 

contracted work to ensure advance availability of resources in terms of materials, labour, 

plant &  machinery needed  for  required pace of progress for timely completion ofwork. 

g. The contractor shall have to execute guarantee bonds in respect  of water  supply and 

sanitary installation works, UPVC Window work and water proofing works as 

perperforma annexed in this bid document. 

 

1.34 JURISDICTION OF COURT 

Courts at Amritsar shall have the jurisdiction to decide any dispute arising out of or in 

respect of this contract. 
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Additional Specifications for Civil Works 

 

1.0 Cement 

1.1 Agency shall procure PPC Cement conforming to conforming  to IS : 1489 (Part 1) as required 

in the work from cement  manufacturers  mentioned in the list of Preferred makes for civil 

works   

1.2 Double lock provision shall be made to the door of the cement godown. The contractor shall be 

responsible for the watch and ward and safety of cement godown. The contractor shall facilitate 

the inspection of cement godownby the Engineer-in-charge at anytime. 

1.3 The cement shall be got tested by the Engineer-in-charge and shall be used on the work only 

after satisfactory test results have been received. The Contractor shall supply free of charge the 

cement required for testing including its transportation cost to testing laboratories. 

1.4 The actual issue and consumption of cement on work shall be  regulatedandproper accounts 

maintained as provided in clause 10 of the contract.  The theoretical consumption of cement 

shall be worked out as  per  procedure prescribed in clause 42 of the contract and shall be 

governed by conditions laid therein. In case the cement consumption is less than theoretical 

consumption including permissible variation, recovery at the rate  so prescribed  shall be made. 

In case of excess consumption, no cost adjustment shall bemade. 

1.5 The cement brought to the site and the cement remaining unused after completion of the work 

shall not be removed from site without the written permission of the Engineer-in-charge.  

The cost of testing  of  cement shall be borne by the contractor. 

 

2.0          Steel Reinforcement  Bars 

The Contractor shall procure IS marked TMT bars only of brands SAIL, TATA  steel  Ltd., 

RINL, Jindal Steel & Power Ltd, JSW steel Ltd. either direct from yards of these Steel 

Manufacturers or their authorized dealers. 

2.1 The contractor shall supply free of charge the  steel required  for  testing including its 

transportation to testing laboratories. The cost of testing  of  steel  reinforcement shall be 

borne by the contractor. 

2.2 Record of actual sectional weights shall also be kept diawise and lot wise. The average 

sectional weight for each diameter shall be arrived at from samples from each lot of steel 

received at site.  

2.3 If the derived weight is less than the standard weight, then the Derived Actual Weight shall be 

taken forpayment. 

2.4 If the derived actual weight is found more than the standard weight, than standard weight as 

worked out as per para above shall be taken for payment.  Nothing shall be paid extra for the 

difference in Derived/Actual Weight and standardweight. 

2.5 The reinforcing steel brought to site of work shall be stored on brick / timber platform of 

30/40-cm height, nothing extra shall be paid on thisaccount. 

The contractor shall have to obtain and furnish manufacturer test certificates to the Engineer-

in-charge in respect of steel brought by him to the site of work. 

 

3.0 Design  Mix Concrete from Batch Mix Plant or RMC. 

3.1 Design mix is to be carried out as per IS 10262, IS 456 and other relevant IS codes / CPWD 

Specifications amended upto last date of receipt of tender. 

3.2 The Contractor shall install fully automatic Batch Mix Plant (of capacity as mentioned in the NIT 

document) at site or in nearby area wherever permissible. If required, Contractor may arrange 

concrete required from a suitable RMC (Ready Mix Concrete) producing plants (located within 

30 km distance or max. 2 hour delivery from the site of work) with prior approval from Engineer-

in-charge. Nothing extra shall be payable for sourcing concrete from RMC plant. 

3.2.1 For all purposes, the Contractor shall carry out fully, the responsibilities of the “placement 
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Contractor” and the “manufacturer ofconcrete”. 

3.3 The Engineer-in-Charge will reserve the right to inspect at any stage and reject the concrete if he 

is not satisfied about quality of product at the user’s end. 

3.4 The Engineer-in-charge reserves the right to exercise control over the:- 

3.4.1 Ingredients, water and admixtures purchased, stored and to be used in the concrete 

including conducting of tests for checking quality of materials, recording of test results 

and declaring the materials fit or unfit for use in production ofmix. 

3.4.2 Calibration check of the RMC /Fully Automatic Batchingplant. 

3.4.3 Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing. 

3.4.4 Time of mixing of concrete. 

3.4.5 Testing of fresh concrete, recordings of results and declaring the mix  fit  or  unfit for use. 

This will include continuous control on the workability during production and taking 

corrective action, ifrequired. 

3.5 For exercising such control, the Engineer-in-charge shall periodically depute his authorized 

representative at the RMC/Fully automatic batching plant. It shall be responsibility of the 

Contractor to ensure that all necessary equipment, manpower & facilities are made available to 

Engineer-in-Charge and/or  hisauthorised  representative at RMC/Fully automatic batching plant. 

3.6 All required relevant records of produced and  used  concrete  shall be made  available to the 

Engineer-in-Charge or his authorised representative.  Only concrete as approved in design mix by 

Engineer-in-Charge shall be produced and transported to thesite. 

3.7 The concrete mix design with and without admixture will be carried out by the Contractor, at his 

own cost.The Contractor shall engage one of the following approved laboratories / test house for 

designing the concrete mix in accordance with relevant IS Code and to conduct laboratory tests to 

ensure the target strength & workability criteria for a given grade of concrete: - 

i) Technical Teacher Training Institute, Sector 26, Chandigarh.  
ii) NIT, Jalandhar. (Formerly known as REC, Jalandhar.) 

iii) (UIT) Guru Nanak Dev University, Amritsar 

iv) Guru Nanak Dev Engineering College, Ludhiana. 

v) CRRI, Delhi. 

vi) Any other IITs, NITs or any Govt. Engineering or Govt. Polytechnic          

              College. 
vii) Any other Govt test Lab. 

 

The various ingredients for mix design / laboratory tests shall be sent to the lab / test 
houses through the Engineer-in-charge and the samples of such aggregates sent shall be 
preserved at site by the department.  
In the event if all the above laboratories are unable to carry out the requisite design / 

testing, the contractor may have it done from any other laboratory with prior approval 

of the Engineer-in-charge. 
 

In the event of use of materials from the same source which has been designed earlier 

for CPWD work, the contractor can be allowed to use the earlier design mix with the 

approval of Engineer-in-Charge. However, design mix charges @ Rs. 25000/- per 

design mix shall be recovered from the agency in that case. 

 

Note:- Admixture / Plasticizer to be used in concrete should be PCE (Poly Carboxy lEther) based. 

 

4.0 Water proofing 

4.1 In case, contractor does not possess requisite eligibility and experience in water proofing 

work as per NIT condition, he shall associate specialized agency  for water proofing work, 

duly approved by the Engineer-in-Charge. 
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4.2 The water proofing compounds shall be in accordance to approved make of materials annexed in 

the contract agreement. Contractor shall  getthewater  proofing product and its make approved 

from Engineer-in-charge. However, this approval shall not exempt the contractor from 

responsibility for success of  water  proofing  treatment done byhim. 

4.3 Total quantity of the water proofing compound required shall be arranged only after obtaining the 

prior approval of the make by Engineer-in-charge in writing. Materials shall be kept under double 

lock and key and proper account of the water proofing compound used in the work shall be 

maintained. It shall be ensured that the consumption of the compound is as per 

specifiedrequirements. 

4.4 Specialisedlabour shall prepare a mock up sample to demonstrate to  engineer-in- charge the 

success of water proofing treatment. 

4.5 The finished  surface after water proofing treatment shall have adequate smooth slope  as per the 

direction of the Engineer-in-charge. 

4.6 Before commencement of treatment on any surface, it shall be ensured that the outlet drain pipes / 

spouts have been fixed and the spout openings have been eased and rounded off properly for easy 

flow ofwater. 

4.7 The contractor shall get water proofing work done checked by engineer-in-charge  or his 

authorized representative by flooding of water  for  sufficient  duration as directed by Engineer-in-

charge. However, this approval shall not exempt the contractor from responsibility for success of 

water proofing treatment done byhim. 

4.8 The Contractor, for the work of water proofing, will have to execute a guarantee bond  in the 

prescribed proforma provided in this bid document for removing any defects in water 

proofing done by it in this contract for 10  years after  completion of entire work  in the 

contract agreement. 

4.9 10% of total cost of water proofing item (excluding cost of external plaster  on masonary, if 

water proofing compound added in external plaster  also)  shall  be  retained as additional 

security deposit and the amount so withheld would be released after ten years from the date 

of completion of the entire work under the agreement. If the performance of the work done is 

found unsatisfactory and any defects  noticed during the guarantee period, they shall  be  rectified  

by the Contractor  within 10 days of receipt of intimation of defects in the work. If the defects 

pointed out are not  attended to within the specified period, the same will be got done from another 

Contractor at the risk and cost of the Contractor. 

 

5.0 ALUMINIUM WORK 

5.1 The material for the work shall be procured from the approved manufacturer as per preferred 

make list for materials in this contract agreement. The Contractor shall procure and submit 

samples of various materials to be used in the work for the approval of Engineer-in-Charge and 

no work shall commence before such samples  are approved. Samples of un-anodized as well as  

polyester  powder  coated aluminium sections, microwave cured EPDM gaskets, glass, stainless 

steel screws, anchor fasteners, hardware and any other material or components requiring 

approval of samples, in opinion of Engineer-in-Charge, shall be submitted for the approval as 

mentioned above. The above samples shall be retained as standards of materials and 

workmanship. 

5.2 The Contractor shall prepare a finished sample of the aluminium window along with glazing 

panel and fittings etc. for approval of workmanship and material. Nothing extra shall be payable 

on this account. 

5.3 Only after the approval of the material samples and sample windows by the Engineer-in-Charge, 

the Contractor shall procure the material for the work. All materials brought to the site by the 

Contractor, for use in the work, as well as fabricated components shall be subject to inspection 

and approval by Engineer-in- Charge. The Contractor shall produce manufacturer’s test 

certificates for  any  material or particular batch of materials supplied by him. 

5.4 Aluminium sections to be used for various works shall be appropriate to meet technical, 
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structural, functional and aesthetic considerations. The polyester powder 

coatingshallbecarriedoutinafactory/workshopapprovedbyengineer-in-charge. 

5.5 Fabrication :The factory for fabrication and anodizing/polyster  coating  of aluminum 

windows/doors/frameworks shall be got approved from Engineer-charge. 

The fabrication unit should have experience of having done similar work of similar cost in 7 

years prior to date of submission of proposal bycontractor. 

5.6 All joints shall be accurately fabricated and be hairline in appearance. The finished surface shall 

be free from visible defects. All the aluminium windows/ventilators/doors shall be factory made 

and shall be brought to site for assembly and fixing. 

5.7 All hardware used shall conform to the relevant specifications and as per samples 

approved by the Engineer-in-Charge. Design, quality, type, number and fixing of 

hardware shall be generally in accordance with architectural drawings and  as 

approved by the Engineer-in-Charge before use. 

5.8 All doors, windows, ventilators and glazing etc. shall be made water tight with 

microwave cured EPDM gaskets and weather silicone sealants to the satisfaction of 

the Engineer-in-Charge. 

5.9 The frames shall be strictly as per Architectural drawings, the corners of the frame being 

fabricated to the true right angles. Both the fixed frames and openable shutter frames shall be 

fabricated out of sections cut to required length, mitered and mechanically jointed for 

satisfactory performance. All members shall be accurately machine milled and fitted to form 

hair line joints. The jointing accessories such as aluminum cleats, stainless steel screws etc. 

shall not to cause  any  bi-metallic  reaction by providing separators, wherever required. 

Vertical members of the aluminum frame work shall be embedded in the floors,  wherever  

required,  by cutting and making good of thefloor. 

5.10 FIXING OF ALUMINIUM FRAME WORK 

5.10.1 The screws used for fixing fixed aluminum frames of the aluminum windows to masonry walls 

/ RCC members and aluminum members to  other  aluminum  members shall be of stainless 

steel of approved make and quality and of  stainless steel grade 304. Threads of machine 

screws used shall conform to requirement of 

I.S. 4218. 

5.10.2 For the aluminium windows, the gap between the aluminium frames and the R.C.C 

/ Masonry and also any gaps in the various sections shall be filled with weather silicone sealant 

DC 795 of Dow Corning or equivalent in the required bite size, to ensure water tightness 

including providing and fixing backer rod ,  wherever  required. The weather silicone sealant 

shall be of such approved colour and composition that it would not stain or streak the masonry / 

R.C.C.  work. It should  not sag or flow and shall not  set  hard  or dry out under any conditions  

of weather and shall be tooled properly. The weather silicone sealant shall be used as per the 

manufacturer’s specifications and shall be of approved colour  and  shade.  Any excess sealant 

shall be removed /cleared. 

5.10.3 Fixing of glass panes shall be designed in such a way that replacing damaged  / broken glass 

panes is easily possible without having to remove or damage any members or interior 

finishingmaterials. 

5.11 PROTECTIONS AND CLEANING 

5.11.1 All glass panes shall be retained within aluminium framing by use of exterior grade microwave 

cured EPDM gaskets. Use of glazing or caulking compounds around the perimeter of glass will 

not be permitted. There shall be no whistling or rattling. Before installation of glass, Contractor 

shall ensure thefollowing: 

• All glazing rebates shall be square, to plumb, true to plane, dry and free from dust. 

• Glass edge shall be clean and cut to exact size andgrounded 

• Low ‘E’ – Heat strengthened glass of specified thickness in doors, windows, ventilators 

and fixed glazing etc. shall be of approved make and  standard quality conforming to 

C.P.W.D. Specifications. 
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6.0 MEASUREMENT AND RATES: 

6.1 Aluminium frame work shall be measured as per CPWD specifications. 

6.2 For glazing, the actual area of the glass panels excluding the portion in the  beading shall be 

measured in sqm upto two decimal places, for payment. 

6.3 Stainless steel adjustable heavy duty friction hinges and  the aluminium  handles  for the 

openable side hung windows shall be of "Earl Bihari” Ebco, make or equivalent as approved by 

the Engineer-in-Charge. 2 nos. friction hinges shall be provided per shutter. 

6.4 The cost of designing and preparation of shop drawings, all the samples, mockup of window etc. 

is deemed to be included in the cost of the relevant items. Nothing extra shall be payable on this 

account. 

6.5 The item for aluminium for fixed portions for  aluminium  windows and  frame work  for 

partitions shall include cost of all inputs of labour, polyester power  coated (anodized aluminium 

sections, including cleats, other fixtures, stainless steel screws, nuts, bolts, rawl plugs, backer 

rods, polyethylene  tapes  etc.  which shall  be required for fabrication and erection of aluminium 

work, T & P,  all  incidental  charges, wastages etc. involved in the work. However,  for the 

purpose of payment, the weight  of aluminium sections for the fixed window frame and frame 

work for partitions shall  be measured in Kg. 

6.6 The aluminium cleats, stainless steel screws, nuts, bolts, separators etc. shall not be 

measured separately for payment and their cost is deemed to be included in the cost of this 

item. The item for aluminium for frame work for fixed partitions  shall  also  include cost of 

providing and fixing stainless steel anchor fasteners as required. 

6.7 The item of aluminium for the openablealuminium shutters for windows and  doors  etc., shall 

include cost of all inputs of labour, material (polyester powder coated aluminium sections, 

including such as cleats / angles, other fixtures, stainless steel screws nuts, bolts, stainless steel 

hinges etc. which shall be required for fabrication of aluminium work) T & P, all incidental 

charges, wastages etc. involved in the work. However, for the purpose of  payment, the weight 

of aluminium sections for  the  window shutter (sash frame) shall be measured in Kg. The 

aluminium cleats, stainless steel anchor fasteners, screws, nuts, bolts, separators, stainless steel 

hinges, etc. shall  not be measured separately for payment and their cost is deemed to be included 

in the cost of this item. The anodized aluminium snap beading for fixing glass panels in the 

openable shutters of the windows shall be measured separately ( on weight basis) and paid under 

this item of aluminium frame work for window shutters. 

6.8 The glass shall be paid for separately under relevant item. The cost providing  and fixing 

Microwave cured EPDM gasket, felt etc. is included in the cost of this item and shall not be 

measured separately for payment. 

6.9 The item for the aluminium frame work includes cost of making provision for fixing 

fittings,wherever required, as per the item description (The cost for providing fitting 

i.e. handle, lock and buffer, silicon sealant shall be paid for separately). 

7.0 Additional Conditions for Painting Work: 

7.1 Mechanical sanding machine (for scrubbing  & preparation of surface)  shall be  used  preferably 

by the contractor. 

7.2 In case of painting over old work / new work,  the  contractor  shall give proper notice  to the 

Engineer-in-charge after the surface is prepared & before applying  of  primer coat / paint. The 

Engineer-in-charge shall either approve the surface thus prepared or ask the contractor to rectify 

the defects pointed. Only after approval by Engineer-in- charge, the priming / painting coat shall 

beapplied. 

7.3 Primer coat shall be applied over cement based putty as per specifications of the paint 

manufacturers. If the component of primer is not included in the BOQ agreement item for 

painting, then payment for primer shall bemade to the contractor separately. 

 

8.0 Preferred Make & Approval of materials: 

8.1 Contractor shall adopt materials in work as per list of preferred makes given in Annexure-II. 
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Contractor shall submit samples of materials he proposes to use for this work for approval of 

engineer-in-charge. The approved samples shall be preserved at work site in safe custody till 

completion of whole work.  

9.0 GUARANTEE BONDS FOR VARIOUS ITEMS: 

The contractor shall be duly responsible for and shall guarantee (as per guarantee bond 

performa) proper design and performance of the following items for a period of 05/10  

years (as applicable) from the date of completion of the work:- 

 

1 All water proofing work (except 
waterproofing on masonry plaster) 

Guarantee bond of 10 years as per guarantee bond 

performa will be submitted. 

Further Ten percent of the cost of work of these (i.e. 

water proofing) items shall be retained as security 

deposit. 

The amount of security deposit so withheld would be 

released after 10 years from the date of completion of 

the entire work under the agreement, if the 

performance of the work done is found satisfactory. If 

any defect / leakage is noticed during the guarantee 

period, it shall be rectified by the contractor within 

seven days of receipt of intimation of defects in the 

work. If the defects pointed out are not attended to 

within the specified period, the same will be got done 

from another Contractor at the risk and cost of 

contractor. 

However, the security deposit deducted may be 

released in full against bank guarantee of equivalent 

amount in favour of Engineer-in- charge, if so decided 

by the Engineer-in-charge. 

The Security deposit against this item of work shall be 

in addition to the security deposit mentioned elsewhere 

in contract form. 

 

 



                               Correction—Nil       Deletion—Nil       Insertion—Nil     Overwriting—Nil 
AE(P)      EE 
 (59) 
 

SPECIAL CONDITIONS 
 

1.0 General  
 

1.1 The work shall be carried out in accordance with the Architectural drawings and 

Structural drawings, to be issued from time to time, by the Engineer-in-Charge.  

 

1.2 The contractor should submit the shop drawing of staging and shuttering for approval 

of Engineer-in-Charge before actually commencing the execution of work under the 

item.  Nothing extra shall be payable on this account. 

1.3 The contractor shall be responsible for the watch and ward / guard of the buildings, 

safety of all fittings and fixtures including sanitary and water supply fittings and 

fixtures provided by him against pilferage and breakage during the period of 

installations and thereafter till the building is physically handed over to the 

department. No extra payment shall be made on this account. 

1.4 The contractor shall be fully responsible for the safe custody of materials brought by 

him/ issued to him even though the materials may be under double lock key system. 

1.5 In case of extension of agreement due to delay and / or reduction in scope of work 

due to foreclosure, no claim on account of reduction in value of work, loss of 

business, loss of profit, consequently overheads, any type of interest etc. shall be 

entertained. 

1.6 Unless otherwise specified in the schedule of quantities or CPWD specifications or in 

the tender document, the rates for respective items shall be all inclusive and apply to 

the following: 
 

(i) All lifts & all heights, floors including terrace, leads and depths. 

(ii) All labour, material, tools and plants and other inputs involved in the execution of the item. 

(iii) Any of the conditions and specifications mentioned in the tender documents. 

(iv) Pumping/ bailing out surface water/ rain water/ sub soil water, if necessary for any reason. 

(v) Providing sunk flooring in bath-rooms, kitchen, etc. 

(vi) Any legal or financial implications resulting out of disposal of earth, if any. 

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri 

etc. or any other material collected by him for the work direct to revenue authorities. 

(viii) Performance test of the entire installation(s) before the work is finally accepted. 

(ix) Any cement slurry added over base surface (or) for continuation of concreting for better bond is 

deemed to have been built in the items. 

(x) All incidental charges for cartage, storage and safe custody of materials brought to site. 
 

1.32 SECRECY 

1.32.1 The contractor shall take all steps necessary that all persons employed on any work in 

connection with the contract have notice that the Indian Official Secrets Act 1923 

applies to them & will continue so to apply even after the execution of such works 

under the contract. 

1.32.2 The contract is confidential and must be strictly confirmed to the contractor’s own use 

(except so far as confidential disclosure to sub-contractors or suppliers as necessary) 

and to the purpose of the contract. 

1.32.3 All documents, copies thereof & extracts there from furnished to the contractor shall be 

returned to the Engineer-in-Charge on the completion of the work/ works or the earlier 

determination of the contract. 

 

  
 



                               Correction—Nil       Deletion—Nil       Insertion—Nil     Overwriting—Nil 
AE(P)      EE 
 (60) 
 

   Annexure-II 

 

 

LIST SHOWING PREFERRED BRANDS/ MANUFACTURERS/MAKES 
Sr. No. Name of Product/ Material Preferred Brand Names 

1 ORDINARY PORTLAND 
CEMENT (GREY) (43 GRADE) 

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, AMBUJA, JAYPEE 
CEMENT, CENTURY CEMENT & J.K. CEMENT,LAFARGE.  

2 PORTLAND POZZOLONA 
CEMENT (GREY)  

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, AMBUJA, JAYPEE 
CEMENT, CENTURY CEMENT & J.K. CEMENT,LAFARGE.  

3  WHITE CEMENT  J.K.WHITE, JAIPUR SUPREME PACKAGING PVT. LTD., ULTRATECH 
CEMENT LIMITED, JK MAXX 

4 REINFORCEMENT STEEL  SAIL, TATA STEEL LTD., RINL, JINDAL STEEL & POWER LTD. and 
JSW STEEL LTD.  

5 ADMIXTURES  CICO, FAIRMATE, HIND PLAST SUPER, ARDEX SUPAPLAST, 
SIKA,PIDILITE,BASF,PIDILITE 

6 WATER PROOFING 
COMPOUND  

FOSROC, CICO, KRYTON, BUILDMATE, PIDLITE, PRIYA 
ENTERPRISES, FAIRMATE, SIKA,Asian 

7 READY MIX CONCRETE M/S L&T CONCRETE (LAFARGE), ULTRATECH CEMENT LTD., ACC 
CONCRETE LTD., RMC READY MIX (INDIA) PVT. LTD., PRISM   AND 
ANY OTHER PLANT AS SPECIFICALLY APPROVED BY ENGINEER IN 
CHARGE SPECIFIC FOR THE WORK   

8 AUTOCLAVED AERATED 
BLOCKS  

BILTECH, ECO GREEN, FINECRETE, J.K. LAKSHMI CEMENT LTD., 
MAX BLOCKS, MAGICCRETE 

9 POLYMER MODIFIED 
ADHESIVE FOR AAC BLOCKS 

MYK LATICRETE, ARDEX ENDURA, ULTRATECH, SIKA. 

10 FACTORY MADE PANELLED & 
WIRE GAUGE WOODEN 
DOOR/ WINDOW SHUTTERS. 

M/S JAIN WOOD INDUSTRIES, KUTTY DOORS, SAMRAT PLYWOOD, 
NEW JAGDAMBA DOORS, NATIONAL, MERINO, KITPLY, AS TIMBER, 
CENTURY 

11 FLUSH DOOR SHUTTERS  KUTTY FLUSH DOOR, SAMRAT LAMINATE, NATIONAL PLYWOODS, 
JAIN WOOD INDUSTRIES, MERINO, MINIMAX, CENTURY, AS TIMBER. 

12 BLOCK BOARD/MDR/HDMR  MERINO, MINIMAX, NATIONAL, ARCHIDPLY, CENT PLY, JAYNA, 
CENTURY. 

13 LAMINATES SAMRAT, VIRGO, MERINO, ARCHIDPLY, CENTURY LAMINATES, 
GREENLAM 

14 PRE-LAMINATED PARTICLE 
BOARD/MDR/HDMR 

ARCHIDPLY, CENTURY PLY BOARDS, BALAJI ACTION BUILDWELL, 
ECOBOARD 

15 PARTICLE BOARD (MEDIUM 
DENSITY)/ VENEERED 
PARTICLE BOARD /HDMR 

CENTURY PLYBOARDS (INDIAN) LTD., BALAJI ACTION BUILDWELL, 
EVERGREEN BOARDLAM, ECOBOARD INDUSTRIES LTD.  

16 PRE-LAMINATED MEDIUM 
DENSITY FIBRE BOARD 

CENTURY PLYBOARDS, GREEN PLY, BALAJI ACTION BUILDWELL 

17 OMS/ MS DOOR FITTINGS   ASHISH, AGGARWAL STEELS, DOOR DEVICES MANUFACTURING 
COMPANY, MANU ENGINEERING COMPANY, M.C. MOWJEE & CO., 
SHRI GANPATI DOORS  

18 TOILET CUBICALS GREELAM, MERINO, DORMA 

19 STAINLESS STEEL DOOR/ 
WINDOW HARDWARE 
FITTINGS (FIRE RATED)   

DORMA, ASSA ABLOY, GEZE, D-LINE, DORSET, OZONE  

20 ANODISED/ ZINC ALLOY/ 
ALUMINIUM HARDWARE 
DOOR/ WINDOW FITTINGS 

PULSE, SAVIO, HOPPE, ALUTECH 

21 FRP DOOR FRAMES & 
SHUTTERS 

ASHISH INDUSTRIES, JAYNA, SAINIK (CENTURY PLYWOOD), 
SELECTED PRODUCTS CO. 

22 UPVC WINDOWS/ DOORS VEKA, FENESTA, REHAU, SCL-CORA, RAJSHRI PLASTIWOOD 

23 UPVC WINDOW/ DOOR 
HARDWARE FITTINGS (ZINC 
ALLOY) 

PULSE, HOPPE, GU, ROTO or the make of approved window 
manufacturer,  



                               Correction—Nil       Deletion—Nil       Insertion—Nil     Overwriting—Nil 
AE(P)      EE 
 (61) 
 

24 WIDOWS BLINDS VISTA, MAC, HUNTER DOUGLAS, DE-DÉCOR, FENESTA, BOMBAY 
DYEING, D-DECOR 

25 STRUCTURAL STEEL SUCH AS 
MS PLATES, FLATS, SQ. BARS, 
ANGLES ETC. 

SAIL, TATA STEEL, RINL, JINDAL STEEL & POWER LTD. AND JSW 
STEEL LTD. 

26 FIRE RATED DOORS 
(METTALIC/ NON 
METTALIC/WOOD) 

KUTTY DOORS, NAVAIR, PROMAT, SYNERGY THRISLINGTON, 
HORMAN SHAKTIMET, SUKRITI, ROMAT 

27 HOT-ROLLED STEEL 
SECTIONS FOR MS DOORS, 
WINDOWS AND VENTILATORS 
(non structural use only) 

NAV DURGA STEEL CORPN, CRM STEELS P. LTD, SHYAM ISPAT 
UDYOG, VIMAL, SHIV, RATHI, RANA 

28  MILD STEEL DOOR, WINDOWS 
& VENTILATORS 
MANUFACTURERS 

FRIENDS MANUFACTURING COMPANY, KOTKAPURA, PD 
INDUSTRIES, SHAKTI INDUSTRIES, STEELMAN INDUSTRIES, SKS 
STEEL INDUSTRIES, SHIVAM 

29 PRESSED STEEL DOOR 
FRAMES MANUFACTURERS 

KRISHNA STEEL FABRICATOR SIRSA, LAXMI STEEL WORKS 
BAHADURGARH, ASHISH INDUSTRIES GHAZIABAD, ASHWANI & 
SONS. 

30 HOLLOW STEEL SECTIONS 
STRCUTURAL 

JINDAL-HISAR, TATA STEEL, JSPL, JSW, SAIL, RINL, APL APPOLO  
LTD.,ESSAR  

31 STEEL TUBES FOR 
STRUCTURAL STEEL  

JINDAL- HISAR, TATA STEEL, JSPL, JSW, SAIL, RINL, APL APPOLO  
LTD.,ESSAR 

32 DASH/ ANCHORING 
FASTENERS, BOLTS, SCREWS 
AND NUTS.     

HILTI , FISCHER, CKW, ANCHOR,ARROW, WURTH 

33 HIGH STRENGTH NUTS AND 
BOLTS 

HILTI, ANCHOR, KALOTI, VARUN FASTNERS, HINDSTEEL OR 
EQUVALENT 

34 CHEQUERRED PRE-CAST CC 
TILES 

NTC, SWASTIK TILE, SHIV , GTC,OSWAL. 

35 CERAMIC TILES SOMANY, KAJARIA, RAK, A.G.L., JOHNSON ,NITCO. 

36  VITRIFIED TILES  SOMANY, KAJARIA, RAK, A.G.L., JOHNSON, NITCO. 

37 ADHESIVE/ GROUTING FOR 
USE WITH TILES  

MYK LATICRETE, ARDEX EDURA, FAIRMATE, DURA BUILD CARE, 
SIKKA, FERROUS CRETE OR of tile manufacturer  

38 WOODEN LAMINATE 
FLOORING 

PERGO, KRONOTEX, FLORENCE, UNITEX, ACTION TESA, 
ARMSTRONG, WELSPUN 

39 UNPLASTICISED RIGID PVC 
PIPE & FITTINGS              

SUPREME, FINOLEX, PRINCE, KISAN, DIPLAST, ASTRAL. 

40 GALVANISED STEEL SHEETS 
(UNCOATED & PRE-COATED) 

SAIL, TATA, JSW, EVEREST, APL APPOLLO, ESSAR 
(Parent coil sheet to be only of SAIL/TATA/JSW) 

41 PUFF PANELS LLOYDS, INTERACH, TATA, EVEREST, SYNERGY, MECTACH, KIRBI, 
EPACK, ALFA  
(PARENT COIL SHEET FOR GALVANUME SHEET TO BE ONLY FROM: 
JSW, SAIL, TATA, ESSAR, BHUSAN STEE) 

42 LOOP TILE CARPET FLOOR KRONOTEX, FLORENCE, UNITEX, YOUNGMAN, 
WELSPUN,RAINBOW,INDUS,HEXTON,SHIVA,BOMBAY FOAM 

43 ROOFING SHEETS 
(GALVALUME) 

 SAIL, TATA, JSW, EVEREST, ESSAR, BHUSAN STEEL 

44 HEAT RESISTANT TILES OSWAL, ULTRATECH, SWASTIK 

45 EPOXY FLOORING, ESD 
FLOORING 

FOSROC, ARDEX ENDURE, SIKKA, BIRLA TECH, ASIAN, DR. 

FIXIT, CICO, ROFF, BASF 

46 GRC SCREEN AND 
MATERIALS 

UNISTONE, SWASTIK, BIRLA, KK 

47 ALUMINIUM COMPOSITE 
PANEL 

ALSTONE,ALUDECOR,REYNOBOND,REYNOARCHVIVA, 
VIRGO,VIVA,ALSTRONG, 
ALUCOBOND 

48 WPC DOORS & PRODUCTS VARDHMAN WPC, GREENLAM, ALSTONE, RAJSHRI PLASTIWOOD, 
BVW 

49 POLYCARBONATE SHEET ULTRALITE (BAYER), V-LITE, MACROLUX, DPI DAYLIGHT 

50 FALSE CEILING- GYPSUM SAINT GOBAIN, VANS GYPSUM, USG BORAL, GYPTECH, DIAMOND  
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51 FALSE CEILING- METAL  ARMSTRONG, DEXUNE, NITOBOND, SAINT GOBAIN, HUNTER 
DOUGLAS, DIMOND 

52 FALSE CEILING- CALCIUM 
SILICATE 

GYPTECH, AEROLITE, ARMSTRONG, ANAKON, DEXUNE 

53 FALSE CEILING-MINERAL 
FIBRE 

ARMSTRONG, DEIKEN, DEXUNE, SAINT GOBAIN, ANAKON,  

54 ACCOUSTIC: GLASS/ 
WOODEN FIBRE FALSE 
CEILING AND WOODEN/ 
FABRIC WALL LINING  

ARMSTRONG, HUNTER, GYPTECH, ANUTONE, SAINT GOBAIN, USG  

55 FALSE CEILING-ALUMINIUM 
POWDER COATED  

ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER DOUGLAS, 
ANAKON 

56 LIGHT WEIGHT GYPSUM 
PLASTER 

SAINT GOBAIN, ULTRATECH, FERROUS CRETE, USG BORAL, JK 

57 OIL BOUND DISTEMPER/ 
ACRYLIC DISTEMPER * 

NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX  

58 INTERIOR EMULSION/ 
PLASTIC EMULSION* 

NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX, JK MAXX 

59 ACRYLIC SMOOTH EXTERIOR 
PAINT* 

NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX, JK MAXX 

60 DRY DISTEMPER* NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX, JENSON & 
NICHOLSON (J&N) 

61 TEXTURED EXTERIOR PAINT* NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX, JK MAXX 

62 SYNTHETIC ENAMEL PAINTS* DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM GLOSS (ASIAN), 
NEROLAC  HIGH GLOSS (NEROLAC), LUXOL HI-GLOSS (BERGER),  
JK MAXX 

63 WOOD/STEEL/EXTERIOR 
WALL PRIMER* 

NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX, JK MAXX 

64 SFMC TANKS SINTEX, SFMC, VECTUS, SOVISY, AMITEX 

65 EXPANSION JOINT CONSTRUCTION SPECIALITIES/ MNR ENGG. PRODUCT, MNR 

Buildtech private Limited 

 

66 WALL PUTTY (WHITE CEMENT 
BASED) 

BIRLA WALL CARE, JK WHITE, FERROUS, JK MAXX 

67 POLYMER MODIFIED SELF 
CURING PLASTER  

MYK LATICRETE, ARDEX ENDURA, ULTRATECH, FERROUS, JK 
MAXX 

68 PAVER/ GRASS PAVER 
BLOCKS & KERB STONES   

NATIONAL TILES CORPORATION, BALAJI TILES, METRO PAVERS, 
SWASTIK, OSWAL, SHIV SHAKTI, POOJA CONCRETE FABRICATORS, 
GIAN NIRMAN LIMITED, DO Build, GS TRADERS 

69 VITREOUS CHINA SANITARY 
WARE  

HINDWARE, CERA, PARRYWARE, JOHNSON PEDDER, SOMANY, 
KAJARIA TILES, JAQUAR. 

(I) WHITE VITREOUS CHINA 
UNDER COUNTER 
RECTANGULAR BASIN 

CERA CAT. NO. S 2030104 (if not specifed in item) OR EQUIVALENT 
MODEL OF HINDWARE, PARRYWARE, JOHNSON PEDDER, SOMANY, 
KAJARIA, JAQUAR 

70 PLASTIC FLUSHING CISTERN 
FOR WC AND URINALS  

STEEL BIRD, SEEMLINE, VIKRAM PLASTIC, PRINCE, SUPREME, 
PRAYAG POLYMERS (P) LTD.  

71 PLASTIC SEAT COVER OF 
W.C.  

STEEL BIRD, SEEMLINE, VIKRAM PLASTIC, PRINCE, SUPREME, 
PRAYAG POLYMERS (P) LTD AJANTA POLYMERS, JAIN POLYMERS 

72 STAINLESS STEEL SINK  ALLEX, JAYNA, SALEM STEEL, NIRALI, STEEL CRAFT, NEELKANTH 

73 MIRROR GLASS ATUL, MODIGUARD, PILKINTON, SAINT GOBIN, AIS 

74 CENTRIFUGALLY CAST 
(SPUN) IRON PIPES  

NECO, BENGAL IRON, DURGAPUR ISPAT UDYOG, SINGHAL IRON 
FOUNDRY (SKF), KAPILANSH DHATU UDYOG PVT. LTD., RIF, RPMF, 
HIF.HEPCO 

75 HUBLESS CENTRIFUGALLY 
CAST (SPUN) IRON PIPES  

NECO, BENGAL IRON, DURGAPUR ISPAT UDYOG, SINGHAL IRON 
FOUNDRY (SKF), KAPILANSH DHATU UDYOG PVT. LTD., RIF, RPMF, 
HIF.HEPCO 

76 CP FITTINGS & ACCESSORIES    JAQUAR, KOHLER, GROHE, CERA. 

69 BRASS STOP & BIB COCK  DHAWAN SANITARY UDYOG, JAINKO, SHAKTI, VARDHMAN INDIA 
PRODUCTS 

70 FERRULES FOR WATER 
SUPPLY 

HIND METAL WORKS, KRITIKA, DRP, SHAKTI 
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71 BALL COCK WITH ROD  RESP FAUCET INDUSTRIES, DHAWAN SANITARY UDYOG, NEW 
METAL WORKS, KPR, PRAYAG. 

72 POLYETHYLENE WATER 
STORAGE TANK  

SINTEX, VECTUS, RAMPART KAVERI, SUPREME, PLASTO, ASTRAL, 
AASHIRVAD, KISAN, PRAYAG, FINOLEX 

73 STONEWARE PIPES & GULLY 
TRAPS  

SORKHI INDUSTRIES, RK INDUSTRIES, NAVNEET, MOLI CERAMICS, 
OCR, ANAND, SKF, HEPCO 

74 PRE-CAST CONCRETE PIPES 
(NON-PRESSURE) 

RAMNIK, BFSP, JAGDAMBEY SPUN PIPE, GURKIRPA SPUN PIPES 

75 
GI Pipe/ MS Pipe Tata/Jindal Hisar/Sail/ Parkash Surya, Ravinra 

76 GI FITTINGS UNIK, AVR, ZOLOTO, SANT, HBI, C-BRAND, NVR 

77 C-PVC PIPE  SINTEX, VECTUS, RAMPART KAVERI, SUPREME, PLASTO, ASTRAL, 
AASHIRVAD, KISAN, PRAYAG, FINOLEX 

78 WATER METER CRESCENT, PRINCE, FEDREL, DASHMESH, NBESON, SANT 

79 GUN METAL GATE, GLOBE, 
CHECK VALVES & NON-
RETURN VALVES 

LEADER, ZOLOTO, SANT, RAJAN METAL INDUSTRIES, SIR, H.B. 
METALS, HVI, NVR. 

80 CENTRIFUGALLY CAST 
(SPUN) IRON PIPES (CLASS 
LA).  

TRU FORM ENGINEERS, KAPILANSH, ELECTROSTEEL, HITECH 
METAL CASTINGS. 

81 C.I. SLUICE VALVES & REFLEX 
VALVES  

ZOLOTO INDUSTRIES, SANT VALVES, AMCO INDUSTRIES, 
KIRLOSKAR, SIR, RATAN INDUSTRIAL CORPORATION, HVI, NVR. 

82 STAINLESS STEEL PIPES & 
FITTINGS 

JSW , OM STEEL GROUP, V STEEL, VIEGA, RAMPART INDIA PVT. 
LTD.,  

83 DUCTILE IRON PIPES & 
FITTINGS 

ELECTRO STEEL, CHANDRANCHAL INFRA, ELECTROTHERAM 

84 C.I./ D.I. MANHOLE COVERS & 
FRAMES 

SWASTIKA ENTERPRISES, BENGAL IRON CORPORATION, NECO, 
BINAY UDYOG, CHANDER ANCHAL, HEPCO,SKF,NECO,RIF 

85 WATER REPELLANT SILANE 
CHEMICAL 

PIDILITE, FERROUS CRETE, ARDEX ENDURA 

86 ALUMINIUM SECTIONS  HINDALCO, INDIAN ALUMINIUM CO., NALCO, VEDANTA ALUMINIUM, 
JINDAL INDIA ALUMINIUM CO, 

87  ALL TYPES OF GLASS              
( Basic/ toughened etc.)  

SAINT GOBAIN, ASAHI, MODI, PILINGTON. AIS/GLAVERBEL, 

88 Approved Processors For 
PERFORMANCE GLASS/ 
TOUGHENED GLASS/ 
HERMETICALLY SEALED/ 
LACQUERED GLASS/DGU etc. 

ART & GLASS, MIRAGE TOUGHENED GLASSES (P) LTD., AAR PAR 

GLASS, VERMA GLASS.,TUFF AND   authorized toughners of Glass 

manufacturers (Modi Guard, Saint 

Gobain,ASAHI,AIS/Glaverbel,Pilkington)   

89 STRUCTURAL GLAZING ALCOB, ALUPRO, ALUPLAX, SP FABRICATORS, SAINT GOBAIN, 
GLAVERBEL. 

90 FAÇADE GLASS OPENABLE 
FITTINGS 

ALUALPHA, SAVIO, HOPPE, ALUTECH, OZONE, DORSET, EBCO 

91 GLASS FAÇADE/ GLASS 
CANOPY WITH SS SPIDER 
FITTINGS 

ALCOB, ALUPRO, ALUPLAX, SP FABRICATORS, SAINT GOBAIN, 
GLAVERBEL. 

92 FRAMELESS GLAZING WITH 
SS PATCH FITTINGS and SS 
SPIDER FITTINGS 

DORMA, ASSA ABLOY, GEZE, D-LINE, OZONE, DORSET 

93 HIGH PRESSURE LAMINATE VIRGO, MERINO, GREENLAM 

94 FACTORY MADE MODULAR 
KITCHEN 

GODREJ INTERIO, HAECKER, HAFELE, JOHNSON, HERMAN MILLER 

95 MODULAR KITCHEN FITTINGS GODREJ, HETTICH, OZONE, KICH, KAFF, JOHNSON 

NOTE:- 

1) A List of Preferred Brand Names of Various Materials / Products are shown above for usage in 

execution of Work.Only preferred brands shall be used in work.  
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2) For materials for which preferred brand is not mentioned then it must be ensured, in general, that 

materials to be used in the works shall be good quality of reputed make and bear BIS Certification 

mark. 

3) In cases where for a particular material/product,BIS Certification Mark is not available, then the 

material proposed to be procured can be used subject to the condition that it should conform to 

CPWD Specifications, meeting minimum GRIHA 3 star rating and relevant BIS codes. In such cases 

written approval of the Engineer-in-Charge shall be obtained before use of such material in their 

works. 

4) The list given above does not absolve the Executing Agency from their responsibility for using 

these products. It is only after,they are satisfied about the quality and performance,the products shall 

be used. To achieve this, proper check on the quality of the product, actually to be used,should be 

exercised.  

5) However, in exceptional circumstamnce alternate approved equivalent material of any other 

Specialized Companies / Firms may also be used, like in case it is established that the Brands 

Specified in the list are not available in the current market or in other unavoidable circumstances 

and subject to approval of the alternate brand by the Superintending Engineer and the decision of 

SE (Jalandhar) shall be binding and final in this regard.Also in such situation, cost adjustment (if 

required) shall also be made if felt necessary.  
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On non-judicial stamp paper of minimum Rs. 100 

Annexure-III 

 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit/Performance 

Guarantee/SecurityDeposit/MobilizationAdvance 

 

1. Whereas   the   Executive   Engineer   .....................   (name of division) ............................. , 

CPWD on behalf of the President of India (hereinafter called “The Government”) has 

invited bids under ........................  (NIT number) ......................   dated ........... for 

........................... (name of work) .......................................................................The 

Government  has  further  agreed  to  accept  irrevocable  Bank  Guarantee  for  Rs. 

....................... (Rupees  ..................................... only)  validupto .................(date)*......... 

as  Earnest   Money  Deposit  from  .........................  (name  and address  of contractor) 

..................... (hereinafter called “the contractor”) for compliance of his obligations in 

accordance with the terms and conditions of the said NIT. 

 

OR** 

 

 

WhereastheExecutiveEngineer.................(name of division) ................ , CPWD on behalf 

of the President of India (hereinafter called “The Government”) has entered into an 

agreement bearing number .........................with .......................... (name and address of the 

contractor)   ........    (hereinafter    called    “the    Contractor”)    for    execution   ofwork 

..................................... (name of work) ............................................................... The 

Government has further agreed  to  accept  an  irrevocable  Bank  Guarantee  for Rs. 

.......................   (Rupees   .................................   only)   valid   upto   ........   (date)         as 

Performance Guarantee / Security Deposit / Mobilization Advance from the said 

Contractor for compliance of his obligations in accordance with the  terms  and 

conditions of the agreement. 

 

2. We, ............... (indicate the name of the bank) ............. (herein after referred to as “the 

Bank”),  hereby  undertake  to  pay  to   the   Government  an  amount  not  exceeding Rs. 

.................... (Rupees................... only) on demand  bytheGovernment  within  10 days of 

thedemand. 
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3. We, ........................ (indicate the  name oftheBank) ......................... , do here byundertake 

to pay the amount due and payable under this guarantee without any demur, merely on a 

demand from the Government stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said Contractor. Any such demand  made on 

the Bank shall be conclusive as regards the amount due and payable by the Bank under 

this Guarantee. However, our liability under this guarantee shall be restricted to  an 

amount not exceeding Rs.........(Rupees.............................. only). 

 

4. We, .................. (indicate the  name of theBank) ......................... , further undertake to  pay 

the Government any money so demanded notwithstanding any dispute or disputes raised 

by the contractor in any suit or proceeding pending before any Court or Tribunal, our 

liability under this Bank Guarantee being absolute and unequivocal. The payment  so 

made by us under this Bank Guarantee shall be a valid discharge of our liability for 

payment there under and the Contractor shall have no claim against us for making such 

payment. 

 

5. We, ........... (indicate the  name of theBank) ............... , further agree that theGovernment 

shall have the fullest liberty without our consent  and  without  affecting  in any manner 

our obligation here under to vary any of the terms and conditions of the said  agreement  

or to extend time of performance by the said Contractor from time to  time  or  to  

postpone for any time or from time to time any of the powers exercisable by the 

Government against the said contractor and to forbear or enforce any of the terms and 

conditions relating to the said agreement and we shall not be relieved  from our liability  

by reason of any such variation or extension being granted to the said Contractor or for 

any forbearance, act of omission on the part of the  Government  or any indulgence  bythe 

Government to the said Contractor or by any such matter or thing whatsoever which under 

the law relating to sureties would, but for this provision, have effect  of  so  relieving us. 

 

6.  We,  ..................... (indicate  thenameof theBank) ..........................,furtheragreethatthe 

Government at its option shall be entitled to enforce this Guarantee against the Bank  as a 

principal debtor at the first instance without proceeding against the Contractorand 

notwithstanding any security or other guarantee the Government may have in relation to 

the Contractor‘s liabilities. 

 

7. This guarantee will not be discharged due to the change  in the constitution of  the  Bank 
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or theContractor. 

 

8. We,  ......................  (indicate  the nameof theBank) ................................ , undertake notto 

revoke this guarantee except with the consent of the Government in writing. 

 

 

9. This Bank Guarantee shall be valid up to ...............................  unless  extended  on  

demand by the Government. Notwithstanding anything mentioned above, our liability 

against  this guarantee is restricted to Rs. ........................(Rupees ......................... only)and 

unless a claim in writing is lodged with us within the date of expiry or extended date of 

expiryofthisguarantee,allourliabilitiesunderthisguaranteeshallstanddischarged. 

 

Date .................... 

 

 

Witnesses : 

 

 

1. Signature.................... Authorized signatory 

Nameandaddress Name 

Designation 

Staff code no. 

Bank seal 

2. Signature .................... 

Name and address 

 

 

*         Date to be worked  out on the  basis of validity period  of 90 days where only financial 

bids are invited and 180 days for two/'three bid system from the date of submission of 

tender. 

**       In paragraph 1, strike out  the  portion  not  applicable.  Bank Guarantee  will  be  made 

either for earnest money or for performance guarantee/security deposit/mobilization 

advance, as the case maybe. 
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Annexure-IV 

GUARANTEE BOND BY THE CONTRACTOR FOR WATER PROOFING TREATMENT FOR 

BASEMENT / TERRACE / TOILETS. 

 

The    Agreement   made    this   .......................   dayof    .......................    two    thousandand 

.......................  between  .......................son  of....................... of ................................ (hereinafter 

called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called 

Government of the other part). 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) 

dated ............... and made between the GUARANTOR of the one part and the Governmentof 

the other part, whereby the Contractor, inter alia, undertook to render the buildings and 

structures in the said contract recited completely water and leak-proof. 

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said 

structures will remain water and leak-proof for Ten years to be reckoned from the date of 

completion of entire work. 

 

NOW THE GUARANTOR hereby guarantees that water proofing  treatment  given  by him 

will render the structures completely leak-proof and the minimum life of such water proofing 

treatment shall be Ten years to be reckoned from the date of completion of entire work. 

Provided that the guarantor will not be responsible for leakage caused by earthquake or 

structural defects or misuse of roof or alteration and for such purpose: 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like 

choppingoffirewoodandthingsofthesamenaturewhichmightcausedamagetotheroof; 

(b) Alteration shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed inparts; 

(c) The decision of the Engineer-in-Charge with regard tocause of leakage shall be final. 

 

During this period of guarantee the guarantor shall make good all defects and in case of any 

defect being found, render the building water-proof to the satisfaction of the Engineer-in- 

Charge at his cost, and shall commence the work for such rectification  within  seven  days  

from the date of issue of the notice from the Engineer-in-Charge calling upon him to  rectify  

the defects, failing which the work shall be got done by the Department by some other 

contractor at the  GUARANTOR'S cost and  risk. The decision of the Engineer- in-Charge as   

to the cost, payable by the Guarantor shall be final andbinding. 

 

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then 

the GUARANTOR will indemnify the Principal and his successors against all loss, damage, 

cost, expense or otherwise which may be incurred by him by reason of any default on the part 

of the GUARANTOR in performance and observance of this supplementary agreement. As to 

the amount of loss and/or damage and/or cost incurred by the Government the decision of the 

Engineer-in-Charge will be final and binding on theparties. 

 

IN WITNESS WHEREOF  these presents  have  been executed by theObligor ................. andby 

.............. and for and on behalf of the PRESIDENT OF INDIA on the day, month and  year   

first abovewritten. 

Signed, sealed and delivered by OBLIGOR in the presence of- 

1. 

2. 

Signed  for and on behalf of THE PRESIDENT  OF INDIAby ........................... in thepresence 

of 

1. 

2. 
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Annexure-V 

 

The contractor gives an authority letter addressed to the Engineer-in-charge on a non- 

judicial stamp paper of Rs. 100 in the format given below :- 

 

Authority Letter for Payment to Third Party 

 

To, 

 

The Executive Engineer 

C.P.W.D., Amritsar 

 

 

Sub:-Authority for payment to third party. 

 

 

I/We authorize the Executive Engineer, CPWD, Amritsar to pay directly on my / our 

behalf   to   ..........................................................   (name   of   third   party)   an  amount   ofRs. 

............................   (Rupees  .................................................................................   in   words)for 

 

the work done or suppliesmadeby ............................................................. (name of thirdparty). 

 

I/We shall be responsible for the quality and quantity of the same under the provisions of 

agreement No. ............................................. 

 

 

Signature of Contractor 

 

 

Note :- 

1. The total payment to third party (or parties) shall not exceed 10% of the agreement  

costofthework. 

2. Full reasons for proposing such third party payment shall be recorded and  prior  

written approval of the next higher authority shall be obtained before making such 

payment. 
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  Annexure- VI 

PROFORMA FOR TESTS CARRIED OUT 
NAME OF THE WORK:       DIVISION: 

AGREEMENT NO. & DATE:      SUB-DIVISION: 
 

Sl. 

No. 

Item Quantities 

as per 

agreement 

Frequency as 

per 

specification 

No. of 

tests 

required 

R.A. 

bill 

No. 

Uptodate 

quantity 

No. of 

tests 

required 

No. of 

tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 10 

  

 

 

 

        

 

 

 

 

 

 

         Signature of Contractor 
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GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

------------------------------------------------------------- 

 
 
 
 

Part-B 

 
Electrical 

Work 
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Part-C 
 

 

 

Price Bid of 

 

Civil & Electrical Work 
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Schedule of Quantity Civil Work 
 

Name of Work :-  Renovation work of Qtr. No. F-1, F-7, G-25 & G-37 at C.R. Colony, 

Lawrence Road, Amritsar. 

(Based on DSR 2023) 

Item 

No. 

DSR Item Description Unit Quantity Rate  Amount 

SubHead :- Concrete Work         

1 4.1 Providing and laying in position 

cement concrete of specified 

grade excluding the cost of 

centering and shuttering - All 

work up to plinth level : 

        

1.1 4.1.2 1:1.5:3 (1 Cement: 1.5 coarse 

sand (zone-lll) derived from 

natural sources : 3 graded stone 

aggregate 20 mm nominal size 

derived from natural sources) 

Cum 5.00 8340.85 41704.00 

              

1.2 4.1.10 1:5:10 (1 cement : 5 coarse sand 

(zone-III): 10 graded stone 

aggregate 40 mm nominal size) 

Cum 8.00 6518.60 52149.00 

              

SubHead :- Cladding Work         

2 8.2 Providing and fixing 18 mm 

thick gang saw cut, mirror 

polished, premoulded and 

prepolished, machine cut for 

kitchen platforms, vanity 

counters, window sills, facias 

and similar locations of required 

size, approved shade, colour 

and texture laid over 20 mm 

thick base cement mortar 1:4 (1 

cement : 4 coarse sand), joints 

treated with white cement, 

mixed with matching pigment, 

epoxy touch ups, including 

rubbing, curing, moulding and 

polishing to edges to give high 

gloss finish etc. complete at all 

levels. 

        

2.1 8.2.2 Granite of any colour and shade         

2.1.1 8.2.2.2 Area of slab over 0.50 sqm Sqm 3.00 5136.30 15409.00 
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3 8.31 Providing and fixing Ist quality 

ceramic glazed wall tiles 

conforming to IS: 15622 

(thickness to be specified by the 

manufacturer), of approved 

make, in all colours, shades 

except burgundy, bottle green, 

black of any size as approved 

by Engineer-in-Charge, in 

skirting, risers of steps and 

dados, over 12 mm thick bed of 

cement mortar 1:3 (1 cement : 3 

coarse sand) and jointing with 

grey cement slurry @ 3.3kg per 

sqm, including pointing in 

white cement mixed with 

pigment of matching shade 

complete. 

Sqm 50.00 1267.95 63398.00 

              

SubHead :- Wood Work And P.V.C. Work         

4 9.21 Providing and fixing ISI marked 

flush door shutters conforming 

to IS : 2202 (Part I) non-

decorative type, core of block 

board construction with frame 

of 1st class hard wood and well 

matched commercial 3 ply 

veneering with vertical grains or 

cross bands and face veneers on 

both faces of shutters: 

        

4.1 9.21.1 35 mm thick including ISI 

marked Stainless Steel butt 

hinges with necessary screws 

Sqm 10.00 2392.65 23927.00 

              

5 9.23 Extra for providing lipping with 

2nd class teak wood battens 35 

mm  minimum depth on all 

edges of flush door shutters 

(over all area of door shutter to 

be measured). 

Sqm 10.00 462.35 4624.00 

              

6 9.27 Providing and fixing wire gauge 

shutters using galvanized M.S. 

wire gauge of average width of 

aperture 1.4 mm in both 

directions with wire of dia 0.63 

mm, for doors, windows and 

clerestory windows with hinges 

and necessary screws : 

        

6.1 9.27.1 35 mm thick shutters         

6.1.1 9.27.1.1 with ISI marked M.S. pressed 

butt hinges bright finished of 

required size 

        

6.1.1.1 9.27.1.1.2 Kiln seasoned and chemically 

treated hollock 

wood 

Sqm 10.00 3599.20 35992.00 
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7 9.48 Providing and fixing M.S. grills 

of required pattern in frames of 

windows etc. with M.S. flats, 

square or round bars etc. 

including priming coat with 

approved steel primer all 

complete.     

    

7.1 9.48.1 Fixed to steel windows by 

welding 
Kg 50.00 219.10 10955.00 

              

8 9.83 Providing and fixing aluminium 

die cast body tubular type 

universal hydraulic door closer 

(having brand logo with ISI, IS : 

3564, embossed on the body, 

door weight upto 35 kg and 

door width upto 700 mm), with 

necessary accessories and 

screws etc. complete. 

Each 6.00 1124.85 6749.00 

              

9 9.96 Providing and fixing aluminium 

sliding door bolts, ISI marked 

anodised (anodic coating not 

less than grade AC 10 as per IS 

: 1868), transparent or dyed to 

required colour or shade, with 

nuts and screws etc. complete : 

        

9.1 9.96.1 300x16 mm Each 5.00 303.25 1516.00 

              

10 9.97 Providing and fixing aluminium 

tower bolts, ISI marked, 

anodised (anodic coating not 

less than grade AC 10 as per IS 

: 1868 ) transparent or dyed to 

required colour or shade, with 

necessary screws etc. complete : 

        

10.1 9.97.1 300x10 mm Each 22.00 130.10 2862.00 

              

10.2 9.97.4 150x10 mm Each 10.00 82.55 826.00 

              

11 9.101 Providing and fixing aluminium 

hanging floor door stopper, ISI 

marked, anodised (anodic 

coating not less than grade AC 

10 as per IS : 1868)transparent 

or dyed to required colour and 

shade, with necessary screws 

etc. complete. 

        

11.1 9.101.2 Twin rubber stopper Each 11.00 72.35 796.00 
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12 9.127 Providing & Fixing decorative 

high pressure laminated sheet of 

plain /wood grain in gloss / 

matt/ suede finish with high 

density protective surface layer 

and reverse side of adhesive 

bonding quality conformingto 

IS : 2046 Type S, including cost 

of adhesive of approved quality. 

        

12.1 9.127.2 1.0 mm thick Sqm 20.00 897.30 17946.00 

              

13 9.165 Providing and fixing bright 

/matt finished Stainless Steel 

handles of approved quality & 

make with necessary screws etc 

all complete. 

        

13.1 9.165.1 125 mm Each 37.00 119.20 4410.00 

              

14 9.167 Providing and fixing 6 mm 

thick both sides Pre-laminated 

cement bonded wood particle 

board as per IS : 15786:2008 of 

approved brand and shade with 

suitable full threaded steel 

screws etc. on the backing of 

racks, drawer, cupboard, 

kitchen cabinet under kitchen 

counter etc. all complete as per 

direction of Engineer-in-charge. 

Sqm 10.00 1010.60 10106.00 

              

15 9.168 Providing and fixing cupboard 

shutter with 19 mm thick one 

sidedecorative and other side 

balancing lamination factory 

pressed BWP grade marine ply 

as per IS 710 of approved brand 

including 2 mm thick PVC edge 

banding tape with hot glue by 

edge bending machine etc. with 

auto closing spring loaded 

hinges (hydraulic type) etc. 

complete as per direction of 

Engineer-in-charge. (Payment 

of providing and fixing auto 

closing hinges shall be paid 

separately) 

Sqm 20.00 2829.25 56585.00 

              

16 9.169 Providing and fixing 19 mm 

thick both side balancing 

lamination factory pressed BWP 

grade marine ply as per IS : 710 

of approved brand boxes, 

shelves, racks, almirah, 

cupboard and drawer etc. 

including necessary nails, 

Sqm 25.00 2593.15 64829.00 
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screws etc. complete as per 

direction of Engineer-incharge. 
              

17 9.170 Providing and fixing stainless 

steel fancy handle of approved 

make fixed with SS screws etc. 

complete as per direction of 

Engineer-in-charge 

        

17.1 9.170.1 125 mm Each 36.00 186.65 6719.00 

              

18 9.171 Providing and fixing stainless 

steel soft closing spring hinges 

at 0 degree hinges (hydraulic 

type) of approved make/brand 

to cupboard shutters with full 

threaded steel screws including 

making necessary recess in 

board and finished etc. complete 

as per direction of Engineer-in-

charge. 

Each 48.00 272.00 13056.00 

              

19 9.172 Providing and fixing stainless 

steel soft closing heavy type 

telescopicdrawer channels of 

approved make 500 mm long 

with screws etc.complete as per 

directions of Engineer- in-

charge. 

One 

Set 
5.00 885.10 4426.00 

              

20 9.173 Providing and fixing ready 

made 304 grade stainless steel 

Modular kitchenbasket and 

accessories such as right angle 

basket (Plain Cup & 

Saucer,plant, Partition, Bottle 

rack, Thali, Cutlery) kitchen 

utensil basket, Dinnerset basket, 

kitchen grain basket, 

Multipurpose basket as per 

siterequirement including 

finishing (wherever required) 

and fittings. The sameshall be 

fixed with necessary stainless 

steel nuts & bolts, Stainless 

Steel screws & telescopic 

channel etc. as per direction of 

Engineer-incharge.(For 

payment purpose only weight of 

Stainless steel basket shall be 

considered excluding weight of 

all fixing accessories such 

asnuts, bolts, fasteners 

telescopic basket channels etc. 

Payment of providing and 

fixing telescopic channel shall 

be paid separately) 

Kg 12.00 533.25 6399.00 
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Sub Head: Steel work         

21 10.29 Providing & fixing fly proof 

wire gauze to windows, 

clerestory windows & doors 

with M.S. Flat 15x3 mm and 

nuts & bolts complete.     

    

21.1 10.29.1 Galvanised M.S. Wire gauze 

with 0.63 mm dia wire and 1.4 

mm aperture on both sides 

Sqm 11.00 844.70 9292.00 

              

SubHead :- Flooring         

22 11.13 Providing and fixing glass strips 

in joints of terrazo/ cement 

concrete floors.complete. 

        

22.1 11.13.1 40 mm wide and 4 mm thick Metre 30.00 91.75 2753.00 

              

23 11.37 Providing and laying Ceramic 

glazed floor tiles of size 

300x300 mm (thickness to be 

specified by the manufacturer) 

of 1st quality conforming to IS : 

15622 of approved make in 

colours such as White, Ivory, 

Grey, Fume Red Brown, laid on 

20 mm thick cement mortar 1:4 

(1 Cement : 4 Coarse sand), 

jointing with grey cement slurry 

@ 3.3kg/sqm including pointing 

the joints with white cement and 

matching pigment etc., 

complete. 

Sqm 8.00 1096.55 8772.00 

              

24 11.41A Providing and laying Vitrified 

tiles in floor in different sizes 

(thickness to be specified by the 

manufacturer) with water 

absorption less than 0.08% and 

conforming to IS:15622, of 

approved brand & 

manufacturer, in all colours and 

shade, laid on 20 mm thick 

cement mortar 1:4 (1 cement: 4 

coarse sand) jointing with grey 

cement slurry @3.3 kg/sqm 

including grouting the joints 

with white cement and 

matching pigments etc. The tiles 

must be cut with the zero 

chipping diamond cutter only . 

Laying of tiles will be done 

with the notch trowel, plier, 

wedge, clips of required 

thickness, leveling system and 

rubber mallet for placing the 
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tiles gently and easily. 

24.1 11.41A.1 Double charge vitrified tile 

polished finish of size 
        

24.1.1 11.41A.1.1 Size of Tile 600x600 mm Sqm 15.00 1453.65 21805.00 

              

Sub Head:  Roofing         

25 12.41 Providing and fixing on wall 

face unplasticised Rigid PVC 

rain water pipes conforming to 

IS : 13592 Type A, including 

jointing with seal ring 

conforming to IS : 5382, 

leaving 10 mm gap for thermal 

expansion, 

(i) Single socketed pipes. 

        

25.1 12.41.2 110 mm diameter Metre 20.00 377.40 7548.00 

              

              

26 12.42 Providing and fixing on wall 

face unplasticised - PVC 

moulded fittings/ accessories for 

unplasticised Rigid PVC rain 

water pipes conforming to IS : 

13592 Type A, including 

jointing with seal ring 

conforming to IS : 5382, 

leaving 10 mm gap for thermal 

expansion. 

        

26.1 12.42.5 Bend 87.5°         

26.1.1 12.42.5.2 110 mm bend Each 6.00 150.35 902.00 

              

27 12.43 Providing and fixing 

unplasticised -PVC pipe clips of 

approved design to 

unplasticised - PVC rain water 

pipes by means of 50x50x50 

mm hard wood plugs, screwed 

with M.S. screws of required 

length, including cutting brick 

work and fixing in cement 

mortar 1:4 (1 cement : 4 coarse 

sand) and making good the wall 

etc. complete. 

        

27.1 12.43.2 110 mm Each 6.00 371.30 2228.00 
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28 12.47 Providing & fixing UV 

stabilised fiberglass reinforced 

plastic sheet roofing up to any 

pitch, including fixing with 

polymer coated ‘J’ or ‘L’ hooks, 

bolts & nuts 8 mm dia. G.I 

plain/bitumen washers complete 

but excluding the cost of 

purlins, rafters, trusses etc. The 

sheets shall be manufactured 

out of 2400 TEX panel rovigs 

incorporating minimum 0.3% 

ultra-violet stabiliser in resin 

system under approximately 

2400 psi and hot cured. They 

shall be of uniform 

pigmentation and thickness 

without air pockets and shall 

conform to IS 10192 and IS 

12866.The sheets shall be 

opaque or translucent, clear or 

pigmented, textured or smooth 

as specified. 

        

28.1 12.47.2 2 mm thick flat Sqm 6.00 1245.65 7474.00 

              

Sub Head: Finishing         

29 13.4 12 mm cement plaster of mix :         

29.1 13.4.2 1:6 (1 cement: 6 coarse sand) Sqm 60.00 343.65 20619.00 

              

30 13.82 Wall painting with acrylic 

emulsion paint, having VOC 

(Volatile Organic Compound ) 

content less than 50 grams/ litre, 

of approved brand and 

manufacture, including applying 

additional coats wherever 

required, to achieve even shade 

and colour. 

        

30.1 13.82.2 Two coats Sqm 540.00 137.45 74223.00 

              

31 13.88 Removing white or colour wash 

by scrapping and sand papering 

and preparing the surface 

smooth including necessary 

repairs to scratches etc. 

complete 

Sqm 940.00 19.75 18565.00 

              

32 13.99 Painting with synthetic enamel 

paint of approved brand and 

manufacture of required colour 

to give an even shade : 

        

32.1 13.99.1 One or more coats on old work Sqm 35.00 102.80 3598.00 
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33 13.11 Finishing walls with Acrylic 

Smooth exterior paint of 

required shade: 

        

33.1 13.111.1 Old work (Two or more coat 

applied @ 1.67 ltr/ 10 sqm) on 

existing cement paint surface 

Sqm 350.00 120.75 42263.00 

              

Sub Head: Repair to Building         

34 14.1 Repairs to plaster of thickness 

12 mm to 20 mm in patches of 

area  2.5 sq. meters and under, 

including cutting the patch in 

proper shape, raking out joints 

and preparing and plastering the 

surface of the walls complete, 

including disposal of rubbish to 

the dumping ground,all 

complete as per directions of 

Engineer-In-Charge.  

        

34.1 14.1.2 With cement mortar 1:4 

(1cement: 4 coarse sand) Sqm 50.00 560.50 28025.00 

              

Sub Head: Dismantling & Demolishing         

35 15.2 Demolishing cement concrete 

manually/ by mechanical means 

including disposal of material 

within 50 metres lead as per 

direction of Engineer - in - 

charge. 

        

35.1 15.2.2 Nominal concrete 1:4:8 or 

leaner mix (i/c equivalent 

design mix) 

Cum 10.00 1503.60 15036.00 

              

36 15.12 Dismantling doors, windows 

and clerestory windows (steel or 

wood) shutter including 

chowkhats, architrave, holdfasts 

etc. complete and stacking 

within 50 metres lead : 

        

36.1 15.12.1 Of area 3 sq. metres and below Each 23.00 367.20 8446.00 

              

37 15.23 Dismantling tile work in floors 

and roofs laid in cement mortar 

including stacking material 

within 50 metres lead. 

        

37.1 15.23.1 For thickness of tiles above 10 

mm and up to 25 mm Sqm 30.00 73.40 2202.00 

              

38 15.25 Dismantling stone slab flooring 

laid in cement mortar including 

stacking of serviceable material 

and disposal of unserviceable 

material within 50 metres lead. 

Sqm 3.00 266.45 799.00 
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39 15.52 Dismantling of flushing cistern 

of all types (C.l./PVC/Vitrious 

China) including stacking of 

useful materials near the site 

and disposal of unserviceable 

materials within 50 metres lead. 

Each 2.00 112.05 224.00 

              

40 15.56 Dismantling old plaster or 

skirting raking out joints and 

cleaning the surface for plaster 

including disposal of rubbish to 

the dumping ground within 50 

metres lead. 

Sqm 25.00 54.65 1366.00 

              

41 15.60 Disposal of building rubbish / 

malba / similar unserviceable, 

dismantled or waste materials 

by mechanical means, including 

loading, transporting, unloading 

to approved municipal dumping 

ground or as approved by 

Engineer-in-charge, beyond 50 

m initial lead, for all leads 

including all lifts involved. 

Cum 35.00 263.95 9238.00 

              

SubHead :- Sanitary Installations         

42 17.2 Providing and fixing white 

vitreous china pedestal type 

water closet (European type 

W.C. pan) with seat and lid, 10 

litre low level white P.V.C. 

flushing cistern, including flush 

pipe, with manually controlled 

device (handle lever), 

conforming to IS : 7231, with 

all fittings and fixtures 

complete, including cutting and 

making good the walls and 

floors wherever required : 

        

42.1 17.2.1 W.C. pan with ISI marked white 

solid plastic seat and lid Each 1.00 6515.55 6516.00 

              

43 17.7 A Providing and fixing wash basin 

with C.I. brackets, 15 mm dia 

CP Brass single hole basin 

mixer of approved quality and 

make, including painting of 

fittings and brackets, cutting 

and making good the walls 

wherever required:- 

        

43.1   (a) White Vitreous China Wash 

basin size 550x400 mm with a 

15 mm CP Brass single hole 

basin mixer 

Each 1.00 3960.55 3961.00 
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44 17.10 Providing and fixing Stainless 

Steel A ISi 304 (18/8) kitchen 

sink as per IS: 13983 with C.I. 

brackets and stainless steel plug 

40 mm, including painting of 

fittings and brackets, cutting 

and making good the walls 

wherever required : 

        

44.1 17.10.1 Kitchen sink with drain board         

45.1.1 17.10.1.1 510x1040 mm bowl depth 250 

mm 
Each 1.00 6945.60 6946.00 

              

45 17.28 Providing and fixing P.V.C. 

waste pipe for sink or wash 

basin including P.V.C. waste 

fittings complete. 

        

45.1 17.28.2 Flexible pipe         

45.1.1 17.28.2.2 40 mm dia Each  2.00 119.55 239.00 

              

46 17.72 Providing and fixing PTMT 

towel ring trapezoidal shape 

215 mm long, 200 mm wide 

with minimum distances of 37 

mm from wall face with 

concealed fittings arrangement 

of approved quality and colour, 

weighing not less than 88 gms. 

Each 2.00 231.95 464.00 

              

47 17.73 Providing and fixing PTMT 

towel rail complete with 

brackets fixed to wooden cleats 

with CP brass screws with 

concealed fittings arrangement 

of approved quality and colour. 

        

47.1 17.73.2 600 mm long towel rail with 

total length of 645 mm, width 

78 mm and effective height of 

88 mm, weighing not less than 

190 gms. 

Each 2.00 708.95 1418.00 

              

48 17.74 Providing and fixing PTMT 

shelf 440 mm long, 124 mm 

width and 36 mm height of 

approved quality and colour, 

weighing not less than 300 gms. 

Each 3.00 713.20 2140.00 
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Sub Head: Water Supply         

49 18.8 Providing and fixing 

Chlorinated Polyvinyl Chloride 

(CPVC) pipes, having thermal 

stability for hot & cold water 

supply, including all CPVC 

plain & brass threaded fittings, 

i/c fixing the pipe with clamps 

at 1.00 m spacing. This includes 

jointing of pipes & fittings with 

one step CPVC solvent cement 

and the cost of cutting chases 

and making good the same 

including testing of joints 

complete as per direction of 

Engineer in Charge.Concealed 

work, including cutting chases 

and making good the walls etc. 

        

49.1 18.8.2 20 mm dia nominal bore Metre 30.00 537.60 16128.00 

              

              

50 18.21 Providing and fixing 

uplasticised PVC connection 

pipe with brass unions : 

        

50.1 18.21.2 45 cm length         

50.1.1 18.21.2.1 15 mm nominal bore Each  6.00 97.75 587.00 

              

51 18.22 Providing and fixing C.P. brass 

shower rose with 15 or 20 mm 

inlet : 

        

51.1 18.22.2 150 mm diameter Each  1.00 222.35 222.00 

              

52 18.49 Providing and fixing C.P. brass 

bib cock of approved quality 

conforming to IS:8931 : 

        

52.1 18.49.1 15 mm nominal bore. Each 2.00 506.80 1014.00 

              

53 18.51 Providing and fixing C.P. brass 

long body bib cock of approved 

quality conforming to IS 

standards and weighing not less 

than 690 gms. 

        

53.1 18.51.1 15 mm nominal bore Each 4.00 798.95 3196.00 

              

54 18.53 Providing and fixing C.P. brass 

angle valve for basin mixer and 

geyser points of approved 

quality conforming to IS:8931 

        

54.1 18.53.1 15 mm nominal bore Each 6.00 574.30 3446.00 

              

55 18.58 Providing and fixing PTMT 

grating of approved quality and 

colour. 
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55.1 18.58.1 Circular type         

55.1.1 18.58.1.1 100 mm nominal dia Each 1.00 37.60 38.00 

              

Sub Head: Aluminium Work         

56 21.1 Providing and fixing aluminium 

work for doors, windows, 

ventilators and partitions with 

extruded built up standard 

tubular sections/ appropriate Z 

sections and other sections of 

approved make conforming to 

IS: 733 and IS: 1285, fixing 

with dash fasteners of required 

dia and size, including 

necessary filling up the gaps at 

junctions, i.e. at top, bottom and 

sides with required EPDM 

rubber/ neoprene gasket etc. 

Aluminium sections shall be 

smooth, rust free, straight, 

mitred and jointed mechanically 

wherever required including 

cleat angle, Aluminium snap 

beading for glazing / paneling, 

C.P. brass / stainless steel 

screws, all complete as per 

architectural drawings and the 

directions of Engineer-in-

charge. (Glazing, paneling and 

dash fasteners to be paid for 

separately) : 

        

56.1 21.1.1 For fixed portion         

56.1.1 2.1.1.1.1 Anodised aluminium (anodised 

transparent or dyed to required 

shade according to IS: 1868, 

Minimum anodic coating of 

grade AC 15) 

Kg 70.00 495.05 34654.00 

              

              

57 21.1.2 For shutters of doors, windows 

& ventilators including 

providing and fixing hinges/ 

pivots and making provision for 

fixing of fittings wherever 

required including the cost of 

EPDM rubber / neoprene gasket 

required (Fittings shall be paid 

for separately) 

        

57.1 21.1.2.1 Anodised aluminium (anodised 

transparent or dyed to required 

shade according to IS: 1868, 

Minimum anodic coating of 

grade AC 15) 

Kg 45.00 598.60 26937.00 
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58 21.3 Providing and fixing glazing in 

aluminium door, window, 

ventilator shutters and partitions 

etc. with EPDM rubber / 

neoprene gasket etc. complete 

as per the architectural drawings 

and the directions of Engineer-

in-charge . (Cost of aluminium 

snap beading shall be paid in 

basic item): 

        

58.1 21.3.2 With float glass panes of 5 mm 

thickness (weight not less than 

12.50 kg/ sqm) 

Sqm 8.00 1505.25 12042.00 

              

Sub Head: New Technologies and Materials         

59 26.86 Providing and fixing factory 

made single extruded WPC 

(Wood Polymer Composite) 

solid oor/window/Ceosetory 

windows & 

otherFrames/Chowkhat 

comprising of virgin PVC 

polymer of K value 58-60 

(Suspension Grade), calcium 

carbonate and natural fibers 

(woodpowder/ rice husk/wheat 

husk) and non toxic additives 

(maximumtoxicity index of 12 

for 100 gms) fabricated with 

miter joints afterapplying PVC 

solvent cement and screwed 

with full body threadedstar 

headed SS screws having 

minimum frame density of 750 

kg/cum, screw withdrawal 

strength of 2200 N (Face) & 

1100 N (Edge),minimum 

compressive strength of 58 

N/mm2, modulus of elasticity 

900 N/mm2 and resistance to 

spead of flame of Class A 

categorywith property of being 

termite/borer proof, 

water/moisture proof andfire 

retardant and fixed in position 

with M.S hold fast/lugs/SS dash 

fasteners of required dia and 

length complete as per direction 

ofEngineer-In- Charge. (M.S 

hold fast/lugs or SS dash 

fasteners shall be paid for 

separately). 

        

59.1 26.86.1 Frame size 45 x 70 mm Metre 25.00 705.85 17646.00 
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60 26.87 Providing and fixing factory 

made single extruded WPC 

(Wood Polymer Composite) 

solid plain flush door shutter of 

required size comprising of 

virgin polymer of K value 58-60 

(Suspension Grade), calcium 

carbonate and natural fibers 

(wood powder/rice husk/wheat 

husk) and non toxic additives 

(maximum toxicity index of 12 

for 100 gms) having minimum 

density of 650 kg/cum and 

screw withdrawal strength of 

1800 N (Face) & 900 N (Edge), 

minimum compressive strength 

50 N/mm2, modulus of 

elasticity 850 N/mm2 and 

resistance to spread of flame of 

Class A category with property 

of being termite/borer proof, 

water/moisture proof and fire 

retardant and fixing with 

stainless steel butt hinges of 

required size with necessary full 

body threaded star headed 

counter sunk S.S screws, all as 

per direction of Engineer-In- 

Charge. (Note: stainless steel 

butt hinges and necessary S.S 

screws shall be paid separately) 

  .     

60.1 26.87.1 30 mm thick Sqm 10.00 4346.70 43467.00 

              

              

       
  

 

  Total 

(A) 

911822.00 

Modified estimated cost after using correction factor on DSR-2023 on account of 

GST@0.973 vide OM File No. 158/SE (TAS)/GST/2024/02-Edt. 08.08.2024 on (A): 

  

887203.00 

          Total 

(X): 

887203.00 
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61 N.S-1 Providing and applying one coat 

of cement based ready made 

wall putty (Birla care / JK 

white/snowcare of Snowcem 

India Ltd. Or equivalent) 

including preparing the surface 

smooth by sand papering etc as 

per directions of the Engineer-

in-charge. Consumption of the 

putty shall be not less than 5 Kg 

per 10 Sqm. Preperation and 

application of the putty shall be 

strictly as per the manufacturers 

guidelines and as per directions 

of the Engineer-in-charge. The 

putty shall be applied only after 

cleaning the surface thoroughly. 

Required curing shall be done 

before application putty coat. 

The wall surface so prepared 

after application of both the 

coats shall also be sand papered 

with Amery paper no 320 No. to 

make the surface smooth and 

even suitable for any kind of 

wall painting. The rate includes 

all operations and all the 

material and necessary 

scaffolding etc. complete. 

Sqm 490.00 52.09 25524.00 

              

62 N.S-2 Credit on account of dismantled 

Doors 
Each 13.00 400.00 -5200.00 

              

63 N.S-3 Credit on account of dismantled 

Windows 
Each 10.00 250.00 -2500.00 

              

65 N.S-4 Credit on account of dismantled 

material as the property of 

contractor 

        

  a) Brass/CP Brass Kg 2.00 -800.00 -1600.00 

Note:- Credit to work for taking away of the 

dismantled material received from the execution of 

various items. The dismantled materials so received 

shall be the property of the contractor after duly weight 

in the presence of the Engineer-in-charge or his 

authorised representative. 

        

          Total 

(Y): 
16224.00 

              

        Total (X + Y): 903427.00 
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Central Public Works Department 

NIT/ RFP No. 80/EE-AMRITSAR/2026-27 

 

Name of Work:- RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT 

C.R. COLONY, LAWRENCE ROAD, AMRITSAR. .  

 

 

SCHEDULE OF QUANTITIES 

 
Name of the Contractor / Company Name 

 

 
 
 

Sl.No. 

 
 
 
 

Name of Component 

 
 

 
Estimated cost 

(Rs.) 

 
Percentage 

above or 

below the 

estimated 

cost 

 
 

 
% in Figures 

 
 

 
Total 
Cost 

1 
ESTIMATED COST 

Civil :Rs. 9,03,427/- 

Electrical : Rs.2,07,935/- 
Rs. 11,11,362/-    

 


	Name of Work: RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. COLONY, LAWRENCE ROAD, AMRITSAR. .
	Name of Work: RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. COLONY, LAWRENCE ROAD, AMRITSAR. .
	Executive Engineer
	CPWD, Amritsar
	INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING
	Contractor must ensure to quote his percentage rate (above/below) in the attached schedules.

	21. List of Documents to be scanned and uploaded by bidder within the period of bid submission:
	IV. GST Registration Certificate, if already obtained by the bidder.
	Officer of the firm with stamp
	Officer of the firm with stamp
	Officer of the firm with stamp
	CPWD-6 FOR E-TENDERING
	The receipt shall also be uploaded to the e-tendering website by the intending bidder upto the specified bid submission date and time.
	12. The description of the work is as follows:
	20. For Composite Bids
	In case of any discrepancy between part A, B  & C and of the  contract agreement,  the provision of Part A shall prevail.

	Executive Engineer
	CPWD, Amritsar
	CPWD – 7
	TENDER
	PROFORMA OF SCHEDULES
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	SCHEDULE ‘A’
	SCHEDULE ‘D’
	SCHEDULE ‘E’
	Name of work: RENOVATION WORK OF QTR. NO. F-1, F-7, G-25 & G-37 AT C.R. COLONY, LAWRENCE ROAD, AMRITSAR. .
	SCHEDULE ‘F’
	Definitions:
	Clause 1
	Clause 2
	Clause Applicable : - 5 or 5A  Clause  5A
	(The contract period will not be extended.)
	Clause 5.2,5.3,5.5    Applicable
	Note : Mile stones shall be applicable both for Major component (Civil work) as well as for Minor component (Electrical work) of the work. The amount will be withheld (in case of non achievment of milestone) component wise by Engineer in charge of bot...

	Clause-6 :-   Clause 6 applicable :-    Applicable (ERP Electronic
	Measurement book (e-MB) to be submitted by agency)
	Clause 7
	CLAUSE 7A
	CLAUSE 7B
	by contractor as per Annexure-VI)

	Clause 10A
	Clause 10B(ii)
	Clause 11
	Clause12  Maintenance  Work
	Clause 18
	Note: The list is an indicative list and the contractor is to bring and keep the required machinery on just on time concept basis.No idling of machinery is to be done and the contractor will be free to use the machinery elsewhere as per his own re...
	Clause 19
	Clause 38
	RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION
	1.3 Source of Material:
	1.6       ProgramChart:
	1.7.7 Maintenance of Register of Tests:-
	1.7.18 SAMPLE OF MATERIALS:-

	1.8 Sample of Work/Items:
	1.9.2 Inspection of the work by Architects and other officials
	1.11 SpecializedAgencies
	1.12 SECURITY
	1.13 SAFETY PRACTICES
	1.15 PREVENTION OF NUISANCE AND POLLUTION CONTROL
	1.16 PROTECTION  OF FLORA
	1.17 General Cleanliness of site:
	1.19 Conditions of National GreenTribunal
	1.20 Responsibility during Extreme Weather/Site Conditions:
	1.22 RECESS, HOLES, OPENINGS, JOINTS ETC
	1.23 SCAFFOLDING /SHUTTERING
	1.24 PRODUCT DELIVERY, STORAGE AND HANDLING OFCHEMICALS
	1.25 Other Conditions w.r.t Execution of work:
	1.28 ALL HEIGHTS, LIFTS, LEADS AND DEPTHS
	e. The Performance Guarantee shall not be released to the contractor until the aforesaid drawings are submitted to theEngineer-in-Charge.
	g. To avoid delay, contractor should submit all samples well in advance so as to give timely orders forprocurement.
	1.32 ETP/STP Conditions:
	(i) The Contractor will get the ETP cum STP designed from the approved make vendor as per the broad inlet parameters and desired output parameters given in BoQ and submit to the Engineer in charge for approval.If the Engineer in charge desires to get ...
	(ii) The ETP cum STP will be successfully maintained and operated during the entire defect liability period of one year counted from date of completion of the project work.However in case the handingover of project is later than date of completion of ...
	(iii) Any associated statutory approval applicable to running of ETP cum STP shall be arranged by the contractor.
	1.33 Other Conditions w.r.t Payment of Bills to Contractor:
	1.34 JURISDICTION OF COURT
	2.0          Steel Reinforcement  Bars
	3.0 Design  Mix Concrete from Batch Mix Plant or RMC.
	5.0 ALUMINIUM WORK
	5.10 FIXING OF ALUMINIUM FRAME WORK
	5.11 PROTECTIONS AND CLEANING
	6.0 MEASUREMENT AND RATES:
	7.0 Additional Conditions for Painting Work:
	8.0 Preferred Make & Approval of materials:
	9.0 GUARANTEE BONDS FOR VARIOUS ITEMS:
	The Executive Engineer C.P.W.D., Amritsar
	Signature of Contractor


