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Central Public Works Department

NIT NO: -

PART A

ASSISTANT ENGINEER-II, MUMBAI-IV
CENTRAL PUBLIC WORKS DEPARTMENT
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Press notice
CENTRAL PUBLIC WORKS DEPARTMENT
(166 YEARS OF Engineering Excellence)
NOTICE INVITING e-TENDERS

e The Assistant Engineer-II, Mumbai-IV, CPWD, Mumbai-37 invites on
behalf of President of India on line percentage rate bids on single bid
system from approved and eligible contractors of composite/building
category of CPWD and/or for other specialized agency having similar
experience of central government for the following work:

e NIT NO:-
Name of Work: Repair / replacement of damaged/settled paver

blocks, chequerred tile and plinth protection of building no. 191 in
sector VI, CGS Colony, Kane Nagar, Antop Hill, Mumbai-37.

Estimated Cost Rs. 5,69,539/-

Earnest money Rs. 11,391/-

Time of completion Two (02) Months

Last time & date of submission of Bid at 03.00 P.M. on 04- 11 -2026

The tender forms and other details can be obtained from the website
www.etender.cpwd.gov.in The Press Notice is also available on
WWW.Eeprocure.gov.in
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INFORMATION & INSTRUCTIONS FOR BIDDERS FOR e-TENDERING
FORMING PART OF BID DOCUMENT & TO BE POSTED ON WEBSITE

The Assistant Engineer-II, Mumbai-IV, CPWD,2" floor, Nirman Sadan, Sector-
1, Kane Nagar, Antop Hill, Mumbai-37 on behalf of the President of India
invites online percentage rate bids on single bid system from approved and
eligible contractors of composite/building category of CPWD for the following
work: -
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10.

The intending bidder must read the terms and conditions of CPWD-6 carefully. He
should only submit his bid if he considers himself eligible and is in possession of all
the documents required.

Information and Instructions for bidders posted on website shall form part of bid
document.

The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents can be seen and
downloaded from website www.etender.cpwd.gov.in free of cost.

But the bid can only be submitted after deposition of original EMD either in the
office of Executive Engineer inviting bids or division office of any Executive
Engineer, CPWD within the period of bid submission. and uploading the mandatory
scanned documents such as Demand Draft or Pay order or Banker’'s Cheque or
Deposit at call receipt or Fixed Deposit Receipts and Bank Guarantee of any
Scheduled Bank towards EMD in favor of Executive Engineer MCD-II, Mumbai
receipt for deposition of original EMD to division office of any Executive Engineer
(including NIT issuing EE/AE), CPWD and other documents as specified.

Those contractors not registered on the website mentioned above, are required to
get registered beforehand. If needed they can be imparted training on online
bidding process as per details available on the website.

The intending bidder must have valid class-III digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After
opening of bids, he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) meant for
quoting rate in figures appears in pink colour and the moment rate is entered; it
turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any
cell is left blank the same shall be treated as “0”. Therefore, if any cell is left blank
and no rate is quoted by the bidder, rate of such item shall be treated as “0”
(ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or
does not quote any percentage above/below on the total amount of the tender or
any section / sub head in percentage rate tender, the tender shall be treated as
invalid and will not be considered as lowest tenderer.

SC/ST contractors enlisted under class V category are exempted from processing
fee payable to ITI limited.
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List of Documents to be scanned and uploaded within the period of tender
submission:

Treasury Challan/Demand Draft/Pay order or Banker's Cheque/Deposit at Call
Receipt/FDR/ Bank Guarantee of any Scheduled Bank against EMD.

Enlistment Order of the Contractor/ work experience certificate of central
government works.

GST Registration Certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan
and upload an undertaking on his letter head as below: -

“If work is awarded to me, I/we shall obtain GST registration Certificate as
applicable within one month from the date of receipt of award letter or before
release of any payment by CPWD, whichever is earlier, failing which I/we shall be
responsible for any delay in payments which will be due towards me/us on account
of the work executed and/or for any action taken by CPWD or GST department in
this regard.”

Copy of receipt for deposition of original EMD to division office or any Assistant
Engineer (including NIT issuing AE), CPWD.

ERP Training Certificate
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CPWD-6
NOTICE INVITING TENDER
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
CPWD-6 FOR E-TENDERING

Percentage rate tenders are invited on behalf of President of India from approved
and eligible contractors of CPWD for the following work:

Name of Work: - Repair / replacement of damaged/settled paver
blocks, chequerred tile and plinth protection of building no. 191 in
sector VI, CGS Colony, Kane Nagar, Antop Hill, Mumbai-37.

The enlistment of the contractors should be valid on the last date of submission of
bids. In case the last date of submission/opening of bid is extended, the enlistment of
contractor should be valid on the original date of submission of bids.

The work is estimated to cost Rs. 5,69,539/-

This estimate, however, is given merely as a rough guide.

Agreement shall be drawn with the successful tenderer on prescribed Form No.
CPWD 7 (or other Standard Form as mentioned) which is available as a Govt of
India Publication and also available on website www.cpwd.gov.in. Bidders shall
quote his rates as per various terms and conditions of the said form which will
form part of the agreement.

The time allowed for carrying out the work will be Two (02) Months from the
date of start as defined in schedule ‘F’ or from the first date of handing over of the
site, whichever is later, in accordance with the phasing, if any, indicated in the bid
documents.

(i) The site for the work is available.

The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents except Standard
General Conditions of Contract Form can be seen from the web Site
www.etender.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of
times but before last time and date of submission of tender as notified.
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While submitting the revised bid, contractor can revise the rate of one or more
item(s) any number of times (he need not re-enter rate of all the components) but
before last time and date of submission of tender as notified.

When bids are invited in three stage system and if it is desired to submit revised
financial bid then it shall be mandatory to submit revised financial bid. If not
submitted then the bid submitted earlier shall become invalid.

Earnest Money in the form of Treasury challan or Demand draft or pay order or
Banker’s cheque or Deposit at call receipt or fixed deposit Receipt (drawn in favour
of Executive Engineer MCD-II, CPWD, Mumbai shall be scanned and uploaded to
the e-tendering website within the period of bad submission. The original EMD
should be deposited either in the office of executive Engineer inviting bids or
division office of any Executive Engineer CPWD within the period of bid submission.
The EMD receiving Executive engineer (including NIT issuing EE/AE) shall issue a
receipt of deposition of Earnest money deposit to the bidder in a prescribes format
(enclosed) uploaded by tender inviting EE in the NIT.

The receipt shall also be uploaded to the e tendering website by the intending
bidder upto the specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee. In such case,
minimum 50% of earnest money or Rs 20 lakh, whichever is less, shall have to be
deposited in shape prescribed above and balance may be deposited in shape of
bank Guarantee of any schedule bank having validity of 90 days or more the last
date of receipt of bids/tenders which is to be scanned and uploaded by the
intending bidders/tenders.

Copy of Enlistment Order and Certificate of work experience and other documents
as specified in the press notice / bid document shall be scanned and uploaded to
the e-tendering website within the period of bid submission. However, certified
copy of all the scanned and uploaded documents as specified in press notice / bid
document shall have to be submitted by the lowest bidder only along with Earnest
Money Deposit within a week physically in the office of tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of those
bidders, whose Earnest Money Deposit and other documents scanned and uploaded
are found in order.

The bid submitted shall be opened at 3:30 PM on 04- 11 -2026

The bid submitted shall become invalid and e-Tender processing fee shall not be
refunded if:
(i) The bidder is found ineligible
(i) The bidder does not upload scanned copies of all the documents
(including Certificate of Registration for GST/Provisional registration for
GST/ Acknowledgement for filing of application for registration of GST)
as stipulated in the bid document including Earnest Money Deposit and

copy of receipt for deposition of original EMD instrument.
AE-1I, MUM-1V
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(i) If any discrepancy is noticed between the documents as uploaded at the
time of submission of bid and hard copies as submitted physically by the
lowest bidder in the office of bid opening authority.

(iv) If a tenderer does not quote any percentage above/below on the total
amount of the tender or any section/subhead in percentage rate tender,
the tender shall be treated as invalid and will not be considered as
lowest tender.

The contractor whose bid is accepted will be required to furnish performance
guarantee of 5% (Five Percent) of the bid amount within the period specified in
Schedule F. This guarantee shall be in the form of cash (in case guarantee amount
is less than Rs. 10000/-) or Deposit at Call receipt of any scheduled bank/Banker’s
cheque of any scheduled bank/ demand Draft of any scheduled bank/Pay order of
any Scheduled Bank of any scheduled bank (in case guarantee amount is less than
Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee
Bonds of any Scheduled Bank or the State Bank of India in accordance with the
prescribed form. In case the contractor fails to deposit the said performance
guarantee within the period as indicated in Schedule 'F’ including the extended
period if any, the contractor shall be suspended for one year and shall not be
eligible to bid for CPWD tender from date of issue of suspension order. (As per OM
NO. DG/CON/Misc./13 dt.23.11.2020)

The contractor whose bid is accepted will also be required to furnish either copy of
applicable license / registrations or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund
Code number if applicable and also ensure the compliance of aforesaid provisions
by the sub-contractor if any engaged by the contractor for the said work within the
period specified in Schedule ‘F’.

The description of the work is as follows:

Repair / replacement of damaged/settled paver blocks, chequerred
tile and plinth protection of building no. 191 in sector VI, CGS
Colony, Kane Nagar, Antop Hill, Mumbai-37.

Intending Bidders are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their bids as to the nature of the ground
and sub-soil (so far as is practicable), the form and nature of the site, the means
of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. A bidders shall be deemed
to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders
shall be responsible for arranging and maintaining at his own cost all materials,
tools & plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidders implies that he has read this
notice and all other contract documents and has made himself aware of the scope
and specifications of the work to be done and of conditions and rates at which
AE-II, MUM-IV
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stores, tools and plant, etc. will be issued to him by the Government and local
conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to
accept the lowest or any other bid and reserves to itself the authority to reject any
or all the bids received without the assignment of any reason. All bids in which any
of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly
prohibited and the bids submitted by the contractors who resort to canvassing will
be liable for rejection.

The competent authority on behalf of President of India reserves to himself the
right of accepting the whole or any part of the bid and the bidders shall be bound
to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division
in case of contractors of Horticulture / Nursery category) responsible for award and
execution of contracts, in which his near relative is posted as Divisional Accountant
or as an officer in any capacity between the grades of Superintending Engineer and
Junior Engineer (both inclusive). He shall also intimate the names of persons who
are working with him in any capacity or are subsequently employed by him and
who are near relatives to any gazette officer in the Central Public Works
Department or in the Ministry of Urban Development. Any breach of this condition
by the contractor would render him liable to be removed from the approved list of
contractors of this Department.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is
allowed to work as a contractor for a period of one year after his retirement from
Government service, without the prior permission of the Government of India in
writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the
permission of the Government of India as afore said before submission of the
tender or engagement in the contractor’s service.

The bids for the work shall remain open for acceptance for a period of 30 (thirty)
days from the date of opening of bids in case of single bid system and 75
(seventy-five) days from the date of opening of technical bids in case bids are
invited in 2 or 3 bid system. Further

i) If any bidder withdraws his bid before the raid period or issue of letter of
acceptance. whichever is earlier or make any modification in the terms and
condition of the bid which is not acceptable to the department within 7 days
after last date of submission of bids, then the government shall without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the
earnest money absolutely irrespective of letter of acceptance for the work is
issued or not.

ii) If any tenderer withdraws his tender or makes any modification in the terms
& conditions of the tender which is not acceptable to the department after
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expiry date of 7 days of to last date of submission of bids, then the Govt shall
without prejuidce to any other right or remedy be at liberty to forfeit 100% of
the earnest money absolutely irrespective of letter of acceptance for the work
issued or not.

iii)  In case of forfeiture of earnest money as prescribed in para (i) and (ii) above
the bidders shall not be allowed to participate in the rebidding process of the
same work.

This notice inviting bid shall form a part of the contract document. The successful
bidder /contractor, on acceptance of his bid by the Accepting Authority shall within
7 days from the stipulated date of start of the work, sign the contract consisting
of:-

a) The Notice Inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at the
time of invitation of bid and the rates quoted online at the time of submission
of bid and acceptance thereof together with any correspondence leading
thereto.

b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.
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Proforma A

Receipt of Deposition of original EMD

(Receipt No................... /Date...ccceeeeeeeeeeeinnnnn. )

Name of Work: - Repair / replacement of damaged/settled paver
blocks, chequerred tile and plinth protection of building no. 191 in
sector VI, CGS Colony, Kane Nagar, Antop Hill, Mumbai-37.

NITNo. 198/AE-II/EE/Mumbai-IV/2026-27

1.  Estimated Cost: Rs. 5,69,539/-
2.  Amount of Earnest Money Deposit: Rs. 11,391/~
3. Lastdate of submission of bid: 04.11.2026

(* To be filled by NIT approving authority / EE at the time of issue of NIT and uploaded
along with NIT)

NAME Of CONEIACELOT:-....covvsevss e irsssssnsses sunsss snsssss ses suss sns sussss sesses sunssnsssssssssssans |
FOUIN Of EMD ... os et snsis e ssssnsasses sus ssssen sns s sessessns s snssns sunssssn s sssssnssassses 0
Amount of EQrnest MON@Y: .......cccuvusisemssessns vsssssesssssssssssnsssssssssssussxssssnss 0

Date of SUDMISSION Of EMD:-.......c.cccuvsesivsesssnssessssssssesssssssssssessussssssusssnsssnss

Signature, Name and Designation
of EMD Receiving officer (EE/AE(P)/AE/AAQ) along with office stamp
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On non-judicial stamp paper on minimum Rs.100/-

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)

Form of Bank Guarantee for Earnest Money Deposit/ Performance
Guarantee/ Security Deposit/ Mobilization Advance

Whereas the Executive Engineer............ (name of division).......ccccceeunen. CPWD on
behalf of the President of India (hereinafter called “The Government”) has
entered into an agreement bearing number................ with .(name
and address of the contractor)........cccccc..... (hereinafter called “the Contractor”)
for execution of Work ........cccceceevieeiiieeenn, (name of WOrk) ....cccceeeiviiieiiiie e,
The Government has further agreed to accept an irrevocable Bank Guarantee
for RS..oocvieiiiiieeee (Rupees......ccceeeenvnens Only) valid upto .......... (date).........
as performance Guarantee / Security Deposit / Mobilization Advance
from the said Contractor for compliance of his obligations in accordance with
the terms and conditions of the agreement.

We, e, (indicate the name of the bank) ......ccccooceiiiiiiiiiiicniinns (herein
after referred to as “the Bank”), hereby undertake to pay to the Government
an amount not exceeding Rs. .....cccciiiiiiiienes . (Rupees.....cccooevvenrnennn. only) on
demand by the Government within 10 days of the demand.

2. WE, e (indicate the name of the Bank) .......ccceeienes , do here
by undertake to pay the amount due and payable under this guarantee without
any demur, merely on a demand from the Government stating that the
amount claimed is required to meet the recoveries due or likely to be due from
the said Contractor. Any such demand made on the Bank shall be conclusive
as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs.  (Rupees........ccceeenees only)

3. We, e (indicate the name of the Bank) ..o, , further
undertake to pay the Government any money so demanded notwithstanding
any dispute or disputes raised by the contractor in any suit or proceeding
pending before any Court or Tribunal, our liability under this Bank Guarantee
being absolute and unequivocal. The payment so made by us under this bank
guarantee shall be a valid discharge of our liability for payment there under
and the Contractor shall have no claim against us for making such payment.

4, WE, i (indicate the name of the Bank) ................ , further agree
that the Government shall have the fullest liberty without our consent and
without affecting in any manner our obligation here under to vary any of the
terms and conditions of the said agreement or to extend time of performance
by the said Contractor from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Government against the said
contractor and to forbear or enforce any of the terms and conditions relating to
the said agreement and we shall not be relieved from our liability by reason of
any such variation or extension being granted to the said Contractor or for any
forbearance, act of omission on the part of the Government or any indulgence
by the Government to the said Contractor or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

5. We, .. (indicate the name of the Bank) ................ , further agree that
the Government at its option shall be entitled to enforce this Guarantee
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against the Bank as a principal debtor at the first instance without proceeding
against the Contractor and notwithstanding any security or other guarantee
the Government may have in relation to the Contractor’s liabilities.

This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor.

We, s (indicate the name of the Bank) .......ccccoocveeeee. , undertake not
to revoke this guarantee except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to .....cccooiiinenes unless extended on
demand by the Government. Notwithstanding anything mentioned above, our
liability against this guarantee is restricted to Rs. .......c........... (Rupees....... only)
and unless a claim in writing is lodged with us within the date of expiry or
extended date of expiry of this guarantee, all our liabilities under this
guarantee shall stand discharged.

Withesses:

Signature ... Authorized signatory
Name and address Name

Designation

Staff code no.

Bank seal
Signature ...,

Name and address
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
State: Maharashtra Division: Mumbai IV
Branch: B & R Sub Division: II

ZONE: --
PERCENTAGE RATE TENDER & CONTRACT FOR WORKS

Tender for the work of Repair / replacement of damaged/settled
paver blocks, chequerred tile and plinth protection of building no.
191 in sector VI, CGS Colony, Kane Nagar, Antop Hill, Mumbai-37.

To be submitted-by/uploaded by 3.00 p.m. on 04. 11 .2026 at
www.etender.cpwd.gov.in

(i) To be opened in presence of tenderers who may be present at 3.30 p.m. on
04- 11 -2026 in the office of Assistant Engineer-II, Mumbai IV, CPWD, Mumbai-
37.

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions,
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate &
other documents and Rules referred to in the conditions of contract and all other
contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India
within the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance
in all respect with the specifications, designs, drawing and instructions in writing
referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respect
of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for thirty (30) days from the due date of
opening in case of single bid system / seventy-five (75) days from the date of opening
of Technical BID incase tenders are invited on 2/3 bid system for specialized work and
not to make any modification in its terms and conditions.

A sum of Rs 11,391/~ is hereby forwarded in cash/receipt treasury challan /deposit
at call receipt of schedule bond /fixed deposit receipt of schedule bank demand draft
of scheduled bank and bank guarantee issued by a scheduled as earnest money. A
copy of earnest money in receipt treasury challan /deposit at call receipt of scheduled
bank/fixed deposit receipt of scheduled/demand draft of a scheduled bank/bank
guarantee issued by scheduled bank is scanned and uploaded.

If I/We, fail to furnish the prescribed performance guarantee within prescribed period,
I/We agree that the said President of India or his successors, in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely.

Further, if I/We fail to commence work as specified, I/We agree that President of India

or the successors in office shall without prejudice to any other right or remedy
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available in law, be at liberty to forfeit the said the performance guarantee absolutely.
The said Performance Guarantee shall be a guarantee to execute all the works referred
to in the tender documents upon the terms and conditions contained or referred to
those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of earnest money or Performance
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering
process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back-to-back basis. Further that, if such a
violation comes to the notice of Department, then I/We shall be debarred for tendering
in CPWD in future forever. Also, if such a violation comes to the notice of Department
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire
amount of Earnest Money Depositt Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/derived there from to any person other than a person to
whom I/We am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the State.

Dated......ccovvviiiiiiii e X Signature of Contractor...............oceene. X
\
Withess:- oo X Postal Address:- ....covvvvviiiiiiiii i e X
Address:- ..ot X
Occupation:- .....ccoviiiiiinniienns X > >
Telephone NO........cccovevvieecciecan, X FaXim i X
L Bl e, X )

X To be filled by contractor.
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder)

is accepted by me for and on behalf of the President of India for a sum of

D) K e

(o) FRT R X
For & on behalf of the President of India
Signature.......coiiiiii
Designation.........ocovviiiiiiiiiiie i

Dated:
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18

PROFORMA OF SCHEDULES (FOR CIVIL COMPONENT)

SCHEDULE “A”

Schedule of quantities for Civil Works as 44 to 45
per attached pages

SCHEDULE ‘D’
Extra schedule for specific requirement/ Enclosed

document for the work, if any

SCHEDULE ‘E’

Reference to General Conditions of
contract.

General Conditions of Contract 2023
Maintenance works with amendments
issued upto last date of receipt of
tender

Name of Work: Repair / replacement of damaged/settled paver
blocks, chequerred tile and plinth protection of building no. 191 in
sector VI, CGS Colony, Kane Nagar, Antop Hill, Mumbai-37.

Estimated cost of work

Rs. 5,69,539/-

Earnest money

Rs.11,391/-

Performance Guarantee

5% of tendered value

Security Deposit

2.5% of tendered amount

Or

2.5% of tendered value plus 50% of
PG for contracts involving
maintenance of the building and
services/ other work after
construction of same building and
services/ other work.
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SCHEDULE “F"” (GENERAL RULES & DIRECTIONS)

Officer inviting tender Assistant  Engineer-II,  Mumbai-1V,
CPWD, Mumbai-400 037.

Maximum percentage for quantity of See below

items of work to be executed beyond

which rates are to be determined in

accordance with Clauses 12.2 & 12.3

Definitions:

2(vi) Engineer-in-Charge Assistant  Engineer-1I, Mumbai-1V,
CPWD, Mumbai-400 037 or successor
thereof (for Civil component)

2(vii) Director General/ CPWD CPWD Directorate includes Director

Directorate General/Special Director General/
Additional Director General/CPM/CA/
Chief Engineer/CE-ED/PM/SE/SE-PD/
Director (Horticulture)

Successor Any authority as notified by the CPWD
Directorate before, during and after
execution of work/ agreement.

2(viii) Accepting Authority Authority as decided by CPWD

2(x) Percentage rate on cost of | 15%

materials and labour to cover all

overheads and profits.

2(x) Standard Schedule of Rates DSR 2023

2(xi) Department Central Public Works Department
(CPWD)

9(ii) Standard CPWD Contract forms | As mentioned in schedule E

GCC 2020, CPWD Form 7 /8 as

modified & corrected upto

Clause 1
(i) | Time allowed for submission of Performance |7 (Seven) days

Guarantee, Programme Chart (Time and Progress) and
applicable labour licenses, registration with EPFO, ESIC
and BOCW Welfare Board or proof of applying thereof
from the date of issue of letter of acceptance

(i)

Maximum allowable extension with late fee @0.1% per
day of Performance Guarantee amount beyond the
period provided in (i) above

3 (Three) days
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Authority for fixing compensation under
clause 2

Chief Engineer or any other Authority
as decided by CPWD Directorate

Clause 2A

Whether Clause 2A shall be applicable

No

Clause 5

Number of days from the date of issue
of letter of acceptance for reckoning
date of start

7 (Seven) days from Letter of award
or date of handing over of site
whichever is later

Mile stone(s) as per Table given below:

Description of . . Amount to be with-held
. Time allowed in days . )
S.No. | Milestone in case of non-achievement of
. (from date of start) _
(Physical) Milestone.
1/8 th (of the
1 whole work) 1/4 th (of the whole work) In the event of not achieving the
3/8 th (of the necessary progress as assessed from
2 whole work) 1/2 th (of the whole work) the running payment 1.25% of the
3/4 th (of the tender value of work will be
3 whole work) 3/4 th (of the whole work) | \ithheld for failure of each mile
stone.
4 Full Full

Authority to decide:

(i) | Extension of time

Chief Engineer or any other Authority
as decided by CPWD Directorate

(ii) | Rescheduling of mile stones

Chief Engineer or any other Authority
as decided by CPWD Directorate

(iii) | Shifting of date of start in case of
delay in handing over of site

Chief Engineer or any other Authority
as decided by CPWD Directorate
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PROFORMA OF SCHEDULES Clause 5 schedule of handing over of site.

Part Portion of site Description Time period for handing over
reckoned from date of issue of
letter of intent.

Part A | Portion without any Full site for the work is available
hindrance

Part B Portions with
encumbrances

Part C | Portions dependent
on work of other
agencies

Clause 5

Applicable Clause 5/ Clause 5A : | Clause 5A

Clause 5.4

Schedule of rate of recovery for delay in submission of the modified
programme in terms of delay days

Sl. No. | Contract Value Recovery Rs.

i Less than or equal to Rs.1 Crore 500

i More than Rs.1 Crore but less than or equal | 1000
to Rs.5 Crore

Tii More than Rs.5 Crore but less than or equal | 2500
to Rs.20 Crores
iv More than Rs.20 Crores 5000
Clause 7

Gross work to be done together with net |: | Rs.15 Lakhs for Civil work and part
Payment/ adjustment of advances for thereof as per discretion of Engineer-
Material collected, if any, since the last in-Charge

such payment for being eligible to
Interim payment.

Clause 7A
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Whether Clause 7A shall be applicable

Yes

No running account bill shall be paid
for the work till the applicable labour
licenses, registration with EPFO. ESIC
and BOCW welfare board, whatever
applicable are submitted by the
contractor to the Engineer-in-charge.

Clause 10 A

List of testing equipment to be provided
by the contractor at site lab

As per Annexure-I attached

Clause 10B(ii)

Whether Clause 10 B (ii) shall be
applicable

No

Clause 10 C

Component of labour expressed as
percent of value of work

25% (percentage of labour component
shall be calculated on 85% of the
value of work done during the period
under consideration).

Clause 10CC

Applicable / Not Applicable

Not Applicable

Clause - 11

Specifications to be followed for

execution of work

CPWD Specifications 2019 volume- I &
IT with up-to-date corrections slips

Clause 12

Authority to decide deviation beyond
1.25 times upto 1.5 times of tender
amount

Chief Engineer or any other Authority
as decided by CPWD Directorate
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12.2 & 12.3 Deviation limit beyond No limit
which clauses 12.2 & 12.3
shall apply for building
work

12.5 i) Deviation limit beyond No limit
which clauses 12.2 & 12.3
shall apply for foundation
work (except items
mentioned in earthwork
sub head in DSR & related
items)

ii)Deviation Limit for items
mentioned in earth work
subhead of DSR or related

items

Clause 16

Competent Authority for deciding |: | Chief Engineer or any other Authority

reduced rates. as decided by CPWD Directorate
Clause 18

List of mandatory machinery, tools & |: | As per Annexure-II attached

plants to be deployed by the contractor

at site

Clause 19C, 19D, 19 G, and 19 K

Authority to decide penalty for each |: | Assistant Engineer-II or any other
default Authority as decided by CPWD
Directorate

Clause 25
Constitution of Dispute Redressal Committee:

Constitution For all Claims
Chairman Chief Engineer Mumbai-I, CPWD, Mumbai or his successor
Member Secretary SE(W cum TLQA), CPWD Mumbai or his successor
Member SE Mumbai-I, Mumbai or his successor
Presenting Officer Concerned AE, i.e. AE-II Mumbai IV or his successor
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lause 32
Reguirement of technical representative & recovery rate

Sr. Quatifjcation Number Minimum Designation
No. (of Major | Experience in
+ Minor years

onent)

Rate of whith
recovery shall
made from
the contractor
in the event of

not fulfilling
1 Graduate 1 /Péject Manager Rs.15,000/-
Engineer cum planning/ Per month per
Or Diploma quality/Site/ person
Engineer \BNJ@ Engineer

irement of degree engineers.
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Clause 38
(i) (a) | Schedule  /statement for  determining | DSR 2023
theoretical quantity of cement & bitumen on
the basis of Delhi Schedule of Rates
(i) | (ii) | Variations permissible on theoretical
quantities:
(a) | Cement
i | For works with estimated cost put to tender | 3% (Three percent) plus
not more than Rs. 25 lakhs / minus
ii | For works with estimated cost put to tender | 2% (Two percent) plus /
more than Rs. 25 lakhs minus
(b) | Bitumen for all works 2.5% (Two-point five
percent) plus only and
nil on minus side
(c) | Steel Reinforcement and structural steel | 2% (Two percent)
sections for each diameter, section and | plus/minus
category
(d) | All other materials Nil
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Central Public Works Department

NIT NO: - 198/AE-II/EE/Mumbai-IV/2026-27

PART B

CIVIL

O/0 ASSISTANT ENGINEER-II, MUMBAI-II
CENTRAL PUBLIC WORKS DEPARTMENT
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ADDITIONAL CONDITIONS FOR CIVIL WORK

GENERAL

Except for the items, for which particular specifications are given or where it is
specifically mentioned otherwise in the description of the items, the work shall
generally be carried out in accordance with the "CPWD Specifications with up to
date corrections slips. Wherever CPWD Specifications are silent, the latest IS
Codes/Specifications, NBC 2016 guidelines, MORTH specification or any other
specification as approved by Engineer- in- charge shall be followed.

The order of precedence in case of any confusion/dispute will be as follows :

Description of item in schedule of quantities

Particular Specifications

Special Conditions

Additional conditions

CPWD Specifications with upto-date correction slips.

Relevant Indian Standard specifications of B.I.S.

Directions of Engineer-in-charge shall be applicable where none of the
above is to be applied.

@ PP a0 oW

The work shall be carried out in accordance with the Architectural drawings and
structural drawings, to be issued from time to time, by the Engineer-in-Charge.
Before commencement of any item of work, the contractor shall correlate all
the relevant architectural and structural drawings issued for the work and
satisfy himself that the information available there from is complete and
unambiguous. The discrepancy, if any, shall be brought to the notice of the
Engineer-In-Charge before execution of the work. The contractor alone shall be
responsible for any loss or damage occurring by the commencement of work on
the basis of any erroneous and or incomplete information.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and
similar services encountered in the course of the execution of work shall be
protected against the damage by the contractor, at his own expense, for which
nothing is payable. The contractor shall not store materials or otherwise occupy
any part of the site in a manner likely to hinder the operation of such services.

The contractor shall be responsible for the watch and ward / guard of the
buildings, safety of all fittings and fixtures including sanitary and water supply
fittings and fixtures provided by him against pilferage and breakage during the
period of installations and thereafter till the building is physically handed over
to the department. No extra payment shall be made on this account.
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The rates quoted by the Contractor are deemed to be inclusive of site
clearance, setting out work, profile, establishment of reference bench mark(s),
taking spot levels, construction of all safety and protection devices, barriers,
preparatory works, working during monsoon, working at all depths, height,
lead, lift and location etc. and any other incidental works required to complete
this work. Nothing extra shall be payable on this account.

For works below ground level the contractor shall keep that area free from
water. If dewatering or bailing out of water is required the contractor shall do it
and nothing extra shall be paid except otherwise provided in the items of
schedule of quantities.

Any legal or financial implications resulting out of disposal of earth shall be sole
responsibility of the contractor. Nothing extra over the schedule shall be paid
on this account.

The Contractor shall keep himself fully informed of all acts and laws of the
Central & State Governments, all orders, decrees of statutory bodies, tribunals
having any jurisdiction or authority, which in any manner may affect those
engaged or employed and anything related to carrying out the work. All the
rules & regulations and bye-laws laid down by local body and any other
statutory bodies shall be adhered by the contractor, during the execution of
work. The Contractor shall also adhere to all traffic restrictions notified by the
local authorities.

The cost of water for construction and labors (for municipal water connection as
well as tanker water) shall be borne by the contractor. Also, if the contractor
obtains water connection for the drinking purposes from the municipal
authorities or any other statutory body, the consequent charges shall be borne
by the contractor. All statutory taxes, levies, charges (including water and
sewerage charges, charges for temporary service connections and/ or any other
charges) payable to such authorities for carrying out the work, shall be borne
by the Contractor.

The Contractor shall arrange to give all notices as required by any statutory /
regulatory authority for labour licenses, registration with EPFO, ESIC and BOCW
Welfare Board etc. and shall pay to such authority all the fees that is required
to be paid for the execution of work. He shall protect and indemnify the
Department and its officials & employees against any claim and/ or liability

arising out of violations of any such laws, ordinances, orders, decrees, by
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himself or by his employees or his authorized representatives. Nothing extra
shall be payable on these accounts.

The statutory payments or fees payable to Government/ Local Body for
obtaining the wvarious permissions/ all Approvals, ETA clearance,
commencement certificate, CFO approvals, tree cutting authority, plinth level
approval, all permanent civil and E & M service connections and Occupancy
Certificate for the building shall be reimbursed to the Contractor by CPWD. The
contractor shall obtain written prior permission from the Engineer in charge
before making any payments.

Royalty at the prevalent rates shall be paid by the Contractor or the RMC
supplier as per the terms of supply between them on all materials such as
boulders, metals, sand and bajri etc. collected by him for the execution of the
work, directly to the revenue authority of the state government concerned.
Nothing extra shall be payable on this account.

The Contractor shall conduct his work so as not to interfere with or hinder the
progress of the work being performed by other Contractors or by the Engineer-
in-Charge. As far as possible, he shall arrange his work and place, so as not to
interfere with the operations of other Contractors or shall arrange his work with
that of the others, in an acceptable and coordinated manner and shall perform
it in proper sequence

The Contractor shall assume all liability, financial or otherwise in connection
with this contract and shall protect and indemnify the Department from any and
all damages and claims that may arise on any account. The Contractor shall
indemnify the Department against all claims in respect of patent rights,
royalties, design, trademarks of name or other protected rights, damages to
adjacent buildings, roads or members of public, in course of execution of work
or any other reasons whatsoever, and shall himself defend all actions arising
from such claims and shall indemnify the Department in all respect from such
actions, costs and expenses. Nothing extra shall be payable on this account.

The Contractor shall make all necessary arrangements for protecting from
rains, the work already executed and for carrying out the further work, during
monsoon including providing and fixing temporary shelters, protections etc.
Nothing extra shall be payable on this account. Also, no claims for hindrance
shall be entertained on this account.

The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the property, adjacent
properties and to the public in general. The Contractor shall take all care, as
not to damage any other adjacent property or other services running adjacent
to the plot. If any damage is done, the same shall be made good by the
Contractor at his own cost and to the entire satisfaction of the Engineer-in-
Charge. The Contractor shall use such methodology and equipments for
execution of the work, so as to cause minimum environmental pollution of any
kind during construction, to have minimum construction time and minimum
inconvenience to road users and to the occupants of the buildings on the
adjacent plot and public in general, etc. He shall make good at his own cost and

to the entire satisfaction of the Engineer in Charge any damage to roads, paths,
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cross drainage works or public or private property whatsoever caused, due to
the execution of the work or by traffic brought thereon, by the Contractor.
Further, the Contractor shall take all precautions to prevent any pollution of
streams and waterways. All waste or superfluous materials shall be carted
away by the Contractor, entirely to the satisfaction of the Engineer-in-Charge.
Utmost care shall be taken to keep the noise level to the barest minimum so
that no disturbance as far as possible is caused to the occupants / users of
adjoining buildings. No claim what so ever on account of site constraints
mentioned above or any other site constraints not specifically stated here, shall
be entertained from the Contractor. Therefore, the Contractors are advised to
visit site and get firsthand information of site constraints. Accordingly, they
should quote their tenders. Nothing extra shall be payable on this account.

The Contractor shall make his own arrangements to provide such
accommodation as per the rules of the local bodies. He shall make his own
arrangements for stores, field office etc. Before tendering, he shall visit the
site and assess the manner in which he is able to arrange the above facilities.
The Engineer-in-Charge shall in no way be responsible for any delay on this
account and no claim, whatsoever, on this account shall be entertained.
Nothing extra shall be payable on this account.

All ancillary and incidental facilities required for execution of work like labour
camp, stores, fabrication yard, offices for Contractor, watch and ward,
temporary structure for plants and machineries, water storage tanks,
installation and consumption charges of temporary electricity, telephone, water
etc. required for execution of the work, protection works, testing facilities /
laboratory at site of work, facilities for all field tests and for taking samples etc.
during execution or any other activity which is necessary (for execution of work
and as directed by Engineer-in-Charge), shall be deemed to be included in
rates quoted by the Contractor, for various items in the schedule of quantities.
Nothing extra shall be payable on these accounts.

The Contractor shall display all permissions, licenses, registration certificates,
bar charts, other statements etc under various labour laws and other
regulations applicable to the works, at his site office.

No tools and plants including any special T&P etc. shall be supplied by the
Department and the Contractor shall have to make his own arrangements at his
own cost. No claim of hindrance (or any other claim) shall be entertained on
this account.

The Contractor shall cooperate with and provide the facilities to the sub-
Contractors and other agencies working at site for smooth execution of the
work. The Contractor shall

(a) Properly co-ordinate their work with the work of other Contractors.

(b) Provide control lines and benchmarks to his Sub-Contractors and the
other Contractors.

(c) Provide electricity and water at mutually agreed rates.
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(d) Co-ordinate with other Contractors for leaving inserts, making chases,
alignment of services etc. at site.

(e) Adjust work schedule and site activities in consultation with the
Engineer-in-Charge and other Contractors to suit the overall schedule
completion.

() Resolve the disputes with other Contractor amicably and the Engineer-
in-Charge shall not be made intermediary or arbitrator. The contractor
shall indemnify the Department against any claim(s) arising out of such
disputes.

On completion of work, the contractor shall submit four prints of “as built”
drawings to the Engineer-In-Charge. These drawings shall have the following
information:

a) Run off for all piping and their diameters including soil, waste pipes and
vertical stacks.

b) Ground and invert level of all drainage pipes together with locations of
all manholes and connections, up to outfall.

c) Run off for all water supply lines with diameters location of control
valves, access panels etc.

The security deposit shall not be released to the contractor until the aforesaid
drawings are submitted to the Engineer-in-Charge.

Malaba obtained from dismantlement is to be disposed off at approved dumping
ground of the local body/ Municipal Corporation and receipt of the same is to be
produced as documentary evidence. Nothing extra shall be paid on this
account.

PROGRAM /SCHEDULE

For completing the work in time, the Contractor might be required to work in
two or more shifts (including night shifts). No claim whatsoever shall be
entertained on this account, not with-standing the fact that the Contractor may
have to pay extra amounts for any reason, to the labourers and other staff
engaged directly or indirectly on the work according to the provisions of the
labour and other statutory bodies regulations and the agreement entered upon
by the Contractor with them.

The work should be planned in a systematic manner so as to ensure proper co-
ordination of various disciplines viz. sanitary & water supply, electrical,
firefighting and any other services.

Other agencies will also simultaneously execute and install the sub-works in the
main work and the contractor shall afford necessary facilities for the same. The
contractor shall leave such recesses, holes, openings trenches etc. as may be
required for such related works (for which inserts, sleeves, brackets, conduits,
base plates, clamps etc. shall be supplied free of cost by the department unless
otherwise specifically mentioned) and the contractor shall fix the same at time
of casting of concrete, stone work and brick work, if required, and nothing
extra shall be payable on this account.
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The contractor shall conduct his work, so as not to interfere with or hinder the
progress or completion of the work being performed by other contractor(s) or
by the Engineer-In-Charge and shall as far as possible arrange his work and
shall place and dispose of the materials being used or removed so as not to
interfere with the operations of other contractor or he shall arrange his work
with that of the others in an acceptable and in a proper co -ordination manner
and shall perform it in proper sequence to the complete satisfaction of others.

The Contractor shall do proper sequencing of the various activities by suitably
staggering the activities within various pockets in the plot so as to achieve
early completion. The agency may deploy adequate equipment, machinery and
labour as required for the completion of the entire work within the stipulated
period specified. Also, ancillary facilities shall be provided commensurate with
requirement to complete the entire work within the stipulated period. Nothing
extra shall be payable on this account. Adequate number/sets of equipment in
working condition, along with adequate stand-by arrangements, shall be
deployed during entire construction period. It shall be ensured by the
Contractor that all the equipment, Tools & Plants, machineries etc. provided by
him are maintained in proper working conditions at all times during the
progress of the work and till the completion of the work.

To avoid delay, contractor should submit samples as stated above well in
advance so as to give timely orders for procurement.

All material shall only be brought at site as per program finalized with the
Engineer-in-Charge. Any pre-delivery of the material not required for
immediate consumption shall not be accepted and thus not paid for.

QUALITY ASSURANCE

Contractor shall have to engage well-experienced skilled labour and deploy
modern T&P and other equipment to execute the work. Many items like
structural glazing, other specialized flooring work, Oxysulphide sealant & other
chemical treatment will specially require engagement of skilled workers having
experience particularly in execution of such items.

The contractor shall ensure quality construction in a planned and time bound
manner. Any sub-standard material/ work beyond set out tolerance limit shall
be summarily rejected by the Engineer-in-charge & contractor shall be bound to
replace / remove such sub-standard / defective work immediately. If any
material, even though approved by Engineer-In-Charge is found defective or
not conforming to specifications shall be replaced/ removed by the contractor
at his own risk & cost.

The Contractor shall submit, immediately after the award of work, a detailed
and complete method statement for the execution, testing and Quality
Assurance, of such items of works, as directed by the Engineer-in-Charge. All
the materials to be used in the work, to give the finished work complete in all
respects, shall comply with the requirements of the specifications and shall
pass all the tests required as per specifications as applicable or such
specifications / standards as directed by the Engineer-in-Charge. However,
keeping the Quality Assurance in mind, the Contractor shall submit, on request
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from the Engineer-in-Charge, his own Quality Assurance procedures for basic
materials and such items, to be followed during the execution of the work, for
approval of the Engineer-in-Charge.

All materials and fittings brought by the contractor to the site for use shall
conform to the samples approved by the Engineer-in-charge which shall be
preserved till the completion of the work. If a particular brand of material is
specified in the item of work in Schedule of Quantity, the same shall be used
after getting the same approved from Engineer-In-Charge. Wherever brand /
quality of material is not specified in the item of work, the contractor shall
submit the samples as per suggested list of brand names given in the tender
document / particular specifications for approval of Engineer-In-Charge. For all
other items, materials and fittings of ISI Marked shall be used with the
approval of Engineer-In-Charge. Wherever ISI Marked material/ fittings are not
available, the contractor shall submit samples of materials/ fittings
manufactured by firms of repute conforming to relevant specifications or IS
codes and use the same only after getting the approval of Engineer-In-Charge.

The Contractor shall procure and provide all the materials from the
manufacturers / suppliers as per the list attached with the tender documents,
as per the item description and particular specifications for the work. The
equivalent brand for any item shall be permitted to be used in the work, only
when the specified make is not available. This is, however, subject to
documentary evidence produced by the contactor for non-availability of the
brand specified and also subject to independent verification by the Engineer-in-
Charge. In exceptional cases, where such approval is required, the decision of
Engineer-in-Charge as regards equivalent make of the material shall be final
and binding on the Contractor. No claim, whatsoever, of any kind shall be
entertained from the Contractor on this account. Nothing extra shall be
payable on this account. Also, the material shall be procured only after written
approval of the Engineer-in-Charge.

All materials whether obtained from Govt. stores or otherwise shall be got
checked by the Engineer-in-Charge or his authorized supervisory staff on
receipt of the same at site before use.

The tests, as necessary, shall be conducted in the laboratory approved by the
Engineer-in-Charge. The samples shall be taken for carrying out all or any of
the tests stipulated in the particular specifications and as directed by the
Engineer-in-Charge or his authorized representative.

The Contractor shall at his own risk and cost make all arrangements and shall
provide all such facilities including material and labour, the Engineer-in-Charge
may require for collecting, preparing, forwarding the required number of
samples for testing as per the frequency of test stipulated in the contract
specifications or as considered necessary by the Engineer-in-Charge, at such
time and to such places, as directed by the Engineer-in-Charge. Nothing extra
shall be payable for the above.

The Contractor or his authorized representative shall associate in collection,
preparation, forwarding and testing of such samples. In case he or his

authorized representative is not present or does not associate him, the result of
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such tests and consequences thereon shall be binding on the Contractor. The
Contractor or his authorized representative shall remain in contact with the
Engineer-in—-Charge or his authorized representative associated for all such
operations. No claim of payment or claim of any other kind, whatsoever, shall
be entertained from the Contractor.

Samples of all materials required for testing is included in the cost of work.
Similarly, all testing in house or through external lab shall be borne by the
contractor. Nothing extra shall be payable for samples of materials and testing
charges.

In case there is any discrepancy in frequency of testing as given in list of
mandatory tests and that in individual sub-heads of work as per CPWD
Specifications, higher of the two frequencies of testing shall be followed and
nothing extra shall be payable on this account.

The contractor has to establish field laboratory at site including all necessary
equipment for field tests as specified in schedule ‘F’ at his own cost.

All the hidden items such as water supply lines, drainage pipes, conduits,
sewers etc. are to be properly tested as per the design conditions before
concealing.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and
accessories should conform to byelaws and municipal body / corporation where
CPWD Specifications are not available. The contractor should engage licensed
plumbers for the work and get the materials (fixtures/fittings) tested by the
Municipal Body/Corporation authorities wherever required at his own cost.

The contractor shall give performance test of the entire installation(s) as per
the standing specifications before the work is finally accepted and nothing extra
whatsoever shall be payable to the contractor for the test.

The contractor shall have to execute guarantee bonds in respect of stone
work/tile work, water supply/sanitary installation/drainage works and water
proofing works as per Performa enclosed.

The Contractor shall depute Site Engineer & skilled workers as required for the
work. He shall submit organization chart along with details of Engineers and
supervisory staff. It shall be ensured that all decision-making powers shall be
available to the representatives of the Contractor at Mumbai itself to avoid any
likely delays on this account. The Contractor shall also furnish list of persons for
specialized works to be executed for various items of work. The Contractor
shall identify and deploy key persons having qualifications and experience in
the similar and other major works, as per the field of their expertise. If during
the course of execution of work, the Engineer-in-Charge is of the opinion that
the deployed staff is not sufficient or not well experienced; the Contractor shall
deploy more staff or better-experienced staff at site to complete the work with
quality and in stipulated time limit.

The Contractor shall maintain all the work in good condition till the completion
of entire work. The Contractor shall be responsible for and shall make good, all
damages and repairs, rendered necessary due to fire, rain, traffic, floods or any
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other causes. The Engineer-in-Charge shall not be responsible for any claims
for injuries to person/workmen or for structural damage to property happening
from any neglect, default, want of proper care or misconduct on the part of the
Contractor or of any other of his representatives, in his employment during the
execution of the work. The compensation, if any, shall be paid directly to the
Department / authority / persons concerned, by the Contractor at his own cost.

SAFETY MEASURES
Temporary Barricading

(a) Proper temporary barricading by fencing with G.I. sheets, shall be
carried out by the Contractor at the start of work to physically define the
boundaries of the plot for restricted entry to only those involved in the
work and also to prevent any accidents, at the same time without
causing any inconvenience to the traffic and the users of the buildings in
the adjacent plots. It shall be done by providing, erecting, maintaining
temporary protective barricading, 2.5 meters in height, made in panels,
with each panel having MS frames / MS scaffolding pipes of suitable size
and stiffness, with 24-gauge thick GI corrugated sheet or suitably
stiffened plain GI sheet fixed on frames. Such panels shall be suitably
connected to each other for stability with nuts and bolts, hooks, clamps
etc. and fixed firmly to the ground at about 2 meters spacing, for the
entire duration till completion of the work. He shall also provide and
erect temporary protective barricades within the plot, if required, to
prevent any accident. Temporary protective roofing near the Entrance to
the building, under construction, shall be made to protect the visiting
officials from getting hurt by falling debris etc. Also, one or more coat of
enamel paint of shade as approved and directed by the Engineer-in-
Charge shall be applied on the panels and "CPWD" shall be painted over
that in suitable sizes, shapes and numbers as directed by the Engineer-
in-Charge. It shall be dismantled and taken away by the Contractor
after the completion of work at his own cost with the approval of the
Engineer-in- Charge.

(b) Contractor shall take all precautionary measures to avoid any damage to
adjoining property. All necessary arrangement shall be made at his own
cost.

Warning / Caution Boards

All temporary warning / caution boards / glow signage display such as
"Construction Work in Progress”, "Keep Away", “No Parking”, Diversions &
protective Barricades etc. shall be provided and displayed during day time by
the Contractor, wherever required and as directed by the Engineer-in-Charge.
These glow signage and red lights shall be suitably illuminated during night
also. The Contractor shall be solely responsible for damage and accident
caused, if any, due to negligence on his part. Also, he shall ensure that no
hindrance, as far as possible, is caused to general traffic during execution of
the work. This signage shall be dismantled & taken away by the Contractor
after the completion of work, only after approval of the Engineer - in - Charge.

Nothing extra shall be payable on this account.
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Sign Boards

The Contractor shall provide and erect a display board of size and shape as
required and paint over it, in a legible and workman like manner, the details
about the salient features of the project, as required by the Engineer-in-
Charge. The Contractor shall fabricate and put up a sign board in an approved
location and to an approved design indicating name of the project, client /
owner, architects, structural consultants, Department etc. besides providing
space for names of other Contractors, Sub-Contractors and specialized
agencies. Nothing extra shall be payable on this account.

Necessary protective and safety equipment’s shall be provided to the Site
Engineer, Supervisory staff, labour and technical staff of the contractor by the
Contractor at his own cost and used at site.

No inflammable materials including P.O.L shall be allowed to be stored in huge
quantity at site. Only limited quantity of P.O.L may be allowed to be stored at
site subject to the compliance of all rules / instructions issued by the relevant
authorities and as per the direction of Engineer -in- Charge in this regard. Also,
all precautions and safety measures shall be taken by the Contractor for safe
handling of the P.O.L products stored at site. All consequences on account of
unsafe handling of P.O.L shall be borne by the Contractor.

TEMPORARY WATER / ELECTRICITY / TELEPHONE CONNECTION

Arrangement of temporary telephone connection, water and electricity required
by him, shall be made by the Contractor at his own cost and also necessary
permissions shall be obtained by him directly from concerned authorities, under
intimation to the Department. Also, all initial cost and running charges, and
security deposit, if any, in this regard shall be borne by him. The Contractor
shall abide by all the rules/ bye laws applicable in this regard and he shall be
solely responsible for any penalty on account of violation of any of the rules /
byelaws in this regard. Nothing extra shall be payable on this account.

(@) The Contractor shall be responsible for maintenance and watch and
ward of the complete installation and water / electricity meter and shall
also be responsible for any pilferage, theft, damage, penalty etc. in this
regard. The Contractor shall indemnify the Department against any
claim arising out of pilferage, theft, damage, penalty etc. whatsoever on
this account. Security deposit for the work shall be released only after
No Dues Certificates are obtained from the local Authorities from whom
temporary electric/ water / telephone connection have been obtained by
the Contractor. Nothing extra shall be payable on this account.

(b) The Department shall in no way be responsible for either any delay in
getting electric and/or water and/or telephone connections for carrying
out the work or not getting connections at all. No claim of delay or any
other kind, whatsoever, on this account shall be entertained from the
Contractor. Also, contingency arrangement of stand-by water & electric
supply shall be made by the Contractor for commencement and smooth
progress of the work so that work does not suffer on account of power
failure or disconnection or not getting connection at all. No claim of any
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kind whatsoever shall be entertained on this account from the
Contractor. Nothing extra shall be payable on this account.

(c) The Contractor shall arrange electricity at his own cost for testing of the
various electrical installations as directed by Engineer-in-Charge and for
the consumption by the contractor for executing the work. Also, all the
water required for testing various electrical installations, fire pumps, wet
riser / firefighting equipments, fire sprinklers etc. and also testing water
supply, sanitary and drainage lines, water proofing of underground
sump, overhead tanks, water proofing treatment etc. shall be arranged
by the contractor at his own cost. Nothing extra shall be payable on this
account.

CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / mud on the land or
road of the local development authority or on the land owned by the others, as
the case may be. So the mud, rubbish etc. shall be removed periodically as
directed by the Engineer-in-Charge, from the site of work to the approved
dumping grounds as per the local byelaws and regulations of the concerned
authorities and all necessary permissions in this regard from the local bodies
shall be obtained by the Contractor. Nothing extra shall be payable on this
account. In case, the Contractor is found stacking the building material / malba
as stated above, the Contractor shall be liable to pay the stacking charges /
penalty as may be levied by the local body or any other authority and also to
face penal action as per the rules, regulations and bye-laws of such body or
authority. The Engineer-in-Charge shall be at liberty to recover, such sums due
but not paid to the concerned authorities on the above counts, from any sums
due to the Contractor including amount of the Security Deposit and
performance guarantee in respect of this contract agreement.

The contractor shall take instructions from the Engineer-In-Charge regarding
collection and stacking of materials at any place. No excavated earth or
building rubbish shall be stacked on areas where other buildings, roads,
services and compound walls are to be constructed.

The site of work shall be always kept clean due to constraints of space and to
avoid any nuisance to the users of buildings in the adjacent plots. The
Contractor shall take all care to prevent any water- logging at site. The
wastewater, slush etc. shall not be allowed to be collected at site. It may be
directly pumped into the natural drain with prior approval of the concerned
authorities. For discharge into public drainage system, necessary permission
shall be obtained from relevant authorities after paying the necessary charges,
if any, directly to the authorities. The work shall be carried out in such a way
that the area is kept clean and tidy. All the fees/charges in this regard shall be
borne by the Contractor. Nothing extra shall be payable on this account.

SECURITY & TRAFFIC ARRANGEMENTS

In event of any restriction being imposed by the Department, traffic or any
other statutory authority having control over the project, on the working or
movement of Labour, materials, etc., the Contractor shall strictly follow all such
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restrictions or instructions issued regarding the same and nothing extra shall
be payable to the Contractor on account of such restrictions or instructions. No
delay or claims of any kind shall be entertained from the Contractor on this
account. The loss of time on this account, if any, shall have to be made up by
the contractor by generating and deploying additional resources etc. Nothing
extra shall be payable on this account.

SETTING OUT

The Contractor shall carry out survey of the work area, at his own cost, setting
out the layout and fixing of alignment of the pile work, building in consultation
with the Engineer-in-Charge & proceed further. Any discrepancy between the
architectural drawings and actual layout at site shall be brought to the notice of
the Engineer-in-charge. It shall be responsibility of the Contractor to ensure
correct setting out of alignment. Total station survey instruments only shall be
allowed to be used for layout, fixing boundaries, center lines, etc., along with
theodolites. Nothing extra shall be payable on this account.

The Contractor shall establish, maintain and assume responsibility for grades,
lines, levels and benchmarks. He shall report any errors or inconsistencies
regarding grades, lines, levels, dimensions etc. to the Engineer-in-Charge
before commencing work. Commencement of work shall be regarded as the
Contractor’s acceptance of such grades, lines, levels, and dimensions and no
claim shall be entertained at a later date for any errors found.

If at any time, any error in this regard appears during the progress of the work,
the Contractor shall, at his own expense rectify such error, if so required, to the
satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this
account.

Though the site levels are indicated in the drawings the Contractor shall
ascertain and confirm by him, the site levels with respect to benchmark from
the concerned authorities. The Contractor shall protect and maintain
temporary/permanent benchmarks at the site of work throughout the execution
of work. These benchmarks shall be got checked by the Engineer-in-Charge or
his authorized representatives. Nothing extra shall be payable on this account.

The work at different stages shall be checked with reference to bench marks
maintained for the said purpose. The cost of carrying out lay outs at all stages
including marking of reference points, center lines of the building etc. including
construction/maintenance of said bench marks shall be deemed to be included
in quoted rates quoted for various items. Nothing extra shall be payable on this
account.

The approval by the Engineer-in-Charge, of the setting out by the Contractor,
shall not relieve the Contractor of any of his responsibilities and obligation to
rectify the errors/ defects, if any, which may be found at any stage during the
progress of the work or after the completion of the work.

The Contractor shall be entirely and exclusively responsible for the horizontal,
vertical and other alignments, the level and correctness of every part of the
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work and shall rectify effectively any errors or imperfections therein. Such
rectifications shall be carried out by the Contractor at his own cost to the entire
satisfaction of the Engineer-in-Charge.

8.8 The rates quoted by the Contractor are deemed to be inclusive of site
clearance, setting out work, profile, establishment of reference bench mark(s),
taking spot levels, construction of all safety and protection devices, barriers,
preparatory works, working during monsoon, working at all depths, height and
location etc. and any other incidental works required to complete this work.
Nothing extra shall be payable on this account.

8.9 Testing of Materials

All expenditure to be incurred for testing of sample e.g. packing, sealing
transportation, loading, unloading etc. including testing charges shall be
borne by contractor
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PARTICULAR SPECIFICATIONS (GENERAL)
GENERAL

Wherever any reference to any Indian Standards occurs in the documents
relating to this contract, the same shall be inclusive of all amendments issued
thereto or revisions thereof, if any, upto the date of receipt of tenders.

Unless otherwise specified in the schedule of quantities, the rates for all items
of work shall be considered, as inclusive of pumping out or bailing out water, if
required throughout the construction period for which no extra payment shall
be made. This shall also include water encountered from any source such as
rains, floods, sub soil water table being high and/or due to any other cause
whatsoever.

The work shall be executed and measured as per metric dimensions given in
the Schedule of quantities, drawings etc. (F.P.S. units wherever indicated are
for guidance only).

The following modifications / additional specifications shall apply:

a) All stone aggregate and stone ballast shall be of hard stone variety to be
obtained from approved quarries at Bhiwandi or any other source to be
got approved from the Engineer-in-charge.

b) Coarse sand should be obtained from Vaitarna or any other source to be
got approved from the Engineer-in-charge. The coarse sand shall be
screened before using, if required. The same shall be clean and sharp
angular grit type. If the sand brought to site is dirty, it must be washed
in clean water to bring the sand to the required specifications. Nothing
extra shall be payable on this account.

c) Fine sand should be obtained from Vaitarna or any other source to be got
approved from the Engineer-in-charge. The fine sand shall be screened, if
required. The same shall be clean and sharp angular grit type. If the
sand brought to site is dirty, it must be washed in clean water to bring the
sand to the required specifications. Nothing extra shall be payable on this
account.

The rates for all items of work, shall unless clearly specified otherwise, include
cost of all operations and all inputs of labour, material, T & P, scaffolding,
wastages, watch and ward, other inputs, all incidental charges, all taxes, cess,
duties, levies etc. required for execution of the work.

Embedding of pipes, conduits etc.

(a) The masonry work for the portions of the external wall of W.C., through
which pipes are taken, shall be done after the pipes are fixed as far as
practicable.

(b) All crossings, embedment etc. in walls and floors for water supply,
drainage and sanitary pipes, fittings etc. shall be provided as per the
detailed working drawings for individual walls and floors so as to avoid
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cuttings of masonry work and floors. All such areas shall be made good
during finishing and nothing extra shall be payable on these accounts.

PRODUCT DELIVERY, STORAGE AND HANDLING OF CHEMICALS:

(a)

(b)

(c)

(d)

(e)

()

(9)

(h)

(1)

The contractor shall construct storage space for Chemicals materials to
ensure that the storage conditions are as recommended by the
manufactures.

All the materials shall be procured and delivered in sealed containers with
labels legible and intact.

All the chemicals (polymers, epoxy, water proofing compound, plasticizer,
chloropyrifos etc.) shall be procured in convenient packs say 20 litres
(Kgs.) capacity packing only or as approved by the Engineer-in-Charge,
and not in bigger capacity containers, say 200 litre (Kgs.) drums unless
otherwise specifically permitted by the Engineer-in-Charge. One sample
from each lot of the chemical procured by the contractor shall be tested in
a laboratory as approved by the Engineer — in — Charge.

All material required for the execution of the work shall be got approved,
procured and deposited with the Departmental supervisory staff. The
materials shall be kept in joint custody of the contractor and the
Department. The watch and ward of such material shall, however, remain
to be the responsibility of the contractor and no claim, whatsoever, on
this account shall be entertained. Different containers of each chemical
shall be serially numbered on packing and also consumed in that order.
Day-to-Day account of receipt, issue and balance shall be regulated by
the Department and proper account shall be maintained at site of work in
the prescribed form as per the standard practice.

All the chemicals shall be procured by the contractor directly from the
manufacturer. In exceptional circumstances, the contractor may be
allowed to procure the materials from the authorized dealers of the
manufacturers, if specifically permitted by the Engineer-in-Charge.

The original copies of challan / cash memos towards the quantity of
various chemicals procured shall be made available by the contractor at
the request from the Engineer-in-Charge and a copy of the same shall be
kept in record.

The Name of manufacturers, manufacturer’s product identification, and
manufacturer’s mixing instructions, warning for handling and toxicity and
date of manufacturing and shelf life shall be clearly and legibly mentioned
on the labels of the each container.

The contractor shall submit for the chemicals procured, manufacturer’s
and / or authorized dealer’s certificate regarding supplying and verifying
conformance to the material specifications, as specified.

All filled containers shall be handled in safe manner and in a way to avoid
breaking container seals.
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Empty containers of the chemicals should not be removed from site till
the completion of work and shall be removed only with the written
approval of the Engineer-in-Charge.

All arrangements for measuring, dosing and mixing of material /
chemicals at site have to be made by the contractor.

Contractor shall suitably advise his site Engineer and all the workers as
regards safe handling of chemicals. Necessary protective and safety
equipments in form of hand gloves, goggles etc. shall be provided by the
contractor and be also used at site.

All incidental charges of any kind including cartage, storage and wastage
and safe custody of material etc. shall be borne by the contractor and no
claim, whatsoever, shall be entertained on this account.

The chemicals shall be tested in an independent laboratory as approved
by the Engineer-in-Charge at the frequency as specified. If required, more
samples may have to be tested as per the directions of the Engineer-in
Charge. Nothing extra shall be payable on this account
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LIST OF PREFERRED MAKES

Note:

1.

The contractor shall obtain prior approval from the Engineer-in-Charge before
placing order for any specific material or engaging any of the specialized
agencies. The contractor shall make a detailed submittal with catalogues and
highlighted proposed specification as well as full details of the works executed
by the specialized agencies, as specified.

Wherever applicable, the Engineer-in-Charge may obtain prior approval from
T.S authority for any material equivalent to that specified in the tender subject
to proof being offered by the contractor for equivalence to his satisfaction.
Unless otherwise specified, the brand / make of the material as specified in the
item nomenclature, in the particular specification and in the list of approved
materials attached in the tender, shall be used in the work.

In case of non-availability of the brand specified in the contract the contractor
shall be allowed to use alternate equivalent brand of the material subject to
submission of documentary evidence of non-availability of the specified brand
and prior approval of Engineer-in-charge. The necessary cost adjustments on
account of above change shall be made for the material.

The Engineer-In-Charge shall verify that manufacturers must have valid IS
Certification as on date for materials wherever applicable.

In case brand/make for any material to be used in work is not specified in this
list the Engineer-in-charge may approve the brand.

The following brands shall be used if not otherwise mentioned in the items.
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Schedule of Quantity

Name of work: - Repair / replacement of damaged/settled paver
blocks, chequerred tile and plinth protection of building no. 191 in
sector VI, CGS Colony, Kane Nagar, Antop Hill, Mumbai-37.

SLNo | Description Qty Unit Rate Amount
1 CEMENT CONCRETE (CAST IN SITU)
1.1 Providing and laying in position cement concrete
of specified grade excluding the cost of centering
and shuttering - All work up to plinth level :
1.1.1 | 1:2:4 (1 cement : 2 coarse sand (zone-lll) derived
from natural sources : 4 graded stone aggregate 20
mm nominal size derived from natural sources) 4| cum |787850| 31514.00
1.1.2 | 1:5:10 (1 cement : 5 coarse sand (zone-lll) derived
from natural sources: 10 graded stone aggregate
40 mm nominal size derived from natural sources)
25| cum | 6518.60 | 162965.00
1.2 Centering and shuttering including strutting,
propping etc. and removal of form work for:
1.2.1 | Retaining  walls, return walls, walls (any
thickness) including attached pilasters, buttresses,
plinth and string courses fillets, kerbs and steps etc.
16 | sgqm 842.50 | 13480.00
Sub-Total 207959.00
2 FLOORING
2.1 Chequerred precast cement concrete tiles 22 mm
thick in footpath & courtyard, jointed with neat
cement slurry mixed with pigment to match the
shade of tiles, including rubbing and cleaning etc.
complete, on 20 mm thick bed of cement mortar
1:4 (1 cement: 4 coarse sand).
2.1.1 | Dark shade pigment using ordinary cement 106 | sqm | 1119.50 | 118667.00
Sub-Total 118667.00
3 FINISHING
3.1 20 mm cement plaster of mix:
3.1.1 | 1:6 (1 cement: 6 fine sand) 50| sgm 450.00 | 22500.00
Sub-Total 22500.00
4 ROAD WORK
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4.1

Providing and laying 60 mm thick faciory made
cement concrete interlocking paver block of M -30
grade made by block making machine with strong
vibratory compaction, of approved size, design &
shape, laid in required colour and pattern over and
including 50 mm thick compacted bed of coarse
sand, filling the joints with line sand etc. all

complete as per the direction of Engineer-in-charge.
100 | sgm

972.00

97200.00

4.2

Taking out existing CC interlocking paver blocks
from footpath/ central verge, including removal of
rubbish etc., disposal of unserviceable material to
the dumping ground, for which payment shall be
made separately and stacking of serviceable
material within 50 metre lead as per direction of

Engi -in-Ch .
ngineer-in-Charge 93| sqm

131.75

12253.00

4.3

Laying old cement cocrete interlocking paver blocks
of any design/ shape laid in required line, level,
curvature, colour and pattern over and including 50
mm thick compacted bed of coarse sand, filling the
joints with fine sand etc. all complete as per the
direction of Engineer-in-charge. (Old CC paver
blocks shall be supplied by the department free of

cost).
93 | sgm

402.95

37474.00

Sub-Total

146927.00

Total

496053.00

Modified Estimated Cost after using correction
factor on DSR 2023 on account of GST @ 0.973 *
496053 = 482660

482660.00

Add Cost Index @18% on SR&DR Total 4,82,660.00

86878.80

Total

569538.80

Say

569539.00

Assistant Engineer-11,

Mumba-IV, CPWD, Mumbai-37.
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