GOVERNMENT OF INDIA
OFFICE OF
THE ASSISTANT ENGINEER (E)-III
C.P.W.D., ELECTRICAL DIVISION, BHOPAL

®

NOTICE INVITING TENDER

N.I.T. NO. 54 /EE(E)/BHOPAL/2026-27

NAME OF WORK Repairing and servicing of 150 KWp Solar PV
plant installed at New Office Building of
Income Tax, Bhopal.

ESTIMATED COST : Rs. 2,75,550/-

EARNEST MONEY : Rs. 5,511/-

TIME ALLOWED 01 Months
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Assistant Engineer (E),
CPWD, Bhopal
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING

invites
CPWD

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE
The Assistant  Engineer(E)-11I, CPWD, Bhopal (Ph:- 0755-2679301 Fax No0.2679300)
on behalf of president of India invites online Percentage rate tenders from specialized firms/
Enlistment contractors in two bid system i.e. (Part-I Eligibility / Pre-Qualification Bid &

Part-II Price Bid) for the following work (s): (For class — III, IV and V contractor whose enlisting is
issued by SDG, Mumbai and ADG, Bhopal are only eligibile) for the following work (s): -
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Contractors who fulfil the following requirement shall be eligible to apply. Joint ventures are not
accepted. {1 (b), 1(c) & 1(d) are not applicable for CPWD enlisted contractors of appropriate class. 1(a)
(1), (i1), (ii1) are applicable for CPWD enlisted contractors also}

Should have satisfactorily completed the works as mentioned below during the last Seven years ending
last day of the month previous to the one in which tenders are invited..

(1) One similar completed works each of value not less than Rs. 2.20 Lakhs.
OR

(i1) Two similar completed works each of value not less than Rs. 1.66 Lakhs.
OR

(iii))  Three similar completed works each of value not less than Rs. 1.10 Lakhs.

Similar Works means Work of: - “SITC of solar photovoltaic power plant”.

The value of executed works shall be brought to current level by enhancing the actual value of work at
simple rate of 7% per annum, calculated from the date of completion to previous day of last day of
submission of bids.

Should have had Average Annual Financial Turnover of Rs. 0.82 lacs on above work during the last three
consecutive years ending 31st March 2025. The value of executed works shall be brought to current
costing level by enhancing the actual value of work at simple rate of 7% per annum (Scanned copy of
Certificate from CA with Unique Document Identification Number (UDIN) to be uploaded).

Should not have incurred any loss (profit after tax should be positive) in more than two years during the
available last five consecutive balance sheets (standalone financial statement), duly certified and
audited by the Chartered Accountant.

Should have a Banker's Certificate from a commercial Bank for Rs. 1.10 Lacs or Net Worth certificate
From CA with Unique Document Identification Number (UDIN) of minimum 10 % amount of ECPT
(Scanned copy of original to be uploaded).

€




The firm should submit the attested copies of completion certificate issued by the officer not below the
rank of Executive Engineer of department where firm has executed similar work. Incomplete certificate
shall be summarily rejected. The completion certificate must clearly indicate the following (originals
shall be produced for verification, if required).

1) The date of completion of work

ii) Nature and value of the work

iii) That the work has been completed satisfactorily

iv) Work done amount of completion certificate.

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit his
bid if he considers himself eligible and he is in possession of all the documents required.

Information and Instructions for bidders posted on website shall form part of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen and downloaded from website etender.cpwd.gov.in or
www.cpwd.gov.in or www.eprocure.gov.in free of cost.

The Contractor can deposite original EMD either in the office of Executive Engineer inviting bids or
division office of any Executive Engineer, CPWD within the period of bid submission. (The EMD
document shall only be issued from the place in which the office of receiving division office is
situated). The contractor shall obtain the receipt of EMD from the concerned Executive Engineer in
the prescribed format uploaded by NIT issuing Executive Engineer. The Bid document as uploaded can
be viewed and downloaded free of cost by anyone including intending bidder. But the bid can only be
submitted after uploading the mandatory scanned documents such as Insurance Surety Bonds,
Account Payee Demand Draft or Bankers cheque or Fixed Deposit Receipt and Bank
Guarantee (For Balance amount as prescribed) from any of the Commercial Bank against
EMD or Deposit at Call Receipt or Fixed Deposit Receipt of a Scheduled Bank in favour of
respective Executive Engineer, copy of receipt of original EMD and other document specified in the press
notice.

But the bid can only be submitted after deposition of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission. (The EMD document shall only be issued from the place in which the office of receiving
division office is situated) and uploading the mandatory scanned documents such as Insurance Surety
Bonds, Account Payee Demand Draft or Bankers cheque or Fixed Deposit Receipt and Bank
Guarantee (For Balance amount as prescribed) from any of the Commercial Bank against
EMD or Deposit at Call Receipt or Fixed Deposit Receipt of a Scheduled Bank in favour of
Executive Engineer as mentioned in NIT, receipt for deposition of orginial EMD to division office of
any Executive Engineer, CPWD and other documents as specified.

The Contractors already registered on the e-tendering portal will have option to continue by paying
tender processing fee upto one year from the date of registration, or to switch over to (new)
registration without tender processing fee any time. All new registrations from 01.04.2015 will be
without tender processing fee.

Those contractors not registered on the website mentioned above, are required to get registered beforehand.
If needed they can be imparted training on online tendering process as per details available on the website.
The intending bidder must have valid class-III digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft or
Bankers cheque or Fixed Deposit Receipt and Bank Guarantee (For Balance amount as
prescribed) from any of the Commercial Bank against EMD or Deposit at Call Receipt or
Fixed Deposit Receipt of a Scheduled Bank (drawn in favour of Executive Engineer(E),
CPWD, Electrical Division, Bhopal) shall be scanned and uploaded to the e-Tendering
website within the period of bid submission.
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A part of earnest money is acceptable in the form of bank guarantee also. In such case, 50% of earnest
money or Rs. 20 lakh, whichever is less, will have to be deposited in shape prescribed above, and balance in
shape of Bank Guarantee of any scheduled Bank having validity for 180 days or more from the last date
of receipt of bids which is to be scanned and uploaded by the intending bidders.

Copy of Enlistment / Annually pre-qualified certificate or the work experience and other documents as
specified in the press notice shall be scanned and uploaded to the e-tendering website within the period of
bid submission. However, certified copy of all the scanned and uploaded documents as specified in
press notice shall have to be submitted by the lowest bidder only within a week physically in the office
of tender opening authority.

The bid shall be opened at 3.30 pmon _ 04.11.2026

--*-- To be filled in by Executive Engineer(E), CPWD, Electrical Division Bhopal.
# To be filled as per modified provisions of DG/MAN/299.

10.

11.

12.

13.

14.

14.

15.

When tenders are invited in three stage system and if it is desired to submit revised financial bid then it
shall be mandatory to submit revised financial bid. If not submitted then the tender submitted earlier shall
become invalid.

The department reserves the right to reject any prospective application without assigning any reason and to
restrict the list of qualified contractors to any number deemed suitable by it, if too many tenders are
received satisfying the laid down criteria.

Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures appears in
yellow colour and the moment rate is entered, it turns sky blue. In addition to this, while selecting any of
the cells a warning appears that if any cell is left blank the same shall be treated as "0". Therefore, if any
cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).
However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in percentage rate
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

Procedure for dealing with ambiguities in rates:-

(1) In item rate tender, intending bidder can quote his rates in figures only, amount of each item
and total is generated automatically.

(i1) In percentage rate tender, the tendered percentage quoted in figures shall be taken as correct.
(ii1) In lump sum tenders the amount quoted in figures shall be taken as correct.

The eligibility / Pre-Qualification bids shall be opened first on due date and time as mentioned above.
The time and date of opening of financial bid of contractors qualifying the technical bid shall be
communicated to them at a later date.

Certificate of Financial Turn Over: At the time of submission of bid contractor may upload

Affidavit/Certificate from CA mentioning Financial Turnover of last 7 years or for the period as specified
in the bid document and further details if required may be asked from the contractor after opening of
eligibility / Pre-Qualification bids. There is no need to upload entire voluminous balance sheet.
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List of Documents to be scanned and uploaded within the period of bid submission:

I.  Insurance Surety Bond/ Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee of any commercial
Bank against EMD. (drawn in favour of Executive Engineer(E), CPWD, Electrical Division, Bhopal)

II. Copy of receipt of deposition of original EMD issued from division office of any Executive Engineer, CPWD
(including NIT issuing EE)

III. Certificates of Work Experience (Completion Certificate).

IV. Certificate of Financial Turnover from CA. (Form A)

V.Banker's Certificate or Net Worth Certificate . (Form B/B1)

VI. Safety Measures At Site (Format C-1) (Applabile for specialized & Enlistement Contractor)

VII. Undertaking for Site Inspection (Format C-2) (Applabile for specialized & Enlistement Contractor)

VII. To become eligible for issue of bid, the bidders shall have to furnish an Affidavit (On Non- Judicial stamp paper

of Rs 100) as under:-
I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we shall
be debarred for bidding in CPWD in future forever. Also, if such a violation comes to the notice of Department
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of submission of bid) .
VIII. Enlistment Order of the Contractor in appropriate class of B & R category in CPWD (For CPWD Contractor).

As per OM No. DG/Enlist Rules 2026/Misc/01 dated 31-12-2025.

a. The enlisted contractors of class-II and above can tender within their tendering limit for
works all over the country irrespective of jurisdiction of the enlisting authority. The tendering  limit is uniform all
over India. Enlisted contractors of class-III, IV and V can tender within their tendering limit for works in the region
of enlisting authority only. Enlisted contractors of class-III, IV and V can participate in tenders within the
jurisdiction as detailed in table-9 as per their tendering limit for CPWD works, or as amended from time to time.
Enlisted contractors of any class shall also
have to meet the other requirements of eligibility as per NIT for Class-III, IV and V enlisted only.

b. Table 9 :-
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IX. GST Registration Certificate if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan and upload following under
taking along with bid documents.

"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, within one month
from the date of receipt of award letter or before release of any payment by CPWD, whichever is earlier,
failing which I/we shall be responsible for any delay in payments which will be due towards me/us on
account of the work executed and/or for any action taken by CPWD or GST department in this regard".

X. Valid Electrical contractor licence OR undertaking that they will either obtain valid electrical licence at the time of
execution of electrical work or associate contractor having valid electrical licence of appropriate class.

XI.Structure & Organization (Form-E).( For Non CPWD Bidders)

XII. Existing Enlisted Contractor -Upload the ERP Training Certificate of the ERP (Enterprise Resource Planning)
training through any of the CPWD Regional Training Institutes (RTIs) at Delhi, Mumbai, Chennai and Kolkata.
National CPWD Academy (NCA) Ghaziabad as per NIT condition. (The enlisted contractor will not be allowed to
participate in tendering process without uploading the certificate of above training).

XI1II. Newly Enlisted contractor -Upload Certificate or Undertaking for the ERP Training Certificate of
the ERP (Enterprise Resource Planning) training through any of the CPWD Regional Training Institutes
(RTIs) at Delhi, Mumbai, Chennai and Kolkata. National CPWD Academy (NCA) Ghaziabad within 45
days of the date of issue of enlistment order, after which they will not be allowed to participate in
tendering process without uploading the training certificate.

(Annexure-I)
XIV. Any other document as specified in the NIT.

Assistant Engineer (E)-lII,
CPWD, Bhopal
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FINANCIAL INFORMATION ( FORM ‘A’)

Financial Analysis- Details to be furnished duly supported by figures in balance sheet/ profit & loss
account for the last five financial years duly certified by the Chartered Accountant, as submitted by the
applicant to the Income Tax Department ( Copies to be attached)

|_\

Financial years 2025 2024 2023 2022 2021

i) Gross Annual turn Over on construction works.
ii) Profit/Loss (Standalone financial statement and consolidated financial statement both)
2. Financial arrangements for carrying out the proposed work.

Signature of Chartered Accountant with seal

Signature of Bidder(s)
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FINANCIAL INFORMATION ( FORM ‘B’)

This is to certify that to the best of our knowledge and information that M/s/ Sh
.............................. .Having marginally noted address. ....... ..o
as a customer of our bank aref/is respectable and can be treated as good for any engagement upto a limit of
RS, (RUPEES. . .o ).

This certificate is issued without any guarantee or responsibility on the bank or any of the others.

(Signature) For the Bank

Note:
1. Banker’s certificates should be on letter head of bank, addressed to tendering authority.
2. In case of partnership firm, certificate should include names of all partners as recorded with the bank.

FORM ‘B-1’
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

“It is to certify that as per the audited balance sheet and profit & loss account during the financial
year........ , the net worth of M/s........oiiiii ( Name & Registered Address of individual
ffirm/company), @S ON.........cviiiiiiieei e (the relevant date) IS RS.......ccoeveiiiiiiiiiiiiiie
after considering all liabilities. It is further certified that the Net worth of the company has not eroded by more than
30% in the last three years ending on (the relevant date)”

Unique Document Identification Number (UDIN)......................
Signature of Chartered Accountant......................

Name of Chartered Accountant................c.coeenees
Membership No. of ICAI

Date and seal
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(Format — C1)

SAFETY MEASURES AT SITE

(A)
In order to ensure safe construction, following shall be adhered for strict compliance at the site:-

(1) The work site shall be properly barricaded.

(i)  Adequate signage indicating ‘Work in Progress — Inconvenience caused is Regretted’
or Diversion Signs shall be put on the sites conspicuously visible to the public even
during night hours. These are extremely essential where works are carried out at
public places in use by the public.

(iii))  The construction malba at site shall be regularly removed on daily basis.

(iv)  All field officials and the workers must be provided with safety helmets, safety shoes
and safety belts.

(v) Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be
provided at site to avoid accidents.

(vi)  Necessary First-Aid kit shall be available at the site.

The above provisions shall be followed in addition to the provisions of General Condition of
Contract.
(B)

The Contractor has to take care of all safety measures required during execution of work for
protection of his own labour as well as the residence residing there in the campus. In case of any
accident happens in the campus during execution, due to lack of safety measures or any other
reason what so ever, the agency is fully responsible and all the expenses on this account shall be
bear by the contractor and nothing extra on this account shall be paid to the contractor and CPWD
will not be responsible at all.

Place :
Date :
Yours faithfully

(Signatures of Bidder(s))
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(Format — C2)
FORMAT FOR UNDERTAKING FOR SITE INSPECTION

To,
The Assistant Engineer (E)-I11,
C.P.W.D., Bhopal.

I/we hereby give an undertaking for the given work as follows:
NIT No.:- S4/EE(E)/BHOPAL/2026-27

Name of work: Repairing and servicing of 150 kWp Solar PV plant installed at New Office
Building of Income Tax, Bhopal.

I/'we have inspected and examined the site and its surroundings is / are satisfied before
submitting our bid as to the nature of the ground and sub-soil (so far as is practicable), the form
and nature of the site, the means of access to the site, the accommodation I/we may require and
in general shall myself / ourselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect our bid. I/we shall be deemed to have full
knowledge of the site whether I/we inspect it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. I/we shall be responsible for arranging and
maintaining at our own cost all materials, tools & plants, water, electricity access, facilities for
workers and all other services required for executing the work unless otherwise specifically
provided for in the contract documents.

Submission of a bid by a I/'we implie(s) that I/we have read this notice and all other
contract documents and has made myself / ourself aware of the scope and specifications of
the work to be done and of conditions and rates at which stores, tools and plant, etc. will
be issued to us by the Government and local conditions and other factors having a bearing
on the execution of the work.

Place :
Date :
Yours faithfully

(Signatures of Bidder(s))
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117 a

FORM “E”

STRUCTURE & ORGANISATION

Name & address of the bidder:

Telephone no./Telex no./ Fax no.

Legal status of the bidder (Scan & upload copies of original document defining the legal status)

a) An individual

b) A proprietary firm

¢) A firm in partnership

d) A limited Company or corporation

Particular of registration with various Government Bodies( Scan & upload attested photocopy)

Organization/Place of registration

Registration No.

1.

2.
3.
4.

Names and titles of Directors & Officers with designation to be concerned with this work.

Designation of individuals authorized to act for the organization.

Has the bidder, or any constituent partner in case of partnership firm, limited company/ Joint venture, ever been

convicted by the court of Law? If so, give details.

In which field Civil Engineering construction the bidder has specialized and interest?

Any other information considered necessary but not included above.

€

UQ

Signature of Bidder(s)




(Annexure-I)

UNDERTAKING REGARDING ERP Training in CPWD Department (For NEWLY ENLISTED CPWD

Contractors)
To,
Assistant Engineer (E)-III,
CPWD, Bhopal.

Name of Work:-Repairing and servicing of 150 kWp Solar PV plant installed at New Office
Building of Income Tax, Bhopal..

NIT No.-54/EE(E)/BHOPAL/2026-27

Having examined the details given in the bid document for the above work, I/we hereby submit that the
Undertaking that,

“If work is awarded to me, I/we shall obtain ERP( Enterprise Resource Planning) training from CPWD Regional
Training Institutes, as applicable, within Forty Five Days from the date issue of enlistment order, after which I/'We

not be allowed to participate in tendering process without uploading the training certificate.”

Signature of Bidder(s) or an authorized Officer of the firm with stamp

Date of Submission:
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20A.14 Information and instruction for Executive Engineer for e-tendering:

The Executive Engineer of all divisions of CPWD should receive the original EMD for tender of other
division.
The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the following
prescribed format of receipt of deposition of original EMD along with NIT:-
Receipt of deposition of original EMD
(Receipt No. ......coeiviiiiiinnt. /date........ooooiiiiiinn, )

1. Name of Work:- Repairing and servicing of 150 kWp Solar PV plant installed at New

Office Building of Income Tax, Bhopal.

2. NIT No. 54/EE (E)/BHOPAL/2026-27.

3. Estimated Cost Rs. 2,75,550.00

4. Amount of Earnest Money Deposit Rs. 5,511.00

5. Last date of submission of bid 04.11.2026 .*

(* To be filled by NIT approving authority/EE at the time of issue of NIT and uploaded along

with NIT)

1. Name of CONtracCtor ..o #
2. Form Of EMDD ..o #
3. Amount of Earnest Money Deposit ..........ccocoiiiiiiiiiiii #
4. Date of submission Of EMD ...t #

Signature, Name and Designation of EMD
receiving officer (EE/AE(P)/AE/AAO)
alongwith Office Stamp
(* To be filled by EMD receiving EE)

The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format
uploaded by tender inviting EE. The receipt may be issued by the AE(P)/AE/AAQO.

The Executive Engineer receiving original EMD shall also intimate tender inviting Executive
Engineer about deposition of EMD by the agency by email/fax/ telephonically.

The original EMD receiving Executive Engineer shall release the EMD after verification from the e-
tendering portal website (etender.cpwd.gov.in) >tender free view> advance search>awarded
tenders) that the particular contractor is not L-1tenderer and work is awarded.

The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.
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1.1

1.2

123

4.

CPWD -6
Govt. of India
Central Public Works Department
Notice Inviting Tender

The Assistant Engineer(E)-III, CPWD, Bhopal (Ph:- 0755-2679301 Fax No0.2679300)
invites on behalf of president of India invites on line Percentage rate tenders from specialized
firms/contractors in two bid system i.e Eligibility cum technical bid (Part-I) & Financial bid (Part-
1) for the following:

Repairing and servicing of 150 KWp Solar PV plant installed at New Office
Building of Income Tax, Bhopal.

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be valid on
the original date of submission of bids.

The work is estimated to Cost : I 2.75.550/-. This estimate, however, is given merely as a rough guide.

Intending tenderer is eligible to submit the bid provided he fulfill the criteria eligibility for issue of
tender documents.

To become eligible for issue of tender, the firm/ agency shall have to furnish an affidavit (On Non-
Judicial stamp paper of Rs.100) as under:- as under:-

"I/We undertake and confirm that eligible similar works(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee'.
(Scanned copy to be uploaded at the time of submission of bid).

Agreement shall be drawn with the successful tenderer on prescribed form No. CPWD7/8 modified /
amended upto last date of receipt of tender (or other Standard Form as mentioned) which is available as a
Govt. of India Publication. Tenderer shall quote his rates as per various terms and conditions of the said
form which will form part of the agreement.

The time allowed for carrying out the work will be 01 Months from the date of start as defined in
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the
phasing, if any, indicated in the tender documents.

(i) The site for the work is available. YES OR
The site for the work shall be made available in parts as specified below:-
Available

--*--To be filled in by Assistant Engineer(E)-111, CPWD Electrical Division, Bhopal.

S.

The architectural and structural drawings shall be made available in phased manner, as per requirement of
the same as per approved programme of completion submitted by the contractor after award of work. The
bid document consisting of plans, specifications, the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and other necessary
documents except Standard General Conditions of Contract Form can be seen on website https://
etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times but before last
time and date of submission of tender as notified.
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9.1

9.2

9.3
10.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of
times (he need not re-enter rate of all the items) but before last time and date of submission of tender as
notified.

When tenders are invited in three stage system and if it is desired to submit revised financial bid then it
shall be mandatory to submit revised financial bid. If not submitted then the tender submitted earlier shall
become invalid.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft or Bankers
cheque or Fixed Deposit Receipt and Bank Guarantee (For Balance amount as prescribed)
from any of the Commercial Bank against EMD or Deposit at Call Receipt or Fixed Deposit
Receipt of a Scheduled Bank (drawn in favour of Executive Engineer(E), CPWD, Electrical
Division, Bhopal) shall be scanned and uploaded to the e-tendering website within the period of bid
submission. The original EMD should be deposited either in this office of executive Engineer inviting
bids or division office of any Executive Engineer, CPWD within the period of bid submission. (The
EMD document shall only be issued from the place in which the office of receiving division office is
situated). The EMD receving Executive Engineer (including NIT issuing EE/AE) shall issued a receipt of
deposition of earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by
tender inviting EE in the NIT. This receipt shall also be uploaded to the e-tendering website by the
intending bidder upto the specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% of
earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, and
balance may be deposited in shape of Bank Guarantee of any Commercial bank having validity for a period
of 90 days for single bid works and 180 days for two bid system or more from the last date of receipt of
bids which is to be scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately after
the expiry of stipulated bid validity period or immediately after acceptance of the successful bidder,
whichever is earlier. However, in case of two/ three bid system, earnest money deposit of bidders
unsuccessful during technical bid evaluation etc. should be returned within 30 days of declaration of result
of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified in the notice
inviting e- tender shall be scanned and uploaded on the e-Tendering website within the period of bid
submission. However, certified copy of all the scanned and uploaded documents as specified in e- tender
notice shall have to be submitted by the lowest bidder within a week physically in the office of tender
opening authority. Online bid documents submitted by intending bidders shall be opened only of those
bidders, whose original EMD deposited with any division of CPWD and other documents scanned and
uploaded are found in order.

Copy of Enlistment / Annually pre-qualified certificate or the work experience and other documents as
specified in the press notice shall be scanned and uploaded to the e-tendering website within the period of
bid submission. However, certified copy of all the scanned and uploaded documents as specified in
press notice shall have to be submitted by the lowest bidder only within a week physically in the
office of tender opening authority.

The bid Submitted shall be opended at 03.30 PM on 04.11.2026.

The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if::
(1) The bidder is found ineligible.

(ii)) The bidder does not deposite orginal EMD with division office of any Executive Engineer, CPWD
(The EMD document shall only be issued from the place in which the office of receiving division
office is situated.

(i) The bidder does not upload scanned copies of all the documents stipulated in the bid document..

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and
hard copies as submitted physically by the lowest tenderer in the office of tender opening authority.
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11.

12.

13.

14.

15.

16.

17.

18.

(v) If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above / below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest
tenderer.

(The contractor whose bid is accepted will be required to furnish performance guarantee at specified

percentage of the ECPT amount or Contract amount, whichever is higher and additional PG as mentioned in

schedule E and within the period specified in Schedule F. This guarantee shall be in the form of Insurance

Security Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the

Commercial Banks in accordance with the prescribed form. In case the contractor fails to deposit the said

performance guarantee within the period as indicated in Schedule ‘F’ including the extended period if any,

the Earnest Money deposited by the contractor shall be forfeited automatically the action as per EMD
declaration Proforma will be taken by the CPWD without any notice to the contractor. The Earnest Money
deposited along with bid shall be returned after receiving the aforesaid performance guarantee. The
contractor whose bid is accepted will also be required to furnish either copy of applicable licenses /
registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW

Welfare Board including Provident Fund Code No. if applicable and also ensure the compliance of aforesaid

provisions by the sub-contractors, if any, engaged by the contractor for the said work and Programme Chart

(Time and Progress) within the period specified in Schedule F..

Intending Firm/ agencies are advised to inspect and examine the site and its surroundings and satisfy

themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is

practicable), the form and nature of the site, the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their tender. A firm/ agency shall be deemed to have
full knowledge of the site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The firm/ agency shall be responsible for arranging and
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a tender by a firm/ agency implies that he has read this notice and all
other contract documents and has made himself aware of the scope and specifications of the work to be
done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the lowest or
any other tender and reserves to itself the authority to reject any or all the tenders received without the
assignment of any reason. All tenders in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the firm/ agency shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with firm/ agency is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the
whole or any part of the tender and the firm/ agency shall be bound to perform the same at the rate
quoted.

The Agency shall not be permitted to tender for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in which
his near relative is posted a Divisional Accountant or as an officer in any capacity between the grades of
Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and who are
near relatives to any gazetted officer in the Central Public Works Department or in the Ministry of Urban
Development. Any breach of this condition by the contractor would render him liable to be removed from
the approved list of contractors of this Department.

No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties
in an Engineering Department of the Government of India is allowed to work as a contractor for a period
of one year after his retirement from Government service, without the previous permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the permission of the Government
of India as aforesaid before submission of the tender or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of Seventy Five (75)days from the

date of opening of bids.
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(1) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender
which is not acceptable to the department within 7 days after last date of submission of bids, then the
Government shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of the
earnest money absolutely irrespective of letter of acceptance for the work is issued or not.

(i1) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender which is not acceptable to the department after expiry of 7 days after last date of submission of
bids, then the Government shall without prejudice to any other right or remedy, be at liberty to forfeit
100% of the earnest money absolutely irrespective of letter of acceptance for the work is issued or not.
(ii1) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not be
allowed to participate in the rebidding process of the same work.

19.  This notice inviting Bid shall form a part of the contract document. The successful bidder/ contractor, on
acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of
the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications and d
rawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.

Assistant Engineer (E)-IlI,
CPWD, Bhopal

--*-- To be filled in by Assistant Engineer(E)-11I, CPWD, Electrical Division, Bhopal.
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CPWD-7/8
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

Percentage Rate Tender & Contract for Works
Tender for the work of: -

Repairing and servicing of 150 kWp Solar PV plant installed at New Office
Building of Income Tax, Bhopal.

(1) To be uploaded by 15:00 hours on 04.11.2026 to Assistant Engineer (E)-I11I, CPWD, Bhopal.
(i1) To be opened in presence of tenderers who may be present at 15:30 hours on  04.11.2026 in the
office of Assistant Engineer (E)-11I, CPWD, Bhopal.

MfAST TENDER

/59 dd & forg [fAQr smaor aen, gy $,E,H, S, R 9, o] fafdy, TR v feoreq, amm e e e,
3% & Sudy, fafre @, aa@qﬁr@wwaméﬁaﬁwﬁﬁnwﬁwamﬁﬁmwmmﬁwmweﬁ:
it BT Ue g oI g forar 2

I/lWe have read and examined the notice inviting tender, schedule, A,B,C,D,E & F, specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other
contents in the tender document for the work.

q/EH, szﬁﬂwﬁzﬁﬁﬂaﬂ?ﬁr T Y RfNde e o fiaR R[N or, denr—ammei @1 sr/gdl am a9
e fafrdel, feome, 7o & vy den WM fFemEel & fa—1 &R o6 & wal @ w11 # SfeaRad folad argeei
Td T AERR, S 9eE @ SR © SR S9e day W, W I S AN §1, & gy e g e s g/ §

I/lWe hereby tender for the execution of the work specified for the President of India within the time specified in
Schedule 'F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respects in accordance with, such
conditions so far as applicable.

We agree to keep the tender open for Seventy Five (75) days from the due date of opening of financial bid and
not to make any modification in its terms and conditions.

5.511/- & oRIR, eRIER IR B U FH oo AT XS /SRR §6 @
/aﬂ%ﬁézﬁmﬁww/ a9 gRT O d% TR & wI W gHS W
BT FERT T oraf § IR Y W el WEd € O #/ 8F I8 HoR aNd § &
el o JIRSR a1 TR SUI W Ufidel U9 Slel 3T Saa eRieR I o o/ & forg
faffde orf R R F e Xed € @ B/ 89 I8 WoR @A § 6 9Rd & wgufy
e o1 R a1 SUERY IU W URYee UMTa STl AT Saa eRiER [f¥, e e RS S e @ fog guiaar wads g e
IFT ERIER IR AT Frea & JgaR S Mfea w9 FeeEl & oER el o e gd anfee e @ ageEn @ # aftia
TR A S 7 FfaeT guF & @uel 122 9 123 ¥ (T urau & JgAR FREd @1 I el ROw S9 AW 9 ofe & faeesi @
T ® oy I gRT uRMI—fe & w0 # e off el swe sifdRed # /89 wewa § 5 garm ¥t ar sarr iy qen S
freTes RS W B 9M @ A # g9 /89 #1 @) e Afaer ufear § 9 on @ e R s |

A sum ofR 5,511/-is hereby forwarded in Multiple Insurance Surety Bonds, Account Payee Demand Draft
or Bankers cheque or Fixed Deposit Receipt and Bank Guarantee (For Balance amount as
prescribed) from any of the Commercial Bank against EMD or Deposit at Call Receipt or Fixed

Deposit Receipt of a Scheduled Bank as earnest money. If I/We fail to furnish the prescribed performance
guarantee within prescribed period, |/we agree that the said President of India or his successors in office shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if
I/We fail to commence work as specified, |/We agree that President of India or his successors in office shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money and
the performance guarantee absolutely. The said Performance Gurantee shall be guarantee to execute all the
works referred to in the tender documents upon the terms and conditions contained or referred to those in excess
of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of
the tender form. Futher, l/we agree that in case of forfeiture of earnest money or both earnest money and
performance guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process
of the work.
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I/lWe undertake and confirm that eligible similar work(s) has / have not been got executed through another
contractor on back to back basis. Further that, if such aviolation comes to the notice of Department, then I/We
shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the notice of
Department before date of start of work, The Engineer — in — Charge shall be free to forfeit the entire amount of
Earnest Money Deposit / Performance Guarantee.

# /%9 TOqERT 99O &R § 6 7 /79 e el TR ofR e 9 HdRd o afWerdl a1 I/ o ST @ w9 T 3R
I U /S TE IEer R o @, R #/3 gfud a @ fon witied @1 9 e Rl el aaed o Seer @1 fRei O
Y H TN TE BT SN 5T DI GReT B forg ufcaret &7 |

I/lWe hereby declare that I/'we shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information/derived therefrom to any person
other than a person to whom I/We am/are authorised to communicate the same or use the information in any
manner prejudicial to the safety of the State.

g Dated #.........oco. 3PeR & sweR Signature of Contractor#
<% @1 yar Postal Address#
@t Witness : #
uar Address: #
Iusitaasr Occupation : # # To be filled in by the contractor/witness as applicable
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wWI%fd ACCEPTANCE

Y uRT B AU B SR A qr 9B fw T o S (Y e ettt ) B I & forg Swa fMfder
@rNfaRead vaf & uR gRafid) WeR F=ar g
The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on behalf of the

President of India for a sum of . *

(Rupees )

A Y 7T o 39 3BT IRR BT R
The letters referred to below shall form part of this contract Agreement:-

a) *
b) *
c) *
IRT & LU B AR A T2=qT I 17
For & on behalf of the President of India.
FRIERSIGNALUre ..o
arrg Dated ....... H s e Designation .........eeeeiiiiiee,

* To be filled in by Assistant Engineer (E)-11I/ CPWD// Bhopal.
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SCHEDULE 'A'

Schedule of quantities (enclosed)

SCHEDULES

As per Schedule of work attached.

SCHEDULE 'B'
Schedule of materials to be issued to the contractor:

Rates in figures & words

at which the material will
S.No. Description of item Qty. be charged to the Place of issue

contractor.
1 2 3 4 5
NIL
SCHEDULE 'C’
Tools and plants to be hired to the contractor:

S. No. Description Hire charges per day Place of issue

3 4

NIL

SCHEDULE ‘D’

Extra schedule for specific
documents for the work, if any.

SCHEDULE 'E'

requirements /

Additional conditions

Reference to General Conditions of contract

Applicable GCC is GCC Maintenance Works 2023 as
modified and corrected upto previous day of the last
date of submission of tender.

Name of work

Repairing and servicing of 150 kWp Solar PV
plant installed at New Office Building of Income
Tax, Bhopal..

Estimated cost of work

Rs.2,75,550/-

(i) Earnest money

Rs.5,511/- (To be
performance guarantee)

returned after receiving

(ii) Performance Guarantee

(a) 5% (Five Percent) of the tendered amount or
Estimated Cost put to Tender (ECPT) (Whichever
is higher).

b) Where the tendered amount is less then eighty
percent (80%) of the estimated cost put to tender
(ECPT), The performance Guarantee, in addition
to the requirement under (a) above, shall be
increased by an amount equal to the difference
between eight percent (80%) of the ECPT and the
tendered amount.tendered amount.

(iii) Security deposit

2.5% of tendered Value

SCHEDULE ‘F’:-

General Rules & Directions: -

| Officer inviting tender:

| Assistant Engineer (E)-lll, CPWD, Bhopal

Definitions:

2 (v) Engineer-in-Charge

Assistant Engineer (E)-lll, CPWD, Bhopal

2 (viii) Accepting Authority

Assistant Engineer (E)-lll, CPWD, Bhopal

2 (x) Percentage on cost of materials and labour

15 %
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to cover all overheads and profits.

2 (xi) Standard schedule of Rates : Based on DSR 2025 / Market Rates
2 (xii) Department : CPWD
9 (ii) Standard CPWD contract form : CPWD form 7 (Percentage rate) as modified and

corrected upto previous day of the last date of
submission of the tender.

Clause 1

Time allowed for submission of Performance
Guarantee, Programme Chart (Time and
Progress) and applicable labour license,
registration with EPFO, ESIC and BOCW
Welfare Board or proof of applying thereof from
the date of issue of letter of acceptance.

07 days

Maximum allowable extension with late fee 0.1% | :
per day of Performance Guarantee amount 03 days
beyond the period provided in (i) above.

Clause 2

Authority for fixing compensation under clause —

> Chief Engineer(Bhopal), CPWD, Bhopal

Clause 2A
Applicable Clause 2/ Clause 2A : Clause 2 ( Applicable)

Clause 5

Number of days from the date of issue of letter of
. 10 Days

acceptance for reckoning date of start

Note:- Levy of compensation under clause-2/2A will be granted by the Chief Engineer(Bhopal), CPWD, Bhopal

MILE STONE (S) AS PER TABLE GIVEN BELOW
Table of Milestone (s)

S No Discription of Milestone (Physical) | Time allowed in days | Amount to be withheld in
(From date of start) case of non-achievement
of milestone
1.
2.
3.
4,
Time allowed for execution of work : 01 Months
Authority to decide:
1. Authority to convey the decision of shifting | : Executive Engineer (Bhopal), CPWD, Bhopal
of milestone and extension of time.
2. Authority to decide rescheduling of |: Chief Engineer (Bhopal), CPWD, Bhopal or
milestone and extension of time his successor thereof.
3. Shifting of date of start in case of delay in | : Chief Engineer (Bhopal), CPWD, Bhopal or
handing over of site. his successor thereof.
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Clause 5 :-
Applicable Clause 5/ Clause 5A

Clause 6 :-
Mode of Measurement

Clause 7 :-

Gross work to be done together with net
payment/adjustment of advances for material
collected, if any, since the last such payment for
being eligible to interim payment.

Clause 7 A:-
Whether Clause 7A shall be applicable.

Clause 10A :-
List of testing equipment to be provided by the
contractor at site lab.

Clause 10 - B(ii) :-
Whether clause 10-B(ii) shall be applicable

Clause 10C -

Component of labour expressed as percent of value of work :

Clause 10CC :-

Clause 10CC to be applicable in contracts with
stipulated period of completion exceeding 12
months period.

Schedule of component of other Materials,
Labour, POL etc. for price escalation.

Electronic Measurement Book (EMB)

25% of ECPT or reasonable part thereof
to facilitate progress of work

Not applicable

As per requirement at site & as per direction
of Engineer-in-Charge.

Not Applicable

during period under consideration)

Not Applicable

Component of civil (Except materials covered
under clause 10 CA)/ Electrical construction
materials expressed as percent of total value
of work.

Xm

Component of labour expressed as percent of
total value of work.

Not Applicable

Component of POL expressed as percent of
total value of work.

Clause 11 :-
Specifications to be followed for execution of
work

Clause 12 :- Authority to decide deviation upto 1.5
times of tendered amount.
Type of work

Clause 16 :-
Competent Authority for deciding reduced rates.

Clause 18 :-

List of mandatory machinery, tools & plants to
be deployed by the contractor at site.

Clause 25

General Specifications for Electrical Work
Part-l (Internal) 2023, Part-1l (External) 2023
and Solar Photovoltaic Power Plant - 2019
amended upto date and additional terms &
conditions attached.

Chief Engineer(Bhopal), CPWD, Bhopal

Maintenance Work.

Chief Engineer(Bhopal), CPWD, Bhopal

As required for timely execution of work

i) Conciliator — Additional Director General (Regional Bhopal)
ii) Arbitrator Appointing Authority- Chief Engineer(Bhopal), CPWD, Bhopal
iii) Place of Arbitration — As decided by Arbitrator
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Clause 32 :- Requirement of Technical Re

presentative (s) and Recovery Rates

Cost of Requirement of Technical | Minimum Designation of Rate at which

work (Rs. in Staff experience technical staff recovery shall be

Crore) —_ (Years) made from the

Qualification | Number contractor in the

(Civil + event of not fulfilling
Electrical) provision of clause

More than 15 Graduate 2 Project Manager cum | Rs.15,000/=(Rs.

Laes to1.50 Engineer 3 or Planning/ Fifteen thousand only)

crore or 5 Quality/Site/building | per month per person

SasimLoE
Upto 15 lacs - - - - -

Assistant Engineers retired from Government services that are holding Diploma

Graduate Engineers.

will be treated at par with

Diploma holder with Minimum 10 year relevant experience with a reputed construction co. can be treated at par
with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders

should not exceed 50% of requirement of degree engineers.

Clause 38 :-
(a) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of N.A
printed by CPWD with upto date correction slips.

(i)

(ii)

Variations permissible on theoretical quantities:

a) Cement for works with estimated cost put to tender not more than Rs. 5 lakhs N/A
for works with estimated cost put to tender more than Rs 5 lakh N/A
b) Bitumen for all works. N/A
c) Steel Reinforcement and structural steel sections for each diameter, section N/A
and category.

d) All other materials. Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SI. No

Description of Item

Rates in figures and words at which recovery
shall be made from the Contractor.

Excess beyond
permissible variation

Less use beyond the
permissible variation

NIL
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1.

On non-judicial stamp paper of minimum Rs. 100
(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /performance Guarantee/Security Deposit/Mobilization

Advance

Whereas the Executive Engineer (name of division) CPWD on behalf of the President of India (herein after called "The
Government”) has entered into an agreement bearing number............. with .. (name and address of the
contractor)........... (hereinafter called "the Contractor”) for execution of work............. ... (name of work).....................
The Government has further agreed to accept an irrevocable Bank Guarantee for Rs. .........cccccceene. (Rupees .........
only) valid upto ........ (date)........ as Performance Guarantee/security—DepositMobilization—Advance from the said
Contractor for compliance of his obligations in accordance with the terms and conditions of the agreement.

We, oo (indicate the name of the bank)........... (herein after referred to as “the Bank”), hereby undertake to pay to
the Government an amount not exceeding Rs,...,....... Jeeeereeaeean—ne (Rupees ............... only) on demand by the
Government within 10 days of the demand.

We, oo (indicate the name of the Bank).......... do hereby undertake to pay the amounts due and
payable under this guarantee without any demure, merely on a demand from the Government stating that the amount
claimed as required to meet the recoveries due or likely to be due from the said contractor(s). Any such demand made
on the bank shall be conclusive as regards the amount due and payable by the bank under this Guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding Rs. ....................... (Rupees

We, (indicate the name of the Bank).......... further undertake to pay the Government any
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our liability for payment there under and the
Contractor(s) shall have no claim against us for making such payment.

We, oo, (indicate the name of the Bank).......... further agree with the Government that

the Government shall have the fullest liberty without our consent and without affecting in any manner our obligation

hereunder to vary any of the terms and conditions of the said agreement or to extend time of performance by the said

Contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable by the

Government against the said contractor(s) and to forbear or enforce any of the terms and conditions relating to the said

agreement and we shall not be relieved from our liability by reason of any such variation, or extension being granted to

the said Contractor(s) or for any forbearance, act of omission on the part of the Government or any indulgence by the

Government to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties

would, but for this provision, have effect of so relieving us.

We, .o (indicate the name of the Bank)....... further agree that the Government at its option shall be entitled to
enforce this Guarantee against the Bank as a principal debtor at the first instance without proceeding against the
contractor and notwithstanding any security or other guarantee the Government may have in relation to the
Contractor's liabilities.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

We, oo (indicate the name of the Bank) ......... undertake not to revoke this guarantee except with
the previous consent of the Government in writing.

This guarantee shall be valid up to .......ccooviiiiiiiiinnns unless extended on demand by the Government.

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. ........................

(Rupees ......c.cceenennn. ) and unless a claim in writing is lodged with us within the date of expiry or extended date of

expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.

Witnesses:

1.

2,

Authorized signatory :
Name :
Designation :
Staff code no. :
Bank seal:
Signature..................
Name and address
Signature ................ul

Name and address
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GENERAL CONDITIONS

1.0 General

2.0

3.0

4.0

5.0

6.0

7.0

9.0
V)

The work shall be executed as per CPWD General Specifications for Electrical Work Part-1 (Internal)
2013, Part-1l (External) 1995 as amended upto date wherever applicable, as per relevant IS and as per
directions of Engineer-in-Charge. The technical specifications are to be read in conjunction with above
and in case of variations, technical specifications of tender document shall apply. Nothing extra shall be
paid on account of additional features in the technical specifications as the same are to be read along
with schedule of quantities for the work.

Location: New Office Building at Income Tax, Bhopal.
1.1 The Department shall not issue any T & P and nothing extra shall be paid on this account.
1.2 The work to be awarded by this tender shall be treated as indivisible works contract.

1.3 Before quoting the rates the tenderer should visit the site, so as to acquaint themselves of the site
condition.

1.4 Any damage done to the existing structure shall be restored to its original shape & colour by the
contractor for which nothing extra shall be paid.

No foreign exchange shall be made available by the Department for importing (purchase) of equipment,
plants, machinery, materials of any kind or any other items required to be carried out during execution
of the work. No delay and no claim of any kind shall be entertained from the Contractor, on account of
variation in the foreign exchange rate.

Rate:

The rates quoted by the tenderer, shall be firm and inclusive of all taxes (including GST), custom duty,
entry tax, duties and levies and all charges for packing forwarding, insurance, freight and delivery,
installation, testing, commissioning etc at site i/c temporary constructional storage, risks, overhead
charges, general liabilities/obligations and clearance from local authorities.

Completeness of tender:

All sundry equipment, fittings, unit assemblies, accessories, hardware items, foundation bolts,
termination lugs for electrical connections, and all other items which are useful and necessary for
efficient assembly and installation of equipment and components of the work shall be deemed to have
been included in the tender irrespective of the fact whether such items are specifically mentioned in the
tender documents or not.

Storage and custody of materials:
Contractor has to make his own arrangement for storage of material and their safe custody shall be the
responsibility of the contractor till the final taking over of the installation by the department.

Care of the Building:

Care shall be taken by the contractor while handling and installation the various equipment and
components of the work to avoid damage to the building. He shall be responsible for repairing all
damages and restoring the same to their original finish at his cost. He shall also remove at his cost all
unwanted and waste materials arising out of the installation from the site of work.

Completion period:

The completion period indicated in the tender documents is for the entire work of planning, designing,
approval of General arrangement drawings, supplying, installation, testing, commissioning and handing
over of the entire installation to the satisfaction of the Engineer-in-charge.

Performance Guarantee:

The tenderer shall guarantee among other things, the following vis-a-vis specifications.

a. Quality, strength and performance of the materials used.

b. Safe mechanical and electrical stress on all parts under all specified conditions of operation.

Defect Liability Period:

All the equipment’s shall have defect liability period of 24 months to be reckoned after the date of
recording of completion certificate by the department.

The equipment’s or components, or any part thereof, so found defective during warrantee period shall
be forthwith repaired or replaced free of cost, to the satisfaction of the Engineer-in-Charge. In case it is
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felt by the department that undue delay is being caused by the contractor in doing this, the same will be
got done by the department at the risk and cost of the contractor.

Contractor has to submit OEM test certificate at the time of submission of bills.

Proper Shop Drawing Scheme Plan showing piping route & accessories need to be approved before
executive of work.

Power Supply:

Power Supply for the purpose of Installation of plant and equipment shall be arranged by the tenderer.
The bidder should submit undertake to use material as specified in the technical specification of tender
including makes and declare that no deviation will be taken from the specifications, makes as specified
in tender during execution.

Water Supply:- Contractor has to make arrangement of water for testing of Fire Fighting Work.

In case Engineer-in-charge feels that some brand is not meeting the product specifications, the same
shall not be allowed even if its brand name is included in list of approved make/brand. No claim of
contractor on this account shall be entertained.

Bidder should submit original leaflet & letter of authority from the manufacturer.

Compliance with Regulations and Indian standards

All works shall be carried out in accordance with relevant regulation, both statutory and those specified
by the Indian Standards related to this work. In particular, the equipment and installation shall comply
with the following:

a. Factories Act

b. Indian Electricity Rules

c. |.S. & BS Standards as applicable

d. Workmen's compensation Act

e. statutory norms prescribed by local bodies

Nothing in this tender shall be construed to relieve the successful tenderer of his responsibility for the
design, manufacture and installation of the equipment with all accessories in accordance with currently
applicable statutory regulations and safety codes.

Indemnity:

The successful tenderer shall at all times indemnify the department, consequent on this works contract.
The successful tenderer shall be liable, in accordance with the Indian Law and Regulations for any
accident occurring due to any cause and the department shall not be responsible for any accident or
damage incurred or claims arising there from during the period of erection, construction and putting into
operation the equipments and ancillary equipment under the supervision of the successful tenderer in
so far as the latter is responsible. The successful tenderer shall also provide all insurance including
third party insurance as may be necessary to cover the risk. No extra payment would be made to the
successful tenderer due to the above.

Erection Tools:

No tools and tackles either for unloading for shifting the material for erection purposes would be made
available by the department. The successful tenderer shall make own arrangement for all these
facilities.

Mobilization Advance:
No mobilization advance shall be paid for this work.

Verification of correctness of Equipment at Destination:
The contractor shall have to produce all the relevant records to certify that the genuine equipment from
the manufacturers has been supplied and erected.

Painting:
This shall include cost of painting of entire exposed iron work in the installation. All material works shall
be painted at the works before dispatch to the site.

Quality Assurance:
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The conduiting plan, Internal El layout, schematic diagram as per contract specifications shall be
prepared by the respective contractor and will be submitted by contractor duly signed before placing the
order. The engineer-in-charge shall approve the shop drawing/ plan /layout as per contract conditions.
All the materials to be used in the work shall be new and of good quality and shall be not older more
than 6 months from the date of receipt at site or year of manufacturing should be current. The
equipment shall be procured directly from the manufacturer or authorized dealer and delivery challan /
proof of dispatch of material of the Agency from where the material is purchased in support of
genuineness of material shall be submitted along with bill for verification.

Manufacturer test certificates of all the equipment and material shall be submitted along with supply.
Department may send any material for testing. Testing charges if any shall be borne by the contractor.
No amount will be paid for sample material sent for testing purpose.

Completion Plans:

After completion of work the contractor shall submit three sets of manufacturer’'s maintenance and
operating instructions.

The order of preference in case of any discrepancy as indicated in condition No. 8.1 under “Conditions
of Contract” give in standard CPWD contract form may be read as the following:

Nomenclature of items as per schedule of quantities.

General conditions, Particular specification and additional condition, if any.

CPWD specifications.

Architectural Drawings

Indian standard specifications of B.1.S.

Sound Engineering Practice

A reference made to any Indian Standard specification in these documents, shall imply to the
latest version of that standard. Including such revision/amendments as issued by the bureau of Indian
standard upto last date of receipt of tenders. The contractor shall keep at his own cost all such
publications of relevant Indian standard applicable to the work at site

The material should purchase from OEM or their authorized dealers.

It will be the responsibility of contractor to get the statutory CEA approval from Electricity Board. The
statutory payments shall be made/reimbursed by the department on production of

receipt/ challan/ demand note etc.,

As the building is operational, contractor has to arrange the work in phased manner.

Terms of Payment:
The following percentage of contract rates shall be payable against the stages of work as shown.

SL No. | Stage of Work All Items
1 After delivery at site in good condition on pro rata basis 70%
2 On completion of pro-rata installation 20%
3 On successful testing and commissioning of the system 10%
Assistant Engineer (E) P. Executive Engineer (E)

CPWD, Bhopal CPWD, Bhopal
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SCOPE OF WORK AND TECHNICAL SPECIFICATIONS

SCOPE OF WORK

a.

Scope of work covers Design, Supply, Installation, Commissioning and handing over of
Grid Connected SPV Rooftop Plant under Net Metering the technical specification
given in this bid.

Wiring up to Distribution Board from the SPV Rooftop system will be in the scope of the
successful bidder(s). The maximum cable length of 25m for every solar power plant
installed shall be in the scope of the bidder and supply of excess cable length if required
shall be in the scope of purchaser.

Performance testing of the complete system.

The contractor shall do necessary coordination with concerned agencies like MSEDCL
for obtaining necessary approvals on behalf of the department. However the cost of
approvals and bi- directional meter, shall be borne by the department after submission
of invoice by the contractor.

TECHNICAL SPECIFICATIONS

The proposed projects shall be commissioned as per the technical specifications
given below.

A Grid Tied Solar Rooftop Photo Voltaic (SPV) power plant consists of SPV array,
Module Mounting Structure, Power Conditioning Unit (PCU) consisting of Maximum
Power Point Tracker (MPPT), Inverter, and Controls & Protections, interconnect cables,
Junction boxes, Distribution boxes and switches. PV Array is mounted on a suitable
structure. Grid tied SPV system and should be designed with necessary features.
Components and parts used in the SPV power plants including the PV modules, metallic
structures, cables, junction box, switches, PCUs etc., should conform to the BIS or IEC
or international specifications, wherever such specifications are available andapplicable.
Solar PV rooftop system shall consist of following major equipment/components.

Solar PV modules consisting of required number of Crystalline PV cells.
Grid interactive Power Conditioning Unit with Remote Monitoring System
Mounting structures

Junction Boxes.

Earthling and lightening protections.

IR/UV protected PVC Cables, pipes and accessories

SOLAR PHOTOVOLTAIC MODULES:

Solar PV modules should be of the crystalline silicon type, manufactured in India.
Detailed specifications of the solar PV modules are given below

>=80% of at the end of 25 years.

Type Crystalline silicon
Efficiency >=23%
Fill factor >=70%
warranty Panel output (W) capacity to be >=90% at the end of 12 years and

Module frame Non-corrosive and electrically compatible  with the mounting
structure material
Termination box Thermo-plastic, IP 65, UV resistant
Module minimum [The nominal power of a single PV module shall not be less than
rated power 450 Wp.

Identification tag for [Shall be provided inside the module and must be able to withstand
each solar module environmental conditions and last the lifetime of the solar module.
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Identification tag data Name of the manufacturer with logo

Month and year of manufacture

Model No ( Should consists of the voltage and rate wattage)
Module serial number

Power output rating  [To be given for standard test conditions (STC). I- V curve of the each
module shall be submitted.

Compliance with [IEC 61215/ 1S 14286
standards and codes [[EC 61730 Part 1 and 2

Testing

Salt Mist Corrosion |As per IEC 61701

The bidder shall carefully design & accommodate requisite numbers of the
modules to achieve the rated power in his project proposal submitted to department.

The rated output power of any supplied module shall have tolerance of +/- 3%.

The peak-power point voltage and the peak-power point current of any supplied
module and/or any module string (series connected modules) shall not vary by more
than 2 (two) per cent from the respective arithmetic means for all modules and/or for all
module strings, as the case may be.

Solar PV Mounting Structure

The PV modules shall be mounted on fixed metallic structures having adequate
strength and as per requirement of site to withstand the load of the modules and high
wind velocities. The mounting structure steel shall be as per latest IS 2062: 1992 and
galvanization of the mounting structure shall be incompliance of latest IS 4759.

Detailed specifications for the mounting structure are given below:

\Wind velocity withstanding
capacity

150 km / hour

The designs have been certified by a recognized Lab/
Institution/certified engineers in this regard and submit wind loading
calculation sheet to users if they desire so. Suitable fastening
arrangement such as grouting and calming should be provided to
secure the installation against the specific wind speed.

Structure material

Pre galvanized sheet steel with a minimum galvanization thickness of
80 microns and the structural patterns shall be made before
galvanizing

Bolts, nuts, panel mounting
clamps, fasteners
(with spring washers)

Stainless steel SS 304/ Gl

Mounting arrangement formetal
sheet roofs

Mounting directly on the sheet metal, ensuring stability and wind
withstanding capacity or penetrating the sheet metal and fixing tothe
sub-structure, ensuring that the roof remains water proof and ensuring
stability and wind withstanding capacity.

Mounting arrangement for
elevated structures

The elevated structure has to be securely anchored to the supporting
surface. Concrete foundations of appropriate weight and depth for
elevated structures mounted directly on the ground; Bolted with anchor
bolts of appropriate strength for elevated

structures mounted on RCC surfaces.

Mounting arrangement forground
installations

With removable concrete ballast made of pre-fabricated PCC(1:2:4),
M15; assuring enough ground clearance to prevent

damage of the module through water, animals and other
environmental factors.

Mounting arrangement for
RCC-flat roofs Installation

With removable concrete ballast made of pre-fabricated PCC (1:2:4),
M15. The structures shall be designed for simple mechanical on-site
installation. There shall be no requirement

of welding or complex machinery at the installation site.
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Minimum distance betweenroof 0.5m
edge and mounting

structure
IAccess for panel cleaningand All solar panels must be accessible from the top for cleaning andfrom
maintenance the bottom for access to the module- junction box.

Regarding civil structures the bidder need to take care of the load bearing capacity
of the roof and need arrange suitable structures based on the quality of roof.

The total load of the structure (when installed with PV modules) on the terrace
should be less than 60 kg/m2. The array structure shall be grounded properly using
maintenance free earthing kit suitable for mounting over building terrace

Solar Array Fuse
The cables from the array strings to the solar grid inverters shall be provided with
DC fuse protection. Fuses shall have a voltage rating and current rating as required. The
fuse shall have DIN rail mountable fuse holders and shall be housed in thermoplastic IP 65
enclosures with transparent covers.

Solar Grid Inverter
As SPV array produce direct current electricity, it is necessary to convert this direct
current into alternating current and adjust the voltage levels to match the grid voltage.
Conversion shall be achieved using an electronic Inverter and the associated control and
protection devices. All these components of thesystem are termed the “Power Conditioning
Unit (PCU)". In addition, the PCU shall also house MPPT (Maximum Power Point Tracker).
Inverter output should be compatible with the grid frequency. Typical technical features of

the inverter shall be as follows:

Total output power (AC

'To match solar PV plant capacity while achieving optimum
system efficiency

Input DC voltage range

As required for the solar grid inverter DC input

Maximum power point (MPPT)

Shall be incorporated

Number of independent MPPT inputs

1 or more

|| DN

Operation AC voltage

= For up to 5kWp - Single phase 230V
" For above S5kWp up to 50KW/63KVA —Threephase
415V four wire

6 |Operating Frequency range 50 +/- 2.5%

7 |Nominal frequency 50 Hz

8 |Power factor of the inverter >0.98 at nominal power
9 [Total harmonic distortion Less than 3%

10

Built-in Protection

IAC high / low voltage; AC high /low frequency

11 |Anti-islanding protection As per VDE 0126-1-1/IEC 60255.5/ IEC 60255.27/IEC 62116
12 |Operating ambient temperature range 0°Cto+50°C

13 [Humidity 0 —95% Rh

14 |Inverter efficiency >97%

15

Protection degree

IP 65 for outdoor mounting, IP 54 for indoor mounting

16 [Communication interface RS 485/ RS 232/ RJ45
17 [Safety compliance IEC 62109-1, IEC 62109-2
18 [Environmental Testing IEC 60068-2 (1, 2, 14, 30)
19 [Efficiency Measurement Procedure IS/IEC 61683

20 [Cooling Convection

21 Display type LCD /LED

22

Display parameters to include

Output power(W), cumulative energy (Wh),
DC voltage (V), DC current (A),
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IAC voltage (V), AC frequency (Hz),
AC current (A), cumulative hours of operation(h).

GRID ISLANDING:

In the event of a power failure on the electric grid, it is required that any independent
power- producing inverters attached to the grid turn off in a short period of time. This
prevents the DC-to-AC inverters from continuing to feed power into small sections of the
grid, known as “islands.” Powered islands present a risk to workers who may expect the
area to be unpowered, and they may also damage grid-tied equipment. The Rooftop PV
system shall be equipped with islanding protection. In addition to disconnection from the
grid (due to islanding protection) disconnection due to under and over voltage conditions
shall also be provided.

A manual disconnect 4pole isolation switch beside automatic disconnection to grid
would haveto be provided at utility end to isolate the grid connection by the utility personnel
to carry out any maintenance. This switch shall be locked by the utility personnel

The AC output of the solar grid inverter shall be connected to the building’s electrical
system after the DISCOM service connection meter and main switch on the load side. The
solar grid inverter output shall beconnected to a dedicated module in the Main Distribution
Board (MDB) of the building. It shall not be connected to a nearby load.

DATA  ACQUISITION SYSTEM / PLANT
MONITORING for the plant 10 KW and above )

Data Logging Provision for plant control and monitoring, time and date stamped
system data logs for analysis with the high quality, suitable PC, Metering and
Instrumentation for display of systems parameters and status indication to be provided.
Solar Irradiance: An integrating Pyranometer / Solar cell based irradiation sensor (along
with calibration certificate) provided, with the sensor mounted in the plane of the array.
Readout integrated with data logging system. Temperature: Temperature probes for
recording the Solar panel temperature and/or ambient temperature to be provided
complete with readouts integrated with the data logging system The following parameters
are accessible via the operatinginterface display in real time separately for solar power
plant:

= AC Voltage.

= AC Output current.

= Qutput Power

= Power factor.

= DC Input Voltage.

= DC Input Current.

® Time Active.

® Time disabled.

= Time Idle.

= Power produced
Protective function limits (Viz-AC Over voltage, AC Under voltage, Over frequency,

Underfrequency ground fault, PV starting voltage, PV stopping voltage.

All major parameters available on the digital bus and logging facility for energy
auditing through the internal microprocessor and read on the digital front panel at any
time) and logging facility (the current values, previous values for up to a month and the
average values) should be made available for energy auditing through the internal
microprocessor and should be read on the digital front panel. PV array energy production:
Digital Energy Meters to log the actual value of AC/ DC voltage, Current & Energy
generated by the PV system provided. Energy meter along with CT/PT should be of 0.5
accuracy class. Computerized DC String/Array monitoring and AC output monitoring shall
be provided as part of the inverter and/or string/array combiner box or separately. String
and array DC Voltage, Current and Power, Inverter AC output voltage and current (All
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3 phases and lines), AC power (Active, Reactive and Apparent), Power Factor andAC
energy (All 3 phases and cumulative) and frequency shall be monitored. Computerized AC
energy monitoring shall be in addition to the digital AC energy meter. The data shall be
recorded in a common work sheet chronologically date wise. The data file shall be MS
Excel compatible. The data shall be represented in both tabular and graphical form. All
instantaneous data shall be shown on the computer screen. Software shall be provided for
USB download and analysis of DC and AC parametric data for individual plant. Provision
for Internet monitoring and download of data shall be also incorporated.

Remote Server and Software for centralized Internet monitoring system shall be
also provided for download and analysis of cumulative data of all the plants and the data of
the solar radiation and temperature monitoring system. Ambient / Solar PV module back
surface temperature shall be also monitored on continuous basis. Simultaneous monitoring
of DC and AC electrical voltage, current, power, energy and other data of the plant for
correlation with solar and environment data shall be provided. Remote Monitoring and data
acquisition through Remote Monitoring System software at the owner/ UPNEDA Lucknow
with latest software/hardware configuration and service connectivity for online / real time
data monitoring/control complete to be supplied and operation and maintenance/control to
be ensured by the supplier. Provision for interfacing these data on UPNEDA server and
portal in future shall be kept.

PROTECTIONS
The system should be provided with all necessary protections like earthing, Lightning, and

gridislanding as follows:

LIGHTNING PROTECTION

The SPV power plants shall be provided with lightning & overvoltage protection. The
main aimin this protection shall be to reduce the over voltage to a tolerable value before it
reaches the PV or other sub system components. The source of over voltage can be
lightning, atmosphere disturbances etc The entire space occupying the SPV array shall be
suitably protected against Lightning by deploying required number of Lightning Arrestors.
Lightning protection should be provided as per IEC 62305 /IS 2309 standard. The
protection against induced high-voltages shall be provided by the use of metal oxide
varistors (MOVs) and suitable earthing such that induced transients find an alternate route
to earth.

SURGE PROTECTION
Surge protection shall be provided on both the DC and the AC side of the solar
system. The DC surge protection devices (SPDs) shall be installed in the DC distribution box
adjacent to the solar gridinverter.

The AC SPDs shall be installed in the AC distribution box adjacent to the solar grid
inverter. The SPDs earthing terminal shall be connected to earth through the above
mentioned dedicated earthing system. The SPDs shall be of type 2 as per IEC 60364-5-53

EARTHING PROTECTION

(a) Each array structure of the PV yard should be grounded/ earthed properly as per
1S:3043- 1987. In addition the lighting arrester/masts should also be earthed inside
the array field. Earth Resistance shall be tested in presence of the representative of
Discom /UPNEDA as and when required after earthing by calibrated earth tester.
PCU, ACDB and DCDB should also be earthed properly.

(b) Earth resistance shall not be more than 5 ohms. It shall be ensured that all the
earthing pointsare bonded together to make them at the same potential.

CABLES
Cables of appropriate size to be used in the system shall have the following characteristics:

a) Shall meet IEC 60227/IS 694, IEC 60502/1S1554 standards Temp. Range: —10°C to +80°C.
Voltage rating 660/1000V
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b) For the DC cabling, Solar cables with multi stranded copper conductors XLPE or
XLPO insulated and sheathed with the voltage rating of 1000 V DC or higher UV
stabilised single core flexible copper cables shall be used. Multi-core cables shall
not be used.

c) For the AC cabling, PVC or XLPE insulated and PVC sheathed single or multi-core

flexible copper cables shall be used. Outdoor AC cables shall have a UV-stabilised
outer sheath

d) The total voltage drop on the cable segments from the solar PV modules to the
solar grid inverter shall not exceed 1.0%.

e) The total voltage drop on the cable segments from the solar grid inverter to the
building distribution board shall not exceed 2.0%

f)  The DC cables from the SPV module array shall run through a UV-stabilised PVC
conduit pipe of adequate diameter with a minimum wall thickness of 1.5mm or
through a High Density Poly Ethylene (HDPE) conduit. The conduits shall not run
across the path way of the terrace. Flexible corrugated PVC conduits shall not be
used.

g) Cables and wires used for the interconnection of solar PV modules shall be
provided with solar PV connectors (MC4) and couplers.

h) All cables and conduit pipes shall be clamped to the rooftop, walls and ceilings with
thermo-plastic clamps at intervals not exceeding 50 cm. The minimum DC cable
size shall be 4.0 mm?copper. The minimum AC cable size shall be 4.0 mm? copper
for up to 10kWp and 16.0mm? for above 10kWp / required standard size. In three
phase systems, the size of the neutral wire shall be equal to the size of the phase
wires. The following colour coding shall be used for cable wires:

1)  DC positive: red (the outer PVC sheath can be black with a red line marking)

j)  DC negative: black

k) AC single phase: Phase: red; neutral: black

I) AC three phase: Phases: red, yellow, blue; neutral: black Earth wires: green
m) Cables and conduits that have to pass through walls or ceilings shall be
taken througha PVC pipe sleeve.

n) Cable conductors shall be terminated with tinned copper end-ferrules to
prevent frayingand breaking of individual wire strands. The termination of the
DC and AC cables at the Solar Grid Inverter shall be done as per instructions
of the manufacturer, which in most cases will include the use of special
connectors.

0) Cable lugs and end —ferrules for all cable conductor and wire terminations
shall be crimped with crimping pliers and end-ferrule pliers

p) All cable ties shall be UV resistant.

q) The Cable should be so selected that it should be compatible up to the life of
the solar PV panels i.e. 25years

r) The ratings given are approximate. Bidder to indicate size and length as per
system design requirement. All the cables required for the plant provided by
the bidder. Any change in cabling sizes if desired by the bidder/approved after
citing appropriate reasons. All cable schedules/layout drawings approved prior
to installation.

TOOLS & TACKLES AND SPARES:
After completion of installation & commissioning of the power plant, necessary
tools & tackles are to be provided free of cost by the bidder for maintenance purpose.

DANGER BOARDS AND SIGNAGES:
Danger boards should be provided as and where necessary as per |IE Act. /IE
rules as amended up to date.

DRAWINGS & MANUALS:

Two sets of Engineering, electrical drawings and Installation and O&M manuals are to be
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supplied.

PLANNING AND DESIGNING:
The bidder should carry out Shadow Analysis at the site and accordingly design strings & arrays
layoutconsidering optimal usage of space, material and labor.

SAFETY MEASURES:
The bidder shall take entire responsibility for electrical safety of the installation(s)
including connectivity with the grid and follow all the safety rules & regulations applicable
as per Electricity Act, 2003 and CEA guidelines etc.

DC Combiner Box

A DC Combiner Box shall be used to combine the DC cables of the solar module
arrays with DC fuse protection for the outgoing DC cable(s) to the DC Distribution Box.

DC Distribution Box

A DC distribution box shall be mounted close to the solar grid inverter. The DC
distribution box shall be of the thermo-plastic IP65 DIN-rail mounting type and shall
comprise the following components and cable terminations:

Incoming positive and negative DC cables from the DC Combiner Box;

DC circuit breaker, 2 pole (the cables from the DC Combiner Box will be connected to
thiscircuit breaker on the incoming side); DC surge protection device (SPD), class 2 as
per IEC 60364-5-53; Outgoing positive and negative DC cables to the solar grid inverter.

As an alternative to the DC circuit breaker a DC isolator may be used inside the
DC Distribution Box orin a separate external thermoplastic IP 65 enclosure adjacent to the
DC Distribution Box. If a DC isolator is used instead of a DC circuit breaker, a DC fuse
shall be installed inside the DC Distribution Box to protect the DC cable that runs from the
DC Distribution Box to the Solar Grid Inverter.

AC Distribution Box
An AC distribution box shall be mounted close to the solar grid inverter. The AC
distribution box shall be of the thermo plastic IP65 DIN rail mounting type and shall
comprise the following components and cable terminations: Incoming 3-core / 5-core
(single-phase/three-phase) cable from the solar grid inverter

AC circuit breaker, 2-pole / 4-pole AC surge protection device (SPD), class 2 as per
IEC 60364-5-53

iX. Maintenanceregisters.
Test Certificates and Reports to be Furnished
Test Certificates / Reports from IECQ / NABL accredited laboratory for relevant
IEC / equivalent BIS standard for quoted components shall be furnished. Type Test
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Certificates / reports shall be provided for the solar modules and solar grid tied inverters
up to 20kW to provide evidence of compliance with standards. For solar grid tied
inverters above 20kW, self-certification by the manufacturer of the said inverter is
acceptable.

Notes for Bidder

1. The installation should not be protruding outside the building and there
should not beoverhang type structure on any terrace.

2. Location and area for inverter and other interconnection equipment should be
located insuitable and secure place and this should be approved by the
respective Beneficiary.

3. Installation diagram and wiring from array to proposed location of inverter and
interconnection should be clearly presented by the Empaneled Bidder before
work starts on the site if desired by the department.

4, Any installations on the terrace should be planned and executed in such a way
that water proofing will not be disturbed and harmed. In case any area water
proofing is affected it will be Bidders's responsibility to correct it and put it right.

5. It will be the responsibility of the contractor to liason with the state electricity
board/DISCOM to obtain necessary approval for installation of grid interactive
Solar PV system.

6. The installation is to be carried on slanted RCC roof structure. Structure shall be
designed accordingly.

Assistant Engineer (E)-lll
CPWD, Bhopal
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LIST OF PREFERRED MAKES

The following makes of material are preferable for use in above work. The material shall be
confirming to relevant IS specification and same shall bear ISI marking, wherever available. If any
make stated below does not comply with the technical specification given in the tender then such a make will
not be acceptable.

SI.No Item Preferred Makes
1 Mono/ Poly-Crystalline solar Panel 330 Tata Solar Power / Vikram Solar /Waaree / Adani/
WP and above Havells
2 Copper Wire /cable KEI/ Havells/ Polycab/ RR Kabel/ Finolex / V-Marc /
Plaza.
3 . Legrand/ Siemens/ LK (Formerly L&T)-AU series /
MCB/RCCB/MCB DB/Industrial sockets Schneider / ABB(ITUS)
4 MCCB's 'I&eBgBrand/ Siemens/ LK (Formerly L&T) / Schneider /
5 | String Inverter/PCU SUN GROW / POLYCAB / ABB / Havells/ Sofar /
Schneider
6 |Junction box HENSEL /HONEYWELL / Syntex/ Indoasian
7 Module mounting structure As per MNRE/Manufacture standard ( Design to be
got approved from Engineer-in-charge as per NIT
8 | Multifunction meter L&T / SCHNEIDER / AE / TRINITY
9 | Any other item not mentioned above As per samples approved by Engineer-in-charge|

Assistant Engineer (E)-lll
CPWD, Bhopal



Schedule of work
NIT No.-54/EE(E)/BHOPAL/2026-27

Name of work :-Repairing and servicing of 150 kWp Solar PV plant installed at New Office Building of
Income Tax, Bhopal.

DSR-2025/

S.N. Description of Item Qty. | Unit Rate Amount Rs. MR

Repair and rectification of existing 150 kWp Solar
PV power generation plant in New Office Income
1 |Tax Building to ensure performance and
configuration of net power generation by
following below points-

a) Checking of all strings.

b) Tightening of AC connection.

c¢) Time study minimum 2 hours of power
generation on Solar & without solar system.

d) Installation of 2 Nos. existing solar PV modules. 1|Job 70310.00 [ 70310.00 MR

Supplying, Installation, Testing & Commissioning
of High energy solar photovoltaic module of
capacity 585 Wp or above manufacture in India
confirming to IS 14286/1EC 61215, IS/IEC 61730-
Part-1, IS/IEC 61730-Part-2 complete etc. as
required.

8|Each | 25655.00 | 205240.00 MR

Total Rs.| 275550.00

(Rs. Two Lakhs Seventy Five Thousand Five Hundred Fifty Only)
Assistant Engineer(E)-II1
CPWD, Bhopal.
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