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Govt. of India
O/o0. Executive Engineer (E)
DED-71, CPWD, IARI,
Pusa Campus,
New Delhi-110012
Telephone 21520120
Email- deleee-ded71@cpwd.gov.in

NOTICE INVITING e-TENDER

NIT No: 111/2026-27/ DED-71/1

Name of work :- A/R&M/O in Agriculture Scientist Recruitment Board Building (Chayan
Bhawan) at IARI, Pusa, New Delhi (SH:- Operation and Maintenance of Electrical and
Specialised Electrical and Mechanical Services.)

Estimated cost: - Rs 82,55,246/-
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING
FORMING PART OF BID DOCUMENT

The Executive Engineer (E), Delhi Electrical Division-71, CPWD, Pusa, New Delhi
(Ph : 01125846515, email id: ded71.cpowd@gmail.com ) on behalf of the President of India invites
online percentage rate bids from approved and eligible contractors of CPWD and those of appropriate
list of Registered contractor in CPWD in appropriate class of Buildings & Roads category in single bid
system for the following work:-
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1) The successful bidder (to be called as Main Contractor) shall have to associate specialized
agency(s) for execution of the following specialized work(s) as per eligibility criteria defined in
SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES.

(i)  Sub-Station & DG Set

(i) Fire Fighting & Fire Alarm System

(iif) Comprehensive maintenance of Fire Alarm System
(iv) Comprehensive maintenance of CCTV System

(v) Lift

(vi) Comprehensive maintenance of EPABX System




2)
3)

4)

5)

6)

7)

8)

9)

The Intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents
required.

Information and instructions for bidder posted on website shall form of bid document.
The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.

But the bid can only be submitted after deposition of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission and uploading the mandatory scanned documents such as Insurance Surety Bonds,
Account PayeeDemand draft or Bankers Cheque or Fixed Deposit Receiptsor/ and Bank Guarantee
(for balance amount as prescribed) from any of the Commercial Bank towards EMD in favour of
Executive Engineer (E), ED-XI, CPWD, New Delhi as mentioned in NIT, receipt for deposition of
original EMD to division office of any Executive Engineer (including NIT issuing EE/ AE), CPWD
and other documents as specified.

Those contractors who are not registered or have not updated their profile on the website mentioned

above, are required to get registered/update their profile beforehand. The necessary training

materials including the videos with step to step process are available on download section of

https://etender.cpwd.gov.in.

The intending bidder must have valid class-111 digital signature certificate with encryption key
(Combo type) to perform any operations/transactions on the e-tendering portal/website and the
bidders should download and install the eMsigner on their system as per instruction available on
download section of https://etender.cpwd.gov.in

On opening date, the contractor can login and see the bid opening process. After opening of bids

he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

10) Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures

appears in yellow colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the
same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted by the bidder,
rate of such item shall be treated as "0" (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in percentage
rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.



LIST OF MANDATORY DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID
SUBMISSION:

1. Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee
of any commercial Bank against EMD.

2. Copy of receipt for deposition of original EMD issued from Division office of any Executive
Engineer, CPWD (In Enclosed Performa).

3. Copy of Enlistment Order of the Contractor of the Buildings & Roads category in
CPWD/Consent letter submitted to the enlisting authority for conversion of existing category
into composite category.

4. GST Registration Certificate, if already obtained by the bidder. If the bidder has not obtained GST
registration as applicable then he shall scan and upload following under taking along with other bid
documents. “If work is awarded to me, I/We shall obtain GST registration Certificate, as applicable,
within one month from the date of receipt of award letter or before release of any payment by
CPWD, Whichever is earlier, failing which 1/We shall be responsible for any delay in payments
which will be due towards me/us on a/c of the work executed and/or for any action taken by CPWD
or GST department in this regard.

5. Copy of Valid Electrical Contractor License or undertaking that they will either obtain valid
electrical license at the time of execution of electrical work or associate contractor having valid
electrical license of appropriate class.

6. An affidavit on Rs. 100 stamp paper duly attested by notary as reqd. to that I/we have not been

debarred suspended for tendering in CPWD till the last date of submission of bid. (Not earlier

than six months from the date of opening of Notice Inviting Tender).

Copy of ERP Training Certificate

Copy of Permanent Account No. (PAN).

Email & mobile no. of the firm/ agency on the letter head of firm/ agency (For making

correspondence)

© o~

Assistant Engineer (E) (P) Executive Engineer (E)
DED-71, CPWD, IARI,
Pusa, New Delhi-110012



SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES

1. The main contractor shall have to associate other agency(s)(Joint ventures are not accepted) for
of each of the these specialized work(s), who fulfils the eligibility criteria as defined

execution
below.

S.No

Component of
E&M works

Estimated cost

Eligibility criteria

a)

DG Set & Sub-station

Rs. 15,12,780/-

The main contractor should engage an experienced firm who
satisfies the eligibility criteria of having successfully completed
work of similar nature of “Operation of DG Set & Sub-Station
System put to tender with capacity of individual DG set not
less than 200 KVA & Transformer not less than 400 KVA”

(1) Three similar workeach of value not less than 40% of the

estimated cost of this subhead of work

or

(2) Two similar workeach of value not less than 60 % of the
estimated cost of this subhead of work

or

(3) One similar work each of value not less than 80% of the
estimated cost ofthis subhead work.

b)

Fire Fighting & Fire
Alarm System

Rs. 15,12,780/-

The main contractor should engage an experienced firm who
satisfies the eligibility criteria of having successfully completed
work of similar nature of “Operation of Fire Fighting & Fire
Alarm System “

(1) Three similar workeach of value not less than 40% of the
estimated cost of this subhead of work

or

(2) Two similar workeach of value not less than 60 % of the
estimated cost of this subhead of work

or

(3) One similar work each of value not less than 80% of the
estimated cost ofthis subhead work.
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The main contractor should engage an experienced firm who
satisfies the eligibility criteria of having successfully completed
work of similar nature of “Operation of Lift”

(1) Three similar workeach of value not less than 40% of the
estimated cost of this subhead of work

0 Lift Rs. 8,62,080/- or

(2) Two similar workeach of value not less than 60 % of the
estimated cost of this subhead of work

or

(3) One similar work each of value not less than 80% of the
estimated cost ofthis subhead work.

Note:- (1) If any agency carries out separate works for operation & maintenance of Sub-Station
work and operation & maintenanec of DG Set work and submits such work experience
certificates for consideration then combination of these two work experiences will be
considered as one similar work and higher amount among Sub-Station and DG Set works
shall be considered as amount of the similar work.

(2) The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7 % per annum; calculated from the date of completion

to previous day of last date of submission of tenders.
(3) Should have satisfactorily completed the works as mentioned below during the last Seven
years ending last day of the month previous to the one in which tenders are invited.

2. Also the main contractor shall have to associate any the manufacturer / Authorized Service agencies
only for execution of each of the specialized work(s) as mentioned below:-

a) Comprehensive maintenance of CCTV System

The main contractor shall have to associate the manufacturer / Authorized Service
agencies of installed CCTV System Bosch make .

b) Comprehensive maintenance of Fire Alarm System

The main contractor shall have to associate the manufacturer / Authorized Service
agencies of installed Fire Alarm System GST make.

¢) Comprehensive maintenance of EPABX System

The main contractor shall have to associate the manufacturer / Authorized Service
agencies of installed EPABX System Unify make.
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3. However, the composite category contractor shall also be eligible to carry out himself /herself any
or all of the above specialized works mentioned at SI. No. 1 a) to 1 ¢) only without associating any
specialized agency provided -

i.  The main agency fulfills the prescribed eligibility criteria respectievely for the above specialized
work(s).

4. The main contractor shall have to submit documents of proposed associated specialized agencies (for
SI.LNo. 1 a) to 1 c) such as (i) self attested copies of Certificates of Work Experience/Completion
certified by an officer not below the rank of Executive Engineer/Project Manager or equivalent,
clearly indicating... a) Name of work, b) Scope of Work, ¢) Agreement No., d) Estimated Cost, €)
Tendered Cost, f) Final Value of Work Done, g) Date of Start, h) Stipulated date of Completion, i)
Actual date of completion, j) Nature of the Work etc. (In case some of above said details are not
mentioned in the Completion certificate, the firm shall attach sample proof in support of above
details), (ii). self attested copy of valid Electrical contractor license (if applicable), (iii) GST
registration for approval of the department as per eligibility requirement mentioned in above along
with the performance guarantee after the acceptance of tender.

5. The main contractor shall have to submit documents of proposed_manufacturer / Authorized Service
agencies (for SI.No. 2 a) to 2 c) such as (i) self attested copies of manufacturer / Certificates of
authorized service agencies (ii) GST registration  (iii) copy of applicable licenses/registrations or
proof of applying for obtaining labour licenses, registration with EPFO, ESIC for approval of the
department as per eligibility requirement mentioned in above along with the performance guarantee
after the acceptance of tender.

6. Original consent letter of such selected associated specialized agencies for association shall also be
enclosed in the prescribed format as per FORM-X. alongwith documents mentioned at sl.no-4 & 5.

5. If the main contractor fails to submit all the documents of the proposed associated specialized
agencies as mentioned at Sr No. 4,5 & 6 above, along with the performance guarantee after the
acceptance of tender otherwise department may reject tender of the contractor & may forfeit the
deposited EMD absolutely & debar the contractor from re-tendering for this work”

7. After approval of associated specialized agencies by Engineer-in-charge, the main contractor will
submit MOU signed with the associated specialized agency as per FORM-Y in shape of affidavit on
stamp paper duly attested by notary in original within 7 (Seven) Days after issue of approval letter
(for associate specialized agency). The MOU shall be signed by both the parties* i.e. main contractor
as 1st party and associated specialized Agency as 2nd party, independently for all specialized
work(s).

8. All technical discussions during currency of the contract, shall be attended by the associated
specialized agencies and the main contractor. Commercial/Technical submissions for the specialized
work(s) shall be signed and submitted by the associate specialized agencies along with the main
contractor.

9. The associated specialized agencies and the main contractor shall attend the site during inspection of
the work by the Engineer-in-Charge or higher authority.



10.

11.

12.

13.
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The main contractor shall be entirely responsible and answerable for all the works done by his
associated specialized agency regarding their quality, adherence to the laid down specification,
terms and conditions, warranty/guarantee etc as per the agreement and he shall be liable to bear any
compensation that may be levied by the department under any of the clauses of the agreement.
In the event of the concerned Associated specialized Agency not performing satisfactorily or failure
to complete the specialized works(s), the main contractor on written directions of the Engineer-in-
charge, shall remove the Associated specialized Agency deployed on the work and shall submit
name of new associated Specialized Agency as per eligibility criteria mentioned in the NIT to
execute the left over specialized work(s) without any loss of time after completion of all formalities
mentioned as above in SI. No. 1,2,4,5 & 6.
Also if main contractor wants to change the associated specialized agency during the currency of the

contract he shall submit name of new associated Specialized Agency per eligibility criteria
mentioned in the NIT to execute the left over specialized work(s) after completion of all formalities
mentioned as above in SI. No. 1,2,4,5 & 6.

The main contractor shall be responsible and liable for proper and complete execution of the all
works including specialized work(s) and ensure coordination and completion of all associated
specialized agencies.

Running payment for the work shall be made to the main contractor. In case main contractor fails
to make the payment to the associated specialized agency(s) by him within 15 days of receipt of
each running account payment then on the written complaint of any associated specialized
agency(s) for such work, Engineer-in-Charge shall serve the show cause to main contractor and
after considering the reply of the same he may make the payment directly to the concerned
associated specialized agency(s) for the work as per the terms & conditions of the
agreement/M.O.U. drawn between main contractor and associated specialized agency fixed by
him, if reply of main contractor either not received or found unsatisfactory. Such payment made to
the associated specialized agency(s) shall be recovered by Engineer-in-Charge from the next
RA/final bill due to main contractor as the case may be.
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Form -X

CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF SPECIALIZED WORK(S)
OR MANUFACTURER / AUTHORIZED SERVICE AGENCIES

Name of work : A/R&M/O in Agriculture Scientist Recruitment Board Building (Chayan Bhawan) at IARI,
Pusa, New Delhi (SH:- Operation and Maintenance of Electrical and Specialised Electrical and Mechanical
Services.).

1. 1/ We hereby give my consent to associate With M/S .............cccovieiiiiiiinnenn e, , for executing the
of Specialized Work of ..................cccecueeeeee. (Mention specialized work(s) for which the agency to be
associated) ................

2. 1 / We will execute the work as per specifications and conditions of the agreement and as per

directions of the Engineer—in-Charge for the corresponding specialized work(s) till the completion of
the work.

3. 1/ We will be responsible for necessary action to handover the installations and for rectification of
defects and repair during the maintenance / warranty period.

4. Also I / We will employ full time technically qualified Engineer / supervisor for the specialized

work(s)component of the work as required for the work. 1 / We will attend inspection of officers of
the department as and when required.

Date:

Signature with date of Main Agency/Contractor Signature with date of Associate
Specialized Agency or manufacturer / Authorized
Service agencies

Address Address

1. Witness with address

(From main contractor side)

2. Witness with address

(From associated agency side)
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Form-Y

MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN

1] M/S [Name of the firm/agency with full address]
Enlistment Status
Valid Upto:
[Henceforth called the main contractor]
And
2]M/S [Name of the firm/agency with full address]
Enlistment Status
Valid Upto:
[Henceforth, called Associated specializedAgency]

For the execution of Specialized Component of WOrk(S):........ccocoviviiniiiiine o
................................................................................................................................................................................... of main work

“ AIR&M/O in Agriculture Scientist Recruitment Board Building (Chayan Bhawan) at IARI, Pusa, New Delhi
(SH:- Operation and Maintenance of Electrical and Specialised Electrical and Mechanical Services.)

as per schedule, specifications, terms and conditions of the agreement.

We state that M.O.U between us will be treated as an agreement and has legality as per Indian Contract
Act [amended upto date] and the department [CPWD] can enforce all the terms and conditions of the
agreement for execution of the above work. Both of us shall be responsible for the execution of work as
per the agreement to the extent this MOU allows. Both the parties shall be paid consequent to the
execution as per agreement to the extent this MOU permits. In case of any dispute, either of us will go
for mediation by the EE (E), DED-71, CPWD Pusa, New Delhi. Any of us may appeal against the
mediation to the SE,DC-VII, CPWD, IARI Pusa, New Delhi. His decision shall be final and binding on
both of us.

We have agreed as under:
1] The associated specialized agency or manufacturer / Authorized Service agencies will

execute all specialized work(s) in the wholesome manner as per terms and conditions of the
agreement and as per the direction of the Engineer-in-charge.



10

2] That the Associated specialized agency or manufacturer / Authorized Service agencies has
gone through the contract and has understood the scope of work required for the purpose of
executing the specialized work(s).

3] All the machinery and equipments, tools and plants, special T&P required for execution of the
specialized work(s), as per agreement, shall be the responsibility of the associated specialized
agency or manufacturer / Authorized Service agencies.

4] The site staff required for the specialized work(s) shall be arranged by the associated
specialized agency or manufacturer / Authorized Service agencies as per terms and conditions of
the agreement.

5] Site order book maintained for the said work shall be signed by the authorized representative
of main contractor as well as Associated specialized Agency or manufacturer / Authorized
Service agencies.

6] All the correspondence regarding execution of the specialized work(s) shall be done by the
Department with the Associated specialized agency or manufacturer / Authorized Service
agencies with a copy to the main contractor. In case of non-compliance of the provisions of
agreement, the main contractor, as well as the associated agency or & manufacturer /
Authorized Service agencies shall be responsible. The action under clauses 2 and 3 shall be
initiated and taken against the main contractor.

SIGNATURE OF MAIN CONTRACTOR SIGNATURE OF ASSOCIATED SPECIALIZED AGENCY

Date:

Place

OR MANUFACTURER / AUTHORIZED SERVICE AGENCIES.

Date

Place
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RECEIPT OF DEPOSITION OF EMD
(Receipt NO......covevivi i Daten )

1. Name of work : A/R&M/O in Agriculture Scientist Recruitment
Board Building (Chayan Bhawan) at IARI, Pusa,
New Delhi (SH:- Operation and Maintenance of
Electrical and Specialised Electrical and Mechanical

Services.)
2. NIT No : 111/2026-27/DED-71/1
3. Estimated Cost : Rs. 82,55,246/-

4. Amount of Earnest Money Deposit : Rs. 1,65,105/-
5. Name of Payee : Executive Engineer (E), Electrical Division-XI, CPWD

6. Last date and time of submission of bids : 13-10-2026 upto 15:30 Hrs.

(To be filled by the receiving officer)

1. Name of the Contractor
2. Form of EMD
3. Amount of EMD

4. Date of Submission of EMD

5. Name & Address of the EMD receiving office

Signature, Name & Designation of EMD Receiving officer
(EE/AE(P)/AE/AAQ) along with office Stamp



12

Hkjr 1jdkj
dk;ky; dk; ikyd vitk;Urkio
fnYyh o] r eMy&71]d-ykfu-fo]
Vib-,-vkj-vib] 11k dEil]
ub fnYy110012
VyiQku 21520120
bey&deleee-ded71@cpwd.gov.in

Govt. of India
O/o0. Executive Engineer (E)
DED-71, CPWD, IARI,
Pusa Campus,
New Delhi-110012
Telephone 21520120
Email- deleee-ded71@cpwd.gov.in

No : 54 (NIT) /AB /DED-71/2026-27/ Date :-
CPWD-6 NOTICE

The Executive Engineer (E), DED-71, CPWD, IARI Pusa, New Delhi on behalf of the president
of India invites online percentage rate bid from approved and eohligible contractors of CPWD and those
of appropriate list of Registered contractors in CPWD in appropriate class of Buildings & Roads
category in single bid system. Last date and time of submission of price bid 13.10.2026 at 15:30 Hrs.
and date of opening of price bid 13.10.2026 at 15:40 Hrs.

SN Earnest Period of
(') NIT No/ Name of work Estimate Cost Money Completio
Deposit n

111/2026-27/DED-71/1

A/R&M)/O in Agriculture Scientist
Recruitment Board Building Rs 1
(Chayan Bhawan) at IARI, Pusa, Rs. 82.55.246/- :

New Delhi (SH:- Operation and o 82,55,246/ 1,65,105/- Months
Maintenance of Electrical and
Specialised Electrical and
Mechanical Services.)

The details of bid are available on “https://etender.cpwd.gov.in.”

Assistant Engineer (E) (P) dk; ikyd vitk; rk o0k

fnYyh o] r eMy&71]d-yifu-fo
i Ik ub fnYyh&12

ifrfyfi if’krt

- vk vk Urk] fnYyh ifjeMy&7vkb0ilOtkou] ub fnYyh dk T pukFA

di; ikyd vitk; rk] fuek.k eMyé&4] d-ykfu-fo] ilk u0 fn0&12A

The Executive Engineer, PYMD, CPWD, Pushpa Bhawan New Delhi for information.

Igk;d vitk; rk 4o0i&iz1i7m & 1v] fnYyh o] r eMyé& 71] d-ykfufo] ub fnYyh

;KEuk "KLK fnYyh o] r eMy&71] d-ykfufo] i 1K u0 fn0&12A

ukfvl ckiv

JidiM;k fnYyh o] r eMy&71]d-ykfu-fo] i 1K u0 fn0&12A

dk; ikyd vitk; rk o0k
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ANNEXURE- 21
(Refer SOP No 4/8 & 4/9)
CPWD-6 FOR E- TENDERING

1. kem—rate/Percentage rate bids are invited on behalf of President of India from approved and eligible
contractors of CPWD and those of appropriate list of Registered contractor in CPWD in
approprlate cIass of Bwldmgs & Roads category in smgle bld system and—theseehappmpmte

roads-if there-is-no-state PWD{(B&R) for the work of A/R&M/O in Agriculture Scientist Recruitment Board
Building (Chayan Bhawan) at IARI, Pusa, New Delhi (SH:- Operation and Maintenance of Electrical and

Specialised Electrical and Mechanical Services.)

The enlistment of the contractors should be valid on the last date of submission of bids.

In case only the last date of submission of bid is extended, the enlistment of contractor should be valid on
the original date of submission of bids.

11 The work is estimated to cost Rs. 82,55,246/- This estimate, however, is given merely as a rough
guide.
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But for such bids, Class-I contractors of CPWD are eligible to submit the bids without submission
of work experience certificate and affidavit. Therefore, CPWD class-I contractors shall upload two
separate letters for experience certificate and affidavit that these documents are not required to
be submitted by them. Uploading of these two letters is mandatory otherwise system will not clear
mandatory fields.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/8 (or
other Standard Form as mentioned) which is available as a Govt. of India Publication and also
available on website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and
conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be 12 Months from the date of start as defined in
schedule 'F' or from the first date of handing over of the site, whichever is later, in accordance
with the phasing, if any, indicated in the bid documents.

The site for the work is available.

OR The site for the work shall be made available in parts as specified below:-.
(i) Fhe-architecturaland-structural drawingfor the- work-is-avatable-or

The architectural and structural drawings shall be made available in phased manner, as per
requirement of the same as per approved programme of completion submitted by the
contractor after award of work.The bid document consisting of plans, specifications, the
schedule of quantities of various types of items to be executed and the set of terms and
conditions of the contract to be complied with and other necessary documents except Standard
General Conditions of Contract Form can be seen on website https:// etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

When bids are invited in three stage system and if it is desired to submit revised financial bid
then it shall be mandatory to submit revised financial bid. If not submitted then the bid
submitted earlier shall become invalid.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as prescribed) from
any of the Commercial Banks(drawn in favour of Executive Engineer (E), ED-XI, CPWD) shall be
scanned and uploaded on the e-Tendering website within the period of bid submission. The
original EMD should be deposited either in the office of Executive Engineer inviting bids or
division office of any Executive Engineer, CPWD within the period of bid submission. The EMD
receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender
inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in
shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any
Commercial bank having validity for a period of 90 days for single bid works and 180 days for
two bid system or more from the last date of receipt of bids which is to be scanned and
uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance of
the successful bidder, whichever is earlier. However, in case of two/ three bid system, earnest
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money deposit of bidders unsuccessful during technical bid evaluation etc. should be returned
within 30 days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified
in the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website within
the period of bid submission. However, certified copy of all the scanned and uploaded
documents as specified in e- tender notice shall have to be submitted by the lowest bidder
within a week physically in the office of tender opening authority. Online bid documents
submitted by intending bidders shall be opened only of those bidders, whose original EMD
deposited with any division of CPWD and other documents scanned and uploaded are found in
order.

The bid submitted shall be opened at 15:40 Hrs. on 13-10-2026.

The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if:

(i) The bidder is found ineligible.

(i) The bidder does not upload scanned copies of all the documents stipulated in the bid
document.

(i) If any discrepancy is noticed between the documents as uploaded at the time of submission
of bid and hard copies as submitted physically by the lowest bidder in the office of bid opening
authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tenderer.

The contractor whose bid is accepted will be required to furnish performance guarantee @ 5%
of the Estimated Cost put to tender (ECPT) or Contract Amount whichever is
higher and additional PG as per DG/Manual/2024/20, Dated:-27/02/2026 as
mentioned in schedule E and within the period specified in Schedule F. This guarantee shall be in
the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or
Bank Guarantee from any of the Commercial Banks in accordance with the prescribed form.. In
case the contractor fails to deposit the said performance guarantee within the period as
indicated in Schedule 'F', including the extended period if any, the Earnest Money deposited by
the contractor shall be forfeited automatically without any notice to the contractor. The earnest
money deposited along with bid shall be returned after receiving the aforesaid performance
guarantee. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/ registrations or proof of applying for obtaining labour licenses, registration
with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and
also ensure the compliance of aforesaid provisions by the subcontractors, if any engaged by the
contractor for the said work within the period specified in Schedule F

The description of the work is as follows: A/R&M/O in Agriculture Scientist Recruitment
Board buildings at IARI, Pusa, New Delhi. (SH:- Operation and Maintenance of Electrical and
Specialised Electrical and Mechanical Services.) Intending Bidders are advised to inspect and
examine the site and its surroundings and satisfy themselves before submitting their bids
as to the nature of the ground and sub-soil (so far as is practicable), the form and nature
of the site, the means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their bid. A bidders shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charge
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consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants,
water, electricity access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to be
done and of conditions and rates at which stores, tools and plant, etc. will be issued to
him by the Government and local conditions and other factors having a bearing on the
execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be
summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the same
at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts,
in which his near relative is posted a Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall
also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the Central
Public Works Department or in the Ministry of Housing and Urban Affairs. Any breach of this
condition by the contractor would render him liable to be removed from the approved list of
contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor orany of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before
submission of the bid or engagement in the contractor's service.

The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from the

date of opening of bids in case of single bid system and #5-{seventy-five)-daysfrom-the-date-of
opening-of-technical-bids-in-case-bids-are-invited-in-2-or-3-bid-system. Further (i) If any tenderer

withdraws his tender or makes any modification in the terms & conditions of the tender which is
not acceptable to the department within 7 days after last date of submission of bids, then the
Government shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of
the earnest money absolutely irrespective of letter of acceptance for the work is issued or not.
(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department after expiry of 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or remedy,
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of acceptance
for the work is issued or not. (iii) In case of forfeiture of earnest money as prescribed in para (i)
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and (ii) above, the bidders shall not be allowed to participate in the rebidding process of the
same work.

This notice inviting Bid shall form a part of the contract document. The successful bidder/
contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from the
stipulated date of start of the work, sign the contract consisting of:- (a) The Notice Inviting Bid,
all the documents including additional conditions, specifications and drawings, if any, forming
part of the bid as uploaded at the time of invitation of bid and the rates quoted online at the
time of submission of bid and acceptance thereof together with any correspondence leading
thereto. (b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.
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The intending bidders are required to update their profile in CPWD e- tender portal and to
upload their bids well in advance of last date of submission of tender. Any issue related to
updating profile/uploading tender can be resolved through the concerned Executive Engineer/
Assistant Engineer(Phone no *01125846515, e- mail Id *ded71.cpwd@gmail.com) or ERP
helpline no. 18001803286 or e-mail Id cpwd.support@techmahindra.com. The e- tendering
bidders are also advised not to wait to raise anyissues till the last date of submission of bid in
theirown interest. *To be filled in by NIT approving authority.
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FORM-A

AFFIDAVIT

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by
any state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its
operations. Further that, if such information comes to the notice of the department
then I/we shall be debarred for bidding in CPWD in future forever. Also, if such
information comes to the notice of department on any day before date of start of work,
the Engineer-in-charge shall be free to cancel the agreement and to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee (Scanned copy of this
notarized affidavit to be uploaded at the time of submission of bid)

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-

Signature of Bidder(s) or an
authorized Officer of the firm with
stamp

Signature of Notary with seal and date
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CPWD-7 CPWD

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

STATE :DELHI DIVISION :DED-71
BRANCH: E&M CIRCLE :DC-7

Percentage Rate Tender & Contract for Work

Tender for the work of:- A/R&M/O in Agriculture Scientist Recruitment Board Building (Chayan Bhawan) at
IARI, Pusa, New Delhi (SH:- Operation and Maintenance of Electrical and Specialised Electrical and Mechanical
Services.)

(i) To be uploaded at www. https://etender.cpwd.gov.in by 15:30 Hrs. on 13-10-2026

(i) To be opened in presence of tenderers who may be present at 15:40 Hrs on 13-10-2026 in the
office of The Executive Engineer (E),DED-71, CPWD, IARI Pusa, New Delhi.

TENDER

I/We have read and examined the notice inviting tender, schedule, AB,CD.E & F
Specifications applicable, Drawings & Designs, General rules and Directions, Conditions of
Contract 2023 (Maintenane Works) with amendments up to the last date of submission of
tenders, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule “F”, viz., schedule of quantities and in accordance in all respects with
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as
are provided for, by, and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for thirty (30) days from the due date of opening of bid and not
to make any modifications in its term & conditions.

A sum of Rs. 1,65,105/- is hereby forwarded in cash/receipt treasury challan/deposit at call
receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled
bank/bank guarantee issued by a scheduled bank as earnest money.

A copy of earnest money in receipt treasury challan/deposit at call receipt of a scheduled
bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled bank/bank guarantee
issued by a scheduled bank is scanned and uploaded (strike out as the case may be). If 1/We, fail
to furnish the prescribed performance performance guarantee within prescribed period, I/We
agree that the said President of India or his successors, in office shall without prejudice to any
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other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We
fail to commence work as specified, 1/ We agree that President of India or the successors in
office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit
the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee
to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to those in excess of that limit at the rates to be determined in accordance
with the provision contained in Clause 12.2 and 12.3 of the tender form.

Further, 1/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are authorized to
communicate the same or use the information in any manner prejudicial to the safety of the State.

Dated: #.............. Signature of Contractor #
Witness: # Postal Address #
Address: #

Occupation:#
# To be filled in by the contractor
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for an on behalf of the President of India for a sum of Rs........................*
(RUPBES . . et et ettt e e et et e et e e et e e e e e e e e e e e e aan e )*
The letters referred to below shall form part of this contract agreement:-
(a)
(b)
(©
For & on behalf of President of India
Signature ..o,

Dated: ......... ... Designation



SCHEDULE ‘A’

Schedule of quantities

SCHEDULE ‘D’
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PROFORMA OF SCHEDULES

Attached

Extra schedule for specific requirements /document for the work, if any - As per sheets Attached.

SCHEDULE ‘E’

Reference to General Conditions of contract:- General Conditions of Contract 2023 (Maintenane
works) for CPWD as amended/modified upto last date of submission of bid

Name of Work

A/R&M/O in Agriculture Scientist Recruitment Board Building
(Chayan Bhawan) at IARI, Pusa, New Delhi (SH:- Operation and
Maintenance of Electrical and Specialised Electrical and Mechanical
Services.)

Estimated cost of work

Rs. 82,55,246/-

i) Earnest Money
(To be returned after
receiving Performance
Guarantee)

Rs. 1,65,105/-

i) Performance Guarantee

5% of the Estimated Cost put to tender (ECPT) or Contract
Amount whichever is higher and additional PG as per
DG/Manual/2024/20, Dated:-27/02/2026

iil) Security Deposit

2.5% of tendered value

SCHEDULE ‘F

(GENERAL RULES & DIRECTIONS) : Officer inviting tender: EE(E), DED-71, CPWD, Pusa, New Delhi.

Definitions:

Maximum percentage for quantity of

items of work to be executed beyond

which rates are to determined in

accordance with Clauses 12.2 & 12.3: See below

2(v)

Engineer-in-Charge

EE(E), DED-71 CPWD, Pusa, New Delhi

2(vii)

Accepting Authority

EE(E), DED-71 CPWD, Pusa, New Delhi
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2(x) Percentage on cost of materials 15%
and Labour coverall to overheadsg
and profits

2(xi) Standard Schedule of Rates DSR E&M 2025 with amendments and up to
date corrections, Market rate, Minimum

wages as per Govt. of Delhi or Central
Government.

2(xii) Department Central Public works Department (CPWD)
9(ii) Standard CPWD Contract Form | GCC 2023 (Maintenane Work) for CPWD works

GCC 2023, CPWD Form 7/8 as jas amended/ modified up to submission of the
modified & corrected upto tender.

Clause 1

(iv) | Time allowed for submission of Performance
Guarantee, programme chart (Time and progress ) and
applicable labour license, registration with EPFO, ESIC
and BOCW welfare board or proof of applying thereof
from the date of issue of letter of acceptance

(v) | Maximum allowable extension with late fee @ 0.1%
per day of Performance Guarantee amount beyond the 3 Days
period provided in (i) above......

7 Days

Clause 2
(i) Authority for fixing compensation under clause 2 SE,DC-VII, CPWD,IARI Pusa,
New Delhi.
Clause 2A
() Whether clause 2A shall be applicable No
Clause 5
0] Number of days from the date of issue of letter of
acceptance for reckoning date of start Mile stone(s) as 10 Days
per table given below :-

Sl. | Description of Mile Stone | Time Allowed in days | Amount to be with-held in case of
No. | ( Physical) (From date of Start) non achievement of milestone

Nil
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Time allowed for execution of work: 12 Months

Authority to decide:

()  |Authority to convey the decision of
shifting of milestone and extension of
time (Engineer-In-charge or Engineer-In- EE(E), DED-71, CPWD, Pusa, New Delhi.
charge of Major component in case of
composite contracts, as the case may
be)

(i) |Authority to decide rescheduling of
milestone and extension of time SE,DC-VII, CPWD, IARI Pusa, New Delhi.
(SE/SE&PD/CE/CE&ED)

(i) [Shifting of date of start in case of delay
in handing over of site SE,DC-VII, CPWD, IARI Pusa, New Delnhi.
(SE/SE&PD/CE/CE&ED)

Proforma of Schedule Clause 5 Schedule of handing over of site.

Part Portion of site Description Time period for
handing over
reckoned from date of
issue of letter of

intent.
Part A | Portion without any 100% site available Not Applicable
hindrance
Part B | Portion with 100% site available Not Applicable
encumbrances
Part C | Portion dependent on 100% site available Not Applicable

work of other agencies

Clause 6

(Whether Clause 6 shall be applicable Electronic Measurement Book (EMB)
through CPWD ERP portal — Yes

Clause 7

Gross work to be done together
with net payment /adjustment of
advances for material collected, if [Rs. 10 Lakhs or decided by Engineer-In-charge
any, since the last such payment
for being eligible to interim payment
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Whether clause 7A shall be applicable. Yes

ClauselOA

List of testing equipment to be provided by the contractor at site lab:

~—-Nil---
Clause 10B (ii):
Whether Clause 10 B(ii) shall be applicable No
Clausel0C : Yes
0) Component of labour expressed as percent of 65%

value of work

ClauselOCC:

Not Applicable

Schedule of component of other materials, Labour etc. for price escalation
Component of civil (Except materials covered
under Clause 10 CA) / Electrical construction XMoo, %

value of work :-
Component of Labour-

Expressed as percent of total value of work. Yoo, %

Note:- Xm............. % should be equal to (100)- (material covered under clause 10CA i.e. Cement,
Steel, POL and other material specified in clause 10CA+ Component of Labour)

Clause 11

Specifications to be followed for execution of work

1. Electrical works: | a)

CPWD General Specifications for Electrical work Part | Internal - 2023,
amended up to date.

b)

CPWD General Specifications for Electrical work Part Il External -2023,
amended up to date.

c)

CPWD General Specifications for Heating, Ventilation & Air-Conditioning
(HVAC) - 2024, as amended up to date.

d)

CPWD General Specifications for Electrical Works Part VII D.G. Sets / Part IV
Substation — 2013, amended up to date.

e)

General Specifications for Electrical Works (Part-111-LIFTS & Escalators) -
2003, amended up to date.

f)

CPWD General Specifications for Electrical Works Part VI Fire Detection and
Alarm System — 2018

9)

CPWD General Specifications for Electrical Works Part V Wet Riser & Sprinkler
Systems — 2023
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Clause 12

Maintenance works including works of up-gradation, aesthetic

T f rk: . . . L. .
ype ot wo improvement, special repair, addition/alteration etc.

The completion cost of any maintenance work shall not exceed 1.5 times of contract
amount and 10% of the sanctioned cost for budgeted works. The Engineer-in-Charge shall
record reasons for such deviation beyond the contract amount. Prior approval from SE/CE
is required when completion cost of work is likely to go beyond 1.25 times of contract
amount with recorded reasons.

The powers to sanction the extra items and deviation are given in Financial Powers
delegated to CPWD officers.

Clause 12.2 & 12.3 No Limit
Deviation limit beyond which clauses 12.2 & (as per vide no. DG/SOP/16 dated
12.3 shall apply for building work. 15.02.2023)

Clause 16:

Competent Authority for deciding reduce rates SE, DC-VII, CPWD, New Delhi.
Clause 18:

List of mandatory machinery, tools & plants to | As per direction of Engineer-In-charge
be deployed by the contractor at site.

Clause 19C: Authority to decide penalty for each default : Engineer-in-charge
Clause 19D: Authority to decide penalty for each default : Engineer-in-charge
Clause 19G: Authority to decide penalty for each default : Engineer-in-charge
Clause 19K: Authority to decide penalty for each default : Engineer-in-charge
Clause 25

Constitution of Dispute Redressal Committee (DRC)

(a) Conciliator: - ADG (DELHI), Nirman Bhawan, New Delhi
(b) Arbitrator :-Appointing SE, Delhi Circle-7, CPWD, New Delhi
Authority

(c) Place of Arbitration: - New Delhi
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Clause 32
Requirement of Technical Representative(s) and recovery Rate:
Cost of Requirement of Technical Minimum Designation Technical Rate at which
work(Rs. In Qualification Number Experience(Years) Staff recovery shall
Crores) (of Major + be made from
Minor the contractor
component in the event of
not fulfilling
More than 15 Graduate 1 of major 2 or 5 respectively Project Manager cum Rs. 15,000/-
lac to 1.5 Crore Engineer or Component Planning/quality/site/billing | per month per
Diploma Engineer person
Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.

Diploma holder Engineer with minimum 10 year relevant experience with a reputed construction co. can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that such
diploma holder Engineers should not exceed 50% of requirement of degree engineers.

Clause 38
0]

@y (i)

@)

(b)
©)
(d)

Printed by CPWD.

Variations permissible on theoretical quantities :
Cement

For works with estimated cost put
To tender not more than Rs.25 lakh.
For works with estimated cost put to
Tender more than Rs. 25 lakh..
Bitumen All Works

3% plus/ minus

2% plus/minus.
2.5% plus & only &
nil on minus side.
Steel Reinforcement and structural steel
Sections for each diameter, section and category
All other materials. Nil

2% plus/minus

(a) Schedule / statement for determining theoretical quantity of cement & bitumen
on the basis of Delhi Schedule of Rates.............
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ANNEXURE-I

GENERAL TERMS & CONDITIONS FOR ELECTRICAL

(FOR ALL SUB HEADS)

Work shall be carried out as per CPWD General Specifications for Electrical Works-(Internal,
External, D.G. Set, Fire Fighting/ Wet-riser, Fire Alarm, Sub Station, Lift), HVYAC & CPWD
maintenance manual wherever applicable and in accordance to the Indian Electricity Rules
1956 and Indian Electricity Act 2003 as amended up-to-date and as per the instructions and
satisfaction of the Engineer-in — charge.

The rates quoted shall be inclusive of wages of man power i/c relievers, material, T&P and all

taxes and duties etc. as applicable. However, ESI/ EPF will be reimbursed to the contractor, on

production of proof of deposit of the same with respected Govt. department.

The contractor shall take all precautions for safety of the workmen. If any accident/mis-
happening occur the department shall not be responsible for the same. If any compensation
is to be paid to the victim, the firm shall pay the same and no claim in this account shall be
entertained by the department.

All the cleaning material i.e. soap, duster etc. shall be arranged by the contractor at his own
cost for cleaning of Electrical Installation & fans, switch gear, DB, Main control panel, D.G
Set, Fire Alarm. Fire Fighting, Lift equipment etc. If cleaning of installation is not found
satisfactory at any time, a recovery of Rs.200/- per occasion noticed per Sub Head shall be
made from the running bill of contractor.

The contractor shall furnish name & contract number of the persons, who should be
contacted during emergency.

All T&P and special T&P shall be arranged by contractor within scope of the work & nothing
extra shall be paid on account of this. Before start of contract T&P items necessary for
comprehensive maintenance & day to day maintenance, must be kept in a lockable box, if
same is not available at site, then a recovery for the same @ Rs. 100/- per day shall be
deduct from the contractor’s bill maximum upto Rs.1000/-per month.

The contractor shall prepare a Sub Head wise “Fortnightly / Monthly “duty chart/ duty
roaster with name and duty hours stated therein. The same shall be submitted to the JE (E) /
AE (E) concern at least seven days in advance. In a case of absence /leave of any labour
substitute should be provided by the contractor.

Since the operation of various services at site is event based and very important hence the
deployed contractor staff can be interchanged as per requirement among these services as
per their skill level on the instructions of Engineer- in-charge or his representatives.

In case of any damage to existing equipment/ system/ panels etc. during maintenance, the
same will have to be made good by the contractor at his cost. Failure to which the same shall
be made good by the department at risk and cost of the contractor and suitable recovery will
be made from the contractor bill as decided by the Engineer-In-charge.

Aadhar based biometric attendance system setup with Wi-Fi/Hotspot (Communication
internet) along with standby arrangement at his own cost (for which nothing extra shall be
paid) for the attendance of Manpower to be deployed. In case of any breakdown same shall be
restored within 48 hours, else agency shall bear the penalty of @ 10% of the applicable wages
for the number of days of breakdown in Aadhar based Biometric system subject to maximum
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10% of manpower item. During breakdown period of biometric machine concerned AE/JE -in
charge shall mark / verify manual attendance of the contractual staff deployed at site by the
contractor. However, during Covid period/any other circumstances if Govt. guideline restricted
Aadhar based Biometric Attendance in that case JE / AE in-charge of work shall mark /verify
manual attendance of the contractual staff deployed at site by the contractor. Any urgency In
Round the clock shift duty, staff of current shift will relive only when staff of next shift join duty.
All engaged manpower should join duty on time failing which a penalty charge @ Rs 50 for delay
of every 30 minute or part thereof, after initial delay of 10 min will be imposed for every late
attendance. Maximum permissible delay is 70 minutes (or as decided by Engineer-in-Charge)
after which it will be treated absent. For early departure from scheduled off time, penalty charge
will be imposed @ Rs 50 for every 30 minute or part thereof.

11.  Before the start of contract, the contactor is bound to submit the following details along
with supporting papers of the workers proposed Sub Head wise to be engaged by him. After
receipt of confirmation of their suitability from the Engineer-In-charge or his authorized
representative, they shall be deployed on duty.

(@) Name & Postal Address with ID Proof
(b) Photograph with specimen signature
(c) Qualification and experience

(d) Bank accounts details

(e) ESIC/EPF Details

Before start of work the agency has to got approved the detail of workers from Engineer-In-
charge & has to take over the site from AE/J.E. in charge of site.

12. The Engineer-in-charge reserves the right to ask the contractor to remove of any staff
without assigning any reason what so ever. Decision of the Engineer-in-charge shall be final
and binding on the contractor.

13. The contractor/ Firm is advised to visit the site of work before quoting the rates, in order to
ascertain the quantum, site condition and location of work.

14. It shall be entirely the responsibility of the contractor to ensure that no unlawful act is done
by his staffs while on duty. In case any theft/ loss of departmental property takes place due
to the negligence or carelessness of his staffs, the contractor will be held responsible and
shall make good the same. The aforesaid terms and conditions shall be read in conjunction
with the general rules and directions from the guidance of Contract form PWD-7 & General
Conditions of Contract (GCC)- Maintenance Work -2023 amended/modified up to last date
receipt of tender i/c extension, if any.

15. Terms of payment and other facilities for workers.

15.1. The contactor is bound to distribute the salary / wages to his worker by 10th of every
successive month, positively, by ECS or RTGS or any online bank transaction as feasible and
contractor is bound to submit the proof of wages 15th of every month to the JE(E)/AE(E) & if
the payment is not made by 10th of every successive month to his workers, then a recovery
@ Rs. 100/- per worker per day of delay shall be done from the bill of the contractor and the
decision of Engineer-In-charge regarding this, shall be final & binding on the contractor.
However, department will make payment to the agency/contractor subject to availability of
fund/ Budget and fulfillment of terms & conditions of the agreement. The contractor shall pay
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salary / wages to his staffs every month in time in spite of whether he will get payment from the

department or not.

15.2 The contractor has to provide Vehicle / Cycle or other suitable means of travelling to worker

for quick movement to various sites within the scope of the work, for which nothing extra
shall be paid.

15.3 The contractor shall be registered with ESIC, EPF. The contractor shall deduct worker

subscription toward Provident Fund as ESI, as per rules, he shall deposit the same along with
his contribution into the respective accounts of the worker and submit the detail to this office
for verification before payment of R/A or Final Bill.

15.4 The contactor shall take all precaution of safety of the workmen. If any accident / mis-

happening occur, the department shall not be responsible for the same. Consequently, any
compensation payable shall be borne by the contractor.

15.5Recovery shall be made at the following rate if Operator/Wireman/AC Mechanic /Highly skilled

/ Khallasi etc. found absent from his duty.

15.5.1 Skilled worker/Operator/Wireman@ Rs. 2318/-per worker per shift.
15.5.2 Khallasi/unskilled worker @ Rs.1902/-per worker per shift.

17. Terms of payment for the contractor

171

17.2
17.3

18.

19.

The healthiness of the complete system/installations shall be evaluated on the method details in
additional terms & condition of individual Sub Head.

Submission of CMB through ERP.

The contractor shall provide his mobile number and the mobile number of his representative to
the Engineer-in -Charge for ease in communication. Contactor shall not change the mobile no
during the agreement stipulated period. If mobile is found switch off for more than 4 hours,
recovery shall be made@ 100/-per day per mobile no.

Maintenance of any other minor addition / alternation in the existing installation shall be
covered in the scope of the work and operation & maintenance of the same shall be included in
scope of the work and nothing extra will be paid on this account.

Regular maintenance of all the equipment’s/ installations are to be carried out at appropriate
time and recorded in prescribed form as per their respective maintenance schedules or as per
instructions of OEM / CPWD Manual / Format as approved by Engineer-in-Charge.

The contractor shall takeover all E&M inventories from the JE(E)/AE(E) before starting of the
work and also handover above inventories in good conditions after the completion of work to
JE/AE or next agencies.

Safety codes and labour Regulations: -

(@) In respect of all labour employed directly or in directly on the work for the performance
of the contractor's part of work, the contractor at his own expense, will arrange for safety
provision as per the statutory provisions, B.l.S recommendations, factory act, workman's
compensation act, CPWD code and instruction issued from time to time. Failure to provide such
safety requirement would make the tenderer liable for penalty for Rs. 200/-for each violation. In
addition, the Engineer-in-charge, shall be at liberty to make arrangements and provide facilities
as a foresaid and recover the cost from the contractor.
(b) The contractor shall provide necessary barriers, warning signals and other safety
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measures while executing the work or wherever necessary so as to arising accidents. He shall also
indemnity CPWD against claims for compensation arising out of negligence in this respect.
Contractor shall be liable, in accordance with the Indian law and Regulations for any accidents
occurring due to any cause. The department shall not be responsible for any accidents occurred
or damaged incurred or claims arising there from during the execution of work. The contractor
shall also provide all insurance including third party insurance as may be necessary to cover the
risk. No extra payment would be made to the contractor due to the above provisions thereof.

No contractor or his staff shall be allowed to stay at site of work i.e. DG Set Room, Fire
Alarm/Control Room, Fire Fighting Pump House, Lift Machine Room, STP Room, WTP etc. or
other place at site, after duty hours.

In inventory in the schedule is for just to have an idea of quantum of work. However, this may
differ from time to time. If any additional / alteration in the installed inventory is found/ made
after award of work then contractor shall be bound to maintain in the same within the quoted
rates under same scope of work and term and conditions, for which nothing extra shall be paid.
Contractor would be bound to execute any extra / additional items (If required as per the
Engineer-in-charge), the contractor shall be bound to execute the same and payment shall be
made as per relevant clauses of the agreement.
The materials shall be purchased from Authorized Dealers/Manufacturers only.
The contractor shall submit proof for the genuineness of the materials supplied, like copies of
cash memos /bills/challan etc. as per requirement of Engineer-in-charge.
All the staff deputed by the contractor shall be responsibility of the contractor and Department
will not entertain any Liabilities / responsibilities at any stage for staff deployed by the firm
/contractor for all purpose for their regularization /absorption in the department.
All the minor items such as cotton waste, grease, old dhoti, Gland dori, soot, safeda, grease,
petroleum jelly, PVC Tapes, stationary items/ printed stationary like log book etc. shall be arranged
by the contractor for which nothing extra shall be paid.
The staff of the contractor shall maintain the register, logbook, worker’s diary, maintenance
records and registers, as per standard Performa, which will be supplied by the contractor within
the scope of the work & nothing extra shall be paid. The log book shall be kept at the site, which
may be checked any time by JE(E), AE(E), EE(E) and higher officers. The contractor’s staff will have
to take action as per direction of Engineer-in-charge or his representative time to time.

All dismantle materials comes shall be stacked properly by the contractor and takeout from site as
per instruction of the representative of Engineer-in-Charge from time to time.

Any damage caused due to negligence of the worker of the contractor during the routine
maintenance shall be of responsibility of the agency. The agency will made good the same within
the scope of works and nothing extra shall be paid on this account.

Bad work-man-ship will not be acceptable and defect shall be rectified at contractor’s cost to the
satisfaction of the Engineer-in-charge.

All scaffolding & material the debris of the electrical works shall be removed and the contractor
should clear site immediately after the completion of job.

The contractor has to intimate the name of his authorized representative, who will be receiving
instructions in his absence. The contractor / his authorized representative is bound to sign the site
order book as and when required by the Engineer-in-charge and to comply with the instructions
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therein.
The Engineer-in-charge has the right to remove any worker from site without assigning any reason.
The contractor shall replace with new worker immediately.
The contractor will be fully responsible for the genuineness of material, and if at any stage found
defective/duplicate shall have to be replaced free of cost.
The department reserves the right to terminate the contactor in full or part there of as required at
any stage, without assigning any reason.
The Work shall be carried out in ASRB Campus, so no claim of idle labour shall be entertained.
Sub Head- Supply material items, No minus deviation shall be allowed item of supply shall be
supplied within a one Month after award of work otherwise recovery @ 500/- per days shall be
recovery from the bill of the contractor. The decision of Engineer-In-charge shall be final & binding
on the contractor.
All the spares material /parts required for repair /replacement under all subheads work (Electrical
& Mechanical) shall be repaired / replaced with same make & model of spare material / parts. In
case of any deviation the same shall be brought into the notice of Engineer-in-charge along with
proper justification & supporting documents and shall be replaced / repaired after getting the
approval of Engineer-in-Charge.
The work will be executed in an occupied building i.e. ASRB Pusa Campus in a manner so that no
inconvenience will be to the occupant. No claim for idle labour on account of this shall be entertained
under this agreement.

The contractor has to make his own arrangement of the tools for use by his skilled staffs. Further T&P

required at site shall be arranged by contractor. Following T&P shall always be available at site of work
otherwise recovery at the rate of Rs. 500/- per day for number of days it is not found at site of work: -

a) Megger, (0-1000Watt) : 1 No.

b) Earth Tester : 1 No.

c) Crimping tools : 1Set

d) Spanner set : 1Set

e) ALAN Keys set ; 1Set

f) Hammer Drill ; 1 Nos.

g) Hacksaw : 1Nos.

h) Tong tester : 2Nos.

i) Pipe wrench & Chain Wrench (for 2inch to6 inch pipe): 1 No.

Tachometer/Hydrometer/Luxmeter (Digital)/ Vernier; Screw gauge (Digital)/ Dial Gauge (as per site
requirement)

j) Ladder of different size: 2 Set (Suitable for internal and external electrical work)
k) Tool Bags with required tools such as Plier, Tester, Knifes Screw Driver set, Rawl Plug
with different size of screws Dhoti & PVC tape etc.: All wireman

All the equipments and accessories available at site are deemed to be covered in the scope of

Guarantee for LED fittings/ fixtures/ Luminaire (except LED Batten)

a) Allthe LED Bulbs/ LED fittings/ LED beam light, (except LED batten) shall be guaranteed for
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a period of 5 Years and the agency shall submit guarantee /warranty certificate issued by the
competent authority of the manufacturer, specifically issued for this work/ agreement, before
payment of final bill.
b) 50% of the Performance Guarantee for tendered amount of LED fittings i/c extra item , shall be
refunded to the contractor soon after the completion of the work and recording of the completion

certificate.

c) 50% of the Performance Guarantee for tendered amount of LED fittings, shall be retained as Security
Deposit.

d) 50% of the Performance Guarantee retained on tendered amount of LED fittings, as Security Deposit
plus 2.5% Security Deposit already deducted from running bills (total 2.5 +2.5 = 5% of tendered

amount of LED fittings i/c extra item) shall be refunded year wise proportionately.

43. Following colour coding shall be followed in wiring:
Live : Red (Single phase wiring)
Neutral: Black
Earth : Yellow/Green

44. Following preferred material to be used in work.

List of Preferred Make of Materials

SI.No. Description of Item Makes

1 FRLS PVC Insulated Copper Conductor | Polycab/RR Cable / Havells/Finolex/Greatwhite
Wire , XLPE Al. armoured cable (ISl / Pi square/HPL/Rallison/Svam
marked)

2 MCB’s ,MCB DB’s, MCCB’s, LK/ Anchor Panasonic /Havells /
RCCB/ELCB, TPMCCB Legrand/Schneider Electric/ Hager/

ABB/HPL/Greatwhite /Honeywell

3 Modular Type switch, socket, cover Wipro North-West /Havells / Legrand / MK
plate, Regulator ( 2 module size), Honeywell / Schneider /ABB / Anchor
blanking plate, ceiling rose, Bell push,
and their M.S. Boxes/ brass batten angle
holder/ electronic fan regulator, GI Box,
Call bell, CAT 6 UTP

4 Steel Conduit Conduit (ISI marked) BEC/NIC/AKG /Norpack
PVC Conduit (ISI marked) AKG/Finolex/Supreme/Polycab/Avon plast

6. All LED fittings/ LED fixtures Philips/ Havells/ Orient/Anchor Panasonic/Wipro

/LT/Regent /Surya

7. | Ceiling Fan/ Fresh Air Fan / Sweep Havells/Orient/Usha/Anchor Panasonic/HPL
wall Fan/ Exhaust Fan

8 Capacitor Usha/ Tibcon/Havells/Crompton

9 Paint Asian/Nerolac / Berger / Dulux

10 | All other items not covered above As per samples approved by Engineer In-charge.
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ANNEXURE-II
ADDITIONAL TERMS AND CONDITIONS

The work shall be carried out as per CPWD electrical specifications Internal, External upto date
amended and entire satisfaction of Engineer-in-charge.

DETAILSOF ELECTRICAL INSTALLATION : -

Light/fan/exhaust fan point 881 Nos
Group Control Point 540 Nos
Power Points 450 Nos
AC Points 16 Nos
4 Feet 18 W LED Batten 34 Nos
2 Feet 8/9 W LED Batten 57 Nos
2X2 36 W LED Fitting 395 Nos
Downlighter 15 W Recess type 466 Nos
Downlighter 15 W Surface type 104 Nos
10 W LED Bulkhead 16 Nos
400 mm Wall Fan 4 Nos

1200 mm Ceiling Fan 261 Nos
Octagonal Pole 17 Nos
Ornamental Pole 12 Nos
Flood Lights 100 W 21 Nos
Street Lights 60 W 17 Nos
Street Lights 90 W 17 Nos
Bollard Lights 9/10 W 42 Nos
30 KVA UPS 2 Nos

The contractor will have to depute following staffs.

1) Wireman - 1 No. in General shift on all days excluding Sundays & Holidays.
2) Khallasi- 1 No. (1 No.in General shift) on all days excluding Sundays & Holidays.

The contractor will have to maintain all the installations/equipments in proper working
condition.

Qualification of Wireman:- Should have valid Wireman License/Electrical ITI holder
/Electrician license issued by Delhi Govt. the competent authority.

Qualification of Khallasi:-Physically strong/Mentally fit, minimum 5th Pass or above.

The contractor will have to depute additional skilled labour to attend to a fault beyond the
competency of the staff deployed for which nothing extra shall be paid.
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The staffs deputed at site shall have to attend all breakdown maintenance complaints and
preventive maintenance of all internal and external electrical installations like ponts, wirings,
MCB DBs, light fittings, Fans , Compound lights, Street lights etc. installed at the site mentioned
in SOQ, within the scope of the works.

The staffs deputed at site shall attend all the complaints receieved directly from the client
department or through JE(E)/AE(E)promptly.

Preventive maintained works to be done

Daily routine checks:-

The voltage of supply, total load current and pf should be noted in log book every day,
preferably during peak loading time of the day. (in the case of isolated/unattended buildings
where it is not feasible to log daily, the period may be increased to weekly or fortnightly as
feasible).

If any instrument is not provided, provide the same now. If any of the instruments is defective
get it repaired early.

Monthly checks:-

Inspection of electrical installation is intended primarily fro fire safety considerations. Following
points need to be observed as part of inspection and corrective action as necessary should be
taken immediately, including coordination wit the client departments concerned, as may be
required.

Check that — there is not sign of heating up, burning smell deceleration or sparking of nay of the
boards (SDBs as well as main boards,) and rising mains. These may occur due to overloading or
loose terminations. Highly unbalanced loading may cause heavy natural currents an consequent
heating of natural conductors and terminals.

No temporary wiring exists anywhere in the building.

There is no joint in cords connecting the WATC units/voltage regulators/office equipment like
photocopier, PC etc.

No bare wiring exists over the flooring without mechanical protection by a metallic
conduit/channel.

There is no misuse of socket outlets,, such as connecting power load to light socket , connection
of multiple loads to one socket , use of heaters in record room, library etc. In such cases of
additional demands of outlets, these should be provided early. After taking approval of the
competent authority.

All DBs are only of MCB type and sockets for WTAC units are of industrial type controlled by
MCB.

The shafts/spaces for electrical services are not misused, for storage or for dumping rubbish.

The spaces in front of DB’s and sockets are free (without any storage of files/papers etc.)

No additions/alterations are done by the user departments to the electrical installations by
themselves.

Routine Checks:-

A record of loading up to DB level (in each phase in case of 3 phase DBs) should be maintained,
after measurements using a clip on ammeter. Such measurement should be done, as for as
possible during peak season (summer and winter), when the loads are likely to be the highest.
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The PF should be maintained above 0.8 (or any higher value fixed by the licensee without
penalty) , if Power Factor Improvement equipments are installed at any site. Examine the
adequacy of capacitors (if any) accordingly.

While cleaning fittings and fans, the fixing /suspending arrangements should also be checked and
attended to as necessary. Care should be taken that the alignment is not disturbed.

Insulation test should be done monsoon season, as per clause 11.2 of CPWD specifications for
elect. Works part I internal 2013.

earth continuity test and earth electrode resistance test should be conducted during summer
season, as per clauses 11.5 of the above specifications.

Record the test results giving identification reference. If results are not satisfactory in any part of
the installation, reason should be corrective action be taken immediately.

NOTE:-

a)

b)

Safety procedures at indicated in Appendix E to the general specifications for Electrical
works (Part I-Internal 2013) should be duly followed.

The number of items to be maintained in a building may be like fitting, fans, DBs, earth sets
etc. In order to achieve compliance to the prescribed periodicities for the various activities on
them as per this schedule, each of these items any be divided in to convenient numbers, to
carry out the respective activities in sub periods, in a syclinc (Sequential) order. For example,
if DB’ are to be checked every month, and there are 50 DBs in a building, these maybe
checked at the rate of 2 or 3 DBs every days in a sequential order (programmed in advance)
so that all DBs are checked in a month.
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Annexure-l11
ADDITIONAL TERMS AND CONDITIONS
For pump Sets

(1) The work shall be carried out as per CPWD Electrical specifications internal & external amended
up to date and entire satisfaction of Engineer-in-charge.

DETAILS OF PUMP

Monosubmersible , open well type, pump set (pump & Electric
Motor)

2 25 KLD STP Plant 1 Nos

1 4 Nos

(2)  The contractor will have to depute the staff in following roster at site.

(1 Pump Operators :- 1 No. ( 1 No. in General shift ) on all days excluding Sundays &
Holidays.

Qualification of Operator

Pump operator should have passed IT1 in relevant trade or shall have valid electrical license from
competent authority with minimum 3 year experience in similar work.

(€)) The pump operators shall have to operate pump sets installed at various locations of ASRB
Building IARI Pusa New Delhi.

4 In case of minor repairs/replace required such as gland dori, nut bolt etc. the contractor shall
arrange the same within quoted rate. Major repairing not covered in the scope of work.

5) It will be the responsibility of the contractor to make all arrangement for smooth working of
Pump installations and to ensure water supply at all the time. In case lapse of any service/
disruption of water suplly due to fault of staffs of the contractor , then penalty @ Rs. 5,000/- per
day will be deducted from the bill of the contrctor.

Executive Engineer(E)
DED-71, CPWD, Pusa,
New Delhi.
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ANNEXURE-IV

ADDITIONAL TERMS & CONDITIONS
For Sub Head - V (Operation & Maintenance of Sub-Station and Operation of DG Set)

1. Details of Equipments/Inventories

SUBSTATION
1 400 KVA Transformers 2 Nos
2 HT panel & LT panel 2 Nos
3 APFC Panel 180 KVAR 2 Nos
4 Electrical Panels 6 Nos
5 Emergency Panel 1 No
5 250 KVA Silent Type DG Set with AMF 1 No

Panel and all other related accessories

2. Details of Manpower to be deployed at site

> Operator - 3 Nos in round the clock (1 No. in each shift) on all days including Sundays &
Holidays.

Shift timings can be changed as per the requirement at site and decision of the Engineer-in-
charge.

3. Qualification of deputed Manpower

Operator Should have valid Wireman License/Electrical ITI holder /Electrician license issued by
Delhi Govt. the competent authority.

4. MAINTENANCE SCHEDULE FOR SUBSTATIONS

a) Follow all safety procedure during maintenance activities. (See IS Code No. 5216 (Pt. 1 & 2)
1982 or safety procedure mentioned in CPWD Specifications for EI works (Pt.-1 — Internal
2013) for more details)

b) Only Authorised persons should be permitted to handle electrical equipment. Names of
Authorised persons should be displayed in the main MV panel room (Rule 3 of IE Rules)
when maintenance activities are performed, another person should accompany the one
carrying out the tasks.

C) ON LINE maintenance should not be undertaken in sub-stations. It must be ensured that
supply lines concerned are isolated and proved isolated, considering also any likely back
feeding.
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Caution boards should be displayed while doing maintenance works so as to avoid accidental
switching on.

Supplement this schedule with recommendations of manufacturers of the respective
equipments. Proper record of every maintenance activity must be kept as per this Schedule of
maintenance. Result of all tests must be also recorded therein. However, if there is any repair
or replacement done, the same should be recorded in the History Book.

Logging of instruments Instruments may be logged daily, only in attended substations. In the
case of unattended substations, logging should be done every month or at shorter intervals as
feasible. As far as possible logging may be done in peak loading time, so as to monitor the
pattern of loading. Periods of power cuts and shut downs should be indicated in attached
substations.Logging is needed for voltage (HV/MV/battery), current (HV, MV/battery),
power (MD), temperature (max.) of oil, ambient temperature and pf (and frequency meter is
already installed). Load on each outgoing feeder may be checked by clip on ammeter/tong
tester, once in every quarter, preferable during peak seasons, so that redistribution, it any
needed among the feeders could be further examined and effected.

Inspection of equipments rooms and equipments. Clean up equipment rooms; remove
cobwebs, bird’s nests etc., if any. Check that the ventilators are clear exhaust fans and fans
are operational. The approach to equipment rooms, and yards in outdoor installations should
be clear. Wipe out dirt/ dust from external surfaces of equipments. CAUTION: Never
attempt to clean equipments with exposed (bare) bushing, with supply ON. Periodicity of
cleaning such equipment may be increased to once a month or longer as felt in order, so as to
avoid frequent switching operations.
Observe for any abnormal noise, vibration, smell (usually due to overheating), excess
temperature etc. if so, investigate the reason immediately. Radiators of transformers, LT bus
bar chamber, and LT SFU/ FSUs and main LT cables (near terminations) may be touched
externally to feel any undue heating. Apart from smell, the shine of PVC may reduce due to
local heating. Compound may expand and come out of cable boxes due to local heating in
compound filled cable terminators (usually old installations). Arcing contacts and main
contacts should then be similarly examined. Do not use abrasive paper to clean the contacts,
if there is any residue/ pitting. Check the architects to be intact, clean and without any
obstructions. Mechanical linkages should be lubricated, wherever required. Test for free
movements of all operations.
In the case of electrically operated breakers, meggar test the motor/ solenoid and check for
their free movement. Lubricate as necessary In the case of outdoor gang operated switch, free
operation of the switch (and proper alignment of all the 3 phases) should be checked. Check
that the HRC fuses are in position, and that safety interlock (with the front cover) is
operational. Connections at bus bars, bus ducts and switchgear (including control wiring)
should be checked. Tighten as required. Clean the supports and look for any possibilities of
tracking on surface. Relays should be tested and setting checked. Relay coil insulation should
be checked with LT meggar. Plug opening/ hole (if any) in switchboards, effectively. Meggar
test the panel, and check the interior to be free from any foreign matter (like cotton waste/
flint, dislodged nuts/ washers/ cut tapes etc.) before energizing again.
Check of safety items & others Check of safety items (insulating mat, caution boards, danger
boards, first aid kit, fire protection items, Resuscitator (where provided), first aid chart etc.
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Check also whether telephone numbers of officers, supply agency (licensee), fire brigade and
hospital are displayed on a painted board in MV panel room.

Check that the correct schematic diagram of distribution is displayed in MV panel room.Test
the earth resistance of each electrode (Preferrably during summer); and also the integrity of
earth connections.Where the substation building is single storied, inspect the roof and roof
drain before monsoon, so as to avoid water stagnation.

Check the cable ducts to be free from extraneous items (rubbish/ water) and that duct covers
are intact.

The staff shall check condition of silica gel in breather of oil type transformer, oil level of
transformer from time to time. If found color of gel turns pinkish color or drop of level of
transformer oil, then bring this to notice of JE(E).
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ANNEXURE-V

ADDITIONAL TERMS & CONDITIONS

1. Details of Equipments/Inventories

(1)
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FIRE ALARM SYSTEM
10 zone main microprocessor based fire

For Sub Head - VI (FIRE ALARM SYSTEM) & (FIRE FIGHTING SYSTEM)

alarm control Panel 1 Nos

Repeater Panel 1 Nos

Intelligent analog addressable photothermal 239 Nos
detector

Response Indicator 95 Nos
Ceiling Speaker 111 Nos
Fault Isolator 11 Nos
Intelligent addressable thermal detector 3 Nos

Intelligent addressable duct detector 7 Nos

Manual call point 12 Nos
Addressable horn cum strobe 12 Nos
FIRE FIGHTING SYSTEM

Electric Driven Main Fire Pump 1 Nos

Diesel Engine Driven Main Fire Pump 1 Nos

Jockey Pump 1 Nos

Electric Driven Terrace Pump 1 Nos

Fire Fightning Control Panel for main Fire 1 Nos

Pump, Jocky Pump, Diesel Pump

Fire Fightning Control Panel for Terrace 1 Nos

Pump

Internal Hydrant 15 Nos
External Yard Hydrant 8 Nos

ABC type fire extinguishers 6 Kg 16 Nos
CO2 type fire extinguisher of 4.5 Kg 16 Nos

The work shall be carried out as per CPWD specifications for Electrical (Part-1), Fire fighting (Part-V)
and fire Alarm system (Part-VI) amended up to date and entire satisfaction of Engineer-in-Charge.

The minor components such as LED, glasses, LMT, condensers, capacitors, resistors, insulation tape,
diodes, rubber gasket, indicating lamps, connecting wires, lead, lugs thimbles, distilled water, petroleum
jelly, gland dori, greese etc. shall have to be replaced by the firm free of cost. All the major components if
required for maintenance shall be arranged by the firm and the department shall however pay the cost at

prevailing market rates at the time of requirement/replacement.
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3 In case of fire signal received on control panel or some type of false fire alarm if any, the duty staff must
locate the site of fire/fault and find out the location. If fire is detected the information shall be passed on
security staff on duty OR AE (E)/JE (E) site in-charge and the fire services at once.

4) Details of Manpower to be deployed for following site

> Operator - 3 Nos in round the clock (1 No. in each shift) on all days including Sundays &
Holidays.

5) Qualification of deputed Manpower

Operator should have passed ITI in relevant trade or shall have valid electrical license from
competent authority with minimum 3 year experience in similar work.

(6) The following checking & preventing maintenance of Fire alarm system to be done at site within the
scope of work for which nothing extra shall be paid.

(A) DAILY CHECKS:-

(i) The contractor shall carry out daily examination of the sector panels, main panels of F.A& P.A.
system, control panel to check the status of fault and fire indicators and also to keep all the system in
perfect working order. Any fault observed shall be recovered in the log book and reported to the
department. Remedial action shall be taken at once to set right the system.

(B) WEEKLY CHECKS:-

(i)  Check the battery i/c level if electrolyte, connection, leads, voltage etc.
(i)  Check the soundness of the panels.
(iif) ~ Once a week, some heat detectors and manual call boxes shall be triggered.
(iv)  Different detectors should be checked in the sequence. This shall be recorded in the log book.
(v)  Public address system i/c talk back system is to be tested once a week & fault noticed shall be made
good and be recorded in the log book.

© MONTHLY CHECKS:-

(i)  Cleaning of all fire control panels and check the servicing conditions.
(i)  Check all the sounders / hooters and talk back unit.
(iif)  Check the operational readiness of control panel in case of electrical main failure.

(D) QUARTERLY CHECKS:-

(i)  Cleaning of control panel, all the detectors by vacuum cleaners of all sluice valve/N.R valve etc.
(i)  Carry out checks without main supply, on battery voltage with all the panels and sounders operating
at a time.
(iif)  Zonal check by stimulating fault and removing the last detectors and correction if reqd.
(iv)  The contractors have to provide a demonstration to the client department regarding the working and
operation of the entire system.
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(7) The following checking & preventing maintenance of Fire Fighting system to be done at site within the scope
of work for which nothing extra shall be paid.

1. Twice of week: -

a.
b.

C.

d.
e.

Check the complete system such as pumps, valves, fire fighting fitting at every outlet.

Check the pipe line, joints/flanges, pumps sleeves for leakage and cleaning the panels etc. from
the exterior with a damp cloth.

Check the operability of motor, pumps at least by running for 5 minutes and recording of
parameters such as voltage, current, pressure etc.

Check the availability of water in the pump in case of fire fighting system.

Check and maintenance of appropriate pressure in the pipe line incase of fire fighting.

2. Fortnightly Checks: -

=

Checking / air blanking of installations.

Checking of nuts and bolts and tight if necessary.

Checking of lugs, thimbles, terminal blocks of electric motors, switches, starters and control
accessories for their appropriate condition and indications, take remedial steps if required.
Checking of pump’s coupling for appropriate alignment and rectify if necessary.

Checking of gland packing and add more packing, if required.

3. Monthly Checks: -

a.

b.

Run the pumps set at least 10 minutes and check the operation for vibration, excessive heating,
noise and alignment.
Check the functioning of all the valves and accessories by actual opening and closing them.

4. Halfyearly Check: -

coow

Apply grease and avoid over greasing.

Checking of gland packing.

Checking of for play in bearing, replace if necessary.
Checking of accuracy of relay operation.

A. Yearly Checks: -

Calibrate all ammeters voltmeters pressure gauges and other indicating instruments
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ANNEXURE-VI

ADDITIONAL TERMS & CONDITIONS

Sub Head-VII (CCTV)
1. Details of equipment’s

CCTV
1 Dome Camera 4 MP IP Based 64 Nos
2 Bullet Camera 4 MP IP Based 16 Nos
3 Network Video Recorder 32 Channel 2 Nos
4 Hard Disk 6 TB 8 Nos
5 49" Flat HD LED Screen 4 Nos
6 Workstation Processor 2 Nos

2. Terms and Conditions and Scope of Work

i) No T&P shall be issued to the Agency/Firm by the department.

i) The Agency has to maintain the complaint register to record the complaints & to get the attended on
daily basis.

iii) The Agency has to give a mobile phone to their staff & the number of which is to be given to the
Engineer-In-Charge.

iv) The Agency has to keep a liaison with authorities, the Engineer-In-Charge & his authorized
representative.

v) The proper record of images obtained by various CCTV Cameras shall be kept as per requirement of
site.

vi)The firm should ensure that no data recorded in the system should be lost.

vii)Comprehensive Maintenance of the system as a whole comprising of the equipment as per list
attached i/c repairs, servicing, replacements of defective parts &equipment’s, whether major or minor,
software camera, DVR, LIU, switches, monitor, POE, Rack, Junction box, Media converter, UPS
(except battery).
viii) The spare & equipment’s to be used for repairs/replacement shall preferably be of the same make
& specification as provided originally in the system as far as possible. Other make shall be permitted
only if the existing make is not being manufactured or is not readily available with the major approval of
Engineer-in-Charge.

iX) The firm has to keep sufficient stock of vital spares in readiness for replacement/repairs.

x) The firm has to maintain all the equipment in working condition in case of any repair same shall be
attended within 24 hours. Rs. 1000/- will be deducted for each day of delay for rectifying the fault &
Rs. 1000/- each day for not providing sufficient technical support.

xi) The contractor shall take over the installation for its maintenance and upkeep before start of work
will hand over the installation in normal working condition to the department after completion of work.
If any defect/ damage (except normal wear & tear) is noticed, the same shall have to be rectified/
replaced by the contractor at his own cost failing which the same shall be got rectified at their cost.
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ANNEXURE-VII

ADDITIONAL TERMS & CONDITIONS
For Sub Head - VIII ( Operation of Lift)

1. The work shall be carried out as per CPWD Electrical specifications Internal (Part-1), External (Part-1l) &
lift (Part-111) amended up to date and entire satisfaction of Engineer-in-charge.

2.  The details of installation to be operated under the contract are as mentioned below.
Details of Equipments/Inventories

LIFT
1 13 Passenger lift Johnson Make 2 Nos
6 Passenger lift (Double Side 2 NOS

Opening)Johnson Make

3. Details of Manpower to be deployed at site

> Operator - 2 Nos in General shift (from 9 A.M. to 5 P.M. ) on all working days excluding
Sundays & Holidays.

4. Qualification of deputed Manpower

operator should have passed IT1 in relevant trade or shall have valid electrical license from
competent authority with minimum 3 year experience in similar work.

5. Duties of Lift Operator :-
a). He should be able to read technical instructions and record/ maintain log books.
b).He should be trained for proper operation of lift and about safety and technical aspects of lift and
to rescue stranded person as per proper method of rescue.
c).Proper method of rescuing a stranded passenger :-
i) The passenger is able to communicate with the help of emergency bell/ intercom.
ii) The car light, fan, bell, intercom system should get benefit or emergency electric supply.
iii)The operator is to assure the passenger that he will be rescued shortly and request him to stay
claim and not to force open the doors.
iv) Go to lift M/C room, switch off power supply, bring lift to nearest landing by manual
operation, open lift/ landing door, Now passenger can leave the lift.
v) Examine the lift, if it is unsafe, then shut down lift service. Don’t allow the lift to be used.
vi) Immediately inform JE/AE/Lift service to take necessary action to remove the deficiency of
lift.
vii)Keep “ lift out of order/ Don’t enter lift” handy sign boards to keep in front of such lift.
d).During normal operation of lift, the operation is to ensure :-
i) Orderly exit / Entry of lift users.



48

i) No overloading.

iii) Prevent improper goods transportation, which might damage the lift.
iv) Misuse of lift.

v) Passengers should not smoke inside.

e).Summary :-
The basis duties of lift operator are to ensure.
i) Daily safety checks of lift.
ii) Cleanliness of lifts and machine room.
iii)Prevent overloading/ Misuse/ abuse of lift.
iv) Shutdown lift in case it becomes unsafe and takes immediate action to inform JE/AE/Lift
Machine/ Lift service center and guard the lift till help arrives.

f). Daily safety check & check list for lifts

Daily safety check

i) First clean lift car inside and M/c room.

i) Run the lift to start from ground floor to last landing and back to ground floor, stopping at each
floor.

iii) Check leveling at each landing.

iv) Check door opening/ closing at each landing.

v). Check working of all buttons, controls, indication of the lift car.

vi). Check working of alarm switch.

vii).Check working of emergency light and fan.

viii).Check working of intercom system.

ix). Notice any abnormality in running, jerk, improper lending etc.

Monthly Check list (Open register for daily safety check of each lift to be counter signed by
JE/AE once in a month)

i). Lift car, M/c room cleaned — Ok.
i). All car buttons functional — Ok.
iii).  Emergency alarm working — Ok.
iv).  Emergency light, fan working — Ok

V). Intercom working — Ok
vi).  Run the lift room ground floor to highest floor and back to stop at all
landing — Ok

vii).  Leveling at each floor — Ok
viii). Door opening / closing — Ok
iX).  No Jerk/ Abnormalities in running — Ok
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ANNEXURE-VIII

ADDITIONAL TERMS & CONDITIONS
For Sub Head - I X (EPABX system)

1.  The work shall be carried out as per CPWD Electrical specifications Internal (Part-1), External (Part-11)
amended up to date and entire satisfaction of Engineer-in-charge.

N

No T&P shall be issued to the Agency/Firm by the department.

3. The Agency has to maintain the complaint register to record the complaints & to get the attended

on daily basis.

4.  The Agency has to give a mobile phone to their staff & the number of which is to be given to the

Engineer-In-Charge.

5) The Agency has to keep a liaison with authorities, the Engineer-In-Charge & his authorized

representative.

6) The proper record of images obtained by various EPABX system shall be kept as per requirement of

site.

6 The spare & equipment’s to be used for repairs/replacement shall preferably be of the same make &
specification as provided originally in the system as far as possible. Other make shall be permitted
only if the existing make is not being manufactured or is not readily available with the major approval
of Engineer-in-Charge.

7 The firm has to keep sufficient stock of vital spares in readiness for replacement/repairs.

8 The firm has to maintain all the equipment in working condition in case of any repair same shall be
attended within 24 hours. Rs. 1,000/- will be deducted for each day of delay for rectifying the fault &
Rs. 500/- each day for not providing sufficient technical support.

9 The contractor shall take over the installation for its maintenance and upkeep before start of work will

hand over the installation in normal working condition to the department after completion of work. If

any defect/ damage (except normal wear & tear) is noticed, the same shall have to be rectified/
replaced by the contractor at his own cost failing which the same shall be got rectified at their cost.
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SCHEDULE OF QUANTITY

Name of work :- A/IR&M/O in Agriculture Scientist Recruitment Board Building (Chayan Bhawan) at IARI, Pusa, New Delhi (SH:- Operation and
Maintenance of Electrical and Specialised Electrical and Mechanical Services.)

,\‘T’(') Description of items Qty. Unit Rate Amount Ren;ark
A El & FANS
Sub Head- I (El & Fans)
Providing services of running maintenance of the all internal & external
Electrical installations/equipments of ASRB Building situated in IARI
1 Complex, Pusa, New Delhi, by deploying following manpower on monthly
basis, in general shift all working days excluding Sundays & Gazetted
Holidays as per terms and conditions attached at Annexure-l & Il etc. as
required.
(a) Wireman - 1 Nos.
Job-
(b) Khallasi - 1 Nos Mont AR
12 h 65390 784680 Attached
Total of Sub Head- | (EI & Fans) | 784680.00
Sub Head- 11 (Pump Sets)
Providing services of running operation of the various capacities of mono-
block pump & submersible pumps, STP Plant & RO Pump, water supply etc.
installed at ASRB Building Pusa, New Delhi by deploying following
2 manpower on monthly basis, in General Shift on all working days excluding
Sundays & Gazetted Holidays as per terms and conditions attached at
Annexure-1 & 111 etc. as required.
Job-
(a) Pump Operator - 1 No. 12 Mont 35920 431040 AR
h Attached
Total of Sub Head- 11 (Pump Sets) 431040
(SH: 111 - El & Fans)
3 Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5
sqg.mm FRLS/HFFR PVC insulated copper conductor single core cable in
surface/ recessed steel conduit, with modular switch, modular plate, suitable
GI box and earthing the point with 1.5 sg.mm FRLS/HFFR PVC insulated
copper conductor single core cable etc. as required.
a
@ Group C 30 points 2101.00 63030.00 1.3.3
4 Rewiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5
sq.mm FRLS/HFFR PVC insulated copper conductor single core cable and
1.5 sq.mm FRLS/HFFR PVC insulated copper conductor single core cable as
earth wire in existing surface/ recessed steel/PVC conduit including
dismantling as required.
(@) Group C 20 points 1064.00 21280.00 1.15.3
5 Wiring for circuit/ submain wiring along with earth wire with the following
sizes of FRLS/HFFR PVC insulated copper conductor, single core cable in
surface/ recessed steel conduit as required.
a
@ 2 X 1.5sq. mm + 1 X 1.5 sq. mm earth wire 150 Meter 370.00 55500.00 1.7.1
b
®) 2 X 4s9. mm+ 1 X 4sq. mm earth wire 150 Meter 476.00 71400.00 1.7.3
C
© 2 X 6sg. mm + 1 X 6 sq. mm earth wire 100 Meter 652.00 65200.00 1.7.4
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d
@ 4 X 4sq. mm + 2 X 4 sq. mm earth wire 100 Meter 744.00 74400.00 1.7.8
6 Supplying and drawing following sizes of FRLS/HFFR PVC insulated copper
conductor, single core cable in the existing surface/ recessed steel/ PVC
conduit as required.
a
@ 3 x4sq. mm 50 Meter 222.00 11100.00 1.17.21
b
®) 6 X 4 sq. mm 50 Meter 424.00 21200.00 1.17.24
C
© 3 x65q. mm 50 Meter 326.00 16300.00 1.17.30
7 Supplying and fixing following modular switch/ socket on the existing
modular plate & switch box including connections but excluding modular
plate etc. as required.
(©)] .
5/6 A switch 50 Each 121.00 6050.00 1241
b
®) 3 pin 5/6 A socket outlet 50 Each 136.00 6800.00 1.24.4
C
© 15/16 A switch 50 Each 176.00 8800.00 1.24.3
8
6 pin 15/16 A socket outlet 50 Each 219.00 10950.00 1.24.5
Supplying and fixing following size/ modules, GI box alongwith modular
9 base & cover plate for modular switches in recess etc. as required.
(@) 1 or 2 Module (75mmX75mm)
10 Each 354.00 3540.00 1.27.1
b
®) 6 Module (200mmX75mm) 10 Each 462.00 4620.00 1.27.4
C
© 8 Module (125mmX125mm) 10 Each 517.00 5170.00 1.275
(d)
12 Module (200mmX150mm) 10 Each 614.00 6140.00 1.27.6
Supplying and fixing suitable size GI box with modular plate and cover in
10 front on surface or in recess, including providing and fixing 6 pin 5/6 & 15/16
A modular socket outlet and 15/16 A modular switch, connections etc. as
required. 40 Each 659.00 26360.00 1.32
Supplying & fixing suitable size GI box wih modular plate and cover in front
on surface or in recess including providing and fixing 25 A modular socket
11 | outlet and 25 A modular SP MCB, "C" curve including connections, painting
etc. as required. 15 Each 807 12105 1.57
Supplying, drawing, Installation, Testing and commissioning of CAT6 UTP
LSZH 23AWG Twisted 275 Pair Cable in existing conduit/ on surface,
Category 6 Unshielded Twisted Pair, 4 pair should be complied as per
12 UL/ETL verification program for compliance with ANSI/TIA-568.2-D
standard. Outer diameter should be in the range of 6.1mm nominal with
Operating Temperature Range : -5° to +60°C, Bending Radius : < 4 X Cable
Diameter at -5°C + 1°C and Pulling Force : 11.5Kg etc. complete as required.
@) 1 run of cable
200 Meter 60.00 12000.00 39.17.1
(b) 2 run of cable
100 Meter 96.00 9600.00 39.17.2
Supplying and drawing following pair 0.5 mm dia FRLS/HFFR PVC
13 insulated annealed copper conductor, unarmored telephone cable in the
existing surface/ recessed steel/ PVC conduit as required.
(a) 1 Pair
100 Meter 33.00 3300.00 1.18.1
14 Providing and fixing following rating and breaking capacity and pole MCCB
with thermomagnetic release and terminal spreaders in existing cubicle panel
board including drilling holes in cubicle panel, making connections,
1cs=100% lIcu and Operational VVoltage 690V etc. as required.
(a) 100 A, 16 KA, TPMCCB 5 Each 4003.00 20015.00 221
(b) 150 A, 16 KA, TPMCCB 5 Each 6326.00 31630.00 2.2.3
(c) 250 A, 25 KA, TPMCCB 5 Each 13647.00 68235.00 2.2.6
15 Laying and fixing of one number PVC insulated and PVC sheathed / XLPE

power cable of 1.1 KV grade of following size on wall surface as required.
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@) Above 95 sqg. mm and upto 185 sg. mm (clamped with 25/40x3mm MS flat
clamp)
100 Mtr 180.00 18000.00 10.7.3
16 Laying of one number PVC insulated and PVVC sheathed / XLPE power cable
of 1.1 KV grade of following size in the existing RCC/ HUME/ METAL pipe
as required.
@ Above 95 sg. mm and upto 185 sg. mm
100 Mtr 97.00 9700.00 10.5.3
17
Providing and fixing 6 SWG dia G.l. wire on surface or in recess for loop
earthing along with existing surface/ recessed conduit/ submain wiring/ cable
as required.
400 Meter 50.00 20000.00 5.18
Total of SH: I - El & Fans 682425.00
Sub Head- IV ( Supply of materials)
18 Supplying of Following materials at JE(E ) store for day to day maintenance
. . . AR
18.1 | 1.5sg. mm, ISI Marked, FRLS PVC insulated single wire 600 Metre | 23 13800 Attached
. . . AR
18.2 | 4.00 sg. mm, ISI Marked, FRLS PVC insulated single wire 300 Metre | 54 16200 Attached
. . . AR
18.3 | 6.00 sg. mm, ISI Marked, FRLS PVC insulated single wire 300 Metre | 82 24600 Attached
. AR
18.4 | S.P.5/6 amps, one way switch, Modular type ISI marked 800 Each 44 35200 Attached
18.5 | S.P. 15/16 am| ne way switch, Modular type ISI marked 500 Each 96 48000 AR
’ o amps, one way ' w Attached
. AR
18.6 | 3 pin 5/6 amps socket outlet, Modular type ISI marked 500 Each 82 41000 Attached
18.7 | 6 pin 15/16 & 5/6 amps socket outlet, Modular type ISI marked 500 Each 136 68000 ﬁgached
AR
18.8 | Stepped type Modular Fan regulator (2 module) 50 Each 285 14250 Attached
- . AR
18.9 | Ceiling rose, 3 pin, 5 A ISI marked 50 Each 26 1300 Attached
181 5-32 Amp SPMCB 'C' curve 10 KA 100 Each 175 17500 AR
0 p curve Attached
181 5-32 Amp DPMCB 'C' curve 10 KA 20 Each 559 11180 AR
1 P curve Attached
181 1 5.3 Amp TPMCB 'C' curve 10 KA 20 Each | 908 18160 AR
2 Attached
18.1 AR
3 FP Isolator 63 Amp 10 Each 859 8590 Attached
18.1 AR
4 FP Isolator 100 Amp 10 Each 1048 10480 Attached
181 18 Watt LED Down lighter (SMD Type) (System lumen efficacy > 105 < AR
' 120 Im/Watt ) of Powder coated die cast /Extruded aluminium Body | 200 Each 618 123600
5 : - . . S Attached
including trim with Aluminium Reflector
18.1 | 36Watt Recessed type LED Panel light 2x2 ft. (System lumen efficacy >105 AR
6 <120 Im/Watt) of CRCA Sheet body materials (Thickness > 0.50 mm) 100 Bach 1682 168200 Attached
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18-22 Watt LED Batten light (System lumen efficacy >105<120 lm/Watt) of

18.1 - AR
7 Powder Coated CRCA Sheet Body (Thickness > 0.50 mm) | 20 Each 345 6900 Attached
181 72 Watt LED Street light fixture, powder coated pressure die cast aluminium AR
: body (System lumen efficacy >105 <120 Im/Watt) of powder coated pressure | 10 Each 1553 15530
8 : - - Attached
die cast aluminium body materials.
181 50 Watt LED Flood Light fixture, powder coated pressure die cast aluminium AR
' body (System lumen efficacy >105 <120 Im/Watt) of powder coated pressure | 10 Each 1100 11000
9 : - - Attached
die cast aluminium body materials.
Ceiling fan 1200mm, service value > 6.0 CM/Min/Watt, air delivery 210 AR
18.2 | CM/Min (Minimum) with Brush Less Direct Current (BLDC) Motor, etc. | 30 Each 2271 68130 Attached
complete as req
18.2 . AR
1 2.50 mfd Capacitor. 100 Each 31 3100 Attached
18.2 . AR
2 3.15 mfd Capacitor. 50 Each 35 1750 Attached
18.2 300 mm sweep metal body, heavy duty 900 RPM exhaust FAN suitable AR
: for230/240V AC supply along with all accessories such are blade,frame etc. | 20 Each 3030 60600
3 Attached
(Heavy duty)
18.2 380 mm sweep metal body, heavy duty 900 RPM exhaust FAN suitable AR
‘ for230/240V AC supply along with all accessories such are blade,frame etc. | 10 Each 3481 34810
4 Attached
(Heavy duty)
18.2 450 mm sweep metal body, heavy duty 900 RPM exhaust FAN suitable AR
¥ for230/240V AC supply along with all accessories such are blade,frame etc. | 10 Each 4300 43000
5 Attached
(Heavy duty)
18.2 | 250 mm sweep plastic body ventilator exhaust fan complete with 20 Each 1474 29480 AR
6 louvers/shutter Attached
18.2 . . AR
7 400 mm wall fan along with all accessories 20 Each 2274 45480 Attached
182 LED Post top fitting 35 to 40 watt along with all accessories 10 Each 5977 59770 AR
8 ost top gsoto 9 Attached
18.2 Supply of 5 Watt LED Garden Spike Light along with all accessories 30 Each 1755 52650 AR
9 upply 0 a a P 9 9 Attached
18.3 | Supply of 10 Watt LED Bollard Light, IP-66 along with all accessories 20 Each 5209 104180 ﬁgached
183 3 X 6 sq. mm XLPE insulated and PVC sheathed Aluminium AR
1' armoured conductor power cable of 1.1 KV grade confirming to IS 7098 | 300 Metre | 251 75300 Attached

(Part 1) 1988
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183 3% X 120 sg. mm XLPE insulated and PVC sheathed Aluminium AR
' armoured conductor power cable of 1.1 KV grade confirming to IS 7098 | 100 Metre | 1732 173200
2 Attached
(Part 1) 1988
183 3% X 185 sqg. mm XLPE insulated and PVC sheathed Aluminium AR
: armoured conductor power cable of 1.1 KV grade confirming to IS 7098 | 100 Metre | 2554 255400
3 Attached
(Part 1) 1988
Total of Sub Head- 1V ( (Supply of materials) 1660340 ‘
Total A (SH-1+SH-11+SH-111+SH-1V) 3558385'0
B SPECIALIZED WORK
SH-V (Operation & Maintenance of Sub-Station and Operation of DG
Set)
Providing services of running operation and routine maintenance of Electric
Sub -Station having 2 X 400 KV A Transformer, HT panel, LT panels, and all
other related accessories and 250 KVA D.G. Set with AMF and Distribution
20 panel installed at ASRB Building at IARI, Pusa, New Delhi by deploying
following manpower on monthly basis, in round the clock in 3 shifts on all
days including Sundays & Holidays as per terms and conditions attached at
Annexure-1 & 111 etc. as required.
Job-
(a) Operator - 3 Nos. Mont AR
12 h 126065 1512780 | Attached
TOTAL of SH-V (Operation & Maintenance of Sub-Station and Operation of DG Set) 1512780
SH-VI (Fire Fighting & Fire Alarm System)
Providing services of running operation maintenance of fire fighting, pump
and water supply pump set and fire alarm system at ASRB Building by
21 deploying following manpower on monthly basis, in round the clock in 3
shifts on all days including Sundays & Holidays as per terms and conditions
attached at Annexure-1 & IV etc. as required.
Job-
(a) Operator - 3 Nos. Mont AR
12 h 126065 1512780 | Attached
Annual Comprehensive Maintenance and servicing of Automatic fire alarm
- system i/c checking all the accessories, control panel, batteries etc and Job-
keeping the system in working condition Mont AR
12 h 17452.00 209424 Attached
TOTAL of SH-VI ( Fire Fighting & Fire Alarm System ) 1722204
SH-VI1 (CCTV System)
Annual Comprehensive Maintenance of CCTV Surveillance system installed
at ASRB Building i/c all components like camera, NVR, VMS, Hard Disk, Job-
23 Software, Desktop, LED display, etc complete with all material to up keep the Mont AR
system in perfect running conditions 12 h 47219.00 566628 Attached

TOTAL of SH-VII (CCTV System )

566628
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SH-V 111 (Operation of Lift)
Providing services of running operation of 2 No. 13 Passenger (884 kg) with
machine room less (Duplex), having contract speed of 1.0 m/sec serving G+3
24 floors in the lift shaft with control panel & all other acessories at ASRB
Building at IARI, Pusa, New Delhi by deploying following manpower on
monthly basis on all working days excluding Sundays & Gazzeted Holidays
as per Annexure | & V attached.
Job-
(a) Operator - 1 Nos. 12 Mont 35920 AR
h 431040 Attached
Providing services of running operation of 2 No. 6 Passenger (408 kg) with
machine room less (Smplex), having contract speed of 1.0 m/sec double side
25 opening serving G+1 floors in the lift shaft with control panel & all other
acessories at ASRB Building at IARI, Pusa, New Delhi by deploying
following manpower on monthly basis on all working days excluding
Sundays & Gazzeted Holidays as per Annexure | & V attached.
Job-
(a) Operator - 1 Nos. 12 Mont 35920 AR
h 431040 Attached
TOTAL of SH-VIII (Operation of Lift) 862080
SH-IX(EPABX System)
Annual Comprehensive Maintenance of Server based EPABX system
installed at ASRB Building i/c all components like centralized operator,
26 integrated voicemail, Digital Phones, Analog Speaker etc complete with all Job-
material to up keep the system in perfect running conditions Mont AR
12 h 6067.00 72804 Attached
TOTAL of SH-IX ( EPABX System ) 72804
TOTAL of B (SH-VI+SH-V11+SH-VI11+SH-IX Rs.) 4736396'0
TOTAL of A+g | 82949810
SH X Less credit for following Dismantled materials
19 Less credit for following Dismantled materials
a) Assorted copper conductor pvc wire 5 Kg 250.00 1250.00
b) Assorted switch/socket 150 Each 0.10 15.00
C) Assorted MCB/DP/RCCB 20 Each 1.00 20.00
d) Assorted ceiling fan 40 Each 550.00 22000.00
e) Assorted plastic Wall fan 30 Each 200.00 6000.00
f) Assorted Exhaust fan matelic type 10 Each 350.00 3500.00
9) Assorted LED batten fitting 20 Each 10.00 200.00
h) Assorted LED 2X2 panel Fittings 50 Each 50.00 2500.00
i) Assorted Downlighter 50 Each 20.00 1000.00
J) Assorted Flood light/ Street Light 10 Each 150.00 1500.00
k) Assorted MCCB 5 Each 350.00 1750.00
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Total of SH X ()| 39735.00

8255246.0

TOTAL of B (SH-VI+SH-V1I+SH-VII1+SH-IX-X Rs.) 0

Say Rs | 8255246

Say Rs. 82,55,246/-

Assistant Engineer (E) P Executive Engineer(E),
DED-71, CPWD,
New Delhi.
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- Central Public Works Department

NIT No: 111/2026-27/DED-71/1

Name of work:- A/R&M/O in Agriculture Scientist Recruitment Board buildings at IARI, Pusa, New Delhi. (SH:-
Operation and Maintenance of Electrical and Specialised Electrical and Mechanical Services.)

SCHEDULE OF QUANTITIES

Name of the Contractor / Company Name
Percentage
. op i
SI.No. Name of component Estimated)  above or ./° In Total Cost
cost below the |Figures
estimated cost
1 Work as per SOQ 8294981 Select 0.00
2 |Less Credit of dismentaled material| -39735 Select 0.00
Grand Total 8955246 i

Note :- (For credit of Sub Head X, Item 19 (a) to (k) :- The rates should be quoted at par or above, if bidder quote the
same as below, rates shall be considered at par for financial bid evaluation)

Assistant Engineer (E) P Executive Engineer(E),
DED-71, CPWD,
New Delhi.



