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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING 
FORMING PART OF BID DOCUMENT 

 
                The Executive Engineer (E), Delhi Electrical Division-71, CPWD, Pusa, New Delhi                         
(Ph : 01125846515, email id: ded71.cpwd@gmail.com ) on behalf of the President of India invites 
online percentage rate bids from approved and eligible contractors of CPWD and those of appropriate 
list of Registered contractor in CPWD in appropriate class of Buildings  & Roads category in single bid 
system for the following work:- 
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A/R&M/O in Agriculture 
Scientist Recruitment 
Board Building (Chayan 
Bhawan)  at IARI, Pusa, 
New Delhi   
(SH:- Operation and 
Maintenance of Electrical 
and Specialised Electrical 
and Mechanical Services.) 
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1) The successful bidder (to be called as Main Contractor) shall have to associate specialized 

agency(s) for execution of the following specialized work(s) as per eligibility criteria defined in 
SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES. 

 
(i) Sub-Station & DG Set  

(ii) Fire Fighting & Fire Alarm System 

(iii) Comprehensive maintenance of Fire Alarm System   

(iv) Comprehensive maintenance of CCTV System   

(v) Lift  

(vi) Comprehensive maintenance of EPABX System  
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2) The Intending bidder must read the terms and conditions of CPWD-6 carefully.  He should only 
submit his bid if he considers himself eligible and he is in possession of all the documents 
required. 

3)  Information and instructions for bidder posted on website shall form of bid document. 
4) The bid document consisting of plans, specifications, the schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and 
other necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in or 
www.cpwd.gov.in free of cost. 
 

5) But the bid can only be submitted after deposition of original EMD either in the office of Executive 
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid 
submission and uploading the mandatory scanned documents such as Insurance Surety Bonds, 
Account PayeeDemand draft or Bankers Cheque or Fixed Deposit Receiptsor/ and Bank Guarantee 
(for balance amount as prescribed) from any of the Commercial Bank towards EMD in favour of 
Executive Engineer (E), ED-XI, CPWD, New Delhi as mentioned in NIT, receipt for deposition of 
original EMD to division office of any Executive Engineer (including NIT issuing EE/ AE), CPWD 
and other documents as specified. 

 

6) Those contractors who are not registered or have not updated their profile on the website mentioned 
above, are required to get registered/update their profile beforehand. The necessary training 
materials including the videos with step to step process are available on download section of 
https://etender.cpwd.gov.in. 

7) The intending bidder must have valid class-III digital signature certificate with encryption key 
(Combo type) to perform any operations/transactions on the e-tendering portal/website and the 
bidders should download and install the eMsigner on their system as per instruction available on 
download  section of  https://etender.cpwd.gov.in 

8) On opening date, the contractor can login and see the bid opening process.  After opening of bids 
he will receive the competitor bid sheets. 

9) Contractor can upload documents in the form of JPG format and PDF format. 
10)  Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures 

appears in yellow colour and the moment rate is entered, it turns sky blue.  
 

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the 
same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted by the bidder, 
rate of such item shall be treated as "0" (ZERO).  
 

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section / sub head in percentage 
rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.  
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LIST OF MANDATORY DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID 

SUBMISSION: 

 

1. Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee 
of any commercial Bank against EMD.  

2. Copy of receipt for deposition of original EMD issued from Division office of any Executive 
Engineer, CPWD (In Enclosed Performa).   

3. Copy of  Enlistment Order of the Contractor of the Buildings & Roads category in 
CPWD/Consent letter submitted to the enlisting authority for conversion of existing category 
into composite category.  

4. GST Registration Certificate, if already obtained by the bidder. If the bidder has not obtained GST 
registration as applicable then he shall scan and upload following under taking along with other bid 
documents. “If work is awarded to me, I/We shall obtain GST registration Certificate, as applicable, 
within one month from the date of receipt of award letter or before release of any payment by 
CPWD, Whichever is earlier, failing which I/We shall be responsible for any delay in payments 
which will be due towards me/us on a/c of the work executed and/or for any action taken by CPWD 
or GST department in this regard.  

5. Copy of  Valid Electrical Contractor License or undertaking that they will either obtain valid 
electrical license at the time of execution of electrical work or associate contractor having valid 
electrical license of appropriate class.  

6. An affidavit on Rs. 100 stamp paper duly attested by notary as reqd. to that I/we have not been 
debarred suspended for tendering in CPWD till the last date of submission of bid. (Not earlier 
than six months from the date of opening of Notice Inviting Tender). 

7. Copy of ERP Training Certificate 
8. Copy of Permanent Account No. (PAN). 
9. Email & mobile no. of the firm/ agency on the letter head of firm/ agency (For making 

correspondence)  
 
 
 
Assistant Engineer (E) (P)        Executive Engineer (E) 
         DED-71, CPWD, IARI, 

           Pusa, New Delhi-110012 
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SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES 

 
 
 

1. The main contractor shall have to associate other agency(s)(Joint ventures are not accepted) for 
execution of each of the these specialized work(s), who fulfils the eligibility criteria as defined  
below.  

S. No Component of 
E&M works Estimated cost Eligibility criteria 

a) DG Set & Sub-station Rs. 15,12,780/- 

The main contractor should engage an experienced firm who 
satisfies the eligibility criteria of having successfully completed 
work of similar nature of “Operation of DG Set & Sub-Station 
System put to tender with capacity of individual DG set not 
less than 200 KVA & Transformer not less than 400 KVA” 
 

(1) Three similar workeach of value not less than 40% of the 
estimated cost of this subhead of work 

or 

(2) Two similar workeach of value not less than 60 % of the 
estimated cost of this subhead of work 

or 

(3) One similar work each of value not less than 80% of the 
estimated cost ofthis subhead work. 

b) 
Fire Fighting & Fire 

Alarm System   
 

Rs. 15,12,780/- 

The main contractor should engage an experienced firm who 
satisfies the eligibility criteria of having successfully completed 
work of similar nature of “Operation of Fire Fighting & Fire 
Alarm System “ 
 
 

(1) Three similar workeach of value not less than 40% of the 
estimated cost of this subhead of work 

or 

(2) Two similar workeach of value not less than 60 % of the 
estimated cost of this subhead of work 

or 

(3) One similar work each of value not less than 80% of the 
estimated cost ofthis subhead work. 
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c) Lift   
 Rs. 8,62,080/- 

The main contractor should engage an experienced firm who 
satisfies the eligibility criteria of having successfully completed 
work of similar nature of “Operation of Lift”  
 

(1) Three similar workeach of value not less than 40% of the 
estimated cost of this subhead of work 

or 

(2) Two similar workeach of value not less than 60 % of the 
estimated cost of this subhead of work 

or 

(3)  One similar work each of value not less than 80% of the 
estimated cost ofthis subhead work. 

 

                                                                       
 

Note:-  (1) If any agency carries out separate works for operation & maintenance of Sub-Station  
work and operation & maintenanec of DG Set  work and submits such work experience 
certificates for consideration then combination of these two work experiences will be 
considered as one similar work and higher amount among Sub-Station and DG Set works 
shall be considered as amount of the similar work.     

 
 (2) The value of executed works shall be brought to current costing level by enhancing the 
                  actual value of work at simple rate of 7 % per annum; calculated from the date of completion 
                  to previous day of last date of submission of tenders. 
 

             (3) Should have satisfactorily completed the works as mentioned below during the last Seven    
                   years ending last day of the month previous to the one in which tenders are invited. 
 
2. Also the main contractor shall have to associate any the manufacturer / Authorized Service agencies 

only for execution of each of the specialized work(s) as mentioned below:-  
\ 
 

 

a) Comprehensive maintenance of CCTV System   

The main contractor shall have to associate the manufacturer / Authorized Service     
agencies of  installed CCTV System Bosch make . 

b) Comprehensive maintenance of Fire Alarm System  

The main contractor shall have to associate the manufacturer / Authorized Service     
agencies of  installed Fire Alarm System GST make. 

c) Comprehensive maintenance of EPABX System  

The main contractor shall have to associate the manufacturer / Authorized Service     
agencies of  installed EPABX System Unify make. 
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3. However,  the composite category contractor shall also be eligible to carry out himself /herself any 

or all of the above specialized works mentioned at Sl. No. 1 a) to 1 c) only without associating any 
specialized agency provided :- 

 
 

i. The main agency fulfills the prescribed eligibility criteria respectievely for the above specialized 
work(s). 

4. The main contractor shall have to submit documents of proposed associated specialized agencies (for 
Sl.No. 1 a) to 1 c) such as (i)  self attested copies of Certificates of Work Experience/Completion 
certified by an officer not below the rank of Executive Engineer/Project Manager or equivalent, 
clearly indicating… a) Name of work, b) Scope of Work, c) Agreement No., d) Estimated Cost, e) 
Tendered Cost, f) Final Value of Work Done, g) Date of Start, h) Stipulated date of Completion, i) 
Actual date of completion, j) Nature of the Work etc. (In case some of above said details are not 
mentioned in the Completion certificate, the firm shall attach sample proof in support of above 
details), (ii). self attested copy of valid Electrical contractor license (if applicable), (iii) GST 
registration for approval of the department as per eligibility requirement mentioned in above along 
with the performance guarantee after the acceptance of tender. 

5. The main contractor shall have to submit documents of proposed manufacturer / Authorized Service 
agencies (for Sl.No. 2 a) to 2 c) such as (i) self attested copies of manufacturer / Certificates of 
authorized service agencies  (ii) GST registration    (iii) copy of applicable licenses/registrations or 
proof of applying for obtaining labour licenses, registration with EPFO, ESIC for approval of the 
department as per eligibility requirement mentioned in above along with the performance guarantee 
after the acceptance of tender. 

 

6. Original consent letter of such selected associated specialized agencies for association shall also be 
enclosed in the prescribed format as per FORM-X. alongwith documents mentioned at sl.no-4 & 5. 

5. If the main contractor fails to submit all the documents of the proposed associated specialized 
agencies as mentioned at Sr No. 4,5 & 6 above, along with the performance guarantee after the 
acceptance of tender otherwise department may reject tender of the contractor & may forfeit the 
deposited EMD absolutely & debar the contractor from re-tendering for this work” 
 
 

7. After approval of associated specialized agencies by Engineer-in-charge, the main contractor will 
submit MOU signed with the associated specialized agency as per FORM-Y in shape of affidavit on 
stamp paper duly attested by notary in original within 7 (Seven) Days after issue of approval letter 
(for associate specialized agency). The MOU shall be signed by both the parties‟ i.e. main contractor 
as 1st party and associated specialized Agency as 2nd party, independently for all specialized 
work(s). 
 

8. All technical discussions during currency of the contract, shall be attended by the associated 
specialized agencies and the main contractor. Commercial/Technical submissions for the specialized 
work(s) shall be signed and submitted by the associate specialized agencies along with the main 
contractor. 
 

9. The associated specialized agencies and the main contractor shall attend the site during inspection of 
the work by the Engineer-in-Charge or higher authority. 
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10. The main contractor shall be entirely responsible and answerable for all the works done by his 
associated specialized agency regarding their quality, adherence to the laid down specification, 
terms and conditions, warranty/guarantee etc as per the agreement and he shall be liable to bear any 
compensation that may be levied by the department under any of the clauses of the agreement. 

11. In the event of the concerned Associated specialized Agency not performing satisfactorily or failure 
to complete the specialized works(s), the main contractor on written directions of the Engineer-in-
charge, shall remove the Associated specialized Agency deployed on the work and shall submit 
name of new associated Specialized Agency as per eligibility criteria mentioned in the NIT to 
execute the left over specialized work(s) without any loss of time after completion of all formalities 
mentioned as above in Sl. No. 1, 2,4,5 & 6. 
Also if main contractor wants to change the associated specialized agency during the currency of the 
contract he shall submit name of new associated Specialized Agency per eligibility criteria 
mentioned in the NIT to execute the left over specialized work(s) after completion of all formalities 
mentioned as above in Sl. No. 1, 2,4,5 & 6. 

12. The main contractor shall be responsible and liable for proper and complete execution of the all 
works including specialized work(s) and ensure  coordination  and completion of all associated 
specialized agencies. 

13. Running payment for the work shall be made to the main contractor. In case main contractor fails 
to make the payment to the associated specialized agency(s) by him within 15 days of receipt of 
each running account payment then on the written complaint of any associated specialized 
agency(s) for such work, Engineer-in-Charge shall serve the show cause to main contractor and 
after considering the reply of the same he may make the payment directly to the concerned 
associated specialized agency(s) for the work as per the terms & conditions of the 
agreement/M.O.U. drawn between main contractor and associated specialized agency fixed by 
him, if reply of main contractor either not received or found unsatisfactory. Such payment made to 
the associated specialized agency(s) shall be recovered by Engineer-in-Charge from the next 
RA/final bill due to main contractor as the case may be. 
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Form -X 
 

CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF SPECIALIZED WORK(S) 
OR  MANUFACTURER / AUTHORIZED SERVICE AGENCIES 

 
Name of work : A/R&M/O in Agriculture Scientist Recruitment Board Building (Chayan Bhawan)  at IARI, 
Pusa, New Delhi  (SH:- Operation and Maintenance of Electrical and Specialised Electrical and Mechanical 
Services.). 
 
1. I / We hereby give my consent to associate with M/s …………………………………, for executing the 

of Specialized Work of …….……….................. (Mention specialized work(s) for which the agency to be 
associated) …………….  

 
2. I / We will execute the work as per specifications and conditions of the agreement and as per 

directions of the Engineer–in-Charge for the corresponding specialized work(s) till the completion of 
the work.  

 
3. I / We will be responsible for necessary action to handover the installations and for rectification of 

defects and repair during the maintenance / warranty period. 
 
4. Also I / We will employ full time technically qualified Engineer / supervisor for the specialized 

work(s)component of the work as required for the work. I / We will attend inspection of officers of 
the department as and when required.  

 

 
Date:  
 
Signature with date of Main Agency/Contractor         Signature with date of Associate  

 Specialized Agency or  manufacturer / Authorized     
                                                                                     Service agencies 
 
 
Address                                                                    Address  
 
1. Witness with address  
 
(From main contractor side)  
 
 
2. Witness with address 
 
(From associated agency side) 
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Form-Y 
 

MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN 
 
 
1] M/S [Name of the firm/agency with full address] 
 

Enlistment Status 
 

Valid Upto: 
 

[Henceforth called the main contractor] 
 

And 
 
2]M/S [Name of the firm/agency with full address] 
 

Enlistment Status 
 

Valid Upto: 
 

[Henceforth, called Associated specializedAgency] 
 
For the execution of Specialized Component of Work(s):………………………………………………… 
……………………………………………………………………………………………………………………………………………………………..of main work 
“ A/R&M/O in Agriculture Scientist Recruitment Board Building (Chayan Bhawan)  at IARI, Pusa, New Delhi  
(SH:- Operation and Maintenance of Electrical and Specialised Electrical and Mechanical Services.) 
        
as per schedule, specifications, terms and conditions of the agreement. 
 
We state that M.O.U between us will be treated as an agreement and has legality as per Indian Contract 
Act [amended upto date] and the department [CPWD] can enforce all the terms and conditions of the 
agreement for execution of the above work. Both of us shall be responsible for the execution of work as 
per the agreement to the extent this MOU allows. Both the parties shall be paid consequent to the 
execution as per agreement to the extent this MOU permits. In case of any dispute, either of us will go 
for mediation by the EE (E), DED-71, CPWD Pusa, New Delhi. Any of us may appeal against the 
mediation to the SE,DC-VII, CPWD, IARI Pusa, New Delhi. His decision shall be final and binding on 
both of us. 
 
We have agreed as under: 
 

1] The associated specialized agency or  manufacturer / Authorized Service agencies will 
execute all specialized work(s) in the wholesome manner as per terms and conditions of the 
agreement and as per the direction of the Engineer-in-charge. 
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2] That the Associated specialized agency or  manufacturer / Authorized Service agencies has 
gone through the contract and has understood the scope of work required for the purpose of 
executing the specialized work(s). 

 
3] All the machinery and equipments, tools and plants, special T&P required for execution of the 
specialized work(s), as per agreement, shall be the responsibility of the associated specialized 
agency or  manufacturer / Authorized Service agencies. 

 
4] The site staff required for the specialized work(s) shall be arranged by the associated 
specialized agency or  manufacturer / Authorized Service agencies as per terms and conditions of 
the agreement. 
5] Site order book maintained for the said work shall be signed by the authorized representative 
of main contractor as well as Associated specialized Agency or  manufacturer / Authorized 
Service agencies. 

 
6] All the correspondence regarding execution of the specialized work(s) shall be done by the 
Department with the Associated specialized agency or  manufacturer / Authorized Service 
agencies with a copy to the main contractor. In case of non-compliance of the provisions of 
agreement, the main contractor, as well as the associated agency  or &  manufacturer / 
Authorized Service agencies shall be responsible. The action under clauses 2 and 3 shall be 
initiated and taken against the main contractor. 

 
 
 
 
 
SIGNATURE OF MAIN CONTRACTOR            SIGNATURE OF ASSOCIATED SPECIALIZED AGENCY    
                                                                          OR  MANUFACTURER / AUTHORIZED SERVICE AGENCIES. 
 
Date:                                                                Date 
 
Place                                                                Place 
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                    RECEIPT OF DEPOSITION OF EMD 
 

(Receipt No…………………………………….. Date……………..) 
 

1. Name of work    :  A/R&M/O in Agriculture Scientist Recruitment                  
                                                                Board Building (Chayan Bhawan)  at IARI, Pusa,  
                                                                New Delhi  (SH:- Operation and Maintenance of  
                                                                Electrical and Specialised Electrical and Mechanical  
                                                                Services.) 
 

      2. NIT No     :   111/2026-27/DED-71/1   
 
3. Estimated Cost    :  Rs. 82,55,246/-  
 
4.  Amount of Earnest Money Deposit  : Rs. 1,65,105/- 
 
5. Name of Payee      :  Executive Engineer (E), Electrical Division-XI, CPWD 
 
6. Last date and time of submission of bids : 13-10-2026 upto 15:30 Hrs. 
 
 
 

(To be filled by the receiving officer) 
 

1. Name of the Contractor   : 

2. Form of EMD    : 

3. Amount of EMD    : 

4. Date of Submission of EMD  : 

 

5. Name & Address of the EMD receiving office : 

 
 
                                                               Signature, Name & Designation of EMD Receiving officer 

       (EE/AE(P)/AE/AAO) along with office Stamp 
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Govt. of India 
O/o. Executive Engineer (E) 

DED-71, CPWD, IARI, 
Pusa Campus, 

New Delhi-110012 
Telephone 21520120 

Email- deleee-ded71@cpwd.gov.in 
 
No : 54 (NIT) /AB /DED-71/2026-27/               Date :- 
 

CPWD-6 NOTICE  
 
 
 
       

             The Executive Engineer (E), DED-71, CPWD, IARI Pusa, New Delhi on behalf of the president 
of India invites online percentage rate  bid from approved and eohligible contractors of CPWD and those 
of appropriate list of Registered contractors in CPWD in appropriate class of Buildings & Roads 
category in single bid system. Last date and time of submission of price bid 13.10.2026 at 15:30 Hrs. 
and date of opening of price bid 13.10.2026 at 15:40 Hrs. 
 

S.N
o NIT No/ Name of work Estimate Cost 

Earnest 
Money 
Deposit 

Period of 
Completio

n 
 
 
1. 

 111/2026-27/DED-71/1  

Rs. 82,55,246/-  Rs. 
1,65,105/-  

 
12 

Months  
 

  
A/R&M/O in Agriculture Scientist 
Recruitment Board Building 
(Chayan Bhawan)  at IARI, Pusa, 
New Delhi  (SH:- Operation and 
Maintenance of Electrical and 
Specialised Electrical and 
Mechanical Services.) 

The details of bid are available on “https://etender.cpwd.gov.in.” 
 
 
 
 

Assistant Engineer (E) (P)             dk;Zikyd vfHk;ark ¼oS0½ 
                     fnYyh oS|qr eaMy&71]ds-yks-fu-fo 
                         iwlk ubZ fnYyh&12 
izfrfyfi izsf’kr%   

1- v/kh{k.k vfHk;Urk] fnYyh ifjeaMy&7]vkbZ0ih0Hkou] ubZ fnYyh dks lwpukFkZA  
2- dk;Zikyd vfHk;ark] fuekZ.k eaMy&4] ds-yks-fu-fo] iwlk u0 fn0&12A  
3- The Executive Engineer, PVMD, CPWD, Pushpa Bhawan New Delhi for information. 
4- lgk;d vfHk;ark ¼oS0½&I/II/III & IV] fnYyh oS|qr eaMy& 71] ds-yks-fu-fo] ubZ fnYyh  
5- ;kstuk ’kk[-kk] fnYyh oS|qr eaMy&71] ds-yks-fu-fsssso] iwlk] u0 fn0&12A 
6- uksfVl cksMZ   
7- jksdfM;k] fnYyh oS|qr eaMy&71]ds-yks-fu-fo] iwlk] u0 fn0&12A 

              dk;Zikyd vfHk;ark ¼oS0½ 
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ANNEXURE- 21 
(Refer SOP No 4/8 & 4/9) 

CPWD-6 FOR E- TENDERING 
 

 
1. Item rate/Percentage rate bids are invited on behalf of President of India from approved and eligible 

contractors of CPWD and those of appropriate list of Registered contractor in CPWD in 
appropriate class of Buildings & Roads category in single bid system and those of appropriate 
list of M.E,S, BSNL, Railways and ……………… State P.W.D. (B&R) or State Govt.’s Department 
………………………………………………………. (Strike out as the case may be) dealing with building and 
roads, if there is no state PWD (B&R) for the work of A/R&M/O in Agriculture Scientist Recruitment Board 
Building (Chayan Bhawan)  at IARI, Pusa, New Delhi  (SH:- Operation and Maintenance of Electrical and 
Specialised Electrical and Mechanical Services.) 

 
       The enlistment of the contractors should be valid on the last date of submission of bids. 

 
In case only the last date of submission of bid is extended, the enlistment of contractor should be valid on 
the original date of submission of bids. 

 
1-1 The work is estimated to cost Rs. 82,55,246/- This estimate, however, is given merely as a rough 

guide. 
 

1-1-1 The authority competent to approve NIT for the combined cost and belonging to the major 
discipline will consolidate NITs for calling the bids. He will also nominate Division which will deal 
with all matters relating to the invitation of bids. He will also nominate Division which will 
deal with all matters relating to the invitation of bids. For composite bid, besides 
indicating the combined estimated cost put to bid, should clearly indicate the estimated 
cost of each component separately. The eligibility of bidders will correspond to the 
combined estimated cost of different components put to bid. 
 

 
         1-2 Intending bidder is eligible to submit the bid provided he has definite proof from the appropriate 

authority, which shall be to the satisfaction of the competent authority, of having satisfactorily 
completed similar works of magnitude specified below :-   

 
Criteria of eligibility for submission of bid documents 

1-2-1 Conditions for Non-CPWD registered contractors only, if bids are also open to non-
CPWD Contractors. For works estimated cost upto tendering limit of class -I Buildings & 
Roads (erstwhile Composite/ Building/ infrastructure) category Contractor (However, for 
Horticulture category, it may be modified as per bidding limit of CPWD class I 
contractors of Horticulture category). (i) Three similar works each of value not less than 
Rs...................... or two similar works each of value not less than Rs...................... or one 
similar work of value not less than Rs...................... (all figures rounded to nearest 
convenient figure) during the last 7 years ending last day of the month previous to the one 
in which tenders are invited. (ii) For EPC tender under Mode- l/ll only (Applicable for 
CPWD enlisted contractors of appropriate class also). One completed work costing not 
less than Rs. …. executed with the structural system technology as proposed by bidder in 
the letter of transmittal during the last 7 years ending last day of the month previous to 
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the one in which tenders are invited. This work can be part of eligible work at 1.2.1 (i) 
above or as a separate work. 

 
Note :- 
For works costing above tendering limit of class -II Buildings & Roads(erstwhile 
Composite/ Building/ infrastructure)category contractors but upto tendering limit of 
Class-I Buildings & Roads(erstwhile Composite/ Building/ infrastructure)category 
Contractor ( However, for Horticulture category, it may be modified as per bidding limit 
of CPWD class II and CPWD Class I contractors respectively of Horticulture Category) 
when bids are open to non-CPWD contractors also, then class II contractors of CPWD 
registered shall also be eligible if they satisfy the eligibility criteria specified in 1.2.1 
above. 
 

1-2-2 Criteria of eligibility for CPWD as well as non-CPWD contractors. 
 

For works estimated to cost above the tendering limit of class -I (Super) Buildings & 
Roads (erstwhile Composite/ Building/ infrastructure) category Contractor (However for 
Horticulture category, it may be modified as per bidding limit of CPWD class I 
contractors of Horticulture Category). (i) Three similar works each of value not less than 
Rs..................... or two similar works each of value not less than Rs..................or one 
similar work of value not less than Rs.......................(all figures rounded to nearest 
convenient figure ) during the last 7 years ending last day of the month previous to the 
one in which tenders are invited. (ii) For EPC tender under Mode- l/ll only (Applicable 
for CPWD enlisted contractors of appropriate class also). One completed work costing 
not less than Rs …………..executed with the structural system technology as proposed 
by bidder in letter of transmittal during the last 7 years ending last day of the month 
previous to the one in which tenders are invited. This work can be part of eligible work at 
1.2.2 (i) above or as a separate work. The value of executed works shall be brought to 
current costing level by enhancing the actual value of work at simple rate of 7% per 
annum, calculated from the date of completion to the last date of submission of bid. This 
is applicable for 1.2.1 as well as 1.2.2 (Para 1.2.1(i) and Para 1.2.2(i) are not applicable 
for CPWD enlisted contractors of appropriate class. Para 1.2.1(ii) and Para 1.2.2(ii) are 
also applicable for CPWD enlisted contractors of appropriate class). 
 
To become eligible for issue of bid, the bidders shall have to furnish an affidavit as 
under:- I/We undertake and confirm that eligible similar works(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such a 
violation comes to the notice of Department, then I/we shall be debarred for bidding in 
CPWD in future forever. Also, if such a violation comes to the notice of Department 
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire 
amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy to be 
uploaded at the time of submission of bid) 
 

1-2-3 When bids are invited from non CPWD contractors and CPWD class II contractors as per 
provisions of clause 1.2.1 above, it will be mandatory for non CPWD contractors and CPWD 
class-II contractors to upload the work experience certificate(s) and the affidavit as per the 
provisions of clause 1.2.2. 
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But for such bids, Class-I contractors of CPWD are eligible to submit the bids without submission 
of work experience certificate and affidavit. Therefore, CPWD class-I contractors shall upload two 
separate letters for experience certificate and affidavit that these documents are not required to 
be submitted by them. Uploading of these two letters is mandatory otherwise system will not clear 
mandatory fields.  

2.  Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/8 (or 
other Standard Form as mentioned) which is available as a Govt. of India Publication and also 
available on website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and 
conditions of the said form which will form part of the agreement.  

3.  The time allowed for carrying out the work will be 12 Months from the date of start as defined in 
schedule 'F' or from the first date of handing over of the site, whichever is later, in accordance 
with the phasing, if any, indicated in the bid documents. 

 
4. The site for the work is available.  
               OR The site for the work shall be made available in parts as specified below:-.  

(ii) The architectural and structural drawing for the work is available or  
5.  The architectural and structural drawings shall be made available in phased manner, as per 

requirement of the same as per approved programme of completion submitted by the 
contractor after award of work.The bid document consisting of plans, specifications, the 
schedule of quantities of various types of items to be executed and the set of terms and 
conditions of the contract to be complied with and other necessary documents except Standard 
General Conditions of Contract Form can be seen on website https:// etender.cpwd.gov.in or 
www.cpwd.gov.in free of cost.  

6.  After submission of the bid the contractor can re-submit revised bid any number of times but 
before last time and date of submission of bid as notified.  

7.  While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified.  

8.  When bids are invited in three stage system and if it is desired to submit revised financial bid 
then it shall be mandatory to submit revised financial bid. If not submitted then the bid 
submitted earlier shall become invalid.  

9.  Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 
Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as prescribed) from 
any of the Commercial Banks(drawn in favour of Executive Engineer (E), ED-XI, CPWD) shall be 
scanned and uploaded on the e-Tendering website within the period of bid submission. The 
original EMD should be deposited either in the office of Executive Engineer inviting bids or 
division office of any Executive Engineer, CPWD within the period of bid submission. The EMD 
receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of 
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender 
inviting EE in the NIT. 

 

A part of earnest money is acceptable in the form of bank guarantee also. In such case, 
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in 
shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any 
Commercial bank having validity for a period of 90 days for single bid works and 180 days for 
two bid system or more from the last date of receipt of bids which is to be scanned and 
uploaded by the intending bidders.  
 
The earnest money given by all the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after acceptance of 
the successful bidder, whichever is earlier. However, in case of two/ three bid system, earnest 
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money deposit of bidders unsuccessful during technical bid evaluation etc. should be returned 
within 30 days of declaration of result of technical bid evaluation.  
 
Copy of Enlistment Order and certificate of work experience and other documents as specified 
in the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website within 
the period of bid submission. However, certified copy of all the scanned and uploaded 
documents as specified in e- tender notice shall have to be submitted by the lowest bidder 
within a week physically in the office of tender opening authority. Online bid documents 
submitted by intending bidders shall be opened only of those bidders, whose original EMD 
deposited with any division of CPWD and other documents scanned and uploaded are found in 
order. 
 The bid submitted shall be opened at 15:40 Hrs. on 13-10-2026. 

 
10.  The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if:  

(i) The bidder is found ineligible.  
(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid 
document. 
 (iii) If any discrepancy is noticed between the documents as uploaded at the time of submission 
of bid and hard copies as submitted physically by the lowest bidder in the office of bid opening 
authority. 
 (iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section / sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as 
lowest tenderer.  

11.  The contractor whose bid is accepted will be required to furnish performance guarantee @ 5% 
of the Estimated  Cost put to tender (ECPT) or Contract Amount whichever is 
higher and additional PG as per DG/Manual/2024/20, Dated:-27/02/2026  as 
mentioned in schedule E and within the period specified in Schedule F. This guarantee shall be in 
the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or 
Bank Guarantee from any of the Commercial Banks in accordance with the prescribed form.. In 
case the contractor fails to deposit the said performance guarantee within the period as 
indicated in Schedule 'F', including the extended period if any, the Earnest Money deposited by 
the contractor shall be forfeited automatically without any notice to the contractor. The earnest 
money deposited along with bid shall be returned after receiving the aforesaid performance 
guarantee. The contractor whose bid is accepted will also be required to furnish either copy of 
applicable licenses/ registrations or proof of applying for obtaining labour licenses, registration 
with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and 
also ensure the compliance of aforesaid provisions by the subcontractors, if any engaged by the 
contractor for the said work within the period specified in Schedule F 

12.  The description of the work is as follows:  A/R&M/O in Agriculture Scientist Recruitment 
Board buildings at IARI, Pusa, New Delhi. (SH:- Operation and Maintenance of Electrical and 
Specialised Electrical and Mechanical Services.) Intending Bidders are advised to inspect and 
examine the site and its surroundings and satisfy themselves before submitting their bids 
as to the nature of the ground and sub-soil (so far as is practicable), the form and nature 
of the site, the means of access to the site, the accommodation they may require and in 
general shall themselves obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect their bid. A bidders shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charge 



17 
 

consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 
responsible for arranging and maintaining at his own cost all materials, tools & plants, 
water, electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a bid by a bidder implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be 
done and of conditions and rates at which stores, tools and plant, etc. will be issued to 
him by the Government and local conditions and other factors having a bearing on the 
execution of the work.  

13.  The competent authority on behalf of the President of India does not bind itself to accept the 
lowest or any other bid and reserves to itself the authority to reject any or all the bids received 
without the assignment of any reason. All bids in which any of the prescribed condition is not 
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be 
summarily rejected.  

14.  Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 
the bids submitted by the contractors who resort to canvassing will be liable for rejection.  

15.  The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform the same 
at the rate quoted.  

16.  The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, 
in which his near relative is posted a Divisional Accountant or as an officer in any capacity 
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall 
also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any gazetted officer in the Central 
Public Works Department or in the Ministry of Housing and Urban Affairs. Any breach of this 
condition by the contractor would render him liable to be removed from the approved list of 
contractors of this Department. 

17.  No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, 
without the prior permission of the Government of India in writing. This contract is liable to be 
cancelled if either the contractor orany of his employees is found any time to be such a person 
who had not obtained the permission of the Government of India as aforesaid before 
submission of the bid or engagement in the contractor's service.  

18.  The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from the 
date of opening of bids in case of single bid system and 75 (seventy five) days from the date of 
opening of technical bids in case bids are invited in 2 or 3 bid system. Further (i) If any tenderer 
withdraws his tender or makes any modification in the terms & conditions of the tender which is 
not acceptable to the department within 7 days after last date of submission of bids, then the 
Government shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of 
the earnest money absolutely irrespective of letter of acceptance for the work is issued or not. 
(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of 
the tender which is not acceptable to the department after expiry of 7 days after last date of 
submission of bids, then the Government shall without prejudice to any other right or remedy, 
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of acceptance 
for the work is issued or not. (iii) In case of forfeiture of earnest money as prescribed in para (i) 
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and (ii) above, the bidders shall not be allowed to participate in the rebidding process of the 
same work.  

19.  This notice inviting Bid shall form a part of the contract document. The successful bidder/ 
contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from the 
stipulated date of start of the work, sign the contract consisting of:- (a) The Notice Inviting Bid, 
all the documents including additional conditions, specifications and drawings, if any, forming 
part of the bid as uploaded at the time of invitation of bid and the rates quoted online at the 
time of submission of bid and acceptance thereof together with any correspondence leading 
thereto. (b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable. 

 
20.  For Composite Bids  
20.1.1  The Executive Engineer in charge of the major component will call bids for the composite work. 

The cost of bid document and Earnest Money will be fixed with respect to the combined 
estimated cost put to tender for the composite bid.  

20.1.2  The bid document will include following three components:  
Part A:- CPWD-6, CPWD-7/8 including schedule A to F for the major component of the work, 
Standard General Conditions of Contract for CPWD 2014 as amended/ modified up to ............. 
Part B:- General / specific conditions, specifications and schedule of quantities applicable to 
major component of the work. 
Part C:- Schedule A to F for minor component of the work (competent authority under clause 2 
and clause 5 shall be same authority as mentioned in schedule A to F for major components), 
General/specific conditions, specifications and schedule of quantities applicable to minor 
component(s) of the work.  

20.1.3 The bidders must associate himself, with agencies as per NIT conditions. 20.1.4 The eligible 
bidders shall quote rates for all items of major component as well as for all items of minor 
components of work.  

20.1.5 After acceptance of the bid by competent authority, the EE in charge of major component of the 
work shall issue letter of award on behalf of the President of India. After the work is awarded, 
the main contractor will have to enter into one agreement with EE incharge of major 
component and has also to sign two or more copies of agreement depending upon number of 
EE's/DDH incharge of minor components. One such signed set of agreement shall be handed 
over to EE/DDH incharge of minor component(s). EE of major component will operate Part A 
and Part B of the agreement. EE/DDH incharge of minor component(s) shall operate Part- C 
alongwith Part A of the agreement.  

20.1.6 Entire work under the scope of composite bid including major and all minor components shall be 
executed under one agreement.  

20.1.7 Security Deposit will be worked out separately for each component corresponding to the 
estimated cost of the respective component of works.  

20.1.8 The main contractor has to associate agencies for specialized component(s) conforming to 
eligibility criteria as defined in the bid document and has to submit detail of such agency(s) to 
Engineer-in-Charge of relevant component(s) within prescribed time. Name of the agency(s) to 
be associated shall be approved by Engineer-in-Charge of relevant component(s).  

20.1.9 In case the main contractor intends to change any of the above agency/agencies during the 
operation of the contract, he shall obtain prior approval of Engineer-inCharge of relevant 
specialized component(s). The new agency/agencies shall also have to satisfy the laid down 
eligibility criteria. In case Engineer-in-Charge is not satisfied with the performance of any 
agency, he can direct the contractor to change the agency executing such items of work and this 
shall be binding on the contractor.  
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20.1.10 The main contractor has to enter into MoU with agency(s) associated by him . Copy of such MoU 
shall be submitted to EE/ DDH in charge of each relevant component as well as to EE-in-charge 
of major component. In case of change of associate contractor, the main agency(s) has to enter 
into MoU/agreement with the new contractor associated by him.  

20.1.11 Running payment for the major component shall be made by EE of major discipline to the main 
contractor. Running payment for minor components shall be made by the Engineer- in-Charge of 
the discipline of minor component directly to the main contractor.The CMB shall be maintained 
independently by Engineer-inCharge of major and minor components. 

20.1.12A. The composite work shall be treated as complete when all the components of the work are 
complete. The completion certificate of the composite work shall be recorded by Engineer-in-
Charge of major component after record of completion certificate of all other components.  

20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major component. Engineer(s) 
in charge of minor component(s) will prepare and pass the final bill for their component of work 
and pass on the same to the EE of major component for including in the final bill for composite 
contract.  

21.  Integrity Pact: The contractor shall download the Integrity Pact, which is a part of tender 
documents, affix his signature in the presence of a witness, and upload the same while 
submitting online bids for all works of estimated cost put to tender equal or more than the 
threshold value given in Schedule-F. In the event of his failure to sign and upload the Integrity 
Pact along with other bid documents, his bid shall be rejected.  

22.  The intending bidders are required to update their profile in CPWD e- tender portal and to 
upload their bids well in advance of last date of submission of tender. Any issue related to 
updating profile/uploading tender can be resolved through the concerned Executive Engineer/ 
Assistant Engineer(Phone no *01125846515, e- mail Id *ded71.cpwd@gmail.com) or ERP 
helpline no. 18001803286 or e-mail ld cpwd.support@techmahindra.com. The e- tendering 
bidders are also advised not to wait to raise anyissues till the last date of submission of bid in 
theirown interest. *To be filled in by NIT approving authority. 
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FORM-A 
 

AFFIDAVIT 
 

 
I/we undertake and confirm that our firm/partnership firm has not been blacklisted by 
any state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its 
operations. Further that, if such information comes to the notice of the department 
then I/we shall be debarred for bidding in CPWD in future forever. Also, if such 
information comes to the notice of department on any day before date of start of work, 
the Engineer-in-charge shall be free to cancel the agreement and to forfeit the entire 
amount of Earnest Money Deposit/Performance Guarantee (Scanned copy of this 
notarized affidavit to be uploaded at the time of submission of bid)  
 
NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-  
 
 
 
 

Signature of Bidder(s) or an 
authorized Officer of the firm with 
stamp  

 
 
 
Signature of Notary with seal and date  
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GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
 
STATE    : DELHI        DIVISION :DED-71 
BRANCH: E&M        CIRCLE   : DC-7 

  
Percentage Rate Tender & Contract for Work 

 
Tender for the work of:-  A/R&M/O in Agriculture Scientist Recruitment Board Building (Chayan Bhawan)  at 
IARI, Pusa, New Delhi  (SH:- Operation and Maintenance of Electrical and Specialised Electrical and Mechanical 
Services.)    

(i) To be uploaded at www. https://etender.cpwd.gov.in  by 15:30 Hrs. on 13-10-2026 
 

(ii) To be opened in presence of tenderers who may be present at  15:40 Hrs on  13-10-2026 in the 
office of The Executive Engineer (E),DED-71, CPWD, IARI Pusa, New Delhi. 

 

  
TENDER 

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F 
Specifications applicable, Drawings & Designs, General rules and Directions, Conditions of 
Contract 2023 (Maintenane Works) with amendments up to the last date of submission of 
tenders, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 
referred to in the conditions of contract and all other contents in the tender document for the 
work.  
I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule “F”, viz., schedule of quantities and in accordance in all respects with 
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General 
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as 
are provided for, by, and in respects in accordance with, such conditions so far as applicable. 
We agree to keep the tender open for thirty (30) days from the due date of opening of bid and not 
to make any modifications in its term & conditions. 
 
A sum of  Rs. 1,65,105/- is hereby forwarded in cash/receipt treasury challan/deposit at call 
receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled 
bank/bank guarantee issued by a scheduled bank as earnest money.  
 
A copy of earnest money in receipt treasury challan/deposit at call receipt of a scheduled 
bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled bank/bank guarantee 
issued by a scheduled bank is scanned and uploaded (strike out as the case may be). If I/We, fail 
to furnish the prescribed performance performance guarantee within prescribed period, I/We 
agree that the said President of India or his successors, in office shall without prejudice to any 

CPWD-7 CPWD 
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other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We 
fail to commence work as specified, I/ We agree that President of India or the successors in 
office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit 
the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee 
to execute all the works referred to in the tender documents upon the terms and conditions 
contained or referred to those in excess of that limit at the rates to be determined in accordance 
with the provision contained in Clause 12.2 and 12.3 of the tender form. 
 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 
 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer in-Charge shall be 
free to forfeit the entire amount of Performance Guarantee.  

 
I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are authorized to 
communicate the same or use the information in any manner prejudicial to the safety of the State. 

 
 
 
 
 
 
 
 
Dated: #................     Signature of Contractor # 
Witness: #      Postal Address # 
Address:     # 
Occupation:# 
# To be filled in by the contractor 
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ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 

by me for an on behalf of the President of India for a sum of Rs……………………* 

(Rupees………………………………………………………..…………………………………)*  

 
The letters referred to below shall form part of this contract agreement:- 

 
(a) 

 
(b) 

 
(c) 

 
         For & on behalf of President of India 
 

Signature ……………………… 
 
Dated: ……… ………              Designation  
 

 
 
 

   



24 
 

PROFORMA OF SCHEDULES 
 

SCHEDULE ‘A’ 
 
Schedule of quantities    Attached  

 
 

SCHEDULE ‘D’ 
 
Extra schedule for specific requirements /document for the work, if any - As per sheets Attached. 
 
SCHEDULE ‘E’ 
 
Reference to General Conditions of contract:- General Conditions of Contract 2023 (Maintenane  
                                            works) for CPWD as amended/modified upto last date of submission of bid 
 
Name of Work A/R&M/O in Agriculture Scientist Recruitment Board Building 

(Chayan Bhawan)  at IARI, Pusa, New Delhi  (SH:- Operation and 
Maintenance of Electrical and Specialised Electrical and Mechanical 
Services.) 

 Estimated cost of work Rs. 82,55,246/-  
i) Earnest Money 

(To be returned after 
receiving Performance 
Guarantee) 

  
Rs. 1,65,105/- 

ii) Performance Guarantee 5% of the Estimated  Cost put to tender (ECPT) or Contract 
Amount whichever is higher and additional PG as per 
DG/Manual/2024/20, Dated:-27/02/2026  

iii) Security Deposit 2.5% of tendered value 
 

 
SCHEDULE ‘F’  
 
(GENERAL RULES & DIRECTIONS) :    Officer inviting tender:    EE(E), DED-71, CPWD, Pusa, New Delhi. 
 
                                                             Maximum percentage for quantity of 
                                                             items of work to be executed  beyond  
                                                             which  rates are to determined in  
                                                             accordance with  Clauses 12.2 & 12.3:       See below  
 
Definitions: 
 
2(v) Engineer-in-Charge  EE(E), DED-71 CPWD, Pusa, New Delhi 

2(viii) Accepting Authority  EE(E), DED-71 CPWD, Pusa, New Delhi 
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2(x) Percentage on cost of materials 

and Labour coverall to overheads 
and profits 

15% 

2(xi) Standard Schedule of Rates  DSR E&M 2025 with amendments and up to 
date corrections, Market rate, Minimum   
 wages as per Govt. of Delhi or Central   
 Government. 

2(xii) Department  Central Public works Department (CPWD) 
9(ii) Standard CPWD Contract Form 

GCC 2023, CPWD Form 7/8 as 
modified & corrected upto  

 GCC 2023 (Maintenane Work)  for CPWD works 
as amended/ modified up to submission of the  
tender. 
 
 

 
 

Clause 1 
 

(iv) Time allowed for submission of Performance 
Guarantee, programme chart (Time and progress ) and 
applicable labour license, registration with EPFO, ESIC 
and BOCW welfare board or proof of applying thereof 
from the date of issue of letter of acceptance  

 
 

7 Days  

(v)  Maximum allowable extension with late fee @ 0.1% 
per day of Performance Guarantee amount beyond the 
period provided in (i) above……  

 
3 Days  

                                            
 

Clause 2 
 

(i)  Authority for fixing compensation under clause 2 SE,DC-VII, CPWD,IARI Pusa, 
New Delhi.  

 
Clause 2A 
 

(i) Whether clause 2A shall be applicable                    No 

 
Clause 5 

(i) Number of days from the date of issue of letter of 
acceptance for reckoning date of start Mile stone(s) as 
per table given below :-  

 
10 Days 

 
Sl. 
No. 

Description of Mile Stone                
( Physical)  

Time Allowed in days 
(From date of Start) 

Amount to be with-held in case of 
non achievement of milestone  

 
 

Nil 
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Time allowed for execution of work:       12 Months   
 
 
Authority to decide: 

(i) Authority to convey the decision of 
shifting of milestone and extension of 
time (Engineer-In-charge or Engineer-In-
charge of Major component in case of 
composite contracts, as the case may 
be)   

 
 

EE(E), DED-71, CPWD, Pusa, New Delhi. 

(ii) Authority to decide rescheduling of 
milestone and extension of time   
(SE/SE&PD/CE/CE&ED)  

SE,DC-VII, CPWD, IARI Pusa, New Delhi.  

(iii) Shifting of date of start in case of delay 
in handing over of site   
(SE/SE&PD/CE/CE&ED)   

SE,DC-VII, CPWD, IARI Pusa, New Delhi.  

 
 

Proforma of Schedule Clause 5 Schedule of handing over of site. 
 
Part Portion of site Description Time period for 

handing over 
reckoned from date of 
issue of letter of 
intent. 

Part A Portion without any 
hindrance 

100% site available Not Applicable 

Part B Portion with 
encumbrances 

100% site available Not Applicable 

Part C Portion dependent on 
work of other agencies 

100% site available  Not Applicable 

 
 
Clause 6 

(Whether Clause 6 shall be applicable Electronic Measurement Book (EMB) 
through CPWD ERP portal –                    Yes 

 
Clause 7 
 
Gross work to be done together 
with net payment /adjustment of 
advances for material collected, if 
any, since the last such payment 
for being eligible to interim payment 

  
                  
Rs. 10 Lakhs or decided by Engineer-In-charge 
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Clause 7A 
Whether clause 7A shall be applicable.            Yes  
 
Clause10A 
List of testing equipment to be provided by the contractor at site lab:  

---Nil--- 
 
Clause 10B (ii): 

Whether Clause 10 B(ii) shall be applicable                                      No  

Clause10C :   Yes  

 

 

Clause10CC:                                                                  Not Applicable  
 
Schedule of component of other materials, Labour etc. for price escalation  
Component of  civil (Except materials covered  
under Clause 10 CA) / Electrical construction      Xm……………..% 
value of work :-                                                                      
Component of Labour-  
Expressed as percent of total value of work.                          Y…………………% 
 
Note:- Xm………….% should be equal to (100)- (material covered under clause 10CA i.e. Cement,  
          Steel, POL and other material specified in clause 10CA+ Component of Labour)  
 
 
Clause 11  

Specifications to be followed for execution of work 

1. Electrical works: a) CPWD General Specifications for Electrical work Part I Internal - 2023, 
amended up to date. 

b) CPWD General Specifications for Electrical work Part II External -2023, 
amended up to date. 

c) CPWD General Specifications for Heating, Ventilation & Air-Conditioning 
(HVAC) - 2024, as amended up to date. 

d) CPWD General Specifications for Electrical Works Part VII D.G. Sets / Part IV 
Substation – 2013, amended up to date. 

e) General Specifications for Electrical Works (Part-III-LIFTS & Escalators) - 
2003, amended up to date. 

f) CPWD General Specifications for Electrical Works Part VI Fire Detection and 
Alarm System – 2018 

 g) CPWD General Specifications for Electrical Works Part V Wet Riser & Sprinkler 
Systems – 2023 

(i) Component of labour expressed as percent of 
value of work 

        65% 
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Clause 12   

Type of work: Maintenance works including works of up-gradation, aesthetic 
improvement, special repair, addition/alteration etc. 

The completion cost of any maintenance work shall not exceed 1.5 times of contract 
amount and 10% of the sanctioned cost for budgeted works. The Engineer-in-Charge shall 
record reasons for such deviation beyond the contract amount. Prior approval from SE/CE 
is required when completion cost of work is likely to go beyond 1.25 times of contract 
amount with recorded reasons.  
The powers to sanction the extra items and deviation are given in Financial Powers 
delegated to CPWD officers. 
Clause 12.2 & 12.3 
Deviation limit beyond which clauses 12.2 & 
12.3 shall apply for building work. 

No Limit                                      
(as per vide no. DG/SOP/16 dated 

15.02.2023) 
                                                                                             
 

Clause 16:  
Competent Authority for deciding reduce rates    SE, DC-VII, CPWD, New Delhi. 
 
 
Clause 18:  
List of mandatory machinery, tools & plants to 
be deployed by the contractor at site.  
 

As per direction of Engineer-In-charge 

 
 

 
Clause 19C:   Authority to decide penalty for each default :                          Engineer-in-charge 
   
Clause 19D:   Authority to decide penalty for each default :  Engineer-in-charge 
 
Clause 19G:   Authority to decide penalty for each default :  Engineer-in-charge 
 
Clause 19K:   Authority to decide penalty for each default :  Engineer-in-charge 

 
 
 

Clause 25 
 

                                 
Constitution of Dispute Redressal Committee (DRC) 

 
(a) Conciliator: -  
 

ADG (DELHI), Nirman Bhawan, New Delhi 

(b) Arbitrator :-Appointing      
    Authority  
 

SE, Delhi Circle-7, CPWD, New Delhi  
 

(c) Place of Arbitration: -  
 

New Delhi  
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Clause 32 

Requirement of Technical Representative(s) and recovery Rate: 
Cost of 

work(Rs. In 
Crores) 

Requirement of Technical Minimum 
Experience(Years) 

Designation Technical 
Staff 

Rate at which 
recovery shall 
be made from 
the contractor 
in the event of 
not fulfilling 

Qualification Number 
(of Major + 

Minor 
component 

More than 15 
lac to 1.5 Crore 

Graduate 
Engineer or 

Diploma 
Engineer 

1 of major 
Component 

2 or 5 respectively Project Manager cum 
Planning/quality/site/billing 

Engineer 

Rs. 15,000/- 
per month per 

person 

 
Assistant Engineers retired from Government services that are holding Diploma will be treated at par with 
Graduate Engineers.  
 
Diploma holder Engineer with minimum 10 year relevant experience with a reputed construction co. can be 
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that such 
diploma holder Engineers should not exceed 50% of requirement of degree engineers. 

 
 

Clause 38 
(i)  (a)  Schedule / statement for determining theoretical quantity of cement & bitumen   

on the basis of Delhi Schedule of Rates…………. Printed by CPWD. 
 

(ii) (ii) Variations permissible on theoretical quantities :  
(a) Cement 

For works with estimated cost put 
To tender not more than Rs.25 lakh.   3% plus/ minus  
For works with estimated cost put to 
Tender more than Rs. 25 lakh..   2% plus/minus. 

(b) Bitumen All Works      2.5% plus & only &  
nil on minus side.  

(c) Steel Reinforcement and structural steel 
Sections for each diameter, section and category 2% plus/minus 

(d) All other materials.     Nil  
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ANNEXURE-I 
 

GENERAL TERMS & CONDITIONS FOR ELECTRICAL  

(FOR ALL SUB HEADS) 
1. Work shall be carried out as per CPWD General Specifications for Electrical Works-(Internal, 

External, D.G. Set, Fire Fighting/ Wet-riser, Fire Alarm, Sub Station, Lift), HVAC & CPWD 
maintenance manual wherever applicable and in accordance to the Indian Electricity Rules 
1956 and Indian Electricity Act 2003 as amended up-to-date and as per the instructions and 
satisfaction of the Engineer-in – charge. 

2. The rates quoted shall be inclusive of wages of man power i/c relievers, material, T&P  and all 
taxes and duties etc. as applicable. However, ESI/ EPF will be reimbursed to the contractor, on 
production of proof of deposit of the same with respected Govt. department. 

3. The contractor shall take all precautions for safety of the workmen. If any accident/mis-
happening occur the department shall not be responsible for the same. If any compensation 
is to be paid to the victim, the firm shall pay the same and no claim in this account shall be 
entertained by the department. 

4. All the cleaning material i.e. soap, duster etc. shall be arranged by the contractor at his own 
cost for cleaning of Electrical Installation & fans, switch gear, DB, Main control panel, D.G 
Set, Fire Alarm. Fire Fighting, Lift equipment etc. If cleaning of installation is not found 
satisfactory at any time, a recovery of Rs.200/- per occasion noticed per Sub Head shall be 
made from the running bill of contractor. 

5. The contractor shall furnish name & contract number of the persons, who should be 
contacted during emergency. 

6.      All T&P and special T&P shall be arranged by contractor within scope of the work & nothing 
extra shall be paid on account of this. Before start of contract T&P items necessary for 
comprehensive maintenance & day to day maintenance, must be kept in a lockable box, if 
same is not available at site, then a recovery for the same @ Rs. 100/- per day shall be 
deduct from the contractor’s bill maximum upto Rs.1000/-per month. 

7.      The contractor shall prepare a Sub Head wise “Fortnightly / Monthly “duty chart/ duty 
roaster with name and duty hours stated therein. The same shall be submitted to the JE (E) / 
AE (E) concern at least seven days in advance. In a case of absence /leave of any labour 
substitute should be provided by the contractor. 

8.      Since the operation of various services at site is event based and very important hence the 
deployed contractor staff can be interchanged as per requirement among these services as 
per their skill level on the instructions of Engineer- in-charge or his representatives. 

9.      In case of any damage to existing equipment/ system/ panels etc. during maintenance, the 
same will have to be made good by the contractor at his cost. Failure to which the same shall 
be made good by the department at risk and cost of the contractor and suitable recovery will 
be made from the contractor bill as decided by the Engineer-In-charge. 

10.       Aadhar based biometric attendance system setup with Wi-Fi/Hotspot (Communication 
internet) along with standby arrangement at his own cost (for which nothing extra shall be 
paid) for the attendance of Manpower to be deployed. In case of any breakdown same shall be 
restored within 48 hours, else agency shall bear the penalty of @ 10% of the applicable wages 
for the number of days of breakdown in Aadhar based Biometric system subject to maximum 
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10% of manpower item. During breakdown period of biometric machine concerned AE/JE -in 
charge shall mark / verify manual attendance of the contractual staff deployed at site by the 
contractor. However, during Covid period/any other circumstances if Govt. guideline restricted 
Aadhar based Biometric Attendance in that case JE / AE in-charge of work shall mark /verify 
manual attendance of the contractual staff deployed at site by the contractor. Any urgency In 
Round the clock shift duty, staff of current shift will relive only when staff of next shift join duty. 
All engaged manpower should join duty on time failing which a penalty charge @ Rs 50 for delay 
of every 30 minute or part thereof, after initial delay of 10 min will be imposed for every late 
attendance. Maximum permissible delay is 70 minutes (or as decided by Engineer-in-Charge) 
after which it will be treated absent. For early departure from scheduled off time, penalty charge 
will be imposed @ Rs 50 for every 30 minute or part thereof. 

11.      Before the start of contract, the contactor is bound to submit the following details along 
with supporting papers of the workers proposed Sub Head wise to be engaged by him. After 
receipt of confirmation of their suitability from the Engineer-In-charge or his authorized 
representative, they shall be deployed on duty. 

(a) Name & Postal Address with ID Proof 
(b) Photograph with specimen signature 
(c) Qualification and experience 
(d) Bank accounts details 
(e) ESIC/EPF Details 

 Before start of work the agency has to got approved the detail of workers from Engineer-In-
charge & has to take over the site from AE/J.E. in charge of site. 

12.      The Engineer-in-charge reserves the right to ask the contractor to remove of any staff 
without assigning any reason what so ever. Decision of the Engineer-in-charge shall be final 
and binding on the contractor. 

13.      The contractor/ Firm is advised to visit the site of work before quoting the rates, in order to 
ascertain the quantum, site condition and location of work. 

14.      It shall be entirely the responsibility of the contractor to ensure that no unlawful act is done 
by his staffs while on duty. In case any theft/ loss of departmental property takes place due 
to the negligence or carelessness of his staffs, the contractor will be held responsible and 
shall make good the same. The aforesaid terms and conditions shall be read in conjunction 
with the general rules and directions from the guidance of Contract form PWD-7 & General 
Conditions of Contract (GCC)– Maintenance Work -2023 amended/modified up to last date 
receipt of tender i/c extension, if any. 

15. Terms of payment and other facilities for workers. 
15.1.  The contactor is bound to distribute the salary / wages to his worker by 10th of every 

successive month, positively, by ECS or RTGS or any online bank transaction as feasible and 
contractor is bound to submit the proof of wages 15th of every month to the JE(E)/AE(E) & if 
the payment is not made by 10th of every successive month to his workers, then a recovery 
@ Rs. 100/- per worker per day of delay shall be done from the bill of the contractor and the 
decision of Engineer-In-charge regarding this, shall be final & binding on the contractor. 
However, department will make payment to the agency/contractor subject to availability of 
fund/ Budget and fulfillment of terms & conditions of the agreement. The contractor shall pay 
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salary / wages to his staffs every month in time in spite of whether he will get payment from the 
department or not. 

15.2    The contractor has to provide Vehicle / Cycle or other suitable means of travelling to worker 
for quick movement to various sites within the scope of the work, for which nothing extra 
shall be paid. 

15.3    The contractor shall be registered with ESIC, EPF. The contractor shall deduct worker 
subscription toward Provident Fund as ESI, as per rules, he shall deposit the same along with 
his contribution into the respective accounts of the worker and submit the detail to this office 
for verification before payment of R/A or Final Bill. 

15.4    The contactor shall take all precaution of safety of the workmen. If any accident / mis-
happening occur, the department shall not be responsible for the same. Consequently, any 
compensation payable shall be borne by the contractor. 

15.5 Recovery shall be made at the following rate if Operator/Wireman/AC Mechanic /Highly skilled 
/ Khallasi etc. found absent from his duty. 

15.5.1 Skilled worker/Operator/Wireman@ Rs. 2318/-per worker per shift. 
15.5.2 Khallasi/unskilled worker @ Rs.1902/-per worker per shift. 

 
17. Terms of payment for the contractor 

17.1 The healthiness of the complete system/installations shall be evaluated on the method details in 
additional terms & condition of individual Sub Head. 

17.2 Submission of CMB through ERP. 
17.3 The contractor shall provide his mobile number and the mobile number of his representative to 

the Engineer-in -Charge for ease in communication. Contactor shall not change the mobile no 
during the agreement stipulated period. If mobile is found switch off for more than 4 hours, 
recovery shall be made@ 100/-per day per mobile no. 

18. Maintenance of any other minor addition / alternation in the existing installation shall be 
covered in the scope of the work and operation & maintenance of the same shall be included in 
scope of the work and nothing extra will be paid on this account. 
Regular maintenance of all the equipment’s/ installations are to be carried out at appropriate 
time and recorded in prescribed form as per their respective maintenance schedules or as per 
instructions of OEM / CPWD Manual / Format as approved by Engineer-in-Charge.  
The contractor shall takeover all E&M inventories from the JE(E)/AE(E) before starting of the 
work and also handover above inventories in good conditions after the completion of work to 
JE/AE or next agencies. 

 
19. Safety codes and labour Regulations: - 

(a)  In respect of all labour employed directly or in directly on the work for the performance 
of the contractor's part of work, the contractor at his own expense, will arrange for safety 
provision as per the statutory provisions, B.I.S recommendations, factory act, workman's 
compensation act, CPWD code and instruction issued from time to time. Failure to provide such 
safety requirement would make the tenderer liable for penalty for Rs. 200/-for each violation. In 
addition, the Engineer-in-charge, shall be at liberty to make arrangements and provide facilities 
as a foresaid and recover the cost from the contractor. 
(b) The contractor shall provide necessary barriers, warning signals and other safety 
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measures while executing the work or wherever necessary so as to arising accidents. He shall also 
indemnity CPWD against claims for compensation arising out of negligence in this respect. 
Contractor shall be liable, in accordance with the Indian law and Regulations for any accidents 
occurring due to any cause. The department shall not be responsible for any accidents occurred 
or damaged incurred or claims arising there from during the execution of work. The contractor 
shall also provide all insurance including third party insurance as may be necessary to cover the 
risk. No extra payment would be made to the contractor due to the above provisions thereof. 

20. No contractor or his staff shall be allowed to stay at site of work i.e. DG Set Room, Fire 
Alarm/Control Room, Fire Fighting Pump House, Lift Machine Room, STP Room, WTP etc. or 
other place at site, after duty hours. 

21. In inventory in the schedule is for just to have an idea of quantum of work. However, this may 
differ from time to time. If any additional / alteration in the installed inventory is found/ made 
after award of work then contractor shall be bound to maintain in the same within the quoted 
rates under same scope of work and term and conditions, for which nothing extra shall be paid. 

22. Contractor would be bound to execute any extra / additional items (If required as per the 
Engineer-in-charge), the contractor shall be bound to execute the same and payment shall be 
made as per relevant clauses of the agreement. 

23. The materials shall be purchased from Authorized Dealers/Manufacturers only. 
24. The contractor shall submit proof for the genuineness of the materials supplied, like copies of 

cash memos /bills/challan etc. as per requirement of Engineer-in-charge. 
25. All the staff deputed by the contractor shall be responsibility of the contractor and Department 

will not entertain any Liabilities / responsibilities at any stage for staff deployed by the firm 
/contractor for all purpose for their regularization /absorption in the department. 

26.  All the minor items such as cotton waste, grease, old dhoti, Gland dori, soot, safeda, grease,  
petroleum jelly, PVC Tapes, stationary items/ printed stationary like log book etc. shall be arranged 
by the contractor for which nothing extra shall be paid. 

27. The staff of the contractor shall maintain the register, logbook, worker’s diary, maintenance 
records and registers, as per standard Performa, which will be supplied by the contractor within 
the scope of the work & nothing extra shall be paid. The log book shall be kept at the site, which 
may be checked any time by JE(E), AE(E), EE(E) and higher officers. The contractor’s staff will have 
to take action as per direction of Engineer-in-charge or his representative time to time. 

28. All dismantle materials comes shall be stacked properly by the contractor and takeout from site as 
per instruction of the representative of Engineer-in-Charge from time to time. 

29. Any damage caused due to negligence of the worker of the contractor during the routine 
maintenance shall be of responsibility of the agency. The agency will made good the same within 
the scope of works and nothing extra shall be paid on this account. 

30. Bad work-man-ship will not be acceptable and defect shall be rectified at contractor’s cost to the 
satisfaction of the Engineer-in-charge. 

31. All scaffolding & material the debris of the electrical works shall be removed and the contractor 
should clear site immediately after the completion of job. 

32. The contractor has to intimate the name of his authorized representative, who will be receiving 
instructions in his absence. The contractor / his authorized representative is bound to sign the site 
order book as and when required by the Engineer-in-charge and to comply with the instructions 
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therein. 
33. The Engineer-in-charge has the right to remove any worker from site without assigning any reason. 

The contractor shall replace with new worker immediately. 
34. The contractor will be fully responsible for the genuineness of material, and if at any stage found 

defective/duplicate shall have to be replaced free of cost. 
35. The department reserves the right to terminate the contactor in full or part there of as required at 

any stage, without assigning any reason. 
36. The Work shall be carried out in ASRB Campus, so no claim of idle labour shall be entertained. 
37. Sub Head- Supply material items, No minus deviation shall be allowed item of supply shall be 

supplied within a one Month after award of work otherwise recovery @ 500/- per days shall be 
recovery from the bill of the contractor. The decision of Engineer-In-charge shall be final & binding 
on the contractor. 

38. All the spares material /parts required for repair /replacement under all subheads work (Electrical 
& Mechanical) shall be repaired / replaced with same make & model of spare material / parts. In 
case of any deviation the same shall be brought into the notice of Engineer-in-charge along with 
proper justification & supporting documents and shall be replaced / repaired after getting the 
approval of Engineer-in-Charge. 

39. The work will be executed in an occupied building i.e. ASRB Pusa Campus in a manner so that no 
inconvenience will be to the occupant. No claim for idle labour on account of this shall be entertained 
under this agreement. 

40. The contractor has to make his own arrangement of the tools for use by his skilled staffs. Further T&P  
 required at site shall be arranged by contractor. Following T&P shall always be available at site of work 
otherwise recovery at the rate of Rs. 500/- per day for number of days it is not found at site of work: - 
a) Megger, (0-1000Watt) : 1 No.  
b) Earth Tester  : 1 No. 
c) Crimping tools  : 1Set 
d) Spanner set  : 1Set 
e) ALAN Keys set  : 1Set 
f) Hammer Drill  : 1 Nos. 
g) Hacksaw  : 1Nos. 
h) Tong tester  : 2Nos. 
i) Pipe wrench & Chain Wrench (for 2inch to6 inch pipe) : 1 No. 

Tachometer/Hydrometer/Luxmeter (Digital)/ Vernier; Screw gauge (Digital)/ Dial Gauge (as per site 
requirement) 

j) Ladder of different size: 2 Set (Suitable for internal and external electrical work) 
k) Tool Bags with required tools such as Plier, Tester, Knifes Screw Driver set, Rawl Plug 
with different size of screws Dhoti & PVC tape etc.: All wireman 

 
41. All the equipments and accessories available at site are deemed to be  covered in the scope of 

operation and maintenance of EI & Fans. Any addition/ alteration shall be included in the operation 
and maintenance of the installations and nothing extra shall be paid. 

 
42. Guarantee for LED fittings/ fixtures/ Luminaire (except LED Batten) 
a)  All the LED Bulbs/ LED fittings/ LED beam light, (except LED batten) shall be guaranteed for 
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a period of 5 Years and the agency shall submit guarantee /warranty certificate issued by the 
competent authority of the manufacturer, specifically issued for this work/ agreement, before 
payment of final bill. 

b) 50% of the Performance Guarantee for tendered amount of LED fittings i/c extra item , shall be 
refunded to the contractor soon after the completion of  the work and recording of the completion 
certificate.  

c) 50% of the Performance Guarantee for tendered amount of LED fittings, shall be retained as Security 
Deposit.  

d) 50% of the Performance Guarantee retained on tendered amount of LED fittings, as Security Deposit 
plus 2.5%  Security Deposit already deducted from running bills (total 2.5 +2.5 = 5% of tendered 
amount of LED fittings i/c extra item) shall be refunded year wise proportionately.         

43. Following colour coding shall be followed in wiring: 
      Live : Red (Single phase wiring) 
      Neutral: Black 
      Earth : Yellow/Green 
44. Following preferred material to be used in work. 

 
List of Preferred Make of Materials 

 
Sl.No. Description of Item Makes 

1 FRLS PVC Insulated Copper Conductor  
Wire , XLPE Al. armoured cable (ISI 
marked) 

Polycab/RR Cable / Havells/Finolex/Greatwhite 
/ Pi square/HPL/Rallison/Svarn 

2 
 

MCB’s ,MCB DB’s, MCCB’s , 
RCCB/ELCB, TPMCCB  
 

LK/ Anchor Panasonic /Havells / 
Legrand/Schneider Electric/ Hager/ 
ABB/HPL/Greatwhite /Honeywell 

3 
 

Modular Type switch, socket, cover 
plate, Regulator ( 2 module size), 
blanking plate, ceiling rose, Bell push,  
and their M.S. Boxes/ brass batten angle 
holder/ electronic fan regulator, GI Box, 
Call bell, CAT 6 UTP    

Wipro North-West /Havells / Legrand / MK 
Honeywell / Schneider /ABB / Anchor   

4 Steel Conduit Conduit (ISI marked)  BEC/NIC/AKG /Norpack  
5 PVC Conduit (ISI marked)  AKG/Finolex/Supreme/Polycab/Avon plast 
6. All LED fittings/ LED fixtures  

 
Philips/ Havells/ Orient/Anchor Panasonic/Wipro 
/LT/Regent /Surya 

7. Ceiling Fan/ Fresh Air Fan  / Sweep 
wall Fan/ Exhaust Fan   

Havells/Orient/Usha/Anchor Panasonic/HPL 

8 Capacitor  Usha/ Tibcon/Havells/Crompton  
9 Paint  Asian/Nerolac / Berger / Dulux  
10 All other items not covered above As per samples approved by Engineer In-charge. 
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ANNEXURE-II 
ADDITIONAL TERMS AND CONDITIONS 

 
(1) The work shall be carried out as per CPWD electrical specifications Internal, External  upto date 

amended and entire satisfaction of Engineer-in-charge. 
 

 DETAILS OF ELECTRICAL INSTALLATION : - 
1 Light/fan/exhaust fan point  881 Nos 
2 Group Control Point 540 Nos 
3 Power Points  450 Nos 
4 AC Points 16 Nos 
5 4 Feet 18 W  LED Batten  34 Nos 
6 2 Feet 8/9 W  LED Batten 57 Nos 
7 2X2 36 W LED Fitting 395 Nos 
8 Downlighter 15 W Recess type 466 Nos 
9 Downlighter 15 W Surface type 104 Nos 
10 10 W LED Bulkhead  16 Nos 
11 400 mm Wall Fan 4 Nos 
12 1200 mm Ceiling Fan 261 Nos 
13 Octagonal Pole 17 Nos 
14 Ornamental Pole 12 Nos 
15 Flood Lights 100 W 21 Nos 
16 Street  Lights 60 W 17 Nos 
17 Street  Lights 90 W 17 Nos 
18 Bollard Lights 9/10 W 42 Nos 
19 30 KVA UPS 2 Nos 

 
 
(2) The contractor will have to depute following staffs. 
   

 1)  Wireman -       1 No. in General shift on all days excluding Sundays & Holidays. 
2) Khallasi-        1 No.  (1 No.in General shift) on all days excluding Sundays & Holidays. 

   
 (3) The contractor will have to maintain all the installations/equipments in proper working 

condition.   
 
 Qualification of Wireman:-  Should have valid Wireman License/Electrical ITI holder 

/Electrician license issued by Delhi Govt. the competent authority. 
 

 Qualification of Khallasi:-Physically strong/Mentally fit, minimum 5th Pass or above. 
 

 
(4)    The contractor will have to depute additional skilled labour to attend to a fault beyond the 

competency of the staff deployed for which nothing extra shall be paid. 
 



37 
 
(5) The staffs deputed at site shall have to attend all breakdown maintenance complaints and 

preventive maintenance of all internal and external electrical installations like ponts, wirings, 
MCB DBs, light fittings, Fans , Compound lights, Street lights etc. installed at the site mentioned 
in SOQ, within the scope of the works. 

 
(6) The staffs deputed at site shall attend all the complaints receieved directly from the client 

department or through JE(E)/AE(E)promptly.  
 
(7)  Preventive maintained works to be done    
a.  Daily routine checks:-  
1.  The voltage of supply, total load current and pf should be noted in log book every day, 

preferably during peak loading time of the day. (in the case of isolated/unattended buildings 
where it is not feasible to log daily, the period may be increased to weekly or fortnightly as 
feasible). 

2. If any instrument is not provided, provide the same now. If any of the instruments is defective 
get it repaired early. 

 
b.  Monthly checks:- 
1. Inspection of electrical installation is intended primarily fro fire safety considerations. Following 

points need to be observed as part of inspection and corrective action as necessary should be 
taken immediately, including coordination wit the client departments concerned, as may be 
required. 

2.  Check that – there is not sign of heating up, burning smell deceleration or sparking of nay of the 
boards (SDBs as well as main boards,) and rising mains. These may occur due to overloading or 
loose terminations. Highly unbalanced loading may cause heavy natural currents an consequent 
heating of natural conductors and terminals.  

3. No temporary wiring exists anywhere in the building. 
4. There is no joint in cords connecting the WATC units/voltage regulators/office equipment like 

photocopier, PC etc.  
5. No bare wiring exists over the flooring without mechanical protection by a metallic 

conduit/channel. 
6.  There is no misuse of socket outlets,, such as connecting power load to light socket , connection 

of multiple loads to one socket , use of heaters in record room, library etc. In such cases of 
additional demands of outlets, these should be provided early. After taking approval of the 
competent authority. 

7. All DBs are only of MCB type and sockets for WTAC units are of industrial type controlled by 
MCB. 

8. The shafts/spaces for electrical services are not misused, for storage or for dumping rubbish. 
9. The spaces in front of DB’s and sockets are free (without any storage of files/papers etc.) 
10. No additions/alterations are done by the user departments to the electrical installations by 

themselves. 
 
c.      Routine Checks:- 
1. A record of loading up to DB level (in each phase in case of 3 phase DBs) should be maintained, 

after measurements using a clip on ammeter. Such measurement should be done, as for as 
possible during peak season (summer and winter), when the loads are likely to be the highest. 
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2. The PF should be maintained above 0.8 (or any higher value fixed by the licensee without 

penalty) , if Power Factor Improvement equipments are installed at any site. Examine the 
adequacy of capacitors (if any) accordingly. 

3. While cleaning fittings and fans, the fixing /suspending arrangements should also be checked and 
attended to as necessary. Care should be taken that the alignment is not disturbed. 

4. Insulation test should be done monsoon season, as per clause 11.2 of CPWD specifications for 
elect. Works part I internal 2013. 

5. earth continuity test and earth electrode resistance test should be conducted during summer 
season, as per clauses 11.5 of the above specifications.  

6. Record the test results giving identification reference. If results are not satisfactory in any part of 
the installation, reason should be corrective action be taken immediately.  

 
NOTE:- 

a) Safety procedures at indicated in Appendix E to the general specifications for Electrical 
works (Part I-Internal 2013) should be duly followed. 

b) The number of items to be maintained in a building may be like fitting, fans, DBs, earth sets 
etc. In order to achieve compliance to the prescribed periodicities for the various activities on 
them as per this schedule, each of these items any be divided in to convenient numbers, to 
carry out the respective activities in sub periods, in a syclinc (Sequential) order. For example, 
if DB’ are to be checked every month, and there are 50 DBs in a building, these maybe 
checked at the rate of 2 or 3 DBs every days in a sequential order (programmed in advance) 
so that all DBs are checked in a month.   
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Annexure-III 
ADDITIONAL TERMS AND CONDITIONS  

For pump Sets  
 

(1) The work shall be carried out as per CPWD Electrical specifications internal & external amended 
up to date and entire satisfaction of Engineer-in-charge. 
 

 DETAILS OF  PUMP  
 

1 Monosubmersible , open well type, pump set (pump & Electric 
Motor)  4 Nos 

2 25 KLD STP Plant  1 Nos 
 

(2) The contractor will have to depute the staff in following roster at site.   
 
(i) Pump Operators :- 1 No. ( 1 No. in General shift ) on all days excluding Sundays &   

                                          Holidays. 
 

Qualification of Operator    
 

Pump operator should have passed ITI in relevant trade or shall have valid electrical license from 
competent authority with minimum 3 year experience in similar work. 
 

(3)  The pump operators shall have to operate pump sets installed at various locations of ASRB 
Building IARI Pusa New Delhi.   

  
(4) In case of minor repairs/replace required such as gland dori, nut bolt etc. the contractor shall 

arrange the same within quoted rate. Major repairing not covered in the scope of work. 
 
 
(5) It will be the responsibility of the contractor to make all arrangement for smooth working of 

Pump installations and to ensure water supply at all the time. In case lapse of any service/ 
disruption of water suplly due to fault of staffs of the contractor , then penalty @ Rs. 5,000/- per 
day will be deducted from the bill of the contrctor.  

 
  

 
 
 
 Executive Engineer(E) 
 DED-71, CPWD, Pusa, 
 New Delhi.  
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ANNEXURE-IV 
ADDITIONAL TERMS & CONDITIONS  

 For Sub Head - V (Operation & Maintenance of Sub-Station and Operation of DG Set) 
 
 

1. Details of Equipments/Inventories 
      

 
SUBSTATION 

 1 400 KVA Transformers 2 Nos 
2 HT panel & LT panel 2 Nos 
3 APFC Panel 180 KVAR 2 Nos 
4 Electrical Panels 6 Nos 
5 Emergency Panel 1 No 

6 250 KVA Silent Type DG Set with AMF 
Panel and all other related accessories  1 No 

 
    

2. Details of Manpower to be deployed at site 
 

 Operator - 3 Nos in round the clock (1 No. in each shift) on all days including Sundays & 
Holidays. 

 
Shift timings can be changed as per the  requirement at site and decision of the Engineer-in-
charge. 

 

 
3. Qualification of  deputed  Manpower  

 
      Operator Should have valid Wireman License/Electrical ITI holder /Electrician license issued by 

Delhi Govt. the competent authority. 
 
4. MAINTENANCE SCHEDULE FOR SUBSTATIONS 

 
a) Follow all safety procedure during maintenance activities. (See IS Code No. 5216 (Pt. 1 & 2) 

1982 or safety procedure mentioned in CPWD Specifications for EI works (Pt.-I – Internal 
2013) for more details) 
 

b) Only Authorised persons should be permitted to handle electrical equipment. Names of 
Authorised persons should be displayed in the main MV panel room (Rule 3 of IE Rules) 
when maintenance activities are performed, another person should accompany the one 
carrying out the tasks. 

 
c) ON LINE maintenance should not be undertaken in sub-stations. It must be ensured that 

supply lines concerned are isolated and proved isolated, considering also any likely back 
feeding.  



41 
 

Caution boards should be displayed while doing maintenance works so as to avoid accidental 
switching on. 

 
d) Supplement this schedule with recommendations of manufacturers of the respective 

equipments. Proper record of every maintenance activity must be kept as per this Schedule of 
maintenance. Result of all tests must be also recorded therein. However, if there is any repair 
or replacement done, the same should be recorded in the History Book. 
 

e) Logging of instruments Instruments may be logged daily, only in attended substations. In the  
 case of unattended substations, logging should be done every month or at shorter intervals as  

 feasible. As far as possible logging may be done in peak loading time, so as to monitor the        
pattern of loading. Periods of power cuts and shut downs should be indicated in attached             
substations.Logging is needed for voltage (HV/MV/battery), current (HV, MV/battery),              
power (MD), temperature (max.) of oil, ambient temperature and pf (and frequency meter is             
already installed). Load on each outgoing feeder may be checked by clip on ammeter/tong 
tester, once in every quarter, preferable during peak seasons, so that redistribution, it any 
needed among the feeders could be further examined and effected. 

 
f)   Inspection of equipments rooms and equipments. Clean up equipment rooms; remove          

cobwebs, bird’s nests etc., if any. Check that the ventilators are clear exhaust fans and fans 
are operational. The approach to equipment rooms, and yards in outdoor installations should 
be clear. Wipe out dirt/ dust from external surfaces of equipments. CAUTION: Never 
attempt to clean equipments with exposed (bare) bushing, with supply ON. Periodicity of 
cleaning such equipment may be increased to once a month or longer as felt in order, so as to 
avoid  frequent switching operations. 

g) Observe for any abnormal noise, vibration, smell (usually due to overheating), excess            
temperature etc. if so, investigate the reason immediately. Radiators of transformers, LT bus           
bar chamber, and LT SFU/ FSUs and main LT cables (near terminations) may be touched           
externally to feel any undue heating. Apart from smell, the shine of PVC may reduce due to           
local heating. Compound may expand and come out of cable boxes due to local heating in           
compound filled cable terminators (usually old installations). Arcing contacts  and main                
contacts should then be similarly examined. Do not use abrasive paper to clean the contacts,           
if there is any residue/ pitting. Check the architects to be intact, clean and without any            
obstructions. Mechanical linkages should be lubricated, wherever required. Test for free            
movements of all operations. 

h) In the case of electrically operated breakers, meggar test the motor/ solenoid and check for                  
their free movement. Lubricate as necessary In the case of outdoor gang operated switch, free                 
operation of the switch (and proper alignment of all the 3 phases) should be checked. Check                
that the HRC fuses are in position, and that safety interlock (with the front cover) is                
operational. Connections at bus bars, bus ducts  and switchgear (including control wiring)                
should be checked. Tighten as required. Clean the supports and look for any possibilities of                 
tracking on surface. Relays should be tested and setting checked. Relay coil insulation  should                 
be checked with LT meggar. Plug opening/ hole (if any) in switchboards, effectively. Meggar 
test the panel, and check the interior to be free from any foreign matter (like cotton waste/ 
flint, dislodged nuts/ washers/ cut tapes etc.) before energizing again. 

i) Check of safety items & others Check of safety items (insulating mat, caution boards, danger 
boards, first aid kit, fire protection items, Resuscitator (where provided), first aid chart etc.  
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j) Check also whether telephone numbers of officers, supply agency (licensee), fire  brigade and               
hospital are displayed on a painted board in MV panel room. 

k) Check that the correct schematic diagram of distribution is displayed in MV panel room.Test 
the earth resistance of each electrode (Preferrably during summer); and also the integrity of 
earth connections.Where the substation building is single storied, inspect the roof and roof 
drain before monsoon, so as to avoid water stagnation. 

l) Check the cable ducts to be free from extraneous items (rubbish/ water) and that duct covers 
are intact. 

m) The staff shall check condition of silica gel in breather of oil type transformer, oil level of 
transformer from time to time. If found color of gel turns pinkish color or drop of level of 
transformer oil,  then bring this to notice of JE(E). 
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ANNEXURE-V 
ADDITIONAL TERMS & CONDITIONS  

 For Sub Head - VI (FIRE ALARM SYSTEM) & (FIRE FIGHTING SYSTEM) 
 

1. Details of Equipments/Inventories 
 

 FIRE ALARM SYSTEM  
1 10 zone main microprocessor based fire 

alarm control Panel 1 Nos 

2 Repeater Panel 1 Nos 

3 Intelligent analog addressable photothermal 
detector  239 Nos 

4 Response Indicator 95 Nos 
5 Ceiling Speaker  111 Nos 
6 Fault Isolator 11 Nos 
7 Intelligent addressable thermal detector 3 Nos 
8 Intelligent addressable duct detector 7 Nos 
9 Manual call point  12 Nos 
10 Addressable horn cum strobe 12 Nos 

   
 FIRE FIGHTING SYSTEM  

1 Electric Driven Main Fire Pump 1 Nos 

2 Diesel Engine Driven Main Fire Pump 1 Nos 

3 Jockey Pump 1 Nos 
4 Electric Driven Terrace Pump 1 Nos 

5 Fire Fightning Control Panel for main Fire 
Pump, Jocky Pump, Diesel Pump 1 Nos 

6 Fire Fightning Control Panel for Terrace 
Pump 1 Nos 

7 Internal Hydrant 15 Nos 
8 External Yard Hydrant 8 Nos 
9 ABC type fire extinguishers 6 Kg 16 Nos 
10 CO2 type fire extinguisher of 4.5 Kg 16 Nos 

 
(1) The work shall be carried out as per CPWD specifications for Electrical (Part-I), Fire fighting (Part-V) 

and fire Alarm system (Part-VI) amended up to date and entire satisfaction of Engineer-in-Charge.  
 
(2) The minor components such as LED, glasses, LMT, condensers, capacitors, resistors, insulation tape, 

diodes, rubber gasket, indicating lamps, connecting wires, lead, lugs thimbles, distilled water, petroleum 
jelly, gland dori, greese etc. shall have to be replaced by the firm free of cost. All the major components if 
required for maintenance shall be arranged by the firm and the department shall however pay the cost at 
prevailing market rates at the time of requirement/replacement. 
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(3)    In case of fire signal received on control panel or some type of false fire alarm if any, the duty staff must 

locate the site of fire/fault and find out the location.  If fire is detected the information shall be passed on 
security staff on duty OR AE (E)/JE (E) site in-charge and the fire services at once. 

 
(4) Details of Manpower to be deployed for following site 
  

 Operator - 3 Nos in round the clock (1 No. in each shift) on all days including Sundays & 
Holidays. 

  
(5)               Qualification of  deputed  Manpower  

 
Operator should have passed ITI in relevant trade or shall have valid electrical license from 
competent authority with minimum 3 year experience in similar work. 
 

(6) The following checking & preventing maintenance of Fire alarm system to be done at site within the 
scope of work for which nothing extra shall be paid. 

 
(A) DAILY CHECKS:- 

 
(i) The contractor shall carry out daily examination of the sector panels, main panels of F.A& P.A. 

system, control panel to check the status of fault and fire indicators and also to keep all the system in 
perfect working order.  Any fault observed shall be recovered in the log book and reported to the 
department.  Remedial action shall be taken at once to set right the system. 

 

(B) WEEKLY CHECKS:- 
 

(i) Check the battery i/c level if electrolyte, connection, leads, voltage etc. 
(ii) Check the soundness of the panels. 

(iii) Once a week, some heat detectors and manual call boxes shall be triggered. 
(iv) Different detectors should be checked in the sequence.  This shall be recorded in the log book. 
(v) Public address system i/c talk back system is to be tested  once a week & fault noticed shall be made 

good and be recorded in the  log book. 
 
 
(C) MONTHLY CHECKS:- 
 

(i) Cleaning of all fire control panels and check the servicing conditions. 
(ii) Check all the sounders / hooters and talk back unit. 

(iii) Check the operational readiness of control panel in case of electrical main failure. 
 
(D) QUARTERLY CHECKS:- 
 

(i) Cleaning of control panel, all the detectors by vacuum cleaners of all sluice valve/N.R valve  etc. 
(ii) Carry out checks without main supply, on battery voltage with all the panels and sounders operating 

at a time. 
(iii) Zonal check by stimulating fault and removing the last detectors and correction if reqd. 
(iv) The contractors have to provide a demonstration to the client department regarding the working and 

operation of the entire system. 
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(7) The following checking & preventing maintenance of Fire Fighting system to be done at site within the scope 

of work for which nothing extra shall be paid. 
 
1. Twice of week: - 

 
a. Check the complete system such as pumps, valves, fire fighting fitting at every outlet. 
b. Check the pipe line, joints/flanges, pumps sleeves for leakage and cleaning the panels etc. from 

the exterior with a damp cloth. 
c. Check the operability of motor, pumps at least by running for 5 minutes and recording of 

parameters such as voltage, current, pressure etc.  
d. Check the availability of water in the pump in case of fire fighting system. 
e. Check and maintenance of appropriate pressure in the pipe line incase of fire fighting. 

 
2. Fortnightly Checks: - 

 
a. Checking / air blanking of installations. 
b. Checking of nuts and bolts and tight if necessary. 
c. Checking of lugs, thimbles, terminal blocks of electric motors, switches, starters and control 

accessories for their appropriate condition and indications, take remedial steps if required. 
d. Checking of pump’s coupling for appropriate alignment and rectify if necessary. 
e. Checking of gland packing and add more packing, if required. 

 
3. Monthly Checks: - 

 
a. Run the pumps set at least 10 minutes and check the operation for vibration, excessive heating, 

noise and alignment. 
b. Check the functioning of all the valves and accessories by actual opening and closing them. 

 
4. Half yearly Check: - 

 
a. Apply grease and avoid over greasing. 
b. Checking of gland packing. 
c. Checking of for play in bearing, replace if necessary. 
d. Checking of accuracy of relay operation. 
 

A. Yearly Checks: - 
 

             Calibrate all ammeters voltmeters pressure gauges and other indicating instruments  
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ANNEXURE-VI 
 

ADDITIONAL TERMS & CONDITIONS 

Sub Head-VII (CCTV) 
1.  Details of equipment’s 

  CCTV  
1 Dome Camera 4 MP IP Based 64 Nos 
2 Bullet Camera 4 MP IP Based 16 Nos 
3 Network Video Recorder 32 Channel 2 Nos 
4 Hard Disk 6 TB 8 Nos 
5 49" Flat HD LED Screen 4 Nos 
6 Workstation Processor  2 Nos 

 
2. Terms and Conditions and Scope of Work 
 i)  No T&P shall be issued to the Agency/Firm by the department. 
ii) The Agency has to maintain the complaint register to record the complaints & to get the attended on 
daily basis.  
iii) The Agency has to give a mobile phone to their staff & the number of which is to be given to the 
Engineer-In-Charge. 
iv) The Agency has to keep a liaison with authorities, the Engineer-In-Charge & his authorized 
representative. 
v) The proper record of images obtained by various CCTV Cameras shall be kept as per requirement of 
site. 
vi)The firm should ensure that no data recorded in the system should be lost. 
vii)Comprehensive Maintenance of the system as a whole comprising of the equipment as per list 
attached i/c repairs, servicing, replacements of defective parts &equipment’s, whether major or minor, 
software camera, DVR, LIU, switches, monitor, POE, Rack, Junction box, Media converter, UPS 
(except battery). 
viii)  The spare & equipment’s to be used for repairs/replacement shall preferably be of the same make 
& specification as provided originally in the system as far as possible. Other make shall be permitted 
only if the existing make is not being manufactured or is not readily available with the major approval of 
Engineer-in-Charge. 
 ix) The firm has to keep sufficient stock of vital spares in readiness for replacement/repairs. 
 x) The firm has to maintain all the equipment in working condition in case of any repair same shall be 
attended within 24 hours. Rs. 1000/- will be deducted for each day of  delay for rectifying the fault & 
Rs. 1000/- each day for not providing sufficient technical support. 
xi) The contractor shall take over the installation for its maintenance and upkeep before start of work 
will hand over the installation in normal working condition to the department after completion of work. 
If any defect/ damage (except normal wear & tear) is noticed, the same shall have to be rectified/ 
replaced by the contractor at his own cost failing which the same shall be got rectified at their cost. 
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ANNEXURE-VII 
ADDITIONAL TERMS & CONDITIONS  

 For Sub Head - VIII ( Operation of Lift ) 
 
 

1. The work shall be carried out as per CPWD Electrical specifications Internal (Part-I), External  (Part-II) & 
lift (Part-III) amended up to date and entire satisfaction of Engineer-in-charge. 

  
2. The details of installation to be operated under the contract are as mentioned below. 
       Details of Equipments/Inventories 

   
 LIFT 

 1 13 Passenger lift Johnson Make 2 Nos 

2 6 Passenger lift (Double Side 
Opening)Johnson Make 2 Nos 

 
 
3. Details of Manpower to be deployed at site 
 
 Operator - 2 Nos in General shift ( from 9 A.M. to 5 P.M. ) on all working days excluding    

         Sundays & Holidays. 
  
4.   Qualification of  deputed  Manpower  

 
operator should have passed ITI in relevant trade or shall have valid electrical license from 
competent authority with minimum 3 year experience in similar work. 
 

 

5. Duties of Lift Operator :-  
 

 a). He should be able to read technical instructions and record/ maintain log books.  
 b). He should be trained for proper operation of lift and about safety and technical aspects of lift and    
           to rescue stranded person as per proper method of rescue.    
 c). Proper method of rescuing a stranded passenger :-  
  i)  The passenger is able to communicate with the help of emergency bell/ intercom.  
  ii) The car light, fan, bell, intercom system should get benefit or emergency electric supply. 
  iii)The operator is to assure the passenger that he will be rescued shortly and request him to stay  
               claim and not to force open the doors.  
  iv) Go to lift M/C room, switch off power supply, bring lift to nearest landing by manual     
               operation, open lift/ landing door, Now passenger can leave the lift. 
  v)  Examine the lift, if it is unsafe, then shut down lift service. Don’t allow the lift to be used.  
  vi) Immediately inform JE/AE/Lift service to take necessary action to remove the deficiency of    
               lift.  
          vii)Keep “ lift out of order/ Don’t enter lift” handy sign boards to keep in front of such lift.  
 

 d). During normal operation of lift, the operation is to ensure :-  
  i)  Orderly exit / Entry of lift users. 
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  ii) No overloading. 
  iii) Prevent improper goods transportation, which might damage the lift.  
  iv) Misuse of lift. 
  v)  Passengers should not smoke inside.  
 
 e). Summary :- 
     The basis duties of lift operator are to ensure. 
  i)  Daily safety checks of lift. 
  ii) Cleanliness of lifts and machine room. 
  iii)Prevent overloading/ Misuse/ abuse of lift. 
  iv) Shutdown lift in case it becomes unsafe and takes immediate action to inform JE/AE/Lift  
               Machine/ Lift service center and guard the lift till help arrives.  
 
 f). Daily safety check & check list for lifts 

 
            Daily safety check   
 
 i)   First clean lift car inside and M/c room. 
 ii)   Run the lift to start from ground floor to last landing and back to ground floor, stopping at each    
              floor. 
 iii)  Check leveling at each landing. 
 iv)  Check door opening/ closing at each landing. 
 v).   Check working of all buttons, controls, indication of the lift car. 
 vi).  Check working of alarm switch.  
 vii).Check working of emergency light and fan. 
 viii).Check working of intercom system. 
 ix).   Notice any abnormality in running, jerk, improper lending etc.  
 
 

Monthly Check list  (Open register for daily safety check of each lift to be counter signed by  
                                   JE/AE once in a month)  

 
i). Lift car, M/c room cleaned – Ok. 
ii). All car buttons functional – Ok. 
iii). Emergency alarm working – Ok. 
iv). Emergency light, fan working – Ok 
v). Intercom working – Ok 
vi). Run the lift room ground floor to highest floor and back to stop at all   

                        landing – Ok 
vii). Leveling at each floor – Ok 
viii). Door opening / closing – Ok 
ix) . No Jerk/ Abnormalities in running – Ok  
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ANNEXURE-VIII 
ADDITIONAL TERMS & CONDITIONS  

 For Sub Head - IX (EPABX system )  
 

1.     The work shall be carried out as per CPWD Electrical specifications Internal (Part-I), External  (Part-II)  
amended up to date and entire satisfaction of Engineer-in-charge. 

  
2.  No T&P shall be issued to the Agency/Firm by the department. 
3.     The Agency has to maintain the complaint register to record the complaints & to get the attended  
         on daily basis.  
4.      The Agency has to give a mobile phone to their staff & the number of which is to be given to the  
        Engineer-In-Charge. 
5)   The Agency has to keep a liaison with authorities, the Engineer-In-Charge & his authorized    
       representative. 
6)   The proper record of images obtained by various EPABX system shall be kept as per requirement of    
      site. 
6  The spare & equipment’s to be used for repairs/replacement shall preferably be of the same make &  
    specification as provided originally in the system as far as possible. Other make shall be permitted    
    only if the existing make is not being manufactured or is not readily available with the major approval  
    of Engineer-in-Charge. 
 7 The firm has to keep sufficient stock of vital spares in readiness for replacement/repairs. 
 8 The firm has to maintain all the equipment in working condition in case of any repair same shall be    
    attended within 24 hours. Rs. 1,000/- will be deducted for each day of  delay for rectifying the fault &    
    Rs. 500/- each day for not providing sufficient technical support. 
9 The contractor shall take over the installation for its maintenance and upkeep before start of work will   
   hand over the installation in normal working condition to the department after completion of work. If  
   any defect/ damage (except normal wear & tear) is noticed, the same shall have to be rectified/  
   replaced by the contractor at his own cost failing which the same shall be got rectified at their cost. 
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SCHEDULE OF QUANTITY 

      

Name of work :- A/R&M/O in Agriculture Scientist Recruitment Board Building (Chayan Bhawan)  at IARI, Pusa, New Delhi  (SH:- Operation and 
Maintenance of Electrical and Specialised Electrical and Mechanical Services.) 

 
S. 

No. Description of items Qty. Unit Rate Amount Remark
s 

A EI & FANS           

  Sub Head- I ( EI & Fans )           

1 

Providing services of running maintenance of the all internal & external 
Electrical installations/equipments of  ASRB Building situated in IARI 
Complex, Pusa, New Delhi, by deploying following manpower on monthly 
basis, in general shift all working days excluding Sundays & Gazetted 
Holidays as per terms and conditions attached at Annexure-I & II etc. as 
required.           

  (a) Wireman - 1 Nos.           

  (b) Khallasi - 1 Nos 
12 

Job-
Mont

h 65390 784680 
AR 
Attached 

              

Total of Sub Head- I (EI & Fans ) 784680.00   

              

  Sub Head- II ( Pump Sets )           

2 

Providing services of running operation of the various capacities of mono-
block pump & submersible pumps, STP Plant & RO Pump, water supply etc. 
installed at ASRB Building Pusa, New Delhi by deploying following 
manpower on monthly basis, in General Shift on all working days excluding 
Sundays & Gazetted Holidays as per terms and conditions attached at 
Annexure-I & III etc. as required. 

          

  (a) Pump Operator - 1 No. 12 
Job-
Mont

h 
35920 431040 AR 

Attached 

Total of Sub Head- II (Pump Sets ) 431040   

              
  (SH: III - EI & Fans)            
3 Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 

sq.mm FRLS/HFFR PVC insulated copper conductor single core cable in 
surface/ recessed steel conduit, with modular switch, modular plate, suitable 
GI box and earthing the point with 1.5 sq.mm FRLS/HFFR PVC insulated 
copper conductor single core cable etc. as required.           

(a) 
Group C  30 points 2101.00 63030.00 1.3.3 

4 Rewiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 
sq.mm FRLS/HFFR PVC insulated copper conductor single core cable and 
1.5 sq.mm FRLS/HFFR PVC insulated copper conductor single core cable as 
earth wire in existing surface/ recessed steel/PVC conduit including 
dismantling as required.           

(a) Group C  20 points 1064.00 21280.00 1.15.3 
5 Wiring for circuit/ submain wiring along with earth wire with the following 

sizes of FRLS/HFFR PVC insulated copper conductor, single core cable in 
surface/ recessed steel conduit as required.           

(a) 
2 X 1.5 sq. mm + 1 X 1.5 sq. mm earth wire 150 Meter 370.00 55500.00 1.7.1 

(b) 
2 X 4 sq. mm + 1 X 4 sq. mm earth wire 150 Meter 476.00 71400.00 1.7.3 

(c) 
2 X 6 sq. mm + 1 X 6 sq. mm earth wire 100 Meter 652.00 65200.00 1.7.4 
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(d) 
4 X 4 sq. mm + 2 X 4 sq. mm earth wire 100 Meter 744.00 74400.00 1.7.8 

6 Supplying and drawing following sizes of FRLS/HFFR PVC insulated copper 
conductor, single core cable in the existing surface/ recessed steel/ PVC 
conduit as required.           

(a) 
3 x 4 sq. mm 50 Meter 222.00 11100.00 1.17.21 

(b) 
6 x 4 sq. mm 50 Meter 424.00 21200.00 1.17.24 

(c) 
3 x 6 sq. mm 50 Meter 326.00 16300.00 1.17.30 

7 Supplying and fixing following modular switch/ socket on the existing 
modular plate & switch box including connections but excluding modular 
plate etc. as required. 

          
(a) 

5/6 A switch 50 Each 121.00 6050.00 1.24.1 
(b) 

3 pin 5/6 A socket outlet 50 Each 136.00 6800.00 1.24.4 
(c) 

15/16 A switch 50 Each 176.00 8800.00 1.24.3 
8 

6 pin 15/16 A socket outlet 50 Each 219.00 10950.00 1.24.5 

9 
Supplying and fixing following size/ modules, GI box  alongwith modular 
base & cover plate for modular switches in recess etc. as required.           

(a) 1 or 2 Module (75mmX75mm) 
10 Each 354.00 3540.00 1.27.1 

(b) 
6 Module (200mmX75mm) 10 Each 462.00 4620.00 1.27.4 

(c) 
8 Module (125mmX125mm) 10 Each 517.00 5170.00 1.27.5 

(d) 
12 Module (200mmX150mm) 10 Each 614.00 6140.00 1.27.6 

10 

Supplying and fixing suitable size GI box with modular plate and cover in 
front on surface or in recess, including providing and fixing 6 pin 5/6 & 15/16 
A modular socket outlet and 15/16 A modular switch, connections etc. as 
required. 40 Each 659.00 26360.00 1.32 

11 

Supplying & fixing suitable size GI box wih modular plate and cover in front 
on surface or in recess including providing and fixing 25 A modular socket 
outlet and 25 A modular SP MCB, "C" curve including connections, painting 
etc. as required. 15 Each 807 12105 1.57 

12 

Supplying, drawing, Installation, Testing and commissioning of CAT6 UTP 
LSZH 23AWG Twisted 275 Pair Cable in existing conduit/ on surface, 
Category 6 Unshielded Twisted Pair, 4 pair should be complied as per 
UL/ETL verification program for compliance with ANSI/TIA-568.2-D 
standard. Outer diameter should be in the range of 6.1mm nominal with 
Operating Temperature Range : -5° to +60°C, Bending Radius : < 4 X Cable 
Diameter at –5°C ± 1°C and Pulling Force : 11.5Kg etc. complete as required. 

          
(a) 1 run of cable 

200 Meter 60.00 12000.00 39.17.1 
(b) 2 run of cable 

100 Meter 96.00 9600.00 39.17.2 

13 
Supplying and drawing following pair 0.5 mm dia FRLS/HFFR PVC 
insulated annealed copper conductor, unarmored telephone cable in the 
existing surface/ recessed steel/ PVC conduit as required.           

(a) 1 Pair 
100 Meter 33.00 3300.00 1.18.1 

14 Providing and fixing following rating and breaking capacity and pole MCCB 
with thermomagnetic release and terminal spreaders in existing cubicle panel 
board including drilling holes in cubicle panel, making connections, 
Ics=100% Icu and Operational Voltage 690V etc. as required.  

          

(a) 100 A, 16 KA,TPMCCB 5 Each 4003.00 20015.00 2.2.1 

(b) 150 A, 16 KA,TPMCCB 5 Each 6326.00 31630.00 2.2.3 

(c) 250 A, 25 KA,TPMCCB 5 Each 13647.00 68235.00 2.2.6 

15 Laying and fixing of one number PVC insulated and PVC sheathed / XLPE 
power cable of 1.1 KV grade of following size on wall surface as required. 
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(a) Above 95 sq. mm and upto 185 sq. mm (clamped with 25/40x3mm MS flat 
clamp) 

100 Mtr 180.00 18000.00 10.7.3 
16 Laying of one number PVC insulated and PVC sheathed / XLPE power cable 

of 1.1 KV grade of following size in the existing RCC/ HUME/ METAL pipe 
as required. 

          
(a) Above 95 sq. mm and upto 185 sq. mm 

100 Mtr 97.00 9700.00 10.5.3 
17 

Providing and fixing 6 SWG dia G.I. wire on surface or in recess for loop 
earthing along with existing surface/ recessed conduit/ submain wiring/ cable 
as required. 

400 Meter 50.00 20000.00 5.18 

  
 

Total of SH: I - EI & Fans 
 

 

  
 

  682425.00   
            
  Sub Head- IV ( Supply of materials)           

18 Supplying of Following materials at JE(E ) store for day to day maintenance           

18.1 1.5 sq. mm, ISI Marked, FRLS PVC insulated single wire 600 Metre 23 13800 AR 
Attached 

18.2 4.00 sq. mm,  ISI Marked, FRLS PVC insulated single wire 300 Metre 54 16200 AR 
Attached 

18.3 6.00 sq. mm, ISI Marked, FRLS PVC insulated single wire 300 Metre 82 24600 AR 
Attached 

18.4 S.P. 5/6 amps, one way switch, Modular type ISI marked 800 Each 44 35200 AR 
Attached 

18.5 S.P. 15/16 amps, one way switch, Modular type ISI marked 500 Each 96 48000 AR 
Attached 

18.6 3 pin 5/6 amps socket outlet, Modular type ISI marked 500 Each 82 41000 AR 
Attached 

18.7 6 pin 15/16 & 5/6 amps socket outlet, Modular  type ISI marked 500 Each 136 68000 AR 
Attached 

18.8 Stepped type Modular Fan regulator (2 module) 50 Each 285 14250 AR 
Attached 

18.9 Ceiling rose, 3 pin, 5 A ISI marked 50 Each 26 1300 AR 
Attached 

18.1
0 5-32 Amp SPMCB   'C'  curve 10 KA 100 Each 175 17500 AR 

Attached 
18.1

1 5-32 Amp DPMCB   'C'  curve 10 KA 20 Each 559 11180 AR 
Attached 

18.1
2 5-32 Amp TPMCB   'C'  curve 10 KA 20 Each 908 18160 AR 

Attached 
18.1

3 FP Isolator 63 Amp 10 Each 859 8590 AR 
Attached 

18.1
4 FP Isolator 100 Amp 10 Each 1048 10480 AR 

Attached 

18.1
5 

18 Watt  LED Down lighter (SMD Type) (System lumen efficacy ≥ 105 < 
120 lm/Watt ) of Powder coated die cast /Extruded aluminium Body 
including trim with Aluminium Reflector 

200 Each 618 123600 AR 
Attached 

18.1
6 

36Watt Recessed type LED Panel light 2x2 ft. (System lumen efficacy ≥105 
<120 lm/Watt) of CRCA Sheet body materials (Thickness > 0.50 mm)  100 Each 1682 168200 AR 

Attached 
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18.1
7 

18-22 Watt LED Batten light (System lumen efficacy ≥105<120 lm/Watt) of 
Powder Coated CRCA Sheet Body (Thickness > 0.50 mm) 
                           

20 Each 345 6900 AR 
Attached 

18.1
8 

72 Watt LED Street light fixture, powder coated pressure die cast aluminium 
body (System lumen efficacy ≥105 <120 lm/Watt) of powder coated pressure 
die cast aluminium body materials. 

10 Each 1553 15530 AR 
Attached 

18.1
9 

50 Watt LED Flood Light fixture, powder coated pressure die cast aluminium 
body (System lumen efficacy ≥105 <120 lm/Watt) of powder coated pressure 
die cast aluminium body materials. 

10 Each 1100 11000 AR 
Attached 

18.2 
Ceiling fan 1200mm, service value ≥ 6.0 CM/Min/Watt, air delivery 210 
CM/Min (Minimum) with Brush Less Direct Current (BLDC) Motor, etc. 
complete as req 

30 Each 2271 68130 AR 
Attached 

18.2
1 2.50 mfd Capacitor. 100 Each 31 3100 AR 

Attached 
18.2

2 3.15 mfd Capacitor. 50 Each 35 1750 AR 
Attached 

18.2
3 

300 mm sweep metal body, heavy duty 900 RPM exhaust FAN suitable 
for230/240V AC supply along with all accessories such are blade,frame etc. 
(Heavy duty) 

20 Each 3030 60600 AR 
Attached 

18.2
4 

380 mm sweep metal body, heavy duty 900 RPM exhaust FAN suitable 
for230/240V AC supply along with all accessories such are blade,frame etc. 
(Heavy duty) 

10 Each 3481 34810 AR 
Attached 

18.2
5 

450 mm sweep metal body, heavy duty 900 RPM exhaust FAN suitable 
for230/240V AC supply along with all accessories such are blade,frame etc. 
(Heavy duty) 

10 Each 4300 43000 AR 
Attached 

18.2
6 

250 mm sweep plastic body ventilator exhaust fan complete with 
louvers/shutter  20 Each 1474 29480 AR 

Attached 

18.2
7 400 mm wall fan along with all accessories 20 Each 2274 45480 AR 

Attached 

18.2
8 LED Post top fitting 35 to 40 watt along with all accessories 10 Each 5977 59770 AR 

Attached 

18.2
9 Supply of 5 Watt LED Garden Spike Light along with all accessories 30 Each 1755 52650 AR 

Attached 

18.3 Supply of 10 Watt LED Bollard Light, IP-66 along with all accessories 20 Each 5209 104180 AR 
Attached 

18.3
1 

3 X 6 sq. mm  XLPE    insulated    and    PVC sheathed Aluminium           
armoured conductor  power  cable  of  1.1  KV  grade confirming to IS 7098 
(Part 1) 1988 

300 Metre 251 75300 AR 
Attached 
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18.3
2 

3½ X 120 sq. mm  XLPE    insulated    and    PVC sheathed Aluminium 
armoured conductor  power  cable  of  1.1  KV  grade confirming to IS 7098 
(Part 1) 1988 

100 Metre 1732 173200 AR 
Attached 

18.3
3 

3½ X 185 sq. mm  XLPE    insulated    and    PVC sheathed Aluminium 
armoured conductor  power  cable  of  1.1  KV  grade confirming to IS 7098 
(Part 1) 1988 

100 Metre 2554 255400 AR 
Attached 

    
          

Total of Sub Head- IV ( ( Supply of materials) 1660340   

              

Total A (SH-I+SH-II+SH-III+SH-IV) 3558485.0
0   

              

B SPECIALIZED WORK           

  
SH-V (Operation & Maintenance of Sub-Station and Operation of DG 
Set)           

20 

Providing services of running operation and routine maintenance of Electric 
Sub -Station having 2 X 400 KVA Transformer, HT panel, LT panels, and all 
other related accessories and 250 KVA D.G. Set with AMF and Distribution 
panel installed at ASRB Building at IARI, Pusa, New Delhi by deploying 
following manpower on monthly basis, in round the clock in 3 shifts on all 
days including Sundays & Holidays as per terms and conditions attached at 
Annexure-I & III etc. as required. 

          

  (a) Operator - 3 Nos. 
12 

Job- 
Mont

h 126065 1512780 
AR 
Attached 

TOTAL of SH-V (Operation & Maintenance of Sub-Station and Operation of DG Set) 1512780   

              
  SH-VI (Fire Fighting & Fire Alarm System)           

21 

Providing services of running operation maintenance of fire fighting, pump 
and water supply pump set and fire alarm system at ASRB Building by 
deploying following manpower on monthly basis, in round the clock in 3 
shifts on all days including Sundays & Holidays as per terms and conditions 
attached at Annexure-I & IV etc. as required. 

          

  (a) Operator - 3 Nos. 
12 

Job- 
Mont

h 126065 1512780 
AR 
Attached 

22 

Annual Comprehensive Maintenance and servicing of Automatic fire alarm 
system  i/c checking all the accessories, control panel, batteries etc and 
keeping the system in working condition 

12 

Job- 
Mont

h 17452.00 209424 
AR 
Attached 

TOTAL of SH-VI ( Fire Fighting & Fire Alarm System ) 1722204   

              
  SH-VII (CCTV System)           

23 

Annual Comprehensive Maintenance of CCTV Surveillance system installed 
at ASRB Building i/c all components like camera, NVR, VMS, Hard Disk, 
Software, Desktop, LED display, etc complete with all material to up keep the 
system in perfect running conditions  12 

Job- 
Mont

h 47219.00 566628 
AR 
Attached 

TOTAL of SH-VII ( CCTV System ) 566628   
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  SH-VIII (Operation of Lift)           

24 

Providing services of running operation of 2 No. 13 Passenger (884 kg) with 
machine room less (Duplex), having contract speed of  1.0 m/sec serving G+3 
floors in the lift shaft with control panel & all other acessories at ASRB 
Building at IARI, Pusa, New Delhi by deploying following manpower on 
monthly basis on all working days excluding Sundays & Gazzeted Holidays 
as per Annexure I & V attached. 

      

    

  (a) Operator - 1 Nos. 12 
Job- 
Mont

h 
35920 

431040 
AR 
Attached 

25 

Providing services of running operation of 2 No. 6 Passenger (408 kg) with 
machine room less (Smplex), having contract speed of 1.0 m/sec double side 
opening serving G+1 floors in the lift shaft with control panel & all other 
acessories at  ASRB Building at IARI, Pusa, New Delhi by deploying 
following manpower on monthly basis on all working days excluding 
Sundays & Gazzeted Holidays as per Annexure I & V attached. 

      

    

  (a) Operator - 1 Nos. 12 
Job- 
Mont

h 
35920 

431040 
AR 
Attached 

              
TOTAL of SH-VIII (Operation of Lift ) 862080   

              
  SH-IX(EPABX System)           

26 

Annual Comprehensive Maintenance of  Server based EPABX system 
installed at ASRB Building i/c all components like centralized operator, 
integrated voicemail, Digital Phones, Analog Speaker etc complete with all 
material to up keep the system in perfect running conditions  

12 

Job- 
Mont

h 6067.00 72804 
AR 
Attached 

TOTAL of SH-IX ( EPABX System ) 72804   

              
              

TOTAL of B (SH-VI+SH-VII+SH-VIII+SH-IX Rs.) 4736496.0
0   

      

TOTAL of A+B 8294981.0
0   

              

  SH X Less credit for following Dismantled materials           
19 Less credit for following Dismantled materials           
a) Assorted copper conductor pvc wire 5 Kg 250.00 1250.00   
b) Assorted switch/socket 150 Each 0.10 15.00   
c) Assorted MCB/DP/RCCB 20 Each 1.00 20.00   
d) Assorted ceiling fan 40 Each 550.00 22000.00   
e) Assorted plastic Wall fan 30 Each 200.00 6000.00   
f) Assorted Exhaust fan matelic type 10 Each 350.00 3500.00   
g) Assorted LED batten fitting 20 Each 10.00 200.00   
h) Assorted LED 2X2 panel Fittings 50 Each 50.00 2500.00   
i) Assorted Downlighter 50 Each 20.00 1000.00   
j) Assorted Flood light/ Street Light 10 Each 150.00 1500.00   
k) Assorted MCCB 5 Each 350.00 1750.00   
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  Total of SH X     (-) 39735.00   

              

TOTAL of B (SH-VI+SH-VII+SH-VIII+SH-IX-X Rs.) 8255246.0
0   

Say Rs 8255246   

 Say Rs. 82,55,246/- 
 
 
 
 
 
 

 
Assistant Engineer (E) P        Executive Engineer(E), 

DED-71, CPWD, 
New Delhi. 
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Central Public Works Department 
 

NIT No: 111/2026-27/DED-71/1 
Name of work:- A/R&M/O in Agriculture Scientist Recruitment Board buildings at IARI, Pusa, New Delhi. (SH:- 

Operation and Maintenance of Electrical and Specialised Electrical and Mechanical Services.) 

SCHEDULE OF QUANTITIES 
Name of the Contractor / Company Name   

Sl.No. Name of component Estimated 
cost 

Percentage 
above or 
below the 

estimated cost 

% in 
Figures Total Cost 

1 Work as per SOQ  

 
 

8294981 
 
 

Select 0.00 

                              -   

2 Less Credit of dismentaled material 
 

-39735 
 

Select 0.00 
 

  
Grand Total  

8255246                                   -   
  
 
 
Note :- (For credit of Sub Head X, Item 19 (a) to (k) :- The rates should be quoted at par or above, if bidder quote the 
same as below, rates shall be considered at par for financial bid evaluation) 
 
 
 

 
Assistant Engineer (E) P        Executive Engineer(E), 

DED-71, CPWD, 
New Delhi. 

 


