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CPWD-6 FOR e-TENDERING

Percentage rate bids are invited by Executive Engineer, Guwahati Division, CPWD, Bamunimaidan,
Guwahati — 21 on behalf of President of India from approved and eligible contractors of CPWD for the
Work of “ Upgradation of Staff Quarters of CPWD at Bamunimaidan Residential Colony,
Guwahati-21” The enlistment of the contractors should be valid on the last date of submission of bids.
In case the last date of submission of bid is extended, the enlistment of contractor should be valid on
the original date of submission of bids.

1.1 The work is estimated to cost Rs. 24,65,317.00 (Rupees Twenty-four Lakh Sixty-five

Thousand Three Hundred Seventeen) only. This estimate, however, is given merely
as a rough guide.

1.1.1  The authority competent to approve NIT for the combined cost and belonging to the major
discipline will consolidate NITs for calling the bids. He will also nominate Division which will deal
with all matters relating to the invitation of bids.

For composite bid, besides indicating the combined estimated cost put to bid, should clearly
indicate the estimated cost of each component separately. The eligibility of bidders will
correspond to the combined estimated cost of different components put to bid.

2 Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 which
is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in.Bidders shall quote his rates as per various terms and conditions of the said
form which will form part of the agreement.

3 The time allowed for carrying out the work will be 04 (Four) Months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the bid documents.

4 The site for the work is available. The architectural and structural drawings shall be made
available in phased manner, as per requirement of site and as per approved programme of
completion submitted by the contractor after award of work.

5 The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents except Standard General Conditions of Contract Form can be
seen on website https://etender.cpwd.gov.in or www.cpwd.gov.in at free of cost.

6 After submission of the bid, the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

7 While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

8 When bids are invited in three stage system and if it is desired to submit revised financial bid
then it shall be mandatory to submit revised financial bid. If not submitted, then the bid submitted
earlier shall become invalid.

9 Earnest Money amounting to Rs.49,306/- Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Banks (drawn in favour of Executive Engineer,
Guwahati Central Division, CPWD, Bamunmaidan, Guwahati-21 payable at Guwahati)
shall be scanned and uploaded to the e-Tendering website within the period of bid submission.
The original EMD should be deposited either in the office of any Executive Engineer, CPWD
within the period of bid submission. The EMD receiving Executive Engineer (including NIT
issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder in a
prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or Rs. 20 lac, whichever is less, will have to be deposited in
shape prescribed above, and balance can be accepted in form of any commercial bank having
validity for six months or more from the last date of receipt of bids which is to be scanned and
uploaded by the intending bidders.
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The earnest money given by all the tenders except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period of immediately after acceptance of
the successful bidder, whichever is earlier. However, in case of two/three bid system, earnest
money deposit of bidders unsuccessful during the technical bid evaluation etc. should be
returned within 30 days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified
in the press notice shall be scanned and uploaded to the e-Tendering website within the period
of bid submission. However, certified copy of all the scanned and uploaded documents as
specified in press notice shall have to be submitted by the lowest bidder only along with physical
EMD of the scanned copy of EMD uploaded within a week physically in the office of tender
opening authority. Online bid documents submitted by intending bidders shall be opened only
of those bidders, whose original EMD deposited with any division of CPWD and other
documents scanned and uploaded are found in order.

9A The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to
deposit tender processing fee at existing rates, or they have option to switch over to the new
registration system without tender processing fee any time.

The bid submitted shall be opened at 03:30 PM on 13/10/2026.

** To be filled in by Executive Engineer, Guwahati Division, CPWD, Bamunimaidan,
Guwabhati - 21

10  The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if:
(i) The bidder is found ineligible.

(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid
document.
(iii) If any discrepancy is noticed between the documents as uploaded at the time of

submission of bid and hard copies as submitted physically by the lowest bidder in the
office of bid opening authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

11 The contractor whose bid is accepted will be required to furnish performance guarantee at
specified percentage of the tendered amount as mentioned Scheduled E and within the period
specified in Schedule F. This guarantee shall be in the form of insurance surety bonds, account
pay demand draft, Fix deposit receipt or bank guarantee from any of the Commercial bank in
accordance with the prescribed form. In case the contractor fails to deposit the said performance
guarantee within the period as indicated in Schedule ‘F’, including the extended period if any,
the Earnest Money deposited by the contractor shall be forfeited automatically without any
notice to the contractor. The earnest money deposited along with bid shall be returned after
receiving the aforesaid performance guarantee. The contractor whose bid is accepted will also
be required to furnish either copy of applicable licenses/ registrations or proof of applying for
obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board including
Provident Fund Code No. If applicable and also ensure the compliance of aforesaid provisions
by the sub-contractors, if any engaged by the contractor for the said work within the period
specified in Schedule F.

12 The description of the work is as follows: “Upgradation of Staff Quarters of CPWD at
Bamunimaidan Residential Colony, Guwahati-21” to inspect and examine the site and
its surroundings and satisfy themselves before submitting their bids as to the nature of the
ground and sub-soil (so far as is practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require and in general shall themselves
obtain all necessary information as to risks, contingencies and other circumstances which
may influence or affect their bid. A bidder shall be deemed to have full knowledge of the
site whether he inspects it or not and no extra charge consequent on any misunderstanding
or otherwise shall be allowed. The bidders shall be responsible for arranging and
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities
for workers and all
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5

other services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidders implies that he has read this notice and
all other contract documents and has made himself aware of the scope and specifications of
the work to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Government and local conditions and other factors having a bearing on the
execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be
summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts,
in which his near relative is posted a Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall
also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the Central
Public Works Department or in the Ministry of Urban Development. Any breach of this condition
by the contractor would render him liable to be removed from the approved list of contractors of
this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the bid or engagement in the contractor’s service.

The bids for the work shall remain open for acceptance for a period of 30 (thirty) days
from the date of opening of bids in case of single bid system and-75(seventy-five)-days

1) If any tenderer withdraws his tender within 7 days after last date and time (24 hours)
basis of submission of bids, then the Government shall without prejudice to any other
right or remedy, be at liberty to forfeit 50% of the earnest money absolutely
irrespective of letter of acceptance for the work is issued or not.

i1) If any tenderer withdraws his tender after expiry of 7 days after last date and time
(24 hours basis) of submission of bids, then the Government shall without prejudice
to any other right or remedy, be at liberty to forfeit 100% of the earnest money
absolutely irrespective of letter of acceptance for the work is issued or not.

i11) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal.
Any other method i.e. through letter / e-mail etc. shall not be considered.

iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the
bidders shall not be allowed to participate in the rebidding process of the same work
and also the Government shall, without prejudice to any other right or remedy, be at
liberty to suspend the agency for one year and shall not be eligible to bid for CPWD
tenders from date of issue of suspension order.
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19. This notice inviting Bid shall form a part of the contract document. The successful bidder/
contractor, on acceptance of his bid by the Accepting Authority shall within 10 days from
the stipulated date of start of the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at the
time of invitation of bid and the rates quoted online at the time of submission
of bid and acceptance thereof together with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.

20.

21.  The intending bidders are required to update their profile in CPWD e- tender portal and
to upload their bids well in advance of last date of submission of tender. Any issue
related to updating profile/uploading tender can be resolved through the concerned
Executive Engineer/ Assistant Engineer (Phone No. 9654267797, e-mail id :
eegcdghy@gmail.com, Division : Guwahati Division, Guwahati) or ERP help line
no. 18001803286 or e-mail-id cpwd.support@techmahindra.com. The e-tendering
bidders are also advised not to wait to raise any issues till the last date of submission of
bid in their own interest.

To be filled in by NIT approving authority.

23. The agency has to follow COVID guidelines as issued by the State/ Central Govt. from
time to time to contain the spread of COVID-19 outbreak.
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RECEIPT OF DEPOSITION OF ORIGINAL EMD

(Receipt NO. .....covvniiiiiiiiiin s Date ........cevnvnvnennn, )

Name of work: Upgradation of Staff Quarters of CPWD at Bamunimaidan
Residential Colony, Guwahati-21

1. NIT No.: 38/EE/GD/2026-27

2. Estimated Cost: Rs. 24,65,317/-

3. Amount of Earnest Money Deposit. Rs.49,306/-
4. Last date of submission of bid 13/10/2026.

# To be filled by EMD receiving EE

1. Name of Contractor : .. #.......ccoiiiiiiiiiiiiee,

2. FOrmof EMD .. 3.

3. Amount of Earnest Money deposit...#...........cccevnininnnnn.
4. Date of submission of EMD ...#....................

Signature, Name and Designation of EMD
Receiving officer (EE/AAO)
Along with office stamp
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING

PART OF BID DOCUMENT
(Applicable for inviting open bids)

The Executive Engineer, Guwahati Division, CPWD, Bamunimaidan, Guwahati-21 on
behalf of President of India invites online percentage rate bids from approved and eligible
contractors of CPWD for the following work(s):

.| No.

Last date of online

e oot Stpulated | G ot of
ed cost Period of Py P

NIT . Earnest . deposition of Date & time of
Name of work & Location put to Money Completion original EMD and |opening of bids

bid of work (in

(Rs.) months) other documents as
) specified in the bid

document.

N
w

4

(&)}
»

7 8

Date
13/10/2026
at
3: 30 PM

Upgradation of Staff
Quarters of CPWD at
Bamunimaidan
Residential Colony,
Guwahati-21

Up to
03.00 PM
on
13/10/2026

38/EE/GD/2026-27
Rs. 24,65,317 /-
Rs.49,306/-

In favor of EE, Guwahati
Central Division, CPWD,
Bamunimaidan, Guwahati-21
04 (Four) Months

1.

4.

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should
only submit his bid if he considers himself eligible and he is in possession of all the
documents required.

Information and Instructions for bidders posted on website shall form part of bid
document.

The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from
websitehttps://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scanned documents such as
Demand draft or Pay order or Bankers Cheque or Deposit at call Receipt or Fixed Deposit
Receipts and Bank Guarantee of any scheduled Bank towards EMD in favour of Executive
Engineer as mentioned in NIT, receipt for deposition of original EMD to division office of
any Executive Engineer (including NIT issuing EE),CPWD and other documents as
specified.

Those contractors who are not registered or have not updated their profile on the website
mentioned above, are required to get registered/update their profile beforehand. The
necessary training materials including the videos with step-to-step process are available
on download section of https://etender.cpwd.gov.in

6. The intending bidder must have valid class-Ill digital signature certificate with encryption

key (combo type) to perform any operations/transactions on the e-tendering portal/website
and the bidder should download and install the messenger on their system as per
instructions available on downloaded section of https://etender.cpwd.gov.in.
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7. On opening date, the contractor can login and see the bid opening process. After opening
of bid he/ she will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate
in figures appears in yellow colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is
quoted by the bidder, rate of such item shall be treated as “0” (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not
quote any percentage above/below on the total amount of the tender or any section / sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

List of Documents to be scanned and uploaded within the period of bid submission:

l. Account Payee Demand Draft/ Banker‘'s Cheque / FDR/ Bank Guarantee (for balance
amount as prescribed) of any Commercial Banker Insurance Surety Bonds against EMD.

II.  Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer (i/c NIT issuing EE/AE CPWD).

I1l.  Enlistment order of the Contractor.
IV. Copy of PAN card.

V.  GST registration Certificate of the State in which the work is to be taken up, if
already obtained by the bidder.

If the bidder has not obtained GST registration in the State in which the work is to
be taken up, or as required by GST authorities then in such a case the bidder shall
scan and upload following under taking along with other bid documents.

If work is awarded to me, I/we shall obtain GST registration Certificate of the
State, in which work is to be taken up within one month from the date of receipt
of award letter or before release of any payment by CPWD, whichever is
earlier, failing which l/we shall be responsible for any delay in payments
which will be due towards me/us on a/c of the work executed and/or for any
action taken by CPWD or GST department in this regard.

VI. The agency must upload the ERP training Certificate regarding successful completion
of ERP training from ERP portal or an Undertaking that He/She will complete ERP
Training within 3 months from date of issue of bid document.

VII. Undertaking for site inspection (Intending bidders must upload undertaking that they have
inspected and examined the site and it's surrounding before submitting their bids, duly submitted
as per Annexure-A at page no. 14.

VIII. Undertaking regarding clause 5A (Time is the essence of the contract) to be submitted by
the Bidder on ¥10/- Non-Judicial Stamp Paper as per Annexure-B at page no. 15.
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CPWD -7

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
Percentage rate tender & contract for works

(A) Tender for the work of:-  Upgradation of Staff Quarters of CPWD at Bamunimaidan
Residential Colony, Guwahati-21

(i) To be uploaded by 15:00 hours on 13/10/2026 in the office of Executive
Engineer, Guwahati Division, CPWD, Guwahati - 781021.

(i) To be opened in presence of tenderers who may be present at 15:30 hours on
13/10/2026 in the office of Executive Engineer, Guwahati Division, CPWD,
Guwahati - 781021

TENDER

I/'We have read and examined the notice inviting tender, schedule, A, B, C, D,
E & F Specifications applicable, Drawings & Designs, General Rules and Directions,
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate &
other documents and Rules referred to in the conditions of contract and all other
contents in the tender document for the work.

I/'We hereby tender for the execution of the work specified for the President of
India within the time specified in Schedule ‘F’ viz., schedule of quantities and in
accordance in all respect with the specifications, designs, drawing and instructions in
writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respect
of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 30 days from the due date of its opening
in case of single bid system and not to make any modification in its terms and
conditions.

I/'We have deposited EMD through online payment mode for the prescribed
amount as per the bid document.

In respect of portion of EMD prescribed in the shape of BG, the scanned copy
of original Bank Guarantee including e-Bank Guarantee (as applicable) of any

bej, is to be uploaded.
within prescribed period, I/We agree that the said President of India or his successors,
in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if I/We fail to commence work as specified, |/
We agree that President of India or the successors in office shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the said performance
guarantee absolutely. The said Performance Guarantee shall be a guarantee to
execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the
tender form.
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Further, I/We agree that in case of forfeiture of Earnest Money or Performance
Guarantee as aforesaid, |/We shall be debarred for participation in the re-tendering
process of the work.

I/'We undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back-to-back basis. Further that, if such a
violation comes to the notice of Department, then I/We shall be debarred for tendering
in CPWD in future forever. Also, if such a violation comes to the notice of Department
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire
amount of Earnes Money Deposit / Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and
other records connected with the work as secret/confidential documents and shall not
communicate information/derived there from to any person other than a person to
whom |/We am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the State.

Dated Signature of Contractor
Witness: Postal Address
Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder)
is accepted by me for and on behalf of the President of India for a sum of Rs.

The letters referred to below shall form part of this contract agreement:-

(@)
(b)

(c)
For & on behalf of the President of India.
Signatures .......cccceeeeeiieeeenn.
Dated: Designation ............cccociennee
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On Non-Judicial stamp paper of minimum Rs. 100
(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /performance
Guarantee/Security Deposit/Mobilization Advance

1. Whereas the Executive Engineer ... (name of
division)................... CPWD on behalf of the President of India (hereinafter
called "The Government’)has invited bids under ....................... (NIT
NUMDbEr)..........vvvveeeeeee. dated fOr........ccoooiiiiiiiiiii (name of
WOrK). ..o, The Government has further agreed to accept irrevocable
Bank Guarantee for Rs. .............c......... (Rupees........cccovvnennne only) valid upto
......... (date)*........ as Earnest Money Deposit from ......................... (name and
address of contractor) ..............ccoveinnnnn. (hereinafter called "the contractor") for
compliance of his obligations in accordance with the terms and conditions of the
said NIT.

OR**

Whereas the Executive Engineer.................... (name of
division)..................... CPWD on behalf of the President of India (hereinafter
called "The Government,) has entered into an agreement bearing
number...................... With ..o (name and address of the contractor).
(hereinafter called "the Contractor,”) for execution of work............. ... (name of
WOrK)....ooeiviiiiiies The Government has further agreed to accept an irrevocable
Bank Guarantee for Rs. ........ccccevvveeee (Rupees ................ only) valid upto ........
(date)........ as Performance Guarantee/security Deposit/Mobilization

Advance from the said Contractor for compliance of his obligations in accordance
with the terms and conditions of the agreement.

2. We, ....ocoos (indicate the name of the bank)............... (herein after referred to
as “the Bank”), hereby undertake to pay to the Government an amount not
exceeding Rs,...,....... e (Rupees .................. only) on demand by the

Government within 10 days of the demand.

3. We, i (indicate the name of the Bank) ...................... ,do here by
undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Government stating that the amount claimed
is required to meet the recoveries due or likely to be due from the said contractor.
Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability under
this guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees

4. We, .cooeeeeee (indicate the name of the Bank) ............... , further undertake to
pay the Government any money so demanded notwithstanding any dispute or
disputes raised by the contractor in any suit or proceeding pending before any
court or Tribunal, our liability under this Bank Guarantee being absolute and
unequivocal. The payment so made by us under this Bank Guarantee shall be a
valid discharge of our liability for payment there under and the contractor shall
have no claim against us for making such payment.

5. We, oo (indicate the name of the Bank)......................... , further
agree that the Government shall have the fullest liberty without our consent and
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without affecting in any manner our obligation here under to vary any of the terms
and conditions of the said agreement or to extend time of performance by the said
contractor from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Government against the said contractor and to
forbear or enforce any of the terms and conditions relating to the said agreement
and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor or for any forbearance, act of
omission on the part of the Government or any indulgence by the Government to
the said contractor or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. We, . .ocoovveeens (indicate the name of the Bank)..................... , further agree that
the Government at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor at the first instance without proceeding against the
contractor and notwithstanding any security or other guarantee the Government
may have in relation to the Contractor's liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor.

8. We, oo (indicate the name of the Bank)......................... ,undertake
not to revoke this guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to...................... unless extended on
demand by the Government. Notwithstanding anything mentioned above, our
liability against this guarantee is restricted to Rs.................... (Rupees............

only) and unless a claim in writing is lodged with us within the date of expiry or
extended date of expiry of this guarantee, all our liabilities under this guarantee
shall stand discharged.

Date...........
Witnesses:
1. Signature............. Authorized Signatory
2. Name and Address Name
Designation
Staff code no.
Bank seal
1. Signature..............

Name and Address

*Date to be worked out on the basis of validity period of 90 days where only
financial bids are invited and 180 days for two/three bid system from the date
of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be
made either for earnest money or for performance guarantee/security
deposit/mobilization advance, as the case may be
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Annexure - ‘A’
FORMAT FOR UNDERTAKING FOR SITE INSPECTION
To,
The Executive Engineer

Guwahati Division,
CPWD, Guwahati-21

I/lwe hereby give an undertaking for the given work as follows :-

NIT No. :- 38/EE/GD/2026 - 27

Name of Work: Upgradation of Staff Quarters of CPWD at Bamunimaidan Residential
Colony, Guwahati-21

I/'we have inspected and examined the site and its surroundings is / are
satisfied before submitting our bid as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site, the means
of access to the site, the accommodation I/we may require and in general
shall myself / ourselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect our
bid. I/we shall be deemed to have full knowledge of the site whether l/we
inspect it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. I/we shall be responsible
for arranging and maintaining at our own cost all materials, tools & plants,
water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for
in the contract documents.

Submission of a bid by a I/we implie(s) that I/we have read this notice
and all other contract documents and has made myself / ourself aware
of the scope and specifications of the work to be done and of conditions
and rates at which stores, tools and plant, etc. will be issued to us by the
Government and local conditions and other factors having a bearing on
the execution of the work.

Place:

Date: Yours faithfully

[Signature of Bidder(s)]

**To be filled by Executive Engineer.
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Annexure - ‘B’

UNDERTAKING
To be submitted by the Bidder on ¥10/- Non-Judicial Stamp Paper
I/We, M/s. , having its registered office
at , hereby solemnly undertake and confirm that:

I/We have carefully read and understood the complete tender documents, including
the General Conditions of Contract (GCC) for Maintenance Works and, in particular, Clause
5A thereof.

I/'We have fully understood the implications of the said Clause 5A, including the
provisions relating to the stipulated period of completion and non-entitlement to any
extension of time, as applicable under the said clause.

I/We hereby confirm that we have assessed and satisfied ourselves regarding the time
available for execution and completion of the work and have taken into consideration all factors
that may affect timely completion of the work.

I/We further undertake that no claim for extension of time on account of any reason
covered by Clause 5A shall be raised, and I/We shall not seek or claim any extension of
the stipulated completion period contrary to the provisions of the said Clause 5A.

I/We understand that submission of this undertaking is a mandatory condition of the
tender and that any bid submitted without this undertaking, duly executed and signed, may be
treated as non-responsive.

I/We further undertake that in case of violation of Clause 5A, work may be
terminated and our firm may be debarred in future CPWD contracts.

This undertaking is given voluntarily and with full knowledge and understanding of the
terms and conditions of the tender.

For and on behalf of M/s.
Authorized Signatory:

Name:

Designation:

Signature:

Date:

Place:

Seal of the Firm/Company
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PERFORMA OF SCHEDULES

SCHEDULE ‘A’

Schedule of quantities (as per PWD-3)

from Page No 33 to 41

SCHEDULE ‘D’

Extra schedule for specific requirements /
documents for the work, if any

General Conditions, Additional Specifications

SCHEDULE ‘E’

Reference to General Condition of contract

General Conditions of Contract 2023
(Maintenance work) CPWD - 7 with upto
date corrections slip issued till last date of
submission of bid.

Name of work

Upgradation of Staff Quarters of CPWD at
Bamunimaidan Residential Colony,
Guwabhati-21

Estimated cost of work

Rs. 24,65,317 /-

1) Earnest money

Rs.49,306/-

2) Performance Guarantee

a) PG: 5% of tendered value or Estimated
Cost Put To Tender (ECPT) (whichever is
higher).

(b) APG: Where the tendered amount is less
than eighty percent (80%) of the Estimated
Cost Put To Tender (ECPT) the Performance
Guarantee, in addition to the requirement
under (a) above, shall be increased by an
amount equal to the difference between eighty
percent (80%) of the ECPT and the tendered
amount.

(c) Performance Guarantee shall remain valid
for a minimum period of six months beyond
the date of completion of all contractual
obligations as per GCC.

The Additional Performance Guarantee
(APG) shall be in the prescribed format of
Performance Guarantee and has to be
submitted within the time frame prescribed for
submission of Performance Guarantee. The
other terms and conditions of release etc. of
APG shall be same as that of PG.

3) Security Deposit

2.5 % of tendered value.
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SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer Inviting Tender . | Executive Engineer, Guwahati Division,

CPWD, Bamunimaidan, Guwahati-21

Definitions:
2(vi) | Engineer-in-Charge : | Executive Engineer, Guwahati Division,
CPWD, Bamunimaidan, Guwahati-21
2(viii) | Accepting Authority : | Executive Engineer, Guwahati Division,
CPWD, Bamunimaidan, Guwahati-21
2(x) | Percentage on cost of materials and Over Head 75 % &
labour to cover all overheads and profits. | : | 50 4o ctor's Profit: 7 5%
Standard Schedule of Rates : DSR-2023 with up-to-date correction
slips
2(xi) | Department : | Central Public Works Department
9(ii) Standard CPWD contract Form GCC
2023 (Maintenance work), C.P.WD |: Form 7
Form 7 as modified and corrected up to
last date of submission of bid.

Clause 1

(i)

Time allowed for submission of Performance
Guarantee Programme Chart (Time and
Progress) and applicable Labour Licenses,
registration with EPFO, ESIC and BOCW
Welfare Board or proof of applying thereof
from the date of issue letter of acceptance.

07 (Seven) Days

(ii)

Maximum allowable extension with late fee 3 (Three) days with late fee @ 0.10% Per
@ 0.10% Per day of Performance day of PG amount.
Guarantee amount beyond the period | :
provided in (i) above

Clause 2

Authority for fixing compensation under clause 2 | : | Chief Engineer, Guwahati CPWD, Guwahati-

781035.

Clause 2A

| Applicable clause 2/ clause 2A | [2A

Clause 5

Number of days from the date of issue of letter of
acceptance of work for reckoning date of start : 10 Days

Mile stone(s) as per table given below:-

Mile Stone Break up

Sl. No. Description of Milestone Tile Allowed Amount to be withheld in case of
(from date of non-achievement of milestone (%
start) of tender amount)
N. A
Time allowed for execution of work. 04 (Four) Months.
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(i)

Shifting of date of start in case of delay
in handing over of site.

Chief Engineer, Guwahati CPWD, Guwahati-
35

Proforma of schedule clause 5 schedule of handing over of site.

Part Portion of site Description Time period for handing
over reckoned from date of
issue of letter of intent
Part A (a) Portion without any 33% As per CPWD 6 (SI. No. 3)
hindrance
(b) Portion with hindrance 33% After completion of Part A
(a)
(c )Portion with hindrance 34% After completion of Part A
(b)
Part B Portion with encumbrances Nil NA
Part C Portions dependent on work of NA NA
other agencies
Clause 5

Applicable clause 5/ Clause 5A

Clause 5A Applicable

Clause 6 : Computerised Measurement Book (CMB

) / Electronic Measurement Book (EMB)

Mode of measurement

CMB

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material
collected, if any, since the last such Payment for
being eligible for interim payment.

Rs.6.00Lakh

Clause 7A

Whether applicable or not applicable

Yes Applicable

Clause 10A

List of testing equipment to be provided by the contractor at site lab:

1.

Clause 10-B (ii)

As per site requirement as directed by Engineer-in-charge, to complete the work in time.

Whether clause 10-B (ii) shall be applicable

Not Applicable

Clause 10 C

Not Applicable

Component of labour expressed as percentage

of value of work N.A.
Clause 10 CA N.A.
Clause 10 CC N.A.
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Clause 11
Specifications to be followed for execution of | : | CPWD specifications 2019 Volume | and I,
work modified / corrected up to last date of
submission of bid.
Clause 12
Type of work: Maintenance work.

The completion cost of any maintenance work shall not exceed 1.5 times of contract amount and 10
% of the sanction cost for budgeted works. The Engineer in charge shall record reasons for such
deviation beyond the contract amount. Prior approval from SE/CE is required when completion cost
of works is likely to go beyond 1.25 times of contract amount with recorded reasons.

( Ref. OM No. DG/Maual-2022/13 dated 18.12.2023)

12.2&12.3 Deviation limit beyond which clause 12.2 & 12.3
shall apply for building work. All the Deviated Quantities shall
be paid at agreement rates.

(i) Deviation limit beyond which clause 12.2 & 12.3 Unlimited
shall apply for foundation work (except earth work).

(ii) Deviation limit for items in earth work subhead of Unlimited

DSR or related items

Clause 16
Competent Authority for deciding reduced rates : Chief Engineer, Guwahati CPWD,
Guwahati-35.
Clause 18

List of mandatory machinery, tools & plants to be deployed by the contractor at site:-

1. Any equipment shall be arranged by contractor as directed by Engineer-in-charge, to complete
the work in time.

Clause 19:

Labour Laws to be complied by the Contractor. The contractor shall comply with the provisions of the
Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

Clause 19 C Authority to decide penalty for each . | Executive Engineer, Guwahati,
default CPWD, Bamunimaidan, Guwahati-21
Clause 19 D Authority to decide penalty for each : | Executive Engineer, Guwahati,
default CPWD, Bamunimaidan, Guwahati-21
Clause 19 G Authority to decide penalty for each . | Executive Engineer, Guwahati,
default CPWD, Bamunimaidan, Guwahati-21
Clause 19 K Authority to decide penalty for each . | Executive Engineer, Guwahati,
default CPWD, Bamunimaidan, Guwahati-21

The Contractor shall also obtain a valid license under the said Act before the commencement
of the work, and continue to have a valid license until its completion.

Clause 25

Constitution of Dispute Redressal Committee:

Sl. No. Description of DRC Members
1. Conciliator ADG(RG)
2. Arbitrator Appointing Authority CE, Guwahati

Place of Arbitration Guwahati
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Clause 36
Requirement of Technical Representative (s) & recovery Rate
SI. | Minimum . Designation Rate at which recovery shall
No | Qualificati | 5 2 & Minimum (Principal be made from the contractor
on of %’5 @ | Experience(years) | Technical/ in the event of not fulfilling
Technical JE: + 8 Technical provision of Clause 36(i)
represent o E representativ
atiF\)/e 2 g S A P Figures Words
1. Graduate 2 or 5 years Project Rs.15,000/- Rs. Fifteen
Engineer 1 respectively Manager per month Thousand
or cum only per
Diploma planning/ month
Engineer quality/ site/
billing
Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated
at par with Graduate Engineers.

Diploma Engineer with minimum 10 years relevant experience with a reputed construction co.
can be treated at par with graduate engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50% of requirement of degree engineers.

Clause 38

(i) (@) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of
Delhi Schedule of Rates 2023 modified / corrected up to date printed by CPWD.

(i) Variations permissible on theoretical quantities.

(a) Cement

For works with estimated cost put to tender
not more than Rs. 25 lakh.

3% plus / minus

For works with estimated cost put to tender
more than Rs. 25 lakh.

2% plus / minus

(b) Bitumen All Works 2.5% plus & only & 2.5% only and nil on minus side
(c) Steel reinforcement and structural steel 2% plus / minus
sections for each diameter, section and
category.
(d) All other materials. Nil
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GENERAL CONDITIONS

Unless otherwise provided in the Schedule of quantities the rates quoted by the contractor shall be
all inclusive and shall apply to all heights, lifts, leads and depths of the building, working in or under
water and/ or foul conditions and nothing extra shall be payable to him on this account. Payment
for centring, shuttering, however if required to be done for floor-to-floor heights greater than 3.5 m
shall be admissible at rates arrived at in accordance with clause-12 of the agreement if not already
specified.

The contractor shall make his own arrangement for T & P, Electricity & Water required for the
execution of the work for which nothing shall be paid, If contractor used departmental /client’s
water & electricity then recovery shall be made @2% (1% for water + 1% for electricity) of
tender amount/final bill amount, whichever is more.

Other agencies doing works related with this project will also simultaneously execute the works
and the contractor shall afford necessary facilities for the same. The contractor shall leave such
necessary holes, openings etc. for laying/burying in the work pipes, cables, conduits, clamps,
boxes and hooks for fan clamps etc. as may be required for other agencies. Conduits for electrical
wiring/cables will be laid in a way that they leave enough space for concreting and do not adversely
affect the structural members. Nothing extra over the agreement rates shall be paid for the same.

Some restrictions may be imposed by the client department on the working and for movement of
labour, materials etc. the contractor shall be bound to follow all such restriction/ instructions and
nothing extra shall be payable on this account.

(a) The building work will be carried out in the manner complying in all respects with the
requirements of relevant by laws of the local body under the jurisdiction of which the work is
to be executed or as directed by the Engineer-in-Charge and nothing extra will be paid on this
account.

(b) Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should
conform to bye-laws and specifications of the Municipal Body/ Corporation where C.P.W.D.
specifications are not available. The contractor should engage licensed plumbers for the work
and get the materials (fixtures/fittings) tested by the Municipal Body/ Corporation Authorities
wherever required at his own cost.

(c) The contractor shall comply with legal orders and directions of the local or public authority or
municipality and abide by their rules and regulations and pay all fees and charges which he
may be liable.

The contractor shall give a performance test of the entire installation(s) as per standing
specifications before the work is finally accepted and nothing extra whatsoever shall be payable to
the contractor for the test.

Any cement slurry added over base surface (or) for continuation of concreting for better bond is
deemed to have been in built in the items and nothing extra shall be payable (or) extra cement
considered in consumption on this account.

Testing of materials: Samples of various materials required for testing from approved labs
shall be provided free of charge by the contractor. All expenditure to be incurred for testing
of samples e.g. packaging, sealing, transportation, loading, unloading etc. including testing
charges shall be borne by the contractor.

The structural and architectural drawings shall at all times be properly co-related before executing
any work. However, in case of any discrepancy, the same may be got rectified before execution.

The contractor shall bear all incidental charges for cartage, storage and safe custody of materials
issued by department or procured by the contractor and nothing extra shall be payable to the
contractor on their accounts.

The full nomenclature of items shall be adopted in preparing abstract of final bill in the
measurement book and also in the bill form for final bill.

The bidder shall abide by the rules and regulations under relevant GST, as amended from time to
time and deductions shall be made from the gross value of the work done from all bills as per the
provisions of above stated Acts. Nothing extra on account of this deduction shall be paid.

The contractor will have to work according to the program of the work given by the contractor and/
or decided by the Engineer-in-Charge. The contractor shall also construct a sample unit complete
in all respect within time specified by the Engineer-in-Charge and this sample unit shall be got
approved from the Engineer-in-charge before mass construction is taken up. No extra claim what
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so ever beyond the payments due at agreement rates will be entertained from the Contractor on
this account.

The contractor shall take instructions from the Engineer-in-Charge for stacking of materials in any
place. No excavated earth or building material shall be stacked on areas where other buildings,
roads, services of compound walls are to be constructed.

If as per municipal rules or client requirement, the huts for labour are not to be erected at the site
of work by the contractors, the contractors are required to provide such accommodation as is
acceptable to local bodies and client and nothing extra shall be paid on this account.

Cement bags shall be stored in separate godowns to be constructed by contractor at his own cost
as per sketch which is only indicative and actual size will depend on the site requirements as per
CPWD Specification 2019 (Vol. 1) with correction slips up to last date of submission of bid and
R.C.C. work in pursuance (IS: 456-2000) with weather proof roof and walls. Each godown shall be
provided with a single door with two locks.

The contractor shall be fully responsible for the safe custody of the materials even if the materials
are under double lock system.

Contractor shall bear all incidental charges for cartage, storage and safe custody of materials and
shall construct suitable godowns, yards at the site of work for storing all other materials so as to
be safe against damage by sun, rain, damages, fire, theft etc. at his own cost and also employ
necessary watch and ward establishment for the purpose at his cost.

All materials shall be got checked by the Engineer-in-Charge or his representative of the works on
receipt of the same at site before use.

Royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, metals,
shingle, sand and bajri etc. collected by him for the execution of the work, direct to the Revenue
Authority or authorized agent of the State Government concerned or Central Government.

Drilling holes to secure fastener/ screws in walls and chase cutting in the walls wherever necessary
shall be done by mechanical means i.e. by hammer drill machine & the chase cutting machine
respectively for which nothing extra will be paid to the contractor.

The Contractor shall prepare and supply three sets of the completion drawings of all the external
and internal plumbing, water supply, sanitary, drainage, electrical and other specialized works
including all other services and completion plan of the building on completion of the services, to
the Engineer-in-charge. One soft copy or hard copy of the relevant Architectural drawing for
enabling the contractor to prepare the completion drawings shall be made available by the
Engineer-in-Charge.

Brand and trade name of the paint to be used in the work shall be got approved in writing from the
Engineer-in-Charge before application of the samples of different shades. After the written approval
of the Engineer-in-Charge about brand, trade name, sample and shades of the paints the
contractor shall make bulk procurement of the paint. Before start of the item of painting, the original
purchase vouchers, delivery challan of purchase of full quantity of paint materials shall have to be
produced by the contractor to the Engineer-in-Charge. The contractor shall bring full quantity of
required painting material at site and get it inspected from the Engineer-in-Charge before start of
the item of painting.

Cutting of centrifugal cast (spun) iron pipes wherever required shall be done by electric machine.
Pipes of different lengths as required will be brought to site.

Element of reinforcement as per standard design is included in the item of brick masonry manholes.
Therefore, the reinforcement used in the manholes shall not be separately measured for payment
under the item of reinforcement.

Online Delay Control System in CPWD Works Manual 2019, Para 5.15.3

(i) The contractor has to first register himself through a registration form available on CPWD
website under ‘Contractor Login” tab. After registration, User ID and Password will be
automatically generated and sent on his registered mobile and email ID. Using this User ID
and Password he can access the module and view all the works which are being carried out
by him in CPWD and he can register the hindrance against any particular work. After recording
the hindrance by the contractor, it will be visible to all concerned officers (JE and above) of
that work. An alert through text message and email will be sent to EE.

(ii) Executive Engineer will first assign the work to the JEs / AEs will give their comments on the
hindrance within 2 days. After that, Executive Engineer of the work will have to take
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appropriate action on the hindrance within next 2 days. The comments of JEs/AEs will not be
visible to contractor, only the decision of Executive Engineer on the hindrance will be visible
to contractor under ‘Decision of the Engineer-in-charge.

TESTING OF MATERIAL

The contractor shall procure all the materials in advance so that there is sufficient time for testing,
approving of the material and clearance of the same before use in work.

In case of concrete and reinforced concrete work, the contractor shall be required to make
arrangement for carrying out compression strength tests at his own cost. He shall render all
assistance for the preparation of cubes, safe custody of the same proper curing and carriage up
to the laboratory where the test is to be performed. The cube tests can be performed at any
laboratory approved by the Engineer-in-Charge.

Time allowed for execution of the work provided in clause 5 of Schedule ‘F’ is inclusive of the
time required for any kind of testing of materials and preparation of Design mix of cement concrete
for all R.C.C. work, time required for initial load testing / routine load testing of piles and time
required for testing of weld etc.

Third Party Quality Assurance

The department may decide to engage third party quality assurance system and the contractor
shall render all the necessary assistance and render arrangement for the inspection of work similar
to clause 16 of agreement. Contractor shall be responsible to attend defect pointed out by
CPWD/Third Party Inspection/Client through CPWD even after declaring the building completed.
Contractor is responsible to attend the defects pointed out by CPWD or client during defect liability
period/guarantee period.

Special conditions for Q.A. Plan.

Maintenance of Register of Tests:-

All the registers of tests carried out at Construction site or in outside laboratories is to be maintained
by the contractor which will be issued to the contractor by Engineer-in-charge.

All Samples of materials including cement concrete cubes shall be taken jointly with contractor by
JE. Out of this at least 50% samples shall be taken in presence of JE/AE in charge. If there is no
JE, all Samples of materials including cement concrete cubes shall be taken by AE jointly with
contractor. All the necessary assistance shall be provided by the contractor. Cost of sample
materials is to be borne by the contractor and he/see shall be responsible for safe custody of
samples to be tested at site.

All the test in field lab setup at construction site shall be carried out by the Engineering Staff
deployed by the contractor which shall be 50% witnessed by JE/AE/EE.

All the entries in the registers will be made by the designated Engineering Staff of the contractor
and same will be regularly reviewed by JE/AE/EE. Contractor shall be responsible for safe custody
of all the test registers.

31. Special Condition for Royalty:

1. Schedule rates are inclusive of royalty. Royalty deduction shall be made from
the all running & final bill as per provision of mines and mineral act of Assam
Government. Nothing extra shall be paid on this account.
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ADDITIONAL SPECIFICATIONS

GENERAL

The work shall be executed and measured as per metric dimensions given in the Schedule of
quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only).

The following modifications in the above specifications and some additional specifications shall
however apply:

All stone aggregate and stone ballast shall be of hard stone variety to be obtained from approved
quarries or any other source to be got approved by the Engineer-in-Charge.

Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of
standard quality. Sand shall be obtained from approved source or any other source to be got
approved from the Engineer-in-Charge and screened as required. The same shall consist of hard
siliceous material. It shall be clean sand.

Wherever any reference to any Indian Standard Specification occurs in the documents relating
to this contract the same shall be inclusive of all amendments issued there to revision thereof if,
any, up to the date.

Unless otherwise specified in the schedule of quantities the rates for all items of the work
shall be considered as inclusive of pumping out or bailing out water if required for which
no extra payment will be made. This will include water encountered from any source, such
as rains, floods, and sub-soil water level being high due to any other cause whatsoever.

Mix design.

The contractor shall carry out design mixes for each class of concrete meeting the requirements
as per specification.

The contractor shall submit proposal of mix designs, one month in advance to commencement
of concreting work and charges for design mix shall be borne by the contractor.

The R.C.C. work shall be done with Design Mix Concrete unless specified. In the nomenclature
of items, wherever letter M has been indicated, the same shall imply for the Design Mix Concrete.
For the nominal mix in RCC, CPWD specifications shall be followed. The Design Mix Concrete
will be designated based on the principles given in relevant IS: code. The contractor shall design
mixes for each class of concrete indicating the concrete ingredients and proportions that will result
in concrete mix meeting requirements specified. In case of use of admixture and or white cement,
the mix shall be designed with these ingredients as well. The admixtures shall conform to relevant
IS code. The contractor shall not be paid anything extra for admixture required for achieving
desired workability.

Cement shall be of PPC grade and shall conform to relevant IS code.

4.0 Outside/Independent Testing Facilities

a)

b)
4.1

These laboratories shall be in the Government sector, Semi Government or private sector. All
govt. Institutes, Central and State research Centers, Central and State funded laboratories
stands approved. No approval is required for testing in these laboratories/institutes.

However, the outside private laboratories shall be approved by Chief Engineer, Guwahati.

In case of rejection of concrete on account of unacceptable compressive strength, governed by
the Para “Standard of Acceptance” as above, the work for which samples have failed shall be
redone at the cost of contractors. However, the Engineer- in- Charge may order for additional
tests (like cutting cores, ultrasonic pulse velocity test, load test on structure, or on part of structure,
etc.) to be carried out at the cost of contractor to ascertain if the portion of the structure wherein
concrete represented by the sample has been used, can be retained on the basis of results of
individual or combination of these tests. The contractor shall take remedial measures necessary
to retain the structure as approved by the Engineer-in-Charge without any extra cost. However,
for payment, the basis of rate payable to the contractor shall be governed by the 28 days cube
test results and reduced rates shall be regulated in accordance as per provision in CPWD
specifications and conditions cited in this bid document.
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WOOD WORK

The samples of species of timber to be used shall be deposited by the contractor with the
Executive Engineer before commencement of the work. The contractor shall produce cash
vouchers and certificate from standard kiln seasoning chemically pressure treatment plant
operators about the timber section to be used on the work having been kiln seasoned chemically
pressure treated by them, failing which it would not be to accept as kiln seasoned & chemically
pressure treated.

Factory made shutter, as specified shall be obtained from factories approved by the Chief
Engineer and shall conform to 1S: 2202 (Part-1) 1977. The contractor shall inform well in advance
to the Engineer-in-Charge the names and address of the factory where from the contractor
intends to get the shutters manufactured.

The contractor will place order for manufacture of shutters only after written approval of the
Engineer-in-Charge in this regard is given. The contractor is bound to abide by the decision of
the Engineer-in-Charge and recommend a name of another factory from the approved list in
case the factory already proposed by the contractor is not found competent to manufacture
quality shutters. Shutters will, however, be accepted only, if this meet the specified tests. The
contractor will also arrange stage-wise inspection of the shutters at factory by the Engineer-in-
Charge or his authorized representative. Contractor will have no claim if the shutters brought at
site are rejected by Engineer-in-Charge in full lot due to bad workmanship/quality. Such shutters
will not be measured and paid and the contractor shall remove the same from the site of work
within 7 days after the written instructions in this regard are issued by Engineer-in-charge or his
authorized representative.

Original purchase vouchers and delivery challan from the factory in support of having purchase
the factory-made door shutters from the approved factory, shall have to be produced to the
Engineer-in-Charge for verification and for record.

STEEL WORK:

The steel doors, windows, ventilators and composite units shall be got fabricated in Work shop
approved by the Chief Engineer concerned.

WATER SUPPLY SANITARY INSTALLATION

SCI/PVC pipe and G.I/UPVC pipe wherever necessary shall be fixed to RCC columns, beams
etc. with rawl plugs and nothing extra shall be paid for this.

The contractor shall be responsible of the protection of the sanitary and water supply fittings and
other fittings and fixtures against pilferages and breakage during the period of installation and
thereafter until the building is handed over.

Sunken Flooring: The rate of items of flooring is inclusive of providing sunk flooring in W.C,
bathrooms, kitchen etc. and nothing extra on this account is admissible.

VARIATION IN CONSUMPTION OF MATERIALS

The variation in consumption of material shall be governed as per CPWD specification 2019

Vol. | & Il with correction slips up to date and clauses of the contract to the extent applicable. The
following specific clauses shall govern the variation in consumption of pig lead.

9.0

INTEGRAL WATER PROOF FINISHING:

The contractor must associate himself with the specialized firm to be approved by the Engineer-

in-Charge in writing, for integral cement based water proofing treatment for sunken floors, roofs etc.
Five years Guarantee Bond to be given by the agency from the date of completion in prescribed
proforma. In addition to normal security deposit, 10% (ten percent) of the cost of Water
proofing items shall be retained as guarantee money to watch the performance of the work
done.00 If any defect is noticed during the guarantee period, it should be rectified by the contractor
within seven days and if not attended, the same will be got done by the Engineer-In-Charge through
another agency at the risk and cost of the contractor.
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Before execution of the items of integral water proofing treatment, the contractor must submit the
following details and get the same approved by the Engineer-in-Charge.

10.0
10.1

10.2

10.3

10.4

10.5

11.0
11.1

12.0
12.1
12.2

a) The name of the specialized firm

b) The trade names of the product which could be used;
c) List of works where this treatment has been used.

d) Quantity of chlorides and sulphides used in the product.

e) The agency must bring 100% of the required chemical/material for waterproofing at
site, as per theoretical consumption, after getting it approved in writing by the
Engineer-in-Charge. Only after this, the agency can start the waterproofing work.

f) The waterproofing work should be done only by the authorized applicator of the
water proofing chemical manufacturer company or by the company itself.

MARBLE/GRANITE STONE SLABWORK

In the event of non-availability of 18mm thick marble stone for flooring, 16mm thick marble stone
can be permitted. In that event, 22mm thick base cement mortar shall have to be provided in
place of 20mm thick base cement mortar for which nothing extra shall be paid. However,
deduction for the less thickness of marble stone slab shall be made.

Flooring work is to be executed as per flooring pattern shown in Arch. drawings and as per
direction of Engineer-in-Charge for which nothing extra will be paid.

The size of tiles/marble stone/Granite stone in dado/skirting is to be provided as shown in
Architectural drawings.

For providing granite stone in counters, window sills, kitchen platforms and other similar
locations, the rate shall deemed to include mirror polished of the free/ exposed edges which
shall have to be done and nothing extra shall be paid on this account. Further for granite stone
up to 2 metre, for treads of steps and risers, kitchen counters, window sills and any other
locations wherever decided by the Engineer-in-Charge, single stone shall be used for which
nothing extra shall be paid.

The colour and shade of the granite and granite tiles shall be decided by the Engineer-in-
Charge. No epoxy / colour coated granite shall be permitted.

CONDITIONS FOR CEMENT

Supply of cement (PPC) shall be taken in 50 Kg bags bearing manufacturer's name and ISI
marking. Samples of cement arranged by the contractor shall be taken by the Engineer-in-
Charge and got tested in accordance with provisions of relevant BIS Codes. In case test results
indicate that the cement arranged by the contractor does not conform to the relevant BIS codes,
the same shall stand rejected and shall be removed from the site by the contractor at his own
cost within a week’s time of written order from the Engineer-in-Charge to do so.

The cement shall be brought at site to bulk supply of approximately 20 tonnes or as decided by
the Engineer-in-Charge

The actual issue and consumption of cement on work shall be required and proper accounts
maintained as provided in clause 38 of the contract. The theoretical consumption of cement
shall be worked out as per procedure prescribed in the contract or as per other condition/
specification of the bid documents if otherwise applicable.

The cement brought to the site and cement remaining unused after completion of the work shall
not be removed from site without written permission of the Engineer-in-Charge.

The damaged cement shall be removed from the site immediately by the contractor on receipt
of a notice in writing from the Engineer-in-charge. If he does not do so within 3 days of receipt
of such notice, the Engineer-in-charge shall get it removed at the cost of the contractor.

CONDITIONS FOR STEEL
The contractor shall procure TMT bars of Fe 500 D or more of Primary producers.

The contractor shall obtain & furnish test certificate to the Engineer-in-Charge in respect of all
supplies of steel brought by him to the site of work.
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Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in
this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the
contractor does not conform to the specifications as defined under Para 14.1 above, the same
shall be rejected, and it shall be removed from the site of work by the contractor at his cost
within a week time or written orders from the Engineer-in-Charge to do so.

The steel reinforcement shall be brought to the site in bulk supply of 20 tons or more as decided
by Engineer-in-Charge.

Steel reinforcement (TMT bars) shall be stored by the contractor at site of work in such a way
as to prevent distortion and corrosion and nothing extra shall be paid on this account. Bar of
different sizes and length shall be store separately to facilitate easy counting and checking.

The contractor shall supply free of charge the steel required for testing including its
transportation to testing laboratories.

The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 38 of the contract. The theoretical consumption of steel shall
be worked out as per procedure prescribed in clause 38 of the contract and shall be governed
by conditions laid therein. In case the consumption is less than theoretical consumption
including permissible variations recovery at the rate so prescribed shall be made. In case of
excess consumption, no adjustment needs to be made.

The steel brought to site and the steel remaining unused shall not be removed from site without
the written permission of the Engineer-in-Charge.

Before placing the reinforcement bars in position, contractor shall submit the bar bending
schedule indicating the shape of bar, type/ designation of bar, number of bars, the diameter
bars, quantity of reinforcement etc., as per structural drawing for approval by the Engineer-in-
Charge in writing. After the approval of the bar bending schedule by the Engineer-in-Charge,
the reinforcement shall be placed in position and thereafter it shall be measured in the
measurement book and got test checked of its accuracy before embedding or before placing it
beyond the reach of measurement, from the Engineer-in-Charge or his authorized
representative. Similar action shall also be taken for all other hidden items. It will be the
responsibility of the contractor to bring out to the notice of the Engineer-in-Charge the
deviations, if any giving the details of the measurements with locations for approval of the
competent authority immediately after it is detected or foreseen.

The MAS Register should include following details at the time of supply / issue of the plants
and other materials:

(i) The details of bills / challans in respect of supply of the plants and other materials.

(ii) The details about transportation of the materials / plants at site like Vehicle / Lorry
registration no.

(iii) Specific location where material / plants displayed / delivered / issued.

(iv) Proforma for MAS Register is given :

o=

Section / Sub-Division
Name of Work :

Name of Article / ltem
Estimated Requirements :
Issue Rate:

zo

Vehicle No.

Date of | Rec | Quantity | Dat | Specific Quantity | Balance | JE/SO Remarks
Receipt eive | Received | e of | location issued Quantity | (H)/AE/AD(H)
(Details of | d issu | where (or

Challan / Bills, | fro e Plants & equivalent)
Specific m / Materials initials
location where | Issu Displayed
Plants and | eto / Delivered
Materials / Issued
received /

1.

14.0  All works carried out as per CPWD Specifications 2019 Vol — |, Vol - Il & DSR2023 Vol |, Vol Il in
roads works morth specification also be followed.
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Special Conditions

1. The tenderer should, in his/ her own interest, visit the site and familiarize himself
with the site conditions before tendering

General security restrictions are given as under :

a)

b)

9)

d)

2)

h)

No inflammable materials including P.O.L. shall generally be stored at site of
work.

The movement of trucks and vehicles will be regulated in accordance with
rules and regulations as approved by competent authorities.

The contractor shall inform in advance, the truck registration number,
Ownership of the trucks, names and address of the drivers and labours for
necessary action by the security agency.

Due to the site conditions, no space for construction of go down and stay of
site staff may be allowed.

Names and addresses of labourers/staff along with identity proof and
residence address proof etc. working at site shall be furnished in advance
for security verification for issue of passes.

The labourers /staff should not be changed too frequently once the
verification of the character and antecedents in done.

If any labour is absent on working day(s), then the agency yet to be
depute substituted labor instead of the absent one. Otherwise, 2 times of
labour payment/ per day shall be deducted from the bill.

As and when there will be security requirements, certain additional
restrictions can be proposed as per the requirement of the situation.

IDENTITY CARDS: - The identity cards will be issued to the workmen
employed by the contractor after proper police verification for which
Contractor shall submit a list of worker’s to be deployed on site of work. The
cost of photos would be borne by the contractor. They will be required to carry
the identity- cards with them during their working inside the building.

2. Safety Codes and Labour Regulations:-

)

In respect of all labour employed directly or indirectly on the work for the
execution of the work, the contractor at his own expense, will arrange for the
safety provisions as per the statutory provision, B.l.S. recommendations,
factory act, and workman’s compensation act. CPWD code and instructions
issued from time to time. Failure to provide such safety requirements would
make the tenderer liable for penalty. In addition the Engineer-in- charge, shall
be at liberty to make arrangements and provide facilities as aforesaid and
recover the cost incurred thereon form the contractor.

The contractor shall provide necessary barriers, signals and other safety
measures wherever necessary so as to avoid accident. He shall also
indemnify CPWD against claims for compensation arising out of negligence
in this respect. Contractor shall be liable, in accordance with the Indian law and
Regulations for any accident occurring due to any cause. The department shall
not be responsible for any accident occurred or damage incurred or claims
arising there form during the execution of work. The contractor to cover the
risk. No extra payment would be made to the contractor due to the above
provisions thereof.
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The complaints shall be attended within 24 hours or in the stipulated time periods
depending upon nature of complaints or as per direction of Engineer- in- charge.

No. T &P shall be supplied by the department and shall be arranged by the
contractor it self only.

Contractor have to maintained a complaint lodging register with time of receipt,
type of complaints, assigned to whom and the status of complaints done or not.
If no then why?

Mason/ Plumber / Carpenter / Sewerman have to Carry a diary in which the
details of lodged complaints which have to be done will get the signature of
allottee / officer in-charge after getting the successful completion of complaint.

Labour should always bear a proper uniform & with name of their name &
designation at the time of attending complaints.

Photo copy of attendance register of the labours engaged to attend the
complaints should be made available with all R/A bill and original with final bill
at the time of payment to the contractor with the test check of AE concerned on
register.

Materials issue to the workmen attending the complaints should be clearly
mentioned in the MAS account register & a copy of material issued should be
submitted with the R/A / or Final bill.

Skilled labour / Beldar/ helper / engaged on the work should correlated of
complaint lodged and material issued on that specific complaints.

Agency shall maintain a daily attendance register of all the workers deployed
and a copy to be attached with RA bill.

All the dustbin shall be cleaned & washed on daily basis and shall be
dumped into the GMC designated dustbins.

Common areas such as staircases, roads etc shall be cleaned including disposal
of rubbish clay, malba etc to Municipal dustbin etc. on daily basis.

Dusting of all the windows ,railing and doors shall be done properly on
daily basis.

If cleaning not done satisfactorily than suitable recovery shall be made as
per the direction of Engineer-in-charge.

Regarding Supply of procurement Materials: -

a) The material shall be supplied at any Enquiry office or at site within the jurisdiction of
Guwahati Division, CPWD, Guwahati-21and nothing extra shall be paid.

b) Before making supply, the contractor shall be required to get the sample approved by the
Engineer-in-Charge.

C) Any damage due to handling in transit shall be born by the contractor and nothing shall be
paid extra for handling.

d) No sketch or design shall be supplied by the department.

€) No deviation in quantities will be allowed without approval of Executive Engineer.
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OTHER CONDITIONS:

1. The contractor will have to work according to the programme of the work,
decided by the Engineer-in-Charge. The contractor for shall also construct a
sample unit complete in all respect within time specified by the Engineer-in-
charge and this sample unit shall be got approved from the Engineer-in-charge
before mass construction is taken up. No extra claim what so ever beyond the
payments due at agreement rates will be entertained from the Contractor on
this account.

2 The contractor shall take instructions from the Engineer-in-Charge for stacking
of materials in any place. No excavated earth or building material shall be
stacked on areas where other buildings, roads, services of compound walls are
to be constructed.

3 If as per municipal rules the huts for labour are not to be erected at the site of
work by the contractors, the contractors are required to provide such
accommodation as is acceptable to local bodies and nothing extra shall be paid
on this account.

4 The contractor shall be fully responsible for the safe custody of the materials
even if the materials are under double lock system.

5 The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials and shall construct suitable godowns, yards at the site of
work for storing all other materials so as to be safe against damage by sun, rain,
damages, fire, theft etc. at his own cost and also employ necessary watch and
ward establishment for the purpose at his cost.

6 All materials shall be got checked by the Junior Engineer-in-Charge of the works
on receipt of the same at site before use.

7 In the process of cleaning of manhole/ septic tank, contractor should personally
supervise the work done all the time and the contractor should make the
adequate safety of their worker by providing safety kit, oxygen cylinder,
ventilation duct, helmet, rope, hook, gumboot etc.

8. Sludge/ malba received from septic tank/ manhole should properly disposed off
to the approved municipal dumping ground.

9. Cleaning of OHT/Sump tank should be done in the presence of authorised
representative of the client department and a programe / date of cleaning
should be intimated to them well in advance.

10.  After cleaning the OHT/ sump tank date of cleaning should be written by the
Synthetic enamel paint on the surface of the tank.

11. Cleaning and moping of toilet every two hours including maintaining cleaning
log books and pasting the same on toilet door daily.

12. Brand and trade name of the paint to be used in the work shall be got approved
in writing from the Engineer-in-Charge before application of the samples of
different shades. After the written approval of the Engineer-in-Charge about
brand, trade name, sample and shades of the paints the contractor shall make
bulk procurement of the paint. Before start of the item of painting, the original
purchase vouchers, delivery challan of purchase of full quantity of paint materials
shall have to be produced by the contractor to the Engineer-in-Charge. The
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contractor shall bring full quantity of required painting material at site and get it
inspected from the Engineer-in-Charge before start of the item of painting.

13. Contractor shall co-ordinate/ cooperate with client for shifting of office / residential
furniture etc. nothing extra shall be made for this account.

14.  The furniture / Almirah etc. shall be shifted by contractor during the work and
nothing extra shall be paid to contractor.

15.  All splashes of paint etc. shall be cleaned from doors, windows, furniture, floors
etc. by the contractor properly.

16.  The pre intimation, regarding the painting work, shall be intimated to client and
engineer-in-charge well in advance.

17. Necessary safety precautions, regarding safety of all office records/ goods /
house holds etc. shall be taken by contractor.
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Schedule of Quantity

Residential Colony, Guwahati-21

S. No

Description Items

Qty

Unit

Rate

Amount

1

Cladding Work

1.1

Providing and fixing Ist quality ceramic
glazed wall tiles conforming to IS:
15622 (thickness to be specified by the
manufacturer), of approvedmake, in all
colours, shades except burgundy, bottle
green, black of any size as approved by
Engineer-in-Charge, in skirting, risers of
steps and dados, over 12 mm thick bed
of cement mortar 1:3 (1 cement : 3
coarse sand) and jointing with grey
cement slurry @ 3.3kg per sgm,
including pointing in white cement
mixed with pigment of matching shade
complete.

157.00

sgm

1267.95

199068.00

Wood and P.V.C. Work

Providing and fixing factory made uPVC
glazed/wire  mesh  windows/doors
comprising of lead free uPVC multi-
chambered frame, sash and
mullion/coupler (where ever required)
extruded profiles having minimum wall
thickness of 1.70 mm for Series R1 and
R2 profiles and 2.10 mm for Series R3
and R4 profiles conforming to EN:
12608 in any shape, colour and design
duly reinforced with galvanized mild
steel section made of required shape &
size as per CPWD Specification, uPVC
extruded glazing beads, interlocks and
Inline sash adaptor (where ever
required) of appropriate dimension,
EPDM gasket, hardware, SS 304 grade
fasteners of minimum 8 mm dia with
countersunk head, comprising of
matching polyamide PAG6 grade sleeve
for fixing frame to finished wall as per IS
1367 : Part 1 to 14, plastic packers,
plastic caps and necessary stainless
steel screws etc. Profile of frame, sash
& mullion (if required) shall be mitred cut
and fusion welded/mechanically jointed
duly sealed at all corners, including
drilling of holes for fixing hardware and
drainage of water etc. After fixing frame
the gap between frame and adjacent
finished wall shall be filled with weather
proof silicon sealant over backer rod pf
approved size and quality, all complete
as per approved drawing conforming to
CPWD specification & direction of
Engineer-in-Charge.Section of steel
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reinforcement and cross sections of
uPVC profiles to be as per design
approved by Engineer-in-Charge. Wire
mesh / Glazing of plain/ toughened/
laminated/ double glass unit with /
without high performance coatings as
per design requirements and
conforming to IS: 3548 & 1S:16231 shall
be paid separately.
Note:- Structural design proof checked
from a Government Engineering
Institute, to be provided by the
manufacturer for:
(i) Sites with basic wind speed > 45
m/sec as per IS 875 - Part 3
(i) Sites with structure height more than
20m for all wind speeds.

211

Three track three panels sliding window
with two glazed & one wire mesh panels
with Aluminium channel for roller track,
wool pile, nylon rollers with SS 304
body.

2111

Using R3 series with frame (98mm &
above) x (40mm & above) & both glazed
and fly screen sash (30mm & above) x
(55mm & above) with zinc alloy (zamak)
powder coated handle on every glazed
panel along with multi-point locking
system, (Height upto 1.8m).

36.00

sgm

10874.20

391471.00

2.2

Ventilator Casement window single
panel with or without fixed panel with S
S. 304 friction hinges as per size and
weight of sash, single point locking zinc
alloy (zamak) powder coated handles.

2.21

Using R2 series with frame (39mm &
above ) x (39mm & above) & sash
/mullion (39mm & above) x (60mm &
above). (Height upto 1.2 meter)

4.00

sgm

12254.90

49020.00

2.3

Using R3 series with frame (55mm &
above ) x (45mm & above) & sash
/mullion (55mm & above) x (65mm &
above). (Height above 1.2 meter)

4.00

sgm

11919.85

47679.00

Steel Work

Structural steel work riveted, bolted or
welded in built up sections, trusses and
framed work, including cutting, hoisting,
fixing in position and applying a priming
coat of approved steel primer all
complete.

400.00

kg

133.70

53480.00

Flooring
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35

Providing and laying Vitrified tiles in
floor in different sizes (thickness to be
specified by the manufacturer) with
water absorption less than 0.08% and
conforming to 1S:15622, of approved
brand & manufacturer, in all colours and
shade, laid on 20 mm thick cement
mortar 1:4 (1 cement: 4 coarse sand)
jointing with grey cement slurry @3.3
kg/sgm including grouting the joints with
white cement and matching pigments
etc. The tiles must be cut with the zero
chipping diamond cutter only . Laying of
tiles will be done with the notch trowel,
plier, wedge, clips of required thickness,
leveling system and rubber mallet for
placing the tiles gently and easily.

4.1.1

Double charge vitrified tile polished
finish of size

4111

Size of Tile 600 x 600 mm

128.00

sgm

1453.65

186067.00

4.2

Glazed Vitrified tiles Matt/Antiskid finish
of size

4.2.1

Size of Tile 600 x 600 mm

15.00

sgm

1464.85

21973.00

Repairs to Buildings

Raking out joints in lime or cement
mortar and preparing the surface for re-
pointing or re-plastering including
disposal of rubbish to the dumping
ground, all complete as per directions of
Engineer-In-Charge.

35.00

sgm

72.45

2536.00

5.2

Disconnecting damaged
overhead/terrace PVC water storage
tank of any size from water supply line
and removing from the terrace including
shifting at ground level as per direction
of Engineer-in- charge.

16.00

each

433.75

6940.00

Dismantling and Demolishing

Dismantling doors, windows and
clerestory windows (steel or wood)
shutter including chowkhats, architrave,
holdfasts etc. complete and stacking
within 50 metres lead :

Of area 3 sq. metres and below

24.00

each

367.20

8813.00

Of area beyond 3 sq. metres

4.00

each

502.75

2011.00

6.2

Dismantling tile work in floors and roofs
laid in cement mortar including stacking
material within 50 metres lead.

6.2.1

For thickness of tiles 10 mm to 25 mm

80.00

sgqm

73.40

5872.00

SANITARY INSTALLATIONS
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Providing and fixing CP Brass 32mm
size Bottle Trap of approved quality &
make and as per the direction of
Engineer-in-charge.

4.00

each

1034.80

4139.00

7.2

Providing and fixing P.V.C. waste pipe
for sink or wash basin including P.V.C.
waste fittings complete.

7.21

Flexible pipe

7.21.1

32 mm dia

8.00

each

119.55

956.00

7.3.

Providing and fixing 600x450 mm
bevelled edge mirror of superior glass
(of approved quality) complete with 6
mm thick hard board ground fixed to
wooden cleats with C.P. brass screws
and washers complete.

4.00

each

1607.95

6432.00

7.4

Providing and fixing soil, waste and vent
pipes :

7.4.1

100 mm dia

7411

Sand cast iron S&S pipe as per IS: 1729

40.00

Mtr

1151.90

46076.00

7.5

Providing and fixing plain bend of
required degree.

7.5.1

100 mm dia

16.00

each

470.45

7527.00

7.6

Providing lead caulked joints to sand
cast iron/centrifugally cast(spun) iron
pipes and fittings of diameter :

7.6.1

100 mm

32.00

each

622.50

19920.00

WATER SUPPLY

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold
water supply, including all CPVC plain
& brass threaded fittings, including
fixing the pipe with clamps at 1.00 m
spacing. This includes jointing of pipes
& fittings with one step CPVC solvent
cement and testing of joints complete as
per direction of Engineer in Charge. :
Internal work - Exposed on wall

8.1.1

15 mm nominal outer dia. Pipes.

140.00

mtr

286.80

40152.00

8.2

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold
water supply including all CPVC plain &
brass threaded fittings. This includes
jointing of pipes & fittings with one step
CPVC solvent cement, trenching,
refilling & testing of joints complete as
per direction of Engineer in Charge :

External work
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25 mm nominal outer dia. Pipes.

20.00

mtr

355.40

7108.00

8.2.2

50 mm nominal outer dia. Pipes.

24.00

mtr

794.25

19062.00

8.3

Making connection of G.l. distribution
branch with G.I. main of following sizes
by providing and fixing tee, including
cutting and threading the pipe etc.
complete :

8.3.1

25 to 40 mm nominal bore

16.00

each

911.90

14590.00

8.4

Providing and fixing ball valve (brass) of
approved quality, High or low pressure,
with plastic floats complete :

8.4.1

25 mm nominal bore

16.00

each

464.05

7425.00

8.5

Providing and fixing uplasticised PVC
connection pipe with brass unions :

8.5.1

45 cm length

8.5.1.1

15 mm nominal bore

140.00

each

97.75

13685.00

8.6

Providing and fixing C.P. brass long
nose bib cock of approved quality
conforming to IS standards and
weighing not less than 810 gms.

8.6.1

15 mm nominal bore.

16.00

each

820.70

13131.00

8.7

Providing and fixing C.P. brass angle
valve for basin mixer and geyser points
of approved quality conforming to
1S:8931 :

8.7.1

15mm nominal bore

20.00

each

574.30

11486.00

Water Proofing

Providing and laying water proofing
treatment on roofs of slabs by applying
cement slurry mixed with water proofing
cement compound consisting of
applying:

(a) after surface preparation, first layer
of slurry of cement @ 0.488 kg/sqm
mixed with water proofing cement
compound @ 0.253 kg/sgm.
(b) laying second layer of Fibre glass
cloth when the first layer is still green.
Overlaps of joints of fibre cloth should
not be less than 10 cm.
(c) third layer of 1.5 mm thickness
consisting of slurry of cement @ 1.289
kg/sgm mixed with water proofing
cement compound @ 0.670 kg/sgm and
coarse sand @ 1.289 kg/sgm. This will
be allowed to air cure for 4 hours
followed by water curing for 48 hours.
The entire treatment will be taken upto
30 cm on parapet wall and tucked into

35.00

sgm

688.90

24112.00
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groove in parapet all around.
(d) fourth and final layer of brick tiling
with cement mortar (which will be paid
for separately.
For the purpose of measurement the
entire treated surface will be measured.

10 New Technologies And Materials

10.1 Providing and fixing factory made single
extruded WPC (Wood Polymer
Composite) solid door/  window/
Ceosetory windows & other Frames/
Chowkhat comprising of virgin PVC
polymer of K value 58-60 (Suspension
Grade), calcium carbonate and natural
fibers (wood powder/ rice husk/ wheat
husk) and non toxic additives
(maximum toxicity index of 12 for 100
gms) fabricated with miter joints after
applying PVC solvent cement and
screwed with full body threaded star
headed SS screws having minimum
frame density of 750 kg/cum, screw
withdrawal strength of 2200 N (Face) &
1100 N (Edge), minimum compressive
strength of 58 N/mm2, modulus of
elasticity 900 N/mm2 and resistance to
spread of flame of Class A category with
property of being termite/ borer proof,
water/ moisture proof and fire retardant
and fixed in position with M.S hold fast/
lugs/ SS dash fasteners of required dia
and length complete as per direction of
Engineer-In- Charge. (M.S hold fast/
lugs or SS dash fasteners shall be paid
for separately). Note: For WPC solid
door/ window frames, minus 5mm
tolerance in dimensions i.e depth and
width of profile shall be acceptable.
Variationin profile dimensions on plus
side shall be acceptable but no extra
payment on this account shall be made.

10.1.1 | Frame size 45 x 70 mm 136.00 | mitr | 705.85 95996.00

10.2 Providing and fixing factory made single
extruded WPC (Wood Polymer
Composite) solid plain flush door
shutter of required size comprising of
virgin polymer of K value 58-60
(Suspension Grade), calcium carbonate
and natural fibers (wood powder/ rice
husk/ wheat husk) and non toxic
additives (maximum toxicity index of 12
for 100 gms) having minimum density of
650 kg/cum and screw withdrawal
strength of 1800 N (Face) & 900 N
(Edge), minimum compressive strength
50 N/mm2, modulus of elasticity 850
N/mm2 and resistance to spread of
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flame of Class A category with property
of being termite/borer proof, water/
moisture proof and fire retardant and
fixing with stainless steel butt hinges of
required size with necessary full body
threaded star headed counter sunk S.S
screws, all as per direction of Engineer-
In- Charge. (Note: stainless steel butt
hinges and necessary S.S screws shall
be paid separately)

10.2.1

30 mm thick

105.00

sgm

4346.70

456404.00

Total

Rs.

1763131.00

Multiply by factor @ 0.973 on DSR'23
on account of GST

X

0.973

Modified Estimate Cost

Rs.

1715526.00

Add Cost index 19 %

Rs.

325950.00

Sub Total (Cost of Schedule Items)

Rs.

2041476.00

(A)

NON SCHEDULE ITEMS

Providing and Fixing Hand Shower
(Health Faucet) with 8mm Dia, 1 Meter
Long Flexible Tube & Wall Hook of
Jaquar make (Code:. ALD CHR-573) or
equivalent as per direction of Engineer-
in-charge.

4.00

each

2021.50

8086.00

Providing and fixing Single Towel Rail
600mm long of Jaquar make (Code:
CAN-CHR-1111SM) or equivalent fixed
to wooden cleats with CP brass screws
with concealed fittings arrangement as
per direction of Engineer-in-charge.

4.00

each

2083.95

8336.00

Providing and fixing Towel Ring
Square with Round Flages of Jaquar
make (Code: CAN-CHR-1121N) or
equivalent as approved by Engineer-in-
charge.

4.00

each

2123.10

8492.00

Providing and fixing glass shelf 600mm
long of Jaquar make ( Code: CAN-
CHR-1171N) or equivalent with CPB
brass brackets and guard rail complete
fixed with 40 mm long screws, rawl
plugs etc. complete as approved by
Engineer-in-charge.

4.00

each

2293.00

9172.00

Providing and fixing Frosted Soap Dish
Holder of Jaquar make (Code: CAN-
CHR-1131N) or equivalent as approved
by Engineer-in-charge.

4.00

each

962.90

3852.00

Providing and fixing toilet Roll holder of
Jaquar make ( Code No. : AKP-CHR-

4.00

each

1841.40

7366.00
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35751P) or equivalent as approved by
Engineer-in-charge.

11.7 Providing and fixing C.P. brass Two
Way Bib Cock with Wall Flange of
Jaquar make ( Code: FUP-CHR-
29041PM) or equivalent of approved
quality all complete as per the direction
of Engineer in charge
a) 15 mm nominal bore 4.00 each | 2766.25 11065.00

11.8 Providing and fixing Wash Basin of
Jaquar make ( Code No.: CNS-801)
or equivalent as approved by Engineer-
in-charge. 8.00 each | 4160.40 33283.00

11.9 Providing and fixing Single Lever Basin
Mixer of Jaquar make (Code No. : FLP-
5001BPM) or equivalent as approved
by engineer-in-charge. 8.00 each | 7474.90 59799.00

11.10 | Providing and fixing wall mounted,
(Jaquar Code No. CNS-959SPP) white
vitreous china single piece, double
traps syphonic water closet of approved
brand/make, shape, size and pattern
including integrated white vitreous
china cistern of capacity 10 litres with
dual flushing system, including all
fittings and fixtures with seat cover,
cistern fittings, nuts, bolts and gasket
etc including making connection with
the existing P/S trap, complete in all
respect as per directions of Engineer-in-
Charge. 4.00 each | 20697.25 82789.00

11.11 Providing and fixing ISI' marked
Stainless Steel Insect Proof 125mm X
125mm square grating for floor trap
(Kich or equivalent code No.
PRFD2865) as per direction of
Engineer in charge:. 12.00 | each | 653.45 7841.00

Correction ....Nil.... Deletion ....Nil .... Insertion .Nil.... Overwriting ..Nil ~ Sr. D/Man(C) AE (P)



11.12

41

Providing and placing Hot compressed
molded SMC (sheet molding
compound) Panel Tanks as per BIS:
14399 Part-1 & 1996 Part-II. ISI Marked
SMC Panel Tanks approved brands of
tanks of capacity 4KL. SMC Panel Tank
Base, Roof Top must have panels of
size 1005mm * 1005mm & side panel
1005mmx1005mm or
1005mmx2010mm. One manhole of
diameter 600mm should be provided on
the roof of tank with lockable lid along
with all tank. All Panels Top, Bottom &
Corners must be firmly joined with using
predriled SMC  corner  Angles
75mmx75mmx1005mm long &
minimum 10mm thick. All the metal
accessories must be as per BIS
standard. The panel should stand with
Hydrostatic pressure of at least 4 times
the working load and should be
provided with Olive Green/HDG green
nuts bolts from outer part of tanks of the
tank, food grade foam gasket 75mm &
3mm thick, cover washer, cleats,
including PVC/FRP support for the roof
top panels and FRP ladder of approved
design and height of inside and outside
tank. Tank shall be erected on steel
base on a Metal staging height of as per
site requirement (The price & material
selection of MS Staging in scope of
Contractor/ Engineer in charge) Metal
staging to be prepared at site as per
manufacturer's tanks specifications &
design. Provision of holes for inlet and
outlet, overflow should be made as per

direction of Engineer-in-charge. 8000.00 | Ltrs 22.97 183760.00

Sub Total (Cost of Non Schedule

Items) Rs. | 423841.00 | (B)
TOTAL (A+B) Rs. | 2465317.00
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