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CPWD-6 FOR e-TENDERING 
 

Percentage rate bids are invited by Executive Engineer, Guwahati Division, CPWD, Bamunimaidan, 
Guwahati – 21 on behalf of President of India from approved and eligible contractors of CPWD for the 
Work of “ Upgradation of Staff  Quarters of CPWD at  Bamunimaidan Residential Colony, 
Guwahati-21” The enlistment of the contractors should be valid on the last date of submission of bids. 
In case the last date of submission of bid is extended, the enlistment of contractor should be valid on 
the original date of submission of bids. 

1.1 The work is estimated to cost Rs.  24,65,317.00 (Rupees Twenty-four Lakh Sixty-five 
Thousand Three Hundred Seventeen) only. This estimate, however, is given merely 
as a rough guide. 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the major 
discipline will consolidate NITs for calling the bids. He will also nominate Division which will deal 
with all matters relating to the invitation of bids. 

For composite bid, besides indicating the combined estimated cost put to bid, should clearly 
indicate the estimated cost of each component separately. The eligibility of bidders will 
correspond to the combined estimated cost of different components put to bid. 

2 Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 which 
is available as a Govt. of India Publication and also available on website 
www.cpwd.gov.in.Bidders shall quote his rates as per various terms and conditions of the said 
form which will form part of the agreement. 

3 The time allowed for carrying out the work will be 04 (Four) Months from the date of start as 
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in 
accordance with the phasing, if any, indicated in the bid documents. 

4 The site for the work is available. The architectural and structural drawings shall be made 
available in phased manner, as per requirement of site and as per approved programme of 
completion submitted by the contractor after award of work. 

5 The bid document consisting of plans, specifications, the schedule of quantities of various types 
of items to be executed and the set of terms and conditions of the contract to be complied with 
and other necessary documents except Standard General Conditions of Contract Form can be 
seen on website https://etender.cpwd.gov.in or  www.cpwd.gov.in at free of cost. 

6 After submission of the bid, the contractor can re-submit revised bid any number of times but 
before last time and date of submission of bid as notified. 

7 While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified. 

8 When bids are invited in three stage system and if it is desired to submit revised financial bid 
then it shall be mandatory to submit revised financial bid. If not submitted, then the bid submitted 
earlier shall become invalid. 

9 Earnest Money amounting to Rs.49,306/- Insurance Surety Bonds, Account Payee Demand 
Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as 
prescribed) from any of the Commercial Banks (drawn in favour of Executive Engineer, 
Guwahati Central Division, CPWD, Bamunmaidan, Guwahati-21 payable at Guwahati) 
shall be scanned and uploaded to the e-Tendering website within the period of bid submission. 
The original EMD should be deposited either in the office of any Executive Engineer, CPWD 
within the period of bid submission. The EMD receiving Executive Engineer (including NIT 
issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder in a 
prescribed format (enclosed) uploaded by tender inviting EE in the NIT. 

A part of earnest money is acceptable in the form of bank guarantee also. In such case, 
minimum 50% of earnest money or Rs. 20 lac, whichever is less, will have to be deposited in 
shape prescribed above, and balance can be accepted in form of any commercial bank having 
validity for six months or more from the last date of receipt of bids which is to be scanned and 
uploaded by the intending bidders. 
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The earnest money given by all the tenders except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period of immediately after acceptance of 
the successful bidder, whichever is earlier. However, in case of two/three bid system, earnest 
money deposit of bidders unsuccessful during the technical bid evaluation etc. should be 
returned within 30 days of declaration of result of technical bid evaluation. 

Copy of Enlistment Order and certificate of work experience and other documents as specified 
in the press notice shall be scanned and uploaded to the e-Tendering website within the period 
of bid submission. However, certified copy of all the scanned and uploaded documents as 
specified in press notice shall have to be submitted by the lowest bidder only along with physical 
EMD of the scanned copy of EMD uploaded within a week physically in the office of tender 
opening authority. Online bid documents submitted by intending bidders shall be opened only 
of those bidders, whose original EMD deposited with any division of CPWD and other 
documents scanned and uploaded are found in order. 

9A The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to 
deposit tender processing fee at existing rates, or they have option to switch over to the new 
registration system without tender processing fee any time. 

The bid submitted shall be opened at 03:30 PM on 13/10/2026.  

** To be filled in by Executive Engineer, Guwahati Division, CPWD, Bamunimaidan, 
Guwahati - 21 

10 The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if:  

(i) The bidder is found ineligible. 

(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid 
document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the lowest bidder in the 
office of bid opening authority. 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section / sub 
head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer. 

11 The contractor whose bid is accepted will be required to furnish performance guarantee at 
specified percentage of the tendered amount as mentioned Scheduled E and within the period 
specified in Schedule F. This guarantee shall be in the form of insurance surety bonds, account 
pay demand draft, Fix deposit receipt or bank guarantee from any of the Commercial bank in 
accordance with the prescribed form. In case the contractor fails to deposit the said performance 
guarantee within the period as indicated in Schedule ‘F’, including the extended period if any, 
the Earnest Money deposited by the contractor shall be forfeited automatically without any 
notice to the contractor. The earnest money deposited along with bid shall be returned after 
receiving the aforesaid performance guarantee. The contractor whose bid is accepted will also 
be required to furnish either copy of applicable licenses/ registrations or proof of applying for 
obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board including 
Provident Fund Code No. If applicable and also ensure the compliance of aforesaid provisions 
by the sub-contractors, if any engaged by the contractor for the said work within the period 
specified in Schedule F. 

12 The description of the work is as follows:    “Upgradation of Staff  Quarters of CPWD at  
Bamunimaidan Residential Colony, Guwahati-21” to inspect and examine the site and 
its surroundings and satisfy themselves before submitting their bids as to the nature of the 
ground and sub-soil (so far as is practicable), the form and nature of the site, the means of 
access to the site, the accommodation they may require and in general shall themselves 
obtain all necessary information as to risks, contingencies and other circumstances which 
may influence or affect their bid.  A bidder shall be deemed to have full knowledge of the 
site whether he inspects it or not and no extra charge consequent on any misunderstanding 
or otherwise shall be allowed. The bidders shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities 
for workers and all  
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other services required for executing the work unless otherwise specifically provided for in the 
contract documents. Submission of a bid by a bidders implies that he has read this notice and 
all other contract documents and has made himself aware of the scope and specifications of 
the work to be done and of conditions and rates at which stores, tools and plant, etc. will be 
issued to him by the Government and local conditions and other factors having a bearing on the 
execution of the work. 

13 The competent authority on behalf of the President of India does not bind itself to accept the 
lowest or any other bid and reserves to itself the authority to reject any or all the bids received 
without the assignment of any reason. All bids in which any of the prescribed condition is not 
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be 
summarily rejected. 

14 Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 
the bids submitted by the contractors who resort to canvassing will be liable for rejection.  

15 The competent authority on behalf of President of India reserves to himself the right of accepting 
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate 
quoted. 

16 The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, 
in which his near relative is posted a Divisional Accountant or as an officer in any capacity 
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall 
also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any gazetted officer in the Central 
Public Works Department or in the Ministry of Urban Development. Any breach of this condition 
by the contractor would render him liable to be removed from the approved list of contractors of 
this Department. 

17 No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, 
without the prior permission of the Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the Government of India as aforesaid before submission 
of the bid or engagement in the contractor’s service. 

18. The bids for the work shall remain open for acceptance for a period of 30 (thirty) days 
from the date of opening of bids in case of single bid system and 75 (seventy five) days 
from the date of opening of technical bids in case bids are invited in 2 or 3 bid system. 
Further. 

 

i) If any tenderer withdraws his tender within 7 days after last date and time (24 hours) 
basis of submission of bids, then the Government shall without prejudice to any other 
right or remedy, be at liberty to forfeit 50% of the earnest money absolutely 
irrespective of letter of acceptance for the work is issued or not.  

ii) If any tenderer withdraws his tender after expiry of 7 days after last date and time 
(24 hours basis) of submission of bids, then the Government shall without prejudice 
to any other right or remedy, be at liberty to forfeit 100% of the earnest money 
absolutely irrespective of letter of acceptance for the work is issued or not. 

iii) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal. 
Any other method i.e. through letter / e-mail etc. shall not be considered. 

iv)  In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the 
bidders shall not be allowed to participate in the rebidding process of the same work 
and also the Government shall, without prejudice to any other right or remedy, be at 
liberty to suspend the agency for one year and shall not be eligible to bid for CPWD 
tenders from date of issue of suspension order. 
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19. This notice inviting Bid shall form a part of the contract document. The successful bidder/ 
contractor, on acceptance of his bid by the Accepting Authority shall within 10 days from 
the stipulated date of start of the work, sign the contract consisting of:- 

 

(a) The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the 
time of invitation of bid and the rates quoted online at the time of submission 
of bid and acceptance thereof together with any correspondence leading thereto. 
 

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable. 
 

20.  Integrity Pact: The contractor shall download the Integrity Pact, which is a part of tender 
documents, affix his signature in the presence of a witness, and upload the same while 
submitting online bids for all works of estimated cost put to tender equal or more than 
the threshold value given in Schedule-F. In the event of his failure to sign and upload 
the Integrity Pact along with other bid documents, his bid shall be rejected. 

 

21. The intending bidders are required to update their profile in CPWD e- tender portal and 
to upload their bids well in advance of last date of submission of tender. Any issue 
related to updating profile/uploading tender can be resolved through the concerned 
Executive Engineer/ Assistant Engineer (Phone No. 9654267797, e-mail id : 
eegcdghy@gmail.com, Division : Guwahati Division, Guwahati) or ERP help line 
no. 18001803286 or e-mail-id cpwd.support@techmahindra.com. The e-tendering 
bidders are also advised not to wait to raise any issues till the last date of submission of 
bid in their own interest. 
 

  To be filled in by NIT approving authority. 
 

22. Price Preference to SC/ST individual contractor for item rate/percentage rate tender: 
 

Price preference in quoted item rate/percentage rate tender shall be applicable to the 
individual enlisted/non-enlisted SC/ST contractor as under:- 

 

(i) For work(s) upto and equal to an estimated cost of Rs. 2.70 lakh a price 
preference upto 5% (with reference to the lowest valid tender) may be allowed 
in favor of individual SC/ST enlisted/non-enlisted contractor. No earnest 
money is required in such case(s). 
 

(ii) For work(s) beyond an estimated cost of Rs. 2.70 lakh and upto and equal to 
estimated cost of Rs. 6.20 lakh, the price preference upto 5% (with reference 
to the lowest valid tender) may be allowed in favour of individual enlisted 
SC/ST contractor. However, earnest money at a reduced rate of ½% may be 
accepted in such cases. 

 

The price preference upto 5% (with reference to the lowest valid price bid) may be 
allowed in favour of individual SC/ST contractor only. The above concession shall be 
allowed only after verification of the individual contractor's claim of belonging to 
SC/ST community. 

 

23. The agency has to follow COVID guidelines as issued by the State/ Central Govt. from 
time to time to contain the spread of COVID-19 outbreak. 
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  RECEIPT OF DEPOSITION OF ORIGINAL EMD 

 

(Receipt No. ………………………………… Date ………………….) 

Name of work:      Upgradation of Staff  Quarters of CPWD at  Bamunimaidan 
Residential Colony, Guwahati-21 

1. NIT No. :    38/EE/GD/2026-27  

2. Estimated Cost: Rs.  24,65,317/- 

3. Amount of Earnest Money Deposit. Rs.49,306/- 

4. Last date of submission of bid 13/10/2026. 

 
 

            # To be filled by EMD receiving EE 

 

1. Name of Contractor : …#……………………………. 

2. Form of EMD …#………………………………………. 

3. Amount of Earnest Money deposit…#…………………….. 

4. Date of submission of EMD …#……………….. 

 

 

Signature, Name and Designation of EMD 
Receiving officer (EE/AAO) 

Along with office stamp 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING 
PART OF BID DOCUMENT 

(Applicable for inviting open bids) 
 

The Executive Engineer, Guwahati Division, CPWD, Bamunimaidan, Guwahati-21 on 
behalf of President of India invites online percentage rate bids from approved and eligible 
contractors of CPWD for the following work(s): 
 

S. 
No. 

NIT 
No. 

Name of work & Location 

Estimat
ed cost 
put to 

bid 
(Rs.) 

Earnest 
Money 

Stipulated 
Period of 

Completion 
of work (in 
months) 

Last date of online 
submission of bid, 
copy of receipt of 

deposition of 
original EMD and 

other documents as 
specified in the bid 

document. 

Date & time of 
opening of bids 

1 2 3 4 5 6 7 8 
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Up to  
03.00 PM  

on  
13/10/2026 

Date 
13/10/2026 

at  
3: 30 PM 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 
only submit his bid if he considers himself eligible and he is in possession of all the 
documents required. 

2. Information and Instructions for bidders posted on website shall form part of bid 
document. 

3. The bid document consisting of plans, specifications, the schedule of quantities of various 
types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded from 
websitehttps://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within 
the period of bid submission and uploading the mandatory scanned documents such as 
Demand draft or Pay order or Bankers Cheque or Deposit at call Receipt or Fixed Deposit 
Receipts and Bank Guarantee of any scheduled Bank towards EMD in favour of Executive 
Engineer as mentioned in NIT, receipt for deposition of original EMD to division office of 
any Executive Engineer (including NIT issuing EE),CPWD and other documents as 
specified. 

5. Those contractors who are not registered or have not updated their profile on the website 
mentioned above, are required to get registered/update their profile beforehand. The 
necessary training materials including the videos with step-to-step process are available 
on download section of https://etender.cpwd.gov.in 

6. The intending bidder must have valid class-III digital signature certificate with encryption 
key (combo type) to perform any operations/transactions on the e-tendering portal/website 
and the bidder should download and install the messenger on their system as per 
instructions available on downloaded section of https://etender.cpwd.gov.in. 
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7. On opening date, the contractor can login and see the bid opening process. After opening 
of bid he/ she will receive the competitor bid sheets. 

8. Contractor can upload documents in the form of JPG format and PDF format.  

9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate 
in figures appears in yellow colour and the moment rate is entered, it turns sky blue. 

In addition to this, while selecting any of the cells a warning appears that if any cell is left 
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is 
quoted by the bidder, rate of such item shall be treated as “0” (ZERO). 

However, If a tenderer quotes nil rates against each item in item rate tender or does not 
quote any percentage above/below on the total amount of the tender or any section / sub 
head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer. 

 
List of Documents to be scanned and uploaded within the period of bid submission: 

I. Account Payee Demand Draft/ Banker‘s Cheque / FDR/ Bank Guarantee (for balance 
amount as prescribed) of any Commercial Banker Insurance Surety Bonds against EMD. 

II. Copy of receipt for deposition of original EMD issued from division office of any Executive 
Engineer (i/c NIT issuing EE/AE CPWD). 

III. Enlistment order of the Contractor. 

IV. Copy of PAN card. 

V. GST registration Certificate of the State in which the work is to be taken up, if 
already obtained by the bidder.  

 If the bidder has not obtained GST registration in the State in which the work is to 
be taken up, or as required by GST authorities then in such a case the bidder shall 
scan and upload following under taking along with other bid documents.  

If work is awarded to me, I/we shall obtain GST registration Certificate of the 
State, in which work is to be taken up within one month from the date of receipt 
of award letter or before release of any payment by CPWD, whichever is 
earlier, failing which I/we shall be responsible for any delay in payments 
which will be due towards me/us on a/c of the work executed and/or for any 
action taken by CPWD or GST department in this regard. 

VI. The agency must upload the ERP training Certificate regarding successful completion 
of ERP training from ERP portal or an Undertaking that He/She will complete ERP 
Training within 3 months from date of issue of bid document. 

VII. Undertaking for site inspection (Intending bidders must upload undertaking that they have 
inspected and examined the site and it’s surrounding before submitting their bids, duly submitted 
as per Annexure-A at page no. 14. 

VIII. Undertaking regarding clause 5A (Time is the essence of the contract) to be submitted by 
the Bidder on ₹10/- Non-Judicial Stamp Paper as per Annexure-B at page no. 15. 
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CPWD – 7 
 

GOVERNMENT OF INDIA  
CENTRAL PUBLIC WORKS DEPARTMENT 

Percentage rate tender & contract for works 
 

(A) Tender for the work of:-  Upgradation of Staff  Quarters of CPWD at  Bamunimaidan 
Residential Colony, Guwahati-21 

  
(i)  To be uploaded by 15:00 hours on 13/10/2026 in the office of Executive 

Engineer, Guwahati Division, CPWD, Guwahati - 781021. 
 

(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 
13/10/2026 in the office of Executive Engineer, Guwahati Division, CPWD, 
Guwahati - 781021 

 
TENDER 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, 

E & F Specifications applicable, Drawings & Designs, General Rules and Directions, 
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & 
other documents and Rules referred to in the conditions of contract and all other 
contents in the tender document for the work.  

 

I/We hereby tender for the execution of the work specified for the President of 
India within the time specified in Schedule ‘F’ viz., schedule of quantities and in 
accordance in all respect with the specifications, designs, drawing and instructions in 
writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 
Conditions of contract and with such materials as are provided for, by, and in respect 
of accordance with, such conditions so far as applicable.  

 

I/We agree to keep the tender open for 30 days from the due date of its opening 
in case of single bid system and not to make any modification in its terms and 
conditions.  

I/We have deposited EMD through online payment mode for the prescribed 
amount as per the bid document. 

In respect of portion of EMD prescribed in the shape of BG, the scanned copy 
of original Bank Guarantee including e-Bank Guarantee (as applicable) of any 
commercial bank having validity for a period of 90 days for single bid and 180 days for 
two bid system or more from the last date of receipt of bids (strike out as the case may 
be), is to be uploaded.    If I/We, fail to furnish the prescribed performance guarantee 
within prescribed period, I/We agree that the said President of India or his successors, 
in office shall without prejudice to any other right or remedy, be at liberty to forfeit the 
said earnest money absolutely. Further, if I/We fail to commence work as specified, I/ 
We agree that President of India or the successors in office shall without prejudice to 
any other right or remedy available in law, be at liberty to forfeit the said performance 
guarantee absolutely. The said Performance Guarantee shall be a guarantee to 
execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to those in excess of that limit at the rates to be 
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the 
tender form. 
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Further, I/We agree that in case of forfeiture of Earnest Money or Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 
process of the work.  

 

I/We undertake and confirm that eligible similar work(s) has/have not been got 
executed through another contractor on back-to-back basis. Further that, if such a 
violation comes to the notice of Department, then I/We shall be debarred for tendering 
in CPWD in future forever. Also, if such a violation comes to the notice of Department 
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire 
amount of Earnes Money Deposit / Performance Guarantee.  

 
I/We hereby declare that I/We shall treat the tender documents drawings and 

other records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any person other than a person to 
whom I/We am/are authorized to communicate the same or use the information in any 
manner prejudicial to the safety of the State.   

 
 

 

Dated         Signature of Contractor  
 

Witness:        Postal Address  
 

Address:          
 

Occupation:  
 
 
 

ACCEPTANCE 
 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) 
is accepted by me for and on behalf of the President of India for a sum of Rs. 
…………… ......  
(Rupees .................................................................................................................) 
 
The letters referred to below shall form part of this contract agreement:- 
 

(a)  
 
(b)  
 
(c)  

For & on behalf of the President of India. 
 

Signatures ............................ 
Dated:       Designation ........................... 
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On Non-Judicial stamp paper of minimum Rs. 100 
(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit /performance 
Guarantee/Security Deposit/Mobilization Advance 

 
1. Whereas the Executive Engineer …………………..(name of 

division)………………. CPWD on behalf of the President of India (hereinafter 
called "The Government”)has invited bids under ........................(NIT 
number)...................... dated for................................................... (name of 
work)……………………. The Government has further agreed to accept irrevocable 
Bank Guarantee for Rs. ....................... (Rupees………………….. only) valid upto 
......... (date)*........ as Earnest Money Deposit from ......................... (name and 
address of contractor) ………………………(hereinafter called "the contractor") for 
compliance of his obligations in accordance with the terms and conditions of the 
said NIT.  

 
OR** 

Whereas the Executive Engineer……………….. (name of 
division)………………… CPWD on behalf of the President of India (hereinafter 
called "The Government,) has entered into an agreement bearing 
number…………………. with ......................(name and address of the contractor).  
(hereinafter called "the Contractor,”) for execution of work............. ... (name of 
work)…………....... The Government has further agreed to accept an irrevocable 
Bank Guarantee for Rs. ....................... (Rupees ................ only) valid upto ........ 
(date)........ as Performance Guarantee/security Deposit/Mobilization 
Advance from the said Contractor for compliance of his obligations in accordance 
with the terms and conditions of the agreement.  

 

2. We, ............... (indicate the name of the bank)…………… (herein after referred to 
as “the Bank”), hereby undertake to pay to the Government an amount not 
exceeding Rs,...,.......,................. (Rupees ……………… only) on demand by the 
Government within 10 days of the demand.  

 

3. We, ........................ (indicate the name of the Bank) ………………….,do here by 
undertake to pay the amount due and payable under this guarantee without any 
demur, merely on a demand from the Government stating that the amount claimed 
is required to meet the recoveries due or likely to be due from the said contractor. 
Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under 
this guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees 
...................only). 

 

4. We, .................. (indicate the name of the Bank) ............... , further undertake to 
pay the Government any money so demanded notwithstanding any dispute or 
disputes raised by the contractor in any suit or proceeding pending before any 
court or Tribunal, our liability under this Bank Guarantee being absolute and 
unequivocal. The payment so made by us under this Bank Guarantee shall be a 
valid discharge of our liability for payment there under and the contractor shall 
have no claim against us for making such payment.   

 
5. We, ..................... (indicate the name of the Bank)……………………., further 

agree that the Government shall have the fullest liberty without our consent and 
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without affecting in any manner our obligation here under to vary any of the terms 
and conditions of the said agreement or to extend time of performance by the said 
contractor from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the Government against the said contractor and to 
forbear or enforce any of the terms and conditions relating to the said agreement 
and we shall not be relieved from our liability by reason of any such variation or 
extension being granted to the said contractor or for any forbearance, act of 
omission on the part of the Government or any indulgence by the Government to 
the said contractor or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us.  

 

6. We, ................. (indicate the name of the Bank)…………………, further agree that 
the Government at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor at the first instance without proceeding against the 
contractor and notwithstanding any security or other guarantee the Government 
may have in relation to the Contractor's liabilities.  

 

7. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor.  

 

8. We, ......................(indicate the name of the Bank)…………………….,undertake 
not to revoke this guarantee except with the consent of the Government in writing. 

 
9. This Bank Guarantee shall be valid up to………………….unless extended on 

demand by the  Government. Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to Rs………………..(Rupees………… 
only) and unless a claim in writing is lodged with us within the date of expiry or 
extended date of expiry of this guarantee, all our liabilities under this guarantee 
shall stand discharged. 

 

Date……….. 
 
Witnesses: 

1. Signature………….    Authorized Signatory 
2. Name and Address    Name 

Designation 
Staff code no. 
Bank seal 

1. Signature………….. 
Name and Address 
 

*Date to be worked out on the basis of validity period of 90 days where only 
financial bids are invited and 180 days for two/three bid system from the date 
of submission of tender. 
**ln paragraph 1, strike out the portion not applicable. Bank Guarantee will be 
made either for earnest money or for performance guarantee/security 
deposit/mobilization advance, as the case may be 
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Annexure - ‘A’ 
 

FORMAT FOR UNDERTAKING FOR SITE INSPECTION 
 
To, 
 The Executive Engineer 
 Guwahati Division, 
 CPWD, Guwahati-21 
 
 I/we hereby give an undertaking for the given work as follows :- 
  
 NIT No. :-  38/EE/GD/2026 - 27 
 
Name of Work:  Upgradation of Staff  Quarters of CPWD at  Bamunimaidan Residential 

Colony, Guwahati-21 
 
 
I/we have inspected and examined the site and its surroundings is / are 
satisfied before submitting our bid as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site, the means 
of access to the site, the accommodation I/we may require and in general 
shall myself / ourselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect our 
bid. I/we shall be deemed to have full knowledge of the site whether I/we 
inspect it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. I/we shall be responsible 
for arranging and maintaining at our own cost all materials, tools & plants, 
water, electricity access, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for 
in the contract documents. 

Submission of a bid by a I/we implie(s) that I/we have read this notice 
and all other contract documents and has made myself / ourself aware 
of the scope and specifications of the work to be done and of conditions 
and rates at which stores, tools and plant, etc. will be issued to us by the 
Government and local conditions and other factors having a bearing on 
the execution of the work. 
 
Place: 
 
Date:        Yours faithfully  
 
 
       [Signature of Bidder(s)] 
 

**To be filled by Executive Engineer. 
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Annexure - ‘B’ 

UNDERTAKING 
               To be submitted by the Bidder on ₹10/- Non-Judicial Stamp Paper 
 

I/We, M/s. ______________________________________, having its registered office 
at _______________, hereby solemnly undertake and confirm that: 

I/We have carefully read and understood the complete tender documents, including 
the General Conditions of Contract (GCC) for Maintenance Works and, in particular, Clause 
5A thereof. 

I/We have fully understood the implications of the said Clause 5A, including the 
provisions relating to the stipulated period of completion and non-entitlement to any 
extension of time, as applicable under the said clause. 

I/We hereby confirm that we have assessed and satisfied ourselves regarding the time 
available for execution and completion of the work and have taken into consideration all factors 
that may affect timely completion of the work. 

I/We further undertake that no claim for extension of time on account of any reason 
covered by Clause 5A shall be raised, and I/We shall not seek or claim any extension of 
the stipulated completion period contrary to the provisions of the said Clause 5A. 

I/We understand that submission of this undertaking is a mandatory condition of the 
tender and that any bid submitted without this undertaking, duly executed and signed, may be 
treated as non-responsive. 

I/We further undertake that in case of violation of Clause 5A, work may be 
terminated and our firm may be debarred in future CPWD contracts. 

This undertaking is given voluntarily and with full knowledge and understanding of the 
terms and conditions of the tender. 

 
For and on behalf of M/s. __________ 
 
Authorized Signatory: __________ 
 
Name: _____________ 
 
Designation: ____________ 
 
Signature: ____________ 
 
Date: ______________ 
 
Place: _____________ 
 
Seal of the Firm/Company 
 
 
 
 
 
 
 

 
 



16 
 

Correction ….Nil…. Deletion ….Nil …. Insertion .Nil…. Overwriting ..Nil      Sr. D/Man(C)            AE (P) 

PERFORMA OF SCHEDULES 
 
SCHEDULE ‘A’ 

Schedule of quantities (as per PWD-3) : from Page No 33 to 41 

 
 

SCHEDULE ‘D’ 

Extra schedule for specific requirements / 
documents for the work, if any 

: General Conditions, Additional Specifications 

 
 

SCHEDULE ‘E’  

Reference to General Condition of contract : General Conditions of Contract 2023 
(Maintenance work) CPWD – 7 with upto 
date corrections slip issued till last date of 
submission of bid. 

Name of work :  Upgradation of Staff  Quarters of CPWD at  
Bamunimaidan Residential Colony, 
Guwahati-21 

Estimated cost of work : Rs.  24,65,317 /-  

  Earnest money : Rs.49,306/- 

2)  Performance Guarantee : a) PG: 5% of tendered value or Estimated 
Cost Put To Tender (ECPT) (whichever is 
higher). 
(b) APG: Where the tendered amount is less 
than eighty percent (80%) of the Estimated 
Cost Put To Tender (ECPT) the Performance 
Guarantee, in addition to the requirement 
under (a) above, shall be increased by an 
amount equal to the difference between eighty 
percent (80%) of the ECPT and the tendered 
amount. 
(c) Performance Guarantee shall remain valid 
for a minimum period of six months beyond 
the date of completion of all contractual 
obligations as per GCC. 
The Additional Performance Guarantee 
(APG) shall be in the prescribed format of 
Performance Guarantee and has to be 
submitted within the time frame prescribed for 
submission of Performance Guarantee. The 
other terms and conditions of release etc. of 
APG shall be same as that of PG. 

  Security Deposit : 2.5 % of tendered value. 
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SCHEDULE ‘F’ 

GENERAL RULES & DIRECTIONS: 

Officer Inviting Tender : Executive Engineer, Guwahati Division, 
CPWD, Bamunimaidan, Guwahati-21 

 
Definitions: 

2(vi) Engineer-in-Charge : Executive Engineer, Guwahati Division, 
CPWD, Bamunimaidan, Guwahati-21 

2(viii) Accepting Authority : Executive Engineer, Guwahati Division, 
CPWD, Bamunimaidan, Guwahati-21 

2(x) Percentage on cost of materials and 
labour to cover all overheads and profits. : 

Over Head            : 7.5  % &  
Contractor’s Profit:  7.5% 

 Standard Schedule of Rates : DSR-2023 with up-to-date correction 
slips  

2(xi) Department : Central Public Works Department 

9(ii) Standard CPWD contract Form GCC 
2023 (Maintenance work), C.P.W.D 
Form 7 as modified and corrected up to 
last date of submission of bid. 

 
: 

 
Form 7 

 
Clause 1 

(i) Time allowed for submission of Performance 
Guarantee Programme Chart (Time and 
Progress) and applicable Labour Licenses, 
registration with EPFO, ESIC and BOCW 
Welfare Board or proof of applying thereof 
from the date of issue letter of acceptance. 

 
 
 
: 

 
 
 

07 (Seven) Days 

(ii) Maximum allowable extension with late fee 
@ 0.10% Per day of Performance 
Guarantee amount beyond the period 
provided in (i) above 

 
 
: 

3 (Three) days with late fee @ 0.10% Per 
day of PG amount. 

 
Clause 2 

Authority for fixing compensation under clause 2 : Chief Engineer, Guwahati CPWD, Guwahati- 
781035. 

 
Clause 2A 

Applicable clause 2/ clause 2A : 2A 
 
Clause 5 

Number of days from the date of issue of letter of 
acceptance of work for reckoning date of start  

 
: 

 
10 Days 

 
Mile stone(s) as per table given below:- 

Mile Stone Break up 

Sl. No. Description of Milestone Tile Allowed 
(from date of 

start) 

Amount to be withheld in case of 
non-achievement of milestone (% 

of tender amount) 
    

------------- N. A. ----------------- 
Time allowed for execution of work. 04 (Four)  Months. 
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Authority to decide:     

(i) Shifting of date of start in case of delay 
in handing over of site. 

: Chief Engineer, Guwahati CPWD, Guwahati-
35 

 
Proforma of schedule clause 5 schedule of handing over of site. 

Part Portion of site Description Time period for handing 
over reckoned from date of 

issue of letter of intent 
Part A (a) Portion without any 

hindrance 
33% As per CPWD 6 (Sl. No. 3) 

 (b) Portion with hindrance 33% After completion of Part A 
(a) 

        (c )Portion with hindrance 34% After completion of Part A 
(b) 

Part B Portion with encumbrances Nil NA 

Part C Portions dependent on work of 
other agencies 

NA NA 

Clause 5 

 Applicable clause 5/ Clause 5A :  Clause  5A Applicable 

Clause 6 : Computerised Measurement Book (CMB) / Electronic Measurement Book (EMB) 

 Mode of measurement  :    CMB 

 
Clause 7 

Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any, since the last such Payment for 
being eligible for interim payment. 

: Rs.6.00Lakh 

 
Clause 7A 
 

Whether applicable or not applicable : Yes Applicable 

 
Clause 10A  

List of testing equipment to be provided by the contractor at site lab: 
1. As per site requirement as directed by Engineer-in-charge, to complete the work in time. 

  
Clause 10-B (ii)  

Whether clause 10-B (ii) shall be applicable : Not Applicable 

 
Clause 10 C      :  Not Applicable 

Component of labour expressed as percentage 
of value of work 

:  
N.A. 

 
Clause 10 CA : N.A. 

  
Clause 10 CC  : N.A. 
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Clause 11 

Specifications to be followed for execution of 
work 

: CPWD specifications 2019 Volume I and II, 
modified / corrected up to last date of 
submission of bid. 

 
Clause 12 
Type of work:                Maintenance work. 

The completion cost of any maintenance work shall not exceed 1.5 times of contract amount and 10 
% of the sanction cost for budgeted works.  The Engineer in charge shall record reasons for such 
deviation beyond the contract amount. Prior approval from SE/CE is required when completion cost 
of works is likely to go beyond 1.25 times of contract amount with recorded reasons. 
( Ref. OM No. DG/Maual-2022/13 dated 18.12.2023) 

- 

12.2 & 12.3 Deviation limit beyond which clause 12.2 & 12.3 
 shall apply for building work.                     All the Deviated Quantities shall  
               be paid at agreement rates. 
 
 (i)  Deviation limit beyond which clause 12.2 & 12.3           Unlimited 
  shall apply for foundation work (except earth work).  
     
 (ii)  Deviation limit for items in earth work subhead of  Unlimited 
 
  DSR or related items       
Clause 16 

Competent Authority for deciding reduced rates : Chief Engineer, Guwahati CPWD, 
Guwahati-35. 

 
Clause 18  

List of mandatory machinery, tools & plants to be deployed by the contractor at site:- 
1. Any equipment shall be arranged by contractor as directed by Engineer-in-charge, to complete 

the work in time. 
 

Clause 19: 

 Labour Laws to be complied by the Contractor. The contractor shall comply with the provisions of the 
Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971. 

The Contractor shall also obtain a valid license under the said Act before the commencement 
of the work, and continue to have a valid license until its completion. 
 
Clause 25 

Constitution of Dispute Redressal Committee: 
 

Sl. No. Description of DRC Members 
1. Conciliator ADG(RG) 

2. Arbitrator Appointing Authority CE, Guwahati 

3. Place of Arbitration Guwahati 

Clause 19 C Authority to decide penalty for each 
default 

: Executive Engineer, Guwahati,  
CPWD, Bamunimaidan, Guwahati-21 

Clause 19 D Authority to decide penalty for each 
default 

: Executive Engineer, Guwahati,  
CPWD, Bamunimaidan, Guwahati-21 

Clause 19 G Authority to decide penalty for each 
default 

: Executive Engineer, Guwahati,  
CPWD, Bamunimaidan, Guwahati-21 

Clause 19 K Authority to decide penalty for each 
default 

: Executive Engineer, Guwahati,  
CPWD, Bamunimaidan, Guwahati-21 
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Clause 36 

Requirement of Technical Representative (s) & recovery Rate 

Sl. 
No 
 
 
 

Minimum 
Qualificati
on of 
Technical 
represent
ative N

u
m

b
e

r 
(o

f 
M

a
jo

r 
+

 M
in

or
 

co
m

p
on

en
t)

  
Minimum 

Experience(years) 
 

Designation 
(Principal 
Technical / 
Technical 
representativ
e 

 

Rate at which recovery shall 
be made from the contractor 
in the event of not fulfilling 
provision of Clause 36(i) 

Figures Words 

1. Graduate 
Engineer 

or 
Diploma 
Engineer 

 
1 

2 or 5 years 
respectively 

Project 
Manager 

cum 
planning/ 

quality/ site/ 
billing 

Engineer 

Rs.15,000/- 
per month  

Rs. Fifteen 
Thousand 
only per 
month  

 
Assistant Engineers retired from Government services that are holding Diploma will be treated 

at par with Graduate Engineers. 
 
Diploma Engineer with minimum 10 years relevant experience with a reputed construction co. 

can be treated at par with graduate engineers for the purpose of such deployment subject to the 
condition that such diploma holders should not exceed 50% of requirement of degree engineers.  
 
 
Clause 38 
(i) (a) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of 

Delhi Schedule of Rates 2023 modified / corrected up to date printed by CPWD. 
 
(ii) Variations permissible on theoretical quantities. 

(a) Cement   
 For works with estimated cost put to tender 

not more than Rs. 25 lakh. 
: 3% plus / minus 

 For works with estimated cost put to tender 
more than Rs. 25 lakh. 

: 2% plus / minus 

(b) Bitumen All Works 2.5% plus & only & : 2.5%  only and nil on minus side 

(c) Steel reinforcement and structural steel 
sections for each diameter, section and 
category. 

: 2% plus / minus 

(d) All other materials.  Nil 
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Part - 'B' Part - 'B' 
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GENERAL CONDITIONS 
1. Unless otherwise provided in the Schedule of quantities the rates quoted by the contractor shall be 

all inclusive and shall apply to all heights, lifts, leads and depths of the building, working in or under 
water and/ or foul conditions and nothing extra shall be payable to him on this account. Payment 
for centring, shuttering, however if required to be done for floor-to-floor heights greater than 3.5 m 
shall be admissible at rates arrived at in accordance with clause-12 of the agreement if not already 
specified. 

2. The contractor shall make his own arrangement for T & P, Electricity & Water required for the 
execution of the work for which nothing shall be paid, If contractor used departmental /client’s 
water & electricity then recovery shall be made @2% (1% for water + 1% for electricity) of 
tender amount/final bill amount, whichever is more. 

3. Other agencies doing works related with this project will also simultaneously execute the works 
and the contractor shall afford necessary facilities for the same.  The contractor shall leave such 
necessary holes, openings etc. for laying/burying in the work pipes, cables, conduits, clamps, 
boxes and hooks for fan clamps etc. as may be required for other agencies. Conduits for electrical 
wiring/cables will be laid in a way that they leave enough space for concreting and do not adversely 
affect the structural members. Nothing extra over the agreement rates shall be paid for the same. 

4. Some restrictions may be imposed by the client department on the working and for movement of 
labour, materials etc. the contractor shall be bound to follow all such restriction/ instructions and 
nothing extra shall be payable on this account. 

5. (a) The building work will be carried out in the manner complying in all respects with the 
requirements of relevant by laws of the local body under the jurisdiction of which the work is 
to be executed or as directed by the Engineer-in-Charge and nothing extra will be paid on this 
account. 

(b) Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 
conform to bye-laws and specifications of the Municipal Body/ Corporation where C.P.W.D. 
specifications are not available. The contractor should engage licensed plumbers for the work 
and get the materials (fixtures/fittings) tested by the Municipal Body/ Corporation Authorities 
wherever required at his own cost. 

(c)  The contractor shall comply with legal orders and directions of the local or public authority or 
municipality and abide by their rules and regulations and pay all fees and charges which he 
may be liable. 

6. The contractor shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted and nothing extra whatsoever shall be payable to 
the contractor for the test. 

7. Any cement slurry added over base surface (or) for continuation of concreting for better bond is 
deemed to have been in built in the items and nothing extra shall be payable (or) extra cement 
considered in consumption on this account. 

8. Testing of materials: Samples of various materials required for testing from approved labs 
shall be provided free of charge by the contractor. All expenditure to be incurred for testing 
of samples e.g. packaging, sealing, transportation, loading, unloading etc. including testing 
charges shall be borne by the contractor. 

9. The structural and architectural drawings shall at all times be properly co-related before executing 
any work. However, in case of any discrepancy, the same may be got rectified before execution. 

10. The contractor shall bear all incidental charges for cartage, storage and safe custody of materials 
issued by department or procured by the contractor and nothing extra shall be payable to the 
contractor on their accounts. 

11. The full nomenclature of items shall be adopted in preparing abstract of final bill in the 
measurement book and also in the bill form for final bill. 

12. The bidder shall abide by the rules and regulations under relevant GST, as amended from time to 
time and deductions shall be made from the gross value of the work done from all bills as per the 
provisions of above stated Acts. Nothing extra on account of this deduction shall be paid. 

13. The contractor will have to work according to the program of the work given by the contractor and/ 
or decided by the Engineer-in-Charge. The contractor shall also construct a sample unit complete 
in all respect within time specified by the Engineer-in-Charge and this sample unit shall be got 
approved from the Engineer-in-charge before mass construction is taken up. No extra claim what 
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so ever beyond the payments due at agreement rates will be entertained from the Contractor on 
this account. 

14. The contractor shall take instructions from the Engineer-in-Charge for stacking of materials in any 
place. No excavated earth or building material shall be stacked on areas where other buildings, 
roads, services of compound walls are to be constructed. 

15. If as per municipal rules or client requirement, the huts for labour are not to be erected at the site 
of work by the contractors, the contractors are required to provide such accommodation as is 
acceptable to local bodies and client and nothing extra shall be paid on this account. 

16. Cement bags shall be stored in separate godowns to be constructed by contractor at his own cost 
as per sketch which is only indicative and actual size will depend on the site requirements as per 
CPWD Specification 2019 (Vol. I) with correction slips up to last date of submission of bid and 
R.C.C. work in pursuance (IS: 456-2000) with weather proof roof and walls. Each godown shall be 
provided with a single door with two locks. 

17. The contractor shall be fully responsible for the safe custody of the materials even if the materials 
are under double lock system. 

18. Contractor shall bear all incidental charges for cartage, storage and safe custody of materials and 
shall construct suitable godowns, yards at the site of work for storing all other materials so as to 
be safe against damage by sun, rain, damages, fire, theft etc. at his own cost and also employ 
necessary watch and ward establishment for the purpose at his cost.  

19. All materials shall be got checked by the Engineer-in-Charge or his representative of the works on 
receipt of the same at site before use. 

20. Royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, metals, 
shingle, sand and bajri etc. collected by him for the execution of the work, direct to the Revenue 
Authority or authorized agent of the State Government concerned or Central Government. 

21. Drilling holes to secure fastener/ screws in walls and chase cutting in the walls wherever necessary 
shall be done by mechanical means i.e. by hammer drill machine & the chase cutting machine 
respectively for which nothing extra will be paid to the contractor. 

22. The Contractor shall prepare and supply three sets of the completion drawings of all the external 
and internal plumbing, water supply, sanitary, drainage, electrical and other specialized works 
including all other services and completion plan of the building on completion of the services, to 
the Engineer-in-charge. One soft copy or hard copy of the relevant Architectural drawing for 
enabling the contractor to prepare the completion drawings shall be made available by the 
Engineer-in-Charge. 

23. Brand and trade name of the paint to be used in the work shall be got approved in writing from the 
Engineer-in-Charge before application of the samples of different shades. After the written approval 
of the Engineer-in-Charge about brand, trade name, sample and shades of the paints the 
contractor shall make bulk procurement of the paint. Before start of the item of painting, the original 
purchase vouchers, delivery challan of purchase of full quantity of paint materials shall have to be 
produced by the contractor to the Engineer-in-Charge. The contractor shall bring full quantity of 
required painting material at site and get it inspected from the Engineer-in-Charge before start of 
the item of painting. 

24. Cutting of centrifugal cast (spun) iron pipes wherever required shall be done by electric machine. 
Pipes of different lengths as required will be brought to site.  

25. Element of reinforcement as per standard design is included in the item of brick masonry manholes. 
Therefore, the reinforcement used in the manholes shall not be separately measured for payment 
under the item of reinforcement.  

26. Online Delay Control System in CPWD Works Manual 2019, Para 5.15.3 

(i) The contractor has to first register himself through a registration form available on CPWD 
website under ‘Contractor Login” tab. After registration, User ID and Password will be 
automatically generated and sent on his registered mobile and email ID. Using this User ID 
and Password he can access the module and view all the works which are being carried out 
by him in CPWD and he can register the hindrance against any particular work. After recording 
the hindrance by the contractor, it will be visible to all concerned officers (JE and above) of 
that work. An alert through text message and email will be sent to EE. 

(ii) Executive Engineer will first assign the work to the JEs / AEs will give their comments on the 
hindrance within 2 days. After that, Executive Engineer of the work will have to take 
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appropriate action on the hindrance within next 2 days. The comments of JEs/AEs will not be 
visible to contractor, only the decision of Executive Engineer on the hindrance will be visible 
to contractor under ‘Decision of the Engineer-in-charge. 

27. TESTING OF MATERIAL 

(a) The contractor shall procure all the materials in advance so that there is sufficient time for testing, 
approving of the material and clearance of the same before use in work. 

(b) In case of concrete and reinforced concrete work, the contractor shall be required to make 
arrangement for carrying out compression strength tests at his own cost. He shall render all 
assistance for the preparation of cubes, safe custody of the same proper curing and carriage up 
to the laboratory where the test is to be performed. The cube tests can be performed at any 
laboratory approved by the Engineer-in-Charge. 

28. Time allowed for execution of the work provided in clause 5 of Schedule ‘F’ is inclusive of the 
time required for any kind of testing of materials and preparation of Design mix of cement concrete 
for all R.C.C. work, time required for initial load testing / routine load testing of piles and time 
required for testing of weld etc.  

29. Third Party Quality Assurance 

The department may decide to engage third party quality assurance system and the contractor 
shall render all the necessary assistance and render arrangement for the inspection of work similar 
to clause 16 of agreement. Contractor shall be responsible to attend defect pointed out by 
CPWD/Third Party Inspection/Client through CPWD even after declaring the building completed. 
Contractor is responsible to attend the defects pointed out by CPWD or client during defect liability 
period/guarantee period. 

30. Special conditions for Q.A. Plan. 

Maintenance of Register of Tests:- 

(i) All the registers of tests carried out at Construction site or in outside laboratories is to be maintained 
by the contractor which will be issued to the contractor by Engineer-in-charge. 

(ii) All Samples of materials including cement concrete cubes shall be taken jointly with contractor by 
JE. Out of this at least 50% samples shall be taken in presence of JE/AE in charge. If there is no 
JE, all Samples of materials including cement concrete cubes shall be taken by AE jointly with 
contractor. All the necessary assistance shall be provided by the contractor. Cost of sample 
materials is to be borne by the contractor and he/see shall be responsible for safe custody of 
samples to be tested at site. 

(iii) All the test in field lab setup at construction site shall be carried out by the Engineering Staff 
deployed by the contractor which shall be 50% witnessed by JE/AE/EE. 

(iv) All the entries in the registers will be made by the designated Engineering Staff of the contractor 
and same will be regularly reviewed by JE/AE/EE. Contractor shall be responsible for safe custody 
of all the test registers. 

 
31. Special Condition for Royalty: 

1. Schedule rates are inclusive of royalty. Royalty deduction shall be made from 
the all running & final bill as per provision of mines and mineral act of Assam 
Government. Nothing extra shall be paid on this account. 
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ADDITIONAL SPECIFICATIONS 

1.1 GENERAL 

1.2 The work shall be executed and measured as per metric dimensions given in the Schedule of 
quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only). 

1.3 The following modifications in the above specifications and some additional specifications shall 
however apply: 

i) All stone aggregate and stone ballast shall be of hard stone variety to be obtained from approved 
quarries or any other source to be got approved by the Engineer-in-Charge. 

ii) Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of 
standard quality.  Sand shall be obtained from approved source or any other source to be got 
approved from the Engineer-in-Charge and screened as required.  The same shall consist of hard 
siliceous material.  It shall be clean sand. 

1.4 Wherever any reference to any Indian Standard Specification occurs in the documents relating 
to this contract the same shall be inclusive of all amendments issued there to revision thereof if, 
any, up to the date. 

2.0    Unless otherwise specified in the schedule of quantities the rates for all items of the work 
shall be considered as inclusive of pumping out or bailing out water if required for which 
no extra payment will be made. This will include water encountered from any source, such 
as rains, floods, and sub-soil water level being high due to any other cause whatsoever. 

3.0 Mix design. 

A. The contractor shall carry out design mixes for each class of concrete meeting the requirements 
as per specification. 

B. The contractor shall submit proposal of mix designs, one month in advance to commencement 
of concreting work and charges for design mix shall be borne by the contractor. 

C. The R.C.C. work shall be done with Design Mix Concrete unless specified. In the nomenclature 
of   items, wherever letter M has been indicated, the same shall imply for the Design Mix Concrete. 
For the nominal mix in RCC, CPWD specifications shall be followed. The Design Mix Concrete 
will be designated based on the principles given in relevant IS: code. The contractor shall design 
mixes for each class of concrete indicating the concrete ingredients and proportions that will result 
in concrete mix meeting requirements specified. In case of use of admixture and or white cement, 
the mix shall be designed with these ingredients as well. The admixtures shall conform to relevant 
IS code. The contractor shall not be paid anything extra for admixture required for achieving 
desired workability. 

D. Cement shall be of PPC grade and shall conform to relevant IS code. 

4.0 Outside/Independent Testing Facilities 

a) These laboratories shall be in the Government sector, Semi Government or private sector. All 
govt. Institutes, Central and State research Centers, Central and State funded laboratories 
stands approved. No approval is required for testing in these laboratories/institutes.  

b) However, the outside private laboratories shall be approved by Chief Engineer, Guwahati. 

4.1 In case of rejection of concrete on account of unacceptable compressive strength, governed by 
the Para “Standard of Acceptance” as above, the work for which samples have failed shall be 
redone at the cost of contractors. However, the Engineer- in- Charge may order for additional 
tests (like cutting cores, ultrasonic pulse velocity test, load test on structure, or on part of structure, 
etc.) to be carried out at the cost of contractor to ascertain if the portion of the structure wherein 
concrete represented by the sample has been used, can be retained on the basis of results of 
individual or combination of these tests. The contractor shall take remedial measures necessary 
to retain the structure as approved by the Engineer-in-Charge without any extra cost. However, 
for payment, the basis of rate payable to the contractor shall be governed by the 28 days cube 
test results and reduced rates shall be regulated in accordance as per provision in CPWD 
specifications and conditions cited in this bid document. 
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5.0 WOOD WORK 

 The samples of species of timber to be used shall be deposited by the contractor with the 
Executive Engineer before commencement of the work. The contractor shall produce cash 
vouchers and certificate from standard kiln seasoning chemically pressure treatment plant 
operators about the timber section to be used on the work having been kiln seasoned chemically 
pressure treated by them, failing which it would not be to accept as kiln seasoned & chemically 
pressure treated. 

5.1 Factory made shutter, as specified shall be obtained from factories approved by the Chief 
Engineer and shall conform to IS: 2202 (Part-I) 1977.  The contractor shall inform well in advance 
to the Engineer-in-Charge the names and address of the factory where from the contractor 
intends to get the shutters manufactured.   

The contractor will place order for manufacture of shutters only after written approval of the 
Engineer-in-Charge in this regard is given. The contractor is bound to abide by the decision of 
the Engineer-in-Charge and recommend a name of another factory from the approved list in 
case the factory already proposed by the contractor is not found competent to manufacture 
quality shutters. Shutters will, however, be accepted only, if this meet the specified tests. The 
contractor will also arrange stage-wise inspection of the shutters at factory by the Engineer-in-
Charge or his authorized representative.  Contractor will have no claim if the shutters brought at 
site are rejected by Engineer-in-Charge in full lot due to bad workmanship/quality. Such shutters 
will not be measured and paid and the contractor shall remove the same from the site of work 
within 7 days after the written instructions in this regard are issued by Engineer-in-charge or his 
authorized representative. 

5.2 Original purchase vouchers and delivery challan from the factory in support of having purchase 
the factory-made door shutters from the approved factory, shall have to be produced to the 
Engineer-in-Charge for verification and for record. 

6.0 STEEL WORK: 

6.1 The steel doors, windows, ventilators and composite units shall be got fabricated in Work shop 
approved by the Chief Engineer concerned. 

7.0 WATER SUPPLY SANITARY INSTALLATION 

7.1 SCI/PVC pipe and G.I/UPVC pipe wherever necessary shall be fixed to RCC columns, beams 
etc. with rawl plugs and nothing extra shall be paid for this. 

7.2 The contractor shall be responsible of the protection of the sanitary and water supply fittings and 
other fittings and fixtures against pilferages and breakage during the period of installation and 
thereafter until the building is handed over. 

7.3 Sunken Flooring: The rate of items of flooring is inclusive of providing sunk flooring in W.C, 
bathrooms, kitchen etc. and nothing extra on this account is admissible. 

 

8.0 VARIATION IN CONSUMPTION OF MATERIALS 

 The variation in consumption of material shall be governed as per CPWD specification 2019 
Vol. I & II with correction slips up to date and clauses of the contract to the extent applicable. The 
following specific clauses shall govern the variation in consumption of pig lead. 

 

9.0 INTEGRAL WATER PROOF FINISHING:  

The contractor must associate himself with the specialized firm to be approved by the Engineer-
in-Charge in writing, for integral cement based water proofing treatment for sunken floors, roofs etc. 
Five years Guarantee Bond to be given by the agency from the date of completion in prescribed 
proforma. In addition to normal security deposit, 10% (ten percent) of the cost of Water 
proofing items shall be retained as guarantee money to watch the performance of the work 
done.00 If any defect is noticed during the guarantee period, it should be rectified by the contractor 
within seven days and if not attended, the same will be got done by the Engineer-In-Charge through 
another agency at the risk and cost of the contractor.  
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Before execution of the items of integral water proofing treatment, the contractor must submit the 
following details and get the same approved by the Engineer-in-Charge. 

a) The name of the specialized firm 

b) The trade names of the product which could be used; 

c) List of works where this treatment has been used. 

d) Quantity of chlorides and sulphides used in the product. 

e) The agency must bring 100% of the required chemical/material for waterproofing at 
site, as per theoretical consumption, after getting it approved in writing by the 
Engineer-in-Charge. Only after this, the agency can start the waterproofing work. 

f) The waterproofing work should be done only by the authorized applicator of the 
water proofing chemical manufacturer company or by the company itself. 

10.0 MARBLE/GRANITE STONE SLABWORK  

10.1 In the event of non-availability of 18mm thick marble stone for flooring, 16mm thick marble stone 
can be permitted. In that event, 22mm thick base cement mortar shall have to be provided in 
place of 20mm thick base cement mortar for which nothing extra shall be paid. However, 
deduction for the less thickness of marble stone slab shall be made. 

10.2 Flooring work is to be executed as per flooring pattern shown in Arch. drawings and as per 
direction of Engineer-in-Charge for which nothing extra will be paid. 

10.3 The size of tiles/marble stone/Granite stone in dado/skirting is to be provided as shown in 
Architectural drawings. 

10.4 For providing granite stone in counters, window sills, kitchen platforms and other similar 
locations, the rate shall deemed to include mirror polished of the free/ exposed edges which 
shall have to be done and nothing extra shall be paid on this account. Further for granite stone 
up to 2 metre, for treads of steps and risers, kitchen counters, window sills and any other 
locations wherever decided by the Engineer-in-Charge, single stone shall be used for which 
nothing extra shall be paid. 

10.5 The colour and shade of the granite and granite tiles shall be decided by the Engineer-in-
Charge. No epoxy / colour coated granite shall be permitted. 

11.0 CONDITIONS FOR CEMENT 

11.1 Supply of cement (PPC) shall be taken in 50 Kg bags bearing manufacturer’s name and ISI 
marking.  Samples of cement arranged by the contractor shall be taken by the Engineer-in-
Charge and got tested in accordance with provisions of relevant BIS Codes.  In case test results 
indicate that the cement arranged by the contractor does not conform to the relevant BIS codes, 
the same shall stand rejected and shall be removed from the site by the contractor at his own 
cost within a week’s time of written order from the Engineer-in-Charge to do so. 

11.2 The cement shall be brought at site to bulk supply of approximately 20 tonnes or as decided by 
the Engineer-in-Charge 

11.3 The actual issue and consumption of cement on work shall be required and proper accounts 
maintained as provided in clause 38 of the contract. The theoretical consumption of cement 
shall be worked out as per procedure prescribed in the contract or as per other condition/ 
specification of the bid documents if otherwise applicable.  

11.4 The cement brought to the site and cement remaining unused after completion of the work shall 
not be removed from site without written permission of the Engineer-in-Charge. 

11.5 The damaged cement shall be removed from the site immediately by the contractor on receipt 
of a notice in writing from the Engineer-in-charge. If he does not do so within 3 days of receipt 
of such notice, the Engineer-in-charge shall get it removed at the cost of the contractor. 

12.0 CONDITIONS FOR STEEL 

12.1 The contractor shall procure TMT bars of Fe 500 D or more of Primary producers. 

12.2 The contractor shall obtain & furnish test certificate to the Engineer-in-Charge in respect of all 
supplies of steel brought by him to the site of work. 
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12.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in 
this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the 
contractor does not conform to the specifications as defined under Para 14.1 above, the same 
shall be rejected, and it shall be removed from the site of work by the contractor at his cost 
within a week time or written orders from the Engineer-in-Charge to do so. 

12.4 The steel reinforcement shall be brought to the site in bulk supply of 20 tons or more as decided 
by Engineer-in-Charge. 

12.5 Steel reinforcement (TMT bars) shall be stored by the contractor at site of work in such a way 
as to prevent distortion and corrosion and nothing extra shall be paid on this account. Bar of 
different sizes and length shall be store separately to facilitate easy counting and checking. 

12.6 The contractor shall supply free of charge the steel required for testing including its 
transportation to testing laboratories. 

12.7 The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained as provided in clause 38 of the contract. The theoretical consumption of steel shall 
be worked out as per procedure prescribed in clause 38 of the contract and shall be governed 
by conditions laid therein. In case the consumption is less than theoretical consumption 
including permissible variations recovery at the rate so prescribed shall be made. In case of 
excess consumption, no adjustment needs to be made. 

12.8 The steel brought to site and the steel remaining unused shall not be removed from site without 
the written permission of the Engineer-in-Charge. 

12.9 Before placing the reinforcement bars in position, contractor shall submit the bar bending 
schedule indicating the shape of bar, type/ designation of bar, number of bars, the diameter 
bars, quantity of reinforcement etc., as per structural drawing for approval by the Engineer-in-
Charge in writing. After the approval of the bar bending schedule by the Engineer-in-Charge, 
the reinforcement shall be placed in position and thereafter it shall be measured in the 
measurement book and got test checked of its accuracy before embedding or before placing it 
beyond the reach of measurement, from the Engineer-in-Charge or his authorized 
representative. Similar action shall also be taken for all other hidden items. It will be the 
responsibility of the contractor to bring out to the notice of the Engineer-in-Charge the 
deviations, if any giving the details of the measurements with locations for approval of the 
competent authority immediately after it is detected or foreseen. 

13.0 The MAS Register should include following details at the time of supply / issue of the plants 
and other materials: 

(i) The details of bills / challans in respect of supply of the plants and other materials. 

(ii) The details about transportation of the materials / plants at site like Vehicle / Lorry 
registration no. 

(iii) Specific location where material / plants displayed / delivered / issued. 

(iv) Proforma for MAS Register is given : 
1. Section / Sub-Division        :                     _____________________________________ 
2. Name of Work :                  :                     _____________________________________ 
3. Name of Article / Item        :                      _____________________________________ 
4. Estimated Requirements   :                       _____________________________________ 
5. Issue Rate:_____________________________________ 

 
Sl. 
No. 

Date of 
Receipt 
(Details of 
Challan / Bills, 
Specific 
location where 
Plants and 
Materials 
received / 
Vehicle No. 

Rec
eive
d 
fro
m / 
Issu
e to 

Quantity 
Received  

Dat
e of 
issu
e 

Specific 
location 
where 
Plants & 
Materials 
Displayed 
/ Delivered 
/ Issued 

Quantity 
issued 

Balance 
Quantity 

JE/SO 
(H)/AE/AD(H) 
(or 
equivalent) 
initials 

Remarks 

1.          
14.0 All works carried out as per CPWD Specifications 2019 Vol – I, Vol - II & DSR2023 Vol I, Vol II in 

roads works morth specification also be followed. 



29 
 

Correction ….Nil…. Deletion ….Nil …. Insertion .Nil…. Overwriting ..Nil      Sr. D/Man(C)            AE (P) 

Special Conditions 
1. The tenderer should, in his/ her own interest, visit the site and familiarize himself 

with the site conditions before tendering 

General security restrictions are given as under : 

a) No inflammable materials including P.O.L. shall generally be stored at site of 
work. 

b) The movement of trucks and vehicles will be regulated in accordance with 
rules and regulations as approved by competent authorities. 

c) The contractor shall inform in advance, the truck registration number, 
Ownership of the trucks, names and address of the drivers and labours for 
necessary action by the security agency. 

d) Due to the site conditions, no space for construction of go down and stay of 
site staff may be allowed. 

e) Names and addresses of labourers/staff along with identity proof and 
residence address proof etc. working at site shall be furnished in advance 
for security verification for issue of passes. 

f) The labourers /staff should not be changed too frequently once the 
verification of the character and antecedents in done. 

g) If any labour is absent on working day(s), then the agency yet to be 
depute substituted labor instead of the absent one. Otherwise, 2 times of 
labour payment/ per day shall be deducted from the bill.  

h) As and when there will be security requirements, certain additional 
restrictions can be proposed as per the requirement of the situation. 

i) IDENTITY CARDS: - The identity cards will be issued to the workmen 
employed by the contractor after proper police verification for which 
Contractor shall submit a list of worker’s to be deployed on site of work. The 
cost of photos would be borne by the contractor. They will be required to carry 
the identity- cards with them during their working inside the building. 

2. Safety Codes and Labour Regulations:- 

i) In respect of all labour employed directly or indirectly on the work for the 
execution of the work, the contractor at his own expense, will arrange for the 
safety provisions as per the statutory provision, B.I.S. recommendations, 
factory act, and workman’s compensation act. CPWD code and instructions 
issued from time to time. Failure to provide such safety requirements would 
make the tenderer liable for penalty. In addition the Engineer-in- charge, shall 
be at liberty to make arrangements and provide facilities as aforesaid and 
recover the cost incurred thereon form the contractor. 
 

ii) The contractor shall provide necessary barriers, signals and other safety 
measures wherever necessary so as to avoid accident. He shall also 
indemnify CPWD against claims for compensation arising out of negligence 
in this respect. Contractor shall be liable, in accordance with the Indian law and 
Regulations for any accident occurring due to any cause. The department shall 
not be responsible for any accident occurred or damage incurred or claims 
arising there form during the execution of work. The contractor to cover the 
risk. No extra payment would be made to the contractor due to the above 
provisions thereof. 
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3. The complaints shall be attended within 24 hours or in the stipulated time periods 
depending upon nature of complaints or as per direction of Engineer- in- charge. 

4. No. T &P shall be supplied by the department and shall be arranged by the 
contractor it self only. 

5. Contractor have to maintained a complaint lodging register with time of receipt, 
type of complaints, assigned to whom and the status of complaints done or not. 
If no then why? 

6. Mason/ Plumber / Carpenter / Sewerman have to Carry a diary in which the 
details of lodged complaints which have to be done will get the signature of 
allottee / officer in-charge after getting the successful completion of complaint. 

7. Labour should always bear a proper uniform & with name of their name & 
designation at the time of attending complaints.  

8. Photo copy of attendance register of the labours engaged to attend the 
complaints should be made available with all R/A bill and original with final bill 
at the time of payment to the contractor with the test check of AE concerned on 
register.   

9. Materials issue to the workmen attending the complaints should be clearly 
mentioned in the MAS account register &  a copy of material issued should be 
submitted with the R/A / or Final bill. 

10. Skilled labour / Beldar/ helper / engaged on the work should correlated of 
complaint lodged and material issued on that specific complaints.  

11. Agency shall maintain a daily attendance register of all the workers deployed 
and a copy to be attached with RA bill. 

12. All the dustbin shall be cleaned & washed  on daily basis and shall be 
dumped into the GMC designated dustbins. 

13. Common areas such as staircases, roads etc shall be cleaned including disposal 
of rubbish clay, malba etc to Municipal dustbin etc. on daily basis. 

14. Dusting of all the windows ,railing and doors shall be done properly on 
daily basis. 

15. If cleaning not done satisfactorily than suitable recovery shall be made as 
per the direction of Engineer-in-charge. 

16. Regarding Supply of procurement Materials: - 

a) The material shall be supplied at any Enquiry office or at site within the jurisdiction of 
Guwahati Division, CPWD, Guwahati-21and nothing extra shall be paid. 

b) Before making supply, the contractor shall be required to get the sample approved by the 
Engineer-in-Charge. 

c) Any damage due to handling in transit shall be born by the contractor and nothing shall be 
paid extra for handling. 

d) No sketch or design shall be supplied by the department. 

e) No deviation in quantities will be allowed without approval of Executive Engineer. 
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OTHER CONDITIONS: 

1. The contractor will have to work according to the programme of the work, 
decided by the Engineer-in-Charge. The contractor for shall also construct a 
sample unit complete in all respect within time specified by the Engineer-in- 
charge and this sample unit shall be got approved from the Engineer-in-charge 
before mass construction is taken up.  No extra claim what so ever beyond the 
payments due at agreement rates will be entertained from the Contractor on 
this account. 

2    The contractor shall take instructions from the Engineer-in-Charge for stacking 
of materials in any place. No excavated earth or building material shall be 
stacked on areas where other buildings, roads, services of compound walls are 
to be constructed.  

3  If as per municipal rules the huts for labour are not to be erected at the site of 
work by the contractors, the contractors are required to provide such 
accommodation as is acceptable to local bodies and nothing extra shall be paid 
on this account. 

4 The contractor shall be fully responsible for the safe custody of the materials 
even if the materials are under double lock system. 

5 The contractor shall bear all incidental charges for cartage, storage and safe 
custody of materials and shall construct suitable godowns, yards at the site of 
work for storing all other materials so as to be safe against damage by sun, rain, 
damages, fire, theft etc. at his own cost and also employ necessary watch and 
ward establishment for the purpose at his cost.  

6 All materials shall be got checked by the Junior Engineer-in-Charge of the works 
on receipt of the same at site before use. 

7 In the process of cleaning of manhole/ septic tank, contractor should personally 
supervise the work done all the time and the contractor should make the 
adequate safety of their worker by providing safety kit, oxygen cylinder, 
ventilation duct, helmet, rope, hook, gumboot  etc. 

8. Sludge/ malba received from septic tank/ manhole should properly disposed off 
to the approved municipal dumping ground. 

9. Cleaning of OHT/Sump tank should be done in the presence of authorised 
representative of the client department and a programe / date of cleaning 
should be intimated to them well in advance. 

10. After cleaning the OHT/ sump tank date of cleaning should be written by the 
Synthetic enamel paint on the surface of the tank. 

11. Cleaning and moping of toilet every two hours including maintaining cleaning 
log books and pasting the same on toilet door daily. 

12. Brand and trade name of the paint to be used in the work shall be got approved 
in writing from the Engineer-in-Charge before application of the samples of 
different shades. After the written approval of the Engineer-in-Charge about 
brand, trade name, sample and shades of the paints the contractor shall make 
bulk procurement of the paint. Before start of the item of painting, the original 
purchase vouchers, delivery challan of purchase of full quantity of paint materials 
shall have to be produced by the contractor to the Engineer-in-Charge. The 
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contractor shall bring full quantity of required painting material at site and get it 
inspected from the Engineer-in-Charge before start of the item of painting. 

13. Contractor shall co-ordinate/ cooperate with client for shifting of office / residential  
furniture etc. nothing extra shall be made for this account. 

14. The furniture / Almirah etc. shall be shifted by contractor during the work and 
nothing extra shall be paid to contractor. 

15. All splashes  of paint  etc. shall be  cleaned from doors, windows, furniture, floors 
etc. by the contractor properly. 

16. The pre intimation, regarding the painting work, shall be intimated to client and 
engineer-in-charge well in advance. 

17. Necessary safety precautions, regarding safety of all office records/ goods / 
house holds etc. shall be taken by contractor. 
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Schedule of Quantity   

              
Name of Work :- Upgradation of Staff  Quarters of CPWD at  Bamunimaidan 
Residential Colony, Guwahati-21 

  

              

S. No Description Items Qty Unit  Rate  Amount    

1 Cladding Work           

1.1 Providing and fixing Ist quality ceramic 
glazed wall tiles conforming to IS: 
15622 (thickness to be specified by the 
manufacturer), of approvedmake, in all 
colours, shades except burgundy, bottle 
green, black of any size as approved by 
Engineer-in-Charge, in skirting, risers of 
steps and dados, over 12 mm thick bed 
of cement mortar 1:3 (1 cement : 3 
coarse sand) and jointing with grey 
cement slurry @ 3.3kg per sqm, 
including pointing in white cement 
mixed with pigment of matching shade 
complete.  157.00 sqm 1267.95 199068.00 

  

              
2  Wood  and P.V.C. Work           
2.1 Providing and fixing factory made uPVC 

glazed/wire mesh windows/doors 
comprising of lead free uPVC multi-
chambered frame, sash and 
mullion/coupler (where ever required) 
extruded profiles having minimum wall 
thickness of 1.70 mm for Series R1 and 
R2 profiles and 2.10 mm for Series R3 
and R4 profiles conforming to EN: 
12608 in any shape, colour and design 
duly reinforced with galvanized mild 
steel section made of required shape & 
size as per CPWD Specification, uPVC 
extruded glazing beads, interlocks and 
Inline sash adaptor (where ever 
required) of appropriate dimension, 
EPDM gasket, hardware, SS 304 grade 
fasteners of minimum 8 mm dia with 
countersunk head, comprising of 
matching polyamide PA6 grade sleeve 
for fixing frame to finished wall as per IS 
1367 : Part 1 to 14, plastic packers, 
plastic caps and necessary stainless 
steel screws etc. Profile of frame, sash 
& mullion (if required) shall be mitred cut 
and fusion welded/mechanically jointed 
duly sealed at all corners, including 
drilling of holes for fixing hardware and 
drainage of water etc. After fixing frame 
the gap between frame and adjacent 
finished wall shall be filled with weather 
proof silicon sealant over backer rod pf 
approved size and quality, all complete 
as per approved drawing conforming to 
CPWD specification & direction of 
Engineer-in-Charge.Section of steel         

  



34 
 

Correction ….Nil…. Deletion ….Nil …. Insertion .Nil…. Overwriting ..Nil      Sr. D/Man(C)            AE (P) 

reinforcement and cross sections of 
uPVC profiles to be as per design 
approved by Engineer-in-Charge. Wire 
mesh / Glazing of plain/ toughened/ 
laminated/ double glass unit with / 
without high performance coatings as 
per design requirements and 
conforming to IS: 3548 & IS:16231 shall 
be paid separately.  
Note:- Structural design proof checked 
from a Government Engineering 
Institute, to be provided by the 
manufacturer for:  
(i) Sites with basic wind speed > 45 
m/sec as per IS 875 - Part 3  
(ii) Sites with structure height more than 
20m for all wind speeds.  

2.1.1 Three track three panels sliding window 
with two glazed & one wire mesh panels 
with Aluminium channel for roller track, 
wool pile, nylon rollers with SS 304 
body.          

  

2.1.1.1 Using R3 series with frame (98mm & 
above) x (40mm & above) & both glazed 
and fly screen sash (30mm & above) x 
(55mm & above) with zinc alloy (zamak) 
powder coated handle on every glazed 
panel along with multi-point locking 
system, (Height upto 1.8m).  36.00 sqm 10874.20 391471.00 

  

              
2.2 Ventilator Casement window single 

panel with or without fixed panel with S 
S. 304 friction hinges as per size and 
weight of sash, single point locking zinc 
alloy (zamak) powder coated handles.          

  

2.2.1 Using R2 series with frame (39mm & 
above ) x (39mm & above) & sash 
/mullion (39mm & above) x (60mm & 
above). (Height upto 1.2 meter)  4.00 sqm 12254.90 49020.00 

  

              
2.3 Using R3 series with frame (55mm & 

above ) x (45mm & above) & sash 
/mullion (55mm & above) x (65mm & 
above). (Height above 1.2 meter)  4.00 sqm 11919.85 47679.00 

  

              
3 Steel Work           
3.1 Structural steel work riveted, bolted or 

welded in built up sections, trusses and 
framed work, including cutting, hoisting, 
fixing in position and applying a priming 
coat of approved steel primer all 
complete.  400.00 kg 133.70 53480.00 

  

              
4 Flooring           
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4.1 Providing and laying Vitrified tiles in 
floor in different sizes (thickness to be 
specified by the manufacturer) with 
water absorption less than 0.08% and 
conforming to IS:15622, of approved 
brand & manufacturer, in all colours and 
shade, laid on 20 mm thick cement 
mortar 1:4 (1 cement: 4 coarse sand) 
jointing with grey cement slurry @3.3 
kg/sqm including grouting the joints with 
white cement and matching pigments 
etc. The tiles must be cut with the zero 
chipping diamond cutter only . Laying of 
tiles will be done with the notch trowel, 
plier, wedge, clips of required thickness, 
leveling system and rubber mallet for 
placing the tiles gently and easily.            

4.1.1 Double charge vitrified tile polished 
finish of size            

4.1.1.1 Size of Tile 600 x 600 mm  128.00 sqm 1453.65 186067.00   
              
4.2 Glazed Vitrified tiles Matt/Antiskid finish 

of size            
4.2.1 Size of Tile 600 x 600 mm  15.00 sqm 1464.85 21973.00   
              
5 Repairs to Buildings           

5.1 Raking out joints in lime or cement 
mortar and preparing the surface for re-
pointing or re-plastering including 
disposal of rubbish to the dumping 
ground, all complete as per directions of 
Engineer-In-Charge.  35.00 sqm 72.45 2536.00 

  

              
5.2 Disconnecting damaged 

overhead/terrace PVC water storage 
tank of any size from water supply line 
and removing from the terrace including 
shifting at ground level as per direction 
of Engineer-in- charge.  16.00 each 433.75 6940.00   

              
6 Dismantling and Demolishing           
6.1 Dismantling doors, windows and 

clerestory windows (steel or wood) 
shutter including chowkhats, architrave, 
holdfasts etc. complete and stacking 
within 50 metres lead :            

6.1.1 Of area 3 sq. metres and below  24.00 each 367.20 8813.00   

              
6.1.2 Of area beyond 3 sq. metres  4.00 each 502.75 2011.00   

              
6.2 Dismantling tile work in floors and roofs 

laid in cement mortar including stacking 
material within 50 metres lead.            

6.2.1 For thickness of tiles 10 mm to 25 mm  80.00 sqm 73.40 5872.00   

              
7 SANITARY INSTALLATIONS           
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7.1 

Providing and fixing CP Brass 32mm 
size Bottle Trap of approved quality & 
make and as per the direction of 
Engineer-in-charge.  4.00 each 1034.80 4139.00   

              
7.2 Providing and fixing P.V.C. waste pipe 

for sink or wash basin including P.V.C. 
waste fittings complete.            

7.2.1 Flexible pipe            
7.2.1.1 32 mm dia  8.00 each 119.55 956.00   
              
7.3. Providing and fixing 600x450 mm 

bevelled edge mirror of superior glass 
(of approved quality) complete with 6 
mm thick hard board ground fixed to 
wooden cleats with C.P. brass screws 
and washers complete.  4.00 each 1607.95 6432.00 

  

              
7.4 Providing and fixing soil, waste and vent 

pipes :           
7.4.1 100 mm dia           
7.4.1.1 Sand cast iron S&S pipe as per IS: 1729 40.00 Mtr 1151.90 46076.00   
              
7.5 Providing and fixing plain bend of 

required degree.           
7.5.1 100 mm dia 16.00 each 470.45 7527.00   
              
7.6 Providing lead caulked joints to sand 

cast iron/centrifugally cast(spun) iron 
pipes and fittings of diameter :           

7.6.1 100 mm 32.00 each 622.50 19920.00   
              
8 WATER SUPPLY           
8.1 Providing and fixing Chlorinated 

Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & cold 
water supply, including all CPVC plain 
& brass threaded fittings, including 
fixing the pipe with clamps at 1.00 m 
spacing. This includes jointing of pipes 
& fittings with one step CPVC solvent 
cement and testing of joints complete as 
per direction of Engineer in Charge. : 
Internal work - Exposed on wall            

8.1.1 15 mm nominal outer dia. Pipes.  140.00 mtr 286.80 40152.00   
              
8.2 Providing and fixing Chlorinated 

Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & cold 
water supply including all CPVC plain & 
brass threaded fittings. This includes 
jointing of pipes & fittings with one step 
CPVC solvent cement, trenching, 
refilling & testing of joints complete as 
per direction of Engineer in Charge : 
External work            
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8.2.1 25 mm nominal outer dia. Pipes.  20.00 mtr 355.40 7108.00   
              
8.2.2 50 mm nominal outer dia. Pipes.  24.00 mtr 794.25 19062.00   
              
8.3 Making connection of G.I. distribution 

branch with G.I. main of following sizes 
by providing and fixing tee, including 
cutting and threading the pipe etc. 
complete :            

8.3.1 25 to 40 mm nominal bore  16.00 each 911.90 14590.00   
              
8.4 Providing and fixing ball valve (brass) of 

approved quality, High or low pressure, 
with plastic floats complete :            

8.4.1 25 mm nominal bore  16.00 each 464.05 7425.00   
              
8.5 Providing and fixing uplasticised PVC 

connection pipe with brass unions :            
8.5.1 45 cm length            
8.5.1.1 15 mm nominal bore  140.00 each 97.75 13685.00   
              
8.6 Providing and fixing C.P. brass long 

nose bib cock of approved quality 
conforming to IS standards and 
weighing not less than 810 gms.            

8.6.1 15 mm nominal bore.  16.00 each 820.70 13131.00   
              
8.7 Providing and fixing C.P. brass angle 

valve for basin mixer and geyser points 
of approved quality conforming to 
IS:8931 :          

  

8.7.1 15mm nominal bore  20.00 each 574.30 11486.00   

              
9 Water  Proofing           
9.1 Providing and laying water proofing 

treatment on roofs of slabs by applying 
cement slurry mixed with water proofing 
cement compound consisting of 
applying:  
(a) after surface preparation, first layer 
of slurry of cement @ 0.488 kg/sqm 
mixed with water proofing cement 
compound @ 0.253 kg/sqm.  
(b) laying second layer of Fibre glass 
cloth when the first layer is still green. 
Overlaps of joints of fibre cloth should 
not be less than 10 cm.  
(c) third layer of 1.5 mm thickness 
consisting of slurry of cement @ 1.289 
kg/sqm mixed with water proofing 
cement compound @ 0.670 kg/sqm and 
coarse sand @ 1.289 kg/sqm. This will 
be allowed to air cure for 4 hours 
followed by water curing for 48 hours. 
The entire treatment will be taken upto 
30 cm on parapet wall and tucked into 35.00 sqm 688.90 24112.00   
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groove in parapet all around.  
(d) fourth and final layer of brick tiling 
with cement mortar (which will be paid 
for separately.  
For the purpose of measurement the 
entire treated surface will be measured.  

              
10 New  Technologies And  Materials           
10.1 Providing and fixing factory made single 

extruded WPC (Wood Polymer 
Composite) solid door/ window/ 
Ceosetory windows & other Frames/ 
Chowkhat comprising of virgin PVC 
polymer of K value 58-60 (Suspension 
Grade), calcium carbonate and natural 
fibers (wood powder/ rice husk/ wheat 
husk) and non toxic additives 
(maximum toxicity index of 12 for 100 
gms) fabricated with miter joints after 
applying PVC solvent cement and 
screwed with full body threaded star 
headed SS screws having minimum 
frame density of 750 kg/cum, screw 
withdrawal strength of 2200 N (Face) & 
1100 N (Edge), minimum compressive 
strength of 58 N/mm2, modulus of 
elasticity 900 N/mm2 and resistance to 
spread of flame of Class A category with 
property of being termite/ borer proof, 
water/ moisture proof and fire retardant 
and fixed in position with M.S hold fast/ 
lugs/ SS dash fasteners of required dia 
and length complete as per direction of 
Engineer-In- Charge. (M.S hold fast/ 
lugs or SS dash fasteners shall be paid 
for separately). Note: For WPC solid 
door/ window frames, minus 5mm 
tolerance in dimensions i.e depth and 
width of profile shall be acceptable. 
Variationin profile dimensions on plus 
side shall be acceptable but no extra 
payment on this account shall be made.            

10.1.1 Frame size 45 x 70 mm  136.00 mtr 705.85 95996.00   
              
10.2 Providing and fixing factory made single 

extruded WPC (Wood Polymer 
Composite) solid plain flush door 
shutter of required size comprising of 
virgin polymer of K value 58-60 
(Suspension Grade), calcium carbonate 
and natural fibers (wood powder/ rice 
husk/ wheat husk) and non toxic 
additives (maximum toxicity index of 12 
for 100 gms) having minimum density of 
650 kg/cum and screw withdrawal 
strength of 1800 N (Face) & 900 N 
(Edge), minimum compressive strength 
50 N/mm2, modulus of elasticity 850 
N/mm2 and resistance to spread of           
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flame of Class A category with property 
of being termite/borer proof, water/ 
moisture proof and fire retardant and 
fixing with stainless steel butt hinges of 
required size with necessary full body 
threaded star headed counter sunk S.S 
screws, all as per direction of Engineer-
In- Charge. (Note: stainless steel butt 
hinges and necessary S.S screws shall 
be paid separately)  

10.2.1 30 mm thick  105.00 sqm 4346.70 456404.00   
              
  Total     Rs. 1763131.00   
  Multiply by factor @ 0.973 on DSR'23 

on account of GST     x 0.973   
  Modified Estimate Cost     Rs. 1715526.00   
  Add Cost index 19 %      Rs. 325950.00   
  Sub Total (Cost of Schedule Items)     Rs. 2041476.00 (A) 
              
  NON SCHEDULE ITEMS           
11.1 Providing and Fixing Hand Shower 

(Health Faucet) with 8mm Dia, 1 Meter 
Long Flexible Tube & Wall Hook of 
Jaquar make (Code:. ALD CHR-573) or 
equivalent as per direction of Engineer-
in-charge. 4.00 each 2021.50 8086.00   

              
11.2 Providing and fixing  Single Towel Rail 

600mm long of Jaquar make (Code: 
CAN-CHR-1111SM) or equivalent fixed 
to wooden cleats with CP brass screws 
with concealed fittings arrangement as 
per direction of Engineer-in-charge. 4.00 each 2083.95 8336.00   

              
11.3 Providing and fixing  Towel Ring  

Square with Round Flages of Jaquar 
make (Code: CAN-CHR-1121N)  or 
equivalent as approved by Engineer-in-
charge.  4.00 each 2123.10 8492.00   

              
11.4 Providing and fixing  glass shelf 600mm 

long of Jaquar make ( Code:  CAN-
CHR-1171N)  or equivalent with CPB 
brass brackets and guard rail complete 
fixed with 40 mm long screws, rawl 
plugs etc. complete as approved by 
Engineer-in-charge.  4.00 each 2293.00 9172.00   

              
11.5 Providing and fixing Frosted Soap Dish 

Holder of Jaquar make (Code: CAN-
CHR-1131N) or equivalent as approved 
by Engineer-in-charge.  4.00 each 962.90 3852.00   

              
11.6 Providing and fixing toilet Roll  holder of 

Jaquar make ( Code No. : AKP-CHR- 4.00 each 1841.40 7366.00 
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35751P)  or equivalent as approved by 
Engineer-in-charge. 

              
11.7 Providing and fixing C.P. brass  Two 

Way Bib Cock with Wall Flange of 
Jaquar make ( Code: FUP-CHR-
29041PM)  or equivalent  of approved 
quality  all complete as per the direction 
of Engineer in charge 
a) 15 mm nominal bore 4.00 each 2766.25 11065.00 

  

              
11.8 Providing and fixing  Wash Basin of 

Jaquar make  ( Code No. :  CNS-801)  
or equivalent as approved by Engineer-
in-charge. 8.00 each 4160.40 33283.00 

  

              
11.9 Providing and fixing Single Lever Basin 

Mixer of Jaquar make (Code No. : FLP-
5001BPM)  or equivalent as approved 
by engineer-in-charge. 8.00 each 7474.90 59799.00   

              
11.10 Providing and fixing wall mounted, 

(Jaquar Code No. CNS-959SPP) white 
vitreous china single piece, double 
traps syphonic water closet of approved 
brand/make, shape, size and pattern 
including integrated white vitreous 
china cistern of capacity 10 litres with 
dual flushing system, including all 
fittings and fixtures with seat cover, 
cistern fittings, nuts, bolts and gasket 
etc including making connection with 
the existing P/S trap, complete in all 
respect as per directions of Engineer-in-
Charge.  4.00 each 20697.25 82789.00   

              
11.11 Providing and fixing  ISI marked 

Stainless Steel  Insect Proof 125mm X 
125mm square grating for floor trap  
(Kich or equivalent code No. 
PRFD2865) as per direction of 
Engineer in charge:. 12.00 each 653.45 7841.00 
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11.12 Providing and placing Hot compressed 
molded SMC (sheet molding 
compound) Panel Tanks as per BIS: 
14399 Part-1 & 1996 Part-II. ISI Marked 
SMC Panel Tanks approved brands of 
tanks of capacity 4KL. SMC Panel Tank 
Base, Roof Top must have panels of 
size 1005mm * 1005mm & side panel 
1005mmx1005mm or 
1005mmx2010mm. One manhole of 
diameter 600mm should be provided on 
the roof of tank with lockable lid along 
with all tank. All Panels Top, Bottom & 
Corners must be firmly joined with using 
predrilled SMC corner Angles 
75mmx75mmx1005mm long & 
minimum 10mm thick. All the metal 
accessories must be as per BIS 
standard. The panel should stand with 
Hydrostatic pressure of at least 4 times 
the working load and should be 
provided with Olive Green/HDG green 
nuts bolts from outer part of tanks of the 
tank, food grade foam gasket 75mm & 
3mm thick, cover washer, cleats, 
including PVC/FRP support for the roof 
top panels and FRP ladder of approved 
design and height of inside and outside 
tank. Tank shall be erected on steel 
base on a Metal staging height of as per 
site requirement (The price & material 
selection of MS Staging in scope of 
Contractor/ Engineer in charge) Metal 
staging to be prepared at site as per 
manufacturer's tanks specifications & 
design. Provision of holes for inlet and 
outlet, overflow should be made as per 
direction of Engineer-in-charge. 8000.00 Ltrs 22.97 183760.00 

  

              
  Sub Total (Cost of Non Schedule 

Items)     Rs. 423841.00 (B) 
              
  TOTAL (A+B)     Rs. 2465317.00 

 

 

 

 
 
 
 
 
   


