
1 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,         Sr. D/M         AE (P) E        EE (E) 
 

GOVERNMENT OF INDIA 
OFFICE OF 

DELHI ELECTRICAL DIVISION - 21 
CENTRAL P.W.D., NEW DELHI. 
NOTICE  INVITING  TENDER 

 
 
 

N.I.T.  No.:  178/EE(E)/DED-21/2026-27 
 

NAME OF WORK: (A) Providing services of operation & comprehensive 
maintenance of audio & visual equipment's, VRV / VRF 
system, substation, DG Set, internal & external electrical 
installations installed in Rashtriya Swachhata Kendra at 
Gandhi Darshan, Rajghat, Delhi for 3 months. (B) 
Housekeeping, Security Guard & Ushers i/c 
Comprehensive Maintenance for Rashtriya Swachhata 
Kendra (RSK) at Rajghat, New Delhi. (C) M/o Hort. 
Wotk attached to Rashtriya Swachchta Kendra (RSK) at 
Gandhi Darshan Rajghat CPWD, New Delhi during 2026-
27. (SH: Hort. Works including Comprehensive 
maintenance for 3 months.)  

 
 
ESTIMATED COST 
PUT TO TENDER:    ₹ 55,46,673/-   

   
ELECTRICAL WORK:           ₹ 33,04,068/- 
 
CIVIL WORK:           ₹ 20,37,660/- 
 
HORTICULTURE WORK:           ₹ 2,04,945/- 
 
EARNEST MONEY:           ₹ 1,10,933/- 
 
TIME ALLOWED:               03 Months  
 
 
Assistant Engineer (P) E     Executive Engineer (E) 
Delhi Electrical Division-21     Delhi Electrical Division-21 
CPWD, I.P. Bhawan      CPWD, I.P. Bhawan,  
New Delhi  New Delhi 
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N. I. T. 
 
Name of work: (A) Providing services of operation & comprehensive maintenance 

of audio & visual equipment's, VRV / VRF system, substation, DG 
Set, internal & external electrical installations installed in 
Rashtriya Swachhata Kendra at Gandhi Darshan, Rajghat, Delhi 
for 3 months. (B) Housekeeping, Security Guard & Ushers i/c 
Comprehensive Maintenance for Rashtriya Swachhata Kendra 
(RSK) at Rajghat, New Delhi. (C) M/o Hort. Wotk attached to 
Rashtriya Swachchta Kendra (RSK) at Gandhi Darshan Rajghat 
CPWD, New Delhi during 2026-27. (SH: Hort. Works including 
Comprehensive maintenance for 3 months.) 
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Certified that this N.I.T. contains page 1 to 130  

 
Assistant Engineer (P) E 
DED-21, CPWD,  
I.P. Bhawan, New Delhi 
 
This N.I.T. is approved for ₹ 55,46,673/-  
 
NIT No. 178/EE (E)/DED-21/2026-27  
 

 
Executive Engineer (E) 

DED-21, CPWD,  
I.P. Bhawan, New Delhi 
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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS 

 

1 The bidder should read all the instructions, items & conditions, contract clauses, 
nomenclature of items, specifications etc., contained in the bids document very 
carefully, before quoting the rates. 

2 The bidder should also read the Applicable GCC is Maintenance Works 2023 as 
modified & corrected upto previous day of the last date of submission of the 
tender.  

3 The bidder shall quote his rates keeping in mind the specifications, terms & 
conditions, additional and special conditions etc. and nothing extra shall be payable 
unless otherwise specified. 

4 The bidder shall have to make his own arrangement for housing facilities for staff 
and labour away from construction site and shall have to transport the labour to 
and fro between construction site and labour camp at his own cost. No labour huts 
will be allowed to be constructed at the project site except a few temporary sheds 
for chowkidars and storekeepers at project site. Any decision in this regard shall 
rest with the Engineer-in-charge and the contractor shall have no claim on this 
account. 

5 The bidder should read the specification and special condition and additional  
conditions etc. 

6 The work required to be executed in occupied building. The bidder shall take 
precaution to ensure quality of workmanship as well as the progress of the work. 
He shall regulate the labour accordingly. 

7 The bidder shall make environment friendly arrangement for disposal of 
dismantle/waste  materials from upper floors. 

8 C.P.W.D Contractor’s Labour Regulations: 

Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated 

05.05.2015)  

(i). Wages due to every worker shall be paid to him direct by contractor through Bank or 

ECS or online transfer to his bank account. 

(ii) All wages shall be paid through bank or ECS or online transfer. 

(iii) It shall be the duty of the contractor to ensure the disbursement of wages through bank 

account of labour 

(iv) The contractor shall obtain from the junior Engineer or any other authorized 

representative of the Engineer-in-Charge as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage cum-Muster 

Roll” as the case may be in the following form:- 
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“Certified that the amount shown in column No……………has been paid to the workman 

concerned through bank account of labouron……………at…………….” 

9 Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated 04/06/2015:-  

a. The contractor whose bid is accepted will also be required to furnish either copy of 

applicable licenses/registration or proof of applying for obtaining labour licenses, 

registration with EPFO, ESIC and BOCW welfare board  and program chart(time and 

progress) within the period specified in schedule ‘F’ .  

b. As per recently introduced clause 7A, no running account bill shall be paid for the 

work till the applicable labour license, registration with EPFO, ESIC and BOCW 

welfare board whatever applicable are submitted by the contractor to the Engineer-in-

charge.  

c. The contractor shall also comply with provision of the interstate migrant workman 

(regulation of employment) and condition of service Act 1979. 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING 
 

The Executive Engineer (E), DED-21, CPWD, IP Bhawan, New Delhi (Ph. No. 011-
23370815) on behalf of President of India invites online percentage rate bids from CPWD approved 
and eligible contractors in Buildings & Roads category of appropriate class for the following 
work:- 
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(A) Providing services of operation & 
comprehensive maintenance of audio & 
visual equipment's, VRV / VRF system, 
substation, DG Set, internal & external 
electrical installations installed in Rashtriya 
Swachhata Kendra at Gandhi Darshan, 
Rajghat, Delhi for 3 months. (B) 
Housekeeping, Security Guard & Ushers i/c 
Comprehensive Maintenance for Rashtriya 
Swachhata Kendra (RSK) at Rajghat, New 
Delhi. (C) M/o Hort. Wotk attached to 
Rashtriya Swachchta Kendra (RSK) at 
Gandhi Darshan Rajghat CPWD, New Delhi 
during 2026-27. (SH: Hort. Works including 
Comprehensive maintenance for 3 months.) 
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Note:- The comprehensive maintenance i/c replacement of parts/equipments of the DG Set, 
Audio Visual Equipments & VRV/ VRF System shall be got done only from the manufacturer / 
OEM /Authorized dealer installed at site for which Buildings & Roads category Contractor will 
associate the manufacturer / OEM /Authorized dealer. MoU between B&R Contractor and 
manufacturer / OEM /Authorized dealer shall submit along with the performance guarantee 
after the acceptance of his bid/tender. 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 
submit his bid if he considers himself eligible and he is in possession of all the documents 
required. 

2. This information and Instructions for bidders posted on website shall form of bid document. 
3. The bid document consisting of plans, specifications, the schedule of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with 
and other necessary documents can be seen and downloaded from website 
http://www.etender.cpwd.gov.in or cpwd.gov.in free of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer (E), CPWD 
within the period of bid submission and uploading the mandatory scanned documents such as  
Insurance surety bonds, Account Payee Demand Draft or Bankers Cheque or Fixed Deposit 
Receipts or/ and Bank guarantee (for balance amount as prescribed) from any of the 
commericial Bank towards EMD in favour of Executive Engineer (E), ED-IVas mentioned in 
NIT, receipt for deposition of original EMD to division office of any Executive Engineer 
(including NIT issuing EE/AE), CPWD and other documents as specified.  

5. Those contractors who are not registered or have not updated their profile on the website 
mentioned above are required to get registered/ update their profile behforhand. The necessary 
training materials including the videos with step to step process are available on download 
section of http://eternder.cpwd.gov.in 
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6. The intending bidder must have valid Class-III digital signature certificate with encryption key 
(combo type) to perform any operations/ transactions on the e-tendering portal/ website and the 
bidder should download and install the eMsigner on their system as per instructions available on 
download section of http://etender.cpwd.gov.in. 

7. On opening date, the contractor can login and see the bid opening process. After opening of bids 
he will receive the competitor bid sheets. 

8. Contractor can upload documents in the form of JPG format and PDF format.  
9. Contract must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures 

appears in yellow colour and the moment rate is entered, it turns sky blue. 
In addition to this, while selecting any of the cells a warning appears that if any cell is left blank 
the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the 
bidder, rate of such item shall be treated as “0” (ZERO).  
However, if a tenderer quotes nil rates against each item in item rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section/sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest 
tenderer. 

 

List of Documents to be scanned and uploaded within the period of bid submission: - 
I. Insurance Surety Bonds, Demand Draft/Account Payee Banker’s Cheque/FDR/Bank 

Guaranteee of any commercial bank against EMD (drawn in favour of Executive Engineer 
(E), ED-IV, CPWD, New Delhi) 

II. Receipt for deposition of original EMD issued from division office of any Executive 
Engineer, (including NIT issuing EE/AE/AAO), CPWD 

III. Enlistment Order of the Contractor  
IV. Undertaking as per Annexure C (Page No. 36) 
V. GST registration certificate, if already obtained by the bidder. 

If the bidder has not obtained GST registration as applicable, then he shall scan and upload 
following undertaking along with bid documents. 
“If works is awarded to me, I/we shall obtain GST registration certificate, as applicable, 
within one month from the date of receipt of award letter or before release of any payment 
by CPWD, whichever is earlier, failing which I/we shall be responsible for any delay in 
payments which will be due towards me/us on account of the work executed and/or for any 
action taken by CPWD or GST department in this regard.” 

VI. ERP training Certificate. (Note: The contractor will not be allowed to participate in the 
tenderingprocess without uploading the certificate of ERP training w.e.f. 01.07.2024.) 

VII. The tender of the agency shall be opened on uploading of valid electrical license from 
competent authority in the name of the contractor or the Undertaking regarding the same. 
The contractor shall be allowed to participate in the tender with an Undertaking that they will 
either obtained valid electrical license at the time of execution of electrical work or associate 
contractors having valid electrical license of eligible class. 

Note:  
1. The lowest contractor will submit the details of workers along with necessary documents 

like name, designation, work experience, qualification, duty chart (which is required as 
per NIT Criteria) along with the performance guarantee after the acceptance of his 
tender. 

2. The agency will procure materials from OEM/ Authorized dealer during agreement 
period and tax paid invoice duly verified by the JE (E)/ AE (E) will be submitted 
along with Bill. 

3. Material shall be supplied within 15 days at site after award of work otherwise action 
may be inititated as per CPWD terms & condition norms. 

4. Prior approval of make has to be taken from competent authority before supply of 
material. 

 
Executive Engineer (E) 
DED-21, CPWD, 
New Delhi. 
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CPWD-6 FOR E-TENDERING 
 

1. Online Percentage Rate Bids are invited on behalf of the President of India from CPWD 
approved and eligible contractors in Buildings & Roads category of appropriate classfor 
the following work of: “Name of Work - (A) Providing services of operation & 
comprehensive maintenance of audio & visual equipment's, VRV / VRF system, 
substation, DG Set, internal & external electrical installations installed in Rashtriya 
Swachhata Kendra at Gandhi Darshan, Rajghat, Delhi for 3 months. (B) Housekeeping, 
Security Guard & Ushers i/c Comprehensive Maintenance for Rashtriya Swachhata 
Kendra (RSK) at Rajghat, New Delhi. (C) M/o Hort. Wotk attached to Rashtriya 
Swachchta Kendra (RSK) at Gandhi Darshan Rajghat CPWD, New Delhi during 2026-
27. (SH: Hort. Works including Comprehensive maintenance for 3 months.)  
 

The enlistment of the contractors should be valid on the last date of submission of bids.   
 

In case the last date of submission of bids is extended, the enlistment of contractor should be 
valid on the original date of submission of bids.         

1.1 The work is estimated to cost ₹ 55,46,673/- (Electrical work: ₹ 33,04,068/- + Civil work: ₹ 
20,37,660/- + Horticulture work: ₹ 2,04,945/-). This estimate, however, is given merely as a 
rough guide.  

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the major 
discipline will consolidate NITs for calling the bids. He will also nominate Division which will 
deal with all matters relating to the invitation of bids. For composite bid, besides indicating the 
combined estimated cost put to bid, should clearly indicate the estimated cost of each 
component separately. The eligibility of bidders will correspond to the combined estimated 
cost of different components put to bid. 

1.2    Intending bidders (spcialized firms/agencies) is eligible to submit the bid provided he has definite 
proof from the appropriate authority, which shall be to the satisfaction of the competent 
authority, of having satisfactorily completed similar works of magnitude specified below:-  

 

Criteria of eligibility for submission of bid documents 
1.2.1 Conditions for Non-CPWD registered contractors only, if bids are also open to non-CPWD 

Contractors. 
For works estimated cost upto tendering limit of class -I Buildings & Roads (erstwhile 
Composite/ Building/ infrastructure) category Contractor (However, for Horticulture category, 
it may be modified as per bidding limit of CPWD class I contractors of Horticulture category). 
 

(i) Three similar works each costing not less than `……. or two similar works each costing 
not less than ` …..or one similar work costing not less than ` …… Similar work shall 
mean works of “…...” The value of executed works shall be brought to current costing 
level by enhancing the actual value of work at simple rate of 7% per annum; calculated 
from the date of completion to previous day of last day of submission of bids. 

(ii) For EPC tenders under Mode I / ll only (Applicable for CPWD enlisted contractors 
of appropriate class also)  

(iii) One completed work costing not less than Rs. …. executed with the structural 
system technology as proposed by bidder in the letter of transmittal during the last 7 
years ending last day of the month previous to the one in which tenders are invited. 
This work can be part of eligible work at 1.2.1 (i) above or as a separate work. 

Note:- 
For works costing above tendering limit of class -II Buildings & Roads(erstwhile Composite/ 
Building/ infrastructure)category contractors but upto tendering limit of Class-I Buildings & 
Roads(erstwhile Composite/ Building/ infrastructure)category Contractor ( However, for 
Horticulture category, it may be modified as per bidding limit of CPWD class II and CPWD 
Class I contractors respectively of Horticulture Category) when bids are open to non-CPWD 
contractors also, then class II contractors of CPWD registered shall also be eligible if they 
satisfy the eligibility criteria specified in 1.2.1 above. 
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1.2.2 Criteria of eligibility for CPWD as well as non-CPWD contractors,  
For works estimated to cost above the tendering limit of class -I (Super) Buildings & Roads (erstwhile 
Composite/ Building/ infrastructure) category Contractor (However for Horticulture category, it may be 
modified as per bidding limit of CPWD class I contractors of Horticulture Category). 
(i) Three similar works each of value not less than Rs..................... or two similar works 

each of value not less than Rs..................or one similar work of value not less than 
Rs.......................(all figures rounded to nearest convenient figure ) during the last 7 
years ending last day of the month previous to the one in which tenders are invited.  

(ii) For EPC tender under Mode- l/ll only (Applicable for CPWD enlisted contractors of 
appropriate class also).  
One completed work costing not less than Rs …………..executed with the structural 
system technology as proposed by bidder in letter of transmittal during the last 7 years 
ending last day of the month previous to the one in which tenders are invited. This 
work can be part of eligible work at 1.2.2 (i) above or as a separate work. 
 

The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to the last date of submission of bid. This is applicable for 1.2.1 as well as 
1.2.2 (Para 1.2.1(i) and Para 1.2.2(i) are not applicable for CPWD enlisted contractors 
of appropriate class. Para 1.2.1(ii) and Para 1.2.2(ii) are also applicable for CPWD 
enlisted contractors of appropriate class).  
 
 

To become eligible for issue of bid, the bidders shall have to furnish an affidavit 
as under:- 
 

I/We undertake and confirm that eligible similar works(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such a 
violation comes to the notice of Department, then I/we shall be debarred for bidding in 
CPWD in future forever. Also, if such a violation comes to the notice of Department 
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire 
amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy to be 
uploaded at the time of submission of bid) 
 

 

1.2.3  When bids are invited from non CPWD contractors and CPWD class II contractors as per 
provisions of clause 1.2.1 above, it will be mandatory for non CPWD contractors and CPWD 
class-II contractors to upload the work experience certificate(s) and the affidavit as per the 
provisions of clause 1.2.2. 

 

But for such bids, Class-I contractors of CPWD are eligible to submit the bids without 
submission of work experience certificate and affidavit. Therefore, CPWD class-I contractors 
shall upload two separate letters for experience certificate and affidavit that these documents 
are not required to be submitted by them. Uploading of these two letters is mandatory 
otherwise system will not clear mandatory fields. 
 

 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7/8 (or 
other Standard Form as mentioned) which is available as a Govt. of India Publication and also 
available on website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and 
conditions of the said form which will form part of the agreement 

3. The time allowed for carrying out the work will be 03 Month from the date of start as defined 
in schedule ‘F’ or from the first date of handing over of the site whichever is later, in 
accordance with the phasing, if any, indicated in the bid documents. 

4. The site for the work is available. 
                                                                Or 
(i) The site for the work shall be made available in parts as specified below:-  

----------------------------------------------------------------------------------------- 
 

(ii) The architectural and structural drawing for the work is available or  
                                                   Or 
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The architectural and structural drawings shall be made available in phased manner, as 
per requirement of the same as per approved programme of completion submitted by 
the contractor after award of work. 
 

5. The bid document consisting of plans, specifications, the schedule of quantities of various 
types of items to be executed and the set of terms and conditions of the contract to be complied 
with and other necessary documents except Standard General Conditions of Contract Form can 
be seen on website https:// etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 
 

6. After submission of the bid the contractor can re-submit revised bid any number of times but 
before last time and date of submission of bid as notified. 

 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified. 
 

8. When bids are invited in three stage system and if it is desired to submit revised financial bid 
then it shall be mandatory to submit revised financial bid. If not submitted, then the bid 
submitted earlier shall become invalid. 

 

9. Earnest Money in the form of Insurance surety bonds, Account Payee Demand Draft or 
Bankers Cheque or Fixed Deposit Receipts or/ and Bank guarantee (for balance amount as 
prescribed) from any of the commericial Bank (drawn in favour of Executive Engineer (E), 
ED-IV, CPWD, New Delhi)shall be scanned and uploaded to the e-Tendering website within 
the period of bid submission. The original EMD should be deposited either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within 
the period of bid submission. The EMD receiving Executive Engineer (including NIT issuing 
EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder in a 
prescribed format (enclosed) uploaded by tender inviting EE in the NIT. 
A part of earnest money is acceptable in the form of bank guarantee also. In such case, 
minimum 50% of earnest money or Rs. 20 lakh, whichever is less, shall have to be deposited 
in shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any 
Commercial bank having validity for a period of 90 days for single bid works and 180 days for 
two bid system or more from the last date of receipt of bids which is to be scanned and 
uploaded by the intending bidders. 
The earnest money given by all the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after acceptance 
of the successful bidder, whichever is earlier. However, in case of two/ three bid system, 
earnest money deposit of bidders unsuccessful during technical bid evaluation etc. should be 
returned within 30 days of declaration of result of technical bid evaluation. 
Copy of Enlistment Order and certificate of work experience and other documents as specified 
in the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website 
within the period of bid submission. However, certified copy of all the scanned and uploaded 
documents as specified in e- tender notice shall have to be submitted by the lowest bidder 
within a week physically in the office of tender opening authority. Online bid documents 
submitted by intending bidders shall be opened only of those bidders, whose original EMD 
deposited with any division of CPWD and other documents scanned and uploaded are found in 
order. 
 

The bid submitted shall be opened at 03:00 PM on 16.10.2026 
 

10. The bid submitted shall become invalid and e-tender processing fee (if applicable) shall 
not be refunded if: 
i) The bidder is found ineligible. 
ii) The bidder does not upload scanned copies of all the documents stipulated in the 

biddocument. 
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iii) If any discrepancy is noticed between the documents as uploaded at the time of 
submissionof bid and hard copies as submitted physically by the lowest bidder in the 
office of bidopening authority. 

iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote 
anypercentage above/below on the total amount of the tender or any section / sub head 
inpercentage rate tender, the tender shall be treated as invalid and will not be considered 
aslowest tenderer. 
 
 

11. The contractor whose bid is accepted will be required to furnish performance guarantee @ 
5% of the Estimated Cost put to tender (ECPT) or Contract Amount whichever is higher 
and additional PG as per DG/Manual/2024/20, Dated:-27/02/2026 as mentioned in 
schedule E and within the period specified in Schedule F. This guarantee shall be in the form 
of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank 
Guarantee from any of the Commercial Banks in accordance with the prescribed form. In case 
the contractor fails to deposit the said performance guarantee within the period as indicated in 
Schedule 'F', including the extended period if any, the Earnest Money deposited by the 
contractor shall be forfeited automatically without any notice to the contractor. The earnest 
money deposited along with bid shall be returned after receiving the aforesaid performance 
guarantee. The contractor whose bid is accepted will also be required to furnish either copy of 
applicable licenses/ registrations or proof of applying for obtaining labour licenses, registration 
with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable 
and also ensure the compliance of aforesaid provisions by the subcontractors, if any engaged 
by the contractor for the said work within the period specified in Schedule F. 
 

12. The description of the work is as follows:-“(A) Providing services of operation & 
comprehensive maintenance of audio & visual equipment's, VRV / VRF system, 
substation, DG Set, internal & external electrical installations installed in Rashtriya 
Swachhata Kendra at Gandhi Darshan, Rajghat, Delhi for 3 months. (B) Housekeeping, 
Security Guard & Ushers i/c Comprehensive Maintenance for Rashtriya Swachhata 
Kendra (RSK) at Rajghat, New Delhi. (C) M/o Hort. Wotk attached to Rashtriya 
Swachchta Kendra (RSK) at Gandhi Darshan Rajghat CPWD, New Delhi during 2026-
27. (SH: Hort. Works including Comprehensive maintenance for 3 months.).” Intending 
Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
their bid. A bidders shall be deemed to have full knowledge of the site whether he inspects it or 
not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. 
The bidders shall be responsible for arranging and maintaining at his own cost all materials, 
tools & plants, water, electricity access, facilities for workers and all other services required 
for executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a bid by a bidder implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be done 
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of the 
work. 
 

13. The competent authority on behalf of the President of India does not bind itself to accept the 
lowest or any other bid and reserves to itself the authority to reject any or all the bids received 
without the assignment of any reason. All bid in which any of the prescribed condition is not 
fulfilled or any condition including that of conditional rebate is put forth by the bidder shall be 
summarily rejected. 
 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 
the bids submitted by the contractors who resort to canvassing will be liable to rejection. 
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15. The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidder shall be bound to perform the same at 
the rate quoted. 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, 
in which his near relative is posted a Divisional Accountant or as an officer in any capacity 
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall 
also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any gazetted officer in the Central 
Public Works Department or in the Ministry of Housing and Urban Affairs. Any breach of this 
condition by the contractor would render him liable to be removed from the approved list of 
contractors of this Department. 
 

17. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, 
without the previous permission of the Government of India in writing. This contract is liable 
to be cancelled if either the contractor or any of his employees is found any time to be such a 
person who had not obtained the permission of the Government of India as aforesaid before 
submission of the Bid or engagement in the contractor’s service. 
 

18. The bid for the works shall remain open for acceptance for a period of 30 days from the date 
of opening of bids in case of single bid system and 75 (Seventy five) days from the date of 
opening of technical bids in case bids are invited in 2 or 3 bid system. Further 
(i) if any tenderer withdraws his tender or makes any modification in the terms & 

conditions of the tender which is not acceptable to the department within 7 days after 
last date of submission of bids, then the Government shall without prejudice to any 
other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely 
irrespective of letter of acceptance for the work is issued or not. 

(ii) If any tenderer withdraws his tender of makes any modification in the terms & 
conditions of the tender which is not acceptable to the department after expiry of 7 
days after last date of submission of bids, then the Government shall withour prejudice 
to any other right of remedy, be at liberty to forfeit 100% of the earnest money 
absolutely irrespective of letter of acceptance for the work is issued or not.  

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the 
bidders shall not be allowed to participate in the rebidding process of the same work. 

19. This Notice inviting bid shall form a part of the contract document. The successful 
Tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 
days from the stipulated date of start of the work, sign the contract consisting of:-  

(a) The notice inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming part of the tender as uploaded at the time of invitation of tender and 
rates quoted online at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto. 

 (b)  Standard C.P.W.D Form 7 (or other Standard C.P.W.D. Form as applicable) 
20. For Composite Bids 
20.1.1  The Executive Engineer-in-charge of the major component will call tenders for the composite 

work. The cost of bid document and earnest money will be fixed with respect to the combined 
estimated cost put to bid for the composite bid. 

 

 20.1.2  The bid document will include following three components: 
Part A: CPWD-6, CPWD-7 including schedule A to F for the major component of the work, 
standard general conditions of contract for maintenance works 2020 as amended/modified up 
to date. 
Part B: General/specific conditions, specifications and schedule of quantities applicable to 
major component of the work. 
Part C: Schedule A to F for minor component of the work (SE/EE in charge of major 
component shall also be competent authority under clause 2 and clause 5 as mentioned in 



 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,         Sr. D/M         AE (P) E        EE (E) 
 

 15 CPWD 
 

schedule A to F for major components) General/specific conditions, specifications and 
schedule of quantities applicable to minor component(s) of the work. 

 

20.1.3 The bidder must associate with himself, with agencies as per NIT conditions 
 
20.1.4 The eligible bidders shall quote rates for all items of major component as well as for all 

items of minor components of work. 
 

20.1.5 After acceptance of the bid by competent authority, the EE in charge of major component of 
the work shall issue letter of award on behalf of the President of India. After the work is 
awarded, the main contractor will have to enter into one agreement with EE in charge of 
major component and has also to sign two or more copies of agreement depending upon 
number of EE’s in charge of minor components. One such signed set of agreement shall be 
handed over to EE-in-charge of minor component. EE of major component will operate part 
A and part B of the agreement. EE- in -charge of minor component(s) shall operate Part C 
along with Part A of the agreement. 

 

20.1.6 Entire work under the scope of composite bid including major and all minor components 
shall be executed under one agreement.  

 
20.1.7 Security Deposit will be worked out separately for each component corresponding to the 

estimated cost of the respective component of works. The Earnest Money will become part 
of the security deposit of the major components of work.  

 
20.1.8 The main contractor has to associate agency(s) for spescialized components(s) conforming 

to eligibility criteria as defined in the bid document and has to submit detail of such 
agency(s) to Engineer-in-charge of relevant component(s) within prescribed time. Name of 
the agency(s) to be associated shall be approved by Engineer-in-charge of relevent 
component(s). 

 
20.1.9 In case the main contractor intends to change any of the above agency/agencies during the 

operation of the contract, he shall obtain prior approval of Engineer-in-charge of minor 
component. The new agency/agencies shall also have to satisfy the laid down eligibility 
criteria. In case Engineer-in-charge is not satisfied with the performance of any agency, he 
can direct the contractor to change the agency executing such items of work and this shall be 
binding on the contractor. 

 
20.1.10 The main contractor has to enter into MOU with agencyr(s) associated by him). Copy of 

such MOU shall be submitted to EE/DDH in charge of each relevant component as well as 
to EE-in-charge of major component. In case of change of associate contractor, the main 
contractor has to enter into MOU with the new contractor associated by him. 

20.1.11 Running payment for the major component shall be made by EE of major discipline to the 
main contractor. Running payment for minor components shall be made by the Engineer-in-
charge of the discipline of minor component directly to the main contractor. 

20.1.12A. The Composite work shall be treated as complete when all the components of the work 
are complete. The completion certificate of the composite work shall be recorded by 
Engineer-in-charge of major component after record of completion certificate of all 
other components. 

20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major component. 
Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 
component of work and pass on the same to the EE of major component for including in the 
final bill for composite contract. 

 
21. Integrity Pact: The contractor shall download the Integrity Pact, which is a part of tender 

documents, affix his signature in the presence of a witness, and upload the same while 
submitting online bids for all works of estimated cost put to tender equal or more than the 
threshold value given in Schedule-F. In the event of his failure to sign and upload the 
Integrity Pact along with other bid documents, his bid shall be rejected. 
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22. The intending bidders are required to update their profile in CPWD e-tender portal 

and to uploade their bids well in advance of last date of submission of tender. Any 
issue related to updating profile/ uploading tender can be resolved through the 
concerned Executive Engineer/Assistant Engineer (Phone No.011-23370815, 
8559936761 e-mail id deleeeed4.cpwd@nic.in, ediv_cpwd@yahoo.com or ERP help 
line No. 18001803286 or e-mail id CPWD.support@techmahindra.com. The e-
tendering bidders are also advised not to wait to raise any issues till the last date of 
submission of bid their own interest. 
 

 
 
 
 

Executive Engineer (E) 
DED-21 
CPWD, New Delhi 
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INFORMATION AND INSTRUCTION FOR EXECUTIVE ENGINEER 
FOR E-TENDERING 

 
1. The Executive Engineer of all divisions of CPWD should receive the original EMD for tender 

of other division. 
2. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the 

following prescribed format of receipt of deposition of original EMD along with NIT:- 
 

FORMAT FOR RECEIPT 
 
 

Receipt of deposition of original EMD 
(Receipt No……………….. Date……………..) 

 

Name of work : “ (A) Providing services of operation & comprehensive maintenance of audio & 
visual equipment's, VRV / VRF system, substation, DG Set, internal & external 
electrical installations installed in Rashtriya Swachhata Kendra at Gandhi Darshan, 
Rajghat, Delhi for 3 months. (B) Housekeeping, Security Guard & Ushers i/c 
Comprehensive Maintenance for Rashtriya Swachhata Kendra (RSK) at Rajghat, 
New Delhi. (C) M/o Hort. Wotk attached to Rashtriya Swachchta Kendra (RSK) at 
Gandhi Darshan Rajghat CPWD, New Delhi during 2025-26. (SH: Hort. Works 
including Comprehensive maintenance for 3 months.)” 

 

1. NIT No. : 178/EE (E)/DED-21/2026-27 

2. Estimated Cost: ₹ 55,46,673/- (Electrical work: ₹ 33,04,068/- + Civil work: ₹ 20,37,660/- + 
Horticulture work: ₹ 2,04,945/-)  

3. Amount of Earnest Money Deposit: ₹ 1,10,933/- 

4. Last date of submission of bid 16.10.2026 upto 02.59PM 
(*To be filled by NIT approving authority/ EE at the time of issue of NIT and uploaded along with NIT) 
 

 

1. Name of contractor ---------------------------------------# 

2. Form of EMD ---------------------------------------------# 

3. Amount of Earnest Money Deposit --------------------# 

4. Date of submission of EMD-----------------------------# 

5. Mobile No. ------------------------------------------------# 

 
Signature, Name and Designation of EMD 
Receiving officer (EE/AE(P)/AE/AAO) 
Along with office stamp 

 
#To be filled by EMD receiving E.E. 
 
 
 

3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by 
the bidder and shall issue a receipt of deposition of earnest money to the agency in a given 
format uploaded by tender inviting EE. The receipt may be issued by the AE(P)/AE/AAO. 

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive 
Engineer about deposition of EMD by the agency by email/fax/telephonically. 

5. The original EMD receiving Executive Engineer shall release the EMD after verification from 
the e-tendering portal website (www.tenderwizard.com>tender free view>advance 
search>awarded tenders) that the particular contractor is not L-1 tenderer and work is awarded. 

6. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from 
EMD receiving Executive Engineer immediately. 
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ds-yks-fu-fo-/C.P.W.D.-7 
 

Hkkjr ljdkj GOVERNMENT OF INDIA 
dsUnzh; yksd fuekZ.k foHkkx CENTRAL PUBLIC WORKS DEPARTMENT 

 
jkT;STATE :- New Delhi.    ifjeaMy CIRCLE:- Delhi Circle-II 
 
“kk[kkBRANCH :-  B & R   eaMy DIVISION :- DED-21 
 
ADG (D) 
 
  

flfoy dk;ksZ ds fy, izfr'kr nj fufonk ,oa lafonk 
Percentage Rate Bids& Contract Works 

 
(A) dk;Z ds fy, fufonk %Tender for the work of :-- 
 

Name of Work: (A) Providing services of operation & comprehensive 
maintenance of audio & visual equipment's, VRV / VRF system, 
substation, DG Set, internal & external electrical installations 
installed in Rashtriya Swachhata Kendra at Gandhi Darshan, 
Rajghat, Delhi for 3 months. (B) Housekeeping, Security Guard & 
Ushers i/c Comprehensive Maintenance for Rashtriya Swachhata 
Kendra (RSK) at Rajghat, New Delhi. (C) M/o Hort. Wotk attached to 
Rashtriya Swachchta Kendra (RSK) at Gandhi Darshan Rajghat 
CPWD, New Delhi during 2026-27. (SH: Hort. Works including 
Comprehensive maintenance for 3 months.)  

 
(i) To be submitted /uploaded at www.etender.cpwd.gov.in By 02.59 PM on 

16.10.2026 

 

(ii) To be opened on line in presence of tenders who may be present at 

03.00 PM on 16.10.2026 in the office of Executive Engineer, DED-

21, CPWD, New Delhi. 

 
 
Issued to ………………….. Tender document made available  Online to the agency.  
 
Signature of the Officer issuing the documents.   Online uploading authority 
 
Designation: Executive Engineer, DED-21, CPWD 
 
Date of issue……………….      As per NIT 
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fufonkT E N D E R 
 

eSaus@geus dk;Z ds fy, fufonk vkea=.k lwpuk] vuqlwph d][k]x]?k] M-] vkSj p] ykxw fofunsZ'k] uD'ks 
,oa fMtkbu] lkekU; fu;e ,oa funsZ'k] Bsds ds mica/k] fof'k"V 'krsZ] nj vuqlwph ,oa vU; dkxtkr 
rFkk Bsds dh 'krksZ esa fn, x, fu;e rFkk fufonk dkxtkr esa mfYyf[kr vU; ckrksa dks i<+ o tkap 
fy;k gSA 
I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F. 
Specifications applicable.  Drawings & Designs, General Rules and Directions, 
Conditions of Contract, clause of contract, Special conditions, Schedule of Rate & 
other documents and Rules referred to in the conditions of contract and all other 
contents in the tender documents for the work. 
eS@ge] ,rr~}kjk Hkkjr ds jk"Vªifr ds fy, vuqlwph ^p* esa fofufnZ"V le; ds Hkhrj fofufnZ"V dk;Z] 
;Fkk&ek=kvksa dh vuqlwph rFkk lHkh lacaf/kr fofunsZ'kksa] fMtkbuksa] uD'kkas ds vuq:i rFkk lkekU; 
fu;ekoyh ds fu;e&1 vkSj Bsds dh 'krksZ ds [kaM&11 esa mfYyf[kr fyf[kr vuqns'kksa ,oa ,slh 
lkefxz;ksa] tks iznku dh tkrh gS vkSj mlds laca/k esa] ,slh 'krsZ tks ykxw gks] ds vuq:i fu"iknu gsrq 
fufonk nsrk gwa@nsrs gS A 
I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule ’F’, viz., schedule of quantities and in accordance in all respects 
with the specifications, designs, drawings and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the Conditions of contract and with such 
materials as are provided for, by, and in respects in accordance with, such conditions so far 
as applicable. 

ge fufonk dks] blds [kksys tkus dh vfUre rkjh[k ls 30 fnu ¼rhlfnu½ ds fy, [kqyk j[kus rFkk 
bldh 'krksZ ,oa fuca/kuksa esa fdlh izdkj dk ifjorZu u djus ds fy, lger gSaA 
We agree to keep the tender open for Thirty Days (30) days from the due date of its opening 
and not to make any modifications in its terms and conditions. 
#0 ------------------------------dh /kujkf'k] /kjksgj jkf'k ds #Ik esa udn@V~stjh  pkyku jlhn@vuqlwfpr cSad 
dh ekWx tek jlhn@vuqlwfpr cSad dh lko/kh tek jlhn@ vuqlwfpr cSad ds fMekaM 
MªkQV@vuqlwfpr cSad }kjk tkjh cSad xkjaVh ds #Ik esa ,rn~}kjk vxzsf"kr dh tkrh gSA ;fn eSa@ ge 
fu/kkZfjr fu"iknu xkjaVh dks fu/kkZfjr le; vof/k esa izLrqr djus esa vlQy jgrs gSa rks eSa@ge ;g 
eatwj djrs gSa fd Hkkjr ds mDr jk"Vz~~ifr ;k muds dk;kZy; ds mRrjkf/kdkjh fdlh vU; vf/kdkjh 
;k mipkjh mik; ij izfrdwy izHkko Mkys fcuk mDr /kjksgj jkf'k tCr djus ds fy, iw.kZr;k Lora= 
gksxsaA  blds vykok] ;fn eSa@ge  fofufnZ"V dk;Z izkjEHk djus ds vlQy jgrs gSa rks eSa@ge  ;g 
eatwj djrs gSa fd Hkkjr ds jk"Vªifr ;k muds dk;kZy; ds mRrjkf/kdkjh dkuwu esa miyC/k fdlh vU; 
vf/kdkj ;k mipkjh mik; ij izfrdwy izHkko Mkys fcuk mDr /kjksgj jkf'k] rFkk fu"iknu xkjaVh tCr 
djus ds fy, iw.kZr;k Lora= gksxas vU;Fkk mDr /kjksgj jkf'k fufonk dkxtkr ds vuqlkj mlesa fufgr 
'krksaZ o fuca/kuksa ds vuqlkj dk;ksZa ds fu"iknu ,oa vkfn’V fopyuksa dks vuqlwph ^p^ esa of.kZr izfr'kr 
ls vuf/kd o fufonk izi= ds [k.Mksa 12-2  o 12-3 esa fufgr izko/kkuksa ds vuqlkj fuf'pr dh tkus 
okyh njksa ij ml lhek ls vf/kd ds fopyuksa ds djus ds fy, muds }kjk izfrHkwfr&fu{ksi ds #Ik esa 
jksd yh tk;sxhA blds vfrfjDr eSa@ge lger gSa fd c;kuk jkf’k ;k c;kuk jkf’k rFkk mi;qZDr 
fu"iknu xkjaVh tCr gks tkus ds ekeys esa eq>s@gesa dk;Z dh iqu% fufonk izfdz;k esa Hkkx ysus ls jksd 
fn;k tk,xkA  
A sum of ₹ 1,10,933/-is here by forwarded in Cash /Receipt Treasury Challan /Deposit at 
call Receipt of a Scheduled Bank /fixed deposit receipt of schedule bank/demand draft  of a 
Scheduled bank/Bank Guarantee issued by a schedule bank, as earnest money. If I/we, fail 
to furnish the prescribed performance guarantee within prescribed period.  I/we agree that the 
said President of India or his successors in office shall without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely.  Further, if I/we fail to 
commence work as specified, I/we agree that President of India or his successors in office 
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 
money absolutely. The said performance guarantee shall be a guarantee to execute all the 
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works referred to in the tender documents upon the terms and conditions contained or 
referred to those in excess of that limit at the rates to be determined in accordance with the 
provision contained in Clause-12.2 and 12.3 of the tender form. 
 Further, I/we agree that in case of forfeiture of Earnest Money or performance 
guarantee as aforesaid, I/we shall be debarred for participation in the re-tendering process of 
the work. 

I/we undertake and confirm that eligible similar work(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such a violation 
comes to the notice of Department, then I/we shall be debarred for tendering in CPWD in 
future forever. Also, if such a violation comes to the notice of Department before date of start 
work, the Engineer-in-charge shall be free to forfeit the entire amount of earnest money 
deposited/performance guarantee. 
 

eSa@ge ,rr~}kjk ?kks"k.kk djrs gS fd eS@ge fufonk dkxtkrksa] uD'kksaa vkSj dk;Z ls lacaf/kr vU; 
vfHkys[kk dks xqIr@xksiuh; dkxtkr ds :Ik esa j[ksxs vkSj muls izkIr@yh xbZ tkudkjh fdlh vU; 
dks] ftUgsa eSa@ge lwfpr djus ds fy, izkf/kdr̀ gks] ls fHkUu fdlh dks]ugha crk,xsa ;k tkudkjh dks 
fdlh ,sls :Ik esa iz;ksx ugh djsaxs tks jkT; dh lqj{kk ds fy, izfrdwy gksA 
I/We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are 
authorised to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 
 

rkjh[kDated ....................    Bsdsnkj ds gLrk{kjSignature of Contractor                           
       Mkd irkPostal Address # 
lk{khWitness : # 
irkAddress: # 
mithfodk Occupation : #      

Lohdf̀r @ACCEPTANCE 

eS Hkkjr ds jk"Vªifr dh vksj ls rFkk muds fy, #0   :- *-------------------------- ¼:i,*---------------------------------------------------
----------------------------------------------------------------------------------------------------------------------------------------------------
-------½ dh jkf'k ds fy, mi;qZDr fufonk ¼v/kksfyf[kr i=ksa ds vuqlkj ifjofrZr½ Lohdkj djrk gwaA 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

me for and on behalf of the President of India for a sum of Rs. *____________ 

(Rupees*_____________________________________________________________)  
 
uhps fn, x, i= bl Bsdk djkj dk fgLlk gksaxsA 
The letters referred to below shall form part of this contract Agreement:- 

I) *  

ii) * 

iii) *       Hkkjr ds jk"Vªifr dh vksj ls rFkk muds fy, 
     For & on behalf of the President of India. 

 gLrk{kjSignature .................................... 

rkjh[kDated *......................    inukeDesignation ......................... 

* To be filled in by EE  

#To be filled by the contractor 
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PART-B 
(Electrical Work) 

MAJOR 
COMPONENT 
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flfoy dk;®Z^ dh vuqlwfp;ka  
SCHEDULES FOR ELECTRICAL WORKS 

SCHEDULE ‘A’     

Schedule of quantities (as per PWD-3)    :  Pages –  52 – 54   
SCHEDULE ‘D’ 
Extra Schedule for specific requirements /documents for the work, if any 
 

SCHEDULE ‘E’ 

Refrence to General Conditions of contract Applicable GCC is Maintenance Works 2023 as 
modified & corrected upto previous day of the last 
date of submission of the tender.  

Name of work:   (A) Providing services of operation & 
comprehensive maintenance of audio & visual 
equipment's, VRV / VRF system, substation, DG 
Set, internal & external electrical installations 
installed in Rashtriya Swachhata Kendra at Gandhi 
Darshan, Rajghat, Delhi for 3 months. (B) 
Housekeeping, Security Guard & Ushers i/c 
Comprehensive Maintenance for Rashtriya 
Swachhata Kendra (RSK) at Rajghat, New Delhi. 
(C) M/o Hort. Wotk attached to Rashtriya 
Swachchta Kendra (RSK) at Gandhi Darshan 
Rajghat CPWD, New Delhi during 2026-27. (SH: 
Hort. Works including Comprehensive 
maintenance for 3 months.) 

Estimated cost of work: ₹ 55,46,673/- (Electrical work: ₹ 33,04,068/- + 
Civil work: ₹ 20,37,660/- + Horticulture work: ₹ 
2,04,945/-) 

(i) Earnest money: ₹ 1,10,933/- 
(ii) Performance guarantee :                         5% of tendered value 
(iii) Security Deposit: 2.5% tendered value of the work  

SCHEDULE ‘F’  
General Rules & Directions:    Applicable GCC is Maintenance Works 2023 as 

modified & corrected upto previous day of the last 
date of submission of the tender. 

Officer inviting tender -             Executive Engineer (E), DED-21, CPWD, New 
Delhi 

Definitions:  
2(vi)  Engineer-in-Charge Executive Engineer (E), DED-21, CPWD, New 

Delhi 
2(viii) Accepting Authority As per delegation of financial power 

 
2(x) Percentage on cost of materials and labour to 
cover all overheads and profits. 

15%  

2(x) (b) Standard schedule of Rates: DSR (E&M) 2025 for Electrical works with the 
amendments there to issued previous day of the 
last date of submission of the tender. 

2(xi) Department Central Public Works Department 
9(ii) Standard CPWD contract Form General 
Conditions of Contract Maintenance Works 2023, 
CPWD Form 7/ 8. 

Standard CPWD contract Form General 
Conditions of Contract Maintenance Works 2023, 
CPWD Form 7/ 8 as modified & corrected upto 
previous day of the last date of submission of the 
tender. 
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Authority to decide :  
Time allowed for execution of work 03 Month 

(i) Extension of time Executive Engineer (E), DED-21 
(ii) Rescheduling of mile stone Superintending Engineer, Delhi Circle-II 
(iii) Shifting of date of start in case of delay in 

handing over of site 
Superintending Engineer, Delhi Circle-II 

CLAUSE 1  

i) Time allowed for submission of Performance 
Guarantee, Programme chart(Time and progress) 
and applicable labour licenses, registration with 
EPFO, ESIC and  BOCW welfare board or proof 
of applying thereof from the date of issue of letter 
of acceptance, in days 

07 Days 

(iii) Maximum allowable  extension with late 
@ 0.1% per day of performance guarantee 
amount beyond the period provided   in (i) above 

3 Days  
(from 8 days to 10 days) 

CLAUSE 2  
Authority for fixing Compensation under clause 2 Superintending Engineer, DC-II, CPWD, I.P. 

Bhawan, New Delhi 
CLAUSE 2A  
Whether Clause 2A shall be applicable Not Applicable 

 
CLAUSE 5     
Number of days from the date of issue of letter of 
acceptance for reckoning date of start  

07 Days 
 



 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,         Sr. D/M         AE (P) E        EE (E) 
 

 25 CPWD 
 

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site  
  

Part Portion of site  Description Time period for 
handing over reckoned 
from date of issue of 
letter of intent 

Part A  Portion without any hindrance   
Site is Available in parts. 

 
 
 
 

Part B Portions with encumbrances  
Part C Portions dependent on work of 

other agencies 
 

CLAUSE 5  
Applicable clause 5/ Clause 5A Clause 5 

 
CLAUSE 6/6A/EMB 
Whether applicable  

Electronic Measurement Book (EMB) through 
CPWD ERP Portal & modified as per OM No. 
DG/CON/Maintenance 2023/19 Dated 25.03.2026 

CLAUSE 7  
Gross work to be done together with net payment/ 
adjustment of advances for materialcollected, if 
any, since the last such payment for being eligible 
to interim payment 

 

CLAUSE  7A  
(a) No Running Account Bill/ Final Bill shall be 
paid for the work till the applicable labour 
licenses, registration with EPFO, ESIC and 
BOCW Welfare Board, whatever applicable are 
submitted by thecontractor to the Engineer-in-
Charge. 
 
(b) The following documents shall also be part 
ofthe bill submitted by the contractor 
(thesedocuments shall be owned by the 
contractor)before making payment:- 
 
1. Details of person employed with date of 
theiremployment up to previous month. 
 
2. Documents of payment made to the 
employeesdirectly into their bank accounts up to 
previousmonth. 
 

3. Documents of attendance through 
biometricattendance or other mode up to previous 
month. 
 
4.Documents of deposition of EPF and 
ESIdeductions in the employee's accounts up 
toprevious month. 
5. Any penalty imposed on the agency for delay 
indisbursing payment and deposition of EPF 
andESI deductions in the employee's accounts 
upto previous month. 

Yes 
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6. Any other document(s) required as per 
statutoryrequirements and/or as directed by 
Engineer-in-Charge. 
 
(c) In case, any of the documents submitted by 
thecontractor is found false/forged at a later date, 
action for debarment of contractor will be takenby 
the SE/CE concerned. 
CLAUSE 7B for construction/EPC/Maintenance 
works for payment to third party 

Yes 
 

CLAUSE 10A  
List of testing equipment to be provided by the contractor at site lab. 
1. ……………….    2……………….  3………….. 
4………………    5……………….  6…………. 
CLAUSE 10 (B) (ii)  
Whether clause 10 B(i) shall be applicable Yes/No 
CLAUSE 10C  
Component of labour expressed as percent of value of 
work : 

25% 
 

CLAUSE 10CC  
Clause10CC to be applicable in contracts with 
stipulated period of completion exceeding the period 
shown in the next column.  

12 Months 

CLAUSE 11   
Specifications to be followed for execution of work    CPWD specifications of electrical works, Part-I 

(Internal)-2023, (External)-2023, Part-III, Lift & 
Escalators - 2003, Part –IV (substation)-2013, Part-
VII (DG sets)-2013, Part-V (wet riser & sprinkler 
system) 2020, Part-VI (Fire Detection and Alarm 
System) 2018, HVAC works 2017 and any other 
relevant amended up to date 

TYPE OF WORK : MAINTENANCE WORK 
CLAUSE 12   
Deviations The completion cost shall, in no case, exceed 1.5 times 

the contract amount. 
Contractor will devise a system to keep a watch on 
quantum of work taken up vis-a-vis balance items 
required to complete defined scope of work and will 
give the alerts to Engineer-in-Charge before taking up 
extra item(s), deviation(s) so -that completion cost does 
not exceed above Iimit. Work executed beyond above 
limit will neither be recorded nor be paid. 
Engineer-in-Charge will verify and confirm the alerts 
before assigning deviation(s) and / or extra item(s) to 
the contractor. lf additional work(s) is required to 
complete defined scope of work beyond above limit 
then Engineer-in Charge may take up such work(s) 
separately. The contractor will not have any claim(s) 
whatsoever on this account. 

Clause 12.2 & 12.3 Deviation limit beyond, which 
clause 12.2 & 12.3 shall apply: 

No Limit 

CLAUSE 16 
Competent authority for deciding reduced rates 

SE, DC-II, CPWD New Delhi; upto 5% of the 
contract value & exceeding with prior approval of 
ADG (D). 
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CLAUSE 18 
 

 

List of mandatory machinery, tools & plants to be deployed by the contractor at site: (As Applicable) 
As per actually required at site and shall be arranged by the contractor 
 
 

--------------As per direction of Engineer-in-charge--------- 
 
Clause 19C authority to decide penalty 

for each default 
Engineer-in-charge 

Clause 19D authority to decide penalty 
for each default 

Engineer-in-charge 

Clause 19G authority to decide penalty 
for each default 

Engineer-in-charge 

Clause 19K authority to decide penalty 
for each default 
 

Engineer-in-charge 

CLAUSE 25 
 

(i) Conciliter - Additional Director General  (RD) 
(ii) Arbitrator Appointing Authority - 

Superintending Engineer, DC-II 
(iii)  Place of Arbitration - New Delhi. 

 
CLAUSE 32   
Requirement of Technical Representative(s) and Recovery Rate 
 

S.No Requirement of Technical  Minimum 
experience 

(Years)  

Desigation 
Technical Staff 

Rate at which recovery 
shall be made from the 
contractor in the event 
of not fulfilling  

 Qualification  Number 

 
1 

Graduate 
Engineer or 
Diploma 
Engineer 

 

 
1 No. 

 
2 or 5 

respectively 

Project Manager 
Cum Planning/ 
Quality / 
Site/billing 
Engineer 

 

Rs. 15000/-   
(Rupees Fifteen 
Thousand only) Per 
month per person 

 
Assistant Engineers retired from Government services that are holding Diploma will be 
treated at par with Graduate Engineers.  
 
Diploma holder with minimum 10 years relevant experience with a reputed construction co. 
can be treated at par with Graduate Engineers for the purpose of such deployment subject to 
the conditions that such diploma holders should not exceed 50% of requirement of degree 
engineers. 
 
 
Note : Integrity Pact shall be valid for the work of more than 300 Crores 
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FORM OF EARNEST MONEY (BANK GUARANTEE) 
 

WHEREAS, contractor.................. (Name of contractor) (hereinafter called "the contractor") 
has submitted his tender dated ............. (Date) for the construction of 
.............................................. (name of work) (hereinafter called "the Tender")  
 

KNOW ALL PEOPLE by these presents that we ......................................... (name of bank) 
having our registered office at ................................... (hereinafter called "the Bank") are 
bound unto ................................................... (Name and division of Executive Engineer) 
(hereinafter called "the Engineer-in-Charge") in the sum of Rs. ........................ (Rs. in words 
.................................................) for which payment well and truly to be made to the said 
Engineer-in-Charge the Bank binds itself, his successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this ......... day of .................20....... 
THE CONDITIONS of this obligation are: 
 
(1)  If after tender opening the Contractor withdraws, his tender during the period of 

validity of tender (including extended validity of tender) specified in the Form of 
Tender;  

 
(2)  If the contractor having been notified of the acceptance of his tender by the Engineer-

in-Charge: 
 

(a)  fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to contractor, if required; OR 

(b)  fails or refuses to furnish the Performance Guarantee, in accordance with the 
provisions of tender document and Instructions to contractor, OR  

(c)  fails or refuses to start the work, in accordance with the provisions of the 
contract and Instructions to contractor, OR 

(d)  fails or refuses to submit fresh Bank Guarantee of an equal amount of this 
Bank Guarantee, against Security Deposit after award of contract. 

 
We undertake to pay to the Engineer-in-Charge either up to the above amount or part 
thereof upon receipt of his first written demand, without the Engineer-in-Charge having to 
substantiates his demand, provided that in his demand the Engineer-in-Charge will note that 
the amount claimed by his is due to him owing to the occurrence of one or any of the above 
conditions, specifying the occurred condition or conditions.  
 
This Guarantee will remain in force up to and including the date* ............. after the deadline 
for submission of tender as such deadline is stated in the Instructions to contractor or as it 
may be extended by the Engineer-in-Charge, notice of which extension(s) to the Bank is 
hereby waived. Any demand in respect of this Guarantee should reach the Bank not later 
than the above date. 
 
DATE .............       SIGNATURE OF THE BANK 
WITNESS ..................        SEAL 

(SIGNATURE, NAME AND ADDRESS) 
 
 

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of 
tender 
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(On Non-judicial stamp paper of minimum Rs. 100/-) 
 

(Guarantee offered by Bank to CPWD in connection with the execution of 
contract) 

Form of Bank Guarantee for Earnest Money Deposit /Peformance 
Guarantee/ Security Deposit/ Mobilization Advance 

 
1. Whereas the Executive Engineer……………. (name of division) 

……………….CPWD on behalf of the President of India (hereinafter called “The 

Government”) has invited bids under ………………(NIT Number) 

…………………dated………….for………………..(name of 

work)…………………………….. The Government has further agreed to accept 

irrevocable Bank Guarantee for Rs………….. (Rupees………………….only) valid 

upto………….(date)*……… as Earnest Money deposit from……………….(name 

and address of contractor) …………………(hereinafter called “the contractor”) for 

compliance of his obligations in accordance with the terms and conditions of the said 

NIT. 

2. We, …….. (indicate the name of bank) ………….(herein after referred to as “the 

Bank”), hereby undertake to pay to the Government an amount not exceeding 

Rs……….. (Rupees……….only) on demand by the Government within 10 days of the 

demand. 

3. We, …………..(indicate the name of the Bank)…………, do hereby undertake to pay 

the amound due and payable under this guarantee without any demur, merely on a 

demand from the Government stating that the amount claimed is required to meet the 

recoveries due or likely to be due from said contractor. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under 

this Guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs…… (Rupees………..only). 

4. We, ……………..(indicate the name of Bank)…………, further undertake to pay the 

government any money so demanded notwithstanding any dispute or disputes raised 

by the contractor in any suit or proceeding pending before any court or tribunal, our 

liability under this Bank Guarantee being absolute and unequivocal. The payment so 

made by us under this Bank Guarantee shall be a valid discharge of our liability for 

payment there under the contractor shall have no claim against us for making such 

payment. 

5. We,…………….(indicate the name of Bank) …………, further agree that the 

Govermment shall have the fullest liberty without our consent and without  affecting in 

any manner our obligation here under to vary any of the terms and conditions of the 

said agreement or to extend time of performance by the said contractor from time to 

time or to postpone for any time or from time to time any of the powers excercisable 

by the government against the said contractor and to forbear or enforce any of the 

terms and conditions relating to the said agreement and we shall not be relieved from 
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our liability by reason of any such variation or extension being granted to the said 

contractor or for any forbearance, act of omission on the part of the Government or 

any indulgence by the Government to the said contractor or by any such matter or 

thing whatsoever which under the law relating to sureties would, but for this provision, 

have effect of so relieving us. 

6. We,………… (indicate the name of the Bank)……………., further agree that the 

Government at its option shall entitled to enforce this Guarantee against the Bank as a 

principal debtor at the first instance without proceeding against the contractor and 

notwithstanding any security or other guarantee the government may have in relation 

to the contractor’s liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the contractor. 

8. We, …………(indicate the name of the Bank)………, undertake not to revoke this 

guarantee except with the consent of the government in writing. 

9. This Bank Guarantee shall be valid upto…………… unless extended on demand by 

the Government. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs………..(Rupees…………….only) and unless in writing is 

lodged with us within the date of expiry or extended date of expiry of this guarantee, 

all our liabilities under this guarantee shall stand discharged. 

Date…………. 

 

 

Witness.: 
1. Signature ………….      Authorized signatory 

Name and Address      Name 
        Designation 
        Staff Code No. 
        Bank seal 

2. Signature………. 
Name and address 
 
 

*Date to be worked out on the basis of validity period of 90 days where only financial bids 
are invited and 180 days for two /three bids system from the date of submission of tender. 
**In Paragraph 1, strike out the portion not applicable. Bank Guarantee will be made 
either for earnest money or for performance guarantee/ security deposit/mobilization 
advance, as the case may be. 
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CONDITIONS FOR ENGAGEMENT OF ASSOCAITED AGENCIES FOR E&M WORKS 
 
1. The lowest tenderer have to submit electrical contractor license and experience 

certificate issued by competent authority within two weeks of  award of work in case 
he himself is eligible for carrying internal EI & other specialized E&M work as per 
eligibility criteria, then he will associate specialized agencies as per eligibility 
criteria.The main contractor shall submit the details of such specialized agencies to be 
associated in Annexure-A within two weeks of award of work. Following documents 
for association of electrical contractors for internal EI work or other specialized E&M 
Works shall be submitted by main contractor to the Executive Engineer (E),  DED-
21, CPWD, IP Bhawan, New Delhi for  deciding the eligibility:- 

A. Willingness from an eligible electrical contractors/specialized  agency  to  get 
associated with the applicant for execution  of the electrical component  of works  
as  per the conditions set out in the MOU as per the proforma given in Annexure-
Ato be signed between the contractor and the associated eligible electrical 
contractor/ specialized agency. 

B. For association of Electrical contractor for electrical works:- 
(i) Copy of their registration documents with CPWD (if applicable) 

(ii) Copy of Electrical Contractor’s License issued by competent authority 
(iii) Copy of Goods and Service Tax (GST)Registration 
(iv) Copy of ESIC and EPF Registration. 

OR 
For association of Electrical contractor for specialized E&M works :- 

(i) Copy of Completion Certificate as per eligibility criteria & Form 16A/26AS. 
(ii) Copy of Goods and Service Tax (GST)Registration 

(iii) Copy of ESIC and EPF Registration. 
(Copy of all above documents will be self attested by the  main  agency  and  
associated agency.) 
 

C. MOU signed on Rs. 100/- with eligible electrical contractor/specialized agency 
meeting the eligibility criteria and same as specified for specialized works.  The MOU 
in the enclosed form as per Annexure-Bshall be signed by both the parties i.e. 
contractor as 1st party and associated electrical contractor as 2ndparty. 

2. In the event of the concerned E&M agency not performing satisfactorily or failure of 
associate to complete the E&M work, the contractor on the written direction of the 
department, shall remove the Associate deployed on the work and shall submit name 
of new associate who fulfill the conditions mentioned in NIT to execute the leftover 
work without any loss of time or variation in cost to the department in this regard. 
Contractor shall meet all the guarantee for the equipments already supplied for which 
payment has been released by the Deptt. in part. If any equipment supplied for the 
work, during the currency of the earlier Associate and paid partly by the Deptt., 
becomes redundant /not in a position to be installed and commissioned and put to 
beneficial use due to change in agency for execution of E&M work, the contractor 
shall be liable for replacement of the equipment(s) at no cost to Department.  No 
change of Associated Electrical Contractor /Specialized Agency will be allowed 
without prior approval of the Executive Engineer (E), DED-21, CPWD, IP 



 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,         Sr. D/M         AE (P) E        EE (E) 
 

 32 CPWD 
 

Bhawan, New Delhi. 
3. The contractor/ specialized agency shall be responsible and liable for proper and 

complete execution of the Electrical work and ensure coordination and completion of 
both civil and electrical work. 

4. The associate contractor/specialized agency along with contractor shall attend the 
inspection of the work by the Engineer-in-Charge of E&M works as and when 
required. 

5. The associate or contractor/specialized agency shall sign a tripartite 
Agreement/Contract along with the main tenderer and the departmental officer, for 
technical compliance of specification, guarantee etc. 

6. The associate or contractor/ specialized agency shall attend the inspection of the work 
by the Engineer-in-Charge of E&M works as and when required. 

 
 

 
 

Contractor’s signature 
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Annexure-A 

WILLINGNESS CERTIFICATE 
 
Name of work : (A) Providing services of operation & comprehensive maintenance of 

audio & visual equipment's, VRV / VRF system, substation, DG Set, 
internal & external electrical installations installed in Rashtriya 
Swachhata Kendra at Gandhi Darshan, Rajghat, Delhi for 3 months. 
(B) Housekeeping, Security Guard & Ushers i/c Comprehensive 
Maintenance for Rashtriya Swachhata Kendra (RSK) at Rajghat, New 
Delhi. (C) M/o Hort. Wotk attached to Rashtriya Swachchta Kendra 
(RSK) at Gandhi Darshan Rajghat CPWD, New Delhi during 2026-27. 
(SH: Hort. Works including Comprehensive maintenance for 3 
months.)  

 
 

I hereby give my willingness to work as Associate Specialized Agency for electrical 
component of the above mentioned work. 
 

I will execute the work as per specifications and conditions for the agreement and as per 
direction of the Engineer-in-Charge. Also I will engage full time technically qualified 
supervisor/engineer for the works. I will attend inspection of officers of the department as and 
when required. 
 
 
 
 
Dated: 
 
 
 

Signature of the Associate Specialized Agency 
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Annexure-B 
MEMORANDUM OF UNDERSTANDING ON RS. 100/- NON-JUDICIAL STAMP 

 
This   Memorandum   of   Understanding   (MOU)   is   made on 
the______________________at 

Between 
M/s _  (Main Contractor) having his registered office at_ which expression 

shall unless repugnant to the subject or context include its administrators, successors and 
assigns. 

And 
 M/s____________________(Associate contractor) registered in CPWD as class: 
________ 
Electrical contractor andhaving his registered  office at 
________________________________ which expression shall unless repugnant to the 
subject or context include its administrators, successors and assign. 
 

 Whereas, the Central Public Work Department, have issued  tender  papers to  quote 
for the following work to M/s (Main Contractor). 
 
Name of work : (A) Providing services of operation & comprehensive maintenance of 
audio & visual equipment's, VRV / VRF system, substation, DG Set, internal & 
external electrical installations installed in Rashtriya Swachhata Kendra at Gandhi 
Darshan, Rajghat, Delhi for 3 months. (B) Housekeeping, Security Guard & Ushers i/c 
Comprehensive Maintenance for Rashtriya Swachhata Kendra (RSK) at Rajghat, 
New Delhi. (C) M/o Hort. Wotk attached to Rashtriya Swachchta Kendra (RSK) at 
Gandhi Darshan Rajghat CPWD, New Delhi during 2026-27. (SH: Hort. Works 
including Comprehensive maintenance for 3 months.)  
 

Whereas, This Memorandum of Understanding has been entered into to execute the 
above work by the Main Contractor and Associate Contractor. 

Whereas, both the parties have gone through and understood the various conditions 
andclauses of the tender and willingly agree to abide by them. 

This MOU shall be valid till the duration of completion of above work and shall be 
extended if so required by the CPWD. 
 

Now, therefore it is agreed between the parties here to as follows :- 
1 The associated electrical contractor shall completely execute, perform and do all the 

works mentioned and described in the main agreement for its electrical components 
according to the specifications, terms and conditions etc. of the main agreement. 

2 The associated electrical contractor shall execute and complete the  works  in  all respect 
up to full satisfaction of the CPWD officers and attend to them during their inspection at 
site, meetings etc., whenever required by the CPWD officers. 

3 The cost of electrical works executed by the associated electrical contractor will include 
the cost of all the materials, accessories, equipments, tools & plants, laborers technical 
persons required etc. in all respect. 

4 The associated electrical contractor is responsible for getting recorded measurements and 
preparation, submissions & pursuance of payment of the bills of the work done for 
electrical portion of the main agreement. 

5 The rate will be as per the schedule enclosed. 
6 The Quantity will be as per actual measurement as received from CPWD to main 

contractor and the rate will be as per the mutually agreed. 
7 The payment to associate contractor will be released after the payment to main 

contractor is made by the CPWD. 
8 The technical staff required for the associate discipline shall be of associate contractor. 
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9 The guarantee of the installation after the completion of the work shall be responsibility 
of the associate electrical contractor as required by the CPWD. 

10 Either party shall not repudiate the contract in mid way without the consent of each 
other. Otherwise it will be treated as breach of agreement for any reason whatsoever. 

11 The main agency shall be solely responsible for deferment & rescheduling of each 
milestone fixed as per contract documents and in such eventuality, the consequences 
arising out of the same rests on main agency. 

12 The main contractor only shall be responsible for getting extension of delay regularized 
and liability what so ever flowing out shall lies with them.  There shall be no direct or 
indirect impact on associate contractor. 

13 TDS shall be deducted by the main contractor as per Income Tax law from associated 
agency. In case liability of tax other than Income Tax (Such as vat, service tax, or any 
other mechanism formed) is levied on associated contractor then the main agency will 
reimburse it in full to associated agency. 

14 For the items such as extra items, substitute items and new items other than the items of 
main agreement, if any incorporated in the work, and then the main contractor shall pay 
the full amount so approved to the associate contractor. 

15 In case main contractor delays the payment to associated contractor after the payment 
isreleased by department to the main contractor then on receipt of delay in payment from 
associate contractor the CPWD shall directly make the payment to associated contractor. 

16 The main contractor shall at their cost provide necessary requisite arrangement for 
storage of material. 

17 Sand& cement used in the electrical work shall be provide by main contractor. 
18 Security Deposit as deducted by the CPWD will be reimbursed by main contractor to 

associate contractor. However associated electrical contractor will deposit 2½% of 
Agreement amount of Rs. (…………………. ) in shape of FDR towards S/D to be 
retained by main contractor which will refunded to electrical contractor after completion 
of electrical work. 

19 The Income tax, Commercial tax and labour cess tax deducted by the CPWD from the 
bills of electrical work shall be reimbursed by the main contractor in favour of the 
associated electrical contractor accordingly. 
 
In witness whereof we have put our hand seal on date _. 
 
Enclose: - Schedule of rates. 

 
 

 Signature Signature 
 (Associate Contractor) (Main Contractor) 
 Address:_______________________ Address:_______________________ 
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ANNEXURE-C 
UNDERTAKING 

 
(TO BE SUBMITTED ALONGWITH BID SUBMISSION) 

 
 

Name of Work:  (A) Providing services of operation & comprehensive maintenance of 
audio & visual equipment's, VRV / VRF system, substation, DG Set, internal & external 
electrical installations installed in Rashtriya Swachhata Kendra at Gandhi Darshan, 
Rajghat, Delhi for 3 months. (B) Housekeeping, Security Guard & Ushers i/c 
Comprehensive Maintenance for Rashtriya Swachhata Kendra (RSK) at Rajghat, New 
Delhi. (C) M/o Hort. Wotk attached to Rashtriya Swachchta Kendra (RSK) at Gandhi 
Darshan Rajghat CPWD, New Delhi during 2026-27. (SH: Hort. Works including 
Comprehensive maintenance for 3 months.). 
 
NIT No. :  178/EE(E)/DED-21/2026-27  
 
 

I/We, Mr./Mrs/Ms…………………………….. (Name) from 
Firm/Company…………… (Firm/Company name) hereby undertook that if I / 
We happen to be successful bidder then I / We shall submit the MoU with 
manufacturer / OEM /Authorized dealer for comprehensive maintenance i/c 
replacement of parts/equipments of the DG Set, Audio Visual Equipments & 
VRV/ VRF System along with the submission of Performance Guarantee (P.G) 
failing which CPWD may take action equivalent to non submission of P.G. 

 
 

Dated: 
 
 
 

Signature of Company/Firm Stamp 
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TERMS AND CONDITIONS FOR INTERNAL AND EXTERNAL ELECTRICAL WORKS 
 

General Commercial & Technical Conditions: 
 

1.0 All the works shall be carried out as per CPWD specifications of electrical works, Part-I 
(Internal)-2023, (External)-2023, Part –IV (substation)-2013, Part-VII (DG sets)-2013, Part-V 
(wet riser & sprinkler system) 2020, Part-VI (Fire Detection and Alarm System) 2018, HVAC 
works 2017 and any other relevant amended up to date and should also comply with relevant 
provisions of the Indian Electricity Rules and Acts as applicable, amended up to date. 

 
2.0 The contractor is advised to visit the site of work to have an idea of the execution of 
 work; failure to do so shall not absolve their responsibility to do the work as specified in 

agreement.  
 
3.0 Rates: 
3.1. The work shall be treated as on works contract basis and the rates tendered shall befor complete 

items of work (except the materials, if any, stipulated for supply by the department) inclusive of 
all taxes (including works contract tax, if any), duties, and levies etc. and all charges for items 
contingent to the work, such as packing, forwarding, insurance, freight and delivery at site for 
the materials to be supplied by the contractor,  watch and ward of all materials (including 
those supplied by the department, if any) for the work at site etc 

 

3.2. Prices quoted shall be firm. 
 

4.0 Works to be done by the contractor: 
Unless and otherwise mentioned in the tender documents, the following works shall be done by 
the contractor, and therefore their cost shall be deemed to be included in their tendered cost:- 

(i) Foundations for equipments and components where required, including foundations bolts. 
(ii) Cutting and making good all damages caused during installation and restoring the same to their 

original finish. 
(iii) Sealing of all floor openings provided by him for pipes and cables, from fire safety point of 

view, after laying of the same. 
(iv) Painting at site of all exposed metal surfaces of the installation other than pre-Painted, items like 

fittings, fans, switchgear / distribution gear items, cubicle switch board etc. Damages to finished 
surfaces of these items while handling and erection, shall however be rectified to the satisfaction 
of the Engineer-in-Charge. 

(v) Testing and commissioning of completed installation. 
(vi) Storage space for all equipments, components and materials for the work. 

 

5.0 Storage and Custody of Materials: 
 

The contractor has to make his own arrangement for the storage of the material at site 
&necessary watch and ward of the electrical installation during the execution of work till the 
same is handed over to the department.  No extra payment will be made on this account.  The 
storage space shall however be arranged by the department at site, if available.  
The main contractor shall arrange for proper storage of the electrical fans and fittings at site and 
that double lock system shall be arranged for the fans and fittings after receipt at site until the 
time they are taken for installation. The contractor shall however be responsible for proper 
storage and safe custody of the same till their installation and handing over to the department. 

 

6.0 Electric Power Supply and Water Supply: 
 

Power and water supply will be arranged by the contractor at the site for installation 
purpose.However, for testing purpose after complete installation of the electrical items, 
electricity supply will be made available free of cost to the contractor. Contractor will take due 
care to ensure safety of electrical installation during execution of work. 

7.0 Tools for handling and Erecting: 
 All tools and tackles required for handling of equipments and materials at site of work as  well 
as for their assembly and erection and also necessary test instruments shall be the    
responsibility of the contractor. 
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8.0 TERMS OF PAYMENTS  
 

The following percentage of contract rates for the various items included in the contract shall 
be payable against the stage of work shown herein.  
 

(i) 70% after initial inspection and delivery at site in good condition of pro-rata basis.  
(ii) 20% after completion of installation in all respects.  
(iii) Balance 10% will be paid after testing, commissioning trial run and handing over to the 
department for beneficial use.  

 
9.0 Co-ordination with other agencies: 

The contractor shall co-ordinate with all other agencies involved in the building work so that the 
building work is not hampered due to delay in his work.  Recessed conduit and other works, 
which directly affect the progress of building work, should be given priority. 

 
9.1. Care of buildings: 

Care shall be taken by the contractor to avoid damage to the building during execution of his 
part of the work.  He shall be responsible for repairing all damages and restoring the same to 
their original finish at his cost.  He shall also remove, at his costs, all unwantedand waste 
materials arising out of his work, from the site.  

 
10.0  Structural Alterations to Buildings: 
(i) No structural member in the building shall be damaged/ altered, without prior approval from the 

competent authority through the Engineer-n-charge. 
(ii) Structural provisions like openings, cutouts, if any, provided by the department for the work, 

shall be used. Where these required modifications or fresh provisions are required to be made, 
such contingent works shall be carried out by the contract at his cost. 

(iii) All such openings in floors provided by the department shall be closed by the contractor after 
installing the cables/conduits/rising mains etc. as the case may be, by any suitable means as 
approved by the Engineer-in-charge without any extra payment. 

(iv) All chases required in connection with the electrical works shall be provided and filled by the 
contractor at his own cost to the original architectural finish of the buildings. 

 
11.0 Addition to an installation: 

Any addition, temporary or permanent, to the existing electrical installation shall not be 
 made without a properly worked out scheme/design by a qualified Electrical Engineer to 
ensure that such addition does not lead to overloading, safety violation of the existing system. 

 
12.0 Work in occupied buildings: 
(i) When work is executed in occupied buildings, there would be minimum of inconvenience to the 

occupants.  The work shall be programmed in consultation with the Engineer-in-charge and the 
occupying department.  If so required, the work may have to be done even before and after the 
office hours. 

(ii) The contractor shall be responsible to abide by the regulations or restrictions set in regard to 
entry into, and movement within the premises. 

(iii) The contractor shall not tamper with any of the existing installations including their switching 
operations or connections there to without specific approval from the Engineer-in-charge. 
 
 

13.0 Drawings: 
(i) The work shall be carried out in accordance with the drawings and the tender documents and 

also in accordance with modification thereto from time to time as approved by the Engineer-in-
charge. 

(ii) All wiring diagrams shall be deemed to be ‘Drawings’ within the meaning of the term as used in 
Clause 11 of the conditions of contract (PWD 7).  They shall indicate the main switch board, the 
distribution boards (with circuit numbers controlled by them), the runs of various mains and sub 
mains and the position of all points with their controls. 
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(iii) All circuits shall be indicated and numbered in the wiring diagram and the points shall be given 
the same number as the circuit to which they are electrically connected.  

(iv) After award of the work, the firm will be required to submit the drawings for the proposed work 
including layout plan, conduit routes etc. Work will be carried out as per the approved drawings. 

 
14.0 Conformity to IE act, IE Rules, and standards: 
14.1. All electrical works shall be carried out in accordance with the provisions of Indian Electricity 

Act, 1910 and Indian Electricity Rules, 1956 amended up to date (Date of call of tender unless 
specified otherwise).  List of rules of particular importance to electrical installations under these 
General Specifications is given in Appendix C for reference. 

 
15.0 General requirements of components: 
15.1. Quality of material:  All materials and equipments supplied by the contractor shall be new.  

They shall be of such design, size and materials as to satisfactorily function under the rated 
conditions of operation and to withstand the environmental conditions at site. 
 

16.0 Inspection of materials and equipments: 
16.1. Materials and equipments to be used in the work shall be inspected by the departmental officers.  

Such inspection will be of following categories: 
(i) Inspection of materials / equipments to be witnessed at the Manufacturer’s premises in 

accordance with relevant BIS /Agreement Inspection Procedure. 
(ii) To receive materials at site with Manufacturer’s Test Certificate(s) 
(iii) To inspect materials at the authorized dealer’s go downs to ensure delivery of genuine materials 

at site. 
(iv) To receive materials after physical inspection at site. 
16.2. Adequate care to ensure that only tested and genuine materials of proper quality are used in 

work shall be ensured by firm. The firm shall ensure that: 
(i) Material will be ordered & delivered at site only with the prior approval of the department to 

ensure timely delivery. 
(ii) As and when the order is placed for the fittings/ fixtures, cables, switchgears, poles, rising 

 main, other main items etc, its copy shall be endorsed to the Engineer-in-charge. 
(iii) The firm will be required to procure material like exhaust fans, MCB’s & DB’s, switches &

 sockets, wires & cables, conduits and switchgears etc directly from the manufacturer/ 
 authorized dealers to ensure genuineness & quality and as per the approved makes only. Proof 
in this regard shall be submitted by the contractor if required by the department.  

(iv) Inspection at factory or at go down of the manufacturer, as required, shall be arranged by  the 
firm for a mutually agreed date. Certificate for genuineness of the fittings shall have to provided 
duly signed by the manufacturer’s officer not below the rank of Regional Manager.  

(v) Delivery of material shall be taken up only with the consent of department, after clearance of the 
material. 

(vi)    Department shall reserve the right to waive inspection in lieu of suitable test certificate, at its 
discretion. 

16.3. Similarly, for fabricated equipments, the contractor will first submit dimensional detailed 
drawings for approval before fabrication is taken up in the factory.  Suitable stage inspection at 
factory also will be made to ensure proper use of materials, workmanship and quality control. 
 

17.0 Ratings of components: 
17.1. All components in a wiring installation shall be of appropriate ratings of voltage, current and 

frequency, as required at the respective sections of the electrical installations in which they are 
used. 

17.2. All conductors, switches and accessories shall be of such size as to be capable of carrying the 
maximum current, which will normally flow through them, without their respective ratings being 
exceeded. 
 

18.0 Conformity to standards: 
18.1. All components shall conform to relevant Indian Standard Specifications wherever existing.  

Materials with ISI certification mark shall be preferred.   
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18.2. Relevant Indian Standards including amendments or revisions thereof up to the date of tender 
acceptance shall be applicable in the respective contracts for respective items, firm to ensure its 
compliance.  
 

19.0 Interchangeability: 
  Similar parts of all switches, lamp holders, distribution fuse boards, Switch gears, ceiling 
 roses,brackets, pendants, fans and all other fittings of the same type shall be interchangeable in 
each installation. 

20.0 Workmanship: 
20.1. Good workmanship is an essential requirement to be complied with. The entire work of 

manufacture/fabrication, assembly and installation shall conform to sound engineering practice. 
20.2. Proper supervision/skilled workmen:The contractor shall be a licensed electrical contractor of 

appropriate class suitable for execution of the electrical work. He shall engage suitably 
skilled/licensed workmen of various categories for execution of work supervised by supervisors 
/ Engineer of appropriate qualification and experience to ensure proper execution of work. They 
will carry out instruction of Engineer-in-charge and other senior officers of the Department 
during the progress of work. 

20.3. Use of quality materials: Only quality materials of reputed make as specified in the tender will 
be used in work. 

20.4. Fabrication in reputed workshop: Switch boards and LT panels shall be fabricated in a 
factory/workshop having modern facilities like quality fabrication, seven tank process, powder/ 
epoxy paint plant, proper testing facilities, manned by qualified technical personnel. These shall 
be as per make / item approved. 
 

21.0 Testing: 
 All tests prescribed in this General Specification, to be done before, during and after installation, 

shall be carried out, and the test results shall be submitted to the Engineer-in-charge in 
prescribed Performa, forming part of the Completion Certificate and all Expenditure to be 
incurred for testing of samples e.g. cost of samples, packaging, sealing, transportation, loading, 
unloading etc. including testing charges shall be borne by the contractor. The lab shall be 
approved by the ADG/SDG only. 

 

22.0 Commissioning on completion: 
 After the work is completed, it shall be ensured that the installation is tested and commissioned. 
 

23.0 Completion plan and completion certificate: 
23.1. For all works completion certificate after completion of work as given in Appendix –E of 

CPWD Specification shall be submitted to the Engineer-in-charge. 
 
23.2. Completion plan drawn to a suitable scale in tracing cloth with ink indicating the following, 

along with three blue print copies of the same shall also be submitted. 
(i) General layout of the building. 
(ii)    Locations of main switchboard and distribution boards, indicating the circuit numbers controlled 

by them. 
(iii) Position of all points and their controls. 
(iv)      Types of fittings, viz. fluorescent, pendants, brackets, bulk head, fans, exhaust fans etc. 
(v) Name of work, job number, tender reference, actual date of completion, names of Division/ Sub-

division and name of the firm who executed the work with their signature. 
 
24.0 Guarantee 

The installation will be handed over to the department after necessary testing and 
commissioning. The installation will be guaranteed against any defective design/workmanship. 
Similarly, the materials supplied by the contractor will be guaranteed against any manufacturing 
defect, inferior quality.  The guarantee period will be for a period of 12 months from the date of 
handing over to the department. Installation/ equipments or components thereof shall be 
rectified/ repaired to the satisfaction of the Engineer-in-charge. The firm will be required to 
submit guarantee of fans and fittings from the manufacturer to the department.  
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25.  Supply of fittings, fixtures & other material:  
 

The procurement of material for the works will be programmed as per the progress of work in 
consultation with Engineer-in-Charge. The firm will be required to submit a detailed programme 
and prior to the procurement will seek approval of the department. The direction of the 
department regarding timing & necessity of getting such material will be final & binding on the 
firm.   
 

26 Acceptable makes 
The acceptable makes of the various equipments / components / accessories have been 
indicated in “Acceptable Makes annexed with this document. Prospective bidders are to the 
quote as per the acceptable makes specified in the tender documents. However, all departure 
from the specifications and also from the Acceptable Makes of the equipments / components 
have to be brought down in the forwarding letter to this tender. However, the departures taken 
by the bidders shall be evaluated at the time of Technical Evaluation, based on the documentary 
evidence and also their past performance & provenness in case of the alternative makes, if any. 
Except for the departures brought down in the forwarding letter the tender, it is presumed that 
intending bidder confirms compliance to the tender specifications in all respect. 
Successful bidder is to comply with the Public Procurement (Preference of Make in India), 
Order 2017 dated 15.06.2017 as amended upto date, while executing the contract. If any 
provision made elsewhere in this NIT, which in contravention with the Make in India policy, 
the latter shall have preference over the former. Engineer-in-charge will have the final authority 
to take appropriate decision in the matter. 

 
27.  Dismantled material shall be handed over to JE (E) by contactor and store at JE (E) store, if any. 
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Additional Conditions 
 
1. The work shall be carried out strictly in accordance with CPWD specifications of electrical 

works, Part-I (Internal)-2023, (External)-2023, Part –IV (substation)-2013, Part-VII (DG sets)-
2013, Part-V (wet riser & sprinkler system) 2020, Part-VI (Fire Detection and Alarm System) 
2018, HVAC works 2017 and any other relevant amended up to dateand in accordance with 
Indian Electricity Rules, 1956, Indian Electricity Act, 1910 as amended upto date and as per 
instructions of the Engineer-in-Charge including as below and nothing will be paid extra. 

 
2. All materials to be used on this work shall be ISI marked & shall be got approved from the 

Technical sanctioning authority/Engineer-in-Charge before installation at site unless otherwise 
not covered under ISI. 

 
3. PVC insulated copper conductor wire used shall be multi-standard FR grade for which nothing 

extra shall be paid. 
 
4. The work shall be carried out according to approved drawings/details which shall be 

subsequently issued to the successful tenderer for execution of work and as per instructions of 
Engineer-in-Charge who will have the right to change the layout as per requirement at site and 
the contractor shall not have any claim due to change in layout. The work shall be executed by 
skilled person Licensed by the approved authorities. 

 
5. All damages done to the building during execution of electrical work shall be the 

 responsibility of the contractor and the same will be made good immediately at his own cost to 
the satisfaction of the Engineer-in-Charge. Any expenditure incurred by the department in this 
condition shall be recovered from the contractor and decision of the Engineer-in-Charge about 
recovery shall be final. 

 
6. The bad workmanship will not be accepted and defects shall be rectified at contractor’s cost to 

the satisfaction of the Engineer-in-Charge. The programme of electrical works is to be co-
ordinated in accordance with the building work and no claim for idle labour shall be entertained. 

 
7. All the debris of the electrical works should be removed and the site should be cleared by the 

contractor immediately after the accruing of debris. Similarly any rejected material 
 should be immediately cleared off from the site by the contractor. 

 
8. The contractor or his representative is bound to sign the site order book as and when required by 

the Engineer-in-Charge and to comply with the remarks therein. 
 
9. The size of conduit and wiring shall be got approved from the Engineer-in-Charge before taking 

up the execution. 
 

10. The contractor shall make his own arrangement at his own cost for electrical / general tools and 
plants required for the work. Main Board and Main Distribution Board: The work shall be 
carried out according to the drawings / details are as approved by the Engineer-in-Charge. The 
contractor shall have to get the samples approved before the whole lot is brought to site and it 
shall include all inter connections etc. All termination of electrical cables in panel / feeder pillars 
DB’s, cable-looping box etc. shall have to be done with proper thimbles / lugs using crimping 
process. Copper thimbles / reducer shall be used for copper cable and Aluminium cable nothing 
extra will be paid for the same. 

 

11. All materials shall be supplied and used in items of works by the contractor should be of 
standard and approved quality. They should be got approved from the Engineer-in-Charge or his 
authorized representative before installation otherwise no payment will be made for an 
unapproved or rejected material used on the works and the same shall be removed at his cost 
from site or work. 
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12. The contractor shall have to prove bonafides of the make of materials by producing necessary 
documentary evidence. They are advised to obtain prior approval of Engineer-in-Charge for 
proposed make of material, before bringing material to site work. 

 
13. Location of Light fixtures, cable routes etc. should be got approved from the Engineer-in-Charge 

before execution. 
 
14. All interconnection in the panel, DB, cable-looping boxes shall be carried out with suitable cable 

commensurate with the current carrying capacity of incoming and outgoing cables complete 
with thimbles etc. as required for which nothing extra shall be paid. 

 
15. All panels, DB’s, cable-looping boxes will be numbered and marked with paint / name plate and 

nothing extra will be payable on this amount. 
 

16. The contractors are advised to visit the site before quoting the rates. 
 

17. All MCB, MCCB, MCB, DB’s, RCBO’s, RCCB with DB’s shall be of same make / 
manufacturer. 

 
18. Modular Switch / Socket’s / Plates / Computer outlet / Telephone outlet and all accessories shall 

be of the single make only be provided. The contractor shall have to make the edges around the 
boxes wherever required shall have to be made by the contractor for which nothing extra shall be 
paid. The galvanized metal box shall be of the standard thickness as the GI boxes besides other 
requirement. 

 
19. All the material should be ISI Marked unless otherwise clarification is not available. 

 
20. All concealed works shall have to be done in the presence of Engineer-in-Charge or his 

authorized representative.  
 
21. The contractor shall make his own arrangement for carriage of material from store of the JE (E) 

to the site. 
 
22. The entire installation shall be at the risk and responsibility of the contractor until these  are 

tested and handed over to the department. 
 
23. Notwithstanding the schedule of quantities, all items of interrelated works considered necessary 

to make the installation complete and operative are deemed to be included shall be provided by 
the contractor at no extra cost. 

 
24. The connection, inter connection, earthing and inter earthing shall be done by the contractor 

wherever required and noting extra shall be paid on this account All repairs & patch work shall 
be neatly carried out to match with the original finish & all damages caused to the building 
installation during the execution of work shall have to be made good by the contractor 
immediately at his own cost to the entire satisfaction of Engineer-in-charge. In case contractor 
fails to comply with the instructions of the Engineer-in-charge, Engineer-in-charge shall be at 
liberty to get the work done by any other agency and recover such amount as paid to the other 
agency from the bill(s) of the contractor. Contractor shall have no claim, whatsoever, on the 
extent of such amount. 

 
25. The contractor shall have to provide the fish wire after removing the choking of the conduits. 

Even if subsequently the conduits are found chocked, the choking will be get removed and / or 
the new conduits shall be provided at the risk and cost of the contractor. 

 
26. The makes of material have been indicated in the list of acceptable makes. No other make will 

be acceptable. The material to be used in the work shall be got approved from the Engineer-in-
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Charge before use at site. The Engineer-in-Charge shall reserve the right to instruct the 
contractor to remove the material which, in his opinion, is not as per specifications. 

27. No material shall be brought to site without the approval of Engineer-in Charge. All fixtures and 
fittings shall be procured just before the installation. 

 
28. Wherever ceiling roses are not required to be provided in the light/fan/exhaust fan points, due to 

site conditions, the contractor shall usesuitablethree pin connectors for which nothing extra shall 
be paid. Wiring shall be carried out with FR wires. 

 
29. Contractor shall provide polythene/PVC plastic cover for all MDB’s/SDB’s/DB’s, panels, feeder 

pillars etc to protect them from rust/damages, during execution of work till the work is actually 
completed and handed over to the department.            

 
30. Makes of all items that are not covered in the schedule of work/additional specificationsshall be 

got approved from the Engineer-in-charge and shall conform to relevant Indian Standard as 
applicable. 

 
31. The contractor shall ensure that the staff employed by him for execution of the electrical 

 work, possess the valid electrical license issued by competent authority. Consequences 
arising due to the default of the contractor in not complying with the above condition shall be 
the responsibility of the contractor. 

 
32. Copper lugs shall be provided for terminating copper/aluminium/GI earth wire to all 

switchboards for which nothing extra shall be paid. All multi-stranded/stranded wires shall be 
terminated through copper lugs. 

 
33. All concealed work and earthing shall be done in the presence of the Engineer-in-charge or his 

authorized representative. 
 

34. The schematic diagram/dimensional drawings of the various electricalcubical panels shall be got 
approved from the Engineer-in-charge before fabrication and shall comply with CPWD 
specifications and Indian Electricity Rules.The panels shall conform to IS: 8623/1993. All 
panels shall be powder coated inside out, in shade approved by the Engineer-in-charge. 

 

35. All floor-mounted panels shall be mounted on 75mmX75mmX6mm thick M.S. channel on all 
the sides. It shall have a continuous earth bus of the same size and material as the main phase 
running continuously along the length of the panel extending on either side for earth connection. 

 

36. The doors of all cubicle panels shall be hinged type including those of bus bar chambers and 
cable alleys. The locking shall be with chrome plated metal key locks. All doors shall  be 
earthed with copper conductor wire as approved by the Engineer-in-charge.  

 

37. The work shall be carried out according to drawing approved by the Engineer-in-charge. The 
layout once approved can only be changed by the Engineer-in-charge as per requirement at site. 
It shall be the responsibility of the contractor to plan the layout and get the approval from the 
Engineer-in-charge before laying the conduits etc. 

 
38. The MCB should be of the same make as that of MCB DB’s and having a minimum breaking 

capacity of 10 KA. Contractor shall obtain approval of the Engineer-in-charge before 
procurement of MCB DB’s. 

 
39. All model of modular accessories required for the work shall be got approved from the 

Engineer-in-charge from among the approved makes. The base plate shall be preferably in sheet 
steel or otherwise in unbreakable polycarbonate. The cover plates shall be screw less type in 
shade approved by the Engineer-in-charge.  

 
40. Contractor shall have to check the Site Order Book for any instructions of the Engineer-in-

charge or his authorized representative and sign the site order book. He shall be bound to ensure 
compliance with the instructions recorded therein.                                                                     
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41. MCCBs shall be used with terminal spreaders and all terminals shall be shrouded to avoid direct 
contact. 

 

42. All measuring and indicating instruments shall be protected through MCB’s and isolating 
switches. 

 

43. General arrangement drawing of the switchboard shall be got approved from the Engineer-in-
Charge before commencement of manufacturing. 

 

44. For the items like LT panels, feeder pillars and accessories, etc, the firm shall arrange for 
inspection in the factory and provide for all facilities for testing. The cost of the visit of 
Engineer-in-Charge or his representative shall be borne by department. However, firm will be 
responsible for arranging the inspections as required. 

 

45. Conduit layout as per switching arrangement shall be prepared by contractor and got approved 
from the Engineer-in-Charge before slab casting. 

 

46. Conduit and termination to SDB and main board adapter box i/c connection wires to MCB,s 
inter connection between SDB and main board etc shall be included in the tendered rates and 
nothing extra shall be paid for the same. 

 

47. The contractor shall provide junction boxes / looping boxes of required sizes and such boxes 
shall be measured as part of conduit / batten wiring without any extra payment. 

 

48. M.S. dash fastener shall be used for installation of fittings and fixtures in ceiling and for 
providing suspenders for the angle support, conduit, cable tray etc. for which nothing extra shall 
be paid  

 

49. All CI/metal boxes & junction boxes should be cleaned properly and painted from inside before 
wiring & fixing the accessories.  

 

50. Cables:- 
  (a) Cables shall be bought from manufacturer only as per approved NIT. 
   (b) The length of the cables required shall be measured w.r.t. site condition and these shall 

be delivered in section of approved length only, to avoid jointing as far as possible. 
  (c) Cable delivery shall be scheduled in consultation with department only. 
  (d) All cable’s shall be offered for inspection by  department prior to dispatch, department 

reserve the right to wave of inspection so required in lien of proper test certificates.    
 

 
 

Executive Engineer (E) 
DED-21, CPWD, 

New Delhi. 
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Additional terms & condition of Staff 
 

1. The work shall be carried out as per CPWD specifications amended up to date and instructions 

of Engineer-In –Charge at Site. 

2. No T&P Shall be issued to the agency. 

3. Any damage done to the building/ equipments during execution of work shall be made good to 

the entire satisfaction of department free of cost. 

4. Nothing extra shall be paid on account idle labour loss. 

5. The rates quoted shall be inclusive of wages and all taxes and duties etc. as applicable. 

6. The contractor shall be responsible for any mishap/accident during execution of work. 

7. All the dismantle material shall be return back to J.E.(E) store at site. 

8. All the materials make and models to be used on this work by the contractor shall be got 

approved from the Engineer-In-Charge before use at site.  

9. Any loss or any damage to machinery/equipments due to faulty operation/ mishandling shall 

have to be made good by the contractor at his risk and cost. In the event of failure, suitable 

recovery shall be affected from the contractor's bill for which Engineer-in-charge decision will 

be final and binding on the contractor. 

10. Bad workmanship will not be accepted and defects shall be rectified at contractors cost to the 

satisfaction of the Engineer – in – Charge.  

11. All the debris/malba of the works should be removed and the site should be cleared by the 

contractor immediately after the occurring of debris. Similarly any rejected materials should be 

immediately cleared of from the site by the contractor. 

12. Cement for this bonafide work is to be arranged and used by the contractor himself and 

nothing extra will be paid on this account. 

13. The contractor shall make his own arrangements at his own cost for tools and plants required 

for the work. 

14. The entire installation shall be at the risk and responsibility of the contractor until these are 

tested and handed over to the department. However, if there is any delay from the department 

side, the installation may be taken over in parts but the decision on the same shall be binding 

on the contractor 

15. Notwithstanding the schedule of qualities, all items of interrelated works considered necessary 

to make the installation complete and operative are deemed to be included shall be provided by 

the contractor at no extra cost. 

16. Quantities indicated in Schedule of work are only tentative. Contractor shall consult AE-in-

charge before procurement. 

17. Before start the work agency/contractor shall deposit the all material in advance. 

18. Before start the work agency/contractor will submit purchase invoice as well as technical 

certification as per NIT for the capacity of system from the approved mfg. to the department. 
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19. All accidental liabilities shall be borne by the agency during execution of work, no any kind of 

compensation to be given by the department. 

20. Any kind of penalty due to bad performance of working parameters shall be borne by the 

contractor and department shall not be responsible for the same.    

21. The department will not be responsible for any kind of human injury/losses of live during duty 

Hours. 

22. The contractor will be responsible for any kind of theft/ losses occurred due to 

mishandling/negligence of staff to machinery equipment & shall be repaired free of cost.  

23. First aid box shall be kept by the contractor at site of work. No extra payment shall be made on 

this account. 

24. Department shall not be responsible for any injury partial or permanent or death of any worker 

at site due to accident or manufacturing of the equipment or by negligence of the staff. 

25. Concern AE(E) and JE(E) shall have to confirm the quality of materials used at site. 

26. No Chinese Material shall be used at site. 

27. The contract can be terminated at any time during contract period after giving one month 

notice to the firm by the department due to either Administrative reason or any other reason 

for that no  any compensation shall be payable to the agency.  

28. All screws/ nuts bolts should be galvanized/ cadmium plated/ passivity only as the case may 

be. 

29. Payment of the bill of the agency shall be made preferably on quarterly basis subject to 

availability of Budget/LOC. However agency has to ensure monthly payment to the worker 

engaged by them for the services as per latest minimum wages and labour law of the 

Government. The decision of Engineer-in charge for making the payment to the agency shall 

be final and binding. 

30. Terms of Payment for the contractor 

The healthiness of the complete system shall be evaluated on the method detailed in additional 

terms and condition of individual Sub Head. 

agency has to ensure monthly payment to the worker engaged by them for the services as per 

latest minimum wages and labour law of the Government. The decision of Engineer-in charge 

for making the payment to the agency shall be final and binding.  

after production of following proof:- 

Documentary proof of disbursement of wages to the workers. The copy of wage register in the 

format shall be produced with R/A or final bill. 

Proof of deposit of provident fund and ESI contribution to the respective authorities on 

demand as when required.  

Copy of relevant period Sub Head wise attendance register. 

Sub Head wise fortnightly/ monthly labour report 



 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,         Sr. D/M         AE (P) E        EE (E) 
 

 48 CPWD 
 

31. After this work is awarded the contractor would be required to furnish the name, father’s 

name, qualifications, local address of staff proposed to be deputed by him for job alongwith 

attested copies of documents in support of the qualification. 

32. The contractor shall have to arrange for issue of identity cards as per direction of Engineer-in-

charge for all the staff members deployed within one week of the start of work at his own cost 

and also submit three extra photograph 1 No. to JE(E), 1 No. to Sub Division & 1 No. for 

Division Office of each workers for record. If he fails to do so the department shall recover 

Rs.150/- per person per month for this default from the monthly bill. 

33. Department in no way is involved in any dispute of whatever kind between the contractor and 

the staff engaged by him Payment against the final bill however would be subject to clearance 

from labour authorities. 

34. The firm has to make minimum wages to its employees as per Minimum Wages Act of Central 

Govt. and Bonus as per Bonus Act 1965 as applicable and advisory issued by additional labour 

commissioner vide No. F.137/ Addl.LC/ Lab/ Advisory/ Bonus/2019/3082 dt. 18-10-2019.  

35. The staff deployed by the contractor shall be purely employee of the agency only. Staff 

deployed shall not claim for any govt. job or compensation from the department in any way. 

36. The contractor shall have to give list of all worker deputed at site showing name, age, address 

and mobile number alongwith the documents related to their qualification. The contractor shall 

also provide name of worker engaged as reliever or for Sundays and holidays. 

37. If the agency fails to attend the fault or submit periodical reports a recovery @ Rs. 1000/- per 

day set report shall be made from the contractor’s bill. 

38. The staff deployed by the agency shall mark the attendance on Biometric Attendance 

Machine as per direction of Engineer-in- Charge. 

39. AE/JE will verify the attendance of agency staff every month. Payment to the agency in 

this regard shall be done only after verification of attendance by concerned AE/JE.  

40. The Contractor shall accommodate minimum 80% of the new strength from existing 

manpower as per cabinet decision no. 2649 dated 09.10.2018 circulated vide no. 

F.33/2018/GAD/CN/3822-3835 dated 12.10.2018 by GNCT of Delhi. 

41. The contractor shall take immediate action to attend any complaint assigned to him through 

site order book / verbal instruction or on telephones / CPWD SEWA from Engineer-in-charge 

/ Users. In all cases the complaints shall be attended in the specified duration as mentioned 

below:- 

No delay complaint of emergent nature such as breakdown /disruption in Electric Supply /  

Minor complaints will be attended within 24 hours. 

Major complaints/ replacement of major spare parts will be attended within 2 days or as 

decided by Engineer-in-charge. 
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If the complaint not attended within the prescribed period, recovery shall be made @ Rs. 1000 

per complaint per day from the contractor bill and decision of Engineer-in-charge in this 

regard shall be final & binding. 

42. The contractor shall depute required personnel / Staff for electrical works as per NIT 

conditions, who shall remain present at CPWD service center as per the staff deployment 

requirements of the respective sub-head. The contractor will maintain attendance records of 

the staff, which will be checked by the Engineer-in-charge or their authorised representative, 

as and when desired. In case of absence / shortfall of any staff, recovery shall be made at the 

following rates:- 

a) Highly skilled labour (Computer Operator) @ Rs. 2500/- per day per person per 

shift 

b) Unskilled labour (Khallasi) @ Rs. 1800/- per day per person per shift 

c) Semiskilled labour (pump Operator) @ Rs. 1900/- per day per person per shift 

d) Skilled labour (Wireman / Lineman / Electrician / Operator/Technician @ Rs. 

2000/- per day per   person per shift 

43. No Contractor or his staff shall be allowed to use or shall stay in service centre, pump house, 

switch room, DG set room beyond duty hours. 

44. The salary should be paid to all workers to bank account in their name by e-mode/ECS before 

7th of every month. Failing which a recovery of Rs. 500/- per day per person shall be main 

from the bill of the contractor.  

45. Emergency complaints such as no current, leakage of current, sparking, short circuiting, fire 

hazards of any nature etc.  

46. The Contractor has to make his own arrangement of the tools for use by his staff. Further T&P 

required at site shall be arranged by Contractor. Following T&P shall always be available at 

site of work otherwise recovery at the rate of Rs 5000/- per month shall be made for number of 

days it is not found at site of work: - 

Megar :            1 No. 
Earth tester : 1 No 
Crimping tools : 1 Set 
Spanner Set : 3 Set 
LAN Keys set : 3 Set 
Hammer Drill : 1 Set 
Hexa : 3 Nos 
Tongtester : 2 Nos 
Ladder of different sizes : 2 Set 
Tool Bags with required tools such as Plier, 
Tester, Knives Screw Driver set, Rawl Plug 
with different size of screws etc. : All wiremen 

 

47. Contractor shall indemnify the department for any accident at site due to poor work or not 
complying safety rules and regulations. The Department shall not be responsible for any 
accident and labour claims during contract & extended period of contract. 
Firm/Contractor shall have to bear all such claims at their end only. 
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48. Staff deputed at site should have qualification as under : 

a. Computer Operator - Qualification Graduate and above having minimum experience 

of 7 years.   

b. Operator (Pump/AC/Lift/DG/ CCTV/ Sub Station FF & FA/P A/EPBAX/Solar 

Water/AV) - ITI Certificate or equivalent in the trade. OR 12th pass with 05 years 

practical experience in the relevant trade for which applied. OR Electrical workman’s / 

lineman license (certificate of competency Class-II or any other equivalent certificates)  

 

c. Wireman/ Electrician - Electrical workman’s / lineman license (Certificate of 

competency Class-II OR any other equivalent certificates) with 03 years’ experience. 

 

d. Khallasi (Electrical) - Physical fitness for unskilled work and with 02 years practical 

experience and capable to work in the respective filled.  

49.        Contractor has to depute staff as per monthly duty roaster provided by Junior Engineer (E).  

50. All staff deputed by contract has complete knowledge of functioning of Fire Alarm 

System, Fire Fighting System, operation of lifts and operation of water supply pumps.  

51. The contractor will provide 2” reflective safety zipper jacket fluoroscent (Blue Colour) 

with DED-21, CPWD logo & drawing of “Save Energy Save Earth ”  
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Approved Make List 
 

S.No. Details of Materials / Equipments Manufacturer’s Name / Make 
1 FRLS PVC insulated copper conductor 

single core cable for wiring. (ISI marked) 
RR Kabel / Havells/ Polycab/Finolex 

2 XLPE  Aluminum / Copper Armoured/ 
Unarmoured Cable,  telephone cable,  
Coaxial Cable/LAN Cable/ Submersible 
cable/ Fire Cable 

RR  Kabel / Havells/ Polycab/Finolex 

3 MS Conduit (ISI Marked) with heavy duty MS 
conduit pipe accessories 

BEC / NIC / AKG/ RMCON 
( Note : The make of accessories will be same 
that of conduit pipe & will comply to IS / 4768 
part 2 2003) 

4 PVC Conduit (ISI Marked) with heavy duty 
PVC conduit pipe accessories 

AKG / BEC / Precision/ RMCON 

5 Modular Switch, Socket/Telephone Socket/ 
Cable TV Socket/ Data outlet Socket / Fan 
Regulator/ G I Boxes Etc (Wiring 
Accessories) / Regulators/ Plug Top etc. 

Legrand (Myrius)/ Schneider Electric (Unica) / 
Honeywell- MK (Blenze plus) / Wipro (North West – 
PLATIA)  

6 GI pipe/ MS Pipe (Accessories for pipe shall 
be same make of pipe or as per approved by 
the Engineer-in-charge)   

Tata / Jindal (Hissar) / Jindal Star/ Praksah Surya 

7 D.W. Corrugated HDPE Pipe (ISI marked) Dura plast / Triputi / Duraline/ Rex 
8 MCB, Isolator, Industrial Plug Socket, 

RCCB, RCBO’s, MCB DB & Loose Wire Box 
Schneider Electric Act19 / ABB / Siemens / LK/ 
Hager-H3/ Legrand 

9 Moulded Case Circuit Breaker (MCCB) 
Thermal Release / Microprocessor based 
(Ics=Icu=100%) 

Schneider Electric-NSX /Siemens / LK/ ABB/ 
Legrand  

10 Wall/Exhaust/ Ceiling Fan/ Fresh Air Fan Havells / Orient/Crompton/ Almonard 
11 LED luminaries / Fittings / Strips LT / Philips / Havells/ Regent 
12 SMC Boxes Sintex/ Hensel/ Neptune/ Stanlac 
13 PVC Trunking MK/ Honeywell/ Schneider/Legrand 
14 MS painted /GI perforated cable tray Venus/ Indiana Apex/ Steelway/AKG/Legrand/ 

Schneider 
 
NOTES:- 

1. This to be ensured by the site officials that the above-mentioned material to be installed at site 
has been procured by the contractor from manufacturer or their authorized dealer only and 
documentary proof for the same shall be attached with each bill. 
 

2. In respect of materials for which approved makes are not specified above, then proposed 
makes shall be decided by the Engineer-in-Charge and as per sample approved before 
procurement & Installation. 
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Schedule of Work 
 

 

Name Of Work: (A) Providing services of operation & comprehensive maintenance of audio & visual 
equipment's, VRV / VRF system, substation, DG Set, internal & external electrical installations installed 
in Rashtriya Swachhata Kendra at Gandhi Darshan, Rajghat, Delhi for 3 months. 
 
 

S.No. Description Of Item Qty. Rate  Unit  Amount 
  SH:-A (Comprehensive maintenance)         
1 Annual comprehensive maintenance of 630KVA capacity 

substation, 01 No. 320KVA DG Set, fire alarm system, & 
CCTV System i/c repairing, replacement of all defective 
parts as and when required as per terms & conditions of E 
& M works etc complete as required. 3 30042.00 Month 90126.00 

2 Supplying and replacing of following materials of 
'Cummins' make during 'B' check (2No. services in a 
year) in the existing 320KVA Cummins make Diesel 
Engine etc as required.          

a) Element Lub Oil Filter - 3401544 2 4857.00 Each 9714.00 
b) Filter Fuel - 3973232 2 4837.00 Each 9674.00 
c) Filter Fuel - 3973233 2 2037.00 Each 4074.00 
d) Resistor Corrosion - 4058965 2 6666.00 Each 13332.00 
e) Inhibitor Corrosion 10 Liters - 4926654 1 5186.00 Each 5186.00 
f) Element Filter - A041R279 1 2677.00 Each 2677.00 
g) Element Air Filter - A041R273 1 6366.00 Each 6366.00 
h) Foil Sealed Test Strips - 3403800 1 439.00 Each 439.00 
i) Indicator Restriction - 0140-4323-02 2 664.00 Each 1328.00 
j) Valvoline Premium Blue 7800 Plus 1/20 Ltrs 4 11272.00 Each 45088.00 
3. Annual comprehensive maintenance of audio visual 

equipments  such as speakers, amplifiers, projectors, 
LCD displays video wall, OLED monitor, signage 
displays, interactive panels, workstations, servers, turn 
table equipment, UPS systems, LED video wall,  servers, 
audio interface, audio encoder, curve curtain track, 
360degree projection dome, resolume software, vioso 
software, I pad, lumin heavy duty anti theft tablet, inkjet 
& photo printer, mitra robot, 3 / 5 full colour RGB lights 
multi purpose discharge moving head lamps etc and 
control room equipment’s of different makes connected 
to the system  i/c repairing, replacement of all defective 
parts as and when required as per terms & conditions 
attached etc complete as required.            3 764415.00 Month 2293245.00 

4. Annual comprehensive maintenance of 125HP VRF / 
VRV system comprising of SMMS & VRF unit i/c 
repairing, replacement of all defective parts like 
compressor, PCB's, copper piping, LCD / LED displays, 
indoor / outdoor coils etc routine or preventive 
maintenance as per OEM recommendations by providing 
minimum two visits in a month or as and when required 
etc complete as required.  3 26869.00 Month 80607.00 

5 Management, maintenance, update and upgrade of the 
website & Social Media platforms including CERT and 
GIGW compliance quality certificate or any other 
clearance required to operate the website complete in all 
respect as required.  3 10494.00 Month 31482.00 

  Total of SH: -A       2593338.00 
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  SH: -B (Operation & Maintenance)         
6 Providing operation, routine / preventive maintenance  

and servicing  & up keepment  of 630KVA capacity 
substation, 01 No. 320KVA DG Set, fire alarm system & 
all internal Electrical installations (such as  rectification 
of faults occurring in main electrical panel boards, light 
point, DB’s, light fittings, ceiling fans, wall fans, exhaust 
fans, power plugs, light/ Power plugs points, AC 
industrial sockets) installed in RSK Building all  in  two 
shifts (decided by engineer-in-charge) on all days i/c 
maintaining all relevant log books i/c Sunday and 
holidays complete as per  Conditions for Electrical & 
Mechanical Works.                                                                                       
Wireman / Oprerator - 2 Nos. (01No. in each shift)  
Khallasi  2 Nos. (01No. in each shift) 3 152912.00 Month 458736.00 

7 Operation and maintenance of audio visual equipments  
such as speaker, amplifier, projectors, LCD displays, 
media players etc i/c control room equipments and CCTV 
system of different makes connected to the system etc 
in general shift (9AM to 5PM) on all days i/c maintaining 
all relevant log books i/c Sunday and holidays etc 
complete as required.  a) Technician - 01 Nos.  3 41999.00 Month 125997.00 

8 Operation & routine maintenance of 125HP VRF / VRV 
system comprising of SMMS & VRF unit i/c all 
accessories, consumable like oil, gas, PCB's & other items 
to keep the system in perfect running installed in RSK 
Building in  general shift (9AM to 5PM) on all days i/c 
maintaining all relevant log books i/c Sunday and 
holidays as per terms & conditions attached etc 
complete as required. AC Mechanic  - 1 No.  3 41999.00 Month 125997.00 

  Total Rs.   B    710730.00 
  Total Rs. (A+B)       3304068.00 

 
 
 
 
 Executive Engineer (E) 
 DED-21, CPWD, 
 IP Bhawan, New Delhi 
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PART-C 
(Civil Work) 
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flfoy dk;®Ẑ  dh vuqlwfp;ka SCHEDULES FOR CIVIL WORKS 
  

vuqlwph ^d* SCHEDULE ‘A’ 
ek=kvksa dh vuqlwph ¼layXu½ 
 

Schedule of quantities (Enclosed)               At Pages : 114 - 118 

 
vuqlwph ^[k* SCHEDULE ‘B’ 
Bsdsnkj dh fuxZr dh tkus okyh lkefxz;ksa dh vuqlwph  
 
Schedule of materials to be issued to the contractor. 
 
en 
la 
Sl. 
No.  

en fooj.k 
Description of 
Item 

ek=k 
Quantity 

ftl nj ij lkefxz;ka Bsdsnkj dks 
izHkkfor gksxh og nj vadksa ,oa 
'kCnksa esaA 
Rates in figures & words at 
which the material will be 
charged to the contractor 

fuxZr LFkku 
Place of Issue 

1 2 3 4 5 

NIL 
( Material required for the work shall be arranged by the Contractor) 

 
 

vuqlwph ^x* SCHEDULE ‘C’ 
 
Bsdsnkj dks HkkM+s ij fn, tkus okys vkStkj ,oa la;= 
Tools and plants to be hired to the contractor 
 
dze la 
Sl. No.  

fooj.k 
Description 

HkkM+k izHkkj izfrfnu 
Hire Charges per day 

fuxZr LFkku 
Place of Issue 

1 2 3 4 

NIL 
(shall be arranged by the Contractor) 

 
 
 
 
 EXECUTIVE ENGINEER 
              A- Division, CPWD 
                New Delhi 
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 vuqlwph *?k* SCHEDULE ‘D’ 

dk;Z ds fy, fo”ks"k vis{kk,a@nLrkost] ;fn dksbZ gksa] dh vfrfjDr vuqlwph 
 
Extra Schedule for specific requirements/documents for the work, if any.                         

(i) As per particular specification, additional specification, General conditions, additional 
conditions and special condition etc attached and work shall be executed according to 
General Condition of Contract 2023(Maintenance works) for CPWD. 

 
 vuqlwph ^M* SCHEDULE ‘E’ 

Bsds dh lkekU; “krksZ dk lanHkZ 
1. Reference to General Conditions of contract: General Conditions of Contract 2023 

(Maintenance works) for CPWD with 
amendments issued upto previous day of 
online receipt of tender. 

dk;Z dk uke 
Name of work: Housekeeping, Security Guard & Ushers i/c Comprehensive 
Maintenance for Rashtriya Swachhata Kendra (RSK) at Rajghat, New Delhi. 

                                                                                                                                                                                                                                                          
 (i) dk;Z dh vuqqekfur ykxr Estimated cost of work:   `.   20,37,660/-   
  
 (ii) /kjksgj jkf”k  Earnest money:                         :  `.   40,435/-  
           
 

(iii) fu"iknu xkjaVh Performance guarantee :(a)  5%  of tendered value or   
Estimated Cost Put to Tender 
(ECPT) whichever is higher. 

 
(b) Where the tendered amount is 
less than   eighty   percent   (80%)   
of   the Estimated Cost Put to 
Tender (ECPT), the   Performance     
Guarantee,     in addition  to  the 
requirement  under  (a) above,   
shall   be   increased   by   an 
amount    equal    to    the    
difference between  eighty  percent  
(80%)  of  the ECPT and the 
tendered amount. 

 

 (iv) izfrHkwfr fu{ksi% Security Deposit:                            : 2.5% of tendered value 
    

vuqlwph ^p* SCHEDULE ‘F’ 

lkekU; fu;e ,oa fn'kkfunsZ'k% 
General Rules & Directions:   General Conditions of Contract for CPWD Works 2023 with 
amendments upto previous day of online receipt of tender shall be read with NIT. 

 

fufonk vkea=.k djus okyk izkf/kdkjh 
Officer inviting tender -                Executive Engineer/A Division  

CPWD/New Delhi. 
 

dk;Z dh enksZ dh ek=k ds fy, vf/kdre izfr”kr ftlls vf/kd fu"ikfnr 
enksa ds fy, njksa dk fu/kkZj.k [k.M 12-2 vkSj 12-3 ds vuqlkj gksxk-    fuEukuqlkj 
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Maximum percentage for quantity of items of work to  
be executed beyond which rates are to be determined 
in accordance with Clauses 12.2 & 12.3.              See below 
ifjHkk"kk;sa%& Definitions: 

2(v)             Hkkjlk/kd bathfu;j 
Engineer-in-Charge   Executive Engineer/A- Division  

/CPWD/New Delhi  
2(viii)  Lohdkj drkZ izkf/kdkjh 

Accepting Authority   Executive Engineer/A- Division  
/CPWD/New Delhi.  

2(x)  vfrfjDr vkSj ykHkksa dks iwjk djus ds  
  fy, lkefxz;ksa dh ykxr ij izfr'krrk 
  Percentage on cost of materials and       
  labour to cover all overheads and profits.        15% (7.5% C.P. + 7.5% O.H.) 
2(xi)  njksa dh ekud vuqlwph 

Standard schedule of Rates:  DSR 2023 with correction slips upto 
previous day of online receipt of tender 
& Market rate for Non DSR items 

2(xii)  foHkkx 
  Department             Central Public Works Department  
 

9(ii)  ekud ds-yks-fu-fo- Bsdk QkeZ ------------------------------------------------ 
Standard CPWD contract form  General Conditions of Contract 2023 

(Maintenance works) CPWD 7 as modified 
and corrected upto previous day of online 
receipt of tender. 

 

  [k.M&1 (i) Lohd`fr Ik= tkjh gksus dh rkjh[k ls fu’iknu xkjaVh ds izLrqrhdj.k 
 ds fy, vuqer le;] fnuksa esaA 

Clause1  (OM No.:- DG/SE(C&M)/Misc/48 Dated:- 02/09/2015 & 288 Dated: 23/09/2015) 
 i) Time allowed for submission of Performance  
 Guarantee with Additional Performance Guarantee  
 If any, Programme Chart (Time and Progress) and  
 applicable labour licenses, Registration with EPFO,  07 Days 
 ESIC and BOCW Welfare Board or proof of applying  
 thereof from the date of issue of letter of acceptance, in days        

 

,DlVas'ku] fnuksa esa  
ii) Maximum allowable extension with late fee  
@ 0.1% per day of Performance Guarantee with  
Additional Performance Guarantee if any  
beyond the period   as provided in  i) above in days   -        03 Days  
 

 

 [k.M Clause 2 [k.M 2 ds rgr izfrdj fuf'pr djus okyk izkf/kdkjh    
Authority for fixing                    
Compensation under clause 2            Superintending Engineer, 

 Delhi Circle-2, CPWD, 
New Delhi. 

[k.M Clause 2  d- D;k [k.M 2 d ykxw gksxkA 
                   Whether Clause 2A shall be applicable.              As per Modified provision   
                                                                                                          for maintenance work. 
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[k.M Clause 5 dk;Z vkjEHk djus dh rkjh[k dh x.kuk ds fy, Lohd̀fr 
  Ik= tkjh gksus dh rkjh[k ls fnuksa dh la[;k------------------------------------------------fnu 
  Number of days from the date of issue 
  of letter of acceptance for reckoning date of start.     10th Day or actual date of  

PG deposit with late fee 
 
[k.M Clause 5.1 The contractor shall submit a Programme chart (Time and Progress) for each 

milestone along with performance guarantee and additional performance guarantee 
(if any)  and get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion of items of the 
works. It shall indicate the forecast of the dates  of commencement and completion of 
various trades of sections of the work and may be amended as necessary by agreement 
between the Engineer-in-charge and the contractor within the limitations of time 
imposed in the contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed for 
any work, exceeds one month (save for special jobs for which a separate programme 
has been agreed upon) complete the work as per mile stones given in schedule ‘F’. 

 

y{; ehy&iRFkj lkj.kh% y{; uhps nh xbZ lkj.kh vuqlkj 
Table  of Milestones : -- As per Table given below  
 
 
S. No. 

Description of Milestone 
(Physical) 

Time Allowed in days (from 
date of start ) 

Amount to be withheld 
in case of non 
achievement of milestone 

 

 

……N.A…… 

dk;Z fu"ikfnr djus ds fy, vuqeR; le; 
 Time allowed for execution of work      Three Months 
Month 

fu.kkZ;d izkf/kdkjh 
1- le; foLrkj -------------------- ¼izHkkjh vfHk;ark ;k la;qDr lafonk ds ekeys esa dk;Z ds eq[; fgLls 

ds izHkkjh vfHk;ark] tSlk Hkh ekeyk gks½ 
2- y{;ksa dk iqu% vuqlwfpdj.k ----------------------- ¼ v/kh{k.k vfHk;ark] ;k la;qDr lafonk ds ekeys esa 

dk;Z ds cM+s vo;o ds v/kh{k.k vfHk;ark] tSlk Hkh ekeyk gks½ 
3- nsjh dh fLFkfr esa lkbZV lkSius ds dkj.k izkjaHk frfFk esa cnyko ----------- ¼ v/kh{k.k vfHk;ark ;k 

la;qDr lafonk ds ekeys esa dk;Z ds eq[; fgLls ds v/kh{k.k vfHk;ark] tSlk Hkh ekeyk gks½ 
 

Authority to decide: 
1. Extension of time .................................................................. (Engineer in Charge or Engineer 

in Charge of Major Component in case of Composite Contracts, as the case may be) 
2. Rescheduling of mile stones .............................................................. (Superintending Engineer 

in Charge or Superintending Engineer of Major Component in case of Composite Contracts, as 
the case may be) 

3. Shifting of date of start in case of delay in handing over of site ........................................... 
(Superintending Engineer or Superintending Engineer in Charge of Major Component in case 
of Composite Contracts, as the case may be) 
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 dk;Z iwjk djus ds fy, mfpr vkSj rkfdZd     
 le; o`f) nsus okyk izkf/kdkjh     
 Authority to give fair and reasonable         Executive Engineer  

extension of time for completion of work         A Division, CPWD 

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site  
 

 Part Portion of site  Description Time period for handing over 
reckoned from date of issue of 
letter of intent 

Part A  Portion without any hindrance   
Site shall be made 
available in parts 

 
 
 
 

Part B Portions with encumbrances  
Part C Portions dependent on work of 

other agencies 
 
[k.M Clause 5A       Not Applicable 
 
[k.M Clause 6,                                                                    

[kaM ykxw & ¼6½@Clause applicable – (6)    Electronic Measurement Book  
(EMB) through CPWD ERP Portal  

[k.M Clause 7 

 varfje Hkqxrku ds fy, ik= gksus ds fy, vafre ,sls̀ 
 Hkqxrku ds ckn dqy Hkqxrku ,df=r lkefxz;ksa ds    
 vfxzeksa ds lek;kstu lfgr fd;k tkus okyk dqy dk;Z     

 
Gross work to be done together with net  

 Payment/ adjustment of advances for material  
 Collected, if any, since the last such payment   10.00 Lakh 
 For being eligible to interim payment 
 

[k.M Clause 7A 

 No Running Account Bill shall be paid for the work till the  
applicable labour licenses, registration with EPFO, ESIC  
and BOCW Welfare Board, whatever applicable are submitted  
by the contractor to the Engineer-in-charge. 

 Whether Clause 7A shall be applicable                Yes  

[k.M Clause 7B  

for construction/EPC/Maintenance works for     Yes 
payment to third party 

 

Clause 10 A  

dk;ZLFky iz;ksx”kkyk esa Bsdsnkj }kjk myC/k djk;s tkus ijh{k.k midj.k dh lwph 
List of testing equipment to be provided by the contractor at site lab.                       
(As per applicable & required item of work) 
 

Clause 10 B(i)-   Whether Clause 10 B(i) shall be applicable:                  No 

 D;k /kkjk 10ch¼i½ ykxw gS      
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Clase 10C – Component of labour expressed as percentage of total value of work- 85% 

 dk;Z ds dqy ewY; dh Je ds ?kVd ds izfr”kr ds :i esa         

                     
                                     

[k.M-10xx [k.M 10xx mu lafonkvksa ij ykxw gksxk ftlesa dk;Z 
  lekiu dh vof/k] vxys dkye esa n”kkZ;h xbZ vof/k 
  ls vf/kd vuqcaf/kr gSA  

ykxw @ykxw ugha         ykxw ugh 
 

Clause 10CC-  Clause 10CC to be applicable in contracts  
                        with stipulated period of completion exceeding 
  the period shown in the next column.                                      

Applicable/ Not Applicable            N/A 

 ewY; òf) ds fy, vU; lkexzh] Je] ih-vks-,y vkfn ds ?kVdksa dh vuqlwphA 
 Schedule of component of other Materials, Labour, POL etc. for price escalation.  
 

 fuekZ.k dk;Z lkexzh ds fy, flfoy ?kVd ¼[kaM 10 x ds vUrxZr “kkfey lkefxz;ksa dks 
NksM+dj½@oS/kqr dk;Z esa dqy ewY; ds izfr”kr ds :i esa iznf”kZr 

 Component of Civil -    Xm…………………..% 
 (Except material covered under clause 10CA) 
 Electrical construction materials expressed  
 as percent of total value of work  
  

 Je ds ?kVd ds dqy ewY; dh izfr’kr ds :i esa iznf’kZr 
 Component of Labour expressed as percent  
 of total value of work   Y…………………..% 
 

 ih-vks-,y ds ?kVd&dk;Z ds dqy ewY; ds izfr’kr ds :i esa iznf’kZr 
 Component of POL expressed as percent  
 of total value of work   Z…………………..% 
 

[k.M Clause 11dk;Z fu”iknu ds fy, vuqikyu      
fd, tkus okys fofunsZ’k  

Specifications to be followed for execution of work   CPWD specification 2019, Volume-I &  

Volume-II with correction slips issued 
upto previous day of online receipt of 
tender  

[k.M& Clause 12   

Type of Work : Maintenance works including works of Up-gradation, aesthetic, special 
repair, addition / Alteration.  

The completion cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise a 
system to keep a watch on quantum of work taken up vis-a-vis balance items required to complete 
defined scope of work and will give the alerts to Engineer – in – charge before taking up extra item(s), 
deviation(s) so that completion cost does not exceed above limit. Work executed beyond above limit 
will neither be recorded nor be paid.  Engineer – in-charge will verify and confirm the alerts before 
assigning deviation(s) and / or extra item(s) to the contractor. If additional work(s) is required to 
complete defined scope of work beyond above limit then Engineer – in – charge may take up such 
work(s) separately. The contractor will not have any claim(s) whatsoever on this account.  

NIL 

NIL 

NIL 
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[k.M Clause 16 

 ?kVh gqbZ njs fu/kkZfjr djus dh  
 fy, l{ke izkf/kdkjh      

 Competent Authority for                    SE/DC-2/CPWD, New Delhi,  
deciding reduced rates     upto 5% of  the contract value.  

Beyond 5% ADG (RD) 

[kaM &Clause 18  

 dk;ZLFky ij Bsdsnkj }kjk yxk;s tkus okyh vfuok;Z e”khujh] vkStkj ,oa l;a=ksa dh lwph% 
List of mandatory machinery, tools & plants to be deployed by the contractor at site:  
(As per actually required at site and as per direction of Engineer – in – charge.) 

 
[kaM & Clause 19  (Modified as DG/CON/314, dated 24.02.2021) 

Clause 19C Authority to decide penalty for each default -  Executive Engineer/A Division  
 Clause 19D Authority to decide penalty for each default -  Executive Engineer/A Division  
 Clause 19G Authority to decide penalty for each default -  Executive Engineer/A Division  
 Clause 19K Authority to decide penalty for each default -  Executive Engineer/A Division 
 

[kaM &Clause 25  Shall be Govern by OM No. DG/CON/317 dated: 28-06-2021 & OM No. 
DG/CON/318 dated: 17-08-2021 

 
[k.M& CLAUSE 32 (i): - Requirement of Technical Representative(s) and Recovery Rate  
 

 S.No. Minimum 
Qualification of 
Technical 
Representative 

Descipline  Designation 
(Principal 
Technical/Technical 
Representative) 

Minium 
Experience  

Rate at which recovery shall be 
made from the contractor in the 
event of not fulfilling provision 
of clause 36(i) 

     Figures Words 
 
1 

 
Graduate Engineer 
 

 
Civil 

Principal Technical 
Representative  

2 Years One  `. 15000/- (`. 
Fifteen 
Thousand per 
Month) 

 OR      
 
2 

 
Diploma Engineer  

 
Civil 

 5 Years One `. 15000/- (`. 
Fifteen 
Thousand per 
Month) 

I) d½ ds-yks-fu-fo- }kjk eqfnzr fnYyh nj vuqlwph –2023,  
ds vk/kkj ij lhesaV vkSj fcVqeu dh vuqekuewy  
ek=k fu/kkZfjr djus ds fy,A vuqlwph @fooj.k   

 

I) (a) Schedule/statement for determining theoretical  
quantity of cement & bitumen on the basis of   

            Delhi Schedule of Rates 2023 printed by C.P.W.D.  
with up to date correction slips.                                       

II) vuqekuewyd ek=kvksa esa vuqeR; fopyu 
 Variations Permissible On Theoretical Quantities  
  

d½ lhesUV ftu dk;ksZ ds fy, fufonk easa vuqekfur 
 ewY; :- 25 yk[k ls vf/kd u gks    3 izfr”kr tek@?kVk  
 
a) Cement for works with estimated cost put  3% plus/minus. 
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 To tender not more than `. 25 lakhs 
 

 ftu dk;ksZ ds fy, fufonk esa vuqekfur 
 ewY; :- 25 yk[k ls vf/kd gks    2 izfr”kr tek@?kVk 
  

for works with estimated cost put to     2 % plus/minus. 
           Tender more than `. 25 lakhs 
 
[k½ fcVqeu lHkh dk;ksZ ds fy,    2-5 izfr”kr dsoy tek vkSj 
        ?kVk ds i{k esa “kwU; 
b) Bitumen for all works     2.5% plus only &  
        Nil on minus side. 
X½ bLikr izR;sd O;kl] dksV vkSj Js.kh ds fy, 
 iwuoZyu vkSj lajpukRed bLikr dkV   2 izfr”kr tek@?kVk 

G.. Steel Reinforcement and structural steel 
 sections for each diameter, section and category. 2% plus/minus 
 
?k½ lHkh vU; lkefxz;ka     “kwU; 
d) All other materials      Nil. 

     
vuqeR; fopyu ls vf/kd dh ek=kvksa ds fy, olwyh njsa 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

dze la 
Sl No.  

en fooj.k 
Description of item 

vadks vkSj “kCnksa esa og nj ftl ij Bsdsnkj ls olwyh dh tk,xh 
Rates in figures and words at which recovery shall be made from 
the  Contractor 

  vuqeR; fopyu ls 
Excess beyond 
permissible 
variation 

vuqeR; fopyu ls vf/kd 
vkf/kD; vf/kd mi;ksx ?kVk;k 
Less use beyond the 
permissible variation 

Remarks 

1. 
Cement 
(P.P.C./O.P.C.) 

NIL NIL 
Subject to 
condition that 
executed work 
is not 
substandard. 

2. 
Steel Reinforcement 
(TMT Steel) Primary 
manufacturer 

NIL NIL 

 
[k.M Clause 41(Modified as DG/CON/314, dated 24.02.2021) 

 Release of Security Deposit 
The Security Deposit of the work shall be refunded if no labour complaint has been 
received from the labour officer till the due date of its payment. If a labour complaint 
is received during this period, the Engineer-in-Charge shall, after issue of notice in this 
regard to the contractor, deduct the amount required to settle the complaint from his 
security deposit and refund the balance amount. 
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GENERAL CONDITIONS FOR CIVIL WORKS 
 
1.1     In case there is any discrepancy between English Version and corresponding   Hindi   

version, if provided, then the provisions in English Version will prevail.  
 

1.2 Wherever any reference to any Indian Standard Specifications/ International standard 
occurs in the documents relating to this contract, the same shall be inclusive of all 
amendments issued there-to or revisions thereof, if any, up to the date of receipt of tenders. 

 

1.3 Samples for particular items of work shall be prepared, where so specifically desired   by 
Engineer-in- charge, for prior approval of the Engineer-in-charge, before taking up the 
same on mass scale and nothing shall be payable on this account. 

 

1.4 Wherever desired by Engineer-in-charge, the contractor shall also construct a sample unit 
complete in all respect within time  specified by  the  Engineer-in-charge & this sample 
unit shall be  got  approved from the Engineer-in-charge before mass construction is  taken 
up  .No extra claim, whatsoever beyond the payment due at agreement rates,  will be 
entertained to the contractor on this account .  

 

1.5 The contractor shall take instructions from the Engineer-in-charge for stacking of 
materials at site. No excavated earth or building materials shall be stacked on areas where 
the buildings, roads, services or compound walls or any other structure are to be 
constructed. 

 

1.6 If as per municipal rules, or due to any other restrictions, the huts for labourers are not to 
be erected at the site of work by the contractors, then the contractors shall provide such 
accommodation at such locations as are acceptable to local bodies, or contractor shall 
make his own alternative arrangement for stay of labourers outside the site of work, for 
which nothing extra shall be payable. 

 

1.7 Unless otherwise specifically provided in the Schedule of quantities, the rates tendered by 
the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of 
the building and nothing extra quoted rates in agreement shall be payable to him on this 
account. However, payment for centering, shuttering, if required to be done for floor 
heights greater than 3.5m, shall be admissible at rates arrived at, in accordance with clause 
12 of the agreement, if not already specified otherwise. 

 

1.8    The working drawings appearing at para 8.1(iii) of conditions of contract in the form 
CPWD-7/8, shall mean to include both architectural and structural drawings respectively. 
The structural and architectural drawings shall be properly correlated before executing the 
work. In case of any difference noticed between architectural and structural drawings, final 
decision, in writing of the Engineer-in-charge shall be obtained by the contractor before 
proceeding further.  

1.9 If ISI marked products are available, the contractor shall use only ISI marked products. In 
other cases, the materials shall conform to CPWD specifications. In case a 
materials/product is neither covered by ISI nor by CPWD specification, the work shall be 
carried out as per sound engineering practice, in such case, the decisions of the Engineer-
in-charge shall be final & binding. In such cases Engineer-in-charge shall satisfy himself 
about the quality of such materials and give his approval in writing. Only articles 
classified as first quality by the manufacturers shall be used, unless otherwise specified. 
All materials not bearing ISI mark shall be tested as per relevant ISI specifications. The 
Engineer-in-charge may relax the condition regarding testing if the quantity of the 
materials required for the work is small. In all cases of use of ISI marked materials, proper 
proof of procurement of materials from authentic manufacturers shall be provided by the 
contractor to the entire satisfaction of Engineer-in-charge.  
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1.10 Some restrictions may be imposed by the security staff etc. on the working and for 
movement of labour, materials etc. The contractor shall be bound to follow all such 
restriction / instructions and nothing extra shall be payable on this account. 

 
1.11 Other agencies doing works related with this project will also simultaneously execute the 

work and the contractor shall afford necessary facilities for the same. The contractor shall 
leave such necessary holes, opening etc., for laying/burying in the work pipes, cables, 
conduits, clamps, boxes and hooks for fan clamps etc. as may be required for other   
agencies. Conduits for electrical wiring/cables will be laid in such a way that they leave 
enough space for concreting and do not adversely affect the structural members. Nothing 
extra over the agreement rates shall be paid for the same. The contractor shall extend 
necessary co-operation to other such agencies without any claim on this account. 

 
1.12 Any cement slurry, required to be added over base surface for bond or for continuation of 

concreting, its cost shall be deemed to have been included in the respective items, unless 
specified otherwise and nothing extra shall be payable nor extra cement shall be 
considered in the cement consumption on this account. 

 
1.13 Stacking of materials and excavated earth including its disposal shall be done as   per the 

directions of the Engineer-in-Charge. Double handling of materials or   excavated earth, if 
required, shall have to be done by the contractor at his own   cost. 

1.14 No claim for idle establishment & labour, machinery & equipments, tools & plants and the 
like, for any reason whatsoever, shall be admissible during the execution of work as well 
as after its completion.  

 
1.15  The building work will be carried out in the manner complying in all respect with the 

requirements of relevant bylaws of the local body under the jurisdiction  of which the 
work is to be  executed  or  as directed by the Engineer-in-charge   and nothing extra will 
be paid  on this account. 

 
1.16 The  contractor  shall  give a performance  test  of  the  entire installation(s), as  per  

standing  specifications, before  the  work  is finally accepted and nothing extra 
whatsoever shall be payable to  the contractor for the test .  

 
1.17   Any damage to work resulting from weathering conditions, defacing or from any   other 

cause such as negligent act on the part of contractor, until the work is taken over by the 
Department after completion of work, shall be made good by the contractor at his own cost 
. 

 
2. The corrected form CPWD-7/8 GCC-2023 is available online for inspection. The 

contractors are requested to go through the same. They will be bound by the terms and 
conditions stated therein.  

 
3. The order of preference in case of any discrepancy as indicated in condition no 8.1 under 

“Conditions of Contract” given in General conditions of contract for Central P.W.D. 
works 2023 form may be read as the following: 

 
3.1   Description of item   nomenclature in the schedule of quantities. 
3.2  Particular specifications for Repair and Rehabilitation works (if applicable) 
3.3 Particular specifications. 
3.4 Additional and Special conditions. 
3.5 Contract Clauses of General conditions of contract for Central P.W.D. works. 
3.6 MORTH specifications for Road & Bridge works with correction slips upto date of 

receipt of tender.  
3.7 CPWD specifications as mentioned in Schedule ‘F’. 
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3.8 Architectural Drawings, if any. 
3.9 Indian Standard Specifications. 
3.10 Sound Engineering Practice. 

 
4.    The words “Equivalent”, “Approval” and authorized” in these specifications shall imply 

and require written approval of the Engineer-in-Charge. 
 
5.  The rates shall include the following:- 
 
5.1 All necessary materials, bolts, nuts, fasteners, nails, screws, rawl plugs, etc. as may be 

necessary to complete the work detailed in the specifications, whether or not specifically 
mentioned.  The bidder should ensure that he has studied the drawings carefully and 
should seek any clarifications he may have from the Executive Engineer, in-charge of the 
work.   No extra claims will be entertained later on. 

 
5.2 Cutting, making and repairing of any holes/opening Junction Box for electrical purpose 

etc. required for any light fittings, loudspeakers, air-conditioning grills etc. 
 
6. The Executive Engineer has got the right to accept or reject the tender as whole or part of 

it and no claims what so ever will be entertained on this account. 
 
7. No payment will be made to the contractor for damages caused by rains during execution 

of the works and no claim on this account will be entertained. 
 
8. The dismantling wherever required shall be done in a manner so that no other portion of 

the building or its fixtures are damaged. If any damages are done to the building it will be 
made good by the contractor at his own cost and no claim what so ever will be entertained 
on this account. 

 
9. The rates for all items of work shall (Unless clearly specified) include the cost of all labour 

material and other aspects involved in the execution of work. 
 
10. The contractor shall make his own arrangement for getting the permission (to ply the 

trucks) from the traffic police. 
 
11. The contractors are advised to get acquainted with the proposed work and its site and also 

study the specifications and special conditions carefully before tendering. No claim of any 
sort shall be entertained on account of any site conditions and ignorance of specifications 
and special conditions. 

 
12. All dismantled materials/ Building rubbish/ Malba and other such material received and 

collected by the contractor during the course of execution of work will be removed from 
the site of work on the same day positively. All payments including running bills will be 
released on a certificate to this effect by the Engineer-in-Charge. 

 

13. 1% water charges (contractor shall not be allowed to use his own water), 2% income tax 
plus surcharge and GST (rate as applicable at the time of payment as decided by Govt. of 
India), 1% Labour Cess and other recoveries as per rule shall be made from the gross 
amount of each Bill.  

 
14. Tender with contradictory conditions/ Rebate will be rejected straight away. 
 
15. The contractor shall write correct postal address on the application for tender papers. In 

case it is found that the address given in their application is not correct and as a 
consequence of the same if any registered letter sent through postal authorities is received 
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back by the department undelivered to the contractor, the contractor shall be fully 
responsible for all the consequence and any such letter sent through registered post shall 
be deemed to have been delivered to him. 

 
16. Wherever any reference to any Indian Standard specification occurs in the documents 

relating to this contract, the same shall be inclusive of all amendments issued there to or 
version thereof, if any, upto date of receipt of tender.  

 
17. All the materials shall be got approved from the Engineer-in-Charge before it is put to use. 

Before the start of the work 100% of the total requirements or as decided by Engineer-in-
charge for material will have to be deposited with the concerned AE/JE in first instance. 
Who shall also maintain an a/c of these materials and submit them with the bills for 
checking.  

 
18. The contractor shall be issued materials for day to day work, according to the numbers of 

men employed by him. The unused materials should be returned by him at the end of the 
days work along with the empty containers etc. The empty containers shall be preserved 
till the completion of the work and the clearance to remove them is given by the Engineer-
in-charge in writing.   

 
19. Full quantity of material or as decided by Engineer-in-charge purchased from authorized 

dealers with their cash memos like paint/ distemper/ cement paint/ OBD/ plastic emulsion 
of the firm indicated in the items or elsewhere shall be deposited with the JE concerned 
before starting execution 100% Test Check shall be done by Assistant Engineer.  

 
20. The sub-standard work shall be rejected out-right and shall not be measured and nothing 

extra shall be paid for it. The decision of the Engineer-in-charge shall be final and binding 
in this regard. 

 

21. In case material consumed is less than the permissible variation then the work beyond 
theoretical consumption i/c variation shall be treated as substandard and quantity for 
payment purpose will be restricted to as per material actually consumed. 

 

22. The material such as paints, varnish distempers, water proofing cement paint and primers 
etc. as required shall be of approved brand and manufactures, and of required shade and 
confirming (in all respects) to the relevant I.S. specifications. 

 

23. Scrapping shall be got checked from Engineer-in-charge of the work before carrying out 
finishing work over it and it must be 100% test checked by Assistant Engineer.  

 

24. The contractor shall have to remove all splashes after completing the day’s work. In case 
the splashes are not removed by the contractor the same shall be got removed by the 
Engineer-in-Charge and necessary recovery for the cost of removal of splashes shall be 
made from the contractor as below: 

 
a) For splashes of internal white wash/ distemper etc. Rs.  500/- per bungalow/ flat/room of 

office  
b) For splashes of paint marks Rs. 1000/- per bunglow/ flats/ room of office. 
c) For splashes of external white wash/ colour wash/ water proofing cement paint Rs. 500/- 

bunglow/ flat/ room of office.  
 

25. The Co-efficient for working out theoretical consumption of materials is as below: 
 
 

a) Distemper with 1st acrylic distemper (ready mixed) having VOC 
i)  One or more coats on old work 0.62 kg per 10 sqm. 
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ii)  Two or more coats on new work 1.25 kg per 10 sqm. 
b) Cement primer 0.70 ltr. Per 10 sqm 

 
c) Water proofing cement paint. 

i)  One or more coats on old work 2.2kg per 10 sqm. 
ii)  Two or more coats on new work & 3.84 kg per 10 sqm. 

       d)  Acrylic emulsion paint having VOC. 
i)  One coat  0.53 ltrs per 10 sqm 
ii)  Two coats 0.84 ltrs per 10 sqm. 

       e)  Premium Acrylic emulsion paint having VOC. 
i)  One coat  0.38 ltrs per 10 sqm 
ii)  Two coats 0.60 ltrs per 10 sqm. 

 
f) Synthetic enamel paint 

i)   One or more coats on old work @ 0.70 ltrs. Per 10 sqm 
ii)  Two or more coats on new work @ 1.16 ltrs per 10 sqm 

 
      g) White cement based putty 1mm thick @ 14.58 kg per 10 sqm 
 

h) Plaster of putty 2mm thick @ 23 kg per 10 sqm  
 

 
26 TESTING OF MATERIALS 
 
(a) Samples of various materials required for testing shall be provided free of cost by the 

contractor.  All the test which are available in Central Lab of CPWD must be carried out in 
Central lab or the test must be conducted in the lab approved by the Engineer-in-charge. 
All expenditures required to be incurred for taking the samples, conveyance, packing 
including the testing charges shall be borne by the contractor himself.  

 
(b)    The  contractor shall produce all the materials in   advance  so that  there  is  sufficient  

time for testing  and  approval of  the materials  and clearance  before use in work . The 
Engineer in charge shall be at liberty to test representative sample(s) of each item of 
schedule of quantity in any approved laboratory as decided by him. The sample of testing 
shall be provided by the contractor free of cost. Any expenditure required to be incurred 
for taking sample, conveyance and packing shall be borne by the contractor. In case of any 
sample of particular lot fails in testing the contractor shall be bound to replace the entire 
lot with fresh material of prescribed specifications. The rejected lot shall be returned to the 
contractor only after fresh lot is supplied.  

 
(c)   With  a  view  to  avoid  controversy  about  quality  of  cement concrete  as  revealed in 

the test results of 7 days  cubes  falling short  of  the prescribed standards by over 10%  to   
20%  and  pending testing  of  balance  3  cubes  for  28  days  as  final  confirmatory 
acceptance tests, crushed samples of cement concrete from the failed  7 days cubes should 
be preserved in a sealed bag . 
 

(d)   In case of concrete and  reinforced concrete work, the  contractor shall  be  required  to 
make arrangement  for  carrying  out  crushing strength  tests at his own cost . He shall 
render all  

assistance for the preparation of cubes, safe custody of the same, proper curing and 
carriage upto the laboratory where the test is to be performed. The cube test can be 
performed at any  laboratory  approved  by  the Engineer-in-charge.   
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27.  No labour huts shall be allowed inside the campus of  above said work.  The contractor 
shall arrange for the stay of labour outside the campus including transport and nothing 
extra shall be payable on the account. 

 
 

28. The work is required to be executed in residential / non residential area (restricted site) 
in odd hours and the agency shall plan the work to be carried out accordingly. The 
handling of material is to be done at site double or more time for which nothing extra shall 
be paid. 

 
 

29. There may be some restrictions on free movement of labourers at site and restriction of 
working hours and the agency shall consider this fact while quoting the rates and 
executing the work. Photo passes if any required for worker shall be responsibility of the 
contractor. 

 
 

30. Existing drains, pipes, cables, overheads wires, sewer lines and water lines and similar services 
encountered in the course of the execution of the work shall be protected against the damage 
by the contractor at his expenses. The contractor shall not store materials or otherwise occupy 
any part of the site in a manner likely to hinder the operation of such services. 

 
 

31. Malba received from site shall be removed to designated site (fixed by Engineer in charge) 
on same day, otherwise it will be removed and a penalty of Rs. 500/- shall be imposed on 
the contractor for each day of default 

 
 

32. If the material as instructed is not brought to the site within 7 days from the date of start of 
work, Earnest money/ Performance Guarantee shall be forfeited by Engineer in charge or 
his authorized representative by giving notice through site order book. 

 
 

33. Before dismantling the structure / item the contractor shall bring the entire material 
required for particular job at site after getting the sample approved from the Engineer in 
charge. 

 
 

34. The Engineer employed by the contractor must attend the office of AE/JE in charge daily 
and note any instructions given on site order book. 

 
 

35. For mixing of mortar, M.S. sheet must be used over the brick platform. Mortar should not 
be mixed on road or floor or on garden. In case mortar / concrete is mixed on floor or on 
road etc., a recovery of Rs. 1000/- shall be made for each default. Malba should not be 
dumped over green grass / plants. 

 
 

36. Due to restriction of driving slow moving vehicle / hand driven rickshaw in NDMC areas, it is 
required that contractor should not operate the hand driven rickshaw. Contractor has to make 
his own arrangement of desired transportation & nothing extra shall be payable on this 
account.  

 
 

37.  Before starting the work the contractor shall chalk out a programme in consultation with the 
Junior Engineer /Assistant Engineer in charge so as to inform the occupants in advance. The 
contractor shall have to adhere this programme, failing which he shall be held responsible for 
any inconvenience caused to the occupants. In order to ensure that the work is carried out 
according to the programme drawn up, the contractor shall ensure adequate supply of the 
material and employ required labour strength for execution of work. In case contractor fails to 
arrange / employ adequate labour and stick to the programme, the Engineer in charge may 
supplement the labour at the risk and cost of the contractor after issue of one day’s notice to 
the contractor through site order book. No claim for idle labour shall be entertained. The 
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contractor shall put his representative daily on site of work. His name & signature shall be 
attested by the contractor on the record for the department. 

 
38.   The contractor shall prepare one sample of all items which should be got approved from the 

Engineer in charge. Only after acceptance of sample work, contractor will be allowed to commence 
the work and sample is to be preserved by contractor till the whole work is completed. The quality 
of work should confirm to the approved samples. 

 
 

39.  No T & P shall be supplied by the department. 
 
 

40. Any damage done to the existing structure shall be made good by the contractor at his own risk and 
cost. 

 
 

41. The contractor shall be responsible for behavior and conduct of his worker. No worker with 
doubtful integrity or having a bad record shall be engaged by the contractor. 

 
42.  No dismantled material should be thrown out from ground or upper floors of the building. All 

the dismantled material should be carried out to ground through staircase only at no extra cost. 
 
43. Rates including all heights, approved pattern/ drawing and level nothing extra shall be paid on 

any cost such as scaffolding etc.   
 

44.  It is mandatory to mention Invoice No./ Bill No. of material purchased for the work in the 
MAS register or / & photocopy of bill / invoice is also required along with RA/ Final Bill. 
Original bill shall be produced by contractor if demanded by Engineer – in – charge, otherwise 
no payment shall be made for relevant item.  
 
 

45. Contractor should see the site and read the conditions carefully before quoting his rates  
 
 
 

46.  Full quantity of granite stone of approved colour & texture required for execution of work 
shall be brought by the contractor of single lot. No variation of lot shall be allowed. If the 
contractor brings the stone of different lots the same shall be rejected by the Engineer – in – 
charge and the contractor has to remove the rejected stone immediately for which nothing shall 
be payable extra on this account.   

 
 
 

47.  The structural design & drawings shall be got designed from approved structural designer or as 
approved by Engineer – in – charge. The structural design and drainage shall got vetted from a 
Govt. approved Engineering Institute, NIT or IIT to be done by the contractor.  

 
 
 

48.  Additional 10% amount of the Items of Water proofing shall be with held for guarantee period 
of 5 Years. If the contractor does not remove the defects within 7 days of issue of notice to 
him the work shall be got executed from other agency at his risk and cost.   

 
 
 

49. The item of water proofing work shall be got done through the skilled applicator of specilised 
company as approved by Engineer – in - charge. 

 
 
 

50.  Fabricator / Casting Yard  of precast RCC members  shall have to be got approved from 
Engineer-in- Charge before starting the casting work. 

 
 

51. The quality check of compressive strength of RCC precast members before dispatch at site 
will be checked by Engineer-in-charge. Necessary arrangements for testing shall be arranged 
and available at casting yard of fabricator.  
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52. All precast members shall be transported to site and their erection shall be in professional 
manner that have no damage or dent in the members. If any damage or dent is found the same 
will be get replaced with new member. 

 
 

53. The contractor shall have to get the shades of all type of paints, distempers, water proofing 
cement paint etc. approved from the Engineer – in- charge before procurement of materials.  

 
 
 
 
 
 
 
 
 

54. The contractor shall be required to produce samples of all materials sufficiently in advance to 
obtain approval of the Engineer – in – charge. Subsquently the materials to be used in the 
actual execution of the work shall strictly conform to the quality of samples approved. In case 
of variation, such material shall be liable to rejection.  

 
 
 
 Executive Engineer 
“A” Division, CPWD 
New Delhi. 
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SCOPE OF WORK 
Following area / buildings / services are covered for maintenance under the scope of 

this work. However, these may slightly vary depending on the exigencies  

4/A Sub Division 

Rashtriya Swachhata Kendra (RSK)  (Plinth area = 955.00 sqm) 

1. Services to be maintained by contractor: These activities shall be governed as 
mentioned in item No. 1 of day-to-day maintenance. 

i. All open and covered storm water drains / sewer lines etc. 

ii. Scavenging of the office premises i/c roads, pavements, footpaths, common 
staircase, verandahs, corridors, lounges, cleaning of roofs/ terraces, removing of 
plants, vegetations, trees (of all height and Girth) from buildings, roofs, walls, 
garages etc. 

iii. Common toilet etc., Sewa Kendra, Dhallao, Dustbins, signage boards etc. 

2. Cleaning of all sewer lines i/c all manholes inside the building & within campus storm 
water drains, open drains, gully traps etc. as per complaints received and as per 
direction of Engineer-in-charge. 

3.  Following Type of Works included in the estimate. 

3.1 Civil works: - 

3.1.1 Day to Day Maintenance- It shall consist of the following operations: - 

(i) Receiving, recording, distributing & updating the day-to-day complaints 
through complaint register or by any other physical means etc.  

(ii) Attending the daily complaints with required labour & material etc. 

(iii) Monitoring of receipt, distribution, attending the complaints. 

(iv) Cleaning of terrace/underground tanks periodically. 

(v) Other misc. operations as referred in schedule of quantity for day-to-day 
maintenance 

(vi) Running and maintenance of complaint register maintained. 

3.1.2 Periodical Cleaning  

i) Periodically cleaning of over head / under ground water tanks of all office building 
under jurisdication of 4/A.  

ii) Periodically cleaning of Sewer / Storm water drains / lines in all campus area as and 
when required. 

3.1.3    A/R and M/O Works:- 

It shall consist of following annual repair works: - 

(i) White washing, distempering etc. 

(ii) External finishing of blocks/building etc. 

(iii) Other misc. items as per schedule of quantity & as per requirements. 

(iv) Internal and external finishing shall be executed as per requirements. 
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CONDITIONS FOR DAY-TO-DAY MAINTENANCE 
 

1. The labour will be at the disposal of Engineer-in-charge. The labour will be remained 
present at service centre all the time as specified in below table. The minimum labour 
for ‘Day to Day Maintenance service shall be provided as under:- 

List of Minimum labour in a month 

Category Frequency  Timings 

Supervisor  1 No. 9 AM to 6 PM 

Beldar 3 Nos. 9 AM to 6 PM 

Mason  1 No. 9 AM to 6 PM 

Carpenter 1 No. 9 AM to 6 PM 

Plumber  1 No. 9 AM to 6 PM 

Sewerman 1 No. 9 AM to 6 PM 

Painter 1 No. 9 AM to 6 PM 

Security Guard 2 Nos. in 
each 
shift 

Round the clock 

Sweeper  3 Nos.  9 AM to 6 PM 

 

2. TIME FRAME FOR ATTENDING COMPLAINTS 

 

S 

No 

Complaint Type  
Time 

1 No delay /Emergency Complaints (blocked 
drains/manhole, drain/manhole overflow, no water 
supply, water logging, water leakage, locked doors, 
dangerously hanging window/ door, complaints 
related to sewerage and plumbing work etc. or as 
directed by Engineer-in-charge.) 

2 Hours 

2 Minor Complaints (cleaning of drains, repairs to door, 
window complaints related to mason, welder and 
carpenter etc. or any such type of complaints as 
directed by Engineer-in-charge.) 

3 Days 

3 Major Complaints (replacement of door, window 
frames and shutters, plumbing and sanitary 
installation etc. or any such type of complaints as 
directed by Engineer-in-charge.) 

10 Days 

4 Periodical Complaints (White washing, painting, etc. or 
any such type of complaints as directed by Engineer-in-
charge.) 

30 Days 

2.1 No delay/ Emergency complaints–Complaints of emergent nature such as break down 
of services of plumbing or sewerage systems etc. are to be attended immediately 
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within 2 hours of lodging. 

2.2 Minor Complaints – Complaints relating to the trades of mason, carpenter and welder 
are to be attended with in 3day sand specified time in the NIT. 

2.3 Major Complaints – Complaints such as replacement of door, window frames and 
shutters, plumbing and sanitary installation etc. are to be attended with in shortest 
reasonable time within 10 days in consultation with Engineer-in-Charge. 

2.4 Periodical complaints (white washing, painting, etc.) are to be attended with in shortest 
reasonable time within 30 days in consultation with Engineer-in-Charge. 

2.5 Necessary Complaint Diary/complaint-attendance books shall be maintained by the 
contractor in respect of complaints received and shall be got signed by the clients, after 
attending. 

2.6 In case of delay/failure to meet these above mentioned benchmark time in para 2.1 to 
2.6, a lump sum amount of ₹ 100/- (Rs. One Hundred only) per complaint per day will 
be recovered from bill/ Security Deposit for each delay/ failure to attend the 
complaints assigned. 

2.7 The contractor shall take immediate action to attend any complaint downloaded by 
him from CPWD e-SEWA Website / ERP Portal or assigned to him through site order 
book/ letters/ verbal instructions from Engineer-in-charge or received on telephone/ 
intercom/letters/ personnel visit from CPWD authority or occupants at each service 
center. Contractor shall handover to attend the complaints in the bench mark time as 
mentioned in para 2.1 to 2.6. In no case the % of complaints attended in time every 
calendar month shall be less than 90% at each service centre in case of civil works 
complaints. In case of failure on part of contractor to meet these parameters a lump 
sum amount of ₹20000/- per month shall be recovered from contractor’s bill for every 
such month of default for each service center. If this % falls below 80% in each service 
centre in case of civil works complaints, additional lump sum amount of Rs. 50000/- 
per month shall be recovered from contractor’s bill for every such month of default for 
civil works. 

2.8 In addition to this, if based on feedback taken by Call Centre, the percentage of 
satisfied clients falls below 90% for Civil complaints as well as Electrical complaints, 
a lump sum amount of Rs. 20,000/- shall be recovered from Contractor’s bill for every 
such month of default from civil and electrical bills respectively. If this percentage 
falls below 70% in case of Civil complaints a lump sum amount of Rs. 50,000/- shall 
be recovered from Contractor’s bill for every such month of default from bills. The 
reports generated by CPWD Sewa / ERP every month shall form the basis of above 
recoveries and binding on the Contractor. No dispute on this matter shall be 
entertained. 

2.9 Record of complaints, attendance register and other records will have to be produced 
either daily, according to the requirement or when asked to do so by the Engineer-in-
Charge or his authorized representative. 

2.10 The contractor or his Engineer at each Service Centre shall maintain complaint 
register etc. as required for different natures of work at service centre etc. 

2.11 In order that the contractor may take daily instructions regarding all complaints 
/works except day-to-day maintenance, a site order book will be maintained at each 
service center. The JE will note down the work in office / rooms to be attended to and 
the dates on which the work in these office / rooms is to be started. 

2.12 Day to day repairs is to be carried out in all the buildings under maintenance of this 
contract. For this purpose, a compliant register shall be maintained for recording of the 
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complaints received at Service Centre through personnel visit/on 
phone/intercom/through call centre/ordered/intimated in writing by CPWD staff/ 
alloottees/Engineer-in-charge or his authorized representative.  

2.13 The purpose of these facilities is to ensure satisfactory continuous functioning of 
various services in the buildings. 

2.14 The Service centre and its infrastructure shall be kept in good condition and in 
coordination with J.E. & A.E and to the satisfaction of Engineer – in – charge. 

2.15 The complaints which cannot be attended as minor complaint, shall be transferred to 
the major complaint for which the instructions of the JE/AE/EE shall be obtained 
before taking up the work on daily basis. 

2.16 Similarly, complaints registered for addition/ alteration works shall be transferred to 
periodic/Special Repair and shall be submitted to AE-In-Charge for the completion of 
the formalities. 

2.17 Operations in which assistance shall be provided by the agency to CPWD. 

a. Informing to the CPWD engineers regarding the failure in any service being 
provided by other departments, in so far as they affect the assets being 
maintained under this contract, so that they can be taken up with the concerned 
local body / department for rectification. 

b. Assisting the department in detection of unauthorized encroachments in the area 
being maintained. 

c. Contractor or his authorized representative shall ensure 
connectivity/availability on mobile phone round the clock. 

d. Contractor shall provide alternate mobile/telephone no. for ease of 
communication, if so required. 

e. Contractor shall ensure to attend/respond to the Individual complaints within the 
time prescribed in CPWD e-Sewa. 

f. Contractor shall follow the Department’s Citizen Charter and Model Code of 
Conduct for workers   behavior as decided by Engineer-in-Charge. 

g. Contractor shall facilitate Visitors while they visit to Service Centre for lodging 
complaint in person. 

h. Complaints received telephonically, personally or through a mode other than 
‘CPWD Sewa /ERP ’ shall  be entered into CPWD Sewa /ERP and attended in 
the same manner as prescribed for the complaints received through CPWD 
Sewa /ERP. 

2.18 Each worker shall maintain a Complaint diary and get the feedback recorded from the 
clients regarding attending the complaints. In case, it is found that the complaint has 
not been attended satisfactorily, it will be considered as unattended. List of such 
complaints shall be submitted to the Assistant Engineer- in-Charge or his 
representative on daily basis. The Contractor or his Engineer at the Service centre 
shall also maintain Complaint register for recording the complaints. 

2.19    When a register/diary gets completed, it will be handed over to the concerned J.E. / 
A.E. It will not be returned to the contractor and the same will remain the property of 
the department. 

2.20 All required register will be issued by Engineer-in-charge duly marked in 
chronological order but the contractor will have to arrange all such 
registers/stationery etc. Nothing extra shall be paid on this account. 
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  2.21  The contractor shall have to provide suitable communication arrangement at site so as 
to enable the staff on duty to acknowledge complaints made by clients & to attend the 
complaints promptly. 

2.22  The Engineers, Supervisors and staff including skilled and unskilled workers of the 
agency shall carry mobile telephone(s) to enable the Engineer-in-charge to have easy and 
quick communication. Nothing extra shall be paid to the Contractor on this account and 
his quoted rates for various items under this contract will be deemed to be inclusive of the 
expenditure towards such Mobile connections and use thereof. 

2.23 Complaint Diary attendance registers and other records will have to be produced either 
daily according to the requirement or when asked do so by the Engineer-in-charge or his 
authorized representative. 

      3.1 The qualification of staff should be as below: - 
 

Sl. No. Staff Qualification 
1 Mason / Plumber / 

Carpenter 
Should have passed ITI Diploma or equivalent 
Qualification in the             trade with suitable experience to the 
satisfaction of Engineer – in – charge or AE/JE. 

2 Beldar /Security Guard / 
Sweeper / Sewerman 

Should be physically fit  

3 Supervisor  Graduate having minimum                        experience of 5 years from 
reputed Firm/ Government Department 

1. The above deployment of Staff/ Labour is indicative only. If the number of labours is 
not being deployed as mentioned above in table, the necessary recoveries as stated in 
NIT will be made. The numbers of Staff/ Labour may be increased as per the 
requirement of site as per direction of Engineer-in-Charge. 

2. The contractor will engage minimum labour as mentioned above and maintain 
biometric attendance / face recognition records of all the staff, biometric attendance 
machine shall be provided by department and rupees 1000/- per month will be 
deducted from the bill of agency on account of maintenance charge and other expenses 
of machine. which will be checked by the Junior Engineer/Assistant 
Engineer/Executive Engineer-in-charge of the work. In case of absence of any staff 
from duty as mentioned above, an alternate employee of same qualification shall be 
provided by agency for execution of work of same nature otherwise recovery shall be 
made at following rates: 

1. Supervisor @ Rs.2000/- (Two Thousand only) per day/person. 

2. Skilled @ Rs. 2000/- per day/person. 

3. Semi-skilled @ Rs. 1750/- per day/person. 

4. Unskilled @ Rs. 1500/- per day/person. 

Note 1 :- For the purpose of categorization of staff as skilled, semi skilled and unskilled, 
the Superviser / Mason / Plumber / Carpenter/Welder shall be taken as skilled, Painter 
shall be taken as semi skilled and sewerman/ Security Guard /sweepers / Beldars shall be 
taken as unskilled. 

Note 2 : All the manpower deployed at site shall be required to mark biometric 
attendance/ any other system decided by Engineer-in-charge in their respective service 
centre. Working hours shall be calculated based on this system attendance. 

Note 3 : If required, duty hours and location to be deployed of the workers can be 
changed by the Engineer-in-charge and nothing extra shall be paid on this account. 
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3. The salary (as per minimum wages published in latest circular of Ministry of Labour 
and Employment, Govt. of India) will be paid to labour by the 7th day of each month 
compulsorily through Bank/ ECS/ online payment and EPF & ESIC contribution will 
also be deposited simultaneously. The proof of payment (Bank/ ECS/ online 
transaction) of salary will be submitted in the office of Engineer-in-charge by the 10th 
day of each month. In case of non payment of salary in specified time there will be a 
penalty of Rs. 300/- (Rupees three hundred only) per worker per day till 15th day of 
each month. After the 15th day of month, the penalty shall be Rs. 600/- (Rupees Six 
Hundred only) per day per worker till the final payment is made shall be imposed. The 
agency shall submit duly verified copy of bank statement showing transaction of 
payment to the workers.  

4. There will be daily Biometric Attendance (face recognition) or as specified by 
Engineer-in-charge of the labour and workers mentioned in NIT. These labours/ 
workers shall be available as per respective time mentioned in NIT. However, in case 
of any urgency or time bound work, the Contractor shall deploy extra labour for timely 
completion of work at No Extra Cost. No half done/ incomplete work shall be left for 
the next day for Day – to – Day maintenance unless and until it does not cause 
inconvenience to the allottee. Biometric attendance machine shall be provided by 
department.  

5. The labour/workers/staff deployed by the Contractor against ‘Day to Day Maintenance 
work shall be disposal of direction of JE/AE of service centre and suitably managed 
for prompt attending the day to day complaints and this labour shall not be used for 
A/R & M/O and Special Repair work. If it is found that the labour deployed for ‘Day 
to Day Maintenance work’ has been engaged for A/R & M/O’ works or ‘Special 
Repair Work’, or any other work necessary recovery shall be made as mentioned in 
NIT as per respective category. 

6. One Competent Supervisor shall be provided to monitor the ‘Day to Day Maintenance 
or A/R & M/O’ work being carried out by the labour engaged by the Contractor for 
each Service Centre to interact with the clients. The Supervisors shall be properly and 
neatly dressed, well trained, courteous, well behaved, soft spoken and should have 
basic knowledge of Building Maintenance work. He will not enter into argument with 
the Allottee for any reason. All the contentious issues will be brought by him to the 
notice of CPWD officials.  

7. The Complaints are required to be attended as per Stipulated Time Frame. The entry of 
having attended complaint shall be recorded in the CPWD Sewa system/register by the 
Contractor or as per direction of J.E./A.E. in charge. 

8. All the labours engaged by the contractor should be efficient labour. Courteous, well 
dressed in uniform (shall be arranged by the agency at his own cost), well trained and 
should wear the Personal Protection and will not leave the site/office before time 
without approval of the J.E/A.E. incharge. 

9. The contractor shall have registration with EPFO and ESIC for safe guarding interest 
of his work men. The contractor shall make deduction on account of EPF & ESI to 
labour/staff deployed by him on the work and will furnish detail of each worker at 
division office every month. The contractor has to follow are statutory rule sand 
regulation in force. 

10. Police verification of every staff deployed by the contractor shall be got done by the 
contractor compulsorily in coordinate under JE & AE and a copy of police verification 
and his Aadhar Card/ Voter ID or any other Identity Card copy shall be provided to 
Engineer-in-Charge after which an identity card shall be issued to each employee of 
the contractor for proper identification. The employee and labourers engaged by the 
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contractor under this contract shall wear neat and clean uniforms as approved by 
Engineer-in-Charge along with name badges. 

11. The staff employed by the firm for the maintenance works shall wear proper uniform. 
The Monogram/ badges shall be fixed on the uniform. The contractor shall have to 
arrange for issue of identity cards as per direction of the Engineer-in-charge for all the 
staff members deployed with in one week of the start of the work. Nothing extra shall 
be paid on this account. Contractor will also submit two extra photographs with full 
address of each worker for record. If contractor fails to do so, the department shall 
recover Rs.100/- (one hundred) only per day/ per person for this default from the 
contractor’s bill. 

12. The staff engaged by the contractor should be physically and mentally fit and should 
be well behaved, polite and courteous. Any complaint against staff on behavior would 
be taken very seriously and such staff shall have to be removed by the contractor 
immediately from the site. The replacement for the same shall be arranged without loss 
of time failing which the Engineer-in-Charge has the power to cancel the contract and 
the contractor shall have no right to claim for loss/compensation. 

13. Each skilled staff shall maintain a complaint diary and get the feedback recorded from 
the complainants regarding attending the complaint. In case, it is found that the 
complaint has not been attended satisfactorily, it will be considered as unattended. List 
of such complaints shall be submitted to the Assistant Engineer-in-Charge or his 
representative on daily basis. 

14. The contractor shall submit duty roaster in duplicate in coordination with JE & AE 
within a week from the date of start of work and there after two days before the close 
of every month if staff is changed. 

15. Shift timings can be changed as per the requirement at site and as per the decision of 
Engineer-in-Charge. 

16. The contractor has to keep the sensitiveness of site in mind for execution of the work 
and deployment of staff. 

17. The contractor will be fully responsible for the conduct of the staff deputed at site. The 
Engineer-in-Charge reserves the right to remove/ terminate the services of worker 
without assigning any reason whatsoever. 

18. No claims of the labourers shall be pertained by the Department including that of 
providing employment, regularization of services etc. 

19. Safety codes and Labour Regulations: - In respect of all labour employed directly or 
indirectly on the work for the performance of the contractor’s part of work, the 
contractor at his own expense, will arrange for safety provision as per the statutory 
provisions, B.I.S. recommendations, factory act, workman’s compensation act, CPWD 
code and instructions issued from time to time. Failure to provide such safety 
requirement would make the firm liable for penalty as decided by Engineer-in-charge. 
This office will not be responsible for any mishap, injury/death of the staff. 

20. Contractor shall pay fortnightly/monthly payment to staff through Bank or ECS or 
online transfer. 

21. Contractor shall submit fortnightly labour report along with details of payment made 
to staff engaged for this work in two copies. Payment details shall include name of 
worker, bank account details, amount due, amount paid and transaction number.  

22. Contractor shall make payment to workers at the rates not less than the prevailing rates 
payable as per minimum labour rates published by labour department of Govt.of India 
time to time. 
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23. All the maintenance materials to be used at site shall be of preferred make only and 
hall be got approved from Engineer-in-charge before use. 

24. Articles manufactured by the reputed firms and approved by Engineer-in-charge shall 
only be used only articles, classified as 1st quality by the manufacturer shall be used 
unless otherwise specified in case articles bearing ISI certification is not available in 
the market quality of samples got by the contractor shall be judged by standards laid 
down in relevant CPWD specifications for the items not covered by CPWD 
specifications relevant BIS standards shall be apply. The samples of materials to be 
brought to the site for use in work shall be got approved from the Engineer-in-charge 
before actual execution of work. 

25. The contractor shall have to carry out the work other than day to day maintenance 
according to program given by the Executive Engineer / Assistant Engineer / Junior 
Engineer-in-charge. The contractor shall not carry out any work in any building 
without permission of Engineer-in-charge or his authorized representatives. The 
contractor shall have to adhere to this program failing which he shall be wholly 
responsible for any inconvenience caused to the occupants. No claim for idle labour 
on any account shall be entertained. The contractor shall depute his representative 
daily to the site of work. His name and Signature shall be attested by the contractor for 
record in the department. 

 
 
 

Executive Engineer 
“A” Division, CPWD 

  New Delhi. 
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SPECIFICATION AND SPECIAL CONDITIONS FOR  

“MAINTENANCE WORKS” 
 
 

1. The contractor is advised to get acquainted with the proposed works & its site and 
also study the specifications and special conditions carefully before bidding. No 
claim of any sort shall be entertained on account of any site conditions & ignorance 
of specifications and special conditions. 

2. The works shall be carried out as per CPWD specifications 2019 Vol. I & II with up 
to date corrections slips unless otherwise specified in the nomenclature of the 
individual items or in the specifications attached. At the points where specifications 
are silent, the instructions of the Engineer-in-charge shall be final. 

3. In the event of any discrepancy between the nomenclature of the item of work as per 
schedule of quantities and the attached specification 2019 Vol. I & II, the 
nomenclature will prevail. 

4. In the event of any discrepancy between the CPWD specifications 2019 Vol. I & II 
and special conditions attached, the special conditions shall prevail. 

5. Unless otherwise provided in the schedule of quantities the rates bided by the 
contractor shall be inclusive of all leads and lifts and shall apply to the heights and 
depths of the building and nothing extra shall be payable on him on this account. 

6. The rates for all items of work, shall unless clearly specified otherwise, include the 
cost of all labour, materials and other inputs involved in the execution of the items of 
work. 

7. The rates quoted by the contractor shall be taken as net and nothing extra shall be 
paid on any account i.e. royalty, carriage, sales tax and stacking at required place etc. 

8. All materials obtained from Govt. stores or otherwise shall be got checked by the 
Junior Engineer-in-charge of the work on receipt of the same at site of work before 
use. 

9. The contractor has to make his own arrangement for all T & P like ladders, ghoree, 
sutli, empty containers, brushes and paper, kuchies etc. required for work and nothing 
extra shall be paid for the same. 

10. The contractor shall get approved the brands/shades of dry distemper, oil bound 
distemper, synthetic enamel paint, plastic emulsion pain etc. from the Engineer-in-
charge before supply of the materials. 

11. Materials shall be brought to the site of work in original containers with the 
manufactures seal intact. 

12. The materials required for day’s work shall be issued to the contractor or his 
authorized representative daily by the Junior Engineer-in-charge of the work any 
balance of the material left at end of the days of work and empty containers shall be 
returned to the Junior Engineer. The day to day issue account of the materials shall be 
maintained by the Junior Engineer-in-charge and shall be signed daily by the 
contractor or his authorized agent in token of receipt of the materials failing which no 
payment of bill shall be made to the contractor. The empty containers shall not be 
removed from the site of work, without written orders of the Engineer-in-charge. 

13. Before the commencement of work, the contractor shall prepare one sample as 
instructed by the Engineer-in-charge for approval of the Engineer-in-charge. After 
the sample is approved by the Engineer-in-charge, the contractor shall be allowed to 
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commence of the work and quality of work shall confirm to the approved sample. 

14. Before the commencement of work, the contractor shall draw up programme in 
consultation with the Engineer-in-charge for the execution of work so as to inform 
the occupants of the office flat/building at least one week in advance regarding the 
execution of the work. 

15. In case the office, rooms/buildings/flats are not made available to the contractor 
according to the programme, the contractor shall not be entitled for any claim for idle 
labour or any other claim on any account what-so-ever. 

16. Defective work/substandard work or work not done according to the specifications of 
the contract shall be liable for summary rejection & shall not be measured and paid 
for. This shall be without prejudice to taking any other action the contractor in 
accordance with the terms & conditions of contract. 

 The contractor shall depute his representative daily to the site of work. The name and 
signature of his representative attested by the contractor shall be intimated Engineer-
in-charge. 

17. The entire work shall be carried out in close co-operation with all other agencies 
working in the building. The contractor(s) shall not be entitled to any compensation 
on account of temporary stoppage of work due to other constructions. 

18. Scrapping shall be shown to the Assistant Engineer and got approved and test 
checked by him prior to distempering. 

19. Deviation in quantities shall be done only with prior written permission of the 
Engineer-in-charge. Deviation in quantities done on the order of other than the 
Engineer-in-charge shall not be measure and paid for. 

20. To avoid disputes later on, contractor in advised to get the measurement recorded 
within a week’s time and shall submit his bills as per relevant clause (6A) of contact. 
Any dispute regarding measurement including work done shall be judged within a 
week’s time failing which measurement, certified and recorded, shall be entertained. 

21. Contractor has to bring to site of work the entire quantity of lime of approved quality 
before the start of the work. The mixing of lime will be done in the presence of the 
Junior Engineer-in-charge. 

22. Any damage to the building, furniture, fittings of any other articles etc. done by the 
contractor or his workmen during the execution of work, shall be made good by the 
contractor, failing which the same shall be made good by the Engineer-in-charge or 
his authorized representative at the risk and cost of the contractor. 

23. All doors, windows, floors, furniture, electrical fittings and other articles shall be 
protected from dust, splashes & damaged sufficient covering for the day’s work shall 
be shown to the representative of the Engineer-in-charge before the contractor is 
allowed to proceed with the work, splashes & droppings from white washing, colour 
washing, distempering painting etc. on walls, floors, doors and window, down take 
pipes, furniture shall be removed by the contractor at his own cost and surface 
cleaned simultaneously after the completion of the day’s work is done, without 
waiting for the actual completion of the other items of work of the contract. In case 
the contractor either departmentally or through another agency without issue of any 
notice  to the contractor, on his account. The representative of the Engineer-in-charge 
will however, mention about it in the site order Book employing the labour on the job 
at the contractor’s cost.                                                                                                                                                                                                                                 

24. The contractor should be write their correct postal address on the application for bid 
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papers. In case it is found that the address given in their application is not correct and 
as a consequence of the same if any registered letter sent through postal authorities is 
received back by the department undelivered to the contractor, the contractor shall be 
fully responsible for all the consequences and by such letter through registered post 
shall be deemed to have been delivered to him. 

25. No hindrance shall be granted on account of National Holiday/Restricted 
holiday/Rainy season/ festivals etc. 

26. All the malba or rubbish obtained from dismantling or otherwise during the execution 
of the work shall be brought down through the staircase and shall not be thrown to 
the ground directly from first floor or second floor etc. This shall be carried and 
stacked properly to the specified common disposal point on the same day and site 
shall be left clear as per the instructions of the Engineer- in-Charge. A compensation 
of Rs. 1000/- (Rupees one Thousand Only) shall be levied from the Contractor for 
each complaint/ default/ per day. 

27. This Estimate has been prepared for day to day maintenance, hence work is required 
to be done in piecemeal nothing extra shall be paid on this account. 

 
28. If the agency fails to remove/ rectify the defects within 03 days from the date of issue 

of directions through Whatsapp or E-mail or Correspondence or site register, a 
penalty shall be imposed at a Rate of Rs. 2000/- per day calculated on the basis of 
No. of days delayed.  

 
 

 
Executive Engineer 
“A” Division, CPWD 

  New Delhi. 
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ADDITIONAL CONDITIONS FOR  
“  MAINTENANCE WORKS” 
 

1. Substandard work shall be rejected out rightly and nothing shall be paid on this account. 

2. Day to day program shall be taken from the Junior Engineer-in-Charge of the work and 
contractor shall have to execute the work accordingly and no claim whatsoever shall be 
entertained due to any unforeseen change of programme. 

3. The doors, windows floors and furniture if any shall be protected by suitable covering etc 
at the time of execution of work. 

4. All precautions will have to be taken to prevent damage to the structure during the 
execution.  Any such damage if occurs shall be made good free of cost. 

5. The rates include all leads and lifts i.e. on all the floors.  No claim on this account will be 
entertained. 

6. Before the start of work the sample of the items to be executed shall be got approved from 
the Engineer-in-Charge and the same shall be strictly followed everywhere. 

7. For any change of shade if strainer is required to be used the contractor shall make his own 
arrangement for strainer of approved manufacture at his own cost. 

8. Wherever two or more coats of work on old work is mentioned it will mean doing the 
work wherever scrapping has been done.  

9. No. T&P shall be issued by the Department. 

10. Contractor should see the site and conditions of existing splashes, paint works etc and 
quote rates accordingly. 

11. Measurements for work done shall only be recorded after full removal of splashes of the 
white wash / distemper / paint / water proofing cement paints etc.  In case of non-removal 
of the splashes the cost of their removal shall be recovered from the contractor at the 
direction of Engineer-in-charge. 

12. The contractor shall have to produce original voucher to check the genuineness of 
material, such as paint, distemper, water proofing cement paint and primer etc.  

13. The contractor and/ or his authorized representative should inspect the site order book 
every day and got the compliance noted by the JE/ AE Engineer-in-charge. 

14. All the materials shall be got approved from the Engineer-in-charge before, it is put to use. 
Before the start of work 100% of the total requirement for material will have to be 
deposited with the concerned AE/ JE in first instance. Who shall also maintain an a/c of 
these materials and submit them with the bills for checking. 

15. The contractor shall be issued materials for day to day work, according to the numbers of 
men deployed by him. The unused materials should be returned by him at the end of the 
days work along with the empty containers etc. The empty containers shall be preserved 
till the completion of the work and the clearance to remove them in given by the Engineer-
in-charge in writing. 

16. All nails holes etc shall be repaired with lime plaster or with glazer putty as required   
without any extra payments. 

17. All doors, windows, floors, furniture, electrical fittings and other articles shall be cleaned 
free from dust, splashes and damages; sufficient covering for the days work shall be 
shown to the representative of the Engineer-in-charge before the contractor is allowed to 
proceed with the work. Splashes and dropping of white wash from, glass panes down take 
pipes, furniture, shall be removed by the contractor at his own cost and the surface cleaned 
simultaneously after the completion of the days work in individual room or bungalow or 
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premises where the work is done without waiting for the actual completion of all the other 
items of work in contract.  

18. Full quantity of material purchased from authorized dealers with their cash memos like 
paint/ distemper/ cement paint/ OBD/ plastic emulsion of the firm indicated in the items or 
elsewhere shall be deposited with the JE concerned before starting execution. 

19. The Substandard work shall be rejected outright and shall not be measured and nothing 
extra shall be paid for it. The decision of the Engineer-in-charge shall be final and binding 
in this regard. 

20. In case material consumed is less than the permissible variation then the work beyond 
theoretical consumption including variation shall be treated as substandard and quality for 
payment purpose will be restricted to as per material actually consumed. 

21. Scrapping shall be shown to the AE and got approved prior written permission of 
Engineer-in-charge. 

 

 
 

Executive Engineer 
“A” Division, CPWD 

  New Delhi. 
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SPECIAL CONDITIONS FOR HOUSEKEEPING WORK 
 

1. The Housekeeping work is required in RSK, New Delhi which is a sensitive and high 
security zone Building. The successful tenderer has to follow the security requirements in 
his day-to-day work.  
 

2. The detailed technical schedule for Housekeeping along with the details of machines & 
chemicals to be used (with specified brands & makes) and frequency of various cleaning 
operations required to be carried out shall be adhered to as per the details available in the 
tender document otherwise recovery at the rate mentioned in NIT shall be carried out. The 
decision of Engineer-in-charge in this regard shall be final and binding upon the 
contractor.  

 
3. The contractor shall have to clean the area as per frequencies mentioned. However, the 

cleaning shall have to be done more frequently if required for proper housekeeping, upon 
getting the instructions of the Engineer-in-charge, for which nothing extra shall be paid.  

 
4. It must be borne in mind that some activities need to be started early in the morning and 

completed before 9.30 AM. Similarly some other activities can be done only on Saturdays 
or other holidays, to avoid inconvenience to the users of the building. The work on all 
Saturdays and Holidays shall be carried out at no extra cost.  

 
5. The tenderer whose tender is accepted shall submit daily housekeeping plan so as to help 

the CPWD officers to monitor and check that the housekeeping work is being done 
according to the schedule of frequencies mentioned.  

 
6. The contractor shall work in close coordination with officials working in various 

rooms/halls, including staff of Committee Room, Canteens, pantries, etc. and modify 
working schedule if required as per users convenience, No claim whatsoever on this 
account shall be entertained.  

 
7. The department shall provide space for storage of machines, materials and chemicals as 

per availability for which no rentals for space will be recoverable. However, no extra 
payment shall be admissible for carriage/ shifting etc.  

 
8. The existing building has costly finishing on walls, ceiling and floors etc. The contractor 

shall make necessary arrangements at his own cost to prevent any damage to existing work 
due to any of his activities. The contractor shall be responsible for any damage to the 
existing work due to his activities and shall make good the same at his own risk & cost. 
The decision of Engineer-in-Charge regarding cause and cost of damage shall be final. In 
case the contractor fails to make good the damage to the entire satisfaction of Engineer-in-
charge, it shall be done at his risk & cost by the Engineer-in-charge whose decision shall 
be final.  

 
9. The information & site data mentioned in the tender documents are being furnished for 

general information & guidance only. The engineer-in-charge, in no case shall be held 
responsible for the accuracy thereof or any interpretations or conclusion drawn there from. 
The contractor shall verify such data to his entire satisfaction before quoting the rates.  
 

10. No tools & plants including special T & P etc. shall be supplied by the department and the 
contractor will have to make his own arrangements at his own expense for all machines, 
chemicals, materials, toiletries, consumables, etc.  
 

11. The contractor shall dispose of garbage, malba, rubbish & other unserviceable materials 
and waste at their own cost to the notified/ specified NDMC/MCD dumping ground and 
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under no circumstances these shall be stacked/ dumped even temporarily within the 
building, or the surrounding premises.  

 
12. Tendered rates shall be for completed work covering all materials, labour, carriage, 

machinery & equipment, royalties fees, rent & GST, entry tax wages, tools and plants 
transportation, risks, overhead general and special liabilities/obligations as mentioned and 
profits etc. all complete except service tax. Contractor shall pay necessary taxes, such as 
GST, as above to relevant authorities.  

 
13. Materials and chemicals required shall have to be brought by the contractor in advance for 

each quarter. It may be noted that the material and chemicals required shall have to be 
brought at site and shall be kept in the safe custody of Junior Engineer-in-charge of 
Rajghat.  

 
14. The standard of sanitation/ cleanliness shall always be to the satisfaction of the authorized 

representative of the Engineer-in-charge whose decision in this regard shall be final and 
binding on the contractor. In case of default, Engineer-in-charge may get the improvement 
done at the cost of agency without any notice.  

 
15. The Sweeping/ cleaning/ scrubbing/ vacuum cleaning/ buffing etc. all shall be carried out 

by machines only. However, in exceptional cases where cleaning is not possible with 
machines, manual cleaning will be permitted with the approval of Engineer-in-charge 
only.  

 
16. The contractor shall arrange necessary water supply fitting, flexible pipe etc. for taking 

water from water taps provided in the building for the work of housekeeping at his own 
cost.  

 
17. The tenderer should provide minimum number of staff as per details in the tender 

document. In case the tenderer fails to deploy services of minimum staff as mentioned, the 
recovery shall be made at the rate as specified in NIT. The staff in uniforms and name card 
as approved by Engineer-in-charge only shall be allowed for duty. The workers shall be 
supplied with sufficient sets of uniforms by the contractor so that they wear them at all 
time and keep them clean.  

 
18. All the materials/ chemicals/ consumables brought to site shall be protected suitably, duly 

wrapped/ packed & stored so as to avoid any damage during loading/ transportation/ 
unloading & handling due to weather conditions etc. at any stage.  
 

19. Materials and chemicals of approved quality as mentioned in the tender document shall be 
used. In case any material/ chemical required to be used is not marketed by approved 
manufacturers, equivalent material of the same quality as approved by Engineer-in-charge 
in writing shall be used. The consumption of material/ chemicals shall be regulated as per 
manufactures specifications and or as per actual requirement or as specified by Engineer-
in-charge.  

 
20. If any material is not mentioned in the tender document but required at site for 

housekeeping work shall be brought by contractor as approved by Engineer-in-charge, 
extra cost shall be payable as decided by Engineer-in-charge whose decision shall be final 
and binding.  

 
21. The room fresheners shall be provided/ sprayed in the open public area as well as in 

Conference Room and rooms earmarked for Dy. Director’s / Executive Engineers and 
above or as directed by Engineer-in-charge.  
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22. Machinery/ equipment of approved make only are to be used. Machines procured by 
agency will remain the property of the agency and will be maintained by agency at his / 
their own cost. In case the machinery/ equipment required to be used is not marketed by 
approved make, equivalent equipment of the same quality as approved by Engineer-in-
charge in writing shall be used.  

 
 

23. The tenderer should procure the required equipments /machines for housekeeping within 
seven days of issue of letter of acceptance as per the numbers and machines specified in 
the tender document.  

 
24. Machines/ equipments brought by the contractor should always be in working condition, if 

any defects occur in the machinery the same shall be repaired and made workable within 
two days. However till such time he has to make an alternative arrangements to maintain 
the premises cleaned at his own cost, and for this alternative arrangement, nothing extra is 
payable. No machine shall be out of order for more than 2 days. If it remains out of order 
beyond this time, recovery shall be made at the rates specified in the tender document for 
number of days for which machines remain nonfunctional.  

 
25. The cost of running charges of machines i.e fuel/petrol or battery i/c replacement of parts 

etc. shall be borne by the contractor and nothing extra is payable on this account.  
 

26. For maintaining the machinery in running conditions, the contractor shall carry out the 
comprehensive AMC with spare parts for the machines which he proposes to utilize for the 
purpose of carrying out this work from the manufacturers of the machines or authorized 
service agencies.  

 
27. The successful tenderer has to tie up with approved manufacturers for Machines & 

Chemicals required for execution of work. The agreement with the approved 
manufacturers should also provide for proper training to be imparted to the workers and 
stipulate that their representatives shall visit the premises once in a month (or more often 
as required by the Engineer-in-charge) to ensure that the operations of the machinery and 
the use of their chemicals is efficient and effective.  

 
28. The contractor has to engage Supervisor having sufficient work experience. If the 

contractor fails to deploy Supervisor the recovery shall be made as mentioned in the tender 
documents.  

 
29. The Supervisor shall supervise all the work carried out by the Sweeper and machine 

operators. He will be responsible for carrying out work upto the satisfaction of Engineer-
in-charge. He will visit in each toilet twice a day to supervise the work carried out by the 
workers and mark his attendance /initial in the log sheet pasted in the backside of the main 
door of the toilet. The signature marked by him in the log sheet will indicate that the 
cleaning or condition of the toilet is hygienic and it will be randomly checked by the 
Junior Engineer /Assistant Engineer in charge of the work. If it is found that the toilet is 
not in hygienic condition or cleaning is not upto the satisfaction of Engineer-in-charge a 
penalty of Rs. 500/- per occasion/per day shall be levied/ recovered from the bill of the 
contractor. The Supervisor shall also responsible for up keeping of toilet accessories 
including filling of required perfumes and toiletries.  

 
30. Whenever meeting in the conference Rooms and or function in the canteen halls takes 

place, the contractor has to ensure that workers and Supervisory Staff as per requirement 
shall remain present within the Rajghat till the meeting and or function is over for which 
nothing extra is payable.  

 



88 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,          Sr. D/M         AE (P) E        EE (E) 
 

31. Consumables and toiletries shall be provided as per actual requirement of site as list 
provided in the tender document.  
 

32. Being the period of the execution 3 months. 10CC is not applicable.  
 

33. For any deficiency in providing service, suitable penalty as deemed fit by Engineer-in-
charge, whose decision will be final and binding, will be levied. 
 

34. 01 Nos. Jet Machine, 01 Nos. Single Disc, 01 No. Ladder of Height 15', 02 Nos. Covered 
Rikshaw, PVC pipe, mug, dustbin as per requirement should always be available at site in 
working condition during all days of the year in working condition by the contractor. In 
case failure recovery shall be made as mentioned in NIT from the contractor bill @ 500 
per day per machine. 
 

35. Washing of area is included in items; nothing extra shall be paid on this account for 
providing cleaning machine. 
 

36. Contractor shall employ trained workers in the respective field after obtaining approval 
from Engineer-in-charge or AE/JE. 
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SPECIAL CONDITIONS FOR WATCH & WARD 
 
 

1. The entire area of RSK (building & premises) shall be placed under security by the agency on 
each day upto the satisfaction of Engineer-in-charge.  
 

2. The contractor shall employ each security guard for Eight Hours duty. Contractor has to 
provide the security in the RSK round the clock, including Sundays and holidays and nothing 
extra shall be paid on account of holidays work.  
 

3. The contractor shall employ Security Guard (in Uniform) in each shift at RSK as per 
direction of Engineer-in-charge, including all T & P such as Torch, Whistle, Lathi, Smart 
Phone with whatsapp fully functional during duty hours as per direction of Engineer in Charge 
and nothing extra shall be paid on this account.  
 

4. All the security guards employed should bear good moral character. Certificate from 
Tahseeldar/ SDM or any other class-I Gazetted Officer should be produced before submitting 
first R/A bill.  
 

5. The contractor shall be bound to provide guards in anywhere in campus area as and when 
directed by the Engineer-in-charge. Nothing extra shall be paid on this account.  
 

6. The agreement can be terminated even before the stipulated period without assigning any 
reason. Contractor’s claim will not be entertained on this account.  
 

7. The contractor shall be required to produce the wages payment registers with every bill duly 
certified by the representative of the Engineer-in-charge all the liabilities due to 
mishappenings of any kind with any of the employee shall be borne by the contractor. Any 
compensation, which becomes due to any reason to his employee as per workman 
compensation act /any other prevailing act shall also be borne by the contractor.  
 

8. The agency may be asked to disengage any particular guard at any time without assigning any 
reason what so ever.  

 
9. Contractor shall indemnify the Engineer-in-charge against any claims by the workers 

employed for which he himself will be fully responsible.  
 

10. The payment shall be made for the actual hours of duty performed by workman of the agency.  
 

11. The contractor shall also give training to keep away anti social elements from the park and 
proper parking of vehicles outside RSK premises. 
 

12. Security guard can be deployed by Engineer-in-charge at any point of the campus as per 
requirement.  
 

13. Contractor shall be responsible for any type of theft from the campus and if any negligence is 
found from the side of contractor (as decided by engineer-in-charge). The cost of the material 
shall be recovered from the payment of the contractor.  
 
 
 
 

Executive Engineer 
“A” Division, CPWD 

          New Delhi.  
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CONDITIONS FOR CEMENT 
 
1 The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/ Fly 

ash based Portland Pozzolana Cement (PPC) as per IS: 1489 as required in the work, from 
reputed manufacturers of cement, having a production capacity of one million tonnes per 
annum or more, such as ACC, ULTRATECH, VIKRAM, SHREE, AMBUJA, JAYPEE, J.K., 
LAFARGE, L&T, BIRLA, JK LAKSHMI and Cement Corporation of India etc., i.e. agencies 
approved by Ministry of Industry, Govt. of India, and holding license to use ISI certification 
mark for their product.  The bidders may also submit a list of names of cement manufactures 
which they propose to use in the work.  The Engineer-in-charge reserves right to accept or 
reject name(s) of cement manufacture(s) which the bidder proposes to use in the work.  No 
change in the tendered rates will be accepted if the Engineer-in-charge does not accept the list 
of cement manufacturers, given by the bidder, fully or partially.  Supply of cement shall be 
taken in 50 kg bags bearing manufacturer’s name and ISI marking except for concrete from 
RMC producer where bulk cement can be procured.   Samples of cement arranged by the 
contractor shall be taken by the Engineer in Charge and got tested in accordance with 
provisions of relevant BIS Codes.  In case test results indicate that the cement arranged by the 
contractor does not conform to the relevant BIS Codes, the same shall stand rejected and 
shall be removed from the site by the contractor at his own cost within a week’s time of written 
order from the Engineer in Charge to do so. Only the cement with satisfactory test results shall 
be allowed to be used in the work.  

2 The cement shall be brought at site in bulk supply of 10 tonnes or as decided by the Engineer 
in Charge. 

 
3 The cement godown of the capacity to store a minimum of 1000 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made.  
Double lock provision shall be made to the door of the cement godown.  The key of one lock 
shall remain with the Engineer in Charge or his authorised representative and the key of the 
other lock shall remain with the contractor.  The contractor shall be responsible for the watch 
and ward and safety of the cement godown.   

 
4 The contractor shall supply free of charge the cement required for testing and shall also bear 

the testing, packing, sealing, transportation & other incidental charges. All these charges of 
approved laboratory shall be borne by the contractor. 

 
 
5 The day to day actual issue/receipt and consumption of cement on work shall be regulated 

and proper accounts maintained as provided in clause 10 of the contract.  The theoretical 
consumption of cement shall be worked out as per the procedure prescribed in clause 38 of 
the contract and shall be governed by conditions laid therein. 

 
6 Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer in Charge. 
 
7 In the event of it being discovered that after the completion of the work the quantity of cement 

used is less than the quantity ascertained after allowing variation on the minus side as per 
clause 38, the cost of quantity of cement not so used shall be recovered from the contractor, 
at the rate of Rs.6000/- (Rupees Six thousand only) per metric tonne.  Decision of the 
Engineer in Charge in regard to theoretical quantity of cement which should have been 
actually used as per the schedule shall be final and binding on the contractor.  This recovery 
will be in addition to any other recovery otherwise required to be done by the Engineer-in-
Charge. 

 

 
      Executive Engineer 
      “A” Division, CPWD 
      New Delhi. 
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CONDITIONS FOR REINFORCEMENT STEEL 
 

1.1 The contractor shall procure steel reinforcement TMT bars of grade Fe500-D grade 
from primary producers such as SAIL, TATA STEEL, RINL, JSW & JSPL or any 
other producer as approved by Ministry of steel. The TMT bars procured from the 
primary producers shall conform to manufacturer’s specifications/ BIS specifications. 

1.2 The specifications of TMT bars procured from primary producers shall meet the 
provisions of IS 1786: 2008 pertaining to Fe 500D grade of steel as specified in the 
tender. 

1.3 The contractor shall produce original vouchers for the total quantity of steel supplied 
under each consignment and manufacturer’s Test Certificate if required by the 
Engineer-in-Charge. 

1.4 Samples shall also be taken and got tested by the Engineer -in-Charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that the 
steel arranged by the contractor does not conform to the specifications as defined, the 
same shall stand rejected, and it shall be removed from the site of work by the 
contractor at his cost within a week time of written orders from the Engineer-in-
Charge to do so. Else the department shall remove it and recover double the cost of 
removal from the contractor 

1.5 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or 
more, or as decided by the Engineer -in-charge. 

1.6 The steel reinforcement bars shall be stored by the contractor at site of work in such a 
way as to prevent their distortion and corrosion, and nothing extra shall be paid on this 
account. Bars of different sizes and lengths shall be stored separately to facilitate easy 
counting and checking. 

1.7 For physical and chemical tests, specimens of sufficient length shall be cut from each 
size of the bar at random and at frequency not less than that specified below: 

Size of Bar For Consignment below 100 
tonnes 

For consignments above 
100 tonnes 

Under   10mm dia 
bars 

One  sample  (Three specimen) 
for  each  25  tonnes  or part 
thereof 

One sample for each 40 
tonnes or part thereof 

10 mm to 16mm  dia 
bars 

One  sample (Three specimen) 
for  each  35  tonnes  or part 

One sample for each 45 
tonnes or part thereof 

Over 16 mm dia bars One  sample (Three specimen) 
for  each  45  tonnes  or part 

One sample for each 50 
tonnes or part thereof 

1.8 The contractor  shall  supply  free  of  charge  the  steel  required  for  testing  
including  its transportation to testing laboratories. The cost of tests shall be borne by 
the contractor/ Department in the manner indicated below: 

a) By the contractor, if the results show that the cement does not conform to relevant 
BIS Codes. 

b) By the department, if the results show that the cement conforms to relevant BIS 
Codes 

1.9 The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained as provided in the contract. The theoretical consumption of steel 
shall be worked out as per procedure prescribed in clause 38 of the contract and shall 
be governed by the conditions laid therein. In case, the consumption is less than 
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theoretical consumption including permissible variations, recovery at the rate so 
prescribed shall be made. In case of excess consumption no adjustment shall be made. 

1.10 The steel brought to site and the steel remaining unused shall not be removed from site 
without the written permission of the Engineer-in-charge. 

1.11  For the purpose of payment, the actual weight of steel reinforcement / structural steel 
sections/ plates / bolts and nuts shall be measured as below: 

a)  Unit weight for reinforcement bars: The actual weight per meter of the 
reinforcement of various diameters shall be measured for three random 
samples collected (for each diameter of steel reinforcement) from each lot of 
particular diameter of steel reinforcement brought to the site for use in the 
work. For this, each sample (one sample consisting of three specimens) for 
each diameter of steel reinforcement shall be cut to require lengths and 
weighed and average weight calculated and recorded.  The average weight for 
each type of steel section and steel reinforcement of each diameter shall be 
taken as the actual weight per metre for that steel section and that diameter of 
steel reinforcement. 

b) In  case  actual  unit  weight  is  less  than  standard  unit  weights  mentioned  
in  CPWD specifications 2019 Volume 1, but within variation, in such cases 
payment shall be made on the basis of actual unit weight. However, if actual 
unit weight is more than standard unit weights mentioned in CPWD 
specifications 2019 Volume 1, then payment shall be made on the basis of 
standard unit weight in such cases.  In such case nothing extra shall be paid 
for difference in actual weight and standard weight. 

1.12 The work shall be carried out as per the relevant CPWD specifications.  

 

 

 

   Executive Engineer 
   “A” Division, CPWD 
   New Delhi. 
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PARTICULAR   SPECIFICATIONS 
 
1.0  GENERAL 
 
1.1) The work shall be executed and measured as per metric dimensions given  in  the  Schedule 

of  quantities, drawings  etc.  (F.P.S. units wherever indicated are for guidance only ). 
 
1.2.1) All  stone aggregate and stone ballast shall be  of  hard stone variety to be    obtained from 

approved quarries to be got approved from the Engineer-in-charge.  
 
1.2.2)  Sand to be used for cement concrete work, mortar for masonry  and plaster  work   shall be of 

standard quality and shall be obtained  from approved source to be got approved from the 
Engineer-in-charge and screened  as  required. The same  shall  consist  of  hard   siliceous 
material. It shall be clean sand.   

1.3) Unless otherwise specified in the schedule of quantities, the  rate of  all items of the work shall 
be considered as inclusive of  pumping out  or bailing out water, if required, for which no extra 
payment  will be made .This will include water encountered from any source such as rains, 
floods , sub-soil water table being high or due to any  other cause whatsoever. 

 
1.4) All the materials required to be tested shall be tested as per provisions of the relevant I.S. 

Codes.  Should there be any difference between acceptance CRITERIA given in I.S. Codes, 
C.P.W.D. specifications and special conditions, the acceptance CRITERIA shall be in the 
following order of precedence : 

 
1. Special conditions  
2. C.P.W.D. Specifications  
3. I.S. Codes 

 
2.0 PAINT BROUGHT BY THE CONTRACTOR 
 
2.1 The contractors shall bring sufficient quantity of paint/primer/distemper etc. (all finishing items) 

in maximum one lot of brand & shade approved by Engineer-in- charge prior to the 

commencement of work & keep it in his stores at site of work under double lock & key. 

2.2 Contractor have submit original voucher / cash memo of material purchased by him along with 

each running and final bill. 

2.3 The paint shall be issued to the contractor from time to time according to requirements for the 

work in the same manner after as followed for issue of cement. 

2.4 Empty container of supplied material shall be the property of department and a recovery at 

following rates shall be made from contractor’s bill or shall be taken in Dismantled Account Register 

by Assistant Engineer/ Junior Engineer. 

 (i) 1 ltr./kg. plastic/tin container @ Rs. 10/-. 

(ii) 4/5 ltr./kg. plastic/tin container @ Rs. 20/-. 

 (ii) 20 ltr./kg. plastic/tin container @ Rs. 100/-. 

2.5 Empty containers shall be removed only after the written permission of the Engineer-in-charge 

after completion of work, which shall be enclosed with the final bill. 

 
 
 

Executive Engineer 
‘A’ Division, CPWD 

IP Bhawan, New Delhi. 
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Special Condition regarding applicability of EPF and ESI and uploading of Labour  
Welfare Details. (OM No. DG/SE(C&M)/Misc/48 Dated:- 02/09/2015)  
 
Applicability of EPF and ESI and uploading of Labour Welfare Details the following 

references  
has been received from EPFO, ESIC and the Cabinet Secretary, Govt. of the India which 

should  
be followed:-  
 
i. While awarding various contracts, it should be ensured that the contractor shall have  

Provident Fund Code Numbers and also a condition be included in the NIT that any 
sub contractor engaged should also have Provident Fund Code.  

 
ii.  The contract conditions should stipulate that all the workers deployed by contractors 

or sub contractors are enrolled as members of Provident Fund and should be given the 
Universal Account Number (UAN).  

 
iii.   While clearing the bills of such contractor, certificate be obtained that all workers 

employing directly or indirectly by him are registered for EPF and the due 
contributions have been into their account.  
  

iv.  The EPFO in their official website has also made facility to verify whether the 
contractor having Provident Fund Code Number are regularly depositing the PF 
contribution every month in respect of all the employees deployed by them. The 
failure to provide social security benefits to the workers engaged by any organization 
directly or through a contractor is a offence under EPF & MP Act. 

  
v.  In case of default, the principle employer is liable for penal action. 

Ministries/Departments PSUs and other bodies need to ensure that the contractor who 
is providing outsourced staff is registered with EPFO and ESIC and payment to the 
contractor is made only after verifying that social security cover is being extended to 
such staff.  

 
vi.  In view of above, it is now clear that EPF and ESI is applicable for construction 

worker also. Hence, CPWD contractor will have to be registered with ESIC and EPFO 
if number of workers deployed in a day is more than 10 or 20 in preceding one year 
respectively. Accordingly, the Labour Welfare Details may also be updated and 
uploaded for each and every ongoing work.       

 
 
 

Executive Engineer 
“A” Division, CPWD 

  New Delhi. 
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LIST OF PREFERRED MAKE OF MATERIALS FOR CIVIL WORKS  
 

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of 
work) and finishes approved by the Engineer-in-Charge are listed below.  However approved 
equivalent materials and finishes of any other specialized firms may be used, in case it is established 
that the brands specified below are not available in the market and subject to approval of the alternate 
brand by the Engineer-in-Charge,  

 

THE LIST OF PREFERRED MAKES OF MATERIALS  
 

S.No. MATERIAL MANUFACTURERS NAME 
  CIVIL ITEMS 

1.  CEMENT 
ACC, ULTRATECH, VIKRAM, SHREE, AMBUJA, JAYPEE, 
J.K., LAFARGE, L&T, BIRLA, JK LAKSHMI,  

2.  
REINFORCEMENT STEEL-TMT 
BARS-FE-500D GRADE 

SAIL, TATA STEEL, RINL, JSW, JSPL 

3.  STRUCTURAL STEEL SECTIONS 
SAIL, TISCO, RINL, JSW, JINDAL STEEL & POWER, JINDAL, 
TATA 

4.  
STRUCTURAL STEEL 
TUBES/PIPES 

JINDAL, TATA, APL APOLLO, ELECTRO STEEL, PRAKASH 
SURYA, LLOYDS 

5.  
READY MIXED CEMENT 
CONCRETE 

ACC, LAFARGE, ULTRATECH, SHREE, ALCHON, L&T 
GRASIM, RMC READYMIX (INDIA), TECHNO PRIME RMC 
PVT LTD, VK READY MIX CONCRETE, SHRI RAM READY 
MIX CONCRETE 

6.  SHUTTERING PLY 
GREENPLY SHUTTERING PLY, ARCHID SHUTTERING PLY, 
EURO SHUTTERING PLY, BHUTAN TUFF 

7.  SUPER PLASTICIZERS 
MC BAUCHEMIE/FOSROC/SIKA/BASF/ CHRYSO/ VELOSIT/ 
PIDILITE 

8.  WHITE CEMENT BIRLA WHITE, J.K. WHITE 

9.  AAC BLOCK 
SHREE, INSTABLOCK, BILTECH, MAGICRETE, SIPROX, 
BIRLA AEROCON, J.K., CLAVECON INDIA PVT. LTD., J.K. 
LAKSHMI, ULTRATECH XTRALITE, TISCO BUILD 

10.  BLOCK JOINTING MORTAR 
JK LAKSHMI, BIRLA AEROCON SMARTFIX, MYK ARMENT, 
ULTRATECH, FERROUSCRETE, ARDEX, SIKA, SAINT 
GOBAIN 

11.  GLAZED CERAMIC TILES 
RAK CERAMICS, KAJARIA, NITCO, ORIENT BELL, 
JOHNSON, SOMANY, ASIAN, AGL 

12.  
VITRIFIED TILES (DOUBLE 
CHARGED / GVT/ANTISKID 
/MATT FINISH) 

RAK CERAMICS, KAJARIA, ORIENT BELL, JOHNSON, 
SOMANY, ASIAN, AGL 

13.  WALL PUTTY 
JK WHITE, BIRLA WHITE, ASIAN, BERGER, SAKARNI 
WALL GUARD, SIKA 

14.  PLASTER OF PARIS JK LAKSHMI, SAKARNI, SHRIRAM, NIRMAN 

15.  GYPSUM PLASTER 
SAINT GOBAIN, SAKARNI, J.K. LAKSHMI, GYPTECH, 
GYPROX 

16.  
CC PAVERS, PRECAST CC KERB 
STONE, CC TILES, RCC SLAB/ 
GRASS PAVER 

ULTRA, DURACRETE, KK MANHOLE & COVERS, TERRA 
FIRMA, UNISTONE, PAVIT, RESTILE, DALAL, KRISHNA 

17.  SFRC/PRECAST C.C. COVERS KK MANHOLE & COVERS, JAIN, PRAGATI, HINDUSTAN 

18.  FLYASH BRICKS 
POWER BRICK, YBW PROJECT, ASHTECH INDUSTRIES 
PVT. LTD. 

19.  GLASS MOSAIC TILES PALLADIO, CORAL, MRIDUL, BISAZZA, MMG TILES 

20.  
READY MIX PLASTER BIRLA AEROCON, ULTRATECH, RAMCO, WEBER, 

LATICRETE 

21.  
SELF-DRILLING SCREWS TW BUILDEX & BOUSTED, CORROSHIELD, ATUL 

FATERNERS LTD., WURTH, HP 
22.  TACTILE SOMANY, KAJARIA, ORIENT BELL, JOHNSON, 
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ASIAN(AGL), RESTILE, PAVIT 

23.  
HEAT RESISTANT TILES SOMANY, KAJARIA, ORIENT BELL, JOHNSON, 

ASIAN(AGL), RESTILE, PAVIT 
 CONSTRUCTION CHEMICALS  

1.  
INTEGRAL WATERPROOFING 
COMPOUND 

FOSROC, PIDILITE, SIKA, SUNANDA SPECIALITY 
COATINGS, MYK ARMENT, MC BAUCHEMIE, MAKPHALT 

2.  ADMIXTURES 
FOSROC, SIKA, VELOSIT, BASF, STP LTD., MYK ARMENT, 
MC BAUCHEMIE, MAKPHALT 

3.  TILE ADHESIVE 
ARDEX ENDURA, MYK LATICRETE, FOSROC, VELOSIT, 
FERROUS CRETE, BALENDURA, SIKA UNICRETE, 
MAKPHALT 

4.  GROUTING COMPOUND 
PIDILITE, LATICRETE, SUNANDA SPECIALITY FOSROC, 
VELOSIT, MYK ARMENT, RACHTR CHEMICALS, 
CHOWGULE, STP LTD, SIKA, MAKPHALT 

5.  
EPOXY MORTAR/ GROUTING 
COMPOUND 

FOSROC, VELOSIT, SIKA, MYK ARMENT,  FERROUS CRETE 
MAKPHALT 

6.  
HIGH PERFORMANCE EPOXY 
BASED RESIN ANCHOR SYSTEM 

BASF, FOSROC, HILTI, SUNANDA SPECIALITY COATINGS, 
WURTH, SIKA, MYK ARMENT 

7.  
POLYSULPHIDE / SILICON 
SEALANT 

GE, DOW CORNING, PIDILITE, WACKER, SUNANDA 
SPECIALITY COATINGS, BENGAL BITUMEN, MYK 
ARMENT, MAKPHALT 

8.  FLOOR HARDENER 
PIDILITE, FOSROC, SIKA, VELOSIT, MYK ARMENT, ARDEX 
ENDURA, STAR COATING. 

9.  FIRE RETARDANT PAINT AKZONOBEL, PROMAT, NEWKEM, CARBOLINE 

10.  
APP MEMBRANE 
WATERPROOFING 

PIDILITE, SIKA, STP LTD., SUPREME BITUCHEM INDIA 
PVT LTD, BENGAL BITUMEN, CHOWGULE, MYK ARMENT, 
MAKPHALT 

11.  ADHESIVES 
FEVICOL, ANCHOR, DUNLOP, 3M, PIDILITE, SIKA, VAM 
ORGANIC, MYK ARMENT, VELOSIT 

12.  WEATHER SILICON SEALANT 
WACKER, DOW CORNING, MCCOY, SUNANDA SPECIALITY 
COATINGS, RACHTR CHEMICALS, STP LTD, SIKA 

13.  BACKER ROD 
SUPREME IND.LTD., SYSTRANS POLYMERS, RACHTR 
CHEMICALS 

14.  
BITUMEN, CRMB-55, CRMB-60, 
PMB 

INDIAN OIL, HINDUSTAN PETROLEUM, BHARAT, 
PETROLEUM, SHIVA ASPHALT, OOMS PMR PVT LTD, 
BENGALBITUMEN, STP LTD. 

15.  
SUNKEN PORTION / TERRACE 
WATERPROOFING 
CEMENTITIOUS TREATMENT 

 VELOSIT, FORSOC, SIKA, MYK ARMENT, MAKPHALT 

16.  PVC WATER STOPS FOXOPAM, MARUTI RUBBER, VELOSIT, SIKA 

17.  
CORROSION INHIBITING 
ADMIXTURE (ASTM G1, ASTM G3, 
ASTM G 109) 

SUNANDA SPECIALITY COATINGS, BASF, FOSROC, SIKA, 
MYK ARMENT, VELOSIT, STP LTD. 

18.  
LIQUID APPLIED MODIFIED PU 
WATERPROOFING MEMBRANE, 
TERRACE WATERPROOFING 

 VELOSIT, CHOWGULE, MYK ARMENT, ARDEX ENDURA, 
SIKA, ALCHIMICA, MAKPHALT 

19.  EPOXY FLOORING 
SUNANDA SPECIALITY COATINGS, SIKA, BASF, 
CHOWGULE, MYK ARMENT, ARDEX ENDURA 

20.  PU FLOORING 
SUNANDA SPECIALITY COATINGS, SIKA, BASF, VELOSIT, 
CHOWGULE, MYK ARMENT, ARDEX ENDURA 

21.  
PU COATINGS FOR STRUCTURAL 
STEEL 

SUNANDA SPECIALITY COATINGS, SIKA, VELOSIT, X 
CALIBUR CONSTRUCTION SYSTEMS INC, CHOWGULE, 
STP LTD 

22.  
EPOXY COATINGS FOR 
STRUCTURAL STEEL 

SUNANDA SPECIALITY COATINGS, SIKA, X CALIBUR 
CONSTRUCTION SYSTEMS INC, RACHTR CHEMICALS, STP 
LTD. 
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23.  EPDM & SILICON GASKET 
HANU, ANAND, RAVEN, ZERO, ROOP, LESCUYER, 
BENGAL BITUMEN, AMEE RUBBER, OSAKA, ELTECH, 
AVIGIRI  

24.  SBR POLYMER DR. FIXIT, CICO, SIKA, FOSROC 
 PAINTS  

1.  
WATER-PROOFING CEMENT 
PAINT 

DUROCEM OF BERGER PAINTS, SUPER SNOWCEM 
DECORATIVE OF SNOWCEM INDIA LTD. GATTUCEM OF 
ASIAN PAINTS, JENSON & NICHOLSON ROBBIACEM 
SUPER CEMENT PAINT OF JENSON & NICHOLSON. 

2.  TEXTURED EXTERIOR PAINT 
ASIAN, BERGER, NEROLAC, JSW, DULUX, ACRO, 
SNOWCEM INDIA LTD. 

3.  SYNTHETIC ENAMEL PAINT 

LUXOL HI-GLOSS OF BERGER, APCOLITE LUSTURE 
FINISH WHITE OF ASIAN PAINTS, DULUX GLOSS OF ICI 
MAKE, JENSON & NICHOLSON BROLAC HI-GLOSS 
POLYURETHANE ENAMEL. 

4.  
PLASTIC/ACRYLIC EMULSION 
PAINT 

SILK LUXURY/SILK GLAMOUR EMULSION OF BERGER 
PAINT, DULUX PROFESSIONAL SOLITAIRE OF 
AKZONOBEL EMULSION OF KANSAI NEROLAC PAINT, 
ROYALE OF ASIAN PAINT, JENSON & NICHOLSON 
SPECIAL EFFECTS LUXURY SHEEN EMULSION. 

5.  ACRYLIC  DISTEMPER 

M/S ASIAN PAINTS LTD (TRACTOR/PROFESSIONAL 
ACRYLIC DISTEMPER), M/S BERGER PAINTS INDIA LTD ( 
BISON ACRYLIC DISTEMPER), M/S ICI INDIA LTD 
AKZONOBEL (MAXILITE ACRYLIC DISTEMPER),  
NEROLAC PREMIUM WASHABLE OF KNPL, JENSON & 
NICHOLSON (JENSOLIN ACRYLIC DISTEMPER). 

6.  CEMENT PRIMER 

B.P. (ALKALI RESISTANT) WATER THINABLE OF BERGER 
PAINT MAKE, PRIMOLITE WATER THINABLE GOODLASS 
NEROLAC PAINT MAKE, CEMPROVER OF SNOWCEM 
PAINT, CEMENT PRIMER OF ASIAN PAINT MAKE, JENSON 
& NICHOLSON WATER THINABLE CEMENT PRIMER (EXT 
& INT). PRIMOXX OF J&K WHITE CEMENT. 

7.  
PREMIUM ACRYLIC SMOOTH 
EXTERIOR PAINT EMULSION 

SNOWCRYL XT/ MXIMUS OF SNOWCEM PAINT, 
WEATHERCOAT SMOOTH/ WEATHERCOAT LONG LIFE 
FLEXO OF BERGER PAINTS, DULUX PROFESSIONAL 
WEATHER SHIELD OF AKZONOBEL, ULTIMA OF ASIAN 
PAINTS 

8.  
ACRYLIC SMOOTH EXTERIOR 
PAINT EMULSION 

TRUMP/ ALPURA OF SNOWCEM PAINT, WALMASTA OF 
BERGER PAINTS, APEX, ASIAN PAINTS, WEATHER SHIELD 
OF MIS AKZONOBEL. 

9.  STEEL/ WOOD PRIMER ASIAN, DULUX, BERGER, NEROLAC,   

10.  EPOXY PAINT 
ASIAN, DULUX, BERGER, NEROLAC, SNOWCEM INDIA 
LTD, VELOSIT 

11.  
WOOD FINISH (MELAMINE & PU 
POLISH) 

ASIAN, DULUX, BERGER, NEROLAC, PIDILITE, WEMBLEY, 
STP LTD. 

12.  THERMOPLASTIC PAINTS 
ASIAN PAINTS, BERGER, RELIANCE THERMOPLAST, S.N. 
IND. OSCAR, AUTOMARK (INDIA) INDUSTRIES LTD, STP 
LTD 

13.  ROAD MARKING PAINT NEROLAC, ASIAN, SHALIMAR, BERGER, STP LTD. 
 WOOD WORK  

1.  BLOCK BOARD, PLYWOOD 
GREEN PANEL, DURO, CENTURY, MERINO, BHUTAN 
TUFF, JAIN WOOD INDUSTRIES 

2.  LAMINATE 
MERINO, GREEN, CENTURY, FORMICA, BHUTAN TUFF, 
JAIN WOOD INDUSTRIES 

3.  
VENEER PLY, NATURAL WOOD 
VENEERS 

MERINO, GREEN LAM, DURO, CENTURY, KALPATARU, 
BHUTAN TUFF, CENTURY,  
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4.  
PRELAMINATED PARTICLE 
BOARD 

CENTURY, MERINO, ACTION TESA, BHUTAN TUFF, 
GREEN LAM 

5.  FACTORY MADE FLUSH DOOR 
CENTURY, ARCHID, MERINO, DURO, GREENPANEL,  
ORION, BHUTAN TUFF 

6.  GYPSUM BOARD 
GYPROC, SAINT GOBAIN GYPROC INDIA PVT. LTD, USG 
BORAL, GYPTECH 

7.  LOCKS, LETCH GODREJ, HETTICH, DORMA, IPSA, HAFELE, KICH 

8.  
FRICTION STAY HINGES, BALL 
BEARING HINGES & SPRING 
HINGES 

EARL-BIHARI, EBCO, GODREJ, DORMA, HAFELE, KICH 

9.  NUTS, BOLTS & SCREWS GKW, KUNDAN, PRIYA, ATUL, PUJA, IPSA, WURTH 

10.  
DASH, ANCHORING FASTENERS 
& SS STONE CLADDING CLAMP 

HILTI, FISCHER, TRIXEL FROM AXELINDIA, CANON, 
BOSCH, WURTH, ANCHOR 

11.  MDF/HDHMR/WPC BOARD 
DURATUFE, MERINO, CENTURY, GREENPANEL, ACTION 
TESA, BHUTAN TUFF, KALPATARU 

12.  
FRAME SYSTEM FOR INTERAL 
PARTITION  

SAINT GOBAIN GYPROC INDIA PVT. LTD, USG BORAL 

13.  
ACOUSTIC MINERAL FIBRE 
CEILING AND GRID SYSTEM 

USG BORAL ARMSTRONG, GYPTECH, AEROLITE DIMOND, 
HI-STEEL, BOLLARD 

14.  THERMAL INSULATION BOARDS 
U.P TWIGA FIBERGLASS LTD, LLOYD, ROCKWOOL INDIA, 
TWIGA INSULATING INDIA, SIKA 

15.  
PREMIXED FORMULATED 
GYPSUM LIGHTWEIGHT 
PLASTER 

ELITE-90 – GYPROC GOBAIN, FERRO – 700 GYPSUM 
PLASTER – FERROUS CRETE, RED TOP – USG BORAL 
BUILDING PRODUCTS (I) PRIVATE LIMITED, 

16.  TOILET CUBICLES GREENLAM, MERINO, CENTURY 
17.  HIGH PRESSURE LAMINATE MERINO, GREENLAM, FUNDERMAX, CENTURY 

 ALUMINIUM, STEEL, FALSE CEILING, ROOF AND GLASS WORK  

1.  
STAINLESS STEEL HARDWARE 
FITTINGS (HEAVY DUTY) 

DORMA, OZONE, GODREJ, GEZE, HAFELE, DORSET, KICH, 
IPSA, ASSA ABLOY, HETTICH 

2.  
ALUMINIUM SECTIONS FOR 
DOORS, WINDOWS& PARTITIONS 
ETC. 

JINDAL, HINDALCO, INDALCO, NALCO, MAHAVEER  

3.  ALUMINUM SHEET NOVELIS, EURAMAX, JINDAL, HINDALCO 

4.  
ANODISED/POWDER COATED 
ALUMINIUM HARDWARE 
(HEAVY DUTY)  

NU-LITE, GODREJ, KLASSIC, ALKA, JINDAL, PULSE, IPSA, 
ASSA ABLOY 

5.  CLEAR/FLOAT/ FROSTED GLASS 
MODI, SAINT GOBAIN, ASAHI, PILKINGTON, GOLD PLUS, 
GLAVERBEL (BELGIUM), SISECAM 

6.  
FIRE RETARDANT ALUMINIUM 
COMPOSITE PANEL 

 REYNOBOND, ALUDECOR, ALUCOBOND, ALSTONE, 
ALUBOND DACS 

7.  STAINLESS STEEL SECTION 
JINDAL, KICH, ESSAR, NSTYLE-D-LINE, FABRINOX, SALES 
STEEL, DORMA, GEZE, OZONE, IPSA 

8.  
HIGH PERFORMANCE 
TOUGHENED GLASS 

SAINT GOBAIN, ASAHI, PILKINGTON, MODIGUARD 

9.  FALSE CEILING- GYPSUM 
SAINT GOBAIN GYPROC INDIA PVT. LTD., 
GYPROC/BORAL, GYPTECH 

10.  
FALSE CEILING- METAL WITH 
SUPPORTING GRID 

SAINT GOBAIN, ARMSTRONG, DEXUNE, USG BORAL, 
DAIKEN, DIAMOND, NEWAGE, HI-STEEL, BOLLARD 

11.  
ACOUSTICAL FALSE CEILING 
SYSTEM 

ARMSTRONG, USG BORAL, SAINT GOBAIN,  GYPTECH, 
BOLLARD 

12.  
METAL MODULAR FALSE 
CEILING SYSTEM 

ARMSTRONG, HUNTER DOUGLAS, DURLUM, GYPROC, 
DYNAMAX, BOLLARD, NEWAGE 

13.  
WOODEN METAL BAFFLE 
CEILING SYSTEM 

ARMSTRONG, HUNTER DOUGLAS, DURLUM, GYPROC, 
BOLLARD 

14.  
CALCIUM SILICATE FALSE 
CEILING SYSTEM 

AEROLITE, GYPTECH, ARMSTRONG, DIAMOND 
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15.  UPVC WINDOW/DOORS 
FENESTA, REHAU, ALUPLAST, PRIZMA, KOMMERLING, 
ENCRAFT 

16.  
ALUMINIUM SECTIONS FOR 
DOORS, WINDOWS & 
PARTITIONS ETC. 

JINDAL, HINDALCO, INDALCO, NALCO, BHORUKA, 
INDAL, MAHAVEER 

17.  FIRE RETARDENT DOOR 
GODREJ, SHAKTI, NAVAIR, SUKRI, KALPATARU, 
BHAWANI, KUTTY 

18.  GRG FALSE CEILING DIAMOND, HI-STEEL, BOLLARD, ARMSTRONG  

19.  PVC DOORS 
RAJSHRI PLASTIWOOD, FINOLEX PLASTICS, POLYLINE, 
DUROPLAST, SINTEX, FIBREWAYS, JAYNA 

20.  FRP DOOR 
FIBREWAYS, NAVIER, SUKARI PROMAT, KUTTY, JINDAL 
STAINLESS, BHATT FIBREWAYS, JAYNA, SELECTED, 
WURTH, SIKA 

21.  
INSULATED ROCKWOOL 
EXTERNAL PANEL 

LIOYD INSULATION, KINGSPAN BY JINDAL, METECNO, 
SYNERGY, ROOFCLAD, RINAC ROCKWOOL, ROCKWOOL, 
SINTEX 

22.  
ANTI STATIC HIGH-PRESSURE 
LAMINATE 

MERINO, FORMICA, GREENLAM, FUNDERMAX, BHUTAN 
TUFF, DURO 

23.  MIRROR 
SAINT GOBAIN, MODIGUARD, AIS, ATUL, GOLDEN, 
PILKINGTON 

24.  MS / SS WIRE MESH 
HAVER STANDARD, GRAND METAL, STRELING, 
TRIMURTY WELDED MESH, TIGER 

25.  HYDRAULIC DOOR CLOSURE 
HARDWYN, GODREJ, EVERITE, DORMA, HAFELE, 
DORSET, SANDHU 

26.  S.S. RAILING 
JINDAL, DORMA, FABRINOX, STEEL N STYLE, ALFA 
PRESS PIPES & FITTING 

27.  G.I. SHEET SAIL, TATA, JINDAL, ISPAT, ROOFCLAD, ESSAR 

28.  FIBRE GLASS SHEET 
SIMCRYL(SIMBA), FIBREWAYS, ADVANCE FIBRE, 
ROOFCLAD 

29.  ROLLING SHUTTER 
RAMA ROLLING SHUTTER, JYOTI ROLLING SHUTTER, 
ANAND INDST, SHRI RAM ROLLING SHUTTER 

30.  
ALMUNIUM DOORS & WINDOW 
FIXTURE 

EVERITE, GODREJ, HARDIMA, HARDWARE, KLASSIC, 
ALKA, JINDAL, IPSA 

31.  STEEL WINDOW 

(I)  M/S UNITED ENGG. WORKS, RAM NAGAR 
(II)  M/S METAL WINDOW CORP. ROHTAK 
(III)  M/S SKS STEEL INDUSTRIES PIRGARHI 
(IV) ANY OTHER ISI MARKED FACTORY MADE 
(V) JANGID ENGINEERING WORKS (JAIPUR) 

32.  FIBRE CEMENT BOARD  
HIL, VISHAKHA, EVEREST INDUSTRY LTD., JAMES 
HARDIE, NCL INDUSTRIES, EVEREST, BISON 

33.  

FABRICATORS FOR ALUMINIUM 
GLAZING, STRUCTURAL 
GLAZING, ALUMINIUM DOOR & 
WINDOWS, ACP WORK. 

ALUMAX, WINDORZ INDIA PVT. LTD, JANGID 
ENGINEERING WORKS (JAIPUR) 

34.  LAMINATE FLOORING ARMSTRONG, PERGO, FLORENCE, ACTION TESA 
35.  PVC FLOORING & VINYL WALL ARMSTRONG, FORBO, GERELOR, INPROCORP,  

36.  GLASS DOOR FITTINGS 
DORMA, GEZE, HAFELE, ASBA ALLOY, OZONE, BENE, 
MARS, HETTICH 

37.  CASEMENT WINDOW HINGES GIESSE, ALUALPHA, LAVAL, SAVIO 
38.  SS FRICTION HINGES GIESSE, COTSWOLD, SECURISTYLE 

39.  
TOUGHENED GLASS FOR 
PARTITIONS 

SAINT GOBAIN, ASAHI INDIA GLASS, SCHOTT, GOLD 
PLUS 

40.  
GLASS DOORS/PARTITION/ 
HARDWARE/ALUMINUM 
PROFILE 

DORMA, GEZE, HAFELE, ASBA ALLOY, OZONE, BENE, 
MARS 
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WATER SUPPLY AND SANITARY WORKS  
1.  PTMT FITTINGS PRAYAG, POLYTUF, Cardin 
2.  KITCHEN LOFT TANK SINTEX, TIRUPATI 

3.  PLASTIC SEAT COVER 
HINDWARE, CERA, PARRYWARE, KOHLER, NYCER, 
JOHNSON PEDDAR, JAQUAR 

4.  PVC CISTERN 
HINDWARE, CERA, PARRYWARE, KOHLER, NYCER, 
JOHNSON PEDDAR, JAQUAR 

5.  C.I. MANHOLES COVERS 
BIC, KAPILANSH DHATU UDHYOG, NECO, RIF, BCM, SKF, 
HIF 

6.  BRASS STOP & BIB COCK 
ZOLOT, SANT, L&K, JAQUAR, ESSCO, JOHNSON, 
PARRYWARE, CERA 

7.  
BRASS BALL VALVE WITH 
FLOATS 

ZOLOTO, LEADER, SANT 

8.  SS HINGED GRATING GMGR, NEER, CHILLY 

9.  SANITARY ACCESSORIES 
JAQUAR, KOHLER, KEROVIT, HINDWARE, JOHNSON, 
SIMPOLO CERAMICS, PARRYWARE, CERA 

10.  C.P. ACCESSORIES 
JAQUAR, SOMANY, PARRYWARE, GROHE, KOHLER, 
HINDWARE, JOHNSON, CERA, KINGSTON 

11.  MOISTURE RESISTANT BOARD ST-GOBAIN, GYPROC, USG BORAL, 
12.  FLOOR TRAP JAINA, CHILLY, NIRALE 

13.  
VITREOUS CHINA 
SANITARYWARE AND FITTINGS         

HINDWARE, CERA, PARRYWARE, KOHLER, NYCER, 
JOHNSON PEDDAR, SOMANY, JAQUAR 

14.  STAINLESS STEEL SINKS 
NEELKANTH, JAYNA, FRANKE, ANUPAM, NIRALI, COBRA, 
PRAYAG, CERA, KINGSTON 

15.  C.P. BRASS FITTINGS 
JAQUAR, SOMANY, PARRYWARE, GROHE, KOHLER, 
HINDWARE, JOHNSON, CERA, KINGSTON, CARDIN 

16.  
CENTRIFUGALLY CAST (SPUN) 
IRON PIPES & FITTINGS 

NECO, RIF, SKF, ACL, HEPCO, MARC, GEM, BIC, HIF, 
JAISWAL, RPMF 

17.  
CENTRIFUGALLY CAST (SPUN) 
IRON PIPES (CLASS LA)  

RIF, NECO, SKF, ACL, HIF   

18.  CPVC PIPES & FITTINGS 
 ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH, 
ASHIRWAD, APL APOLLO 

19.  G. I. PIPES TATA, JINDAL (HISSAR), ZENITH, PRAKASH SURYA, G.S.T. 

20.  G. I. FITTINGS 
UNIK, ZOLOTO, KS, ICS, R, K.S, NVR, JINDAL, R BRAND, 
AMCO  

21.  UPVC PIPES & FITTINGS 
ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH, 
ASHIRWAD, APL APOLLO  

22.  GUNMETAL VALVES 
LEADER, SANT, ZOLOTO, KIRLOSKAR, CASTLE, KARTAR, 
KILBURN 

23.  BALL VALVES LEADER, SANT, ZOLOTO, CASTLE, IBP, ARCO 
24.  C.I. SLUICE VALVES KIRLOSKAR, IVC, BURN 

25.  SFRC MANHOLE COVER 
KK, JAIN, PRAGATI, BIC, KAPILANSH DHATU UDHYOG, 
NECO, RIF, BCM, S.S. & CO. 

26.  RCC PIPES 
JAIN, PRAGATI, KK, LAKSHMI, SOOD & SOOD, JAIN & CO., 
USHA, DIWAN SPUN PIPE, J. K. SPUN PIPES 

27.  LA (CI) PIPES 
RIF, NEECO, ELECTRO STEEL, IISCO, NEECO, KAPLANSH, 
KESORMA SPUN PIPE & FOUNDRIES, CALCUTTA, SUPER 
ENTERPRISES, INDIAN IRON & CO. LTD. CALCUTTA. 

28.  PPR PIPES SFMC, SAFE, PIONEER INDST., SUPREME, RELIANCE 

29.  
DUCTILE IRON PIPE (WATER 
SUPPLY) 

ELECRO STEEL, KESSO, KDUPL, ELECTRO SPUN 

30.  SEWERAGE & DRAINAGE PUMPS KIRLOSKAR, KSB, CROMPTON GREARES 
31.  HDPE PIPES & FITTINGS JAIN, ORIPLAST, KISAN 
32.  G.I. PIPE JOINTING MATERIALS LOCTITE 55/DR. FIXIT, MC BAUCHEMIE 

33.  
STONWARE PIPES AND GULLY 
TRAPS 

PERFECT, BURN, ANAND, PARRY, SKINS GROHE, HIND, 
DEVRAJ ANAND CERAMIC (P) LIMITED., PERFECT 
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POTTERI JABAL PUR (MP), BURN POTTERIES, JABALPUR  
34.  WATER METER  CRESENT/ KAYEE/ KAPSTAN/ ANAND AASHI 

35.  PVC WATER TANK 
SFMC/SINTEX/SPL, UNITEK, SHEETAL, POLYCON 
ELECTRO PLAST, STAR, LOTUS  

36.  
SEWAGE WATER/RAIN WATER 
PIPES  

ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH, AJAY, 
ASHIRWAD, BIRLA AEROCON, KISAN 

37.  
SMC (Sheet Moulded Compound) 
Panel Tank  

SINTEX, AMITEX 
 

 
MISCELLANEOUS ITEMS 

1 
FRP CHAJJA, SHEET & DOORS, 
FRP SHUTTERS, RAILINGS, 
COVERS  

FIBREWAYS, KUTTY, JINDAL STAINLESS, BHATT 
FIBREWAYS, WURTH, SIKA 

2 
GRC/FRP SCREENS/RAILING/JALI/ 
CORNICES/STATUES/PANELS/MO
ULDING 

TERRA FIRMA, JINDAL STAINLESS, UNISTONE, UNIQUE 

3 POLY CARBONATE SHEET 
SABIC LEXAN, BAYER, COXABELL, ROOFCLAD, MNF 
METALS, GE LEXOL, EVEREST 

4 
DIAMOND CUTTING/ 
CORE CUTTING 

WURTH, HILTI, TYROLIT 

5 SIGNAGES PROLITE, GLOLITE, VISTA 
6 Blinds  Vista, Décor, DECK, MAC 
7. Furniture  Godrej, Durian, Steelcase, Herman Miller, Featherlite,  
8. Micro Concrete Fosroc, Cico, Pidilite 
9. Corian sheet Dupont, Staron Solid 
10. Broadloom Wooven Carpet Obeetee, Fenix, Feltech, Wilton 
11. Fire check doors S.S. fittings  Hafele, Geze, Becker Fire Soloution 

 
 
 

Note: -The Articles / materials which are not mentioned in the above said list 
shall be approved by the NIT approving authority before execution of work. 
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ANNXURE-I 
 

LIST OF MANDATORY TESTS 
 

Material Clause Test Field/ 
Laboratory 
test 

Test 
procedure 

Min. 
quantity 
of 
material 
for 
carrying 
out the 
test 

Frequency of testing 

1 2 3 4 5 6 7 
Water 3.1.1 (i) PH Value 

(ii) Limits of Acidity  
(iii) Limits of Alkality  
(iv) Percentage of solids 

a) Chlorides 
b) Suspended matter 
c) Sulphates 
d) Inorganic solids 
e) Organic solids 

Lab 
Lab 
Lab 
 
Lab 
Lab 
Lab 
Lab 
Lab 

IS 3025 - Water from each source 
shall be got tested before 
the commencement of 
work and thereafter once 
in every three months till 
the completion of the 
work. Water from 
municipal source need be 
tested only once in six 
months. Number of tests 
for each source shall be 3.  

Cement 3.1.2 (a) Physical requirement 
(i) Fineness 
(ii) Soundness 
(iii) Setting time (initial & Final) 
(iv) Compressive strength 
(v) Consistency of standard 

cement paste 

 
Lab 
Lab 
Lab 
 
Lab 
 
Lab 

 
IS 4031 (Part II) 
IS 4031 (Part III) 
IS 4031 (Part V) 
 
IS 4031 (Part VI) 
 
IS 4031 (Part VI) 

 
Each lot 

 
Every 50 tonnes or part 
thereof. Each brand of 
cement brought to site 
shall be tested as per this 
frequency.  

Sand 3.1.3.1 Organic impurities Field Appendix ‘A’ 20 cum Every 20 cum or part 
thereof or more frequently 
as decided by Engineer-
in-charge. 

3.1.3.2 Silt Content Field Appendix C 20 cum Every 20 cum or part 
thereof or more frequently 
as decided by Engineer-
in-charge. 

3.1.3.4 Particle size distribution a, b, c, d, 
& e 

Field or 
Labour as 
decided by 
the Engineer 
in charge 

Appendix B 40 cum 40 cum or part thereof.  

3.1.3.5 Bulking of sand Field Appendix D 20 cum Every 20 cum or part 
thereof or more frequently 
as decided by Engineer in 
charge.  

Steel tubular 
pipes 

10.13 (a) Tensile Test 
(b) Bend Test 
(c) Flattening Test 

Laboratory IS 1608 
IS 2329 
IS 2328 

Every 8 
tonne or part 
thereof. 

Every 8 tonne or part 
thereof.  

Structural 
Steel if 
arranged by 
the contractor 

10.1.1 (a) Tensile strength 
(b) Bend Test 

Laboratory IS 1599 20 tonne Every 20 tonne or part 
thereof. 

Bricks/Brick 
tiles  

6.1.3 
6.1.4 
6.1.5 

Testing of bricks/brick tiles for 
dimensions, Comprehensive 
strength, Water absorption and 
efflorescence 

Laboratory Appendix A,B,C 
& D of Chapter 6 

As per the 
Table 6.3 
and 6.4 

Every 50000 or part 
thereof or more frequently 
as decided by Engineer in 
charge. 

Stone 
aggregate  

4.1.2.2 (a) Percentage of soft or delirious 
material 

Field or 
laboratory 
Test as 
required  

IS 2386-Part-II As required 
by 
Engineer-in-
charge  

For all quantities 

Reinforcement 
Steel 

5.1.3 Physical Test and chemical test Laboratory IS 1786 As per 
CPWD 
specification 
 

As per CPWD 
specification 
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 4.1.2.3 Particle size  Field/Lab  Appendix-‘A’ 45 Cum For every 45 cum or part 
thereof for RCC work 
only. For test of items as 
decided by Engineer-in-
charge 

 4.1.2.5 (a) Estimation of organic 
impurities  

Field/Lab  IS 2386-Part-II 10 Cum For every 40 cum or part 
thereof 

  (b) Surface moisture  Field/Lab IS 2386 10 Cum -do- 
  (c) Determination of 10% fine 

value 
Field/Lab IS 2386 10 Cum -do- 

  (d) Specific gravity Field/Lab IS 2386 10 Cum -do- 
  (e) Bulk density Field/Lab IS 2386 10 Cum -do- 
  (f) Aggregate crusing strength  Field/Lab IS 2386 10 Cum -do- 
  (g) Aggregate impact value  Field/Lab IS 2386 10 Cum -do- 
Concrete 5.4.1 Slump Test  Field Appendix –‘D’ 10 Cum 15 cum of part thereof 
Reinforcement 
Concrete 

5.4.9.1 Cube Test Field / Lab Appendix – ‘A’ 5 cum As per CPWD 
specifications 

Timber 9.1.6 Moisture Content  Field (by 
moisture 
meter) 
laboratory 
test as 
required by 
Engineer-in-
charge. 

Appendix-‘C’ 1 Cum Every one cum or part 
thereof. 

Stone  7.1.1 
7.4 
7.8 
7.9 

(i)     Water absorption  
(ii)    Transverse strength  
(iii)    Resistance to wear  
(iv)    Durability  

Lab Test IS 1121  
IS 1121 Part II  
IS 1706  
IS 1126 

50 sqm for 
slabs and 10 
cum in stone 
masonry 

100 sqm/20 cum or part 
thereof or change of 
source as per direction of 
Engineer-in-charge. 

Marble 8.3 
(Table 
8.2) 

(i) Moisture Absorption  
(ii) Hardness Test  
(iii) Specific Gravity 

Laboratory IS 1124  
Mho’s Scale  
IS 1122 

50 Sq.m. 100 sqm. or part thereof.  

Granite  (i) Moisture  
(ii) Specific Gravity 

Laboratory IS 1124  
IS 1122 

50 Sq.m. 100 sqm. or part thereof.  

Concertina 
Coil 

As per 
BIS 
code 

1. Tensile Strength 
2. Galvanising 

Laboratory IS 278: 2009 Per lot Per lot. 
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                                           Annexure II 
Field Testing Instruments 
 

1. Steel tapes – 3m 

2. Vernier calipers 

3. Micrometer screw 25mm gauge 

4. A good quality plumb bob 

5. Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical  

6. Wire gauge (circular type) disc 

7. Foot rule 

8. Long nylon thread 

9. Magnifying glass 

10. Screw driver 30cms long 

11. Ball pin hammer, 100 gms 

12. Plastic bags for taking samples 

 13. Balances 
  (i)  7 kg. to 10 kg. capacity, semi self indicating type –accuracy 10gm.  
  (ii)  500 gm. Capacity, semi-self indicating type – accuracy 1 gm.  
  (iii) Pan balance – 5 Kg. capacity – accuracy 10 gms. 

14. Ovens (if required)-electrically operated, thermostatically controlled upto 
110oC – Sensitivity 1oC.  

15.  Sieves: as per IS 460-1962 (if required)-. 
(i) I.S. sieves – 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm, 

40mm, 25mm, 20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid 
and pan. 

(ii) I.S.. sieves – 200 internal dia (brass frame) consisting of 2.36mm, 
1.18mm, 600 microns, 425 microns, 300 microns, 212 microns, 150 
microns, 90 microns, 75 microns, with lid and pan. 

16.   Sieve shaker capable of 200mm and 300mm dia sieves, manually operated 
with timing switch assembly.  

17.  Equipment for slump test slup cone, steel plate, tamping rod, steel scale, 
scoop.  

18.   Dial gauges (if required)-, 25mm travel – 0.01 mm/division least count – 2nis.  
19.  Graduate measuring cylinders 200ml capacity – 3 nos.  
20. Enamel trays (for efflorescence test for bricks). 

(i)  300mm x 250mm x 40mm - 2 nos.  
(ii) Circular plates of 250mm dia – 4 nos.  

21. Cube Testing Machine with calibration certificate.  
22. Cube Moulds – 12 Nos. 15x15x15 cm 
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(GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 
DEFECTS 
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS. 
 

The Agreement made this _______________ day of ___________________ one 

thousand nine hundred and _____________ between ___________________ son of 

____________________ 

of _____________________  (hereinafter called the Guarantor of the one part) and the 

PRESIDENT OF INDIA (hereinafter called the Government of the other part). 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the 

Contract), dated ___________________ and made between the GUARANTOR OF THE ONE 

part and the Government of the other part, whereby the Contractor, inter alia, undertook to 

render the buildings and structures in the said contract recited completely water and leak-

proof. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that 

the said 

structures will remain water and leak-proof for five years from the date of giving of water 

proofing treatment.  

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by 

him will render the structures completely leak-proof and the minimum life of such water 

proofing treatment shall be FIVE YEARS to be reckoned from the date after the maintenance 

period prescribed in the contract. 

Providing that the Guarantor will not be responsible for leakage caused by earthquake 

or structural defects or misuse of roof or alteration and for such purpose. 

a) Misuse of roof shall mean any operation which will damage proofing treatment, like 

chopping of Firewood and things of the same nature which might cause damage to the 

roof.  

b) Alteration shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed in parts.  

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final. 

 
During this period of guarantee, the guarantor shall make good all defects and in case 

of any defect being found render the building water proof to the satisfaction of the Engineer-

in-charge at his cost and shall commence the work for such rectification within seven days 

from the date of issue of the notice from the Engineer-in-charge calling upon him to rectify the 

defects failing which the work shall be got done by the Department by some other contractor 
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at the GUARANTOR’S cost and risk. The decision of the Engineer-in-charge as to the cost, 

payable by the Guarantor shall be final and binding. 

That if the Guarantor fails to execute the water proofing or commits breach there 

under, then the Guarantor will indemnify the Principal and his successors against all loss, 

damage, cost, expense or otherwise which may be incurred by him by reason of any default 

the part of the GUARANTOR in performance and observance of this supplementary 

agreement. As to the amount of loss and / or damage and /or cost incurred by the Government 

the decision of the Engineer-in-charge will be final and binding on the parties.  

 

IN WITNESS WHEREOF these presents have been executed by the 

Obligor________________________ and by __________________________________ and 

for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above 

written. 

Signed, sealed and delivered by Obligor in the presence of - 

1.____________________________________ 

2.____________________________________ 

Signed for and on behalf of the President of India by _____________________ 

In the presence of – 
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Schedule of Quantity 

Name of Work: Housekeeping, Security Guard & Ushers i/c Comprehensive 
Maintenance for Rashtriya Swachhata Kendra (RSK) at Rajghat, 
New Delhi. 

 

S. 
No 

Description of Items 
Qty 
  

Rate  Unit Amount 

  PART-(A)           
1 Comprehensive Annual maintenance of 

Rashtriya Swachhata Kendra complex, for all 
civil work in Hall-A, Hall-B, outside pathway, 
road, railing boundary wall, gates, door, 
window, toilets with complete fitting etc. as 
detailed:- 

        

  
(i) Painting of roof top, outer walls, railing, gates 

etc.  
        

  
(ii) Repairing i/c replacement of damaged part of 

all civil work i/c fittings and toiletries to 
maintain RSK. 

        
  

(iii) Polishing of door, window and other wooden 
item to maintain  aesthetics and replacement of 
parts as required. 

        
  

(iv) Rubbing and polishing of stone surface, wall, 
floor and replacement as required.          

  
(v) Maintenance of Art work, Murals, Thematic 

installation, sets i/c necessary repair to 
maintain in original condition. 

        
  

(vi) Maintenance of toilets i/c all fitting and fixing 
i/c urgent repair & replacement as & when 
required. 

        
  

(vii) Continuous check of all structural members of 
trusses, roof & ceiling and necessary repair 
and replacement if required. 

        
  

(viii) Replacement of stone/tile work in floor & wall 
surface as & when required etc. all complete as 
per direction of Engineer-in-Charge. 

        
  

(ix) Cleaning, repair & replacement of 
Sewerage/Drainage system i/c pipe, chambers, 
manhole, sump etc. 

        
  

(x) Repair, maintenance & replacement of water 
supply system i/c pipe, fittings, tank etc.         

  
(xi) All required to keep the campus totally free 

from waterlogging and buildings are to be free 
from damp patches. 

        
  

(xii) Maintenance/replacement of Parts of drip 
irrigation system for vertical gardens, repair 
and regular painting of steel members 
supporting vertfical garden.  

        

  
(xiii) Maintenance and required replacement of parts 

of specialised doors in Hall-A with program 
integration.            

  For 3 months = 0.25 years 0.25 Year 590572.00 Year 147643.00 
  

        
Total 
(A) 147643.00 

  PART-(B)           
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1 Providing round the clock security guard 
without gun for watch & ward of Government 
premises and its all belongings by deploying 
neatly dressed security guards in 8 hour’s shift 
including necessary T&P like torch, lathi and 
uniform etc.complete,as per the direction of 
Engineer-in-charge. (One job means 8 hour's 
duty).  552.00 Jobs 1308.40 Per Job 722236.80 

  Estimated Cost after using Modified factor of 
GST on DSR 2023 @ 0.973          702736.00 

  Add Cost Index @ 4.03%         28320.00 
  Total of (B) 

      
Total 
(B) 731056.00 

  PART-(C)           
1 Providing services of Mechanized House 

Keeping with Well uniformed 3 nos. 
Sweepers/Sewermans on all working days of 
month from 9.00 AM to 6.00 PM on all day of 
month including Sunday and holidays for up-
keeping of main halls, pathway, entry gates, 
security room, office area, ramps, road surface, 
pathways, piaou, toilets in RSK Campus & 
lawn/parking area premises of  RSK complex  
by sweeping, scrubbing, buffing vacuum 
cleaning,  pressure washing, Brooming, wet 
moping, collecting garbage, cleaning dustbins, 
jet washing of sand stone area, cleaning of 
doors, window, gate,s statue, stone,  inside 
wall cleaning, path washing etc. by using such 
as automatic moping machine, vacuum 
scrubber, pressure jet cleaning machine, 
chemicals, toiletries and consumable etc. as 
per  general conditions, additional conditions 
and special conditions etc.  
(Payment of all workers  under this work/ item 
shall be made after submission of attendance 
recorded in biometric attendance machine 
(Face recognised BAS) installed at Raj Ghat 
Samadhi Campus, Raj Ghat). (All 
sweeper/sewerman must be available as above 
specified time /shift and they all shall mark the 
attendance in biometric machine). {Current 
minimum wages @ 24810.00/- for 30 Days 
(Sweepers/Sewermans)  or as revised by Govt. 
of Delhi / Govt. of India whichever is higher  
shall be paid to the Sweepers/Sewermans by 
the agency}. Note: Recovery Rate for not 
providing sweeper/Sewerman will be Rs. 
1200/- each for each shift.           

(I) Daily:-           
1 Brooming and mopping of all floor area, all 

entry gate, inside hall, pathway, road, toilets 
etc.           

2 Cleaning of all fittings electrical equipments, 
auditorium seats, sets etc. of Hall-A & Hall-B 
carefully.           

3 Jet washing of outer pathway and other stone 
area.           

4 Cleaning of all wall area, glass, Door window 
etc.           
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5 Cleaning of dustbin and removal of garbage.           
6 Refilling of Air freshener, Handwash, Tissue 

paper, Napkin etc. in toilet.           
(II) Weekly:-           
1 Cleaning of Solar panels.           
2 Cleaning of roof tops of building. 

3.00 
Month 
Jobs 115170.35 

Per 
Month 
Job 345511.00 

2 Providing Service of well dressed Front Desk 
Manager having experience of Management 
Service not less than 3 years equipped with 
mobile, knowledge of computer for R.S.K. on 
all working day i/c Sunday and Holiday for 
Managing front Desk, Guiding Public, 
coordinating DDWS, CPWD, Working agency 
or others as required etc. complete as per 
direction  of Engineer-in-Charge.(Front Desk 
Manager will having minimum qualification 
Graduation in any stream with 03 year 
experience in similar work, will be fully 
responsible for all management work like 
crowd management, Record Management, 
Security & House keeping Services 
Management etc. all complete).(Payment of 
Front Desk Manager shall be made after 
submission of attendance recorded in 
biometric attendance machine (Face 
recognised BAS) installed at Raj Ghat 
Samadhi Campus, Raj Ghat). 
{Current minimum wages @ 32,820/- or as 
revised by Govt. of Delhi / Govt. of India 
whichever is higher for highly skilled worker 
(Graduate) shall be paid to the Front Desk 
Manager by the agency}. 3.00 Month 45431.90 

Per 
Month 136296.00 

3 Providing services of Team Leader-Usher who 
should be educated, having proficiency in both 
Hindi and English languages, should have 
basic knowledge of WASH (Water, Sanitation 
and Hygiene) sector and shall have minimum 
Three years work experience in customer 
service based industry, ability to work in a 
standing position for long periods of time, 
Exceptional interpersonal skills and a friendly 
demeanour, ability to work well in groups and 
be proactive about the needs of guests. (No 
Holiday i/c Gazetted holiday shall not be 
allowed except weekly off).The roles and 
responsibilities of the Ushers are as follows: 
1. To manage the vistors at RSK 
2. To provide an excellent experience of tour 
of RSK exhibits to visitors 
3. To have personal organization and 
accountability to ensure a positive experience 
for visitors. 
4. To take care of all the exhibits of RSK 
(indoors and outdoors) 
5. Duty hours shall be generally 9:00 AM to 
6:00 PM or as per  the convenience of client 
department.  
6. As per decision of competent authority of 
Ministry of Jal  Shakti Salary of Ushers shall 3.00 Month 59059.00 

Per 
Month 177177.00 
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not Govern by Delhi Govt. Minimum Wages 
act. Take home Salary of Team Leader-Usher 
shall be Minimum Rs. 42,664/- Per Month.   

4 Providing services of Senior Executive-Usher 
who should be educated, having proficiency in 
both Hindi and English languages, should have 
basic knowledge of WASH (Water, Sanitation 
and Hygiene) sector and shall have minimum 
Two years work experience in customer 
service based industry, ability to work in a 
standing position for long periods of time, 
Exceptional interpersonal skills and a friendly 
demeanour, ability to work well in groups and 
be proactive about the needs of guests. 
(No Holiday i/c Gazetted holiday shall not be 
allowed except weekly off). 
The roles and responsibilities of the Ushers are 
as follows: 
1. To manage the vistors at RSK 
2. To provide an excellent experience of tour 
of RSK exhibits to visitors 
3. To have personal organization and 
accountability to ensure a positive experience 
for visitors. 
4. To take care of all the exhibits of RSK 
(indoors and outdoors) 
5. Duty hours shall be generally 9:00 AM to 
6:00 PM or as per  the convenience of client 
department.  
6. As per decision of competent authority of 
Ministry of Jal Shakti Salary of Ushers shall 
not Govern by Delhi Govt. Minimum Wages 
act. Take home Salary of Senior Executive 
Usher shall be Minimum Rs. 41,397/- Per 
Month.    3.00 Month 57305.00 

Per 
Month 171915.00 

5 Providing services of Executive-Usher (Class-
1) who should be educated, having proficiency 
in both Hindi and English languages, should 
have basic knowledge of WASH (Water, 
Sanitation and Hygiene) sector and shall have 
minimum One year work experience in 
customer service based industry, ability to 
work in a standing position for long periods of 
time, Exceptional interpersonal skills and a 
friendly demeanour, ability to work well in 
groups and be proactive about the needs of 
guests.(No Holiday i/c Gazetted holiday shall 
not be allowed except weekly off).The roles 
and responsibilities of the Ushers are as 
follows: 
1. To manage the vistors at RSK 
2. To provide an excellent experience of tour 
of RSK exhibits to visitors 
3. To have personal organization and 
accountability to ensure a positive experience 
for visitors. 
4. To take care of all the exhibits of RSK 
(indoors and outdoors) 
5. Duty hours shall be generally 9:00 AM to 
6:00 PM or as per  the convenience of client 
department.  
6. As per decision of competent authority of 
Ministry of Jal  Shakti Salary of Ushers shall 3.00 Month 55554.00 

Per 
Month 166662.00 



118 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,          Sr. D/M         AE (P) E        EE (E) 
 

not Govern by Delhi Govt. Minimum Wages 
act. Take home Salary of Executive-Usher 
(Class-1) shall be Minimum Rs. 40,132/- Per 
Month.   

6 Providing services of Executive-Usher (Class-
2) who should be educated, having proficiency 
in both Hindi and English languages, should 
have basic knowledge of WASH (Water, 
Sanitation and Hygiene) sector and shall have 
minimum Six month work experience in 
customer service based industry, ability to 
work in a standing position for long periods of 
time, Exceptional interpersonal skills and a 
friendly demeanour, ability to work well in 
groups and be proactive about the needs of 
guests. 
(No Holiday i/c Gazetted holiday shall not be 
allowed except weekly off). 
The roles and responsibilities of the Ushers are 
as follows: 
1. To manage the vistors at RSK 
2. To provide an excellent experience of tour 
of RSK exhibits to visitors 
3. To have personal organization and 
accountability to ensure a positive experience 
for visitors. 
4. To take care of all the exhibits of RSK 
(indoors and outdoors) 
5. Duty hours shall be generally 9:00 AM to 
6:00 PM or as per  the convenience of client 
department.  
6. As per decision of competent authority of 
Ministry of Jal Shakti Salary of Ushers shall 
not Govern by Delhi Govt. Minimum Wages 
act. Take home Salary of Executive-Usher 
(Class-2) shall be Minimum Rs. 38,865/- Per 
Month.    3.00 Month 53800.00 

Per 
Month 161400.00 

    
      

Total 
(C) 1158961.00 

  Total (A+B+C) 2037660.00 
 

 
Note:-  

1. Contractor should see the site and read the conditions carefully before quoting his/her rates. 
2. All Ushers shall be either re-appointed or New appointed by an interview of recruitment panel 

comprising of CPWD and client department. 
3. All Ushers shall be paid minimum take home salary as mentioned in nomenclature of work. 

 
 
 
 
 

Executive Engineer 
“A” Division, CPWD 

                                                                                                                   New Delhi 
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PART-D 
(Horticulture 

Work) 
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PROFORMA OF SCHEDULES 

SCHEDULE `A’ 
Schedule of quantities         Page No. 129 – 130   
 
SCHEDULE `D’ 
Extra schedule for specific requirements/documents for the work, if any           NIL 
 
SCHEDULE `E’ 
Reference to General Conditions    : General Conditions of Contract for CPWD  
of contract                   maintenance works 2020 with upto date online  

      receipt of amendments  

 

Name of Work : M/o Hort. work attached to Rashtriya Swachchata Kendra (RSK) at Gandhi Darshan 
Rajghat CPWD, New Delhi dg. 2026-27 (SH: Hort. Works including comprehensive 
maintenance for 3 Months) 

 
(i)        Estimated cost of work  Rs. 2,04,945/-  

(ii) Earnest Money As per major component  

(iii)  Performance Guarantee  As per major component 

(iv) Security Deposit As per major component 

SCHEDULE `F’ 
General Rules & Directions:                        General Conditions of Contract for CPWD 

Maintenance works 2020 with upto date online receipt  
of amendments. 

 
Officer Inviting tender  As per Major Component 

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with clauses 12.2 
& 12.3. 
 

  

100% 

Definitions:     
2 (v) Engineer-in-charge  As per Major Component 

2 (viii) Accepting Authority  
 

As per Major Component 

 
2(x) Percentage on cost of material and 

labour to cover all overheads and 
profits 

:
          

15 % 
 

2 (xi) Standard Schedule of Rates  DSR 2020 (H & L), A/R and specifications 
with Correction slips issued upto date of 

online receipt of tender. 

2 (xii) Department  CPWD 
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9(ii) Standard CPWD contract form   General Conditions of Contract for CPWD 
maintenance works 2020, CPWD Form-7 as 

modified and corrected upto date online 
receipt of tenders. 

Clause 1:   
 

 

 : -  

As per Major Component  

 

 

    

 
 
 
Clause 2:    
 Authority for fixing compensation under 

clause 2 
: -           As per Major Component  

    
 Whether Class 2A shall be applicable : - Not Applicable 
 
Clause 5:    
 Number of days from the issue of letter of 

acceptance for reckoning date of start 
 
: - 

 
As per Major Component  

 
 
 
 
 
Time allowed for execution of work     As per major component 
           
 Authority to decide: 
(i) Extension of time    :    Dy. Director (Hort.) 

Hort. Division-VI 
CPWD, New Delhi 

 
(ii) Rescheduling of mile stones :    As per Major Component  

 
 
 

(iii) Shifting of date of start in case  
of delay in handing over the site :    Dy. Director (Hort.) 

Hort. Division-VI 
CPWD, New Delhi 

Clause 5 
Applicable clause 5/Clause 5A     :-        As per major component 
 
 
 
 
 

ii) Maximum allowable extension with late fee 
@0.1% per day of performance guarantee 
amount beyond the period provided in (i) above 

i) Time allowed for submission of Performance 
Guarantee, Programme chart (Time and 
progress) and applicable labourer licenses, 
registration with EPFO, ESIC and  BOCW welfare 
board or proof of applying thereof, including 
Provident Fund code number if applicable from 
the date of issue of letter of acceptance, in days 

As per Major Component 
As per Major Component 3   

Table  of Milestones : --As per Table given below 
S. No. Milestone 

Programme 
Time Allotted (From date of 

start) 
Amount to be withheld in case of non-

achievement of milestone 

---------------------------NIL------------------------- 
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Clause – 6  
Electronic Measurement Book (e-MB)/ 
Computerized Measurement Book (CMB)               :-          As per major component 

 
Clause 7: 

   

Gross work to be done together with net 
payment/adjustment of advances for material collected, if 
any, since the last such payment for being eligible to 
interim payment. 

: -         

Clause 7A:  
 No Running Account Bill shall be paid for the work till  
 applicable labourer licenses, registration with EPFO, 
 ESIC and BOCW welfare Board, whatever applicable are  :-

   
 submitted by the contractor to the Engineer-in-charge.  
 
Whether Clause 7A shall be applicable  :- No 
 

Clause 10 A 
List of testing equipment to be provided by the contractor 
at site lab. 

1. _______________________.
 
2. _______________________.
 
3. _______________________.

 

  

 
Clause 10 B (ii) 
Whether Clauses 10 B (ii) shall be applicable 

: - Not Applicable 
 
 

Clause 10 C  
(Percentage of labour component in the work) 

 
:- 

 

Not Applicable 

Clause 10 CA    
Material covered under this clause : - Not Applicable 
 
Clause 10 CC: 

   

    
Clause 10 CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in the next column 
 

: - 
 

Not Applicable 

Clause 11:    
Specification to be followed for execution of work : - DSR 2020 (H & L), A/R and 

specifications with Correction 
slips issued upto date of online 
receipt of tender 

Not Applicable 
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Clause 12: Type of work.  
 
12.2 & 12.3 Deviation limit beyond which clause 12.2 

& 12.3 shall apply for building work.                                                                                        

5  

The completion cost of any agreement for Maintenance 
works including works of upgradation, aesthetic, special 
repair, addition/alteration shall not exceed 1.25 times of 
Tendered amount. Any further deviation beyond this limit 
upto 1.5 times of tendered amount shall be approved by 
Chief Engineer with recorded reason and in exceptional 
case, ADG shall have full power to approve the deviation 
beyond 1.50 times of tendered amount with recorded 
reason and take suitable corrective action. 
 
Clause 16: 

 
 
 
 
 

 

Competent Authority for deciding reduced rates : - As per major component 

Clause 18 
List of mandatory, tools & plants to be deployed 
by the contractor at site     :- 
 
 
Clause 25  Dispute Redressal Committee (DRC)  
Constitution of dispute redressal committee (DRC) Competent authority to appoint 

DRC 

1. For total claims more than Rs. 25 Lacs 
(a) Chairman- Chief Engineer (other than under whose 

jurisdiction works falls). 
 

(b) Member- Director (TLQA) / Director (Works) who is 
the Member Secretary. 

 
(c) Member- Superintending Engineer (other than under 

whose jurisdiction works falls). 
   The SE in-charge of the work presents the case, as   a 

party to the dispute, before DRC. 
2. For total claims upto Rs. 25 Lacs 
(a) Chairman- Director (TLCQA) / Director  (Works) 

 
(b) Members- Two Executive Engineers other than EE 

under whose jurisdiction the works falls. One of 
whom is Executive Engineer (Planning/HQ) who is 
also the member secretary 

    The Engineer in Charge of the work presents the 
case, as a party to the dispute before DRC. 

 
Additional Director General. 

 
 
 
 
 
 
 
 

Maintenance Work 

As per requirement at site and as 
per direction of the Officer-in-
Charge. 

No limit 
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Clause 32 : 

“General requirement of Technical Representative(s) and Recovery Rate” 
Sl. 
No
. 

Minimum 
Qualification 
of technical 

representativ
e 

Discipli
ne 

Designation 
(Principal 
Technical 

Minim
um 

Experie
nce  

Numb
er 

Rate at which recovery 
shall be made from the 
contractor in the event of 
not fulfilling provision of 
Clause 36(i) 

      Figures Words 

1 B.Sc. in 
Agriculture 

Agricul
ture  

Project 
Manager cum 

Planning/ 
Quality / 

Site/Billing 
Engineer 

2 Years 1 No. Rs. 15000/-  
Per Month  
Per Person 

Rupees 
Fifteen 

Thousand 
Only 
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 CONDITIONS FOR HORTICULTURE WORK 
  
1. The work shall be carried out as per CPWD yardstick, CPWD Specificaiton-2019 Vol. I & II and 

specification Horticulture & Landscaping-2020 with up to date correction slips. 
 

2. The contractor shall take instruction from the officer-in-charge regarding supply and stacking of 
material at site and execution of work etc. He shall bear all charge for storage and safe custody of 
materials. 

 
3. The contractor or his supervisor will regularly meet with the site officer-in-charge for taking the 

direction. 
 
4. All the T&P, related spare parts, its repairing, fuel and other then T&P items like irrigation pipe, 

hessian cloth, broom etc. required for maintenance shall be arranged by the contractor at his own 
cost.  

 
5. The Department shall not be responsible for any injury, or death of any worker at site due to 

accident during functioning of the equipment or by negligence of the contractor/agency. 
 
6. The contractor will be responsible for police verification of the labourer & permission of 

vehicles deployed for the execution of work. They have to follow all the security 
norms/guidelines of the concerned Ministries/Department. A list of workers deployed will have 
to provide to the Officer-in-charge before starting the work to get the necessary security passes 
and other security clearance well in advance. 

 
7. All the engaged workers are to be equipped with photo identity cards issued by the contractor 

and contractor will maintain their particulars (i.e. Name, Father’s Name, Local Address and 
permanent address etc.). A copy of the same will be provided to the Officer-in-charge. The 
expenditure on this account will be borne by contractor and nothing will be reimbursed for it. 
 

8. In case of any restriction imposed for working in the area by the security agencies or any other 
authorities during events, contractor shall strictly follow such restriction and nothing extra shall 
be payable to the contractor on this account. 

 
9. The contractor or his representative should be available at site on every visit, of officer-in-charge 

as well as visit of senior officers. 
 

10. All cess/duties/taxes as applicable on the date of receipt of tender shall be borne by the 
contractor. The contractor shall quote his rates considering all such cess/duties/taxes. Contractor 
must have GST registration. No reimbursement shall be made for taxes paid like GST etc. 

 
11. The contractor shall follow provision of contract labour (Abolition and regulation) ACT 1970 & 

minimum wages ACT. 
 

 
CONTRACTOR    DEPUTY DIRECTOR OF HORTICULTURE 
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  
CONDITIONS FOR PLANTS 

 
 

1. The entire quantity of Plants as mentioned in Schedule of Quantities will be taken as 
and when required at different site.  
 

2. The plants should be fresh, healthy, disease free and as specified in the Schedule of 

Quantity.  

3. The main stem or trunk should be strong up to the required height.  

4. The Plants should be true to the variety and the named varieties should be tagged.  

5. The supply will be taken at site of work.  

6. The quantities may be increased or decreased as per actual requirements at site.  

7. The moss stick used should be made of plastic pipe, straight and properly fit in the 

pot. 

8. The moss stick should be covered the Plants. In case of Plants supplied with moss 

stick. 

9. Good earth and manure used for filling the pot/poly bag free from any inert material 
and mixed to proper ratio. 
 

10. Pot/Poly bag used for filling the Plants should be in proper size good quality not 

damaged. 

11. There should be proper drainage in pots for Plants 

12. There should be no stagnation of water in the pots. 

13. The height of the plant will be measured from top of the pots. 

 
 

CONTRACTOR     DEPUTY DIRECTOR OF HORTICULTURE 
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   
  

 
 

 
 

 
 

 
 
 
 
 
 
 

 
Name of worker: - 
 
 
Present Address: - 
 
 
 
 
Permanent Address: - 
 
 
 
 
Identification Mark: - 
 
 
 
Place of Duty: - 

 

 
 
 
Signature of Worker: - 
 
 
 
Signature of Contractor: - 
 
 
 

 

              NOTE: - 
 

1. This Contractor is valid only for specified 
working place / place of duty. 

 
2. This Contractor is fully responsible for any 

misuse of this card beyond duty hours / 
days. 

 
3. The contractor bears responsibility for the 

character card holder worker.        
 

SL. NO……….. 
WORKER IDENTITY CARD 

Name of Agency  
with Address :- 
 
Telephone No. / Mobile: - 
 
 

Registration No: -  
 
VALID UPTO: - …………………. 

PROFORMA FOR WORKERS IDENTITY CARD 
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PERFORMA OF VERIFICATION OF CPWD CONTRACTOR WORKERS 
 
Name of work: - 
 
 
 
 
Agreement No.: - 
 
 
Agency Name of Worker: - 
 
 
Father’s / Husband Name: - 
 
 
 
Age: - 
 
 
 
Present Address: - 
 
 
 
 
Permanent Address: - 
 
 
 
 
Period of Duty in Delhi: - 
 
 
 
 
Two references in Delhi  
With Present & Permanent 
Address (with one other than 
Contractor with telephone Nos.) 
 
 
 
 
 
 
(Signature of Worker)      (Signature of Contractor)  
   
    
 
 
Note: - Worker / Contractor to submit attested photocopy of the Identification of the refers.  
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Schedule of Quantity  

Name of work :- M/o Hort. work attached to Rashtriya Swachchata Kendra (RSK) at 
Gandhi Darshan Rajghat CPWD, New Delhi dg. 2026-27 (SH: Hort. Works including 
comprehensive maintenance for 3 Months) 

Item  
No. 

Description of items Quantity Rate Unit Amount 

1 Complete maintenance of the entire 
garden features having as per yard stick 
in the garden area i.e. lawn trees, shrubs, 
herbs, edge, flower beds, foliages, 
creepers etc. including hoeing pruning 
replacement of plants, gap filling, 
watering, mowing of lawn, grass cutting 
by lawn mover and brush cutter, 
removal of garden waste, applying 
insecticide, pesticide & 
fertilizers(whenever required), top 
dressing of lawn with good earth and 
manure and maintenance of other garden 
related works as directed by officer-in-
charge (Cost of Good Earth, Manure, 
Fertilizer, Insecticide, Pesticide and 
plants will be provided by the 
department and lawn mover and brush 
cutter with fuel & other T & P 
material/articles shall be provided by the 
contractor). Prestigious offices, 
Samadhies, Kartavya Path, Buddha 
Jayanti Park, San Martin Park, DDU 
Park and Other equivalent park having 
well developed garden features like 
lawns, hedge, topiaries, shrubs beds etc. 
(1.00 Acre=One Mali) As per yard stick. 
(Lawn area 1600.00 Sqm x 3 Months = 
4800.00 Sqm) 4800.00 Sqm 6.20 

Per 
Sqm/ 
Per 

Month 29,760.00 
  Complete maintenance of shrubs 

(outside garden features), jobs like 
making of basin at regular interval 
including weeding, watering, prunning 
and application of fertilizer etc, 
(excluding the cost of material which 
shall be supplied by the department) and 
as per direction of officer in charge. (1 
Mali for 500 Nos. Shrubs) 320 Nos. x 3 
Months = 960.00 Nos.) 960 Nos. 49.10 

Per 
Plant/ 
Per 

Month 47,136.00 
3 Complete maintenance of vertical 

Garden everyday including 
resetting/displaying of Vertical Garden 
including watering through drip 
irrigation, clearning/replacement of 474 Sqm 245.55 

Per 
Sqm/ 
Per 

Month 1,16,391.00 
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dripper, replacement of casuality plants 
with fresh plants, change of pot pattern 
after 15 days interval or as per 
requirement of site with complete T&P 
provide by the Contractor. The cost of 
fertilization of cocopit and soilrite@ 
10% for every years. The inside of tray 
covered by Geotextile Cloth of 250 gsm 
in bottom and further fillup mixture all 
complete as per direction of Officer-in-
charge: nothing shall be paid extra. 
(Excluding maintenance of drip system, 
motors, required material to continue 
irrigation system, dripper, planters 
module, frame) 158 Sqm x 3 Months = 
474.00 Sqm 

4 Removal of garden waste by TATA 407 
or equivalent including 
loading/unloading and carriage upto 10 
km lead,complete disposal upto 
designated place as per direction of 
officer-in-charge   6 Trips 904.15 

Per 
Trip 5,425.00 

5 Supplying and stacking of good earth at 
site including royalty and carriage upto 
5 k m lead complete (earth measured in 
stacks will be reduced by 20% for 
payment). 5.00 Cum 681.15 

Per 
Cum 3,406.00 

6 Supplying and stacking of well decayed 
cattle manure at site including royalty 
and carriage upto 05 k.m. lead complete 
(Cattle manure measured in stacks will 
reduced by 8% for Payment). 5.00 Cum 565.35 Cum 2,827.00 

  Total         2,04,945.00 
 
 
 
 

Dy. Director (Hort.) 
Hort. Division-VI 
C.P.W.D., New Delhi  

 


