SCHEDULE OF QUANTITY

Name of Work :- A/R & M/O work at AF BLOCK GPRA Salt lake .SH:-Renewing of all damaged/Rusted & leaked S.C.Il. Pipes in
both kitchen & bath line , WC line in Type-ll block (385-400 ), Block (401-416) GPRA CPWD Quarter at AF Block old campus Salt
Lake, Kolkata-64 .

s.L No. Description of Items. Qnty. | Unit. Rate Amount DSR'23 Code
1 Dismantling & Demolishing
Dismantling C.l. or asbestos rain water pipe with
1.1 (fittings and clamps including stacking the material
within 50 metres lead : 15.42
1.1.1 100 mm dia pipe 148.00 mtr. X78.00 % 11,544.00 15.42.2
Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by
mechanical means, including loading, transporting,
1.2 X . . 2.00 cum. X263.95 X 528.00 15.60
unloading to approved municipal dumping ground or as
approved by Engineer-in-charge, beyond 50 m initial lead,
for all leads including all lifts involved.
2 Sanitary Installation 17
Providi fixi il . t pipes :
21 roviding and fixing soil, waste and vent pipes 17.35
2.1.1 100 mm dia 17.35.1
Centrifugally cast (spun) iron socket & spigot (S&S)
2111 152.00 mtr %1,180.75 % 1,79,474.00 17.35.1.2
pipe as per IS: 3989
Providing and filling the joints with spun yarn,
2.2 cement slurry and cement mortar 1:2 ( 1 cement : 2
fine sand) in S.C.I./ C.I. Pipes : 17.36
2.2.1 |100 mm dia pipe 480.00 | each X198.15 %95,112.00 17.36.2
Providing and fixing M.S. holder-bat clamps of
approved design to Sand Cast iron/cast iron (spun)
pipe embedded in and including cement concrete
2.3  blocks 10x10x10 cm of 1:2:4 mix (1 cement : 2
coarse sand : 4 graded stone aggregate 20 mm
nominal size), including cost of cutting holes and
making good the walls etc. : 17.37
2.3.1 |For 100 mm dia pipe 128.00 | each X362.85 3 46,445.00 17.37.1
Providing and fixing bend of required degree with
2.4 access door, insertion rubber washer 3 mm thick, 17.38
bolts and nuts complete.
2.4.1 |100 mm dia 17.38.1
2.4.1.1 Sand cast iron S&S as per IS - 3989 64.00 each X705.20 %45,133.00 17.38.1.2
25 Providing and fixing plain bend of required degree.

' 17.39
2.5.1 |100 mm dia 17.39.1
2.5.1.1 Sand cast iron S&S as per IS : 3989 4.00 each X 570.05 %2,280.00 17.39.1.2

Providing and fixing single equal plain junction of
2.6 required degree with access door, insertion rubber
washer 3 mm thick, bolts and nuts complete. 17.43
2.6.1 100x100x100 mm 17.43.1
2.6.1.1 Sand cast iron S&S as per IS - 3989 48.00 each X925.70 344,434.00 17.43.1.2
2.7 | Providing and fixing terminal guard : 17.56
2.7.1 100 mm 17.56.1
2.7.1.1 Sand cast iron S&S as per IS - 3989 8.00 each X 506.00 %4,048.00 17.56.1.2
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Providing and fixing trap of self cleansing design with
28 screwed down or hinged grating with or without
) vent arm complete, including cost of cutting and
making good the walls and floors : 17.60
2.8.1 |100 mm inlet and 100 mm outlet 17.60.1
2.8.1.1 Sand cast iron S&S as per IS: 3989 4.00 each = 1,996.50 %7,986.00 17.60.1.1
Painting sand cast iron/ centrifugally cast (spun) iron
soil, waste vent pipes and fittings with two coats of
2.9 synthetic enamel paint of any colour such as
chocolate grey, or buff etc. over a coat of primer (of
approved quality) for new work : 17.65
2.9.1 |100 mm diameter pipe 100.00 mtr X82.80 < 8,280.00 17.65.1
3 Water Supply 18.0
31 Cutting holes up to 30x30 cm in walls including
) making good the same: 18.76
With common burnt clay F.P.S. (non modular) bricks
3.1.1 88.00 each X416.80 %36,678.00 18.76.1
Total 3 4,81,942.00
Modified etimated cost after using correction factor on
X4,68,930.00
DSR'23 on account of GST @ 0.973.
Add Cost Index @ 23.00% on DSR'2023 items X1,07,854.00
Total DSR Items (A) X5,76,784.00
4 Non-DSR
Deduct for dismantling materials taking away from
it dcl ing the sit directi f Engi !
site and cleaning the site as per direction of Engineer A/R based on
4.1 |in-charge (dismantling materials shall be the property M/R
of the contractor for which credit shall given to the
Department.
4.1.1 |SCI soil waste/vent pipes i/c fittings - 100 mm dia. 152.00 mtr. 3-48.80 3-7,418.00 AR 1[\):/5}:d on
Total N-DSR Items (B) %-7,418.00
Total ( A+B) % 5,69,366.00
SD/-
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