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NOTICE INVITING TENDER 

 
NIT NO.: -14/TZCD/2026-27/Tezpur(2nd call) 
 
Name of work: Special Repair and Renovation of Office building (1no.), Residential building (5 
Nos.) including Electrical installation  at Special Bureau office Zemithang (Arunachal 
Pradesh). 
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Certified that this N.I.T. amounting to Rs. 82,89,661/- (Rs. 5700088/- (C) + Rs.25,89,573/- ( E ) (Rupees Eighty 
Two Lakh Eighty Nine Thousand Six Hundred Sixty One) only contains 1 to 119 pages only in chronological 
order. 
 

Executive Engineer  
             O/o EE, CPWD, TEZPUR 
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CENTRAL PUBLIC WORKS DEPARTMENT 
NOTICE INVITING e-TENDERS 

 
The Executive Engineer, Tezpur Central Division, CPWD, Tezpur (Ph No. 9422263095 Email id 
eecpwd.so-as@gov.in) for & on behalf of President of India invites online percentage rate bids 
in Single bid system from approved and eligible contractors of Building or Building & Roads 
category of appropriate class enlisted in CPWD for the following work 
. 
 
NIT No: 14/TZCD/2026-27/Tezpur(2nd Call) 
 
Name of work: Special Repair and Renovation of Office building (1no.), Residential building (5 
Nos.) including Electrical installation  at Special Bureau office Zemithang (Arunachal Pradesh).  

 
Estimated Cost: Rs. 82,89,661/- 
Earnest Money: Rs. 1,65,793 /- 
 
Time of Completion: 9 (Two) Months 
 
Last time & date of Submission of Bid: 15:00 hours on 11.11.2026 
 
 
*To be filled by Executive Engineer. 
Not to be published below the box 

 
 
 
 

Executive Engineer 
TzCD, CPWD, 

Tezpur 
 

Note: -Applicants are advised to keep visiting the website from time to time (till the deadline for 
bid submission) for any updates in respect of the tender documents, if any. Failure to do so shall 
not absolve the applicant of his liabilities to submit the applications complete in all respect 
including updated thereof, if any. An incomplete application may be liable for rejection.  
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CPWD-6 FOR E- TENDERING 

 

The Executive Engineer, Tezpur Central Division, CPWD, Tezpur on behalf of President of India 
invites online percentage rate bids in Single bid system from approved and eligible contractors of 
Building or Building & Roads category of appropriate class enlisted in CPWD for the work:“ 
Special Repair and Renovation of Office building (1no.), Residential building (5 Nos.) 
including Electrical installation  at Special Bureau office Zemithang (Arunachal Pradesh).”. 
 
The enlistment of the contractors should be valid on the last date of submission of bids. 
In case the last date of submission of bid is extended, the enlistment of contractor should be valid 
on the original date of submission of bids. 
 
1.1 The work is estimated to cost Rs. 82,89,661/- (Rupees Eighty Two Lakh Eighty Nine Thousand 

Six Hundred Sixty One) only. This estimate, however, is given merely as a rough guide. 
1.1.1 The authority competent to approve NIT for the combined cost and belonging to the major 

discipline will consolidate NITs for calling the bids. He will also nominate Division which will 
deal with all matters relating to the invitation of Bids. For Composite bid, besides indicating 
the combined estimated cost put to bid, should clearly indicate the estimated cost of each 
component separately. The eligibility of bidders will correspond to the combined estimated 
cost of different components put to bid.  

1.2. Intending bidders is eligible to submit the bid provided he has definite proof from the 
appropriate authoirty, which shall be to the satisfaction of the competent authority, of having 
satisfactorily completed similar works of magnitude specified below:- 

 Criteria of eligibility for submission of bid documents 
1.2.1  Conditions for Non-CPWD registered contractors only, if bids are also open to non-CPWD 

Contractors 
 For works estimated cost upto tendering limit of class-I Building & Roads (erstwhile 
Composite/Building/Infrastructure) category Contractor (However, for Horticulture 
category, it may be modified as per bidding limit of CPWD Class I contractors of 
Horticulture category). 

(i) Three similar works each of value not less than Rs. ……………………. Or two similar 
works each of value not less than Rs. ……………………………. Or one similar work of 
value not less than Rs. ……………………….(all figures rounded to nearest convenient 
figure) during the last 7 years ending last day of the month previous to the one in 
which tenders are invited. 

(ii)     For EPC tender under Mode-I/II only (Applicable for CPWD enlisted contractors of 
appropriate class also). 
One completed work costing not less than Rs. …… executed with structural system 
technology as proposed by bidder in the letter of transmittal during the last 7 years 
ending last day of the month previous to the one in which tenders are invited. This 
work can be part of eligible work at 1.2.1 (i) above or as a separate work. 

Note:- 
For works costing above tendering limit of class-II Building & Roads (erstwhile 
Composite/Building/Infrastructure) category contractors but upto tendering limit of 
Class-I Building & Roads (erstwhile Composite/Building/Infrastructure) category 
Contractor (However, for Horticulture category, it may be modified as per bidding limit 
of CPWD class II and CPWD Class I contractors respectively of Horticulture Category) 
when bids are open to non-CPWD contractors also, then class II contractors of CPWD 
registered shall also be eligible if they satisfy the eligibility criteria specified in 1.2.1 
above. 
 

 
 



5 
 

                      Correction ..Nil     Deletion..  Nil      Insertion ..Nil     Over writing ..Nil..       AE(P)       EE  

 
 
1.2.2  Criteria of eligibility for CPWD as well as non-CPWD contractors. 

 For works estimated to cost above the tendering limit of class-I (Super) Building  & 
Roads (erstwhile Composite/Building/Infrastructure) category Contractor  (However for 
Horticulture category, it may be modified as per bidding limit of  CPWD class I 
contractors of Horticulture Category) 
 

(i) Three similar works each of value not less than Rs. ……………. or two similar works 
each of value not less than Rs. ………………. Or one similar work of value not less 
than Rs. ………. (all figures rounded to nearest convenient figure) during the last 7 
years ending last day of the month previous to the one in which tenders are invited. 

(ii) For EPC tender under Mode-I/II only (Applicable for CPWD enllisted contractors of 
appropriate class also). 
One completed work costing not less than Rs. …….. executed with the structural 
system technology as proposed by bidder in letter of transmittal during the last 7 years 
ending last day of the month previous  to the one in which tenders are invited. This 
work can be part of eligible work at 1.2.2 (i) above or as a separate work. 
The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to the last date of submission of bid. This is applicable for 1.2.1 as well as 
1.2.2 (Para 1.2.1(i) and Para 1.2.2(i) are not applicable for CPWD enlisted contractors 
of appropriate class. Para 1.2.1(ii) and Para 1.2.2(ii) are also applicable for CPWD 
enlisted contractors of appropriate class). 
To become eligible for issue of bid, the bidders shall have to furnish an affidavit 
as under:- 

I/We undertake and confirm that eligible similar work(s) has / have not been got 
executed through another contractor on back to back basis. Further that, if such a 
violation comes to the notice of Department, then I/we shall be debarred for bidding in 
CPWD in future forever. Also, if such a violation comes to the notice of Department 
before date of start of work, the Engineer-in-charge shall be free to forfeit the entire 
amount of Earnest Money Deposit / Performance Guarantee. (Scanned copy to be 
uploaded at the time of submission of bid) 

1.2.3  When bids are invited from non CPWD contractors and CPWD class II contractors as 
per provisions of Clause 1.2.1 above, it will be mandatory for non CPWD contractors 
and CPWD class II contractors to upload the work experience certificate(s) and the 
affidavit as per the provisions of clause 1.2.2. 
But for such bids, Class-I contractors of CPWD are eligible to submit the bids without 
submission of work experience certificate and affidavit. Therefore, CPWD class-I 
contractors shall upload two separate letters for experience certificate and affidavit 
that these documents are not required to be submitted by them. Uploading of these 
two letters is mandatory otherwise system will not clear mandatory fields. 

2.  Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 
7  (or other Standard Form as mentioned) which is available as a Govt. of India 
Publication  and also available on website www.cpwd.gov.in. Bidders shall quote his 
rates as per various terms and conditions of the said form which will form part of the 
agreement. 

3. The time allowed for carrying of the work will be 9 (Nine) Months from the date of start 
as defined in schedule ‘F’ or from the first date of handing over of the site, whichever 
is later, in accordance with the phasing, if any, indicated in the bid documents. 
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4  (i)  The site for the work is available 

Or 
  The site for the work shall be made available in parts as specified below:- 
                             
 ……………………………………………………………………………………………… 

(iii) The architectural and structural drawing for the work is available 
Or 

The architectural and structural drawings shall be made available in phased manner, as per 
requirement of the same as per approved programme of completion submitted by the contractor 
after award of work.  

5.  The bid documents consisting of plans, specification, the schedule of quantities of  
various types of items to be executed and the set of terms and conditions of the  
contract to be complied with and other necessary documents except Standard General  
Conditions of Contract Form can be seen on website https://etender.cpwd.gov.in or 
www.cpwd.gov.in free of cost. 

6. After submission of the bid the contractor can re-submit revised bid any number of times 
but before last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date 
of submission of bid as notified. 

8. When bids are invited in three stage system and if it is desired to submit revised financial bid 
then it shall be mandatory to submit revised financial bid. If not submitted then the bid 
submitted earlier shall become invalid. 

9. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand draft, 
Fixed Deposit Receipts, Bankers Cheque or Bank Guarantee including e-Bank Guarantee 
(for balance amount as prescribed) from any of the commercial Bank (drawn in favour of 
Executive Engineer, Tezpur Central Division, CPWD, Tezpur) shall be scanned and 
uploaded on the e-tendering website within the period of bid submission. The original EMD 
should be deposited either in the office of Executive Engineer inviting bid or division office 
of any Executive Engineer, CPWD within period of bid submission. The EMD receiving 
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of 
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender 
inviting EE in the NIT. 

A part of earnest money is acceptable in the form of bank guarantee also. In such case, 
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited 
in shape prescribed above, and balance may be deposited in shape of Bank Guarantee 
including e-Bank Guarantee of any commercial bank having validity for period of a 90 Days 
for single bid works and 180 Days for two bid system or more from the last date of receipt of 
bids which is to be scanned and uploaded by the intending bidders. 

The earnest money given by all the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after acceptance 
of the successful bidder, whichever is earlier. However, in case of two/three bid system, 
earnest money deposit of bidders unsuccessful during technical bid evaluation etc. should 
be returned within 30 days of declaration of result of technical bid evaluation. 
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Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the notice inviting e-tender shall be scanned and uploaded on the e-
Tendering website within the period of bid submission. However, certified copy of all 
the scanned and uploaded documents as specified in e-tender notice shall have to be 
submitted by the lowest bidder within a week physically in the office of tender 
opening authority.  Online bid documents submitted by intending bidders shall be 
opened only of those bidders, whose original EMD deposited with any division of 
CPWD and other documents scanned and uploaded are found in order.  

 

 The Bid submitted shall be opened at 15:30 Hrs on 11.11.2026 
 

10. The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall not 
be refunded if:  

(i) The bidder is found ineligible. 

(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of 
bid and hard copies as submitted physically by the lowest bidder in the office of bid opening 
authority. 

(iv) If a tenderer quotes nil rates against each item in Item Rate tender or does not quote any 
percentage above / below on the total amount of the tender or any section / subhead in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as 
lowest tenderer.  

11. The contractor whose bid is accepted will be required to furnish performance guarantee at 
specified percentage of the tendered amount as mentioned in schedule E and within the period 
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, 
Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the 
Commercial Banks in accordance with the prescribed form. In case the contractor fails to 
deposit the said performance guarantee within the period as indicated in Schedule ‘F’, including 
the extended period if any, the Earnest Money deposited by the contractor shall be forfeited 
automatically without any notice to the contractor. The earnest money deposited along with bid 
shall be returned after receiving the aforesaid performance guarantee. The contractor whose 
bid is accepted will also be required to furnish either copy of applicable licenses / registrations 
or proof of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW 
Welfare Board including Provident Fund Code No. if applicable and also ensure the compliance 
of aforesaid provisions by the sub-contractors, if any engaged by the contractor for the said 
work within the period specified in Schedule F. 

 
12  The description of the work is as follows: 

“Special Repair and Renovation of Office building (1no.), Residential building (5 Nos.) 
including Electrical installation  at Special Bureau office Zemithang (Arunachal Pradesh).” 
 

 Intending Bidders  are  advised  to  inspect  and  examine  the  site  and  its surroundings  and 
satisfy themselves before submitting their bids as to the nature of the ground and  sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation they 
may require and in general shall themselves obtain all necessary information as to risks, contingencies 
and other circumstances which may  influence or affect their bid.  

 
A bidders shall be deemed to have full knowledge of the site whether  he  inspects  it  or  not  and  no  
extra  charge  consequent  on  any misunderstanding  or  otherwise  shall  be  allowed.  The bidders 
shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water,  
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electricity access, facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the contract documents. Submission of a bid by a bidders implies 
that he has read  this notice and all other contract documents and has made himself aware  of  the  
scope  and  specifications  of  the  work  to  be  done  and  of conditions and rates at which stores, tools 
and plant, etc. will be issued to him by the Government and local conditions and other factors having a 
bearing on the execution of the work. 

 

13. The competent authority on behalf of the President of India does not bind itself to accept the 
lowest or any other bid and reserves to itself the authority to reject any or all the bids received 
without the assignment of any reason. All bids in which any of the prescribed condition is not 
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be 
summarily rejected. 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 
the bids submitted by the contractors who resort to canvassing will be liable for rejection. 

15. The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform the same 
at the rate quoted. 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution  of  
contracts, in which his near relative is posted a Divisional Accountant or as an officer in 
any capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives to any gazette 
officer in the Central Public Works Department or in the Ministry of Housing and Urban 
Affairs. Any breach of this condition by the contractor would render him liable to be 
removed from the approved list of contractors of this Department. 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or  
Administrative duties in an Engineering Department of the Government of India is  allowed 
to work as a contractor for a period of one year  after  his  retirement  from   Government  
service,  without  the  prior permission of the Government of India in writing. This contract 
is liable to be cancelled if either the contractor or any of his employees is found any time 
to be such a person who had not obtained the permission of the Government of India as 
aforesaid before submission of the bid or engagement in the contractor’s service. 

 
18. The bids for the works shall remain open for acceptance for a period of 30(thirty) days from 

the date of opening of bids in case of single bid system and 75 (Seventy five) days from 
the date of opening of technical bids in case bids are invited in 2 or 3 bid system. 
Further:   

(i) If any tenderer withdraws his tender or make any modification in the terms and 
conditions of the tender which is not acceptable to the department within 7 days after 
last date and time (24 hours basis) of submission of bids, then the government shall 
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the earnest 
money absolutely irrespective of letter of acceptance for the work is issued or not. 

(ii) If any tenderer withdraws his tender or make any modification in the terms and 
conditions of the tender which is not acceptable to the department after expiry of 7 days 
after last date and time (24 hours basis)of submission of bids, then the government shall 
without prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest 
money absolutely irrespective of letter of acceptance for the work is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidder 
shall not be allowed to participate in the rebidding process of the same work. 
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19. This notice inviting Bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days 
from the stipulated date of start of the work, sign the contract consisting of:- 

(a) The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the time of 
invitation of bid and the rates quoted online at the time of submission of bid and 
acceptance thereof together with any correspondence leading thereto. 

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable. 

20. For Composite Bids 
20.1.1 The Executive Engineer in charge of the major component will call bids for the 
composite work. The cost of bid document and Earnest Money will be fixed with respect to 
the combined estimated cost put to tender for composite bid. 
20.1.2  The bid document will include following three components: 
Part A :- CPWD 6, CPWD-7/8 including schedule A to F for the major component of the 
work, Standard General Conditions of Contract 2023 for CPWD  
Part B :- General / specific conditions, specifications and schedule of quantities applicable 
to major component of the work. 
Part C :- Schedule A to F for Minor component of the work (competent authority under 
clause 2 and clause 5 shall be same authority as mentioned in schedule A to F for major 
components),  General/specific conditions, specifications and schedule of quantities 
applicable to minor component(s) of the work. 
20.1.3 The bidders must associate himself, with agencies as per NIT conditions. 
20.1.4 The eligible bidders shall quote rates for all items of major component as well as for 
all items of minor components of work. 
20.1.5 After acceptance of the bid by competent authority, the EE in charge of major 
component of the work shall issue letter of award on behalf of the President of India. After 
the work is awarded, the main contractor will have to enter into one agreement with EE in 
charge of major component and has also to sign two or more copies of agreement 
depending upon number of EE’s/DDH in charge of minor components. One such signed 
set of agreement shall be handed over to EE/DDH in charge of minor components(s). 
EE of major component will operate Part A and Part B of the agreement EE/DDH in-charge 
of minor component(s) shall operate Part C along with Part A of the agreement. 
20.1.6 Entire work under the scope of composite bid including major and all minor 
components shall be executed under one agreement. 

 
20.1.7 Security Deposit will be work out separately for each component corresponding to 
the estimated cost of the respective component of work. 

 
20.1.8 The main contractor has to associate agencies for specialized component(s) conforming to 
eligibility criteria as defined in the bid document and has to submit detail of such agency(s) to 
Engineering-in-charge of relevant component(s) within prescribed time. Name of the agency(s) to 
be associated shall be approved by Engineering-in-Charge of relevant component(s). 
20.1.9 In case the main contractor intends to change any of the above agency/agencies during the 
operation of the contract, he shall obtain prior approval of Engineer-in-Charge of relevant 
specialized component(s) 
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  The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case 
Engineer-in-charge is not satisfied with the performance of any agency, he can direct the contractor 
to change the agency executing such items of work and this shall be binding on the contractor. 
20.1.10 The main contractor has to enter into MoU with agency(s) associated by him. Copy of such 
MoU shall be submitted to EE/DDH in charge of each relevant component as well as to EE-in-
charge of major component. In case of change of associate contractor, the main agency(s) has to 
enter into MoU/agreement with the new contractor associated by him. 
20.1.11 Running payment for the major component shall be made by EE of major discipline to the 
main contractor. Running payment for minor components shall be made by the Engineer-in-Charge 
of the discipline of minor component directly to the main contractor. The CMB shall be maintained 
independently by Engineer-in-Charge of major and minor components. 
20.1.12A  The composite work shall be treated as complete when all the components of the work 
are complete. The completion certificate of the composite work shall be recorded by Engineer-in-
Charge of major component after record of completion certificate of all other components. 
 
20.1.12B  Final bill of whole work shall be finalized and paid by the EE of major component. 
Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their component 
of work and pass on the same to the EE of major component for including in the final bill for 
composite contract. 

21. Integrity Pact: The contractor shall download the integrity Pact, which is a part of tender 
documents, affix his signature in the presence of a witness, and upload the same while submitting 
online bids for all works of estimated cost put to tender equal or more than the threshold value 
given in Schedule-F. In the event of his failure to sign and upload the integrity pact along with other 
bid documents, his bid shall be rejected. 

 
22. The intending bidders are required to update their profile in CPWD e-tender portal and to 

upload their bids well in advance of last date of submission of tender. Any issue related to 
updating profile/uploading tender can be resolved through the concerned Executive 
Engineer/Assistant Engineer (Phone * ……………………….. e-mail id * ……………………….) or 
ERP helpline No. 18001803286 or e-mail id cpwd.support@techmahindra.com. The e-
tendering bidders are also advised not to wait to raise any issues till the last date of 
submission of bid in their own interest. 
 
 

 
 
 

Executive Engineer 
TzCD, CPWD, 

Tezpur 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING 
PART OF BID DOCUMENT 

(Applicable for inviting open bids) 
The Executive Engineer, Tezpur Central Division, CPWD, Tezpur on behalf of President of India 
invites online percentage rate bids in Single bid system from approved and eligible contractors of 
Building or Building & Roads category of appropriate class enlisted in CPWD for the following 
work. 

S. 
No. 

NIT 
No. 

Name of work & 
Location 

Estimated cost put 
to bid (Rs.) 

Earnest 
Money 

Stipulated 
Period of 

Completion of 
work (in 
months) 

Last date of online 
submission of bid, 
copy of receipt of 

deposition of 
original EMD and 

other documents as 
specified in the bid 

document. 

Date & time of 
opening of bids 

1 2 3 4 5 6 7 8 
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office Zemithang 
(Arunachal 
Pradesh). 
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Up to 03.00 PM 
on 11.11.2026 

Date 
11.11.2026 
at 3.30 PM 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 
submit his bid if he considers himself eligible and he is in possession of all the documents 
required. 

2. Information and Instructions for bidders posted on website shall form part of bid document. 
3. The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded from website 
https://etender.cpwd.gov.in  and https://cpwd.gov.in free of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within the 
period of bid submission and uploading the mandatory scanned documents such as Insurance 
Surety Bonds or Account Payee Demand draft or Bankers Cheque or Fixed Deposit Receipts 
or Bank Guarantee including e-Bank Guarantee(for balance amount as prescribed) from any of 
the Commercial Bank towards EMD in favour of Executive Engineer as mentioned in NlT, 
receipt for deposition of original EMD to division office of any Executive Engineer (including 
NIT issuing EE/ AE), CPWD and other documents as specified. 

 
**To be filled by  Executive Engineer 
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5. Those contractors not registered on the website mentioned above, are required to get 
registered beforehand. If needed they can be imparted training on online bidding process as 
per details available on the website 

6. The intending bidder must have valid class-III digital signature to submit the bid. 
7. On opening date, the contractor can login and see the bid opening process. After opening of 

bids he will receive the competitor bid sheets. 
8. Contractor can upload documents in the form of JPG format and PDF format.  
9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in 

figures appears in pink colour and the moment rate is entered, it turns sky blue. 
In addition to this, while selecting any of the cells a warning appears that if any cell is left blank 
the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the 
bidder, rate of such item shall be treated as “0” (ZERO). 

 
However, If a tenderer quotes nil rates against each item in item rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section / sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as 
lowest tenderer. 

 
List of Documents to be scanned and uploaded within the period of bid submission: 

 
I. Account Payee Demand Draft/ Banker‘s Cheque / FDR/ Bank Guarantee (for balance 

amount as prescribed) of any Commercial Banker Insurance Surety Bonds against 
EMD. 

II. Enlistment order of the Contractor. 
III. Copy of receipt for deposition of original EMD issued from division office of any 

Executive Engineer (i/c NIT issuing EE/AE CPWD)---Annexure “A” at page no. 16. 
IV. Work Experience Certificate:- Certificate of eligible similar nature of works completed 

(including BOQ of Final bill) during the last seven years ending previous day of last day 
of submission of tenders issued by an officer not below the rank of Executive Engineer / 
Project manager or equivalent. To avoid delays in getting the completion cost verification 
from the project authorities, TDS certificate is desired, but not essential for tendering 
purposes. Full credentials of the project authorities e.g. e-mail ID, complete postal 
address, Phone no. etc. are required for verification purposes and details as per above 
format.----Annexure ”C” 

 
a) If private works are shown in support of eligibility, certified copy of the tax deducted 

at source certificate (TDS), G.S.T deposited in the State where the work is executed, 
shall be submitted along with the experience  certificate and the T.D.S. amount shall 
tally with the actual amount of work done. 

b) Works executed outside India shall not be considered as eligible works.   
 

V. GST registration certificate if already obtained by the bidder.  
If the bidder has not obtained GST registration as applicable, then he shall scan and 
upload following undertaking along with other bid documents 
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“lf work is awarded to me, l/we shall obtain GST registration certificate, as 
applicable, within one month from the date of receipt of award letter or before 
release of any Payment by CPWD, whichever is earlier, failing which l/we shall be 
responsible for any delay in payments which will be due towards me/us on 
account of the work executed and/or for any action taken by CPWD or GST 
department in this regard".  

VI. Labour License issued for Contractors/ Suppliers.  
lf the bidder has not obtained Labour License as applicable, then he shall scan and 
upload following undertaking along with bid documents. 
“lf work is awarded to me, l/we shall obtain Labour License, as applicable, within 
one month from the date of receipt of award letter or before release of any 
Payment by CPWD, whichever is earlier, failing which l/we shall be responsible for 
any delay in payments which will be due towards me/us on account of the work 
executed and/or for any action taken by CPWD or concerned competent labour 
officer in this regard". 

VII. Undertaking for site inspection (Intending bidders must upload undertaking that they 
have inspected and examined the site and it’s surrounding before submitting their bids, 
duly submitted as per Annexure-B at page no. 17. 

VIII. Copies of Electrical Contractor License. 
lf the bidder has not obtained Electrical Contractor License as applicable, then he shall 
scan and upload following undertaking along with bid documents. 
“lf work is awarded to me, l/we shall obtain Electrical Contractor License, or if I/we 
do not possess in my/our name a valid electrical license as required, I/we shall 
associate an agency having such a license required  for execution of work as 
applicable, within one month from the date of receipt of award letter or before 
release of any Payment by CPWD, whichever is earlier, failing which l/we shall be 
responsible for any delay in payments which will be due towards me/us on 
account of the work executed and/or for any action taken by CPWD or concerned 
competent authority in this regard". 

IX. Contact details – Email ID and Telephone Number. 
X. ERP Training Certificate should be uploaded with tender documents. 
XI. Copy of trade license for doing Construction in the state of Arunachal Pradesh as 

per Notification issued vide DTC-14014/12/2025/1641-46, Dated 5th- October-2026. 
 
If the bidder has not obtained Trade License as applicable, then he shall scan and 
upload following undertaking along  with bid documents. 
 
“ If  work is awarded to me, I/we shall obtain Trade License required for execution 
of work as applicable, within one month from the date of receipt of award letter or 
before release of any Payment by CPWD, whichever is earlier, failing which I/we 
shall be responsible for any delay in payments which will be due towards me/us 
on account of the work executed and/or for any action taken by CPWD or 
concerned competent authority in this regard”. 

 
 

 
 

Executive Engineer 
TzCD, CPWD, 

Tezpur 
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FORM-F 

 
Affidavit/ Undertaking on structural stability and soundness of already completed 

building and infrastructure projects 
 

I/we undertake and confirm that any building/ infrastructure constructed by our firm/ 

partnership firm/ company has not suffered any failure, making it unfit for intended use, 

either due to structural design and defects or due to use of sub-standard materials or 

execution of sub-standard work, poor workmanship or any other reason during the last 

25 (Twenty-Five) years. 

I/we further undertake that if such information comes to the notice of CPWD, then 

Engineer-in-Charge shall be free to terminate the bid/agreement and to forfeit the entire 

amount of earnest money deposit, performance guarantee and security deposits. 

I/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to 

debar us forever from tendering in CPWD. 

The decision of Engineer-in-Charge or any higher authority shall be final and binding. 

 

 

 

 Signature of       Signature of bidder or an 
Notary with seal    authorized person of the firm with stamp 

 

   

Note:- Affidavit to be furnished on a “Non-Judicial” stamp paper of Rs. 200/- (Scanned 
copy of the notarized affidavit to be uploaded at the time of submission of bid). 

DELETED 
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JURISDICTION OF COURTS 

 
1) The Court of the place from where the letter of award of work has been issued shall have 

the jurisdiction to decide any dispute arising out of or in respect of the contract. 

2) CPWD does not have funds of its own and it carries out the works of client departments 

from their funds (deposit, budgetary, authorization). The CPWD is making payments to 

the contractors after getting budget / authorization / deposit from various Ministries / 

Client Departments. The payment to the contractor can be done only on availability of 

funds for that work from client department and in case of delay in getting funds from 

Ministry / Client Department, CPWD will not be responsible for delay in payment and no 

any extra compensation on this account shall be granted apart from specified elsewhere 

in this document. The contractor has to quote his tender accordingly considering this 

aspect 

 
 
 
 
 

Executive Engineer 
TzCD, CPWD, 

Tezpur  
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Annexure-A 
 

RECEIPT OF DEPOSITION OF ORIGINAL EMD 

(Receipt No. #………………………………… Date #………………….) 

Name of work:  Special Repair and Renovation of Office building (1no.), Residential building 
(5 Nos.) including Electrical installation  at Special Bureau office Zemithang (Arunachal 
Pradesh). 

1. NIT No.14/ TZCD/ 2026-27/Tezpur(2nd Call) 

2. Estimated Cost:Rs. 82,89,661/- 

3. Amount of Earnest Money Deposit: Rs. 1,65,793/-  

4. Last date of submission of bid: 11.11.2026 

(** To be filled by EE,  at the time of issue of NIT and uploaded along with NIT) 

1. Name of Contractor: …#……………………………. 

2. Form of EMD …#………………………………………. 

3. Amount of Earnest Money deposit…#…………………….. 

4. Date of submission of EMD …#……………….. 

 

Signature, Name and Designation of EMD 
Receiving officer (EE/AE(P)/AAO) 

Along with office stamp 
 (# To be filled by EMD receiving EE) 

 

 
INFORMATION AND ISNTRUCTIONS FOR EE / AE / AAO FOR e-TENDERING 
 

1. The Executive Engineer of all divisions of CPWD should receive the original EMD for tender of 
other division. 

2. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the    
prescribed format of receipt of deposition of original EMD along with NIT. 

3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the 
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format 
upload by tender inviting EE. The Receipt may be issued by the EE/AE/AAO. 

4 The Executive Engineer receiving original EMD shall also intimate tender inviting Executive 
Engineer about deposition of EMD by the agency by Email/Fax/telephonically. 

5 The original EMD receiving Executive Engineer shall release the EMD after verification from the 
E-tendering portal website (https://etender.cpwd.gov.in) that the particular contractor is not L-1 
tenderer and work is awarded. 

6 The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD 
receiving Executive Engineer immediately. 

 
 
 

 
**To be filled by Executive Engineer. 
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Annexure 'B' 

FORMAT FOR UNDERTAKING FOR SITE INSPECTION 
 

To, 
 The Executive Engineer,  

Tezpur Central Division, 
CPWD, Tezpur 

 
 I/we hereby give an undertaking for the given work as follows: 
 

NIT NO. :- 14/TZCD/2026-27/Tezpur(2nd call) 
 

  Name of work: Special Repair and Renovation of Office building (1no.), Residential 
building (5 Nos.) including Electrical installation  at Special Bureau office Zemithang 
(Arunachal Pradesh). 

  

  I/we have inspected and examined the site and its surroundings is / are satisfied before 
submitting our bid as to the nature of the ground and sub-soil (so far as is practicable), the 
form and nature of the site, the means of access to the site, the accommodation I/we may 
require and in general shall myself / ourselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect our bid. I/we shall be 
deemed to have full knowledge of the site whether I/we inspect it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. I/we shall be 
responsible for arranging and maintaining at our own cost all materials, tools & plants, 
water, electricity access, facilities for workers and all other services required for executing 
the work unless otherwise specifically provided for in the contract documents.  

Submission of a bid by a I/we implie(s) that I/we have read this notice and all other contract 
documents and has made myself / ourself aware of the scope and specifications of the 
work to be done and of conditions and rates at which stores, tools and plant, etc. will be 
issued to us by the Government and local conditions and other factors having a bearing on 
the execution of the work. 

 

Place: 

Date: 

Yours faithfully 

 

(Signatures of Bidder(s)) 
 
 
 
 

**To be filled by Executive Engineer. 
 
 
 
 
 
 



18 
 

                      Correction ..Nil     Deletion..  Nil      Insertion ..Nil     Over writing ..Nil..       AE(P)       EE  

 
 
 

CPWD – 7 
GOVERNMENT OF INDIA CENTRAL PUBLIC WORKS DEPARTMENT 

Percentage rate tender & contract for works 
(A) Tender for the work of :-  

 Name of Work:  Special Repair and Renovation of Office building (1no.), Residential 
building (5 Nos.) including Electrical installation  at Special Bureau 
office Zemithang (Arunachal Pradesh). 

To be uploaded by 15.00 hours on 11.11.2026 to/upload at  
(i) To be opened in presence of tenderers who may be present at 15.30 hours on 11.11.2026 

in the office of Executive Engineer, TzCD, CPWD, Tezpur. 
(ii)  

TENDER 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 
referred to in the conditions of contract and all other contents in the tender document for the work.  

I/We hereby tender for the execution of the work specified for the President of India within 
the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with 
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General 
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respect of accordance with, such conditions so far as applicable.  

 
I/We agree to keep the tender open for 30 days from the due date of its opening in case of 

single bid system and not to make any modification in its terms and conditions. 
 
A sum of Rs. 1,65,793/- is hereby forwarded in cash/receipt treasury challan/deposit at call 

receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled 
bank/bank guarantee issued by a scheduled bank as earnest money.  

 
A copy of earnest money in the form Account Payee Demand Draft / Banker‘s Cheque / 

FDR/ Bank Guarantee (for balance amount as prescribed) of any Commercial Bank or Insurance 
Surety Bonds is scanned and uploaded (strike out as the case may be). If I/We, fail to furnish the 
prescribed performance guarantee within prescribed period, I/We agree that the said President of 
India or his successors, in office shall without prejudice to any other right or remedy, be at liberty to 
forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/ 
We agree that President of India or the successors in office shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. 
The said Performance Guarantee shall be a guarantee to execute all the works referred to in the 
tender documents upon the terms and conditions contained or referred to those in excess of that 
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 
12.3 of the tender form.  

 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee 

as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 
 

**To be filled by Executive Engineer 
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I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of Department, then I/We shall be debarred for tendering in CPWD in future forever. 

Also, if such a violation comes to the notice of Department, then I/We shall be debarred for 
tendering in CPWD in future forever. Also, if such a violation comes to the notice of Department 
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of 
Performance Guarantee. 

 
I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are authorized 
to communicate the same or use the information in any manner prejudicial to the safety of the 
State.  

 
 

Dated         Signature of Contractor  
 
Witness:        Postal Address  
 
Address:          
 
Occupation:  
 

ACCEPTANCE 
 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for and on behalf of the President of India for a sum of Rs. …………… ......  
(Rupees .......................................................................................................................................... )  
The letters referred to below shall form part of this contract agreement:-  
 
(a)  
 
(b)  
 
(c)  
For & on behalf of the President of India.  
 

Signatures ............................  
Dated:       Designation ........................... 
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On non-judicial stamp paper of minimum Rs. 100 

 
(Guarantee offered by bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit/ Performance Guarantee/ Security 
Deposit/ Mobilization Advance 

 
1. Whereas the Executive Engineer …………….. (name of division) ……………….., CPWD 

on behalf of the President of India (hereinafter called “The Government”) has invited bids 
under ………………. (NIT number) ………………. dated ………………for 
…………………. (name of work) ………………………. The Government has further 
agreed to accept irrevocable Bank Guarantee for Rs ……………… (Rupees 
……………………. Only) valid up to ……………… (date)*………. as Earnest Money 
Deposit from …………………. (name and address of contractor) …………….. 
(hereinafter called “the contractor”) for compliance of his obligations in accordance with 
the terms and conditions of the said NIT.  
 

OR** 
Whereas the Executive Engineer ………. (name of division) ………….., CPWD on behalf 
of the President of India (hereinafter called “The Government”) has entered into an 
agreement bearing number ………………. with …………………. (name and address of 
the contractor) …………… (hereinafter called “the Contractor”) for execution of work 
…………………. (name of work) ……………………….. The Government has further 
agreed to accept an irrevocable Bank Guarantee for Rs ………………….. (Rupees 
……………… only) valid up to ………………. (date) ………… as Performance 
Guarantee/ Security Deposit/ Mobilization Advance  from the said Contractor for 
compliance of his obligations in accordance with the terms and conditions of the 
agreement.   

2. We, ………………… (indicate the name of the bank) ………………, (herein after referred 
to as “the bank”),  hereby undertake to pay to the Government an amount not exceeding 
Rs. ………………………. (Rupees ………………. only) on demand by the Government 
within 10 days of the demand.  

3. We, ……………………… (indicate the name of the bank) ……………………, do here by 
undertake to pay the amount due and payable under this guarantee without any demur, 
merely on a demand from the Government stating that the amount claimed is required to 
meet the recoveries due or likely to be due from the said Contractor. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the 
bank under this Guarantee. However, our liability under this guarantee shall be restricted 
to an amount not exceeding Rs. ………………. (Rupees …………….only). 

4. We, ………………. (indicate the name of the bank) ……………., further undertake to pay 
the Government any money so demanded notwithstanding any dispute or disputes raised 
by the contractor in any suit or proceeding pending before any Court or Tribunal, our 
liability under this Bank Guarantee being absolute and unequivocal. The payment so 
made by us under this Bank Guarantee shall be a valid discharge of our liability for 
payment there under and the Contractor shall have no claim against us for making such 
payment.  

5. We, ………………. (indicate the name of the Bank) ………………., further agree that the 
Government shall have the fullest liberty without our consent and without affecting in any 
manner our obligation here under to vary any of the terms and conditions of the said 
agreement or to extend time performance by the said Contractor from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the 
Government against the said contractor and to forbear or enforce any of the terms and 
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6.  conditions relating to the said agreement and we shall not be relieved from our liability by 
reason of any such variation or extension being granted any indulgence by the 
Government to the said Contractor or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so relieving 
us.  
 

7. We, ……………. (indicate the name of the Bank) …………………, further agree that the 
Government as its option shall be entitled to enforce this Guarantee against the Bank as 
a principal debtor at the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee the Government may have in relation to 
the Contractor’s liabilities.  

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor.  

9. We, …………… (indicate the name of the Bank) ………………….., undertake not to 
revoke this guarantee except with the consent of the Government in writing.  

10. This Bank Guarantee shall be valid up to …………….. unless extended on demand by 
the Government. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs. ………………. (Rupees …………………….. only) and 
unless a claim in writing is lodged with us with the date of expiry of extended date of 
expiry of this guarantee, all our liabilities under this guarantee shall stand discharges.  
 
Date …………. 

 
Witnesses: 

 
1. Signature       Authorized Signatory  

Name and address      Name 
        Designation 
        Staff code no. 
 
 

2. Signature …………………..     Bank Seal 
Name and address  
 
*Date to be worked out on the basis of validity period of 90 days where only financial bids 
are invited and 180 days for two/three bid system from the date of submission of tender. 
 
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either 
for earnest money or for performance guarantee/security deposit/mobilization advance, as 
the case may be.  

 

 
Executive Engineer 

TzCD, CPWD, 
Tezpur 
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SCHEDULES 
SCHEDULE ‘A’ 
Schedule of quantities (as per PWD-3) : from Page No. 88-98  
SCHEDULE ‘D’ 
Extra schedule for specific requirements / 
documents for the work, if any 

: General Conditions, Additional 
Specifications, Special Conditions 

SCHEDULE ‘E’  

SCHEDULE ‘F’ 
GENERAL RULES & DIRECTIONS: 
 

Officer Inviting Tender : Executive Engineer, Tezpur Central 
Division, CPWD, Tezpur or successor 
thereof 

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with Clauses 12.2 & 
12.3     

: See below 

Definitions: 
2(v) Engineer-in-Charge : Executive Engineer, Tezpur Central 

Division, CPWD, Tezpur or successor 
thereof 

2(viii) Accepting Authority : Executive Engineer, Tezpur Central 
Division, CPWD, Tezpur or successor 

Reference to General Condition of contract : GCC 2023 (Construction work) CPWD-7  as 
amended upto date till last date of 
submission bid. 

Name of work : Special Repair and Renovation of Office 
building (1no.), Residential building (5 Nos.) 
including Electrical installation  at Special 
Bureau office Zemithang (Arunachal 
Pradesh). 

Estimated cost of work : Civil :         Rs.    57,00,088/- 
Electrical:  Rs.    25,89,573/- 
Total :        Rs.     82,89,661/- 
 

  Earnest money :                  Rs. 1,65,793/- 

2)  Performance Guarantee : (a) 5% of tendered value or Estimated Cost 
Put to Tender (ECPT) (whichever is 
higher).  

(b) Where the tendered amount is less than 
eighty percent (80%) of the Estimated 
Cost Put to Tender (ECPT), the 
Performance Guarantee, in addition to the 
requirement under (a) above, shall be 
increased by an amount equal to the 
difference between eighty percent (80%) 
of the ECPT and the tendered amount. 

  Security Deposit : 2.5 %of tendered value. 
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thereof 
2(x) Percentage on cost of materials and 

labour to cover all overheads and profits. 
: 15% 

2(xi) Standard Schedule of Rates : DSR 2023  

2(xii) Department : Central Public Works Department 
8(ii) Standard CPWD contract Form GCC 

2023(Construction work), C.P.W.D Form 
7 as modified and corrected up to last 
date of submission of bid. 

 
: 

 
Form 7 

Clause 1 
(i) Time allowed for submission of 

Performance Guarantee, Program Chart 
(Time and Progress) and applicable 
Labour Licenses, registration with EPFO, 
ESIC and BOCW Welfare Board or proof 
 of applying thereof from the date of issue 
letter of acceptance. 

 
 
 
: 

 
 
 

7 Days 

(ii) Maximum allowable extension with late fee 
@ 0.10% Per day of Performance 
Guarantee amount beyond the period 
provided in (i) above 

 
 
: 

 
 

3 Days 

Clause 2 
Authority for fixing compensation under clause 
2 

: Chief Engineer, CPWD, Shillong or 
successor thereof 

Clause 2A 
Whether Clause 2A shall be applicable      Yes/No 
Clause 5 
Number of days from the date of issue of letter 
of acceptance of work for reckoning date of 
start  

 
: 

10 Days 

 

Mile stone(s) as per table given below:- 
 
 

NOT  APPLICABLE 
 

Authority to decide:  
           

(i) Authority to convey the decision of 
shifting of milestone and extension of 
time. 

: Executive Engineer, Tezpur Central 
Division, CPWD, Tezpur or successor 
thereof 

(ii) Authority to decide rescheduling of 
milestone and extension of time. 

: Chief Engineer CPWD, Shillong or 
successor thereof 

(iii) Shifting of date of start in case of delay 
in handing over of site. 

: Chief Engineer CPWD, Shillong or 
successor thereof 

 

Proforma of schedule clause -5 schedule of handing over of site. 
Part Portion of site Description Time period for handing over reckoned 

from date of issue of letter of intent 
Part A Portion without any hindrance Full Site 

Available 
Immediate 

Part B Portion with encumbrances - Not Applicable 

Part C Portions dependent on work of - Not Applicable 
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other agencies.  
 

Schedule of Issue of design 
Part Portion of Design Description Time period for issue of design 

reckoned from date of receipt of 
tenders 

Part A Portion already included in NIT - Immediate  

Part B-1 Portion of Architectural designs to 
be issued 

- Not Applicable 

Part B-2 (a) 
Portion of Foundation Designs to 
be issued 

- Not Applicable 

Part B-2(b) 
Portion of other structural Designs 
to be issued 

- Not Applicable 
 
 

Part B-3 
Portion of E&M Designs to be 
issued 

- Not Applicable 

 

 
Clause 6 
Computerized Measure Book (CMB)/ Electronic 
Measurement Book (EMB) 

CMB / EMB 

 

Clause 7 
Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any, since the last such Payment 
for being eligible for interim payment. 

: As mutually agreed both parties 

Clause 7A  
Clause -7A : Yes Applicable 
 

Clause 8A 
Authority to decide compensation on account if 
contractor fails to submit completion plans 

: Executive Engineer, Tezpur Central Division, 
CPWD, Tezpur or successor thereof 

 
 

Clause 10A    
List of testing equipment’s to be provided by the contractor at site lab :  

1. Balances-  
( i )  7Kg. to 10Kg. capacity, semi-self-indicating type – accuracy 10 gm. 
( ii )  500gm. Capacity, semi-self-indicating type – accuracy 1 gm. 
( iii )  Pan balance – 5kg. capacity – accuracy  10gm. 

2. Ovens – Electrically operated, thermostatically controlled up to 1100C, Sensitivity 10C 
3. Sieve: as per IS 460-1962. 

(i) I.S. sieves – 450mm internal dia., of size 100mm, 80mm, 63mm,50mm,40mm,25mm, 
20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan. 
(ii)  I.S. sieves – 200mm internal dia., of size 2.36mm, 1.18mm, 600 microns, 425microns, 
300mm microns, 150microns, 90microns, 75microns, complete with lid and pan. 

4. Sieve shaker capable of 200mm and 300mm dia sieve, manually operated with timing 
switch assembly. 

5. Equipment for slump test – Slump Cone, Steel Plate, Tamping Rod, Steel Scale and Scoop. 
6. Dial gauge, 25mm travel – 0.01 mm/division least count – 2 Nos. 
7. 100 tonnes compression testing machine, electrical cum manually operated. 
8. Graduated measuring cylinders 200ml and 1000ml capacity. 
9. Enamel trays (for efflorescence test for bricks and other tests). 
10. ISI marked 150 x 150 x 150 mm concrete cube moulds as per site requirement. 
11. Vicat Apparatus 
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12. Steel tapes – 3 metre / 10 metre 
13. Vernier Calipers (one number – digital) 
14. Screw gauge (one number – digital) 
15. Good quality plumb bob 
16. Sprit levels minimum 30cms long with 3 bubbles for horizontal / vertical level. 
17. Wire gauge (circular type) disc 
18. Long nylon thread 
19. Screw driver 30cms long 
20. Hammer – 100gms 
21. Theodolite / Leveling instruments / kits 
22. Ball pin hammer, 100 gms 
23. Plastic bags for taking samples 

Clause 10-B (ii)   
Whether clause 10-B (ii) shall be applicable : Not Applicable 
 

Clause 10 C                       Not Applicable 
Component of labour expressed as percentage 
of value of work 

: N/A 

 

Clause 10 CC               Not Applicable 
 

Clause 11 
Specifications to be followed for execution of 
work 

: CPWD specifications 2019 Volume I and II, 
modified /     corrected up to last date of 
submission of bid. 

Building information model (BIM) is applicable 
and BIM professional to be deployed by 
contractor 

: No 

 

 

Clause 12 
 

Authority to decide deviation:   
1. Up to 1.25 times of contract Amount  Executive Engineer, Tezpur Central Division, 

CPWD, Tezpur or successor thereof 
2. Up to 1.50 times of contract Amount  Chief Engineer, CPWD, Shillong 
3. Up to 2.0 times of contract Amount  ADG/SDG (Region Guwahati) 
Type of Work  Maintenance Work 
 
Clause 12.2 (C) 
 
Deviation limit beyond which clause 12.2 (C) 
shall apply for building work. 

: Unlimited 

 

 
Clause 12.5 
Deviation limit for all items.  : Unlimited 
 

Clause 16 
Competent Authority for deciding reduced rates : Chief Engineer CPWD, Shillong or successor 

thereof 
 

Clause 18  
 

List of mandatory machinery, tools & plants to be deployed by the contractor at site:-  
 
Sl. No.                            Equipment     Numbers (Tentative) 
1. Any machinery required for  completion of the  works as   As per actual requirement 
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per direction of Engineer-in-charge 
  
 

Clause 19C 
Clause 19 C Authority to decide penalty for each 

default 
: Executive Engineer, Tezpur Central 

Division, CPWD, Tezpur or successor 
thereof 

Clause 19 D Authority to decide penalty for each 
default 

: Executive Engineer, Tezpur Central 
Division, CPWD, Tezpur or successor 
thereof 

Clause 19 G Authority to decide penalty for each 
default 

: Executive Engineer, Tezpur Central 
Division, CPWD, Tezpur or successor 
thereof 

Clause 19 K Authority to decide penalty for each 
default 

: Executive Engineer, Tezpur Central 
Division, CPWD, Tezpur or successor 
thereof 

 
Clause 25 
1. Conciliator ADG (RG), Guwahati 

2. Arbitrator Appointing Authority Chief Engineer, CPWD, Shillong-03 

3. Place of Arbitration Shillong or as decided by Arbitral Tribunal 
 

 
Clause 32 
 

Requirement of Technical Representative (s) & recovery Rate 
 

 
 

Assistant Engineers retired from Government services that are holding Diploma will be treated at 
par with Graduate Engineers. 
Diploma Engineer with minimum 10 years relevant experience with a reputed construction 
company can be treated at par with graduate engineers for the purpose of such deployment 
subject to the condition that such diploma holders should not exceed 50% of requirement of 
degree engineers.  
 
Clause 38 
(i) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of 

Delhi Schedule of Rates 2023modified / corrected up to date printed by CPWD. 
 

(ii) Variations permissible on theoretical quantities. 
(a) Cement   
 For works with estimated cost put to tender not : 3% plus / minus 

Sl 
No. 

Cost of 
Work 
(Rs. In 
Crores) 

Requirement of Technical  Minimum 
experience 
(Years) 

Designation 
Technical Staff 

Rate at which 
recovery shall 
be made from 
the contract 
in the event of 
not fulfilling 

Qualification  Number 
 (of Major 
+ Minor 
component 

1 More 
than  
1.5 to 5 

Graduate 
Engineer or 

Diploma 
Engineer 

1+1 
 

2 or 5 
respectively 

Project Manager 
cum planning/ 
quality/ Site/ 
billing Engineer 
 
 

Rs. 15,000/- 
per month 
per person  
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more than Rs. 25 lakh. 
 For works with estimated cost put to tender 

more than Rs. 25 lakh. 
: 2% plus / minus 

(b) Bitumen All Works  : 2.5% plus  only & Nil on minus side 
(c) Steel reinforcement and structural steel 

sections for each diameter, section and 
category. 

: 2% plus / minus 

(d) All other materials.  Nil 
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1.  Unless otherwise provided in the Schedule of quantities the rates quoted by the contractor shall be all 
inclusive and shall apply to all heights, lifts, leads and depths of the building, working in or under water 
and/ or foul conditions and nothing extra shall be payable to him on this account. Payment for centring, 
shuttering, however if required to be done for floor to floor heights greater than 3.5 m shall be 
admissible at rates arrived at in accordance with clause-12 of the agreement if not already specified. 

 
2. The contractor shall make his own arrangements for obtaining electrical service connection if 

required and make necessary payments directly to the department concerned. 
 
3. Other agencies doing works related with this project will also simultaneously execute the works and the 

contractor shall afford necessary facilities for the same.  The contractor shall leave such necessary 
holes, openings etc. for laying/burying in the work pipes, cables, conduits, clamps, boxes and hooks for 
fan clamps etc. as may be required for other agencies. Conduits for electrical wiring/cables will be laid in 
a way that they leave enough space for concreting and do not adversely affect the structural members. 
Nothing extra over the agreement rates shall be paid for the same. 

 
4. Some restrictions may be imposed by the client department on the working and for movement of labour, 

materials etc. the contractor shall be bound to follow all such restriction/ instructions and nothing extra 
shall be payable on this account. 

 
5. (a) The building work will be carried out in the manner complying in all respects with the requirements of 

relevant by laws of the local body under the jurisdiction of which the work is to be executed or as 
directed by the Engineer-in-Charge and nothing extra will be paid on this account. 

 
(b)  Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 
conform to bye-laws and specifications of the Municipal Body/ Corporation where C.P.W.D. 
specifications are not available. The contractor should engage licensed plumbers for the work and get 
the materials (fixtures/fittings) tested by the Municipal Body/ Corporation Authorities wherever required 
at his own cost. 

 
(c) The contractor shall comply with legal orders and directions of the local or public authority or 
municipality and abide by their rules and regulations and pay all fees and charges which he may be 
liable. 

 
6. The contractor shall give a performance test of the entire installation(s) as per standing specifications 

before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for 
the test. 

 
7. Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed 

to have been in built in the items and nothing extra shall be payable (or) extra cement considered in 
consumption on this account. 

8. Test of materials: Samples of various materials required for testing from approved labs shall be 
provided free of cost by the contractor. All expenditure to be incurred for testing of samples e.g. 
packaging, sealing transportation, loading, unloading etc. including testing charges shall be borne by 
the contractor.  

9. The structural and architectural drawings shall at all times be properly co-related before executing any 
work. However, in case of any discrepancy, the same may be got rectified before execution. 

 
10. The contractor shall bear all incidental charges for cartage, storage and safe custody of materials 

issued by department or procured by the contractor and nothing extra shall be payable to the contractor 
on their accounts. 

 
 

GENERAL CONDITIONS 
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11. The full nomenclature of items shall be adopted in preparing abstract of final bill in the 

measurement book and also in the bill form for final bill. 
 
12. The bidder shall abide by the rules and regulations under relevant GST, as amended from time to 

time and deductions shall be made from the gross value of the work done from all bills as per the 
provisions of above stated Acts. Nothing extra on account of this deduction shall be paid. 

 
13. The contractor will have to work according to the programme of the work given by the contractor 

and/ or decided by the Engineer-in-Charge. The contractor shall also construct a sample unit 
complete in all respect within time specified by the Engineer-in-Charge and this sample unit shall 
be got approved from the Engineer-in-charge before mass construction is taken up. No extra claim 
what so ever beyond the payments due at agreement rates will be entertained from the Contractor 
on this account. 

 
14. The contractor shall take instructions from the Engineer-in-Charge for stacking of materials in any 

place. No excavated earth or building material shall be stacked on areas where other buildings, 
roads, services of compound walls are to be constructed. 

 
15. If as per municipal rules or client requirement, the huts for labour are not to be erected at the site of 

work by the contractors, the contractors are required to provide such accommodation as is 
acceptable to local bodies and client and nothing extra shall be paid on this account. 

 
16. Cement bags shall be stored in separate go-downs to be constructed by contractor at his own cost 

as per sketch which is only indicative and actual size will depend on the site requirements as per 
CPWD Specification 2019 (Vol. I) with correction slips up to last date of submission of bid and 
R.C.C. work in pursuance (IS: 456-2000) with weather proof roof and walls. Each go-down shall be 
provided with a single door with two locks. 

 
17. The contractor shall be fully responsible for the safe custody of the materials even if the materials 

are under double lock system. 
 
18. Contractor shall bear all incidental charges for cartage, storage and safe custody of materials and 

shall construct suitable go-downs, yards at the site of work for storing all other materials so as to be 
safe against damage by sun, rain, damages, fire, theft etc. at his own cost and also employ 
necessary watch and ward establishment for the purpose at his cost.  

 
19. All materials shall be got checked by the Engineer-in-Charge or his representative of the works on 

receipt of the same at site before use. 
 

20. Royalty in case of work at Assam shall be deducted as per the Gazette notification issued by the 
Assam Govt. as per the applicable  rates mentioned in order (Gazette notification No. 
PEM.130/2021/40 dated 07.10.2021) with latest amendment issued time to time and for Arunachal 
Pradesh Royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, 
metals, shingle, sand and bajri etc. collected by him for the execution of the work, direct to the 
Revenue Authority or authorized agent of the State Government concerned or Central Government. 

 
21. Drilling holes to secure fastener/ screws in walls and chase cutting in the walls wherever necessary 

shall be done by mechanical means i.e. by hammer drill machine & the chase cutting machine 
respectively for which nothing extra will be paid to the contractor. 

 
22. The Contractor shall prepare and supply three sets of the completion drawings of all the external 

and internal plumbing, water supply, sanitary, drainage, electrical and other specialized works 
including all other services and completion plan of the building on completion of the services, to the 
Engineer-in-charge. One soft copy or hard copy of the relevant Architectural drawing for enabling 
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the contractor to prepare the completion drawings shall be made available by the Engineer-in-
Charge 

 
23. Brand and trade name of the paint to be used in the work shall be got approved in writing from 

the Engineer-in-Charge before application of the samples of different shades. After the written 
approval of the Engineer-in-Charge about brand, trade name, sample and shades of the paints 
the contractor shall make bulk procurement of the paint. Before start of the item of painting, the 
original purchase vouchers, delivery challan of purchase of full quantity of paint materials shall 
have to be produced by the contractor to the Engineer-in-Charge. The contractor shall bring full 
quantity of required painting material at site and get it inspected from the Engineer-in-Charge 
before start of the item of painting. 

 
24. Cutting of centrifugal cast (spun) iron pipes wherever required shall be done by electric 

machine. Pipes of different lengths as required having sockets will be brought to site. No collar 
will be permitted to be used in the work. If at any place collar is found used, no payment of 
the pipes connecting that collar and the sanitary fittings thereon shall be made in any case. 

 
25. Element of reinforcement as per standard design is included in the item of brick masonry 

manholes. Therefore, the reinforcement used in the manholes shall not be separately 
measured for payment under the item of reinforcement.  

 
26. TESTING OF MATERIAL 
 

(a) The contractor shall procure all the materials in advance so that there is sufficient time for 
testing, approving of the material and clearance of the same before use in work. 

 
(b) Testing Charges to be borne by Contractor:- All expenditure to be incurred for testing 

of samples e.g. packaging, sealing transportation, loading, unloading etc. including 
testing charges shall be borne by the contractor.  

 
27. Time allowed for execution of the work provided in clause 5 of Schedule ‘F’ is inclusive of the 

time required for any kind of testing of materials and preparation of Design mix of cement 
concrete for all R.C.C. work,  time required for initial load testing / routine load testing of piles 
and time required for testing of weld etc.  

 
Third Party Quality Assurance 

 
 The department may decide to engage third party quality assurance system and the 
contractor shall render all the necessary assistance and render arrangement for the inspection 
of work similar to clause 16 of agreement. Contractor shall be responsible to attend defect 
pointed out by CPWD/Third Party Inspection/Client through CPWD even after declaring the 
building completed. Contractor is responsible to attend the defects pointed out by CPWD or 
client during defect liability period/guarantee period. 

 
 
28. Special conditions for Q.A. Plan. 
 
Maintenance of Register of Tests:- 
 

(i) All the registers of tests carried out at Construction site or in outside laboratories is to 
be maintained by the contractor which will be issued to the contractor by Engineer-in-
charge. 
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(ii) All Samples of materials including cement concrete cubes shall be taken jointly with 
contractor by JE. Out of this at least 50% samples shall be taken in presence of 
JE/AE in charge. If there is no JE, all Samples of materials including cement 
concrete cubes shall be taken by AE jointly with contractor. All the necessary 
assistance shall be provided by the contractor. Cost of sample materials is to be 
borne by the contractor and he/see shall be responsible for safe custody of samples 
to be tested at site. 

 
(iii) All the test in field lab setup at construction site shall be carried out by the 

Engineering Staff deployed by the contractor which shall be 50% witnessed by 
JE/AE/EE. 

 
(iv) All the entries in the registers will be made by the designated Engineering Staff of the 

contractor and same will be regularly reviewed by JE/AE/EE. Contractor shall be 
responsible for safe custody of all the test registers. 

 
29. The following items shall be executed only through the manufacturer of the item, or 

through their authorized applicators/installers/experienced professionals: stone cladding; 
structural glazing; plumbing; aluminum /uPVC work; stone/GRC/aluminum    jail or 
powder-coated aluminum strip work; swimming pool; signage; irrigation; mechanized 
spray plaster; false ceiling; factory-made kitchen cabinets, wardrobes and vanities; 
acoustic treatment; fire-resistant doors; stainless-steel railing; and painting & Water 
proofing work using chemicals.  

 
30. Vitrified tile, Glazed Ceramic tile, Vitrified paving tile, Wall tiles etc. shall be manufactured 

in the Mother Plant of Company 
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ADDITIONAL SPECIFICATIONS 
 

1.1 GENERAL 
1.2 The work shall be executed and measured as per metric dimensions given in the 

Schedule of quantities, drawings etc. (F.P.S. units wherever indicated are for guidance 
only). 

1.3 The following modifications in the above specifications and some additional specifications 
shall however apply: 
i) All stone aggregate and stone ballast shall be of hard stone variety to be obtained 

from approved quarries or any other source to be got approved by the Engineer-in-
Charge. 

ii) Sand to be used for cement concrete work, mortar for masonry and plaster work 
shall be of standard quality. Sand shall be obtained from approved source or any 
other source to be got approved from the Engineer-in-Charge and screened as 
required.  The same shall consist of hard siliceous material.  It shall be clean sand. 

1.4 Wherever any reference to any Indian Standard Specification occurs in the documents 
relating to this contract the same shall be inclusive of all amendments issued there to 
revision thereof if, any, up to the date. 

 
2.0    Unless otherwise specified in the schedule of quantities the rates for all items of the 

work shall be considered as inclusive of pumping out or bailing out water if required 
for which no extra payment will be made. This will include water encountered from 
any source, such as rains, floods, and sub-soil water level being high due to any 
other cause whatsoever. 

 
3.0 Mix design. 

A. The contractor shall carry out design mixes for each class of concrete meeting the 
requirements as per specification. 

 
B. The contractor shall submit proposal of mix designs, one month in advance to 

commencement of concreting work. 
 

C. If, department will provide design mix then recovery at the rate of Rs 25000/- will be 
recovered for each design mix required. 

 
D. The R.C.C. work shall be done with Design Mix Concrete unless specified. In the 

nomenclature of   items, wherever letter M has been indicated, the same shall imply 
for the Design Mix Concrete. For the nominal mix in RCC, CPWD specifications shall 
be followed. The Design Mix Concrete will be designated based on the principles 
given in relevant IS: code. The contractor shall design mixes for each class of 
concrete indicating the concrete ingredients and proportions that will result in 
concrete mix meeting requirements specified. In case of use of admixture and or 
white cement, the mix shall be designed with these ingredients as well. The 
admixtures shall conform to relevant IS code. The contractor shall not be paid 
anything extra for admixture required for achieving desired workability. 

 
E. Cement shall be of OPC 43 grade and shall conform to relevant IS code. 
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4.0  Outside/Independent Testing Facilities 
 

a) These laboratories shall be in the Government sector, Semi Government or private 
sector. All govt. Institutes, Central and State research Centers, Central and 
State funded laboratories stands approved. No approval is required for testing 
in these laboratories/institutes.  

 
b) However, the outside private laboratories shall be approved by Chief Engineer, 

Shillong. 
 

4.1 In case of rejection of concrete on account of unacceptable compressive strength, 
governed by the Para “Standard of Acceptance” as above, the work for which samples 
have failed shall be redone at the cost of contractors. However, the Engineer- in- Charge 
may order for additional tests (like cutting cores, ultrasonic pulse velocity test, load test on 
structure, or on part of structure, etc.) to be carried out at the cost of contractor to 
ascertain if the portion of the structure wherein concrete represented by the sample has 
been used, can be retained on the basis of results of individual or combination of these 
tests. The contractor shall take remedial measures necessary to retain the structure as 
approved by the Engineer-in-Charge without any extra cost. However, for payment, the 
basis of rate payable to the contractor shall be governed by the 28 days cube test results 
and reduced rates shall be regulated in accordance as per provision in CPWD 
specifications and conditions cited in this bid document. 

 
5.0 WOOD WORK 

 
The samples of species of timber to be used shall be deposited by the contractor with the 
Executive Engineer before commencement of the work. The contractor shall produce cash 
vouchers and certificate from standard kiln seasoning chemically pressure treatment plant 
operators about the timber section to be used on the work having been kiln seasoned 
chemically pressure treated by them, failing which it would not be to accept as kiln 
seasoned & chemically pressure treated. 

 
5.1 Factory made shutter, as specified shall be obtained from factories approved by the Chief 

Engineer and shall conform to IS: 2202 (Part-I) 1977.  The contractor shall inform well in 
advance to the Engineer-in-Charge the names and address of the factory where from the 
contractor intends to get the shutters manufactured.   

 
The contractor will place order for manufacture of shutters only after written approval of the 
Engineer-in-Charge in this regard is given. The contractor is bound to abide by the decision 
of the Engineer-in-Charge and recommend a name of another factory from the approved list 
in case the factory already proposed by the contractor is not found competent to 
manufacture quality shutters. Shutters will, however, be accepted only, if this meet the 
specified tests. The contractor will also arrange stage-wise inspection of the shutters at 
factory by the Engineer-in-Charge or his authorized representative.  Contractor will have no 
claim if the shutters brought at site are rejected by Engineer-in-Charge in full lot due to bad 
workmanship/quality. Such shutters will not be measured and paid and the contractor shall 
remove the same from the site of work within 7 days after the written instructions in this 
regard are issued by Engineer-in-charge or his authorized representative. 
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5.2 Original purchase vouchers and delivery challan from the factory in support of having 
purchase the factory-made door shutters from the approved factory, shall have to be 
produced to the Engineer-in-Charge for verification and for record. 

 
6.0 STEEL WORK: 
6.1 The steel doors, windows, ventilators and composite units shall be got fabricated in Work 

shop approved by the Chief Engineer concerned. 
  

7.0 WATER SUPPLY SANITARY INSTALLATION 
7.1 S.C.I pipe and G.I pipe wherever necessary shall be fixed to RCC columns, beams etc. with 

rawl plugs and nothing extra shall be paid for this. 
7.2 The contractor shall be responsible of the protection of the sanitary and water supply fittings 

and other fittings and fixtures against pilferages and breakage during the period of 
installation and thereafter until the building is handed over. 

7.3 Sunken Flooring: The rate of items of flooring is inclusive of providing sunk flooring in W.C, 
bathrooms, kitchen etc. and nothing extra on this account is admissible. 

 
8.0  VARIATION IN CONSUMPTION OF MATERIALS 

  
The variation in consumption of material shall be governed as per CPWD specification 2019 
Vol. I & II with correction slips up to date and clauses of the contract to the extent 
applicable. The following specific clauses shall govern the variation in consumption of pig 
lead. 

 
9.0 INTEGRAL WATER PROOF FINISHING:  

The contractor must associate himself with the specialized firm to be approved by the 
Engineer-in-Charge in writing, for integral cement based water proofing treatment for 
sunken floors, roofs etc. 10 years guarantee to be reckoned from the date after the 
maintenance period prescribed in the contract in prescribed proforma shall be 
given by the contractor. In addition, 10% (ten percent) of the cost of these items shall be 
retained as guarantee money to watch the performance of the work done. If any defect is 
noticed during the guarantee period, it should be rectified by the contractor within seven 
days and if not attended, the same will be got done by the Engineer-In-Charge through 
another agency at the risk and cost of the contractor.  
Before execution of the items of integral water proofing treatment, the contractor must 
submit the following details and get the same approved by the Engineer-in-Charge. 

a) The name of the specialized firm 
b) The trade names of the product which could be used; 
c) List of works where this treatment has been used. 
d) Quantity of chlorides and sulphides used in the product. 

 
10.0 CLADDING  WORK  

 
10.1 Flooring work is to be executed as per flooring pattern shown in Arch. drawings and as 

per direction of Engineer-in-Charge for which nothing extra will be paid. 
 

10.2 The size of tiles/marble stone/Granite stone in dado/skirting is to be provided as shown in 
Architectural drawings. 
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10.3 For providing granite stone in counters, window sills, kitchen platforms and other similar 
locations, the rate shall deemed to include mirror polished of the free/ exposed edges 
which shall have to be done and nothing extra shall be paid on this account. Further for 
granite stone up to 2 metre, for treads of steps and risers, kitchen counters, window sills 
and any other locations wherever decided by the Engineer-in-Charge, single stone shall 
be used for which nothing extra shall be paid. 
 

10.4 The colour and shade of the granite and granite tiles shall be decided by the Engineer-in-
Charge. 

 
11.0 CONDITIONS FOR CEMENT 

1. The contractor shall procure 43 grade ordinary Portland cement conforming to IS 
8112/Portland Pozzolana Cement conforming to IS: 1489 (Part-I) as required in the work, 
from reputed manufacturers of cement such as ACC, Ultratech, Vikram, Shree Cement, 
Ambuja, Jaypee Cement, Century Cement & J.K. Cement , Black Tiger or from any other 
reputed cement Manufacturer having a production capacity not less than one million 
tonnes per annum as approved by Chief Engineer/Chief Project Manager for that 
Zone. (Modified vide OM DG/MAN/378 dtd 12.10.2018) 
The tenderers may also submit a list of names of cement manufacturers which they propose 
to use in the work. The tender accepting authority reserves right to accept or reject name(s) 
of cement manufacturer(s) which the tenderer proposes to use in the work. No change in 
the tendered rates will be accepted if the tender accepting authority does not accept the list 
of cement manufacturers, given by the tenderer, fully or partially. 
The supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and ISI 
marking. Samples of cement arranged by the contractor shall be taken by the Engineer-in-
charge and got tested in accordance with provisions of relevant BIS codes. In case the test 
results indicate that the cement arranged by the contractor does not conform to the relevant 
BIS codes, the same shall stand rejected, and it shall be removed from the site by the 
contractor at his own cost within a week's time of written order from the Engineer- in-charge 
to do so. 

2. The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 
decided by the Engineer- in- charge. 
The cement godown of the capacity to store a minimum of 2000 bags of cement shall be 
constructed by the contractor at site of work for which no extra payment shall be made. 

3. Double lock provision shall be made to the door of the cement godown. The keys of one 
lock shall remain with the Engineer-in-Charge or his authorized representative and the keys 
of the other lock shall remain with the contractor. The contractor shall be responsible for 
the watch and ward and safety of the cement godown. The contractor shall facilitate the 
inspection of the cement godown by the Engineer-in-Charge at any time. 

4.  The cement shall be got tested by the Engineer-in-charge and shall be used on the work 
only after satisfactory test results have been received. The contractor shall supply free of 
charge the cement required for testing including its transportation cost to testing 
laboratories. The cost of tests shall be borne by the contractor/Department in the manner 
indicated below: 

a. By the contractor, if the results show that the cement does not conform to relevant 
BIS codes. 

b. By the Department, if the results show that the cement conforms to relevant BIS 
codes. 

5.  The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in relevant clause of the contract. The theoretical  
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consumption of cement shall be worked out as per procedure prescribed in relevant clause 
of the contract and shall be governed by conditions laid therein. In case the cement 
consumption is less than theoretical consumption including permissible variation, recovery 
at the rate so prescribed shall be made. In case of excess consumption no adjustment 
need to made. 

6. The cement brought to the site and the cement remaining unused after completion of the 
work shall not be removed from site without the written permission of the Engineer-in-
charge. 

7. The damaged cement shall be removed from the site immediately by the contractor on 
receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 3 days 
of receipt of such notice, the Engineer-in-charge shall get it removed at the cost of the 
contractor. 
 

12.0 CONDITIONS FOR STEEL 
 

12.1 The contractor shall procure only ISI marked TMT bars of various grades 
(Corrosion resistant steel confirming to IS : 1786 shall only be used) approved 
by the Special Director General of respective region of CPWD (NR, ER, SR, WR & 
NER). 

12.2 The contractor shall obtain & furnish test certificate to the Engineer-in-Charge in 
respect of all supplies of steel brought by him to the site of work. 

12.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that 
the steel arranged by the contractor does not conform to the specifications as 
defined under para (1) (d) & (1) (e), the same shall stand rejected, and it shall be 
removed from the site of work by the contractor at his cost within a week time or 
written orders from the Engineer-in-Charge to do so. 

12.4 The steel reinforcement shall be brought to the site in bulk supply of 10 tons or 
more as decided by Engineer-in-Charge. 

 
12.5 Steel reinforcement (TMT bars) shall be stored by the contractor at site of work in 

such a way as to prevent distortion and corrosion and nothing extra shall be paid 
on this account. Bar of different sizes and length shall be store separately to 
facilitate easy counting and checking. 

 
12.6 The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories. The cost of tests shall be borne by the 
contractor. 

 
12.7 The actual issue and consumption of steel on work shall be regulated and proper 

accounts maintained as provided in relevant clause of the contract. The theoretical 
consumption of steel shall be worked out as per procedure prescribed in relevant 
clause of the contract and shall be governed by conditions laid therein. In case the 
consumption is less than theoretical consumption including permissible variations 
recovery at the rate so prescribed shall be made. In case of excess consumption, 
no adjustment needs to be made. 

 
12.8 The steel brought to site and the steel remaining unused shall not be removed from 

site without the written permission of the Engineer-in-Charge. 
 

12.9 Before placing the reinforcement bars in position, contractor shall submit the bar 
bending schedule indicating the shape of bar, type/ designation of bar, number of 
bars, the diameter bars, quantity of reinforcement etc., as per structural  
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drawing for approval by the Engineer-in-Charge in writing. After the approval of the 
bar bending schedule by the Engineer-in-Charge, the reinforcement shall be placed 
in position and thereafter it shall be measured in the measurement book and got 
test checked of its accuracy before embedding or before placing it beyond the 
reach of measurement, from the Engineer-in-Charge or his authorized 
representative. Similar action shall also be taken for all other hidden items. It will be 
the responsibility of the contractor to bring out to the notice of the Engineer-in-
Charge the deviations, if any giving the details of the measurements with locations 
for approval of the competent authority immediately after it is detected or foreseen. 

 
13.0 CONDITIONS FOR BITUMEN 

13.1 The contractor shall procure Bitumen of required grade from ‘’Indian oil Corporation 
Limited’’, ‘’Hindustan Petroleum Corporation Limited’’ or ‘’Bharat Petroleum 
Corporation Limited’’.  

13.2 The contractor shall obtain and furnish test certificate to the Engineer-in-Charge in 
respect of all supplies of Bitumen brought by him to the site of work.  

13.3 Sample shall also be taken and got tested by the Engineer-in-Charge as per the 
provision in this regard in relevant BIS codes. In case the test results indicate that 
the Bitumen arranged by the contractor does not confirm to relevant BIS codes, the 
same shall be rejected, and it shall be removed from site of work by the contractor 
at his own cost within a week time or written order from the Engineer-in Charge to 
do so.  

13.4 The Bitumen shall be brought to the site in bulk supply of 10 tonnes or more as 
decided by Engineer in-Charge.  

13.5 The contractor shall supply free of charge the Bitumen required for testing. The 
cost of tests shall be borne by the contractor/Department in the matter indicated 
below. (i) By the contractor, if the results show that the Bitumen does not confirm to 
relevant BIS codes. By the Department, if the results show that the Bitumen 
confirm to relevant BIS codes. 
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

 

The Agreement made this ...................... day of ...................... two thousand and 
.......................between....................... son of .......................of.................... (hereinafter called the 
Guarantor of the one part)and the PRESIDENT OF INDIA (hereinafter called Government of the 
other part). 
 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) 
dated............. and made between the GUARANTOR of the one part and the Government of the 
other part, whereby the Contractor, inter alia, undertook to render the buildings and structures in 
the said contract recited completely water and leak-proof. 
 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will 
render the structures completely leak-proof and the minimum life of such water proofing treatment 
shall be five years to be reckoned from the date after the maintenance period prescribed in the 
contract. 
 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 
defects or misuse of roof or alteration and for such purpose: 
 

14.1 Misuse of roof shall mean any operation which will damage proofing treatment, like 
chopping of firewood and things of the same nature which might cause damage to the 
roof; 

14.2 Alteration shall mean construction of an additional storey or a part of the roof or 
construction adjoining to existing roof whereby proofing treatment is removed in parts; 

14.3 The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 
 

During this period of guarantee the guarantor shall make good all defects and in case of any defect 
being found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his 
cost, and shall commence the work for such rectification within seven days from the date of issue 
of the notice from the Engineer-in-Charge calling upon him to rectify the defects, failing which the 
work shall be got done by the Department by some other contractor at the GUARANTOR'S cost 
and risk. The decision of the Engineer- in-Charge as to the cost, payable by the Guarantor shall be 
final and binding. 
 
That if GUARANTOR fails to execute the water proofing or commits breach there under then the 
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, 
expense or otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement. As to the amount 
of loss and/or damage and/or cost incurred by the Government the decision of the Engineer-in-
Charge will be final and binding on the parties. 
 
IN WITNESS WHEREOF these presents have been executed by the Obligor .............and by 
.............. and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first 
above written. 
 

Signed, sealed and delivered by OBLIGOR in the presence of- 
 

1. 
 

2. 
 

Signed for and on behalf of THE PRESIDENT OF INDIA by ............... in the presence of 
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LIST OF MATERIALS OF PREFERRED MAKE 

(Approved make shall fulfill the public procurement policy of Make in India) 
The materials of first/standard quality from the following preferred makes are to be used.  In case it 

is established that the brands specified below are not available in the market, contractor shall 
submit alternative proposal to Engineer-in-Charge for the approval of NIT approving authority. 

 
Sr. 
No. 

 
Material Description 

Material 
Brand Make 

1 
Ordinary Portland 
Cement (43 grade) 

ACC ACC cements Ltd 
Ultra Tech Ultra Tech Cement Ltd. 
Birla Birla Corporation Ltd 
Dalmia Dalmia Cement Bharat Ltd 
Jaypee Cement. Jaypee Cement Ltd 
J.K.Cement J.K. Cement Pvt. Ltd. 
Ambuja Cement Ambuja Cements Ltd.  
Century Cement Birla Gold Cement 
  
Max Cement Green Valliey Industries Ltd.  
  
  

2 

ISI marked 
Corrosion Resistant 
Steel (CRS) TMT 
reinforcement bars 
of required grade 

SAIL Steel Authority of India Ltd. 
TATA TISCON TATA STEEL Ltd 
VIZAG Rastriya Ispat Nigam Ltd. 
JSW JSW Steel Ltd 
Jindal Panther Jindal Steel & Power Ltd. 

3 Adhesive 

Sika Sika India Pvt. Ltd 
Roff Pidilite Industries 
Dr Fixit Pidilite Industries 
Fevicol Pidilite Industries 

4 AAC Blocks 

Xtralite UITRATECH Cement Ltd 
Durabrik NabamLite Bricks Udyog LLP 
ACE Biltech ACE 
Birla Birla Aerocon 

5 
Wooden flush door 
Shutters 

Century Century Flush Doors 
Greenply Green ply Industires Ltd. 

Archidply Archiply Industires Ltd. 

6 

Water Proof 
Plywood, 
Commercial ply, Fire 
retardant ply and 
block boards  

Green Ply Green ply Industires Ltd. 
Duroply Duro Ply Industries Ltd. 
Century ply 
 

Century Flush Doors 
 

Archidply Archiply Industires Ltd. 

7 
Laminate 
 

Green Lam Green lam Industries Ltd. 
Century Century laminates 
Merino Merino laminates 
Sunmica Sunmica Industries 
Formica Formica Laminates (India) Pvt Ltd. 
Archidply Archiply Industires Ltd. 

8 
Prelaminted particle 
board exterior  grade 

Novapan GVK Novapan Industries Pvt Ltd. 
Century Century MDF Ltd 
Action Tesa Action Tesa 
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Sr. 
No. 

 
Material Description 

Material 
Brand Make 

9 
High Denisty (HDF) 
Prelaminated board 

Green Ply Green ply Industires Ltd. 
Novapan GVK Novapan Industries Pvt Ltd. 
Action Tesa Action Tesa 

  Archidply  Archiply Industires Ltd. 

10 Gypsum board 
Gyproc  Saint Gobain Saint Gobain Gyprock India Ltd., 
Knauf Knauf india Pvt. Ltd. 

11 Glass door hardware 
Hafele Hafele India Pvt. Ltd 
Dorma DormaKaba Group 
Ozone Ozone Hardware. 

12 Locks & Latches 

Godrej Godrej locking solutions & systems 
Hafele Hafele India Pvt. Ltd 
Harrison Harrison locks 
Kodia V.P.Industires, Aligarh  

13 
UPVC doors, door 
frames and windows 

Fenesta Fenesta DCM Shriman 

KOMMERLING 
Profile India Window Technology 
Pvt. Ltd. 

PROMINANCE PWDS Extrusions Private Ltd. 

Duroplast 
DuroPlast Window Extrusion Pvt. 
Ltd.  

14 
PVC Doors and 
frames 

Sintex Sintex plastic technology Ltd, 
Duroplast Duroplast extrusion Pvt Ltd 
Rajshri Rajshri Productions Pvt. Ltd. 

15 Float Glass 
Saint Gobain Saint Gobain India Pvt.Ltd. , 
Asahi Asahi India glass .Ltd. 
Modiquard Gujarat Guardian Ltd. 

16 Reflective Glass 
Saint Gobain Saint Gobain India Pvt .Ltd.  
Asahi Asahi India qlass .Ltd. 
Modifloat Gujarat Guardian Ltd. 

17 
Tempered reflective/ 
clear glass 

Saint Gobain Saint Gobain India Pvt .Ltd. 
Asahi Asahi India glass Ltd, 
Modiquard Gujarat Guardian Ltd. 

18 Vitrified tiles 

NITCO NITCO Ltd 
RAK RAK Ceramic India Pvt Ltd. 
Kajaria Kajaria Ceramic Ltd 
Somany Somany Ceramic Ltd 
JOHNSON Prism Johnson Ltd 
Varmora Varmora Granito Pvt. Ltd.  
BONZER 7 Asian Granito India Ltd.  
Orient bell Orient bell limited 
QUTONE QUTONE Ltd/- 

19 
Glazed Ceramic tiles 
(Also wall tiles) 

NITCO NITCO Ltd 
RAK RAK Ceramic India Pvt Ltd. 
Kajaria Kajaria Ceramic Ltd 
Somany Somany Ceramic Ltd 
JOHNSON Prism Johnson Ltd 
Varmora Varmora Granito Pvt. Ltd.  
BONZER 7 Asian Granito India Ltd.  

Orient bell 
Orient bell limited 
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Sr. 
No. 

 
Material Description 

Material 
Brand Make 

20 Floor Spring  
OZONE Ozone Hardware. 
DORMA  DormaKaba Group 
Godrej  Godrej & Boyce 

21 
 
Vitrified paving tiles 

PAVIT PAVIT ceramics Pvt Ltd. 

NITCO NITCO Tiles & Marbles  

22 
UPVC Pipes and 
fittings (Rain water 
pipes) 

Supreme Superme Industries Ltd. 
Prince Prince pipes and fittings Ltd. 
Finolex Finoles Industries Ltd. 

23 False cellings 

Aerolite 
Andhra Polymers Pvt. Ltd./Aerolite 
Industries Pvt. Ltd. 

Saint Gobain Gyproc Saint Gobain Gyproc India 

Credence 
Crdence Acoustic and Ceiling Pvt. 
Ltd. 

KNAUF Knauf India Pvt. Ltd. 
Diamond Ceiling  Diamond International Inex Pvt Ltd.  
HunterDouglas HunterDouglas 

24 

False Ceiling 
Members 
(Perimeter, Ceiling 
section, 
intermediates, 
angles etc,) 

Aerolite 
Andhra Polymers Pvt. Ltd./Aerolite 
Industries Pvt. Ltd. 

Saint Gobain Saint Gobain Gyproc 
KNAUF Knauf India Pvt. Ltd. 
HunterDouglas HunterDouglas 
Diamond Ceiling  Diamond International Inex Pvt Ltd.  
Credence Credence  

25 
Synthetic enamel 
paint 

Premium gloss enamel Asian paint Ltd 
Dulux ICI dulex Ltd 
Nerolac Nerolac Paints Ltd 
Berger Berger Paints 

26 Pink Primer 
Wood primer Asian paint 
Nerolac NerolacKansiaNerolac Paints Ltd., 

27 
Red Oxide Zinc 
Chromate Primer 

High performance yellow 
metal primer 

Asian paint 

Dulex ICI dulex 
Nerolac Nerolac 

28 Oil Bound Distemper 

Tractor Aqalock Asian paint 
Dulux (Maxilite) Dulux 
Nerolac Nerolac paints 
Berger Berger Paints 

29 Acrylic emulsion 

Premium emulsion Asian paint 
Dulux (Super Cover) ICI Dulux 
Nerolac (Beauty Gold) Nerolac 
Berger Berger Paints 

30 
Water Proof Cement 
Paint 

Asian exterior wall primer Asian paint 
ICI DULUX ICI DULUX 
Berger Berger Paints 

Snowcem 
Snowcem India Pvt. Ltd. 
 
 

31 
Acrylic Smooth 
exterior paint 

Dulux ICI dulux 
Apex Asian paints 
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Sr. 
No. 

 
Material Description 

Material 
Brand Make 
Nerolac Nerolac 
Nippon Nippon 
Berger Berger Paints 
Weather Coat long life 15 Berger 

32 
Premium Acrylic 
smooth exterior paint 
with silicon additives 

ULTIMA Asian paint 
Dulux ICI dulux 
Nerolac Excel Top guard Nerolac 
WEATHER COAT 
ANTIDUST/ Weather Coat 
long life flexo 

Berger 

33 
Cement based wall 
putty 

J.K.wall putty J K. Cement Ltd. 
Birla wall care Birla Cements Ltd., 

34 Melamine Polish 
Asian paints Asian paints 
Wembley Wembley paints and chemicals  
Dulux ICI dulux 

35 Fire retardant paint 
Hilti Hilti India 
Asian Paints Asian Paints 

36 Cement Primer 
Asian paints Asian paints 
Berger Berger Paints 
Snowcem Snowcem India Ltd.  

37 Epoxy Paint 
Asian epoxy Asian paints 
Nerolac Nerolac 

38 Mirror 
Modi Guard Gujarat Guardian Ltd. 
Saint Gobain Saint Gobain Glass India Ltd., 
AIS mirror Asahi India glass Ltd, 

39 
Vitreous Commodes/ 
Washbasin 

Hindware HSIL Ltd. 
Roca ROCA Bath room products 
Parryware ROCA Bath Pvt. Ltd , 
Kohler Kohler world wide 
CERA CERA Sanitary ware Ltd., 
Varmora Varmora Granito Pvt. Ltd. 

40 Flushing Cistern 
Parryware ROCA Bath Pvt. Ltd., 
Hindware HSIL Ltd 
CERA CERA Sanitaryware Ltd., 

41 
SWR PVC Pipes & 
fittings 

Supreme SupermeIndustires Ltd. 
Astral Astral polytechnik Ltd. 
Finolex Finolex Industries Ltd. 
Prince Prince Pipes and fittings 

42 
Stainless Steel 
Kitchen sink 

Nilkanth Nilkant 

Nirali 
Jvoti (India) matel Industries Pvt 
Ltd. 

Jayna Jayna 
Kraus Kraus Co. 

43 
Centrifugally Cast 
(Spun) Iron Soil 
Pipes 

Neco JayaswalNeco Ltd 
Bengal Iron Corporation Bengal Iron Corporation 
Kapilansh Kapilansh Dhatu Udyog Pvt. Ltd 

44 G.I.Pipes 
TATA TATA Steel Ltd., 
HISSAR HISSAR 
Jindal HISSAR Jindal Pipes Ltd., 
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Sr. 
No. 

 
Material Description 

Material 
Brand Make 
Unik Unik Pipe fittings Co.  

45 G.I.Pipes Fittings 
TATA  TATA Industries 
Unik Unikmalleables 
Jindal HISSAR R-Brand Co.  

46 Water Supply Valves 

Zoloto Zoloto Industries 
leader leader valves Ltd.. 
R B Arco valves Pvt. Ltd., 
STUD Nanda Miller company 

47 
CPVC Pipes and 
fittings 

Supreme Supreme Industries Ltd. 
Finolex Finolex Industries Ltd. 
Astral Astral Polytechnik Ltd., 
Prince Prince Pipes and finttinqs Ltd,. 
Birla Aerocon HIL Ltd. 
Ashirwad Ashirwad PVC Pipes 

48 DI Pipes 
Electrosteel Electrosteel 
Kapilansh Kapilansh 
Keshoram Keshoram 

49 DI Fittings 
Electrosteel Electrosteel 
Kapilansh Kapilansh 
Keshoram Keshoram 

50 
CP Fittings (Toilet 
Bathroom and water 
supply) 

Parryware Parryware 
Roca Roca bath room products Pvt. Ltd, 
Hindware HSIL Ltd. 
Jaquar Jaquar Group 
Kohler Kohler Co. 

51 
Centrifugally (spun) 
Cast Iron 

Kesoram Kesoram Industries Ltd 
Electrosteel Electrosteel castings Ltd. 
Neco JayaswalNeco Ltd 
Bengal Iron Corporation Bengal Iron Corporation 

52 
Spun Cast Iron 
Fittings 

Kesoram Kesoram Industries Ltd 
Electro steel Electro steel castings Ltd. 
Neco JayaswalNeco Ltd 
Benqal Iron Corporation Benqal Iron Corporation 

53 
CI double flanged 
non return valve 

Zoloto Zolota Industries 
Leader Leader valves Ltd. 

54 Gun metal Valves 
Zoloto Zolota Industries 
Leader Leader valves Ltd. 

55 
RCC Pipes (ISI 
Marked only) 

Indian Hume Pipe Indian Hume Pipe Ltd., 
Madurai spun pipe Madurai spun pipe company 
Shri Balaji Shri Balaji Spun Pipe 
Jain & Co Jain spun pipes Co., 

56 CI Manhole cover 

Neco JayaswalNeco Ltd. 

Bengal Iron Corporation 
Bengal Iron Corporation 
 

KK 
KK Manhole and qratinqs Co Pvt 
Ltd., 

  Kapilansh Kapilansh Dhatu Udyog Pvt. Ltd 

57 
Spun Cast Iron 
Covers & gratings 

Neco JayaswalNeco Ltd 
Kapilansh Centrifugal KapilanshDhatuUdyoq(P)Ltd. 
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Sr. 
No. 

 
Material Description 

Material 
Brand Make 

S.K. Foundry S.K. Foundry 

58 
Aluminum 
doors/Windows 
section 

Hindalco Hindalco Industries Ltd., 
Jindal Jindal Aluminium Ltd., 
Bhagwati Sai Bhagwati Sai Metal Alloys 
Halco Halco Aliminium Extrusions 

59 
Water Proofing 
compound 

Fosroc Fosroc India 
Smartcare Asian Paints 
Sika Sika India 
Dr. Fixit PidiliteIndustires 

60 
Membarane Water 
proofing system 

Dr. Fixit PidiliteIndustires 
Fosroc Fosroc India 
Smartcare Asian Paints 

61 
Chemical Water 
Proofing system 

Sika Sika India 
Dr. Fixit PidiliteIndustires 
Fosroc Fosroc India 
Smartcare Asian Paints 

62 
PVC Perforated 
Pipes 
 

Finolex Finolex pipes 
Supreme Supreme Industries 
Prince Prince piping system 

63 
Ready smade 
Gypsum Plaster 

Gyproc Cute 100 Gyproc India 
Kanish Plaster Kanish Plaster 

64 Epoxy 

Ultra tech Ultra tech cements Ltd. 
ArdexEndura ArdexEndura Ltd.  
Dr. Fixit PidiliteIndustires 
San Harvic, San Harvic 
Steel Plast Steelplast Machines 

66 
PVC Door Frames & 
Shutters 

Rajshri Rajshri Productions Pvt. Ltd. 
Sintex Sintex plastic technology Ltd, 

67 
Non Metalic Floor 
Surface Harners 

FOSROC Fosroc India 
Pidilite Pidilite Industries Ltd, 

68 

Precoated G.I Profile 
Sheets (using coils 
produced by Primary 
Steel producers i.e 
TATA Steel, JSW 
Steel or SAIL only) 

Durashine Tata buescope Steel 
Dyna roof Dyna roof Pvt. Ltd. 
Spectrum M/s Shalini Roofin Pvt. Ltd.  

Shiv Shakti Fibre Ugyog Shiv Shakti Fibre Ugyog 

69 HDPE Pipes 
Supreme Supreme Industries 
Texmo Texmo Pipes & products Limited 
Jain Jain Irrigation systems Limited 

70 C.I. Hubless Pipe 
Neco JayaswalNeco Ltd 
Kapilansh Kapilansh Dhatu Udyog Pvt. Ltd 
BIC Bengal Iron Corporation 

71 Urinal Partition Greenlam, Milasa, 
Fundermax, Trepsa 

Greenlam, Milasa, Fundermax, 
Trepsa 

72 Curtains  Reliance, D-Décor, 
Raymond,   

Reliance, D-Décor, Raymond 

73 Acoustic Wall 
paneling  

Knauf Knauf India pvt. Ltd 

Credence 
Crdence Acoustics and false ceiling 
ltd. 
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Sr. 
No. 

 
Material Description 

Material 
Brand Make 

74 Wooden Fire Door Navair, Sukri, Promate Navair, Sukri, Promate 
75 GRP Panel Tank Sintex, Amitex or their 

equivalent as approved by 
CE (Shillong) 

Sintex, Amitex or as approved 

76 Synthetic Plaster Terraco, Spectrum, NITCO   
77 Baffle Aluminum 

Panel 
Royal Kraft 

Manraj Ceiling Products Pvt. Ltd 
 

78 Carpet floor Ecotone Ecotone industries Pvt ltd. 
WELSPUN Welspun group 
Tarkett Tarkett flooring india Pvt ltd 
Forbo Forbo Flooring system Pvt ltd. 

79 MS Tubes TATA STRUCTURA TATA STEEL 
Apollo APL Apollo Tubes Limited  
NEZONE NEZONE Pipes ltd. 

80 Stainless Steel 
Tubes 

JSW Jindal Steel 

81 PEB/ Pre-Fab 
Shelters 

Shiv Shakti Fibre Ugyog Shiv Shakti Fibre Ugyog 

82 PUF insulated 
Panels 

Shiv Shakti Fibre Ugyog Shiv Shakti Fibre Ugyog 

83 Polycarbonate 
sheet/ FRP Sheets 

Shiv Shakti Fibre Ugyog Shiv Shakti Fibre Ugyog 

84 Concertina Coil Eastern Weldmesh Eastern Weldmesh Pvt..Ltd. 
Tata Wiron Tata Steel Ltd. 
Tirupati Fence Tirupati Fence Product Pvt. Ltd. 

  BSM Wire Bengal sheet metal works 
 
Note: 
The contractor shall provide above or any other additional brand of materials to be approved by 
Chief Engineer Shillong before taking supply at site   
When two or more alternative brands have been mentioned, the brand to be finally used shall   be 
as decided by the Engineer-in-Charge. Nothing extra on this account is payable. 
All other items shall be of ISI marked/as per approved sample kept at site of work. 
In case the make of any material is not mentioned in this list, the same shall be got approved from 
Chief Engineer, Shillong before use.  
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                           SCHEDULE OF WORK  

 
                          
Name of Work : Special Repair and Renovation of Office building (1no.), Residential building (5no.) 
including Electrical installation  at Special Bureau office Zemithang (Arunachal Pradesh). 
SLNo Description Qty Unit Rate i/c 

Cost 

Index @ 

64.49% & 

After 

using 

correctio

n factor 

on DSR 

2023 on 

account 

of GST @ 

0.973 

Amount 

1 CEMENT CONCRETE (CAST IN SITU)         

1.1 Providing  and  laying  in  position  cement  

concrete  of specified grade excluding the cost 

of centering and shuttering - All work up to 

plinth level          

1.1.1 1:2:4 (1  cement : 2 coarse sand (zone-Ill) 

derived from natural sources : 4 graded stone 

aggregate 20 mm nominal size derived from 

natural sources) 7.00 cum 12609.44 88266.00 

1.1.2 1:5:10 (1 cement : 5 coarse sand (zone-Ill) 

derived from natural  sources :  10  graded  

stone  aggregate  40  mm nominal size derived 

from natural sources) 54.00 cum 10432.94 563379.00 

2 REINFORCED CEMENT CONCRETE         

2.1 Providing and laying in position specified grade 

of reinforced cement concrete,  excluding  the  

cost  of  centering,  shuttering,  finishing  and 

reinforcement - All work up to plinth level :         

2.1.1 1:1.5:3(1 cement: 1.5 coarse sand (zone-Ill) 

derived from natural sources : 3 graded stone 

aggregate 20 mm nominal size derived from 

natural sources) 2.00 cum 14477.61 28955.00 
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2.2 Centering and shuttering including strutting, 

propping etc. and removal of form for         

2.2.1 Foundations,  footings,  bases  of columns,  

etc.  for  mass concrete 21.00 sqm 627.63 13180.00 

2.3 Steel  reinforcement for  R.C.C.  work  including  

straightening,  cutting, bending, placing in 

position and binding all complete upto plinth 

level.         

2.3.1 Thermo-Mechanically Treated  bars of grade  

Fe-500D or more. 33.00 kg 172.61 5696.00 

3 CLADDING WORK         

3.1 Providing  and  fixing 18  mm  thick  gang  saw  

cut,  mirror  polished, premoulded and 

prepolished, machine cut for kitchen platforms, 

vanity counters,  window sills,  facias and  

similar locations of required size, approved 

shade, colour and texture laid over 20 mm thick 

base cement mortar 1:4 (1 cement : 4 coarse 

sand), joints treated with white cement, mixed 

with matching pigment, epoxy touch ups, 

including rubbing, curing, moulding and 

polishing of edges to give high gloss finish etc. 

complete at all levels.         

3.1.1 Granite stone slab of colour black, Cherry/Ruby 

red         

3.1.1.1 Area of slab over 0.50 sqm 16.00 sqm 8220.58 131529.00 

3.2 Providing and fixing 1st quality ceramic glazed 

wall tiles conforming to IS: 15622 (thickness to 

be specified by the manufacturer), of approved 

make, in all colours, shades except burgundy, 

bottle green, black of any size as approved by 

Engineer-in-Charge, in skirting, risers of steps 

and dados, over 12 mm thick bed of cement 

mortar 1:3(1 cement : 3 coarse sand) and 

jointing with grey cement slurry @ 3.3kg per 

sqm, including pointing in white cement mixed 

with pigment of matching shade complete. 69.00 sqm 2029.34 140024.00 
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4 STEEL WORK         

4.1 Steel work in built up tubular (round, square or 

rectangular hollow tubes etc.) trusses etc., 

including cutting, hoisting, fixing in position 

and applying a priming coat of approved steel 

primer, including welding and bolted with 

special shaped washers etc. complete.         

4.1.1 Hot finished welded type tubes 935.00 kg 311.13 290907.00 

5 FLOORING         

5.1 Providing and  laying  Ceramic glazed floor tiles 

of size 300x300  mm (thickness to be specified 

by the manufacturer) of 1st quality conforming 

to IS : 15622 of approved make in colours such 

as White, Ivory, Grey, Fume Red Brown, laid on 

20 mm thick cement mortar 1:4 (1 Cement :4 

Coarse sand), Jointing with grey cement slurry 

@ 3.3 kg/sqm including pointing the joints with 

white cement and matching pigment etc., 

complete. 25.00 sqm 1755.01 43875.00 

5.2 Providing and laying vitrified floor tiles in 

diferent sizes (thickness to be specified by the 

manufacturer) with water absorption less than 

0.08% and conforming to IS: 15622, of 

approved make, in all colours and shades, laid 

on 20 mm thick cement mortar 1:4 (1 cement : 

4 coarse sand), jointing with grey cement slurry 

@ 3.3 kg/ sqm including grouting the joints 

with white cement and matching pigments etc., 

complete.         

5.2.1 Size of Tile 600x600 mm 303.00 sqm 2486.28 753342.00 

5.3 Providing  and  laying  Vitrified tiles  in  diferent 

sizes (thickness to  be specified by the 

manufacturer), with water absorption less than 

0.08% and conforming to IS: 15622, of 

approved brand & manufacturer, in all colours 

and shade, in skirting, riser of steps, laid with 

cement based high polymer modified quick set 

tile adhesive (water based) conforming to IS:         
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15477, in average 6 mm thickness, including 

grouting of joints (Payment for grouting of 

joints to be made separately). 

5.3.1 Size of Tile 600x600 mm 19.00 sqm 3031.16 57592.00 

5.4 Providing and laying Polished Granite stone 

flooring in required design and patterns, in 

linear as well as curvilinear portions of the 

building all complete as per the architectural 

drawings with 18 mm thick stone slab over 20 

mm (average) thick base of cement mortar 1:4 

(1  cement : 4 coarse sand) laid and jointed 

with cement slurry and pointing with white 

cement slurry admixed with pigment of 

matching shade including rubbing , curing and 

polishing etc. all complete as specified and as 

directed by the Engineer-in-Charge.         

5.4.1 Polished Granite stone slab of colour Black,  

Cherry/Ruby Red or equivalent 122.00 sqm 7172.27 875017.00 

6 ROOFING         

6.1 Providing and fixing on wall face unplasticised  

Rigid  PVC rain water pipes conforming to IS : 

13592 Type A, including jointing with seal ring 

conforming to IS : 5382, leaving 10 mm gap for 

thermal expansion, (i) Single socketed pipes.         

6.1.1 110 mm diameter 18.00 metre 604.02 10872.00 

6.2 Providing and fixing on wall face unplasticised 

- PVC moulded fittings/ accessories for 

unplasticised Rigid PVC rain water pipes 

conforming to IS : 13592 Type A, including 

jointing with seal ring conforming to IS :5382, 

leaving 10 mm gap for thermal expansion.         

6.2.1 Single tee with door         

6.2.1.1 110x110x110 mm 5.00 each 374.75 1874.00 

6.2.2 Single tee without door         

6.2.2.1 110x110x110 mm 5.00 each 354.27 1771.00 

6.2.3 Bend 87.5°         

6.2.3.1 110 mm bend 10.00 each 240.63 2406.00 
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6.3 Providing and fixing unplasticised -PVC pipe 

clips of approved design to unplasticised - PVC 

rain water pipes by means of 50x50x50 mm 

hard wood plugs, screwed with M.S. screws of 

required length, including cutting brick work 

and fixing in cement mortar 1:4 (1 cement : 4 

coarse sand) and making good the wall etc. 

complete.         

6.3.1 110 mm 15.00 each 594.26 8914.00 

6.4 Providing and fixing precoated galvanised iron 

profile sheets (size, shape and  pitch of 

corrugation as approved by Engineer-in-

Charge) of total coated thickness 0.50 mm 

(base metal of minimum 0.45 mm thickness 

with total coating thickness of 0.05mm) with 

zinc coating 120 grams per sqm as per IS: 277, 

in 240 mpa steel grade, 5-7 microns epoxy 

primer on both side of the sheet and polyester 

top coat 15-18 microns. Sheet should have 

protective guard film of 25 microns minimum to 

avoid scratches during transportation and 

should be supplied in single length upto 12 

metre or as desired  by Engineer-in-charge. 

The sheet shall  be fixed using self drilling /self 

tapping screws of size (5.5x 55 mm) with 

EPDM seal, complete upto any pitch in 

horizontal/ vertical or curved surfaces, 

excluding the cost of purlins, rafters and 

trusses and including cutting to size and shape 

wherever required. 2.00 sqm 1182.20 2364.00 

6.5 Providing & fixing false ceiling at all height 

including providing & fixing of framework made 

of special section, power pressed from M.S. 

sheets and galvanised with zinc coating of 120 

gms/ sqm (both side inclusive) as per IS : 277 

and consisting of angle cleat of size 25 mm 

wide x 1.6 mm thick with flanges of 27 mm and 

37mm, at 1200 mm c/c, one flange fixed to the 

ceiling with dash fastener 12.5 mm dia x 50 mm 

long with 6 mm dia bolts, other flange of cleat         
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fixed to the angle hangers of 25 x10 x0.50 mm 

of required length with nuts & bolts of required 

size and other end of angle hanger fixed with 

intermediate G.I chanels 45 x15 x 0.90 mm 

running at the spacing of 1200 mm c/c, to 

which the ceiling section 0.5 mm thick bottom 

wedge of 80 mm with tapered flanges of 26 mm 

each having lips of 10.5mm, at 450 mm c/c, 

shall be fixed in a direction perpendicular to G.I 

intermediate channel with connecting clip 

made out of 2.64 mm dia x 230 mm long G.I 

wire at every junction, including fixing 

perimeter channels 0.50 mm thick 27 mm high 

having flanges of 20 mm and 30 mm long, the 

perimeter of ceiling fixed to wall/ partitions 

with the help of Rawl plugs at 450 mm centre, 

with 25 mm long dry wall screws @ 230 mm 

interval, including fixing of Calcium Silicate 

Board to ceiling section and perimeter 

channels with the help of dry wall screws of 

size 3.5 x25 mm at 230 mm c/c, including 

jointing & finishing to a flush finish of tapered 

and square edges of the board with 

recommended jointing compounds, jointing 

tapes, finishing with jointing compounds in 

three layers covering up to 150 mm on both 

sides of joints and two coats of primer suitable 

for boards, all as per manufacture's 

specification and also including the cost of 

making opening for light fittings, grills, 

diffusers, cut outs made with frame of 

perimeter channels suitably fixed, all complete 

as per drawings, specification and direction of 

the Engineer in charge but excluding the cost 

of painting with: 

6.5.1 8 mm thick Calcium Silicate Board made with 

Calcareous &   Siliceous    materials    

reinforced    with    cellulose   fiber 

manufactured through autoclaving process. 347.00 sqm 2516.45 873208.00 
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7 FINISHING         

7.1 Distempering with 1st quality acrylic distemper 

(ready mixed) having VOC content less than 50 

gram/litre, of approved manufacturer and of 

required shade and colour all complete to 

achieve even shade and colour:         

7.1.1 New work  (two  or  more  coats)  over and  

including  water thinnable priming coat with 

cement primer having VOC content less than 

50 gram/litre 347.00 sqm 297.13 103104.00 

7.2 Providing and applying white cement based 

putty of average thickness 1 mm, of approved 

brand and manufacturer, over the plastered 

wall surface to prepare the surface even and 

smooth complete. 347.00 sqm 249.76 86667.00 

7.3 Painting with synthetic enamel paint of 

approved brand and manufacture of required 

colour to give an even shade:         

7.3.1 One or more coats on old work 1315.0

0 sqm 164.53 216357.00 

8 REPAIRS TO BUILDING         

8.1 Renewing glass panes, with wooden fillets 

wherever necessary:         

8.1.1 Float glass panes of nominal thickness 4 mm 

(weight not less than 10kg/sqm) 9.00 sqm 2530.21 22772.00 

8.2 Repair to plaster of thickness 12 mm to 20 mm 

in patches of area 2.5 sqm and under, including 

cutting the patch in proper shape, raking out 

joints and preparing plastering the wall surface 

with white cement based polymer modified  

self curing mortar, including disposal of 

rubbish, all complete  as per the direction of 

Engineer-In-Charge. 132.00 sqm 1073.85 141748.00 

9 Dismantling and Demolishing         

9.1 Demolishing cement concrete manually/ by 

mechanical means including disposal of         
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material within 50 metres lead as per direction 

of Engineer - in - charge. 

9.1.1 Nominal concrete 1:4:8 or leaner mix (including 

equivalent design mix) 3.00 cum 2406.49 7219.00 

10 ROAD WORK         

10.1 Cement concrete 1:2:4 (1 cement : 2 coarse 

sand : 4 graded stone aggregate 40 mm 

nominal size) in pavements, laid to required 

slope and camber in panels as required 

including consolidation finishing and tamping 

complete. 30.00 cum 12793.98 383819.00 

10.2 Providing and laying factory made chamfered 

edge Cement Concrete paver blocks in 

footpath, parks, lawns, drive ways or light 

traffic parking etc, of required strength, 

thickness & size/ shape, made by table 

vibratory method using PU mould, laid in 

required colour & pattern over 50 mm thick 

compacted bed of  sand, compacting and 

proper embedding/laying of inter locking paver 

blocks into the sand bedding layer through 

vibratory compaction by using plate vibrator, 

filling the joints with sand and cutting of paver 

blocks as per required size and pattern, 

finishing and sweeping extra sand. complete all 

as per direction of Engineer-in-Charge.         

10.2.1 60 mm thick cement concrete paver block of 

M-35 grade with approved colour, design & 

pattern. 284.00 sqm 1673.55 475288.00 

11 SANITARY INSTALLATIONS         

11.1 Providing and fixing water closet squatting pan 

(Indian type W.C. pan ) with 100 mm sand cast 

Iron P or S trap, 10 litre low level white P.V.C. 

flushing cistern, including flush pipe, with 

manually controlled device (handle lever) 

conforming to IS : 7231, with all fittings and 

fixtures complete, including cutting and making 

good the walls and floors wherever required:         

11.1.1 White Vitreous china Orissa pattern W.C. pan 4.00 each 10831.14 43325.00 
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of size 580x440 mm with integral type foot 

rests 

11.2 Providing and fixing white vitreous china 

pedestal type water closet (European type W.C. 

pan) with seat and lid, 10 litre low level white 

P.V.C. flushing cistern, including flush pipe, 

with manually controlled device (handle lever), 

conforming to IS : 7231, with all fittings and 

fixtures complete, including cutting and making 

good the walls and floors wherever required :         

11.2.1 W.C. pan with ISI marked white solid plastic 

seat and lid 2.00 each 10428.06 20856.00 

11.3 Providing and fixing white vitreous china flat 

back half stall urinal of size 580x380x350 mm 

with white PVC automatic flushing cistern, with 

fittings, standard size C.P. brass flush pipe, 

spreaders with unions and clamps (all in C.P. 

brass) with waste fitting as per IS : 2556, C.I. 

trap with outlet grating and other couplings in 

C.P. brass, including painting of fittings and 

cutting and making good the walls and floors 

wherever required :         

11.3.1 Single half stall urinal with 5 litre P.V.C. 

automatic flushing cistern 1.00 each 19320.69 19321.00 

11.4 Providing and fixing wash basin with C.I. 

brackets, 15 mm dia CP Brass single hole basin 

mixer of approved quality and make, including 

painting of fittings and brackets, cutting and 

making good the walls wherever required:-  (a)  

White Vitreous China Wash basin size 550x400 

mm with a 15 mm CP Brass single hole basin 

mixer 6.00 each 6338.81 38033.00 

11.5 Providing and fixing white vitreous china 

pedestal for wash basin completely recessed at 

the back for the reception of pipes and fittings. 6.00 each 2694.18 16165.00 
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11.6 Providing and fixing Stainless Steel A ISI 304 

(18/8) kitchen sink as per IS:13983 with C.I. 

brackets and stainless steel plug 40 mm, 

including painting of fittings and brackets, 

cutting and making good the walls wherever 

required :         

11.6.1 Kitchen sink with drain board         

11.6.1.1 510x1040 mm bowl depth 200 mm 5.00 each 11457.89 57289.00 

11.7 Providing and fixing CP Brass Single lever 

telephonic wall mixer of quality & make   as 

approved by Engineer in charge. (a) 15 mm 

nominal dia. 5.00 each 11108.59 55543.00 

11.8 Providing and fixing 600x450 mm beveled edge 

mirror of superior glass (of approved quality) 

complete with 6 mm thick hard board ground 

fixed to wooden cleats with C.P. brass screws 

and washers complete. 6.00 each 2573.50 15441.00 

11.9 Providing and fixing 600x120x5 mm glass shelf 

with edges round off, supported on anodised 

aluminium angle frame with C.P. brass 

brackets and guard rail complete fixed with 40 

mm long screws, rawl plugs etc., complete. 6.00 each 1734.13 10405.00 

11.1 Providing and fixing toilet paper holder :         

11.10.1 C.P. brass 2.00 each 1286.31 2573.00 

11.11 Providing and fixing PTMT towel ring 

trapezoidal shape 215 mm long, 200 mm wide 

with minimum distances of 37 mm from wall 

face with concealed fittings arrangement of 

approved quality and colour, weighing not less 

than 88 gms. 6.00 each 371.23 2227.00 

12 WATER SUPPLY         

12.1 Providing and fixing Chlorinated Polyvinyl 

Chloride (CPVC) pipes, having thermal stability 

for hot & cold water supply and all CPVC plain 

& brass threaded fittings, including fixing the 

pipe with clamps at 1.00 m spacing. This 

includes jointing of pipes & fittings with one 

step CPVC solvent cement and testing of joints 

complete as per direction of Engineer in         
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Charge.  Internal work - Exposed on wall 

 

 

 

 

12.1.1 32 mm nominal dia Pipes 18.00 metre 830.25 14945.00 
12.2 Providing  and  fixing  Chlorinated  Polyvinyl  Chloride  

(CPVC)  pipes, having thermal stability for hot & cold 

water supply, including all CPVC plain & brass threaded 

fittings and fixing the pipe with clamps at 1.00 m spacing. 

This includes jointing of pipes & fittings with one step 

CPVC solvent cement and the cost of cutting chases and 

making good the same including testing of joints 

complete as per direction of Engineer in Charge. 

Concealed work, including cutting chases and making 

good the walls etc.         

12.2.1 15 mm nominal dia Pipes 39.00 metre 796.72 31072.00 

12.3 Providing and fixing uplasticised PVC 

connection pipe with brass unions :         

12.3.1 45 cm length         

12.3.1.1 15 mm nominal bore 12.00 each 156.45 1877.00 

12.4 Providing and fixing C.P. brass shower rose 

with 15 or 20 mm inlet :         

12.4.1 150 mm diameter 5.00 each 355.87 1779.00 

12.5 Providing and fixing C.P. brass bib cock of 

approved quality conforming to IS:8931 :         

12.5.1 15 mm nominal bore 4.00 each 811.13 3245.00 

12.6 Providing and fixing C.P. brass angle valve for 

basin mixer and geyser points of approved 

quality conforming to IS:8931         

12.6.1 15 mm nominal bore 39.00 each 919.16 35847.00 

  Total 

      

5700088.0

0 
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PART-C 
(E&M) 

 
Name of Work:  Special Repair and Renovation of Office building (1no.), Residential building (5 Nos.) 

including Electrical installation  at Special Bureau office Zemithang (Arunachal Pradesh). 
 
 SCHEDULES 
 
SCHEDULE ‘A’ 
 

Schedule of quantities (as per PWD-3) : from Page No. 114-121 
 

 
SCHEDULE ‘B’ 
Schedule of materials to be issued to the contractor: 
 

Sl. 
No. 

Description 
of item 

Quantity Rates in figures & words at 
which the material will be 
charged to the contractor 

Place if issue 

1 2 3 4 5 
--------------------NIL------------------- 

 

 
SCHEDULE ‘C’ 
Tools and plants to be hired to the contractor: 
 

Sl. 
No. 

Description  Hire charges per day Place if issue 

1 2 3 4 
--------------------NIL------------------- 

 

SCHEDULE ‘D’ 
Extra scheduled for specific requirements / documents for the work, if any attached: Technical 
Specifications, Additional, General terms and Conditions attached. 
 

 
SCHEDULE ‘E’  
 

Reference to General Condition of contract : As per Part A 
 

Name of work : Special Repair and Renovation of Office 
building (1no.), Residential building (5 Nos.) 
including Electrical installation  at Special 
Bureau office Zemithang (Arunachal 
Pradesh). 

Estimated cost of work : E&M 
Rs. 25,89,573/- 

  Earnest money : As per Part A 
2)  Performance Guarantee : As per Part A 
  Security Deposit : As per Part A 
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SCHEDULE ‘F’ 
 

GENERAL RULES & DIRECTIONS: 
 
 

Officer Inviting Tender : Executive Engineer, Tezpur Central 
Division, CPWD, Tezpur 

Maximum percentage for quantity of items 
of work to be executed beyond which rates 
are to be determined in accordance with 
Clauses 12.2 & 12.3     

: See below 

 
 
 
 

Definitions: 
 
 

2(i) Engineer-in-Charge : For E&M Work: 
Executive Engineer (E), Itanagar Electrical 
Division, CPWD, Itanagar 

2(ii) Accepting Authority : As per Part A 
2(iii) Percentage on cost of materials and 

labour to cover all overheads and 
profits. 

: 15% 

2(iv) Standard Schedule of Rates : DSR 2025 
2(v) Department : Central Public Works Department 
2(vi) Standard CPWD contract Form GCC 

2020(Construction work), C.P.W.D 
Form 7/8 as modified and corrected 
up to last date of submission of bid. 

 
: 

 
As per Part A 

 
 

Clause 1 
 

(i) Time allowed for submission of 
Performance Guarantee Programme 
Chart (Time and Progress) and 
applicable Labour Licenses, registration 
with EPFO, ESIC and BOCW Welfare 
Board or proof of applying thereof from 
the date of issue letter of acceptance. 

 
 
 
: 

 
 
 

As per Part A 

(ii) Maximum allowable extension with 
late fee @ 0.10% Per day of 
Performance Guarantee amount 
beyond the period provided in (i) above 

 
 
: 

 
 

As per Part A 

 

 

Clause 2 
 

Authority for fixing compensation under 
clause 2 

: Chief Engineer Shillong CPWD, 
Dhankheti, Shillong 

 

Clause 2A  
 

Whether clause 2 A shall be applicable : As per Part A 
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Clause 5 
 

Number of days from the date of issue of 
letter of acceptance of work for reckoning 
date of start  

 
: 

 
As per Part A 

 

 
 
 

Mile stone(s) as per table given below:- 
 

Sl. 
No. 

Description of Mile stone(s) (Financial) Time allowed 
in days (From 
date of start). 

Amount to be 
withheld in case of 

non-achievement of 
mile stone(s). 

As per Part A 
 
 

Time allowed for execution of work. : As per Part A 
 

 
Authority to decide:          
 

(i) Extension of time under clause 5 : As per Part A 
(ii) Rescheduling of mile stones : Chief Engineer Shillong CPWD, 

Dhankheti, Shillong 
(iii) Shifting of date of start in case of 

delay in handing over of site. 
: Chief Engineer Shillong CPWD, 

Dhankheti, Shillong 
 

Clause 5.2 

Nature of Hindrance Register (either Physical or 
Electronic) 

: Online Electronic as per latest guidelines of 
CPWD. 

 
Clause 6 
 

Clause applicable –  : Yes 
 

Clause 7 
 

Gross work to be done together with net 
payment/adjustment of advances for 
material collected, if any, since the last 
such Payment for being eligible for interim 
payment. 

: E & M Work Rs. 4.00 Lakhs 

 

 
 

Clause 7A  
 

Whether applicable or not applicable : As per Part A 
 
Clause 10A 
List of testing equipment to be provided by 
the contractor at site lab : 

All equipment required for testing and 
measuring of Electrical Materials and 
E&M equipments etc. 

 
Clause 10-B (ii)   
 

Whether clause 10-B (ii) shall be applicable : No 
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Clause 10 C        YES  
 

Component of labour expressed as percent 
of value of work 

: 15% 

 

 
 
 
 

Clause 10 CA : Not Applicable 
 

 
Clause 10CC – Applicable / Not applicable :  Not Applicable     
A. For Construction period 

S. No. Relevant component of material / labour for price escalation 
Percentage of total value 

of work 
1 Cement component  
2 Labour component  
3 Civil component of other construction materials  

4 
E&M (Electrical and Mechanical) component of construction 
Materials 

 

5 POL (Diesel) component  

6 Reinforcement steel bars/TMT bars/ structural steels 
(including strands and cables) component 

 

7 Bitumen component  
 TOTAL  

 
 
 
 
 
 
 

 
Clause 12.2 and 12.3 
Deviation limit beyond which clause 12.2 & 12.3 shall apply for 
building work. 

: All the deviated quantities 
shall be paid in agreement 

rates. 
 

Clause-12.4  

(i) Deviation Limit beyond which clauses 12.2 & 12.3 shall apply 
for foundation work 

: NA  

(ii) Deviation Limit for items mentioned in earth work subhead 
of DSR and related items 

: NA 

 
Clause 16 
 

Competent Authority for deciding reduced 
rates. : Chief Engineer Shillong CPWD, 

Dhankheti, Shillong 
 
 

Clause 18 
 

List of mandatory machinery tools & plants 
to be deployed by the contractor at site. : Mager, Earth tester, Multi Meter 

 

 
 

Clause 11 

Specifications to be followed for execution of 
work 

: 
General Specifications for Electrical Works 
Part-I (Internal) 2023, General Specification 
for Electrical Works PART II (External) 2023 

: NBC 2016, BIS / EN, IE Rules, EC BC  
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Clause 19 

Clause 19 C Authority to decide penalty 
for each default : 

Executive Engineer (E), Itanagar Electrical 
Division, CPWD, Itanagar 

Clause 19 D Authority to decide penalty 
for each default 

: Executive Engineer (E), Itanagar Electrical 
Division, CPWD, Itanagar 

Clause 19 G Authority to decide penalty 
for each default : 

Executive Engineer (E), Itanagar Electrical 
Division, CPWD, Itanagar 

Clause 19 K Authority to decide penalty 
for each default 

: Not Applicable 

 
Clause 25  
Constitution of Dispute Redressal Committee: 
 

Sl.No Description of DRC Member 
1. Chairman 

As per Part A 2. Member 
3. Member 

 
Clause 32 
Requirement of Technical Representative (s) & recovery Rate 
 

Sl. 
N
o 
 
 
 

Minimum 
Qualification 
of Technical 
representati

ve D
is

ci
pl

in
e 

Designation 
(Principal 

Technical / 
Technical 

representativ
e 

Minimum 
Experience  

Numb
er 

Rate at which recovery shall be 
made from the contractor in 

the event of not fulfilling 
provision of Clause 36(i) 

Figures Words 

1 
Graduate 
Engineer 

Electrica
l 

Engine
er – 1 
No. 

Project  
Planning / 

quality 
Engineer 

2 Years 2 
Rs 25,000/- per 

month per 
person 

Rs. Twenty 
Five 

Thousand 
only per 

month per 
 
Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate 
Engineers. 
 
Diploma Engineer with minimum 10 years relevant experience with a reputed construction co. can be treated at par 
with graduate engineers for the purpose of such deployment subject to the condition that such diploma holders should 
not exceed 50% of requirement of degree engineers.  
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Clause 38  
(i) (a)Schedule/statement for determining 

theoretical quantity of cement & bitumen 
on the basis of printed by CPWD with upto 
date correction slips: - 

: 

NA 

(ii) Variations permissible on theoretical quantities: 

(a) Cement for works with estimated cost put 
to tender not more than Rs. 5 lakhs 

: 
NA 

 for works with estimated cost put to 
tender more than Rs 5 lakh 

: 
NA 

(b) Bitumen for all works. : NA 
(c) Steel Reinforcement and structural steel 

sections for each diameter, section and 
category 

: 
NA 

(d) All other materials. : Nil 
 
 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

Sl. 
No 

Description of 
Item 

Rates in figures and words at which recovery shall be made from the 
Contractor. 
   Excess beyond 
permissible variation 
 

Less use beyond the permissible variation 

---NIL--- 
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TECHNICAL SPECIFICATIONS AND ADDITIONAL, GENERAL TERMS AND CONDITIONS 

 
  Name of Work:  Special Repair and Renovation of Office building (1no.), Residential building (5 Nos.) 

including Electrical installation  at Special Bureau office Zemithang (Arunachal Pradesh). 
TECHNICAL SPECIFICATIONS: 
 
1. The work shall be carried out as per CPWD General Specification for Electrical Works Part-I (Internal) 2023, 

General Specification for Electrical Works PART II (EXTERNAL) 2023, amended up to date, I.E. rules, relevant 
BIS/IEC codes.  

 
ADDITIONAL, GENERAL TERMS AND CONDITIONS 
1. Electrical works shall be executed by the agency having valid electrical contractor license and specialized 

electrical & mechanical works by specialized agencies of respective specialized works and having experience in 
similar works or authorized service providers of respective specialized works. If the main agency is not having 
valid electrical contractor license and not having experience of similar specialized E&M works then the main 
agency shall have to associate agency having valid electrical contractor license for electrical works and 
specialized agencies for specialized E&M works. The main agency will submit necessary relevant papers in 
respect of electrical license, experience of similar specialized E&M works to the Engineer-in-Charge of minor 
component through Engineer-in-Charge major component for approval of associate agencies by competent 
authority of the department (CPWD) as per provision given in CPWD works manual’2022 for association of 
agencies.  

 
Additional, General Terms and Conditions: 
1. Execution of Electrical & Mechanical Work: 

A.  Electrical works shall be executed by the agency having valid electrical contractor license. If the main 
agency is not having valid electrical contractor license then the main agency shall have to associate 
agency having valid electrical contractor license for electrical works.  

B.  Tender Drawings, Drawings for Approval:  
Drawing for approval: The contractor shall prepare and submit following drawings within 15 days of award 
of work for approval before commencement of installation. The approval of drawings however does not 
absolve the contractor of his responsibility to supply the equipments/ materials as per agreement. In case of 
any contradiction between the approved drawings and agreement the decision of the Engineer-in-Charge 
shall be final and binding on the contractor. 

 
i.                Detailed layout plan of electrical points and distribution boards.  

ii.                Schematic and LSD of LT Power Distribution, panels, Feeder pillars, External lighting. 
iii.  Technical particulars of each and every item to be used at site. 
iv.  Any other drawings relevant to the work. 

 
B.1 i. Drawing shall be prepared on minimum paper size of A3. 

ii. Initially one copy of drawing shall be submitted in the office of Engineer-in-Charge for scrutiny. 
iii.  Then three sets of fair copy of drawings shall be submitted for approval.  

  
C. Completion drawings: 

Three sets of the following laminated drawings shall be submitted by the contractor while handing over the 
installation to the Engineer in Charge. Out of this one of the sets shall be laminated on a hard base for 
display near panel. In addition, one set will be given on compact disc. 
i. Completion plan of Electrical points, DBs and etc. 
ii. Line diagram of electrical installations.  
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A. Documents to be furnished on completion of Installation: 
Three sets of the following documents shall be furnished to the department by the contractor on completion 
of works: - 
i. 3 Sets of manufacturer’s technical catalogues of all equipment’s and accessories. 
ii. Operation and maintenance manual of all major equipment’s, detailing all adjustments, operation 

and maintenance procedure. 
 

B. Contractor shall have to submit following documents. 
 

i. LM79 & LM80 reports of LED fittings have to be submitted. 
ii. 5 years warranty certificates from OEM for LED fittings have to be submitted. 

                   
2. Terminology: 
 The definition of terms used in these specifications shall be in accordance with relevant IS.  
 
3. Site Information: 

Special Bureau office Zemithang, Tawang (Arunachal Pradesh) 
(i) The tenderer should, in his own interest, visit the site and familiarize himself   with the site conditions 

before tendering. 
 
General security restrictions are given as under: 

a) No inflammable materials including P.O.L. shall generally be stored at site of work. 
b) The movement of trucks and vehicles will be regulated in accordance with rules and regulations as 

approved by competent authorities. 
c) The contractor shall inform in advance, the truck registration number, ownership of the trucks, 

names and address of the drivers and labours for necessary action by the security agency. 
d) Due to the site conditions, no space for construction of go down and stay of site staff may be 

allowed. 
e) Names and addresses of labourers/staff along with identity proof and residence address proof etc. 

working at site shall be furnished in advance for security verification for issue of passes. 
f) The labourers/staff should not be changed too frequently once the verification of the character and 

antecedents in done. 
g) As and when there will be security requirements, certain additional restrictions can be proposed as 

per the requirement of the situation. 
h) IDENTITY CARDS: -The identity cards will be issued to the workmen employed by the contractor after 

proper police verification for which Contractor shall submit a list of worker’s to be deployed on site 
of work. The cost of photos would be borne by the contractor. They will be required to carry the 
identity- cards with them during their working inside the building. 

i) Due to security constraints, all the working personal may not be allowed to carry the mobile phone 
or any other electronic gadgets. The instruction of security personal in this regard shall be followed 
religiously. 

j) Therefore, in view of the situation explained under above paragraphs the tenderer must visit the site 
and must get himself acquainted with the proposed site of work, study specifications and conditions 
carefully before tendering rates. Nothing extra shall be paid on account of compliance of any of 
these clauses. The hindrance due to security constraints shall be not be accounted towards 
adjustment of completion time mentioned in the tender document. 
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5.       Conformity with statutory Acts, Rules, Standards and codes 
i) All components shall conform to relevant Indian Standard Specifications, International Standards, 

amended to date and shall bear the stamp of the testing laboratory wherever existing.  
     All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 

2003 and Indian Electricity Rules, 1956 amended to date. They shall also conform to CPWD General 
Specification for Electrical Works Part-I (Internal) 2013, General Specification for Electrical Works 
PART II (EXTERNAL) 1994, General Specification for (Sub-Stations) Works Part – IV (2013) as amended 
up to date. 

 
6.        Safety Codes and Labour Regulations 

 
i) In respect of all labour employed directly or indirectly on the work, the contractor at his own 

expense, will arrange for the safety provisions as per the statutory provision, B.I.S. 
recommendations, factory act, and workman’s compensation act. CPWD code and instructions 
issued from time to time. Failure to provide such safety requirements would make the tenderer 
liable for penalty. In addition, the Engineer-in-charge shall be at liberty to make arrangements and 
provide facilities as aforesaid and recover the cost incurred thereon form the contractor. 

 
ii) The contractor shall provide necessary barriers, signals and other safety measures wherever 

necessary so as to avoid accident. He shall also indemnify CPWD against claims for compensation 
arising out of negligence in this respect. Contractor shall be liable, in accordance with the Indian law 
and Regulations for any accident occurring due to any cause. The department shall not be 
responsible for any accident occurred or damage incurred or claims arising their form during the 
execution of work. The contractor to cover the risk. No extra payment would be made to the 
contractor due to the above provisions thereof. 

 
7.      Works to be arranged by the department 

 
Unless otherwise specified in the tender documents, the following works shall also be arranged by the 
Department: 

 
i) Space for accommodating all the equipments and components involved in the works. However, 

arrangement to make it lockable and its watch & ward shall be made by contractor himself. 
 

8.      Works to be done by the contractor: 
 

Unless otherwise mentioned in the tender documents, the following works shall be done by the 
contractor and therefore, their cost shall be deemed to be included in their tendered cost- whether 
specifically indicated in the schedule of work or not: - 
 

i) Suspenders, brackets and floor/wall support for suspending/ supporting cable tray etc. 
ii) Painting of all exposed metal surfaces of equipments and components with appropriate colour as per 

relevant part of bid document. 
iii) Making opening in the wall/floors/slabs or modifications in the existing openings wherever provided 

for cable/cable tray etc. Opening in the slab/retaining walls/brick wall etc. shall be made by means of 
core cutting machines only.  

iv) All electrical works including cable/wires, earthing etc. beyond power supply made available by the 
department. 

v) Making good all damages caused to the structure during installation and restoring the same to their 
original finish. 

vi) Approval from Local Body as may be required as per local bye-laws. (The contractor’s responsibility 
shall be limited to the work executed by him.)  
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9.      Rates: 

The rate quoted by bidder, shall be firm and inclusive of all taxes, duties and levies and all charges for 
packing, forwarding insurance, freight and delivery, installation, testing, commissioning etc. at site 
including temporary constructional storage, risks, overhead charges, general liabilities / obligation etc.  
 

10.       Power Supply: 
Power supply shall be arranged by the contractor.  

 
11.       Water Supply 

The water supply shall be arranged by the contractor. 
 

12.     Acceptable Makes: 
The acceptable makes of the various equipments/components/accessories have been indicated in “Acceptable 
Makes” annexed with this document. The bidders shall work out the cost of the offers on this basis. 
Successful bidder is to comply with the Public Procurement (Preference of Make in India), Order 2017 dated 
15.06.2017, while executing the contract. If any provision made elsewhere in this NIT, which in contravention 
with the Make in India policy, the later shall have preference over the former. Engineer-in-charge will have the 
final authority to take appropriate decision in the matter. 

 
13.    Machinery for Erection  

All tools and tackles required for unloading/handling of equipments and materials at site, their assembly, 
erection, testing and commissioning shall be the responsibility of the contractor. 

 
14.    Completeness of the tender, submission of programme, approval of drawings and commencement of work 

 
i) Completeness of the tender: - 

All sundry equipments, fittings, assemblies, accessories, hardware items, foundation blots, supports, 
termination lugs for electrical connections, cable glands, junction boxes and all other items which are 
useful and necessary for proper assembly and efficient working of the various equipments and 
components of the work shall be deemed to have been included in the tender, irrespective of the fact 
whether such items are specifically mentioned in the tender or not. 

 
ii) Submission of programme: 

Within thirty days from the date of receipt of the letter of award, the successful tenderer shall submit his 
programme for submission of drawings, supply of equipment, installation, testing, commissioning and 
handing over of the installation to the Engineer-in –charge. This programme shall be framed keeping in 
view the building progress and the milestones fixed in Schedule ’F’ Clause-5 of CPWD-7 shall be given 
priority.  

 
iii) Submission of drawings: 

The contractor shall submit the details drawings/AutoCAD drawings  of all E & M/ installations, cable 
layout plan mentioned in the estimate along with detailed calculation sheets of technical data such as 
cable size calculation, electrical load details etc. as desired by the department to the Engineer-in-Charge 
for approval before start of the work and after approval of the same the supply of the materials will be 
initiated. 

 
iv) Commencement of work 

The contractor shall commence work as soon as the drawings submitted by him are approved either in 
full or in part as the case may be. 
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15.    Dispatch of materials to site and their safe custody: 
The contactor shall dispatch material to site in consultation with the Engineer-in-Charge. Suitable 
accommodation shall be made available free of charge temporarily. The arrangement to make it 
lockable/secure by means of partitions, locks etc. shall be responsibility of the contractor. Watch and ward 
however, shall be the responsibility of contractor. Program of dispatch of material shall be framed keeping in 
view the building progress. Safe custody of all machinery and equipment supplied by the contractor shall be 
the responsibility of the contactor till final taking over by the department. 

 
16.    Extent of Work: 

The work shall comprise of entire labour including supervision and all material necessary to meet a complete 
installation and such tests and adjustment and commissioning, as may be required by the department. The 
term complete installation shall not only mean major items covered by the specification but all incidental 
sundry components necessary for complete execution and satisfactory performance of installation with all 
layout charts whether or not those have been mentioned in detail in the tender documents in connection 
with this contract as this is a turnkey job. 

 
17.     Compliance with Regulations and Indian Standards: 

 
17.1 All works shall be carried out in accordance with relevant regulation, both statutory and those 

specified by the Indian Standards related to the works covered by this specification. In particular, the 
equipment and installation will comply with the following: 

 
i) Factories Act. 
ii) Indian Electricity Rules. 
iii) B.I.S. & other standards as applicable. 
iv) Workmen’s compensation Act. 
v) Statutory norms prescribed by local bodies like CEA, Power Supply Co., Local Body etc. 
 
17.2 Nothing in this specification shall be construed to relieve the successful tenderer of his responsibility 

for the design, manufacture and installation of the equipment with all accessories in accordance with 
currently applicable statutory regulations and safety codes. 

 
17.3 Successful tenderer shall arrange for compliance with statutory provisions of safety regulations and 

departmental requirements of safety codes in respect of labour employed on the work by the 
tenderer. Failure to provide such safety requirement would make the tenderer liable for penalty of 
Rs. 500/- for each default. In addition, the department will be at liberty to make arrangement for the 
safety requirements at the cost of tenderer and recover the cost thereof from him. 

 
18.      Indemnity: 

The successful tenderer shall at all times indemnify the department, consequent on this works contract. The 
successful tenderer shall be liable, in accordance with the Indian Law and Regulations for any accident 
occurring due to any cause and the contractor shall be responsible for any accident or damage incurred or 
claims arising there from during the period of erection, construction and putting into operation the 
equipments and ancillary equipment under the supervision of the successful tenderer in so far as the latter is 
responsible. The successful tenderer shall also provide all insurance including third party insurance as may be 
necessary to cover the risk. No extra payment would be made to the successful tenderer on account of the 
above. 

 
19.     Co-ordination with other Agencies 
 The contractor shall co-ordinate with all other agencies involved at the site of work so that the work of other 

agencies is not hampered due to delay in his work. The work, which directly affect the progress of work of 
other agencies, shall be given priority. 
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20.      Verification of Correctness of Equipment at Destination: 
 The contractor shall have to produce all the relevant records to certify that the genuine equipment’s from 

the manufacturers has been supplied and erected. 
 

 
21.      Care of the Building 

Care shall be taken by the contractor during execution of the work to avoid damage to the building. Care 
shall also be taken by the contractor to avoid the damage to any of these existing service/service lines, any 
part of the building etc. If any damage is caused to any of the existing services/service lines, or any part of 
the building the same shall be repaired / rectified and made functional or restored to its original finish by the 
contractor immediately at his own expenses failing which the same shall be repaired/ rectified and made 
functional by department at the risk and cost of the contractor. The decision of the Engineer-in-charge in this 
regard shall be final & binding. He shall also remove all unwanted and waste materials arising out of the 
installation from the site of work from time to time. 
 

22.      Quality of Materials and Workmanship 
 

(i) The components of the installation shall be such design so as to satisfactorily function under all 
conditions of operation. 

(ii) The entire work of manufacture/fabrication, assembly and installation shall conform to sound 
engineering practice. 

(iii) All equipments and material to be used in work shall be manufactured in factories of good repute 
having excellent track record of quality manufacturing, performance and proper after sales service. 

(iv) All equipments and materials to be used in the work shall be brand new having its date of 
manufacturing not more than 6 months old from the date of delivery at site with manufacturer’s 
certificates, warrantee cards, technical catalogues, instructions, manuals and wiring diagrams etc. 

 
23.  Safety Measures 

 
All equipments shall incorporate suitable safety provision to ensure safety of the operating personnel at all 
times. The initial and final inspection reports shall bring out explicitly the safety provisions incorporated in 
each equipment. 

 
24.  Guarantee  

 
i) The contactor shall guarantee the complete system to maintain the specified conditions under all 

conditions of ambient temperature. 
 
ii) All equipments shall be guaranteed for a period of 12 months from the date of acceptance and taking 

over of the installation by the department against unsatisfactory performance and/ or breakdown due 
to defective design, material, manufacture, workmanship or installation. The equipment or component 
or any part thereof so found defective during the guarantee period shall be repaired or replaced free 
of cost to the satisfaction of the Engineer-in-Charge. In case it is felt by the department that undue 
delay is being caused by the contactor in doing this, the same will be got done by the department at 
the risk and cost of the contractor. The decision of Engineer-in-Charge in this regard shall be final. 

 
25.  Taxes and Duties 

 
The tender is for entering into percentage rate works contract. The rates shall be inclusive of all taxes, 

duties, levies, cess, packing, transportation, handling etc. Statutory deduction of GST as applicable shall 
be made at source from each running /final bill payment. A certificate of TDS shall be issued by the 
department to the contractor. 
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26. Terms of Payments: 

 
Following payment terms shall be applicable. 
 
i) No advance payment shall be made. 
 
ii) Following percentage of contract rates shall be payable against the stage of work shown herein: 

 

 
  

SL. No. Stage of Work Feeder Pillars 
& UG cable 

LED fittings, Fans, 
MCBs & MCB DBs 

All other 
items 

1. After initial inspection (wherever specified) 
and delivery at site in good condition on pro-
rata basis. 

60% 60% 50% 

2. After completion of installation in all respect 
on pro-rata basis. 25% 25% 35% 

3. After testing, Commissioning, Obtaining 
Clearance from Local Body, if required and 
handing over to the department for beneficial 
use. 

15% 15% 15% 
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List of Acceptable Makes of Electrical Items 
 
Name of Work:  Special Repair and Renovation of Office building (1no.), Residential building (5 Nos.) 

including Electrical installation  at Special Bureau office Zemithang (Arunachal Pradesh). 

Sl. No ITEM Name of Manufacturers 

1 All Wires and Armoured Al. / Cu. 
Cables / TV Cable / Telephone wire  

KEI / RR Kabel / Polycab / Havells/ Richa 

2 Steel Conduit / PVC Conduit AKG/ BEC / RM CON/ Polycab / Precision / Richa 

3 PVC Casing & capping   Richa / Presto  

4 Modular Type Switch/ Socket / Fan 
Regulator / RJ45 / TV Socket / 
Telephone Socket 

Legrand (Myrius) / Havells (Murano) / Honeywell (Blenze 
Plus) / Schneider (Zencello) / Hager (Insysta) / ABB - Tvisha 

5 MCB DB/ MCB/ MCCB L&T- Dsine / Schneider- Compact NSX/ ABB- DSA - Classic/ 
Legrand- DPX3/ Havells - Loadline / C&S – Win Break 1 / 
Siemens 

6 LED Fittings/ Compound light / Street 
light/ Post top Fitting 

Phillips/ Bajaj / Havells / Wipro/ Crompton 

7 Ceiling fan/ Exhaust fan Havells / Crompton/ Orient / Bajaj / USHA 
8 GI / MS Pipe (ISI Marked) Jindal /TATA 

9 DWC HDPE pipe Gemini / Tirupati / Duraline / Rex / Astral  
10 Fire Extinguisher Life guard / Omex / Safeguard / Minimax / Fire Shield/ Cease 

fire/ Safex 
11 Geyser Havells / USHA / Crompton 

 
 
 
 

Executive Engineer (E) 
Itanagar Electrical Division, 

CPWD, Itanagar 
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SCHEDULE OF WORK 
 
   

Name of Work: Special Repair and Renovation of Office building (1no.), Residential building (5 Nos.) 
including Electrical installation  at Special Bureau office Zemithang (Arunachal Pradesh). 

  
 
Sl. No Description of Item Qty Unit Rate Amount 

  SUB-HEAD - 1 (Internal Wiring)         
1.1 Rewiring for light point/ fan point/ exhaust fan point/call 

bell point with 1.5 sq.mm FRLSH/HFFR PVC insulated 
copper conductor single core cable and 1.5 sq.mm 
FRLSH/HFFR PVC insulated copper conductor single core 
cable as earth wire in existing surface/ recessed steel/PVC 
conduit including dismantling as required. 

        

1.1.1 Group B 100 Point 752.00 75200.00 
1.1.2 Group C 20 Point 1064.00 21280.00 
1.2 Supplying and fixing of following sizes mini trunking along 

with accessories in surface etc as required. 
        

1.2.1 32 x 20 mm Mini Trunking  430 Mtr. 132.00 56760.00 
1.3 Supplying and fixing of following sizes DLP trunking along 

with accessories in surface etc as required. 
        

1.3.1 80 x 50 mm Trunking  350 Mtr. 275.00 96250.00 
1.4 Supplying and drawing following sizes of FRLSH/HFFR PVC 

insulated copper conductor, single core cable in the 
existing surface/ recessed steel/ PVC conduit as required. 

        

1.4.1 3 x 1.5 sq. mm 288 Mtr. 104.00 29952.00 
1.4.2 3 x 4 sq. mm 1272 Mtr. 222.00 282384.00 
1.5 Supplying and fixing 3 pin, 5 A ceiling rose on the existing 

junction box/ wooden block including connections etc. as 
required. 

93 No 104.00 9672.00 

1.6 Supplying and fixing following size/modules, PVC box 
along with modular base and cover plate for modular 
switches etc as required. 

        

1.6.1 1 or 2 Module 20 Nos 504.00 10080.00 
1.6.2 3 Module 46 Nos 556.00 25576.00 
1.6.3 4 Module 49 Nos 656.00 32144.00 
1.6.4 6 Module 32 Nos 795.00 25440.00 
1.6.5 8 Module 6 Nos 825.00 4950.00 
1.7 Supplying and fixing following modular switch/ socket on 

the existing modular plate & switch box including 
connections but excluding modular plate etc. as required 

        

1.7.1 5/6 A Switch 203 Nos 121.00 24563.00 
1.7.2 15/16 A Switch 54 Nos 176.00 9504.00 
1.7.3 3 Pin 5/6 A Socket outlet 89 Nos 136.00 12104.00 
1.7.4 6 Pin 15/16 A Socket Outlet 54 Nos 219.00 11826.00 
1.8 Supplying and fixing PVC batten/angle holder including 

connection etc. as required. 
14 Nos 132.00 1848.00 
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1.9 Supplying, Installation, Testing and commissioning of 
CAT6A Copper Information Outlet (IO) with face plate of 
color as per site requirement, should have ETL/UL 
verification program certificate for compliance with 
ANSI/TIA-568.2-D. All copper Cable and Components 
should be from same OEM to mainitain compatibility and 
interopertability. 

6 Each 363.00 2178.00 

1.10 Supplying, drawing, Testing and commissioning of Cat6A 
UTP 4 pair, 23 AWG solid copper cable in existing conduit/ 
on surface, U/FTP, LSZH, Non-Plenum, Horizontal (solid) 
Cable suitable for high speed data networking application 
supporting upto 10Gbps over a 100 meter channel. The 4 
Unshielded Twisted Pairs (UTP) cable with color coded 
insulation for easy indentification should have FLAME 
PROPERTIES i.e. Flammability Test - IEC 60332-1, Smoke 
Density - IEC 61034, LSZH standards compliance: ANSI/TIA-
568 C.2, ISO/IEC 11801, IEEE 802.3an, RoHS. Delay Skew 
should be < 45NS. The outer Cable Diameter should be 7.5 
+ 2 mm. Cable should have been tested and verified by 
UL/ ETL etc. complete as required. 

        

1.10.1 1 Run of cable 90 Mtr. 74.00 6660.00 
1.11 Supplying and fixing of following size Wall Mount Rack 

having Fixed Structure with 0.8mm CRCA Sheet, 
completely knockeddown condition (CKD) Shape, Vertical 
Mounting Rail 1.6 mm with 'U'Marking, Minimum 2 cable 
entry/exit provision at Top and bottom with rubber 
protection, Front 5mm Toughened Glass with lock, wall 
mounting kit, Powder coated Color- RAL- 7035, complied 
with UL & RoHS, 2 x 6 sockets 16A power distribution 
units, 3 numbers closed cable organizer, Hardware 
mounting screws packet of 20 x 1 number, etc. complete 
as required.  

        

1.11.1 6U Rack 1 Each 6939.00 6939.00 
1.12 Supply of following size XLPE  insulated and PVC sheathed 

Copper flexible cable of 1.1 KV grade, ISI marked (IS 7098, 
Part 1: 1988 and  ammended up to date) including 
tranportation etc. as required. 

        

1.12.1 3 x 10 sq.mm 120 Mtrs 1400.00 168000.00 
            
  SUB-HEAD - 2 (Fans and Fittings)         
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2.1 LED Batten light (System lumen efficacy ≥105 <120 
lm/Watt). Supplying, Installation, Testing & 
Commissioning of LED surface mounted Batten light of 
following body material and construction as per IS : 10322 
with driver (Replaceable) as per the requirement with 
Driver efficiency >85%, Operating voltage AC 140-270 
Volt, frequency 50/60 hz, Operating temp range -5 °C to 
40 °C, internal surge protection of 2.5 KV with Short & 
Open circuit protection, THD < 10%, P. F.≥0.95, IP20, CRI 
>80, Flicker free, (flicker should be below 5 %), life time 
(LED, Driver & electrical circuitry), of minimum 50000 
Burning Hours with 70% of initial Lumen maintained till 
life ends, CCT 3000°K / 4000°K / 5700°K /6500°K (As per 
ANSI Bin), SDCM(Standard Deviation Colour Matching) <3, 
Maximum power consumption should not more than the 
specified rating and Fixture shall be of relevant BIS 
standard. Manufactures Word Mark/ Name Engraved/ 
Embossing/ Screen printing on housing. complete in all 
respect i/c external connections with 1.5 sq mm 
FRLS/HFFR, PVC insulated copper conductor single core 
cable and earthing etc. as required with Minimum 5 year 
OEM warranty. System lumen efficacy ≥105 <120 lm/Watt 
output . LM79 & LM80 Test report and all testing required 
for LED fixtures as per BIS shall be submitted. Shape size 
and CCT shall be as approved by Engineer-in-Charge as per 
requirement. (Thermal management: heat sink of 
aluminium housing such that LED junction temperature 
shall not rise above 90°C). Powder coated die cast 
/Extruded aluminium Body (Thickness > 1.20 mm) 

        

2.1.1  18- 22 watt 42 Nos 681.00 28602.00 
2.1.2 40 Watt 6 Nos 721.00 4326.00 
2.2 Supply,  installation, testing & commissioning of 9-10 Watt 

LED mirror light fitting having aluminium housing and 
luminous efficacy of minimum 100 lm/w including 
connection with 1.5 sq.mm FRLSH PVC insulated, copper 
conductor, single core cable etc. as required. (Luminaire 
shall be LM 79 & LM 80 Tested from NABL accredited lab 
and test report be submitted.) 

11 Nos 711.00 7821.00 

2.3 Supplying, Installation, Testing and Commissioning of 
Surface mounted LED Bulkhead luminaire made of die cast 
aluminium, polycarbonate diffuser having system 
luminous efficacy>=100Lm/W, system lumen output 
>=700 Lumens suitable for operation on 230V, 50Hz, AC 
supply i/c connection, earthing complete etc. as required 
as per direction of Engineer-in-charge. 

13 Nos 1589.00 20657.00 

2.4 Supplying, Installation, Testing and Commissioning of LED 
bulb having system luminous efficacy>=100Lm/W, system 
lumen output >=1000 Lumens suitable for operation on 
230V, 50Hz, AC supply i/c connection, earthing complete 
etc. as required as per direction of Engineer-in-charge. 

14 No. 160.00 2240.00 

2.5 Supply, installation, Testing and commissioning of  400mm 
sweep; PVC body Pedestal fan etc. complete as required. 

23 No 3890.00 89470.00 
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2.6 Supply, installation, Testing and commissioning of  300 
mm sweep  heavy duty metallic body exhaust fan having 
900 RPM in the existing opening complete with louvers 
including making connection  etc. complete as required. 

5 No 4735.00 23675.00 

2.7 Supply, insttalation, testing and commissioning of 225-250 
mm sweep 900 RPM, ISI Mark, PVC exhaust fan in the 
existing opening i/c making good the damages, connection 
testing, Commissioning etc as reqd as per direction of 
Engineer-in-charge. 

6 No 2173.00 13038.00 

2.8 Supply, Installation, Testing & Commissioning of 5 star 
rating vertical type water heater of 15 Litres capacity  with 
glass line coating on tank, Incoloy/copper heating element  
suitable for operation on 230 volts 50 Hz supply complete 
with all modern safety devices like  thermostat, thermal 
cut out, pressure cum vacuum release valve, fuseable plug 
metal tank, and all acessories along with water pipe 
connection (inlet and outlet pipe) etc complete as 
required. 

11 Nos 17452.00 191972.00 

  SUB-HEAD - 3 (MCB &DB'S)         
3.1 Supplying and fixing following way, single pole and 

neutral, sheet steel, MCB distribution board, 240 volts, on 
surface/ recess, complete with tinned copper bus bar, 
neutral bus bar, earth bar, din bar, interconnections, 
powder painted including earthing etc. as required. (But 
without MCB/RCCB/Isolator) 

        

3.1.1 12 way double door 7 Nos 2871.00 20097.00 
3.2 Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA, 

"C" curve, miniature circuit breaker suitable for inductive 
load of following poles in the existing MCB DB complete 
with connections, testing and commissioning etc. as 
required. 

        

3.2.1 Single pole 120 Nos 285.00 34200.00 
3.2.2 Double Pole 12 Nos 696.00 8352.00 

            
  SUB-HEAD - 4 (Fire Fighting)         

4.1 Supplying and fixing of ISI marked 4.5 kg CO2 type fire 
extinguisher of following capacities conforming to IS: 2878 
made from seamless cylinder conforming to IS: 7285, 
fitted with ISI marked controlled valve conforming to IS: 
3224, high pressure 1 mtr. long discharge hose and horn 
complete with initial gas charging with  carrying handle 
and wall mounting bracket and suitable for operating -30 
Degree to +55 Degree etc. as required. 

6 Nos 10581.00 63486.00 
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4.2 Supplying,  installation,  testing  and  commissioning of ISI  
marked  ABC stored pressure type fire extinguisher of 6 kg 
capacity consisting  of  welded  cylinder, squeeze lever 
discharge valve fitting with pressure indicating gauge with 
internal discharge tube, discharge nozzle, suspension 
bracket conforming to IS:15683:2018 duly  charged,  with  
ISI  marked  mono  Ammonium  Phosphate  base  ABC  
powder conforming  to  IS:4308  and  pressurized  with  
nitrogen  gas  etc.  as  required as per direction of 
Engineer-in-charge. 

6 Nos 5744.00 34464.00 

            
  SUB-HEAD - 5 (Earthing)         

5.1 Earthing with G.I. earth pipe 4.5 metre long, 40 mm dia 
including accessories, and providing masonry enclosure 
with cover plate having locking arrangement and watering 
pipe etc. with charcoal/ coke and salt as required. 

6 Sets 7658.00 45948.00 

5.2 Providing and fixing 25 mm X 5 mm G.I. strip in 40 mm dia 
G.I. pipe from earth electrode including connection with 
G.I. nut, bolt, spring, washer excavation and re-filling etc. 
as required. 

30 Mtrs 755.00 22650.00 

5.3 Providing and fixing 6 SWG dia G.I. wire on surface or in 
recess for loop earthing along with existing surface/ 
recessed conduit/ submain wiring/ cable as required. 

48 Mtrs 50.00 2400.00 

  SUB-HEAD - 6  (Uninterrupted Power Supply )         
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6.1 Supplying, installation, Testing & Commissioning of 
following capacity at full load  (Unity Power Factor) ON 
LINE Uninterrupted   Power Supply (UPS) system suitable 
for Single Phase input, Single Phase output AC Supply. The 
UPS shall  include a Rectifier, inverter, battery bank 
suitable for 30 minutes back up  (Battery VAH capacity 
shall not be less than 1600 VAH per KVA of UPS rating per 
Hour backup time) on full load (Battery shall be VRLA, SMF 
in ABS Container)  and Static Bypass switch along with 
provision for manual bypass, suitable isolation 
transformer for additional protection against neutral 
faults etc. The UPS systems shall be Microprocessor based 
Digital Control, using Insulated Gate Bipolar Transistor 
(IGBT)'s both for the rectifier & inverter with PWM (Pulse 
Width Modulation) Technology. The quality of design, 
manufacturing  and inspection process should confirm to 
the relevant Inter-national standards such as IEC/EN/VDE. 
The operating efficiency of the UPS systems shall be >95% 
at 100%  non-linear loads. Current total harmonic 
distortion (ITHD) / total demand distortion (TDD) on the 
input grid  shall be  < 5% at 100 %load. (The required LC  
filters shall be included in UPS cost), extreme power factor 
kit to be include to limit the input pf to 0.99 and output 
power factor shall be unity (i.e. kw rating of the UPS shall 
be kva rating x 1) however UPS shall be suitable to take 
load at 0.7 laging to 0.7 leading power factor loads. UPS 
shall be  suitable for incoming supply  AC single phase 160-
270V 50 Hz and delivering output AC  supply true sine 
wave  single phase 220/230/240 Volt, 50 Hz +/- 0.2Hz, 
Overload capacity of 120% for 10 mins and 150% for 1 
minute. Operating temperature  0 to 40 0C, Relative 
humidity 0-95% non condensing, noise level less than 
60db at 1 meter distance, Protection for Under voltage, 
over voltage, abnormal output voltage, battery over 
charging, output over current, short circuit, battery deep 
discharge , 10 KV surge.  

        

  Display  for watt/VA,Amp and Voltage power parameters  
etc. UPS shall comply with low voltage electromagnetic 
compatibility (EMC) achieved as per EN 6204, EN6204 Part 
I and Part 2,  it shall be a Voltage and Frequency 
Independent (VFI) type UPS (as per standard IEC 62040-1, 
2 & 3). The UPS should be with IGBT Based Inverter 
Technology, Communication RS232/ RS485/ SNMP port 
open protocol for BMS integration as per approved by 
Engineering in charge. Required battery racks, DC breaker 
of suitable rating and interconnecting copper conductor  
cable of suitable size and connectors and all required 
accessories are inclusive in the cost.   The UPS  should 
have QR code which should contain drawing, test report 
OEM manual, Geo- Tag of manufacturing location etc 

        

6.1.1 10 KVA 1 Each 168506.00 168506.00 
6.1.2 6 KVA 1 Each 109793.00 109793.00 

            
  SUB-HEAD - 7  (LT Cable & Post Top Fittings)         
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7.1 Supply of following size XLPE  insulated and PVC sheathed 
armoured aluminium power cable of 1.1 KV grade, ISI 
marked (IS 7098, Part 1: 1988 and  ammended up to date) 
including tranportation etc. as required. 

        

7.1.1 3 X 16 sq. mm 350 Mtrs 360.00 126000.00 
7.2 Supplying, installation, testing and commissioning of 3 

metre height GI octagonal pole (Heavy) having heritage 
look with grey/black  powder finish and having window of 
at least 300x110 mm for terminal connection including 
making foundation suitable for a soil bearing capacity of 5 
ton/Sq.Mtr 

20 Nos 11653.00 233060.00 

7.3  

Supply,  installation, testing & commissioning of energy 
efficient 40-50 watt LED post top luminaire in heritage 
look with IP 65 protection, aluminium housing and having 
minimum luminous efficacy 100 lumen/watt including  
connection with 1.5 sq. mm FRLSH PVC insulated copper 
conductor single core cable testing etc complete as 
required. (Luminaire shall be LM 79 & LM 80 Tested from 
NABL accredited lab and test report be submitted.) 
 

20 Nos 9929.00 198580.00 

7.4  
Providing and fixing weatherproof junction box for post-
top/street light, of approximate size 155 × 210 × 92 mm, 
suitable for termination and looping of incoming and 
outgoing cables, complete with suitable terminal 
bar/terminal blocks for phase, neutral and earth 
connections and 6A single-pole/double-pole MCB, housed 
in a UV-resistant, flame-retardant and corrosion-resistant 
enclosure having minimum IP65 degree of protection, 
suitable for outdoor installation and rated for 230/415 V 
AC, complete in all respects as required. 
 

20 Nos 3671.00 73420.00 

7.5 Supplying   and   making   end   termination   with   brass   
compression   gland   and aluminium  lugs  for  following  
size  of  PVC  insulated  and  PVC  sheathed  /  XLPE 
aluminium conductor cable of 1.1 KV grade as required. 

        

7.5.1 3 x 16 sq. mm (25 mm) 40 Nos 326.00 13040.00 
7.6 Supplying and laying of following size DWC HDPE pipe ISI 

marked along with all accessories like socket, bend, 
couplers etc. conforming to IS 14930, Part II complete 
with fitting  and  cutting, jointing etc. direct in ground (75 
cm below ground level) including  excavation and refilling 
the trench but excluding  sand cushioning and protective 
covering etc., complete as required. 

        

7.6.1 63 mm dia (OD-63 mm & ID-51 mm nominal) 300 Mtrs 289.00 86700.00 
7.7 Laying of one number PVC insulated and PVC sheathed / 

XLPE power cable of 1.1 KV grade of following size in the 
existing RCC/ HUME/ METAL pipe as required. 

        

7.7.1 Upto 35 sq.mm 300 Mtrs 47.00 14100.00 
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7.8 Laying of one number PVC insulated and PVC sheathed / 
XLPE power cable of 1.1 KV grade of following size in the 
existing masonry open duct as required. 

        

7.8.1 Upto 35 sq.mm 50 Mtrs 36.00 1800.00 
7.9 Earthing with G.I. earth pipe 4.5 metre long, 40 mm dia 

including accessories, and providing masonry enclosure 
with cover plate having locking arrangement and watering 
pipe etc. with charcoal/ coke and salt as required. 

2 Sets 7658.00 15316.00 

7.10 Providing and fixing 25 mm X 5 mm G.I. strip in 40 mm dia 
G.I. pipe from earth electrode including connection with 
G.I. nut, bolt, spring, washer excavation and re-filling etc. 
as required. 

10 Mtrs 755.00 7550.00 

7.11 Providing and fixing 6 SWG dia G.I. wire on surface or in 
recess for loop earthing along with existing surface/ 
recessed conduit/ submain wiring/ cable as required. 

300 Mtrs 50.00 15000.00 

    
Rs. 2589573.00       

 
 
 

 
  

Executive Engineer(E) 
Itanagar,CPWD 
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 कŐ ūीयलोकिनमाŊणिवभाग 
CentralPublic Works Department 

 

िनिवदासंƥा:  
NIT No.14/TZCD/2026-2027/Tezpur(2nd call) 

Name of Work: -: Special Repair and Renovation of Office building (1no.), Residential 
building (5 Nos.) including Electrical installation  at Special Bureau office Zemithang 
(Arunachal Pradesh).  

PRICE BID 

ठेकेदारकानाम 
Name of the Contractor 

  

Sl. 
No. 

Name of component 
Estimated cost in 

Rs. 

Percentage 
above or 
below the 
estimated 

cost 

% in 
Figures 

Total 
Cost 

  As per NIT 
 

    
 

1 Civil Works  Rs. 57,00,088/-  
   

2. Electrical Works      Rs. 25,89,573/- 
   

 
GRAND TOTAL Rs. 82,89,661/- 

     
    

 

 
 
 
 
 
 
 


