NIT No. . 39/EE (E)-PATNA/AE (E)-11/2026-27.

Name of work : A/R & M/O Electrical Installations, Lift, DG Set, UPS System, Water
Cooler, Air-Conditioning System, Fire Fighting & Fire Alarm System and PA System
at MSME office, Patliputra, Patna. (SH: Miscellaneous works)

Estimated Cost : Rs. 3,32,722.00
Earnest Money : Rs.6,654.00
Performance Guarantee : 5% of Estimated Cost put to tender (ECPT)

or contract amount whichever is higher. The
additional performance Guarantee (APG) shall be
equivalent to the difference between the 80%
amount of ECPT and quoted amount.

Security Deposit . 2.5% of tendered value
Cost of Bid Paper . N/A

e-tendering fee . N/A

Time Allowed : 01 (One) Month
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING
FORMING PART OF NIT

The Assistant Engineer (E)-11, CPWD, Patna. (Email ID aeepcesd2@gmail. com
on behalf of the President of India online percentage rate bids from Buildings & Roads/
Specialized agencies in two bid system for the following work:-
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1. Contractors who fulfill the following requirements shall be eligible to apply.
Joint ventures are not accepted.

a) Should have satisfactorily completed the works as mentioned below during the
last Seven years ending last date of the month previous to one in which tenders
are invited.

i) Three similar works each of value not less than Rs. 1,15,144/- (40% of the estimated
cost i.e. Rs. 2,87,859.00)

OR
i) Two similar works each of value not less than Rs. 1,72,715/- (60% of the estimated
cost i.e. Rs. 2,87,859.00
OR
iii) One similar works each of value not less than Rs. 2,30,287/- (80% of the estimated cost
i.e. Rs. 2,87,859.00)
Similar work shall mean works of “Replacement of defective CCTV Camera/IP Phone
& LED display.”
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Note:-

A. The value of executed works shall be brought to current costing level by

D.

enhancing the actual value of work at simple rate of 7% per annum; calculated
from the date of completion to last date of the month previous to one in which
tenders are invited.

Should have had average annual financial turnover of Rs. 1,43,930/- during the
immediate last three consecutive financial years ending 31.03.2025.

Should not have incurred any loss in more than two years during the last five
years ending 31.03.2025.

Should have a Solvancy Certificate of the amount equal to Rs 1,15,144/-
Or
Networth Certificate minimum Rs. 28,786/- issued by certified Chartered Accountant.

The intending bidder must read the terms and conditions of CPWD-6 carefully. He
should only submit his bid if he consider himself eligible and he is in possession of
all the documents required.

This information and instructions for bidder posted on website shall form pay of bid
document.

The Bid document and the terms and conditions of the contract to be complied with
and other necessary documents can be seen and downloaded from the website
etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

Bidders are advised to keep visiting the above-mentioned web sites from time to
time (till the deadline for bid submission or/and extended date of bid submission)
for any updates in

respect of the tender documents, if any. Failure to do so shall not absolve the
applicant of his liabilities to submit the applications complete in all respect
including updates thereof, if any. An incomplete application may be liable for
rejection.

The original EMD should be deposited either in the office of Executive Engineer
(E), CPWD, Patna inviting bids or Division office of any Executive Engineer,
CPWD within the period of bid submission. The EMD receiving Executive Engineer
shall issue a receipt of deposition of earnest money deposit to the bidder in a
prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

But the bid can only be submitted after deposition of original EMD either in the
office of Executive Engineer (E), CPWD, Patna inviting bid or Division office of
any Executive Engineer, CPWD within the period of bid submission and uploading
the mandatory scanned document such as Demand Draft or Pay order or Banker’s
Cheque or Deposit at call Receipt or Fixed Deposit Receipts and Bank Guarantee of
any Scheduled Bank towards EMD (drawn in favour of Executive Engineer (E),
PCED, CPWD, Patna) receipt for deposition of original EMD to Division office of
any Executive Engineer, CPWD and other document as specified.

Those contractors who are not registered or have not updated their profile on the
website mentioned above, are required to get registered/update their profile
beforehand. The necessary training materials including the videos with step to step
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10.
11.

12.

13.

14.

15.

16

process are available on download section of https://etender.cpwd.gov.in.

The intending bidder must have valid class-111 digital signature certificate with
encryption key (Combo type) to perform any operations/transactions on the e-
tendering portal/website and the bidders should download and install the eMsigner on
their system as per instruction available on download section of
https://etender.cpwd.gov.in

On opening date, the contractor can login and see the bid opening process.

After opening of bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format

The intending bidder must have valid class-111 digital signature to submit the bid. On
opening date, the contractor can login and see the bid opening process. After
opening of bids he will receive the competitor bid sheets.

Contractor must ensure to quote rate in the prescribed column(s) meant for
quoting rate in figures appears in yellow colour and the moment rate is entered, it
turns sky blue. In addition to this, while

selecting any of the cells a warning appears that if any cell is left blank the same shall
be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as “0” (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does
not quote any percentage above/below/ at par on the total amount of the tender or any
section /sub head in percentage rate tender, the tender shall be treated as invalid and
will not be considered as lowest tenderer.

The eligibility bid shall be opened first on due date and time as mentioned above. The
time and date of opening of financial bid of contractors qualifying the eligibility bid
shall be communicated to them at a later date.

The department reserves the right to reject any prospective application without
assigning any reason and to restrict the list of qualified contractors to any number
deemed suitable by it, if too many bids are received satisfying the laid down
criterion.

When bids are invited in two stage system and if it is desired to submit revised
financial bid then it shall be mandatory to submit revised financial bid. If not
submitted then the bid submitted earlier shall become invalid.

. When bids are invited in two Stage system following steps are to be followed:-

i) Entire bid document related to Eligibility Criteria and financial bid are to be
uploaded.

i) Stage-I :- Stage | deals with eligibility criteria.

i) Stage Il:- Original financial bids shall be opened later. The date and time of
opening of financial bid shall be intimated to the eligible bidders.
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17.

List of Documents to be scanned and uploaded within the period of
bid submission at “Request Bid Form” stage:-

(A) Treasury Challan / Demand Draft / Pay order or Banker's Cheque / Deposit at
Call Receipt/FDR/Bank Guarantee of any Scheduled Bank against EMD in
favour of Executive Engineer (E), PCED, CPWD, Patna.

(B) Copy of receipt for deposition of original EMD issued from Division office
of any Executive Engineer, CPWD (In Enclosed Performa).

(C) Copy of Certificates of Work Experience/Completion certificate certified by

an officer not below the rank of Executive Engineer/Project Manager or
equivalent, clearly indicating.....Name of work,
b) Scope of Work, ¢) Agreement No., d) Estimated Cost, e) Tendered Cost, f)
Final Value of Work Done, g) Date of Start, h) Stipulated date of
Completion, i) Actual date of completion, j) Nature of the Work etc. (In case
some of above said details are not mentioned in the Completion certificate,
the firm shall attach proof in support of above details) etc.

(D)Valid Enlistment order of the CPWD Contractors in appropriate class in
building and roads category.
(E) Copy of valid Electrical License for carry out electrical work.

(F) Certificate of ERP Training through any of the CPWD Regional Training
Institutes (RTIs) or through the National CPWD Academy (NCA) Gaziabad
or through other special training arranged by ERP unit at CPWD. Non-
enlisted contractors shall upload undertaking, that they will submit ERP
Training Certificate within 30 days from the date of issue of intent letter if
being first lowest.

(G) Copy of GST Registration Certificate.

(H) Copy of PAN Card.

()  Email & mobile no. of the firm/ agency on the letter head of

firm/ agency (For making correspondence)
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RECEIPT OF DEPOSITION OF ORIGINAL EMD

RECEIPE NO: - tiiieiiiiniiiiniiiieninaieisesisasnssssessns Dated: - ..cvvveiniinininiinnnn

Name of work: - A/R & M/O Electrical Installations, Lift, DG Set, UPS System, Water
Cooler, Air-Conditioning System, Fire Fighting & Fire Alarm System and PA System at
MSME office, Patliputra, Patna. (SH: Miscellaneous works)

NIT No: 39/EE (E)-PATNA/AE (E)-11/2026-27
Estimated Cost: - Rs. 3,32,722.00
Amount of Earnest Money: - Rs. 6,654.00 (In favour of Executive Engineer (E), PCED,

CPWD, Patna)

Last date of submission of bid: - 12/11/2026 up to 03:00 PM

I VP 8 TR o) 00} 11 o1 0 P
2. Form of EM D ..o
3. Amount of Earnest money deposit: ........o.iiriiriitiitiii e
4. Date of submission 0f EMD: ...

5. Name & Designation of EMD receiving Officer with office E-Mail Id .........................

Signature, Name & Designation of
EMD receiving Officer
(EE/AE(P)/AE/AAQ)

Along with office stamp
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CPWD-6
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING e-BID

[For e-tendering)
1. Hem-rate/percentage rate bids are invited on behalf of President of India in two bid system (Eligibility

bid & price bid ) from Buildings & Roads/specialized agencies —and—these—ef—appmpphate—hst—ef

ifthere-is—no-state PWD (B&R) for the work of- A/R & M/O Electrical Installations, Lift, DG Set, UPS System,
Water Cooler, Air-Conditioning System, Fire Fighting & Fire Alarm System and PA System at MSME office,
Patliputra, Patna. (SH: Miscellaneous works)

guide.

12 Intending bidder is eligible to submit the bid provided he has definite proof from the appropriate
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily
completed similar works of magnitude & nature and other requirement specified at SI. No. 1(a)
to (b) in “Information and Instructions for Bidders for E-Tendering Forming Part of Bid
Document.”

122 Criteria of eligibility for CPWD as well as non-CPWD contractors.
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Three similar works each of value not less than Rs. 1,15,144/- or two similar work each of value not less than Rs.
1,72,715/- or one similar work of value not less than Rs. 2,30,287/- in last Seven years ending last date of the month
previous to one in which tenders are invited.

Similar work shall mean works of - “Similar work shall mean works of “Replacement of defective CCTV
Camera/IP Phone & LED display.”

The value of executed works shall be brought to current costing level by enhancing the actual value of work at simple
rate of 7% per annum, calculated from the date of completion to the last date of submission of bid. This is applicable

for 1.2.1 as well 1.2.2:{(Fhis—is—not-applicable for CP\WD-enlisted contractor-of-appropriate—class—in-Composite
Gategory)

To become eligible for submission of bids, the bidders shall have to furnish an affidavit as under:-

“I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we shall
be debarred for bidding in CPWD in future forever. Also, if such a violation comes to the notice of Department
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Performance
Guarantee. (Scanned copy to be uploaded at the time of submission of bid)

123 To become eligible for issue of bid, the bidders shall have to furnish an affidavit on stamp paper
duly attested by notary as under:-“I/We undertake and confirm that eligible similar works(s)
has/have not been got executed through another contractor on back to back basis. Further that, if
such a violation comes to the notice of Department, then I/we shall be debarred for bidding in
CPWD in future forever. Also, if such a violation comes to the notice of Department before date of
start of work, the Engineer-in- Charge shall be free to forfeit the entire amount of Performance
Guarantee”. (Scanned copy to be uploaded at the time of submission of bid)”.

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 (or other Standard
Form as mentioned) which is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in Bidders shall quote his rates as per various terms and conditions of the said form which will
form part of the agreement.

3. The time allowed for carrying out the work will be 1(One) Month from the date of start as defined in schedule
‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any,
indicated in the bid documents.

4, The site for the work is available.

5. The bid document consisting of terms and conditions of the contract to be complied with and other necessary
documents can be seen on website etender.cpwd.gov.in or www.cpwd.gov.in free of cost. The Notice is also
available on www. etender.cpwd.gov.in.

6. After submission of the bid the contractor can re-submit revised bid any number of times but before last time
and date of submission of bid as notified. While submitting the revised bid, contractor can revise the rate of
one or more item(s) any number of times (he need not re-enter rate of all the items) but before last time and
date of submission of bid as notified.

7. Copy of Enlistment Order and other documents as specified in the press notice/ NIT shall be scanned and
uploaded to the e-tendering website within the period of bid submission.

8. Online bid documents submitted by intending bidders shall be opened only of those bidders, whose original
EMD deposited with any Division of CPWD and other documents scanned and uploaded are found in order.

9. Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or Banker's Cheque or Deposit
at Call Receipt or Fixed Deposit Receipt (drawn in favour of Executive Engineer (E), PCED, CPWD, Patna.)
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10.

11.

12.

13.

14.

shall be scanned and uploaded to the e-tendering website within the period of bid submission.
The original EMD should be deposited either in the office of Executive Engineer (E), CPWD, Patna inviting
bids or Division office of any Executive Engineer, CPWD within the period of bid submission.

The EMD receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition
of earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the
NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, 50% of earnest
money or Rs 20 lakh, whichever is less, shall have to be deposited in shape prescribed above, and balance may
be deposited in shape of Bank Guarantee of any scheduled Bank having validity for 6 months or more from the
last date of receipt of bids which is to be scanned and uploaded by the intending bidders.

The original EMD receiving Executive Engineer shall release the EMD to unsuccessful bidders after the expiry
of stipulated bid validity period or immediately after acceptance of the successful bidder, whichever is earlier
after verification from the e-tendering portal website (https://etender.cpwd.gov.in>closed Tender>all) that the
Particular contractor is not L-1 tender and work is awarded. The tender inviting Executive Engineer will call
for original EMD of the L-1 tender from EMD receiving Executive Engineer immediately.

The Bid submitted shall be opened at 15:30 Hrs. on 12/11/2026.
The bid submitted shall become invalid if:
(i) The bidder is found ineligible.

(i) If the bidder does not deposited original EMD with Division office of any Executive Engineer, CPWD as
stipulated in the bid document including the copy of receipt for deposition of original EMD.

(iii) If the bidder does not upload certificates of Work Experience/Completion issued by client department
(iv) If the bidder does not upload Certificate of financial turnover from CA
(v) If the bidder does not upload Profit & loss account (Balance sheet)

(vi) If the bidder does not upload Bank Solvancy certificate as per Form:-B or Networth Certificate issued by
certified Chartered Accountant as per Form:- B-1.

(vii) If the bidder does not upload Affidavit on stamp paper duly attested by notary as per provisions of clause
1.2.3 of CPWD-6 for e-tendering.

(viii) If the bidder does not upload Copy of GST Registration Certificate, if already obtained by the bidder. If
the bidder has not obtained GST registration as applicable then he shall scan and upload following under
taking along with other bid documents. “If work is awarded to me, I/We shall obtain GST registration
Certificate, as applicable, within one month from the date of receipt of award letter or before release of any
payment by CPWD, Whichever is earlier, failing which 1/We shall be responsible for any delay in payments
which will be due towards me/us on a/c of the work executed and/or for any action taken by CPWD or GST
department in this regard..

(ix) If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage
above/below on the total amount of the tender or any section / sub head in percentage rate tender, the tender
shall be treated as invalid and will not be considered as lowest tenderer.

The contractor whose bid is accepted will be required to furnish performance guarantee of 5% (Five Percent)
of the bid amount within the period specified in Schedule F. This guarantee shall be in the form of eash—(in

case gu&mn%ee—ameunt—rs—less—than—Rs—LOOO@/—) or Deposn at Call recelpt of any scheduled bank/Bankees

guarantee ameent—is—less—than—Rs—l—Q&,Q@QH—or Government Secuntles or leed Dep05|t Recelpts or

Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the prescribed form or
online bank transfer. In case the contractor fails to deposit the said performance guarantee within the period as
indicated in Schedule 'F', including the extended period if any, the contractor shall be suspended for one
year shall not be eligible to bid for CPWD tenders from date of issue of suspension order. The Contractor
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whose bid is accepted will also be required to furnish either copy of applicable licenses/registrations or
proof of applying for obtaining labour licenses, registration with EPFO, ESIC including Provident Fund Code
No. if applicable and also ensure the compliance of aforesaid provisions by the associate contractors, if any
engage by the contractor for the said work within the period specified in schedule F.

15.  The description of work is as following:

Name of Work; - A/R & M/O Electrical Installations, Lift, DG Set, UPS System, Water Cooler, Air-Conditioning
System, Fire Fighting & Fire Alarm System and PA System at MSME office, Patliputra, Patna. (SH: Miscellaneous
works)

Intending bidders are advised to inspect and examine the site and its surroundings and satisfy hemselves before
submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the
site, the means of access to the site, the accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may influence or affect their bid. A
bidders shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers and all
other services required for executing the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidders implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and rates at which stores, tools
and plant, etc. will be issued to him by the Government and local conditions and other factors having a bearing on the
execution of the work.

16. The competent authority on behalf of the President of India does not bind itself to accept the lowest or any
other bid and reserves to itself the authority to reject any or all the bids received without the assignment of any
reason. All bid in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidders shall be summarily rejected.

17.  Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bid
submitted by the contractors who resort to canvassing will be liable to rejection.

18.  The competent authority on behalf of President of India reserves to himself the right of accepting the whole or
any part of the bid and the bidders shall be bound to perform the same at the rate quoted.

19.  The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of contractors of
Horticulture/Nursery category) responsible for award and execution of contracts, in which his near relative is
posted a Divisional Accountant or as an officer in any capacity between the grades of Superintending Engineer
to Junior Engineer (both inclusive). He shall also intimate the names of persons who are working with him in
any capacity or are subsequently employed by him and who are near relatives to any gazette officer in the
Central Public Works Department or in the Ministry of Urban Development. Any breach of this condition by
the contractor would render him liable to be removed from the approved list of contractors of this Department.

20.  No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties in
an Engineering Department of the Government of India is allowed to work as a contractor for a period of one
year after his retirement from Government service, without the previous permission of the Government of
India in writing. This contract is liable to be cancelled if either the contractor or any of his employees is found
any time to be such a person who had not obtained the permission of the Government of India as aforesaid
before submission of the bid or engagement in the contractor’s service.

21.  The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from the date of
opening of bids in case of single bid system and 75 (Seventy Five) days from the date of opening of technical
bid in case bids are invited in two or three bid system . Further
(i) If any tenderer withdraws his tender or makes any modification in the terms & condition of the tender
which is not acceptable to the department within 7 days after last date of submission of bids, then the
Government shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of the earnest
money absolutely irrespective of letter of acceptance for the work is issued or not.
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(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender
which is not acceptable to the department after expiry of 7 days after last date of submission of bids, then the
Government shall without prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest
money absolutely irrespective of letter of acceptance for the work is issued or not.

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not be
allowed to participate in the rebidding process of the same work.

22.  This notice inviting Bid shall form a part of the contract document. The successful bidders/contractor, on
acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of the
work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings, if
any, forming part of the bid as uploaded at the time of invitation of bid and rates quoted online at the time of
submission of bid and acceptance thereof together with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

more copies of agreement dependlng upon number of EE"S/DDH 1n cnarge of minor components. OUne such
signed set of agreement shall be handed over to EE/DDH in charge of minor component(s). EE of major
component will operate part A and part B of the agreement. EE/DDH in charge of minor component(s) shall

operate Part G—aleng—\mth-PaFt—A—ef—th&agmemeM—

23 1. 8The main contractor has to associate agency(s) fo speC|aI|zed comloonent(s) conformmq to eI|0|b|I|tv

23.1.10The mam contractor has to enter into MoU with agency(s) assomated by him. Copy of such MoU
shall be 3 3




Page -12



FORM "B"

BANKERS' CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that M/s./
S s having marginally noted address, as a

Customer of our bank are/is respectable and can be treated as good for any engagement upto a limit of

This certificate is issued without any guarantee or responsibility on the bank or any of the
officers.

(Signature) For the Bank
NOTE
1. Bankers Certificates should be on letter head of the Bank, addressed to tendering authority.

2. In case of Partnership firm, certificate should include names of all partners as recorded
with the Bank.
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FORM “B-1”

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

It is to certify that as per the audited balance sheet and profit & loss account during the year
...................... ,the Net Worth of M/S ....ccccovvvviiiinniiiinicenne.. (Name & Reistered Address
of individual/firm/company), @S oM....c.cceeeeeeieinrierereecncernnn (the relevant date) is Rs
....................... after consider ding all liabilities. It is further certified that the Net Worth of
the company has not eroded by more than 30% in the last three years ending on (the relevant
date)
Signature of Chartered ACCOUNTANT .........oeveeivririerernireeeeeeeeseeeenne
Name of Chartered ACCOUNANT ..........ccoeevreererirereire e,

Membership NO. OF ICAI ...

Date and Seal
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CPWD-7 CPWD

GOVERNMENT OF INDIA CENTRAL PUBLIC WORKS DEPARTMENT

STATE : Bihar Zone : CE(Patna)
BRANCH: E&M DIVN :EE(E)Patna.
SUB-DIV:-AE(E)-II,

Percentage Rate Tender & Contract for Work

Tender for the work of:- A/R & M/O Electrical Installations, Lift, DG Set, UPS System,
Water Cooler, Air-Conditioning System, Fire Fighting & Fire Alarm System and PA System
at MSME office, Patliputra, Patna. (SH: Miscellaneous works)

To be uploaded at www. etender.cpwd.gov.in by 15:00 Hrs. on 12/11-2026.

To be opened in presence of tenderers who may be present at 15:30 Hrs on 12/11/2026
(i) in the office of The Executive Engineer (E), CPWD, Patna.

TENDER
I/We have read and examined the notice inviting tender, schedule, AB,CDE & F
Specifications applicable, Drawings & Designs, General rules and Directions, Conditions of
Contract of 2020 ( Maintenance work) with amendments up to the last date of submission of
tenders, clauses of contract, Special conditions, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document
for the work.

I/We hereby tender for the execution of the work specified for the President of India within
the time specified in Schedule “F”, viz., schedule of quantities and in accordance in all
respects with the specifications, designs, drawings and instructions in writing referred to in
Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract and
with such materials as are provided for, by, and in respects in accordance with, such
conditions so far as applicable.

We agree to keep the tender open for Seventy Five (75) days from the due date of opening of
bid and not to make any modifications in its term & conditions.

A sum of Rs. 6,654.00 is hereby forwarded in cash/receipt treasury challan/deposit at call
receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a
scheduled bank/bank guarantee issued by a scheduled bank as earnest money.

A copy of earnest money in receipt treasury challan/deposit at call receipt of a scheduled
bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled bank/bank
guarantee issued by a scheduled bank is scanned and uploaded (strike out as the case may
be). If I/We, fail to furnish the prescribed performance performance guarantee within
prescribed period, I/We agree that the said President of India or his successors, in office
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest
money absolutely. Further, if I/We fail to commence work as specified, I/ We agree that
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President of India or the successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely.
The said Performance Guarantee shall be a guarantee to execute all the works referred to in
the tender documents upon the terms and conditions contained or referred to those in excess
of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form.

Further, 1/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got
executedthrough another contractor on back to back basis. Further that, if such a violation
comes to the notice of Department, then I/We shall be debarred for tendering in CPWD in
future forever. Also, if such a violation comes to the notice of Department before date of
start of work, the Engineer in-Charge shall be free to forfeit the entire amount of
Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated: ................ Signature of Contractor
Witness: Postal Address
Address:

Occupation:

To be filled in by the contractor
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned
hereunder) is accepted by

me for an on behalf of the President of India for a sum of Rs... ..ccoooiioiiieeeeennns oo

The letters referred to below shall form part of this contract agreement:-

(@)
(b)
(©
For & on behalf of President of
India
Signature .........oooiiiien
Dated: ......... ...... Designation
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PROFORMA OF SCHEDULES

SCHEDULE A’

Schedule of quantities

SCHEDULE ‘D’

Attached

Extra schedule for specific requirements /document for the work, if any - As per sheets

Attached.

SCHEDULE ‘E’

Reference to General Conditions of contract:- General Conditions of Contract 2023
(Maintenance works) for CPWD as amended/modified
upto last date of submission of bid

Name of Work

A/R & M/O Electrical Installations, Lift, DG Set, UPS System,
Water Cooler, Air-Conditioning System, Fire Fighting & Fire
Alarm System and PA System at MSME office, Patliputra, Patna.
(SH: Miscellaneous works)

Estimated cost of work

Rs. 3,32,722.00

(To

i) Earnest Money

be returned after

receiving Performance
Guarantee)

Rs.6,654.00

i) Performance Guarantee

5% of Estimated Cost put to tender (ECPT) or contract
amount whichever is higher. The additional performance
Guarantee (APG) shall be equivalent to the difference
between the 80% amount of ECPT and quoted amount.

iii) Security Deposit

2.5% of tendered value

SCHEDULE ‘F

(GENERAL RULES & DIRECTIONS):  Officer inviting tender: Executive Engineer (E),

CPWD, Patna

Maximum percentage for quantity of items of work to be
executed beyond which rates are to determined in
accordance with Clauses 12.2 & 12.3:  See below

Definitions:

2(i)

Engineer-in-Charge

Executive Engineer (E), CPWD, Patna

21

Accepting Authority

Executive Engineer (E),CPWD, Patna
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2(ii)) | Percentage on cost of materials and15%
Labour coverall to overheads ano
profits
2(iv) | Standard Schedule of Rates DSR E&M 2025 with amendments and up to
date corrections, Market rate, Minimum wages
as per Govt. of Delhi or Central
Government.
2(v) Department Central Public works Department (CPWD)
2(vi) | Standard CPWD Contract Form GCC 2023 (Maintenance work) for
CPWD works as amended/ modified up td
last date of submission of the tender.
Clause 1
0) Time allowed for submission of Performance
Guarantee, programme chart (Time and progress ) and
applicable labour license, registration with EPFO, ESIC 7 Days
and BOCW welfare board or proof of applying thereof
from the date of issue of letter of acceptance
(i) Maximum allowable extension with late fee @ 0.1%
per day of Performance Guarantee amount beyond the 3 Days
period provided in (i) above......
Clause 2
(i Authority for fixing compensation under clause 2 CE(Patna) CPWD, Patna.
Clause 2A
(i) Whether clause 2A shall be applicable
No
Clause 5
0] Number of days from the date of issue of letter of
acceptance for reckoning date of start Mile stone(s) as|10 Days
per table given below :-

SI. | Description of Mile | Time Allowed in | Amount to be with-held in case of

No. | Stone ( Physical) days (From date of non

Start)

achievement of milestone

Not Applicable

Time allowed for execution of work:

Authority to decide:

1 (One) Month.

(i) Extension of time:- Executive Engineer (E),
CPWD, Patna
(i) Rescheduling of mile stones:- CE(Patna) CPWD, Patna
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(iii) Shifting of date of start in case of delay in handing over
of site: CE(Patna) CPWD, Patna

Proforma of Schedule Clause 5 Schedule of handing over of site.
Part Portion of site Description Time period for handing
over reckoned from date of
issue of letter of intent.

Part A Portion without any| 100% site available Not Applicable
hindrance
Part B Portion with encumbrances | 100% site available Not Applicable

Part C Portion dependent on work] 100% site available Not Applicable
of other agencies

Clause 5
Applicable clause 5/ Clause 5A Clause 5
Clause 6, 6A Computerized Measurement Book

(CMB)/ EMB Electronic
Measurement  Book  (EMB)
through CPWD ERP Portal .

Clause 7A

Whether clause 7A shall be applicable. NA

Clausel0A

List of testing equipment to be provided by the contractor at site lab:

--As per direction of Engineer-In-charge --

Clause 10B (ii):
Whether Clause 10 B(ii) shall be applicable No
Clausel0C:  Not Applicable.

Clausel0CC: Not Applicable

Schedule of component of other materials, Labour etc. for
price escalation Component of civil (Except materials

covered

under Clause 10 CA) / Electrical construction XMoo, %
Expressed as percent of total value of work. Y oo, %

Note:- Xm.............. % should be equal to (100)- (material covered under clause 10CA i.e.

Cement, Steel, POL and other material specified in clause 10CA+ Component of Labour)
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Clause 11

Specifications to be followed for execution of work C.P.W.D. General Specifications for
Electrical works, Sub-Station, DG Set ,HVAC,Fire Alarm, Fire Fighting, amended upto date,

& as per terms & condition attached.
Clause 12:

Authority to decide deviation beyond 1.25 times of tendered  a) upto 1.5 times :- SE/CE

Amount
ADG/SDG

b) Beyond 1.5 times upto 2.0 :

12.2 & 12.3 Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for building work No limit

12.5 (i) Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for
foundation work (except items
mentioned in earth work sub
head
in DSR and related items)

No limit

(i) Deviation Limit for items mentioned in earth work

subhead of DSR and related items
Clause 16:
Competent Authority for deciding reduce rates
Patna.

Clause 18:

No limit

CE(Patna),CPWD,

List of mandatory machinery, tools & plants to be
deployed by the contractor at site.

As per direction of Engineer-In-charge

Clause 19C: Authority to decide penalty for each default : Engineer-in-charge
Clause 19D: Authority to decide penalty for each default :Engineer-in-charge
Clause 19G: Authority to decide penalty for each default :Engineer-in-charge
Clause 19K: Authority to decide penalty for each default :Engineer-in-charge

Clause 25

Constitution of Dispute Redressal Committee (DRC)

(a) Conciliator: - ADG(Patna),

(b) Arbitrator :-Appointing Chief Engineer-Patna, CPWD, Patna
Authority

(c) Place of Arbitration: - Patna
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Clause 32

Requirement of Technical Representative(s) and recovery Rate:

Cost of Requirement of Technical [Minimum Designation  [Rate at which
wWork(Rs. In Qualification[Number E)xperience(Year Technical Staff recovery shall
S
Crores) (of Major + be made from
Minor the contractor
component ir]l the event
0
not fulfilling
NIL

Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

Diploma holder Engineer with minimum 10 year relevant experience with a reputed construction
co. can be treated at par with Graduate Engineers for the purpose of such deployment subject to
the condition that such diploma holder Engineers should not exceed 50% of requirement of
degree engineers.

Clause 38

Rk

) (@) Schedule / statement for determining theoretical quantity of cement &
bitumen on the basis of Delhi Schedule of Rates 2022 Printed by CPWD.

(i) Variations permissible on theoretical quantities :
6)) Cement

For works with estimated cost put

To tender not more than Rs.25 lakh. 3% plus/ minus

For works with estimated cost put to

Tender more than Rs. 25 lakh.. 2% plus/minus.
(b) Bitumen All Works 2.5% plus & only &

nil on minus side.

() Steel Reinforcement and structural steel

Sections for each diameter, section and category 2% plus/minus
(d) All other materials. Nil
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ADDITIONAL TERMS & CONDITIONS AND SPECIFICATIONS

Name of work: - A/R & M/O Electrical Installations, Lift, DG Set, UPS System, Water
Cooler, Air-Conditioning System, Fire Fighting & Fire Alarm System and PA System at
MSME office, Patliputra, Patna. (SH: Miscellaneous works).

1) The work shall be carried out as per CPWD General Specification for electrical works
part — | (Internal) — 2023 and Part-11 (External) 2023 as amended up to date.

2) The department reserves the right to send such materials to the manufacturers /
authorized test laboratory to verify the genuineness and quality of the product.

3) All material shall be got approved by the Engineer —In-Charge before supply /
installation of material.

4) The contractor is advised to visit the site before quoting for this tender to apprise
himself about the site environments and other conditions. Drawings and inventories can
be seen in the office of undersigned.

5) The contractor shall be responsible for any damage done to the building or electrical
installations during the execution of the work. Damage, if any shall have to be made
good by the contractor at his own cost failing which the same shall be got rectified made
good at the risk and cost of the contractor.

6) The work shall be carried out in engineering like manner and bad workmanship shall be
rejected summarily. For redoing the job, no claim of the contractor shall be entertained
on this account.

7) The site shall be cleared of malba, debris caused by working at site by the Elect.
Contractor without any extra cost to the department.

8) The contractor or his authorized representative shall sign the site order book and comply
with the remarks entered therein by the representative of the Department.

9) Wherever make of materials is not mentioned the contractor shall approved the make
before execution of work.

10) The contractor will ensure that all the skilled persons managed / deployed for executing
the electrical work possess the wireman license issued by approved authorities.
Consequences arising due to the default of the contractor to comply with this condition
would be contractor’s responsibility only.

11) The contractor will make his own arrangement for storage of his own material, and if
issued to him departmentally. The material, if issued, shall be issued to him from JE
(E)’s store. The watch and ward of the materials and of the installations would be
responsibility of contractor till the work is completed / handed over to the department.
Nothing extra shall be paid to the contractor on this account. The contractor shall make
his own arrangement for carriage of materials, fittings, cables etc. issued to him
departmentally from the site store to the site of work at his own cost. Nothing extra shall
be paid on this account.

12) All hardware, fastening material viz, nuts, bolts, washers and screws etc. to be used on
work shall be of Zinc / cadmium plated.

13) All the material should be ISI marked wherever not specified, if ISI marked material is
not available it should be conforming to BIS specification amended up to date.
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14)

15)
16)

17)

18)

19)

20)

21)

The contractor will have to arrange for insulation and other tests as per rules in the
presence of the representative of Engineer-in-charge as and when required by him and
submit the test
reports in triplicate before the work can be considered as complete.
The contractor shall be responsible for the safe custody of the equipments/ installation
in the building till the installations handed over to the department. He should make his
own arrangement for proper watch and ward at his risk and cost. No claim will be
entertained on this account.
The work is to be carried out in workman liked manner and generally in accordance
with the plans. However the contractor will be bound to carry out the work with minor
deviation over the plan supplied if desired by the Engineer-in-charge of the work.
Rate should be inclusive of all taxes and duties as levied by Govt. from time to time
excluding service tax. The service tax shall be reimbursed to the contractor after
submission of valid payment receipt against this work.
Guarantee Conditions:-The agency shall give minimum one year warranty on CCTV &
LED Display w.e.f. the date of actual completion of the work against unsatisfactory
performance and/or break down for which the agency shall submit an undertaking to the
Department just after completion of work. The equipments or components, or any part
thereof, so found defective during guarantee/ warranty period shall be forthwith repaired
or replaced free of cost, to the satisfaction of the Engineer-in Charge. In case it is felt by
the department that undue delay is being caused by the contractor in doing this, the
same will be got done/ rectified by the Department at the risk and cost of the contractor
and the amount shall be deducted from his security deposit/ any due from the
Department. The decision of Engineer-in-charge in this regard will be final & binding
on
the contractor. The contractor shall submit the relevant test certificates for equipments
as per OEM norms at the time of supply of equipment/Material.
19. Following preferred material to be used in work.

List of Preferred Make of Materials

SI. No. Description of Item Makes
1. CCTV Bosch/Axis/Pelco/Honeywell/CP Plus.
2 LED Display SONY/Samsung/LG/Panasonic
3. CAT 6/6 A Cable Legrand/ D-Link/ Polycab/ KEI
4. PVC Conduit AKG/BEC/ATUL/NORPACK
5. FRLS PVC insulated copper Polycab/ KEI/ Finolex / Havells / RR Kabel

conductor wire

6. Modular switch / Socket Legrand (Myrivs)/ ABB (IVIE)/ Schneider|
(OPALE)/ L&T (LK) - ENGLAGE

7. MCB distribution board L&T (LK)/ Legrand/ ABB/ Siemens/ Schneider

8. LED light fittings / Luminaries’ Philips/ Wipro/ Bajaj/ Crompton

9 MCCB L&T (LK)/ Legrand/ ABB/ Siemens/ Schneider

10 MCBs for MCB DB L&T (LK)/ Legrand/ ABB/ Siemens/ Schneider

11. | All other items not covered above. | As per samples approved by Engineer In-charge.
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Schedule of Quantity

Name of Work: - A/R & M/O Electrical Installations, Lift, DG Set, UPS System, Water Cooler, Air-
Conditioning System, Fire Fighting & Fire Alarm System and PA System at MSME office, Patliputra,
Patna. (SH: Miscellaneous works)

ltem
No.

Description of Items

Qty.

Unit

Rate

Amount

1

Preventive servicing & inspection of CCTV
Camera including checking camera focous,
resolution, video loss and network connectivity
fault, NVR, POE switches, network port, patch
coprd and LAN cable and restoration of CCTV
system fault etc. as required.

24

Each

664.00

15,936.00

Preventive servicing & inspection of IP Phone
including checking hand set display, key pad,
speaker & microphone, SIP extension issue,
configuration of phone, server setting, checking
LAN connectivity, network port, POE supply and
link status, extension mapping etc as required.

24

Each

524.00

12,576.00

Supplying, installation, Testing and commissioning
of following capacity 8 port Layer 2 indoor
Network Switch having features and specifications
etc. as mentioned here under: Minimum 8 X RJ-45
Gigabit Ethernet Ports and additional 2 X 1G SFP
Ports with non-blocking architecture by having
Switching capacity of minimum 20Gbps and
packet forwarding rate of 14Mpps or higher, 8K
MAC table. Internal dual AC Power supply with
operating temperature of -5 0C to +50 0C. Jumbo
frame: 9KB or higher, IGMP Snooping, IGMP
snooping querier and support for IGMP Snooping Fast
Leave, Should create 250 or more MLD groups, MLD
Snooping, Per VLAN MLD Snooping C MLD Snooping
Fast Leave, STP, RSTP, MSTP, Loopback detection,
Multicast filtering, VLAN Tagging, QOS: 8 Que
per port, WRR, IPv4/IPv6 Interface : minimum 100
IPv4 static route entries and minimum 50 IPv6
static route entries, 700 Acess Control entries, SSH
CSSL for IPv4 and IPv6, 802.1x, ARP Spoofing,
DHCP  Snooping and  server  screening,
IP+MAC+Port Binding, Per Port Bandwidth
Control, 802.1X  Authentication  (Supports
local/RADIUS database, Port-based Access
Control and EAP, OTP, TLS, TTLS, PEAP
Support) Cable Diagnostic feature, LLDP, LLDP-
MED, SNTP/NTP, RMON, SNMP v1,v2c, v3 and
SNMP Traps. Certifications: FCC, CE marked,
UL/EN, RoHS and relevant MTCTE(TEC)/BIS
compliance/certification as applicable, etc.
complete as required.

3.1

8 port PoE Layer 2 Network Switch with PoE
Support of 130W or higher with each copper port
supporting 802.3at PoE+.

Each

35,091.00

70,182.00
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Supplying Installation Testing and Commissioning of 2
MP IP IR Dome Camera having following
specifications, type of lens and features etc :- 1) Signal
System: PAL/NTSC, Signal to Noise Ratio: >50 dB,
Camera should display Camera title, Date & Time in
live & recorded video 2)Image Sensor: 1/2.8" or better
progressive Scan CMOS to get color image even at
night condition(Minimum [llumination: 0.006 Lux@
F1.4, AGC ON, 0 lux with IR or better) True Day &
Night High Performance Mechanical IR cut filter with
auto switch, Integrated IR Source (Auto, Manual)-
Inbuilt IR LED's with effective distance upto 50 meter
or better and 30 meter for colour view in night, Imaging:
1/3s to 1/30000s electronic shutter support, Auto Gain
Control , White Balance- Auto, Back Light
Compensation, Multi zone Privacy Masking, HLC,
Digital Watermarking.3) Compression (Minimum):-
Video:- H.265 or better, H.264H, H.264, Audio:-
G.711U/A, G.711Mu, G.726, AAC, G.723 4) Wide
Dynamic Range:- WDR (120db or more) 5) Digital
Noise Reduction:- DNR (3D) On/Off 6) Video
Streaming & Frame Rates :- Triple streaming
configurable (Main stream: 2MP (1920 x1080)@25/30
fps,Sub streams minimum: 720P@25/30 fps). 7) Image
Setting: Rotate Mode, saturation, brightness, contrast,
sharpness adjustable through client software or web
browser, Edge Analytics: Tripwire, Intrusion, Motion
Detection 8) Cyber Security: AES 256-bit Encryption,
Configuration encryption, trusted execution, Digest,
security logs, account lockout, syslog, video encryption,
IP/MAC filtering, HTTPS, trusted upgrade, trusted boot.
9) Onboard Storage: Camera should support built-in
Micro SD/SDHC/SDXC Card slot upto 512 GB. It
should be supplied with minimum 128GB memory
Card. 10) Recording Management: Format SD,
overwrite, storage management, video to NAS device
11) Alarm Trigger : Motion/tampering detection; audio
detection; network disconnection detection; IP conflict
detection; memory card state detection; memory space
detection 12)Network Protocol: SFTP, IPv6, IPv4,
DNS,RTCP, NTP, RTP, HTTP, HTTPS, SNMP TCP/IP,
PPPoE, NFS, UDP, ICMP, SSL, DHCP, SMTP, RTSPS,
unicast 13) System Capability: ONVIF, Camera shall
support open source VMS 14) Ethernet: 1 RJ 45 10/100
Ethernet port 15) Audio : It should support 1 x Built-In
Mic and 1/1 Alarm In/ Out for External Mic. and
Speakers as per site requirement. 16) Power Input: The
camera should support simultaneous dual power input—
12 VDC (via power adapter) and PoE (802.3af)—to
ensure continuous operation in the event of a failure in
one power source. 17) Power Requirement: 12VVDC/24
VAC/PoE (802.3af)/ePoE 18) Housing/ Enclosure:-
IP67 weather proof, 1K10, Metallic body 19) Operating
Condition:- Ambient Temperature:- (- )05°C to 50°C,
humidity 95% (max) (non-condensing) 20) IR life:
40000 hours or higher 21) Video Bit rate: 32 KBPS - 8
MBPS or better 22) Standards: BIS with ER, STQC
Certified, CE, FCC and RoHS 2MP (@
25/30fps@1080P (1920x1080)) IP IR Dome Camera
with 2.8/ 3.6mm fixed lens

Each

8,048.00

32,192.00
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Supplying Installation Testing and Commissioning of
2MP Fixed Lens IP IR Outdoor Bullet Camera having
following specifications and features etc :- 1) Signal
System: PAL/NTSC, Signal to Noise Ratio: > 50
dB,Camera should display Camera title, Date & Time in
live & recorded video 2)Image Sensor: 1/2.8" or better
progressive Scan CMOS to get color image even at
night condition(Minimum [llumination: 0.006 Lux@
F1.4, AGC ON, 0 lux with IR or better) True Day &
Night High Performance Mechanical IR cut filter with
auto switch, Integrated IR Source (Auto, Manual)-
Inbuilt Smart IR LED's with effective distance upto 50
meter or better and 30 meter for colour view in night,
Imaging: 1/3s to 1/30000s electronic shutter support,
Auto Gain Control , White Balance- Auto, Back Light
Compensation, Multi zone Privacy Masking, HLC,
Digital Watermarking. 3) Compression (Minimum):-
Video:- H.265 or better, H.264H, H.264, Audio:-
G.711U/A, G.711Mu, G.726, AAC, G.723 4) Wide
Dynamic Range:- WDR (120db or more) 5) Digital
Noise Reduction:- DNR (3D) On/Off 6) Video
Streaming & Frame Rates :- Triple streaming
configurable(Main stream: 2MP (1920 x 1080)@25/30
fps Sub streams minimum: 720P@25/30 fps). 7) Image
Setting: Rotate Mode, saturation, brightness, contrast,
sharpness adjustable through client software or web
browser, Edge Analytics: Tripwire, Intrusion, Motion
Detection 8) Cyber Security: AES 256-bit Encryption,
Configuration encryption, trusted execution, Digest,
security logs, account lockout, syslog, video encryption,
IP/MAC filtering, HTTPS, trusted upgrade, trusted boot.
9) Onboard Storage: Camera should support built-in
Micro SD/SDHC/SDXC Card slot upto 512 GB. It
should be supplied with minimum 128GB memory
Card. 10) Recording Management: Format SD,
overwrite, storage management, video to NAS device,
11) Alarm Trigger : Motion/tampering detection; audio
detection; network disconnection detection; IP conflict
detection; memory card state detection; memory space
detection 12)Network Protocol: SFTP, IPv6, IPv4,
DNS,RTCP, NTP, RTP, HTTP, HTTPS, SNMP TCP/IP,
PPPoE, NFS, UDP, ICMP, SSL, DHCP, SMTP, RTSPS,
unicast,13) System Capability: ONVIF, Camera shall
support open source VMS 14) Ethernet: 1 RJ 45 10/100
Ethernet port 15) Audio : It should support 1 x Built-In
Mic and 1/1 Alarm In/ Out for External Mic. and
Speakers as per site requirement. 16) Power Input: The
camera should support simultaneous dual power input—
12 VDC (via power adapter) and PoE (802.3af)—to
ensure continuous operation in the event of a failure in
one power source. 17) Power Requirement: 12VVDC/24
VAC/PoE (802.3af)/ePoE 18) Housing/ Enclosure:-
IP67 weather proof, 1K10, Metallic body 19) Operating
Condition:- Ambient Temperature:- (- )05°C to 50°C,
humidity 95% (max) (non-condensing) 20) IR life:
40000 hours or higher 21) Video Bit rate: 32 KBPS - 8
MBPS or better 22) Standards: BIS with ER, STQC
Certified, CE, FCC and RoHS 2MP @ 25/30fps@1080P
(1920%1080) Outdoor Bullet Camera with 2.8/ 3.6mm
fixed lens

Each

7,760.00

15,520.00

Page -27




Supplying, Installation, Testing & Commissioning
of Type 1 IP Phone having 2 VoIP account, 120
x40 DOT matrix screen with backlight, Full HD
duplex speaker phone, IPV6, Gigabit Etherent, PoE
etc. complete as required.

Each

11,698.00

70,188.00

Supplying, Installation, Testing and commissioning
of RJ45 Connector for CAT 6/6A Cables. RJ45
modular plug supports 4 twisted pairs, 8 positions,
8 connectors. Housing: PC, UL94V-2, transparent
color, Use for 24- 26 AWG stranded wires etc.
complete as required.

60

Each

9.00

540.00

Supplying, drawing, Installation, Testing and
commissioning of CAT6 UTP LSZH 23AWG
Twisted Pair Cable in existing conduit/ on surface,
Category 6 Unshielded Twisted Pair, 4 pair should
be complied as per UL/ETL verification program
for compliance with ANSI/TIA-568.2-D standard.
Outer diameter should be in the range of 6.1mm
nominal with Operating Temperature Range : -5°
to +60°C, Bending Radius : < 4 X Cable Diameter
at -5°C £ 1°C and Pulling Force : 11.5Kg etc.
complete as required.

8.1

1 run of cable

100

Meter

60.00

6,000.00

8.2

2 run of cable

100

Meter

96.00

9,600.00

Supply, Installation, testing and commissioning of 55
Inch (approx 139 cm) commercial LED smart Television
with 4K Ultra HD, Resolution 3840 x 2160 suitable for
230V AC, 50Hz, LED Panel with HDR
support(HDR10/HLG), minimum 60Hz refresh rate,
wide viewing angle, built-in smart OS (with internet
connectivity), minimum 3HDMI and USB ports,
Ethernet and Wi-fi connectivity, in-built speaker, wall-
mount compatibility, complete with remote, power cord,
mounting accessories and all necessary work, complete
etc as required or as directed by Engineer-in-charge.

Each

55,525.00

55,525.00

10

Supplying, Installation, Testing & Commissioning of LED
Recessed/ surface Down lighter (Round/ square/ Rectangular)
SMD type of following body material with PMMA and prismatic
diffuser and construction as per IS : 10322 with driver as per the
requirement with Driver efficiency >85%, Operating voltage AC
140-270 Volt, frequency 50/60 hz, Operating temp range -50C to
400C, internal surge protection of 2.5 KV with Short & Open
circuit protection ,THD < 10% , P. F.>0.95, IP20, CRI >80, UGR
(Unified Glare Rating) < 19, Flicker free (flicker should be below
5%), life time (LED, Driver & electrical circuitry), of minimum
50000 Burning Hours with 70% of initial Lumen maintained till
life ends, CCT 3000°K /4000°K / 5700°K / 6500°K (As per ANSI
Bin), SDCM (Standard Deviation Colour Matching) <3,
Maximum power consumption should not more than the specified
rating and Fixture shall be confirming to relevant BIS standards.
Manufactures Word Mark/ Name Engraved/ Embossing/ Screen
printing on housing Complete in all respect i/c external
connections with 1.5 sq.mm FRLS/HFFR, PVC insulated copper
conductor single core cable and earthing etc. as required with
Minimum 5 year OEM warranty. System lumen efficacy >105 and
<120 Im/Watt output . LM79 & LM80 Test report and all testing
required for LED fixtures as per BIS shall be submitted. Shape
size and CCT shall be as approved by Engineer-in-Charge as per
requirement. (Thermal management: heat sink of aluminium
housing such that LED junction temperature shall not rise above
90°C) Powder coated die cast /Extruded aluminium Body
including trim

10.1

12 -15 watt

10

Each

715.00

7,150.00
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11

Supplying, installation, Testing & Commissioning
of Panel light 2x2 ft., of following body material
and construction as per IS : 10322 with driver as
per the requirement with Driver efficiency >85%,
Operating voltage AC 140-270 Volt, frequency
50/60 hz, Operating temp range -5 0C to 40 0C,
internal surge protection of 2.5 KV with Short &
Open circuit protection, THD < 10% , P. F.>0.95,
IP20, CRI >80, UGR (Unified Glare Rating) < 19,
Flicker free, (flicker should be below 5 %), life
time (LED, Driver & electrical circuitry), of
minimum 50000 Burning Hours with, 70% of
initial Lumen maintained till life ends as per LM80
extrapolation IES TM-21-11 report, CCT 3000°K /
4000°K / 5700°K /6500°K (As per ANSI Bin),
SDCM(Standard Deviation Colour Matching) <3,
Maximum power consumption should not more
than the specified rating and Fixture shall be of
relevant BIS standard. Manufactures Word Mark/
Name Engraved/ Embossing/ Screen printing on
housing. complete in all respect i/c external
connections with 1.5 sq mm FRLS/HFFR, PVC
insulated copper conductor single core cable and
earthing etc. as required with Minimum 5 year OEM
warranty. System lumen efficacy >105 <120 1lm/Watt
output . LM79 & LMB80 Test report and all testing
required for LED fixtures as per BIS shall be submitted.
Shape size and CCT shall be as approved by Engineer-
in-Charge as per requirement. (Thermal management:
heat sink of aluminium housing such that LED junction
temperature shall not rise above 90°C). Powder coated
die cast /Extruded aluminium Body (Thickness > 1.20
mm)

111

36 watt

Each

2,508.00

5,016.00

12

Supplying, installation, Testing & Commissioning of Street
light LED fixture powder coated pressure die cast aluminium
body with driver as per the requirement with Driver efficiency
>85%, Input voltage: 140-270 Volt AC, frequency 50/60 hz,
Operating temp range -5 OC to 50 OC, internal surge protection
of 5 KV L,N,E as per IEC 61000-4-5, Driver efficiency
>85%,THD < 10% as per IEC 61000-3-2, P. F.>0.95, IP-
66,I1K-10, CRI >70, under voltage and over voltage protection,
EMIEMC As per CISPR 15 , lenses for beam angle as per
IESNA type I/11/111 as per the width of the road and the project
requirement., suitable to fit in up to 65mm dia pipe, life time
(LED, Driver & electrical circuitry) of minimum 50000
Burning Hours with 70% of initial Lumen maintained till life
ends as per LM80 extrapolation IES TM-21-11 report, CCT
3000°K / 4000°K / 5700°K /6500°K (As per ANSI Bin),
SDCM(Standard Deviation Colour Matching) <5, Maximum
power consumption should not more than the specified rating
and Fixture shall be of relevant BIS standard complete in all
respect i/c external connections with 1.5 sq mm FRLS/HFFR,
PVC insulated copper conductor single core cable and earthing
etc. as required with Minimum 5 year OEM warranty. System
lumen efficacy >120 <135 Im/Watt output . LM79 & LMS&0
Test report and all testing required for LED fixtures as per BIS
shall be submitted. Shape size and CCT shall be as approved
by Engineer-in-Charge as per requirement. (Thermal
management: heat sink of aluminium housing such that LED

junction temperature shall not rise above 90°C).

121

72 watt

Each

2,128.00

4,256.00
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13

Supplying, Installation, Testing & Commissioning
of Flood Light, powder coated pressure die cast
aluminium body with built in or separate driver as
per the requirement with Driver efficiency >85%,
Input voltage: Input voltage: 140-270 Volt AC,
frequency 50/60 hz, Operating temp range -5 OC to
50 0C, internal surge protection of 5 KV L,N,E as
per IEC 61000-4-5, Driver efficiency >85%,THD <
10% as per IEC 61000-3-2, P. F.>0.95, IP-66,IK-
10, CRI >70, under voltage and over voltage
protection, EMI-EMC as per CISPR-15, lenses for
beam angle 30 deg-120deg as per the application
and the project requirement, suitable tilt able
fitting, life time (LED, Driver & electrical
circuitry) of minimum 50000 Burning Hours with
70% of initial Lumen maintained till life ends as
per LM80 extrapolation IES TM-21-11 report,
CCT 3000°K / 4000°K / 5700°K /6500°K (As per
ANSI Bin), SDCM(Standard Deviation Colour
Matching) <5, Maximum power consumption
should not more than the specified rating and
Fixture shall be of relevant BIS standard complete
in all respect i/c external connections with 1.5
sg.mm FRLS/HFFR, PVC insulated copper
conductor single core cable and earthing etc. as
required with Minimum 5 year OEM warranty.
System lumen efficacy >120 and <135 lm/Watt
output . LM79 & LM80 Test report and all testing
required for LED fixtures as per BIS shall be
submitted.. Shape size and CCT shall be as
approved by  Engineer-in-Charge as  per
requirement. (Thermal management: heat sink of
aluminium housing such that LED junction
temperature shall not rise above 90°C).

13.1 | 100 watt Each 2,467.00 12,335.00
14 | Supplying and fixing 5 A to 32 A rating, 240/415

V, 10 kA, "C" curve, miniature circuit breaker

suitable for inductive load of following poles in the

existing MCB DB complete with connections,

testing and commissioning etc. as required.
14.1 | Single pole Each 285.00 1,710.00
14.2 | Double pole Each 696.00 2,784.00
15 | Supply, installation, testing and commissioning of

400 mm sweep oscillation type wall mounted fan

suitable for 230V single phase AC supply with in-

built speed control, including all accessories, etc.

complete as required. Each 3,353.00 13,412.00
16 | Dismantling of existing electrical installations in

the entire office building including less credit for

the buy-back of following unserviceable / worn out

dismantled electrical materials i/c removal from

site etc as required .
16.1 | 8 port PoE Layer 2 Network Switch Each -10.00 -20.00
16.2 | 2 MP Dome Camera Each -40.00 -160.00
16.3 | 2MP Bullet Camera Each -50.00 -100.00

Page -30




16.4 | Type 1 IP Phone 6 Each -20.00 -120.00

16.5 | LED Recessed/ surface Down lighter (Round/ Each

square/ Rectangular) 10 -19.00 -190.00
16.6 | 2x2 ft. Panel light 2 Each -39.00 -78.00
16.7 | LED Street light Fitting 2 Each -80.00 -160.00
16.8 | LED Flood Light Fitting 5 Each -80.00 -400.00
16.9 | 400 mm sweep wall mounted fan 4 Each -243.00 -972.00

Total | 3,32,722.00

Assistant Engineer (E)-11
CPWD Punaichak, Patna
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SI.No.| Name of Estimated |Percentage above orf % in Total Cost
T cost below the estimated| Figure
component cost s
1 Worksasper SOQ | 33272200 [S€lect 0.00
Grand Total
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No. DG/CON/Maintenance 2023/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated: 08.12.2023
Subject: Modifications in Conditions of Contract, Clause 5 and

schedule F in clause 5 of GCC 2023 Maintenance
Works

The following amendments are made in the GCC 2023 for Maintenance works.

Existing Provision

Modified Provision

CONDITIONS OF CONTRACT
Definitions
2. In the contract, the following

expressions shall, unless the context
otherwise requires, have the
meanings, hereby respectively
assigned to them:-

(i) to (xvii)

(xviii) No provision

1\
)

CONDITIONS OF CONTRACT
Definitions

2. No change:-

(i) to (xvii) No Change

(xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any
combination or combination of all
delay fall under different sub clauses
5.2,5.3 and 5.5.

Clause 5 Time and Extension for
Delay

The time allowed for execution of the |
| Works as specified in the Schedule 'F'

Works as specified in the Schedule 'F’
or the extended time in accordance
with these conditions shall be the
essence of the Contract. The execution
of the work shall commence from
such time period as mentioned in
schedule 'F' or from the date of
handing over of the site, notified by the
Engineer-in-Charge, whichever is later.
If the Contractor commits default in
commencing the execution of the
work as aforesaid, the performance
guarantee shall be forfeited by the
Engineer in Charge and shall be
absolutely at the disposal of the
Government without prejudice to any
other right or remedyavailable in law.
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Clause 5 Time and Extension for
Delay

The time allowed for execution of the

or the extended time in accordance with
these conditions shall be the essence of
the Contract. The execution of the work
shall commence from such time period
as mentioned in schedule 'F' or from the
date of handing over of the site, notified
by the Engineer-in-Charge, whichever is
later. If the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period

specified in the notice in writing |
' by the Engineer-in-Charge then the

performance  guarantee shall  be
forfeited by the Engineer-in-Charge and
shall be absolutely at the disposal of the

Page10f9
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"5.1 As soon as possible but within 7 |

(seven) working days of award of work
and in consideration of

a. Schedule of handing over of site
asspecified in the Schedule 'F'
b. Schedule of issue of designs as

specified in the Schedule 'F',

i. the Contractor shall submit a
Time and Progress Chart for
each mile stone. The Engineer-
in-Charge may within 7 (seven)

working days thereafter, if
required modify, and
communicate the program

approved to the contractor failing
which the program submitted by
the contractor shall be deemed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate theforecast of the dates
of commencement and
completion of various trades of
sections of the work and may be

amended as necessary by
agreement between the
Engineer-in-Charge and the

Contractor within the limitations
of time imposed in the Contract
documents.

In case of non-submission
of construction programme by
the contractor, the program
approved by the Engineer-in-
Charge shall be deemed to be
final.

any other right or remedy available in
law.

The contract shall stand determined
when such decision of forfeiture of
the performance guarantee is issued
to the contractor.

5.1 The contractor as soon as
possible but within 7 (seven) days of
issue of letter of award of work shall
submit a time and progress chart to
the Engineer-in-Charge. Such chart
shall be made in due consideration of

a. Schedule of handing over of site as
specified in the Schedule 'F'

b. Schedule of issue of design(s) and
drawing(s) as specified in the
Schedule 'F',

. The Contractor shall submit a Time
and Progress Chart for each
milestone. The Engineer-in-Charge
may within 7 (seven) days of receipt
of such chart, make modifications
thereafter, if any, and communicate
the approved chart to the contractor,
failing which the chart submitted by
the contractor shall be deemed to be
approved by the Engineer-in- Charge.
The Chart shall be prepared in direct
relation to the time stated in the
Contract documents for completion of
items of the works. It shall indicate the
forecast of the dates of
commencement and completion of
various trades of sections of the work
and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time imposed in the
Contract documents.

ii. In case of non-submission of time

and progress chart by the
contractor, the chart prepared by the
Engineer-in- Charge shall be deemed
to be final.

2\

s

R.K. JA

Page 2 of 9

(EE (Contact)
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The approval by the Engineer-in-
Charge of such programme shall
not relieve the contractor of any
of the obligations under the
contract.

iii. The approval by the Engineer-in-
Charge of such programme shall not
relieve the contractor of any of the
obligations under the contract.

iv.  The contractor shall submit the jv. The contractor shall submit the Time
Time and Progress Chart and and Progress Chart containing upto
progress report using the date progress of work using the
mutually agreed software or in mutually agreed software or in the
other format decided by format decided by Engineer-in-Charge.
Engineer-in-Charge for the work Such chart shall be submitted by
done during previous month t0 | the contractor on or before 5th day
the Engineer-in-charge on or | of each month failing which a
before Sth day of each month recovery as mentioned in Schedule
failing which a recovery as per |« ghall be made at the earliest
Schedule F to be decided by the | from running account bill without
NIT approving authority shall be any notice in this regard.
made on per week or part basis
in case of delay in submission of
the monthly progress report

v.. No provision v. While recording the hindrances in

the progress of the work, due
consideration should be given to
the cause of hindrance. The
hindrances shall be segregated in
following categories :

a) delays due to reasons beyond
the control of both parties (sub-
clause 5.2)

b) delays attributable to the
Department and concurrent
delays (sub-clause 5.3).

c) delays solely attributable to the
contractor (sub-clause 5.5)

5.2 5.2 Delays due to reasons beyond

If the work(s) be delayed by:-

force majeure, or

abnormally bad weather, or
serious loss or damage by fire, or

| il serious loss or damage by fire, or

the control of both parties:
If the work(s) delayed by:-

i. force majeure, or
il. abnormally bad weather, or

iv. civil commotion, local commotion | iv. civil commotion, local commotion
of workmen, strike or lockout, of workmen, strike or lockout,
affecting any of the trades affecting any of the trades
employed on the work, or employed on the work, or ‘

v. delay on the part of other | v. delay on the part of other
contractors or tradesmen engaged contractors or tradesmen engaged
by Engineer-in-Charge | in /(,\ by Engineer-in- Charge in

R. K%“‘(M)ﬁ Page 3 of 9

(EE (Contact)

Page -35



executing work not forming part of
the Contract, or

vi. any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control

executing work not forming part of
the Contract, or

Vi. any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control.

Then upon the happening of any such
event causing delay, the contractor
shall immediately give notice thereof in
writing to the Engineer-in-Charge but
shall nevertheless use constantly his
best endeavours to prevent or make
good the delay and shall do all that
may be reasonably required to the

to proceed with the works.

~
ALS

satisfaction of the Engineer-in-Charge |

| acknowledgement

.
T

Then upon the happening of any such
event causing delay, the contractor shall
within 03 (three) days give online |
notice thereof through ERP Portal to
the Engineer-in-Charge but shall
nevertheless use constantly his best
endeavors to prevent or make good the
delay and shall do all that may be °
reasonably required to the satisfaction
of the Engineer-in-Charge to proceed
with the work(s).

The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

The Engineer-in-Charge, on receipt of

| such notice(s) after considering the
| factual ground situation, shall either
' acknowledge or reject the notice(s)

In case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be

| final and binding.

The end date of such events shall be
recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
if end date of |
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)

R.K. JAl

(EE (Contact)
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days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

The contractor shall have no claim
of damages for extension of time

granted or rescheduling of milestone/s

for events listed in sub clause 5.2.

No change.

5.3

In case the work is hindered in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department s
responsible, the authority as indicated
in Schedule 'F' shall, if justified, give a
fair and reasonable extension of time
and reschedule the mile stones for
completion of work.

5.3 Delays

attributable to the |
department

In case the work is hindered, in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is responsible,
then upon the happening of
such event causing delay, the
Contractor shall within 3 (three) days
give online notice there of through
ERP Portal to the Engineer-in-Charge
but shall nevertheless use constantly
his best endeavours to prevent or
make good the delay and shall do all

' that may be reasonably required to

the satisfaction of the Engineer-in-
Charge to proceed with the work.

The contractor shall not be entitled
for any hindrance in case notice(s)
are not given by the contractor
through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s).

In case of rejection, the reason(s) for
rejection shall be communicated by
Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

Page 5 of 9
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Page -37



Such extension of time or
rescheduling of milestone/s shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for
concurrent delays under this sub
clause and sub clause 5.2 to the extent
the delay is covered under sub clause
5.2 the contractor shall be entitled to

The end date of such events shall be

recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
acknowledgement if end date of |
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the

contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

Such extension of time or
rescheduling of milestone(s) shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for concurrent
delay(s) under this sub clause and sub
clause 5.2 to the extent the delay is
covered under sub clause 5.2, the
contractor shall be entitled to only

only extension of time and no | extension of time and shall have no

damages. claim of damages.

54 5.4 Rescheduling of milestone(s)
and ‘extended date of completion’

Request for rescheduling of Mile The foF @t

stones or extension of time,
eligible forconsideration, shall be made
by the Contractor in writing within
fourteen days of the happening of the
event causing delay on the prescribed
forms i.e. Form of application by the
contractor for seeking rescheduling of
milestones or Form of application by
the contractor for seeking extension of
time (Appendix - XVI) respectively to
the authority as indicated in Schedule
'F'. The Contractor shall indicate in
such a request the period by which
rescheduling of milestone/s or
extension of time is desired.

With every request for rescheduling of |

milestones, or if at any time the actual
progress of work falls behind the
approved programme by more than
10% of the stipulated period of
completion of contract, the contractor
shall produce a revised programme
without causing any delay in execution

to be |

request rescheduling
Milestone(s) and extension of time, shall
be made by the Contractor through
ERP Portal once in a month on the
basis of hindrances accepted by
Engineer-in-Charge under sub-
clause 5.2 and sub-clause 5.3. The
Contractor shall indicate in such a
request number of days by which
rescheduling of milestone(s) and/or
extension of time is desired.

Deleted
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of the work. A recovery as specified in |
Schedule 'F' shall be made on per |
day basis in case of delay in
submission of the revised programme.

No provision
The authority as indicated in

Schedule ‘F’, after examining the
request, shall give a fair and
reasonable extension of time for
completion of work and
simultaneously reschedule the
milestone(s), if required so. The
authority shall consider all
the hindrances accepted as per sub-
clauses 5.2, 5.3 and 5.5.

The authority shall decide
rescheduling of milestone(s) and
. extension of time within 21 (Twenty
One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
| contractor for rescheduling of
| milestone(s) and extension of time,
the authority as indicated in
Schedule F, after affording
opportunity to the contractor, may
give fair and reasonable extension of
time based on hindrances accepted
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended
| o | date’ of completion of work. |
5.4.1 In any such case the authority | 5.4.1 Provided that the end date of
as indicated in Schedule 'F' may give a | any event causing delay shall not fall
fair and reasonable extension of time | beyond the date of request for
for completion of work or reschedule | extension of time or rescheduling of
the mile stones. milestone(s) by the contractor. In
case end date of event falls beyond
the date of submission of said
request, then period for extension up
to date of application shall be
considered in the said request for
events eligible for consideration and
remaining period shall be applied in
subsequent request of extension of
time or rescheduling of milestone(s).

E-in-C shall finalize/ reschedule | Engineer-in-Charge shall finalize/
| a particular mile stone before taking an QLGSChedme a particular mile stone
T AR n A
SE\WA 205 Page 7 of 9
R.K. JAIN
(EE. (Contact)
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action against subsequent mile stone.
Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authority as
indicated in Schedule 'F' in writing,
within 21 days of the date of receipt of

such request from the Contractor in |

prescribed form. In event of non-
application by the contractor for
extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above), a fair and
reasonable extension within a
reasonable period of occurrence of the
event.

before taking an action against
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the
Contractor by the authority as indicated
in Schedule 'F' in writing, within 21
(twenty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

5.5

In case the work is delayed by any
reasons, in the opinion of the
Engineer- in-Charge, by the contractor
for reasons beyond the events

mentioned in clause 5.2 or clause 5.3 |
or clause 5.4 and beyond the justified |

extended date, without prejudice to
right to take action under Clause 3, the
Engineer-in-Charge may grant
extension of time required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of
compensation for delay for such
extension of time.

R

(EE (Contact)
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5.5 Delays attributable solely to the
contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if
any within 05 (Five) days. Engineer-
in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

' The contractor shall be liable for levy

of compensation for such delays (i.e.
for the period beyond the justified
extended date of completion as
determined in sub clause 5.4 and
this default of contractor shall be
dealt in conjunction with clause 2
of the contract.

In case the work is delayed, due to
hindrances attributable solely to the
contractor, beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in
Schedule ‘F’, without prejudice to
provisions to take action under

o\,\@fyﬁlause 3, may grant extension of |
AN
K. JAIl
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time required for completion of work
without rescheduling of milestone(s)
and extend the date of completion.

PROFORMA OF SCHEDULES
(Separate  Performa for
Elect.& Hort. Works
Composite Tenders)

Civil,
in case of

SCHEDULE ‘F’

Clause 5
Authority to decide:

i Extension of time ..z
(Engineer in Charge or Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

mile stones
........................... (Superintending
Engineer/ PM/CPM in Charge or
Superintending Engineer/
PM/CPM in Charge of
Component in case of Composite
Contracts, as the case may be)

i. Rescheduling of

ii.  Shifting of date of start in case of
delay in handing over of site
............................ (Superintending
Engineer/ PM/CPM in Charge or
Superintending Engineer in
Charge of Major Component in
case of Composite Contracts, as

_the case may be)

Major |

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect. &
Hort. Works in case of Composite
Tenders)

SCHEDULE ‘F’

Clause 5

i.  Authority to convey the decision
of shifting of milestone and
extension of time
.................................... (Engineer-
in-Charge or Engineer-in-Charge of
Major Component in case of
Composite Contracts, as the case
may be)

ii. Authority to decide rescheduling
of milestone and extension of
R — (SE/SE&PD/
CE/ CE&ED).

ii.  Shifting of date of start in case of
delay in handing over of site
(SE/SE&PDICE/

CE&ED).

This is issued with the approval of DG CPWD.

msomsammwmemmnMkummmdmmmaeMSwemmEOMf
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Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file 9161772
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No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 18.12.2023

Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x) (a) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender.

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv)

(xi) to (xv) No change

(xvi) No provision

(xvii) No provision

PO P

NS
e [Pt

R.K. JAR

T (xvil)  Completion  cost:

(xvi) Extra items are those items which
are not available in the contract.

a. Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F.

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified
in Schedule F

e
completion cost includes gross

amount of work done, amount of extra
item(s) and deviation(s) and

| escalation amount admissible as per
\ agreement etc.

(EE (Contact)
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(xviii) No'provision

(xviii) Maintenance work: Maintenance
work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair, addition/ alteration, annual
repair, comprehensive maintenance work
etc.

Clause 12 Deviations/ Variations
Extent and Pricing
The Engineer-in-Charge shall have

power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work, and (i) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

Clause 12 Deviations/ Variations

Extent and Pricing

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceptional case, ADG/SDG (as
applicable) shall have power to approve
the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount.

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded
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times of contract amount with recorded
reasons and take suitable corrective
action.

Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above limit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

12.1 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requested by
the contractor, as follows :

(i) In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus

25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge

Items and

"12.2 Deviation, Extra

Pricing

Extra items are those which are not
available in the contract.

For percentage rate tenders, the extra
item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index
(considered in the estimated cost put to
tender) plus/minus percentage above/
below quoted on estimated cost put to |
tender. ‘

For item rate tenders, the extra item(s)
which are available in the standard

schedule of rates specified in Schedule l
F. shall be paid as per the said schedule |
rate plus cost index (considered in the |

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows :

(i) In the proportion to the
additional cost of work, bears to
the original contract amount
plus

25% of the time calculated in (i)
above.

12.2 Deviation, Extra Items and

Pricing

Deleted

Deleted

L

\
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estimated cost put to tender) plus/minus |
percentage above/ below worked out on
the basis of overall contract amount and
estimated cost of the work put to tender.

In the case of extra item(s) which are not
available in the standard schedule of
rates specified in Schedule F, the |
contractor may within fifteen days of the ‘
receipt of order or occurrence of the
item(s), submit claim for market rate(s), |
supported with proper analysis of rate
and manufacturer's specification for the |
work, invoices, vouchers, etc. (as
applicable),

failing which the rate(s) approved later |

by the Engineer-in-Charge shall be final
and binding.
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(a) Non Schedule Extra Item(s) - The
contractor, shall within fifteen days of
the receipt of order to execute extra
item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate
mentioned in schedule F and
rate(s) of the material(s) based on
tax paid bills which are not
available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of
material(s) available in Schedule of
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

The rate(s) of the material(s) which are
not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on, tax paid bill(s) for the
material(s) as defined in manufacturer's

| specification.

Material rate(s) from  Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.

ii. Analyzed rate, if the Contract
amount is above the estimated
amount put to tender.

Failing which the rate(s) approved later
by the Engineer-in-Charge shall be final

and binding. 2
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Where the contractor submits claim for i

market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine
the rates on the basis of the market rates

and the contractor shall be paid in
accordance  with the rates  so
determined.

However provisional rate(s) on the

| determined.

Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, after
giving consideration to the analysis of
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so

basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and lowest
available in the market. If Engineer-in-
Charge feels rates in tax paid bill(s)
submitted by contractor are not
reasonable then he can modify the
rate(s) after giving a notice to the
contractor. Engineer-in-Charge is the
final authority to decide applicable
rate(s) of material(s).

(b) No Provision

Page -46

(b) Scheduled Extra Iltems

i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentioned in Schedule F,
enhanced or reduced by the
applicable cost index and further
enhanced or reduced by
percentage above/ below quoted
by the contractor on estimated
cost put to tender. ‘
For item rate tender, the extra
item(s) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by (Contract
amount divided by estimated cost |
put to tender).

o\
R.K. JATN R

(EE (Contact)



The rate(s) of extra items so determined
by the Engineer-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

12.3 Deviation, Deviated Quantities,
Pricing

All the deviated quantities shall be
paid at agreement rates

| The rate(s) of

extra item(s) so
determined by the Engineer-in-Charge
shall be final and binding on the

contractor.

12.3 No change

124 The <case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rates mentioned above, whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.4 No Change

12.5 No provision

12.5 Cost index

Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central
Govt. or State Govt. whichever are
higher as well as applicable for the
work.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘E’
Reference to General Conditions of
Contract

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘E’
Reference to General Conditions of
Contract : (GCC EPC Projects 2022/

GCC Maintenance Works 2023/ GCC
Construction Works 2023)
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Applicable GCC is
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3.
See below

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (i) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as

9(ii) Standard CPWD contract Form
General Conditions of Contract

modified & corrected upto | Maintenance Works 2023, CPWD Form

...................................... 7/ 8 as modified & corrected upto
previous day of the last date of
submission of the tender.

Clause 12 Clause 12

12.2 Deviation Limit beyond which | Deleted

clauses 12.2 shall apply for building work

This issues with the approval of DG CPWD.

Fg

arefieror JfAaT(¥.¢s TH.)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323

FARA e AR Reeh & it AfBRAT $ Aawad o & HriaE &g |
(@Y dqwTEe & A W)
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0.8A — 0.7A).

The Additional Performance Guarantee
(APG) shall be in the prescribed format of
Performance Guarantee and has to be
submitted within the time frame
prescribed for submission of
Performance Guarantee. The other terms
and conditions of release etc. of APG
shall be same as that of PG.

This is issues with the approval of DG CPWD.

Issued from file No. CSQ/CM/16(1)/2026 e-file 9212995 (DFA/ 9365789)

S Torr AR Reeh & o afeERAl &1 srawas gu=T vd Priad
gq | (Beffa JeurEde & Aray Q)

(Fauns

D.P. Jindal
EE (Contract)



