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GOVERNMENT OF INDIA 
 

OFFICE OF 
 

DELHI CIRCLE - II 
 
 

CENTRAL P.W.D., NEW DELHI. 
 

NOTICE  INVITING  TENDER 
 

 
N.I.T.  No.:  09/SE/DC-II/2026-27 

Division NIT No.: 85/EE/AD/2026-27 

  
 

NAME OF WORK: A/R & M/O I.P Bhawan, New Delhi dg. 2026-27.                        
(SH: Providing Housekeeping services with required 
materials, watch & ward and services of Helper.) 

 
ESTIMATED COST 
PUT TO TENDER:     1,76,03,707/- 
 

 
   
EARNEST MONEY:                3,52,074/-   
 

 
TIME ALLOWED:             Twelve Months 

 
 
 
 
 
 
Assistant Engineer (P)  Superintending Engineer     
Delhi Circle – II,   Delhi Circle – II,  
CPWD, I.P. Bhawan  CPWD, I.P. Bhawan,  
New Delhi  New Delhi 
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N. I. T. 
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Certified that this N.I.T. contains page 1 to 102 (One Hundred Two Pages Only)  

 
 
 

Assistant Engineer (C) P 
Delhi Circle – II   
CPWD, I.P. Bhawan, 
New Delhi  

 
 
 
This N.I.T. is approved for 1,76,03,707/-(Rupees One Crore Seventy Six Lakh Three  
Thousand Seven Hundred Seven Only). NIT No.09/SE/DC-II/2026-27 Division NIT 
No. 85/EE/AD/2026-27 

 
 
 
 
 

Superintending Engineer 
Delhi Circle – II, 

CPWD, I.P. Bhawan,  
New Delhi
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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS 
 

1 The bidder should read all the instructions, items & conditions, contract clauses, 
nomenclature of items, specifications etc., contained in the bids document very 
carefully, before quoting the rates. 

2 The bidder should also read the General Conditions of Contract - 2023 (Maintenance 
work) for CPWD works, published by DG (W), CPWD, Nirman Bhawan, New Delhi 
which will be a part of the Agreement with up to date amendments upto the date of 
receipt of tenders. 

3 The bidder shall quote his rates keeping in mind the specifications, terms & 
conditions, additional and special conditions etc. and nothing extra shall be payable 
unless otherwise specified. 

4 The bidder shall have to make his own arrangement for housing facilities for staff and 
labour away from construction site and shall have to transport the labour to and fro 
between construction site and labour camp at his own cost. No labour huts will be 
allowed to be constructed at the project site except a few temporary sheds for 
chowkidars and storekeepers at project site. Any decision in this regard shall rest with 
the Engineer-in-charge and the contractor shall have no claim on this account. 

5 The work required to be executed in occupied buildings. The bidder shall take suitable 
precaution to ensure quality of workmanship as well as the progress of the work. He 
shall regulate the labour accordingly. 

6 The bidder shall make environment friendly arrangement for disposal of 
dismantle/waste materials from upper floors. 

7 C.P.W.D Contractor’s Labour Regulations: 

Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated 
05.05.2015)  

(i). Wages due to every worker shall be paid to him direct by contractor through Bank 
or ECS or online transfer to his bank account. 

(ii) All wages shall be paid through bank or ECS or online transfer. 

(iii) It shall be the duty of the contractor to ensure the disbursement of wages through 
bank account of labour 

(iv) The contractor shall obtain from the junior Engineer or any other authorized 
representative of the Engineer-in-Charge as the case may be, a certificate under his 
signature at the end of the entries in the “Register of Wages” or the “Wage cum-Muster 
Roll” as the case may be in the following form:- 

“Certified that the amount shown in column No……………has been paid to the 
workman concerned through bank account of labour on……………at…………….” 
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8 Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated 
04/06/2015:-   

a. The contractor whose bid is accepted will also be required to furnish either copy of 

applicable licenses/registration or proof of applying for obtaining labour licenses, 

registration with EPFO, ESIC and BOCW welfare board  and program chart(time and 

progress) within the period specified in schedule ‘F’ .  

b. As per recently introduced clause 7A, no running account bill shall be paid for the 
work till the applicable labour license, registration with EPFO, ESIC and BOCW 
welfare board whatever applicable are submitted by the contractor to the Engineer-
in-charge.  

c. The contractor shall also comply with provision of the interstate migrant workman 
(regulation of employment) and condition of service Act 1979. 
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PART-A 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING 
 

 
The Executive Engineer, ‘A’ Division, CPWD, IP Bhawan, New Delhi on behalf 

of President of India invites online bids approved eligible contractors of appropriate 
class in composite / Building & roads category in CPWD for the following work: - 
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A/R & M/O I.P 
Bhawan, New Delhi 
dg. 2026-27. (SH: 
Providing 
Housekeeping 
services with 
required materials, 
watch & ward and 
services of Helper.) 
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Up to 

*3:00  PM 

on 16/11/2026 

 

 

at  

*3:30 PM 

on 

16/11/2026 

 
 

*To be filled in by the Executive Engineer 
 
1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents required. 
2. This information and Instructions for bidders posted on website shall form of bid document. 
3. The successful bidder (to be called as Main Contractor) shall have to associate specialized agency(s) 

for execution of the specialized work(s) after the acceptance of tender as per the details mentioned 
in “Special Conditions for association of Specialized Agencies”. 

4. The bid document consisting of plans, specifications, the schedule of quantities of various types of 
items to be executed and the set of terms and conditions of the contract to be complied with and 
other necessary documents can be seen and downloaded from website 
http://www.etender.cpwd.gov.in or cpwd.gov.in free of cost. 

 

5. Earnest Money of ₹3,52,074/- in the form of Treasury Challan or Demand Draft or Pay order or 
Banker’s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt should be drawn in favour of 
Executive Engineer, ‘A’ Division, CPWD, New Delhi payable at New Delhi. 
 

A part of earnest money is acceptable in the form of Bank Guarantee also. IN such case, minimum 
50% of Earnest Money or Rs. 20 Lakh, whichever is less, shall have to be deposited in shape 
prescribed above, and balance may be deposited in shape of Bank Guarantee of any Scheduled Bank 
having validity for six months or more from the last date of online receipt of bids which is to be 
scanned and uploaded by the intending bidders.  
 

6. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within 
the period of bid submission and uploading the mandatory scanned documents such as  reeipt 
treasury challan / deposit at call receipt/ Fixed Deposit Receipts/ demand draft/ bank guarantee  from 
any of the scheduledbank towards EMD in favour of Executive Engineer, ‘A’ Division as 
mentioned in NIT, receipt for deposition of original EMD to division office of any Executive 
Engineer (including NIT issuing EE/AE), CPWD and other documents as specified. 
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7. Those contractors who are not registered or have not updated their profile on the website mentioned 
above are required to get registered/ update their profile beforehand. The necessary training 
materials including the videos with step to step process are available on download section of 
http://etender.cpwd.gov.in 

8. On opening date, the contractor can login and see the bid opening process. After opening of bids he 
will receive the competitor bid sheets. 

9. Contractor can upload documents in the form of JPG format and PDF format. 
10. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy 

of the tender documents drawings or other records connected with the work given to them. The 
unsuccessful tenderers shall return all the drawings given to them. Otherwise, department may reject 
the bid. 

11. The Contractor shall be deemed to have satisfied himself be for etendering as to the correctness and 
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for the proper completion and maintenance 
of the works. 

12. If there are varying or conflicting provisions made in any one document forming part of the contract, 
the Accepting Authority shall be the deciding authority with regard to the intention of the document 
and his decision shall be final and binding on the contractor. 

13. The intending bidder must have valid Class-III digital signature certificate with encryption key 
(combo type) to perform any operations/ transactions on the e-tendering portal/ website and the 
bidder should download and install the eMsigner on their system as per instructions available on 
download section of http://etender.cpwd.gov.in. 

14. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures 
appears in yellow colour and the moment rate is entered, it turns sky blue. 
 
In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the 
same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the bidder, 
rate of such item shall be treated as “0” (ZERO). 
However, if a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section/sub head in percentage rate 
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer. 

 
15. The department reserves the right to reject any prospective application without assigning any reason 

and to restrict the list of qualified Contractors to any number deemed suitable by it, if too many bids 
are received satisfying the laid down criterion. 

 
16. After submission of the bid the Contractor can re-submit revised bid any number of times but before 

last time and date of submission of bid as notified. 
 
17. While submitting the revised bid, Contractor can revise the rate/percentage of one or more 

item(s)/subheads any number of times (he need not re-enter rate of all the items) but before last time 
and date of submission of bid as notified.  

 
18. It is mandatory to upload scanned copies of all the documents stipulated in the bid document. If 

the documents stipulated in the bid document are not uploaded, then bid will become invalid and 
shall summarily be rejected. 

 
19. If the Contractor is found ineligible after opening of bids, his bid shall become invalid. 
 
20. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 

and hard copies as submitted physically by the bidder, the bid shall become invalid. 
 

21. Tenders with any condition including that of conditional rebates shall be rejected. Such tenders shall 
not be entered in the tender opening register at the time of opening of tender.  
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22. GST on all materials as well as GST on Work Contract or any other taxes applicable in respect of 

this contract shall be payable by the Contractor. Percentage rate quoted by him shall be inclusive of 
such taxes, levies etc. and Government will not entertain any claim for reimbursement whatsoever 
in respect of the same. The percentage rates of the contract shall be inclusive of all taxes and levies 
and nothing extra shall be paid. Further the percentage rate quoted by the contractor shall be 
inclusive of labour welfare cess and the same shall be recovered from the contractors’ bills and will 
be remitted by the department.  

 
23. The contractors registered prior to *………… on e-tendering portal of CPWD shall have to deposit 

tender processing fee at existing rates, or they have option to switch over to the new registration 
system without tender processing fee any time. 

 
The bid submitted shall be opened at *3:30 on 16/11/2026. 

 
24. Applicants are advised to keep visiting the above-mentioned web-sites from time to time (till the 

deadline for bid submission) for any updates in respect of the tender documents, if any. Failure to 
do so shall not absolve the applicant of his liabilities to submit the applications complete in all 
respects including updates thereof, if any. An incomplete application may be liable for rejection. 

 
25. The documents to be physically submitted shall be page numbered and each page shall be signed 

by authorized signatory.  
 
26. Any error in description, quantity or rate in Schedule of quantities or any omission there from shall 

not vitiate the Contract or release the Contractor from the execution of the whole or any part of the 
works comprised therein according to drawings and specifications or from any of his obligations 
under the contract. 

 
27. If any information furnished by the applicant is found to be incorrect at a later stage, he shall be 

liable to be debarred from tendering/taking up of works in CPWD.  The department reserves the 
right to verify the particulars furnished by the applicant independently.  

 
28. Any dispute arising out of this tender including dispute related to encashment of any Bank 

Guarantee/ FDR etc., shall be subject to the jurisdiction of courts of Delhi State only.  
 
29. In case of extension of agreement due to delay/reduction in scope of work no claim on account 

of reduction in value of work, loss of business, loss of profit, consequently overheads, any type 
of interest etc. shall be entertained. 

 
30. The EMD shall be made from the account of the bidder submitting the bid, if issued from the 

account other than that of the bidder submitting the bid shall not be accepted. 
 
 
 
*To be filled in by Executive Engineer. 
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List of Documents to be scanned and uploaded within the period of bid submission: - 
 

I. Scanned Copy of EMD. (drawn in favour of Executive Engineer, ‘A’ Division, 
CPWD, New Delhi) 

II. Receipt for deposition of original EMD issued from division office of any Executive 
Engineer of CPWD only. 

III. Enlistment Order of the Contractor. 
IV. Scanned copy of Pan Card.  
V. Any other documents as specified in the NIT. 
VI. Copy of Certificate of ERP Training through any of the CPWD Regional Training 

Institutes (RTIs) or through the National CPWD Academy (NCA), Ghaziabad or 
through any other special training arranged by ERP unit at CPWD Headquarter. 

VII. GST registration certificate, if already obtained by the bidder. 
 
If the bidder has not obtained GST registration as applicable, then he shall scan and 
upload following undertaking along with bid documents. 
 
“If works is awarded to me, I/we shall obtain GST registration certificate, as applicable, 
within one month from the date of receipt of award letter or before release of any 
payment by CPWD, whichever is earlier, failing which I/we shall be responsible for any 
delay in payments which will be due towards me/us on account of the work executed 
and/or for any action taken by CPWD or GST department in this regard.” 
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CPWD-6 FOR E-TENDERING 
 
1. Online Percentage Rate Bids are invited on behalf of the President of India from approved and 

eligible CPWD Buildings & Roads Category contractors for the following work of: “A/R & 
M/O I.P Bhawan, New Delhi dg. 2026-27. (SH: Providing Housekeeping services with 
required materials, watch & ward and services of Helper.)” The enlistment of the 
contractors should be valid on the last date of submission of bids.   
 

In case the last date of submission of bids is extended, the enlistment of contractor should be valid 
on the original date of submission of bids.         

 

1.1 The work is estimated to cost 1,76,03,707/-. This estimate, however, is given merely as a rough 
guide.  

 

 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7/8 (or 
other Standard Form as mentioned) which is available as a Govt. of India Publication and also 
available on website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and 
conditions of the said form which will form part of the agreement 

3. The time allowed for carrying out the work will be Twelve Months from the date of start as 
defined in schedule ‘F’ or from the first date of handing over of the site whichever is later, in 
accordance with the phasing, if any, indicated in the bid documents. 

4. The site for the work shall be made available in parts as specified. 
 

 

5. The bid document consisting of plans, specifications, the schedule of quantities of various types 
of items to be executed and the set of terms and conditions of the contract to be complied with 
and other necessary documents except standard General Conditions of Contract 2023 
(maintenance) can be seen and downloaded from website http://www.etender.cpwd.gov.in  or 
cpwd.gov.in free of cost. 

 
6. After submission of the bid the contractor can re-submit revised bid any number of times but 

before last time and date of submission of bid as notified. 
 
7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number 

of times (he need not re-enter rate of all the items) but before last time and date of submission of 
bid as notified. 

 
8. Those contractors who are not registered or have not updated their profile on the website 

mentioned above are required to get registered/ update their profile behforhand. The necessary 
training materials including the videos with step to step process are available on download section 
of http://etender.cpwd.gov.in 
 

9. Earnest Money in the form of  Treasury challan / deposite at call receipt /Account Payee Demand 
Draft or Bankers Cheque or Fixed Deposit Receipts or/ and Bank guarantee from any of the 
Scheduled Bank(drawn in favour of Executive Engineer, ‘A’ Division, CPWD, New Delhi)shall 
be scanned and uploaded to the e-Tendering website within the period of bid submission. The 
original EMD should be deposited either in the office of Executive Engineer inviting bids or 
division office of any Executive Engineer, CPWD within the period of bid submission.The EMD 
receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition 
of earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender 
inviting EE in the NIT. 
 
A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 
50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape 
prescribed above, and balance may be deposited in shape of Bank Guarantee of any Commercial 
bank having validity for a period of 90 days for single bid works and 180 days for two bid system 
or more from the last date of receipt of bids which is to be scanned and uploaded by the intending 
bidders. 
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The earnest money given by all the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after acceptance of 
the successful bidder, whichever is earlier. However, in case of two/ three bid system, earnest 
money deposit of bidders unsuccessful during technical bid evaluation etc. should be returned 
within 30 days of declaration of result of technical bid evaluation. 
 
Copy of Enlistment Order and certificate of work experience and other documents as specified in 
the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website within the 
period of bid submission. However, certified copy of all the scanned and uploaded documents as 
specified in e- tender notice shall have to be submitted by the lowest bidder within a week 
physically in the office of tender opening authority. Online bid documents submitted by intending 
bidders shall be opened only of those bidders, whose original EMD deposited with any division 
of CPWD and other documents scanned and uploaded are found in order. 
 
The bid submitted shall be opened at * 3:30 PM on 16/11/2026 
 

10. The bid submitted shall become invalid and e-tender processing fee (if applicable) shall not 
be refunded if: 
i) The bidder is found ineligible. 
ii) The bidder does not deposit original EMD with division office of any Executive 

Engineer, CPWD. 
iii) The bidder does not upload all the documents (GST registration) as stipulated in the bid 

document including the copy of receipt for deposition of original EMD. 
iv) If any discrepancy is noticed between the documents as uploaded at the time of submission 

of bid and hard copies as submitted physically by the lowest bidder in the office of bid 
opening authority. 

v) If a bidder quotes nil rates against each item in Percentage Rate tender or does not 
quote any percentage above/below on the total amount of the tender or any section/ 
sub head in Percentage Rate tender, the tender shall be treated as invalid and will not 
be considered as lowest bidder 
 

11. The contractor whose bid is accepted will be required to furnish performance guarantee and 
additional performance guarantee (if any) at specified percentage of the tendered amount as 
mentioned in schedule E and within the period specified in Schedule F. This guarantee shall be in 
the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or 
Bank Guarantee from any of the Commercial Banks in accordance with the prescribed form. In 
case the contractor fails to deposit the said performance guarantee and additional performance 
guarantee (if any) within the period as indicated in Schedule 'F', including the extended period if 
any, the Earnest Money deposited by the contractor shall be forfeited automatically without any 
notice to the contractor. The earnest money deposited along with bid shall be returned after 
receiving the aforesaid performance guarantee and additional performance guarantee (if any). 
The contractor whose bid is accepted will also be required to furnish either copy of applicable 
licenses/ registrations or proof of applying for obtaining labour licenses, registration with EPFO, 
ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also ensure 
the compliance of aforesaid provisions by the subcontractors, if any engaged by the contractor for 
the said work within the period specified in Schedule F. 
The contractor whose tender is accepted will also be required to furnish by way of Security Deposit 
for the fulfilment of his contract, an amount equal to 2.5% of the tendered amount of the work. The 
security deposit will be collected by deductions from the running bills as well as final bill of the 
contractor at the rates mentioned above. The security amount will also be accepted in the shape of 
Insurance Surety Bonds, Account Payee Demand Draft, Fixed deposit receipt, Banker’s Cheque or 
Bank guarantee (as prescribed) from any of the commercial banks. Will be accepted for this purpose 
provided confirmatory advice is enclosed. 
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12. The description of the work is as follows : A/R & M/O I.P Bhawan, New Delhi                        
dg. 2026-27. ( SH:- Providing Housekeeping services with required materials, watch 
& ward and services of Helper.) 
 

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their bid. A bidders shall be 
deemed to have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 
responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 
electricity access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of a bid by a 
bidder implies that he has read this notice and all other contract documents and has made himself 
aware of the scope and specifications of the work to be done and of conditions and rates at which 
stores, tools and plant, etc. will be issued to him by the Government and local conditions and other 
factors having a bearing on the execution of the work. 
 

13. The competent authority on behalf of the President of India does not bind itself to accept the lowest 
or any other bid and reserves to itself the authority to reject any or all the bids received without 
the assignment of any reason. All bid in which any of the prescribed condition is not fulfilled or 
any condition including that of conditional rebate is put forth by the bidder shall be summarily 
rejected. 
 

14. Canvassing whether directly or indirectly, in connection withbidders is strictly prohibited and the 
bids submitted by the contractors who resort to canvassing will be liable to rejection. 

 
15. The competent authority on behalf of President of India reserves to himself the right of accepting 

the whole or any part of the bid and the bidder shall be bound to perform the same at the rate 
quoted. 

 
16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 

contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in 
which his near relative is posted a Divisional Accountant or as an officer in any capacity between 
the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate 
the names of persons who are working with him in any capacity or are subsequently employed by 
him and who are near relatives to any gazetted officer in the Central Public Works Department or 
in the Ministry of Housing and Urban Affairs. Any breach of this condition by the contractor 
would render him liable to be removed from the approved list of contractors of this Department. 
 

17. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, without 
the previous permission of the Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the Government of India as aforesaid before submission 
of the Bid or engagement in the contractor’s service. 

 
18. The bid for the works shall remain open for acceptance for a period of 30 days from the date of 

opening of bids. Further 
(i) if any tenderer withdraws his tender within 7 days after last date and time (24 hours basis) 

of submission bids or makes any modification in the terms & conditions of the tender 
which is not acceptable to the department then the Government shall without prejudice to 
any other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely 
irrespective of letter of acceptance for the work is issued or not. 
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(ii) If any tenderer withdraws his tender after expiry of 7 days after last date and time (24 
hours basis) of submission of bids or makes any modification in the terms & conditions 
of the tender which is not acceptable to the department then the Government shall withourt 
prejudice to any other right of remedy, be at liberty to forfeit 100% of the earnest money 
absolutely irrespective of letter of acceptance for the work is issued or not.  

(iii) Withdrawl of the tender, by the tendererm, shall only be made through e-tender portal. 
Any other method i.e. through letter / e-mail etc. shall not be considered.  

(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 
shall not be allowed to participate in the rebidding process of the same work.The tender 
inviting authority gets intimation through SMS and email in this regard.  
 

19. This Notice inviting bid shall form a part of the contract document. The successful 
Tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days 
from the stipulated date of start of the work, sign the contract consisting of:-  

(a) The notice inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming part of the tender as uploaded at the time of invitation of tender and 
rates quoted online at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto. 

 
(b)  Standard C.P.W.D Form 7 (or other Standard C.P.W.D. Form as applicable) 
 
20. For Composite Bids 
20.1.1  The Executive Engineer-in-charge of the major component will call tenders for the composite 

work. The cost of bid document and earnest money will be fixed with respect to the combined 
estimated cost put to bid for the composite bid. 

 

20.1.2 The bid document will include following three components: 
Part A: CPWD-6, CPWD-7 & standard general conditions of contract for maintenance works 
2023 as amended/modified up to date etc. 
Part B:General/specific conditions, specifications and schedule of quantities applicable 
including schedule A to F for the major component of the work. 

Part C: Schedule A to F for minor component of the work (SE/EE in charge of major component 
shall also be competent authority under clause 2 and clause 5 as mentioned in schedule A to F 
for major components) General/specific conditions, specifications and schedule of quantities 
applicable to minor component(s) of the work. 

 

20.1.3 The bidder must associate with himself, with agencies as per NIT conditions 
 

20.1.4 The eligible bidders shall quote rates for all items of major component as well as for all items 
of minor components of work. 

 

20.1.5 After acceptance of the bid by competent authority, the EE in charge of major component of 
the work shall issue letter of award on behalf of the President of India. After the work is 
awarded, the main contractor will have to enter into one agreement with EE in charge of major 
component and has also to sign two or more copies of agreement depending upon number of 
EE’s in charge of minor components. One such signed set of agreement shall be handed over 
to EE-in-charge of minor component. EE of major component will operate part A and part B 
of the agreement. EE- in -charge of minor component(s) shall operate Part C along with Part 
A of the agreement. 

 

20.1.6 Entire work under the scope of composite bid including major and all minor components shall 
be executed under one agreement.  

 
20.1.7 Security Deposit will be worked out separately for each component corresponding to the 

estimated cost of the respective component of works. The Earnest Money will become part of 
the security deposit of the major components of work.  
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20.1.8 The main contractor has to associate agency(s) for spescialized components(s) conforming to 
eligibility criteria as defined in the bid document and has to submit detail of such agency(s) 
to Engineer-in-charge of relevant component(s) within prescribed time. Name of the 
agency(s) to be associated shall be approved by Engineer-in-charge of relevent component(s). 

 
20.1.9 In case the main contractor intends to change any of the above agency/agencies during the 

operation of the contract, he shall obtain prior approval of Engineer-in-charge of minor 
component. The new agency/agencies shall also have to satisfy the laid down eligibility 
criteria. In case Engineer-in-charge is not satisfied with the performance of any agency, he 
can direct the contractor to change the agency executing such items of work and this shall be 
binding on the contractor. 

 
20.1.10 The main contractor has to enter into MOU with agencyr(s) associated by him). Copy of such 

MOU shall be submitted to EE/DDH in charge of each relevant component as well as to EE-
in-charge of major component. In case of change of associate contractor, the main contractor 
has to enter into MOU with the new contractor associated by him. 

 
20.1.11 Running payment for the major component shall be made by EE of major discipline to the 

main contractor. Running payment for minor components shall be made by the Engineer-in-
charge of the discipline of minor component directly to the main contractor. 

 
20.1.12A. The Composite work shall be treated as complete when all the components of the work 

are complete. The completion certificate of the composite work shall be recorded by 
Engineer-in-charge of major component after record of completion certificate of all 
other components. 

 
20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major component. 

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 
component of work and pass on the same to the EE of major component for including in the 
final bill for composite contract. 

20.1.13 No advance payment is allowed in maintenance work, irrespective of the value of work. 
 
21. The intending bidders are required to update their profile in CPWD e-tender portal and to 

uploade their bids well in advance of last date of submission of tender. Any issue related to 
updating profile/ uploading tender can be resolved through the concerned Executive 
Engineer/Assistant Engineer (Phone No. …………………….. e-mail id …………….. or ERP 
help line No. 18001803286 or e-mail id CPWD.support@techmahindra.com. The e-tendering 
bidders are also advised not to wait to raise any issues till the last date of submission of bid 
their own interest. 

 

22. If the exigencies of the work so demand, the Engineer-in-charge may allow payment to a third 
party, who is creditor to the contractor, after fulfilling the conditios under clause 7B of 
Schedule A to F. 

 
 
 

*To be filled in by NIT approving authority 
Executive Engineer 
‘A’ Division 
CPWD, New Delhi 
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INFORMATION AND INSTRUCTION FOR EXECUTIVE ENGINEER 

FOR E-TENDERING 
 

1. The Executive Engineer of all divisions of CPWD should receive the original EMD for tender of 
other division. 

2. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the 
following prescribed format of receipt of deposition of original EMD along with NIT:- 
 

FORMAT FOR RECEIPT 
 
 

Receipt of deposition of original EMD 
(Receipt No……………….. Date……………..) 

 

1. Name of work: A/R & M/O I.P Bhawan, New Delhi dg. 2026-27. (SH: Providing 
Housekeeping services with required materials, watch & ward and services of Helper.) 
 

2. NIT No. : 09/SE/DC-II/2026-27 DIVISION NIT NO. 85/EE/AD/2026-27  

3. Estimated Cost: 1,76,03,707/- 

4. Amount of Earnest Money Deposit: 3,52,074/- 

5. Last date of submission of bid upto *3:00 PM on 16/11/2026 

 

 
 
(*To be filled by NIT approving authority/ EE at the time of issue of NIT and uploaded along with NIT) 
 
 

1. Name of contractor ---------------------------------------# 

2. Form of EMD ---------------------------------------------# 

3. Amount of Earnest Money Deposit --------------------# 

4. Date of submission of EMD-----------------------------# 

 
Signature, Name and Designation of EMD 
Receiving officer (EE/AE(P)/AE/AAO) 
Along with office stamp 

 
#To be filled by EMD receiving E.E. 
 
 
 

3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the 
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format 
uploaded by tender inviting EE. The receipt may be issued by the AE(P)/AE/AAO. 

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive 
Engineer about deposition of EMD by the agency by email/fax/telephonically. 

5. The original EMD receiving Executive Engineer shall release the EMD after verification from the 
e-tendering portal website (www.etender.cpwd.gov.in.>tender free view>advance search>awarded 
tenders) that the particular contractor is not L-1 tenderer and work is awarded. 

6. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD 
receiving Executive Engineer immediately. 

 
*To be filled in by the Executive Engineer 
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ds-yks-fu-fo-/C.P.W.D.-7 
 

Hkkjr ljdkjGOVERNMENT OF INDIA 
dsUnzh; yksd fuekZ.k foHkkxCENTRAL PUBLIC WORKS DEPARTMENT 

 
jkT;STATE :- New Delhi.    ifjeaMyCIRCLE:- Delhi Circle-II 
 
“kk[kkBRANCH :-  B & R   eaMy DIVISION :- ‘A’- Division   
 
v-egk-¼fn-½ADG (D) 
 
  

flfoy dk;ksZ ds fy, izfr'kr nj fufonk ,oa lafonk 
Percentage Rate Bids & Contract Works 

 
(A) dk;Z ds fy, fufonk %Tender for the work of :-- 
 
A/R & M/O I.P Bhawan, New Delhi dg. 2026-27. (SH: Providing Housekeeping 
services with required materials, watch & ward and services of Helper.) 
 
 
(i) To be submitted /uploaded at www.etender.cpwd.gov.in ....…..By ***3:00 PM 

on 16/11/2026 

 

(ii) To be opened on line in presence of tenders who may be present at 

***3:30 PM on 16/11/2026*** in the office of Executive Engineer, ‘A’ 

Division, CPWD, New Delhi. 

 
 
Issued to ………………….. Tender document made available  Online to the agency.  
 
Signature of the Officer issuing the documents.   Online uploading authority 
 
Designation: Executive Engineer, ‘A’ Division, CPWD 
 
Date of issue……………….      As per NIT 
 
 
 
***to be filled by Executive Engineer / ‘A’ Division 
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fufonk T E N D E R 
 

eSaus@geus dk;Z ds fy, fufonk vkea=.k lwpuk] vuqlwph d][k]x]?k] M-] vkSj p] ykxw fofunsZ'k] uD'ks ,oa 
fMtkbu] lkekU; fu;e ,oa funsZ'k] Bsds ds mica/k] fof'k"V 'krsZ] nj vuqlwph ,oa vU; dkxtkr rFkk Bsds 
dh 'krksZ esa fn, x, fu;e rFkk fufonk dkxtkr esa mfYyf[kr vU; ckrksa dks i<+ o tkap fy;k gSA 
I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E& F. 
Specifications applicable.  Drawings & Designs, General Rules and Directions, 
Conditions of Contract, clause of contract, Special conditions, Schedule of Rate & other 
documents and Rules referred to in the conditions of contract and all other contents in 
the tender documents for the work. 
eS@ge] ,rr~}kjk Hkkjr ds jk"Vªifr ds fy, vuqlwph ^p* esa fofufnZ"V le; ds Hkhrj fofufnZ"V dk;Z] 
;Fkk&ek=kvksa dh vuqlwph rFkk lHkh lacaf/kr fofunsZ'kksa] fMtkbuksa] uD'kkas ds vuq:i rFkk lkekU; fu;ekoyh 
ds fu;e&1 vkSj Bsds dh 'krksZ ds [kaM&11 esa mfYyf[kr fyf[kr vuqns'kksa ,oa ,slh lkefxz;ksa] tks iznku 
dh tkrh gS vkSj mlds laca/k esa] ,slh 'krsZ tks ykxw gks] ds vuq:i fu"iknu gsrq fufonk nsrk gwa@nsrs gS 
A 
I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule ’F’, viz., schedule of quantities and in accordance in all respects with 
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General 
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as 
are provided for, by, and in respects in accordance with, such conditions so far as applicable. 

ge fufonk dks] blds [kksys tkus dh vfUre rkjh[k ls 30 fnu ¼rhl½ fnu ds fy, [kqyk j[kus rFkk 
bldh 'krksZ ,oa fuca/kuksa esa fdlh izdkj dk ifjorZu u djus ds fy, lger gSaA 
We agree to keep the tender open for Thirty Days (30) days from the due date of its opening 
and not to make any modifications in its terms and conditions. 
#- ------------------------------dh /kujkf'k] /kjksgj jkf'k ds #Ik esa udn@V~stjh  pkyku jlhn@vuqlwfpr cSad dh 
ekWx tek jlhn@vuqlwfpr cSad dh lko/kh tek jlhn@ vuqlwfpr cSad ds fMekaM MªkQV@vuqlwfpr 
cSad }kjk tkjh cSad xkjaVh ds #Ik esa ,rn~}kjk vxzsf"kr dh tkrh gSA ;fn eSa@ ge fu/kkZfjr fu"iknu 
xkjaVh dks fu/kkZfjr le; vof/k esa izLrqr djus esa vlQy jgrs gSa rks eSa@ge ;g eatwj djrs gSa fd 
Hkkjr ds mDr jk"Vz~~ifr ;k muds dk;kZy; ds mRrjkf/kdkjh fdlh vU; vf/kdkjh ;k mipkjh mik; ij 
izfrdwy izHkko Mkys fcuk mDr /kjksgj jkf'k tCr djus ds fy, iw.kZr;k Lora= gksxsaA  blds vykok] ;fn 
eSa@ge  fofufnZ"V dk;Z izkjEHk djus ds vlQy jgrs gSa rks eSa@ge  ;g eatwj djrs gSa fd Hkkjr ds 
jk"Vªifr ;k muds dk;kZy; ds mRrjkf/kdkjh dkuwu esa miyC/k fdlh vU; vf/kdkj ;k mipkjh mik; 
ij izfrdwy izHkko Mkys fcuk mDr /kjksgj jkf'k] rFkk fu"iknu xkjaVh tCr djus ds fy, iw.kZr;k Lora= 
gksxas vU;Fkk mDr /kjksgj jkf'k fufonk dkxtkr ds vuqlkj mlesa fufgr 'krksaZ o fuca/kuksa ds vuqlkj 
dk;ksZa ds fu"iknu ,oa vkfn’V fopyuksa dks vuqlwph ^p^ esa of.kZr izfr'kr ls vuf/kd o fufonk izi= ds 
[k.Mksa 12-2  o 12-3 esa fufgr izko/kkuksa ds vuqlkj fuf'pr dh tkus okyh njksa ij ml lhek ls vf/kd 
ds fopyuksa ds djus ds fy, muds }kjk izfrHkwfr&fu{ksi ds #Ik esa jksd yh tk;sxhA blds vfrfjDr 
eSa@ge lger gSa fd c;kuk jkf’k ;k c;kuk jkf’k rFkk mi;qZDr fu"iknu xkjaVh tCr gks tkus ds ekeys 
esa eq>s@gesa dk;Z dh iqu% fufonk izfdz;k esa Hkkx ysus ls jksd fn;k tk,xkA  
A sum of 3,52,074/-is here by forwarded in Cash /Receipt Treasury Challan /Deposit at call 
Receipt of a Scheduled Bank /fixed deposit receipt of schedule bank/demand draft  of a 
Scheduled bank/Bank Guarantee issued by a schedule bank, as earnest money. If I/we, fail to 
furnish the prescribed performance guarantee and additional performance guarantee (if any) 
within prescribed period.  I/we agree that the said President of India or his successors in office 
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely.  Further, if I/we fail to commence work as specified, I/we agree that President of India 
or his successors in office shall without prejudice to any other right or remedy, be at liberty to 
forfeit the said earnest money absolutely. The said performance guarantee and additional 
performance guarantee (if any) shall be a guarantee to execute all the works referred to in the 
tender documents upon the terms and conditions contained or referred to those in excess of that 
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limit at the rates to be determined in accordance with the provision contained in Clause-12.2 and 
12.3 of the tender form. 
 Further, I/we agree that in case of forfeiture of Earnest Money or performance guarantee 
and additional performance guarantee (if any) as aforesaid, I/we shall be debarred for 
participation in the re-tendering process of the work. 

I/we undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, 
if such a violation comes to the notice of Department before date of start work, the Engineer-in-
charge shall be free to forfeit the entire amount of earnest money deposited/performance 
guarantee and additional performance guarantee (if any). 
 

eSa@ge ,rr~}kjk ?kks"k.kk djrs gS fd eS@ge fufonk dkxtkrksa] uD'kksaa vkSj dk;Z ls lacaf/kr vU; vfHkys[kk 
dks xqIr@xksiuh; dkxtkr ds :Ik esa j[ksxs vkSj muls izkIr@yh xbZ tkudkjh fdlh vU; dks] ftUgsa 
eSa@ge lwfpr djus ds fy, izkf/kdr̀ gks] ls fHkUu fdlh dks]ugha crk,xsa ;k tkudkjh dks fdlh ,sls :Ik 
esa iz;ksx ugh djsaxs tks jkT; dh lqj{kk ds fy, izfrdwy gksA 
I/We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are 
authorised to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 
 

rkjh[kDated ....................                                 Bsdsnkj ds gLrk{kj Signature of Contractor                           
                        Mkd irk Postal Address # 
lk{khWitness : # 
irkAddress: # 
mithfodkOccupation : #      

Lohd`fr @ACCEPTANCE 

eS Hkkjr ds jk"Vªifr dh vksj ls rFkk muds fy, #0   :- *-------------------------- ¼:i,*------------------------------------------------------
-------------------------------------------------------------------------------------------------------------------------------------------------------
-½ dh jkf'k ds fy, mi;qZDr fufonk ¼v/kksfyf[kr i=ksa ds vuqlkj ifjofrZr½ Lohdkj djrk gwaA 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

me for and on behalf of the President of India for a sum of Rs. *____________ 

(Rupees*_____________________________________________________________)  
 
uhps fn, x, i= bl Bsdk djkj dk fgLlk gksaxsA 
The letters referred to below shall form part of this contract Agreement:- 

I) *  

ii) * 

iii) *       Hkkjr ds jk"Vªifr dh vksj ls rFkk muds fy, 
     For & on behalf of the President of India. 

gLrk{kjSignature .................................... 

rkjh[kDated *......................    inukeDesignation ......................... 

* To be filled in by EE  

#To be filled by the contractor 
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FORM OF EARNEST MONEY (BANK GUARANTEE) 
 

WHEREAS, contractor.................. (Name of contractor) (here in after called "the 
contractor") has submitted his tender dated ............. (Date) for the construction of 
.............................................. (name of work) (here in after called "the Tender")  
 

KNOW ALL PEOPLE by these presents that we ......................................... (name of 
bank) having our registered office at ................................... (hereinafter called "the 
Bank") are bound unto ................................................... (Name and division of Executive 
Engineer) (hereinafter called "the Engineer-in-Charge") in the sum of Rs. ........................ 
(Rs. in words .................................................) for which payment well and truly to be 
made to the said Engineer-in-Charge the Bank binds itself, his successors and assigns 
by these presents. 
 

SEALED with the Common Seal of the said Bank this ......... day of .................20....... 
THE CONDITIONS of this obligation are: 
 

(1)  If after tender opening the Contractor withdraws, his tender during the period of 
validity of tender (including extended validity of tender) specified in the Form of 
Tender;  

 
(2)  If the contractor having been notified of the acceptance of his tender by the 

Engineer-in-Charge: 
 

(a)  fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to contractor, if required; OR 

(b)  fails or refuses to furnish the Performance Guarantee, in accordance with 
the provisions of tender document and Instructions to contractor, OR  

(c)  fails or refuses to start the work, in accordance with the provisions of the 
contract and Instructions to contractor, OR 

(d)  fails or refuses to submit fresh Bank Guarantee of an equal amount of this 
Bank Guarantee, against Security Deposit after award of contract. 

 
We undertake to pay to the Engineer-in-Charge either up to the above amount or part 
thereof upon receipt of his first written demand, without the Engineer-in-Charge having 
to substantiates his demand, provided that in his demand the Engineer-in-Charge will 
note that the amount claimed by his is due to him owing to the occurrence of one or any 
of the above conditions, specifying the occurred condition or conditions.  
 
This Guarantee will remain in force up to and including the date* ............. after the 
deadline for submission of tender as such deadline is stated in the Instructions to 
contractor or as it may be extended by the Engineer-in-Charge, notice of which 
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 
should reach the Bank not later than the above date. 
 
DATE .............         SIGNATURE OF THE BANK 
WITNESS ..................       SEAL 

(SIGNATURE, NAME AND ADDRESS) 
 

*Date to be worked out on the basis of validity period of 6 months from last date of receipt 
of tender 

 

 



26 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,          AE(P)C       AE(P)  E         

 
 
 
 
 
 
 
 
 
 
 
 
 
 

------------------BLANK---------------- 
 

 
 



27 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,          AE(P)C       AE(P)  E         

(On Non-judicial stamp paper of minimum Rs. 100/-) 
 

(Guarantee offered by Bank to CPWD in connection with the execution of contract) 
Form of Bank Guarantee for Earnest Money Deposit /Peformance Guarantee and 

additional performance guarantee/ Security Deposit/ Mobilization Advance 
 

1. Whereas the Executive Engineer……………. (name of division) ……………….CPWD 

on behalf of the President of India (hereinafter called “The Government”) has invited bids 

under ………………(NIT Number) 

…………………dated………….for………………..(name of 

work)…………………………….. The Government has further agreed to accept 

irrevocable Bank Guarantee for Rs………….. (Rupees………………….only) valid 

upto………….(date)*……… as Earnest Money deposit from……………….(name and 

address of contractor) …………………(hereinafter called “the contractor”) for 

compliance of his obligations in accordance with the terms and conditions of the said NIT. 

2. We, …….. (indicate the name of bank) ………….(herein after referred to as “the Bank”), 

hereby undertake to pay to the Government an amount not exceeding Rs……….. 

(Rupees……….only) on demand by the Government within 10 days of the demand. 

3. We, …………..(indicate the name of the Bank)…………, do hereby undertake to pay the 

amound due and payable under this guarantee without any demur, merely on a demand 

from the Government stating that the amount claimed is required to meet the recoveries 

due or likely to be due from said contractor. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this Guarantee. 

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs…… (Rupees………..only). 

4. We, ……………..(indicate the name of Bank)…………, further undertake to pay the 

government any money so demanded notwithstanding any dispute or disputes raised by 

the contractor in any suit or proceeding pending before any court or tribunal, our liability 

under this Bank Guarantee being absolute and unequivocal. The payment so made by us 

under this Bank Guarantee shall be a valid discharge of our liability for payment there 

under the contractor shall have no claim against us for making such payment. 

5. We,…………….(indicate the name of Bank) …………, further agree that the 

Govermment shall have the fullest liberty without our consent and without  affecting in 

any manner our obligation here under to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said contractor from time to time or to 

postpone for any time or from time to time any of the powers excercisable by the 

government against the said contractor and to forbear or enforce any of the terms and 

conditions relating to the said agreement and we shall not be relieved from our liability 

by reason of any such variation or extension being granted to the said contractor or for 

any forbearance, act of omission on the part of the Government or any indulgence by the 

Government to the said contractor or by any such matter or thing whatsoever which under 

the law relating to sureties would, but for this provision, have effect of so relieving us. 
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6. We,………… (indicate the name of the Bank)……………., further agree that the 

Government at its option shall entitled to enforce this Guarantee against the Bank as a 

principal debtor at the first instance without proceeding against the contractor and 

notwithstanding any security or other guarantee the government may have in relation to 

the contractor’s liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the contractor. 

8. We, …………(indicate the name of the Bank)………, undertake not to revoke this 

guarantee except with the consent of the government in writing. 

9. This Bank Guarantee shall be valid upto…………… unless extended on demand by the 

Government. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs………..(Rupees…………….only) and unless in writing is 

lodged with us within the date of expiry or extended date of expiry of this guarantee, all 

our liabilities under this guarantee shall stand discharged. 

Date…………. 

 

 

Witness.: 
1. Signature ………….      Authorized signatory 

Name and Address      Name 
        Designation 
        Staff Code No. 
        Bank seal 

2. Signature………. 
Name and address 
 
 

*Date to be worked out on the basis of validity period of 90 days where only financial bids are 
invited and 180 days for two /three bids system from the date of submission of tender. 
**In Paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either 
for earnest money or for performance guarantee and additional performance guarantee (if any) 
/ security deposit/mobilization advance, as the case may be. 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 
DEFECTSAFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS. 
 

The Agreement made this _______________day of___________________one thousand 

ninehundred and_____________between___________________son of____________________ 

of_____________________ (hereinafter called the Guarantor of the one part) and the 

PRESIDENT OFINDIA (hereinafter called the Government of the other part). 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the 

Contract), dated___________________and made between the GUARANTOR OF THE ONE 

part and the Government ofthe other part, whereby the Contractor, inter alia, undertook to render 

the buildings and structures in thesaid contract recited completely water and leak-proof. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the 

said 

structures will remain water and leak-proof for ten years from the date of giving of water proofing 

treatment.  

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him 

will renderthe structures completely leak-proof and the minimum life of such water proofing 

treatment shall be TEN YEARS to be reckoned from the date after the maintenance period 

prescribed in the contract. 

Providing that the Guarantor will not be responsible for leakage caused by earthquake or 

structuraldefects or misuse of roof or alteration and for such purpose. 

a) Misuse of roof shall mean any operation which will damage proofing treatment, like 

chopping ofFirewood and things of the same nature which might cause damage to the 

roof. 7 

b) Alteration shall mean construction of an additional storey or a part of the roof or 

constructionAdjoining to existing roof whereby proofing treatment is removed in parts. 

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final. 

 
During this period of guarantee, the guarantor shall make good all defects and in case of 

any defectbeing found render the building water proof to the satisfaction of the Engineer-in-

charge at his cost andshall commence the work for such rectification within seven days from the 

date of issue of the notice fromthe Engineer-in-charge calling upon him to rectify the defects 

failing which the work shall be got done by the Department by some other contractor at the 

GUARANTOR’S cost and risk. The decision of theEngineer-in-charge as to the cost, payable by 

the Guarantor shall be final and binding. 
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That if the Guarantor fails to execute the water proofing or commits breach thereunder, 

then theGuarantor will indemnify the Principal and his successors against all loss, damage, cost, 

expense orotherwise which may be incurred by him by reason of any default the part of the 

GUARANTOR inperformance and observance of this supplementary agreement. As to the 

amount of loss and / or damageand /or cost incurred by the Government the decision of the 

Engineer-in-charge will be final and bindingon the parties. 

 

IN WITNESS WHEREOF these presents have been executed by the 

Obligor________________________ and by __________________________________ and for 

and onbehalf of the PRESIDENT OF INDIA on the day, month and year first above written. 

Signed, sealed and delivered by Obligor in the presence of - 

1.____________________________________ 

2.____________________________________ 

Signed for and on behalf of the President of India by _____________________ 

In the presence of - 

1.____________________________________2._______________________________ 
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SPECIMEN FORMAT OF WORKERS IDENTITY CARD 
 
 

 
 
Name of worker: - 
 
 
 
Present Address: - 
 
 
 
Permanent Address: - 
 
 
 
Identification Mark: - 
 
 
 
Place of Duty: - 

 
PAGE - I 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
Signature of Worker: - 
 
 
 
 
 
Signature of Contractor: - 

 
 

 
 

NOTE: - 
 
 
 

1. This Contractor is valid only for 
specified working place / place of 
duty. 

 
 
 
 

2. This Contractor is fully responsible 
for any misuse of this card beyond 
duty hours / days. 

 
 
 
 

3. The contractor bears responsibility 
for the character card holder worker. 

 
PAGE - II  
SL. NO……….. 

WORKER IDENTITY CARD 
 

Name of Agency 
 with Address :- 

 
 

Telephone No. / Mobile: - 
 
 
 

 
 
 
Registration No: - 

 
VALID UPTO: - …………………. 
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PERFORMA OF VERIFICATION OF CPWD CONTRACTOR WORKERS 
 

 

Name of work: - 
           Photo 

 

 

 

Agreement No.: - 

 

 

Agency Name of Worker:- Father’s / Husband Name: - 

 

Age: - 

 

 

 

Present Address: - 

 

 

 

Permanent Address: - 

 

 

 

Period of Duty in Delhi: - 

 

 

 

Two references in Delhi With Present & Permanent Address (with one other than Contractor with 
telephone Nos.) 

 

 

 

 

(Signature of Worker) (Signature of Contractor) 

 

 

 

 

*Note: - Worker / Contractor to submit attested photocopy of the Identification of the reference persons. 
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[Published In the Gazette of India, Part-II, Section-3, Sub-section (ii)] Ministry of 
Environment, Forest and Climate Change 

NOTIFICATION 

New Delhi, the 29th March, 2016 

G.S.R.317(E). -Whereas the Municipal Solid Wastes (Management and Handling) 
Rules, 2000 published vide notification number S.O. 908(E), dated the 25th September, 
2000 by the Government of India in the erstwhile Ministry of Environment and Forests, 
provided a regulatory frame work for management of Municipal Solid Waste generated 
in the urban area of the country; 

And whereas, to make these rules more effective and to improve the collection, 
segregation, recycling, treatment and disposal of solid waste in an environmentally 
sound manner, the Central Government reviewed the existing rules and it was 
considered necessary to revise the existing rules with an emphasis on the roles and 
accountability of waste generators and various stakeholders, give thrust to segregation, 
recovery, reuse, recycle at source, address in detail the management of construction 
and demolition waste. 

And whereas, the draft rules, namely, the Solid Waste Management Rules, 2015 with a 
separate chapter on construction and demolition waste were published by the Central 
Government in the Ministry of Environment, Forest and Climate Change vide G.S.R. 451 
(E), dated the 3rd June, 2015 inviting objections or suggestions from the public within 
sixty days from the date of publication of the said notification; and Whereas, the 
objections or suggestions received within the stipulated period were duly considered by 
the Central Government; 

Now, therefore, in exercise of the powers conferred by sections 6, 25 of the Environment 
(Protection) Act, 1986 (29 of 1986), and in supersession of the Municipal Solid Wastes 
(Management and Handling) Rules, 2000, except as respect things done or omitted to 
be done before such supersession, the Central Government hereby notifies the following 
rules for Management of Construction and Demolition Waste – 

Short title and commencement: -  

(1)  These rules shall be called the Construction and Demolition Waste Management 
Rules, 2016. 

(2)  They shall come into force on the date of their publication in the Official Gazette. 

 

Application: -The rules shall apply to every waste resulting from construction, re-
modelling, repair and demolition of any civil structure of individual or organization or 
authority who generates construction and demolition waste such as building materials, 
debris, rubble. 
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3.  Definitions– (1) In these rules, unless the context otherwise requires- 

 “ACT” means the Environment (Protection) Act,1986(29of 1986); 

 "Construction" means the process of erecting of building or built facility or other 
structure, or building of infrastructure including alteration in these entities; 

(c) "Construction and demolition waste" means the waste comprising of building 
materials, debris and rubble resulting from construction, re-modelling, repair and 
demolition of any civil structure; 

(d)  “de-construction” means a planned selective demolition in which salvage, re-use 
and recycling of the demolished structure is maximized; 

(e)  “demolition” means breaking down or tearing down buildings and other structures 
either manually or using mechanical force (by various equipment) or by implosion 
using explosives 

“form” means a Form annexed to these rules; 

 “Local authority” means an urban local authority with different nomenclature such 
as municipal corporation, municipality, nagarpalika, nagarnigam, nagar 
panchayat, municipal council including notified are a committee and not limited to 
or any other local authority constituted under the relevant statutes such as gram 
panchayat, where the management of construction and demolition waste is 
entrusted to such agency; 

“schedule” means a schedule annexed to these rules; 

“Service provider’ means authorities who provide services like water, sewerage, 
electricity, telephone, roads, drainage etc. often generate construction and 
demolition waste during their activities, which includes excavation, demolition and 
civil work; 

“Waste generator” means any person or association of persons or institution, 
residential and commercial establishments including Indian Railways, Airport, 
Port and Harbour and Defence establishments who undertakes construction of or 
demolition of any civil structure which generate construction and demolition 
waste. 

(2)  Words and expressions used but not defined herein shall have the same meaning 
defined in the ACT. 

(4)  Duties of the waste generator – 

1. Every waste generator shall prima-facie be responsible for collection, segregation 
of concrete, soil and others and storage of construction and demolition waste 
generated, as directed or notified by the concerned local authority in consonance 
with these rules. 
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2. The generator shall ensure that other waste (such as solid waste) does not get 
mixed with this waste and is stored and disposed separately. 

3. Waste generators who generate more than 20 tons or more in one day or 300 
tons per project in a month shall segregate the waste into four streams such as 
concrete, soil, steel, wood and plastics, bricks and mortar and shall submit waste 
management plan and get appropriate approvals from the local authority before 
starting construction or demolition or remodeling work and keep the concerned 
authorities informed regarding the relevant activities from the planning stage to 
the implementation stage and this should be on project to project basis. 

4. Every waste generator shall keep the construction and demolition waste within 
the premise or get the waste deposited at collection centre so made by the local 
body or handover it to the authorized processing facilities of construction and 
demolition waste; and ensure that there is no littering or deposition of construction 
and demolition waste so as to prevent obstruction to the traffic or the public 
ordains. 

5. Every waste generator shall pay relevant charges for collection, transportation, 
processing and disposal as notified by the concerned authorities; Waste 
generators who generate more than 20 tons or more in one day or 300 tons per 
project in a month shall have to pay for the processing and disposal of 
construction and demolition waste generated by them, apart from the payment for 
storage, collection and transportation. The rate shall be fixed by the concerned 
local authority or any other authority designated by the State Government. 

(5) Duties of service provider and their contractors– 

1. The service providers shall prepare within six months from the date of notification 
of these rules, a comprehensive waste management plan covering segregation, 
storage, collection, reuse, recycling, transportation and disposal of construction 
and demolition waste generated within their jurisdiction.  

of construction and demolition waste generated within their jurisdiction. 

2. The service providers shall remove all construction and demolition waste and 
clean the area every day, if possible, or depending upon the duration of the work, 
the quantity and type of waste generated, appropriate storage and collection, a 
reason able time frame shall be worked out in consultation with the concerned 
local authority. 

3. In case of the service providers have no logistics support to carry out the work 
specified in subrules (1) and (2), they shall tie up with the authorized agencies for 
removal of construction and demolition waste and pay the relevant charges as 
notified by the local authority. 

(6) Duties of local authority-The local authority shall 
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1. Issue detailed directions with regard to proper management of construction and 
demolition waste within its jurisdiction in accordance with the provisions of these 
rules and the local authority shall seek detailed plan or undertaking as applicable, 
from generator of construction and demolition waste 

2. Chalk out stages, methodology and equipment, material involved in the overall 
activity and final cleanup after completion of the construction and demolition 

3. Seek assistance from concerned authorities for safe disposal of construction and 
demolition waste contaminated with industrial hazardous or toxic material or 
nuclear waste if any 

4. Shall make arrangements and place appropriate containers for collection of waste 
and shall remove at regular intervals or when they are filled, either through own 
resources or by appointing private operators 

5. Shall get the collected waste transported to appropriate sites for processing and 
disposal either through own resources or by appointing private operators 

6. Shall give appropriate incentives to generator for salvaging, processing and or 
recycling preferably in-situ 

7. Shall examine and sanction the waste management plan of the generators within 
a period of one month or from the date of approval of building plan, whichever is 
earlier from the date of its submission 

8. Shall keep track of the generation of construction and demolition waste within its 
jurisdiction and establish data base and update once in a year 

9. Shall device appropriate measures in consultation with expert institutions for 
management of construction and demolition waste generated including 
processing facility and for using the recycled products in the best possible manner 

10. Shall create a sustained system of information, education and communication for 
construction and demolition waste through collaboration with expert institutions 
and civil societies and also disseminate through their own website; 

11. Shall make provision for giving incentives for use of material made out of 
construction and demolition waste in the construction activity including in non-
structural concrete, paving blocks, lower layers of road pavements, colony and 
rural roads. 

(7)  Criteria for storage, processing or recycling facilities for construction and 
demolition waste land application of construction and demolition waste and 
its products- 

1. The site for storage and processing or recycling facilities for construction and 
demolition waste shall be selected as per the criteria given in Schedule; 
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2. The operator of the facility as specified in sub- rules (1) shall apply in Form I for 
authorization from State Pollution Control Board or Pollution Control Committee. 

3. The operator of the facility shall submit the annual report to the State Pollution 
Control Board in Form II. 

Application of materials made from construction and demolition waste in operation 
of sanitary and fill shall be as per the criteria given in Schedule II. 

(8) Duties of State Pollution Control Board or Pollution Control Committee- 

(1)  State Pollution Control Board or Pollution Control Committee shall monitor the 
implementation of these rules by the concerned local bodies and the competent 
authorities and the annual report shall be sent to the Central Pollution Control 
Board and the State Government or Union Territory or any other State level nodal 
agency identified by the State Government or Union Territory administration for 
generating State level comprehensive data. Such reports shall also contain the 
comments and suggestions of the State Pollution Control Board or Pollution 
Control Committee with respect to any comments or changes required; 

2) State Pollution Control Board or Pollution Control Committee shall grant 
authorization to construction and demolition waste processing facility in Form-III 
as specified under these rules after examining the application received in Form I; 

(3) State Pollution Control Board or Pollution Control Committee shall prepare annual 
report in Form IV with special emphasis on the implementation status of 
compliance of these rules and forward report to Central Pollution Control Board 
before the 31stJuly for each financial year. 

(9)  Duties of State Government or Union Territory Administration- 

1. The Secretary in-charge of development in the State Government or Union 
territory administration shall prepare their policy document with respect to 
management of construction and demolition of waste in accordance with the 
provisions of these rules within one year from date of final notification of these 
rules. 

2. The concerned department in the State Government dealing with land shall be 
responsible for providing suitable its for setting up of the storage, processing and 
recycling facilities for construction and demolition waste. 

3. The Town and Country planning Department shall incorporate the site in the 
approved land use plan so that there is no disturbance to the processing facility 
on along term basis. 

4.  Procurement of materials made from construction and demolition waste shall be 
made mandatory to a certain percentage (say 10-20%) in municipal and 
Government contracts subject to strict quality control. 
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Duties of the Central Pollution Control Board- (1) The Central Pollution Control 
Board shall, - 

Prepare operational guidelines related to environmental management of construction 
and demolition waste management; 

analyze and collate the data received from the State Pollution Control Boards or Pollution 
Control Committee to review these rules from time to time; 

coordinate with all the State Pollution Control Board and Pollution Control Committees 
for any matter related to development of environmental standards; 

forward annual compliance report to Central Government before the 30thAugust for each 
financial year based on reports given by State Pollution Control Boards of Pollution 
Control Committees. 

Duties of Bureau of Indian Standards and Indian Roads Congress-The Bureau of Indian 
Standards and Indian Roads Congress shall be responsible for preparation of code of 
practices and standards for use of recycled materials and products of construction and 
demolition waste in respect of construction activities and the role of Indian Road 
Congress shall be specific to the standards and practices pertaining to construction of 
roads. 

Duties of the Central Government– 

The Ministry of Urban Development, and the Ministry of Rural Development, Ministry of 
Panchayat Raj, shall be responsible for facilitating local bodies in compliance of these 
rules; 

The Ministry of Environment, Forest and Climate Change shall be responsible for 
reviewing implementation of these rules as and when required. 

Time frame for implementation of the provisions of these rules-The timeline for 
implementation of these rules shall be as specified in Schedule-III: 

Accident reporting by the construction and demolition waste processing facilities-In case 
of any accident during construction and demolition waste processing or treatment or 
disposal facility, the officer in charge of the facility in the local authority or the operator 
of the facility shall report of the accident in Form-V to the local authority. Local body shall 
review and issue instruction if any, to the incharge of the facility. 
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Schedule I 

Criteria for Site Selection for Storage and Processing or Recycling Facilities for 
construction and Demolition Waste [SeeRule7(1)] 

The concerned department in the State Government dealing with land shall be 
responsible for providing suitable sites for setting up of the storage, processing and 
recycling facilities for construction and demolition and hand over the sites to the 
concerned local authority for development, operation and maintenance, which shall 
ultimately be given to the operators by Competent Authority and wherever above 
Authority is not available, shall lie with the concerned local authority. 

The Local authority shall co-ordinate (in consultation with Department of Urban 
Development of the State or the Union territory) with the concerned organizations for 
giving necessary approvals and clearances to the operators. 

Construction and demolition waste shall be utilized in sanitary landfill for municipal solid 
waste of the city or region as mentioned at Schedule of these rules. Residues from 
construction and demolition waste processing or recycling industrie shall be land filled in 
the sanitary land fill for solid waste. 

The processing or recycling shall be large enough to last for 20-25 years (project based 
on-site recycling facilities). 

The processing or recycling site shall be away from habitation clusters, forest areas, 
water bodies, monuments, National Parks, Wetlands and places of important cultural, 
historical or religious interest. 

A buffer zone of no development shall be maintained around solid waste processing and 
disposal facility, exceeding five Tonnes per day of installed capacity. This will be 
maintained within the total area of the solid waste processing and disposal facility. The 
buffer zone shall be prescribed on case-to-case basis by the local authority in 
consultation with concerned State Pollution Control Board. 

Processing or recycling site shall be fenced or hedged and provided with proper gate to 
monitor incoming vehicles or other mode soft transportation. 

The approach and or internal roads shall be concreted or paved so as to avoid 
generation of dust particles due to vehicular movement and shall be so designed to 
ensure free movement of vehicles and other machinery. 

Provisions of weigh bridge to measure quantity of waste brought at land fill site, fire 
protection equipment and other facilities as may be required shall be provided. 

 

Utilities such as drinking water and sanitary facilities (preferably washing/bathing 
facilities for workers) and lighting arrangements for easy land fill operations during night 
hours shall be provided and Safety provisions including health inspections of workers at 
land fill sites shall be carried out made. 



45 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,          AE(P)C       AE(P)  E         

In order to prevent pollution from processing or recycling operations, the following 
provisions shall be made, namely: 

Provision of storm water drains to prevents tag nation of surface water; 

Provision of paved or concreted surface in selected areas in the processing or recycling 
facility for minimizing dust and damage to the site. 

Prevention of noise pollution from processing and recycling plant: 

provision for treatment of effluent if any, to meet the discharge norms as per Environment 
(Protection) Rules, 1986. 

Work Zone air quality at the Processing or Recycling site and ambient air quality at the 
vicinity shall be monitored. 

The measurement of ambient noise shall be done at the interface of the facility with the 
surrounding area, i.e., at plant boundary. 

The following projects shall be exempted from the norms of pollution from dust and noise 
as mentioned above: 

For construction work, where atleast 80 percent construction and demolition waste is 
recycled or reused in-situ and sufficient buffer area is available to protect the surrounding 
habitation from any adverse impact. 

A vegetative boundary shall be made around Processing or Recycling plant or site to 
strengthen the buffer zone. 
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Schedule II 

Application of materials made from construction and demolition waste and its products. [See Rule 
7(3)] 

 

Sl.No. Parameters Compliance Criteria 

1 Drainage layer in leach ate collection 
systemat bottom of Sanitary Land fill 
Gas Collection Layer above the waste at 
top of Sanitary Land fill and Drainage 
Layer in top Cover System above Gas 
Collection Layer of Sanitary Land fill 
for capping of sanitary land fill or 
dumpsite, drainage layer at the top 

Only crushed and graded hard material 
(stone, concrete etc.) shall be used having 
coarse sand size graded material (2mm –
4.75mm standard sieve size) Since the 
coarses and particles will be angular in shape 
(and no trounded as for river bed sand), 
protection layers of non-woven geo-textiles 
may be provided, wherever required, to 
prevent puncturing of adjacent layers or 
components. 

2 Daily cover Fines from construction and demolition 
processed waste having size up to 2 mm shall 
be used for daily cover over the freshwaste. 

Use of construction and demolition fines as 
land fill cover shall be mandatory where such 
material is available. Fresh soil (sweetearth) 
shall not be used for such places and borrow-
pits shall not be allowed. Exception 

– soil excavated during construction of the 
same land fill. During hot windy days in 
summer months, some fugitive dust problems 
maya rise. These can be minimized by 
mixing with local soil wherever available for 
limited period. 

3 Civil construction in a sanitary land fill Non-structural applications, such as 
kerbstones, drain covers, paving blocks in 
pedestrian areas 

 

 



47 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,          AE(P)C       AE(P)  E         

Schedule III 

Time frame for Planning and Implementation [See Rule13] 

 

Sl. No. Compliance Criteria Cities with 
population of 01 

million and 
above 

Cities with 
population of 0.5-

01 million 

Cities with 
population of less 
than 0.5 million 

1 Formulation of policy 
by State Government 

12 months 12 months 12 months 

2 Identification of sites 
for collection and 
processing facility 

18 months 18 months 18 months 

3 Commissioning and 

implementation of the 
facility 

18 months 24months 36 months 

4 Monitoring by SPCBs 3 times a year –
once in 4 months 

2 times a year –
once in 6 months 

2 times a year –
once in 6 months 

  

*The time Schedule is effective from the date of notification of these rules. 

 

To  

 The Member Secretary 
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FORM-I See [Rule 7 (2)] Application for obtaining authorisation 
 
 
Name of the local authority or name of the agency: appointed by the municipal authority   
Correspondence address telephone No.  Setting up of processing or recycling 

facility of construction and demolition 
waste  

Nodal Officer and designation (Officer 
authorized by the competent authority or 
agency responsible for operation of 
processing or recycling or disposal facility  

 

Authorisation applied for (Please tick 
mark)  

 

Detailed proposal of construction and 
demolition waste processing or recycling 
facility to include the following  
Location of site approved and allotted by 
the Competent authority. Average 
quantity (in tons per day) the composition 
of construction and demolition waste to 
be handled at the specific site. 
Details of construction and demolition 
waste processing or recycling technology 
to be used. Quantity of construction and 
demolition waste to be processed per 
day.  
Site clearance from prescribed authority. 
Salient Points of agreement between 
competent authority or local authority and 
operating agency (attach relevant 
document). 
Plan for utilisation of recycled product  
Expected amount of process rejects and 
plan forits disposal (e.g. sanitary land fill 
for solid waste). Measures to be taken for 
prevention and control of environmental 
pollution. 
Investment on project and expected 
returns. Measures to be taken for safety 
of workers working in the processing or 
recycling plant. 
Any preventive plan for accident during 
the collection, transportation and 
treatment including processing and 
recycling should be informed to the 
competent authority (Local Authority) or 
prescribed Authority. 
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Form-II 

See [Rule (7)(3)] 

Format for Issue of Authorisation to the Operator 

 

FileNo.: 

Date:  

To, 

 

 

 

Ref: Your application number_____________________ Dt.………… 

The State Pollution Control Board or Pollution Control Committee after examining 
the proposal here by authorizes   having their administrative office at
  to set up and operate construction and demolition waste processing 
facility at  on the terms and conditions (including the standards to comply) 
attached to this authorisation letter. 

The validity of this authorization is till. After expiry of the validity period, renewal of 
authorization is to be sought. 

The State Pollution Control Board or Pollution Control Committee may, at any time, 
for justifiable reason, revoke any of the conditions applicable under the authorization 
and shall communicate the same in writing. 

Any violation of the provision of the construction and demolition Waste Management 
Rules, 2016 shall attract the penal provision of the Environment (Protection) Act,1986 
(29 of 1986). 

 

Date:         (Member Secretary) 

 

Place:    State Pollution Control Board/Pollution Control Committee 
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Form –III [SeeRule8(2)] 

Format of Annual Report to be submitted by Local Authority to the State Pollution 
Control Board 

Name of the City or Town……………………. 

Population………………… 

Name and address of local authority or competent authority Telephone 
No…………………………… 

Fax…………………………. 

Email ID…………………………………. 

Website…………………………………. 

Name of In-charge or Nodal Officer dealing with construction and demolition wastes 
management with designation ……………………………………………… 

Quantity and composition of construction and demolition waste including any 
deconstruction waste 

Total quantity of construction and demolition waste generated during the whole year in 
metricton 

Any figures for lean period and peak period generation per day…………………... 

Average generation of construction and demolition waste (TPD) 

Total quantity of construction and demolition waste collected per day Any Processing 
/Recycling Facility set up in the city…………………………… 

Status of the facility 

Total quantity of construction and demolition waste processed / recycled (in metric ton) 
Non-structural concrete aggregate: 

Manufactured sand: 

Ready-mix concrete (RMC): Paving blocks: 

GSB: 

Others, if any, please specify: 
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Total quantity of Construction & Demolition waste disposed by land filling without 
processing (last option) or filling low lying areas 

 

No of land fill sites used: 

Area used: 

Whether weigh-bridge: Yes / No facility used for quantity estimation? 

Whether construction and demolition waste used in sanitary landfill (for solid waste) as 
per Schedule III: Yes/No 

Storage facilities 

Area or location or plot or societies covered for collection of Construction and 
Demolition waste 

No. of large Projects (including roadways project) covered 

Whether Area or location or plot or societies collection is Practiced (if yes, whether 
done by 

Competent Authority or Local Authority or through Private Agency or Non-
Governmental Organization): 

Storage Bins: 

 

Specifications Existing Proposed (Shape & Size) Number for future 

 

Containers or receptacle (Capacity): 

Others, please specify: 

Whether all storage bins/collection spots are attended for daily lifting: Yes No 

Whether lifting of Construction & Demolition Waste from Storage bins is manual or 
mechanical 

(Please tick mark) please specify mode: Manual Mechanical Others, and equipment 
used (specify equipment) 
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3. Transportation 

Existing Actually Required/Proposed number 

 

Truck : 

Truck-Hydraulic: 

Tractor-Trailer: 

Dumper-placers: 

Tricycle: 

Refuse-collector: 

Others (Please specify): 

4. Whether any proposal has been made to improve Construction and Demolition waste 
management practices 

Have any efforts been made to involve PPP for processing of Construction & 
Demolition waste: If yes, what is (are) the technologies being used, such as: 

------------------------------------------------------------------------------------------------- 

Processing / recycling Steps taken Technology (Quantity to be processed) 

------------------------------------------------------------------------------------------------- 

Dry Process: 

Wet Process: 

Others, if any: 

Please specify: 

 

What provisions are available to check unauthorized operations of: 

Encroachment on river bank or wet bodies: 

Unauthorized filling of lowline areas: 

Mixing with solid waste: 

Encroachment in Parks, Footpaths etc.: 
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How many slums are provided with construction and demolition waste receptacles 

Facilities: 

Are municipal magistrates appointed for taking penal action for non-compliance with 
these rules: Yes/ No 

[If yes, howmany cases registered & settled during last three years (give year wise 
details)] 

 

Dated: Signature of Municipal Commissioner 
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                                                                                              Form–IV [See Rule (8) (3)] 

Format of Annual Report to be submitted by the State Pollution Control Board / 
Committees to the Central Pollution Control Board 

To, 

The Chairman, 

Central Pollution Control Board, PariveshBhawan, East Arjun Nagar, Delhi-110032 

Name of the State/Union territory: 

Name & address of the State 

 

Pollution Control Board/Pollution Control Committee: 

Number of municipal authorities responsible for management of municipal solid wastes 
in the State/Union territory under these rules: 

 

A Summary Statement on progress madeby municipal authoritiesinrespectof 

Implementation of Schedule III]: Please attach as Annexure-I 

 

A Summary Statement on progress made by municipal authorities in respect of 

Implementation of ScheduleIV: Please attach as Annexure-II 

 

Date:        Chairman or the Member Secretary 

State Pollution Control Board/Pollution Control Committee 

Place:        
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Form–V [SeeRule14] 

 Accident reporting 

Date and time of accident: 

Sequence of events leading to accident: 

The type of construction and demolition waste involved in accident: 

Assessment of the effects of the accidents 

On traffic, drainage system and the environment: 

Emergency measures taken: 

Steps taken to all eviate the effectsof accidents: 

Steps taken to prevent the recurrenceof such an accident: 

Regular monthly health checks up of workers at 

Processing/recycling site shall be made 

Any accident during the collection, 

Transportation and treatment including 

Processing and recycling should be informedTo the Competent Authority (Local Authority) 
or 

Prescribed Authority 

 

Date:          Authorized Signatory 

Place:          Designation 
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GENERAL TERMS AND CONDITIONS 
1.0 General Conditions 

1. The maintenance work is to be carried out in Comprehensive manner of civil & electrical 
operation relating day to day maintenance, periodical repairs and special repair etc.   

2. The contractors are advised to get acquainted with the proposed work and its site and also study the 
Architectural Drawings, specifications and special conditions carefully before tendering. No claim 
of any sort shall be entertained on account of any site conditions and ignorance of specifications and 
special conditions. 

3. Contractor shall employ trained workers in the field after obtaining approval of Engineer – in-charge 
or AE/JE. 

4. No worker shall be replaced without prior approval of Engineer – in – charge or his authorized 
representative. 

5. In addition to biometric attendance (Face recogination) attendance register shall also be maintain 
regularly / daily or as directed by Engineer – in – charge or AE / JE. The attendance register will be 
in custody of AE / JE. 

6. The Contractor shall provide uniform to each employee/worker /supervisor and others along 
with Name Badge and CPWD Logo and appropriate Shoes and other accessories as directed 
and decided by Engineer-in-charge within 15 days of start of work.  

7. The employee/worker engaged by the Contractor under this contract shall wear neat and clean 
uniforms along with name badges and CPWD Logo as approved by Engineer-in-Charge.The 
Contractor shall also provide the PPEs (Personal Protection Equipments)/Safety equipments 
like Helmet, Safety belt/harness, Safety Shoes, Glove etc.to each worker and supervisor, 
whosoever is exposed to such hazardous activities. 

8. The E-sewa App shall be downloaded on the mobile of the labour and before and after 
photograph of work is to be uploaded. The contractor has to provide mobile to the labour for 
E-sewa App.  

9. The performance of the contractor shall also be accessed as per the Star Rating received on 
E-sewa App. 

10. Biometric attendance machine shall be provided by the department and Rs. 1000/- per months 
shall be recovered from contractor bill on account of this.  

11. Contractor shall provide portable toolkit box as directed and decided by Engineer-in-charge. 

12. For the discipline of Civil works CPWD specifications 2019 (Vol. I & II) with up-to-date correction 
slips. For items which are not covered under CPWD specifications, the special conditions /BIS 
specifications shall apply. In this regard the decision of Engineer-in-Charge shall be final. 

13. All materials, T&P, consumable and contingent articles required for the work shall be arranged by 
the contractor. Materials used shall be in preference as per the nomenclature of the item/ as per 
approved list/CPWD Specifications and as per directions of Engineer-in-Charge. Replaced materials 
used shall have same or richer specifications to the original materials and compatible to the work. 

14. The contractor or his representative shall be available at site on every visit of officer-in-charge as 
well as visit of senior officers. 

15. Chases, holes & drilling works etc. shall be done using power operated tools. 

16. Any work carried out without the approval of the representative of the Engineer-in-charge at the site 
of work shall be rejected and shall not be measured and paid for. 

17. The site for the collection and stacking of the material shall be got approved from the Engineer-in-
charge. 

18. The sample of all the items shall have to be got approved by the contractor from the Engineer-in-
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charge before the supply commences and shall be without prejudiced to the right of the Engineer-
in-Charge to get random samples test done of the actual lot received. 

19. The Engineer-in-Charge will be at liberty to take respective sample(s)of each item of Schedule of 
Quantity in any approved laboratory as decided by him. The sample for testing will be provided by 
the contractor. Nothing extra shall be paid on this account. All expenditure to be incurred for testing 
of samples e.g., packaging, sealing, transportation, loading, unloading etc. including testing charges 
shall be borne by the contractor. In case any sample particular lot fails intesting, the contractor will 
be bound to replace the entire lot with fresh materials of prescribed specification and the rejected 
lot will be returned to the contractor. 

20. Approved laboratories with priority order as given below: - 

I. The laboratories in the Government sector, Semi Government, All Govt. Institutions, Indian 
Institutes of technology, National Institutes of technology, Central and State research Centre, 
Centrally and state funded laboratories stand approved for testing- 

II. Or any other private laboratory approved by ADG (Delhi). 
21. Rejected materials will have to be removed by the contractor at his own cost immediately of the 

instructions of doing so. 
22. In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-

Charge will be final and binding upon the contractor. 
23. All taxes applicable at prevalent rates shall have to be paid by the contractor himself and the rates 

quoted by him shall include these taxes and nothing extra on this account shall be payable. 
24. The rates for different items of work shall apply for all heights and depths, lead and lift unless 

otherwise specified in the agreement or specifications applicable to the agreement. 
25. Any damage done by the contractor to any existing work during the course of execution of the 

work shall be made good by him at his own cost. 
26. Articles manufactured by the reputed firms and approved by Engineer-in-Charge shall only be 

used. Only articles classified, as ‘first quality’ by the manufacturer shall be used unless otherwise 
specified. In case articles bearing ISI, certifications not available in the market, quality of samples 
brought by the contractor shall be judged by standards laid down in the relevant CPWD 
specifications. For the items not covered by CPWD specifications, relevant BIS standards shall 
apply. The sample of materials to be brought to site for use in work shall be got approved from the 
Engineer-in-Charge be for actual execution of work. 

27. The quantities of any item shall not be exceeded beyond the agreement quantities without prior per 
mission of Engineer-in-Charge. 

28. Statutory applicable recoveries such as on account of GST, Income tax, Surcharge, Construction 
Worker’s Welfare Cess etc. as applicable from time totime shall be made from the gross amount 
of Running A/c Bill and Final Bill of the contractor. 

29. The contractor shall make his own arrangement for getting the permission for entry of truck 
scarrying materials for the site from the traffic police. The Contractor shall give due notices to 
Municipality, Police and/ or other authorities under intimation to the Engineer in Charge that may 
be required under the law/rules under force and obtain all requisite licenses for temporary 
obstructions/ enclosures and pay all charges which may be liveable on account of the execution of 
the work under the agreement. Nothing extra shall be payable on this account. 

30. No payment shall be made to the contractor for any damage caused by rain, snow fall, floods or 
any other natural causes what so ever during the execution of work. The damage caused to work 
shall have to be made good by the contractor at his own cost and no claim on this account shall 
been entertained. 

31. Some restrictions may be imposed by the security staff etc. on the working and or movement of 
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labour and materials, etc., the contractor shall be bound to follow all such restrictions / instructions and 
nothing extra shall be payable on this account. 

32. The contract or shall take all precautions to avoid accidents by exhibiting necessary caution boards. 
He shall be responsible for all damages and accidents caused due to negligence on his part. No 
hindrance shall be caused to traffic during the execution of the work by storing materials on the 
road. 

33. The contractor shall be fully responsible for the safe custody of the material issued or brought by 
him to site for doing the work. 

34. The rate for all items of work shall, unless otherwise clearly specified, include cost of all labour, 
material and other inputs involved in the execution of the items. 

35. The order of preference in case of any discrepancy as indicatedin condition no.8.1 under “Conditions 
of Contract” given in the General Conditions of contract for C.P.W.D. work 2020 (Maintenance 
Works) form may be read as the following. 

a) Description of Schedule of Quantities. 
b) Particular Specifications, Additional Condition sand Special Conditions, if any. 
c) Architectural Drawings 
d) CPWD Specifications with up-to-date correction slips. 
e) Indian Standard Specifications/ BIS 
f) Sound engineering practice. 

36. Any reference made to any Indian Standard Specifications in these documents, shall imply to the 
latest version of that standard, including such revisions /amendments as issued by the Bureau of 
Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all 
such publications of relevant Indian Standards applicable to the work at site. 

37. The contractor will not have any claim in case of any delay by the Engineer-in-Charge inremoval of 
trees or shifting, removing of telegraph, telephone or electriclines (over head or under ground), water 
and sewer lines and other structure etc., if any which may come in the way of the work. However, 
suitable extension of time can be granted to cover such delay. 

38. The contractor shall clean the site thoroughly of scaffolding materials, rubbish, equipments left out 
of his work and dress the site around the building to the complete satisfaction of the Engineer-in-
charge before the work is treated ascompleted. 

39. For unsatisfactory / not attending to the required / specified work the Engineer-in-Charge reserves 
his rights to levy compensation in accordance with the scale of non-conformity and the period for 
which this non-conformity continues. 

40. Watch & Ward of Enquiry office shall be the responsibility of the agency. Nothing extra shall be 
paid on this account. 

41. The contractor shall comply with proper and legal order and directions of the local or public 
authority or Municipality and abide by their rules and regulation sand pay all fee and charges which 
he may beliable. 

42. The work shall be carried out in a manner complying in all respects with the requirements of relevant 
bye laws of the local bodies, labour laws, minimum wages act, work men compensation act and 
other statutory laws enacted by Central Govt. as well as State Govt. 

43. The contractor shall depute Engineers for Civil Works as per the provision mentioned in           
schedule F. 

44. During the period of execution of work and extended period any unauthorized 
construction/occupation in Govt. buildings/ Govt Land is to be reported immediately to the JE-in-
charge and demolish the same by the contractor through his labour /staff in consultation with JE-in-
Charge and submit monthly status of unauthorized construction/occupation by physical survey of 
entire campus. 
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45. Any other inventory added during the contract period to any of the installations ofthese 
building/Common areas shall also be maintained within the scope of work with out any extra cost. 

46. The contractor shall provide necessary barriers, warning signals and other safety measures while 
executing the work or wherever necessary so as to avoid accidents. He shall also indemnify CPWD 
against claims for compensation arising out of negligence in this respect. Contractor shall be liable, 
in accordance with the Indian law and Regulations for any accidents occurring due to any cause.  

47. Any damage caused due to negligence of contractor during the routine maintenance shall be of 
firm’s responsibility. The firm has to make good the same this own risk and cost. 

48. The contractor will arrange & store minimum 50% of schedule quantity (SH. B) within 15 days of 
start of work at Enquiry office for attending day to day maintenance complaints or as decided by 
Engineer-in-Charge, throughout agreement period. A material at site (MAS) Account Register shall 
be maintained by the contractor in consultation with JE incharge for materials brought at site & used 
in day-to-day maintenance work. The MAS Account Register shall bekept at each service centre 
along with relevant bill/ invoices of materials brought at site so that officers of CPWD can review 
the quantity and quality of material presentin store. This MAS Account Register shall be the property 
of Engineer-in-Charge. 

49. The Contractor shall employ their regular staff in the works and credentials of employees shall have 
to be given by the Contractor. No claim of Contractors’ employees/staff employed for subject work 
in any form shall be entertained by the department. Police verification of every staff deployed by 
the Contractor shall be got done by the Contractor compulsorily and a copy of police verification 
shall be provided to Engineer-in-Charge after which an identity card duly counter signed by 
Engineer-in-Charge or his representative shall be issued to each employee ofthe Contractor for 
proper identification. 

50. All T&P including tile cutter machine, trowel, glass cutter, hammers, Chase cutting equipment, 
Drilling machine etc. required for the work shall have to be arranged by the Contractor. No T&P 
shall be issued by the Department. Portable Toolkit box shall be provided by the contractor as 
decided by Engineer-in-charge. 

51. Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities 
are for all heights, depths, leads and lifts involved in the execution of work. 

52. The Contractor shall make his own arrangements for obtaining electric connection for carrying out 
any maintenance activity and make necessary payment directly to the department concerned. In the 
absence of electric connection or failure of power supply, the Contractor shall make his own 
arrangement of silent type generators. 

53. The Contractor shall comply with proper and legal orders and directions of the local or public 
authority or Municipality and abide by the irrules and regulations and pay all fees and charges of 
which he may beliable. 

54. The Contractor shall give due notices to Municipality, Police and/ or other authorities that may be 
required under the law/ rules under force and obtain all requisite licenses for temporary 
obstructions/enclosures and pay all charges which may be leviable on account of his execution of 
the work under the agreement. Nothing extra shall be payable on this account. 

55. Other agencies may also be simultaneously executing some other work entrusted to them by the 
Engineer-in-charge and the Contractor shall offer necessary co-operation wherever required to these 
agencies so as not to interfere with or hinder the progress or completion of the work being performed 
by other Contractor (s). He shall as far as possible arrange his work and shall place and dispose off 
the materials being use door removed, so as not to interfere with the operations of other Contractors, 
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or he shall arrange his work with that of the others in an acceptable and coordinated manner and 
shall perform it in proper sequence to the complete satisfaction of Engineer-in-charge. 

56. On account of security consideration, there could be some restrictions on the working hours, 
movement of vehicles for transportation of materials, the contactor shall be bound to follow all such 
restrictions and adjust the programme for execution accordingly. 

57. All the malba or rubbish obtained from dismantling or otherwise during the execution of the work 
shall be brought down through the stair case and shall not be thrown to the ground directly from first 
floor or second floor etc. Malba rubbish generated due to any operation from houses and the open 
spaces whatsoever shall be disposed off on daily basis by the Contractor to the specified common 
dumping point at site. After the collection of full truck load at dumping point, the said malba 
(approx4.5 cubic metres) shall bed is posed off on same day by the Contractor to the authorized 
municipal dhalao/ dumping ground and nothing extra shall be paid on this account. The dumping 
point should be properly barricaded at all the time and should not give ugly look. The Malba/rubbish 
kept inside the dumping point should be covered with sheet or any other suitable material to avoid 
dust pollution. In case of non-removal/disposal in the specified period, a recovery of Rs.2000/- 
(Rupees Two Thousand) per day shall be recovered from the Contractor after issuing notice 
inwriting by the Engineer in charge of work. If the malba is not removed within three days of notice, 
the same shall be got removed by the department at the risk and cost of the Contractor and the 
amount shall be recovered from the bill of Contractor. This is in addition to the recovery of Rs. 
2000/- per day for delay inremoval of malba. 

58. No residential accommodation shall be provided to any of the staff engaged by the Contractor. The 
Contractor shall also not be allowed to erect any temporary set up for staff in the campus for this 
purpose. The Contractor shall depute required Technical Staff each for civil / electrical works as per 
Clause 36 of Schedule F who shall remain present at CPWD Service Center as per time schedule 
and exigency of work as decided by Engineer in charge. Essential complaint like water sewerage, 
drainage, water supply should be made round the clock in all days. 

59. If any dismantled material has been received after attending complaint in lieu of new material 
provided shall be the property of the Contractor and a recovery for the same will be made from the 
bill of the Contractor at the rate quoted by him. 

60. The Contractor shall be provided with an inventory list of items in campus to be maintained. The 
Contractor shall be responsible for watch and ward of such items. The loss, if any shall be made 
good by the Contractor at his cost. The decision of Engineer-in-Charge in this respect shall be final and 
binding on the Contractor. 

61. No Special repairs and addition/alteration work shall be carried out in any buildings rooms without 
the approval of the Engineer-in-Charge. The labour deployed for ‘Day to Day Maintenance’ work 
should not be used for Special repair works. 

62. The contractor has to keep the sensitiveness of site in mind for execution of the work and deployment 
of staff. 

63. The contractor will be fully responsible for the conduct of the staff deputed at site. The Engineer-
in-Charge reserves the right to remove/ terminate the services of worker without assigning any 
reason whatsoever. 

64. The contractor shall provide his mobile number, official/ personnel email address or the mobile 
number of his representative to the Engineer-in-Charge for ease of communication with the 
controlling staff. Contractor or his authorized representative shall ensure connectivity on phone 
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round the clock. 

65. No claims of the labours shall be entertained by the Department including that of providing 
employment, regularization of services etc. 

66. Safety codes and Labour Regulations: - In respect of all labour employed directly or indirectly onthe 
work for the performance of the contractor’s part of work, the contractor at his own expense, will 
arrange for safety provision as per the statutory provisions, B.I.S. recommendations, factoryact, 
workman’s compensation act, CPWD code and instructions issued from time to time. Failure to 
provide such safety requirement would make the firm liable for penalty as decided by Engineer-in-
charge. This office will not be responsible for any mishap, injury/death of the staff. 

67. Contractor shall follow Standard Operating Procedure for Cleaning of Sewers and Septic Tanks 
issued by MoHUA, Govt.Of India and relevant guidelines issued by local bodies. 

68. Contractor shall pay fortnightly/monthly payment to staff through Bank or ECS or online transfer. 

69. Contractor shall submit fortnightly labour report along with details of payment made to staff 
engaged for this work in two copies. Payment details shall include name of worker, bank account 
details, amount due, amount paid and transaction number.  

70. Contractor shall make payment to workers at the rates not less than the prevailing rates payable as 
per minimum labour rates published by the office of Chief Labour Commissioner (C) New Delhi. 

71. The contractor has to supply and maintain log book and record all the operational & routine 
maintenance parameters, which should be signed by the operational staff/ authorized signatory 
deputed by him or by himself. Contractor or his operational staff/ authorized signatory shall sign 
“for (Name of contractor) ...….by fixing arubber stamp every time he signs.  

72. Deputed staff should strictly follow the instructions of CPWD Maintenance charter. 

73. The Bonus will be paid to labour as per latest order/ circular of Ministry of labour and employment, 
Govt. of India. This is covered under over head charges. Nothing extra shall be paid by the 
department on account of Bonus. In case of non-payment of bonus, necessary recoveries (equivalent 
to total amount of bonus for minimum engaged labour as per NIT) will be made from the bill/ 
security deposit of agency and will be paid to labour directly. 

74. All the workers shall be less than 60 years age preferably. 

75. All the maintenance materials to be used at site shall be of preferred make only and shall be got 
approved from Engineer-in-charge before use. 

76. Agency will submit work plan with compliance of Civil, Electrical and Furniture work. Supply of 
furniture at site shall be ensured in cohesioun to completion of Civil/Electrical work and directed by 
Engineer-in-charge. 

77. Being a secured area the contractor and their staff i/c workers required to get Police verification 
certificate from security authority through online request. Therefore contractor must apply online in 
advance for police verification to the security office so that he get necessary police verification in 
advance prior to date of start. If contractor fails to furnish Police verification certificate before start 
of work he will be responsible for this and no claims or extra time shall be given by this office. 

78. The agency shall be make security passes for the Labours, Staff within 15 Days from the date of 
start of the work. This period shall not be consider in any hindrance on the part of department. 
Nothing extra shall be paid on this account. 

79. Site is located in sensitive & high security & VVIP area, where movement and routes are restricted. 
The contractor shall have to apply online for police verification before applying for passes well in 
advance (minimum 10 days before labour deployment) for carrying out the works. Some restrictions 
may be imposed by the security staff / Delhi Police on the working and for movement of labour, 
materials etc. No claim whatsoever shall be entertained for any loss on this account. 
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PART-B 

(Civil work) 
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flfoy dk;®Ẑ  dh vuqlwfp;ka SCHEDULES FOR CIVIL WORKS 
  
 

SCHEDULE ‘A’     
Schedule of quantities (as per PWD-3)    :  Pages –   97-102 
SCHEDULE ‘D’ 
Extra Schedule for specific requirements /documents for the work, if any 
 

 

SCHEDULE ‘E’ 

Refrence to General Conditions of contract General Conditions of Contract for Maintenance 
Works 2023 with amendments upto preivous day of 
the last date of submission of the online tender. 

Name of work:   A/R & M/O I.P Bhawan, New Delhi dg. 2026-27. ( 
SH:- Providing Housekeeping services with 
required materials, watch & ward and services of 
Helper.) 

 
Estimated cost of work: 1,76,03,707/- 

(i) Earnest money: 3,52,074/-  
EMD shall be made / issued only from the account of the 
bidder / tenderer submitting the bid/tender. EMD made/ 
issued from the account other than that of the bidder/ 
tenderer submitting the bid, shall not be accepted.

(ii) Performance guarantee :                         (a) 5% of tendered value or estimate cost put to tender 
(ECPT) (whichever is higher). 

Where  the tender amount is less then 80% of the estimate 
cost put to tender (ECPT) the performance guarantee (PG), 
in additional to the required under (a) above, shall be 
increased by an amount equal to the difference between 
eighty percent 80%) of the ECPT and the tendered amount. 

(iii) Security Deposit: 2.5% tendered value of the work  
SCHEDULE ‘F’  
General Rules & Directions:    General Conditions of Contract for Maintenance 

Works 2023 with amendments upto preivous day of 
the last date of submission of the online tender. 

Officer inviting tender -             Executive Engineer, A  Division, CPWD, New 
Delhi 

Definitions:  
2(vi)  Engineer-in-Charge Executive Engineer/ A Division, CPWD, New 

Delhi. 
2(viii) Accepting Authority As per financial power 
2(x) Percentage on cost of materials and labour to 
cover all overheads and profits. 

15%  

2(x) (b) Standard schedule of Rates: DSR 2023 for civil works with the amendments there 
to issued previous day of the last date of submission of 
the tender and market rate for non dsr items. 

2(xi) Department Central Public Works Department 
9(ii) Standard CPWD contract Form General 
Conditions of Contract Maintenance Works 2023, 
CPWD Form 7/ 8. 

Standard CPWD contract Form General Conditions of 
Contract Maintenance Works 2023, CPWD Form 7/ 8 
as modified & corrected upto previous day of the last 
date of submission of the tender. 
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S. No. 

Description of Milestone 
(Physical) 

Time Allowed in days 
(from date of start ) 

Amount to be withheld in case 
of non achievement of 

milestone 
  

 
------------N.A.------------  

 

 

 
 

Authority to decide :  

(i) Time allowed for execution of work Twelve Months 

(ii) Authority to convey the decision of shifting of 
milestone and extension of time 

Executive Engineer, ‘A’ Division 

(iii) Authority to decide rescheduling of milestone 
and extension of time  

Superintending Engineer, Delhi Circle-II 

(iv)   Shifting of date of start in case of delay in 
handing over of site 

Superintending Engineer, Delhi Circle-II 

 

   

CLAUSE 1  

i) Time allowed for submission of Performance 
Guarantee, Programme chart(Time and progress) 
and applicable labour licenses, registration with 
EPFO, ESIC and  BOCW welfare board or proof 
of applying thereof from the date of issue of letter 
of acceptance, in days 

07 Days 

(iii) Maximum allowable extension with late of 
performance guarantee amount beyond the period 
provided   in (i) above 

03 Days 

CLAUSE 2  

Authority for fixing Compensation under clause 2 Superintending Engineer, DC-II, CPWD, I.P. 
Bhawan, New Delhi 

CLAUSE 2A  

Whether Clause 2A shall be applicable Not Applicable 
 

CLAUSE 5     
Number of days from the date of issue of letter of 
acceptance for reckoning date of start  

10 Days 
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PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site  
  

Part Portion of site  Description Time period for 
handing over reckoned 
from date of issue of 
letter of intent 

Part A  Portion without any hindrance   
Full Site is Available  

 
 
 
 

Part B Portions with encumbrances  
Part C Portions dependent on work of 

other agencies 
 

 

CLAUSE 5  
Applicable clause 5/ Clause 5A Clause 5 

 
CLAUSE 6/6A/EMB 
Whether applicable  

EMB through ERP portal 

CLAUSE 7  
Gross work to be done together with net payment/ 
adjustment of advances for material collected, if 
any, since the last such payment for being eligible 
to interim payment 

₹ 30.00 Lacs 

CLAUSE  7A  
No Running Account Bill shall be paid for the work till 
the applicable  labour licenses, registration with EPFO, 
ESIC and BOCW Welfare Board,  whatever applicable 
are submitted by the contractor to the Engineer-in-
Charge. 

Yes 

CLAUSE 7B for construction/EPC/Maintenance 
works for payment to third party 

Yes 
 

CLAUSE 10A  
List of testing equipment to be provided by the contractor at site lab. 
1. ……………….    2……………….  3………….. 
4………………    5……………….  6…………. 
 
CLAUSE 10 (B) (i) - Secured Advance on 
materials 

 

Whether clause 10 B(i) shall be applicable N.A. 
CLAUSE 10C  
Component of labour expressed as percent of 
value of work : 

90% 
 

CLAUSE 10CC  
Clause10CC to be applicable in contracts with 
stipulated period of completion exceeding the period 
shown in the next column.  

12 Months 

CLAUSE 11   
Specifications to be followed for execution of 
work    

CPWD Specification 2019, Volume-I & Volume-II 
with correction slips issued upto date of receipt of 
tender  
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TYPE OF WORK : MAINTENANCE WORK 
CLAUSE 12   
Deviations The completion cost shall, in no case, exceed 1.5 times 

the contract amount. 
Contractor will devise a system to keep a watch on 
quantum of work taken up vis-a-vis balance items 
required to complete defined scope of work and will give 
the alerts to Engineer-in-Charge before taking up extra 
item(s), deviation(s) so -that completion cost does not 
exceed above Iimit. Work executed beyond above limit 
will neither be recorded nor be paid. 
Engineer-in-Charge will verify and confirm the alerts 
before assigning deviation(s) and / or extra item(s) to the 
contractor. lf additional work(s) is required to complete 
defined scope of work beyond above limit then 
Engineer-in Charge may take up such work(s) 
separately. The contractor will not have any claim(s) 
whatsoever on this account. 

CLAUSE 16 
Competent authority for deciding reduced 
rates 

SE, DC-II, CPWD New Delhi; upto 5% of the 
contract value & exceeding with prior approval 
of ADG (D). 

CLAUSE 18 
 

 

List of mandatory machinery, tools & plants to be deployed by the contractor at site: (As Applicable) 
As per actually required at site and portable toolkit box as approved by the Engineer-in-charge 
shall be arranged by the contractor 
 

--------------As per direction of Engineer-in-charge--------- 
 
Clause 19C authority to decide penalty 

for each default 
Engineer-in-charge 

Clause 19D authority to decide penalty 
for each default 

Engineer-in-charge 

Clause 19G authority to decide penalty 
for each default 

Engineer-in-charge 

Clause 19K authority to decide penalty 
for each default 
 

Engineer-in-charge 

CLAUSE 25 
 

(i) Conciliter - Additional Director General  (RD) 
(ii) Arbitrator Appointing Authority - 

Superintending Engineer, DC-II 
(iii)  Place of Arbitration - New Delhi. 
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CLAUSE 32   
Requirement of Technical Representative(s) and Recovery Rate 
 

S.No Requirement of Technical  Minimum 
experience (Years)  

Desigation 
Technical Staff 

Rate at which 
recovery shall be 
made from the 
contractor in the event 
of not fulfilling  

 Qualification  Number 

 
1 

Graduate 
Engineer 
Or  
Diploma 
Engineer 
 

1  
 
 
 

2 or 5 respectively 
(and having 
experience of one 
similar nature of 
work) 
 

 

Project Manager 
Cum Planning/ 
Quality / 
Site/billing 
Engineer 

25000/-   
(Rupees Twenty Five 
Thousand only) Per 
month per person 

 
Assistant Engineers retired from Government services that are holding Diploma will be treated at 
par with Graduate Engineers.  
 
Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be 
treated at par with Graduate Engineers for the purpose of such deployment subject to the conditions 
that such diploma holders should not exceed 50% of requirement of degree engineers. 
 
 
CLAUSE 38  

(i) (a) Schedule /Statement for determining the theoretical quantity of cement & 
bitumen on the basis of Delhi schedule of rates 2023 printed by CPWD. 

(ii) (ii) Variations permissible on theoretical quantities: 
(a) Cement  

For works with estimated cost put  
to tender not more than Rs. 25 Lakh 3% plus/minus 
for works with estimated cost put to  
tender more than Rs. 25 Lakh 2% plus/minus 

(b) Bitumen all works 2.5% plus & only &
 Nil on minus side. 

(c) Steel reinforcement and structural steel 2% plus/minus 
(d) All other materials              Nil 
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SPECIFICATION AND SPECIAL CONDITIONS FOR “UPGRADATION WORKS, A/R 

& M/O WORKS AND SPECIAL REPAIR WORKS” 
 
 

1. The contractor is advised to get acquainted with the proposed works & its site and also study 
the specifications and special conditions carefully before bidding. No claim of any sort shall 
be entertained on account of any site conditions & ignorance of specifications and special 
conditions. 

2. The works shall be carried out as per CPWD specifications 2019 Vol. I & II with up to date 
corrections slips unless otherwise specified in the nomenclature of the individual items or in 
the specifications attached. At the points where specifications are silent, the instructions of the 
Engineer-in-charge shall be final. 

3. In the event of any discrepancy between the nomenclature of the item of work as per schedule 
of quantities and the attached specification 2019 Vol. I & II, the nomenclature will prevail. 

4. In the event of any discrepancy between the CPWD specifications 2019 Vol. I & II and special 
conditions attached, the special conditions shall prevail. 

5. Unless otherwise provided in the schedule of quantities the rates bidded by the contractor shall 
be inclusive of all leads and lifts and shall apply to the heights and depths of the building, 
portable toolkit box, uniform, mobile and nothing extra shall be payable to him on this account 

6. The rate for all items of work shall, unless otherwise clearly specified, include cost of all 
labour, material and other inputs such as contractor profit and overheads, GST, labour cess 
and water cess etc. involved in the execution of the items. 

7. The rates quoted by the contractor shall be taken as net and nothing extra shall be paid on any 
account i.e. royalty, carriage, sales tax and stacking at required place etc. 

8. 1% water charges, income tax+surcharge, GST (TDS) and 1% labour cess shall be recovered 
from the gross amount of each bill. 

9. All materials obtained from Govt. stores or otherwise shall be got checked by the Junior 
Engineer-in-charge of the work on receipt of the same at site of work before use. 

10. The contractor has to make his own arrangement for all T & P like ladders, ghoree, sutli, empty 
containers, brushes and paper, kuchies etc. required for work and nothing extra shall be paid 
for the same. 

11. The contractor shall get approved the brands/shades of dry distemper, oil bound distemper, 
synthetic enamel paint, plastic emulsion pain etc. from the Engineer-in-charge before supply 
of the materials. 

12. Materials shall be brought to the site of work in original containers with the manufactures seal 
intact. 

13. The materials required for day’s work shall be issued to the contractor or his authorized 
representative daily by the Junior Engineer-in-charge of the work any balance of the material 
left at end of the days of work and empty containers shall be returned to the Junior Engineer. 
The day to day issue account of the materials shall be maintained by the Junior Engineer-in-
charge and shall be signed daily by the contractor or his authorized agent in token of receipt 
of the materials failing which no payment of bill shall be made to the contractor. The empty 
containers shall not be removed from the site of work, without written orders of the Engineer-
in-charge. 
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14. Before the commencement of work, the contractor shall prepare one sample as instructed by 
the Engineer-in-charge for approval of the Engineer-in-charge. After the sample is approved 
by the Engineer-in-charge, the contractor shall be allowed to commence of the work and 
quality of work shall confirm to the approved sample. 

15. Before the commencement of work, the contractor shall draw up programme in consultation 
with the Engineer-in-charge for the execution of work so as to inform the occupants of the 
office flat/building at least one week in advance regarding the execution of the work. 

16. In case the office, rooms/buildings/flats are not made available to the contractor according to 
the programme, the contractor shall not be entitled for any claim for idle labour or any other 
claim on any account what-so-ever. 

17. Defective work/substandard work or work not done according to the specifications of the 
contract shall be liable for summlarily rejection & shall not be measured and paid for. This 
shall be without prejudice to taking any other action to the contractor in accordance with the 
terms & conditions of contract. 

 The contractor shall depute his representative for supervision on daily basis at the site of work. 
The name and signature of his representative attested by the contractor shall be intimated to 
the Engineer-in-charge in time. 

18. The entire work shall be carried out in close co-operation with all other agencies working in 
the building/premises. The contractor(s) shall not be entitled to any compensation on account 
of temporary stoppage of work due to other construction activities of other work or unforeseen 
activities of the client department. 

19. No payment will be made to the contractor for damage caused by rains during the execution 
of the work and no claim on his account will be entertained. 

20. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him 
prior to final painting such as plastic paint, emulsion paint or distempering. 

21. Deviation in quantities of individual items shall be allowed only with prior written permission 
of the Engineer-in-charge. Deviation in quantities allowed on the order of other person than 
the Engineer-in-charge shall not be measured and paid for. 

22. To avoid disputes later on, contractor is advised to get the measurement recorded within a 
week’s time and shall submit his bills as per relevant clause (6A) of contract. Any dispute 
regarding measurement including work done shall be judged within a week’s time failing 
which measurement, certified and recorded, shall be entertained. 

23. Contractor has to bring at the site of work the entire quantity of lime of approved quality if 
specified in the agreement before the start of the work. The mixing of lime will be done in the 
presence of the Junior Engineer-in-charge. 

24. Any damage to the building, furniture, fittings of any other articles etc. done by the contractor 
or his workmen during the execution of work, shall be made good by the contractor, failing 
which the same shall be made good by the Engineer-in-charge or his authorized representative 
at the risk and cost of the contractor. 

25. All doors, windows, floors, furniture, electrical fittings and other articles shall be protected 
from dust, splashes & damaged sufficient covering for the day’s work shall be shown to the 
representative of the Engineer-in-charge before the contractor is allowed to proceed with the 
work, splashes & droppings from white washing, colour washing, distempering painting etc. 
on walls, floors, doors and window, down take pipes, furniture shall be removed by the 
contractor at his own cost and surface cleaned simultaneously after the completion of the day’s 
work is done, without waiting for the actual completion of the other items of work of the 
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contract. In case, the contractor fails to do so, then either departmentally or through another 
agency without issue of any notice to the contractor, on his account, the representative of the 
Engineer-in-charge will get this work done himself. However, he will mention about it in the 
site order Book employing the labour on the job at the contractor’s cost.                                                                                         

26. The contractor should be write their correct postal address on the application for bid papers. 
In case it is found that the address given in their application is not correct and as a consequence 
of the same if any registered letter sent through postal authorities is received back by the 
department undelivered to the contractor, the contractor shall be fully responsible for all the 
consequences and by such letter through registered post shall be deemed to have been 
delivered to him. 

27. 50% of scheduled quantity of material such as paint plastic emulsion paint, oil bound 
distemper etc. shall be deposited in sealed container in advance within 15 days of start of work 
and get it checked by Engineer-in-charge before use. 

28. No labour huts shall be allowed inside the campus of above said work. The contractors shall 
arrange for the stay of labours outside the campus including transport and nothing extra shall 
be payable on this account. 

29. No hindrance shall be granted on account of National Holiday/Restricted holiday/Rainy 
season/ festivals etc. 

30. All the malba or rubbish obtained from dismantling or otherwise during the execution of the 
work shall be brought down through the stair case or any other suitable means and shall not 
be thrown to the ground or any other of campus directly from first floor or second floor etc. 
Malba rubbish generated due to any operation from houses and their open spaces whatsoever 
shall be disposed off on daily basis by the Contractor to the specified common dumping point 
at site. The Malba/rubbish kept inside the dumping point should be covered with sheet or any 
other suitable material to avoid dust pollution. In case of non-removal/disposal in the specified 
period, a recovery of Rs.2000/- (Rupees Two Thousand) per day shall be recovered from the 
Contractor after issuing notice in writing by the Engineer -in-charge of work or his 
representative. If the malba is not removed within three days of notice, the same shall be got 
removed by the department at the risk and cost of the Contractor and the amount shall be 
recovered from the bill of Contractor. This is in addition to the recovery of Rs. 2000/- per day 
for delay in removal of malba. 
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ADDITIONAL CONDITIONS FOR 
 “UPGRADTION WORKS, SPECIAL REPAIR WORKS AND A/R & M/O WORK” 

 

1. Substandard work shall be rejected out rightly and nothing shall be paid on this account. 

2. Day to day program shall be taken from the Junior Engineer-in-Charge of the work and 
contractor shall have to execute the work accordingly and no claim whatsoever shall be 
entertained due to any unforeseen change of programme. 

3. The doors, windows floors and furniture if any shall be protected by suitable covering etc at 
the time of execution of work. 

4. All precautions will have to be taken to prevent damage to the structure during the execution.  
Any such damage if occurs shall be made good free of cost. 

5. The rates include all leads and lifts i.e. on all the floors.  No claim on this account will be 
entertained. 

6. Before the start of work the sample of the items to be executed shall be got approved from 
the Engineer-in-Charge and the same shall be strictly followed everywhere. 

7. For any change of shade if strainer is required to be used the contractor shall make his own 
arrangement for strainer of approved manufacture at his own cost. 

8. Wherever two or more coats of painting work on old surface is mentioned, it will mean doing 
the work wherever scrapping has already been done.  

9. No T&Ps shall be issued by the Department unless otherwise specified in the agreement. 

10. Contractor should see the site and conditions of existing splashes, paint works etc and quote 
rates accordingly. 

11. Measurements for work done shall only be recorded after full removal of splashes of the white 
wash / distemper / paint / water proofing cement paints etc.  In case of non-removal of the 
splashes the cost of their removal shall be recovered from the contractor at the direction of 
Engineer-in-charge. 

12. The contractor shall have to produce original voucher to check the genuineness of material, 
such as cement, bricks, tiles, paint, distemper, water proofing cement paint and primer etc.  

13. The contractor and/ or his authorized representative should inspect the site order book every 
day and got the compliance noted by the JE/ AE Engineer-in-charge. 

14. All the materials shall be got approved from the Engineer-in-charge before, it is put to use. 
Before the start of work 50% of the total requirement for material will have to be deposited 
with the concerned AE/ JE in first instance. Who shall also maintain an a/c of these materials 
and submit them with the bills for checking. 

15. The contractor shall be issued materials for day to day work, according to the numbers of 
men deployed by him. The unused materials should be returned by him at the end of the days 
work along with the empty containers etc. The empty containers shall be preserved till the 
completion of the work and the clearance to remove them in given by the Engineer-in-charge 
in writing. 

16. All nails holes etc shall be repaired with lime plaster or with glazer putty as required   without 
any extra payments. 

17. All doors, windows, floors, furniture, electrical fittings and other articles shall be cleaned free 
from dust, splashes and damages; sufficient covering for the days work shall be shown to the 
representative of the Engineer-in-charge before the contractor is allowed to proceed with the 
work. Splashes and dropping of white wash from, glass panes down take pipes, furniture, 



76 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,          AE(P)C       AE(P)  E         
 

shall be removed by the contractor at his own cost and the surface cleaned simultaneously 
after the completion of the days work in individual room or bungalow or premises where the 
work is done without waiting for the actual completion of all the other items of work in 
contract.  

18. Full quantity of material purchased from authorized dealers with their cash memos like paint/ 
distemper/ cement paint/ OBD/ plastic emulsion of the firm indicated in the items or 
elsewhere shall be deposited with the JE concerned before starting execution. 

19. The Substandard work shall be rejected outright and shall not be measured and nothing extra 
shall be paid for it. The decision of the Engineer-in-charge shall be final and binding in this 
regard. 

20. In case material consumed is less then the permissible variation then the work beyond 
theoretical consumption including variation shall be treated as substandard and quality for 
payment purpose will be restricted to as per material actually consumed. 

21.  Scrapping shall be shown to the AE-in-charge and got approved prior written permission of 
Engineer-in-charge. 

22.  The contractor shall have to remove all splashes after completing the day work. In case the 
splashes are not removed by the contractor the same shall be got removed by the Engineer-
in-charge and necessary recovery for the cost of removal of splashes shall be made from the 
consequent bill of contractor. 

23. The agency shall maintain a proper dress code with deptt. Logo (front side) and agency name 
(back side) of a single suit of approved colour by Engineer in charge along with leather safety 
shoes, sweater/jackets during winter and other relatively safety equipments etc., wherever 
required   complete for each and every workers during their work hours. The workers will not be 
allowed inside the campus without above dress code and any person coming the site without dress 
code will be sent back and absent will be marked. In case, some worker are allowed due to 
exigencies of work,  The agency is liable to pay a penalty charge of Rs.1000/- per day per person 
in case non-implementation of this dress code, failure of such dress code more than a twice on 
basis of proper record entries i.e. Site order book / Inspection register by any concerned official 
of CPWD then department have right to dismiss foreclosure of this agreement before time.  
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SCOPE OF WORK  
 

The following buildings/services are covered for House keeping and security 
under the scope of this work. However, these may slightly vary depending on the 
exigencies  

 

Service Centre No. Plinth area in sqm 
(approx.)  

Remarks 

1/A Sub Division   

I.P. Bhawan 23392 sqm. Other premises as directed 
by Engineer – in – charge.  

 
1. Services to be maintained by contractor 

i. Scavenging of the office premises i/c court yard, open area around I.P. Bhawan, 
common staircase, verandahs, corridors, lounges, cleaning of roofs/ terraces and  
garages etc. 

ii. Common toilet etc., Sewa Kendra, Dhallao, Dustbins, signage boards etc. 
2. Following Type of Works included in the estimate. 

3.1 Civil works: - 
3.1.1 Day to Day Maintenance- It shall consist of the following operations: - 

(i) Safety & security of govt. assets & vacant buildings. 
(ii) House keeping of premises of I.P. Bhawan inside and outside of the building.  
(iii) Providing services of security guard round the clock for IP Bhawan, vacant land and 

Red Fort camp office.  
(iv) Other misc. operations as referred in schedule of quantity for day-to-day maintenance 

3.1.2 Supply of Material :- 

 i) Supply of day to day house keeping material. 
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CONDITIONS FOR DAY TO DAY MAINTENANCE 
 

1. The contractor will engage minimum labour as mentioned above and maintain biometric 
attendance / face recognition records of all the staff, biometric attendance machine shall be 
provided by department and rupees 1000/- per month will be deducted from the bill of agency 
on account of maintenance charge and other expencies of machine. which will be checked by 
the Junior Engineer/Assistant Engineer/Executive Engineer-in-charge of the work. In case of 
absence of any staff from duty, an alternate employee of same qualification shall be provided 
by agency for execution of work of same nature otherwise recovery shall be made on the basis 
of double the rate of wages. 
Note 1 :-All the manpower deployed shall be required to mark biometric attendance/ any other 
system decided by Engineer-in-charge in their respective service centre. Working hours shall 
be calculated based on this system attendance. 

Note 2 : If required, duty hours and location to be deployed of the workers can be changed by 
the Engineer-in-charge and nothing extra shall be paid on this account. 
 

2. The salary (as per minimum wages published in latest circular of Ministry of Labour and 
Employment, Govt. of India) will be paid to labour by the 7th day of each month compulsorily 
through Bank/ ECS/ online payment and EPF & ESIC contribution will also be deposited 
simultaneously. The proof of payment (Bank/ ECS/ online transaction) of salary will be 
submitted in the office of Engineer-in-charge by the 10th day of each month. In case of non 
payment of salary in specified time there will be a penality of Rs. 300/- (Rupees three hundred 
only) per worker per day till 15th day of each month. After the 15th day of month, the penality 
shall be Rs. 600/- (Rupees Six Hundred only) per day per worker till the final payment is made 
shall be imposed. The agency shall submit duly verified copy of bank statement showing 
transcation of payment to the workers.  
 

3. There will be daily Biometric Attendance (face recognition) or as specified by Engineer-in-
charge of the labour and workers mentioned in NIT. These labours/ workers shall be available 
as per respective time mentioned in NIT. However, in case of any urgency or time bound work, 
the Contractor shall deploy extra labour for timely completion of work at No Extra Cost. No 
half done/ incomplete work shall be left for the next day for Day – to – Day maintenance unless 
and until it does not cause inconvenience to the allottee. Biometric attendance machine shall 
be provided by department at each service centre.  
 

4. The labour/workers/staff deploye by the Contractor against ‘Day to Day Maintenance work 
shall be disposal of direction of JE/AE of service centre and suitably managed for prompt 
attending the day to day complaints and the labour shall not be used for A/R & M/O and Special 
Repair work. If it is found that the labour deployed for ‘Day to Day Maintenance work’ has 
benn engaged for A/R & M/O’ works or ‘Special Repair Work’, or any other work necessary 
recovery shall be made on the basis of double the rate of Wages for particular day in 
respective category. 

 
5. The Supervisors shall be properly and neatly dressed, well trained, courteous, well behaved, 

soft spoken. The Supervisor is also required to mark their attendance through Biometric 
Attendance System. 
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6. All the labours engaged by the contractor should be efficient labour. Courteous, well dressed 
in uniform (shall be arranged by the agency at his own cost), well trained and should wear the 
Personal Protection and will not leave the site/office before time without approval of the 
J.E/A.E. incharge. 
 

7. The contractor shall have registration with EPFO and ESIC for safe guarding interest of his 
work men. The contractor shall make deduction on account of EPF & ESI to labour/staff 
deployed by him on the work and will furnish detail of each worker at division office every 
month. The contractor has to follow are statutory rule sand regulation in force. 
 

8. Police verification of every staff deployed by the contractor shall be got done by the contractor 
compulsorily in coordinate under JE & AE and a copy of police verification and his Aadhar 
Card/ Voter ID or any other Identity Card copy shall be provided to Engineer-in-Charge after 
which an identity card shall be issued to each employee of the contractor for proper 
identification. The employee and labourers engaged by the contractor under this contract shall 
wear neat and clean uniforms as approved by Engineer-in-Charge along with name badges. 

 
9. The staff employed by the firm wear proper uniform. The Monogram/ badges shall be fixed 

on the uniform. The contractor shall have to arrange for issue of identity cards as per direction 
of the Engineer-in-charge for all the staff members deployed within 15 days of the start of the 
work. Nothing extra shall be paid on this account. Contractor will also submit two extra 
photographs with full address of each worker for record. If contractor fails to do so, the 
department shall recover Rs.500/- (Five hundred) only per day/ per person for this default from 
the contractor’s bill. 
 

10. The contractor shall submit duty roaster in duplicate in coordination with JE & AE within a 
week from the date of start of work and there after two days before the close of every month 
if staff is changed. 

 
11. Shift timings can be changed as per the requirement at site and as per the decision of Engineer-

in-Charge. 
 
12. The contractor has to keep the sensitiveness of site in mind for execution of the work and 

deployment of staff. 
 
13. The contractor will be fully responsible for the conduct of the staff deputed at site. The 

Engineer-in-Charge reserves the right to remove/ terminate the services of worker without 
assigning any reason whatsoever. 

 
14. No claims of the labourers shall be antertained by the Department including that of providing 

employment, regularization of services etc. 
 
15. Safety codes and Labour Regulations: - In respect of all labour employed directly or indirectly 

on the work for the performance of the contractor’s part of work, the contractor at his own 
expense, will arrange for safety provision as per the statutory provisions, B.I.S. 
recommendations, factory act, workman’s compensation act, CPWD code and instructions 
issued from time to time. Failure to provide such safety requirement would make the firm liable 
for penalty as decided by Engineer-in-charge. This office will not be responsible for any 
mishap, injury/death of the staff. 
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16. Contractor shall pay fortnightly/monthly payment to staff through Bank or ECS or online 

transfer. 
 
17. Contractor shall submit fortnightly labour report along with details of payment made to staff 

engaged for this work in two copies. Payment details shall include name of worker, bank 
account details, amount due, amount paid and transaction number.  

 
18. Contractor shall make payment to workers at the rates not less than the prevailing rates payable 

as per minimum labour rates published by labour department of Govt.of India time to time. 
 
19. The tenderer shall pay annual bonus to the staff engaged for housekeeping and preventive 

maintenance as per existing laws. The cost of bonus to be paid shall be deemed to have been 
included in the rates tendered by the contractor, and nothing extra shall be paid to the 
agency on this account. 

 
20. The contractor shall take at his own cost, if required, necessary insurance cover in respect 

of staff and other personnel to be employed or engaged by him in connection with the 
aforementioned services to be rendered to CPWD and shall comply with all relevant labour 
laws i/c those pertaining to Bonus etc.  as applicable to the area as existing or as may be 
mentioned during the contract period and shall indemnify CPWD against all acts of 
omissions, fault, breaches and or any claim or demand, loss injury and expenses to which 
CPWD may be party or involved as a result of the contractors failure to comply and of the 
obligation under the relevant act of law which the contractor is to follow. 
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Special Condition for Sweeping and Mopping 
 

1. The work shall be carried out in the manner complying in all respects with the requirements of 
relevant bye laws of the local body under the jurisdiction of which the work is to be executed or as 
directed by the Engineer-in-Charge and nothing extra shall be paid on this account. 

2. The Agency shall collect garbage daily from the campus from various locations and arrange their 
own set up for dumping the garbage at designated municipal ground as per directions of Engineer-
in-Charge. Agency shall ensure periodic cleaning or dumping ground without any lapse or as 
directed by Engineer – in – charge or AE /JE. 

3. Existing drains, pipes, cables, overhead wires, sewer lines, water lines and other services 
encountered in the course of the execution of the work shall be protected against the damage by the 
Agency at his own expenses. The Agency shall not store materials or otherwise occupy any part of 
the site in a manner likely to hinder the operations of such services. 

4. The Agency shall execute the work in such manner that no damage is made to the existing structure 
or any property of the all GPRA/Government buildings. The contractor shall fully responsible for 
carrying out the work and the damage shall be rectified /made good by the contractor at his own 
cost. 

5. The Agency shall be responsible to arrange at their own cost all necessary tools, plants & machinery 
like different types of brooms, spades, wheel barrows and mopping equipment etc. for sweeping, 
cleaning, mopping and cartage of rubbish to the designated municipal ground. 

6. Work shall be carried out on all working days of the week as per the requirement and as per 
frequency. 

7. The Contractor shall thoroughly sweep, cut grass/weed and pick litter from the streets, roads, path, 
parking, common areas, footpath etc. specified in the frequencies listed there by leaving the streets 
free from litter, grass weed and refuse as per work plan, specified in submitted work plan. 

8. Regular inspections of the cleanliness of the service will be made by Representative of Engineer-
in-Charge whose decision will be full and final. 

9. Roads/open area/Street/Parking areas etc. are to be kept clean as per requirement and as per 
frequency. 

10. Garbage bags used shall be collected immediately after the sweeping has been carried out. 
11. Transport must be readily available so as any complaints and unusual cases (such as a carcass) can 

be handled out as quickly as possible. 
12. All spilled or loose waste shall be removed immediately and collected by the Contractor for disposal 

at the disposal sites at designated places by Engineer-in-Charge. 
13. A schedule of variations to the normal collection service arising from public holidays and other 

special events in the locality which may require additional cleaning and sweeping shall be 
submitted for approval to Engineer-in-Charge. 

14. The contractor is obliged to provide the service as per frequency or as may be demanded from time 
to time on a permanent or occasional basis by Engineer-in-Charge. 

15. Wet mopping area shall be scrubbed by mechanical machine once in buildingly. 
16. The dead rodents shall be safely disposed as early as possible, preferably on the same day. In case 

of not being disposed of such dead rats within twenty four hours after coming into notice, a recovery 
@ 500/- per day of such delay per incident shall be made from the bill. 

17. The Chemicals used for trapping, killing of rodents are safe for humans; living near by the area and 
in case of any such mis-happening agency shall be responsible for the same and bear all the legal 
compensation. 

18. The Agency shall be responsible for spread of any disease related to decomposition of rodents and 
in case of any such mis-happening agency shall be responsible for the same and bear all the legal 
compensation. 

19. The agency will issue Photo Identity Card to all their workmen including supervisor and all the 
workmen shall keep it with themselves all the time during working period. 
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20. All the workmen including supervisor will be in same uniform provided by the agency. It will be 
the responsibility of the agency that the uniform of their workmen be neat, clean and well ironed in 
case any house keeping staff found without uniform on duty Rupees 50/- each per day will be 
recovered from the bill of the agency.  

21. The contractor shall have to clean the area as per frequencies mentioned. However, the cleaning 
shall have to be done more frequently if required upon getting the instructions of the Engineer-in-
charge, for which nothing extra shall be paid. 

22. The information & site data mentioned in the tender documents are being furnished for general 
information & guidance only. The engineer-in-charge, in no case shall be held responsible for the 
accuracy thereof or any interpretations or conclusion drawn there from. The contractor shall verify 
such data to his entire satisfaction before quoting the rates. 

23. No tools & plants including special T & P etc. shall be supplied by the department and the contractor 
will have to make his own arrangements at his own expense for all machines, chemicals, materials 
& consumables etc. 

24. The daily working time for all the work to be done as per item shall be from 8:00 a.m. to 4:00 p.m. 
including lunch hour. By this period the daily operation must be completed. The supervisor shall 
report to office of J.E. and get the work checked daily after 4:00 p.m. Nothing extra shall be payable 
on account of working beyond specified time period if required as per site condition or for any 
reason whatsoever as directed by the Engineer- in-charge. 

25. Date-wise log book of building/park/shaft area cleaned (Activity wise) shall be maintained by the 
agency for the operation to be carried out other than daily. The building/park/shaft area so attended 
on required frequency strictly as per item nomenclature and conditions specified shall be witnessed 
by residents of the Block/Representative of the RWA/J.E./A.E. by taking their signature on the same 
register (Log Book). The same log book shall be made available for check by the Engineer-in charge 
and submitted to the office for making payment. In case of non submission of such log-book no 
payment to the agency shall be admissible. 

26. The existing building has costly finishing on walls, ceiling and floors etc. The contractor shall make 
necessary arrangements at his own cost to prevent any damage to existing work due to any of his 
activities. The contractor shall be responsible for any damage to the existing work due to his 
activities and shall make good the same at his own risk & cost. The decision of Engineer-in-Charge 
regarding cause and cost of damage shall be final. In case the contractor fails to make good the 
damage to the entire satisfaction of Engineer-in charge, it shall be done at his risk & cost by the 
Engineer-in-charge whose decision shall be final. 

27. Minimum number of workmen (Sweepers) and supervisor/Plant Operator for all the activities shall 
be engaged by the agency as per the table given below or as per direction of Engineer-in-charge. 
Workmen/sweepers and one supervisor shall be available all the time in working hours daily 
excluding Sundays & Holidays in the complex with valid Identity Card of the agency. 
Supervisor/labour/employees and other must have mobile phone and should be available all the time 
on mobile. 

 Note:- Nothing extra shall be payable on account of deploying more workmen/sweepers than as specified 
if required as per site condition or for any reason whatsoever as directed by the Engineer-in-charge. 
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Category  Man Power required Timing 

Sweeper (For Housekeeping & 
Garbage Collection/Disposal) 

8 Nos. in each shift x2 =16 8 A.M. to 4 P.M. & 10 
A.M. to 6 P.M. 

Mahince Operator with machinery as 
mentioned in schedule quantity & NIT 

01 8 A.M. to 4 P.M. 

Supervisor 01 8 A.M. to 4 P.M. 

 
 Note :- Working hour may vary as per direction of Engineer – in – charge or his authorized 

representative. 

 All the manpower deployed at site shall be required to mark biometric attendance/any other system 
decided by Engineer-in-charge in their respective service centre. Working hours shall be calculated 
based on this attendance system. 

 If required, duty hours and location to be deployed of the workers can be changed by the Engineer-
in-charge and nothing extra shall be paid on this account. 

28. All type of household waste shall be collected in dry and wet form separately at source in several 
heaps as per schedule item and shall be carried to dust bin/waste converter machine   of colony on the 
same day before 2:00 p.m. and should be disposed to the approved dumping ground on the same day 
or latest by morning in next day. 

29. Tendered rates shall be for completed work covering all materials, labour, carriage, equipment, 
royalties fees, rent, excise duty, custom duty, sales tax, VAT/Octroi entry tax wages, tools and plants 
transportation, risks, overhead general and special liabilities/obligations as mentioned and profits 
etc. all complete except service tax which is governed by Clause 37 of GCC-2023. 

30. The standard of cleanliness shall always be to the satisfaction of the authorized representative of the 
Engineer-in-charge whose decision in this regard shall be final and binding on the contractor. In 
case of default, Engineer-in-charge may get the improvement done at the cost of agency without any 
notice. 

31. The contractor shall take at his own cost, if required, necessary insurance cover in respect of staff 
and other personnel to be employed or engaged by him in connection with the afore mentioned 
services to be rendered to CPWD and shall comply with all relevant labour laws i/c those pertaining 
to Provident fund, ESI, Bonus etc. as applicable to the area as existing or as may be mentioned 
during the contract period and shall indemnify CPWD against all acts of omissions, fault, breaches 
and or any claim or demand, loss injury and expenses to which CPWD may be party or involved as 
a result of the contractors failure to comply and of the obligation under the relevant act law which 
the contractor is to be follow. 

32. Consumables and materials shall be provided as per actual requirement of site and as list mentioned 
below. In case materials/ consumables not provided as per list the recovery shall be made as per 
details below:- 
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Monthly Requirement of Materials/Consumables 
 

S.No. Description Unit Qty. Recovery Rate 
each per month 

1 
Duster / Pochha 
(Wet Mopping)   Each 

48 15 

2 Phool Jhadu Each 32 40 
3 Broom with stick Each 04 90 
4 Wiper (Supreme) Each 06 240 
5 Toilet Brush Each 06 100 
6 Bucket (20 Ltr.) Each 03 265 
7 Dustbin of required sizes Each 2 25 
8 Mug Each 7 15 

 

Note:- Above material is included in item no. 1 of Sub Head : A and nothing extra shall be payable on 
account of providing & supplying more materials/comsumables than as specified if required as per site 
condition or for any reason whatsoever as directed by the Engineer-in-charge.  Agency shall ensure 
availibality of material at all time 

Note:- In addition to above 1 no. Rickshaw shall be made available at each Service Centre covered under 
this NIT through out the contract period on daily basis for transporting materials. 

 

33. Following recoveries shall be made from each running account bill due to non compliance            of 
activities as below:- 
 

S. No. Description Recovey 
1.  On account of non cleaning of stilt area Rs. 2000/- per day per stilt 
2.  On account of non cleaning, sweeping of road & foot 

path etc. Satisfactorily. The site shall be checked 
after 2:00 PM for the purpose. 

Rs. 5/- per sqm per day 

3.  On account of non removal of road side heaps of                   
waste, dirt etc. Made during sweeping to the dustbin of the 
colony. The site shall be checked after 2:00 PM for the 
purpose. 

Rs. 100/- per heap per day 

4.  On account of non removal of rubbish/waste from 
common dustbins to approved dumping ground. 

Rs. 500/- per day 

5.  On account of non cleaning/wet mopping in Common 
Area, Lift Area & Staircase as per item no. 1 of Day to 
Day House keeping (Sub Head). 

Rs. 1000/- per day 
per floor per tower 

6.  On account of non collection of garbage from door to                        door 
as per item no. 1 of Day to Day House keeping (Sub 
Head). 

Rs. 500/- per day 
per house 

7.  On account of non cleaning/wet mopping in Enquiry 
Office & Sub Divison Office as per item no. 1 of Day to 
Day House keeping (Sub Head). 

Rs. 1000/- per day 
per office 

a) Note:- Recoveries will be affected for non execution of work at site as above. Next 
day/next time contractor will have to execute the work including the balance if any of 
previous day. No payment will be made for the work done on next day/next time. 
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FREQUENCY OF CLEANING FOR I.P. BHAWAN 
Sl. 
No. 

Area Job Frequency Machines to be 
deployed 

1. Kota/ Marble/ 
Granite/ Sand stone, 
tile Floor etc. in 
corridors, public areas 
Conference room 
canteen area 

i. Wet & dry cleaning  
 

ii. Scrubbing of floors 

Once before 9.30 
AM 
Once in a week. 

Single Disc Scrubber 
 
Manually  

2. Internal Walls/ 
Columns Surfaces 
with wall paneling/ 
Cladding of stones, 
wood , tiles, stones 
jalis etc. 

i. Dry Dusting including 
stain/ spot cleaning.  

ii. wet mopping signages 
& display 

 
 

Daily 
 
Weekly 
 

 Manually  
 

 Manually 
 

 
 

3. Doors/ windows i. Cleaning  
ii. Stain removing 

Weekly 
Monthly 

 Manually  
 Manually 

4. Staircases i. Cleaning  
ii. Scrubbing of steps and 

railings etc. 

Twice a day 
Fortnightly 

 Manually  
 Manually 

5. Skirting i. Scrub Cleaning Fortnightly  Hand scrubber & 
 Manually 

6. Door/Window Glasses i. Cleaning finger marks/ 
spots & entrance doors. 

ii. Outer side 

Daily 
 
Weekly 

 Manually  
 Manually 

7. Toilets i. Re-Filling of toiletries 
such as fresheners, hand 
soap Odonil, 
Naphthalene balls, urinal 
cubes, toilet rolls etc.  

ii. Floor cleaning Wet & 
dry. 

 
iii. Cleaning WC/ wash 

basin/ urinals/CP toilet 
fittings etc.  

iv. Mirror cleaning for 
keeping fresh & stain 
free.  

v. Other fittings and 
fixtures. 

vi. Complete washing 
including wall tiles etc. 
(with mild detergent) 

Daily before 9.00 
AM & 
subsequently as 
per requirement 
 

 
Twice a day before 
9.30AM and after 
lunch hour  
Daily before 9:30 
AM  
Twice a day once 
before 9.30 AM 
other just after 
lunch  
Twice a day once 
before 9.30 AM 
other just after 
lunch  
 
Twice a week 

Manually  
 
 
 
 
 
Scrubber cum Drier  
 
 
Manually  
 
 
Manually  
 
 
Manually  
 
 
Manually  
 

10. Dust bins (only in 
ladies toilets) and in 

i. Complete cleaning 
from inside and outside 

ii.   Providing emptying 

Daily 
 
Daily and when so 

Manually 
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open area within 
building 

garbage bags 
iii.  Dustbins to be 

provided in ladies 
toilets only 

required  
Daily and when so 
required  
 

Manually 
 
Manually 

11. Fire Extinguisher wall 
Hangings etc. 

i.   Dry dusting Weekly Manually 

12. Removal of garbage i    At NDMC Garbage 
dump pit  

Daily /as and 
when required  

Trollies / wheel barrows 
 

13. Circulation area of the 
premises 

i. Brooming / sweeping & 
cleaning 

Twice a day Brush and bucket.  

 

A. Machine & Equipments:-  
Sl. No. Machine/Equipment Model No. Nos. Recovery Rate per day per 

person (if not employed) 
1. Single Disc Scrubber Nilfisk-N-241A 

or 
Taski DS 42+ 

01  1500/-  

2. Wheel mounted 
garbage/waste disposal 
trolley 

As approved by 
Engineer-in-
charge 

01  250/- 

3. Extendable ladder upto 40’ 
height with platform 

As approved by 
Engineer-in-
charge 

01  250/- 

 
 
34. Special Condition as per NGT Guidelines: - 

The guid issued by Delhi Pollution Control Committee vide no. DPCC/EIA/Res-001 to 
172/NGT-21/2015/225-408 dated 17.04.2015 in compliance of Hon’ble National green 
Tribunal directions are applicable to the contractor. All appropriate protection measures as 
per NGT & DPCC guidelines shall be taken by the contractor at his own cost. Nothing extra 
shall be payable to the contractor on this account 

38. Agency shall ensure cleaning of entire campus inside as well as outside the building, and 
also showed ensure that no breeding of mosquitoes, take into periodic place of any location. 
In case of checking by authorized body like MCD or other, if any fine imposed due to 
mosquito breeding, water logging etc. agency will be liable to pay that fine or same may be 
recovered  by agency in running / final bill.  
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SPECIAL CONDITIONS FOR WATCH & WARD 
 
1. The entire area of (building & premises) shall be placed under security by the agency 

on each day upto the satisfaction of Engineer-in-charge.  
 
2. The contractor shall employ each security guard for Eight Hours duty. Contractor has 

to provide the security in the round the clock, including Sundays and holidays and 
nothing extra shall be paid on account of holidays work.  

 
3. The contractor shall employ Security Guard (in Uniform) in each shift as per 

direction of Engineer-in-charge, including all T & P such as Torch, Whistle, Lathi, 
Mobile Phone with whatsapp fully functional during duty hours as per direction of 
Engineer in Charge and nothing extra shall be paid on this account. If any security 
guard found without uniform on duty, Rupees 50/- panelty imposed for each default. 

 
4. Agency to provide discharge certificate/Retirement book or requirement 

document for each Ex-serviceman security guard/security in-charge. 
 
5. Only ex-servicemen retired from defence forces and medically fit for guard duty shall 

be deployed and all guards shall be equipped with functional mobile number having 
whatsapp facility - Nothing extra shall be paid for it. 

 
6. All the security guards employed should bear good moral character. Certificate from 

Tahseeldar/ SDM or any other class-I Gazetted Officer should be produced before 
submitting first R/A bill.  

 
7. The contractor shall be bound to provide guards in anywhere in campus area of 

Building or parks as and when directed by the Engineer-in-charge. Nothing extra shall 
be paid on this account.  

 
8. The agreement can be terminated even before the stipulated period without assigning 

any reason. Contractor’s claim will not be entertained on this account.  
 
9. The contractor has to pay his employees through bank account only, as per the 

minimum wages act by Ministry of Labour & Employment, Govt. of India / DG, 
Resettlement, MOD as applicable and the contractor shall be required to produce the 
wages payment registers with every bill duly certified by the representative of the 
Engineer-in-charge all the liabilities due to mishappenings of any kind with any of the 
employee shall be born by the contractor. Any compensation, which becomes due to 
his employee as per workman compensation act /any other prevailing act shall also be 
borne by the contractor.  

 
10. In the event of employing guards in less than required numbers, necessary recovery 

for the guard found short shall be made on the basis of double the rate of wages for 
particular day in respective category. 
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11. The agency may be asked to disengage any particular guard at any time without 

assigning any reason what so ever.  
 
12. The quoted rates shall remain effective upto One Year after stipulated date of start. 
 
13. The department will not be held responsible for any non payment by the contractor, 

to his employees what-so-ever the amount may be. Contractor shall also indemnify 
the Engineer-in-charge against any claims by the workers employed, for which he 
himself will be fully responsible.  

14. The contractor shall pay minimum wages (as notified by Delhi /Central Government) 
as amended from time to time. The payment shall be made for the actual hours of duty 
performed by workman of the agency.  

 
15. The contractor shall also give training to keep away anti social elements from the park 

and proper parking of vehicles outside premises & for proper maintenance of park.  
 
16. The reimbursement of EPF & ESI contributions validatily paid by the contractor on 

the part of employer is to be made preferably within 7 days but not later than 30 days 
of submission of documentary proof of payment (in original) provided the same is in 
order.  

17. Security guard can be deployed by Engineer-in-charge at any point of the campus as 
per requirement.  

18. Contractor shall be responsible for any type of theft from the campus and if any 
negligency found from the side of contractor (as decided by engineer-in-charge). The 
cost of the material shall be recovered from the payment of the contractor.  

19. All Security guards including supervisor and workers shall be in proper uniform 
approved by the Engineer-in-Charge otherwise recovery @ 2000/- per month per 
worker shall be deducted from bills. 

20. All the worker shall be given weekly rest on scatter basis & services of another 
Security guards/Chowkidars or Ex-Serviceman shall be provided by the 
contractor on the day of rest of regular Security guards/Chowkidars otherwise 
recovery on the basis of double the rate of wages for particular day in respective 
category shall be made from the bill of contractor. 

21. Contractor shall provide the Name, I.D. Proof and Mobile Number of all security 
guards & roaster chart of duty, before start of work or before every first day of the 
month, on email ID deleeca.cpwd@nic.in.  If there is any change, in the duty as per 
the roaster chart, the agency has to give the name of the substituted security guard 
along with his I.D. Proof & Mobile No. in advance at least 4:00 hours on both the 
above mentioned email Id, otherwise it will be presumed that you have not provided 
Security Guard, and necessary recovery @ of ₹1500/- per shift per day shall be 
recovered without any notice. Double shift or Security Guard with overtime shall not 
be permitted.  
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Minimum Quality Assurance Plan (for the work costing more than 10 lac) 
 
1.  Tests of NIT which are mandatory as per CPWD specification 2019 Vol I & II 

are to be carried out by the contractor. While deciding these criteria CPWD 
Specifications & Provisions of BIS Code and Standard Practices may be 
referred if not mentioned in the annexure mentioned above. 

 
2.  Machinery and other Tool & Plants required to be deployed at site by the 

contractor as per Annexure requirement of Entire Machinery and T&P may 
not be required at the start of work, therefore, a proper time schedule by which 
each Machinery & T&P is to be brought at site should be submitted by the 
contractor to the site staff before start of the work.  

 
3.  Field laboratory is required if necessary for this work then testing equipments 

to be arranged by the contractor are mentioned Annexure I of NIT If field lab 
is to be setup by the Department then contractor may be allowed for conducting 
the test there. 

 
4.  Maintenance of Register of Tests - 
 (i)  All the registers of tests carried out at Construction Site or in outside 

laboratories shall be maintained by the contractor which shall be issued to the 
contractor by Engineer-in-charge at the time of issue of award letter. 

 
(ii)  All Samples of materials including Cement Concrete Cubes shall be taken by 

Contractor jointly with JE in charge of work and out of this at least 50% 
samples shall be taken in presence of AE in charge. If there is no JE, all 
Samples of materials including Cement Concrete Cubes shall be taken by 
contractor in presence of AE in charge of work. All the necessary assistance 
shall be provided by the contractor. Cost of sample materials is to be borne by 
the contractor and he shall be responsible for safe custody of samples to be 
tested at site. The material used in the work shall be as per the list of approved 
material mentioned in Annexure-II. 

 
(iii)  All the test in field lab setup at Construction Site shall be carried out by the 

Engineering Staff deployed by the contractor in presence of JE-in-charge and 
at least 50% of tests in presence AE-in-charge. At least 10% of tests shall be 
carried out in presence of Executive Engineer. 

 
(iv)  All the entries in the registers will be made by the designated Engineering Staff 

of the contractor and same should be presented before JE/AE/Divisional 
Engineer for their review. 
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(v)  Contractor shall be responsible for safe custody of all the test registers.  
 
5.  It is mandatory to the contractor to submit copy of all test registers, Material 

at Site Register and hindrance register along with each alternate Running 
Account Bill and Final Bill. These registers shall further be checked by AE(P) 
in Division Office and receipts of registers should also be acknowledged by 
Accounts Officer by signing the copies and register to confirm receipt in 
Division office.  

 
If all the test registers and hindrance register is not submitted by contractor 
along with each alternate R/A Bill & Final Bill, no payment shall be released 
to the contractor.  

 
6.  Maintenance of Material at Site (MAS) Register - 
 

(i)  All the MAS Registers including Cement and Steel Registers shall be 
maintained by Contractor which shall be issued to the contractor by 
Engineer-in-charge along with the award letter.  

 
(ii)  The contractor shall get 100% test checked by JE or by AE if there is no 

JE after each entry of receipt of material at site in MAS register. 
 

(iii)  The contractor shall get MAS Register test checked by JE at least twice 
a week and at least once a week by AE. If JE is not available then MAS 
register must be checked by AE at least twice a week. 

 
(iv)  Cement register shall be got reviewed by Divisional Engineer at least 

once in a month. 
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Annexure-I 
Field Testing Instruments 

 
1. Steel tapes – 3m 
2. Vernier calipers 
3. Micrometer screw 25mm gauge 
4. A good quality plumb bob 
5. Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical  
6. Wire gauge (circular type) disc 
7. Foot rule 
8. Long nylon thread 
9. Rebound hammer for testing concrete 
10. Dynamic penetrometer 
11. Magnifying glass 
12. Screw driver 30cms long 
13. Ball pin hammer, 100 gms 
14. Plastic bags for taking samples 
15. Moisture meter for timber 
16. Earth resistance tests (For Electrical Divisions) 
17. Meggar(for Electrical Divisions) 

 
A. Building work 
1. Balances 
  (i)  7 kg. to 10 kg. capacity, semi self-indicating type –accuracy 10gm.  
  (ii)  500 gm. Capacity, semi-self-indicating type – accuracy 1 gm. 
  (iii) Pan balance – 5 Kg. capacity – accuracy 10 gms. 
2. Ovens (if required)-electrically operated, thermostatically controlled upto 110oC – Sensitivity 

1oC.  
3. Sieves: as per IS 460-1962 (if required)-. 

(i) I.S. sieves – 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm, 40mm, 
25mm, 20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan. 

(ii) I.S.. sieves – 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 
microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 
microns, with lid and pan. 

4. Sieves shaker capable for shaking 200mm and 300mm dia sieves, electrically operated with 
timer. 

5. Equpiment for slump test- slump cone, steel plate, tamping rod, steel scale, scoop. 
6. Dial gauge, 25mm travel -0.01 mm/ division least count -2 nos. 
7.  100 tonnes compression testing machine, electrical-cum manually operated. 
8.   Graduated measuring cylinders 200 ml capacity – 3 Nos. 
9.   Enamel trays (for efflorescence test for bricks). 
(i) 300 mm x 250 mm x 40 mm- 2 Nos. 
(ii) Circular plates of 250 mm dia- 4 nos. 
B. Road Work 
1. Balances 
  (i)  7 kg. to 10 kg. capacity, semi self-indicating type –accuracy 10gm.  
  (ii)  500 gm. Capacity, semi-self-indicating type – accuracy 1 gm. 
  (iii) Pan balance – 5 Kg. capacity – accuracy 10 gms. 
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2. Ovens (if required)-electrically operated, thermostatically controlled upto 110oC – Sensitivity 
1oC.  

3. Sieves: as per IS 460-1962 (if required)-. 
(i) I.S. sieves – 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm, 40mm, 

25mm, 20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan. 
(ii) I.S.. sieves – 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 

microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 
microns, with lid and pan. 

4. Sieves shaker capable for shaking 200mm and 300mm dia sieves, electrically operated with 
timer. 

3 Dial gauge 
(i) 25mm travel- 0.01mm/ division. 

4 Load frame-5 tonnes capacity, electrically operated with speed control. 
5 Aggregate impact test apparatus as per IS 2386- Part IV – 1963. 
6 Compaction appartatus (Proctor) as per IS 2720 Part VII – 1974. 
7 Modified ASHO compaction apparatus as per IS 2720 Part III 1974. 
8 Sand pouring cylinder with control funnel and tube complete as per IS 2720 – Part XXVIII – 

1974. 
9 Sampling tins with rods 100mm dia x 50mm ht. ½ kg capacity, and miscellaneous items like 

moisture tins etc. 
10 Constant temperature bath for accommodating bitumen test specimen, electrically operated 

and thermostatically controlled. 
11 Penetrometer with automatic time controller and with adjustable weight accessories and 

needles as per iS 1203-1958. 
12 Oxhlet extraction apparatus complete with extraction thimbles etc. 
13 Laboratory mixer, about 0.02 cu-meter capacity, electrically operated with heating jacket. 
14 Hubbard field stability test apparatus complete. 
15 Marshall compaction apparatus as per ASTM 1559-62T, and complete with electrically 

operated leading unit, compaction pedestal bearing head assembly, dial micrometer and 
bracket for flow measurement, load transfer bar, specimen, mould (4 inch. Dia) with base plate, 
columns, mould (4 inch. Dia) with base plate, collars, specimen extracted. Compaction 
hammer, 4.53 kg (10lb) /457mm (18 inch) all. 

16 Distant reading thermometers. 
17 Graduated cylinder 1000 ml. capacity. 
18 Enamel tray. 
 
Note:-In case any descripancy between the above mentioned Minimum Quality Assurance 
Plan and provision of CPWD Quality Assurance Manual for Building Works-2022 is found 
than the provision contained in CPWD Quality Assurance Manual for Building Works 2022 
shall prevail. 
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Annexure -A 

 
 

MATERIAL LIST 
(Cost included under the scope of Item No. 1 of Sub Head : A 

for day-to-day maintenance work ) 
 
  

MATERIAL FOR HOUSEKEEPING WORK 
1 duster/ pocha 

2 Tilli Broom  

3 Phool Jhadu  

4 Dustbin 

5 Mug 

6 Wiper 

7 Toilet brush 

8 Bucket 20 ltr 
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GENERAL ABSTRACT OF COST 
 
 
Name of work :  A/R & M/O I.P Bhawan, New Delhi dg. 2026-27.(SH:-Providing 

Housekeeping services with required materials, watch & ward 
and services of Helper.) 

 
 

S.N0. DESCRIPTION OF ITEM AMOUNT (Rs) Reference 

1 
Day to Day Housekeeping Services, 
Watch & ward   

1,68,83,811.00 Sub Head -A 

2 
Supply of Material for Day to Day 
Housekeeping 

7,19,896.00 Sub Head -B 

  Total Say Rs. 1,76,03,707.00   
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SCHEDULE OF QUANTITY 
Sub Head -A 
 
Name of work : A/R & M/O I.P Bhawan, New Delhi dg. 2026-27. (SH: Providing Housekeeping 
services with required materials, watch & ward and services of Helper.)  

S. 
No. Description of item 

Qty. Rate  Unit Amount 
1 Providing round the clock security guard 

without gun for watch &ward of 
Government premises and its all 
belongings by deploying  neatly dressed 
security guards in 8 hour's shift including 
necessary  T&P like torch, lathi and 
uniform etc.complete,as per directions of  
Engineer-in-charge.(One job means 8 
hour's duty). 7300.00 job 1308.40 per job 9551320.00 

2 Maintenance and upkeep of all internal 
and external assets of I.P Bhawan 
Building Complex I.P Estate New Delhi  
under 1A Sub Division  CPWD  
complete inclusive of all required 
materials, labour, T&P and scaffolding 
for all height etc. As required on all days 
except Sunday & National holidays and 
as per following activities complete to 
the entire satisfaction and direction of 
Engineer-in-charge.           

(i) Daily Sweeping, cleaning, moping of 
floors of common area such as entrance 
lobbies, corridors, stair cases, shaft area 
and parking space etc, Surrounding of 
building open areas, court yards etc, 
insides the campus and disposing of 
rubbish/garbage etc, to the waste 
converter machine/municipal dumping 
dhalao/yard etc complete to keep the 
entire campus neat and clean including 
wet moping of floors. stair case, shaft 
area daily with pheonyl, terrace cleaning 
once in a month  all complete to the entire 
satisfaction and as per directions of 
Engineer-in-charge.                                                                                                      

(ii) Sweeping and wet mopping (i/c all 
required materials) of service centres, 
division  office, circle office (DC-II)  sub 
division office, entrance 
lobbies,corridors, common area (all 
floors) etc. by machenical/manually and           
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providing hand wash/sanitizer for 
office/service centre/all toilets in IP 
Bhawan daily complete to the  entire 
satisfaction and as per direction of 
Engineer-in-charge. 

(iii) Cleaning of all washrooms at each level 
of IP Bhawan ensuring cleaning twice a 
day of all sanitary items like CP fitting, 
chinaware etc. cleaning of floors and 
walls with suitable chemicals. The 
urinals shall be equippied with urinal 
screen,cubes etc. each washroom should 
have odonil, soaps, etc. in order to  
maintain  washrooms in good conditions 
throught the day, check list shall be 
posted at doors of each washroom to 
monitor quality of cleaning complete as 
per direction of the Engineer-in charges.            

(iv) Maintenance of garbage chutes i/c 
cleaning of garbage chamber on daily 
basis by removing / collecting garbage 
from chutes and disposing it to the waste 
converting machine / approved muncipal 
dumping ground/yard etc complete to the 
satisfaction of Engineer-in-charges.           

(v) Collecting garbage  from individual 
dustbins  and segregeting into dry and 
wet waste seperately and taking it to the 
waste convertor machine/approved 
Municipal Dumping Ground.            

(vi) Disposal of recyclable waste to the 
vendors. The manure received from 
waste convertor machine will be the 
property of service provider.           

(vii) Disposal of Dry Solid Waste to the 
approved Dumping Ground of MCD.           

(viii) Mopping & cleaning of floors should be 
done by single disc scrubber, dry vaccum 
cleaning at required locations (once in a 
week at each floor level) and as per 
direction of Engineer-in-charge.           

(ix) Payment to each worker shall be 
provided on the basis of current 
minimum wages or as revised by Govt. 
of Delhi / Govt. of India whichever is 
higher shall be payable as per 
classification of workers. The payment 
shall be made on the basis of Biometric           



100 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,          AE(P)C       AE(P)  E         
 

attendance sheet of each worker 
submitted by the agency to department. 
Biometric attendance machine shall be 
provided by the department. 

(x) Attending all above activities mentioned 
in the item by engaging minimum 
following manpower for eight hours. 
(a) Sweeper (16 Nos.)  
(b) Supervisor (1 No.) 
(c ) Machine Operator (1 No.)            

Note:- (The rate shall be inclusive of all materials 
like duster/pocha,phool jadhu, dustbin 
(120 ltr capacity or more) , mug , 
wiper,small bucket , juna( steel & plastic 
both ), dustpan, toilet brush etc. , labour, 
T&P( singal disk scrubber, dry vacume 
cleaner , ladder,pvc pipe and scaffolding 
etc. required for the execution of above 
job and no claim on any account shall be 
entertained)           

2.1 Indraprastha Bhawan Complex 
12.00 months 571088.00 

Per 
month 6853056.00 

3 Providing services of Helper / MTS for 
cleaning of offices, tables/ chairs, files 
and other misc. official works as directed 
by officers and attending any other 
official work assigned by the Engineer-
in-Charge complete. The services shall 
be provided as and when required by the 
Engineer-in-Charge for normal 8:00 
hours working{Current minimum wages 
@ 21,840/- or as revised by Govt. of 
Delhi / Govt. of India time to time, 
whichever is higher shall be paid to the 
Helper by the agency}. The payment 
shall be made on the basis of Biometric 
attendance sheet of Helper submitted by 
the agency to department. Biometric 
attendance machine shall be provided by 
the department. 12.00 months 30233.00 

Per 
month 362796.00 

  Total of DSR item i.e. Item No. 1 9551320.00 

  Estimated Cost after using Modified factor of GST on DSR 2023  i.e. item no. (1)  @ 0.973  9293434.00 

  Add Cost Index @ 4.03% 374525.00 
  Total (A) 9667959.00 

  Total of MR items i.e (item no. 2 & 3 )  (B) 7215852.00 

  Total (A + B) 16883811.00 
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SUB HEAD  B:- Supply & Stacking of materials for day to day Housekeeping. 
S.No. Description Quantity Amount Unit Total 

  Supply & stacking of following materials for day to day Housekeeping of approved brand and manufacture 
as approved by Engineer-in-charge). 
(Note : - However,  materials taken in the NIT for supply of material shall be deposited with the Site-in-
charge by the contractor and the same shall be issued against the complaint to the authorized person of 
contractor for use in works). 

1 Supply for housekeeping material            
1.1 Taski R-1 chemical (in 5 litre packing) for cleaning of 

bathroom items of approved brand such as M/s Johnson 
Diversy Pvt. Ltd. And /or M/s ECO Lab Hankel or 
equivalent in quality as approved by Engineer-in-Charge. 60.00 Nos. 1766.65 

5 litre 
each 105999.00 

1.2 Taski R-2 chemical (in 5 litre packing) for cleaning of 
marble chips and granite floors and other hard surface of 
approved brand such as M/s Johnson Diversy Pvt. Ltd. 
/or M/s ECO Lab Hankel / or equivalent in quality as 
approved by Engineer-in-Charge. 120.00 Nos. 1576.10 

5 litre 
each 189132.00 

1.3 Taski R-3 chemical (in 5 litre packing) for cleaning of 
Glasses  of approved brand such as M/s Johnson Diversy 
Pvt. Ltd. /or M/s ECO Lab Hankel / or equivalent in 
quality as approved by Engineer-in-Charge. 30.00 Nos. 1875.20 

5 litre 
each 56256.00 

1.4 Taski R-6 chemical (in 5 litre packing) for cleaning of 
Urinals, Wash basin, sink and WCs of approved brand 
such as M/s Johnson Diversy Pvt. Ltd. /or M/s ECO Lab 
Hankel  / or equivalent in quality as approved by 
Engineer-in-Charge. 60.00 Nos. 1141.30 

5 litre 
each 68478.00 

1.5 Room Freshener of make (Odonil/Godrej/Airwick) 300 
ml.  45.00 Nos. 134.05 each 6032.00 

1.6 Air Freshener 50gm pack of make (Godrej 
Aer/Airwick/Ambi Pur) (Each pack of 5 Nos.)  282.00 Packet 207.05 

Per 
packet 58388.00 

1.7 Hand washer / liquid soap (in 5 litre packing) of make 
Lifebuoy / Dettol / Savlon  as approved by Engineer-in-
Charge.  135.00 Nos. 830.15 each 112070.00 

1.8 Urinal cube (containing minimum 10 Nos. cube per 
packet)  of SANI make or equivalent in quality  as 
approved by Engineer-in-Charge. 315.00 Packet 77.65 

Per 
packet 24460.00 

1.9 Naphthalene Balls 1 Kg pack of make (Trishul/ 
Patanjali/Gainda) 144.00 kgs 258.80 per kg 37267.00 

1.10 Urinal Screen, scented fresh and clean of size 160 mm 
dia (containing 20 nos. in a packet) of Amigos make or 
equivalent in quality as approved by Engineer-in-charge. 56.00 packet 766.50 

each 
packet 42924.00 

1.11 Mosquito HIT Spray in 400 ml capacity etc. complete as 
approved by Engineer-in-Charge. 

100.00 Nos. 188.90 each 18890.00 

  Total 719896.00 

 
Executive Engineer  
‘A’ Division 
CPWD, New Delhi 
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