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GOVERNMENT OF INDIA

CENTRAL PUBLIC WORKS DEPARTMENT
PERCENTAGE RATE NOTICE INVITING TENDER

NIT No.

40/2026-27/EE-Il/Bengaluru

Name of Work

Renovation work for regional office of the textile
commissioner at HSC building 3rd floor, Nandini
Layout, Bengaluru

Estimated cost

Rs.60,57,420/-

Earnest Money

Rs.1,21,148/-

Performance
Guarantee

Performance Guarantee:

(a) 5% of tendered value or Estimated Cost Put to
Tender (ECPT) (whichever is higher).

(b) Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to
the requirement under (a) above, shall be increased
by an amount equal to the difference between eighty
percent (80%) of the ECPT and the tendered
amount.

Security Deposit

2.5% of tendered value

Time Allowed

3 Months

Certified that this NIT contains 1 to 218 pages.

NIT amounting to Rs.60,57,420/- (Rupees Six Lakhs Fifty Seven Thousand Four
Hundred and Twenty only) is hereby approved.

Assistant Engineer (P)

Executive Engineer-I




Name of work: Renovation work for regional office of the textile commissioner
at HSC building 3rd floor, Nandini Layout, Bengaluru

PART-A

For all components of work
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Information and Instructions for Bidders for e-Tendering forming

part of Bid Document

1. The Executive Engineer-ll, CPWD, 12th floor, Sir Visvesvaraya
Kendriya Bhavan, Near Domlur Flyover, Bengaluru-560071. Phone
No0.080-25352466, (Email: bcd2cpwdl@gmail.com) on behalf of
President of India invites online percentage rate bids from eligible &
approved CPWD Enlisted contractors of appropriate class and category for
the following work:

SI. Description Details
No P
a NIT No 40/2026-27/EE-Il/Bengaluru
b Type of bid Percentage—rate—compesite—bids— Percentage
rate bids
o System of bid Single bid system Hweo-orthree-bid-system
d Name of Work & | Renovation work for regional office of the textile
location commissioner at HSC building 3rd floor, Nandini
Layout, Bengaluru
e Estimated cost put to | Rs.60,57,420/-
tender (Rs.)
f Earnest Money Rs.1,21,148/-
g Executive Engineer | The Executive Engineer-Il, CPWD, 12th floor,
inviting tender Sir Visvesvaraya Kendriya Bhavan, Near
Domlur Flyover, Domlur, Bengaluru-560071.
Phone No0.080-25352466, (Email:
bcd2cpwdl@gmail.com)
h Executive Engineer | Executive Engineer, BCD Il, CPWD, Bengaluru.
in  whose favour
EMD is to be drawn
[ Stipulated Period of | 3 Months
Completion of work
] Last time & date of online | Upto 15:00 on 13.11.2026.
submission of bid, copy of
receipt of deposition of original
EMD and other documents as
specified in the bid document
Addition : NIL Correction : NIL
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k Date & time of opening of bid

At 15:30 Hrs on
13.11.2026

I Details of the Bank
submission of EMD
Performance Guarantee

for
and

Name of Account
Holder

Executive
Engineer, BCD I,
CPWD,
Bengaluru.

Name of the
Bank & Branch

State Bank of
India, Bengaluru
Main Branch,

#65, St. Marks
Road, SBI LHO
Compound,
Bengaluru,
Karnataka —
560001
Bank Account | 10977270788
Number
IFSC Code SBIN0O000813
PAO Code 043951
CDDO Code 143975
Addition : NIL Correction : NIL
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2(a)

2(b)

3)

4)

5)

6)

7)

8)

The intending bidder must read the terms and conditions of CPWD 6
carefully. He should only submit his bid if he considers himself eligible and
he is in possession of all the documents required.

The information and instructions for bidders posted on the website shall form
part of bid document.

The Bid documents consisting of specifications, the schedule of quantities
of various types of items to be executed and the set of terms and conditions
of the contract to be complied with and other necessary documents can be
seen and downloaded from website https://etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.

But the bid can only be submitted after deposition of original EMD either in
the office of Executive Engineer inviting bids or division office of any
Executive Engineer, CPWD, within the period of bid submission and
uploading the mandatory scanned documents such as Insurance Surety
Bonds, Account Payee Demand Draft or Banker’'s Cheque or Fixed Deposit
Receipts or/ and Bank Guarantee (for balance amount as prescribed) from
any of the Commercial Bank towards EMD in favour of Executive
Engineer, BCD Il, CPWD, Bengaluru, receipt for deposition of original
EMD to division office of any Executive Engineer (including NIT issuing EE/
AE), CPWD and other documents as specified.

EMD shall be made / issued only from the account of the bidder /
tenderer submitting the bid/tender. EMD made/ issued from the
account other than that of the bidder/ tenderer submitting the bid, shall
not be accepted

Those contractors not registered or not have updated their profile on the
website mentioned above, are required to get registered/ updated their
profile beforehand. The necessary training material including the videos
with step-to-step process are available on download section of
https://etender.cpwd.gov.in.

The intending bidder must have valid class-Ill digital signature certificate
with encryption key (combo type) to perform any operations/ transactions
on the e-tendering portal/ website and the bidder should download and
install the eMsigner on their system as per instructions available on
download section of https://etender.cpwd.gov.in.

On the opening date, the contractor can login and see the bid opening
process. After opening of bids, he will receive the competitor bid sheets.

Contractor can upload documents in JPG format and PDF format.
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9)

10)

11)

12)

Contractor must ensure to quote rate of each item. The column meant for
quoting rate in figures appears in Yellow colour and the moment rate is
entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that
if any cell is left blank the same shall be treated as "0". Therefore, if any
cell is left blank and no rate is quoted by the bidder, rate of such item shall
be treated as “0” (ZERO).

However, if a tenderer quotes nil rates against each item in item rate tender
or does not quote any percentage above/ below on the total amount of the
tender or any section/ subhead in percentage rate tender, the tender shall
be treated as invalid and will not be considered as lowest tenderer.

The existing enlisted contractor either himself or his authorized
representative shall take compulsory ERP (Enterprise Resource Planning)
training through any of the CPWD Regional Training Institutes (RTIs) at
Delhi, Mumbai, Chennai and Kolkata, National CPWD Academy (NCA)
Ghaziabad, Training arranged by Graduates of ERP “Train the Trainers
Programme” conducted by NCA, Ghaziabad or through any other special
training arranged by ERP unit of CPWD before last date of submission of
Bids. Training will be valid only when participants are registered in LMS
(Learning Management System) of ERP and certificate is issued through
LMS of ERP.

From 01.07.2024, the enlisted contractor will not be allowed to participate
in the tendering process without uploading the certificate of above training.
The bid uploaded without attaching the certificate of ERP Training will not
be considered for opening of Technical Bid and such bids will be
REJECTED.
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13) List of Mandatory Documents to be scanned and uploaded in JPG format
or PDF format within the period of bid submission:

1. | Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque/
Fixed Deposit Receipt/ Bank Guarantee/ e-Bank Guarantee (For balance
amount) of any Commercial Bank against EMD {Bank Guarantee/ e-Bank
Guarantee is to be submitted in prescribed format attached in the bid
document (Appendix-A3)}

2. | Copy of Receipt for deposition of original EMD to division office of any
EE, CPWD (Annexure-A) Scanned copy of original Bank Guarantee
including e-Bank Guarantee of any commercial bank against EMD

3. | Copy of Enlistment Order in appropriate Class and Category issued by
CPWD, Contractors
4. | GST Registration Certificate, if already obtained by the Bidder.

If the Bidder has not obtained GST registration as applicable, then he
shall scan and upload following undertaking along with bid documents.
“If work is awarded to me, I/We shall obtain GST registration certificate
as applicable within one month from the date of receipt of award letter or
before release of any payment by CPWD, whichever is earlier, failing
which I/We shall be responsible for any delay in payments which will be
due towards me/ us on a/c of the work executed and/or for any action
taken by CPWD or GST Department in this regard” (Appendix-A4)

5. | Letter of transmittal as per Annexure-B
6. | ERP Training certificate regarding successful completion of ERP Training
Executive Engineer-I|
CPWD, Bengaluru
ARTAIRR
Government of India
CTADCICACEIMITE )
Central Public works Department
o/o the Executive Engineer-1I, CPWD, 12" floor,
Sir Visvesvaraya Kendriya Bhawan, near Domlur flyover,
Domlur, Bengaluru-560071
Tel: 080-25352466 email:bcd2cpwdl@gmail.com
TI1.69(1)/EE-11/2026-27/ f&eTTeh. 06.10.2026
Copy to:

1) The Executive Engineers-I, EE-IIl, EE-IV, EE(Ele)-I, EE(Ele)-II,
CPWD, Bengaluru.

2) The Executive Engineer-Mysore, EE-Hubli, EE-Challakere.

3) All Assistant Engineers-1/I1, 3/11, 4/ll, CPWD, Bengaluru.

4) AAO/Notice Board of EE-Il, CPWD, Bengaluru.

Executive Engineer-I|

CPWD, Bengaluru
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CPWD - 6 for e-Tendering

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

STATE: KARNATAKA ZONE: BANGALORE
DIVISION: EE-II BRANCH: B & R
1. The Executive Engineer-ll, CPWD, 12th floor, Sir Visvesvaraya
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Kendriya Bhavan, Near Domlur Flyover, Bengaluru-560071. Phone
N0.080-25352466, (Email: bcd2cpwdl@gmail.com) on behalf of
President of India invites online percentage rate bids from eligible &
approved CPWD Enlisted contractors of appropriate class and category for
the following work

Renovation work for regional office of the textile commissioner at HSC
building 3rd floor, Nandini Layout, Bengaluru.

The enlistment of the contractors should be valid on the last date of
submission of bids. In case the last date of submission of bid is extended,
the enlistment of contractor should be valid on the original date of
submission of bids.

The work is estimated to cost Rs.60,57,450/-. This estimate, however, is
given merely as a rough guide. However, the bidders are required to
conduct their own market survey to obtain the latest prevailing rates in the
market and to work out their tendered rates accordingly.

Agreement shall be drawn with the successful bidders on prescribed Form
No. 7 /8 which is available as a Govt. of India Publication and also available
on website www.cpwd.gov.in. Bidders shall quote his rates as per various
terms and conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be 3 Months from the date
of start as defined in Schedule ‘F’ or from the first date of handing over of
the site, whichever is later, in accordance with the phasing, if any, indicated
in the bid documents.

0] The site for the work is available
Or

I ite for_tl k_shall_| I able_i fiod i
schedule-A-toF

i I hi |l and | drawina for il i abl
Or
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The architectural and structural drawings shall be made available in phased
manner, as per requirement of the same as per programme of completion
submitted by the contractor and approved by the Engineer in charge after
award of work.

The bid document consisting of specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions
of the contract to be complied with and other necessary documents except
Standard General Conditions of Contract Form can be seen from website
www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any
number of times or withdraw it before last date and time of submission of
bid as notified. No post-tender modification is allowed by the tenderers
except through negotiations, if required. In case, any tenderer does so, the
tender will be rejected and the tenderer will be debarred for future tendering
in CPWD for two years by the concerned enlisting authority (in case of
CPWD enlisted contractor) and by the concerned CE/SE (in case of non-
enlisted contractor).

While submitting the revised bid, bidder can revise the rate of one or more
item(s) any number of times (he need not re-enter rate of all the items) but
before last time and date of submission of bid as notified.

Earnest Money in the form of Insurance Surety Bonds, Account Payee
Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee
including e-Bank Guarantee (for balance amount as prescribed) from any of
the Commercial Banks (drawn in favour of Executive Engineer, BCD I,
CPWD, Bengaluru) shall be scanned and uploaded on the e-Tendering
website within the period of bid submission. The original EMD should be
deposited either in the office of Executive Engineer inviting bids or Division
office of any Executive Engineer, CPWD within the period of bid submission.
The EMD receiving Executive Engineer (including NIT issuing EE) shall
issue a receipt of deposition of Earnest Money deposit to the bidder in a
prescribed format (enclosed Annexure “A”) uploaded by tender inviting EE
in the NIT.
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EMD shall be made / issued only from the account of the bidder /
tenderer submitting the bid/tender. EMD made/ issued from the
account other than that of the bidder/ tenderer submitting the bid, shall
not be accepted

A part of earnest money is acceptable in the form of bank guarantee also. In
such case, minimum 50% of earnest money or Rs.20 lac, whichever is less, shall
have to be deposited in shape prescribed above, and balance may be deposited in
shape of Bank Guarantee including e-Bank Guarantee of any Commercial bank
having validity for a period of 90 days for single bid works and 180 days for two bid
system or more from the last date of receipt of bids which is to be scanned and
uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer
shall be refunded immediately after the expiry of stipulated bid validity period or
immediately after acceptance of the successful bidder, whichever is earlier.
However, in case of two/ three bid system, earnest money deposit of bidders
unsuccessful during technical bid evaluation etc., should be returned within 30 days
of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other
documents as specified in the notice inviting e-tender shall be scanned and
uploaded on the e-Tendering website within the period of bid submission.
However, certified copy of all the scanned and uploaded documents as specified
in e-tender notice shall have to be submitted by the lowest bidder within a week
physically in the office of tender opening authority. Online bid documents submitted
by intending bidders shall be opened only of those bidders, who has deposited
EMD with any division of CPWD and other documents scanned and uploaded are
found in order.

The bid submitted shall be opened at 15:30 hrs on 13.11.2026

10. The bid submitted shall become invalid and e-Tender processing fee (if
applicable) shall not be refunded if:

(1) The bidder is found ineligible.

(i) The bidder does not upload scanned copies of all the documents
stipulated in the bid document.

(iii) If any discrepancy is noticed between the documents as uploaded
at the time of submission of bid and hard copies as submitted
physically by the lowest bidder in the office of tender opening
authority.

(iv)  If a tenderer quotes ‘Nil' rates against each item in item rate tender
or does not quote any percentage above/ below on the total amount
of the tender or any section/ sub head in percentage rate tender, the
tender shall be treated as invalid and will not be considered as lowest
tenderer
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10

11. The contractor, whose bid is accepted will be required to furnish
performance guarantee at specified percentage of the tendered amount as
mentioned in schedule E and within the period specified in Schedule F. This
guarantee shall be in the form of Insurance Surety Bonds, Account Payee
Demand Draft, Fixed Deposit Receipt or Bank Guarantee including e-Bank
Guarantee from any of the Commercial Banks in accordance with the
prescribed form. In case the contractor fails to deposit the said performance
guarantee within the period as indicated in schedule ‘F’, including the
extended period if any, the Earnest Money deposited by the contractor shall
be forfeited automatically without any notice to the contractor. The earnest
money deposited along with bid shall be returned after receiving the
aforesaid performance guarantee.

The contractor whose bid is accepted will also be required to furnish either
copy of applicable licenses/ registrations or proof of applying for obtaining
labour licenses, registration with EPFO, ESIC and BOCW Welfare Board
including Provident Fund Code No. If applicable and also ensure the
compliance of aforesaid provisions by the sub-contractors, if any engaged
by the contractor for the said work within the period specified in schedule F.

12.  The description of the work is

“Renovation work for regional office of the textile commissioner at HSC
building 3rd floor, Nandini Layout, Bengaluru.”

Intending Bidders are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their bids as to the
nature of the ground and sub-soil (so far as is practicable), the form and
nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may
influence or affect their bid.

A bidders shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charge consequent on any misunderstanding
or otherwise shall be allowed. The bidders shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity
access, facilities for workers and all other services required for executing
the work unless otherwise specifically provided for in the contract
documents. Submission of a bid by a bidder implies that he has read this
notice and all other contract documents and has made himself aware of the
scope and specifications of the work to be done and of conditions and rates
at which stores, tools and plant, etc. will be issued to him by the Government
and local conditions and other factors having a bearing on the execution of
the work.
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The competent authority on behalf of the President of India does not bind
itself to accept the lowest or any other bid and reserves to itself the authority
to reject any or all the bids received without the assignment of any reason.
All bids in which any of the prescribed condition are not fulfilled or any
condition including that of conditional rebate is put forth by the bidders shall
be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is
strictly prohibited and the bids submitted by the bidders who resort to
canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself
the right of accepting the whole or any part of the bid and the bidders shall
be bound to perform the same at the rate quoted.

The contractor (enlisted or non-enlisted in CPWD) shall not be allowed to
participate in the tender for work(s) in the CPWD Zone/ Circle/ Division/ Sub-
Division responsible for award and/ or execution of contract(s) in which his
near relative is posted as Divisional Accountant or as an officer in any
capacity between the grades of the Chief Engineer and Junior Engineer
(both inclusive). He shall also intimate the names of persons who are
working or subsequently employed by him and who are near relatives to any
officer working in the CPWD. Any breach of this condition by the contractor
would render him liable to be debarred for a period upto two years from
tendering in CPWD as decided by the accepting authority mentioned in
Schedule-F and his decision will be exempted from Clause-25.

No Engineer of gazetted rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of the
Government of India is allowed to work as a contractor for a period of one
year after his retirement from Government service, without the prior
permission of the Government of India in writing. This contract is liable to
be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the bid or
engagement in the contractor’s service.

The bids for the work shall remain open for acceptance for a period of 30
(thirty) days from the date of opening of bids in case of single bid system
and 75 (seventy five) days from the date of opening of technical bids in case
bids are invited in 2 or 3 bid system. Further,

(i) If any tenderer withdraws his tender within 7 days after last date and
time (24 hours basis) of submission of bids, then the Government shall
without prejudice to any other right or remedy, be at liberty to forfeit
50% of the earnest money absolutely irrespective of letter of
acceptance for the work is issued or not.
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(i) If any tenderer withdraws his tender after expiry of 7 days after last date
and time (24 hours basis) of submission of bids, then the Government
shall without prejudice to any other right or remedy, be at liberty to
forfeit 100% of the earnest money absolutely irrespective of letter of
acceptance for the work is issued or not.

(i) Withdrawal of the tender, by the tenderer, shall only be made through
e-tender portal. Any other method i.e. through letter / e-mail etc. shall
not be considered.

(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii)
above, the bidder shall not be allowed to participate in the rebidding
process of the same work.

This notice inviting Bid shall form a part of the contract document. The
successful bidder/ contractor, on acceptance of his bid by the Accepting
Authority shall within 15 days from the stipulated date of start of the work,
sign the contract consisting of:

The Notice Inviting Bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at
the time of invitation of bid and the rates quoted online at the time of
submission of bid and acceptance thereof together with any
correspondence leading thereto.

Standard C.P.W.D. Form 7 or other Standard CPWD form as applicable &
General Conditions of Contract (as mentioned in the Schedule A to F).

The intending bidders are required to update their profile in CPWD
e-tender portal and to upload their bids well in advance of last date of
submission of tender. Any issue related to updating profile/ uploading
tender can be resolved through the concerned Executive Engineer/
Assistant Engineer inviting tender (as mentioned at Sl. No. 1 of
Information and Instructions for Bidders for e-Tendering forming part
of Bid Document) or ERP help line no. 18001803286 or e-mail id
cpwd.support@techmahindra.com. The e-tendering bidders are also
advised not to wait to raise any issues till the last date of submission
of bid in their own interest.

It will be obligatory on the part of the tenderer to sign the Agreement
for all components before the first payment is released.
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Appendix-A3

On non-judicial stamp paper of minimum Rs.100/-
(Guarantee offered by Bank to CPWD in connection with the execution of contracts)

Form of Bank Guarantee for Earnest Money Deposit/ Performance
Guarantee/ Security Deposit/ Mobilization Advance

1. Whereas the Executive Engineer ...... #H...... (details of division inviting tender)
..................... , CPWD on behalf of the President of India (hereinafter called “The
Government”) has invited bids under .......................... (NIT number) ............... dated
.............. for ... (name of work) ... . The
Government has further agreed to accept irrevocable Bank Guarantee forRs. ................
(Rupees .......ccovvviviiiiiienn. only) in favour of ...... #H...... (details of EE in whose
favour BG is to be drawn) ..................... valid upto (date)* ................... as Earnest
Money Deposit from ..., (name and address of contractor)
............................... (hereinafter called “the contractor’) for compliance of his
obligations in accordance with the terms and conditions of the said NIT.

OR**
Whereas the Executive Engineer ...... #H...... (details of division inviting tender)
..................... , CPWD on behalf of the President of India (hereinafter called “The
Government”) has entered into an agreement bearing number ............................ with
........................... (name and address of the contractor) ........... (hereinafter called “the
Contractor”)  for  execution of  work..................L (name  of  work)
.................................... The Government has further agreed to accept an irrevocable
Bank Guarantee for Rs. ............. (RUPEES ..., only in favour
of ...... Hi. ... (details of EE in whose favour BG is to be drawn) ..................... valid
upto ...l (date) .............. as Performance Guarantee/ Security Deposit/

Mobilization Advance from the said Contractor for compliance of his obligations in
accordance with the terms and conditions of the agreement.

2. We, oo (indicate the name of the bank) ......................... (herein
after referred to as “the Bank”), hereby undertake to pay to the Government an amount
not exceedingRs. ...........c.coeee. (RUpees .......coovvvveiiiiininnnnn. only) on demand by the

Government within 10 days of the demand.

3. We, oo (indicate the name of the Bank) ....................... , do here
by undertake to pay the amount due and payable under this guarantee without any demur,
merely on a demand from the Government stating that the amount claimed is required to
meet the recoveries due or likely to be due from the said Contractor. Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this Guarantee. However, our liability under this guarantee shall be restricted
to an amount not exceeding Rs................ (Rupees ......c.covvvninnnnn. only).

4. We, .o (indicate the name of the Bank) ....................... , further
undertake to pay the Government any money so demanded notwithstanding any dispute
or disputes raised by the contractor in any suit or proceeding pending before any Court or
Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The
payment so made by us under this Bank Guarantee shall be a valid discharge of our
liability for payment there under and the Contractor shall have no claim against us for
making such payment.
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5. We, ...l (indicate the name of the Bank) ........................ , further agree
that the Government shall have the fullest liberty without our consent and W|thout affecting
in any manner our obligation here under to vary any of the terms and conditions of the
said agreement or to extend time of performance by the said Contractor from time to time
or to postpone for any time or from time to time any of the powers exercisable by the
Government against the said contractor and to forbear or enforce any of the terms and
conditions relating to the said agreement and we shall not be relieved from our liability by
reason of any such variation or extension being granted to the said Contractor or for any
forbearance, act of omission on the part of the Government or any indulgence by the
Government to the said Contractor or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have effect of so relieving us.

6. We, oo (indicate the name of the Bank) .......................... , further
agree that the Government at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor at the first instance without proceeding against the
Contractor and notwithstanding any security or other guarantee the Government may have
in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor.
8. We, (indicate the name of the Bank) ........................ ,

undertake not to revoke this guarantee except with the consent of the Government in
writing.

9. This Bank Guarantee shall be valid up to ........................ unless extended on
demand by the Government. Notwithstanding anything mentioned above, our liability
against this guarantee is restrictedtoRs. .................... (Rupees ..........ccceuene. only) and

unless a claim in writing is lodged with us within the date of expiry or extended date of
expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.

Witnesses:
1. Signature ............... Authorized signatory
Name and address Name
Designation
Staff code No.
2. Signature ................ Bank seal
Name and address
* Date to be worked out on the basis of validity period of 90 days where only

financial bids are invited and 180 days for two/ three bid system from the date of
submission of tender.

o In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made
either for earnest money or for performance guarantee/ security deposit/ mobilization
advance, as the case may be.

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II
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Annexure-A

Proforma of Receipt of Original EMD

1. The EE/ Engineer in charge/ DDH of any divisions/ projects of CPWD or any
other officer designated by CPWD Directorate from time to time, are
authorised to receive the EMDs. These authorities should receive the original
EMD for their tenders or tenders of any other division/ projects.

2. The NIT approving authority/ Tender inviting authority at the time of issue of
NIT also fills and upload the following prescribed format of receipt of
deposition of original EMD along with NIT (Format is given at next page).

The Authority receiving EMD in original form examines the EMD deposited
by the bidder and issues receipt of deposition of earnest money to the agency
in a given format uploaded by tender inviting authority. The receipt can also
be issued by any subordinate gazetted authority as authorised by the EE/
Engineer in charge/ DDH.

3.  The authority receiving original EMD also intimates tender inviting authority
about deposition of EMD by the agency by email/ fax/ telephonically.

4. The original EMD receiving authority releases the EMD to unsuccessful
bidders after the expiry of stipulated bid validity period or immediately after
acceptance of the successful bidder, whichever is earlier, after verification
from the e-tendering portal website
(https:/letender.cpwd.gov.in>closedTender>all) that the particular
contractor is not L-1 tenderer and work is awarded.

5.  The tender inviting authority will call for original EMD of the L1 tenderer from
EMD receiving authority immediately.

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II
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RECEIPT OF DEPOSITION OF ORIGINAL EMD

(Receipt No.

...................... IDate ........covuvnennini)

1. | Name of work

Renovation work for regional office of the textile
commissioner at HSC building 3rd floor, Nandini
Layout, Bengaluru

2. | NIT No:

40/2026-27/EE-Il/Bengaluru

3. | Estimated Cost

Rs.60,57,420/-

4. | Amount of EMD

Rs.1,21,148/-

5. |Last date of
submission  of
bid

Up to 15:00 Hrs on 13.11.2026

Name of Contractor

Form of EMD

Amount of Earnest Money Deposit | ......

N .

Date of submission of EMD | ......

H| H| H| HF

o

Email ID

H

o

Mobile No.

Signature, Name and Designation of EMD
receiving officer along with Office stamp

## To be filled by Executive Engineer

# To be filled by EMD receiving EE/DDH

Addition : NIL Correction : NIL

Overwriting : NIL Deletion :
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APPENDIX-A4

Undertaking for GST Registration Certificate

To

The Executive Engineer-lI

12th Floor, CPWD,

Sir Visvesvaraya Kendriya Bhawan,
Domlur, Bengaluru — 560071

Subject: Name of Work: Renovation work for regional office of the textile
commissioner at HSC building 3rd floor, Nandini Layout, Bengaluru

Dear Sir,

Having examined the details given in the bid document for the above work, I/we
hereby submit that we are not having GST registration in the state of Karnataka
hence we here by undertake the following:

‘If work is awarded to me, I/We shall obtain GST registration certificate as
applicable within one month from the date of receipt of award letter or before
release of any payment by CPWD, whichever is earlier, failing which I/We shall be
responsible for any delay in payments which will be due towards me/us on a/c of
the work executed and/or for any action taken by CPWD or GST Department in this
regard.”

Signature of Bidder (s) or
an authorized Officer of the firm with stamp & seal

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II
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Annexure-B

Letter of Transmittal

From:

To

The Executive Engineer-li

12th Floor, CPWD,

Sir Visvesvaraya Kendriya Bhawan,
Domlur, Bengaluru — 560071

Subject: Submission of bids for the work of: Renovation work for regional office of
the textile commissioner at HSC building 3rd floor, Nandini Layout, Bengaluru

Sir,
Having examined the details given in the bid document for the above work, I/we
hereby submit the eligibility criteria documents and other relevant information.

1. I/We hereby certify that all the statements made and information supplied in
the enclosed Forms, Appendices and accompanying statement are true and
correct.

2. I/'We have furnished all information and details necessary for eligibility and

have no further pertinent information to supply.

3. I/We authorize the Executive Engineer and other officials of CPWD to
approach individuals, employers, firms, corporation, etc. to verify our details,
competence and general reputation.

4. Certificate: It is certified that the informations given by me / us in the bid are
correct. It is also certified that I/We shall be liable to be debarred,
disqualified/ cancellation of enlistment in case any information furnished by
me/ us is found to be incorrect.

Enclosures:

Name of Bidder:

Contact Address: Signature(s) of Bidder(s)
Email Id of Bidder: Seal of bidder
Mobile Number of Bidder(s):

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE: KARNATAKA ZONE : BANGALORE ZONE

DIVISION: EE-II BRANCH: B & R

Percentage Rate Tender & Contract for Works

Tender for the work of: Renovation work for regional office of the textile
commissioner at HSC building 3rd floor, Nandini Layout, Bengaluru

0] To be wuploaded by 15:00 hours on 13.11.2026 wupload at
https://etender.cpwd.gov.in

(i) To be opened in presence of tenderers who may be present at 15.30 hours
on 13.11.2026 in the office of the Executive Engineer-1l, CPWD, Sir
Visvesvaraya Kendriya Bhawan, Domlur, Bengaluru

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C,D, E &
F Specifications applicable, Drawings & Designs, General Rules and Directions,
Conditions of Contract, Clauses of contract, Special conditions, Schedule of Rate
& other documents and Rules referred to in the conditions of contract and all other
contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India
within the time specified in Schedule ‘F’ viz., schedule of quantities and in
accordance in all respect with the specifications, designs, drawing and instructions
in writing referred to in Rule-1 of General Rules and Directions and in Clause 11
of the Conditions of contract and with such materials as are provided for, by, and
in respect of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 30 (Thirty) days from the due date of its
opening in case of single bid system and 75 (Seventy five) days from the date of
opening of technical bid in case tenders are inviting on 2/ 3 bid/ system for
specialised work and not to make any modification in its terms and conditions.

I/We have deposited EMD for the prescribed amount in the office of concerned
Executive Engineer as per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the
form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit
Receipt, Banker's Cheque or Bank Guarantee (as prescribed) issued by a
Commercial Bank, is scanned and uploaded (Strike out as the case may be).

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II
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If I/We, fail to furnish the prescribed performance guarantee within prescribed
period, I/We agree that the said President of India or his successors, in office shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest
money absolutely.

Further, if I/We fail to commence work as specified, I/We agree that President of
India or the successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said performance guarantee absolutely.
The said Performance Guarantee shall be a guarantee to execute all the works
referred to in the tender documents upon the terms and conditions contained or
referred to those in excess of that limit at the rates to be determined in accordance
with the provision contained in clause 12 of the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering
process of the work.

I/'We undertake and confirm that eligible similar work(s) has/ have not been got
executed through another contractor on back-to-back basis. Further that, if such a
violation comes to the notice of Department, then I/We shall be debarred for
tendering in CPWD in future forever. Also, if such a violation comes to the notice
of Department before date of start of work, the Engineer in Charge shall be free to
forfeit the entire amount of Earnest Money Deposit/ Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other
records connected with the work as secret/ confidential documents and shall not
communicate information/ derived there from to any person other than a person to
whom I/We am/ are authorized to communicate the same or use the information in
any manner prejudicial to the safety & integrity of the State.

Dated: Signature of Contractor
Witness: Postal Address
Address:

Occupation:

Addition : NIL Correction : NIL
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Acceptance

The above tender (as modified by you as provided in the letters mentioned
hereunder) is accepted by me for and on behalf of the President of India for a sum
of Rs. ............ (RUPEES ..o e ).

The letters referred to below shall form part of this contract agreement:

@ ... #H......
() ... HH......
c ... #H......
For & on behalf of the President of India
Signatures: ... Hi......
Dated: ...... HH...... Designation:  ...... HH......
Addition : NIL Correction : NIL

Overwriting : NIL Deletion : NIL AE/P EE-II
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Proforma of Schedules
(Combined Performa for Civil &Electrical/CivilElectrical-&Horticulture

components of work)

< : for Civil_Electrical eul o :

CompeositeFenders)
SCHEDULE ‘A’
Schedule of quantities . | As per Part-D
SCHEDULE ‘D’

Extra schedule for specific | : | As per bid document
requirements / documents for
the work, if any

SCHEDULE ‘E'

Reference to General | : | Applicable GCC is CPWDb—General

Conditions of Contract Conditions—of-Centract-Construction—Works
2023 | CPWD-_G |_Conditi
Contract ERCProjects 2024/ CPWD General

Conditions of Contract Maintenance works
2023 as modified and corrected upto the
previous day of last date of submission of bid.

Name of Work: Renovation work for regional office of the textile commissioner at
HSC building 3rd floor, Nandini Layout, Bengaluru

Estimated cost of work | : | Rs.60,57,420/-
() | Earnest Money : | Rs.1,21,148/- to be returned after receiving
PG
(i) | Performance . | Performance Guarantee:
Guarantee (a) 5% of tendered value or Estimated Cost

Put to Tender (ECPT) (whichever is higher).
(b) Where the tendered amount is less than

eighty percent (80%) of the Estimated Cost
Put to Tender (ECPT), the Performance
Guarantee, in addition to the requirement
under (a) above, shall be increased by an
amount equal to the difference between
eighty percent (80%) of the ECPT and the
tendered amount.

(iii) | Security Deposit ' | 2.5% of tendered value

Addition : NIL Correction : NIL
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Officer inviting tender

Executive Engineer-Il, CPWD,

Bengaluru
Definitions:
2(vi) |Engineer in charge Executive Engineer-1l, CPWD,
Bengaluru
component)
Electrical—work—(Minor
component suecessor-thereof
2(vii) |Director General/ CPWD It includes Director General/ Special
Directorate Director General/ Additional Director
General/ CPM/ CA/ Chief Engineer/ CE-
ED/ PM/ SE/ SE-PD/ Director (Horticulture)
Successor Any authority as notified by the CPWD
Directorate before, during or after execution
of work/ agreement
2(viii) |Accepting Authority Executive Engineer-1I, CWD, Bengaluru or
his successor thereof or any other authority
2(x) (@) |Percentage on cost of|15%
materials and Labour to
cover all overhead and
profits
2(x) (b) [Standard Schedule of Rates
(i) Civil work DSR-2023 multiplied by a correction factor
of 0.973
i)_Electrical I f ; tioliod | ,
factor of 0.973 & DSR Vol-H (E&M) 2025
2(xi) |Department Central Public works Department (CPWD)
9(ii) |Standard CPWD Contract |CPWD General Conditions of Contract
Form Maintenance Works 2023 & CPWD Form-7
as modified and corrected upto the
previous day of last date of submission of
tender.
Addition : NIL Correction : NIL

Overwriting : NIL

Deletion : NIL
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CLAUSE-1

® Time allowed for submission of : 7 (Seven)days
Performance Guarantee, Programme
Chart (Time and Progress) and
applicable labour licenses, registration
with EPFO, ESIC and BOCW Welfare
Board or proof of applying thereof from
the date of issue of letter of acceptance

(i) Maximum allowable extension with late : 3 (Three) days
fee @ 0.1% per day of performance
Guarantee amount beyond the period
provided in (i) above

CLAUSE-2
Authority for fixing compensation under . Chief Engineer, CPWD,
clause2 Bangalore or his

successor thereof

CLAUSE-5
Number of days from the date of issue of letter . 7 (Seven) days or date of
of acceptance for reckoning date of start handing over of site
whichever is later
! ble(Civil ks):
. Amountto-be
Fime ith-held i
sk . case-ofnon-
Né - i hysical E”E“Ef A _
miestone{(Chst
compenent)
1 | Completion of earth work, PCC, RCC retaining 60 1.00%
masenry—ioralength-ot- 150-meters-bodndary
wall
2 | Completion—of-earth-work, RPCC,—RCCplinth 90 1.00%
beam;-columns-and-CCblock-masenry—fora days
length-of 300-meters-boundary-wal
Addition : NIL Correction : NIL
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Authority to decide:

(i)

Authority to convey the decision
of shifting of milestone and
extension of time

Engineer in charge or Engineer in charge
of major component in the case of
composite contracts, as the case may be

®

. .
ARty o decide
'ESE“E.HHI"'? ofmile-stone-and

or-his-successor-thereof

(iif)

Shifting of date of start in case
of delay in handing over of site

Executive Engineer-ll, CWD, Bengaluru
or his successor thereof

Schedule of handing over of site

Part

Portion of site | Description

Time period for handing over
reckoned from date of issue of letter of
commencement of work

Part A| Portion without

any hindrance

Part B | Portions with

encumbrances > All work

Part C| Portions

dependent on
work of other

The site for the work is available.
However, there may be other
contractors who may also
simultaneously execute the works
entrusted to them and there may be
some interdependency which has to
be taken care by the contractor.

Since the work is to be executed in the
existing campus/ building, there may

agencies / be some restriction in movement of
men & material and also in execution
of work which has to be taken care by
the contractor.
Addition : NIL Correction : NIL

Overwriting : NIL Deletion : NIL
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The contractor has to execute the
work in close co-ordination with the
other contractors/ owner/ client
department.

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II
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CLAUSE-6

Computerized Measurement Book (CMB) / Electronic- Measurement-Book
(EMB)

Mode of measurement : CMB / EMB

CLAUSE-7

Gross work to be done together with net 20 Laksh (Civil work)

payment/ adjustment of advances for Rs.3.00-Lakhs (Electrical )

material collected, if any, since the last
such payment for being eligible to interim

payment

CLAUSE-7A

Whether Clause 7A shall be applicable : Yes/iNe

CLAUSE-8A

Authority to decide compensation on : Engineer in charge or his
account if contractor fail to submit successor thereof

completion plans
CLAUSE-10A

List of testing equipment to be provided by :  Civil work:

the contractor at site lab As per details attached in this

bid document (Annexure-D)
: latail hed_in_thi
bid-decument-{Annexure-B)

CLAUSE-10B (ii)

Whether Clausel0B (ii) shall be applicable :  Applicable / Not applicable
(Mobilization advance)

Addition : NIL Correction : NIL
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CLAUSE-10C (Applicable in only those contracts where clause 10CC is not
applicable)

Whether Clause 10C shall be applicable . Applicable / Not applicable

Component of labour expressed as percent = Civilwork:—————— 25%
of-value-of-work

CLAUSE-10CC
Whether Clause 10CC shall be applicable :  Appheable/ Not applicable
. . od (Civil %
No. escalation of total value
ofwork
1 Component of cement
2 Component of labour
3 i ol . =
4 Eleetrical—and—Mechanical (E&M)}—component—of
: "
5 Componentof RPOL(Diesel)
6 Reinforcement steel bars / TMT bars / structural
s (includi I { cables
v Componentof-bitvmen
Total
. od(E] ical e
Sl Relevant component of Material/ Labour for price  Percentage
No- escalation of-totalvalue

B W B

5 Componentof RPOL{(Diesel)

Addition : NIL Correction : NIL
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> Component-of-bitumen

Fotal

CLAUSE-11

(i) Specifications to be followed for execution of work:

Specifications

Detailed specifications, Particular Specifications etc. included

specified in | in this Bid document
contract
documents
CPWD CPWD Specifications 2019 Vol 1 and Vol. 2
Specifications
for Civil works
Specifications Part-Lind 12023
for—Electrical
works Part-H-External-2023
i |
Part-N-Substation-2013
. ikl
. . | Al
L ) ichi
itioning ( I ; 9
System-2022
2022
| e : I

Others All relevant BIS codes of practice, National Building Code

(NBC), Energy Conservation Building Code (ECBC), NABL/

9 . ) 9 ) j . 5
iding. ) I . '.
; gE } 'II'I II" | blis|

Addition : NIL Correction : NIL
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{Registration-&Regulation-Act); Structural & Non-structural

elements for Fire safety, Harmonized Guidelines and
Standards for Universal Accessibility in India, The Indian
Electricity Act, Indian Electricity Rules, Central Electricity
Authority rules, Local Bodies & Statutory bodies Norms and

Recommendations, Norms etc.

all other relevant Codes, Guidelines,

Regulations,

Note: Latest version and all volumes of all above Codes, Guidelines, Regulations,
Recommendations, Norms, specifications etc. shall be applicable along with all
amendments issued upto the previous day of the last date of submission /
uploading of Bid.

(i)  Building Information Model (BIM) is applicable ¥es+ No
i : . | hi . hall | I . i
BiM-modelshal-be-used-for-Architectural—Structural
and I’IEll slemees ;I ?'“TEE' 'S 'EE“".'EH_FE get-the
Clause 12

Type of work:

: Maintenance work

Maximum percentage for quantity of items of work to
be executed beyond which rates are to be determined
in accordance with Clauses 12.2 to 12.3

Refer below

12.2 to | Deviation limit beyond which clauses No limit
12.3 shall apply for building work.
Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II
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CLAUSE-16

Competent Authority for deciding reduced
rates

CLAUSE-18

List of mandatory machinery, tools & plants
to be deployed by the contractor at site.

CLAUSE-19

Authority to decide penalty for each default

CLAUSE-19(C)

Authority to decide penalty for each default

CLAUSE-19(D)

Authority to decide penalty for each default

CLAUSE-19(G)
Authority to decide penalty for each default

CLAUSE-19(K)
Penalty for each default

Addition : NIL
Overwriting : NIL

Correction : NIL
Deletion : NIL

Chief Engineer, CPWD,
Bangalore or any other Authority
as decided by CPWD
Directorate

Civil work:

As per details attached in this
bid document (Annexure-E)

lotail hed_in_thi
bid document (Annexure-E)

Executive Engineer of
respective discipline or any
other Authority as decided by
CPWD Directorate

Executive Engineer of
respective discipline or any
other Authority as decided by
CPWD Directorate

Executive Engineer of
respective discipline or any
other Authority as decided by
CPWD Directorate

Executive Engineer of
respective discipline or any
other Authority as decided by
CPWD Directorate

Rs.200/-

AE/P EE-II
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CLAUSE-25
I. | Conciliator The Additional Director General (Bangalore),
CPWD, Bangalore or his successor
[I. | Arbitrator Appointing The Chief Engineer, CPWD, Bangalore or his
Authority successor
lll. | Place of Arbitration Bangalore, Karnataka

Proforma for Appendix XVII, XVIII & XIX are available in the Standard GCC.

CLAUSE-32: Requirement of Technical Representative(s) and Recovery
Rates

- o . Rate at which recovery shall
°c_ 2 c 9 o be made from the contractor
ESSS 2 28T EE EQ 5 in the event of not fulfilling
o S s .= c = © .20 .= s S o o .. .
zZ % 'S % o % g 2 E% é g 5 % provision of clause 36 (i)
== ‘5 = O £
21 s s ° % a g Leps =R z Figures Words
O e
1 |Graduate |Civil Project 2 years 1 No. | Rs. 15,000/- Rupees
Engineer Manager cum | (Graduate) per Month Fifteen
or Planning/ or per person thousands
Diploma Quiality/ Site/ 5 years only
Engineer Billing Engineer | (Diploma)
2 |Graduate |E&M Project 2years 1No: | Rs-15.000/- Rupees
Engineer Managercum | {Graduate) per-Month Fifteen
or Planning/ or perperson | theusands
Engineer Biling-Engineer | {(Biploma)

Assistant Engineers retired from Government services who are holding Diploma
will be treated at par with Graduate Engineers.

Diploma holder with minimum 10 years relevant experience with a reputed
construction company can be treated at par with Graduate Engineers for the
purpose of such deployment Subject to the condition that such diploma holders
should not exceed 50% of requirement of degree engineers.

BIM professional to be deployed by contractor ¥ES/NO
Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II
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CLAUSE-38

(i)

(@)

Schedule/ statement for
determining theoretical quantity of
cement & bitumen on the basis of
Delhi Schedule of Rates

Applicable DSR with
Amendments/ Correction slips
up to previous day of last date
of submission of tender

(ii)

Variations permissible on theoretical quantities:

(@)

Cement

For works with estimated cost put
to tender not more than Rs. 25
lakhs

3% (Three percent) plus /
minus

For works with estimated cost put
to tender more than Rs. 25 lakhs

2% (Two percent) plus / minus

(b) | Bitumen for all works 25% (Two decimal five
percent) plus only and nil on
minus side

(c) | Steel Reinforcement and | 2% (Two percent) plus / minus

structural steel sections for each
diameter, section and category

(d) | All other materials Nil

Addition : NIL Correction : NIL
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Deletion : NIL
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Specific Conditions for all components of work (Part-A)

The rate quoted by the agency shall be for all the provisions of the bid
document. Nothing extra shall be paid for compliance of the provisions
mentioned in the bid document. Extra payment for compliance of any
provision shall be made only when it is specifically provided that it shall be
paid extra.

The rates quoted by the bidder shall be for all the provisions of the bid
document irrespective of the fact whether “Nothing extra shall be paid” is
specifically mentioned against any provision or not.

This is applicable for all components of work.

Any dispute arising out of this tender including dispute related to
encashment of any Bank Guarantee/ FDR etc., shall be subject to the
jurisdiction of courts of Karnataka State only.

In case of reduction in scope of work or no work is possible to carry out or
delay in work on account of any reason/ issue, no compensation on any
account i.e. due to reduction in value of work, loss of expected profit, over
heads, idling of men & machinery, etc shall be payable.

The contractor should make temporary arrangement for sewage disposal,
water supply, electricity etc. for completed building to make them functional
in case permanent arrangements are not ready for which nothing extra shall
be payable.

In case the works related to lifts, substation, firefighting, fire alarm, HVAC,
CCTV, EPABX, LAN, BMS, Pumps, STP, etc. have been completed but the
handing over of the building project is delayed due to any reason, the
agency shall remain responsible for attending to all works required for the
commissioning/ recommissioning of these systems until the actual date of
handing over or for a period of three years from the date of completion,
whichever is earlier. If the agency fails to fulfill this obligation, the required
works shall be carried out at the risk and cost of the agency, and the
expenses incurred shall be recovered from any dues payable to the agency
under this contract or any other agreement with the department.

The fee payable to statutory authorities for obtaining local body approvals
and various permanent service connections shall be reimbursed to the
contractor unless specifically provided otherwise elsewhere in the tender
document. The reimbursement shall be made only upon production of proof
of payment. However, any penalty imposed for the above activities shall not
be reimbursed and will have to be borne by the contractor.

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II



35

7.0 A site laboratory with the minimum equipment as specified in CPWD
specifications and in this bid document shall be established, made
functional and maintained within one month from the award of work without
any extra cost to the department.

The site laboratory will be a well furnished and ventilated laboratory of area
as decided by the Engineer in charge, for which nothing extra shall be paid.

8.0 Intending Bidders are advised to get familiarized with all the concerned local
body including Fire authorities, Environmental clearance authorities, Tree
cutting authorities, Urban Planning authorities, orders passed by any court
on the environment issues, Ministry of Defence, Environment rules to get
the NOC, CFE & CFO from Karnataka State Pollution Control Board and
any other issues related to obtaining commencement certificate &
occupancy certificate and satisfy themselves before submitting their bids as
to the status, nature of the rules and regulations and in general shall
themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their bid. Bidder shall be
deemed to have full knowledge of such rules and regulations whether he
has read it or not and no extra charge consequent on any misunderstanding
or otherwise shall be allowed. Submission of a bid by the bidder implies that
he has read this notice and all other documents and has made himself
aware of the local body bye-laws, statutory authority regulations etc. and
any other factors having a bearing on the execution of the work.

9.0 In the case of discrepancy between the schedule of quantities, the
specifications and / or the drawings or any other provision of the bid
document, the following order of preference shall be observed.

(i)  Description of schedule of Quantities

(i)  Particular & Technical Specifications and Additional, Commercial &
Special Conditions etc.

(i) Tender drawings attached

(iv) CPWD Specifications

(v) National Building Code (NBC) & Indian Standard Specifications of the
Bureau of Indian Standards (BIS)

(vi) ASTM, BS, or other foreign-origin codes wherever required

(vi) As per Directions of Engineer in Charge, Manufacturer's
specifications, Sound engineering practices, well-established local
construction practices, etc.

Addition : NIL Correction : NIL
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Above provisions supersedes para 8.1 of relevant General Conditions of
Contract.

Whether specifically mentioned or not, all the IS codes & other documents
referred in this bid document are to be used with latest edition and
amendments issued upto the previous day of last date of submission of bid.

The agency is not allowed to take benefit out of any clerical/ grammatical
mistake in the standard clauses/ Schedule of Quantities/ Specifications/ any
other provisions of tender document, etc., being used in the agreement.

All documents forming part of the contract shall be considered mutually
complementary. Any requirement in one document is deemed to be
required across all documents unless explicitly excluded. Nothing extra
shall be payable to the contractor on this account.

In the event that any work (including but not limited to items, details,
features, specifications, conditions) is specified in only one document of the
contract and not in any other contract document, such work shall be deemed
to have been included in the scope of the contract, irrespective of the
document's position in the order of precedence. Nothing extra shall be
payable to the contractor on this account.

In the event that any work (including but not limited to items, details,
features, specifications, conditions) is not explicitly mentioned or shown in
any of the contract documents, but is required to meet functional or codal
requirements, such work shall be deemed to have been included in the
scope of the contract. The Contractor shall execute the work as directed by
the Engineer in charge. Nothing extra shall be payable to the contractor on
this account.

In the event that the specifications or details mentioned in the tender
document are found to be inadequate or improper for meeting functional or
codal requirements, the work shall be executed in accordance with the
actual requirements or as directed by the Engineer-in-charge. Nothing extra
shall be payable to the contractor on this account.

In the event that the specified details of any item, including but not limited
to size, thickness, diameter, material, quantity, etc. are not in accordance
with functional requirements or the manufacturer’s specifications, the item
shall be provided as per the necessary requirements and/ or as directed by
the Engineer in charge. Nothing extra shall be payable to the contractor on
this account.

Contract document interpretation and conflict resolution
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10.1 If there are varying or conflicting provisions, the Contractor shall bring this
to the notice of the Engineer in charge. The Engineer in charge will clarify
the discrepancy and his decision shall be final, binding and conclusive. The
Contractor shall execute the work without any dispute following this
decision, and no claims regarding this issue will be entertained at any point
of time.

10.2 If the Contractor fails to bring the discrepancy or variation to the notice of
the Engineer in charge and proceeds with the work, any claims raised by
the Contractor regarding the discrepancy after the work’s completion will not
be entertained under any circumstances.

10.3 Any changes in the scope of work or execution of additional works carried
out by the Contractor without prior notification to and approval from the
Engineer in charge will result in such claims being disallowed in the future.
The Contractor is responsible for obtaining formal approval before
proceeding with any deviations or additional work.

10.4 In case of discrepancies in dimensions (e.g. Length, Width, Height etc.)
mentioned in different contract documents, the dimensions decided by the
Engineer-in-charge will prevail for which nothing extra shall be paid.

11.0 Supervision of work

The Contractor shall depute Site Engineer & skilled workers as required for the
work. He shall submit organization chart along with details of Engineers and
supervisory staff. It shall be ensured that all decision making powers shall be
available to the representatives of the Contractor at Bangalore itself to avoid any
likely delays on this account. The Contractor shall also furnish list of persons for
specialized works to be executed for various items of work. The Contractor shall
identify and deploy key persons having qualifications and experience in the similar
and other major works, as per the field of their expertise. If during the course of
execution of work, the Engineer in charge is of the opinion that the deployed staff
is not sufficient or not well experienced; the Contractor shall deploy more staff or
better-experienced staff at site to complete the work with quality and in stipulated
time limit. Principle Technical representative of the Contractor having minimum
experience in similar nature of work as mentioned in the relevant clause of the
General Conditions of the Contract, shall always be available at the site during the
actual execution of the work. The rate of recovery shall be as specified in schedule
“F” of this bid document and the same shall be effected from the Contractor in the
event of not fulfilling this provision.
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PART-B

Civil Works
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Additional Conditions

1. General

1.1 The Contractors are advised to inspect and examine the site and its
surroundings and satisfy themselves with the nature of site, the means of
access to the site, the constraints of space for stacking material/
machinery, labour etc., constraints put by local regulations, if any, weather
conditions at site, general ground/ subsoil conditions etc. or any other
circumstances which may affect or influence submission of their bids. The
contractor shall carry out survey of the work area, at his own cost, setting
out the layout and fixing of alignment of the building as per architectural
and structural drawings in consultation with the Engineer in charge and
proceed further ensuring full structural continuity and integrated
construction. Any discrepancy between the architectural drawings and
actual layout at site shall be immediately brought to the notice of the
Engineer in charge.

1.2 The Contractor shall, if required by him, before submission of the tender,
inspect the drawings in the Office of the concerned Executive Engineer.
The department shall not bear any responsibility for the lack of knowledge
and also the consequences, thereof to the Contractor. The information and
data shown in the drawings and mentioned in the bid documents have
been furnished, in good faith, for general information and guidance only.
The Engineer in charge, in no case, shall be held responsible for the
accuracy thereof and/ or interpretations or conclusions drawn there from
by the Contractor and all consequences shall be borne by the Contractor.
No claim, whatsoever, shall be entertained from the Contractor, if the data
or information furnished in bid document is different or in-correct otherwise
or actual working drawings are at variance with the drawings available for
inspection or attached to the bid document. It is presumed that the
Contractor shall satisfy himself for all possible contingencies, incidental
charges, wastages, bottlenecks etc. likely during execution of work and
acts of coordination, which may be required between different agencies.

1.3 The work shall be carried out, all in accordance with true intent and
meaning of the specifications, the drawings and other terms & conditions
in the bid documents all taken together, regardless of whether the same
may or may not be particularly shown on the drawings and/ or described in
the specifications, provided that the same can be reasonably inferred there
from. There may be several incidental works, which are not mentioned in
the bid document but will be necessary to complete the work in all respects.
All these incidental works/ costs which are not mentioned in bid document
but are necessary to complete the work in all respects shall be deemed to
have been included in the rate quoted by the contractor. No adjustment of
rates shall be made for any variation in quantum of incidental works due
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to variation/ change in actual working drawings. Also, no adjustment of
rates shall be made due to any change in incidental works or any other
deviation in such element of work (which is incidental to the work and are
necessary to complete the work in all respects) on account of the directions
of Engineer in charge.

The contractor(s) shall give to the local body, police and other authorities
all necessary notices etc. that may be required by law and obtain all
requisite licenses for temporary obstructions, enclosures etc. and pay all
fees, taxes and charges which may be leviable on account of these
operations in executing the contract. He shall make good any damage to
the adjoining property whether public or private and shall supply and
maintain lights either for illumination or for cautioning the public at night.

The Contractor/ Architects to make the built environment Barrier free and
accessible to all. Bidders are instructed to strictly adhere to the provisions
contained in relevant guidelines on barrier free and accessibility and
corresponding provisions of NBC while incorporating such features in the
building. Bidders should visit CPWD website www.cpwd.gov.in. (Provision
of lift for vertical movement shall be as per drawings).

The contractor shall take all precautions to avoid accidents by exhibiting
necessary caution boards day and night. In case of any accident to labours/
contractual staff the entire responsibility will rest on the part of the
contractor and any compensation under such circumstances, if becomes
payable, shall be entirely borne by the contractor.

The work shall generally be carried out in accordance with the applicable
CPWD Specifications with amendments, Additional/ Particular/ Technical
Specifications, Architectural/ Structural drawings and as per instructions
of Engineer in charge. Any additional item of the work, if taken up
subsequently, shall also conform to the relevant CPWD specifications as
mentioned above.

The several documents forming the tender are to be taken as mutually
complementary to one another. Detailed drawings shall be followed in
preference to small scale drawings and figured dimensions in preference
to scale dimensions.

The works to be governed by this contract shall cover delivery and
transportation up to destination, safe custody at site, insurance, erection,
testing and commissioning of the entire work.

The works to be undertaken by the contractor shall inter-alia include the
following:

(1) Preparation of detailed Structural drawings, Shop drawings, As Built
drawings etc. Applicable for the works where the preparation of
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structural drawings, Shop drawings and As Built drawings are in the
scope of contractor.

(i) Obtaining of Statutory permissions wherever applicable and
required

(i)  Pre-commissioning tests as per relevant standard specifications,
code of practice, Acts and Rules wherever required

(iv)  Warranty obligation for the equipment’s and/ or fittings/ fixtures
supplied by the contractor: Contractor shall provide all the shop
drawings or layout drawings for all the co-ordinated services before
starting any work or placing any order of any of the services etc.
These shop drawings/ layout drawings shall be got approved from
Engineer in charge before implementation and this shall be binding
on the contractor. The contractor shall submit material submittals
along with material sample for approval of Engineer in charge prior
to delivery of material at site.

1.11 The work shall be carried out in accordance with the approved
architectural drawings and structural drawings & service drawings. Before
commencement of any item of work, the contractor shall correlate all the
relevant architectural and structural drawings, Specifications etc. issued
for the work and satisfy himself that the information available from there is
complete and unambiguous. The figure and written dimension of the
drawings shall be superseding the measurement by scale. The
discrepancy, if any, shall be brought to the notice of the Engineer in charge
before execution of the work. The contractor alone shall be responsible for
any loss or damage occurring by the commencement of work on the basis
of any erroneous and or incomplete information and no claim whatsoever
shall be entertained by the department on this account. The delay caused
on account of non-timely action by the contractor in resolution of the
differences whatsoever shall not be considered as valid ground for
extension of time unless otherwise accepted by Engineer in charge.

1.12 The contractor shall take instructions from the Engineer in charge
regarding collection and stacking of materials at suitable place. No
stacking of materials or excavated earth or building rubbish shall be
stacked on areas where other buildings, roads, services and compound
walls are to be constructed. The stacking shall take place as per stacking
plan. However, if any change is required, the same shall be done with the
approval of Engineer in charge.

1.13  The contractor shall bear all incidental charges for cartage, storage and
safe custody of materials, if any, issued by department as well as to those
materials also arranged by the contractor.
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Any cement slurry added over base surface (or) for continuation of
concreting for better bond is deemed to have been built in the execution
of work and nothing extra shall be payable or extra cement considered in
consumption on this account.

The scope of work includes doing hacking on the existing/ proposed RCC/
cement concrete surface wherever required as per the directions of
Engineer in charge. The cost of hacking shall be deemed to be inclusive
in the rates quoted by the agency/ contractor.

The contractor shall give performance test of the entire installation(s) as
per the specifications in the presence of the Engineer in charge or his
authorized representative before the work is finally accepted and nothing
extra what-so-ever shall be payable to the contractor for such test.

Materials used on work without prior inspection and testing (where testing
IS necessary) and without approval of the Engineer in charge are liable to
be considered unauthorized, defective and not acceptable. The Engineer
in charge shall have full powers to require the removal of any or all of the
materials brought to site by contractor which are not in accordance with
the contract specifications or do not conform, in character or quality to the
samples approved by the Engineer in charge. In case of default on the part
of the contractor in removing rejected materials, the Engineer in charge
shall be at liberty to have them removed at the risk and cost of the
contractor.

Use of Manufactured sand (M-sand) is allowed without any cost
adjustment i.e. without any extra payment to contractor or without any
recovery from contractor. For plastering P-Sand should be used.

Water tanks, taps, water supply & drainage pipes, fittings & accessories
should conform to bye-laws of local body/ corporation, where CPWD
specifications are not available. The Contractor should engage approved,
licensed plumbers for the work and get the materials (fixtures/ fittings)
tested, by the municipal Body/ Corporation authorities wherever required
at his own cost. The Contractor shall submit for the approval of the
Engineer in charge, the name of the plumbing agency (along with their
working experience in recent past) proposed to be engaged by him.

The contractor shall make his own arrangements for providing water for
construction and drinking purpose. He shall make his own arrangements for
obtaining electric connections, if required and make necessary payments
directly to the State Govt. departments concerned. Contractor shall get the
water tested from laboratory approved by the Engineer in charge at regular
interval as per the CPWD Specifications.
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Prevention of Nuisance and Pollution Control

(1) The contractor shall take all necessary precautions to prevent any
nuisance or inconvenience to the owners, tenants or occupiers of
adjacent properties and to the public in general and to prevent any
damage to such properties from pollutants like smoke, dust, noise.
The contractor shall use such methodology and equipment so as to
cause minimum environmental pollution of any kind during
construction and minimum hindrance to road users and to
occupants of the adjacent properties or other services running
adjacent/ near vicinity. The contractor shall make good at his cost
and to the satisfaction of the Engineer in charge, any damage to
roads, paths, cross drainage works or public or private property
whatsoever caused due to the execution of the work or by traffic
brought thereon by the contractor. All waste or superfluous
materials shall be carried away by the contractor, without any
reservation, entirely to the satisfaction of the Engineer in charge.

(i) Utmost care shall be taken to keep the noise level to the barest
minimum so that no disturbance as far as possible is caused to the
nearby occupants/ users of building(s), if any.

Security and Traffic arrangements

In the event of any restrictions being imposed by the Security agency of
Client Department/ CPWD/ Local Traffic or any other local authority having
jurisdiction in the area on the working or movement of labour/ material, the
contractor shall strictly follow such restrictions. The loss of time on these
accounts, if any, shall have to be made up by augmenting additional
resources whatever required.

As the site is restricted, the huts for labour are not to be erected at the site
of work by the contractors. However, if the client department permits
with/without charges, the contractor may erect the huts for labour.

No payment shall be made for any damage caused by rain, snowfall, flood
or any other natural calamity, whatsoever during the execution of the work.
The contractor shall be fully responsible for any damage to the govt.
property and the work for which payment has been advanced to him under
the contract and he shall make good the same at his risk and cost. The
contractor shall be fully responsible for safety and security of his material,
T&P / Machinery brought to the site by him.

The contractor shall construct suitable godowns, yard at the site of work
for storing all other materials so as to be safe against damage by sun,
rain, damages, fire, theft etc. at his own cost and also employ necessary
watch and ward establishment for the purpose at his cost.
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1.26  All materials obtained from contractor shall be got checked by the
representative of Engineer in charge on receipt of the same at site before
use.

1.27  The contractor shall be responsible for the watch and ward/ guard of the
buildings, safety of all fittings and fixtures including all equipment, services
provided by him against pilferage and breakage during the period of
Installations and thereafter till the building is physically handed over to
User/ Client/ Owner Department. No extra payment shall be made on this
account and no claim shall be admissible on this account.

1.28  The contractor shall keep himself fully informed of all acts and laws of
the Central & State Governments, all orders, decrees of statutory bodies,
tribunals having any jurisdiction or authority, which in any manner may
affect those engaged or employed and anything related to carrying out the
work. All the rules & regulations and bye-laws laid down by Collector and
any other statutory bodies shall be adhered to, by the contractor, during
the execution of work. The contractor shall also adhere to all traffic
restrictions notified by the local authorities. The extra sewerage charges
(onetime charges for commencement of work) required to be paid to the
Municipal Corporation/ other statutory bodies shall be paid by the
department and need not be considered by the contractor.

All statutory taxes, levies, charges (including water and sewerage
charges, charges for temporary service connections and/ or any other
charges) payable to such authorities for carrying out the work, shall be
borne by the Contractor. The water charges (for municipal water
connection as well as tanker water) shall be borne by the contractor. Also,
if the contractor obtains water connection for the drinking purposes from
the municipal authorities or any other statutory body, the consequent
sewerage charges shall be borne by the contractor. The contractor shall
arrange to give all notices as required by any statutory/ regulatory authority
and shall pay to such authority all the fees that is required to be paid for
the execution of work. He shall protect and indemnify the department and
its officials & employees against any claim and / or liability arising out of
violations of any such laws, ordinances, orders, decrees, by himself or by
his employees or his authorized representatives.

1.29  For works below ground level the contractor shall keep that area free from
water. If dewatering or bailing out of water is required, the contractor shall
do the same at his own cost.

1.30 The contractor shall make all necessary arrangements for protecting
works already executed from rains, fog or likewise extreme weather
conditions and for carrying out further work, during monsoon including
providing and fixing temporary shelters, protections etc. No claims for
hindrance shall be entertained on this account.
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In case of flooding of site on account of rain or any other cause and any
consequent damage, whatsoever, no claim financially or otherwise shall
be entertained notwithstanding any other provisions elsewhere in the bid
document. Also, the contractor shall make good, at his own cost, the
damages caused, if any. Further, no claim for hindrance shall be
entertained on this account.

The contractor will take reasonable precautions to prevent his workman
and employees from removing and damaging any flora (plant/ vegetation)
from the project area.

Setting out

(1) The contractor shall carry out survey of the work area, at his own
cost, setting out the layout of building in consultation with the
Engineer in charge & proceed further. Any discrepancy between
architectural drawings and actual layout at site shall be immediately
brought to the notice of the Engineer in charge. It shall be
responsibility of the contractor to ensure correct setting out of
alignment. Total station survey instruments only shall be used for
layout, fixing boundaries, and centre lines, etc.

The contractor shall establish, maintain and assume responsibility for
grades, lines, levels and benchmarks. He shall report any errors or
inconsistencies regarding grades, lines, levels, dimensions etc. to the
Engineer in charge before commencing work. Commencement of work
shall be regarded as the contractor’'s acceptance of such grades, lines,
levels, and dimensions and no claim shall be entertained at a later date for
any errors found.

If at any time, any error appears due to grades, lines, levels and
benchmarks during the progress of the work, the contractor shall, at his
own expense rectify such error, if so required, to the satisfaction of the
Engineer in charge.

The contractor shall ascertain and confirm the site levels with respect to
benchmark from the concerned authorities. The contractor shall protect
and maintain temporary/ permanent benchmarks at the site of work
throughout the execution of work. These benchmarks shall be got checked
by the Engineer in charge or his authorized representatives. The work at
different stages shall be checked with reference to bench marks
maintained for the said purpose.

The approval by the Engineer in charge, of the setting out by the
contractor, shall not relieve the Contractor of any of his responsibilities and
obligation to rectify the errors/ defects, if any, which may be found at any
stage during the progress of the work or after the completion of the work.
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(vi) The contractor shall be entirely and exclusively responsible for the
horizontal, vertical and other alignments, the level and correctness of
every part of the work and shall rectify effectively any errors or
imperfections therein. Such rectifications shall be carried out by the
Contractor at his own cost to the entire satisfaction of the Engineer in
charge.

(vii) The rate quoted by the contractor is deemed to be inclusive of site
clearance, setting out work (including marking of reference points, centre
lines of buildings), construction and maintenance of reference bench
mark(s), taking spot levels, construction of all safety and protection
devices, barriers, barricading, signage, labour safety, labour welfare and
labour training measures, preparatory works, working during monsoon,
working at all depths, height and location etc. and any other incidental
works required to complete this work.

1.34  The rate offered is inclusive of providing sunken flooring in bathrooms,
kitchen etc.

1.35 Integrated Service drawings

Before taking up the work, the contractor shall also provide integrated
drawings for various civil and electrical services showing details of lay out
plan including sectional elevations. Contractor shall plan and mobilize his
resources as per the integrated drawings and as per the site conditions to
facilitate convenient execution, installation as well as maintenance of
these services.

1.36 Tools and plants

The contractor should have own constructions equipment required for the
proper and timely execution of the work. No tools and plants including any
special T&P etc. shall be supplied by the department and the contractor
shall have to make his own arrangements at his own cost. No claim of
hindrance (or any other claim) shall be entertained on this account.

1.37  Scaffolding

Wherever required for the execution of work, all the scaffolding shall be
provided and suitably fixed, by the contractor. It shall be provided strictly
with steel double scaffolding system, suitably braced for stability, with all
the accessories, gangways, etc. with adjustable suitable working platforms
to access the areas with ease for working and inspection. Single
scaffolding system is strictly prohibited and shall invite necessary action.
It shall be designed to take all incidental loads. It should cater to the safety
features for workmen. It shall be ensured that no damage is caused to any
structure due to the scaffolding.
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1.38 The contractor shall do proper sequencing of the various activities by
suitably staggering the activities so as to achieve early completion. The
contractor is to deploy adequate equipment, machinery and labour as
required for the completion of the entire work within the stipulated period
as specified. Also, ancillary facilities shall be provided by contractor
commensurate with requirement to complete the entire work within the
stipulated period. Adequate number/ sets of equipment in working
condition, along with adequate stand-by arrangements, shall be deployed
during entire construction period.

It shall be ensured by the contractor that all the equipment, Tools & Plants,
machineries etc. provided by him are maintained in proper working
condition at all times during the progress of the work and till the completion
of the work. Further, all the constructional tools, plants, equipment and
machineries provided by the contractor, on site of work or his workshop
for this work, shall be exclusively intended for use in the construction of
this work and they shall not be shifted/ removed from site without the
permission of the Engineer in charge.

1.39 The contractor shall maintain all the work in good condition till the
completion of entire work. The contractor shall be responsible for and shall
make good, all damages and repairs, rendered necessary due to fire, rain,
traffic, floods or any other causes. The Engineer in charge shall not be
responsible for any claims for injuries to person/ workmen or for structural
damage to property happening from any neglect, default, want of proper
care or misconduct on the part of the contractor or of any other of his
representatives, in his employment during the execution of the work. The
compensation, if any, shall be paid directly to the department/ authority/
persons concerned, by the contractor at his own cost.

1.40 Royalty

Royalty at the prevalent rates shall have to be paid by the contractor or
the RMC supplier as per the terms of supply between them on all materials
such as boulders, metals, shingles, moorum, gravels, all size stone
aggregates, brick aggregates sand, bajri etc. collected by him for the
execution of the work, direct to the Revenue authority or authorized agent
of the State Government concerned or Central Government. If pursuant
to or under any law, notification or order any royalty, cess or the like
becomes payable by the Government of India and does not any time
become payable by the contractor to the State Government, Local
authorities in respect of any material used by the contractor in the works,
then in such a case, it shall be lawful to the Government of India and it will
have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from dues of the contractor.
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1.41 Preservation and Conservation Measures

()

(ii)

Existing drains, pipes, cables, over-head wires, sewer lines, water
lines and similar services, if any, encountered in the course of the
execution of work shall be protected against the damage by the
contractor at his own expense. In case the same are to be removed
and diverted, expenditure incurred in doing so shall be payable to
the contractor. The contractor shall work out the cost, get the same
approved by Engineer in charge before taking up actual execution.
The contractor shall not store materials or otherwise occupy any
part of the site in a manner likely to hinder the operation of such
services.

All fossils, coins, articles of value of antiquity, structures and other
remains or things of geological or archaeological interest
discovered on project location during excavation/ construction shall
be the property of the Government, and shall be dealt with as per
provisions of the relevant Act. The contractor will take reasonable
precaution to prevent his workmen or any other persons from
removing and damaging any such article or thing. He will,
immediately upon discovery thereof and before removal acquaint
the Engineer in charge of such discovery and carry out the official
instructions of Engineer in charge for dealing with the same, till then
all work shall be carried out in a way so as not to disturb / damage
such article or thing.

1.42 Responsibility

()

(ii)
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The contractor shall protect and indemnify the CPWD and its
officials & employees against any claim and/ or liability arising out
of violations of any such laws, ordinances, orders, decrees, by
himself or by his employees or his authorized representatives.

The contractor shall assume all liability, financial or otherwise in
connection with this contract and shall protect and indemnify the
CPWD from any and all damages and claims that may arise on any
account. The Contractor shall indemnify the department CPWD
against all claims in respect of patent rights, royalties, design,
trademarks of name or other protected rights, damages to adjacent
buildings, roads or members of public, in course of execution of
work or any other reasons whatsoever, and shall himself defend all
actions arising from such claims and shall indemnify the department
in all respect from such actions, costs and expenses.
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1.43 Co-operation with other Contractors/ Specialized Agencies/ Sub-
Contractors

()

The Contractor shall take all precautions to abide by the
environmental related restrictions imposed by any statutory body
having jurisdiction in Karnataka as well as prevent any pollution of
streams, ravines, river bed and waterways. All waste or superfluous
materials shall be transported by the Contractor, entirely to the
satisfaction of the Engineer in charge and disposed at designated
places only. Utmost care shall be taken to keep the noise level to
the barest minimum so that no disturbance as far as possible is
caused to the occupants/ users of adjoining buildings. No claim
what so ever on account of site constraints mentioned above or any
other site constraints, lack of public transport, inadequate
availability of skilled, semi-skilled or unskilled workers in the near
vicinity, non-availability of construction machinery spare parts and
any other constraints not specifically stated here, shall be
entertained from the Contractor. Therefore, the tenderers are
advised to visit site and get first-hand information of site constraints.
Accordingly, they should quote their tenders.

(i) The Contractor shall cooperate with and provide the facilities to the sub-
Contractors and other agencies working at site for smooth execution of the
work. The contractor shall indemnify the Department (CPWD) against any
claim(s) arising out of such disputes. The Contractor shall:

(@)
(b)
(©)

(d)
(€)

(f)

(9)

(h)
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Allow use of scaffolding, toilets, sheds etc.
Properly co-ordinate their work with the work of other Contractors.

Provide control lines and benchmarks to his Sub-Contractors and
the other Contractors.

Provide electricity and water at mutually agreed rates

Provide hoist and crane facilities for lifting material at mutually
agreed rates

Co-ordinate with other Contractors for leaving inserts, making
chases, alignment of services etc. at site

Adjust work schedule and site activities in consultation with the
Engineer in charge and other Contractors to suit the overall
schedule completion.

Resolve the disputes with other Contractors/ sub-contractors
amicably and the Engineer in charge shall not be made intermediary
or arbitrator.
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(i)  The work should be planned in a systematic manner so as to ensure proper
co-ordination of various disciplines viz., sanitary & water supply, drainage,
rain water harvesting, electrical, fire-fighting, information technology,
communication & electronics and any other services

(iv)  Other agencies will also simultaneously execute and install the works of
sub-station/ generating sets, air-conditioning, lifts, etc. for the work and the
contractor shall afford necessary facilities for the same. The contractor shall
leave such recesses, holes, openings trenches etc. as may be required for
such related works (for which inserts, sleeves, brackets, conduits, base
plates, clamps etc. shall be supplied free of cost by the department unless
otherwise specifically mentioned) and the contractor shall fix the same at
time of casting of concrete, stone work and brick work, if required.

(v)  The contractor shall conduct his work, so as not to interfere with or hinder
the progress or completion of the work being performed by other
contractor(s) or by the Engineer in charge and shall as far as possible
arrange his work and shall place and dispose off the materials being used
or removed so as not to interfere with the operations of other contractor or
he shall arrange his work with that of the others in an acceptable and in a
proper coordination manner and shall perform it in proper sequence to the
complete satisfaction of others.

1.44  Specialized Agencies

The list of specialized items for all components of works which are to be
got executed through specialized agencies are as below:

(&)  Water proofing treatment works

(b)  Any other work mentioned in the tender document and/ or as per
directions of Engineer in charge.

145 Rates
The rates quoted by the Contractor shall be deemed to be inclusive of;
€) The cost of all scope of works mentioned in the bid document.

(b) Site clearance, setting out work, profile, setting lay out on ground,
establishment of reference bench mark(s), installing various signage,
taking spot levels, survey with total station, construction of all safety and
protection devices, compulsory use of helmet and safety shoes, and
other appropriate safety gadgets by workers, imparting continuous
training for all the workers, barriers, preparatory works, construction of
clean, hygienic and well ventilated workers housings in sufficient
numbers as per drawing approved by Engineer in charge, working
during monsoon or odd season, working beyond normal hours, working
at all depths, height, lead, lift, levels and location etc.
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(c) No foreign exchange shall be made available by the Department for
importing (purchase) of equipment, plants, machinery, materials of any
kind or any other items required to be carried out during execution of
the work. No delay and no claim of any kind shall be entertained from
the Contractor, on account of variation in the foreign exchange rate.

(d) Ancillary and incidental facilities required for execution of work like
labour camp, stores, fabrication yard, offices for Contractor, watch and
ward, temporary ramp required to be made for working at the basement
level, temporary structure for plants and machineries, water storage
tanks, installation and consumption charges of temporary electricity,
telephone, water etc. required for execution of the work, liaison and
pursuing for obtaining various No Objection Certificates, completion
certificates from local bodies etc., protection works, testing facilities/
laboratory at site of work, facilities for all field tests and for taking
samples etc. during execution or any other activity which is necessary
(for execution of work and as directed by Engineer in charge), shall be
deemed to be included in rates quoted by the Contractor, for various
items in the schedule of quantities. Nothing extra shall be payable on
these accounts.

(e)  For completing the work in time, the Contractor shall be required to work
in two or more shifts (including night shifts) as per the directions of
Engineer in charge. No claim whatsoever shall be entertained on this
account, not with-standing the fact that the Contractor may have to pay
extra amounts for any reason, to the labourers and other staff engaged
directly or indirectly on the work according to the provisions of the labour
and other statutory bodies regulations and the agreement entered upon by
the Contractor with them.

) The scope of work includes cost of all materials, manpower, equipments,
T&P, fixtures, accessories, royalties, taxes, watch & ward and all other
essential elements for completion and maintenance of works as aforesaid
whatsoever.

(@) All material shall only be brought at site as per program finalized with the
Engineer in charge. Any pre-delivery of the material not required for
immediate consumption shall not be accepted and the payment for this
account shall not be paid by the department.

(h)  The approval accorded by CPWD before acceptance of tender is only for
tender evaluation. Any changes, modifications, revisions etc. required to
be done by CPWD, client, local bodies, proof consultants etc. in
accordance with applicable standards will have to be done at contractor’s
cost and nothing extra shall be payable.
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0] The rates quoted by the tenderer, shall be firm and inclusive of all taxes
and levies (including works contract tax, GST, construction labour welfare
cess or any other tax/ levy/ cess).

) The cost incurred in compliance of all provisions of the contract
documents.

1.46  Safety Practices

(i) Warning / Caution Boards: All temporary warning/ caution boards/
glow signage display such as “Construction Work in Progress”,
“Keep Away”, “No Parking”, Diversions & protective Barricades etc.,
shall be provided and displayed during day time by the Contractor,

wherever required and as directed by the Engineer in charge.

These glow signage and red lights shall be suitably illuminated
during night also. The Contractor shall be solely responsible for
damage and accident caused, if any, due to negligence on his part.
Also, he shall ensure that no hindrance, as far as possible, is
caused to general traffic during execution of the work. This signage
shall be dismantled & taken away by the Contractor after the
completion of work, only after approval of the Engineer in charge.
Nothing extra shall be payable on this account.

(i) Nylon net (50x50mm aperture and 4mm dia) at site shall be fixed to
hooks etc., along periphery of building at various levels required and as
directed by Engineer in charge for safety of the working staff for which
nothing extra will be paid on this account.

(iii) No inflammable materials including P.O.L shall be allowed to be stored
in huge quantity at site. Only limited quantity of P.O.L may be allowed
to be stored at site subject to the compliance of all rules/ instructions
issued by the relevant authorities and as per the direction of Engineer
in charge in this regard. Also, all precautions and safety measures shall
be taken by the Contractor for safe handling of the P.O.L products
stored at site. All consequences on account of unsafe handling of P.O.L
shall be borne by the Contractor.

1.47  Quality Assurance

0] The proposed work is a prestigious work and quality of work is of
paramount importance. Contractor shall have to engage well-
experienced skilled labour and deploy modern T&P and other
equipment to execute the work. Many items like exposed finish form
work, specialized flooring work, silicon sealant and backer rod fixing in
expansion joints, factory made door window shutters, proper slope
maintaining in toilet units, sanitary water supply installation, water
proofing treatment, will specially require engagement of skilled workers

having experience particularly in execution of such items.
Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II



53

(i) The contractor shall ensure quality construction in a planned and time
bound manner. Any sub-standard material/ work beyond set out
tolerance limit shall be summarily rejected by the Engineer in charge &
contractor shall be bound to replace/ remove such sub-standard/
defective work immediately. If any material, even though approved by
Engineer in charge is found defective or not conforming to specifications
shall be replaced/ removed by the contractor at his own risk & cost.

(i) In addition to the supervision of work by CPWD engineers, the Consultants
deployed by CPWD shall also be carrying out regular and periodic
inspection of the ongoing activities in the work and deficiencies,
shortcomings, inferior workmanship pointed out by them shall be
communicated by CPWD engineers to the contractor. Upon receipt of
instructions from Engineer in charge these are also to be made good by
necessary improvement, rectification, replacement upto his complete
satisfaction.

Special attention shall be paid towards line and level of internal and
external plastering, exposed smooth surface of RCC members by
providing fresh shuttering plates, rubberized linings to all the shuttering
joints, accurate joinery work in wooden doors and windows, thinnest joints
in stone/ tiling/ cladding work, non-hollowness in floor and dado tiles work,
protection of scratches over flooring by impounding layer of plaster of
Paris, water tight pipe linings, absence of hollow vertical joints in brick
masonry, proper compaction of filled up earth etc. to achieve an Institution
of International standards and up keeping of quality assurance shall be of
paramount importance, as such.

(iv) All materials and fittings brought by the contractor to the site for use shall
conform to the samples approved by the Engineer in charge which shall
be preserved till the completion of the work. If a particular brand of material
is specified in the item of work in Schedule of Quantity, the same shall be
used after getting the same approved from Engineer in charge. Wherever
brand/ quality of material is not specified in the item of work, the contractor
shall submit the samples as per suggested list of brand names given in the
tender document/ particular specifications for approval of Engineer in
charge. For all other items, materials and fittings of ISI Marked shall be
used with the approval of Engineer in charge. Wherever ISI Marked
material/ fittings are not available, the contractor shall submit samples of
materials/ fittings manufactured by firms of repute conforming to relevant
specifications or IS codes and use the same only after getting the approval
of Engineer in charge.

(v) The Contractor shall procure and provide all the materials from the
manufacturers/ suppliers as per the list attached with the tender
documents, as per the item description and particular specifications for the

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II



54

work. The equivalent brand for any item shall be permitted to be used in
the work, only when the specified make is not available. This is, however,
subject to documentary evidence produced by the contactor for non-
availability of the brand specified and also subject to independent
verification by the Engineer in charge. In exceptional cases, where such
approval is required, the decision of Engineer in charge as regards
equivalent make of the material shall be final and binding on the
Contractor. No claim, whatsoever, of any kind shall be entertained from
the Contractor on this account. Nothing extra shall be payable on this
account. Also, the material shall be procured only after written approval of
the Engineer in charge.

(vi) All materials whether obtained from Govt. stores or otherwise shall be got
checked by the Engineer in charge or his authorized supervisory staff on
receipt of the same at site before use.

(vii) The tests, as necessary, shall be conducted in the laboratory approved by
the Engineer in charge. The samples shall be taken for carrying out all or
any of the tests stipulated in the particular specifications and as directed
by the Engineer in charge or his authorized representative.

(viii)  The Contractor shall at his own risk and cost make all arrangements and
shall provide all such facilities including material and labour, the Engineer
in charge may require for collecting, preparing, forwarding the required
number of samples for testing as per the frequency of test stipulated in the
contract specifications or as considered necessary by the Engineer in
charge, at such time and to such places as directed by the Engineer in
charge. Nothing extra shall be payable for the above.

(ix) The Contractor or his authorized representative shall associate in
collection, preparation, forwarding and testing of such samples. In case he
or his authorized representative is not present or does not associate him,
the result of such tests and consequences thereon shall be binding on the
Contractor. The Contractor or his authorized representative shall remain
in contact with the Engineer in charge or his authorized representative
associated for all such operations. No claim of payment or claim of any
other kind, whatsoever, shall be entertained from the Contractor.

(x) All expenditure to be incurred for testing of samples e.g. collection,
packaging, sealing, transportation, loading, unloading etc. including
testing charges shall be borne by the contractor.

The cost of material used for testing shall also be borne by the
contractor.

(xi) All the hidden items such as water supply lines, drainage pipes, conduits,
sewers etc. are to be properly tested as per the design conditions before
covering and their measurements in computerized measurement book
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duly test checked shall be deposited with Engineer in charge or his
authorized representative, prior to hiding these items.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and
accessories should confirm to bylaws and municipal body/ corporation
where CPWD Specifications are not available. The contractor should
engage licensed plumbers for the work and get the materials (fixtures/
fittings) tested by the Municipal Body/ Corporation authorities wherever
required at his own cost.

The contractor shall give performance test of the entire installation(s) as
per the standing specifications before the work is finally accepted and
nothing extra whatsoever shall be payable to the contractor for the test.

The contractor shall have to execute guarantee bonds in respect of water
proofing works and all other works as decided by the Engineer-in-charge
(as per Performa enclosed).

The Contractor shall arrange electricity at his own cost for testing of the
various electrical installations as directed by Engineer in charge and for
the consumption by the contractor for executing the work. Also, all the
water required for testing various electrical installations, fire pumps, wet
riser/ fire-fighting equipment, fire sprinklers etc. and also testing water
supply, sanitary and drainage lines, water proofing of underground sump,
overhead tanks, water proofing treatment etc. shall be arranged by the
contractor at his own cost. Nothing extra shall be payable on this account.

1.49.1 Minimum Quality Assurance Plan

(i)

(ii)

(iii)

(iv)

(V)

Mandatory Tests shall be conducted as per CPWD specifications
mentioned in Schedule A to F modified and corrected upto previous day
of the last date of submission/ uploading of bid.

Machinery and other tools & plants shall be deployed as specified in
Schedule F.

A field laboratory has to be set up by the contractor with all testing
equipments as specified in Schedule F.

The agency shall submit a shuttering schedule showing quantity of
shuttering to be brought at site and its use. The schedule shall be
approved by the Engineer-in-charge after review. If any changes are
required by the Engineer-in-charge, the same shall be carried out by the
agency.

Maintenance of Register of Tests —

(@) Allthe registers of tests to be carried out at Construction Sites or
in outside laboratories shall be maintained by the contractor,
which will be issued to the contractor by Engineer-in-Charge.
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(b) All Samples of materials including Cement Concrete Cubes are

taken jointly with Contractor by CPWD staff, as per percentage
stipulated in the bid document or as decided by the Engineer-in-
charge. All the necessary assistance shall be provided by the
contractor. Cost of sample of materials including testing charges
shall be borne by the contractor and he/ she shall be responsible
for safe custody of samples to be tested at site.

All the test in field lab setup at Construction Site shall be carried out
by the Engineering Staff deployed by the contractor. The
percentages of tests to be witnessed by the field officers shall be
decided by the Engineer-in-charge. In case, it is not decided by the
Engineer-in-charge, provisions of CPWD Quality Assurance Manual
for building works 2022 shall be applicable.

All the entries in the registers shall be made by the designated
Engineering Staff of the contractor and same shall be regularly
reviewed by the field officers as well as the Engineer-in-Charge.
Contractor shall be responsible for safe custody of all the test
registers.

(vi)  Proforma for Mandatory tests as per Appendix-B2 shall be attached with
each Running bill. Submission of all test registers and material at site
register along with each alternate Running Account Bill and Final Bill is
mandatory for works costing more than 10 Cr. In case of works costing less
than or equal to Rs 10 Crore, all test registers and MAS registers shall be
submitted along with final bill.

If all the test registers and MAS register are not submitted along with each
alternate R/A Bill & Final Bill as per above provision, no payment shall be
released to the contractor.

(vii)  Maintenance of Materials at Site (MAS) Registers —

(@)

(b)

(€)

(d)

(€)
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All MAS Registers including Cement and Steel Registers shall be
maintained by the Contractor which shall be issued to the contractor
by Engineer-in-Charge.

Each entry of receipt of material at site shall be 100% test checked
by JE or by AE if there is no JE. If both JE & AE are available, AE
should test check at least 50% of the entries.

Each MAS Register shall be checked by JE & AE at least once a
week.

Cement Register shall be reviewed by EE at least once in a month
for work at same station and alternate months for work at outstation.

It shall be mandatory for the field staff to retain the self-attested (by
agencies/ contractors) copies of Tax paid bills of the materials
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entered in the MAS Register viz., Steel, Cement, Bitumen, Paint,
Primer, Distemper, Varnishes, Tile Adhesive, Admixture, Anti termite
chemical, Water proofing compound material and any other item as
decided by the Engineer-in-charge.

Self-attested copies of Tax paid bills of materials taken in MAS
Register shall be obtained by the field staff from the agencies/
contractors before settling the payments. In case of any doubt the
same can be verified by the field staff. However, onus of genuiness
of Tax paid bills rests with the agencies/ contractors.

(viii)  The contractor shall enure that the work is of required specifications and

also

the workmanship as per bid document and sound engineering

practices.

(ix)  While sending samples of the material for testing in the external
laboratories, the following shall be ensured:

(@)

(b)

(€)
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Letter for sending sample for testing of material shall be sent through
e-mail to the Lab along with name (s) of test (s) to be done on the
material by AE/ EE concerned with the work. The Lab shall preferably
generate QR/ Bar Code for each test of the work, and it will be pasted
on the box at the time of receipt of sample mentioning the number and
type of material, lab tests required etc. The labs shall invariably
acknowledge receipt of sample and intimate through e-mail to AE, EE
and contractor. The test reports shall be emailed by the lab to the AE,
EE and contractor. The bill of the testing shall be sent to the contractor
for payment with a copy to the AE/ EE for information.

The agency shall collect the sample & send it to the lab, make the
necessary payment for the testing at the time of submitting the
samples of material to the testing lab. If, he fails either to collect the
samples or to submit to the lab, within the time mentioned in the
specifications or within three working days, whichever is earlier, the
department will make arrangement to collect and submit sample(s)
and make the necessary payment to lab, the recovery on account of
collection, submission and testing charges of samples shall be done
from next R/A bill/ final bill of the agency.

If the agency fails three times in collection and submission of samples
for materials or fails to make payments of testing to the testing labs at
each occasion within seven days of receipt of bill from the concerned
lab, the Engineer-in-Charge will send the case along with all
documents and his recommendations to the CE/ SE (as the case may
be) for initiating disciplinary action against the agency. CE/ SE will take
action in the matter as under:
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i. In case of non-enlisted contractors, CE/ SE will give an
opportunity to the agency to submit his version within 15 days.
After considering the reply of the agency, CE/ SE will take
decision on debarment of the agency from participation in
tendering in CPWD for a period of two years. However, running
contracts shall remain unaffected by the debarment order,

ii. Incase of CPWD enlisted contractors, CE/ SE will send the case
to the Enlisting Authority along with his recommendations. As per
directions of the Enlisting Authority, disciplinary action shall be
initiated by the Empowered Committee as per extant enlistment
rules. After considering the recommendation of the Empowered
Committee, Enlisting Authority will take decision on debarment of
the agency for a period of two years. However, running contracts
shall remain unaffected by the debarment order.

(x) CPWD’s Quality Assurance Manual for building works 2022 shall be used
for minimum assurance plan. In case of any discrepancy between CPWD
specifications and Manual, the decision of Engineer in charge shall be final
and binding.

(xi) The Contractor shall submit, within 20 days after the date of award of work,
a detailed and complete method statement for the execution, testing and
Quality Assurance, of such items of works, as directed by the Engineer in
charge. All the materials to be used in the work, to give the finished work
complete in all respects, shall comply with the requirements of the
specifications and shall pass all the tests required as per specifications as
applicable or such specifications/ standards as directed by the Engineer in
charge. However, keeping the Quality Assurance in mind, the Contractor
shall submit, on request from the Engineer in charge, his own Quality
Assurance procedures for basic materials and such items, to be followed
during the execution of the work, for approval of the Engineer in charge.

1.49.2 Submission and Documentation

(1) The Contractor shall display all permissions, licenses, registration
certificates, bar charts, other statements etc under various labour laws and
other regulations applicable to the works, at his site office. He should also
keep at site at least one set of BIS Codes and other relevant codes at site
and produce the same if asked for by Engineer in charge. In case of non
compliance, these codes will be purchased from the Market and actual
cost of purchase will be recovered from the next RA Bill of the Contractor.

(i) The Contractor shall make available four (04) sets of completed Building
Drawings, “As Built Drawings” along with literatures, manuals, warranty
certificates etc. of various installed fittings, fixtures and equipment for the
completed projects. This shall be the prerequisite for payment of final bill.
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(i)  The Contractor shall make available three (03) sets of all drawings of
internal and external services i.e. Water Supply, Sanitary line and
Drainage lines. This shall be the prerequisite for payment of final bill.
These drawings shall have the following information.

e Run off for all piping and their diameters including soil, waste
pipes and vertical stacks.

e Ground and invert level of all drainage pipes together with
locations of all manholes and connections, up to outfall.

¢ Run off for all water supply lines with diameters location of control
valves, access panels etc.

(iv) The contractor shall submit all measurements pertaining to the work
timely through Electronic Measurement Book (EMB).

(v) The Performance Guarantee shall not be released to the contractor until
the aforesaid drawings are submitted to the Engineer in charge.

(vi) The contractor will submit computerized measurement sheet/ EMB for
the work carried out by him for making payment as per Clause-6 of the
applicable GCC for CPWD with amendments upto the previous day of
last date of submission of tender. For casting of RCC members and
other hidden items the corrected and duly test checked measurement
sheets of reinforcement or that of other hidden items shall be deposited
with Engineer in charge or his authorized representative, before casting
of RCC or other hidden items. The delay in submission of corrected and
duly checked measurement sheet may, therefore, delay casting of RCC
or execution of hidden item for which no hindrance shall be recorded.

(vii) To avoid delay, contractor should submit all samples well in advance so
as to give timely orders for procurement.

1.50 Time and progress chart and revised programe:

The Contractor shall prepare an integrated program chart before start of
work including civil as well as E & M activities for the execution of work,
showing clearly all activities from the start of work to completion, with
details of manpower, equipment and machinery required for the fulfilment
of the program within the stipulated period and submit the same for
approval of the Engineer in charge within the period specified in applicable
GCC. These shall be submitted by the contractor through electronic media
besides forwarding hard copies of the same. The integrated program chart
so submitted should not have any discrepancy with the physical
milestones attached in the contract agreement. The program chart should
include the following:

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II



()
(ii)

(iii)
(iv)

v)

(vi)

(vii)

(viii)

60

Descriptive note explaining sequence of various activities.

Construction Program shall be prepared on MS PROJECT/
PRIMAVERA Software or any other software as decided by
Engineer in charge which will indicate resources in financial terms,
manpower and specialized equipment for every important stage.

Program for procurement of materials by the contractor.

Program for arranging and deployment of manpower both skilled
and unskilled so as to achieve targeted progress.

Program of procurement of machinery/ equipment having adequate
capacity, commensurate with the quantum of work to be done within
the stipulated period, by the contractor.

Program for achieving fortnightly micro milestones and periodic
milestones.

If at any time, it appears to the Engineer in charge that the actual
progress of work does not conform to the approved program
referred above, the contractor shall produce a revised program
showing the modifications to the approved program by additional
inputs to ensure completion of the work within the stipulated time.

The submission for approval by the Engineer in charge of such
program or the furnishing of such particulars shall not relieve the
contractor of any of his duties or responsibilities under the contract.
This is without prejudice to the right of Engineer in charge to take
action against the contractor as per terms and conditions of the
agreement.

1.51 Submission of Progress Reports

Apart from the above integrated program chart, the contractor shall be
required to submit progress report of the work in a computerized form.
The progress report shall contain the following, apart from whatever else
may be required as specified above:

(@) Construction schedule of the various components of the work through
a bar chart for the next two fortnights (or as may be specified),
showing the micro- milestone/ milestones, targeted tasks (including
material and labour requirement) and up to date progress. At least
10 (ten) digital photographs showing all the parts of construction site
along with at least 5 (five) minutes video of executions of different
items in soft copy has to be submitted in every fortnightly progress
report.

(b) Progress chart of the various components of the work that are
planned and achieved, for the fortnight as well as cumulative up to
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the fortnight under reckoning, with reason for deviations, if any in a
tabular format.

Plant and machinery statement, indicating those deployed in the
work.

Man-power statement indicating:

Individually the names of all the staff deployed on the work, along
with their designations.

No. of skilled workers (trade wise) and total no. of unskilled workers
deployed on the work and their location of deployment i.e. blocks.

Financial statement, indicating the broad details of all the running
account payment received up to date, such as gross value of work
done, advances taken, recoveries effected, amount withheld, net
payments details of cheque payment received, extra/ substituted/
deviation items if any, etc.

In case of noncompliance/ delay in compliance in submission of
progress report, recovery as specified in applicable GCC shall be
made.

1.52 Project Review Meetings

(1) The contractor, immediately on award of work shall submit details of his
key personnel to be engaged for the work at site as per relevant Clause
of applicable General Conditions of Contract and other contract
conditions. In addition, he shall furnish the Engineer in charge a detailed
organogram involved with the work. The contractor shall present the
programme and status at various review meetings as required.

(i) Weekly Review Meetings: Shall be attended by Local Team headed by
Project in Charge along with PMC team and client representative for
every alternative week’s

Agenda | a) Weekly programme v/s actual achieved in the past week

and programme for next week
b) Remedial actions and hold up analysis

c) Any decision on quarries raised either by contractor/ PMC
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Monthly Review Meetings: Shall be attended by Project in Charge and
the Management Representative who can take independent decisions
along with PMC team and client’s representatives.

Agenda |a) Progress Status/ Statistics
b) Completion Outlook

c) Major hold ups/ slippages
d) Assistance required

e) Critical issues

f)  Any decision on queries raised either by Contractor/
PMC

g) Anticipated cash flow requirement for next two months

Temporary Water/ Electricity/ Telephone Connection

Arrangement of temporary telephone connection, water and electricity
required by Contractor, shall be made by him at his own cost and also
necessary permissions shall be obtained by him directly from concerned
authorities, under intimation to the Department. Also, all initial cost and
running charges, and security deposit, if any, in this regard shall be
borne by him. The Contractor shall abide by all the rules/ bye laws
applicable in this regard and he shall be solely responsible for any
penalty on account of violation of any of the rules/ byelaws in this regard.
Nothing extra shall be payable on this account. The contractor can use
ground water by digging bore well from the site premises if permissible.
He shall maintain the bore log details, static water table, yield, and
drawdown level of the bore well and the same shall be handed over to
the department. After completion of work he can take out the
submersible pump and the bore will become property of employer.

The Contractor shall be responsible for maintenance of watch and ward
of the complete installation and water/ electricity meter and shall also
be responsible for any pilferage, theft, damage, penalty etc. in this
regard. The Contractor shall indemnify the Department against any
claim arising out of pilferage, theft, damage, penalty etc. whatsoever on
this account. Security deposit for the work shall be released only after
No Dues Certificates are obtained from the local Authorities from whom
temporary electric/ water/ telephone connection have been obtained by
the Contractor. Nothing extra shall be payable on this account.

The Department shall in no way be responsible for either any delay in
getting electric and/ or water and/ or telephone connections for carrying
out the work or not getting connections at all. No claim of delay or any
other kind, whatsoever, on this account shall be entertained from the
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Contractor. Also, contingency arrangement of stand-by water & electric
supply shall be made by the Contractor for commencement and smooth
progress of the work so that work does not suffer on account of power
failure or disconnection or not getting connection at all. No claim of any
kind whatsoever shall be entertained on this account from the
Contractor. Nothing extra shall be payable on this account.

Cleanliness of Site

The Contractor shall not stack building material/ malba / muck on the
land or road of the local development authority or on the land owned by
the others, as the case may be. So, the muck, rubbish etc. shall be
removed periodically as directed by the Engineer in charge, from the
site of work to the approved dumping grounds as per the local byelaws
and regulations of the concerned authorities and all necessary
permissions in this regard from the local bodies shall be obtained by the
Contractor.

Nothing extra shall be payable on this account. In case, the Contractor
is found stacking the building material/ malba as stated above, the
Contractor shall be liable to pay the stacking charges/ penalty as may
be levied by the local body or any other authority and also to face penal
action as per the rules, regulations and bye-laws of such body or
authority. The Engineer in charge shall be at liberty to recover, such
sums due but not paid to the concerned authorities on the above counts,
from any sums due to the Contractor including amount of the Security
Deposit and performance guarantee in respect of this contract
agreement.

The contractor shall take instructions from the Engineer in charge
regarding collection and stacking of materials at any place. No
excavated earth or building rubbish shall be stacked on areas where
other buildings, roads, services and compound walls are to be
constructed.

The site of work shall be always kept clean due to constraints of space
and to avoid any nuisance to the users of buildings in the adjacent plots.
The Contractor shall take all care to prevent any water logging at site.
The waste water, slush etc. shall not be allowed to be collected at site.
It may be directly pumped into the creek with prior approval of the
concerned authorities. For discharge into public drainage system,
necessary permission shall be obtained from relevant authorities after
paying the necessary charges, if any, directly to the authorities. The
work shall be carried out in such a way that the area is kept clean and
tidy. All the fees/ charges in this regard shall be borne by the Contractor.
Nothing extra shall be payable on this account.
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1.55 Inspection of Work

0] In addition to the provisions of relevant clauses of the contract, the work
shall also be open to inspection by Officers of CPWD/ CTE/ vigilance
unit/ TPQA/ User Department and their representatives. The contractor
shall at times during the usual working hours and at all times at which
reasonable notices of the intention of the Engineer in charge or other
officers as stated above to visit the works shall have been given to the
contractor, either himself be present to receive the orders and
instructions or have a responsible representative duly accredited in
writing, to be present for that purpose.

(i) Inspection of the work by Committee/ Consultant appointed by the
CPWD.

a. The committee/ consultant appointed by CPWD, shall be inspecting
the works including workshops and fabrication factory to ensure that
the works are in general being executed according to the design,
drawings and specifications laid down in the contract. His
observations shall be communicated by CPWD Engineering staff
and compliance is to be reported to CPWD.

b. The consultant appointed by CPWD shall certify on completion of
particular building that it has been constructed according to the
approved drawings design and specifications.

(i) Officers of CPWD, Dignitaries from Central Ministry/ Department, User
Department shall be inspecting the on-going work at site at any time with
or without prior intimation. The contractor shall, therefore, keep updated
the following requirements and detailing.

a. Display Board showing detail of work, weekly progress achieved
with respect to targets, reason of shortfall, status of manpower,
wages being paid for different categories of workers.

b.  Entrance and area surrounding to be kept cleaned.

c. Display layout plan key plan, Building drawings including plans,
elevations and sections.

d. Upto date displays of Bar chart, CPM and PERT etc.

e. Keep details of quantities executed, balance quantities, deviations,
possible Extra item, substituted Item etc.

f. Keep plastic/ cloth mounted one sets of building drawings.

g. Set of Helmets and safety shoes for exclusive use for officers/
dignitaries visiting at site.

(iv) The work may be inspected by Chief Technical Examiners Organization of
Central Vigilance Commission/ Vigilance Unit of CPWD/ Any other
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authority. In such case the contractor shall make all arrangements for
providing required details/ documents.

1.56 Final Testing of the Installation

The Contractor shall demonstrate trouble free functioning of all the Civil
and E & M installations and services. The Engineer in charge or his
authorized representatives shall carry out final inspection of the various
Civil and E & M services and installations. Any defect(s) noticed during
demonstration shall be rectified by the Contractor at his own cost to the
entire satisfaction of the Engineer in charge. Nothing extra shall be
payable on this account.

1.57 Submission of as built drawings and obtaining Occupation
Certificate

The contractor shall obtain occupation certificate/ completion certificate
from local bodies including getting the required site visits conducted by
such authorities with a view to obtain the same.

1.58 General Clarifications

0] Unless otherwise specified in the schedule of quantities, the rates for all
items of work shall be considered, as inclusive of pumping out or bailing
out water, if required throughout the construction period for which no
extra payment shall be made. This shall also include water encountered
from any source such as rains, floods, sub soil water table being high
and/ or due to any other cause whatsoever.

(i) All stone aggregate and stone ballast shall be of hard stone variety to be
obtained from approved quarries.

(i)  Coarse sand should be obtained from approved sources. The same shall
be clean and sharp angular grit type. The coarse sand shall be screened
before using, if required. If the sand brought to site is dirty, it must be
washed in clean water to bring the sand to the required specifications.
Nothing extra shall be payable on this account.

(iv)  The rates for all items of work, shall unless clearly specified otherwise,
include cost of all operations and all inputs of labour, material, T & P,
scaffolding, wastages, watch and ward, other inputs, all incidental
charges, all taxes, CESS, VAT/ GST, duties, levies etc. required for
execution of the work.

1.59 Product delivery, Storage and handling of Chemicals

0] The contractor shall construct storage space for Chemicals materials to
ensure that the storage conditions are as recommended by the
manufactures.
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All the materials shall be procured and delivered in sealed containers with
labels legible and intact.

All the chemicals {polymers, epoxy, water proofing compound,
plasticizer, Polysulphide, SBR based elastomeric, APP (Atactic
Polypropylene Polymer), all exterior and interior paints, polish etc.)} shall
be procured in convenient packs say 20 litres/ Kg. capacity packing only
or as approved by the Engineer in charge, and not in bigger capacity
containers, say 200 litre (Kgs.) drums unless otherwise specifically
permitted by the Engineer in charge. One sample from each lot of the
chemical procured by the contractor shall be tested in a laboratory as
approved by the Engineer in charge.

All material required for the execution of the work shall be got approved,
procured and deposited with the Departmental supervisory staff. The
materials shall be kept in joint custody of the contractor and the
Department.

The watch and ward of such material shall, however, remain to be the
responsibility of the contractor and no claim, whatsoever, on this account
shall be entertained. Different containers of each chemical shall be serially
numbered on packing and also consumed in that order. Day-to-Day
account of receipt, issue and balance shall be regulated by the Department
and proper account shall be maintained at site of work in the prescribed
form as per the standard practice.

All the chemicals shall be procured by the contractor directly from the
manufacturer. In exceptional circumstances, the contractor may be
allowed to procure the materials from the authorized dealers of the
manufacturers, if specifically permitted by the Engineer in charge.

The original copies of challan/ cash memos towards the quantity of various
chemicals procured shall be made available by the contractor at the
request from the Engineer in charge and a copy of the same shall be kept
in record.

The Name of manufacturers, manufacturer's product identification,
manufacturer’'s mixing instructions, warning for handling and toxicity and
date of manufacturing and shelf life shall be clearly and legibly mentioned
on the labels of the each container.

The contractor shall submit for the chemicals procured, manufacturer’s
and/ or authorized dealer’s certificate regarding supplying and verifying
conformance to the material specifications, as specified.

All filled containers shall be handled in safe manner and in a way to avoid
breaking container seals.

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II



(x)

(xi)

(xii)

(xiii)

(xiv)

1.60
(i)

(ii)

67

Empty containers of the chemicals should not be removed from site till the
completion of work and shall be removed only with the written approval of
the Engineer in charge.

All arrangements for measuring, dosing and mixing of material / chemicals
at site have to be made by the contractor.

Contractor shall suitably advise his site Engineer and all the workers as
regards safe handling of chemicals. Necessary protective and safety
equipment in form of hand gloves, goggles etc. shall be provided by the
contractor and be also used at site.

All incidental charges of any kind including cartage, storage and wastage
and safe custody of material etc. shall be borne by the contractor and no
claim, whatsoever, shall be entertained on this account.

The chemicals shall be tested in an independent laboratory as approved by
the Engineer in charge at the frequency as specified. If required, more
samples may have to be tested as per the directions of the Engineer in
charge. Nothing extra shall be payable on this account.

De-watering

De-watering required, if any, shall be done conforming to BIS Code IS:
9759 (guide lines for de-watering during construction) and/ or as per the
specifications approved by the Engineer in charge. Design of an
appropriate and suitable dewatering system shall be the Contractor’s
responsibility. Such scheme shall be modified/ augmented as the work
proceeds based on fresh information discovered during the progress of
work, at no extra cost. At all times during the construction work, efficient
drainage of the site shall be carried out by the Contractor and especially
during the laying of plain cement concrete, taking levels etc. The
Contractor shall also ensure that there is no danger to the nearby
properties and installations on account of such lowering of water table. If
needed, suitable precautionary measures shall be taken by the Contractor.
Also, the scheme of dewatering adopted shall have adequate builtin
arrangement to serve as stand-bye to attend to repair of pumps etc. and
disruption of power/ fuel supply. Nothing extra shall be payable on this
account.

In trenches where surface water is likely to get into cut/ trench during
monsoons, a ring bund of puddle clay or by any other means shall be
formed outside, to the required height, and maintained by the Contractor.
Also, suitable steps shall be taken by the Contractor to prevent back flow
of pumped water into the trench. Nothing extra shall be payable on this
account.
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1.61  Third Party Quality Assurance (TPQA):

(@) Inorderto achieve a high standard of quality, a separate agency if required
shall be appointed by CPWD who will carry out independent testing of
materials and checking and ensure overall quality procedures. The
Contractor shall be required to fully cooperate with the agency and
facilitate them in taking samples, transportation and examination of
various activities including documentation at no extra time and cost. In
case of any adverse findings by the agency, the Contractor shall do the
needful rectifications at no extra time and cost. The Engineer in charge
shall be at liberty for ensuring quality work done through agencies like I Ts/
NITs/ IlITs/ Govt. Engineering College or Institute of repute. The
successful Bidder shall include the provisions of Quality Assurance while
framing the proposed methodology for tests. The expenditure towards
engaging TPQA team shall be borne by the department.

(b)  The Contractor shall allow access to Third Party Quality Assurance
(TPQA) engaged by Engineer in charge to have a control on quality and
methodology of execution. All the arrangements required for sampling,
transporting and getting them tested including testing charges shall be
borne by the agency/ Contractor for which nothing extra shall be payable.
The Contractor shall extend full cooperation to Third Party Quality
Assurance Agencies engaged by the department for the Project during
their field visits for arranging the necessary quality assurance tests for
materials and the construction works.

1.62 Preferred Makes (Brands) of materials:

Preferred makes (brands) of materials, wherever applicable and in the
scope of work, are given in the tender document for guidance. Alternate
equivalent makes (brands) may also be used subject to:

1.62.2 The contractor submits all documents to the satisfaction of the
Engineer in charge to prove that the alternate make meets the contract
specifications in all respect and is equivalent to the specified make.

1.62.3 The necessary cost adjustments, if any, on account of above change shall
be made by the Engineer in charge.

1.62.4 The Engineer in charge approves the alternate equivalent make.
1.63  Defect liability period:

(i) Defect liability period shall be as per conditions laid down in applicable
General Conditions of Contract for CPWD from the date of handing over
the building to the User/ Owner/ Client complete in all respects & fit for
occupation. During this period, the defects noticed in the work shall be
rectified by the contractor at his own cost. In case he fails to do so after
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intimation to him in writing by the Engineer in charge, the same shall be
carried out by the Department at his risk and cost.

However, maintenance of other building activities such as cleaning,
sweeping of pocket & desilting of sewer lines, S.W. Drain shall be done
only once, at the time prior to handing over the building.

Compliance of directives of Hon’ble National Green Tribunal (NGT)
dated 04.12.2014 and 10.04.2015 and EIA Guidance Manual issued in
February 2010.

The contractor shall comply with following guidelines on the matter in
pursuance of orders passed by Hon’ble National Green Tribunal.

The contractor shall not store/ dump construction material or debris on
metalled road.

The contractor shall get prior approval from Engineer in charge for the area
where the construction material or debris can be stored beyond the
metalled road. This area shall not cause any obstruction to the free flow of
traffic / inconvenience to the pedestrians. It should be ensured by the
contractor that no accidents occur on account of such permissible storage.

The contractor shall take appropriate protection measures like raising wind
breakers of appropriate height on all sides of the plot/ area using CGI
sheets or plastic and/ or other similar material to ensure that no
construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which
are used for construction purposes/ or are carrying construction material
like cement, sand and other allied material are fully covered. The
contractor shall take every necessary precautions that the vehicles are
properly cleaned and dust free to ensure that enroute their destination, the
dust, sand or any other particles are not released in air/ contaminate air.

The contractor shall provide mask to every worker working on the
construction site and involved in loading, unloading and carriage of
construction material and construction debris to prevent inhalation of dust
particles.

The contractor shall provide all medical help, investigation and treatment
to the workers involved in the construction of building and carry of
construction material and debris relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C&D
waste site only and due record shall be maintained by the contractor.

The contractor shall compulsorily use of wet jet in grinding and stone
cutting.

The contractor shall comply all the preventive and protective
environmental steps as started in the MoEF guidelines, 2010.
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The contractor shall carry out on-road-inspection for black smoke
generating machinery. The contractor shall use cleaner fuel.

The contractor shall ensure that all DG sets comply emission norms
notified by MoEF.

The contractor shall use vehicles having pollution under control certificate.
The emissions can be reduced by a large extent by reducing the speed of
a vehicle to 20 kmph. Speed bumps shall be used to ensure speed
reduction. In cases where speed reduction cannot effectively reduce
fugitive dust, the contractor shall divert traffic to nearby paved areas.

The contractor shall ensure that the construction material is covered by
tarpaulin. The contractor shall take all other precaution to ensure that no
dust particles are permitted to pollute air quality as a result of such storage.

Nothing shall be paid extra for fulfilling of all the above conditions except
for the items existing in the schedule of quantities. For such items, work
done shall be paid on the basis of the agreement rates.

The scope of work includes submission of three set of hard copies of all
drawings (in Al size or any other size as directed by the Engineer in
charge) i.e., Architectural, Structural, Service drawings and any other
drawings related to this work to the Engineer in charge. The cost shall be
deemed to be inclusive of rate quoted by the agency/ contractor and
nothing extra shall be paid separately to the agency/ contractor for this
item.

Recycling, Reuse and Management of C&D Waste

The contractor shall use recycled construction and demolition (C&D) waste
materials in the execution of work, subject to availability of a C&D waste
processing plant and the following materials in the near vicinity. The
Engineer in charge shall find out whether C&D waste processing plant is
available in the near vicinity or not. In case the Engineer in charge finds
that the plant is available in the near vicinity, the materials which are found
available in the plant shall be used. The decision of Engineer in charge in
writing shall be final and binding on all issues related to it.

Fly ash bricks/ blocks of recycled C&D Waste/ AAC blocks may be used
in masonry work for non-structural members.

20% recycled sand and 20% recycled aggregate conforming to IS: 383-
2016 may be used in non-structural elements.

RMC plants may used 20% recycled sand and 20% recycled aggregate
conforming to IS: 383-2016 in RMC supply for non-structural elements.

Precast tiles manufactured by using 20% of recycled materials from C&D
plants containing recycled sand and aggregate conforming to IS: 383-2016
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may be used.

RMC plant may be approved which have MoU/ agreement with the C&D
waste processing plant, for use of recycled coarse and fine aggregates
conforming to IS: 383-2016 in the manufacturing of lean concrete.

For sand filling (e.g. sand filling under floors, behind retaining walls,
approach roads etc.), only manufactured sand obtained from C&D waste
processing plant conforming to I1S: 383-2016 may be used.

CC blocks, Paver btocks, Kerb Stones, Concrete tiles on footpaths etc to
be used in the works, may utilize recycled materials obtained from C&D
waste processing plants conforming to IS: 383-2016.

For cement plaster, the manufactured sand obtained from C&D waste
processing plant conforming to IS: 383-2016 may be used.

Quarterly demands should be shared in advance with operators for
planning and scheduling plant operations by the contractors.

All materials used shall comply with relevant IS codes and shall be
executed as per the technical specifications, bid document requirements,
and the direction of the Engineer-in-Charge.
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Special Conditions for Cement brought by the Contractor

The contractor shall procure 43 grade ordinary Portland cement conforming
to 1S:8112 or Portland Pozzolana Cement conforming to 1S:1489 (Part-I) as
required in the work, from reputed manufacturers of cement such as ACC,
BIRLA, Ultratech, Ambuja cement.

The cement shall be brought at site in bulk supply of approximately 50
tonnes or as decided by the Engineer in charge. The cement godown of the
capacity to store a minimum of 2000 bags of cement or as decided by
Engineer in charge in case less than 100 MT cement is required for the
work, shall be constructed by the contractor at site of work for which no extra
payment shall be made. For small maintenance works, Engineer in charge
shall decide the requirement of the storage/ godown.

The contractor shall be responsible for the watch and ward and safety of the
cement godown. The contractor shall facilitate the inspection of the cement
godown by the Engineer in charge at any time.

The cement shall be got tested by the Engineer in charge and shall be used
on the work only after satisfactory test results have been received.

The contractor shall supply free of charge the material required for testing.
All expenditure to be incurred for testing of samples e.g. packaging, sealing,
transportation, loading, unloading etc. including testing charges shall be
borne by the contractor.

The actual issue and consumption of cement on work shall be regulated and
proper accounts maintained as provided in relevant clause of the contract.
The theoretical consumption of cement shall be worked out as per
procedure prescribed in relevant clause of the contract and shall be
governed by conditions laid therein. In case the cement consumption is less
than theoretical consumption including permissible variation, recovery at the
rate so prescribed shall be made after ensuring structural soundness and
stability on the basis of testing. In case of excess consumption, no
adjustment needs to made.

The cement brought to the site and the cement remaining unused after
completion of the work shall not be removed from site without the written
permission of the Engineer in charge.

The damaged cement shall be removed from the site immediately by the
contractor on receipt of a notice in writing from the Engineer in charge. If he
does not do so within 3 days of receipt of such notice, the Engineer in charge
shall get it removed at the cost of the contractor.
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Special Conditions for Steel Reinforcement brought by the Contractor

1. The Contractor shall procure IS marked low alloy TMT bars of various
grades from;

The steel Manufacturers such as SAIL, TATA steel Ltd., RINL, JINDAL
steel & power Ltd, and JSW steel Ltd

2. The contractor shall have to obtain and furnish test certificates to the
Engineer in charge in respect of all supplies of steel brought by him to the
site of work.

3. Samples shall also be taken and got tested by the Engineer in charge as

per the provisions in this regard in relevant BIS codes. In case the test
results indicate that the steel arranged by the contractor does not conform
to the specifications as defined under para 1 above, the same shall stand
rejected, and it shall be removed from the site of work by the contractor at
his cost within a week’s time of written orders from the Engineer in charge

to do so.

4, The steel reinforcement bars shall be brought to the site in bulk supply of
10 tonnes or more or as decided by the Engineer in charge.

5. The steel reinforcement shall be stored by the contractor at site of work in

such a way as to prevent distortion and corrosion, and nothing extra shall
be paid on this account. Bars of different sizes and lengths shall be stored
separately to facilitate easy counting and checking.

6. For checking nominal mass, tensile strength, bend test, re-bend test, etc.,
specimen of sufficient length shall be cut from each size of the bar at
random, and at frequency given in applicable CPWD specifications.

7. The contractor shall supply free of charge the material required for testing.
All expenditure to be incurred for testing of samples e.g. packaging,
sealing, transportation, loading, unloading etc. including testing charges
shall be borne by the contractor.

8. The actual issue and consumption of steel on work shall be regulated and
proper accounts shall be maintained as provided in relevant clause of the
contract. The theoretical consumption of steel shall be worked out as per
procedure prescribed in relevant clause of the contract and shall be
governed by conditions laid therein. In case the consumption is less than
theoretical consumption including permissible variations, recovery at the
rate so prescribed shall be made. In case of excess consumption, no
adjustment needs to be made.

9. The steel brought to site and steel remaining unused shall not be removed
from site without the written permission of the Engineer in charge.
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Particular Specifications

1) Form work

The work shall be done in general as per CPWD Specifications.

(@)

(b)

(c)

(d)

(e)

(f)
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Only M.S. Centering/ Shuttering and Scaffolding material unless &
otherwise specified shall be used for all R.C.C. work to give an even
finish of concrete surface. However, marine-ply shuttering in
exceptional cases as per site requirement may be used on specific
request from contractor to be approved by the Engineer in charge.

Double steel scaffolding having two sets of vertical supports shall be
provided for external wall finish, cladding etc. The supports shall be
sound and strong, tied together with horizontal pieces over which
scaffolding platform shall be fixed. Scaffolding shall have steel
staircase for inspection works at upper levels.

In order to keep the floor finish as per architectural drawings and to
provide required thickness of the flooring as per specifications, the
level of top surface of RCC shall be accordingly adjusted at the time
of its centring, shuttering and casting for which nothing extra shall be
paid to the Contractor.

As per general engineering practice, level of floors in toilet/ bath,
balconies, shall be kept 12 to 20mm, lower than general floors as
required shuttering should be adjusted accordingly. The landing level
of mumty/ Staircase cabin shall be kept one riser level higher than
adjoining slab level so as to accommodate water proofing treatment
over terrace slab. In case of kitchen slab the portion of floor trap
below kitchen platform be kept at lower level as per drawings.
Nothing extra is payable on this account.

Steel shuttering as approved by the Engineer in charge only shall be
used by the contractor. Minimum size of shuttering plates shall be
600mm x 900mm except for the case when closing pieces required
to complete the shuttering panels. Dented, broken, cracked, twisted
or rusted shuttering plates shall not be allowed to be used on the
work. The shuttering plates shall be cleaned properly with electrically
driven sanders to remove any cement slurry or cement mortar or rust.
Proper shuttering oil or de-bonding compound shall be applied on the
surface of the shuttering plates in the requisite quantity before
assembly of steel reinforcement.

For the execution of centring and shuttering, the contractor shall use
propriety ‘Reebole” chemical mould release agent of FOSROC or
equivalent as shuttering oil as approved by Engineer in charge and
nothing extra shall be paid on this account.
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RCC work (Design Mix Concrete)

The Mix Design shall be got done by the contractor from a NABL accredited
laboratory/ IIT/ NIT laboratory with the approval of Engineer in charge. The
RCC Work shall be carried out as per the Mix Design approved by the
Engineer in charge before start of RCC work.

General

The RCC work shall be done with RMC or Design Mix Concrete, unless
otherwise specified in the nomenclature of items, wherever letter M has
been indicated, the same shall imply for the Design Mix Concrete. The
Ready Mix Concrete shall be as per 1S:4926 and as per CPWD Specification
and guide lines. For the nominal mix in RCC, CPWD specification shall be
followed. The Design Mix Concrete will be designed based on the principles
given in 1S:456, 10262 and SP 23. The contractor shall carry out design
mixes for each class of concrete indicating that the concrete ingredients and
proportions will result in concrete mix meeting requirements specified. The
cement shall be actually weighed as presumption of each bag having 50 kg
shall not be allowed. In case of use of admixture, the mix shall be designed
with these ingredients as well. The specification mentioned herein below
shall be followed for Design Mix Concrete.

Ingredients
)] Coarse Aggregate: As per CPWD Specifications
i)  Fine Aggregate: As per CPWD Specifications.

i)  Water: As per requirements laid down in IS 456-2000 and CPWD
specifications.

iv) Cement: Cement arranged by the contractor will be OPC (Confirming
to IS 8112)/ PPC (in bags) conforming to 1S:1489:2015 (Part-I & Part-

)

Admixture

The type of Admixture shall be got approved from Engineer in charge.
Admixtures of approved quality shall be mixed with concrete to achieve the
desired workability within specified water cement ratio. The admixture shall
conform to 1S:9103. The chloride content in the admixture shall satisfy the
requirement of BS:5075. The total amount of chlorides in the admixture
mixed concrete shall also satisfy the requirements of 1S:456-2000.

The department shall not be paid anything extra to the contractor/ agency
for cost of admixture required for achieving desired workability without any
change in specified water cement ratio for RCC/ CC work.
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The characteristic compressive strength of various grades of concrete
shall be given as below:

Sl. | Grade |Compressive| Specified Minimum Maximu
No Design | strength | characteristic ceme*nt m
. . content* (kg
a-tion on 15cm | compressive er cum) ratio water
cubes strength at 28 P cement
min 7 days (N/mm2) ratio
() M-30 As per As per IS 456 | As per IS 456 |As per IS 456
Design
(i) M-25 As per As per IS 456 | As per IS 456 |As per IS 456
Design
(i) M-20 As per As per IS 456 | As per IS 456 |As per IS 456
Design
(iv) | M-15 As per As per IS 456 | As per IS 456 |As per IS 456
Design
(V) M-10 As per As per IS 456 | As per IS 456 |As per IS 456
Design

In the designation of concrete mix letter M refers to the mix and the
number to the specified characteristic compressive strength of 15 cm
Cube at 28 days expressed in N/mm2.

D. Workability of Concrete:

Followings are the required workability of concrete, unless otherwise
specified elsewhere or as decided by Engineer in charge.

Placing Conditions Degree of Slump (mm)
Workability
1) 2 3)

Lightly reinforced sections in slabs, beams, Low 25-75
walls, columns

Heavily reinforced section in slabs, beams,| Medium 50-100
walls, columns.

Pumped concrete Medium 75-100

The recommended values of slump for various members to confirm IS

The Concrete mix shall be designed for minimum workability as specified

456:2000.
in 1S:456-2000.
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E. Testing of Design Mix in Lab:

()

(ii)

(i)

(iv)

The concrete design mix with or without admixture will be got
cementious material carried out by the contractor by any reputed
NABL accredited laboratory as per direction of Engineer in charge.

For such approval various ingredients for mix design as submitted by
contractor shall be sent to the lab/ test houses through the Engineer
in charge of the project and got it tested in approved laboratories as
may be decided by the Engineer in charge. Sample of aggregate sent
shall be preserved at site by the department for each different set of
Coarse aggregates & Fine aggregates, fresh design shall be done
and got approved by the Department. The admixture if used by
contractor shall be at his own cost without any extra payment.

Note: For RMC OPC shall be used in combination with GGBS as
follows:

Part of OPC 43 grade cement (conforming to 1S8112) can be
substituted with Ground Granulated Blast furnace slag (GGBS) to a
maximum of 30%. The physical and chemical properties of GGBS
shall conform to IS: 12089-1987 (Reaffirmed 2008). Uniform blending
with OPC 43 grade cement to be ensured in accordance with clauses
5.2 and 5.2.1 of 1S:456-2000.

In case of change of source or characteristic properties of the
ingredients used in the concrete mix during the work, a revised
laboratory mix design report conducted in approved by Engineer in
charge shall be submitted by the contractor as per the direction of the
Engineer in charge.

F. Approval of Design Mix:

()

(ii)
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The mix design for a specified grade of concrete shall be done for a
target mean compressive strength Tck = Fck + 1.65s

OR
Tck = Fck + X whichever is higher as per
1S:10262 (latest version)
Where Fck = Characteristic Compressive Strength at 28 days
s = Standard deviation which depends on degree of quality control
X = Factor based on the grade of concrete

The degree of quality control for this work is “good” for which the
standard deviation (s) obtained for different grades of concrete shall
be as per IS relevant IS Standards/ Codes.
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(i)  Out of the six specimen of each set, three shall be tested at seven
days and remaining three at 28 days. The preliminary tests at seven
days are intended only to indicate the strength to be attained at 28
days.

Charges For Design Mix:

All cost of mix designing and testing connected therewith including
charges payable to the laboratory shall be borne by the contractor.

Design Mix Concrete from Fully Automatic Computerised Concrete
Batching and Mixing Plant

Proportioning Concrete

In proportioning cement concrete, the quantity of both cement and
aggregates shall be determined by weight. The cement shall be weighed
separately from the aggregates. Water shall either be measured by volume
in calibrated tanks or weighed. All measuring equipment shall be maintained
in a clean and serviceable condition. The amount of mixing water shall be
adjusted to compensate for moisture content in both coarse and fine
aggregates. The moisture content of aggregates shall be determined in
accordance with 1S:2386 (Part 1ll). Suitable adjustments shall also be made
in the weights of aggregates to allow for the variation in weight of
aggregates due to variation in moisture content.

Production of Concrete

The concrete shall be RMC produced in a central batching and mixing plant
with, computerized printing for contents and admixture dosage. The
batching plant shall be fully automatic. Automatic batcher shall be charged
by devices which, when actuated by a Single starter switch will
automatically start the weighing operation of each material and stop
automatically, when the designated weight of each material has been
reached. The batching plant shall have automatic arrangement for
dispensing the admixture and shall also be capable of discharging water in
more than one stage. A print out from the batching plant for every lot shall
be submitted. A batching plant essentially shall consist of the following
components: Separate storage bins for different sizes of aggregates, silo
for cement; and water storage tank.

a) Batching equipment

b) Mixers

C) Control panels

d) Mechanical material feeding and elevating arrangements

e) The Contractor shall arrange for inspection of automatic batching
plant within seven days of issue of letter of award to facilitate
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inspection and approval of same by Engineer in charge. Nothing
extra will be paid for this.

() The compartments of storage bins for aggregates shall be approximately of
equal size. The cement compartment shall be centrally located in the
batching plant. It shall be watertight and provided with necessary air vent,
aeration fittings for proper flow of cement & emergency cement cut off gate.
The aggregate and sand shall be charged by power operated centrally
revolving chute. The entire plant from mixer floor upward shall be enclosed
and insulated. The batch bins shall be constructed so as to by self-cleansing
during drawdown. The batch bins shall in general conform to the
requirements of 1S:4925.

(i) The batching equipment shall be capable of determining and controlling the
prescribed amounts of various constituent materials for concrete accurately
i.e. water, cement, sand, individual size of coarse aggregates etc. The
accuracy of the measuring devices shall fall within the following limits.

Measurement of Cement +2% of the quantity of cement in each batch

Measurement of Water +3% of the quantity of water in each batch

Measurement of Aggregate | £3% of the quantity of aggregate in each
batch

Measurement of Admixture | +£3% of the quantity of admixture in each
batch

C. Mixing Concrete

The mixer in the batching plant shall be so arranged that mixing action in
the mixers can be observed from the operator’s station. The mixer shall be
equipped with a mechanically or electrically operated timing, signalling and
metering device which will indicate and assure completion of the required
mixing period. The mixer shall have all other components as specified in
1S:4925.

D. Transportation, Placing and Compaction of Concrete

0] Mixed concrete from the batching plant shall be transported to the point of
placement by transit mixers or through concrete pumps or steel closed
bottom buckets capable of carrying 6 cum concrete. In case the concrete is
proposed to be transported by transit mixer, the mixer speed shall not be
less than 4 rev/ min. of the drum nor greater than a speed resulting in a
peripheral velocity of the drum as 70 m/ minute at its largest diameter. The
agitating speed of the agitator shall be not less than 2 rev/ min. nor more
than 6 rev/ min. of the drum. The number of revolutions of the mixing drum
or blades at mixing speed shall be between 70 to 100 revolutions for a
uniform mix, after all ingredients, have been charged into the drum. Unless
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tempering water is added, all rotation after 100 revolutions shall be at
agitating speed of 2 to 6 rev/ min. and the number of such rotations shall
not exceed 250. The general construction of transit mixer and other
requirements shall conform to IS: 5892.

In case concrete is to be transported by pumping, the conduit shall be
primed by pumping a batch of mortar/ thick cement slurry through the line
to lubricate it. Once the pumping is started, it shall not be interrupted (if at
all possible) as concrete standing idle in the line is liable to cause a plug.
The operator shall ensure that some concrete is always there in the pump-
receiving hopper during operation. The lines shall always be maintained
clean and shall be free of dents.

Materials for pumped concrete shall be batched consistently and uniformly.
Maximum size of aggregate shall not exceed one-third of the internal
diameter of the pipe. Grading of aggregate shall be continuous and shall
have sufficient ultrafine materials (materials finer than 0.25mm). Proportion
of fine aggregates passing through 0.25mm shall be between 15 & 30% and
that passing through 0.125 mm sieve shall not be less than 5% of the total
volume of aggregate. When pumping long distances and through hot
weather, set-retarding admixtures may be used. Admixtures to improve
workability can be added. Suitability of concrete shall be through pumping
shall be verified by trial mixes and by performing pumping tests.

Preparation of Mixes as per Approved Design Mix and conducting
confirmatory test at Field Lab.

The contractor shall make the cubes of trial mixes as per approved Mix
design at site laboratory for all grades, in presence of Engineer in charge
using sample of approved materials proposed to be used in the work prior
to commencement of concreting and get them tested in his presence to his
entire satisfaction for 7 days and 28 days. Test cubes shall be taken from
trial mixes as follows.

For each mix, a set of six cubes shall be made from each of the three
consecutive batches. Three cubes from each set of six shall be tested at
age of 7 days and remaining three cubes at age of 28 days. The cubes shall
be made, cured, transported and tested strictly in accordance with
specifications. The average strength of nine cubes at age of 28 days shall
exceed the specified target mean strength for which design mix has been
approved, the evaluation of test results will be done as per IS : 456-2000.

Work Strength Test
Test Specimen

Work strength test shall be conducted in accordance with IS: 516 on random
sampling. Each test shall be conducted on six specimen, three of which
shall be tested at 7 days and remaining three at 28 days. Additional samples
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shall be prepared, if required, as per direction of Engineer in charge for
testing samples cured by accelerated method as described in 1S:9103.

Test Results of Sample

The test results of the sample shall be the average of the strength of three
specimen. The individual variation shall not be more than + - 15 percent of
the average. If more, the test results of the sample are invalid. 90% of the
total tests shall be done at the laboratory established at site by the
contractor and remaining 10% in the laboratory of Government Engineering
colleges, or in any other approved laboratory as directed by the Engineer
in charge.

Standard For Acceptance

Standard of acceptance shall be same as specified in clause 16 of IS 456-
2000.

In order to keep the floor finish as per direction of Engineer in charge and
as per Architectural drawings and to provide required thickness of the
flooring as per specification, the level of top surface of RCC shall be
accordingly adjusted at the time of its centring, shuttering and casting for
which nothing extra shall be paid to the contractor.

Ultrasonic Pulse Velocity Method of Test for RCC

The underlying principle of assessing the quality of concrete is that
comparatively higher velocities are obtained when the quality of concrete in
terms of density, homogeneity and uniformly is good. The consistency of
the concrete as regards its general quality gets established. In case of
poorer quality lower velocities are obtained. If there are cracks, voids or
flaws inside the concrete which come in the way of transmission of pulse,
lower velocities are obtained.

The quality of concrete in terms of uniformity, incidence or absence of
internal flaws, cracks and segregation etc. indicative of the level of
workmanship employed, can thus be assessed using the guidance given in
table below, which have been evolved for characterizing the quality concrete
in structure in term of the ultrasonic pulse velocity.

Velocity criterion for Concrete Quality Grading;

Pulse velocity by Cross

Sl. No. Concrete Quality Grading

Probing (km/sec)
Above 4.40 Excellent

1

2 3.751t04.40 Good
3 3.0t03.75 Doubtful
4

Below 3.0 Poor
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(Note: In Case of “doubtful” quality it may be necessary to carry
further tests. Poor shall be rejected)

(i)  Pulse velocity method of test of concrete is to be conducted for CPWD
works as a routine test. The acceptance criteria as per the above table will
be applicable which is as per IS:516 (Part-5 Sec-l) 2018. From the above
“Good” and “Excellent” grading are acceptable and below these grading the
concrete will not be acceptable.

(iv) 5% of the total number of RCC members in each category i.e. beam,
column, slab and footing may be tested by UPV test method for establishing
quality of concrete. It is suggested that test be conducted on RCC beam
near joint with column, on RCC column near joint with beam, on RCC
footings and rafts. On RCC rafts a suitable grid can be worked out for
determining number of tests. In addition doubtful areas such as
honeycombed locations, locations, where continuous seepage is observed,
construction joints and visible loose pockets will also be tested.

(v)  The testresults are to be examined in view of the above acceptance criteria
“Good” and “Excellent” and wherever concrete is found with less than
required quality as per acceptance criteria, repairs to concrete will be made.
Honeycombed areas and loose pockets will be repaired by grouting using
Portland Cement Mortar/ Polymer Modifies Cement Mortar/ Epoxy Mortar,
etc., after chipping loose concrete in appropriate manner. In areas where
concrete is found below acceptance criteria and defects are not apparently
visible on surface, injecting approved grout in appropriate proportion using
epoxy grout/ acrylic Polymer modified cements slurry made with shrinkage
compensating cement/ plain cement slurry etc will be resorted to for repairs
(refer relevant chapters from CPWD Hand Book on Repairs and
Rehabilitation of RCC Buildings). Repair to concrete will be done till
satisfactory results are obtained as per the acceptance criteria by retesting
of the repaired area. If satisfactory results are not obtained dismantling and
relaying of concrete will be done at the cost of contractor.

2.6 Measurement
As per applicable CPWD specifications

2.7 Tolerances
As per applicable CPWD specifications
2.8 Rate

0] The rate includes the cost of materials and labour involved in all the
operations described above.
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(i) In case of actual average compressive strength being less than specified
strength which shall be governed by para “Standard of Acceptance” as
above the rate payable shall be worked out accordingly on the basis of
analysis.

(i) In case of rejection of concrete on account of unacceptable compressive
strength, governed by para ‘Standard of Acceptance’ as above, the work for
which samples have failed shall be redone at the cost of contractors.
However, the Engineer in charge may order for additional tests (like cutting
cores, ultrasonic pulse velocity test, load test on structure or part of structure
etc) to be carried out at the cost of contractor to ascertain if the portion of
structure wherein concrete represented by the sample has been used, can
be retained on the basis of results of individual or combination of these tests.

The contractor shall take remedial measures necessary to retain the
structure as approved by the Engineer in charge without any extra cost.
However, for payment, the basis of rate payable to contractor shall be
governed by the 28 days cube test results and reduced rates shall be
regulated in accordance with para 5.4.13.2 of CPWD specification
2019 Vol-I.

2.9 Cover/ Spacer Block

The contractor shall provide approved type of support for maintaining the
bars in position and ensuring required spacing and correct cover of concrete
to reinforcement as called for in the drawings, spacer blocks of required
shape and size. Chairs and spacer bars shall be used in order to ensure
accurate positioning of reinforcement. Spacer blocks shall be cast well in
advance with approved proprietary pre-packed free flowing mortars
(Conbextra as manufactured by M/s Fosroc Chemicals India Ltd. Or
equivalent as approved by the Engineer in charge at his discretion) of high
early strength and same colour as surrounding concrete, Pre-cast cement
mortar/ concrete blocks/ blocks of polymer shall not be used as spacer
blocks unless specially approved by the Engineer in charge, rate of RCC
items is inclusive of cost of such cover blocks.
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Flooring

a)

b)

d)

f)

Addition : NIL

All the work in general shall be carried out as per applicable CPWD
Specifications.

The vitrified tiles shall be as specified. The tiles shall be of specified
colours as shown in the drawings or as decided by the Engineer in
charge and will be laid in pattern as per architectural drawings or as
decided by the Engineer in charge. Nothing extra shall be paid for
laying tiles in specific pattern. The tiles shall be of first quality of
approved make.

Proper gradient shall be given to flooring for toilets, veranda, kitchen,
courtyard etc. so that the wash water flows towards the direction of
floor trap. Any reverse slop if found, these shall be made good by the
contractor by ripping open the floor/ grading concrete and nothing
extra shall be paid for such rectifications.

The flooring and skirting will be executed as per pattern shown in the
Architectural drawings and/ or as per approval of Engineer in charge.

Single piece stone shall be used in treads, risers etc. of staircase and
platform of kitchen, pantry etc. and other similar places.

There shall be a level difference in the finished floor of following
areas:

Sl. Higher area Lower area Level
No. Difference

1 Rooms Corridor 10 mm

Staircase lobby/ landing Terrace 50 mm

Room/ Corridor Balcony 25 mm

2
3
4 | Corridor Toilet floor 10 mm
5 | Toilet floor WC & Bathroom 10 mm

The level difference shall be finished with at least 100mm wide strip
of granite with nosing. However, final decision on Level difference,
width of strip, type of material, higher area, lower area etc., will be
as decided by Engineer in Charge.

Any screed concrete/ cement mortar required to maintain the level
of different types of flooring and to create level difference as
mentioned in the above table shall be provided by the contractor for
which nothing extra shall be payable.
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Stone Flooring

All work in general shall be carried out as per applicable CPWD
Specifications.

Whenever flooring is to be done in patterns of stones, the contractor shall
get samples of each pattern laid and approved by the Engineer in charge
before final laying of such flooring. Nothing extra shall be payable on this
account.

The samples shall not be of a size less than 400mm x 400mm or as
required by Engineer in charge.

The sample produced shall be fully supported by the details of location/
qguarry and the same shall not be removed except with the written
permission of Engineer in charge. Samples for Flame burnt/ finish granite
shall be produced separately. Flame burning shall be carried out after the
selection of the basic granite sample. Flame burning shall be uniform and
with a uniform texture across the entire surface of the slab. The Flame
burning of the stone slab shall be inspected by the Engineer in charge as
and when found necessary and full support for the inspection shall be
provided. Full width stone over kitchen platform shall be provided except
to adjust for closing pieces. The marble/ any stone flooring in treads and
risers of stair case is to be laid in single piece. 40 mm wide sand blasted
strip at a distance of 50mm from the edge of the tread to create
contrasting colour shall be provided, if required by the Engineer in
charge. Nothing extra shall be paid on these accounts.

The plinth area rate, wherever applicable, offered is inclusive of providing
sunken flooring in bathrooms, kitchen etc. Proper gradient shall be given
to flooring for toilets, veranda, kitchen, courtyard, etc. as per the
directions of Engineer in charge.

Nothing extra shall be paid on these account.

The stone flooring will be laid in pattern as per the Architectural drawings
and/ or as decided by the Engineer in charge and nothing extra shall be
paid for providing flooring in specific pattern.

Wood work:

The wood work in general shall be carried out as per applicable CPWD
Specifications.

The samples of species of timber to be used shall be deposited by the
contractor with the Engineer in charge before commencement of the
work. The contractor shall produce cash vouchers and certificates from
standard kiln seasoning plant operator about the timber to be used on the
work having been kiln seasoned by them, failing which it would not be
accepted as kiln seasoned.
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Specified timber shall be of good quality and well-seasoned. It shall have
uniform colour, reasonably straight grains and shall be free from knots,
cracks, shakes and sapwood.

Wood work shall not be painted, oiled or otherwise treated before it has
been approved by the Engineer in charge.

All fittings and fixtures shall be got approved from the Engineer in charge
before procurement well in advance and the approved samples shall be
kept at site till completion of the work.

Factory made wooden shutter, as specified shall be obtained from
factories to be approved by the Engineer in charge, shall conform to
relevant IS Code. The contractor shall inform well in advance to the
Engineer in charge the name and address of the factory where from he
intends to get the shutters manufactured. The contractor will place order
for manufacturing of shutters only after written approval of the Engineer in
charge in this regard is given. The contractor is bound to recommend
name(s) of another factory from the approved list in case the factory
already proposed by the contractor is not found competent to manufacture
quality shutters. Shutters will however, be accepted only if they meet the
specified tests. The contractor will also arrange stage wise inspection of
the shutters at factory by the Engineer in charge or his authorized
representative. The contractor will have no claim if the shutters brought at
site are rejected by the Engineer in charge in part or in full lot due to bad
workmanship/ quality. Such shutters will not be measured and paid. The
contractor shall remove the same from the site of work within 7 days after
the written instructions in this regard are issued by the Engineer in charge.

The shutters should be brought at site without primer/ painting.

Inspection of shutters shall be carried out for dimensions & tolerances, size
& type, general construction & workmanship, finish & glazing at the
frequency specified in applicable CPWD Specifications.

Criteria for conformity
As per applicable CPWD Specifications
Testing
As per applicable CPWD Specifications
Finish:
a. All components of door shutter shall have smooth finish.

b. Panels of the door shutters shall be flat and well sanded to a smooth
and level surface.
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All the surfaces of door shutters which are required to be painted or
polished or varnished shall be got approved from the Engineer in charge
before applying protective coat of primer, polish or varnish.

Specification for Aluminium Fittings for doors:

The aluminium fittings and fixtures shall be machine made and free of
fabrication marks, residual effects of welding/ riveting etc., with anodic
coating not less than grade AC 10 as per 1S.1868 transparent or dyed to
required colour or shade with necessary screws.

The fitting shall be finished in a Satin finish (brushed finish-satin’s
commercial purpose) except wherever specified otherwise. The brush
effect shall be uniform and without any variations.

Irrespective of the stipulations contained above, the contractor shall
produce samples for all the fitting in advance and a written approval for the
chosen sample shall be obtained from the Engineer in charge. The
decision of the Engineer in charge in respect of the specification, quality
and make of fitting to be used at site shall be final and binding on the
contractor. Nothing extra shall be payable on this account.

All the fittings shall be provided with all such accessories as are required
to complete the item in working condition whether specifically mentioned
or not in the schedule of quantities, specification & elsewhere in this bid
document. The quoted rates shall be deemed to be all inclusive for a
complete item fit for use including all material. Labour, T & P, Specials,
fixing arrangements, nuts, bolts, screws, bushes, all required connection
pieces etc. as well as making good the surface wherever required.

Finishing:
The work shall be carried out as per applicable CPWD Specifications.

The plastering work shall be carried out as per applicable CPWD
Specifications.

(@) Necessary Geo-synthetic fibre/ Gl chicken wire mesh of minimum
200 mm wide shall be provided at junctions of dissimilar materials
(i.e. masonry walls with RCC members etc.) before plastering on
inner and outside of junctions.

(b) Necessary grooves shall be provided at the junction of dissimilar
materials (on inner and outer side of junctions) and shall be neatly
finished wherever directed by Engineer in Charge. Necessary drip
course shall be provided in Chajjas, Balcony, Projecting Roof,
Beams etc.

Nothing extra shall be payable for the items mentioned at (a) & (b)
above.
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(i)  The Primer, Synthetic Enamel paint, distemper, acrylic emulsion paint, etc.,
of makes as approved by the Engineer in charge and of low VOC, shall only
be used and brought to the site of work in the original sealed containers.
The material brought to the site of work shall be sufficient for at least 60
days of work or as decided by the Engineer in charge. The material shall be
kept under the joint custody of contractor and representative of the Engineer
in charge. The empty containers shall not be removed from the site till the
completion of the work without permission of the Engineer in charge.

7) Water Supply, Sanitary Installations, Drainage etc.,

0] The contractor shall furnish all labour, material and equipment,
transportation and incidental necessary for supply, installation, testing and
commissioning of the complete Plumbing/ system as described in the
Specifications and as shown on the drawings. This also includes any
material, equipment, appliances and incidental work not specifically
mentioned herein or noted on the Drawings/ Documents as being furnished
or installed, but which are necessary and customary to be performed under
this contract.

(i) The Plumbing/ Sanitary system shall comprise of following:

(@) Sanitary and water supply Fixtures and Fittings
(b) Internal and External Water Supply

(c) Internal and External Drainage

(d)  Approval from Local Authorities

(e) Balancing, testing & commissioning

() Test reports and completion drawings

(i) The contractor shall procure and install all pipes, Sockets/ Nipples including
shut-off valve etc as specified.

(iv)  The contractor shall ensure that senior and experienced plumbers are
assigned exclusively for this work. Such plumber(s) should have valid
license from the local authorities. The project management shall be done
through modern technique. For quality control & monitoring of workmanship,
contractor shall assign at least one engineer who would be exclusively
responsible for ensuring strict quality control, adherence to specifications
and ensuring top class workmanship for the installation.

(v)  The work shall be in conformity with the Bye-laws, Regulations and
Standards of the local authorities concerned. But if these Specifications and
drawings call for a higher standard of materials and/ or workmanship than
those required by any of the above regulations and standards, then these
Specifications and drawings shall take precedence over the said regulations
and standards. However, if the drawings and specifications require
something which violates the Bye-laws and Regulations, then the Bye-laws
and Regulations shall govern the requirement of this installation.
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(vi)  The contractor shall obtain all permits/ licenses and pay for any and all fees
required for the inspection, approval and commissioning of their installation.
However, all receipted amount shall be reimbursed on production of proof
of payment.

(vi)  The Plumbing drawings are to be given by the contractor for obtaining
approval from Engineer in charge. The Plumbing/ Sanitary Drawings given
by the Engineer in charge or issued with tenders are diagrammatic only and
indicate arrangement of various systems and the extent of work covered in
the contract. These Drawings indicate the points of supply and of
termination of services and broadly suggest the routes to be followed. Under
no circumstances shall dimensions be scaled from these Drawings. The
contractor shall follow these drawings in preparation of his shop drawings,
and for subsequent installation work.

(viii)  The contractor shall examine all architectural, structural, plumbing, electrical
and other services drawings and check the as-built works before starting
the work, report to the Engineer in charge any discrepancies and obtain
clarification. Any changes found essential to coordinate installation of his
work with other services and trades, shall be made with prior approval of
the Engineer in charge without additional cost to the department.

(ix)  All the shop drawings shall be prepared on computer through AutoCAD
System based on Architectural drawings and site measurements.
Contractor shall furnish, for the approval of Engineer in charge, the two sets
of detailed shop drawings of complete work and materials including layouts
for Plant room, Pump room, Typical toilets drawings showing exact location
of supports, flanges, bends, tee connections, reducers, detailed piping
drawings showing exact location and type of supports, valves, fittings etc;
external insulation details for pipe insulation etc.

(xX)  These shop drawings shall contain all information required to complete the
work. These drawings shall contain details of construction, size,
arrangement, operating clearances, performance characteristics and
capacity of all items of equipment, also the details of all related items of work
by other contractors.

Each shop drawing shall contain tabulation of all measurable items of
equipment/ materials/ works and progressive cumulative totals from other
related drawings to arrive at a variation-in-quantity statement at the
completion of all shop drawings. Minimum 4 sets of drawings shall be
submitted after final approval along with CD. When he makes any
amendments in the above drawings, the contractor shall supply two fresh
sets of drawings with the amendments duly incorporated along with check
prints, for approval. The contractor shall submit further four sets of shop
drawings to the Engineer in charge for the exclusive use by the Engineer in
charge and all other agencies. No material or equipment may be delivered
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or installed at the job site until the contractor has in his possession, the
approved shop drawing for the particular material/ equipment/ installation.

(xi)  Shop drawings shall be submitted for approval four weeks in advance of
planned delivery and installation of any material to allow the Engineer in
charge ample time for scrutiny. No claims for extension of time shall be
entertained because of any delay in the work due to his failure to produce
shop drawings at the right time, in accordance with the approved
programme.

(xi)  Samples of all materials like valves, pipes and fittings etc. shall be submitted
to the Engineer in charge prior to procurement for approval and retention by
Engineer in charge and shall be kept in their site office for reference and
verification till the completion of the Project. Wherever directed a mock-up
or sample installation shall be carried out for approval before proceeding for
further installation without any extra cost.

(xiii)  Approval of shop drawings shall not be considered as a guarantee of
measurements or of building dimensions. Where drawings are approved,
said approval does not mean that the drawings supersede the contract
requirements, nor does it in any way relieve the contractor of the
responsibility or requirement to furnish material and perform work as
required by the contract.

(xiv)  All materials and equipment shall conform to the relevant Indian Standards
and shall be of the approved make and design. Makes shall be in conformity
with list of approved manufacturers.

(xv) Balancing of all water systems and all tests as called for the CPWD
Specifications shall be carried out by the contractor through a specialist
group, in accordance with the Specifications and ASPE/ ASHRAE
Guidelines and Standards. The installation shall be tested and shall be
commissioned only after approval by the Engineer in charge. All tests shall
be carried out in the presence of the representatives of the Engineer in
charge and nothing extra shall be payable on this account.

(xvi) The contractor shall submit “completion plans of services” for water supply,
internal installations and building drainage work within 15 days of the date
of completion. These drawings shall be submitted in the form of two sets of
CD’s and four portfolios (300 x 450 mm) each containing complete set of
drawings on approved scale indicating the work as - installed. These
drawings shall clearly indicate complete plant room layouts, piping layouts
and sequencing of automatic controls, location of all concealed piping,
valves, controls and other services. In case the contractor fails to submit the
completion plans as aforesaid, security deposit shall not be released and
these shall be got prepared at his risk and cost.
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(xvii) The CCI/ Cl/ PVC pipe and Gl pipe etc. wherever necessary shall be fixed
to RCC columns, beams etc. with rawl plugs and nothing extra shall be paid
for this.

(xviii) The variation in consumption of material shall be governed as per CPWD
Specification and clauses of the contract to the extent applicable.

(xix) Rates quoted shall be inclusive of all work and items given in the above
mentioned specifications and Schedule of Quantities and applicable for the
work under floors, in shafts or at ceiling level at all heights and depths. All
rates are inclusive of cutting holes and chases in RCC and masonry work
and making good the same. Rates are inclusive of pre testing and onsite
testing of the installations, materials and commissioning.

8) Cleaning and Disinfection of Pipelines

On completion of hydraulic tests and before a pipe is disinfected, it shall be
proved to be free from obstruction, debris and sediment by scouring or by
any other process which the Engineer in charge may prescribe. Upon
satisfactory completion of testing and cleaning, the pipelines shall be
disinfected as order. Chlorine solution shall be applied at the charging point
as the pipeline is being filed and dosing shall be continued until the pipeline
is full and at least 50 parts of chlorine per million parts of water have been
made available and distributed evenly. If ordinary bleaching power is used,
proportions will 150 gms of power to 1000 litre of water. If a proprietary
brand is used, the proportion shall be as specified by the manufacturer. The
treated water shall be left in pipeline for a period as directed but not
exceeding 24 hours chlorine residual tests shall be taken at various points
along the pipeline. The disinfection process shall be repeated until the
sample of water taken from the pipeline are declared fit for human
consumption by a recognized laboratory.

9) Stainless Steel Hand Rail

Providing, fabricating and fixing in position welded built-up section using
stainless steel section/ pipes and connecting plates, of Grade SS 304 (SS
316 Grade shall be used for exterior applications) and of required diameter
& thickness as per the Engineer in charge. Drawings and details, at the
junctions of doors, on walls, other locations as directed etc. including
cutting, welding, grinding, bending to required profile and shape, finish,
hoisting, buffing and polishing, cutting chase/ embedding in RCC/ Masonry,
fixing using stainless steel screws, nuts, bolts and washers or stainless
steel fasteners as required to make it rigidly fixed & stable and making good
the plaster/ flooring etc. all complete, at all floors and all levels as directed
by the Engineer in charge. Prototype samples to be approved by Engineer
in charge before mass fabrication.

Rate includes cost of all inputs of materials, labour, T&P, etc. involved in
the work and all incidental charges to execute this item.
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Construction Joints

Construction joints in PCC, RCC and Light Weight Concrete works etc.,
shall be provided only at places as per approved structural drawings. It shall
not in any manner structurally or functionally affect the structure. If, any
additional construction joint is required to be provided, it shall be done with
approval of the Engineer in charge. The centring, shuttering, strutting etc.,
required for the construction joint in PCC, RCC and Light Weight Concrete
works shall be provided as per the CPWD Specifications. Nothing extra
shall be payable on this account.

Treatment to the construction joints and rectification of defects

All care shall be taken to minimize the number of construction joints in the
basement raft and walls as well as in the levelling course of PCC at base.
Still, wherever the construction joints are provided, these shall be slightly
opened up and then suitably filled with cement mortar 1:3 (1 cement: 3 fine
sand) after applying a bond coat of cement slurry. The aluminium nipples
shall be fixed in the cavity and crevices, if required. Then cement slurry of
wi/c ratio 0.5 shall be pressure grouted through these nipples as required,
which shall then be suitably cut. Nothing extra shall be payable on this
account.

All care shall be taken to avoid any honey combed concrete or any cavity.
Still, if any honey combed concrete or cavity in RCC wall is encountered
the same shall be rectified by removing all loose concrete by chiselling. The
chipped concrete surface shall be cleaned and made dust free by blowing
compressed air and then washed clean with water (but without excess
water). Then a bond coat of polymer modified cement slurry @ 2.2 kg of
cement per sgm of concrete surface, in two coats, shall be applied as
specified. The second coat shall be applied immediately within 15-20
minutes of application of the first coat. A coat of polymer modified cement
plaster of mix 1:3 (1 cement: 3 fine sand) of the required thickness shall be
applied as specified to fill the cavity if the required thickness is less than 20
mm. If the required thickness is more than 20 mm. the cavity shall be filled
by concrete of relevant grade after providing the required centering and
shuttering. The surface shall then be moist cured for minimum 7 days.
Nothing extra shall be payable on this account.

Expansion Joint

(@) General Seismic/ separation joints shall be provided where shown
on the drawings. They shall be constructed with in gap between the
adjoining parts for the works of the width specified in the drawings.

(b) The contractor shall ensure that no debris is allowed to enter and be
lodged in seismic and separation joints.
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Seismic or separation joints shall be provided with approved 50mm
thickness of compressible filer board, backer rod and polysulphide
sealant compound etc.,

Board to be used in expansion joint shall be of best approved quality
and shall be got approved before use. It shall have minimum density
of 95 kg/cum, Non staining with less than 1% water absorption and
compression recovery of 93% minimum as per the specifications.

Method of Application

()

(f)

(9)

(h)

150mm thick expansion board having sufficient width directed by
Engineer in charge shall be provided in expansion joint before filling
and finishing the expansion joint with sealant.

The expansion joint shall be cleaned and made dry completely. All
loose materials shall also be removed. The joints gap shall be made
uniform in width and depth after cleaning the joints. The backup
materials of best quality shall be provided in position in order to
produce the size of joint i.e. width and depth. The primer part of | and
Il shall be mixed thoroughly together in required proportion as
prescribed by manufacture specification, so that a uniform mixture
obtained. The mixed solution shall be applied to two sides of the joint
that it covers the sides complete.

Disturbed edges of RCC members near expansion joints shall be
finished with rich mortar without any extra work includes providing
required width of expansion board in the joints and measurement of
expansion board only shall be taken.

Sampling criteria

Following test carried out at every 100 sgm:
(1) Density

(i)  Water absorption

(i)  Compression recovery

13) Gang saw cut granite floor slabs

The schedule provide for mirror polished/ leather finished granite slab
flooring using Gang saw cut granite slabs. The size of such gang saw cut
granite slabs shall not be less than 1.5m x 2.4m. The granite block shall be
gang saw cut using water cutting process. The polishing of the cut stone
slabs should be automatic machine polished to highly even surface without
any undulations. Manual polished and kerosene cutting process slabs shall
not be accepted and shall be rejected.
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Solid cement concrete masonry block works

The cement concrete blocks shall strictly conform to the standards of IS
2185 (Part-1):2005, CPWD Specifications etc. for manufacturing process
as well as for physical requirements and tests.

Water proofing treatment works
General

The work shall be got executed as per CPWD Specifications and as per
the manufacturer’s specification through specialized agency as approved
by the Engineer in charge.

The contractor shall furnish the following particulars immediately after the
issue of letter of acceptance by the department.

(@  The name of the specialized firm

(b)  The trade names of the product, which would be used
(c) List of works where the treatment has been used

(d)  Quantity of chlorides and sulphides used in the product

The main contractor shall submit the credential of specialized agency well
in advance as per the direction of Engineer in charge. After verification of
the same, written approval will be conveyed to main contractor in this
regard. The quantum of credentials will be broadly in line with CPWD
guidelines. The main contractor shall not change the specialized agency.
However, if the change is warranted, he may do so, with permission of
Engineer in charge. However before making any such change he has to
enter into similar agreement as with previous agency & submit the same
to Engineer in charge for approval. This shall however be without any
change in the accepted rates of the contract agreement and without any
cost implications to the Department.

It shall be the responsibility of main contractor to sort out any dispute/
litigation with the Specialized Agencies without any time & cost overrun to
the Department. The main contractor shall be solely responsible for
settling any dispute/ litigation arising out of his agreement with the
Specialized Agencies. The contractor shall ensure that the work shall not
suffer on account of litigation/ dispute between him and the specialized
agencies/ sub- contractor(s). No claim of hindrance in the work shall be
entertained from the Contractor on this account. No extension of time shall
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be granted and no claim what so ever, of any kind, shall be entertained
from the Contractor on account of delay attributable to the selection/
rejection of the Specialized Agencies or any dispute amongst them.

2. Guarantee for water proofing treatment

The contractor shall be fully responsible for and shall guarantee proper
performance of the entire waterproofing system for a period of 10 (Ten)
years from the final completion of works. In addition, specific 10 years
written guarantee (to be furnished in a non-judicial stamp paper of value
not less than Rs.200/-) in approved proforma shall be submitted for the
performance of the system, before final payment and shall not in any way
limit any other rights the Employer may have under the contract.
Guarantee for water proofing shall comprises of all the items described
above in particular specification.

All water-proofing work shall be carried out through approved specialist
agency as per method of working approved by the Engineer in charge.
However, the contractor shall be solely responsible for waterproofing
treatment until the expiry of the above guarantee period.

Ten years guarantee in prescribed proforma attached shall be given by
the contractor for the water proofing treatment. Towards that 10% (ten
percent) of the cost of these items of water proofing under this sub head
worked out on quoted rate shall be retained as guarantee to watch the
performance of the work executed. However, half of this amount
(withheld) would be released after five years from the date of completion
of the work, if the performance of the waterproofing works is satisfactory.
The remaining withheld amount shall be released after completion of ten
years from the date of completion of work, if the performance of the
waterproofing work is satisfactory. If any defect is noticed during the
guarantee period, it should be rectified by the contractor within seven days
of issuing of notice by the Engineer in charge and, if not attended to, the
same shall be got done through other agency at the risk and cost of the
contractor and recovery shall be effected from the amount retained
towards guarantee. In any case, the contractor and the specialist agency,
during the guarantee period, shall inspect and examine the treatment once
in every year and make good any defect observed and confirm the same
in writing. The security deposit can be released in full, if bank guarantee
of equivalent amount, valid for the duration of guarantee period, is
produced and deposited with the department.
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3. Guarantee to Be Executed by Contractor for Removal of Defects After
Completion of Work in Respect of Water Proofing Works

This agreement made this day of two thousand and
between (Name of the contractor, hereinafter call
Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter
called the Government of the other part).

WHEREAS this agreement is supplementaryto a contract (hereinafter
called the Contract) dated and made between the GUARANTOR of
the one part and the GOVERNMENT of the other part where by the
Contractor inter alia, undertook to render the buildings and structures in the
said contract recited completely water and leak proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the
effect that the said structures will remain water/ leak proof for ten years
from the date of completion of work.

NOW THE GUARANTOR hereby guarantees that water proofing treatment
given by him will render the structures completely leak proof and the
minimum life of such water proofing treatment shall be ten years to be
reckoned from the date completion of work.

Provided that the Guarantor will not be responsible for leakage caused by
earthquakes or structural defects or misuse of roof or alterations and for
such purpose.

a) Misuse of roof shall mean by operation, which will damage roofing
treatment, like chopping of firewood and things of the same nature,
which might cause damage to the roof.

b) Alteration shall mean construction of an additional storey or a part
of roof or construction adjoining to existing roof, where by roofing
treatment is removed in parts.

c) The decision of the Engineer in charge with regard to cause of leakage
shall be final.

During this period of guarantee, the Guarantor shall make good all defects
and in case of any defects being found, render the building water proof at
his own cost, to the satisfaction of the Engineer in charge and shall
commence the work for such rectification within seven days from the date
of issue of the notice from the Engineer in charge calling upon him to
rectify the defects, failing which the work shall be got done by Department
through some other contractor at the GUARANTOR’S cost and risk. The
decision of the Engineer in charge as to the cost, payable by the Guarantor
shall be final and binding.
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That if GUARANTOR fails to execute the necessary rectification or commits
breach there under then the Guarantor will indemnify the Principal and his
successors against all loss, damage, cost expense or otherwise which may be
incurred by him by reasons of any default on the part of GUARANTOR in
performance and observance of this supplementary agreement. As to the amount
of loss and / or damage and / or cost incurred by the Government, the decision of
the Engineer in charge will be final and binding on the parties.

IN WITNESS WHERE OF these presents has been executed by the Obligator
and by and for and on
behalf of the PRESIDENT OF INDIA on the day month and year first above
written.

Signed, sealed and delivered by (OBLIGOR) in the presence of:

1.

Signed for and on behalf of THE PRESIDENT OF INDIA BY
in the presence of:

(Guarantee to be signed and delivered on a Non-Judicial stamp paper worth
not less than Rs.200/-)
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Miscellaneous

Mixer having arrangement of weighing water for controlling W.C. ratio
should only be used in all PCC and RCC works where there is no
provision for Ready Mix Concrete.

Only factory-made M-30 grade cover blocks shall be used. No other type
of cover blocks shall be permitted.

Any cement slurry if added over base surface (or for continuation of
concreting) for bond, its cost shall be deemed to have been included in
the respective items, unless otherwise, explicitly stated and nothing extra
shall be payable nor extra cement considered in the cement
consumption on this account.

Centring and shuttering for all concrete and reinforced concrete
wherever required shall be in steel and/ or plywood to produce a smooth
and uniform finish on all exposed surfaces. However, all props, bracings,
scaffolding etc., shall be in steel. The entire responsibility of planning,
design, erection and safety of formwork shall lie with the Contractor.

Shuttering in curved profile

For shuttering curved in elevation the steel/ ply shuttering shall be
fabricated to achieve the curved profile as per the architectural drawings.

The contractor shall arrange and provide at the site of work all the
equipment for field testing as required like balances, sieves, slump cone,
dial gauges, compression testing machines (still the samples shall be
tested in an independent laboratory as approved by the Engineer in
charge), graduated measuring cylinders, steel tapes, vernier calipers,
micrometer screw gauges, plumb bobs, spirit levels, Schmidt rebound
hammer, total station survey equipment, magnifying glass, screw
drivers, plastic bags for samples, etc. Allowing establishing the site
laboratory by the contractor shall not absolve the contractor from fulfilling
the criteria of getting the tests done in an independent laboratory. The
decision of the Engineer in charge of allowing any test in the site
laboratory or any other laboratory shall be final and binding on the
contractor and no claim of any kind whatsoever shall be entertained from
the contractor on this account.

Even if the certain items of work are carried out by the specialized
contractors the responsibility for the work shall however rest with the
contractor only.

Unless otherwise specified for the item, the maximum water cement ratio
for any grade of concrete shall not be more than 0.5. The contractor shall
within 15 days of issue of letter for commencement of the work, submit
the mix design for various grades of concrete along with 7days crushing

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II



99

strength reports and within 40 days submit 28 days crushing strength
reports, for the samples for the mix. Nothing extra shall be payable on
account of admixing any chemical admixture for achieving any
characteristic for the concrete. Concreting shall be commenced only
after the approval of the mix design by the Engineer in charge.

(1) Wherever required the M.S. inserts shall be provided during the casting
of RCC / PCC for which nothing extra shall be payable. As far as possible
the contractor shall plan that the concreting is carried out during day shift.

) Reinforcement Placing

The contractor shall provide approved type of support for maintaining the
bars in position and ensuring required spacing and correct cover of
concrete to reinforcement as called for in the drawings, spacer blocks of
required shape and size. Chairs and spacer bars shall be used in order
to ensure accurate positioning of reinforcement. Spacer blocks shall be
cast well in advance with approved proprietary pre-packed free flowing
mortars (Conbextra as manufactured by M/s Fosroc Chemicals India
Ltd., or equivalent as approved by the Engineer in charge at his
discretion) of high early strength and same colour as surrounding
concrete, Pre-cast cement mortar/ concrete blocks/ blocks of polymer
shall not be used as spacer blocks unless specially approved by the
Engineer in charge, rate of RCC items is inclusive of cost of such cover
blocks.
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List of Preferred Makes (Brands) of materials and Names of Specialized

1)

2)

3)

4)

5)

6)

7

8)
9)

10)

Agencies (for Civil works)

List of Preferred Makes (Brands) of materials and names of specialized
agencies is attached for usage in execution of work. However, approved
equivalent material of any other specialized companies/ firms may also be
used, in case it is established that the Brands specified are not readily
available in the market or in other unavoidable circumstances subject to
approval of alternate Brand by the Engineer in Charge.

It must be ensured, in general, that all materials to be used in the works shall
bear BIS Certification mark. In cases where for a particular material/ product,
BIS Certification Mark is not available, then the material proposed to be
procured can be used subject to the conditions that it should conform to
CPWD Specifications and relevant BIS codes. In such cases written approval
of the Engineer in Charge shall be obtained before use of such material in
their works.

The list given below does not absolve the Executing Agency from their
responsibility for using these products. It is only after, they have satisfied
about the quality and performance, the products shall be used. To achieve
this, proper check on the quality of the products, actually to be used, should
be exercised.

The contractor shall obtain prior approval from the Engineer in charge before
placing order for any specific material or engaging any of the specialized
agencies. The contractor shall make a detailed submittal as per the contract
with catalogues and proposed specifications (duly highlighting relevant
matter). In case of specialized agencies, they will also submit full details of
the works executed by the specialized agencies.

In case any make included in the preferred makes (brands) list is found to be
below the standards of quality and specifications and/ or is deficient in any
other manner, that make shall be considered as deleted by the Engineer in
charge from the list.

Public procurement (Preference to Make in India) Order (PPP-MIII)-2017 -
Revision dated 29.05.2019 and DoT Public Procurement (Preference to
Make in India) Order (PPP-MIl Order) dated 29.08.2018 with upto date
amendments / latest order till the last date of receipt of tender will prevail and
shall be complied with.

The contractor will submit relevant documents to enable the Engineer in
charge to verify that manufacturers have valid IS Certification as on date for
materials, wherever applicable.

In case, make for any material to be used in work is not specified in the list,
the Engineer in charge may approve the make.

The above make shall be used if not otherwise mentioned in the
nomenclature of respective items.

Decision of Engineer in charge in case of any discrepancy shall be final and
binding on all above points.
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NS(I). Materials Preferred Make
1 ORDINARY PORTLAND | ACC CEMENTS LTD, ULTRATECH
CEMENT [/ PORTLAND | CEMENT LTD., AMBUJA CEMENTS
POZZOLANA CEMENT. LTD. BIRLA CORPORATION LTD.,
DALMIA CEMENT BHARAT LTD., J.K.
CEMENT PVT. LTD.,
2 WHITE CEMENT J.K. WHITE, BIRLA WHITE, ASIAN
PAINTS, ULTRATECH
3 DAMP PROOF MATERIAL | ARDEX ENDURA, ACCO PROOF OF
ACC CEMENT LIMITED, ASIAN
PAINTS, BIRLA OPUS
4 CHEMICAL ADMIXTURES | FOSROC, SIKA, BASF, PIDILITE,
5 EXPANSION JOINT | SUPREME INDUSTRIES, SIL FILL OR
BOARD EQUIVALENT, STP LTD
6 INJECTION GROUTING ARDEX ENDURA, FOSROC, SIKA,
BASF, CICCO, ASIAN PAINTS
7 RMC / DMC ULTRATECH, LAFARGE, ACC, RMC
INDIA,
8 STEELWORK / TMT BARS | IS MARKED TMT BARS OF TATA SAIL,
JSPL, JSW, RINL
9 AAC BLOCKS XTRALITE FROM ULTRATECH,
AEROCON FROM HIL, NCL, SIPOREX
10 CC BLOCKS [/ FLYASH | SIPOREX, SUNVIK, HIL, ULTRATECH
BLOCKS
11 FRP DOOR FRAME RAWJI, FIBERTECH, ASTRALWIN
DOORS
12 FRP DOOR SHUTTERS RAWJI, FIBERTECH, ASTRALWIN
DOORS
13 PVC DOOR SHUTTER | RAJSHREE, SINTEX, POLYLINE
AND DRAME
14 WOODEN FLUSH DOORS | KITPLY, CENTURY, GREENPLY,
ARCHID PLY
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15 WOOD POLYMER | TREELAB, FLORESTA, RAJESWARI
COMPOSITE (WPC) | PRODUCTS PVT LTD (RAJSHREE),
BOARD / DOOR | ALSTONE INDUSTRIES PVT LTD,
SHUTTER /DOOR FRAME | ECOSTE WOOQOD POLYMER

COMPOSITE, KUMAR ARCH TECH PVT
LTD, QUTEEXTRUCTIONS PVT LTD,
FALCON GREEN SOLUTIONS PVT LTD.

16 WATER PROOF PLY KITPLY, CENTURY, ARCHID PLY,
GREENPLY

17 COMMERCIAL PLY/BWP | KITPLY, CENTURY, ARCHID PLY,
MARINE PLY GREENPLY

18 LAMINATE CENTURY, GREENLAM, MERINO,

ARCHID LAM

19 HIGH PRESSURE | MERINO, GREENLAM, CENTURY,
LAMINATES ARCHID

20 PRELAMINATED KITLAM, ARCHID PLY, CENTURY
PARTICLE BOARD

21 NATURAL WOOD | ARCHID, ANCHOR, KITPLY, ACTION
VENEER TESA

22 GYPSUM BOARD SAINT GOBAIN, BORAL BOARD,

ARMSTRONG
23 DOOR HARDWARE DORMA, HAFELE, KICH, OZONE,
GODREJ, GEZE

24 HYDRAULIC DOOR | DORMA, KICH, GODREJ, HAFELE,
CLOSERS/ FLOOR | OZONE
SPRINGS

25 LOCKS/ LATCHES GODREJ, DORMA, HAFELE, GEZE,

YALE
26 FIRE CHECK DOOR SHAKTI HOEMANN, ASAHI(AB)
NAVAIR, KENWOOD, VEROTECH

27 WOOQOD POLYMER | FLORESTA, RAJESWARI PRODUCTS
COMPOSITE (WPC) | PVT LTD, ALSTONE INDUSTRIES PVT
BOARD / DOOR | LTD., CENTURY PLY
SHUTTER / DOOR FRAME

28 FIRE RATED HARDWARE | DORMA, GEZE, SHAKTI HOEMANN,

ASAHI(AIS)
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29 | STAINLESS STEEL | KUNDAN, PUJA, ATUL, GRIPWELL,
SCREWS FOR | NAKODA
FABRICATION AND
FIXING OF WINDOWS
30 |BUTT/ BALL BEARING | HAFFLE, DORMA, GODREJ, GEZE
HINGES
31 | NUTSBOLTS/ SCREWS KUNDAN, PUJA, ATUL, IT, BOLT
MASTER, GRIPWELL, NAKODA
32 | ACOUSTIC INSULATION | LLOYD INSULATION, SAINT GOBAIN,
ARMSTRONG
33 | GLASS/ REFLECTIVE | MODI FLOAT, SAINT GOBAIN, ASAHI
GLASS
34 | UPVC WINDOWS/ | FENESTA, NCL, VEKA
VENTILATION
35 | SOURCE FOR | FUSO, SAINTGOBAIN, IMPACT
TEMPERING REFL. | SAFETY
GLASS/ CLEAR
36 | FIRE RATED GLASS PYOSWISS OF SAINT GOBAIN, PYRAN
OF SCHOTT, ASAHI
37 | ENGINEERED WOOD/ | ARMSTRONG, ACTION TESA,
LAMINATE FLOORING GREENLAM
38 | MIRROR GLASS MODIGUARD, SAINT GOBAIN, ASAHI
39 | STAINLESS STEEL | DORMA, KICH, GEZE
FITTINGS
40 | ACOUSTIC PANELS FOR | ARMSTRONG, SAINT-GOBAIN, USG
WALL PANELING BORAL
41 | STRUCTURAL STEEL IS MARKED OF TATA, SAIL, JSPL, JSW,
RINL
42 | MS PIPES TATA, JINDAL, APOLLO, SAIL
43 | METAL DECK SHEET TATA, JINDAL, JSW, ARCELOR MITTAL
44 | SHEAR STUD/ | KOCO, STUD CRAFT, L&J
CONNECTOR TECHNOLOGIES, ARS INFRA
SOLUTIONS
45 | CLAMP. REBAR, | HILTI, FISCHER, WUERTH
CHEMICAL FASTENER
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46 ANCHOR FASTENERS/ | HILTI, FISHER, BOSCH, WUERTH
BOLTS
47 DASH FASTENERS HILTI, FISHER, BOSCH, WUERTH
48 STAINLESS STEEL | ATUL/ HILTI/ GRIPWELL/ NAKODA,
BOLTS, WASHERS AND | WURTH
NUTS
49 STAINLESS STEEL (SS | JINDAL, SAIL, TATA
304)
50 VITRIFIED TILES KAJARIA, JOHNSON, RAK CERAMICS,
SOMANY
51 GLAZED CERAMIC TILES | JOHNSON, SOMANY, KAJARIA, RAK
52 CEMENT CONCRETE | NITCO, NTC, PAVIT
PARKING TILES
53 INTERLOCKING NITCO - (ROCKARD), NTC, PAVIT
CONCRETE BLOCKS
54 CLAY TILES ON ROOF KENJAI, JOHNSON, COMMON WEALTH
TRUST (IND) LTD
55 TILE ADHESIVE ARDEX ENDURA, CICO, PIDILITE,
FOSROC, SIKA, ASIAN PAINTS
56 CHEQUERED TERRAZO | NITCO, BHARAT, PODDAR, JOHNSON,
TILES SOMANY, KAJARIA
57 GLASS MOSAIC TILES ITALIA, PALLADIO, BISAZZA, CORAL
58 FALSE CEILING CALCIUM | AEROLITE, USGKNAUF, HILUX
SILICATE
59 FALSE CEILING MINERAL | SAINT GOBAIN, ARMSTRONG,
FIBRE USGKNAUF
60 FALSE CEILING | ARMSTRONG, GYPROC, (SAINT
MEMBERS (PER IMETER, | GOBAIN), USGKNAUF, AEROLITE
CEILING SECTION,
TERMEDIATES, ANGLES
ETC.)
61 SANDWICH PU | LLOYD INSULATION (INDIA) LTD.,
PANELLED ROOFING | JINDAL, TATA
SHEETS
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62 GALVALUME SHEET LLOYD (INDIA) LTD., JSW, TATA
BLUESCOPE
63 MELAMINE POLISH ASIAN PAINTS, MALAMYNE GOLD
WUDFIN OF PIDILITE INDUSTRIES
TIMBERTONE OF ICI DULUX
64 PAINT/ PRIMER/ OIL | ASIANPAINTS, ICI DULUX, NEROLAC,
BOUND DISTEMPER | BERGER, BIRLA OPUS
ACRYLIC PAINT
65 WATERPROOF CEMENT | SNOW CEMINDIALTD, ASIAN PAINTS,
PAINT ICI DULUX, BIRLA, JK
66 SYNTHETIC ENAMEL | BERGER, NEROLAC, ASIAN, ICI DULUX
PAINT
67 ACRYLIC TEXTURED | ASIAN PAINTS, ICIDULUX, NEROLAC,
PLASTER BERGER, BIRLA OPUS
68 FIRE RETARDANT PAINT | HILTI, AKZONOBEL, NIPPON
69 ANTI CORROSIVE | ASIAN/ BERGER/ SHALIMAR
BITUMASTIC PAINT
70 EPOXY PAINT BERGER PAINTS, ASIAN PAINTS, MRF,
ARDEX ENDURA, FOSROC
71 EPOXY COATING ARDEX ENDURA, BASF, FORSOC,
LATICRETE, MRF, ASIAN PAINTS
72 ACRYLIC EXTERIOR | ASIANPAINTS, ICI DULUX, BERGER,
PAINT NEROLAC, NIPPON PAINTS
73 BITUMEN INDIAN OIL, HINDUSTAN PETROLEUM,
MANGALORE REFINERIES, BHARAT
PETROLIUM, BIRLA OPUS
74 VITREOUS WC / WASH | JAQUAR, KOHLER, GROME, ROCA
BASIN
75 GULLY TRAPS PARRY
76 STAINLESS STEEL SINKS | NEELKANTH, NIRALI, DIAMOND,
HINDWARE, CARYSIL
78 C. P. BRASS FITTINGS JAQUAR, KOHLER, GROHE, ROCA
78 Gl PIPES TATA, JINDAL (HISSAR), ZRNITH,
SURYA
79 Gl PIPE FITTINGS ZOLOTO, UNIK, HB, ICS
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80 RCC PIPES INDIAN HUME PIPE, MOHAN HUME
PIPE, BANGALORE CEMENT PIPES

81 SPUN CAST IRON | NECO, SKF, BENGAL IRON
COVERS & GRATINGS CORPORATION

82 SPUN CAST IRON PIPES | NECO, SKF, BENGAL IRON
& FITTINGS CORPORATION

83 SOIL, WASTE & | BIC, NECO, KAPILANSH, HEPCO, SKF,
VENTPIPES & FITTINGS | RPMF
(A) HUBLESS
CENTRIFUGAL CAST
IRON

84 |SWR PVC PIPES AND | SUPREME, FINOLEX, PRINCE, ASTRAL
FITTINGS

85 C.l. MAN HOLE COVER NECO, BIC, HEPCO

86 SFRC COVER AND | TULSHI CONCRETE, KK, ADVENT,
GRATING NEW TECH

87 PLASTIC KK INDIA, KGM, ACCURATE BUILDCON
ENCAPSULATED FOOT
REST

88 CPVC PIPE AND | SUPREME, ASHRIVAD, FINOLEX,
FITTINGS PRINCE, FLOWGARD, ASTRAL

89 UPVC PIPES SUPREME, PRINCE, FINOLEX

90 | WATER SUPPLY VALVES | ZOLOTO, LEADER, ARCO

91 | AIR RELEASE VALVES KIRLOSKAR, RBM, KARTAR

92 Cl DOUBLE FLANGE | KIRLOSKAR, RBM, KARTAR
SLUICE VALVE

93 GUN METAL VALVES ZOLTO, LEADER, SANT, ANDCO INDIA

94 | Cl DOUBLE F LANGED | KIRLOSKAR, IVS, BURN, ZOLOTO,
SLUICE VALVES LEADER

95 Cl DOUBLE FLANGED | KIRLOSKAR, FLUIDTEH, ZOLOTO
NON-RETURN VALVES

96 POLYSTER POWDER | NEROLAC, BERGER, AKZONOBEL,
COATED SHADES ASIAN
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97 STRUCTURAL SILICON/ | DOW CORNING/ WACKER/ GE
WEATHER SILICON
98 ALUMINIUM  SYSTEMS/ | HARDIMA, EVERITE, SIGMA (ISI
ANODIZED ALUMINUM | MARKED) JYOTHI
FITTINGS FOR DOORS/
WINDOWS
99 ALUMINIUM SECTIONS JINDAL, HINDALCO, INDALCO
100 | FRICTION STAY HINGES | EBCO, HAFELE, SEVAX
101 | E.P.D.M GASKETS ANAND/ ROOP/ BOHRA/ HANU/
AMEERUBBER
102 | WATERPROOFING SIKA, FOSROC PIDILITE, BERGER,
COMPOUND ASIAN PAINTS, MYK ARMENT
103 | INTEGRAL CRYSTALLINE | KRYTON, PENETRON/ XYPEX, JSW,
ADMIXTURE MYK ARMENT
104 | INTEGRAL CRYSTALLINE | KRYTON, PENETRON/ XYPEX, MYK
SLURRY ARMENT
105 | FIBRE REINFORCEMENT | KRYTON, PENETRON/ XYPEX, ASIAN
ELASTO MERIC LIQUID PAINTS, MYK ARMENT
WATER PROOFING
MEMBRANE
106 | MEMBRANE WATER | BASF, TEXSA, WRGRACE, PIDILITE,
PROOFING SYSTEM HYDRO TECHLTD. ARDEX ENDURA,
BOSTIK, FOSROC, ASIAN PAINTS, MYK
ARMENT
107 | POLYMER BASED | ARDEX ENDURA, BASF, MC-
CONTENTIOUS WATER | BAUCHEMIE, SIKA, FOROC, PIDILITE,
PROOF COATINGS BERGER, ASIAN PAINTS, MYK
ARMENT, BIRLA OPUS
108 | ALUMINIUM COMPOSITE | ALUCOBOND, EUROBOND,
PANEL (ACP) DURABUILD, ALSTONE, VIRGO
109 | NON METALIC SURFACE | ARDEX ENDURA, FOSROC, SIKA,
HARDNER PIDLITE
110 | EPOXY MORTAR ARDEX ENDURA, FOSROC, SIKA,
BASF, ULTRATECH, BOSTIK, PIDILITE,
ASIAN PAINTS
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111 | SMOKE SEAL STRIP WURTH PROMAT/ ASTRO FLAME
112 | WATER STOPS ARDEX ENDURA, HYDROTITE, BASF,
HYDROSWELL, PIDILITE, BOSTIK,
ASIAN PAINTS
113 | PVC PERFORATED | REXPOLY EXTRUSION LTD, AKASHE
PIPES NTERPRISES, ZENPLAS PIPES
PVT.LTD
114 | POLY SULPHIDE | PIDILITE, CHEMETALL-RAJ, FOSROC,
SEALANT CHOKSEY CHEMICALS, TUFF SEAL,
MYK ARMENT
115 | BITUMEN IMPREGNATED | SHALI TEXOR EQUIVALENT
BOARD
116 | POLY ETHYLENE | SUPREME IND.LTD.OR EQUIVALENT
BACKERROD
117 | GRC JALI TERRAFIRMA, ECOVISION, BIRLA
WHITE GRC, EVEREST GRC
118 | POLY CARBONATE | DANPALON, ALCOX, POLYGAL, V.A.
SHEET CORPORATION, ALFA, GE, LEXON,
TUFLITE
119 | PT STRANDS DPWIRES, TATA, USHAMARTIN
120 | ADHESIVE ARDEX ENDURA, DUNLOP,
(MANUFACTURE SPECS) | VAMORGANIC, SIKA, FOSROC,
PIDLITE, BOSTIK, MYK ARMENT
121 | GROUTS KERAKOLL, WEBER, ARDEX ENDURA,
BOSTIK, FOSROC, PIDILITE, ASIAN
PAINTS, MYK ARMENT
122 | SOLAR STUDS/ MEDIAN | 3M, AVERY DENNISION, NIKKALITE
MARKERS
123 | POLY CARBONATE | UNIQUE SAFETY SOLUTIONS, LAOWA
CONVEX MIRRORS,
RUBBERISED ROAD
HUMP
124 | AIR TRANSFER GRILLS COOLGRILLS PUNE, SYSTEM AIR
INDIA
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125 | THERMAL INSULATION
TREATMENT

PIDILITE, BASF, BERGER, ARDEX
ENDURA

126 | PEB FABRICATORS

LLOYD INSULLATIONS (INDIA) LTD,
M/S KIRBY BUILDING SYSTEM, TATA
BLUESCOPE, PEBSPENNAR

127 | INTERLOCKING

DAZZLE, ULTRA, SHREE BHARAT,

CONCRETE PAVER | HINDUSTAN TILES, VYRA TILES,
BLOCKS NITCO, BHARAT, REGENCY, BASANT
BETONS
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APPENDIX-B2

Proforma for Mandatory Tests to be attached with Running Bills

Name of the work: .......ooooe . Name of Contractor....................
Agreementno.anddate ...................onl R/ABIlINO.......cccoviiiiien,
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No. DG/CON/Maintenance 2023/01
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 10.11.2023

Sub: Modification in GCC Maintenance Works 2023 Receipt and refund of EMDs
online through e-gateway of SBI for e-tendering as pilot cases - reg.

The provision on earnest money deposit (EMD) through e-tendering is modified as

under and shall only be applicable for C, E, |, N and Central Secretariat
Divisions under ADG (Delhi) as pilot cases with immediate effect -
Existing Provision Modified Provision
CPWD-EPC CPWD-7/8 CPWD-EPC CPWD-7/8
GOVERNMENT OF INDIA GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS CENTRAL PUBLIC WORKS
DEPARTMENT DEPARTMENT

Percentage Rate Tender/ltem Rate
Tender & Contract for Works

TENDER
I'We have deposited EMD for the
prescribed amount in the office of
concerned Executive Engineer as per the
bid document.

A copy of earnest money deposit receipt
of prescribed amount depositedin the
form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit
Receipt, Banker's Cheque or Bank
Guarantee (as prescribed) issued by a
Commercial Bank, is scanned
and uploaded (stnke out as the case
may be).). If IWe, fail to

Percentage Rate Tender/ltem Rate
Tender & Contract for Works

TENDER
IWe have deposited EMD through
online payment mode for the prescribed
amount as per the bid document.

In respect of portion of EMD
prescribed in the shape of BG, the
scanned copy of original Bank
Guarantee including e-Bank Guarantee
(as applicable) of any commercial
bank having validity for a period of 90
days for single bid and 180 days for
two bid systems or more from the last
date of receipt of bids (strike out as
the case may be), is to be uploaded. If
I/We, failto...........

This is issued with the approval of DG CPWD.

1o i 3033
@. @
aefleror aiffger (W.og UA)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9134857
deanfafa men AR Reh & @ sRERA 1 sawas Yo @ sriaE

2 (@A fadaude & arga )
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No. DG/CON/Maintenance 2023/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 08.12.2023

Subject: Modifications in Conditions of Contract, Clause 5 and
in clause 5 of GCC 2023 Maintenance

schedule F

Works
‘The following amendments are made in the GCC 2023 for Maintenance works.
~ Existing Provision Modified Provision e
CONDITIONS OF CONTRACT CONDITIONS OF CONTRACT
Definitions Definitions
2. In the contract, the following | 2. Nochange -

expressions shall, unless the context
otherwise requires, have the
meanings. hereby respectively
assigned to them:-

(1) to (xvii)

(xviii) No provision

(i) to (xvii} No Change

(xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any
combination or combination of all
delay fall under different sub clauses
5.2,5.3 and 5.5.

"Clause 5 Time and Extension for
Delay

| The time allowed for execution of the

Works as specified in the Schedule F'
or the extended time in accordance

| with these conditions shall be the

essence of the Contract. The execution
of the work shall commence from
such time period as mentioned in
schedule 'F' or from the date of
handing over of the site, notified by the
Engineer-in-Charge, whichever is later

| If the Contractor commits default in

commencing the execution of the
work as aforesaid, the performance
guarantee shall be forfeited by the
Engineer in Charge and shall be
absolutely at the disposal of the
Government without prejudice to any
other right or remedyavailable in law.

1

Clause 5 Time and Extension for

Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance with
these conditions shall be the essence of
the Contract, The execution of the work
shall commence from such time period
as mentioned in schedule 'F' or from the
date of handing over of the site, notified
by the Engineer-in-Charge, whichever is
later, If the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period
specified in the notice in writing
by the Engineer-in-Charge then the
performance guarantee shall be
forfeited by the Engineer-in-Charge and
shall be absolutely at the disposal of the
Government  without  prejudice  to

FRP = 5 !
o R K.;J'£ i

(EE (Contact)
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51 As soon as possible but within 7
(seven) working days of award of work
and in consideration of

a. Schedule of handing over of site
asspecified in the Schedule 'F'

b. Schedule of issue of designs as
specified in the Schedule 'F',

i the Contractor shall submit a
Time and Progress Chart for
each mile stone. The Engineer-
in-Charge may within 7 (seven)

working days thereafter. if
required modify, and
communicate  the program

approved to the contractor failing
which the program submitted by
the contractor shall be deemed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate the forecast of the dates
of commencement and
completion of various trades of
sections of the work and may be
amended as necessary by
agreement between the
Engineer-in-Charge and the
Contractor within the limitations
of time imposed in the Contract
documents.

ii. In case of non-submission
of construction programme by
the contractor, the program
approved by the Engineer-in-
Charge shall be deemed to be

__final.

any other right or remedy available in
law

The contract shall stand determined
when such decision of forfeiture of
the performance guarantee is issued
to the contractor. :
51 The contractor as soon as
possible but within 7 (seven) days of
issue of letter of award of work shall
submit a time and progress chart to
the Engineer-in-Charge. Such chart
' shall be made in due consideration of

a. Schedule of handing over of site as
specified in the Schedule 'F’

b. Schedule of issue of design(s) and
drawing(s) as specified in the
Schedule 'F',

| i The Contractor shall submit a Time
and Progress Chart for each
milestone. The Engineer-in-Charge
may within 7 (seven) days of receipt
of such chart, make modifications
thereafter, If any, and communicate
the approved chart to the contractor,
failing which the chart submitted by
the contractor shall be deemed to be
approved by the Engineer-in- Charge.
The Chart shall be prepared in direct
relation to the time stated in the
Contract documents for compietion of
items of the works. It shall indicate the
forecast of the dates of
commencement and completion of
various trades of sections of the work
and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time imposed in the
Contract documents.

il. In case of non-submission of time
and progress chart by the
contractor, the chart prepared by the
Engineer-in- Charge shall be deemed
to nbe final.

4

I
»
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The approval by the Engineer-in- iii. The approval by the Engineer-in-

Charge of such programme shall
not relieve the contractor of any
of the obligations under the
contract.

The contractor shall submit the iv.

Time and Progress Chart and
progress report using the
mutually agreed software or in
other format decided by
Engineer-in-Charge for the work
done during previous month to
the Engineer-in-charge on or
before 5th day of each month
failing which a recovery as per
Schedule F to be decided by the
NIT approving authority shall be
made on per week or part basis
in case of delay in submission of
the monthly progress report

No provision

If the work(s) be delayed by:-

force majeure, or

abnormally bad weather, or
serious loss or damage by fire, or
civil commotion, local commotion
of workmen, strike or lockout,
affecting any of the trades
employed on the work, or

delay on the part of other
contractors or tradesmen engaged

.

;ﬂ

Charge of such programme shall not
relieve the contractor of any of the
obligations under the contract.

The contractor shall submit the Time
and Progress Chart containing upto
date progress of work using the
mutually agreed software or in the
format decided by Engineer-in-Charge.
Such chart shall be submitted by

the contractor on or before 5th day
of each month failing which a
recovery as mentioned in Schedule
‘F' shall be made at the earliest
from running account bill without
any notice in this regard.

. While recording the hindrances in

the progress of the work, due
consideration should be given to
the cause of hindrance. The
hindrances shall be segregated in
following categories :

a) delays due to reasons beyond
the control of both parties (sub-
clause 5.2)

b) delays attributable to the
Department and concurrent
delays (sub-clause 5.3).

c) delays solely attributable to the

~ contractor (sub-clause 5.5)

5.2 Delays due to reasons beyond
the control of both parties:

v

If the work(s) delayed by:-

force majeure, or

abnormally bad weather, or
serious loss or damage by fire, or
civil commotion, local commotion
of workmen, strike or lockout,
affecting any of the trades
employed on the work, or

delay on the part of other
contractors or tradesmen engaged

by Engineer-in-Charge _V\Ainlj (J_ by Engineer-in- Charge in
gin % =
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executing work not forming part of
the Contract, or

vi. any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control

the Contract, or

| VL. any other cause like above which,
‘ in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control.

Then upon the happening of any such
event causing delay, the contractor
shall immediately give notice thereof in
writing to the Engineer-in-Charge but
shall nevertheless use constantly his
best endeavours to prevent or make
good the delay and shall do all that
may be reasonably required to the
satisfaction of the Engineer-in-Charge
to proceed with the works.

} Then upon the happening of any such
event causing delay, the contractor shall
within 03 (three) days give online
notice thereof through ERP Portal to
the Engineer-in-Charge but shall
nevertheless use constantly his best
endeavors to prevent or make good the

executing work not forming part of

. delay and shall do all that may be -

reasonably required to the satisfaction
' of the Engineer-in-Charge to proceed
with the work(s).

The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

' The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s)

In case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

The end date of such events shall be
recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the

_— %_eve@p causing delay within 05 (five) |

\
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|

The contractor shall have no claim
of damages for extension of time
granted or rescheduling of milestone/s
for events listed in sub clause 5.2,

53 [

In case the work is hindered In
the opinion of the contractor, by the
| Department or for any reason / event,
for which the Department is
responsible, the authority as indicated
in Schedule 'F' shall, if justified, give a
fair and reasonable extension of time
and reschedule the mile stones for
completion of work.

days of occurrence of hindrance on

ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

No change.

5.3 Delays
department

attributable

In case the work is hindered, in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is responsible,
then wupon the happening of
such event causing delay, the
Contractor shall within 3 (three) days
give online notice there of through
ERP Portal to the Engineer-in-Charge
but shall nevertheless use constantly
his best endeavours to prevent or
make good the delay and shall do all
that may be reasonably required to
the satisfaction of the Engineer-in-
Charge to proceed with the work.

The contractor shall not be entitled
for any hindrance in case notice(s)

| are not given by the contractor

through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s).

~ In case of rejection, the reason(s) for

(\
. 7’34: Ml

R.K.J
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rejection shall be communicated by
Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.
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Such  extension of tme or
rescheduling of milestone/s shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for
concurrent delays under this sub
clause and sub clause 5.2 to the extent
the delay is covered under sub clause
5.2 the contractor shall be entitled to
only extension of time and no
damages.

The end date of such events shall be
recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal rrovided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
. facto entitle the contractor for any
hindrance. =
Such extension of time or
rescheduling of milestone(s) shall be
without prejudice to any other nght or
remedy of the parties in contract or in
law, provided further that for concurrent
delay(s) under this sub clause and sub
clause 52 to the extent the delay is
covered under sub clause 5.2, the
contractor shall be entitled to only
extension of time and shall have no
claim of damages.

54

Request for rescheduling of Mile
stones or extension of time, to be
eligible forconsideration, shall be made
by the Contractor in writing within
fourteen days of the happening of the
event causing delay on the prescribed
forms ie. Form of application by the
contractor for seeking rescheduling of
milestones or Form of application by
the contractor for seeking extension of
time (Appendix - XVI) respectively to
the authority as indicated in Schedule
‘F'. The Contractor shall indicate in
such a request the period by which
rescheduling of milestonels or
extension of time is desired.

With every request for rescheduling of
milestones, or if at any time the actual
progress of work falls behind the
approved programme by more than
10% of the stipulated period of
completion of contract, the contractor
shall produce a revised programme

and ‘extended date of completion’

The request for rescheduling of
Milestone(s) and extension of time. shall
be made by the Contractor through
ERP Portal once in a month on the
basis of hindrances accepted by
Engineer-in-Charge  under  sub-
clause 5.2 and sub-clause 5.3. The
Contractor shall indicate in such a
request number of days by which
rescheduling of milestone(s) andlor
extension of time is desired.

without causing any delay in execution |
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| Schedule 'F' shall be made on per

day basis in case of delay in
submission of the revised programme.

No provision

54.1 In any such case the authority
as indicated in Schedule 'F' may give a
‘ fair and reasonable extension of time
‘ for completion of work or reschedule
the mile stones,

| of the work. A recovery as specified in |

120

The authority as indicated in
Schedule '‘F', after examining the

request, shall give a fair and
reasonable extension of time for
completion of work and
| simultaneously  reschedule the
| milestone(s), if required so. The
authority shall consider all

the hindrances accepted as per sub-
clauses 5.2, 5.3 and 5.5.

| The authority shall decide
rescheduling of milestone(s) and
extension of time within 21 (Twenty
One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
contractor for rescheduling of
milestone(s) and extension of time,
the authority as indicated in
Schedule F, after affording
opportunity to the contractor, may
give fair and reasonable extension of
time based on hindrances accepted
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended

| date’ of completion of work.

| 541 Provided that the end date of

any event causing delay shall not fall
beyond the date of request for
extension of time or rescheduling of
| milestone(s) by the contractor. In
case end date of event falls beyond
the date of submission of said
request, then period for extension up
to date of application shall be
considered in the said request for
events eligible for consideration and
remaining period shall be applied in
subsequent request of extension of
time or rescheduling of milestone(s).

E-in-C shall finalize/ reschedule = Engineer-in-Charge shall finalize/
| a particular mile stone before taking an /\ reschedule a particular mile _stone
- - B T T
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action against subsequent mile stone.
Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authority as
indicated in Schedule 'F' in writing,
within 21 days of the date of receipt of
such request from the Contractor in
prescribed form. In event of non-
application by the contractor for
extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above), a fair and
reascnable extension within a
reasonable period of occurrence of the
event.

Addition : NIL
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In case the work is delayed by any
reasons, In the opinion of the
Engineer- in-Charge, by the contractor
for reasons beyond
mentioned in clause 5.2 or clause 53
or clause 5.4 and beyond the justified
extended date, without prejudice to
right to take action under Clause 3, the
Engineer-in-Charge may grant
extension of time required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of
compensation for delay for such
extension of time.
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)

before taking an action
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the
Contractor by the authority as indicated
in Schedule 'F' in writing, within 21
(twenty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

5.5 Delays attributable solely to the
contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if
any within 05 (Five) days. Engineer-
in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

The contractor shall be liable for levy |

of compensation for such delays (i.e.
for the period beyond the justified
extended date of completion as
determined in sub clause 54 and
this default of contractor shall be
dealt in conjunction with clause 2
of the contract.

In case the work is delayed, due to
hindrances attributable solely to the
contractor, beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in
Schedule °‘F’, without prejudice to
provisions to take action under
Clause 3, may grant extension of

RKIAINS
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- time required for completion of work |
without rescheduling of milestone(s)
and extend the date of completion.

PROFORMA OF SCHEDULES

' PROFORMA OF SCHEDULES

(Separate Performa for Civil, (Separate Performa for Civil, Elect. &
Elect.& Hort. Works in case of Hort. Works in case of Composite

Composite Tenders) ’ Tenders)
r
SCHEDULE 'F' SCHEDULE ‘F’
- Clause 5 Clause 5
Authority to decide:

i.  Extension of time . i.
(Engineer in Charge or Engmeef in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

i Rescheduling of mile stones | ii.

... (Superintending
Engmeer/ PMICPM in Charge or
Superintending Engineer/

PM/CPM in Charge of Major
Component in case of Composite
Contracts, as the case may be)

iii.  Shifting of date of start in case of | iii.

delay in handing over of site
{Superintending

Engmeerl PM/CPM in Charge or

Superintending Engineer in

Charge of Major Component in

case of Composite Contracts, as

the case may be)

Authority to convey the decision
of shifting of milestone and
extension of time
.................................... (Engineer-
in-Charge or Engineer-in-Charge of
Major Component in case of
Composite Contracts, as the case
may be)

Authority to decide rescheduling
of milestone and extension of
time ... ........ (SE/SE&PD/
CE/ CE&ED)

Shifting of date of start in case of
delay in handing over of site
............................ (SE/SE&PDICE/

This 1s issued with the approval of DG CPWD

This OM is applicable for all NITs uploaded after date of issue of thli oM
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By are o v
a9

No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 18.12.2023

Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

expressions shall, unless the context
otherwise requires, have the meanings.
hereby respectively assigned to them:-

(i) to (x)(a)

Existing provision Modified provision
CONDITIONS OF CONTRACT CONDITIONS OF CONTRACT
Definitions Definitions
2. In the contract, the following [ 2. In the contract, the following

expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them -

(i) to (x) (a) No change

{x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender,

(xi) 10 (xv)

(xi) to (xv) No change

(xvi) No provision

(xvii) No provision

(xvi) Extra items are those items which
are not available in the contract.

a. Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified
in Schedule F

(xvii) Completion cost: The
completion cost includes gross
amount of work done, amount of extra
item(s) and deviation(s) and
escalation amount admissible as per
agresment etc.

i:g"bﬁiq 5
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work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair. addition/ alteration, annual
repair, comprehensive maintenance work
elc.

Clause 12 Deviations/ Variations
Extent and Pricing

The Engineer-in-Charge shall have
power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
o be necessary or advisable during the
progress of the work, and (i) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered. additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

Clause 12 Deviations/ Variations
Extent and Pricing

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons In
exceptional case. ADG/SDG (as
applicable) shall have power to approve
the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount,

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded
nor be paid.
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times of contract amount with recorded
reasons and take suitable corrective
action.

Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor, If additional work(s) is
required to complete defined scope of
work beyond above Ilimit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account,.

121 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requested by
the contractor, as follows

0] In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus

25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge

()

==
12.2 Deviation, Extra Items and
Pricing

Extra items are those which are not
available in the contract.

For percentage rate tenders, the extra
item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index
{considered in the estimated cost put to
tender) plus/minus percentage above/
below gquoted on estimated cost put to
tender.

Eor item rate tenders, the extra item(s)
which are available in the standard
schedule of rates specified in Schedule
F. shall be paid as per the said schedule

Correction : NIL
Deletion : NIL

rate plus cost index (considered in the |

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows

{n In the propertion to the
additional cost of work, bears to
the original contract amount
plus

(i) 25% of the time calculated in (i)

above

12.2 Deviation, Extra [tems and\’

Pricing
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estimated cost put to tender) plus/minus
percentage above/ below worked out on
the basis of overall contract amount and
estimated cost of the work put to tender.

In the case of extra item(s) which are not
available in the standard schedule of
rates specified in Schedule F, the
contractor may within fifteen days of the
receipt of order or occurrence of the
item(s). submit claim for market rate(s)
supported with proper analysis of rate
and manufacturer's specification for the
work, invoices. vouchers, etc. (as
applicable),

failing which the rate(s) approved later
by the Engineer-in-Charge shall be final
and binding.
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(a) Non Schedule Extra Item(s) - The
contractor, shall within fifteen days of
the receipt of order to execute extra
item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate

\ mentioned in schedule F and
rate(s) of the material(s) based on
tax paid bills which are not
available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of
material(s) available in Schedule of
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

The rate(s) of the material(s) which are
not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on, tax paid bill(s) for the
material(s) as defined in manufacturer's
specification.

Material rate(s) from Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

The rate of extra item will be

\ I, Analyzed rate(s) as
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.
‘ il. Analyzed rate, if the Contract
amount is above the estimated
amount put to tender.

above |

by the Engineer-in-Charge shall be final |

‘ Failing which the rate(s) approved later

_._and binding.
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Where the contractor submits claim for
market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine
the rates on the basis of the market rates
and the contractor shall be pad In
accordance with the rates so
determined.
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\

Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate after
giving consideration to the analysis of
rates and other documents submitted by
the contractor. determine the rate(s) of
extra item(s). The contractor shall be
paid In accordance with the rate(s) so
determined

However provisional rate(s) on the
basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and lowest
available in the market. If Engineer-in-
Charge feels rates in tax paid bill(s)
submitted by contractor are not
reasonable then he can modify the
rate(s) after giving a notice to the
contractor, Engineer-in-Charge is the
final authority to decide applicable
rate(s) of material(s).

"7 (b)Scheduled Extra ltems

i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentioned in  Schedule F,
enhanced or reduced by the
applicable cost index and further
enhanced or reduced by ‘
percentage above/ below quoted
by the contractor on estimated
cost put to tender.

item(s) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by (Contract
amount divided by estimated cost i
put to tender).

)
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The rate(s) of extra items so determined The rate(s) of extra item(s) so |
by the Engineer-in-Charge shall be final determined by the Engineer-in-Charge
and binding on the contractor, and shall  shall be final and binding on the |
not be arbitrable contractor

12.3 Deviation, Deviated Quantities, | 12.3 No change
Pricing

All the deviated quantities shall be
paid at agreement rates

124 The case of any operation | 12.4 No Change
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rates mentioned above whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.5 No provision 12.5 Costindex

Latest available Cost index at the time
of beginning of execution of extra
item(s) shail be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision 12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central
Govt. or State Govt. whichever are
higher as well as applicable for the

work.
PROFORMA OF SCHEDULES PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.& (Separate Performa for Civil, Elect.&
Hort. Works in case of Composite Hort. Works in case of Composite
Tenders) Tenders)
SCHEDULE ‘E' SCHEDULE ‘E’

Reference to General Conditions of Reference to General Conditions of
Contract Contract . (GCC EPC Projects 2022/
GCC Maintenance Works 2023/ GCC
Construction Works 2023)

F:K.EJA‘TE"‘ s

(EE (Contact)
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Applicable GCC I8 ....c.crveemniraaserianene
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE 'F’
GENERAL RULES & DIRECTIONS:
Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 122 & 123
See below

SCHEDULE 'F’
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (i) Standard CPWD contract Form

%ii) Standard CPWD contract Form

GCC 2020, CPWD Form 7/ 8 as | General Conditions of Contract

modified & corrected upto | Maintenance Works 2023, CPWD Form

NS s e s e eeRes 7/ B8 as modified & corrected upto
previous day of the last date of
submission of the tender.

Clause 12 Clause 12

12.2 Deviation Limit beyond which | Deleted

This issues with the approval of DG CPWD
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Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
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No. DG/CON/Maintenance 2023/04
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 08.02.2024
Subject: Modifications in Conditions of Contract and Clause 19 of GCC 2023

for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix)

(xx) No provision

(xxi) No provision

CONDITIONS OF CONTRACT
Definitions
2. In the contract, the following

expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix) No change

(xx) Adolescent Person: A person who
has completed his/her fourteenth year
of age but has not completed his
eighteenth year.

(xxi) Hazardous works: Hazardous
process/works are the works as
defined in the clause (cb) of the
Factory Act, 1948.

Clause 19 Labour Laws to be
complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971,

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

Clause 19 Labour Laws to be
complied by the Contractor

No change

No change

No change
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The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Any failure to fulfil these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.
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The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act
No. 35 of 2016 and thereafter time to
time.

No change

No change

Clause 19A

No labour below the age of eighteen
years shall be employed on the work.

Clause 19A

No person below the age of fourteen
years shall be employed on the work.
However Adolescent Persons can be

premises under the control and
management of the principal
employer.

No person below the age of 18
years shall be employed to act as a
workman.

employed on non-hazardous
works/process,
C.P.W.D. Contractor's Labour | C.P.W.D. Contractor's Labour
Regulations Regulations
2. DEFINITIONS 2. DEFINITIONS
I (c) Who is an out worker, thatisto | i. (c)
say, person to whom any article or
materials are ... No change.

No person below the age of fourteen
years shall be employed on the
work. However Adolescent
Persons can be employed on non-
hazardous works/process.

This issues with the approval of DG CPWD.

IrefiErr afiran(d.ds ow.)
Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file 916901
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Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/05

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD  al-03. 201y

NIRMAN BHAWAN, NEW DELHI

Da

Subject: Modifications in Conditions of Contract, Clause 19 and 20 of GCC

2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer/contractor, on acceptance of his
tender by the Accepting Authority, shall,
within 15 days from the stipulated date of
start of the work, sign the contract
consisting of -

(i) to (iii)

No Provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer, on acceptance of his tender by
the Accepting Authority, shall, within 15
days from the stipulated date of start of
the work, sign the contract consisting of:-

(i) to (iii) No change

In the event of successful tenderer
being a firm/company, then the
agreement shall be signed by all the
partners or directors thereof
individually. In the event of the
absence of any partner/director, it
shall be signed on his behalf by a
person holding a power of attorney
(duly notarized by notary public or
board resolution in case of company)
authorizing him to do so.

Clause 19 B Payment of Wages

(i} The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the
contract Labour (Regulation and

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the
provisions of the Contract Labour
(Regulation and Abolition) Act,
1970 and the contract Labour

Abolition) Central Rules, 1971, (Regulation and Abolition) Central
wherever applicable. Rules, 1971 and Gazette
Notification 19.01.2017, S.O 188
(E) extra ordinary part 2 - sec. 3
\ (ii) amended time to time.
POAY Sos g 1)‘
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(v) The contractor shall comply with the
provisions of the Payment of Wages
Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's Compensation  Act,
1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour (Regulation
and Abolition) Act 1970, or the
modifications thereof or any other
laws relating thereto and the rules
made there under from time to time.
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Thus higher of the wages either
notified by Govt. of India,
Ministry of Labour and/or that
notified by the local
administration of the State
Govt. both relevant to the place
of work and the period of
reckoning shall be paid by the
contractor to the labourer .

(v) The contractor shall comply with
the provisions of the Payment of
Wages Act, 1936, Minimum
Wages Act, 1948, Employees
Liability Act. 1938, Workmen's
Compensation Act, 1923,
Industrial Disputes Act, 19547,
Maternity Benefits Act, 1961, and
the Contractor's Labour
(Regulation and Abolition) Act
1970, Gazette Notification
19.01.2017, S.O0 188 (E) extra
ordinary part 2 — sec. 3 (ii) and
the modifications thereof or any
other laws relating therefo and the
rules made there under from time
to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contfract Labour (Regulation
and Abolition) Act, 1970, amended from
time to time and rules framed there
under and other labour laws affecting
contract labour that may be brought into
force from time to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, Gazette
Notification 19.01.2017, S.0 188 (E)
extra ordinary part 2 - sec. 3 (ii)
amended from time to time and rules
framed there under and other labour laws
affecting contract labour that may be
brought into force from time to time.

This issues with the approval of DG CPWD.

. 3.2024

(V.P. Sahu)
Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website) A
oI\
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Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/06
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 0I-03-2024
Subject: Modifications in Clause 7 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No payment shall be made for work,
estimated to cost Rs. Five lac or less till
after the whole of the work shall have
been completed and certificate of
completion given. calendar
month of the measurements recorded
upto previous month as per clause 6.

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No change.

The contractor shall not be entitled to be
paid any such interim payment if the
gross work done together with net
payment/ adjustment of advances for
material collected, if any, since the last
such payment is less than the amount
specified in Schedule 'F', in which case
the interim bill shall be prepared on the
appointed date of the month after the
requisite progress is achieved.

The contractor shall not be paid any such

interim payment if the gross work done
together with net payment/ adjustment of
advances for material collected, if any,
since the last such payment is less than
the amount specified in Schedule 'F', in
which case the interim bill shall be
prepared on the appointed date of the
month after the requisite progress is
achieved.

No provision

However, to expedite the progress of
work, Engineer-in-Charge, on the
request of contractor, may make
interim payment(s) even before the
net payment limit specified in
schedule ‘F' is achieved. In such
case(s) no interest / compensation
shall be recoverable from contractor.

Such payment by Engineer-in-Charge
shall not be construed as waiver of
limit specified in schedule ‘F' for

77777 subsequent interim payment(s).
~ This issues with the approval of DG CPWD.

P. dana; o
Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file no. 9135972
To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website)

-U\
R.K. JAINA4
(EE (Contac!

Correction : NIL
Deletion : NIL

Addition : NIL

Overwriting : NIL AE/P EE-II



135

Office Memorandum
No. DG/CON/Maintenance 2023/07

Central Public Works Department

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI
Subject: Modifications in Clause 19 of GCC 2023 for Maintenance Works

Dated: 05.03.2024

The following amendments are made in the GCC 2023 for Maintenance Works.

Existing provision

Modified provision

Clause 19 Labour Laws to be
complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act No.
35 of 2016 and thereafter time to time

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Clause 19 Labour Laws
complied by the Contractor

No change

No change

No change

No change.

No change
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No provision

Any failure to fulfill these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

136

The contractor shall also comply with
the provisions of Sexual Harassment
of Women at Workplace (Prevention
Prohibition and Redressal) Act, 2013
and amendment thereafter time to
time.

Any failure to fulfil these requirements
shall attract the penal provisions of the
relevant act and in this contract

Clause 19 M

No Provision

Clause 19 M Sexual Harassment of
Women at Workplace

The contractor shall comply with all

provision(s) and guideline(s)
of Sexual Harassment of Women at
Workplace (Prevention Prohibition

and Redressal) Act, 2013 and
amendment thereafter time to time or
any other rules framed under any

labour law affecting women
worker(s). g5
This issues with the approval of DG CPWD.
05-03: 302y
(V.P. Sahu)

Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website)
AN
a ) el FT\v3 |20l
R.K. JAIN
(EE (Contact)
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: %02 0
Subject: Modifications in Clause 36 of GCC 2023 for Maintenance Works
The following amendment s made in the Clause 36 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

The contractor shall not be permitted to
tender for works in the CPWD circle

(Division _in case of contractors _of
Horticulture/Nursery ______categones)

responsible for award and execution of
contracts in which his near relative is
posted as Divisional Accountant or as an
officer in any capacity between the
grades of the Supernntending Engineer
and Junior Engineer (both inclusive). He
shall also intimate the names of persons
who are working with him in any capacity
or are subsequently employed by him
and who are near relatives to any
Gazetted Officer in the CP WD or in
the Ministry of MHousing and Urban
Affairs. Any breach of this condition by
the contractor would render him liable to
be removed from the approved list of
contractors _of __this  Depanment __If
however the contractor is registered in
any other department, he shall be
debarred from tendenng in CPWD for
any breach of this condition

Clause 36 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWD) shall not be allowed
to participate in the tender for work(s) in
the CPWD Zonelcircle /Division/Sub-
Division responsible for award and/or
execution of contract(s) in which his near
relative s posted as Divisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and Junior Engineer (both
inciusive). He shall also intimate the
names of persons who are working or
are subsequently employed by him and
who are near relatives to any Officer
working in the CPWD. Any breach of
this condition by the contractor would
render him liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

NOTE By the term "near relatives" Is
meant wife, husband, parents and
grandparents, children and
grandchildren, brothers and sisters,
uncles, aunts and cousins and their
corresponding in-laws

Na change

2L

This issues with the approval of DG, CPWD

(v°3'°§é’r?d?

Superintending Engineer (C&M)
e-file 9135972

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance
All CPWD and PWD officers for mer_nE%nbapd necessary action (Through

CPWD website) Wles gu'»‘\
R'KJAIN
EE (Contract)
Addition : NIL Correction : NIL

Overwriting : NIL Deletion : NIL
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Central Public Works Department

Office Memorandum

No. DG/CON/Maintenance 2023/09
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: ©O2-06-2a3Y
Subject: Additions in ‘General Rules and Directions’ of GCC 2023 for

Maintenance Works

The following additions are made in GCC 2023 for Maintenance Works under
‘General Rules and Directions”:

Existing provision

Modified provision

_General Rules and
Directions
Si. No. 110 16

No Provision

General Rules and Directions
No Change
17. Price Preference to SC/ST individual contractor

for item r: rcentage rate
tender:

Price preference in quoted item rate/percentage rate
tender shall be applicable to the individual
enlisted/non-enlisted SC/ST contractor as under:-

i. For work(s) upto and equal to an estimated cost
of Rs.2.70 lakh a price preference upto 5% (with
reference to the lowest valid tender) may b3

on
i

allowed in favor of individual SC/ST enlisted/n
enlisted contractor. No earest money
required in such case(s).

ii. For work(s) beyond an estimated cost of Rs. 2.70
lakh and upto and equal to estimated cost of Rs.
6.20 lakh, the price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favour of individual enlisted SC/ST
contractor. However, earnest money at a reduced
rate of 2% may be accepted in such cases.

iii.  The price pretence upto 5% (with reference to th
lowest valid price bid) may be allowed in favou
of individual SC/ST contractor. The abov
concession shall be allowed only after prope
verification of the individual contractor's claim o
belonging to SC/ST community.

Schedule F

No Provision

Schedule F

Price Preference to SC/ST individual

contractorisvalidupto (date)

This issues with the approval of DG CPWD.

(\?.P. Samif

Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323

émgwob gnd PWD officers for inforqlggp&and necessary action.(Through
we SIte) o{-\&h_\‘/‘? qmw
R.K. JANu'?
EE (Contract)
Addition : NIL Correction : NIL

Overwriting : NIL Deletion : NIL AE/P
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No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.
The following amendment is made in the Clause 10A of GCC 2023 for

Maintenance Works:

Dated: 0.2024

Existing provision

Modified provision

Clause 10A Materials to be provided
by the contractor

contractor shall
as specified in

Schedule F.

No Provision

Clause 10A Materials to be provided
by the contractor

(i) No Change

(i) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC, All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

“(b) No provision

(b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge,
however, onus of genuineness of tax
paid bills rest with the contractor.

|

R K SINGH
EE(Manual)

Addition : NIL
Overwriting : NIL

Correction : NIL
Deletion : NIL
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Appendix-XX
REGISTER OF MATERIAL AT SITE (MAS)

1.  Division/Sub-division
2. Name of Work
3. Name of Article/item
4. Estimated Requirements
s.| Dateof Recel Specific | Quantit| Balance| Signatur 3'9":,“" Remarks
No| Recelpts ved location | y Quantit eof :ho riz
{Detalls of from/ where | Issued| y authorize | *Y od
Challans/ Issue Plants& d
Bills, dto 3 Materials represent | Presed
Specific Displayed ative of i
location k-] / contracto En?‘ .t
wherePlants g Delivered [ i
and ! Issued
Matorials AE/EE/
received!
Vehicle No,
1 2 3 4 5 6 7 8 9 10

This issues with the approval of DG, CPWD. @ 334
(farar ww:’}gmo )

aefieror sfygar (@ds )

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024
e-file 9184028 (DFA/9301389)

FamE aur AR Reel @ i sfeRal @1 smews @ @ sdad 29

(R dawde @ e %)

EE(’-qan-_]'—“,

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II
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No. DG/CON/Mainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 29.10.2024

Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance

Works 2023.

Following amendments are made in the GCC Maintenance Works 2023 :-

L Existing Provision Modified Provision
Clause 10A: Materials to be provided
by the Contractor
(i) The contractor shall,
..................................... thereof and
in case of default, the Engineer-in- No Change

Charge may cause the same to be
supplied and all costs which may attend
such removal and substitution shall be
borne by the Contractor.

The contractor shall at his own
expense, provide a material testing lab
| at the site for conducting routine field
tests. The lab shall be equipped at least
with the testing equipment as specified
in schedule F.

No Provision

Field Laboratory: The contractor shall at
his own expense, setup a material testing
lab equipped with the testing equipment as |
specified in schedule F at site for
conducting routine field test.

External Laboratory: Letter for
submitting sample(s) for testing of
material shall be sent through e-mail to
the Lab by authorized representative of
Engineer-in-Charge or Engineer-in-
Charge of the work along with name(s)
of test(s) to be done on the material.

The contractor shall collect the
sample(s) from the site and submit it to
the lab; make necessary payment for
the testing charges. He will inform on
the same day through email to

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL

A DR 0
K SINGH 1
EE(Manual)
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authorized representative of Engineer-
in-Charge and Engineer-in-Charge
regarding submission of sample (s) and
payment made to the lab. If he either
fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall coilect and submit the
sample(s) and make necessary payment
No Provision for testing charges to the lab. In such
case, Engineer-in-Charge shall make
recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
l R/A bill / Final bill of the contractor. This
| action of Engineer-in-Charge shall be
‘ final and binding.

If the contractor fails three times in
collection and/or submitting sample(s)
and/or fails to make payment for testing
charges, the contractor shall be
debarred from tendering in CPWD for a |

period of two years.
SI. no. (ii) (a) and (b) No change
This OM is applicable for all NITs uploaded after date of issue of this OM. \
This is issued with the approval of DG CPWD Q EN bM “b‘ lO\ H
v‘%ﬁﬂ)
aefieror sifaar (Wide o)

Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file- 9184436 (DFA/9303295)
A o aifft el @& it sfeRal @1 savas Yo w@ s &)
(@Y Jgede & W [) ,

ARz 0

R K SINGH
EE{(Manual
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No. DG/CON/Maintenance 2023/12
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors Is same,
then such lowest contractors may be asked
to submit sealed revised offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub
heads should not be higher than their
respective original rate quoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offer.

Ifthe revised ..................... theirtenders.
Incaseofany ..........c.ccceuviens be forfeited.
Incaseall ................. lowest contractors,

Contraclor ... issinisinme of the work.

N DELHI Dated: 03.01.2025
Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance
Works.
The following amendments are made in the General Rules and Directions of GCC 2023
for Maintenance Works:
Existing provision Modified provision

Applicable for Item Rate Tender only | Applicable for Item Rate Tender only

(CPWD -8) (CPWD - 8)

4 Therates ..............rupeeone. | 4 Nochange

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviting Authority
(TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective original rate quoted
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

No change

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest

| contractors will be asked to submit sealed

revised offer in the form of letter mentioni

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the |
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/

Addition : NIL
Overwriting : NIL
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percentage above/ below on estimated cost
of tender including all sub sections/sub
heads as the case may be, but the revised
percentage quoted above/below on tendered
cost or on each sub section/ sub head
should not be higher than the percentage
quoted at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offers,

below on estimated cost of tender including
all sub sections/sub heads as the case may
be on the revised template which has
been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage
quoted above/below on tendered cost or on
each sub section/ sub head should not be
higher than the percentage quoted at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offers.

Incaseofany ...................... be forfeited.
Iftherevised ..................... their tenders. No change
Incaseall ................ process of the work.
This issues with the approval of DG, CPWD. S/&’)/_W
\ ALG)
(R evaﬁ»)

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024

e-file 9185053 (DFA/9307326)

HeIfAR aen R Reh 3 o aReRal o1 smawgs yaa @ sdad &g

(@i JaaEe & Aram X))
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Deletion : NIL
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No. DGICONIMaintenance 2023/13
ISSUED BY AUTHORITY OF DIRECTOR GENERAL. CPWD

NIRM AWAN DELHI —_Dated: 31.01.2025
Subject: Modifications in Clause 7A of GCC 2023 for Maintenance Works

The following amendments are made in the Clause 7A of GCC 2023 for
Maintenance Works:

Existi rovision Modified provision
' Clause 7A Clause 7A

l No Running Account Bill shall | (a) No Running Account BillFinal Bill shall be paid for
be paid for the work till the the work till the applicable labouyr licenses,
applicable labour licenses, registration with EPFQ, ESIC and BOCW Welfare
registration with EPFO, ESIC Board, whatever applicable are submitted by the
and BOCW Waelfare Board, contractor to the Engineer-ln—Charge.

whatever applicable  are

| submitted by the contractor to | (b) The following documents shall also be part of
’ the Engineer-in-Charge. the bill submitted by the bcontractor (these

‘ before making payment:-

‘ 1. Details of Person employed with date of their
employment up to previous month.
2. Documents of Payment made to the employees
directly into their bank accounts up to previous
| month,
/ 3. Documents of attendance through biometric

attendance or other mode up to previous month.

5. Any penaity imposed on the agency for delay in
disbursing Payment and deposition of EPF and
ESI deductions in the employee’s accounts up
| to previous month,
‘ 6. Any other document(s) required as per statutory
requirements and/or as directed by Engineer-in-
Charge.

(c) In case, any of the documents submitted by the
contractor is found false/forged at a Jater date,
action for debarment of contractor will be taken

by the SE/CE concerned,
This issues with the approval of DG, CPWD.
a2 0\

Sefteror sifiraay (fve um)
Issued from file No. CSQICMI17(1)I2023/M|lnhmnce e-file 9184028 (DFA/931 3089)
ot feh & o I HARS T 07 i) &
@mﬁﬁmﬁwmﬁ) Adw

RK SINGH
EE(Manual)

/ previous month,

Addition : NIL Correction : NIL AP
Overwriting : NIL Deletion : NIL
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/14

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI ated: 10 0

Dated: 10.02.2025

Subject: Modifications in Clauses 7,8, 9 and Schedule F of clause 8 of GCC 2023

for Maintenance Works.

The following amendments are made in the Clauses 7, 8, 9 and Schedule F of
clause 8 of GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection |/
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which
payment will be made at reduced
rates, shall be issued,

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall furnish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor and/or (b) for
which payment will be made at reduced
rates,

>
) N
(&M”
K SINGH

FEy \

Correction : NIL

Overwriting : NIL Deletion : NIL
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Clause 9 Payment of Final Bill

The final bill shall be submitted by
the contractor in the same manner
as specified in interim bills within
three months of physical completion
of the work or within one month of
the date of the final certificate of
| completion  furnished by the
Engineer-in-Charge  whichever is
earlier. No further claims shall be
made by the contractor after
submission of the final bill and these
shall be deemed to have been
waived and extinguished. Payments
of those items of the bill in respect of
which there is no dispute and of
items in dispute, for quantities and
rates as approved by Engineer-in-
Charge, will, as far as possible be
made within the period of three
months the period being reckoned
from the date of receipt of the bill by
the Engineer-in-Charge or his
authorized Asstt. Engineer, complete
with account of materials issued by
the Department and dismantled
materials.

o -~
/g.whﬁo_;-')’
R K SING
= = ¢

l

Clause 9 Payment of Final Bill

The final bill shall be submitted by the
contractor to the Engineer-in-Charge
in the same manner as specified in
interim bills within three months of
physical completion of the work or
within one month of the date of the final
completion certificate furnished by the
Engineer-in-Charge  whichever s
earlier. At the time of submission of
the final bill, receipt will be given by
the O/o Engineer-in-Charge.

In case of correction / rejection /
short documents, it will be
mandatory for Engineer-in- Charge
to give recorded reasons for
correction / rejection / submission of
additional documents within fifteen
days after submission of final
measurement and/or final bill by the
contractor.

Final bill will be accepted with all
pre-requisite documents such as
sanctioned copies of extra items and
deviation in quantities, escalation
statements, recovery statement,
theoretical statement, completion
certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and
other documents as mentioned in
clause-7 A ete.

An undertaking along the final bill
will be submitted by the contractor
that “I / we hereby under take that all
the measurements/claims payable
under this contract have been
included in the final bill and will not
submit any other bill/claims in future
under this agreement thereafter”.

No further claims shall be entertained
from the contractor after submission of
the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in
respect of which there is no dispute and
of items in dispute, for quantities and

rates as approved by Engineer in |

Addition : NIL

Overwriting : NIL Deletion : NIL

Correction : NIL
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charge, will, be made within the period |
| of three months. The period of three
| months will be reckoned from the date 1
of receipt of the bill in complete shape
‘ after necessary corrections /
additional documents, by the

( Engineer-in-Charge. ’
vii In case of foreclosure [/
‘ determination of contract, if the
. contractor fails to submit the EOT
‘ case, final measurement /bills within
\ 30 days of foreclosure/
| determination, the final bill will be
‘ prepared and decided by the
department. The final bill shall only
, be paid after withholding amount
equivalent to maximum
compensation to be levied on the ’
contractor.
if the final bill is submitted by the vil.  If the final bill, in complete shape, is
| contractor within the period specified submitted by the contractor within the ‘
above and delay in payment of final period specified above and delay in
| bills is made by the department after payment of final bills is made by the .
prescribed time limit, a simple department after prescribed time limit, a
| interest @ 5 % (five percent) per simple interest @5% (five percent) per \
annum shall be paid to the contractor annum may be paid to the contractor
] from the date of expiry of prescribed from the date of expiry of prescribed |
time limit, provided the final bill time limit, provided the final bill
submitted by the contractor is found submitted by the contractor contains
| to be in order. all the documents as mentioned in
= - para — (iii) & (iv) above. 3
' Schedule F Schedule F ‘
| Clause 8 Clause 8 ’
| No Provision Competent Authorities to inspect and \
; ijssue completion certificate .......... ’
|

1 (To be filled by NIT approvin%{uthority).

1
1
This issues with the approval of DG, CPWD. M »25 V' ”
<
(e &R )

anfieror sifEe (€08 TH)

Issued from file No. CSQ/CM/17(1)/2025/Maintenance

e-file 9190123 (DFA/9315616) .
Wmﬁrﬁﬁﬁaﬂ%wﬁyﬂmﬁﬁﬁmmwMﬁl
(@t TawEe @ T F)

s
/J\,.»—‘}f:ﬂ' page30f3
R K SINGH
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No. DG/CON/ Maintenance 2023/15
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAW. EW D

ated: 03.03.2025

Subject: Modifications in Clause 14 of GCC 2023 for Maintenance Works.
The following amendments are made in the Clause 14 of GCC 2023 for

Maintenance Works:

Existing provision Modified provision
Clause 14 Carrying out part work at | Clause 14 Carrying out part work at
risk & cost of contractor risk & cost of contractor
If contractor: If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers 1o :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to ;

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon, and/or

(b) Carry out the part work / part
Incomplete work of any item(s) by any
means at the risk and cost of the
contractor. The contractor, from whom
a part work / part incomplete work of

any item(s), has been taken out of his
hands, shall not be allowed to
participate in the tendering/quotation
process of part work / part incomplete
work of any item(s).

This issues with the approval of DG, CPWD.
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No. DG/CON/ Maintenance 2023/16
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 16.06.2025
Subject: Modifications in Clause 25.2(b) and 25.6 of GCC 2023 for Maintenance
Works.

The following amendments are made in the Clause 25.2(b) and 25.6 of GCC 2023
for Maintenance Works:
Existing provision Modified provision
Clause 25.2 Clause 25.2
(b) Qualification of Arbitrators: It is a | (b) Qualification of Arbitrators: It is a term
term of this contract that each member of of this contract that each member of the
the Arbitral Tribunal shall be Graduate Arbitral Tribunal shall be Graduate

Engineer with experience in execution of
public works engineering contracts, and
he should have worked earlier at a level
not lower than the Chief Engineer
(equivalent to level of Joint Secretary to
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 75 years.

Engineer (in Civil or Electrical or
Mechanical Engineering) with
experience in execution of public works
engineering contracts and he should
have worked earlier at a level not lower
than the SAG (Level 14 of 7*" CPC) of
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 70 years.

An Arbitrator may be appointed
notwithstanding the total number of
active arbitration cases with him.

Clause 25.6 Clause 25.6

Fee payable to Arbitrator(s): The fee | Fee payable to Arbitrator(s) for
payable to the arbitral tribunal shall be as | arbitration cases, shall be as per the fee
per CPWD OM No.2/2006/SE(TLC)/ | given in the fourth schedule of the
CSQ/137 dated 19.11.2019 (or latest | Arbitration & Conciliation Act, 1996 (or
amendment), and shall be shared equally | latest amendment), and shall be shared
by both the parties. equally by both the parties.

This issues with the approval of DG, CPWD

ey sfar (. ¢ )
Issued from file No, CSQ/CM/17(1)/2025 / Maintenance e-file 9135700 (TLC File)
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No. DG/CON/Maintenance-2023/17
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Subject: Modification of Clause 19L of GCC

Dated: 06.11.2025
-2023 for Maintenance Works.

The clause 19L in GCC-2023 for Maintenance Works is being modified:

Existing Provision

Modified Provision

Clause 19 L Contribution of EPF and
ESI

The ESI and EPF contributions on the part
of employer in respect of this contract
shall be paid by the contractor. These
contributions on the part of the employer
paid by the contractor shall be reimbursed
by the Engineer-incharge to the
contractor on actual basis. The verification
of deployment labour will be done through
biometric attendance system or any other
suitable method by the Engineer in
Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than
30 days of submission of documentary
proof of payment provided same are in
order

Clause 19 L Contribution of EPF and
ESI

It will be mandatory for all the agencies

to register with ESI and EPFO
departments within 30 days of the
award of the work unless exempted by
the provisions of ESI and / or EPFO and
as amended time to time. The ESI and
EPF contributions on the part of employer
in respect of this contract shall be paid by
the contractor. These contributions on the
part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis.
The verification of deployed labour will be
done through biometric attendance system
or any other suitable method by the
Engineer in Charge, The agency shall
submit an affidavit on a stamp paper of
Rs. 100 that the employees were
engaged fully and exclusively on the
work for which the claim is being made.
The applicable and eligible amount of
EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of
submission of documentary proof of
payment provided same are in order

This is issued with the approval of DG CPWD.

'ssued from file No. CSQ/CM/17(1)/2024/ Maintenance e-file 9195855 (DFA/9350595)
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No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

U N, N ELH

: 27.

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule

E of GCC 2023 Maintenance Works

The following modifications are made in
Clause 1 and Schedule E of GCC 2023 Mainten

the General Rules & Directions,
ance Works,

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to fumish
performance guarantee at  specified
percentage of the tendered amount as
mentioned in Schedule 'E' and within the
period specified in Schedule F. ... ...

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in

Schedule 'E' and within the
specified in Schedule F. ,.............

period

®

Clause 1

Performance Guarantee

The contractor shall submit an (i)
irevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of

Clause 1

Performance Guarantee

The contractor shall submit an
Irrevocable Performance
Guarantee as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in
the contract for his proper
performance of the contract
agreement, (not  withstanding
and/or without prejudice to any
other provisions in the contract)
within  period  specified in
Schedule 'F' from the date of

letter of acceptance. .......... issue of letter of acceptance. ......
Si. No. (ii) to (v) No change
SCHEDULE ‘E' SCHEDULE ‘E’
Reference to General Conditions of Reference to General Conditions of
contract contract
Sl No. (i) No change
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tendered value,

SlI. No. (iii)

(i) Performance Guarantee

5% of

(i) Performance Guarantee :

(a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

No change

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
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No. DG/CON/Maintenance 2023/19
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD -
[ h n ht Dated: 25.03.2026
Subject: Modifications in Clause 6 and Schedule ‘F’' of GCC 2023 Maintenance
Works

The following modifications are made in the Clause 8 and Schedule 'F’ of GCC
2023 for maintenance works, for annual repair and maintenance works, special repair
works, comprehensive maintenance works and upgradation works amounting upto Rs

10 crores in Delhi only,

Existing provision

Modified provision

Clause 6: Computerized
Measurement Book (CmB)/
Electronic Measurement Book
(EMB) through CPWD ERP portal

Engineer-in-Charge ................. with
the contract

All measurements and levels of work
done during the period covering latter
half of the preceding calendar month
and first half of the calendar month
shall be recorded by the contractor
and compiled in the shape of the
Computerized Measurement Book
(CMB) / Electronic Measurement Book
(EMB) through CPWD ERP portal /
Computerized Level Book (CLB)
respectively having pages of A-4 size
as per the format of the department so
that a complete record is obtained of
all the items of works executed under
the contract during the said period,
The proforma Computerised
Measurement and level books (along
with soft copy) shall be submitted in
triplicate through letter of transmittal to
the Engineer-in-charge giving details
of number of CMBs / CLBs and their
number of pages by 20th day of every
calendar month.

Clause 6: Computerized
Measurement Book (CMB)/ Electronic
Measurement Book (EMB) through
CPWD ERP portal

Engineer-in-Charge ... .............. with
the contract

All measurements and levels of work
done during the period covering latter
half of the preceding calendar month and
first half of the calendar month shall be
recorded either by contractor or
jointly by department and
contractor as specified in Schedule F
and compiled in the shape of the
Computerized Measurement  Book
(CMB) / Electronic Measurement Book
(EMB) through CPWD ERP portal /
Computerized Level Book (CLB)
respectively having pages of A-4 size as
per the format of the department so that
a complete record is obtained of all the
tems of works executed under the
contract during the said period. The
proforma Computerised Measurement
and level books (along with soft copy)
shall be submitted in triplicate through
letter of transmittal to the Engineer-in-
charge giving details of number of CMBs
/ CLBs and their number of pages by 20"
day of every calendar month..

Incaseof EMB, ... ..., calendar | No change.
month
( ]%\" Page1of3
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All such monthly ... No change.
his/her authonzed representative.

In case of CMB/CLB, ................ No change.
corrected and authorized proforma

CMB /CLB

Incase of EMB, ... ............... record | No change.
of measurements available on ERP

Portal.

Once the Engineer-in-charge | No change.
............... . number of the CMB /

CLB /EMB to the Contractor

If the contractor fails | No change.
. Clause 25 of this GCC

Resources deployed : No change.

shall be sent to the oontractor for h|s

record

The contractor ................. the | No change.

Engineer-in-Charge or his/her

representative.

Except where any ; is | No change.

available then a mutually agreed
method shall be followed

The contractorshall ................... the | No change.
same was executed

Engineer-in-Charge or o No change.
to such checking of measurements or

levels.

It is also a term of ................ | Nochange.

defects liability period

PROFORMA OF SCHEDULES PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.& | (Separate Performa for Civil, Elect.&
Hort. Works in case of Composite | Hort. Works in case of Composite
Tenders) Tenders)

Clause 6 @ Computerised Measure | Clause6: Computerised Measurement
Book (CMB) / Electronic Measurement | Book (CMB) / Electronic Measurement

Book (EMB) Book (EMB)
{ \ ‘ﬁig\ )\)J Page20f3
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Mode of measurement : CMB / EMB | (a) Mode of measurement
Note:- One option to be kept by NIT CMB/ EMB

approving authority (b) Measurement to be recorded either
by contractor or jointly by department
and contractor.

Note:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD.

Chander Pal f‘;E (CAM)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance
e-file 9195855 (DFA/ 9355745)
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No. DG/CON/Maintenance 2023/20
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi Dated: 18.08.2026
Sub: Modification in Clause 19K: Deployment of Skilled/Semi-Skilled
Tradesmen for GCC 2023 Maintenance Works.

Following modification is made in Clause 19K. Deployment of Skilled/Semi-
Skilled Tradesmen for GCC 2023 Maintenance Works.
Existing Provision Modified Provision
Clause 19K Clause 19 K

Employment of skilled/ semi-skilled Deployment of skilled/semi-skilled
workers workers

The contractor shall, at all stages of work, | The Contractor shall, at all stages of |
deploy skilled/semi-skilled tradesmen who | work, deploy skilled and semi-skilled |
are qualified and possess certificate in | tradesmen who are duly qualified and
particular trade from CPWD Training | hold certificates in their respective
Institute/industrial ~ Training  Institute/ | trades, from the CPWD Training
National  Institute of  construction | Institute, or from awarding bodies
Management and Research (NICMAR)/ recognized under the  aegis
National Academy of Construction, CIDC | of National Council for Vocational
or any similar reputed and recognized | Education and Training (NCVET),
Institute managed/ certified by | Ministry of Skill Development and
State/Central Government Entrepreneurship (MSDE), or any
institute  recognized/certified by the
State or Central Government for this
purpose,

The number of such qualified tradesmen | The number of such qualified
shall not be less than 20% of total | tradesmen shall not be less than 20%
| skilled/semi-skilled workers required in | of the total skilled/semi-skilled workers
each trade at any stage of work. The | required in each trade at any stage of
contractor shall submit number of man | work. The Contractor shall submit. for
days required in respect of each trade, its approval of the Engineer-in-Charge,
scheduling and the list of qualified | the number of man-days required for
tradesmen along with requisite certificate each trade, the proposed scheduling,
| from recognized Institute to Engineer in and the list of qualified tradesmen‘
charge for approval. Notwithstanding such along with requisite certificates issued
approval, if the tradesmen are found to by any of the above recognized
have inadequate skill to execute the work institutes.

of respective trade, the contractor shall
substitute such tradesmen within two days | To make up any shortfall below the
of written notice from Engineer-in- Charge. prescribed minimum limit of 20% of
Failure on the part of contractor to obtain skilled/semi-skilled tradesman, the
lapproval of Engineer-in Charge or failure | Contractor shall arrange siltlililng_ of |
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to deploy qualified tradesmen will attract a
compensation to be paid by contractor at
the rate specified in schedule 'F' per such
tradesman per day Decision of Engineer
in Charge as to whether particular
tradesman possesses requisite skill and

amount of compensation in case of default |

shall be final and binding. Provided
always, that the provisions of this clause,
shall not be applicable for works with
estimated cost put to tender being less
than Rs. 5 crores. For work costing more
than Rs. 10 Crores, and upto Rs, 50
Crores, the contractor shall arrange on site
training as per National Skill Development
Corporation (NSDC) norms for at least
20% of the unskilled workers engaged in
the project in co-ordination with the CPWD
Regional Training Institute & National Skill
Development Corporation (NSDC) for
certification at the level of skilled/semi-
skilled tradesmen. For work costing more
than Rs. 50 Crores, the contractor shall
arrange on site training as per National
Skill Development Corporation (NSDC)
norms for at least 30% of the unskilled
worker engaged in the project in
coordination with the CPWD Regional
Training Institute & National  Skill
Development Corporation (NSDC) for
certification at the level of skilled/semi-
skilled tradesmen. The cost of such
training as stated above shall be born by
the Government. The necessary space
and workers shall be provided by the
contractor and no claim what so ever shall
be entertained.

workers at site under the
Recognition of Prior Learning (RPL)
program, conducted by awarding
bodies recognized under NCVET or
any institute recognized/certified by
the State or Central Government for
this purpose. The cost of such
recognitior/training, including the
infrastructure required at site, shall
be borne by the Contractor. The
tradesmen undergoing training shall
be paid their wages by the
contractor for period during the
training, and no reimbursement in
this respect shall be made by the
Government.

This provision shall not be applicable
for works with an estimated cost put to
tender of less than ¥5 Crore in case of
construction works and less than
250 Lakh in case of maintenance
works.

In the event, the contractor fails to
provide the mandatory training to
the tradesmen, a penalty of ¥1,000
per day per tradesman falling short
of the required 20% target shall be
imposed on the Contractor.
Decision of Engineer in Charge
shall be final and binding in this

regard.

Addition : NIL
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This issues with the approval of DG CPWD.
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Fratea 94
No. DG/CON/Maintenance-2023/21
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Vidyut Bhawan, New Delhi Dated:22.10.2026
Subject: Modifications in Conditions of Contract, Clause 19, Clause 20,
Model Rules for the Protection of Health and Sanitary Arrangements
for Workers Employed by Central P.W.D, or its Contractors, C.P.W.D.
Contractor's Labour Regulations and Appendix A to G of GCC 2023
Maintenance Works

The following modifications are made in the Conditions of Contract, Clause 19,
Clause 20, Mode! Rules for the Protection of Health and Sanitary Arrangements for
Workers Employed by Central P.W.D. or its Contractors, C.P.W.D. Contractor's Labour
Regulations and Appendix A to G of GCC 2023 Maintenance Works with reference to
New labour Codes.

Existing provision | Modified provision
CONDITIONS OF CONTRACT CONDITIONS OF CONTRACT
Definitions Definitions

2. In the contract, the following expression
shall, unless the context otherwise No change
requires, hereby respectively assigned to
them:-

SI. No. (i) to (xx) No change

(xxi) Hazardous works. Hazardous | (xxi) Hazardous works: Hazardous

process/works are the works as defined in | process/works are the works as defined in

| the clause (cb) of the Factory Act, 1948, - The First Schedule [Section 2(za)] of
The Cccupational Safety, Health, and

v s Working Conditions Code ,2020 ‘

| Clause 19 Labour Laws to be complied Clause 19 Labour Laws to be complied

by the Contractor by the Contractor

The contractor shall comply with the | The contractor shall comply with the
provisions of the Contract Labour | provisions of:

(Regulation and Abolition) Act. 1970. and | 1. The Code on Wages, 2019

the Contract Labour (Regulation and | 2. The Occupational Safety, Health and
Abolition) Central Rules, 1971, The Working Conditions Code, 2020
contractor shall also obtain a valid license | 3. The Industrial Relations Code, 2020
under the said Act before the | 4. The Code on Social Security, 2020.
commencement of the work, and continue

|_to have a valid license until its completion.

/&&:‘a}s&_\v o ﬁ‘ of 36

w1, i I'dlldl»

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II



Addition : NIL
Overwriting : NIL

160

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment and
Conditions of Service) Act, 1979.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act No. 35
of 2016 and thereafter time to time

‘The Contractor shall also comply with |

all amendments, notifications, rules,
regulations, and statutory modifications
issued in relation to the above
enactments from time to time.

The Contractor shall, before
commencement of the work and
thereafter throughout the execution of
the contract, obtain and maintain valid
registration through the Shram Suvidha
Portal in accordance with Chapter Il
(Registration) of the Occupational
Safety, Health and Working Conditions
Code, 2020, for each establishment
employing ten (10) or more workers.
The Contractor shall submit copies of
such registration and subsequent
renewals/updates, wherever applicable,
to the Engineer-in-Charge as and when
demanded. Any consequences arising
out of non-compliance with the
statutory provisions shall be solely
borne by the Contractor.

The Contractor may obtain a Single
Licence, including an All India Single
Licence, wherever eligible under the
Code. In cases where the contract work
involves the engagement of fifty (50) or
more contract workers, the Contractor
shall obtain the requisite work-specific
(work-based) Labour Licence prior to
deployment of such workers at the site.

The contractor shall also comply with
provisions/rules of the Inter-State Migrant
Workmen according to chapter Xl of the
Occupational Safety, Health and
Working Conditions Code, 2020.

No Change
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provisions of the building and other
Construction Workers (Regulation of
Empioyment & Conditions of Service) Act,
1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

“The contractor shall also comply with the |

The contractor shall also comply with the |
provisions/rules relating to the bullding
and other Construction Workers
covered under the Occupational Safety, |
Health and Working Conditions Code,
2020.

The contractor shall also comply with the
provisions of Sexual Harassment of
Women at Workplace (Prevention
Prohibition and Redressal) Act, 2013 and
amendment thereafter time to time.

Any failure to fulfill these requirements
shall attract the penal provisions of the
relevant act and in this contract.

| Clause 19 B Payment of Wages
()

The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the CP.WD. Contractor's Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the
contract Labour (Regulation and
Abolition) Central Rules, 1871 and
Gazette Notification 19.01.2017,
S.0 188 (E) extra ordinary part 2 -
sec. 3 (i) amended time fo time

Thus higher of the wages either
notified by Gowt. of India, Ministry of
Labour and/or that notified by the
local administration of the State
Gowvt. both relevant to the place of
work and the period of reckoning

No Change

No Change

‘Clause 19 B Payment of Wage

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than minimum wages as per
the provisions of the code on
wages, 2019 amended time to
time.

Higher of the wages either notified by
Gowvt. of India, Ministry of Labour
and/or that notified by the local
administration of the State Govt both
relevant to the place of work and the
period of reckoning shall be paid by

the provisions of any contract to the
contrary, cause to be paid fair wage
to labour indirectly engaged on the
work, including any labour engaged

shall be paid by the contractor to the contractor to the labourer.
the labourer
() The contractor shall, notwithstanding = (i) The time limit for payment of

wages for different wage periods
as per Code on Wages, 2019 are
as under:

=, s (#RE)
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by his sub-contractors in connection
with the said work, as if the labour
had been immediately employed by
him.

(Hii)

| Wage ' Time  limit for
Period ' payment of wages
Daily At the end of the
. shift
Weekly Before the weekly
) Holiday
Fortnightly | Within  two
days of the
end of the
fortnight
Monthly Within seven days
of next month

In respect of all labour directly or
indirectly employed in the works for
performance of the contractor's part
of this contract. the contractor shall
comply with or cause to be
complied with the Central Public
Works Department contractor's
Labour Regulations made by
Government from time to time in
regard to payment of wages, wage
period, deductions from wages
recovery of wages not paid and
deductions unauthorizedly made,
maintenance of wage books or
wage slips publication of scate of
wage and other terms of
employment, inspection and
submission of periodical returns and
all other matters of the like nature or
as per the provisions of the Contract
Labour(Regulation and Abolition)
Act, 1870, and the Contract Labour
{Regulation and Abolition) Central
Rules, 1971, wherever applicable.

(i) The Contractor shall comply with

all provisions relating to payment
of wages, overtime wages and
non-discrimination in employment
and remuneration under the Code
on Wages, 2019 and the rules
made thereunder, as amended
from time to time.

(iv)

(a) The Engineer-in-Charge
concerned shall have the right to
deduct from the moneys due to the
contractor any sum required or
estimated to be required for making
good the loss suffered by a worker

(iv) The adjudication of wage disputes

shall be governed by the
provisions of the Code on Wages,
2019, However, in the event of any
grievances raised by the contract
labourers  relaing to  health,
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or workers by reason of non-
fulfilment of the conditions of the
contract for the benefit of the
workers, non-payment of wages or
of deductions made from his or their
wages which are not justified by
their terms of the contract or non-
observance of the Regulations

(b) Under the provision of Minimum
Wages (Central) Rules, 1850, the
contractor is bound to allow to the
labours directly or indirectly
employed In the works one day rest
for 6 days continuous work and pay
wages at the same rate as for duty.
In the event of defauit, the
Engineer-in-Charge shall have the
right to deduct the sum or sums not
paid on account of wages for
weekly holidays to any labours and
pay the same to the persons
entitied thereto from any money due
to the contractor by the Engineer-in-
Charge concermned. In the case of
Union Territory of Delhi, however,
as the all inclusive minimum daily
wages fixed under Notification of
the Delhi Administration
No.F.12(162)MWO/DAB/ 43884-91,
dated 31-12-1979 as amended from
time to time are inclusive of wages
for the weekly day of rest, the
question of extra payment for
weekly holiday would not arise.

working conditions and wages,
initially the same shall be
invariably referred to  the
Committee constituted by the
establishment, under Rule 184 of
Chapter XIV of the OSHWC Code
2020 and the employing contractor
shall appear before the Committee
in the matter without fail.

The Inspector-cum-Facilitator or
another designated  authority
notified by the Central
Government will decide disputes
under code.

[ (v) The contractor shall comply with the

provisions of the Payment of Wages
Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's Compensation Act, 1923,
Industrial  Disputes Act. 1947,
Maternity Benefits Act, 1961, and the
Contractor's Labour (Regulation and
Abolition) Act 1970, Gazette
Notification 19.01.2017, S.O 188 (E)
extra ordinary part 2 — sec. 3 (i) and
the modifications thereof or any other
laws relating thereto and the rules

made there under from time to time.

Addition : NIL
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(v) The Contractor shall comply with all
provisions  relating to fines,
deductions and recoveries from
wages under the Code on Wages,
2019 and the rules made
thereunder, as amended from time
to time.
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(vi) The contractor shall indemnify and
keep indemnified Government
against payments to be made under
and for the observance of the laws Deleted
aforesaid and the CPWD.

Contractor's Labour Regulations
without prejudice to his right to claim
indemnity from his sub-contractors,

(vii) The laws aforesaid shail be deemed
to be a part of this contract and any
breach thereof shall be deemed to be
a breach of this contract.

(viil) Whatever is the minimum wage for
the time being, or if the wage payable
is higher than such wage, such wage
shall be paid by the contractor to the
workmen  directly  without the
intervention of Jamadar and that Deleted
Jamadar shall not be entitled to
deduct or recover any amount from
the minimum wage payable to the
workmen as and by way of

commission or otherwise.

{ix) The contractor shall ensure that no
amount by way of commission or
otherwise is deducted or recovered Deleted
by the Jamadar from the wage of
workmen.

Clause 19F Clause 19F

Leave and pay during leave shall be Maternity Benefit
regulated as follows -
The Contractor shall comply with all
provisions relating to maternity
benefits under the Code on Social
Security, 2020 and the rules made
thereunder, as amended from time to
time.

A woman employee is eligible for
maternity benefit if she has worked for
at least 80 days in the 12 months
immediately preceding the expected

) ) 1 date of delivery.
1. Leave: 1. Leave:
{) inthe case of delivery - maternity (i) Inthe case of delivery - maternity
leave not exceeding 8 weeks, 4 leave not exceeding 10 weeks, 4
e ) im Page 6 of 36
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weeks up to and including the day
of delivery and 4 weeks following
that day,

(i) in the case of miscarnage - upto 3

weeks from the date of
miscarriage.

(i) No Provision

weeks up to and including the
day of delivery and 6 weeks
following that day

(i) In the case of miscarmriage or
medical termination of
pregnancy- up to 6 weeks
immediately following the day
of miscarriage or medical
termination.

(i) In the case of tubectomy
operation, - up to 2 weeks
immediately following the day
of her tubectomy operation.

2. Pay 2.

during maternity leave will be at the
rate of the women's average daily
earnings, calculated on total wages
earned on the days when full time
work was done during a period of
three months immediately
preceding the date on which she
gives notice that she expects to be
confined or at the rate of Rupee one
only a day whichever is greater

pay at the rate of average daily
earning calculated on the total
wages earned on the days when full
time work was done during a period
of three months immediately
preceding the date of such
miscarriage.

Pay:

(i) In the case of delivery - leave pay (i) Every eligible woman worker shall

be entitled to maternity benefit for
the period of her maternity leave.
The maternity benefit shall be
paid at the rate of her average
daily wages, calculated on the
wages earned during the three
calendar months Iimmediately
preceding the commencement of
her maternity leave, subject to the
minimum wage prescribed under
applicable laws.

(il) in the case of miscarriage - leave () In the case of miscarriage or

medical termination - leave pay at
the rate of maternity benefits as
mentioned in para (i).

Leave: No matemity leave benefit shall
be admissible to a woman unless she
has been employed for a total period of
not less than six months immediately
preceding the date on which she
proceeds on leave. ==t

3. Conditions for the grant of Matemity | 3. Medical Bonus: If the employer

does not provide free pre-natal and
post-natal care, the woman is
entitted to a medical bonus of
23,500 or such amount as may be
notified by the central government

No Provision - 4
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duty after childbirth, a woman is
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No Provision

5. Protection Against Dismissal; No
employer shall dismiss or
discharge a woman during her
pregnancy or during the period of
maternity benefit.

4. The contractor shall maintain a register
of Maternity (Benefit) in the Prescribed
Form as shown in appendix -| and |l
and the same shall be kept at the place
of work.

Clause 19G

In the event the contractor(s)

such
materially incorrect statements and In the
event of the contractor(s) defaulting
continuously in this respect, the penalty
may be enhanced to Rs.200/- per day for
each day of default subject to a maximum
of 5 percent of the estimated cost of the
work put to tender. The decision of the

Engineer-in-Charge shall be final and

No Change

Clause 19G

In the event of the contractor(s)
such
materially incorrect statements and in the
event of the contractor(s) defaulting
continuously in this respect, the penalty
may be enhanced to Rs. 25000/- per day
for each day of default subject to a
maximum of 5 percent of the estimated
cost of the work put to tender. The
decision of the Engineer-in-Charge shall

binding on the parties. be final and binding on the parties.
Should it appear to the No Change

cost of the contractor(s). B

Clause 20 Clause 20

Minimum Wages Act to be Complied | Code of Wages to be complied for
With Minimum wages, Bonus & Gratuity; -

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour {(Regulation
and Abolition) Act, 1970, Gazette
Notification 19.01.2017, S.0 188 (E) extra
ordinary part 2 - sec. 3 (ii) amended from
time to time and rules framed there under
and other labour laws affecting contract
labour that may be brought into force from
time to time.
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The contractor shall comply with the
provision of minimum wages of code on
wages, 2019 amended from time to time.

. The contractor shall comply with all
provision relating to Bonus
including eligibility calculation,
disqualification, payment and
disbursement thereof, shall
maintain all registers, records and
returns in accordance with the
Code of wages 2019 and amended
time to time.

Contractor shall pay gratuity and all
other social security benefits
payable to workers engaged by him
in accordance with Code on Social
Security 2020 and rules made there
under and amended from time to
time.
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Model Rules for the Protection of Health
and Sanitary Arrangements for Workers
Employed by Central PW.D. or its
Contractors

1. APPLICATION

These rules shall apply to all bulldings
and construction works in charge of
Central Public Works Department/
PWD (DA) in which twenty or more
workers are ordinarily employed or are
proposed to be employed in any day
during the period during which the
contract work is in progress.

DEFINITION

Work place means a place where
twenty or more workers are ordinarily |
employed in connection with
construction work on any day during
the period during which the contract
work is in progress.

FIRST-AID FACILITIES
(i) At every work place, there shall be
provided and maintained, so as to be
easily accessible during working hours,
first-aid boxes at the rate of not less
than one box for 150 contract labour or
part thereof ordinarily employed.

. 10g
‘2. DEFINITION

| 3 FIRST-AID

Model Rules for the Protection of Health

and Sanitary Arrangements for Workers
Employed by Central PW.D. or its
Contractors

1. APPLICATION
These rules shall apply to all buildings
and construction works in charge of
Central Public Works Department/ PWD
(DA) in which ten or more workers are
ordinanly employed or are proposed to
be employed in any day during the
pertod during which the contract work is

Work place means a place where ten or
more workers are ordinarily employed in
connection with construction work on
any day during the period during which
the contract work is in progress,

AND MEDICAL
APPLIANCES

(i) At every work place, there shall be
provided and maintained, so as to be
easily accessible during working hours,
atleast one first-aid box or cup-board
for 200 contract labour or part
thereof ordinarily employed. Where
the number of contract laborers

exceeds 200, additional first-aid
boxes or cupboards shall be
provided proportionately.

The first-aid box shall be distinctly
marked with a red cross on white back
ground and shall contain the following
equipment:-

(a) For work places in which the number of
contract [abour employed does not
exceed 50- Each first-aid box shall

o}

(1) Every first-aid box or cupboard shall
be distinctly marked with a red cross on
white back ground and shall contain the
following equipments:-

1. Appropriate number of small,
medium and large sized
sterilized dressings pads.

Addition : NIL
Overwriting : NIL

contain the following equipments:- 2. Appropriate number of large
1. 6 small sterilised dressings. size sterilized burn dressings
2. 3 medium size sterilised pads.
dressings. 3. Appropriate number of packets
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3. 3 large size sterilised dressings. of sterilized cotton.

4. 3 large sterilised burn dressings. 4. Sufficient quantity of Cetrimide

5. 1 (30 ml) bottle containing a solution (1%-3%) or a suitable
two per cent alcoholic solution antiseptic solution (10%
of iodine. Povidone lodine).

6 1 (30 ml) bottle containing 5. Pair of scissors, Tweezers,
salvolatile having the dose and Tourniquet and disposable
mode of administration indicated gloves.
on the label. 6. Adequate adhesive Tapes and

7. 1 snakebite lancet. adhesive Bandage Tape of

8. 1 (30 gms.) bottle of potassium different sizes.
permanganate crystals. 7. Adequate Elastic crepe

9. 1 pair scissors. bandages of different sizes.

10. 1 copy of the first-aid leaflet 8. Sterilized eye pads.
issued by the Director General, 9. Strips containing analgesic
Factory Advice Service and (Paracetamol-650 mg) and
Labour Institutes, Government Antacid and adequate number
of India. of ORS Sachets,

11. 1 bottle containing 100 tablets 10. Pain relief / analgesic spray.
(each of 5 gms.) of aspirin 11. Polythene wash bottles (Normal

12. Ointment for burns. Saline or Distilled Water).

13. A bottle of suitable surgical 12. Adequate Roller bandages of
antiseptic solution different sizes.

{b) For work places in which the number of 13. Adequate and suitable splints.
contract iabour exceed 50. Each first- 14, Resuscitation equipment such
aid box shall contain the following as ambu bag.
equipments. 15. Tablets such as  Asprin,

1. 12 small stenlised dressings. Isosorbide Di-nitrate.

2 6 medum sze sterlised 16. Anti-aliergic  medicine, eye
dressings drops.

3 6 large size sterilised dressings. 17. One copy of First-aid leaflet

4 6 large size sterlised bumn which  includes emergency
dressings. contact numbers of nearby

5 6 (15 gms.) packets sterilized hospital.
cotton wool.

6, 1 (60 ml) bottle containing a
two per cent alcoholic solution
iodine.

7. 1 (60 ml) bottle containing
salvolatile having the dose and
mode of administration indicated
on the label

8 1 roll of adhesive plaster

9. 1snake bite lancet.

10. 1 (30 gms.) bottie of potassium
permanganate crystals.

Page 10 of 36
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1"
12.

1 pair scissors,

1 copy of the first-aid leaflet
issued by the Director General
Factory Advice Service and
Labour Institutes /Government
of India

A bottle containing 100 tablets
(each of 5 gms.) of aspirin.

14. Ointment for burns.

15. A bottle of suitable surgical
antiseptic solution

13.

(ii) Adequate arrangements shail be made
for immediate recoupment of the
equipment when necessary.

(i) No change

(iv) Nothing except the prescribed contents
shall be kept in the First-aid box.

(v) The first-aid box shall be kept in charge
of a responsible person who shall
always be readily available during the
working hours of the work place.

(iv) Nothing except the prescribed
contents shall be kept in the First-aid
box or Cupboard. .

(v) The first-aid box or Cupboard shall be

kept in charge of a worker or
supervisor who holds a certificate
in first-aid treatment and who is
always be readily available during the
working hours.

(vi) A person in charge of the First-aid box
shall be a person trained in First-aid
treatment in the work places where the
number of contract labour employed is
150 or more.

Deleted

(vii) In work places where the number of
contract labour employed is 500 or
more and hospital facilities are not
available within easy distance from the
works. First-aid posts shall be
established and run by a trained
compounder. The compounder shall be
on duty and shall be available at all
hours when the workers are at work

No Provision

T

(vi) In work places where the number of
contract labour employed is 500 or
more and hospital facilities are not
available within easy distance from the
works. Dispensary or ambulance
room shall be established and
maintained in good order at
convenient location in or nearby
premises and have adequate space
to ensure privacy and facilitate the
examination of patients. It shall be
provided with suitable lighting,
ventilation, and an adequate supply
of potable water.

Dispensary or ambulance room
should run round the clock or
during working hours as the case
may be. Dispensary or ambulance

room should be under the charge of |
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a full time qualified medical
practitioner appointed directly by
the contractor and is assisted by
adequate number of paramedical
staffs (at least one nurse and one
General Duty Assistant-Heaithcare
or Nursing Assistant).

(viii)

The Dispensary or ambulance room
shall contains at least the
equipment as mentioned below

1. Glazed sink with hot and cold-
water supply

2. Table with Chairs, Refrigerator

3. Suitable solution or Equipment
for medical instruments
sterilization

4. Patient Examination table or

couch with pillow, Washable

Rubber Sheets, Blankets,

Towels

Appropriate number of Medium

size sponge forceps

Kidney tray

Antiseptic soaps

Clinical thermometers

Hand torch

0. Adequate number of tetanus
toxoid injection

11. Tablets - Antihistaminic,
Antispasmodic, Antipyretic
(Paracetamol), Antacid,
Antiemetics

12, Tablets-lsosorbide Dinitrate (5
mg), Aspirin (75mg) +
Atorvastatin (20mg) +
Clopidogrel (75mg)

13. ORS Sachets

14. Injection: Atropine, Adrenalin,
Hydrocortisone, Furosemide,
local anaesthetics

15. Disposable Syringes  with
needles of different sizes and
needle holder

16. Suturing needles and materials

17. Pair of dissecting forceps

18. Pair of dressing forceps

19. Pair of artery forceps

o
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20. Surgical scissors
21. Scalpel

22, Stethoscope

23. Rubber bandage - pressure

bandage

24. Oxygen cylinder/Oxygen
Concentrator with necessary
attachments

25. One Blood Pressure apparatus

26. Appropriate number of Normal
Saline Bottle, Ringer Lactate
Solution, 5% Dextrose Solution,
25% Dextrose Solution.

27. Green (18G), Pink (20G) and
Blue (22G) Intravenous (IV)
Cannula and suitable fixator

28. Disposable Intra venous
Infusion Set

29. Intravenous Infusion Stand

30. Blood Glucose Monitoring Kit

31. Biomedical Waste Management
Bins as per statutory
requirement

32. Adequate number of Plain
wooden splints of appropriate
sizes or any other suitable
splints

33. Wheelchair

34. Scoop stretcher

35, Adequate small, medium and
large sterilized dressings

36. Adequate sterilized burn
dressings

37. Adequate packets of sterilized
cotton

38. Antiseptic solution like
Cetrimide (1%-3%) or Povidone
lodine (10%) solution

39. Roll of adhesive bandages and
adhesive Tapes of different
sizes.

40. Elastic crepe bandages of
different sizes.

41. Adequate Pieces of sterilized
eye pad.

42. Adequate roller bandages of
different sizes.

43. Toumiquet

Page 13 of 36
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Disposable gloves
Tweezers

Pulse Oximeter.
Suitable  Suction
equipment
Resuscitation equipment such as
Automated External Defibrillator
and ambu bag.
Any other equipment
recommended by the qualified
medical practitioner according to
the specific need.

5858

unit  with

&

No Provision

(ix) A Notice containing details of first-aid |

facilities, along with the name,
contact detail of the person in-charge
and the nearest hospitals, shall be
displayed at a conspicuous place in

(vi) Where work places are situated in
places which are not towns or cities, a
suitable motor transport shall be kept
readily available to carry injured person
or person suddenly taken il to the
nearest hospital,

SI.No.4&5

6 LATRINES AND URINALS

() Latrines shall be provided in every
work place on the following scale
namely -

(a) Where female are employed,
there shall be at least one latrine
for every 25 females

(b) Where males are employed, there
shall be at least one latrine for
every 25 males.

Provided that, where the number
of males or females exceeds 100,
it shall be sufficient if there is one
latrine for 25 males or females as
the case may be upto the first
100, and one for every 50
. thereafter
Si. No. (ii) to (iv)

English or Hindi and in local
language. -
(x) No change
No change

6. LATRINES AND URINALS

(i) Latrines shall be provided in every
work place on the following scale
namely:-

(a) Where female are employed, there
shall be at least one latrine for
every 15 females.

(b) No Change

Provided that, where the number
of males workers exceeds 25
and female workers exceeds 15
additional Latrines shall be
provided proportionately.
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(v) There shall be at least one urinal for
male workers upto 50 and one for
female workers upto fifty employed at a
time, provided that where the number
of male or female workmen, as the
case may be exceeds 500, it shall be

(v) At every workplace, adequate urinal
facilities shall be provided for male
workers at the rate of not less than
one (1) urinal for every 15 male
workers or part thereof ordinarily

employed. Additional urinals shall

sufficient if there is one urinal for be provided proportionately
every 50 males or females upto the whenever the number of male
first 500 and one for every 100 or workers exceeds fifteen (15).
part thereafter.
S1. No. (vi) to (ix) No Change I
No Provision (x) Contractor shall provide adequate
Mobile Tollets wherever required.

7. PROVISION OF SHELTER DURING

REST

At every place there shall be provided,
free of cost, four suitable sheds, two for
meals and the other two for rest
separately for the use of men and
women labour. The height of each
shelter shall not be less than 3 metres
(10 ft.) from the floor level to the lowest
part of the roof. These shall be kept
clean and the space provided shall be
on the basis of 0.6 sqm. (6 sft) per
head.

Provided that the Engineer-in-Charge
for the purpose,

7. PROVISION OF SHELTER DURING

REST

At every place there shall be provided,
free of cost suitable sheds for the use
of men and women labour for rest, at
least one for male works and at least
one for female works separately. The
roof of such sheds should be at
suitable height from the floor level
and there is sufficient floor area for
workers.

No Change

At every work place, at which 20 or
more women worker are ordinarily
employed, there shall be provided
two rooms of reasonable dimensions
for the use of their children under the
age of six years. One room shall be
used as a play room for the children
and the other as their bedroom. The
rooms shall be constructed with
specifications as per clause 19H (i)

8 CRECHES
(i) At every work place, at which 50 or
more worker are ordinarily employed,
there shall be provided two rooms of
reasonable dimensions for the use of
their children under the age of six
years. One room shall be used as a
play room for the children and the
other as their bedroom. The rooms
shall be constructed with specifications
as perclause 19H (ii)a, b &c.

ab&c
Si. No. (i) to (in) No Change
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(v) The contractor shall provide one
ayaa to look after the children in the
creche when the number of women
workers does not exceed 50 and
two when the number of women

(iv) The contractor shall provide one ayaa
to look after the children in the creche
when the number of workers does not
exceed 50 and two when the number
of exceed 50. Police verification of

workers exceed 50. the in charge of créche, support
staff and guards is mandatory.
Sl No. (v) B No Change ==
No Provision (vi) Contractor must allow the woman
worker four visits per day to the
W créche, including her lunch interval.
9. CANTEENS " | 9. CANTEENS

{i) In every work place where the
work regarding the employment of
contract labour is likely to continue
for six months and where in
contract labour numbering one
hundred or more are ordinarily
employed. an adequate canteen
shall be provided by the contractor
for the use of such contract labour.

(i) The canteen shall be maintained
by the contractor in an efficient
manner,

{1 No Change.

(i) The contractor shall provide and

maintain the canteen as per norms
prescribed for the purpose.

(i) The canteen shall consist of at
least a dining hall, kitchen,
storeroom, pantry and washing
places separately for workers

(lii) The canteen shall be provided in or
adjacent to the precincts of the
establishments, and maintained to
provide nutritious, wholesome and

Addition : NIL
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_and utensils. healthy food for workers.
Sl. No. (iv) to (viii) No Change ‘
(ix) The dining hall shall | (ix) The dining hall shall be designed,
accommodate at a time 30 maintained and equipped to

percent of the contract labour
working at a time.

(x) The fioor area of the dining hall,
excluding the area occupied by
the service counter and any
furniture  except tables and
chairs shall not be less than one
square metre (10 sft) per diner

accommodate a sufficient number
of employees ordinarily using the
facility at any one time, without
overcoming and in a manner
conducive to their health, safety
and confort at a time 30 percent of
the contract labour working at a
time.

(x) The floor area of the dining hall,
excluding the area occupied by the
service counter and any fumiture
except tables and chairs shall be
sufficient and should be separated
from any place where a hazardous

tobe accommodated as substance may contaminate food,
prescribed in sub-Rule 9 dishes or utensils.
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(xi)

(a) A portion of the dining hall
and service counter shall be
partitioned off and reserved for
women workers in proportion to
their number.

(b) Washing places for women
shall be separate and screened
to secure privacy.

(xi) (a) A portion of the dining hall and

service counter shall be partitioned
off and reserved for women workers
and person with disabilities
employees.

(b) Washing places for male,
female, transgender and person
with disabilities employees are
separate and screened to secure

(xii) Sufficient tables, stools, chair or

benches shall be available for

(xi)

Sufficient tables stools, chair or
benches shall be available for the

the number of diners to be number of diners to be
accommodated as prescribed in accommodated

sub-Rule 8.

Si. No. (xiii) (a) o No Change

(xiii) (b) 1. Suitable clean clothes for

the employees serving in the
canteen shall be provided and
maintained.

SI.No. (b)2&3

(xiii) (b) 1. Suitable clean clothes for the

employees, serving in the canteen
shall be provided and maintain.
Each food handler is trained and
instructed In food handling
practices that prevent the
contamination of food ; and

No person who is suffering from
a communicable disease s
allowed to work as a food
handler.

No Change

beverages and any other items
served in the canteen shall be
based on ‘No profit. No loss' and
shall be conspicuously displayed
in the canteen.

(xiv) The food stuffs and other items (xiv) The food stuffs and other items to
to be served in the canteen shall be served in the canteen shall be in
be in conformity with the normal conformity with the normal habits of
habits of the contract labour the contract labour and should be

nutritious, wholesome and
healthy food.

(xv) The charges for foodstuffs, (xv) The charges for foodstuffs,

beverages and any other items
served in the canteen shall be
based on ‘No proft, No loss'
wherein the rates are fixed by
canteen management committee

as per norms and shall be
conspicuously displayed in the
canteen.
Sl. No. (xvi) and (xvii) Y No Change
| Sl No. 10 No Change
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No Provision

(i

(ii)

(iii)

11. Lighting (Illumination) - New
The Contractor shall ensure that:

All workplaces, access routes,
and welfare/utilities areas are
provided with adequate natural
and/or artificial lighting during
working hours and emergencies,
suitable for the nature of work.
Natural lighting shall be utilized
wherever feasible.

Artificial lighting shall be
provided wherever daylight is
inadequate or unavailable to
maintain safe working
conditions,

Workplaces where failure of
artificial lighting may create a
safety risk shall be equipped with
automatic emergency lighting of
adequate intensity, powered by
an independent energy source
and maintained In serviceable
condition at all times,

No Provision
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12.Cleanliness and Hygiene
The Contractor shall ensure that:
() The worksite, premises, and

surrounding areas are kept clean,
hygienic, and sanitized at all
times.

Adequate space is provided for
safe storage of materials and

equipment.
Scrap, waste, and debris are
removed regularly from the site.

Unused loose materials shall not
be allowed to accumulate or
obstruct access, egress,
workplaces, or passageways.

Slippery floors, workplaces, and
passageways shall be promptly
cleaned and made safe using
sand, sawdust, or other suitable
materials.
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(vi) Effective drainage shall be
provided in wet work areas to
maintain dry, non-slippery
conditions, and necessary PPE
shall be supplied free of cost to
workers.

(vii) Suitable arrangements shall be
made for daily collection,
storage, treatment, and disposal
of all waste under proper

____ _supervision. i
13. Ventilation, temperature and
humidity

(i) Adequate ventilation shall be
provided and maintained at all

No Provision workplaces to remove smoke, fumes,
steam, dust, and harmful gases,
ensure sufficient oxygen supply, and
control temperature and humidity
within safe limits.

(il) Where work generates excessive
heat, suitable protective measures
such as process isolation, insulation
of hot surfaces, or other effective
controls shall be provided to
safeguard workers.

14.Precautions Against Dust, Noxious
Gases, Fumes and Other Impurities —

() The Contractor shall take al
practicable measures to minimiz

No Provision emission of dust, gases, fumes, an
vapours, and ensure worke
exposure remains within

permissible safe limits.
(i) No worker shall be permitted t
enter any workplace or confin
space until levels of dust, fumes
vapours, or harmful gases hav
been reduced to within permissibl
limits and the area is certified sa
for entry.
(iii) Workers shall be provided wit
mask free of cost and allowed t
wearing mask

"L
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15. Annual Health examination of workers
Contractor shall arrange to conduct
free of cost medical examination for
workers who has completed 40 years
of age by qualified medical
practitioner/ESIC and a certificate
shall be provided to the worker in

__ FORM-VIII of OSH Central Rules.

16. Bathing Places
Where workers are engaged in dusty,
dirty, hazardous, sewerage or similar
operations, suitable, separate and
sufficient bathing places and locker
facility, as may be necessary owing

to the nature of work, at easily

No Provision accessible places with regular and

adequate supply of water including

soap and towels for bathing shall be
provided at easily accessible
locations. These facilities shall be
properly demarcated, with gender

No Provision

. . specific signage.
11, The above rules shall be incorporated
in the confracts and in notices inviting Deleted
tenders and shall form an integral part of
the contracts.
12. AMENDMENTS 17. AMENDMENTS

Government may, from time to time, The Government may, from time to
add to or amend these rules and issue time, amend, alter, add to, modify or
directions - it may consider necessary relax any provision of these Rules and
for the purpose of removing any issue such instructions, orders or
difficulty which may arise in the directions as may be considered
administration thereof necessary for carrying out the
purposes of these Rules and for
removing any difficulties arising in
their implementation.

<
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C.P.W.D.
Regulations

Contractor's Labour

Sl.No. 1

S TRERTIONG

Sl. No. (i{a)

Who, being employed in a
supervisory  capacity draws
wages exceeding five hundred
rupees per mensem of exercises
either by the nature of the duties
attached to the office or by reason
of powers vested in him, functions
mainly of managerial nature or
Who is an out worker, .. ........
and management of the principal
employer.

(b)

(c)

No person below..................... NON-

hazardous works/process.

(i) Fair Wages means wages whether
for time or piecework fixed and
notified under the provisions of the
Minimum Wages Act from time to
time

C.P.W.D. Contractor's  Labour
Regulations
No Change
2. DEFINITIONS
No Change
(b) Who, being employed in a

supervisory capacity or exercises
either by the nature of the duties
attached to the office or by reason
of powers vested in him, functions
mainly of managerial nature: or

(c) No Change .

No Change

Deleted

(i) Contractors shall inciude every
person who undertakes to produce a
given result other than a mere supply
of goods or articles of manufacture
through contract labour or who
supplies contract labour for any work
and includes a subcontractor,

(i) No Change

(iv) Wages shall have the same meaning
as defined in the Payment of Wages

At -
3. WORKING HOURS

(1) Normally working hours of an adult
employee should not exceed 9 hours
a day. The working day shall be so
arranged that inclusive of interval for
rest, if any, it shall not spread over
more than 12 hours on any day

(iii) Wages shall have the same meaning
as defined in the Code on Wages
2019.

3. WORKING HOURS

() The number of hours of work which
shall constitute normal working day
for an employee whose wage period
is on a daily basis shall be eight
hours and interval for rest.
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(ii) When an adult worker is made to
work for more than 9 hours on any
day or for more than 48 hours in any
week, he shall be paid over time for
the extra hours put in by him at
double the ordinary rate of wages

(i) {a) Every worker shall be given a
weekly holiday nommally on a
Sunday, in accordance with the
provisions of the Minimum Wages
(Central) Rules 1960 as amended
from time to time irrespective of
whether such worker is governed by
the Minimum Wages Act or not.

(b) Where the minimum wages
prescribed by the Government under
the Minimum Wages Act are not
inclusive of the wages for the weekly
day of rest, the worker shall be
entitled to rest day wages at the rate
applicable to the next preceding day,
provided he has worked under the
same contractor for a continuous
period of not less than 6 days.

(c) Where a contractor is permitted
by the Engineer-in-Charge to allow a
worker to work on a normal weekly
holiday, he shall grant a substituted
holiday to him for the whole day on
one of the five days immediately
before or after the normal weekly
holiday and pay wages to such
worker for the work performed on the
normal weekly holiday at overtime
rate,

The number of hours of work which
shall constitute a normal working
day for an employee whose wage
period is other than on a daily basis
shall be so fixed that the total
number of weekly working hours
shall not exceed forty eight hours.
Every employee shall be granted a
weekly holiday, ordinarily on
Sunday.
The employer may designate a
different day as the weekly rest day
for an employee or a group of
employees.
If the establishment follows a 6-day
working week, the rest day is Paid
day.
An employee becomes entitled to
the weekly rest only after working
continuously for at least 6 days
under the same employer in a six-
day working week.
When an adult worker is made to
work for more than 8 hours on any
day or for more than 48 hours in any
week, he shall be paid over time for
the extra hours put in by him at
double the ordinary rate of wages.
(viii) The worker shall be entitied to rest
day wages at the rate applicable to
the next preceding day, provided he
has worked under the same
contractor for a continuous period
of not less than 6 days.
(ix) Where a contractor is permitted by
the Engineer-in-Charge to allow a
worker to work on a normal weekly
holiday, he shall grant a substituted
holiday to him for the whole day on
one of the five days immediately
before or after the normal weekly
holiday and pay wages to such
worker for the work performed on
the normal weekly holiday at
overtime rate.

(i)

(i)

(iv)

v)

(vi)

(vii)

4. DISPLAY OF NOTICE REGARDING

4. DISPLAY OF NOTICE REGARDING

WAGES ETC. WAGES ETC.
~ The contractor shall before he The contractor shall before he
Page 22 of 36
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commences his work on contract, |

display and correctly maintain and
continue to display and correctly
maintain in a clear and legible coendition
in conspicuous places on the work,
notices in English and in the local Indian
languages spoken by the majority of the
workers giving the minimum rates of
wages fixed under Minimum Wages Act,
the actual wages being paid, the hours
of work for which such wage are earned,
wages periods, dates of payments of
wages and other relevant information as
per Appendix ‘lII'

display and correctly maintain and
continue to display and correctly
maintain in a clear and legible
condition In conspicuous places on the
work notices in English, Hindi, and in
the local Indian languages spoken by
the majority of the workers. The
notices should include:- Name and
address of the contractor/agency,
working hours, wage rates and
wage period, wage payment dates,
details of accidents and dangerous
occurrences during the last five
years, name and address of the
Jurisdictional Inspector-cum-
Facilitator, dates of payment of any
unpaid wages, any other relevant
information for workers.

commences his work on contract,

SI. No. 5

No Change

FINES AND DEDUCTIONS WHICH
MAY BE MADE FROM WAGES

()  The wages of a worker shall be paid to

him without any deduction of any kind

except the following -

(a) Fines

(b) Deductions for absence from duty ie.
from the place or the places where by
the terms of his employment he is
required to work. The amount of
deduction shall be in proportion to the
period for which he was absent

(c) Deduction for damage to or loss of
goods expressly entrusted to the
employed person for custody or for loss
of money or any other deduction which
he is required to account, where such
damage or loss is directly attributable to
his neglect or default,

(d) Deduction for recovery of advances or
for adjustment of overpayment of
wages, advances granted shall be
entered in a register.

(e) Any other deduction which the Central
Government may from time to time
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(i) No fines should be imposed on any
worker save in respect of such acts
and omissions on his part as have
been approved of by the Chief

(i) No fines should be imposed on any
worker save in respect of such acts and
omissions on his part as have been
approved of by the Deputy Chief

(v) No fine imposed on any worker shall
be recovered from him by
instalment. or after the expiry of
sixty days from the date on which it
was imposed

Labour Commissioner. Labour Commissioner.
Note :- An approved list of Acts and Deleted
Omissions for which fines can be
imposed is enclosed at Appendix-X | _

SI. No. (iii) to (iv) No Change

(v) No fine imposed on any worker shall be
recovered from him by instaliments or
after the expiry of ninety days from the
day on which it was imposed.

No Provision

(vi) Every fine shall be deemed to have
been imposed on the day of the act
or omission in respect of which it
was imposed.

(vi) No fine shall be imposed on any
employee who is under the age of
fifteen years.

-~ (vii) No Change

LABOUR RECORDS

(i) The contractor shall maintain a
Register of persons employed on
work on contract in Form XiI| of the
CL (R&A) Central Rules 1971
(Appendix V)

7. LABOUR RECORDS

() The Contractor shall maintain all
registers, records, and statutory
documents either electronically or in
physical form as mentioned below.

(a) Wage Slip ( Form V) - Appendix-'F’

(b) Attendance cum Muster Roll (Form
IX)- Appendix-‘A’

(c) Register of Employees (Form-Xill) -
Appendix-'B'

(d) Register of Overtime, Wages and
Deduction (Form-XV) -Appendix-‘C'

(e) Register of Dangerous
Occurrences / accidents (Form-Xl) -
Appendix-'D’

(f) Appointment letters — Appendix - ‘E’

M‘M\*’?’a@ 240136
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(i) The contractor shall maintan a
Muster Roll register in respect of all
workmen employed by him on the
work under Contract in Form XVI of
the CL (R&A) Rules 1971 (Appendix
V).

() Contractor shall also maintain EPF, ESI,
Cess, Gratuity, Matemnity benefit,
employee compensation records

(iii) The contractor shall maintain a Wage
Register in respect of all workmen
employed by him on the work under
contract in Form XVII of the CL
(R&A) Rules 1971 (Appendix V1),

(iv) Register of accident - The contractor
shall maintain a register of accidents
in such form as may be convenient at
the work place but the same shall
include the following particulars:

(a) Full particulars of the labourers
who met with accident.

(b) Rate of Wages.

(c) Sex

(d)

(e)

(f
(@)

()
0]
()

Age .

Nature of accident and cause of

accident,

Time and date of accident.

Date and time when admitted in

Hospital,

Date of discharge from the
Hospital.

Period of treatment and result of
treatment.

Percentage of loss of eaming
capacity and disability as
assessed by Medical Officer.

(k) Claim required to be paid under

Workmen's Compensation Act.
() Date of payment of
compensation

(m) Amount paid with details of the

person to whom the same was

paid.
(n) Authorty by whom the
compensation was assessed.
(o) Remarks

)

The contractor shall maintain a
Register of Fines in the Form XII of

(iiiy The Contractor shall be solely liable for
all penalties, fines, interest and other
liabilities arising out of non-compliance
with record-keeping and other statutory
obligations,

(iv) Any failure by the Contractor to
maintain or submit the statutory
registers, records, or returns
required under applicable law shall
constitute a violation of the relevant
legal requirements. The Contractor
shall be solely responsible for and
shall bear all penalties, fines,
interest, damages, costs, and other
liabilities arising from such non-
compliance.

A notice showing wage period, date
and time of disbursement of wages
of contract labour shall be displayed
at the place of work and a copy sent
by the contractor to the principal
employer electronically.
Reporting of accidents and
dangerous occurrences

As per Rule 7 of Chapter Ill of
OSHWC Code 2020, the contractor is
bound to report the accidents and
dangerous occurrences to the
Inspector-cum-Facilitator in FORM-XI
as er the prescribed time line without
fail.

Addition : NIL
Overwriting :

.= ge 25 of 36
/Q@h@(\,\wf’

GlEEY)

sl AR J

Correction : NIL

NIL Deletion : NIL

AE/P

EE-II



184

(vi)

(vil)

(viii)

(ix)

the CL (R&A) Rules 1971 (Appendix- |

X1y

The contractor shall display in a
good condition and in a conspicuous
place of work the approved list of
acts and omissions for which fines
can be imposed (Appendix-X)

The contractor shall maintain a
Register of deductions for damage or
loss in Form XX of the CL (R&A)
Rules 1971 (Appendix-XII)

The contractor shall maintain a
Register of Advances in Form XXIII
of the CL (R&A) Rules 1971
(Appendix-XIIi)

The contractor shall maintain a
Register of Overtime in Form XXl of
;?ltl) CL (R&A) Rules 1971 (Appendix-

)

ATTENDANCE CARD-CUM-WAGE
SLIP

The contractor shall issue an
Attendance card-cum-wage slip to
each workman employed by him in
the specimen form at (Appendix-VIl),

SI. No. (ii) to (vi)

8. ATTENDANCE CARD-CUM-WAGE
SLIP

() The contractor shall issue an
Attendance card-cum-wage slip to each
workman employed by him in the
specimen form at (Appendix-‘A & F')

No Change

T

EMPLOYMENT CARD

The contractor shall Iissue an
Employment Card in Form XIV of the
CL (R&A) Central Rules 1971 to each
worker within three days of the
employment of the worker (Appendix-
Vi,

SERVICE CERTIFICATE

On termination of employment for any
reason whatsoever the contractor shall
issue to the workman whose services
have been terminated, a Service

certificate in Form XV of the CL (R&A)
Central Rules 1971 (Appendix-1X)

 10.EXPERIENCE CERTIFICATE

9. APPOINTMENT LETTER

The contractor shall issue a Letter of
appointment to employee within three
days of the appointment of the
employee as per the occupational
safety, health and working conditions
code, 2020 (Appendix-'E’').

On termination of employment for any
reason whatsoever, the contractor shall
issue to the workman whose services
have been terminated, a experience
certificate as per the occupational
safety, health and working conditions
code , 2020 within 10 days of their
separation (Appendix-'G’).
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9. PRESERVATION OF LABOUR

RECORDS

All records required to be maintained
under Regulations Nos. 6 & 7 shall be
preserved in original for a period of
three years from the date of last
entries made in them and shall be
made available for inspection by the
Engineer-in-Charge or Labour Officer
or any other officers authorized by the
Ministry of Urban Development in this
behalf.

11. PRESERVATION OF LABOUR
RECORDS

All records required to be maintained
under Regulations Nos. 7-10 shall be
preserved in original for a penod of Five
years from the date of last entries made
in them and shall be made available for
inspection by the Engineer-in-Charge or
Labour Officer or any other officers
authorized by the Ministry of Urban
Development in this behalf,

Si. No.10to 14

SI. No. 12 to 16 No Change

No Provision

No Provision

17. Electronic Records: The Contractor
may maintain all registers, notices,
returns and records in electronic
form in accordance with applicable
labour laws and shall produce the
same on demand.

18. Aadhaar Based Wage Payment:
Wages shall preferably be paid on
through bank transfer, electronic
transfer, DBT or any other legally
permissible digital mode.

No Provision

more workers are engaged, the
Contractor shall constitute a Safety
Committee with worker
representation.

19. Safety Committee: Where 250 or

No Provision

15.

SUBMISSIONS OF RETURNS

The contractor shall submit periodical
returns as may be specified from time
o time.

16.

AMENDMENTS

The Central Government may from
time to time add to or amend the
regulations and on any question as to
the application/Interpretation or effect
of those regulations the decision of the
Superintending Engineer concerned
shall be final.

20. Emergency Response Plan: Site-
specific Emergency Response Plan,
evacuation procedures, contact
numbers, mock drills and rescue
arrangements.

21. SUBMISSIONS OF RETURNS

No Change
22. AMENDMENTS
The Central Government may from time
to time add to or amend the regulations
and on any queston as to the
application/Interpretation or effect of
those regulations the decision of the
Chief Engineer/Superintending

Engineer concerned shall be final.
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Appendix ‘A’
Form IX
(See clause (iii) of sub rule (1) of Rule 51)
Code on Wages Rules, 2025
| Name of the Establishment
"Name of the Owner
Registration Number of he Estabishment
(Labour Identfication Number (LIN) shall be
or
"SI No ag?.u Name Designation Shit Place of
workiSection/Department
(1) ¢} 3. - L)) @
Date and Time of stiendance
™
“Dale 3 3 @ i 2 g ¥ i
[Ou | [ O | W[ Ow | W [Od | w0 [ m[0d | E[0F B 6 w10 % [0u | %]58]
Time
| Bgnstes
Date ] ) “ ) -« i i # E) £
B SRR - N - SR BN roa T m T
Yine Sgnaaee
Date = a u ) B T ) » 30 ET)
LR R ToE TN O M Od | W Od [ 0L | ] O
| Yime Sgratey
Total number Total number of Brief detals of tour or Signature of
of days worked overtime hours assignment Rogister
worked outside the work piace, if keeper*
any
)] (10) {11)
*Note' Required in case register .= maintained physically.
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Appendix 'B'

[Occupational Safety, Health and Working Conditions (Central), 2026, See rule 72(1)(i)]
EMPLOYEE REGISTER

{The register may also be maintained in electronically capturing. inter-alia the following details)

_Name of Establishmont:

S —
(Labour Identification Number (LIN) shall be the

of the establishments

Father siMother s/ Spouse s Name

Date of Birth

Piace of Birth

OO0 = OM O Bl | N

Nationaity

Education Javei

o
(=

Date of Joinng

|
-

Desgnaton
Category (unskillea. sems-sxifed, skaled or
hughly skilled)

Type of smployment (P/TF T/T78*
Mobde Number

Universai Account Number (UAN)
TPAN

Nominee (To be fised on the basis of
form

Nominaticn
"EPSINPS

Details of Famiy
Details of Posting

Pay

Promoton
ESIC P Tnsurance No

Aadhaar number

“Bank Aic No.

uHseaﬂ saHda:ﬁwwa% 346].‘-‘6 R:

th

** (Permanent/Temporary/Fixed Term/Trainee/Badli)

Signature of Empioyer
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FORM - XV

Appendix 'C'

[Occupational Safety, Health and Working Conditions (Central), 2026, See Rule 72(1)(iii)]

REGISTER FOR WAGES, OVERTIME AND DEDUCTIONS

(The register may also be maintained electronically capturing, inter-alia the following details)

“Name of Establishment:
Name of the rlowner:
Registration Number of the establishment
(Labour Identification Number (LIN) shall be the
Registration Number of the Establishment
Wage Period from dd/mmiyyyy to ddimmlyyyy
(Monthly/Fortnightly/Weekly/Daily/Piece Rated)
1 [ Serial Number I
2 | Employee Code Number
3. | Name of the empicyee
4 Dessgnation
5. | Department
8. Duration of Payment of wages
{ IFortnightly/Weekly/Piece rated
7 Wage Perod o 1o g
B Total number of days worked during the
wage penod
9 Total overtime hours worked or overtime
production in case of piece workers
Rate of Wage
10 | a)Basic
11 b)DA
12 | c)Other aliowance
Amount of wages eamed
13 | Basic
14 DA
15 | Allownaces
16 | Overtime
17. | Total earned
Beductions
18 | EPF
18 | ESIC
20
21 | Income Tax
22 | Insurance
23 | Advances
24 | Recovery of Fine
25| Recovery on amount of damages/iosses
26 | Tolal deductons
&Qu&{m Page 30 of 36
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27. | Others
28 | Net t
28
30 | Recelpt by employee/Bank Transacton ID
31. | Nature of acts and omissions for which

fine imposed with date
32. | Amount of fine imposed
33. | Damage or loss caused to the employer

by negiect or default of the employee —
34 | Signature of Employer/Employer

Represantative*

*Note: Required in case register is maintained physically
Page 31 of 36
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FORM-XI

Appendix ‘D’

[Occupational Safety, Health and Working Conditions (Central), 2026, See rule 7(1) and rule 7(2)]

NOTICE OF ACCIDENT OR DANGEROUS OCCURRENCE

E.S.1.C. Employer's Code number

E.SIC. Insurance

Number of the injured person

Address of works / premises where the accident or
dangerous Occurrence took

place
Nature of industry and LIN of the establishment

Branch or department and Exact place where the accident
or dangerous occurrence took place

Name and address of the injured person

Do B N

a) Gender

b) Age (at the last bithday)

c) Occupation of the injured person

Local E.S 1 C. Office to which the injured person s
attached

Date. shift and hour of accident or dangerous occurrence

(a) Hour at which the injured person started work on the
day of accident or dangerous occurrence

{b) Whether wages in full or part are payable to them for
the day of the accident or dangerous occurrence

10

() Cause or nature of accident or dangerous occurrence
(b) If caused by machinery-

(i) Give the name of machine and the part causing the
accident or dangerous occurrence

(i) State whether it was movedby mechanical power at the
time of accident or dangerous occurrence

(c) State exactly what the injured person was doing at the
time of accident or dangerous occurrence

(d) In your opinion, was the injured person at the time of
accident or dangerous occurrence -

(i) acting in contravention of provisions of any law
applicable to them, or

(i} acting in contravention of any orders given by or on
behalf of their employer. or

(iii) acting without instructions from their employer?

(e) In case reply to (d) (i), (ii) or (i)is in the affirmative ,
state whether the act was done for the purpcse of and in
connection with the employer’s trade or business.

M

In case the accident or dangerous occurrence took place

while traveiling in the employer’s transpon, state whether-

(a) the injured person was travelling as a passenger to or
from their place of works,

(b) the injured person was travelling with the express
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orimplied permission of their employer,

(¢) the transport is being operated by or on behalf of the
employer or some other person by whom it is provided
in pursuance of arrangements with made the employer,

and
(d) the vehicle is being/not being operated in the ordinary
course of public transport service
12 | In case the accident or dangerous occurrence ook place
meeting while emergency, state-
(a)its nature; and
(b) whether the injured person at the time of accident or
dangerous accurrence was employed for the purpose of
their employer's trade or business in or about the premises
at which the accident or dangerous occurrence took place
13, | Describe briefly how the accident or dangerous
occurrence took place o
14. | Names and addresses of witnesses ' (1)
2)
15. | (a) Nature and extent of injury(e.g. fatal, loss of finger,
fracture of leg, scald, scratch followed by sepsis. etc)
(b) Location of injury (e.g. right leg. left hand, left eye. etc.)
16, | (a) If the accident or dangerous occurrence was not fatal,
state whether the injured personwas disabled for more
than 48 hours
(b) date and time when the injured person returned to
work:
17. | (a) Physician, dispensary or hospital from whom or which
the injured person received or is receiving treatment
(b) Name of dispensary/panel doctor elected by the injured

person o
18, (a) Has the injured person died ?
(b) if so, date of death

| certify that to the best of my knowledge and belief the
above particulars are correct in every respect.

Signature and Name and Designation of owner/ employer
/manager/agent

Date of dispatch of report -

e o

T 2 3
WL 5%, (eifeen)
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Appendix 'E'
(To be Issued in English or Hindi and in local language)
Format for Appointment letter

Name of employee:

Date of birth:

Father's / Mother's name:

Aadhaar number (after obtaining consent).

Labour Identification Number (LIN) of the establishment:

Universal Account Number (UAN) and / or Insurance Number (ESIC) (if
available):

Designation:

Type of Employment (Regular/Fixed-terms-employment/contractual):

Category of skill:

Date of joining:

Wages/Basic/Pay and Dearness Allowance:

Other allowance including accommodation whichever is/are applicable:
Applicability of social security [Employees’ Provident Fund Organization (EPFQ)
and Employees’ State Insurance Corporation (ESIC) benefits:

Broad Nature of duties to be performed:

Benefits available under chapter VI (Maternity Benefit) of Code on Social
Security, 2020(in case of women employee:

Any other information:

Signature / Digital Signature
of Employer

|

) Sty &

e
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Appendix- ‘F’
Form V
[Code on Wages (Central) Rules 2025, See rule 52 ]
Wages Slip
| Date of issue: - '
! Name of the Establishment .................................
LA o cornncracsumsonsossomsansousses 1 POl .....ohecnomsssssnrsnsrmaruasasmnss
1. | Name of Employee: _
2. | Father's’/Mother's/Spouse’s
Name:
3. | Designation:
4. | UAN:
5. | Bank Account Number:
6. | Wage Period:
7. | Rate of wages payable a) Basic | b)DA ¢) Other
| allowances
| 8. | Total attendance / unit of
work done: ‘
9. | Overtime wages
10. | Gross wages payable
11 | Total deductions a) PF . b)ESI c) Other
12. | Net wages paid ‘

:é;h'ployeflPay-in-charge signature

*Note: Required in case register is maintained physically.

A
VR W, (it

Page 35 of 36
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Appendix-'G'
FORM-XXIII

[Occupational Safety, Health and Working Conditions (Central), 2026, See rule 100)
EXPERIENCE CERTIFICATE OF CONTRACT LABOUR
To whomsoever it may concem
1. Name of contractoriempioyer*
2 LIN/PAN No. of the contractor/employer *-
' 3. Email Id of the contractor /employer ™
4 Mobile No. of the contractor/femployer *
5 Nature and location of work:
6. Name of principal employer*:
7. LIN/PAN No. of the principal employer *
8 Email Id of the principal empioyer  *
9. Mobile No. of the principal employer *
10, Name of the labourer*
11 UAN/ Aadhaar No:
12 Mobile Na.
'13. Serial Number in the employee ragister
14, Registration number, date and name of the Board where the building or other construction
work is registered as a beneficiary.
15 Period of employment:
16 Designation:
17. Work performed:

Seal and Signature of Contractor

*Strike off whichever is not applicable.

This issues with the approval of DG, CPWD. 0

g
areferor Ffa=a (o
Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file no. 9220514 (DFA/9392506)

saff n aifRfa el @ wht iR w1 smavgs g @ sdad &g @t
fa dqadge & s |) |

A

Page 36 of 36

39'\\‘

-'n'g oD P
) |‘-4‘,dl'

3
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PART-D

Schedule of Quantities
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Central Public Works Department

N.I.T. No.40/2026-27/EE-I1/Bengaluru

Name of Work: Renovation work for regional office of the
textile commissioner at HSC building 3rd floor, Nandini
Layout, Bengaluru

SCHEDULE OF QUANTITIES

Name of the Contractor

S1. No Description of work Quantity Unit Rate Amount

1 Providing and laying
cement concrete in
retaining walls, return

walls, walls (any
thickness) including
attached pilasters,
columns, piers,
abutments, pillars,
posts, struts,

buttresses, string or
lacing courses, parapets,
coping, bed blocks,
anchor blocks, plain
window  sills, fillets,
sunken floor etc., up to
floor five level, excluding
the cost of centering,
shuttering and finishing:
1.1 1:2:4 (1 Cement : 2
coarse sand (zone-Ill)
derived from natural
sources : 4 graded stone
aggregate 20 mm
nominal size derived
from natural sources) 2 cum 11603.11 23206.00

2 Centering and
shuttering including
strutting, propping etc.
and removal of form for

2.1 Suspended floors, roofs,
landings, balconies and
access platform 10 sqm 1087.29 10873.00

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL AE/P EE-II
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S1. No

Description of work

Quantity

Unit

Rate

Amount

3.1

Steel reinforcement for
R.C.C. work including
straightening, cutting,
bending, placing in
position and binding all
complete above plinth
level.
Thermo-Mechanically
Treated bars of grade Fe-
500D or more.

220

126.46

27821.00

4.1

Brick work with common
burnt clay F.P.S. (non
modular) bricks of class
designation 7.5 in
superstructure above
plinth level up to floor V
level in all shapes and
sizes in :

Cement mortar 1:6(1
cement : 6 coarse sand)

0.35

cum

10677.64

3737.00

5.1

5.1.1

Providing and fixing 18
mm thick gang saw cut,
mirror polished,
premoulded and
prepolished, machine cut
for kitchen platforms,
vanity counters, window
sills, facias and similar
locations of required size,
approved shade, colour
and texture laid over 20
mm thick base cement
mortar 1:4 (1 cement : 4
coarse sand), joints treated
with white cement, mixed
with matching pigment,
epoxy touch ups, including
rubbing, curing, moulding
and polishing of edges to
give high gloss finish etc.
complete at all levels.
Granite stone slab of
colour black,
Cherry/Ruby red

Area of slab upto 0.50
sqm

11

sqm

6347.87

69827.00

Addition : NIL Correction : NIL
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S1. No

Description of work

Quantity

Unit

Rate

Amount

Extra for providing
opening of required size &
shape for wash basin/
kitchen sink in kitchen
platform, vanity counter
and similar location in
marble/ Granite/ stone
work, including necessary
holes for pillar taps etc.
including moulding,
rubbing and polishing of
cut edges etc. complete.

each

1147.62

5738.00

Providing and fixing Ist
quality ceramic glazed wall
tiles of size 300x600mm
conforming to IS: 15622
(thickness to be specified
by the manufacturer), of
approved make, in all
colours, shades except
burgundy, bottle green,
black of any size as
approved by Engineer-in-
Charge, in skirting, risers
of steps and dados, over 12
mm thick bed of cement
mortar 1:3 (1 cement : 3
coarse sand) and jointing
with grey cement slurry @
3.3kg per sqm, including
pointing in white cement
mixed with pigment of
matching shade complete.

94

sqm

1486.80

139759.00

8.1
8.1.1

Providing and fixing
panelling or panelling and
glazing in panelled or
panelled and glazed
shutters for doors,
windows and clerestory
windows (Area of opening
for panel inserts excluding
portion inside grooves or
rebates to be measured).
Panelling for panelled or
panelled and glazed
shutters 25 mm to 40 mm
thick.

Float glass panes

5.0 mm thick glass
panes (weight not less
than 12.50 kg/sqm).

74

sqm

3049.29

225647.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

Extra for providing
heavy sheet float glass
panes instead of
ordinary float glass in
glazed doors, windows
and clerestory window
shutters. (Area of
opening for glass panes
excluding portion inside
rebate shall be
measured)

70

sqm

206.85

14480.00

10

10.1

Providing and fixing IS :
12817 marked stainless
steel butt hinges with
stainless steel screws
etc. complete :
125x64x1.90 mm

18

each

138.60

2495.00

11

Providing and fixing
aluminium extruded
section body tubular
type universal hydraulic
door closer (having
brand logo with ISi, IS :
3564, embossed on the
body, door weight upto
36 kg to 80 kg and door
width from 701 mm to
1000 mm), with double
speed adjustment with
necessary  accessories
and SCrews etc.
complete.

each

1152.84

9223.00

12

12.1

Providing and fixing
special quality
chromium plated brass
cupboard locks with six
levers of  approved
quality including
necessary screws etc.
complete.

Size 40 mm

110

each

391.59

43075.00
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Overwriting : NIL
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S1. No

Description of work

Quantity

Unit

Rate

Amount

13

13.1

Providing and fixing
aluminium tower bolts,
ISI marked, anodised
(anodic coating not less
than grade AC 10 as per
IS : 1868 ) transparent
or dyed to required
colour or shade, with
necessary screws etc.
complete :

300x10 mm

each

152.56

305.00

13.2

250x10 mm

each

135.02

810.00

14

14.1

Providing and fixing
aluminium handles, ISI
marked, anodised
(anodic coating not less
than grade AC 10 as per
IS : 1868) transparent or
dyed to required colour
or shade, with necessary
screws etc. complete :
125 mm

12

each

77.68

932.00

15

15.1

Providing & Fixing
decorative high pressure
laminated sheet of plain /
wood grain in gloss / matt/
suede finish with high
density protective surface
layer and reverse side of
adhesive bonding quality
conforming to IS : 2046
Type S, including cost of
adhesive  of  approved
quality.

1.0 mm lamination

300

sqm

1052.17

315651.00

16

16.1

Providing and fixing plain
lining with  necessary
screws/nuts &  bolts/
nails, including a coat of
approved primer on one
face, and fixed on wooden
/steel frame work,
complete as per direction
of Engineer-in- charge
(Frame work shall be paid
for separately).

12 mm thick commercial
ply conforming to IS :
1328 BWR type

300

sqm

1436.02

430806.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

17

Providing and fixing
cupboard shutter with
19mm thick one side
decorative and other side
balancing lamination
factory pressed BWP grade
marine ply as per IS 710 of
approved brand including
2mm thick PVC edge
banding tape with hot glue
by edge bending machine
etc. with auto closing
spring loaded  hinges
(hydraulic type) etc.
complete as per direction
of Engineer-in-
charge.(Payment of
providing and fixing auto
closing hinges shall be
paid separately)

82

sqm

3317.58

272042.00

18

Providing and fixing
19mm thick both side
balancing lamination
factory pressed BWP
grade marine ply as per
IS 710 of approved
brand boxes, shelves,
racks, almirah,
cupboard and drawer
etc. including necessary
nails,screws etc.
complete as per
direction of Engineer-in-
charge.

270

sqm

3040.73

820997.00

19

19.1

Providing and fixing
stainless steel fancy
handle of approved
make fixed with SS
screws etc. complete as
per direction of
Engineer-in-charge.
200 mm

210

each

218.87

45963.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

20

Providing and fixing
stainless steel  soft
closing spring hinges at
0 degree hinges
(hydraulic type) of
approved make/brand
to cupboard shutters
with full threaded steel
screws including making
necessary recess in
board and finished etc.
complete as per
direction of Engineer-in-
charge.

570

each

318.95

181802.00

21

Providing and fixing
stainless steel soft
closing heavy type
telescopic drawer
channels of approved
make 500 mm long with
screws etc. complete as
per directions of
Engineer- in-charge.

18

one set

1037.87

18682.00

22

22.1

Providing and fixing
carbon steel galvanised (
minimum  coating 5
micron) dash fastener of
10 mm dia double
threaded 6.8 grade (yield
strength 480 N/mm?2),
counter sunk head,
comprising of 10 mm dia
polyamide PA 6 grade
sleeve, including drilling
of hole in frame |,
concrete/ masonry, etc.
as per direction of
Engineer-in-charge.

10 x 80 mm

18

each

161.41

2905.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

23

Providing and laying
Ceramic glazed floor tiles
of size 300x300 mm
(thickness to be specified
by the manufacturer) of
1st quality conforming to
IS : 15622 of approved
make in colours such as
White, Ivory, Grey, Fume
Red Brown, laid on 20
mm thick cement mortar
1:4 (1 Cement : 4 Coarse
sand), Jointing with grey
cement slurry @ 3.3
kg/sqm including
pointing the joints with
white cement and
matching pigment etc.,
complete.

30

sqm

1285.81

38574.00

24

24.1

24.1.1

Providing and laying
Vitrified tiles in floor in
different sizes (thickness to
be specified by the
manufacturer) with water
absorption less than
0.08% and conforming to
[S:15622, of approved
brand & manufacturer, in
all colours and shade, laid
on 20 mm thick cement
mortar 1:4 (1 cement: 4
coarse sand) jointing with
grey cement slurry @3.3
kg/sqm including grouting
the joints with white
cement and matching
pigments etc. The tiles
must be cut with the zero
chipping diamond cutter
only . Laying of tiles will be
done with the notch trowel,
plier, wedge, clips of
required thickness,
leveling system and rubber
mallet for placing the tiles
gently and easily.

Glazed vitrified floor tiles
polished finish of size
Size of Tile 600 x 600
mm

36

sqm

1762.15

63437.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

25

25.1

Providing and laying
Vitrified tiles in different
sizes (thickness to be
specified by
manufacturer), with
water absorption less
than 0.08 % and
conforming to L.S.
15622, of approved
make, in all colours &
shade, in skirting, riser
of steps, over 12 mm
thick bed of cement
mortar 1:3 (1 cement: 3
coarse sand), jointing
with grey cement slurry
@ 3.3 kg/ sqm including
grouting the joint with
white cement &
matching pigments etc.
complete.

Size of Tile 600x600 mm

sqm

1903.19

5710.00

26

26.1

Grouting the joints of
flooring tiles having
joints of 3 mm width,
using epoxy grout mix of
0.70 kg of organic coated
filler of desired shade
(0.10 kg of hardener and
0.20 kg of resin per kg),
including filling /
grouting and finishing
complete as per
direction of Engineer-in-
charge.

Size of Tile 600x600 mm

39

sqm

362.39

14133.00

27

Deduct for not grouting
the joints with white
cement and matching
pigment in the items of
fixing of vitrified tiles.

173

sqm

-15.60

-2699.00

28

28.1

12 mm cement plaster of
mix :
1:6 (1 cement: 6 fine
sand)

97

sqm

390.89

37916.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

29

Providing and applying
white cement based
putty of average
thickness 1 mm, of
approved brand and
manufacturer, over the
plastered wall surface to
prepare the surface even
and smooth complete.

1690

sgqm

182.98

309236.00

30

30.1

Wall painting  with
premium acrylic
emulsion paint of
interior grade, having
VOC (Volatile Organic
Compound ) content less
than 50 grams/ litre of
approved brand and
manufacture, including
applying additional
coats wherever required
to achieve even shade
and colour.

Two coats

1690

sqm

167.45

282991.00

31

31.1

Applying priming coats
with primer of approved
brand and manufacture,
having low VOC (Volatile
Organic Compound )
content.

With water thinnable
cement primer on wall
surface having VOC
content less than 50
grams/litre

1690

sqm

86.71

146540.00

32

Removing dry or oil
bound distemper, water
proofing cement paint
and the like by
scrapping, sand
papering and preparing
the surface smooth
including necessary
repairs to scratches etc.
complete.

1690

sqm

29.49

49838.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

33

33.1

Painting with synthetic
enamel paint of
approved brand and
manufacture of required
colour to give an even
shade:

One or more coats on old
work

110

sqm

120.54

13259.00

34

34.1

Providing and fixing
brass curtain rods of
wall thickness 1.25 mm
with two brass brackets
fixed with brass screws
and wooden plugs etc.
wherever necessary
complete.

20 mm diameter.

mtr

402.79

3222.00

35

35.1

Dismantling tile work in
floors and roofs laid in
cement mortar including
stacking material within
50 metres lead.

For thickness of tiles 10
mm to 25 mm

92

sqm

86.07

7918.00

36

36.1

Demolishing cement
concrete manually/ by
mechanical means
including disposal of
material  within 50
metres lead as per
direction of Engineer - in
- charge.

Nominal concrete 1:3:6
or richer mix (i/c
equivalent design mix)

41

cum

2854.40

117030.00

37

Dismantling
aluminium/ Gypsum
partitions, doors,
windows, fixed glazing
and false ceiling
including disposal of
unserviceable material
and stacking of
serviceable material with
in 50 meters lead as
directed by Engineer- in-
charge.

132

sqm

66.08

8723.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

38

38.1

Providing and fixing
white vitreous china
pedestal type water
closet (European type
W.C. pan) with seat and
lid, 10 litre low level
white P.V.C. flushing
cistern, including flush
pipe, with manually
controlled device (handle
lever), conforming to IS :
7231, with all fittings
and fixtures complete,
including cutting and
making good the walls
and floors wherever
required :

W.C. pan with ISI
marked  white  solid
plastic seat and lid

each

7640.13

30561.00

39

39.1

Providing and fixing
wash basin with C.L
brackets, 15 mm C.P.
brass pillar taps, 32 mm
C.P. brass waste of
standard pattern,
including painting of
fittings and brackets,
cutting and making good
the walls wherever
require:

White Vitreous China
Wash basin size
630x450 mm with a
single 15 mm C.P. brass
pillar tap

each

2610.62

10442.00

40

Addition : NIL
Overwriting : NIL

Providing and fixing
Stainless Steel A ISI 304
(18/8) kitchen sink as
per [S:13983 with C.L
brackets and stainless
steel plug 40 mm,
including painting of
fittings and brackets,
cutting and making good
the walls  wherever
required :
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40.1

40.1.1

Kitchen sink with drain
board

5101040 mm  bowl
depth 250 mm

208

each

8144.41

8144.00

41

Providing and fixing CP
Brass 32mm size Bottle
Trap of approved quality
& make and as per the
direction of Engineer-in-
charge.

each

1213.41

6067.00

42

42.1

Providing and fixing
mirror of superior glass
(of approved quality) and
of required shape and
size with plastic
moulded frame of
approved make and
shade with 6 mm thick
hard board backing :
Rectangular shape
1500x450 mm

each

2454.25

4909.00

43

43.1

Providing and fixing
Chlorinated Polyvinyl
Chloride (CPVC) npipes,
having thermal stability
for hot & cold water
supply, including all
CPVC plain & brass
threaded fittings, 1i/c
fixing the pipe with
clamps at 1.00 m
spacing. This includes
jointing of pipes &
fittings with one step
CPVC solvent cement
and the cost of cutting
chases and making good
the same including
testing of joints complete
as per direction of
Engineer in Charge.

20 mm nominal dia
Pipes

10

metre

630.39

6304.00

43.2

25 mm nominal dia
Pipes

10

metre

735.51

7355.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

44

44.1

Providing and fixing
Chlorinated Polyvinyl
Chloride (CPVC) npipes,
having thermal stability
for hot & cold water
supply including all
CPVC plain & brass
threaded fittings This
includes jointing of pipes
& fittings with one step
CPVC solvent cement,
trenching, refilling &
testing of joints complete
as per direction of
Engineer in Charge.

50 mm nominal dia
Pipes

10

metre

931.34

9313.00

45

45.1

Providing and fixing C.P
brass stop cock of
approved quality :

15 mm nominal bore

each

414.22

1657.00

46

46.1

Providing and fixing ball
valve (brass) of approved
quality, High or low
pressure, with plastic
floats complete :

25 mm nominal bore

each

544.15

1088.00

47

47.1
47.1.1

Providing and fixing
uplasticised PVC
connection pipe with
brass unions :

45 cm length

15 mm nominal bore

16

each

114.62

1834.00

48

48.1

Providing and fixing C.P.
brass angle valve for
basin mixer and geyser
points of  approved
quality conforming to
[S:8931

15 mm nominal bore

16

each

673.42

10775.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

49

49.1
49.1.1

Providing and fixing
aluminium work for
doors, windows,
ventilators and
partitions with extruded
built up standard
tubular sections/
appropriate Z sections
and other sections of
approved make
conforming to IS: 733
and IS: 1285, fixing with
dash fasteners of
required dia and size,
including necessary
filling up the gaps at
junctions, i.e. at top,
bottom and sides with
required EPDM rubber/
neoprene gasket etc.
Aluminium sections
shall be smooth, rust
free, straight, mitred and
jointed mechanically
wherever required
including cleat angle,
Aluminium snap
beading for glazing /
panelling, C.P. brass /
stainless steel screws,
all complete as per
architectural drawings
and the directions of
Engineer-in-charge.
(Glazing, paneling and
dash fasteners to be
paid for separately) :

For fixed portion

Powder coated
aluminium  (minimum
thickness of powder
coating 50 micron)

230

KG

622.53

143182.00

Addition : NIL Correction : NIL
Overwriting : NIL Deletion : NIL

AE/P

EE-II




211

S1. No

Description of work

Quantity

Unit

Rate

Amount

50

Providing and laying
water proofing treatment
in sunken portion of
WCs, bathroom etc., by
applying cement slurry
mixed with water
proofing cement
compound consisting of
applying : (a) First layer
of slurry of cement @
0.488 kg/sqm mixed
with  water  proofing
cement compound @
0.253 kg/ sgm. This
layer will be allowed to
air cure for 4 hours. (b)
Second layer of slurry of
cement @ 0.242 kg/sqm
mixed with water
proofing cement
compound @ 0.126
kg/sqm. This layer will
be allowed to air cure for
4 hours followed with
water curing for 48
hours. The rate includes
preparation of surface,
treatment and sealing of
all joints, corners,
junctions of pipes and
masonry with polymer
mixed slurry.

sqm

723.55

4341.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

51

Providing and fixing
false ceiling at all
heights with integral
densified calcium
silicate reinforced with
fibre and natural filler
false ceiling tiles of Size
595x595 mm of
approved texture, design
and patterns as per
CPWD Specification
2019, to be laid in true
horizontal level
suspended on inter-
locking metal T-Grid of
hot dipped galvanised
iron section of 0.33 mm
thick (galvanized @ 120
grams per sqm
including both
sides)comprising of
main-T runners of size
24x38 mm of length
3000 mm,cross - T of
size 24x32 mm of length
1200 mm and secondary
intermediate cross-T of
size 24x32 mm of length
600 mm to formgrid
module of size 600 x 600
mm, suspended from
ceiling using galvanised
mild steel items
(galvanizing @ 80 grams
per sqm) i.e. 12x50 mm
long dash fasteners, 6
mm dia fully threaded
hanger rod upto 1000
mm length and L-shape
level adjuster of size
76x25x25x1.6 mm fixed
with grid and Z cleat of
size 25x37x25x1.6 mm
thick with precut hole on
both 25 mm flange to
pierce into 12x50 mm or
even bigger size dash
fastener if require, fixed
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51.1

with Glavanised iron
perimeter wall angle or
size 24x24x0.40 mm of
length 3000 mm to be
fixed on periphey wall /
partition with the help of
plastic rawl plugs at 450
mm center to center and
40 mm long dry wall S.S
screws. The work shall
be carried out as per
specifications, drawing
and as per directionsof
the Engineer-in-Charge.
With 15 mm thick
Tegular edged light
weight calcium sliciate
false ceiling tiles

213

710

sqm

2587.93

1837430.00

52

Providing and fixing
factory made single
extruded WPC (Wood
Polymer Composite)
solid
door/window/Clerestory
windows & other
Frames/Chowkhat
comprising of virgin PVC
polymer of K value 58-60
(Suspension Grade),
calcium carbonate and
natural fibers (wood
powder/ rice
husk/wheat husk) and
non  toxic  additives
(maximum toxicity index
of 12 for 100 gms)
fabricated with miter
joints after applying PVC
solvent cement and
screwed with full body
threaded star headed SS
screws having minimum
frame density of 750
kg/cum, screw
withdrawal strength of
2200 N (Face) & 1100 N
(Edge), minimum
compressive strength of
58 N/mm?2, modulus of
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elasticity 900 N/mm?2
and resistance to spread
of flame of Class A
category with property
of being termite/borer
proof, water/moisture
proof and fire retardant
and fixed in position
with M.S hold
fast/lugs/SS dash
fasteners of required dia
and length complete as
per direction of
Engineer-In- Charge.
(M.S hold fast/lugs or
SS dash fasteners shall
be paid for separately).

Frame size 45 x 85 mm

30

214

metre

1086.24

32587.00

53

Providing and fixing
factory made single
extruded WPC (Wood
Polymer Composite)
solid decorative type
flush door shutter of
required size comprising
of virgin polymer of K
value 58-60 (Suspension
Grade), calcium
carbonate and natural
fibers (wood powder/
rice husk/wheat husk)
and non toxic additives
(maximum toxicity index
of 12 for 100 gms)
having minimum density
of 650 kg/cum and
screw withdrawal
strength of 1800 N (Face)
& 900 N (Edge),
minimum compressive
strength 50 N/mm?2,
modulus of elasticity
850 N/mm?2 and
resistance to spread of
flame of Class A
category with property of
being termite /borer
proof, water/moisture
proof and fire retardant.
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WPC to be laminated
with PVC foil of
minimum 14 microns
thick of approved design
pasted with hot melt
adhesive on both faces of
shutter and fixing with
stainless  steel butt
hinges of required size
with necessary full body
threaded star headed
counter sunk S.S
screws, all as per
direction of Engineer-In-
Charge. (Note: stainless
steel butt hinges and
necessary S.S screws
shall be paid separately)
30 mm thick

12

215

sqm

5586.50

67038.00

54

Providing and fixing
UPVC Nahani trap
110x75mm of approved
brand and quality
jointing with  UPVC
solvent, as per the
direction of engineerin-
charge.

each

128.88

644.00

55

Providing and fixing
UPVC Multi trap 110mm
X 4 nos 75mm of
approved brand and
quality jointing with
UPVC solvent, as per the
direction of engineer-in-
charge.

each

318.91

1595.00

56

56.1

Providing and fixing
stainless steel gratings
of approved make as per
direction of Engineer in
charge.

125mm dia

12

each

161.25

1935.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

57

Providing and fixing
'JAQUAR' Health Faucet
(CODE: ALD-CHR-577)
with 1 Meter Long
Flexible Tube & Wall
Hook with N.R.V (Back
Flow Preventer)
respectively all as per
the direction of Engineer
in charge

each

1393.78

6969.00

58

Providing and fixing CP
Brass towel ring of
approved make as per
direction of Engineer in
charge.

each

895.60

3582.00

59

Providing and fixing
'JAQUAR' Make Soap
Dispenser (Cat. No.-
ACN-CHR-1137N)
respectively all as per
the direction of Engineer
in charge

each

2936.85

11747.00

60

Providing and fixing
'JAQUAR' two Way Bib
Cock with Wall Flange
(CODE: KUP-CHR-
35041PM )respectively
all as per the direction of
Engineer in charge

each

2268.15

9073.00

61

Providing and fixing
stainless steel 6 pin
hangers as per direction
of engineer in charge

each

573.91

1148.00

62

62.1

Grouting the joints of
wall tiles having joints of
3 mm width, using epoxy
grout mix of 0.70 kg of
organic coated filler of
desired shade (0.10 kg of
hardener and 0.20 kg of
resin per kg), including
filling / grouting and
finishing complete as per
direction of Engineer-in-
charge.

Size of Tile 300x600 mm

94

sqm

446.55

41976.00
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S1. No

Description of work

Quantity

Rate

Amount

63

63.1

Grouting the joints of
flooring tiles having joints
of 3 mm width, using
epoxy grout mix of 0.70 kg
of organic coated filler of
desired shade (0.10 kg of
hardener and 0.20 kg of
resin per kg), including
filling / grouting and
finishing complete as per
direction of Engineer-in-
charge.

Size of Tile 300x300 mm

40

sgqm

481.30

19252.00

64

Providing and fixing 75 mm
diameter unplasticised rigid
PVC SWR pipes of approved
brand and manufacturer
confirming to IS 13592, Type
B including jointing with seal
ring confirming to IS 14735
leaving 10mm gap for thermal
expansion with good quality
lubricant for vertical stacks in
shafts and jointing with
solvent cement in sunken
floor slabs or under slab as
per IS:13592-1992 for pipes
and [S:14735 for (fittings,
inclusive of all necessary
specials like bends, tees,
offsets, junctions etc.., laid
under floor / under ceiling /
on walls with suitable clamps
and specials curing necessary
chasing, jointing and
resorting to original
condtions, testing
etc..,including cost of
materials, labour, machinery
and equipements with all
leads and lifts, loading and
unloading charges,
transportation cost and
conveyance, all other
incidential charges etc..,at all
levels complete for successful
completion of work as per
specifications and as per the
direction of Engineer-in-
charge.

10

mtr

577.30

5773.00
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S1. No

Description of work

Quantity

Unit

Rate

Amount

65

Providing and fixing 110
mm diaMtr Type B UPVC
SWR pipes of approved
brand and manufacture
confirming to IS 13592
including jointing with
rubber ring with good
quality lubricant for
vertical stacks in shafts
and in sunken floor slabs
or under slab with solvent
cement as per [S:13592-
1992 for pipes and
[S:14735 for fittings,
inclusive of all necessary
specials like bends, tees,
offsets, junctions etc., laid
under floor/under ceiling /
on walls with suitable
clamps and specials curing
necessary chasing, jointing
and resorting to original
conditions, testing
etc..,including cost of
materials, labour,
machinery and
equipements with all leads
and lifts, loading and
unloading charges,
transportation cost and
conveyance, all other
incidental charges etc.,at
all levels complete for
successful completion of
work as per specifications
and as per the direction of
Engineer-in-charge.

10

mtr

809.50

8095.00

Total

6057420.00

ABSTRACT

Sl.No.

Name of component

Estimated
cost

Percentage
above or
below the
estimated
cost

% in
Figures

Total Cost

Civil Work

6057420.00

Grand Total

6057420.00
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