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GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
 

Name of work:-     A/R & M/O to Audit General Office  at Shakti Nagar, Jammu.                 

SH: Supply of material to attend day to day complaints. 

PART-A 
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It is certified that this NIT contains page no. 1 to 90 is hereby approved. 
 
 
 

 
 

.  Assistant Engineer(P), 
Jammu Division,  
CPWD, Satwari, Jammu.  

Executive Engineer, 
Jammu Division,  
CPWD, Satwari, Jammu. 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART OF BID DOCUMENT 
AND TO BE POSTED ON WEBSITE. 
 

The Executive Engineer, Jammu Division, CPWD, Jammu on behalf of President of India                
Invites online, percentage rate bids from approved and eligible contractors of CPWD 
registered in Composite category for following works:- 
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1. The contractor submitting the tender should read the schedule of quantities, additional conditions, 
additional specifications, particular specifications, CPWD- 6 and other terms and conditions given in the 
NIT and drawings. The bidder should also read the General Conditions of Contract of 2023 Maintenance 
Work of CPWD works with upto date correction slips, which is available as Government of India 
Publications; however, provisions included in the tender document shall prevail over the provisions 
contained in the standard form. The set of drawings and NIT shall be available in the office of Executive 
Engineer, Jammu Division, CPWD, Jammu. The contractor should also visit the site of work and 
acquaint himself with the site conditions before tendering. He should only submit his tender if he considers 
himself eligible and he is in possession of all the required documents. The following conditions, which 
already form part of the tender conditions, are specially brought to his notice for compliance while 
submitting the tender online. They are requested to comply following instructions. 

(A) Tenders with any condition including that of conditional rebates shall be rejected forthwith. 
(B) The successful bidder shall be required to submit a Performance Guarantee within 07 days of 

issue of the Letter of intent, which may be extended by the Engineer-in-Charge up to a maximum 
period of 03 days on the written request of the contractor, with late fee as defined in Schedule-'F'. 
The Performance Guarantee shall be 5% (Five Percent) of the Tendered Value or the Estimated 
Cost Put to Tender (ECPT), whichever is higher. 
 
Further, in cases where the Tendered Amount is less than eighty percent (80%) of the Estimated 
Cost Put to Tender (ECPT), the Performance Guarantee shall be increased by an additional amount 
equal to the difference between eighty percent (80%) of the ECPT and the Tendered Amount, in 
addition to the Performance Guarantee specified above. 
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(C) GST, Work Contract Tax, Labour-Cess etc. as applicable shall be borne by the contractor himself. The 

contractor shall quote his rates considering all such taxes and hence their quoted rates should be 
inclusive of all the tax components. 

(D) It will be obligatory on part of the Contractor/ Bidder to tender for and sign the tender documents for all the 
component parts. The department reserves right to accept tender in full or in part without assigning any 
reasons. 
 

(E) Forfeiture of Earnest Money  
     (1). (i)   If any tenderer withdraws his tender or makes any modification in the terms & conditions of the 

tender which is not acceptable to the department within 7 days after last date of submission of bids, 
then the Government shall without prejudice to any other right or remedy, be at liberty to forfeit 50% 
of earnest money absolutely irrespective of letter of acceptance for the work is issued or not. 

     (ii)  If any tenderer withdraws his tender or makes any modification in the terms & conditions of the 
tender which is not acceptable to the department after expiry of 7 days after last date of submission 
of bids, then the Government shall without prejudice to any other right or remedy, be at liberty to 
forfeit 100% of the earnest money absolutely irrespective of letter of acceptance for the work is 
issued or not. 

(2).  If contractor fails to furnish the prescribed performance guarantee within the prescribed period, the 
earnest money is absolutely forfeited to the President automatically without any notice.  

(3).  In case of forfeiture of earnest money as prescribed in Para (1) and (2) above, the bidder shall not 
be allowed to participate in the re-tendering process of the work. 

 

2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 
only submit his bid if he considers himself eligible and he is in possession of all the 
documents required. 

3. Information and instructions for bidder posted on website shall form part of tender document. 

 
4. The bid document consisting of plans, specifications, the schedule of quantities of various types of work 

to be done and the set of terms and conditions of the contract to be complied by the contractor whose 
bid may be accepted and other necessary documents can be seen between 11.00 AM to 5.00 PM 
every day except on Sunday & public holiday or can be seen and downloaded from website 
www.etender.cpwd.gov.in. 

 

 5..Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 
Receipt, Banker’s Cheque or Bank Guarantee / e-Bank guarantee (for balance amount as prescribed) from 
any of the Commercial Banks (drawn in favour of Executive Engineer, Jammu Division, CPWD, 
Jammu)  shall be scanned and uploaded to the e-Tendering website within the period of bid submission. 
The original EMD should be deposited either in the office of Executive Engineer inviting bids or division 
office of any Executive Engineer, CPWD within the period of bid submission. The EMD receiving officer 
(EE/DDH) shall issue a receipt of deposition of earnest  money deposit to the bidder in a prescribed format 
(enclosed) uploaded by tender inviting EE in the NIT.  

 
                  A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% of 

earnest money or Rs. 20 lakhs, whichever is less, shall have to be deposited in shape prescribed above, 
and balance may be deposited in shape of Bank Guarantee including e-Bank guarantee of any Commercial 
bank having validity for six months or more from the last date of receipt of bids which is to be scanned and 
uploaded by the intending bidders. 

 

6. The bids will be submitted upto 3:00 PM on   01-09-2026. The bid shall be opened at 3:30 PM  

on   01-09-2026. 

7. Those contractors not registered on the website mentioned above are required to get registered 
beforehand. If needed they can be imparted training on online tendering process as per details 
available on the website. 

 

http://www.etender.cpwd.gov.in/
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8. The intending bidder must have valid class-III digital signature to submit the tender. 

9. On opening date, the contractor can login and see the tender opening process. After opening of 
tenders he will receive the competitor’s tender sheets. 

 

10. Contractor can upload documents in the form of JPG format and PDF format. 
 

11. Certain modifications may be required. Addendum / Corrigendum shall be uploaded by the 
Engineer-in- Charge, if felt necessary by him, which shall form part of tender document. 
 

12. The bidders are advised to visit the site before submitting his bid to have more clarity about the 
site conditions and availability of space for execution of the work. 

 

13. List of mandatory documents to be scanned and uploaded within the period of bid submission: 

(i)     Enlistment order of CPWD contractor in appropriate class and category 
(ii)     EMD as per para 5 above. 
(iii)   Certificate of registration of GST in J&K. 

“If the bidder has not obtained GST registration in the state in which the work is to be taken up, then 
in such a case the bidder shall upload following undertaking with the bid document “If work is 
awarded to me, I/we shall obtain GST registration certificate within one month from date of 
receipt of award letter or before payment of 1st R.A. Bill”. 

(iv) Copy of receipt for deposition of original EMD issued from any Division / office of  
Executive Engineer, CPWD. 

                      (v).    CPWD form 7 duly signed. 
                      (vii).  The agency is submit its mobile number, address, and email ID duly mentioned on its official letter head. 
 

 
 
 

 
 
 

 
                 

Executive Engineer, 
Jammu Division, 

CPWD, Jammu 
(For and on behalf of President of India) 
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CPWD-6 FOR e-TENDERING 
 

Percentage rate  bids are Invited on behalf of President of India from approved and eligible contractors 
of CPWD registered in Composite category for following works:- 
 

Name for the work :-  A/R & M/O to Audit General Office  at Shakti Nagar, Jammu. SH: Supply 
of material to attend day to day complaints. 

 

1. The enlistment of the contractors should be valid on the last date of submission of bids.  
            

             In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the 
original date of submission of bids. 

 

1.1      The work  is  estimated  to  cost  Rs  6,28,191/-. This estimate, however, is given merely as a rough guide. 
 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the major discipline will 
consolidate NITs for calling the bids. He will also nominate Division which will deal with all matters relating to 
the invitation of bids. 

 

 For composite bid, besides indicating the combined estimated cost put to bid, should clearly indicate the 
estimated cost of each component separately. The eligibility of bidders will correspond to the combined 
estimated cost of different components put to bid. 
 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 which is available as a 
Govt. of India Publication and also available on website www.cpwd.gov.in. Bidders shall quote his rates as per 
various terms and conditions of the said form which will form part of the agreement. 

 

3.  The time allowed for carrying out  the work will be 1 month from the date of start as defined in schedule ‘F’ or 
from the first date of  handing over of the site, whichever is later, in accordance with the phasing, if any, 
indicated in the bid documents. 

 

4.  (i).  The site for the work shall be made available in parts. 
                                         
            (ii). The architectural & structural drawing  shall be made  available in phased manner as per   requirement of 

the same as per approved programme  of completion submitted by the contractor after award of the work.  
               

5  The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be 
executed and the set of terms and conditions of the contract to be complied with and other necessary 

documents except Standard General Conditions Of Contract Form can be seen from website CPWD 
eTendering (https://etender.cpwd.gov.in)or www.cpwd.gov.in free of cost. 

 

6.  After submission of the bid the contractor can re-submit revised bid any number of times but before last time 
and date of submission of bid as notified. 

 

7.  While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of times (he 
need not re-enter rate of all the items) but before last time and date of submission of bid as notified. 

 

8.    Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 
Receipt, Banker’s Cheque or Bank Guarantee / e-Bank guarantee (for balance amount as prescribed) 
from any of the Commercial Banks (drawn in favour of Executive Engineer, Jammu Division, CPWD, 
Jammu)  shall be scanned and uploaded to the e-Tendering website within the period of bid 
submission. The original EMD should be deposited either in the office of Executive Engineer inviting 
bids or division office of any Executive Engineer, CPWD within the period of bid submission. The EMD 
receiving officer (EE/DDH) shall issue a receipt of deposition of earnest  money deposit to the bidder in 
a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.  

 

  A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% 
of earnest money or Rs. 20 lakhs, whichever is less, shall have to be deposited in shape prescribed 
above, and balance may be deposited in shape of Bank Guarantee including e-Bank guarantee of any 
Commercial bank having validity for six months or more from the last date of receipt of bids which is to 
be scanned and uploaded by the intending bidders. 
 

 

 

Copy of Enlistment Order and certificate of work experience and other documents as specified in the press 
notice shall be scanned and uploaded to the e-Tendering website within the period of bid submission. 
However, certified copy of all the scanned and uploaded documents as specified in press notice shall 
have to be submitted by the lowest bidder only along with physical EMD of the scanned copy of EMD 
uploaded within a week physically in the office of tender opening authority. Online bid documents 
submitted by intending bidders shall be opened only of those bidders, whose original EMD deposited with any 
division of CPWD and other documents scanned and uploaded are found in order. 

https://etender.cpwd.gov.in/
https://etender.cpwd.gov.in/
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The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to deposit tender 
processing fee at existing rates, or they have option to switch over to the new registration system without 
tender processing fee any time. 

 

  The bid submitted shall be opened at 03:30 PM on 01-09-2026 
 

      9.  The bid submitted shall become invalid and e-tender processing fee shall not be refunded if: 
 

(i) The bidder is found ineligible. 
(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid document. 

 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and 
hard copies as submitted physically by the lowest bidder in the office of bid opening authority.  

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage above/below 
on the total amount of the tender or any section / sub head in percentage rate tender, the tender shall be treated as 
invalid and will not be considered as lowest tenderer. 

 

10.  The bidder whose bid is accepted will be required to furnish performance guarantee at specified percentage 
of the tendered amount as mentioned in Schedule E and within the period specified in Schedule-F,  in favour 
of  Executive Engineer, Jammu  Division, CPWD, Jammu payable at Jammu. This guarantee shall be in the 
form of Insurance Surety Bonds, Account payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee / e-
Bank Guarantee from any of the Commercial Banks in accordance with the prescribed form. In case the 
Bidder fails to deposit the said performance guarantee within the period as indicated in Schedule-F including 
the extended period if any, the earnest money deposited by the contractor shall be forfeited automatically 
without any notice to the contractor. The earnest money deposited alongwith bid shall be returned after 
receiving the aforesaid performance guarantee.The contractor whose bid is accepted will also be required to 
furnish either copy of applicable licenses/registrations or proof of applying for obtaining labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. if applicable and 
also ensure the compliance of aforesaid provisions by the sub-contractors, if any engaged by the agency for 
the said work within the period specified in Schedule-F. 

 11.       The description of the work is as follows :  A/R & M/O to Audit General Office  at Shakti Nagar, 
Jammu. SH: Supply of material to attend day to day complaints.         

           Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form and 
nature of the site, the means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects it 
or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. The bidder 
shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water, electricity 
access, facilities for workers and all other services required for executing the work unless otherwise specifically 
provided for in the contract documents. Submission of a bid by a bidder implies that he has read this notice and 
all other contract documents and has made himself aware of the scope and specifications of the work to be 
done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the Government 
and local conditions and other factors having a bearing on the execution of the         work. 

12. The competent authority on behalf of the President of India does not bind itself to accept the lowest or any 
other bid and reserves to itself the authority to reject any or all the bids received without the assignment of 
any reason. All bids in which any of the prescribed condition is not fulfilled or any condition including that 
of conditional rebate is put forth by the bidders, shall be summarily rejected. 

13. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 
submitted by the contractors who resort to canvassing will be liable to rejection. 

14. The competent authority on behalf of President of India reserves to himself the right of accepting the 
whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted. 

15. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of contractors of 
Horticulture/Nursery category) responsible for award and execution of contracts, in which his near relative is 
posted as Divisional Accountant or as an officer in any capacity between the grades of Chief Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives to any gazette officer in the Central 
Public Works Department or in the Ministry of Housing & Urban Affairs. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of this Department. 
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16. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties 
in an Engineering Department of the Government of India is allowed to work as a contractor for a period 
of one year after his retirement from Government service, without the previous permission of the 
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found any time to be such a person who had not obtained the permission of the 
Government of India, as aforesaid, before submission of the bid or engagement in the contractor’s 
service. 

17. The bid for the works shall remain open for acceptance for a period of 30 (Thirty) days from the date of 
opening of bid. If any bidder withdraws his bid before the said period or issue of letter of acceptance, 
whichever is earlier, or makes any modifications in the terms and conditions of the bid which are not 
acceptable to the department, then the Government shall, without prejudice to any other right or remedy, 
be at liberty to suspend the contractor for one year period. Further bidders shall not be allowed to 
participate in the rebidding process of the work. 

18. This Notice Inviting bid shall form a part of the contract document. The successful bidder/contractor, on 
acceptance of his bid by the Accepting Authority, shall, within 15 days from the stipulated date of start of 
the work, sign the contract consisting of:- 

(a) The Notice Inviting bid, all the documents including additional conditions, specifications and drawings, if 
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto. 

(b) Standard CPWD Form-7 or other Standard CPWD Form as applicable. 
 

19. For Composite Bids 
The Executive Engineer in charge of the major component will call bids for the composite work. 

The bid document will include following three components: 

Part A: CPWD-6, CPWD-7 including schedule A to F for the major component of the work, Standard General 

Conditions of Contract of 2023 Maintenance Work of CPWD works as amended/modified up to last date of 

submission of bids. 
General / special   conditions, specifications and particular specifications of major component of the work. & 
Major component(s) of the work. 
Part-B: Special conditions (Civil), Additional Conditions of contract specific to Green Building Practices, 

Pparticular specifications, List of Bureau of Indian Standard codes, Proforma for Receipt of deposition of 

original EMD, Form of Performance Security, Guarantee Bonds, Authority letter, List of approved Makes List of 

Material, , Circulars GCC-2023, Schedule of Quantities (Civil).  

Part-C: Schedule of  A to F (Electrical), E&M Component and Corresponding Terms and Conditions, Commercial and 

additional conditions, Technical specifications for IEI works, Acceptable make, Schedule of Quantity (Elect.). 

A The building category contractor shall have to associate other agency(s) for execution of each of the work(s), 
which fulfils the eligibility criteria as defined after taking prior approval. The Composite Contractor and the 
associated specialized agencies shall give required affidavit to confirm their association. Tender accepting 
authority may approve change of sub agency in case it is required during the currency of contract. However the 
building category contractor shall also be eligible to carry out himself any or all of these works without associating 
any specialized agency provided :- 

a) He fulfills the prescribed eligibility criteria respectively for these work(s). 
OR 

b) He directly procures the equipment of approved make from manufacturer and gets it installed 
from authorized agency / service provider of the manufacturer or specialized agency as per 
criteria mentioned. 

 
SI. 
No. 

Specialized work(s)/item 
Of work(s) 

Criteria of associated agencies 

i) Electrical Works a) Certificate of registration of CPWD in appropriate class of 
building& Road category. 

b) Electrical contractor licence OR undertaking that they will either 
obtain valid electrical licence at the time of execution of   electrical 
work or associate contractor having valid electrical licence of                           
appropriate class. 
c) He will also associate specialized agency for the specialized works  
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In case the main contractor himself meets the required eligibility criteria as laid down by the Department 
for specialized component of work, he shall be allowed to execute the same after due verification etc., 
otherwise the bidder must associate himself with agency of the appropriate class and category eligible to 
bid for specialized components. 
 

The eligible bidders shall quote percentage rate for major component as well as for minor components of 
work. 
 

After acceptance of the bid by competent authority, the EE in charge of major component of the work 
shall issue letter of award on behalf of the President of India. After the work is awarded, the main 
contractor will have to enter into one agreement with EE in charge of major component and has also to 
sign two or more copies of agreement depending upon number of EE’s in charge of minor components. 
One such signed set of agreement shall be handed over to EE in charge of minor component(s). EE of 
major component will operate Part- A, Part-B (Civil Component) of the agreement. EE in charge of 
minor component(s) shall operate Part-B, along with Part-A Part-B & Part-C(Elect. Component) of the 
agreement. 
 

Entire work under the scope of composite bid including major and all minor components shall be 
executed under one agreement. 

Security Deposit will be worked out separately for each component corresponding to the estimated cost of 
the respective component of works. 
 

The main contractor has to associate agencies for specialized component (s) conforming to eligibility 
criteria as defined in the bid document and has to submit detail of such agency(s) to Engineer-in- charge 
of relevant component (s) within prescribed time. Name of the agency(s) to be associated shall be 
approved by Engineer-in-charge of relevant component(s). 
 

In case the main contractor intends to change any of the above agency/ agencies during the operation of 
the contract, he shall obtain prior approval of Engineer-in-charge of relevant specialized component(s). 
The new agency/ agencies shall also have to satisfy the laid down eligibility criteria. In case, Engineer–in-
charge is not satisfied with the performance of any agency, he can direct the contractor to change the 
agency executing such items of work and this shall be binding on the contractor. 

The main contractor has to enter into MoU with agencies contractor(s) associated by him. Copy of such 
MoU shall be EE/DDH in charge of each relevant component as well as to EE in- charge of major 
component. In case of change of associate contractor, the main contractor has to enter into agreement 
with the new contractor associated by him. 
 
Running payment for the major component shall be made by EE of major discipline to the main 
contractor. Running payment for minor components shall be made by the Engineer-in- charge of the 
discipline of minor component(s) directly to the main contractor. 

A. The Composite work shall be treated as complete when all the components of the work are 
complete. The completion certificate of the composite work shall be recorded by Engineer-in- 
charge of major component after record of completion certificate of all other components. 

 

B. Final bill of whole work shall be finalized and paid by the EE of major component. Engineer(s) in 
charge of minor component(s) will prepare and pass the final bill for their component of work and 
pass on the same to the EE of major component for inclusion in the final bill for composite 
contract. 

 

20. In case of reduction in scope of work no claim on account of reduction in value of work, loss of 
expected profit, consequential overheads etc. shall be entertained. 

21. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and 
hard copies as submitted physically by the contractor, the bid shall become invalid and processing fee 
shall not be refunded. 
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 22.  List of Documents to be scanned and uploaded within the period of bid submission:  
 

             (i).   Enlistment order of CPWD contractor in appropriate class and category 
             (ii).  EMD as per para 5 above. 

 (iii). Certificate of registration of GST in J&K. 
“If the bidder has not obtained GST registration in the state in which the work is to be taken up, 
then in such a case the bidder shall upload following undertaking with the bid document “If work is 
awarded to me, I/we shall obtain GST registration certificate within one month from date of 
receipt of award letter or before payment of 1st R.A. Bill”. 

 (iv). Copy of receipt for deposition of original EMD issued from any Division / office of  
Executive Engineer, CPWD. 

               (v). CPWD form 7 duly signed. 
               (vi).The agency is submit its mobile number, address, and email ID duly mentioned on its official letter head. 
 

23.      Goods & Service Tax (GST), construction Worker’s Welfare Cess, Education Cess, etc. shall be payable by 
the contractor and Government will not entertain any claim whatsoever in respect of the same. 

24. GST or any other tax applicable in respect of inputs procured by the contractor for this contract shall be payable 
by the Contractor and Government will not entertain any claim whatsoever in respect of the same. However, 
component of GST at time of supply of service (as provided in CGST Act 20l7) provided by the contract shall be 
varied if different from that applicable on the last date of receipt of tender including extension if any. 

25. The ESI and EPF contribution on the part of employer in respect of this contract shall be paid by the contractor. 
These contributions on the part of the employer paid by the contractor shall be reimbursed by the Engineer-
in- Charge to the contractor on actual basis. The applicable and eligible amount of EPF & ESI shall be 
reimbursed preferably within 7 days but not later than 30 days of submission of documentary proof of payment 
provided same are in order. 

 

26. The intending bidders are required to update their profile in CPWD e-tender portal and to upload their bids well in advance of 
last date of submission of tender. Any issue related to updating profile/uploading tender can be resolved through the 

concerned Executive Engineer/Assistant Engineer (Phone No. 9582734968 email id eejmcd.cpwd@nic.in  ERP help 

line no. 18001803286 or e-mail id cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait to 
raise any issue till the last date of submission of bid in their own interest. 

 
 
 

Executive Engineer 
Jammu Division, 
CPWD,Jammu 

          (For and on behalf of President of India ) 

mailto:cpwd.support@techmahindra.com
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BRIEF PARTICULARS OF THE WORK 
1. Salient details of the work for which bids invited are as under:  

Sr. 

No. 
Name of Work Approx. Cost Period of 

completion 

1. A/R & M/O to Audit General Office  at Shakti 
Nagar, Jammu. SH: Supply of material to attend 
day to day complaints. 

Rs  6,28,191/- 1 month     

2. The work is situated at AG Office, Shakti Nagar, Jammu (J&K) under jurisdiction of  the 
Executive Engineer, Jammu Division, CPWD, Jammu (J&K)  

 

3.0  Features:  
3.1 General features and major components of the work are as under:  

 

1. Supply of Material. 
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CPWD FORM NO. 7 

                  GOVERNMENT OF INDIA  
CENTRAL PUBLIC WORKS DEPARTMENT 

 
STATE: J&K REGION: ADG-Jammu 

BRANCH: B&R DIVISION: Jammu Division   

 

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 
 

Tender for the work of : A/R & M/O to Audit General Office  at Shakti Nagar, 
Jammu. SH: Supply of material to attend day to day complaints. 

        i).        To be uploaded up to 3:00 P. M. on 25-08-2026 on website https://etender.cpwd.gov.in  
 

ii).        To be opened in presence of tenderers who may be present at 3:30  hours on 01-09-2026 in the office 
of Executive Engineer, Jammu Division, CPWD, Jammu  

T E N D E R 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, 
by, and in respect of accordance with, such conditions so far as applicable. 
 
 I/We agree to keep the tender open for 30 days from the due date of its opening and not to make any 
modification in its terms and conditions.  
 
I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer as 
per the bid document.  
 
A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance Surety 
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee (as 
prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the case may be). If 
I/We, fail to furnish the prescribed performance performance guarantee within prescribed period, I/We 
agree that the said President of India or his successors, in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to 
commence work as specified, I/ We agree that President of India or the successors in office shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute all 
the works referred to in the tender documents upon the terms and conditions contained or referred to 
those in excess of that limit at the rates to be determined in accordance with the provision contained in 
Clause 12.2 and 12.3 of the tender form. 
 
 Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, 
I/We shall be debarred for participation in the re-tendering process of the work. 
 
 
 
 

https://etender.cpwd.gov.in/


12 

 

 

                         Correction –Nil                                    Insertion –Nil                               Deletion –Nil   

 

                                                         A.E (P)                                              E.E.                                              

  
 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be 
free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
 
 
I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/We am/are authorized to communicate the same or 
use the information in any manner prejudicial to the safety & integrity of the State. 
 
 
 
Dated       Signature of Contractor  

Witness:                                                                        Postal Address  

 
Address:  
Occupation:  
 
 
 

A C C E P T A N C E 
 
 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
me for and on behalf of the President of India for a sum of Rs. …………….......................................... 
(Rupees ............................................................................................................................................... 
...........................................................................................................................................................)                    
The letters referred to below shall form part of this contract agreement:- 
 
 
a) 
b) 
c)  
 
 

For & on behalf of the President of India.  

Signatures ................................  

                                                                                                   Dated:  ………….Designation .......... 
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                                         PROFORMA OF SCHEDULES 

SCHEDULES (A TO F) 

SCHEDULE ‘A’ 
 

Schedule of quantities -  As per schedule attached Page No – 87-90  
 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/ documents for the work, if any. 
 
1. Special conditions 

2. Particular Specifications. 
3. Form of performance security (Bank Guarantee Bond), Earnest Money deposit declaration form, guarantee bond for water 

proofing/sanitary installations/water supply/for removal of defects in Stone/tile work etc. 

   
SCHEDULE ‘E’ 
 

Reference to General Conditions General Conditions of contract 2023  
of Contract :                                                               (Maintenance work ) for CPWD amended up to last date 

of submission of bid. 
      

1.1        Name of Work:  A/R & M/O to Audit General Office  at Shakti Nagar, 
Jammu. SH: Supply of material to attend day to day 
complaints. 

   

1.2        Estimated Cost of work: -          Rs   6,28,191/-              

1.3       Earnest Money : -     Rs 12,564/-               
 

1.4       Performance Guarantee                        (a).   5% of tendered value or Estimated Cost Put to Tender  
                                                                                       (ECPT) (whichever is higher). 
                                                                               (b). Where the tendered amount is less than eighty percent 

(80%) of the Estimated Cost Put to Tender (ECPT), the 
Performance Guarantee, in addition to the requirement 
under (a) above, shall be increased by an amount equal to 
the difference between eighty percent (80%) of the ECPT 
and the tendered amount. 

                                                                     (PG should be initially valid for a period of  7 months) 
 

1.5       Security Deposit 2.50% of accepted tendered value  

 
SCHEDULE ‘F’:- 
General Rules & Directions:- 
Officer Inviting Tender: - Executive Engineer, Jammu Division, C.P.W.D, Jammu 

(J&K) or his Successor thereof.  
Maximum percentage for quantity of items 
of work to be executed beyond which rates 
are to be determined in accordance with 

Clauses 12.2 & 12.3  See below under Clause-12.  
 

Definitions:- 
2(v)             Engineer-In-Charge  Executive Engineer, Jammu Division, C.P.W.D, 
                                                                                           Jammu (J&K) or his Successor thereof. 
 

2(viii)          Accepting Authority  Executive Engineer, Jammu Division, C.P.W.D, 

                                                                                           Jammu (J&K) or his Successor thereof. 
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2(x)             Percentage on cost of  
                   materials and labour to 
                   cover all overheads and  
                   profits  15% 
 

2(xi)           Standard Schedule of Rates  DSR -  2023 with correction slip issued upto last                                                                      
                                                                           date of submission of bid  
         
   

2(xii)           Department  Central Public Works Department.  
 

9(ii)       Standard CPWD Contract Form GCC 2023 (Maintenance works) and CPWD Form 7 as 
amended/ modified upto the last date of online 
submission of bid. 

Clause-1 :  
(i)      Time allowed for submission of  
 performance guarantee, programme chart   7 days  
 (Time and Progress) and applicable labour 

 licences, registration with EPFO, ESIC and 
        BOCW Welfare Board, Provident Fund Nos. 

or proof of applying thereof from the date of 
       issue of letter of acceptance.       
 
 

(ii) Maximum allowable extension with   3 days 
 late fee @0.1% per day of the    
        performance guarantee amount beyond 
        the period provided in (i) above  
 

Clause-2 : 
         Authority for fixing compensation             Superintending Engineer,  
 under Clause 2                                                             Jammu Circle,  CPWD, Jammu  
 
 

Clause-5: 
Number of days from the date of issue 

 of letter of acceptance for reckoning 
 date of start Mile stone(s) as per table  
 given below       10 days 
 

  Time Period allowed for Completion of Work: -  1 month     
 

 

 
 
 
 
 
 

Sl. 
No. 

Description of Financial Milestone  Time Allotted  
(From date of 
start) 

Amount to be withheld in 
case of non-achievement 
of milestone 
(% of Tendered Amount)  

1. Work upto 1/8th of the tendered amount  
 

-------- In the event of not 
achieving the necessary 
progress as accessed from 
the running payments, 1% 
of the tendered value of 
work will be withheld for 
failure of each milestone. 

2. Work upto 3/8th of the tendered amount  
 

-------- 

3. Work upto 3/4th of the tendered amount  -------- 

4. Full Work Completed in all respect. 
 

1month 
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Authority to decide 

i. Extension of time     Executive Engineer, Jammu Division, CPWD,                                                                                                                                                                                           
or his Successor thereof after approval of NIT 
approving authority) 
 

ii. Re-scheduling of Mile stones Superintending Engineer-Jammu, 
or his Successor thereof.) 

iii Shifting of date of start in case of  Superintending Engineer-Jammu,  
delay in handing over of site   or his Successor thereof.) 

 

Clause  5A  

Applicable Clause 5A        Clause -5A Applicable  
Part  Portion of site  Description  Time period for handing over 

reckoned from date of issue of 
letter of intent.  

A Portion without any hindrance    
Site is available without any 

hinderance  
B Portions with encumbrances   

C Portions depended on work of 
other agencies  

 

 
 

Clause-6 
 

(i) Mode of measurement      e-MB through ERP/CMB 

 
 
 
Clause-7:-  Gross work to be done together     
 with net payment / adjustment of   
                  advances for material collected,                    Rs 6.28 lacs  
                  if any  since the last such payment   
                  for being eligible to interim payment          
          
 
 

Clause 7(A) Regarding applicability of labour laws :-     Yes, Applicable 
                   Related to Labour license, registration 
                   of contractor with EPFO, ESIC and  
                   BOCW welfare board i/c Provident Fund 
 

         (a)      No Running Account Bill/Final Bill shall be paid for the work till the applicable labour licenses,    registration with 
EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by the contractor to the Engineer-in-
Charge. 

 

(b)    The following documents shall also be part of the bill submitted by the contractor (these documents shall be owned 
by the contractor) before making payment:- 

 

1. Details of person employed with date of their employment up to previous month. 
 

2. Documents of payment made to the employees directly into their bank accounts up to previous month. 
 

3. Documents of attendance through biometric attendance or other mode up to previous month. 
 

4. Documents of deposition of EPF and ESI deductions in the employee's accounts up to previous month. 
           5.  Any penalty imposed on the agency for delay in disbursing payment and deposition of EPF and ESI deductions  in 

the employee's accounts up to previous month. 
 

          6.   Any other document(s) required as per statutory requirements and/or as directed by Engineer-in-Charge. 
         (c)    In case, any of the documents submitted by the contractor is found false/forged at a later date, action for debarment of 

contractor will be taken by the SE/CE concerned. 
 
 

Clause 8A:- 
Authority to decide compensation on account  
if contractor fails to submit completion plans   Engineer-in-charge 
                    (Penalty @ 0.1% of Tendered Amount  
        or Rs.50,000/- whichever is more  
                    shall be levied for non-compliance). 
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Clause-10A:-     
                                       List of testing equipment to be  

  provided by the contractor at site lab.      (As per General  Index)              
 
Clause-10-B (ii):-  
  Whether clause 10-B (ii) shall be                Not  Applicable  

 applicable      
 
Clause-10C:-      Not Applicable           
                   Component of labour expressed                       
  as percent of  total value of work                        
 

 

Clause-10-CC:-          Not Applicable 
 

 

 
Clause-11:-   Specifications to be followed for     (i).   CPWD Specification 2019 Vol-I & Vol-II    

execution of work                                            with correction slips issued upto last date  
       of submission of bid  
                                                                  (ii). Specification as per NIT    

 
 

Clause-12:-     

Type of Work                                                                    Maintenance Work   
                                                                                          The completion cost shall in no case exceed 1.5 times 

the contract amount. 
 

                                           

12.2 & 12.3  Deviation limit  beyond  which                 
  clause 12.2 & 12.3 shall apply               
  for Building work. 

 

12.5(i)   (i)  Deviation limit beyond which  
 clause 12.2 & 12.3 shall apply                                         No Limit  
 for foundation works (except  
 items mentioned in earth work Sub-Head 
  in DSR and related items) 

                (ii). Deviation limit for items in earth 
  Work subhead of DSR or related items  
 
 
    

Clause-16:-  Competent Authority for      
         deciding reduced rates.   Superintending Engineer,  

Jammu Circle, CPWD, Jammu. 

Clause 18 

List of mandatory machine, tools & plants to be  deployed 
by the contractor at site: 

As per direction of Engineer-in- charge 
and contract    provision / site 
requirements. 

Sl. No. Name of Equipment Numbers 

 Civil  

1 Excavators (various sizes)cum loader 2 

2 Tower Crane or Builder’s hoist 1 

3 Fully automatic Concrete batching plant of 
sufficient capacity as per direction of Engineer-in-
Charge(Min. 25 cum/ hr.) 

1 

4 Concrete pump 1 

5 Concrete transit mixer ( As & when required) 1 
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6 Concrete mixer 2 Nos. 

7 Needle vibrator 3 Nos. 

8 Surface vibrator 2 Nos. 

9 Bar bending Machine 2 No. 

10 Bar cutting machine 2 No. 

11 Drilling machine 2 No. 

12 Welding machine i/c transformer 2 No. 

13 Cube testing machines of required capacity. 1 No. 

14 Adjustable steel props  
3000 Nos. 

15 Steel shuttering 13000 sqm or as per actual 
requirement. 

16 Steel scaffolding 1000 qm 1000 sqm 

17 Grinding/polishing machines 3 Nos. 

 

18 Tippers 2 Nos. 

19 Trucks 2 Nos 

20 Air compressors (diesel) 1 No. 

21 Diesel generator of appropriate capacity 1 No. 

22 Core cutting machine (As & when required). 1 No. 

 
1. Workshop facilities for fabrication/addition and alterations, and other allied works shall be arranged  by 

the contractor at his own cost. 
2. The list of equipment /T&P/ machinery as per above is for general guidance.  In addition to these, 

machinery / equipment as required shall be arranged by the contractor in case the requirement at any 
stage exceeds as per the programme finalized at his own cost and nothing extra whatsoever on this 
account shall be paid. This includes equipment for arrangement of concrete from RMC producing 
plants also. 

3. All the equipment, T&P and machinery shall be kept in good working conditions. 
4. Equipment like batching plant, concrete pump excavators/Transit mixer etc. shall be allowed to be 

moved away from the site when, the same are no longer required at site of work in the opinion of 
Engineer-in-charge. 

 

Clause 19C 

 

Authority to decide penalty for each 

default 

Executive Engineer, Jammu Division CPWD,  

Jammu or his successor  thereof. 

Clause 19D 
 

Authority to decide penalty for each 
default 

Executive Engineer, Jammu Division CPWD,  
Jammu or his successor  thereof. 

Clause 19G 
Authority to decide penalty for each 

default 

Executive Engineer, Jammu Division CPWD,  
Jammu or his successor thereof. 

Clause 19K 
Authority to decide penalty for each 

default 

Executive Engineer, Jammu Division CPWD,  

Jammu or his successor 

 thereof. 
 

Clause-25:  

 For all claims in dispute 

Conciliator ADG, Jammu, CPWD, Landoi bridge, Satwari Cantt. Jammu 

Arbitrator Appointing Authority SE,  Jammu,CPWD, Landoi bridge, Satwari Cantt. Jammu or his successor 

Place of Arbitration  Jammu 
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Clause -32       Requirement of Technical Representative (s) and recovery Rate  
S.N
o. 

Minimum 
Qualification of 
Technical 
Representative 

Discipline Designation 
(Principal Technical/ 
Technical 
Representative) 

Minimum 
Experience 

Number Rate at which recovery shall be made 
from contractor in the event of not 
fulfilling provision of clause 36(i)  

Figures Words 
 

 

 

 
 
 
 
 
 
 
 
 
 
 

   
 

----NIL----- 

    

 

Assistant Engineers retired from Government Services that are holding Diploma will be treated at                                        
par with Graduate Engineers. 

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be 
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition 
that such diploma holders should not exceed 50% of requirement of degree engineers. The 
contractor shall submit a certificate of such employment of the technical representative(s) (in the form of 
copy of Form-16 or CPF deduction issued to the Engineers employed by him) along with every account 
bill/final bill and shall produce evidence if at any times so required by the Engineer-in-charge. 

 

Clause-38:- 

i) Schedule / Statement for determining As per Delhi Schedule of Rates 2023 
with theoretical quantity of cement & bitumen amendments upto the last date of. 
 submission of bids 

ii) Variations permissible on theoretical quantities. 
a) Cement for works with estimated cost            3% plus/ minus. 
b) Bitumen for all work.                                       2.5% Plus side only and NIL on minus side. 
c) Steel Reinforcement and structural                2%plus/ minus.  

steel sections for each diameter, 
section and category. 

d) All other materials. Nil. 
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GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
 

Name of work:-       A/R & M/O to Audit General Office  at Shakti Nagar, Jammu. 

SH: Supply of material to attend day to day complaints. 

 

 
 

PART B 

 

 

O/O Executive Engineer, 

 JAMMU DIVISION, CPWD, Jammu 
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SPECIAL CONDITIONS 

1.0  General 
 
1.1 Except for the items, for which Particular Specifications are given or where it is specifically mentioned 

otherwise in the description of the items in the schedule of quantities, the work shall generally be carried out 
in accordance with the “CPWD Specifications 2019 Vol. I & II” with upto date correction slips and manufacture 
specification  additional / Particular Specifications, Architectural / structural drawings and as per instructions 
of Engineer-in-Charge.   

The  several  documents  forming  the  tender  are  to  be  taken  as  mutually complementary to one 
another. Detailed drawings shall be followed in preference  to  small  scale  drawings  and  figured  dimensions  
in  preference  to  scaled  dimensions.  

Should there be any difference or discrepancy between the description of items as given in the schedule of 

quantities, particular specifications for individual items of work (including special conditions) and I.S. Codes 

etc., the following order of preference shall be observed :  

(i) Description of Schedule of Quantities 
(ii) Particular Specifications and Special Conditions, if any. 
(iii) Drawings 
(iv) CPWD Specifications. 
(v) Indian Standard Specifications of B.I.S. 
(vi) Manufacturers’ specifications & as decided by Engineer-in-charge. 

 
“In the event of any variation/ discrepancy in the drawings, specifications and tender documents etc. the 
decision of the Engineer-in-charge shall be final binding and conclusive on the contractor and in case the 
contractor have any doubt and the same should be got clarified immediately from the Engineer-in-charge and 
no claim of the contractor shall be entertained thereafter. Moreover, the agency is not allowed to take benefit 
out of any clerical/ grammatical mistake in the standard clauses/Schedule of Quantities/Specifications etc. 
being used in the agreement”.      
The   works   to   be   governed   by   this   contract   shall   cover   delivery   and transportation upto 
destination, safe custody at site, insurance, erection, testing and commissioning of the entire works. 
The  works  to  be undertaken  by  the  contractor  shall   interalia include  the following: 
i. Preparation of detailed SHOP drawings and AS  BUILT drawings wherever applicable. 
ii. Obtaining of Statutory permissions where-ever applicable and required. 
iii. Pre-commissioning tests as per relevant standard specifications, code of practice, Acts and Rules 

wherever required. 
iv. Warranty obligation for the equipments and/or fittings/fixtures supplied by the contractor. 
Contractor shall provide all the shop drawings or layout drawings for all the co-ordinated services before 
starting any work or placing any order for any of the services etc. These shop drawings/layout drawings shall 
be got approved from Engineer-in-charge before implementation and this shall be binding on the contractor. 
The contractor shall submit material submittals along with material sample for approval of Engineer-in-
charge prior to delivery of material at site. 

1.2 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that standard, 
including such revisions / amendments as issued by the Bureau of Indian Standards upto last date of receipt of 
tenders. The Contractor shall keep at his own cost all such publications including relevant Indian 
Standard Codes applicable to the work at site. 

1.3       All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly tested 
before covering. 

1.4 Samples including brand / quality of materials and fittings to be used in the work shall be got approved from 
the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the completion of the 
work.   

1.5 Equipments like batching plant, concrete pumps excavators/Transit mixers etc. shall be allowed to be moved 
away from the site when, in written opinion of Engineer-in-Charge, the same are no longer required at site of 
work. 

1.6 The contractor, his authorized representative, workmen etc. shall strictly observe orders pertaining to fire 
precautions prevailing in the area. 
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1.7 Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-
Charge and satisfy himself about complete characteristics of soil and other parameters at site. However, no 
claim on the alleged inadequacy or incorrectness of the soil data supplied by the department shall be 
entertained. 

1.8 The tenderer shall see the approaches to the site. In case any approach from main road is required at site or 
existing approach is to be improved and maintained for cartage of materials by the contractor, the same shall 
be provided, improved and maintained by the contractor at his own cost.  

1.9 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary 
arrangement shall be made at his own cost. 

1.10 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day and 
night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all damages 
and accidents caused to work due to negligence on his part. No hindrances shall be caused to traffic, during 
the execution of the work. 

1.11 The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of 
materials at any place. No excavated earth or building rubbish shall be stacked on areas where other 
buildings, roads, compound wall, services etc are to be constructed. 

1.12 The contractor shall provide at his own cost suitable weighing, surveying and leveling and measuring 
arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in advance 
from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this account. 

1.13 Contractor shall provide permanent bench marks, flag tops and other reference points for the proper 
execution of work and these shall be preserved till the end of work. All such reference points shall be in 
relation to the levels and locations, given in the Architectural and plumbing drawings. 

1.14 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should   conform to 
approved manufacturers specifications where CPWD Specifications are not applicable. The contractor should 
get the materials (fixtures/fittings) tested from approved labs wherever required at his own cost.  

1.15 The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to be 
issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the 
contractor shall correlate all the relevant architectural and structural drawings issued for the work, 
nomenclature of items, specifications etc. and satisfy himself that the information available there from is 
complete and unambiguous. The figures & the written dimensions of the drawing shall supercede the 
measurement by scale.  The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge for 
immediate decision before execution of the work. The contractor alone shall be responsible for any loss or 
damage occurring by the commencement of work on the basis of any erroneous and/ or incomplete 
information and no claim, whatsoever shall be entertained on this account. 

1.16 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-Charge 
before actually commencing the execution of work under the item.  Nothing extra shall be payable on this 
account. 

1.17 Other agencies may also simultaneously execute and install the works and the contractor shall afford 
necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches etc. as 
may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates, clamps etc. 
shall be available as specified elsewhere in the contract) and the contractor shall fix the same at the time of 
casting of concrete, stone work and brick work, if required, and nothing extra shall be payable on this account. 

1.18      All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-
delivery of the material not required for immediate consumption shall not be accepted and thus not paid for. 

1.19 The contractor shall procure the required materials in advance so that there is sufficient time for testing of the 
materials and approval of the same before use in the work.  

1.20 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in the 
course of the execution of work shall be protected against the damage by the contractor at his own expense. 
The contractor shall not store materials or otherwise occupy any part of the site in a manner likely to hinder 
the operation of such services.  In case temporary supporting of such services is required to facilitate the 
work, the same shall be done by the contractor at no extra cost. 

 In case the existing services are to be shifted permanently, then before dismantling the existing services, 
alternate/diversion of service lines has to be laid by the contractor so that there is no interruption in use of 
existing services. The contractor has to plan the alternate suitable route for diversion/shifting of service lines 
and get the same approved from the Engineer-in-Charge before starting shifting of services.  Nothing extra 
shall be paid except the payment of dismantling and laying of new service lines as per conditions of contract.   
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1.21 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings and 
fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage and 
breakage during the period of installations and thereafter till the building is physically handed over to the 
client department. No extra payment shall be made on this account. 

1.22 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him even 
though the materials may be under double lock key system. 

1.23 For construction works which are likely to generate malba / rubbish, contractor shall dispose of malba, 
rubbish & other unserviceable materials and wastes at his own cost to the notified specified dumping ground 
and under no circumstances these shall be stacked / dumped even temporarily, outside the construction 
premises. 

1.24 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out work, profile, 

establishment of reference bench mark(s), taking spot levels, construction of all safety and protection devices, 

barriers, preparatory works, working during monsoon, working at all depths, height, lead, lift and location etc 

until / unless specified otherwise and any other incidental works required to complete this work. Nothing 

extra shall be payable on this account. 

1.25 For works below ground level the contractor shall keep that area free from water. If dewatering or bailing out 

of water is required the contractor shall do it and nothing extra shall be paid except otherwise provided in the 

items of schedule of quantities. 

 1.26 Results of sub-surface investigations conducted at site are indicated in extracts of the report attached. This 

information about the soil and sub-soil water conditions is being made available to the Contractor, in good 

faith, for guidance only and the Contractor is advised to obtain details directly as may be considered necessary 

by him before quoting rates in the tender. No claim whatsoever on account of any discrepancy between the 

sub-surface strata conditions that may be actually encountered at the time of execution of the work and those 

given in these tender documents, in-accuracy or interpretation thereof shall be entertained from the 

Contractor under any circumstances. The ground water table is a variable condition and the information given 

in the report is only indicative and it may vary from time to time. 

1.27 Any legal or financial implications resulting out of disposal of earth shall be sole responsibility of the 

contractor. Nothing extra over the schedule shall be paid on this account. 

1.28 The Contractor shall keep himself fully informed of all acts and laws of the Central & State Governments, all 

orders, decrees of statutory bodies, tribunals having any jurisdiction or authority, which in any manner may 

affect those engaged or employed and anything related to carrying out the work. All the rules & regulations 

and bye-laws laid down by Collector / MC, LAWDA etc. and any other statutory bodies shall be adhered to, by 

the contractor, during the execution of work. The Contractor shall also adhere to all traffic restrictions notified 

by the local authorities.  It is clarified that the extra sewerage charges (one time charges for commencement of 

work) required to be paid to the Municipal Corporation / other statutory bodies shall be paid by the 

department and need not be considered by the contractor. The water charges (for municipal water connection 

as well as tanker water) shall be borne by the contractor. Also, if the contractor obtains water connection for 

the drinking purposes from the municipal authorities or any other statutory body, the consequent sewerage 

charges shall be borne by the contractor. All statutory taxes, levies, charges (including water and sewerage 

charges, charges for temporary service connections and / or any other charges) payable to such authorities for 

carrying out the work, shall be borne by the Contractor. The Contractor shall arrange to give all notices as 

required by any statutory / regulatory authority and shall pay to such authority all the fees that is required to 

be paid for the execution of work. He shall protect and indemnify the Department and its officials & employees 

against any claim and /or liability arising out of violations of any such laws, ordinances, orders, decrees, by 

himself or by his employees or his authorized representatives. Nothing extra shall be payable on these 

accounts. The fee payable to statutory authorities for obtaining the various permanent service connections 

and Occupancy Certificate for the building shall be borne by the Department. 
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1.29 Royalty at the prevalent rates shall be paid by the Contractor as per the terms of supply between them on all 
materials such as boulders, metals, sand and bajri etc. collected by him for the execution of the work, directly 
to the revenue authority of the state government concerned. Nothing extra shall be payable on this account. 

1.30 No foreign exchange shall be made available by the Department for importing (purchase) of equipment, 

plants, machinery, materials of any kind or any other items required to be carried out during execution of the 

work. No delay and no claim of any kind shall be entertained from the Contractor, on account of variation in 

the foreign exchange rate. 

1.31 The Contractor shall conduct his work so as not to interfere with or hinder the progress of the work being 

performed by other Contractors or by the Engineer-in-Charge. As far as possible, he shall arrange his work and 

place, so as not to interfere with the operations of other Contractors or shall arrange his work with that of the 

others, in an acceptable and coordinated manner and shall perform it in proper sequence. 

1.32 The Contractor shall assume all liability, financial or otherwise in connection with this contract and shall 

protect and indemnify the Department from any and all damages and claims that may arise on any account.  

The Contractor shall indemnify the Department against all claims in respect of patent rights, royalties, design, 

trademarks of name or other protected rights, damages to adjacent buildings, roads or members of public, in 

course of execution of work or any other reasons whatsoever, and shall himself defend all actions arising from 

such claims and shall indemnify the Department in all respect from such actions, costs and expenses.  Nothing 

extra shall be payable on this account. 

1.33 The Contractor shall make all necessary arrangements for protecting from rains, the work already executed 

and for carrying out the further work, during rains including providing and fixing temporary shelters, 

protections etc. Nothing extra shall be payable on this account.  Also, no claims for hindrance shall be 

entertained on this account. 

1.34 In case of flooding of site on account of rain or any other cause and any consequent damage, whatsoever, no 

claim financially or otherwise shall be entertained not withstanding any other provisions elsewhere in the 

contract agreement.  Also, the Contractor shall make good, at his own cost, the damages caused, if any.  

1.35 The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the owners, 

tenants or occupants of the adjacent properties and to the public in general .The Contractor shall take all care, 

as not to damage any other adjacent property or other services running adjacent to the plot. If any damage is 

done, the same shall be made good by the Contractor at his own cost and to the entire satisfaction of the 

Engineer-in-Charge.  The Contractor shall use such methodology and equipments for execution of the work, so 

as to cause minimum environmental pollution of any kind during construction, to have minimum construction 

time and minimum inconvenience to road users and to the occupants of the buildings on the adjacent plot and 

public in general, etc. He shall make good at his own cost and to the entire satisfaction of the Engineer in 

Charge any damage to roads, paths, cross drainage works or public or private property whatsoever caused, 

due to the execution of the work or by traffic brought thereon, by the Contractor. Further, the Contractor shall 

take all precautions to prevent any pollution of streams and waterways.  All waste or superfluous materials 

shall be carted away by the Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost care shall 

be taken to keep the noise level to the barest minimum so that no disturbance as far as possible is caused to 

the occupants / users of adjoining buildings.  No claim what so ever on account of site constraints mentioned 

above or any other site constraints not specifically stated here, shall be entertained from the Contractor. 

Therefore, the Contractors are advised to visit site and get first hand information of site constraints. 

Accordingly, they should quote their tenders. Nothing extra shall be payable on this account. 

1.36 All ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication yard, 
offices for Contractor, watch and ward, temporary ramp required to be made for working at the basement 
level, temporary structure for plants and machineries, water storage tanks, installation and consumption 
charges of temporary electricity, telephone, water etc. required for execution of the work, liaison and pursuing 
for obtaining various No Objection Certificates, completion certificates from local bodies etc., protection 
works, barricading, testing facilities / laboratory at site of work, facilities for all field tests and for taking 
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samples etc. during execution or any other activity which is necessary (for execution of work and as directed 
by Engineer-in-Charge), shall be deemed to be included in rates quoted by the Contractor, for various items in 
the schedule of quantities.  Nothing extra shall be payable on these accounts. Before start of the work, the 
Contractor shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas for 
construction, site office, positioning of machinery, material yard, cement and other storage, steel fabrication 
yard, site laboratory, water tank, etc. 

1.37 The Contractor shall display all permissions, licenses, registration certificates, bar charts, other statements etc 

under various labour laws and other regulations   applicable to the works, at his site office. 

1.38 No tools and plants including any special T&P etc. shall be supplied by the Department and the Contractor 
shall have to make his own arrangements at his own cost. No claim of hindrance (or any other claim) shall be 
entertained on this account. 

The Contractor shall cooperate with and provide the facilities to the associate-Contractors and other agencies 

working at site for smooth execution of the work. The Contractor shall  

(a) Allow use of scaffolding already erected, toilets, sheds etc. 
(b) Properly co-ordinate their work with the work of other Contractors. 
(c) Provide control lines and benchmarks to his associate-Contractors and the other Contractors. 
(d) Provide electricity and water at mutually agreed rates. 
(e) Provide hoist and crane facilities for lifting material at mutually agreed rates. 
(f) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of services etc. at 

site. 
(g) Adjust work schedule and site activities in consultation with the Engineer-in-Charge and other 

Contractors to suit the overall schedule completion. 
(h) Resolve the disputes with other Contractor amicably and the Engineer-in-Charge shall not be made 

intermediary or arbitrator.  The contractor shall indemnify the Department against any claim(s) 
arising out of such disputes.  

1.39 On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings of the 
completed works to the Engineer-in-Charge. These drawings shall have the following information. 

 
  a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks. 
             b) Ground and invert level of all drainage pipes together with locations of all manholes and connections, 

upto out fall. 
             c) Run off of all water supply lines with diameters, location of control valves, access panels etc. 

In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of completion, 
then the recovery @ Rs.10, 000/- for each such set of drawings shall be made from the contractor’s final 
bill. 

2.0     Unless otherwise specified in the schedule of quantities or CPWD specifications, the rates for respective items 
shall be all inclusive and apply to the following: -  
(i) All lifts & all heights, floors including terrace, leads and depths.  
(ii)   All labour, material, tools and plants and other inputs involved in the execution of the item. 
(iii)  Any of the conditions and specifications mentioned in the tender documents. 
(iv)  Providing sunk flooring in bath-rooms, kitchen, etc. 
(v)  Any legal or financial implications resulting out of disposal of earth, if any. 
(vi)  Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri etc. or 

any other material collected by him for the work direct to revenue authorities. 
(vii)  Performance test of the entire installation(s) before the work is finally accepted.  

             (viii)   Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed 
to have been built in the items. 

 (ix)    All incidental charges for cartage, storage and safe custody of materials brought to site. 
 (x)    All local taxes, Entry taxes, and all other taxes of J&K State government and central taxes. 
 
3.0 QUALITY ASSURANCE/TESTING OF MATERIALS : - 
3.1.1 The contractor shall establish a laboratory at site to test the coarse aggregate, fine aggregate, water, sand, 

cement etc to be used in construction. 
 



25 

 

 

                         Correction –Nil                                    Insertion –Nil                               Deletion –Nil   

 

                                                         A.E (P)                                              E.E.                                              

  
 

3.1.2 With each Running Bill, the details of test carried out shall be submitted by the contractor as per Performa (As 
per General Index)  . 

3.1.3 Samples of materials required for testing shall be provided free of charge by the contractor. The cost of tests 
to be carried out in approved labs shall be borne by the contractor in the manner indicated below,:- 

              All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, loading, 
unloading etc. including testing changes shall be borne by the contractor.  
a) All the test in field lab setup at construction site shall be carried out by the Engineering Staff deployed by 

the contractor which shall be 100% witnessed by JE & 50% of tests shall be witnessed by AE –in-charge. 
At least 10% of the tests are to be witnessed by the EE/ SE. 

b) All the entries in the registers will be made by the designated Engineering staff of the contractor and same 
should be regularly reviewed by JE/AE/EE/SE. 

c) Contractor shall be responsible for safe custody of all the test registers. 
d) Submission of copy of all test registers, materials at site Register and hindrance register along with  each 

alternate Running Account Bill and Final Bill shall be mandatory.  
e) Extensive testing of the materials used for construction is a pre-requisite for attaining high quality of the 

work. This shall also require specialized tests, physical, chemical, ultrasonic, x-ray and various other types 
of tests which cannot possibly be carried out in a site laboratory. These tests also require specialized 
personnel who regularly deal in such testing. Therefore the need arises for carrying out the tests in 
outside laboratories. These laboratories may be in the Govt. sector, Semi Govt. or Private sector. The 
outside private laboratories shall be short listed before hand by EE and approval obtained from 
Superintending Engineer, Jammu Central Circle, CPWD, Jammu. In case of laboratories in the private 
sector, the past record and reputation of the laboratory must invariably be given due consideration. The 
infrastructure in these laboratories can also be inspected before they are short listed. 

3.1.4 However, if any ultrasonic pulse velocity / load testing or special testing is to be done for concrete whose 
strength is doubtful, the cost of the same shall be borne by the contractor. 

3.1.5 In case there is any discrepancy in frequency of testing as given in list of mandatory tests and that in 
individual sub-heads of work as per CPWD Specifications higher of the two frequencies of testing shall be 
followed and nothing extra shall be payable on this account. 

3.2 FIELD LABORATORY  
The contractor has to establish field laboratory at site including all necessary equipments and skilled 
manpower for the Field Tests (As per General Index)  at his own cost to have proper quality control. 
For performing the above tests, the Field Testing Equipments and Instruments (As per General Index)   
are to be arranged and maintained by the contractor. 

3.2.1 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard 
material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-Charge & 
contractor shall be bound to replace / remove such sub-standard / defective work immediately.  

3.2.2 The list of Laboratory/ Field equipment referred above are to be arranged and maintained by the contractor 
at the site of work. In case the equipment required for any test is not available at site, the department shall get 
the test conducted from the third party. However in that event, besides providing free materials of sample, the 
cost of taking of sample, packing, transportation, testing charges etc. shall be borne by the contractor 
irrespective of the results.  
  

3.3 SAMPLE OF MATERIALS:- 
3.3.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples approved 

by the Engineer-in-Charge which shall be preserved till the completion of the work. If a particular brand of 
material is specified in the item of work in Schedule of Quantity, the same shall be used after getting the same 
approved from Engineer-in-Charge. Wherever brand / quality of material is not specified in the item of work, 
the contractor shall submit the samples as per List of Approved Makes (As per General Index) for 
approval of Engineer-in-Charge. For all other items, ISI Marked materials and fittings shall be used with the 
approval of Engineer-in-Charge. Wherever ISI Marked material / fittings are not available, the contractor shall 
submit samples of materials / fittings manufactured by firms of repute conforming to relevant Specifications 
or IS codes for the approval of Engineer-in-Charge. 

3.3.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give timely orders 
for procurement. If any material, even though approved by Engineer-in-Charge is found defective or not 
conforming to specifications shall be replaced / removed by the contractor at his own risk & cost. 

3.3.3 BIS marked materials except otherwise specified shall also be subjected to quality test besides testing of other 
materials as per the specifications described for the item/material. Wherever BIS marked materials are 
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brought to the site of work, the contractor shall, furnish manufacturer’s test certificate or test certificate from 
approved testing laboratory to establish that the material procured by the contractor for incorporation in the 
work satisfies the provisions of specifications relevant to the material and / or the work done.  
BIS marked items (except cement & steel for which separate provisions have been made in para 4.0) required 
on the work shall be got tested for only important tests, which govern the quality of the product, as decided by 
the Engineer-in-Charge. The frequency of such tests (except the mandatory test) shall be 5% of the frequency 
as specified in BIS.  For mandatory test, frequency shall be as specified in the CPWD Specifications. 

3.3.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests shall 
be carried out as per decision of Engineer-in-Charge. 

 
4.0  CEMENT & STEEL REINFORCEMENT (IF NOT STIPULATED TO BE SUPPLIED BY THE CONTRACTOR). 
1.1 Contractor has to produce manufacturers test certificate and challan for each lot of Cement & Steel Reinforcement 

procured at site. 
 
4.2 CEMENT:- 
4.2.1 The contractor shall procure 43 grade ordinary Portland Cement conforming to IS: 8112 /  Portland Pozzolona 

Cement conforming to IS: 1489 (Part-1) as required in the work from reputed manufacturers of cement. The 
cement of approved make as per list of Preferred brand in 50 kg. bags bearing manufacturer’s name and ISI 
marking, along with manufacturers test certificate for each lot shall be procured by the contractor.  
Portland Pozzolona Cement is to be used for RCC works only subject to fulfillment of conditions of circular No. 
CDO/SE(RR)/Fly ash (MAN) 02 dated 09.04.2009. However, if the contractor uses higher grade of cement or 
uses OPC only nothing extra shall be paid. 

4.2.2 Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in 
accordance with provisions of relevant BIS Codes. The cement for such testing purpose shall be supplied by 
the contractor free of charge. In case test results indicate that the cement arranged by the contractor does not 
conform to the relevant BIS Codes, the same shall stand rejected and shall be removed from the site by the 
contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to do so.  The 
cost of tests shall be borne by the contractor. 

 
4.2.3 Cement shall be brought at site in bulk supply of approximately 25 tonnes or as decided by the Engineer-in-

Charge. 
4.2.4 OPC & PPC bags shall be stored in separate godowns. Separate godowns for tested cement and fresh cement 

(under testing) to be constructed by the contractor at his own cost as per sketches given in C.P.W.D 
Specifications having weather-proof roofs and walls. The size of the cement godown is indicated in the 
sketches for guidance. The actual size of godown shall be as per site requirements and nothing extra shall be 
paid for the same. Each godown shall be provided with a single door with two locks. The keys of one lock shall 
remain with Engineer-in-Charge or his authorized representative of the work and that of other lock with the 
authorized agent of the contractor at the site of work so that the cement is issued from godown according to 
the daily requirement with the knowledge of both parties. The account of daily receipt and issue of cement 
shall be maintained in a register in the prescribed proforma and signed daily by the contractor or his 
authorized agent and Engineer-in-Charge or his authorized representative in token of its correctness. The day 
to day receipt and issue accounts of different grade/brand of cement shall be maintained separately in the 
standard proforma by the contractor or his authorized representative which shall be duly signed by the 
authorized representative of the Engineer-in-Charge before issue to the work on day to day basis. 

 Two Separate cement godowns each having capacity of 25 MT or more as decided by the Engineer-in-Charge 
shall be constructed by the contractor at site of work for which no extra payment shall be made. The 
contractor shall be responsible for the watch and ward and safety of the cement go-downs. The contractor 
shall facilitate the inspection of the cement go-downs by the Engineer-in-Charge at any time. 

4.2.5 The actual issue and consumption of cement on work shall be regulated and proper accounts maintained as 
provided in the contract. The theoretical consumption of cement shall be worked out as per procedure 
prescribed in Clause-42 of the contract and shall be governed by the conditions laid therein. 

4.2.6 If the quantity of cement actually used in the work is found to be more than the theoretical quantity of cement 

including authorized variation, nothing extra shall be payable to the contractor on this account. In the event of 

it being discovered that after the completion of the work, the quantity of cement used is less than the quantity 

ascertained as herein before provided (allowing variation on the minus side as stipulated in Clause - 42), the 

cost of quantity of cement not so used shall be recovered from the contractor as specified in schedule. 
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Decision of the Engineer-in-Charge in regard to theoretical quantity of cement which should have been 

actually used as per the schedule and recovered at the rate specified, shall be final and binding on the 

contractor. 

For non-scheduled items, the decision of the Superintending Engineer (Jammu Circle), CPWD, Jammu 
regarding theoretical quantity of the cement, which should have been actually used, shall be final and binding 
on the contractor. 

4.2.7 Cement brought to site and cement remaining unused after completion of work shall not be removed from site 
without written permission of the Engineer-in-Charge. 

4.2.8 In case the contractor brings surplus quantity of cement the same shall be removed from the site after 
completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 

4.2.9 Cement, which is not used within 90 days from its date of manufacture, shall be retested at approved 
laboratory.  Until the results of such tests are found satisfactory, it shall not be used on the work. 

4.2.10   The original voucher and test certificate of cement shall be defaced by the Site staff and kept on record 
in the site office.   

 
 
4.3 STEEL REINFORCEMENT: - 
4.3.1 The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement bars of Fe 500D from 

Primary producers such as SAIL or Rashtriya Ispat Nigam Ltd. Or TISCO or Jindal Steel & Power Ltd. or JSW 
Steel Ltd. as approved by Ministry of Steel.  

   
4.3.2 The contractor shall have to obtain and furnish test certificates & challan to Engineer –in- Charge in respect of 

all the supplies brought by him to the site of work. 
4.3.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this regard in 

relevant BIS codes. In case the test results indicate that the steel arranged by the contractor does not conform 
to the specifications, as defined under para 4.3.1 (a) above, the same shall stand rejected, and it shall be 
removed from the site of work by the contractor at his cost within a week time or written orders from the 
Engineer-in Charge to do so: - 

4.3.4 The steel reinforcement shall be brought in bulk supply of 30 tonnes or more or as decided by the Engineer-
in-Charge along with manufacturer test certificate for each lot. 

4.3.5 The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent their 
distortion and corrosion and nothing extra shall be paid on these accounts. Bars of different sizes and lengths 
shall be stored separately to facilitate easy counting and checking. 

 
4.3.6 Unless OTHERWISE specified elsewhere in the contract document, the testing (nominal mass, tensile strength, 

bend test, rebend test etc.) shall be done as per frequency of samples not less than as given below 
SIZE OF BAR FOR CONSIGNMENT BELOW 

100  TONNES 
FOR CONSIGNMENT OVER 100 

TONNES 
Under 10 mm dia One sample for each 25 tonnes 

or part thereof. 
One sample for each 40 tonnes or part 
thereof 

10 mm to 16 mm dia One sample for each 35 tonnes 
or part thereof. 

One sample for each 45 tonnes or part 
thereof 

Over 16 mm dia One sample for each 45 tonnes 
or part thereof 

One sample for each 50 tonnes or part 
thereof 

 
4.3.7 The contractor shall supply free of charge the steel required for testing including transportation to testing 

laboratories.  
4.3.8 The Actual issue and consumption of steel on work shall be regulated and proper account maintained as 

provided in clause 10 of the contract. The theoretical consumption of steel shall be worked out as per 

procedure prescribed in Clause 42 of the contract and shall be governed by conditions laid therein. In case the 

consumption is less than theoretical consumption including permissible variation, recovery at the rate so 

prescribed shall be made. In case of excess consumption no adjustment need to be made.  

4.3.9 Steel brought to site and steel remaining unused shall not be removed from site without the written 
permission of the Engineer-in-Charge 

4.3.10 The contractor shall submit original vouchers from the manufacturer for the total quantity of steel supplied 

under each consignment to be incorporated in the work. All consignment received at the work site shall be 
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inspected by the Site staff along with the relevant documents before acceptance. The contractor shall obtain 

Original Vouchers and Test Certificates and furnish the same to the Engineer-in-Charge in respect of all the 

lots of steel brought by him from approved supplier to the site of work. The original vouchers and test 

certificates shall be defaced by the Site staff and kept on record in the site office. 

4.3.11 Reinforcement including authorized spacer bars and lap pages shall be measured in length of different 

diameters as actually (not more than as specified in the drawings) used in the work nearest to a centimeter. 

Wastage and unauthorized overlaps shall not be measured. 

4.3.12 The standard sectional weights referred to as in Table 5.4 in para 5.3.4 in CPWD Specifications will be considered 

for conversion of length of various sizes of M.S. Bars, Steel Bars and T.M.T. bars into Standard Weight. 

4.3.13 Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average sectional 

weight for each diameter shall be arrived at from samples from each lot of steel received at site. The 

decision of the Engineer-in-Charge shall be final for the procedure to be followed for determining the average 

sectional weight of each lot. Quantity of each diameter of steel received at site of work each day will constitute 

one single lot for the purpose. The weight of steel by conversion of length of various sizes of bars based on the 

actual weighted average sectional weight shall be termed as Derived Actual Weight. However for the 

stipulated issue of steel reinforcement up to and including 10mm diameter bars, the actual weight of steel 

issued shall be modified to take into account the variation between the actual and the standard coefficients 

and the contractors’ accounts will be debited by the cost of modified quantity. 

4. 3.14   (a) If the Derived Weight as in sub-para (4.3.13) above is less than the Standard Weight as in Sub-para 
(4.3.12) above then the Derived Actual Weight shall be taken for payment provided, it is within the following 
tolerances specified in IS1786-2008, otherwise whole lot will be rejected 

 
Tolerances on Nominal Mass 

 
 Nominal Size in mm        Tolerance on Nominal mass Percent 
 
     Batch   Individual  Individual 
       sample*  sample for coil**  
 

a) Upto and including 10 +7  -8   +8 
b) Over 10 upto and  

Including 16  +5  -6   +6 
 

c) Over 16   +3  -4   +4 
  

* For individual sample plus tolerance is not specified.  
**For coils batch tolerance is not specified. 

  
 b) If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight as per in sub-

para (4.3.13) above shall be taken for payment. In such case nothing extra shall be paid for the difference 
between the Derived Actual Weight and the Standard Weight. 

4.3.15   Testing charges for steel reinforcement bars, structural steel will be borne by the agency in both cases 
whether result conforms to relevant BIS code or not.  

 
5.0 SECRECY 
5.1 The contractor shall take all steps necessary that all persons employed on any work in connection with the 

contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to apply even 
after the execution of such works under the contract. 

5.2 The contract is confidential and must be strictly confined to the contractor’s own use (except so far as 
confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract. 

5.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the 
Engineer-in-Charge on the completion of the work / works or the earlier determination of the contract. 
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6.0 LABOUR AND SECURITY 
6.1 Contractor should provide his plan for labour huts as per his requirement and get it approved from the 

Engineer-in-Charge. The contractor will be provided space for labour huts etc. inside the campus but the space 
requirement and location, as assessed by Engineer-in-Charge shall be final and binding.  

6.2 Contractor has to follow the security requirement of the campus and obtain necessary entry passes for the 
labour and vehicles and follow security checks at entry / exit gates, restriction on movement of vehicle, 
restricted timings of working etc. The Department however shall assist the contractor in obtaining such 
passes for movement of vehicles and labour.  No claim whatsoever shall be entertained on account of delay in 
entry of vehicles and labour including restrictions in working hours, if there is any.   

6.3 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The contractor 
shall, on demand submit list of his agents, employees and work people concerned & shall satisfy as to the 
bonafides of such people. 

6.4 The contractor & his work people shall observe all relevant rules regarding security promulgated in which work is 
to be carried out by the Controlling Administrative Authority of the campus/area (hereinafter referred to as 
“Administrator”).  

6.5 The contractor, his representative, workman shall be allowed to enter through specified gates & timing as laid 
down by the controlling authority. They shall be issued an identity card or an individual pass in accordance 
with the standing rules & regulations & they should possess the same while working. The contractor shall be 
responsible for the conduct & actions of his workmen, agents / representatives. 

6.6 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may also be 
allowed to carryout the work beyond 6 PM & upto 7 AM if the site conditions / circumstances so demand with 
prior written permission from the “Administrator”. However, if the work is carried out in more than one shift 
or at night, no claim on this account shall be entertained.  

6.7 Normally contractor’s material / vehicles etc shall be allowed to move in / go-out between 7 AM to 7 PM only 
& no movement of material / vehicles out of site of work shall be allowed during night hours unless specific 
permission is obtained from the “Administrator”. 

6.8 In case if a separate entry has been allowed, the contractor has to make all arrangement for making a separate 
entry gate and barricading of the working area to segregate/separate the same from other areas.  All these 
have to be done by the contractor at his own cost including safeguarding any untoward incident in the 
restricted area due to separate entry gate and barricading arranged by the contractor.  No extra amount on 
this account shall be payable by the department. 

7.0 OFFICE INFRASTRUCTURE:  
7.1 For Quality Control Measures, Preparation of Bills and Monitoring the Quality, the contractor shall 

provide (min. one number) Computer with latest version processor, A-3 Coloured Inkjet & A-4 Laser-
jet Printers, Scanners, UPS etc. with required number of data entry operators(one or more) in the site 
office of Engineer-in-Charge.  

8.0 DOCUMENTATION 

The Contractor shall render all help and assistance in documenting the total sequences of this project by way 
of photography, slides, audio / video recording & other records etc. Nothing extra shall be payable to 
Contractor on this account. However, cost of photographs, slides, audio / video graph etc. shall be borne by the 
Department. The original films shall be the property of the Department. No copy shall be prepared without the 
prior approval of the Engineer- in – Charge. 

9.0       PROGRAM CHART: - 
9.1 The Contractor shall prepare an integrated program chart for the execution of work, showing clearly all 

activities from the start of work to completion, with details of manpower, equipment and machinery required 
for the fulfillment of the program within the stipulated period or earlier and submit the same for approval of 
the Engineer-in-Charge within 15 days of the issue of letter of acceptance for the contract. This program chart 
should clearly indicate that work will simultaneously be started on all different locations of Class rooms and 
hostels. The integrated program chart so submitted should not have any discrepancy with the milestones 
attached in the Contract Agreement.  

9.2 The work has to be completed in stages as indicated in the Milestones under Schedule ‘F’ (As per General 
Index) and the program should be prepared in such a manner to achieve these Milestones as indicated 
therein or earlier. 

9.3 The program chart should include the following: - 
 a) Descriptive note explaining sequence of various activities. 
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b) Network (PERT / CPM / BAR CHART) prepared on MS project which will indicate resources in 
financial terms, manpower and specialized equipments for every important stage. 

c) Program for procurement of materials by the contractor. 
d) Program of procurement of machinery / equipments having adequate capacity, commensurate with 

the quantum of work to be done within the stipulated period, by the contractor. 
 
 

9.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to the 
approved program referred above, the contractor shall produce a revised program showing the modifications 
to the approved program by additional inputs to ensure completion of the work within the stipulated time.   

 9.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the furnishing 
of such particulars shall not relieve the contractor of any of his duties or responsibilities under the contract. 
This is without prejudice to the right of Engineer-in-Charge to take action against the contractor as per terms 
and conditions of the agreement. 
Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged directly 
or indirectly on the work according to the provisions of the labour regulations and the agreement entered 
upon and/or extra amounts for any other reason. 
 
 

10.0 PROGRESS AND MONITORING OF WORK:  

10.1 Apart from the above integrated program chart, the contractor shall be required to submit monthly progress 

report of the work in a computerized form. The progress report shall contain the following, apart from 

whatever else may be required as specified:  

(i) Construction schedule of the various components of the work through a bar chart for the next three 
quarters (or as may be specified), showing the milestones, targeted tasks and up to date progress. 

(ii) Progress chart of the various components of the work that are planned and achieved, for the month as 
well as cumulative up to the month, with reason for deviations, if any in a tabular format. 

(iii) Plant and machinery statement, indicating those deployed in the work. 
(iv) Man-power statement, indicating individually the names of all the staff deployed on the work, along 

with their designations. 
(v) Financial statement, indicating the broad details of all the running account payment received up to 

date, such as gross value of work done, advances taken, recoveries effected, amount withheld, net 
payments details of cheque payment received etc. 
 

10.2 For completing the work in time, the Contractor might be required to work in two or more shifts (including 

night shifts). No claim whatsoever shall be entertained on this account, not with-standing the fact that the 

Contractor may have to pay extra amounts for any reason, to the labourers and other staff engaged directly or 

indirectly on the work according to the provisions of the labour and other statutory bodies regulations and the 

agreement entered upon by the Contractor with them. 

10.3 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and floors is 
minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines. Chases will not 
be allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls simultaneously while 
raising the brick work. The contractor shall ensure proper co-ordination of various disciplines viz. building 
works, sanitary & water supply & electrical installations etc. 

10.4 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the 
work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange 
his work and shall place and dispose off the materials being used or removed so as not to interfere with the 
operations of other contractor or he shall arrange his work with that of the others in an acceptable and 
coordinated manner and shall perform it in proper sequence to the complete satisfaction of Engineer-in-
charge. 

10.5 The Contractor shall do proper sequencing of the various activities by suitably staggering the activities within 
various pockets in the plot and at different plots so as to achieve early completion. The agency may deploy 
adequate equipment, machinery and labour as required for the completion of the entire work within the 
stipulated period specified. Also ancillary facilities shall be provided commensurate with requirement to 
complete the entire work within the stipulated period. Nothing extra shall be payable on this account. 
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Adequate number/sets of equipment in working condition, along with adequate stand-by arrangements, shall 
be deployed during entire construction period.  It shall be ensured by the Contractor that all the equipment, 
Tools & Plants, machineries etc. provided by him are maintained in proper working conditions at all times 
during the progress of the work and till the completion of the work. Further, all the constructional tools, 
plants, equipment and machineries provided by the Contractor, on site of work or his work shop for this work, 
shall be exclusively intended for use in the construction of this work and they shall not be shifted / removed 
from site without the permission of the Engineer-in-Charge. 

10.6 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-

delivery of the material not required for immediate consumption shall not be accepted and thus not paid for. 

11.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: - 

11.1 The main contractor has to associate agencies for specialized component(s) conforming to eligibility 
criteria as defined in the bid document and has to submit detail of such agency(s) to Engineer-in-charge of 
relevant component(s).within prescribed time. Name of the agency(s) to be associated shall be approved 
by Engineer-in-charge of relevant component(s).  

 

11.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well before actual 
commencement of the item of work. The contractor shall submit the list of specialized agencies except for 
Internal Electrical Installation, proposed to be engaged by him along with necessary performance 
certificates, within 30 days from the date of issue of acceptance letter to substantiate technical capability 
and experience of the agency for prior approval of the Engineer-in-Charge. 

11.3 For Internal Electrical Installation work as contained in the Electrical component work under Part C, the 
Electrical Agency to be engaged as an associate electrical contractor for the Internal E.I/External E.I work 
should be as per condition of enlistment in composite category as below :- 

 They shall be issued tender or production of valid electrical license from competent authority in the name 
of the contractor. However, the civil contractors shall be allowed to participate in composite tender with an 
undertaking that they will either obtain valid electrical license at the time of execution of electrical work or 
associate contractors having valid electrical license of eligible class. 

11.4 Same milestones shall be applicable for all components of work. 
 

11.5 For the specialized item of door & window fittings, water supply and sanitary installations; the 
contractor shall engage such vendors/installers as approved by the manufacturers.  Provisions 
mentioned under Sr. No. 11.1 above shall not be applicable for the items mentioned herein above 

12.0 SAMPLE WORK: - 
The contractor shall construct one sample of quarter complete in all respects including all Civil works and 
Electrical fittings/ fixtures, before taking up finishing in other areas. The sample accommodation shall be 
inspected and approved by the Engineer-in-Charge. Slight changes with regard to the fixtures/ fittings/ 
details/ dimensions etc. may occur as per the actual requirement or in order to enhance the functionality of 
the product or the unit. Thus, the procurement for all the internal fittings/fixtures/ fabricated material and 
other material etc. shall be done by the contractor only after the approval of the sample room/toilet block.  
 

13.0 Defect liability: 
13.1 The contractor’s liability during the defect liability period from the final date of completion as per clause 17 

shall be limited to rectification of defects including replacement as follows which in the opinion of Engineer-
in-Charge are not manmade. 

Sl. No. Description Defect Liability 

(ii) Concrete (a) Rectification of structural / superficial / non-structural cracks. 
(b) Rectification of dampness / seepage in roof slab / junctions & sunken 

portion. 
(c) Rectification of cracks in beam, shade, column. 

(iii) Brick work/ 
Concrete Block 
Masonry  

(a) Rectification of cracks in panel wall / portion. 
(b) Cracks / settlement of dwarf walls. 
(c) Rectification of efflorescence/ leaching. 

(viii) Plastering 
 
 

(a) Rectification of structural / superficial cracks if any. 
(b) Rectification of protruding / peeling off plaster if any. 
(c) Rectification of efflorescence 

(ix) Flooring 
 

(a) Rectification of sinking portion of plinth protection including saucer 
drain. 

(b) Settlement of foundation & floors, hollow sounding, cracks in 
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Sl. No. Description Defect Liability 

tiles/stones. 

(x) Plumbing / Sanitary 
fittings 

(a) Making good of leakage through soil / waste pipe joints. 
(b) Replacement of looking mirror if found wavy. 
(c) Rectification of leakage of over head tanks. 
(d) Leakage / seepage of sunken floor, blockage of taps / pipes, non-

functioning of cistern. 
(xi) Finishes (a) Making good of defective / dissimilar patches of painting to match with 

remaining surfaces, peeling of paint. 
(xii) Internal Water 

Supply 
(a) Repairs / Replacement of defective taps / fittings. 
(b) Repair to leakage of GI water pipe lines including joints. 
(c) Removal of blockage of GI pipe lines.  

(xiv) Sewage 
 
 

(a) Rectification of slope / system if found defective during use. 
(b) Rectification of major blockage in Sewer lines. 
(c) Cracks & settlement of sewage lines. 

(xv) Drains  (a) Repair to Drains. 
(b) Settlement of Drains 

(xvi) External Water Supply (a) Repairs to installations & fittings. 
(xvii) General (a) All manufacturing defects of structures / fixtures / fittings / equipments other than 

listed above including any defects of shrinkage or other faults that appear in the 
work within twelve months after a certificate of its completion is given by the 
Engineer-in-Charge shall be rectified by the contractor. 

 Above list is not exhaustive but is only indicative. 

14.0 SAFETY MEASURES 

14.1 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary 
arrangement shall be made at his own cost. 

14.2 Warning / Caution Boards 
All temporary warning / caution boards / glow signage display such as “Construction Work in Progress”, 
“Keep Away”,   “No Parking”, Diversions & protective Barricades etc. shall be provided and displayed during 
day time by the Contractor, wherever required and as directed by the Engineer-in-Charge. These glow signage 
and red lights shall be suitably illuminated during night also. The Contractor shall be solely responsible for 
damage and accident caused, if any, due to negligence on his part. Also he shall ensure that no hindrance, as 
far as possible, is caused to general traffic during execution of the work. This signage shall be dismantled & 
taken away by the Contractor after the completion of work, only after approval of the Engineer – in – Charge. 
Nothing extra shall be payable on this account. 

14.3 Sign Boards  

The Contractor shall provide and erect a display board of size and shape as required and paint over it, in a 
legible and workman like manner, the details about the salient features of the project, as required by the 
Engineer-in-Charge. The Contractor shall fabricate and put up a sign board in an approved location and to an 
approved design indicating name of the project, client / owner, architects, structural consultants, Department 
etc. besides providing space for names of other Contractors, Associate contractors and specialized agencies. 
Nothing extra shall be payable on this account.  

14.3.1 Necessary protective and safety equipments shall be provided to the Site Engineer, Supervisory staff, labour 
and technical staff of the contractor by the Contractor at his own cost and used at site. 

14.3.2 No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at site. Only limited 
quantity of P.O.L may be allowed to be stored at site subject to the compliance of all rules / instructions issued 
by the relevant authorities and as per the direction of Engineer -in- Charge in this regard. Also all precautions 
and safety measures shall be taken by the Contractor for safe handling of the P.O.L products stored at site. All 
consequences on account of unsafe handling of P.O.L shall be borne by the Contractor. 
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15.0      Special condition for Hardware and sanitary wares: 

15.1      Engineer-in-Charge will take a decision regarding model numbers of equivalent Door/window hardwares/ 
sanitary wares at the time of execution, in case the material, from the manufacturer whose model number is 
mentioned, is not available. However, in case, the equivalent model so approved, is cheaper than the model 
already mentioned in item/approved makes list, the price adjustment will be made based on the difference in 
market rate. In case, the rate of subsequently approved model is more, no extra payment will be made on this 
account.” 

16.       As part of quality assurance, once the shade is approved by the Engineer-in-charge, the paint shall be brought 
to the site of work by the contractor in its original containers in sealed condition. The material shall be brought 
in at a time in adequate quantities to suffice for the whole work. The empty containers shall not be removed 
from the site of work till the relevant item of work has been completed and permission obtained from the 
Engineer-in-charge. 

 
17.0     All Structural drawings of Boundary wall, pile foundation, gate etc. shall be prepared by contractor 

and got vetted through Govt. approved technical institutions  like IITs/ NITs within 15 days from the 
date of acceptance of tender. All expenditure  to be incurred for preparation and got vetted of 
structural drawing shall be borne by the agency.  
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ADDITIONAL CONDITIONS OF CONTRACT SPECIFIC TO GREEN BUILDING PRACTICES 

1.0 The contractor shall strictly adhere to the following conditions as part of his contractual obligations: 

1.1 SITE 
1.1.1 The contractor shall ensure that adequate measures are taken for the prevention of erosion of the topsoil 

during the construction phase. 
 1.1.2 The Contractor should follow the construction plan as proposed by the Architect /Engineer in Charge to 

minimize the site disturbance such as soil pollution due to spilling 
1.1.3 No excavated earth shall be removed from the campus unless suggested otherwise by Engineer in Charge. All 

subsoil shall be reused in backfilling/landscape, etc. as per the instructions of the Engineer in Charge. The 
surplus excavated earth shall be disposed of by the contractor at his own cost for reuse.  Royalty on the soil is 
to be deposited with the State Govt. Deptt.   

1.1.4 The contractor shall not change the natural gradient of the ground unless specifically instructed by the 
Engineer in Charge. This shall cover all natural features like water bodies, drainage gullies, slopes, mounds, 
depressions, etc. Existing drainage patterns through or into any preservation area shall not be modified unless 
specifically directed by the Engineer-in-charge. 

1.1.5 The contractor shall not carry out any work which results in the blockage of natural drainage. 
1.1.6 The contractor shall ensure that existing grades of soil shall be maintained around existing vegetation and 

lowering or raising the levels around the vegetation is not allowed unless specifically directed by the 
Engineer-in-charge. 

1.1.8 Overloading of trucks is unlawful and creates the erosion and sedimentation problems, especially when loose 
materials like stone dust, excavated earth, sand etc. are moved. Proper covering must take place. No 
overloading shall be permitted. 

1.1.9   The contractor shall get prior approval from Engineer-in-charge for the area where the construction material or 
debris can be stored  beyond the metalled road . All trucks or vehicles of any kind which are used for 
construction purpose or to carrying to construction material like cement , etc. and other allied material should 
be fully covered .  

1.1.10  The contractor shall provide mask to every worker working on the construction site.  The contractor shall 
provide medical help and treatment to the workers .  

1.1.11  To contractor shall use vehicles having pollution under control certificate. 
1.1.12 The contractor shall comply all the preventive and protective environment steps as stated in the MoEF 

guidelines 2010.   
 

1.2 CONSTRUCTION PHASE AND WORKER FACILITIES 

1.2.1 The contractor shall specify and limit construction activity in pre- planned/designated areas and shall start 

construction work after securing the approval for the same from the Engineer in Charge. This shall include 

areas of construction, storage of materials, and material and personnel movement. 

1.2.2 Preserve and Protect Landscape during Construction 

(a) The contractor shall ensure that construction activities should be restricted to the areas outside of the 

canopy of the tree, or, from a safe distance from the tree/plant by means of barricading. Trees will not 

be used for support; their trunks shall not be damaged by cutting and carving or by nailing posters, 

advertisements or other material. Lighting of fires or carrying out heat or gas emitting construction 

activity within the ground, covered by canopy of the tree is not to be permitted. 

(b) The contractor shall take steps to protect trees or saplings identified for preservation within the 

construction site using tree guards of approved specification. 

(c) Contractor should limit all construction activity within the specified area as per the Construction 

Management Plan (CMP) approved by Engineer in Charge. 

(d) The contractor shall ensure that maintenance activities during construction period shall be performed 

as needed to ensure that the vegetation remains healthy. 

 

1.2.3 The contractor shall provide potable water for all workers. 

 

1.2.4 The contractor shall provide the minimum level of sanitation and safety facilities for the workers at site. The 

contractor shall ensure cleanliness of workplace with regard to the disposal of waste and effluent; provide 

clean drinking water and latrines and urinals as per applicable standard. Adequate toilet facilities shall be 
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provided for the workman within easy access of their place of work. Toilet facilities shall be provided from the 

start of building operations, connection to a sewer shall be made as soon as practicable. Every toilet shall be so 

constructed that the occupant is sheltered from view and protected from the weather and falling objects. 

Toilet facilities shall be maintained in a sanitary condition. A sufficient quantity of disinfectant shall be 

provided. Natural or artificial illumination shall be provided. 

1.2.5 The contractor shall ensure that air pollution due to dust/generators is kept to a minimum, preventing any 

adverse effects on the workers and other people in and around the site. The contractor shall ensure that the 

speed of vehicles within the site is limited to 10 km/hr. 

• Spills of dirt or dusty materials will be cleaned up promptly so the spilled material does not become a 

source of fugitive dust and also to prevent of seepage of pollutant laden water into the ground 

aquifers.  

1.2.6 The contractor shall ensure that no construction leachate (e.g. cement slurry etc.), is allowed to percolate into 

the ground.  
 

1.2.7  Staging (dividing a construction area into two or more areas to minimize the area of soil that will be exposed 

at any given time) should be done to separate undisturbed land from land disturbed by construction activity 

and material storage. 
 

1.2.8  The contractor shall comply with the safety procedures, norms and guidelines (as applicable).  
 

1.2.9 The contractor shall ensure the following activities for construction workers safety, among other measures: 

• Guarding all parts of dangerous machinery. 

• Precautionary signs for working on machinery  

• Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting tackles in good condition.  

• Durable and reusable formwork systems to replace timber formwork and ensure that formwork 

where used is properly maintained.  
 

1.2.10 The storage of material shall be as per standard good practices to the satisfaction of the Engineer in Charge. 

Watch and ward of the Contractor’s materials shall be his own responsibility. 
 

1.2.11 The contractor shall provide for adequate number of garbage bins around the construction site and the 

workers facilities and will be responsible for the proper utilization of these bins for any solid waste generated 

during the construction 

 

1.2.12 Where possible, the contractor shall select materials / vendors, harvested and manufactured regionally, 

within a 800-km radius of the project site. 

 

 

1.2.13 The contractor shall ensure that a flush out of all internal spaces is conducted prior to handover. This shall 

comprise an opening of all doors and windows for 14 days to vent out any toxic fumes due to paints, 

varnishes, polishes, etc. 

 

1.2.14 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are odorous or potentially 

irritating harmful to the comfort and well-being of installer and building occupants. Contractor shall ensure 

that the VOC (Volatile Organic Compounds) content of paints, coatings and primers are low. 

 

1.2.15 Water Use during Construction 

Contractor should spray curing water on concrete structure and shall not allow free flow of water. Concrete 

structures should be kept covered with thick cloth/gunny bags and water should be sprayed on them. 

Contractor shall do water poundings on all sunken slabs using cement and sand mortar. 

 

1.2.16 The contractor shall provide O & M Manuals wherever applicable. 
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1.2.17 MATERIALS & FIXTURES FOR THE PROJECT 

(i) Contractor will produce wherever feasible certificate regarding distance of the source of the relevant 

material. 

(ii) The contractor shall ensure that all paints, polishes, adhesives and sealants used both internally and 

externally, on any surface, shall be Low VOC products. The contractor shall get prior approval from the 

Engineer in Charge before the application of any such material. 

(iii) The contractor shall ensure that all composite wood products/agro-fiber products used for 

cabinetwork, etc do not contain any added urea formaldehyde resin. 

 

 

1.2.18 RESOURCES CONSUMED DURING CONSTRUCTION 

(a) The contractor shall ensure that the water and electricity is not wasted during construction. The 

Engineer in Charge can bring to the attention any such wastage and the contractor will have to ensure 

that such bad practices are corrected. 

(b) The contractor shall ensure that all run-off water from the site, during construction is collected and 

reused to the maximum. 

 

1.2.19 EQUIPMENT 

(a) To ensure energy efficiency during and post construction all pumps, motors and engines used during 

construction or installed, shall be subject to approval and as per the specifications of the Engineer in 

Charge. 

(b) Generally the lighting installed by the contractor around the site and at the labour quarters during 

construction shall be CFL bulbs of the appropriate illumination levels.  
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PARTICULAR SPECIFICATIONS  
1.0 R.C.C. WORK:- 
1.1 The Contractor shall engage one of the following approved laboratories / test house for designing the concrete 

mix in accordance with relevant IS Code and to conduct laboratory tests to ensure the target strength & 
workability criteria for a given grade of concrete: - 
i) IIT, New Delhi 
ii) National Institute of Technical Teachers Training and Research, Sector 26, Chandigarh. 
iii) Punjab Engineering College, Chandigarh.  

 
iv) Chandigarh Engineering College, Sector 26, Chandigarh. 
v) Govt. College of Engineering & Technology, Jammu. 

 
The various ingredients for mix design / laboratory tests shall be sent to the lab / test houses through the 
Engineer-in-charge and the samples of such aggregates sent shall be preserved at site by the department. 
In the event if all the above laboratories are unable to carry out the requisite design / testing, the contractor 
may have it done from any other laboratory with prior approval of the Superintending Engineer, JMCC, 
CPWD, Jammu. 

1.2  The contractor shall submit the report on design mix from any of above approved laboratories for approval of 
 Engineer in Charge within 30 days from the date of issue of letter of acceptance of the tender. No concreting 
 shall be done until the design mix is approved. In case of White Portland Cement and the likely use of 
 admixtures in concrete with Portland Pozzolona/ White Portland Cement, the contractor shall design and test 
 the concrete mix by using trial mixes with white cement and / or admixtures also, for which nothing extra 
shall  be payable. 

1.3  In case of change of source or characteristic properties of the ingredients used in the concrete mix during the 
 work, the contractor as per the directions of the Engineer-in-charge shall submit a revised laboratory mix 
 design report conducted at laboratory established at site. 

1.4  All cost of mix designing and testing, connected therewith, including charges payable to the laboratory shall 
 be borne by the Contractor including redesigning of the concrete mix whenever required & as directed by 
 Engineer-In-Charge. 

1.5  The mix design for a specified grade of concrete shall be done for a target mean compressive strength Tck = 
 Fck + 1.65s 

Where Fck   = Characteristic compressive strength at 28 days. 
s        = Standard deviation which depends on degree of  quality control. 

  
The assumed standard deviation for different grades of concrete shall be as follows: - 

  
GRADE OF CONCRETE STANDARD DEVIATION 

  
M-20 4.0 
M-25 4.0 
M-30 5.0 
M-35 5.0 

 
 However, actual standard deviation based on test strength of samples for each grade of concrete shall be 

calculated separately as per procedure laid down in clause 9.2.4 of Code of Practice IS 456:2000.  
  
2.0  Frequency of Sampling 
2.1   Sampling Procedure 

A random sampling procedure shall be adopted to ensure that each concrete batch shall have a reasonable 
chance of being tested that is the sampling should be spread over the entire period of concreting and cover all 
mixing units.  
 

2.3  Frequency 
The minimum frequency of sampling of concrete of each grade shall be in accordance to CPWD Specification 

 
NOTE- At least one sample shall be taken from each Shift. Where concrete is produced at continuous production unit, 
such as batch-mixed concrete plant, frequency of’ sampling may be decided by Engineer-in-charge in such a manner so as 
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to ensure that each concrete batch shall have a reasonable chance of being tested. Minimum 10% cube should be filled in 
the presence of Executive Engineer.  
 

 
2.4  Test Specimen 

Three test specimens shall be made for each sample for testing at 28 days. Additional samples may be 
required for various purposes such as to determine the strength of concrete at 7 days or at the time of striking 
the formwork, or to determine the duration of curing, or to check the testing error. Additional samples may 
also be required for testing samples cured by accelerated methods as described in IS 9103. The specimen shall 
be tested as described in IS 516.  
 

2.5  Test Results of Sample 
The test results of the sample shall be the average of the strength of three specimens. The individual variation 
should not be more than ± 15 percent of the average. If more, the test results of the sample are invalid. 
 

2.6  ACCEPTANCE CRITERIA 
2.8  Compressive Strength 

The concrete shall be deemed to comply with the strength requirements when both the following condition 
are met: 
a) The mean strength determined from any group of four consecutive test results compiles with the 
appropriate limits in col 2 of Table given under para 2.1.4 above.  
b) Any individual test result complies with the appropriate limits in col 3 of Table given under para 2.1.4 
above. 

2.9  Quantity of Concrete Represented by Strength Test Results 
The quantity of concrete represented by a group of four consecutive test-results shall include the batches from 
which the first and last samples were taken together with all intervening batches.  
Where the mean rate of sampling is not specified the maximum quantity of concrete that four consecutive test 
results represent shall be limited to 60 m3. 

 
2.10 Concrete of each grade shall be assessed separately. 
 
2.11 Concrete is liable to be rejected if it is porous or honey-combed, its placing has been interrupted without 

providing a proper construction joint, the reinforcement has been displaced beyond the tolerances specified, 
or construction tolerances have not been met.  However, the hardened concrete may be accepted after 
carrying out suitable remedial measures to the satisfaction of the Engineer-in-Charge. 

 
3. MEASUREMENT  

(i) As per CPWD Specifications. 
 
4. TOLERANCES - As per CPWD Specifications. 
 
 
5.             RATES: - 

(i) The rate includes the cost of materials, labour and T&P, including mixing, placing, transportation 
involved in all the operations described above except for the cost of centring, shuttering & 
reinforcement which will be paid for separately. 

(ii) In case of rejection of concrete on account of unacceptable compressive strength, governed by para 
“Standard of Acceptance” as above, the work for which samples have failed shall be redone at the cost 
of contractor. However, the Engineer-in-charge may order for additional tests (like cutting cores, 
ultrasonic pulse velocity test, load test on structure or part of structure, etc) to be carried out at the 
cost of contractor to ascertain if the portion of structure wherein concrete represented by the sample 
has been used, can be retained on the basis of results of individual or combination of these tests. The 
Contractor shall take remedial measures necessary to retain the structure as approved by the 
Engineer-in-charge without any extra cost. However, for payment, the basis of rate payable to 
contractor shall be governed by the 28 days cube test results and reduced rates shall be regulated in 
accordance with CPWD Specifications. 
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6       RCC WORK (ORDINARY)  
 
6.1 The work shall be done in accordance with CPWD Specifications. 
 
6.2 Water Cement ratio for Ordinary RCC work shall not be more than 0.5. Contractor shall use concrete mixture 

of proper design having arrangement for measuring water for mixing of concrete. 

7 FORM WORK 

7.1 The work shall be done in general as per CPWD Specifications. 
7.2 Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall be used for all R.C.C. 

work to give an even finish of concrete surface. However, marine-ply shuttering in exceptional cases as per 
site requirement may be used on specific request from contractor to be approved by the Engineer-in-Charge. 

7.3 Nothing extra shall be paid for the centering and shuttering, circular in shape whenever the formwork is 
having a mean radius exceeding 6m in plan. 

7.4 Nothing extra shall be paid for grid beams and the corresponding slabs having clear span more than 1.20 
metres.  

7.5 In order to keep the floor finish as per architectural drawings and to provide required thickness of the flooring 
as per specifications, the level of top surface of R.C.C. shall be accordingly adjusted at the time of its centring, 
shuttering and casting for which nothing extra shall be paid to the Contractor except the places where 
different type of flooring is provided in the same room. 
As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 20mm or as 
required, lower than general floors shuttering should be adjusted accordingly. Nothing extra is payable on this 
account. 

7.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. Minimum size of 
shuttering plates shall be 600mm x 900mm except for the case when closing pieces are required to complete 
the shuttering panels. 
Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on the work. 
The shuttering plates shall be cleaned properly with electrically driven sanders to remove any cement slurry 
or cement mortar or rust. Proper shuttering oil or de-bonding compound shall be applied on the surface of the 
shuttering plates in the requisite quantity before assembly of steel reinforcement. 

 
8. FLOORING   
8.1 All work in general shall be carried out as per CPWD Specifications (Volume 1) 2019 with up-to-date 

correction slips. 
8.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples of each 

pattern laid and approved by the Engineer-in-charge before final laying of such flooring. Nothing extra shall be 
payable on this account. 

8.3 Different stones / tiles used in pattern flooring shall be measured separately as defined in the nomenclature of 
the item and nothing extra for laying pattern flooring shall be paid over and above the quoted rate. No 
additional wastage, if any, shall be accounted for any extra payment. 

8.4 Samples of flooring stones/ Tile (Kota/ Marble/ Granite/ Ceramic tiles/ Vitrified tiles etc.) shall be deposited 
well in advance with the Engineer-in-Charge for approval. Approved samples should be kept at site with the 
Engineer-in-Charge and the same shall not be removed except with the written permission of Engineer-in-
Charge. No payment whatsoever shall be made for these samples. 

8.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details establishing the quarry 
and its location. 

8.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided which shall not be less than 
900mm long except to adjust for closing pieces. The marble / stone flooring in treads and risers of staircase 
shall not be less than 1500mm long except to adjust the closing pieces. Nothing extra shall be paid on these 
accounts. 

9 Vitrified Tile Flooring 
The tiles shall be of approved make and shall generally conform to Table 12 of IS15622. 
The full body Vitrified tiles of specified sizes shall be used & sample of tiles shall be got approved from the 
Engineer-in-Charge. All tiles shall be rectified.  The Mandatory tests for vitrified tiles shall be got done as per 
CPWD Specifications (volume-1)/relevant BIS Code 

10. Ceramic Tiles Flooring 
The tiles shall be procured from the approved manufactures of the specified shade & colour. 
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The floor & wall tiles shall be conforming to IS:15622 for floor and wall tiles respectively. 
Tiles for dado shall be 300mm x 450mm (minimum size) or more (GROUP-III) as approved. 
Tiles for flooring shall be 300mm x 300mm (minimum size) or more (GROUP-V) as approved.   
Test shall be conducted to satisfy the quality of material as per CPWD Specifications  

10.1   The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen etc. and nothing 
extra on this account is admissible. The proper gradient shall be given to flooring for toilets, verandah, 
kitchen, courtyard, etc. as per the directions of Engineer-in-charge. 

10.2 The entire responsibility for the quality of work will however rest with the building contractor only and he 
shall submit a Guarantee Bond as per Proforma (As per General Index) 10% (Ten percent) of the cost of 
all tile/stone work items would be retained as security deposit and the amount so deducted would be 
released after Five years from the date of completion of the entire work under the agreement, if the 
performance of the items is found satisfactory. If any defect is noticed during the guarantee period, the 
contractor should rectify it within seven days and if not attended to the same will be got done from another 
agency at the risk and cost of contractor. However, this security deposit can be released in full if bank 
guarantee of equivalent amount is produced and deposited with the department. 

11 WATER PROOFING FOR UNDERGROUND RCC WATER RESERVOIR:-  
 
11.1 The work shall be got executed from the specialized agency as approved by the Engineer in Charge.  
11.2 Total quantity of the water proofing compound required shall be arranged only after obtaining the prior 

approval of the make by Engineer-in-charge in writing. Materials shall be kept under double lock and key and 
proper account of the water proofing compound used in the work shall be maintained. It shall be ensured that 
the consumption of the compound is as per specified requirements. 

11.3 The finished surface after water proofing treatment shall have adequate smooth slope as per the direction of 
the Engineer-in-charge. 

11.4 Before commencement of treatment on any surface, it shall be ensured that the outlet drain pipes / spouts 
have been fixed and the spout openings have been chased and rounded off properly for easy flow of water. 

 
12 GUARANTEE BOND FOR ALL WATER PROOFING ITEMS:- 

Five years Guarantee bond in prescribed proforma at (As per General Index)  shall be submitted by the 

contractor which shall also be signed by both the specialized agency and the contractor to meet their liability / 

liabilities under the guarantee bond. However, the sole responsibility about efficiency of water proofing 

treatment shall rest with the building contractor. 10% (Ten per cent) of the cost of water-proofing work 

shall be retained as Security Deposit and the amount so deducted would be released after five years 

from the date of completion of the entire work under the agreement, if the performance of the 

treatment is found satisfactory. If any defect is noticed during the guarantee period, the contractor shall 

rectify it within 15 days of receipt of intimation of defects in the work. If the defects pointed out are not attended 

to within the specified period, the same will be got done from another agency at the risk and cost of contractor. 
 

13.   FINISHING:- 
13.1  The work shall be done in accordance with CPWD Specifications (Volume II) 2019 with up-to-date correction 

slips and/or manufacturers specifications wherever applicable. 
13.2 All painting material of approved brand and manufacturer shall be brought to the site of work in the original 

sealed containers. The material brought to the site of work shall be sufficient for at least 30 days of work. The 
material shall be kept under the joint custody of contractor and representative of the Engineer-in-charge. The 
empty containers shall not be removed from the site till the completion of the work without permission of the 
Engineer-in-charge. 

13.3 In the item of finishing walls with water proofing cement paint, only the plain/flat area shall be measured for 
payment and nothing extra shall be paid on account of pointed wall surface.   

14.0      EARTH WORK  
14.1       Earth work shall be executed as per CPWD Specification 2019, Volume –I with upto date correction slip.  
15.0      CLEARING OF JUNGLE  
15.1 Before the execution of the item of jungle clearance proper documentation shall be made and kept in record 

till the completion of the work.  
 
16.0    SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:- 
16.1 The contractor shall submit schematic drawing of water supply and sanitary installation showing details of 

layout, including internal water supply and drainage details, showing the detail of water supply lines including 
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fittings diameter wise and fixtures connecting to soil waste through traps and connection of W.C. to main shaft 
pipe for drainage including its ventilation system for approval of Engineer-in-Charge.  

16.2 For the work of water supply and sanitary installations, the contractor shall engage the approved licensed 
plumbers and submit the name of proposed plumbing agencies with their credentials for approval of the 
Engineer-in-Charge. 

16.3 The work in general shall be carried out as per CPWD Specifications (Volume II) 2009 with up-to-date 
correction slips. 

16.4 The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. wherever required and 
making good the same for which nothing extra shall be paid. 

16.5 The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary shall be fixed to RCC columns, beams 
etc. with rawl plugs of approved quality and nothing extra shall be paid for on this account. 

  
16.6 The pig lead to be used in the jointing should be as per CPWD specifications. 
16.7 Nothing extra for providing & fixing CP Brass caps /extension pieces wherever required for CP Brass fittings 

shall be paid beyond the rates payable for corresponding CP Brass fittings. 
16.8 The entire responsibility for the quality of work will however rest with the building contractor only and he 

shall submit a Guarantee Bond as per Proforma (As per General Index)  10% (Ten percent) of the cost of 
these items would be retained as security deposit and the amount so deducted would be released after 
five years from the date of completion of the entire work under the agreement, if the performance of 
the items is found satisfactory. If any defect is noticed during the guarantee period, the contractor should 
rectify it within seven days and if not attended to the same will be got done from another agency at the risk 
and cost of contractor. However, this security deposit can be released in full if bank guarantee of equivalent 
amount is produced and deposited with the department. 

 The contractor shall be responsible for assembling composite, bedding and filling the grove with polysulphide 

sealant inside and outside, at transoms and mullions placing the doors, windows etc. in their respective 

openings. After the doors/ windows have been fixed in their correct assigned position, the open hollow 

sections abutting masonry concrete shall be fitted with approved polysulphide sealant densely packed and 

finished neat. 

 
 

17.0       Aluminium doors, windows, ventilators etc. glazing  specifications  
17.1      Extent and Intent: -  
 

The work shall be carried out in the factory through an approved Special Agency, who shall furnish all 
material, labour, accessories, equipment, tool and plants and incidentals required for providing and installing 
anodized/powder coated aluminum doors, windows, claddings, louvers and other items as called for on the 
drawings. The drawings and specifications cover the major requirements only. The supplying of additional 
fastenings, accessories, fixtures and other items not mentioned specifically herein, but which are necessary to 
make a complete installation shall be a part of this contract. Hinges for openable panel shall be stainless steel 
friction hinges / stays selected for specified wind load and dead loads or specifically extruded in-built hinges.  
 

17.2 General: -  
 Aluminium doors, windows etc. shall be of sizes, section details as shown on the Architectural drawings. The 

details shown on the drawings indicate generally the sizes of the component parts and general standards. 

These may be varied slightly to suit the standard adopted by the manufacturers. Before proceeding with any 

manufacturing, the contractor shall prepare and submit complete manufacturing and installation drawings for 

approval of the Engineer-in-Charge and no work shall be performed until the approval of these drawings is 

obtained. 

 
17.3 Shop Drawings: -  
 The contractor shall submit the shop drawings of doors, windows, louvers, cladding and other aluminium 

work, based on the architectural drawings to the Engineer-in-Charge for his approval. The shop drawing shall 

show full size sections of doors, windows etc. thickness of metal (i.e. wall thickness) details of construction, 

sub frame/rough ground profile, anchoring details hardware as well as connection of windows, doors and 

other metal work to adjacent work. Samples of all joints and methods of fastening and joining shall be 

submitted to the Engineer-in-Charge for approval well in advance of commencing the work. 
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17.4. Samples: -  
 Samples of doors, windows louvers etc. shall be fabricated, assembled in the factory and submitted to 

Engineer-in-Charge for his approval. They shall be of sizes, types etc. as decided by Engineer-in-Charge. All 
samples shall be provided at the cost of the contractor. 

17.5. Sections: -  
 Aluminium doors and windows shall be fabricated from extruded sections of profiles as detailed on drawings. 

The sections shall be extruded by the manufacturers approved by the Engineer-in-Charge. The aluminium 

extruded sections shall conform to BIS designation IIE/IIV 9 WP alloy, with chemical composition technical 

properties, as per IS: 733 and IS: 1285. The permissible tolerance of the extruded sections shall be such as not 

to impair the proper and smooth function/ operations and appearance of doors and windows. 

 

17.6 Fabrication: - 
 Doors, windows etc. shall be fabricated to sizes at factory and shall be of section, sizes, combinations and 

details as shown on the drawings. All doors, windows etc. shall have mechanical joints. The joints shall be 
designed to withstand a minimum wind load of 150 Kg. per Sqm. The design shall also incur that the maximum 
deflection of any member shall not exceed 1/175 of the span of the member. All members shall be accurately 
machined and fitted to form hairline joints prior to assembly. The joints accessories such as cleats, brackets 
etc. shall be of such material as not to cause any bimetallic action. The design of the joints and accessories shall be 
such that the accessories are fully concealed. The fabrication of doors, windows, etc. shall be done in suitable 
sections to facilitate easy transportation, handling and installation. Adequate provision shall be made in the door 
and window members for anchoring to support and fixing of hardware and other fixture as approved by the 
Architect. 

 
 
 
 
 
 

17.7 Anodizing/ powder coating: - 
 
 All aluminum sections shall be Powder coated (minimum 50 micron thickness) as per requirement as per IS: 

7088 and to required colour as specified in the item as per IS: 1868 grading as specified in item schedule after 
cutting the member to requisite sizes before the final assembly. Powder coating shall be of minimum 50 
micron thickness. Anodizing confirming to specified grade with minimum average thickness of 15 microns 
when measured as per IS: 612. The anodic coating shall be properly sealed by steams or in boiling water are 
cold sealing process as per IS:1868/IS: 6057. Polythene tape protection shall be applied on the anodised 
section before they are brought to site. All care shall be taken to ensure surface protection during 
transportation, storage at site and installation. The tape protection shall be removed on installation. The 
sample will be tested in the approved laboratory and cost of samples; etc. shall be borne by the contractor. 

 
17.8 Protection of finish: - All aluminum members shall be wrapped with approved self-adhesive non- staining.                      

PVC tapes.  
 

17.9 Handling and Stacking: - 
17.9.1 Fabricated materials shall be carried in an approved manner to protect the material against any damage 

during transportation. The loading and unloading shall be carried out with utmost care. On receipt of 
material at site, it shall be carefully examined to detect any damaged pieces. Arrangements shall be made for 
expeditious replacement of damaged pieces/ parts. Materials found to be acceptable on inspections shall be 
repacked in crates and stored safely. 

 

17.9.2 In the case of composite windows and doors, the different units are to be assembled first. The assembled 
composite units should be checked for line, level and plumb before final fixing is done. Units may be serial 
numbered and identified as out how to be assembled in their final locations if situation so warrants. 

 

17.9.3 The contractor shall be responsible for assembling composite, bedding and filling the grove with polysulphide 
sealant inside and outside, at transoms and mullions placing the doors, windows etc. in their respective 
openings. After the doors/ windows have been fixed in their correct assigned position, the open hollow 
sections abutting masonry concrete shall be fitted with approved polysulphide sealant densely packed and 
finished neat. 

 

17.9.4 The contractor shall be responsible for doors, windows, etc. being set straight, plumb, level and for their 
satisfactory operation after fixing is complete. 
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18 Installation:  
  
18.1   Just prior to installation the doors, windows, etc. shall be uncreated and stacked on edge on level bearers and 

supported evenly. The frame shall be fixed into position true to line and level using adequate number of 
expansion machine bolts, anchor fasteners, of approved size and manufacture and in an approved manner. 
The holes in concrete/masonry members for housing anchor bolts shall be drilled with an electric drill. 

18.2   The door/ windows assembled as shown on drawings shall be placed in correct final position on the opening 
and marks made on concrete members at jambs, sills and heads against the holes provided in frames for 
anchoring. The frame shall then be removed from the opening and laid aside. Neat holes with parallel sides of 
appropriate size shall then be drilled in the concrete members with an electric drill at the marking to house 
the expansion blots. The expansion bolts shall then be inserted in the holes, struck with a light hammer till the 
nut is forced into the anchor shell. The frame shall then be placed in final position in the opening and 
anchored to the support thought cadmium plated machine screws of required size and anchored to the 
support through cadmium plated machine screws of required size threaded to expansion bolts. The frame 
shall be set in the opening by using wooden wedges at supports and be plumbed in position. The wedges shall 
invariably be placed at the meeting at points of glazing bars and frame. 

 
 

19 EPDM Rubber / Neoprene gaskets:  

    The contractor shall provide and install EPDM Rubber / Neoprene gaskets of approved size and profile at all 
locations as shown and as called for to render the doors, windows etc. absolutely air tight and weather tight.  The 
contractor shall produce samples of the gaskets for approval and shall procure the same after approval only. 

 

20 Fittings:  

 Hinges, stays, handles, tower bolts, locks and other fittings shall be of quality and manufacturer as 
 approved by the Engineer-in-Charge. 
 

a. Manufacturer’s Attendance:  

 The manufacturer immediately prior to the commencement of glazing shall adjust and set all windows  and 
doors and accept responsibility for the satisfactory working of the opening frames. 

 

b. Poly-sulphide:   
The gaps between frames and supports and also any gaps in the door and windows sections shall be raked out 
as directed and filled with poly-sulphide of approved colour and make to ensure complete water tightness. 
The poly-sulphide shall be of such colour and composition that it would not stain the masonry/concrete work, 
shall receive paint without bleeding, will not sag or run and shall not set hard or dry out under any conditions 
of weather. The sample of poly-sulphide to be used for this purpose shall be got approved from the Engineer-
in-Charge before its actual used. 
 

21.     Details of Test :   
 

            The various tests on aluminium sections shall be conducted in accordance with the relevant IS codes 
 

  The minimum number of tests for anodizing/powder coating and corrosion resistance shall be as given below:  
 

S.No. Details No. of Tests 

       1. 
 
Doors, windows and ventilators 

 
One test for every 1000 kg or part thereof. 

 

21.1 The samples of major member of each unit of doors/ windows shall be selected at random by Engineer-in-

Charge as such that all the aluminium section shall be got tested. 
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22. Acceptance Criteria: - The entire responsibility for the quality of work will however rest with the building 
contractor only. The aluminium work shall carry Five years guarantee after completion of work against 
unsound material, workmanship and defective anodizing/ powder coating as per Guarantee Bond. Five years 
guarantee in prescribed Performa attached under (As per General Index)  must be given by the specified 
firm, which shall be counter signed by the contractor, in token of his overall responsibility. 10% (ten 
percent) of the cost of these items would be retained as security deposit and the amount so deducted 
would be released after five years from the date of completion of the entire work under the 
agreement, if the performance of the items is found satisfactory. If any defect is noticed during the 
guarantee period, the contractor should rectify it within seven days and if not attended to the same will be got 
done from another agency at the risk and cost of contractor. However, this security deposit can be released in 
full if bank guarantee of equivalent amount is produced and deposited with the department. 

 

23 Rates: - 

23.1 The rates of the item shall include the cost of materials, labour required in all the above operations. 
 

23.2 The rates exclude the cost of stainless steel friction hinges / stays selected for specified wind load and dead   
loads or specifically extruded in-built hinges, and rest of the fittings shall also be paid separately. 
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List of Bureau of Indian Standards Codes 

All equipment, supply, erection, testing and commissioning shall comply with the requirements of Indian 
Standards and code of practices given below as amended upto date.  All equipment and material being 
supplied by the contractor shall meet the requirements of IS. Tariff advisory committee’s regulation (fire 
insurance), electrical inspectorate and Indian Electricity rules and other Codes / Publications as given below: 

1. Pipes and Fittings  

   

 IS : 458, (2003) amendment 1, Active August 

2011 

Specification for precast concrete pipes (with and 

without reinforcement) 

 IS : 651 ( 2007 ) amendment 1, Active August 

2011 

Salt glazed stone ware pipes and fittings’. 

 IS : 1239 (Part 1) 2004, amendment 4, Active 

August 2011 

Mild steel, tubes, tubular and other wrought steel 

fittings: Part 1 Mild Steel tubes. 

 
 IS : 1239 (Part 2), 1992, amendments 7, 

Active August 2011 

Mild Steel tubes, tubular and other wrought steel 

fittings: Part 2 Mild Steel tubular and other 

wrought steel pipe fittings. 

 IS : 1536, 2001, amendment 4, active August 

2011 

Centrifugally cast (spun) iron pressure pipes for 

water, gas and sewage. 

 IS : 1537, 1976, amendment 6, active August 

2011 

Vertically cast iron pressure pipes for water, gas 

and sewage. 

 IS : 1538 1993, amendments 4, Active august 

2011 

Cast Iron fittings for pressure pipes for water, gas 

and sewage. 

 IS : 1729, 2002 ,amendments 4, active, 

August 2011 

 Cast iron/ / Ductile Iron drainage pipes and pipes 

fittings for over ground Non pressure pipe line 

socket and spigot series. 

 IS : 1879, 2010, active August 2011 Malleable cast iron pipe fittings. 

 IS : 2643 (Part 1) 2005 , active August 2011 Dimensions for pipe threads for fastening 

purposes: Part 1 Basic profile and dimensions. 

 IS : 2643 (Part 2) Dimensions for pipe threads for fastening 

purposes: Part 2 Tolerances. 

 IS : 2643 (Part 3) Dimensions for pipe threads for fastening 

purposes: Part 3 Limits of sizes. 

 IS : 3468,1991, amendment 1, Active August 

2011 

 

Pipe nuts. 

 

 IS : 3589, 2001 ,amendments 4 , Active 

August 2011 

Seamless or electrically welded steel pipes for 

water, gas and sewage (168.3 mm to 2032 mm 

outside diameter). 

 IS : 3989, 1984, amendments 5 , Active 2011 Centrifugally cast (spun) iron spigot and socket 

soil, waste and ventilating pipes, fittings and 

accessories. 

 IS : 4346, 1982, Active August 2011 Specifications for washers for use with fittings for 

water services. 

 IS : 4711,2008, amendments 1, Active August 

2011 

Methods for sampling steel pipes, tubes and 

fittings. 

 IS : 6392, 1971,amendments 1,Active August 

2011 

Steel pipe flanges 

 

 IS : 6418, 1971, Active August 2011 Cast iron and malleable cast iron flanges for 

general engineering purposes. 
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 IS : 7181,1986 amendments 3, Active August 

2011 

Specification for horizontally cast iron double 

flanged pipe for water, gas and sewage. 

2. Valves  

 IS : 778,1984, amendments 3, Active August 

2011 

Specification for copper alloy gate, globe and check 

valves for water works purposes. 

 IS : 1703,2000,ammendments1 Active August 

2011 

Specification copper alloy float valves (horizontal 

plunger type) for water supply fittings. 

 IS : 3950,yr(1979), amendments 1, Active 

August 2011 

 

Specification for surface boxes for sluice valves. 

 

 IS : 5312 (Part 1),yr(2004),amendments 2, 

Active August 2011 

Specification for swing check type reflux (non 

return) valves: part 2 Multi door pattern. 

 

 IS : 5312 (Part 2),yr(1986), Active August 

2011 

Specification for swing check type reflux (non 

return) valves: part 2 Multi door pattern. 

 IS:12992(Part1), yr(1993), Active August 

2011 

Safety relief valves, spring loaded : Design 

 

 IS:13095, yr (1991), amendments 1, Active 

August 2011 

Butterfly valves for general purposes. 

 

4. Pumps & Vessels  

 IS : 2002, yr (2009), Active August 2011 Steel plates for pressure vessels for intermediate 

and high temperature service including boilers. 

 IS : 2825 Yr.1969, amendments 5, Active 

August 2011 

Code for unfired pressure vessels. 

 

 IS : 4648 (Part 1) 

Yr.1968, amendments 1, Active August 2011 

Code of practice for Electrical layout in residential 

building. 

  IS : 5600, yr 2002,Active August 2011 Specification for sewage and drainage pumps 

 

 IS : 8034 Yr. 2002, amendments 2, Active 

August 2011 

Specification for submersible pump sets for clear, 

cold, fresh water. 

 IS : 8418 Yr.1999 amendment 1, Active 

August 2011 

Specification for horizontal centrifugal self priming 

pumps. 

 

 

 
5. General  
 SP : 6 (1) Structural Steel Sections 

 IS : 325 

Yr.1996, amendments2, Active August 2011 

Three Phase Induction Motors 

 

 IS : 554 

Yr.1999, amendments 1, Active August 2011 

Dimensions for pipe threads where pressure tight 

joints are required on the threads. 

 

 IS : 694 

Yr.2010, amendments 5, Active August 2011 

PVC insulated cables for working voltages upto & 

including 1100 V. 

 

 IS : 779 

Yr.1994, amendments 5, Active August 2011 

Specification for water meters (domestic type). 

 

 IS : 782 

Yr.1978, Active August 2011 

Specification for caulking load. 

 

 IS : 800 

Yr.2007, Active August 2011 

Code of practice for general construction in steel 
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 IS : 1068 

Yr.1993, amendments 1 Active August 2011 

Electroplated coatings of nickel plus chromium and 

copper plus nickel plus chromium. 

  IS : 1172 

Yr.1993, Active August 2011 

Code of Basic requirements for water supply 

drainage and sanitation. 

 IS : 1367 (Part 1) 

Yr.2002, Active August 2011 

Technical supply conditions for threaded steel 

fasteners: Part 1 introduction and general 

information. 

 IS : 1367 (Part 2) 

Yr.2002, Active August 2011 

Technical supply conditions for threaded steel 

fasteners: Part 2 product grades and tolerances. 

 IS : 1554 (Part 1) 

Yr.1988, amendments 4 

Active August 2011 

PVC insulated (heavy duty) electric cables: Part 1 

for working voltages upto and including 1100 V. 

 IS : 1554 (Part 2) 

Yr.1988, amendments 3 

Active August 2011 

PVC insulated (heavy duty) electric cables: Part 2 

for working voltages from 3.3 KV upto and 

including 11 KV. 

 IS : 1726 

Yr.1991, Active August 2011 

Specification for cast iron manhole covers and 

frames. 

 IS : 1742 

Yr.1983, Active August 2011 

Code of practice for building drainage. 

 

 IS : 2064 

Yr.1993, Active August 2011 

Selection, installation and maintenance of sanitary 

appliance code of practice. 

 IS : 2065 Yr.1983, Active August 2011 Code of practice for water supply in buildings. 

 

 IS : 2373Yr.1981, amendments 3 

Active August 2011 

Specification for water meter (bulk type) 

 

 IS : 2379Yr.1990, amendments 1 

Active August 2011 

Color code for identification of pipe lines. 

 

 IS : 2527 

Yr.1984, Active August 2011 

Code of practice for fixing rainwater gutters and 

down pipes for roof drainage. 

 IS : 2629 Yr.1985, amendments 3 

Active August 2011 

Recommended practice for hot dip galvanizing on 

iron and Steel. 

  IS : 3114Yr.1994, Active August 2011 Code of practice for laying of cast iron pipes 

  IS : 4111 (Part 1) 

Yr.1986, Active August 2011 

Code of practice for ancillary structures in 

sewerage system: Part 1 manholes. 

 IS : 4127 

Yr.1983, Active August 2011 

Code of practice for laying glazed stoneware pipes. 

 IS : 4853 

Yr.1982, Active August 2011 

Recommended practice for radiographic inspection 

of fusion welded butt joints in steel pipes. 

 IS : 5329 

Yr.1983, Active August 2011 

Code of practice for sanitary pipe work above 

ground for buildings. 

 IS : 5455 Yr.1969, Active August 2011 Cast iron steps for manholes. 

  IS : 6159 

Yr.1998, Active August 2011 

Recommended practice for design and fabrication 

of material, prior to galvanizing. 

 IS : 7558Yr.1974, Active August 2011 Code of practice for domestic hot water 

installations. 

 IS : 8419 (Part 1) 

Yr.1977, Active August 2011 

Requirements for water filtration equipment: Part 

1 Filtration medium sand and gravel. 

 IS : 8419 (Part 2) 

Yr.1984, Active August 2011 

Requirements for water filtration equipment: Part 

2 under drainage system. 
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 IS : 9668 

Yr.1990, Active August 2011 

Code of practice for provision and maintenance of 

water supplies and fire fighting. 

 IS : 9842 Yr.1994,amendments 2 

Active August 2011 

Preformed fibrous pipe insulation. 

 

 IS : 9912 

Yr.1981, Active August 2011 

Coal tar based coating materials and suitable 

primers for protecting iron and steel pipe lines. 

 IS : 10221 

Yr.2008, Active August 2011 

Code of practice for coating and wrapping of 

underground mild steel pipelines. 

 IS : 10446 Yr.1983, Active August 2011 Glossary of terms relating to water supply and 

sanitation. 

  IS : 11149 Yr.1984,amendment 1 

Active August 2011 

Rubber Gaskets 

 IS : 11790 

Yr.1986, Active August 2011 

Code of practice for preparation of butt-welding 

ends for pipes, valves, flanges and fittings... 

 IS : 456,  2000 Code of practice for Plain and RCC construction 
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…………………………………………………………………………………………………… 
 

Receipt of deposition of original EMD 
 

 
(Receipt No…………………………….../ date………………)* 
 

1. Name of work :-                A/R & M/O to Audit General Office  at Shakti Nagar, Jammu.               
SH: Supply of material to attend day to day complaints. 

 

2. Invite NIT No:-                  29/EE/Jammu Division /2026-27   
 

       3.   Estimated Cost: -     Rs 6,28,191/- 
      
      4.  Amount of Earnest Money Deposit: - Rs 12,564/- 

 

5.     Last date of submission of bid 01-09-2026 

 
(*To be filled by NIT approving authority/ EE at the time of issue of NIT and uploaded along with NIT 

 

1. Name of contractor ………………………………………………………………# 
 

2. Form of EMD…………………………………………………………………# 
 

3. Amount of Earnest Money……………………………………………………# 

 

4. Date of submission of EMD……………………………………………………# 

 

 

 

 

 

Signature, Name and Designation of EMD 
receiving officer (EE/AE(P)/ AE/AAO) 
alongwith Office stamp 
(# to be filled by EMD received EE) 
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FORM OF PERFORMANCE SECURITY (GURANTEE) 

BANK GUARANTEE BOND –FORMAT -I 

 
 In consideration of the President of India (hereinafter called “The Government”) having offered to accept the 
terms and conditions of the proposed agreement between _______________________ and __________________ (hereinafter called 
“the said contractor(s)” for the work ______________________________ (hereinafter called “The said agreement”) having 
agreed to production of a irrevocable Bank Guarantee for Rs.______________ (Rupees __________________________________ only) 
as security/guarantee from the contractor(s) for compliance of his obligations in accordance with the terms and 
conditions in the said agreement. 
 

1.  We, ………………………………. (hereinafter referred to as "the Bank") hereby undertake to pay to the 
Government an amount not exceeding Rs. ……………………….. (Rupees………………. Only) on demand by 
the Government.  

 

2.  We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the amounts due 
and payable under this guarantee without any demure, merely on a demand from the Government stating that 
the amount claimed as required to meet the recoveries due or likely to be due from the said contractor(s). Any 
such demand made on the bank shall be conclusive as regards the amount due and payable by the bank under 
this Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
…….. (Rupees ……………….only)  

 

3.  We, the said bank further undertake to pay the Government any money so demanded notwithstanding any 
dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal 
relating thereto, our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment.  

 

4.  We, ……………………………. (indicate the name of the Bank) further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the performance of the 
said agreement and that it shall continue to be enforceable till all the dues of the Government under or by virtue 
of the said agreement have been fully paid and its claims satisfied or discharged or till Engineer-in- Charge on 
behalf of the Government certified that the terms and conditions of the said agreement have been fully and 
properly carried out by the said Contractor(s) and accordingly discharges this guarantee.  

 

5.  We, ……………………………. (indicate the name of the Bank) further agree with the Government that the 
Government shall have the fullest liberty without our consent and without affecting in any manner our obligation 
hereunder to vary any of the terms and conditions of the said agreement or to extend time of performance by 
the said Contractor(s) from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Government against the said contractor(s) and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the 
part of the Government or any indulgence by the Government to the said Contractor(s) or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this provision, have effect of so 
relieving us.  

 

6.  This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).  
 
7.  We, ……………………………. (indicate the name of the Bank) lastly undertake not to revoke this guarantee 

except with the previous consent of the Government in writing. 
 
 8.  This guarantee shall be valid up to …………………………unless extended on demand by the Government. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
…………………… (Rupees ………………..) and unless a claim in writing is lodged with us within six months of 
the date of expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee shall 
stand discharged. 

           
            Dated the ………………..day of ……………………for………………….(indicate the name of the Bank). 
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Form of Performance Security (Guarantee)  
Bank Guarantee Bond- Format -II  

 
 
 

In consideration of the President of India (hereinafter called "The Government") having offered to accept the terms 
and conditions of the proposed agreement between…………………………….and …………….....................…… 
(hereinafter called "the said Contractor(s)") for the work…………………………………………………… (hereinafter 
called "the said agreement") having agreed to production of an irrevocable Bank Guarantee for Rs. …………. 
(Rupees ………………………………… only) as a security/guarantee from the contractor(s) for compliance of his 
obligations in accordance with the terms and conditions in the said agreement.  
 
1.  We, ………………………………. (hereinafter referred to as "the Bank") hereby undertake to pay to the 

Government an amount not exceeding Rs. ……………………….. (Rupees………………. Only) on demand 
by the Government. 

 2.  We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the amounts 
due and payable under this guarantee without any demure, merely on a demand from the Government 
stating that the amount claimed as required to meet the recoveries due or likely to be due from the said 
contractor(s). Any such demand made on the bank shall be conclusive as regards the amount due and 
payable by the bank under this Guarantee. However, our liability under this guarantee shall be restricted 
to an amount not exceeding Rs. ………………….. (Rupees ……………….only)  

3.  We, the said bank further undertake to pay the Government any money so demanded notwithstanding any 
dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment.  

4.  We, ……………………………. (indicate the name of the Bank) further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the performance of 
the said agreement and that it shall continue to be enforceable till all the dues of the Government under or 
by virtue of the said agreement have been fully paid and its claims satisfied or discharged or till Engineer-
in- Charge on behalf of the Government certified that the terms and conditions of the said agreement have 
been fully and properly carried out by the said Contractor(s) and accordingly discharges this guarantee. 

 5.  We, ……………………………. (indicate the name of the Bank) further agree with the Government that the 
Government shall have the fullest liberty without our consent and without affecting in any manner our 
obligation hereunder to vary any of the terms and conditions of the said agreement or to extend time of 
performance by the said Contractor(s) from time to time or to postpone for any time or from time to time 
any of the powers exercisable by the Government against the said contractor(s) and to forbear or enforce 
any of the terms and conditions relating to the said agreement and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to the said Contractor(s) or for any 
forbearance, act of omission on the part of the Government or any indulgence by the Government to the 
said Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us.  

6.  This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s).  

7.  We, ……………………………. (indicate the name of the Bank) lastly undertake not to revoke this 
guarantee except with the previous consent of the Government in writing.  

8.  This guarantee shall be valid up to …………………………unless extended on demand by the 
Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 
to Rs. …………………… (Rupees ………………..) 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF  

WATER-PROOFING WORKS  
 

The Agreement made this ....................... day of ....................... two thousand and ....................... between 
....................... son of ....................... of ....................... (hereinafter called the Guarantor of the one part) and the 
PRESIDENT OF INDIA (hereinafter called Government of the other part).  
 
WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. and 
made between the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, 
inter alia, undertook to render the buildings and structures in the said contract recited completely water and leak-
proof.  
 
AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water 
and leak-proof for five years from the date of giving of water proofing treatment.  
 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures 
completely leak-proof and the minimum life of such water proofing treatment shall be five years to be reckoned 
from the date after the maintenance period prescribed in the contract.  
 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or 
misuse of roof or alteration and for such purpose:  
 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and 
things of the same nature which might cause damage to the roof; 

 

 (b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to 
existing roof whereby proofing treatment is removed in parts; 

 

 (c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.  
 

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found, 
render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the 
work for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge 
calling upon him to rectify the defects, failing which the work shall be got done by the Department by some other 
contractor at the GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, payable 
by the Guarantor shall be final and binding.  
 
That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the GUARANTOR 
will indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be 
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the Government the 
decision of the Engineer-in-Charge will be final and binding on the parties. 
 
 IN WITNESS WHEREOF these presents have been executed by the obligator ....................... and by 
................................. for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above 
written. 
 
 SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 
 

1. ................................................    2. ........................................... 
 
 SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ................................... in the presence 
of :- 
 
 
1. ...............................................    2. .......................................... 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 
FOR REMOVAL OF DEFECTS AFTER COMPLETION  

IN RESPECT OF SANITARY INSTALLATIONS / WATER SUPPLY / DRAINAGE WORK. 
 
  
 The agreement made this.................... day of ................. (Two Thousand ………… only) .............. between 
....................................S/o ............................................... (hereinafter called the GUARANTOR of the one part) and the PRESIDENT 
OF INDIA (hereinafter called the Government of the other part) 
  
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 
.................................. and made between the GUARANTOR OF THE ONE PART AND the Government of the other part, 
whereby the contractor inter alia, undertook to render the work in the said contract recited leak proof with sound 
material and workmanship. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain 
structurally stable, leak proof and guaranteed against faulty material and workmanship, and finishing for five years 
from the date of completion of work. 
 
 NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any leakage, seepage, 
cracks in pipes and guaranteed against faulty material and workmanship improper slope, defective galvanizing etc. for 
Five years to be reckoned from the date of completion of the work.  
 
 The decision of the Engineer-In-Charge with regard to nature and cause of defect shall be final. 
 
 During this period of guarantee, the guarantor shall make good all defects and in case of any defect to 
satisfaction of Engineer-in-charge at his cost and shall commence the work for such rectification within seven days 
from the date of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects failing which 
the work shall be got done by the Department by some other contractor at the guarantor’s cost and risk. The decision 
of the Engineer-in-Charge as to the cost payable by the Guarantor shall be final and binding. 
 
 That if the guarantor fails to make good all defects or commits breach thereunder, then the guarantor will 
indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be incurred 
by him by reason of any default on the part of the GUARANTOR in performance  and observance of this supplementary 
agreement. As to the amount of loss and/or damage and or cost incurred by the Government, the decision of the 
Engineer-in-charge will be final and binding on both the parties. 
 
 IN WITNESS WHEREOF these presents have been executed by the obligator ...................... 
.......................................................and ................................................. by ........................................... for and on behalf of the PRESIDENT OF 
INDIA on the day, month and year first above written. 
 
 SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 
 
1. ....................................................   2. ............................................ 
 
 SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY......................... in the presence of :- 
 
1. ...................................................    2. ............................................ 



54 

 

 

                         Correction –Nil                                    Insertion –Nil                               Deletion –Nil   

 

                                                         A.E (P)                                              E.E.                                              

  
 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR  
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF  

STONE WORK/ TILE WORK. 
 
 The agreement made this.................... day of ................. (Two Thousand ______ only) .............. between 
....................................S/o ...............................................(hereinafter called the GUARANTOR of the one part) and the President of 
India (hereinafter called the Government of the other part) 
 
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated ...................... 
and made between the GUARANTOR OF THE ONE PART AND the Government of the other part whereby the 
contractor inter alia undertook to render the work in the said contract recited structurally stable workmanship, 
finishing and use of sound materials. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain 
structurally stable and guaranteed against faulty workmanship, improper slope, finishing and materials. 
 
NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any material defects, structural 
defects, cracks, hollow pockets, improper slope, faulty joints etc. for Five years to be reckoned from the date of 
completion of the work. 
 
 The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final. 
 
 During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the Engineer-
in-charge calling upon him to rectify the defects failing which the work shall be got done by the Department by some 
other contractor at the Guarantor’s cost and risk. The decision of the Engineer-in-charge as to the cost payable by the 
Guarantor shall be final and binding. 
 
 That if the guarantor fails to make good all the defects, commits breach thereunder, then the guarantor will 
indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be incurred 
by him by reason of any default on the part of the GUARANTOR in performance and observance of this supplementary 
agreement. As to the amount of loss and/or damage and or cost incurred by the Government, the decision of the 
Engineer-in-charge will be final and binding on both the parties. 
 
 IN WITNESS WHEREOF these presents have been executed by the obligator ....................... and 
........................................ by ................................. for and on behalf of the President of India on the day, month and year first 
above written. 
 
 SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 
 
1. ................................................    2. ........................................... 
 
 SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ................................... in the presence of :- 
 
 
1. ...............................................    2. .......................................... 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 
FOR REMOVAL OF DEFECTS AFTER COMPLETION  

IN RESPECT OF ALUMINIUM DOORS, WINDOWS VENTILATOR WORK. 
 
  
 The agreement made this.................... day of ................. (Two Thousand ………… only).............. between 
....................................S/o ...............................................(hereinafter called the GUARANTOR of the one part) and the PRESIDENT 
OF INDIA (hereinafter called the Government of the other part) 
  
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 
.................................. and made between the GUARANTOR OF THE ONE PART AND the Government of the other part, 
whereby the contractor inter alia, undertook to render the work in the said contract recited structurally stable, 
workmanship, powder coating, anodizing, colouring and sealing etc. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain 
structurally stable and guaranteed against faulty material and workmanship, defective anodizing/ powder coating for 
five years from the date of completion of work. 
 
 NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable and 
guaranteed against faulty material and workmanship, defective anodizing/ powder coating for Five years to be 
reckoned from the date of completion of the work. 
 
 The decision of the Engineer-In-Charge with regard to nature and cause of defect shall be final. 

 
 During this period of guarantee, the guarantor shall make good all defects and in case of any defect to 
satisfaction of Engineer-in-charge at his cost and shall commence the work for such rectification within seven days 
from the date of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects failing which 
the work shall be got done by the Department by some other contractor at the guarantor’s cost and risk. The decision 
of the Engineer-in-Charge as to the cost payable by the Guarantor shall be final and binding. 
 
 That if the guarantor fails to make good all defects or commits breach there under, then the guarantor will 
indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be incurred 
by him by reason of any default on the part of the GUARANTOR in performance  and observance of this supplementary 
agreement. As to the amount of loss and/or damage and or cost incurred by the Government, the decision of the 
Engineer-in-charge will be final and binding on both the parties. 
 
 IN WITNESS WHEREOF these presents have been executed by the obligator...................... 
.......................................................and.................................................. by ........................................... for and on behalf of the PRESIDENT OF 
INDIA on the day, month and year first above written. 
 
 SIGNED, sealed and delivered by OBLIGATOR in the presence of:- 
 
1. ....................................................   2. ............................................ 
 
 SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY....................... in the presence of:- 
 
1. ...................................................    2. .................................... 
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AUTHORITY LETTER 
 
 

 

The contractor gives an authority letter addressed to the Engineer-in- Charge on a                         

non-judicial stamp paper of Rs 100 in the format given below if required:-  

 
I/We authorize the Executive Engineer, Jammu Division, CPWD, Satwari, Jammu to pay 

directly on my/ our behalf to ……………………………………………… (name of the third 

party) an amount of Rs …………………… (Rupees ………………… 

……………………………………….. in words) for the work done or supplies made by 

quantity of the same under the provisions of agreement number …………………….. 

 
 
 
 
        Signature of the contractor  
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LIST OF FIELD TESTS 
 

i) Particle size and shape 
ii) Slump test 
iii) Flakiness & Elongation Index tests 
iv) Compressive strength (concrete or bricks) test 
v) Bulking of sand 
vi) Silt content of sand 
vii) Temperature measuring with thermometer with brass protected end 0-200 C 

 

 

FIELD TESTING EQUIPMENT AND INSTRUMENTS 
 

A.     (i) Electronic/digital weighing balance(1 no.): 

(a)   7 kg to 10 kg capacity, semi-self indicating type- Accuracy 10 gm. 

(b)  500 gm capacity, semi-self indicating type-Accuracy 1 gm. 

(ii)   Cube Testing Machine (1 No.) along with 18 nos. ISI marked cube moulds 

(iii)  Sieves set as per IS 460-1962 & sieve shaker(1 no.) 

(iv)  Slump Cone(2 No.) 

(v)   Oven (1 no.) 

(vi)  Graduated Measuring Cylinder(2 no.) 

(vii) Enamel trays (for efflorescence test for bricks)-1 Set 

(viii).Ultrasonic Pulse Velocity Test Equipment For concrete(1 No.) as and when required. 

(ix).  Measuring Steel Tape 3m (2 Nos.) & 15m (2 Nos.) and Laser Distance Meter of 200 metre range with 

bluetooth connectivity – 1 No. 

(x).  Core cutting Machine – 1 No.as & when required. 

(xi). Other instruments(1 no.each): Vernier calipers, screw gauge, plumb bob, spirit level minimum 30 cm long 

with 3 bubbles, wire gauge (Circular type) disc, steel foot rule, long nylon thread, magnifying glass, moisture 

meter. 
 

B. Field Testing Instruments 
i) Steel tapes – 3 m 
ii) Digital Vernier Calipers 
iii) Digital Micrometer Screw 25 mm gauge 
iv) A good quality plumb bob 
v) Spirit level minimum 30 cms long with 3 bubbles for horizontal vertical 
vi) Wire gauge (circular type) disc. 
vii) Foot rule 
viii) Long nylon thread 
ix) Pulse velocity meter  
x) Magnifying glass 
xi) Screw driver 30 cms long 
xii) Ball pin hammer, 100 gms 
xiii) Plastic bags for taking samples 
xiv) Digital Distance meter 
xv) Leveling machine 

 
 

C. Minimum required T&P 
 

Sr. 
no. 

Detail of T&P Qty. Remarks 

1 Concrete mixer with hopper (Full bag) 1 Nos.  

2 Steel Shuttering 200 sqm  

3 Water pump 2 Nos.  

4 Needle Vibrator (Electrically operated) 1 No.  

5 Needle Vibrator (Diesel/Patrol operated) 1 No.  

6 Steel Cutter 1 No.  
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PROFORMA FOR TESTS CARRIED OUT 

 
 

NAME OF THE WORK :       DIVISION/ 
AGREEMENT NO. & DATE :      SUB-DIVISION 

 
 
 
 
 
 
 

          
 
 

Signature of Contractor 
 
 

 

 

 

 

 

Sl. 
No. 

Item Quantities 
as per 
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t 

Frequency 
as per 

specificatio
n 

No. of 
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require
d 

R.A. 
bill 
No. 

Uptodat
e 

quantity 

No. of 
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d 

No. of 
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actuall
y done 

Remarks 

1 2 3 4 5 6 7 8 9 10 
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List of Approved Materials for (Civil) 
 
 

Sl No DETAILS OF MATERIALS MANUFACTURERS/ MODEL/ MAKE NAME 

 CONCRETE/RCC WORK  

1. CEMENT [O.P.C] AND [P.P.C.] 43 GRADE ACC, AMBUJA, ULTRATECH, JK CEMENT, BIRLA, 
WONDER, JAYPEE CEMENT 

2. WHITE CEMENT BIRLA WHITE, J.K. WHITE, ULTRA TECH 

3. ADMIXTURES FOR PCC/ RCC/ MORTAR FOSROC, SIKA, BASF, MAPEI, CHRYSO (SAINT 
GOBAIN), CICO. ASIAN PAINT SMART CARE, 
FERROUSCRETE, NEROLAC PERMA, KRYPTON, 
XYРЕХ, ENDURA(PJL) 

4. CURING COMPOUND FOSROC, SIKA, CICO, BASF. ENDURA(PJL) 

 STEEL WORK  

5. STEEL (TMT FE-500D or OTHER GRADE) TATA STEEL LTD., RINL, JINDAL STEEL & POWER 
LTD (PANTHER), JSW STEEL LTD (NEO), SAIL. 

6. STRUCTURAL STEEL SECTIONS 
INCLUDING HOLLOW SECTIONS 

TATA, JINDAL STEEL & POWER LTD, RINL, SAIL, 
APL APOLLO 

7. STEEL SECTION FOR DOOR/ WINDOW 
FRAME. 

TATA, JINDAL STEEL & POWER LTD, APL APOLLO, 
NAVDURGA STEEL, CRM STEEL, SHYAM ISPAT  

8. S.S. RAILING DORMA, JINDAL LIFESTYLE, DORSET, 
TECHNORAIL, RINOX, KICH, D-LINE 

9. DASH, ANCHORING FASTENERS, 
CLAMP SYSTEM FOR STONE 
CLADDING 

HILTI, FISCHER, BOSCH, AXEL, AFT, WUERTH 

10. HIGH TENSILE STEEL TENDONS FOR 
PT WORK 

TATA, USHA MARTIN, DP WIRES 

11. WELDING RODS ADVANI, ESAB 

12. REBARRING CHEMICAL BOSCH,3M INDIA, WUERTH, HILTI 

 MASONRY WORK  

13. AAC BLOCK ADHESIVE WEBER (WEBERWALL JOINSBOND), ULTRATECH 
(XTRALITE), MYK LATICRETE, FERROUSCRETE, 
FINECRETE, ARDEX ENDURA, SIKA 
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14. AAC BLOCKS ULTRATECH, BUILTECH, MAGICRETE, R.S. GREEN, 
AEROCON, FINECRETE, CLAVECON, 
FERROUSCRETE, ECOGREEN, JK LAXMI, 
EXTRALIGHT  

15. STONE ADHESIVE ARDEX ENDURA, WEBER, MYK LATICRETE, MAPEI. 

16. STONE SURFACE 
SEALER/IMPREGNATION & CLEANING 
AGENTS 

ARDEX ENDURA, WEBER, MYK LATICRETE, MAPEI 

17. POLYMER MODIFIED MORTAR SIKA, FOSROC, LATICRETE, ULTRATECH, WEBER 

18. MICRO CONCRETE SIKA, FOSROC, BASF, LATICRETE, ULTRATECH 

19. GRC JALI UNISTONE, BIRLA WHITE, DALAL 

20. EXPOSED BRICKWORK BRICKS JINDAL MECHNO BRICKS, THE BRICKSTORE 
(JAYJALARAM BRICKS), UNISTONE, PRAYAG CLAY 
PRODUCTS (VARANASI) 

 WOOD, PVC WORK, JOINERIES  

21. FACTORY HOT PRESSED 
LAMINATED/FACTORY VENEERED 
POLISHED DOOR 

GREEN (GREEN DOORS), DURO (TOWER DOORS), 
CENTURY (CENTURY DOORS PRO), GREENLAM, 
GREENPANEL (GREENPANEL DOORS- PINE 
FILLERS), MERINO 

22. 
 

FLUSH DOOR (BLOCKBOARD 
CONSTRUCTON) 

GREEN (GREEN DOORS), DURO (TOWER DOORS), 
CENTURY (CENTURY DOORS PRO), GREENLAM, 
GREENPANEL (GREENPANEL DOORS- PINE 
FILLERS) , MERINO, ARCHIDPLY 

23. VENEERED/LAMINATED PARTICLE 
BOARD/MDF/ HDF/HDHMR BOARD 

GREEN, GREENLAM, GREENPANEL, CENTURY, 
BHUTAN TUFF, MERINO, ARCHIDPLY 

24. BLOCK BOARD, PLYWOOD (PINE 
BOARD) 

GREEN, DURO, CENTURY, MERINO, ARCHIDPLY, 
BHUTAN TUFF 

25. LAMINATE/HPL/COMPACT LAMINATE EURO DÉCOR, GREENLAM, CENTURY, MERINO, 
VIRGO, ARCHID PLY 

26. VENEERED PLY EURO DÉCOR, CENTURY, DURO, GREEN, GREEN 
LAM, GREEN PANEL, MERINO, ARCHIDPLY, 
BHUTAN TUFF 

27. SS 316 HARDWARE/ FITTINGS/ 
JOINERIES FOR DOOR WINDOWS, 
WARDROBES, MODULAR KITCHENS 

DORMA, HAFELE, HETTICH, GEZE, D-LINE, KITCH, 
DORSET, ASSA ABLOY 
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28. SS 304 HARDWARE/ FITTINGS/ 
JOINERIES FOR DOOR WINDOWS, 
WARDROBES 

DORMA, HAFELE, HETTICH, GEZE, D-LINE, KITCH, 
DORSET, ASSA ABLOY 

29. HYDRAULIC DOOR CLOSER, FLOOR 
SPRING 

DORMA, HAFELE, YALE, DORSET 

30. WOOD ADHESIVE FEVICOL, 3M, SIKA 

31. FIRE CHECK DOOR (ALL TYPES) SHAKTI HORMANN, PACIFIC, NAVAIR, SUKRI, TATA 
PRAVESH, BHAWANI FIRE, ASES, PROMAT 

32. FIRE RESISTANT (WIRED/ 
INTUMESCENT GEL) GLASS 

SAINT GOBAIN, GLAVER BEL, SCHOTT, 
PYROGUARD 

33. DOOR FITTINGS & HARDWARE FOR 
FIRE CHECK DOORS DOORS- DOOR 
CLOSER, PANIC BAR, PANIC TRIM, 
HINGES, MORTISE DEAD LOCK, 
HANDLE, FLUSH BOLT, DOOR 
COORDINATER 

 
DORMA, HEFELE, GEZE, HORMANN, DORSET, 
ASSA ABLOY 

34. PAINT AND PRIMER FOR FIRE CHECK 
DOOR 

VIPER, FRS 880/FRS 881, NULLIFIRA, AKZO NOBEL, 
PROMAT 

35. INTUMESCENT FIRE/SMOKESEAL ASTRO FLAME, RAVEN, SEALZ, LORIENT, 3M, 
HILTI, FISCHER, WUERTH 

36. TOILET CUBICLES GREENLAM, FUNDERMAX, CENTURY, MERINO, 
DORMA 

37. ACRYLIC SOLID SURFACE LG HI-MACS, DUPONT CORION, NEONNEX, LUXOR 
(DURLAX) 

38. VENETIAN/HONEYCOMB/ROLLER 
BLINDS & CURTAIN TRACKS, DRAPERY 
RODS 

MAC, VISTA, DECK, HUNTER DOUGLAS, D'DÉCOR 

39. WPC DOORS & FRAMES ALSTONE, RAJSHRI, GREENPLY, CENTURY, 
AMULYA 

40. WPC BOARDS & JALI ALSTONE, RAJSHRI, GREENPLY, CENTURY, 
AMULYA 

41. Upvc WINDOWS & DOORS DUROPLAST, ENCRAFT, KOMMERLING, LG-
HAUSYS, VEKA. FENESTA, PROMINANCE, 
ALUPLAST 

      42. UPVC WINDOW/ DOOR HARDWARE 
FITTINGS (ZINC ALLOY) 

PULSE, HOPPE, GU, ROTO, GODREJ, KINLONG, 
DORSET 

 FLOORING  

43. VITRIFIED TILES AND CERAMIC TILES KAJARIA, RAK, RESTILE, SOMANY, ORIENTBELL, 
JOHNSON 
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44. COMPOSITE MARBLE/QUARTZ STONE JOHNSON, KALINGA 

45. CC CHEQUERED/TACTILE TILES JOHNSON, RESTILE, KAJARIA, UNISTONE, DALAL, 
PUJA CONCRETE, SWASTIK TILES 

46. TILE ADHESIVE, EPOXY/CEMENTITIOUS 
TILE GROUT 

ARDEX ENDURA, WEBER, MYK LATICRETE, 
MAPEI,CHRYSO (SAINT GOBAIN), 
FERROUSCRETE, ULTRATECH 

47. POLYSULPHIDE SEALANT BASF, FOSROC, SIKA, MAPEI, ARDEX ENDURA, 
PIDILITE, CHRYSO (SAINT GOBAIN), 
FERROUSCRETE 

48. WOODEN FLOORING ARMSTRONG, PERGO, MIKASA (GREENLAM), 
PARADOR (HIL), JUNCKERS, VISTA, ACTION TESA 

49. RAISED/ FALSE ACCESS FLOORING 
SYSTEM 

UNITILE, LINDNER, UNIFLOOR, TANKARIA, TATE 
ACCESS FLOOR SYSTEMS 

50. PVC (VINYL) FLOORING ARMSTRONG (CCIL) , WONDERFLOOR, PERGO, LG 
HAUSYS 

 ROOFING  

51. GYPSUM BOARD INDIA GYPSUM, LAFARGE, BORAL, GYPROC, 
WESTERN 

52. CALCIUM SILICATE TILES/BOARD 
FALSE CEILING & FRAMING 

AEROLITE, SAINT GOBAIN, HILUX, USG BORAL, 
ARMSTRONG, PROLAD, ANAKON 

53. MINERAL FIBRE/ GRG FALSE CEILING ARMSTRONG, GYPROC, AEROLITE, USG BORAL, 
DIAMOND, DEXUNE, SAINT GOBAIN, PROLAD, 
ANAKON, GYPTECH 

54. TUBULAR & METAL FALSE CEILING HUNTER DUGLUS, ARMSTRONG, LINDNER, 
CREDENCE, DEXUNE, DURLUM, SAINT GOBAIN, 
GYPTECH, ANAKON, HI-STEEL, WESTERN 

55. ALUMINIUM BAFFLE FALSE CEILING HUNTER DUGLUS, ARMSTRONG, LINDNER, 
DURLUM, DEXUNE, SAINT GOBAIN, HI-STEEL, 
WESTERN 

56. WOODEN FALSE CEILING ARMSTRONG, ANUTONE, ECOPHONE, EPITOME 

57. DRY WALL SYSTEM-BOARD AND 
FRAMING 

USG BORAL, GYPROC, EVEREST, WESTERN 

58. FALSE CEILING- GYPSUM BOARD/TILES GYPROC, LAFARAGE ,INDIA GYPSUM, USG BORAL, 
SAINT GOBAIN, LLYOD, DIAMOND CEILING, 
WESTERN 

59. CEMENT FIBRE BOARDS EVEREST, BRILA AEROCON, VISHAKHA, CENTURY 
(Zykron), SAINT GOBAIN 

60. TENSILE FABRIC BLUE STONE, ENCON, STRUCTURE FLEX, SAINT 
GOBAIN 



64 

 

 

                         Correction –Nil                                    Insertion –Nil                               Deletion –Nil   

 

                                                         A.E (P)                                              E.E.                                              

  
 

 

Sl No DETAILS OF MATERIALS MANUFACTURERS/ MODEL/ MAKE NAME 

61. ACCOUSTIC: GLASS / WOODEN FIBRE 
FALSE CEILING AND WOODEN/ FABRIC 
WALL LINING 

ARMSTRONG, DEXUNE, ACCOUSTIBLOK, 
HIMALYAN ACOUSTICS, ANUTONE, GYPTECH, 
PROLAD, ANAKON 

 FINISHING  

62. WATER-PROOF CEMENT PAINT SNOWCEM, ASIAN, ICI. 

63. SYNTHETIC ENAMEL PAINT ASIAN (APCOLITE PREMIUM GLOSS/SATIN 
ENAMEL), ICI (DULUX GLOSS/SATIN), KANSAI 
NEROLAC (SYNTHETIC ENAMEL HI GLOSS/SATIN 
ENAMEL SMOOTH FINISH) 

64. PLASTIC/PREMIUM EMULSION PAINT ICI (DULUX VELVET TOUCH/ DULUX 
SUPERCLEAN), NEROLAC (BEAUTY GOLD), ASIAN 
PAINTS (ROYALE LUXURY EMULSION/ROYALE 
MATT) 

65. OIL BOUND DISTEMPER/ACRYLIC 
WASHABLE DISTEMPER 

ASIAN PAINTS (TRACTOR EMULSION), ICI (DULUX 
PROMISE INTERIOR), NEROLAC (IMPRESSIONS 
ECOCLEAN) 
 (IMPRESSIONS IDEAZ) 

66. EPOXY/PU PAINT ASIAN, ICI, KANSAI NEROLAC 

67. TEXTURED EXTERIOR PAINT ASIAN PAINTS (APEX WITH HONEYCOMB ROLLER 
FINISH) ICI (WEATHER SHIELD WITH HONEYCOMB 
ROLLER FINISH, KANSAI NEROLAC (EXCEL WITH 
HONEYCOMB ROLLER FINISH) 

68. EXTERIOR EMULSION/PAINT ASIAN (ULTIMA PROTEK), ICI (DULUX 
WEATHERSHIELD MAX), NEROLAC (EXCEL TOTAL) 

69. STEEL PRIMER/ WOOD PRIMER NEROLAC, ASIAN, ICI DULUX 

70. EXTERIOR & INTERIOR WALL PRIMER DULUX, ASIAN, NEROLAC 
 

71. EXTERIOR WATERPROOFING PAINT ASIAN, ICI, NEROLAC 

72. ANTI BACTERIAL PAINT ICI , ASIAN, BERGER 

73. MELAMINE & PU POLISH ASIAN, ICI, NEROLAC, BERGER 

74. GYPSUM PLASTER GYPROC (ELITE-90), ULTRA TECH, USG BORAL, 
BIRLA WHITE, WESTERN, FERROUSCRETE 

75. WALL PUTTY JK, BIRLA, ASIAN PAINTS, FERROUSCRETE, 
ULTRATECH 

76. POWDER COATING AKZO NOBEL, JOTUN, JENSON& NICHOLSON 
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77. BITUMASTIC PAINT BERGER, SHALIMAR, NEROLAC, ASIAN 

78. POLYMER MODIFIED SELF CURING 
PLASTER 

MYK LATICRETE, FERROUS CRETE, ARDEX 
ENDURA, ULTRATECH READYPLAST 

 ROAD WORK  

79. CC/SFRC PRECAST DRAIN 
COVER/KERB STONE/CHANNEL 

KK, NITCO, DALAL TILES, CHELSEA, PAVECON, 
KJS CONCRETE, UNISTONE, 

80. FRP DRAIN AND MANHOLE COVER DUDHI, ASHIRVAD, KK FRP 

81. CC PAVERS/ GRASS PAVER/ KERB 
STONE 

NITCO, UNISTONE, ULTRA TILES, KJS CONCRETE, 
PAVECON, CHELSEA, NATIONAL TILES 
CORPORATION, SARAL IMPEX, BALAJI TILES, 
METRO PAVERS, MGM INFRA, KRISHNA TILES 

82. THERMOPLASTIC PAINT/ROAD 
MARKING PAINT 

NEROLAC, ASIAN, SHALIMAR, BERGER, STP LTD 

 WATER SUPPLY & FITTINGS  

83. C.P. BRASS FAUCETS, FITTINGS FOR 
TOILETS I/C WELLNESS PRODUCTS 
AND ACCESSORIES LIKE TOWEL ROD, 
TOILET PAPER HOLDER, ROB HOOK, 
SOAP DISH HOLDER, LIQUID SOAP 
CONTAINER ETC 

 
JAQUAR, KOHLER, GROHE, ROCA, HINDWARE 
QUEO, KEROVIT, EURONICS 

84. PTMT FITTINGS PRAYAG, POLYTUF, PRIMA, SUPREME, JINDAL 
SANITARYWARE  

85. FERRULES FOR WATER SUPPLY HIND METAL WORKS, KRITIKA, DRP, SHAKTI 

86. SS PIPES & FITTINGS FOR WATER 
SUPPLY 

JINDAL LIFESTYLE, VIEGA, J PRESS, ALFA PRESS 

87. G. I. PIPES TATA, JINDAL HISAR, SAIL, APL APOLLO, Prakash 
Surya 

88. G. I. FITTINGS UNIK, ICS, KS, SANT, ZOLOTO 

89. DI PIPES & FITTINGS KESORAM, ELECTROSTEEL, TATA 

90. BRASS/GUNMETAL- ALL/ GATE/ GLOBE/ 
NRV/ FOOT/ PRV- VALVES 

LEADER, SANT, ZOLOTO, KIRLOSKAR 

91. CI-BUTTERFLY/ SLUICE/NRV/ FOOT/AIR 
RELEASE- VALVES 

LEADER, SANT, ZOLOTO, KIRLOSKAR 

92. FLOAT VALVE (BALL TYPE) PRAYAG, LEADER, ZOLOTO, IBP, ARCO 

93. Y TYPE STRAINER EMERALD, SANT, ZOLOTO, LEADER 
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94. FORGED STEEL FITTINGS/FLANGES JOHNSON, VS FORGE, JK FORGING, TRUE FORGE, 
INDUS, MEC (JAINSONS) 

95. PIPE HANGERS/ SUPPORTS/ CLAMPS HILTI, FISCHER, EUROCLAMP, GMGR, NECO, 
EASYFLEX, WUERTH 

96. MS PIPES JINDAL HISAR, TATA, Prakash Surya, APL APOLLO 

97. C.I./D.I. MANHOLES COVERS, 
GRATINGS 

RIF, ACO, SWASTIKA ENTERPRISES, BENGAL IRON 
CORPORATION, NECO, BINAY UDYOG, 
CHANDERANCHAL 
 

98. PVC WATER STORAGE TANKS SINTEX, SHEETAL, SUPREME, POLYPLAST, 
VECTUS, PRAYAG, JINDAL SANITARYWARE 

99. CPVC/ UPVC PIPES & FITTINGS ASHIRWAD, FINOLEX, SUPREME, ASTRAL, PRINCE, 
KISAN, PRAYAG, JINDAL SANITARYWARE 

100. GALVANISED STEEL SHEETS 
(UNCOATED & PRE-COATED) 

SAIL, TATA, JINDAL, NCL 

101. ROOFING SHEETS (GALVALUME) CRIL, LLOYDS, INTERACH, MULTICOLOR, 
BHUSHAN POWER STEEL, TATA, JINDAL(JSW) 

 SANITARY INSTALLATIONS  

102. VITREOUS CHINA SANITARYWARE KOHLER, JAQUAR, GROHE, ROCA, HINDWARE 
QUEO, EURONICS 

103. STAINLESS STEEL SINKS NILKANTH, NIRALI, ROСА, HAFELE, EURONICS 
JINDAL SANITARYWARE 

104. EXPOSED PVC CISTERN KOHLER, JAQUAR, GROНЕ, ROCA, HINDWARE 
QUEO, EURONICS JINDAL SANITARYWARE 

105. CENTRIFUGAL CAST (SPUN) IRON 
(S&S) / HUBLESS PIPES AND FITTINGS 

NECO, BIC, PAM-SAINT GOBAIN, NECO, BENGAL 
IRON, DURGAPUR ISPAT UDYOG, SINGHAL IRON 
FOUNDRY (SKF), KAPILANSH DHATU UDYOG PVT. 
LTD. 

106. CENTRIFUGALLY CAST (SPUN) IRON 
PIPES (CLASS LA) 

NECO, BIC, PAM-SAINT GOBAIN, NECO, BENGAL 
IRON, DURGAPUR ISPAT UDYOG, SINGHAL IRON 
FOUNDRY (SKF), KAPILANSH DHATU UDYOG PVT. 
LTD. 

107. C.P. BOTTLE TRAPS JAQUAR, ROCA, KOHLER, EURONICS 

108. SS/CP BRASS ANTI COCKROACH 
TRAP/GRATING FOR DRAINAGE PIPES 

VIKING, JAYNA, CHILLI, KICH, EURONICS 

109. STRUCTURAL GLAZING ALCOB, ALUPRO, ALUPLAX, SP FABRICATORS, 
SAINT GOBAIN, GLAVERBEL. 

110. FAÇADE GLASS OPENABLE FITTINGS ALUALPHA, SAVIO, HOPPE, ALUTECH 

111. GLASS FAÇADE/ GLASS CANOPY WITH 
SS SPIDER FITTINGS 

ALCOB, ALUPRO, ALUPLAX, SP FABRICATORS, 
SAINT GOBAIN, GLAVERBEL. 

112. FRAMELESS GLAZING WITH SS PATCH 
FITTINGS 

DORMA, ASSA ABLOY, GEZE, D-LINE,KICH 

113. ALUMINIUM COMPOSITE PANEL ALUCOBOND, VIRGO, ALUDECOR, ALUTECH 
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114. STONEWARE PIPES & GULLY TRAPS 
PERFECT 

TAYA, PARRY, BURN, ANAND, HIND 

115.  RCC PIPES  LAKSHMI, SOOD & SOOD, JAIN 7 CO, PRAGATI 
CONCRETE, KK, USHA, DIWAN SPUN PIPE  

116. HDPE PIPES  ASHIRVAD, SUPREME, ASTRAL, JINDAL 
SANITARYWARE 

117. PVC PIPES  REX POLYEXTRUSION, SUPREME, PRINCE, 
SUPREME, ASHIRVAD, JINDAL SANITARYWARE 

118. CI/ PLASTIC ENCAPSULATED/ PLAIN 
FOOT REST  

KK INDIA, KGM, ACCURATE BUILDCON, NECO 

 ALUMINIUM  

119. ALUMINIUM HARDWARE FITTINGS FOR 
SAVIO, HOPPE  
 
ALUMINIUM WINDOWS & DOORS, 
FRICTION SCHUCO STAY HINGES 
 
 
 

ALUALPHA, GEZE, ROTO, DR HANN, 
SECURISTYLE, STAC, PULSE. 

120. ALUMINIUM EXTRUDED SECTIONS FOR 
DOORS & WINDOWS ETC. 

JINDAL, HINDALCO, NALCO, BALCO 

121. ALUMINIUM SYSTEM WINDOWS/ 
DOORS FABRICATORS 
 

KALCO, SCHUCO, TECHNAL, SAPA, SHANKAR 
FENESTRATIONS & GLASS (PABROS) 

122. ALUMINIUM GLASS PARTITION SYSTEM DORMAKABA, LINDNER. KUBIK, BOTTOMLINE, 
KALCO. ENOX 

123. EPDM GASKET 
 

HANU, ANAND, ALP, MONA 

124. SILICON GASKET 
 

DORSET, HAFELE, JAQUAR, GODREJ, SAINT 

125. FLOAT GLASS 
 

GOBAIN MODIGUARD, SAINT GOBAIN, ASAHI 

126. MASKING TAPE 
 

SISECAM (TURKEY) 3M, SUN, WONDER POLYMER 

127. REFLECTIVE GLASS/ TOUGHNED 
GLASS GOLDPLUS 

SAINT GOBAIN, ASAHI (INDIA), PILKINGTON, 
GUARDIAN, MODI, 

128. LOOKING GLASS / MIRROR ATUL, MODI GUARD, GOLDEN FISH, SAINT GOBAIN 

129. ADHESIVE TAPE/STRUCTURAL 
SEALANT TAPE 

NORTON, 3M, PENTA GUN 

130. SILICON SEALANT 
 

GE MOMENTIVE, DOW CORNING, WACKER, MAPEI, 
MC- BAUCHEMIE 

131. ROCK WOOL/GLASS WOOL 
 

U.P TWIGA, ROCK WOOL INDIA LTD., LLYOD LTD., 
ROXUL ROCKWOOL INDIA 

132. FROSTED FILM LG, 3M, GARWARE, DUPONT 

133. AUTOMATIC SLIDING DOOR SCHUCO, SAPA BUILDING SYSTEMS, EUROPEAN 
FAÇADE PRODUCT (EPF), DORMA KABA, ENOX 
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Sl No DETAILS OF MATERIALS MANUFACTURERS/ MODEL/ MAKE NAME 

  WATER PROOFING  

134. PVC WATER STOP/ SWELLABLE 
WATER BAR 

SIKA, FOSROC, PENETRON, BASF, VELOSIT 

135. PU/EPOXY/CEMENTITIOUS GROUTING 
COMPOUND 

LATICRETE, WEBER, MAPEI, SIKA, 
FOSROC,CHRYSO (SAINT GOBAIN), VELOSIT 

136. HIGH PERFORMANCE EPOXY BASED 
RESIN ANCHOR SYSTEM 

FOSROC, FISHER, HILTI, WUERTH 

137. EPOXY MORTAR/PUTTY FOSROC, SIKA, BASF, LATICRETE, MAPEI, ARDEX 
ENDURA, CHRYSO (SAINT GOBAIN) 

138. WATER REPELLANT SILANE CHEMICAL PIDILITE, FERROUS CRETE, ARDEX ENDURA, 
ASIAN PAINTS SMARTCARE, ULTRATECH 
WEATHERPRO 
 

139. SOLVENT BASED SILICONE 
REPELLENT COATING 

FAIRMATE, WACKER, WEBER, LATICRETE, MAPEI, 
DOW CHEMICALS 

140. CRYSTALLINE WATER PROFFING 
COMPOUND 
(At their recommended doses) 

XYPEX, PENETRONE, KRYTON 

141. LIQUID APPLIED PU/POLYUREA,HYBRID 
POLYUREA/ELASTOMERIC WATER 
PROOFING MEMBRANE (1 
COMPONENT/2 COMPONENT) 

 
SIKA, FOSROC, BASF, MAPEI 

142. HDPE/PVC BASED DRAINAGE BOARD DANODRAIN, SIKA, FOSROC, BASF 

143. HDPE WATERPROOFING MEMBRANE SIKA, FOSROC, BASF, MAPEI, GRACE 

144. APP/PVC/SBR BITUTHENE/BITUMINOUS 
MEMBRANES (INCLUDING SELF 
ADHESIVE TYPE) 

FOSROC, SIKA, BASF, STP, GRACE 

145. PU/EPOXY SEALANT FOR CRACKS SIKA, FOSROC, BASF, LATICRETE, MAPEI, WEBER, 
CHRYSO (SAINT GOBAIN) 

146. FASTENERS. HILTI/ FISCHER/ CHILLI/ GMGR WUERTH 

147.  DRY STONE CLADDING SYSTEM   WESTERN  OR EQUIVALENT  

 
* Batch test certificate of Paints and Primer shall be supplied along with each lot. 
 

Note: The Superintending Engineer, Jammu Circle, CPWD, Jammu reserves the right to add or delete 
any materials and brands in the list of preferred materials/ brands. 
Any materials/ brands bearing ISI mark can be used in the work with the prior  approval of 
Superintending Engineer, Jammu Circle, CPWD, Jammu. 
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SCHEDULE OF QUANTITY 

            
Name of Work: A/R & M/O to Audit General Office  at Shakti Nagar, Jammu. SH: Supply 

of material to attend day to day complaints. 

S. 

No. 

DESCRIPTION OF ITEM  QTY UNIT  Rate AMOUNT  

1 15 mm PTMT bib cock with flange 

(fancy) 

150.00 each 128.95 ₹ 19,342.00 

2 15 mm PTMT bib cock long body with 

flange 

150.00 each 143.87 ₹ 21,581.00 

3 15 mm dia PTMT stop cock (male 

thread) 

100.00 each 88.23 ₹ 8,823.00 

4 PTMT pillar cock 50.00 each 169.67 ₹ 8,483.00 

5 PTMT grating 100 mm dia 50.00 each 23.08 ₹ 1,154.00 

6 125 mm grating with waste hole 50.00 each 36.66 ₹ 1,833.00 

7 PTMT - Waste Coupling 31/32 mm 50.00 each 47.51 ₹ 2,375.00 

8 PTMT Ball Cock 15mm complete with 

Epoxy Coated Aluminium Rod & H.D. 

Ball 

200.00 each 107.24 ₹ 21,447.00 

9 PTMT Ball Cock 20mm complete with 

Epoxy Coated Aluminium Rod & H.D. 

Ball 

20.00 each 162.88 ₹ 3,258.00 

10 PTMT Ball Cock 25mm complete with 

Epoxy Coated Aluminium Rod & H.D. 

Ball 

20.00 each 400.40 ₹ 8,008.00 

11 PTMT Angle Stop cock with Flange 15 

mm 

50.00 each 124.87 ₹ 6,243.00 

12 PTMT Swiveling shower 15 mm 50.00 each 95.02 ₹ 4,751.00 

13 PTMT Liquid Soap Container of 400 ml 

capacity 

50.00 each 139.81 ₹ 6,990.00 

14 PTMT - Urinal Spreader 15 mm 20.00 each 81.44 ₹ 1,629.00 

15 P.T.M.T. extension nipple 15 mm dia 50.00 each 40.72 ₹ 2,036.00 

16 15 mm nominal bore and 30 cm length 

PVC connection pipe with P.T.M.T. Nuts 

100.00 each 54.29 ₹ 5,429.00 

17 15 mm nominal bore and 45 cm length 

PVC connection pipe with P.T.M.T. Nuts 

100.00 each 74.65 ₹ 7,465.00 

18 Flushing Cistern P.V.C. 10 litre capacity 

(low level) (White) (with fittings, 

accessories and flush pipe) 

10.00 each 842.88 ₹ 8,429.00 

19 M.S. Wire nails 5.00 kg 78.72 ₹ 394.00 
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S. 

No. 

DESCRIPTION OF ITEM  QTY UNIT  Rate AMOUNT  

20 Rectangular shape 600x450 mm precast 

R.C.C. manhole cover with frame - L.D.-

2.5 

20.00 each 1008.48 ₹ 20,170.00 

21 G.I. Union 15 mm nominal bore 50.00 each 54.29 ₹ 2,715.00 

22 G.I. Union 20 mm nominal bore 20.00 each 81.44 ₹ 1,629.00 

23 G.I. Union 25 mm nominal bore 20.00 each 169.67 ₹ 3,393.00 

24 G.I. Union 32 mm nominal bore 20.00 each 217.17 ₹ 4,343.00 

25 G.I. Union 40 mm nominal bore 10.00 each 352.90 ₹ 3,529.00 

26 G.I. Union 50 mm nominal bore 10.00 each 447.91 ₹ 4,479.00 

27 Semi Rigid PVC waste pipe for sink and 

wash basin 32 mm dia with length not 

less than 700 mm i/c PVC waste fittings 

200.00 each 36.66 ₹ 7,332.00 

28 Semi Rigid PVC waste pipe for sink and 

wash basin 40 mm dia with length not 

less than 700 mm i/c PVC waste fittings 

50.00 each 48.87 ₹ 2,443.00 

29 C.P. Brass bibcock 15 mm 70.00 each 447.91 ₹ 31,354.00 

30 C.P. Brass long body bibcock 15 mm 70.00 each 719.37 ₹ 50,356.00 

31 C.P. Brass stop cock (concealed) 15 mm 10.00 each 604.00 ₹ 6,040.00 

32 C.P. Brass angle valve 15 mm 60.00 each 513.05 ₹ 30,783.00 

33 15 mm C.P. brass tap 50.00 each 403.12 ₹ 20,156.00 

34 C.P. brass waste 32 mm 50.00 each 127.59 ₹ 6,379.00 

35 C.P. brass waste 40 mm 50.00 each 149.31 ₹ 7,465.00 

36 Aluminium washer 2 mm thick 15 mm 

dia 

5.00 100 

Nos 

14.94 ₹ 75.00 

37 White plastic seat (solid) with lid C.P. 

brass hinges and rubber buffers 

15.00 each 612.15 ₹ 9,182.00 

38 Vitreous china flat back wash basin 

630x450 mm 

20.00 each 1083.12 ₹ 21,662.00 

39 Aluminium hanging floor door stopper 

with twin rubber & stopper 

50.00 each 59.72 ₹ 2,986.00 

40 Hydraulic door closer tubular type 

Aluminium section body 

50.00 each 814.38 ₹ 40,719.00 

41 Soft closing stainless steel hinges 1.00 10 

Sets 

2375.27 ₹ 2,375.00 

42 SS sliding door bolt of size 200x16mm 50.00 each 169.67 ₹ 8,483.00 

43 SS tower bolt (plate type) size 

200x10mm 

100.00 each 126.24 ₹ 12,624.00 
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S. 

No. 

DESCRIPTION OF ITEM  QTY UNIT  Rate AMOUNT  

44 SS handle 125mm 100.00 each 95.02 ₹ 9,502.00 

45 Stainless steel screws 30 mm x4 mm 5.00 100 

Nos 

57.01 ₹ 285.00 

46 Stainless steel screws 25 mm x4 mm 5.00 100 

Nos 

62.43 ₹ 312.00 

47 Chromium plated Brass screws 50 mm 1.00 100 

Nos 

373.26 ₹ 373.00 

48 Chromium plated Brass screws 40 mm 1.00 100 

Nos 

344.75 ₹ 345.00 

49 Chromium plated Brass screws 30 mm 2.00 100 

Nos 

309.47 ₹ 619.00 

50 Chromium plated Brass screws 25 mm 1.00 100 

Nos 

240.25 ₹ 240.00 

51 Chromium plated Brass screws 20 mm 2.00 100 

Nos 

206.31 ₹ 413.00 

52 Stainless steel screws 50 mm 5.00 100 

Nos 

434.33 ₹ 2,172.00 

53 Stainless steel screws 40 mm 5.00 100 

Nos 

366.48 ₹ 1,832.00 

54 Stainless steel screws 30 mm 5.00 100 

Nos 

346.11 ₹ 1,731.00 

55 Stainless steel screws 20 mm 5.00 100 

Nos 

237.53 ₹ 1,188.00 

56 H.P. or L.P. ball valve with polythene 

floats: 20 mm dia 

30.00 each 358.32 ₹ 10,750.00 

57 U-PVC pipes (working pressure 4 kg / 

cm²) Single socketed pipe 110 mm dia 

150.00 metre 192.74 ₹ 28,911.00 

58 uPVC single equal Tee (with door) 

110x110x110 mm 

15.00 each 133.01 ₹ 1,995.00 

59 UPVC bend 87.5° 110 mm bend 40.00 each 85.51 ₹ 3,421.00 

60 UPVC pipe clip 110 mm  150.00 each 21.72 ₹ 3,258.00 

61 Chlorinated Polyvinyl - chloride (CPVC) 

pipe 15 mm nominal dia 

30.00 metre 58.37 ₹ 1,751.00 

62 Chlorinated Polyvinyl - chloride (CPVC) 

pipe 20 mm nominal dia 

100.00 metre 80.09 ₹ 8,009.00 

63 Chlorinated Polyvinyl - chloride (CPVC) 

pipe 25 mm nominal dia 

30.00 metre 128.95 ₹ 3,868.00 

  Total (A)        ₹ 5,21,317.00 
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S. 

No. 

DESCRIPTION OF ITEM  QTY UNIT  Rate AMOUNT  

64 GI Nipple 15mm X5 cm 100.00 each 27.15 ₹ 2,715.00 

65 GI Nipple 15mm X10 cm 100.00 each 54.29 ₹ 5,429.00 

66 GI Nipple 15mm X 15 cm 100.00 each 81.44 ₹ 8,144.00 

67 GI Nipple 20mm x 5 cm 50.00 each 32.57 ₹ 1,629.00 

68 GI Nipple 20mm x 10 cm 50.00 each 65.15 ₹ 3,258.00 

69 GI Nipple 20mm x 15 cm 20.00 each 97.72 ₹ 1,954.00 

70 GI Elbow 15mm  50.00 each 47.51 ₹ 2,375.00 

71 GI Socket 15mm  50.00 each 40.72 ₹ 2,036.00 

72 GI Socket Reducer 15mm X 20mm  50.00 each 74.65 ₹ 3,733.00 

73 GI Socket Reducer 15mm 25mm  20.00 each 108.58 ₹ 2,172.00 

74 M-SEAL (Packets 100 gm ) 20.00 packet 40.72 ₹ 814.00 

75 Tank Nipple 15mm GI 50.00 each 149.31 ₹ 7,465.00 

76 Water Tank  cover with frame for 500 

litre and 1000 litre capacity  

80.00 each 407.19 ₹ 32,575.00 

77 Phase for bib cock 200.00 each 162.88 ₹ 32,575.00 

  TOTAL (B)       ₹ 1,06,874.00 

  TOTAL (A+B)       ₹ 6,28,191.00 

 
 
 
 
 
 

 
.  Assistant Engineer(P), 

Jammu Division,  
CPWD, Satwari, Jammu.  

Executive Engineer, 
Jammu Division,  
CPWD, Satwari, Jammu. 

 


