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  N. I. T. 
 

 

NAME OF WORK:- A/R & M/O to old Nursing Home at Dr. RML Hospital New Delhi dg. 2026-
27. (SH:- Vinyl flooring patch work in Ward-14 & NTPR ICU, steel rack shelve in NTPR IV 
fluid store, chequered plate flooring and toilet renovation in old manifold room, toilet 
renovation of Diary Dispatch). 
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CENTRAL PUBLIC WORKS DEPARTMENT 

ds0yks0fu0fo0 
NOTICE INVITING e-TENDER  

 

      

 The Executive Engineer Dr. RML Hospital Division, CPWD, New Delhi 

invites on behalf of the President of India online Percentage rate bids from the 

approved and eligible contractors of appropriate class of CPWD for the following 

work. 
 

NIT No. 19/EE/RMLD/2026-27 Name of work:- A/R & M/O to old Nursing 
Home at Dr. RML Hospital New Delhi dg. 2026-27. (SH:- Vinyl flooring patch work in 
Ward-14 & NTPR ICU, steel rack shelve in NTPR IV fluid store, chequered plate 
flooring and toilet renovation in old manifold room, toilet renovation of Diary 

Dispatch). Rs. 10,74,601/- Earnest Money:- Rs. 21,492/-. Period of 

completion:- 2 months. Last time and date of submission of Bid:- 
Upto 15:00 Hrs. on 03/09/2026.  
  

Work may have to be carried out during odd hours and/or during night shift as per Delhi Traffic 
Police Rules. Rates quoted by agencies shall be inclusive of every single component likely to 
be involved for working under such conditions. Nothing extra over and above the quoted rates 
shall be payable on this account. 

 

  
The bid forms and other details can be obtained from the website https://etender.cpwd.gov.in 
 

la- 54¼     ½@dk;Z0vfHk0@jk0e0yks0ea0@2026&27@         fnukad     -08-2026 
 

çfrfyfi çsf"kr%& 

 

1- uksfVl cksMZ] jk0e0yks0 e.My] ds0yks0fu0fo0] ubZ fnYyhA 

2- dk;Zikyd vfHk;ark ¼oS0½] jk0e0yks0oS0 eaMy] ds0yks0fu0fo0] ubZ fnYyhA 

3- Lkgk;d vfHk;ark ¼;ks0½] yks0v0ea0] ds0yks0fu0fo0] ubZ fnYyhA 

4- Lkgk;d vfHk;ark] mi&eaMy 1] 3 o 4] yks0v0ea0] ds0yks0fu0fo0] ubZ fnYyhA 

5- lgk;d ys[kk vf/kdkjh] yks0v0ea0] ds0yks0fu0fo0] ubZ fnYyhA 

6- NIT 

      
 
 

         EXECUTIVE ENGINEER,  
         RML DIVISION, 
         C.P.W.D., NEW DELHI 
 

 

https://etender.cpwd.gov.in/
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                                  INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR 
E-TENDERING FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

(Applicable for inviting open bids) 
 

The Executive Engineer Dr. RML Hospital Division, CPWD, New Delhi on behalf of the 

President of India invites online Percentage rate bids from the approved and eligible contractors of 

appropriate class of CPWD for the following work.   

 

S. 
No. 

NIT 
No 

Name of work & 
location 

Estimated 
cost put to 
bid 

Earnest 
Money 

Stipulated 
period of 
completion of 
work (in 
months) 

Last date & time of 
submission of bid, 
original EMD, copy of 
receipt for deposition of 
original EMD and other 
documents as specified 
in the press notice. 

Time & date of 
opening of bid 

 

1 2 3 4 5 6 7 8 
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A/R & M/O to old 
Nursing Home at Dr. 
RML Hospital New 
Delhi dg. 2026-27. 
(SH:- Vinyl flooring 
patch work in Ward-
14 & NTPR ICU, steel 
rack shelve in NTPR 
IV fluid store, 
chequered plate 
flooring and toilet 
renovation in old 
manifold room, toilet 
renovation of Diary 
Dispatch). 

R
s.

 1
0

,7
4

,6
0

1
/

- 
 

R
s.

 2
1

,4
9

2
/

- 

 

2 

months 

 

Upto 15:00  

Hrs. 

On  
03/09/2026 

 

03/09/2026 

at  

15:30 Hrs. 

 

 

 

 

 

 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He 
should only submit his bid if he considers himself eligible and he is in possession of 
all the documents required. 
2. Information and Instructions for bidders posted on website shall form part of bid 

document. 
3. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 
downloaded from website https://etender.cpwd.gov.in free of cost. 
4. But the bid can only be submitted after deposition of original EMD either in the 
office of Executive Engineer inviting bids or division office of any Executive Engineer, 
CPWD within the period of bid submission and uploading the mandatory scanned 
documents such as Insurance Surety Bonds, Account Payee Demand draft or Bankers 
Cheque or Fixed Deposit Receiptsor/ and Bank Guarantee (for balance amount as 
prescribed) from any of the Commercial Bank towards EMD in favour of Executive 
Engineer as mentioned in NIT, receipt for deposition of original EMD to division office 
of any Executive Engineer (including NIT issuing EE/ AE), CPWD and other 

documents as specified. 
5. Those contractors who are not registered or have not updated their profile on the 
website mentioned above, are required to get registered / update their profile 
beforehand. The necessary training materials including the videos with step to step 
process are available on download section of https://etender.cpwd.gov.in 
6. The intending bidder must have valid Class-III digital signature certificate with 
encryption key (combo type) to perform any operations / transactions on the e-
tendering portal / website and the bidder should download and install the eMsigner 
on their system as per instructions available on download section of 
https://etender.cpwd.gov.in. 
 

https://etender.cpwd.gov.in/
https://etender.cpwd.gov.in/
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7. On opening date, the contractor can login and see the bid opening process. After 
opening of bids he will receive the competitor bid sheets. 
8. Contractor can upload documents in the form of JPG format and PDF format. 
9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting 
rate in figures appears in yellow colour and the moment rate is entered, it turns sky 
blue. 
In addition to this, while selecting any of the cells a warning appears that if any cell is 
left blank the same shall be treated as “0”. Therefore, if any cell is left blank and no 
rate is quoted by the bidder, rate of such item shall be treated as “0” (ZERO). 
However, If a tenderer quotes nil rates against each item in item rate tender or does 
not quote any percentage above/below on the total amount of the tender or any 
section / sub head in percentage rate tender, the tender shall be treated as invalid 
and will not be considered as lowest tenderer. 
10. Bidders are advised to keep visiting the above-mentioned web sites from  time to 
time (till the deadline for bid submission or/and extended date of bid submission) for 
any updates in respect of the tender documents, if any. Failure to do so shall not 
absolve the applicant of his liabilities to submit the applications complete in all 

respect including updates thereof, if any. An incomplete application may be liable for 
rejection. 
11. The intending bidder must read the terms and conditions of CPWD-6 carefully. He 
should only submit his bid if he considers him self eligible and he is in possession of 
all the documents required. 

Provision for Labour Camp”: (No.CSQ/C&M/C37 (8)/2005/688, dated.   07.07.06. 
12. The contractor shall have to make his own arrangement for housing facilities 

for staff and labour away from maintenance site and shall have to transport 
the labour between construction site and labour camp at his own cost. No 
labour huts will be allowed to be constructed at the site. The decision about 
store at site shall rest with the Engineer-in-charge and the contractor shall 
have no claim on this account. 

13. C.P.W.D Contractor’s Labour Regulations:- 
              Payment of Wages (as per DG, CPWD OM No. DG/SE/CM/CON/283 dated 05.05.2015) 
(i) Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online 

transfer to his bank account. 
(ii) All wages shall be paid through Bank or ECS or Online Transfer. 
(iii) Shall be the duty of the contractor to ensure the disbursement of wages through bank account of 

labour. 
(iv) The contractor shall obtain from the junior Engineer or any other authorized representative of the 

Engineer-in-charge as the case may be, a certificate under his signature at the end of the entries in 
the “Register of Wages” or the “Wage cum-Muster Roll” as the case may be in the following form:-
“Certified that the amount shown in column No……………has been paid to the workman 
concerned through bank account of labour on……………at…………….” 
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List of Documents to be scanned and uploaded within the period of bid submission:- 

 

I. Insurance Surety Bond, Demand Draft/ Account Payee Banker’s Cheque / FDR/ Bank 

 Guarantee of any commercial Bank against EMD. 

 

II. Enlistment Order of the Contractor. 

 

III. GST Registration Certificate if already obtained by the bidder. 

 If the bidder has not obtained GST registration as applicable, then he shall scan and   

           upload following under taking along with bid documents. 

 

“If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, 

within one month from the date of receipt of award letter or before release of any 

payment by CPWD, whichever is earlier, failing which I/we shall be responsible for any 

delay in payments which will be due towards me/us on account of the work executed 

and/or for any action taken by CPWD or GST department in this regard”. 

 

IV. Copy of receipt for deposition of original EMD issued from division office of any Executive 

Engineer, CPWD (The EMD documents shall be issued from the place in which the office of 

receiving division office is situated).   
 All intending tenderers/bidders who have uploaded/submitted their tenderers/bids, the 

original EMD should be deposited either in the office of Executive Engineer inviting bids or 

division office of any Executive Engineer, CPWD within the period of bid submission. (The 

EMD documents shall only be issued from the place in which the office of receiving division office is 

situated).The EMD receiving Executive Engineer shall issue a receipt of deposition of earnest money 

deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT. 

 This receipt shall also be uploaded to the e-tendering website by the intending bidder upto the 

specified bid submission date and time.    

 

V. Copy of PAN of the tendering bidder(s). 

 

VI. Certificate of ERP Training through any of the CPWD Regional Training Institutes (RTIs) or 

through the National CPWD Academy (NCA), Ghaziabad or through any other special training 

arranged by ERP unit at CPWD Headquarter. 

 

VII.     Undertaking by contractor on his Letter-Head in the following format: 

“I/We Declare that, I/We have not been Debarred/Blacklisted by Central 

Government/State Government.”  

 

VIII. Intending bidders may provide their e-mail ID and Mobile No. So that information 

regarding acceptance of bid can be informed through e-mail also. 

 

Note:- In case bidder does not submit document at Sl. No. (i), (ii), (iii), (iv), (v), (vi) & (vii) 

his bid will be summarily rejected and no further document shall be examined. 
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CPWD-6 for e-Tendering 
 

Percentage rate bids are invited on behalf of the President of India from approved and 
eligible contractors of appropriate class of CPWD for the work of:- A/R & M/O to old 
Nursing Home at Dr. RML Hospital New Delhi dg. 2026-27. (SH:- Vinyl flooring patch work in 
Ward-14 & NTPR ICU, steel rack shelve in NTPR IV fluid store, chequered plate flooring and 
toilet renovation in old manifold room, toilet renovation of Diary Dispatch).                                                         
1 The enlistment of the contractors should be valid on the last date of submission of bids. In 
case the last date of submission of bid is extended, the enlistment of contractor should be valid on 
the original date of submission of bids. 

 

1.1 The work is estimated to cost to Rs. 10,74,601/- this estimate, however, is given merely as 
a rough guide. 

1.2 Intending bidders is eligible to submit the bid provided he has definite proof from the 
appropriate authority, which shall be to the satisfaction of the competent authority, of having 
satisfactorily completed similar works of magnitude specified in “information & instruction for 
contractors for etendering”. 

 

2. Agreement shall be drawn with the successful bidder on prescribed Form No.C.P.W.D.-7 
(or other standard Form as mentioned) which is available as a Govt. of India Publication 
and also available on website https://etender.cpwd.gov.in. Bidders shall quote his rates as 
per various terms and conditions of the said form which will form part of the agreement.  

3. The time allowed for carrying out the work will be 2 months from the date of start as 
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, 
in accordance with the phasing, if any, indicated in the bid documents.  

4.   (i) The site for the work is available. 
 (ii) The architectural and structural drawing for the work is available.  
 

5.  The bid document consisting of plans, specifications, the schedule of quantities of the 
various types of items to be executed and the set of terms and conditions of the contract to 
be complied with and other necessary documents except Standard General Conditions of 
Contract Form can be seen on website https://etender.cpwd.gov.in or www.cpwd.gov.in of 
cost.  

 

6. After submission of the bid the contractor can re-submit revised bid any number of times 
but before last time and date of submission of bid as notified. 

 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified.  

8. Earnest Money in the form of insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as prescribed) from 
any of the Commercial Banks (drawn in favour of “Executive Engineer, DR. RML Hospital 
Division, CPWD, New Delhi”) shall be scanned and uploaded to the e-Tendering website within 
the period of bid submission. The original EMD should be deposited either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within the 
period of bid submission. The EMD receiving Executive Engineer (including NIT issuing EE/AE) 
shall issue a receipt of deposition of earnest money deposit to the bidder in a prescribed format 
(enclosed) uploaded by tender inviting EE in the NlT. 

 

A part of Earnest Money of Bank Guarantee of any Commercial Bank having validity for six months or 
more from the last date of receipt of bids which is to be scanned and uploaded by the intending bidders. 
The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately 
after the expiry of stipulated bid validity period or immediately after acceptance of the successful bidder, 
whichever is earlier. However, in case of two/ three bid system, earnest money deposit of bidders 
unsuccessful during technical bid evaluation etc. should be returned within 30 days of declaration of 
result of technical bid evaluation.  
Copy of Enlistment Order and certificate of work experience and other documents as specified in the press 
notice shall be scanned and uploaded to the e-tendering website within the period of bid submission.  
However, certified copy of all the scanned and uploaded documents as specified in press notice shall have to be 

submitted by the lowest bidder only within seven days physically in the office of tender opening 
authority. 

https://etender.cpwd.gov.in/
http://www.tenderwizard.com/CPWD
http://www.cpwd.gov.in/
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Online bid documents submitted by intending bidders shall be opened only of those bidders, whose 
EMD deposited with any division office of CPWD and other documents scanned and uploaded are 
found in order. 

      The bid submitted shall be opened at 15:30 Hrs. on 03/09/2026 
9.   The bid submitted shall become invalid if:- 
         (i)   The bidder is found ineligible. 

 (ii)  The bidder does not deposit original EMD either in the office of Executive Engineer inviting 
bids or with division office of any Executive Engineer, CPWD (The EMD documents shall only 
be issued from the place in which the office of receiving division office is situated). 

        (iii) The bidder does not upload all documents (including GST registration) as stipulated in the  
 bid document including the copy of receipt for deposition of original EMD instrument. 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission 
of bid and hard copies as submitted physically by the lowest tenderer in the office of tender 
opening authority. 

(v). If a tenderer quotes nil rates against each item in item rate tender or does not quote any item 
above/below on the total amount of the tender or any section/sub head in percentage/Item rate 
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer. 
10. The contractor whose bid is accepted will be required to furnish performance guarantee 

of 5% (Five Percent) of tendered value or Estimated Cost Put to Tender (ECPT) (whichever is 

higher) and including the additional performance guarantee as mentioned in schedule – E and 

within the period specified in Schedule F. This guarantee shall be in the form of insurance 

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank 

Guarantee (for balance amount as prescribed) from any of the Commercial Bank drawn in favour 

of Executive Engineer, CPWD, Dr.RML Hospital, New Delhi accordance with the prescribed 

form. In case the contractor fails to deposit the said performance guarantee within the period as 

indicated in Schedule 'F', including the extended period if any, the contractor shall be suspended 

for one year shall not be eligible to bid for CPWD tenders from date of issue of suspension 

order. The Contract or whose bid is accepted will also be required to furnish he it her copy of 

applicable licenses/registrations or proof of applying for obtaining labour licenses, registration 

with EPFO, ESIC, and BOCW Welfare Board and including Provident Fund Code No. if 

applicable and also ensure the compliance of aforesaid provisions by the associate contractors, if 

any engage by the contractor for the said work within the period specified in schedule F.   
11. The Description of the work as follows: A/R & M/O to old Nursing Home at Dr. RML Hospital 
New Delhi dg. 2026-27. (SH:- Vinyl flooring patch work in Ward-14 & NTPR ICU, steel rack 
shelve in NTPR IV fluid store, chequered plate flooring and toilet renovation in old manifold 
room, toilet renovation of Diary Dispatch).                                                                        
12. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), 
the form and nature of the site the means of access to the site, the accommodation they may require and in 
general shall themselves obtain all necessary information as to risks, contingencies and other circumstance 
which may influence or effect their bid. A bidders shall be deemed to have full knowledge of the site whether 
he inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. 
The bidders shall be responsible for arranging and maintaining at his own cost all materials, tools and plants, 
water, electricity access, facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the contract documents. Submission of a bid by a bidder implies that he 
has read this notice and all other contract documents has made himself aware of the scope and specifications 
of the work to be done and of conditions and rates at which stores, tools and plants etc., will be issued to him 
by the Government and local conditions and other factors having a bearing on the execution of the work. 
 

13. The competent authority on behalf of the President of India does not bind itself to accept the 
lowest or any other bid and reserves to itself the authority to reject any or all the bids received 
without assignment of any reason. All bids in which any of the prescribed condition is not 
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be 
summarily rejected.  

 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 
the bids submitted by the contractors who resort to canvassing will be liable for rejection.  
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 15. The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform the same 
at the rate quoted.  

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution of 
contracts in which his near relative is posted as Divisional Accountant or as an officer in any 
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive). 
He shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any gazetted officer in the Central 
Public Works Department or in the Ministry of Urban Development. Any breach of this 
condition by the contractor would render him liable to be removed from the approved list of 
contractors of this Department.  

17. No. Engineer of Gazetted rank or other Gazetted officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, 
without the prior permission of the Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the Government of India as aforesaid before 
submission of the bid or engagement in the contractor’s service.  

18. The bids for the work shall remain open for acceptance for a period of 30 (thirty) days 
from the date of opening of bids. Further. 

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the 
tender which is not acceptable to the department within 7days after last date of submission of 
bids, then the Government shall without prejudice to anyother right or remedy, be at liberty to 
forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work is 
issued or not. 

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of 
the tender which is not acceptable to the department after expiry of 7 days after last date of 
submission of bids, then theGovernment shall without prejudice to any other right or remedy, 
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of acceptance 
fort hework is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall 
not be allowed to participate in the rebidding process of the same work. 

(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall 
not be allowed to participate in the rebidding process of the same work. 

19. This Notice inviting Bid shall form a part of the contract document. The successful bidder/   
       Contractor, on acceptance of his bid by the Accepting Authority, shall within 4 months from the    
       Stipulated date of start of the work, sign the contract consisting of:-  

(a) The Notice inviting Bid, all the documents including additional conditions, specifications 
and Drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and 
the rates   quoted online at the time of submission of bid and acceptance thereof together 
with any correspondence leading thereto. 
 

(b) Standard C.P.W.D. Form-7 or other standared CPWD Form as applicable (with upto date 
amendments & corrections). 

20. The intending bidders are required to update their profile in CPWD e- tender portal and to 
upload their bids well in advance of last date of submission of tender. Any issue related to 
updating profile/uploading tender can be resolved through the concerned ExecutiveEngineer/ 
Assistant Engineer (E- mail Id *..............) or ERP helpline no.18001803286 or e-mail lD 
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to 
raise any issues till the last date of submission of bid in their own interest. 
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IMPORTANT POINTS TO BE OBSERVED BY BIDDERS BEFORE SUBMISSION OF TENDERS 
 

1. The bidder shall see the site of work physically, its accessibility, way and means for 

mobilization and manpower at hospital site etc. and other related activities before 

quoting his rates. The quoted rates shall be for carrying out complete activities of work 

including all materials, T&P, labour, carriage and other inputs. Unless otherwise 

specified no claim whatsoever will be admissible on this account. 
 

2. The contractor shall engage all manpower as per requirement of work and make all 

arrangements to make their permission passes from the concerned Hospital 

Authorites/Local authorities as per prevailing bylaws/restrictions, if any, for working at 

site of work as the site is located at Dr.RML Hospital premisis at DIZ Area, New Delhi. 

Nothing extra shall be paid on this account. 
 

3. The work is carried out in the reputed Dr. RML Hospital premises at DIZ Area, New 

Delhi where daily huge footfall about of eight thousand patients and their attendants, 

office staff, securities persons etc. Progress of work may suffer due to restriction from 

working hours as the hospital authorities may ask to differ time for work from normal 

working hours for health safety of patients. The Bidder should quote his rates 

accordingly keeping the above conditions in mind. The labour and machinery might 

have to work during odd hours as well from safety point of view and in coordination 

with hospital authorities. No claim whatsoever shall be admissible on this account. 
 

4. This work is of paramount importance and to be carried out with due diligence as the 

work will be used by the hospital staff and patients. Bidders are advised to take such 

urgency and importance into account before quoting rates. 

 

5. The intending bidders should visit the site and ascertain the site conditions etc. The site 

will be handed over on “as is where is” basis in parts or full. No claim whatsoever shall 

be entertained by the department on this account. 
 

6. The contractor must have to ensure not to damage the existing structures if any coming 

at site or on the way to access the site. The damage done, if any by the contractor shall 

be made good at his or her own risk & cost. No claim whatsoever shall be entertained 

by the department on this account. 
 

7. If required, the work may be open to inspection by ‘Third Party’ as nominated by 

Engineer-in-charge and contractor shall fully co-operate and provide necessary 

assistance during the inspections. The contractor shall comply with the observations of 

such ‘Third Party’ inspections/quality control team and provisions of Clause-16 of 

GCC-2023 for maintenance/construction work shall be applicable in this regard. 
 

8. The contractor has to adhere to all the rules and conditions as stipulated by local 

Administration of statutory authorities Delhi for execution of the work such as 

installation of Plants & Machineries, labour issues, etc. and abiding with all rules and 

regulations laid down by the statutory authorities from time to time. In case of any 

default, it will be the sole responsibility of the contractor for any repercussions thereof. 

Any legal and administrative issues on this subject with statutory authorities Delhi shall 

be the sole responsibility of the contractor. However, for the purpose of making any 

formal request required to be made by the department. The Engineer-in-charge shall 

facilitate in the matter. No claim whatsoever shall be admissible on this account. 
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9. Any payments required to be paid to statutory authorities Delhi related to installation, 

erection, operation, maintenance and transportation of machineries for working at site 

shall be borne by the contractor. Contractor will also obtain any further clearances as 

and when required from statutory authorities Delhi. 
 

10. Mandatory recoveries shall be made from the running account bills as per prevailing 
norms during course of execution.  

 
11. The Security Deposit shall be refunded after the prescribed period as stipulated in the 

agreement or after the final bill has been passed after the work is handed over to 
hospital authorities in all respect, whichever is later. No claim whatsoever shall be 
admissible on this account. This condition will be read with the provisions of clause-17 
of GCC-2023 for maintenance/construction work.  
 

12. The Contractor himself or his authorized representative will join the inspection team, 

fixed to hand over the completed work to RML hospital authorities and is bound to 

rectify all defects pointed out/intimated by the board members and nothing extra will be 

paid on this account. If he fails to do so, the defects will be rectified at his risk & cost by 

the department and will be recovered from his security deposits and/or any other dues 

lying with the Department. 
 

13. The contractor has to start the work after submitting the work programme duly approved 

by the Engineer-in-charge. Physical progress shall be similar to the work programme 

submitted by the contractor and in accordance with the mile stone as in schedule ‘F’. 
 

14. There may be some restrictions imposed by the hospital authroties, in movement and 

execution of the work or may be asked to execute the work at particular time, may be in 

the night conditions and may be with limited labour and machineries for security and 

safety reasons of the patients. The Bidder should quote his rates accordingly keeping 

the above conditions in mind and no claim whatsoever shall be admissible on this 

account except grant of suitable Extension of Time. 

 

15. As the work is to be carried out in the running hospital and due to space crunch site may 

be made available in phased manner. First phase site to be complete and handed over 

for the hospital authorities for use and then second phase may be made available so that 

day to day work of hospital may not suffer. No claim what so ever shall be entertained 

on this account.  

 

16. No claim whatsoever shall be admissible for idling of labour and machineries due to 

any reason. It is expected that the successful bidder will engage, manage, man, 

machinery, material and money flow accordingly.   

 

17. The contractor shall provide safety jacket, helmet & safety belt etc. to his worker at site 

of work. Nothing extra shall be paid to contractor in this account. 

 

 

 

Executive Engineer 

RML Division 

CPWD, New Delhi 
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ds-yks-fu-fo- /C.P.W.D.-7 

Hkkjr ljdkj GOVERNMENT OF INDIA 
dsUnzh; yksd fuekZ.k foHkkx CENTRAL PUBLIC WORKS DEPARTMENT 

 

jkT; STATE :- New Delhi    ifjeaMy CIRCLE:- Delhi Circle- 9 

 

“kk[kk  BRANCH :-  B & R                eaMy DIVISION :-  RML Division   

 

       Sub-Division – III 
 

  

flfoy dk;ksZ ds fy, en nj fufonk ,oa lafonk 

Percentage Rate Tender & Contract for Civil Works 
 

Percentage rate tender for the work of:- A/R & M/O to old Nursing Home at 
Dr. RML Hospital New Delhi dg. 2026-27. (SH:- Vinyl flooring patch work 
in Ward-14 & NTPR ICU, steel rack shelve in NTPR IV fluid store, 
chequered plate flooring and toilet renovation in old manifold room, 
toilet renovation of Diary Dispatch). 
 

Bids to be submitted online by 15:00 Hrs. on 03/09/2026 
 

(i) To be opened on line in presence of bidders who may be present at 15:30 

Hrs. on 03/09/2026 in the office of EXECUTIVE ENGINEER, RML 

DIVISION, CPWD, NEW DELHI.  

 

 

Issued to ………………….. Bid document made available    On line to the agency.  
 
Signature of the Officer issuing the documents.   On line uploading authority 
 
Designation: EXECUTIVE ENGINEER, DR. RML HOSPITAL DIVISION, CPWD, NEW DELHI. 
 
Date of issue……………….      As per NIT 
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                           fufonk   T E N D E R 
 

eSaus@geusa dk;Z ds fy, fufonk vkea=.k lwpuk] vuqlwph d][k]x]?k]M-] vkSj p] ykxw fofunsZ'k] uD'ks ,oa 

fMtkbu] lkekU; fu;e ,oa funsZ'k] Bsds ds mica/k] fof'k"V 'krsZ] nj vuqlwph ,oa vU; dkxtkr rFkk 

Bsds dh 'krksZ esa fn, x, fu;e rFkk fufonk dkxtkr esa mfYyf[kr vU; ckrksa dks i<+ o tkap fy;k gSA 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications 
applicable.  Drawings & Designs, General Rules and Directions, Conditions of Contract, clause of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender documents for the work. 
 

eS@ge] ,rr~}kjk Hkkjr ds jk"Vªifr ds fy, vuqlwph ^p* esa fofufnZ"V le; ds Hkhrj fofufnZ"V dk;Z] 

;Fkk&ek=kvksa dh vuqlwph rFkk lHkh lacaf/kr fofunsZ'kksa] fMtkbuksa] uD'kkas ds vuq:i rFkk lkekU; 

fu;ekoyh ds fu;e&1 vkSj Bsds dh 'krksZ ds [kaM&11 esa mfYyf[kr fyf[kr vuqns'kksa ,oa ,slh lkefxz;ksa] 

tks iznku dh tkrh gS vkSj mlds laca/k esa] ,slh 'krsZ tks ykxw gks] ds vuq:i fu"iknu gsrq fufonk nsrk 

gwa@nsrs gS A 

I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule ’F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 

provided for, by, and in respects in accordance with, such conditions so far as applicable. 

ge fufonk dks] blds [kksys tkus dh vfUre rkjh[k ls 30 ¼rhl½ fnu ds fy, [kqyk j[kus rFkk bldh 

'krksZ ,oa fuca/kuksa esa fdlh izdkj dk ifjorZu u djus ds fy, lger gSaA 

We agree to keep the tender open for Thirty (30) days from the due date of its opening 
and not to make any modifications in its terms and conditions. 
 

#- ******@& dh /kujkf'k] /kjksgj jkf'k ds #Ik esa udn@V~stjh  pkyku jlhn@vuqlwfpr cSad dh ekWx tek jlhn@vuqlwfpr cSad 

dh lko/kh tek jlhn@ vuqlwfpr cSad ds fMekaM MªkQV@vuqlwfpr cSad }kjk tkjh cSad xkjaVh ds #Ik esa ,rn~}kjk vxzsf"kr dh 

tkrh gSA ;fn eSa@ge fu/kkZfjr fu"iknu xkjaVh dks fu/kkZfjr le; vof/k esa izLrqr djus esa vlQy jgrs gSa rks eSa@ge ;g eatwj 

djrs gSa fd Hkkjr ds mDr jk"Vz~~ifr ;k muds dk;kZy; ds mRrjkf/kdkjh fdlh vU; vf/kdkjh ;k mipkjh mik; ij izfrdwy izHkko 

Mkys fcuk mDr /kjksgj jkf'k tCr djus ds fy, iw.kZr;k Lora= gksxsaA blds vykok] ;fn eSa@ge fofufnZ"V dk;Z izkjEHk djus ds 

vlQy jgrs gSa rks eSa@ge  ;g eatwj djrs gSa fd Hkkjr ds jk"Vz~ifr ;k muds dk;kZy; ds mRrjkf/kdkjh dkuwu esa miyC/k fdlh 

vU; vf/kdkj ;k mipkjh mik; ij izfrdwy izHkko Mkys fcuk mDr /kjksgj jkf'k] rFkk fu"iknu xkjaVh tCr djus ds fy, iw.kZr;k 

Lora= gksxas vU;Fkk mDr /kjksgj jkf'k fufonk dkxtkr ds vuqlkj mlesa fufgr 'krksaZ o fuca/kuksa ds vuqlkj dk;ksZa ds fu"iknu ,oa 

vkfn’V fopyuksa dks vuqlwph ^p^ esa of.kZr izfr'kr ls vuf/kd o fufonk izi= ds [k.Mksa 12-2 o 12-3 esa fufgr izko/kkuksa ds vuqlkj 

fuf'pr dh tkus okyh njksa ij ml lhek ls vf/kd ds fopyuksa ds djus ds fy, muds }kjk izfrHkwfr&fu{ksi ds #Ik esa jksd yh 

tk;sxhA blds vfrfjDr eSa@ge lger gSa fd c;kuk jkf’k ;k c;kuk jkf’k rFkk mi;qZDr fu"iknu xkjaVh tCr gks tkus ds ekeys esa 

eq>s@gesa dk;Z dh iqu% fufonk izfdz;k esa Hkkx ysus ls jksd fn;k tk,xkA  

 

A sum of Rs. 21,492/- is here by forwarded in lnsurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee issued by a Commercial Bank as earnest 
money in favour of Executive Engineer, Dr. RML Hospital Division, CPWD, New Delhi. If I/we, fail to 
furnish the prescribed performance guarantee within prescribed period.  I/we agree that the said President 
of India or his successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit 
the said earnest money absolutely. Further, if I/we fail to commence work as specified, I/we agree that 
President of India or his successors in office shall without prejudice to any other right or remedy available in 
law, be at liberty to forfeit the said performance guarantee absolutely, The said performance guarantee shall 
be a guarantee to execute all the works referred to in the tender documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as may be ordered, upto maximum of the 
percentge mentioned in schedule ‘F’ and those in excess of that limit at the rates to be determined in 
accordance with the provision contained  in caluse 12.2 and 12.3 of the tender form. Further I/we agree that 
in case of forfeiture of Earnest money or both earnest money & Performance Guarantee as aforesaid, I/we 
shall be debarred for participation in the re-tendering process of the work. 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another 
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then 
I/We shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the notice 
of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount 

of Earnest Money Deposit/Performance Guarantee. 
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eSa@ge ,rr~}kjk ?kks"k.kk djrs gS fd eS@ge fufonk dkxtkrksa] uD'kksaa vkSj dk;Z ls lacaf/kr vU; 

vfHkys[kk dks xqIr@xksiuh; dkxtkr ds :Ik esa j[ksxs vkSj muls izkIr@yh xbZ tkudkjh fdlh vU; 

dks] ftUgsa eSa@ge lwfpr djus ds fy, izkf/kd`r gks] ls fHkUu fdlh dks]ugha crk,xsa ;k tkudkjh dks 

fdlh ,sls :Ik esa iz;ksx ugh djsaxs tks jkT; dh lqj{kk ds fy, izfrdwy gksA 

 

I/We hereby declare that I/we shall treat the tender documents drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived therefrom to any person other than a person to whom 
I/We am/are authorised to communicate the same or use the information in any manner 
prejudicial to the safety of the State. 
 
rkjh[k Dated ....................     

Bsdsnkj ds gLrk{kj Signature of Contractor                                 

 Mkd irk Postal Address # 

lk{kh Witness : # 

irk Address: # 

mithfodk Occupation : #  
     

Lohd`fr @ACCEPTANCE 
 

eS Hkkjr ds jk"Vªifr dh vksj ls rFkk muds fy, #0   :- -------------------------- ¼:i,------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------------------------------------------½ 

dh jkf”k ds fy, mi;qZDr fufonk ¼v/kksfyf[kr i=ksa ds vuqlkj ifjofrZr½ Lohdkj djrk gwaA 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for 
and on behalf of the President of India for a sum of Rs. ____________ 
(Rupees_____________________________________________________________  
 

uhps fn, x, i= bl Bsdk djkj dk fgLlk gksaxsA 

The letters referred to below shall form part of this contract Agreement:- 
 
I)  
  
ii)  
 
iii)         Hkkjr ds jk"Vªifr dh vksj ls rFkk muds fy, 

      For & on behalf of the President of India. 
 

gLrk{kj Signature .................................... 
rkjh[k Dated ......................       inuke Designation ......................... 
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flfoy dk;®Z^ dh vuqlwfp;ka SCHEDULES FOR CIVIL WORKS 
  

vuqlwph ^d* SCHEDULE ‘A’     
ek=kvksa dh vuqlwph ¼layXu½ 

Schedule of quantities at Page No. 44-51 
 
vuqlwph ^[k* SCHEDULE ‘B’       
Bsdsnkj dh fuxZr dh tkus okyh lkefxz;ksa dh vuqlwph 

Schedule of materials to be issued to the contractor.    Not Applicable 
_______________________________________________________________________________ 
Øe- la- en fooj.k       ek=k          ftl nj ij lkefxz;ka Bsdsnkj dks           fuxZr LFkku

                          izHkkfor gksxh og nj vadks a ,oa “kCnksa esa               

  

S.No. Description of item          Quantity       Rates in figures & words at which the             Place of                        
           material will be charged to the contractor         Issue                                                                 
                       
_____________________________________________________________________________________________________________________________________________________ 
    1            2             3                          4                                              5 
_____________________________________________________________________________________________________________________________________________________ 

        
-----NIL-------- 

 
 
 

(Material required for the work shall be arranged by the Contractor)  

 
 
 
 

 
 
 
  

_______________________________________________________________________________________________________________________ 
 
 
 
 
 
 
 
 

EXECUTIVE ENGINEER, 
RML DIVISION,                                                                                        

C.P.W.D., NEW DELHI 
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vuqlwph ^x* SCHEDULE ‘C’ 
 

Bsdsnkj dks HkkM+s ij fn, tkus okys vkStkj ,oa la;= 

Tools and plants to be hired to the contractor 
_______________________________________________________________________________ 
Øe la-              fooj.k                         HkkM+k izHkkj izfrfnu                    fuxZr LFkku 

Sl. No.  Description  Hire charges per day   Place of issue    
______________________________________________________________________________________________________________________ 
  1        2     3    4 
_______________________________________________________________________________________________________________________ 

                                                         -- NIL--      (ALL T&P SHALL BE ARRANGED BY THE AGENCY) 
 

vuqlwph *?k* SCHEDULE ‘D’ 
 

dk;Z ds fy, fo’ks"k vis{kk,a@nLrkost] ;fn dksbZ gksa] dh vfrfjDr vuqlwph 

Extra schedule for specific requirements/documents for the work, if any 
                           

(i) Important points to be observed by  

       bidders before submission of tenders                Page No. 9-10 

(ii) General/Additional Conditions                 Page No. 22-25 

(iii) Particular of specification                  Page No. 26-29 
 

vuqlwph ^M* SCHEDULE ‘E’ 
 

Bsds dh lkekU; “krksZ dk lanHkZ    

1. Refrence to General Conditions of contract.    General Conditions of Contract for CPWD Works 
2023 with correction slips issued pervious day of 

the last date of submission of the tender & market 
rates. 

dk;Z dk uke%& 

Name of work:- A/R & M/O to old Nursing Home at Dr. RML Hospital New Delhi dg. 
2026-27. (SH:- Vinyl flooring patch work in Ward-14 & NTPR ICU, steel rack shelve in NTPR 
IV fluid store, chequered plate flooring and toilet renovation in old manifold room, toilet 
renovation of Diary Dispatch).                                                    
 

dk;Z dh vuqqekfur ykxr Estimated cost of work:    :    Rs. 10,74,601/-  
 

   (i)       (a)  /kjksgj jkf’k  Earnest money:                       :   Rs. 21,492/-   
        (To be returned after receiving performance 

         guarantee). 

  
(ii)           fu"iknu xkjaVh Performance guarantee   :   (a) 5% of tendered value or Estimated Cost Put to Tender (ECPT) 

(whichever is higher) 

(b) Where the tendered amount is less than eighty percent (80%)  

of the Estimated Cost Put to Tender (ECPT), the performance 

Guarantee, in addition to the requirement under (a) above, shall 

be increased by an amount equal to the difference between eighty 

percent (80%) of the ECPT and the tendered amount. 
    

(iii)     izfrHkwfr fu{ksi% Security Deposit:                        :   2.5% of tendered  value.  
 

 

vuqlwph ^p* SCHEDULE ‘F’ 
 

lkekU; fu;e ,oa fn'kkfunsZ'k% 

 General Rules & Directions:    
fufonk vkea=.k djus okyk izkf/kdkjh 

Officer inviting bid -                               EXECUTIVE ENGINEER (CIVIL), RML DIVISION, CPWD, NEW DELHI. 
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dk;Z dh enksa dh ek=k ds fy, vf/kdre izfr”kr ftlls vf/kd fu"ikfnr 

enksa ds fy, njksa dk fu/kkZj.k [k.M 12-2 vkSj 12-3 ds vuqlkj gksxk -    fuEukuqlkj 
 

Maximum Item for quantity of items of work to  
be executed beyond which rates are to be determined 
in accordance with Clauses 12.2 & 12.3.    Refer clause-12  
 

ifjHkk"kk;sa%& Definitions: 
 

2(v)             Hkkjlk/kd bathfu;j 

             Engineer-in-Charge      EXECUTIVE ENGINEER (CIVIL), RML DIVISION, CPWD, NEW DELHI 
 

2(viii)  Lohdkj drkZ izkf/kdkjh 

 Accepting Authority      EXECUTIVE ENGINEER (CIVIL), RML DIVISION, CPWD, NEW DELHI 

 
2(x)          vfrfjDr vkSj ykHkksa dks iwjk djus ds  

  fy, lkefxz;ksa dh ykxr ij izfr'krrk 

  Item on cost of materials and       
  labour to cover all overheads and profits.   15% 
 

2(xi)  njksa dh ekud vuqlwph 
  Standard schedule of Rates:   Delhi Schedule of rate 2023 with correction slips  
                                                                                          issued pervious day of the last date of submission of 
                the tender & market rates. 
                                                  

2(xii)  foHkkx 
  Department   Central Public Works Department  

9(ii)  ekud ds-yks-fu-fo- Bsdk QkeZ ------------------------------------------------ 
rd la'kksf/kr vkSj “kksf/kr ds-yks-fu-fo-    

                                Standard CPWD contract form       General Conditions of Contract for CPWD Works 2023 
        (Maintenance work) along with up-to-date correction 
      slips issued pervious day of the last date of submission of 

    the tender. 

[k.M&1 

       (i) Lohd`fr Ik= tkjh gksus dh rkjh[k ls fu’iknu xkjaVh ds izLrqrhdj.k ds fy, vuqer 

         le;] fnuksa esaA 

Clause1 
i) Time allowed for submission of Performance Guarantee,  

Programme Chart (Time and progress) and applicable 
Labour licenses, registration with EPFO, ESIC and  
BOCW Welfare Board or proof of applying thereof  

                from the date of issue of letter of acceptance.                 7 days  
 

,DlVas'ku] fnuksa esa  
 
ii) Maximum allowable extension with late fee  
@ 0.1% per day of Performance Guarantee amount  

beyond the period provided in (i) above….                                                    3 days 
 

  

[k.M Clause 2 [k.M 2 ds rgr izfrdj fuf'pr djus okyk izkf/kdkjh   

  Authority for fixing   SUPERINTENDING ENGINEER,  
compensation under clause 2 DELHI CIRCLE-IX, CPWD, NEW DELHI. 

 

[k.M Clause 2 d- D;k [k.M 2 d ykxw gksxkA 

                   Whether Clause 2A shall be applicable                                                                     No 
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[k.M Clause 5   dk;Z vkjEHk djus dh rkjh[k dh x.kuk ds fy, Lohd`fr 

  Ik= tkjh gksus dh rkjh[k ls fnuksa dh la[;k------------------------------------------------fnu 

  Number of days from the date of issue 
  of letter of acceptance for reckoning date of start.                            10 days 
y{; ehy&iRFkjA lkj.kh% y{; uhps nh xbZ lkj.kh vuqlkj 

 

MILE STONE (S) AS PER TABLE GIVEN BELOW: 
 
 

TABLE OF MILE STONE (S) 
 

Sl. 
No. 

Description of Milestone 

(Physical) 
Time Allowed in Month 
(From the date of Start) 
 

Percentage of tendered Amount 
(Major Component) to be with held  

1 1/8 of the whole work 1/4th Time allowed  
 

In the event of not achieving the 
milestone as assessed from the 

running payments, 1.25% of the 
tendered value of work will be 
withheld for failure of each 
milestone.  

2 3/8 of the whole work 1/2nd Time allowed  
 

3 5/8 of the whole work 3/4th Time allowed  
 

4 Full work Full Time allowed  
 

dk;Z fu"ikfnr djus ds fy, vuqeR; le; 

Time allowed for execution of work          2 months 
 
fu.kkZ;d izkf/kdkjh & Authority to convey the decision of shifting of milestone and extension of time -   

1- le; foLrkj -------------------- ¼izHkkjh dk;Zikyd vfHk;ark ;k la;qDr lafonk ds ekeys esa dk;Z ds 

eq[; fgLls ds izHkkjh vfHk;ark] tSlk Hkh ekeyk gks½ 

Extension of time……………………Executive Engineer (CIVIL), RMLD, CPWD, New Delhi 
 

2- miyfC/k;ksa dk iqu% vuqlwfpdj.k ----------------------- ¼izHkkjh v/kh{k.k vfHk;ark] ;k la;qDr lafonk ds 

ekeys esa dk;Z ds cM+s vo;o ds izHkkjh v/kh{k.k vfHk;ark] tSlk Hkh ekeyk gks½ 
 

RESCHEDULING OF MILE STONES………Superintending Engineer, DELHI 
                                                                               CIRCLE-IX, CPWD, NEW DELHI 

3.    Shifting of date of start in case of delay in            Superintending Engineer, DELHI 
         handing over of site………………..………                 CIRCLE-IX, CPWD, NEW DELHI 

 
PRPFORMA OF SCHEDULES Clause 5 Schedule of handing over of site 

Part Portion of site Description Time Period for handing over reckoned 
from date of issue of intent 

Part A Porition without any hindrance Full site 
available 

As per LOI  

Part B Portions with encumbrances --do-- Not applicable  
Part C Portions dependent on work of other agencies --do-- Not applicable  

 

[k.M  Clause 6                                                                     EMB (Electronic Measurement Book) 

[kaM ykxw & ¼6½@Clause applicable –(6 )     (As per circular DG/CON-Maintenance- 

2020/338 dt. 13.04.2023)  

[k.M Clause 7 

  varfje Hkqxrku ds fy, ik= gksus ds fy, vafre ,sls 

  Hkqxrku ds ckn dqy Hkqxrku ,df=r lkefxz;ksa ds    

  vfxzeksa ds lek;kstu lfgr fd;k tkus okyk dqy dk;Z     

  Gross work to be done together with net  
  Payment/adjustment of advances for material  
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  Collected, if any, since the last such payment     

  for being eligible to interim payment                                                 Rs. 5.00/- Lakh 

 

[k.M Clause 7A 

  Whether Clause 7A shall be Applicable                  Yes 
 
Clause 10A  
 
dk;ZLFky iz;ksx’kkyk e sa Bsdsnkj }kjk myC/k djk;s tkus ijh{k.k midj.k dh 

lwph 

 
List of testing equipment to be provided  

Equipment required for field test as per specification 
provided by the contractor at site lab for the item under 
execution as per agreement. 

                                                                                                               

Clause 10 B (ii) -   Whether Clause 10 B (ii) shall be applicable:            No 
                                                                       

Clause 10C  Not Applicable 

Component of labour expressed as percent of value of work =                      
 
Clause 10CA  Not Applicable 

 

Authority to issue base price of material 

s 
S. No.  Materials Covered under 

this clause: 
Nearest Materials (other than 

cement*, reinforcement bars, the 

structural steel and POL) for 

which All India Wholesale Price 

Index to be followed: 

 

Base Price and its 

corresponding period of all 

the Materials covered 

under clause 10 CA* 

1 Cement PPC 

 

---NA--- 

2. Steel reinforcement  

 

❖ For cement & TMT reinforcement the indices issued by the DG, CPWD shall be applicable. 

 

[k.M- 10CC [k.M 10xx mu lafonkvksa ij ykxw gksxk ftlesa dk;Z 

  lekiu dh vof/k] vxys dkye esa n'kkZ;h xbZ vof/k 

ls vf/kd vuqcaf/kr gSA      NOT APPLICABLE 

 
Clause 10CC-  Clasue 10CC to be applicable in contracts  
                         With stipulated period of completion exceeding 

The period shown in the next column.                                             NOT APPLICABLE       

  

 ewY; o`f) ds fy, vU; lkexzh] Je] ih-vks-,y- vkfn ds ?kVdksa dh vuqlwphA 

 Schedule of component of other Materials, Labour, POL etc. for price escalation.  

 fuekZ.k dk;Z lkexzh ds fy, flfoy ?kVd ¼[kaM 10 x ds vUrxZr 'kkfey lkefxz;ksa dks 

NksM+dj½@oS/kqr dk;Z esa dqy ewY; d s izfr’kr ds :i esa iznf’kZr 

 Component of Civil -    Xm…………………..% 
 Electrical construction materials expressed  
 as percent of total value of work  
 Je ds ?kVd ds dqy ewY; dh izfr’kr ds :i esa iznf’kZr 

  

NIL 

NIL 
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 Component of Labour expressed as percent  
 of total value of work   Y…………………..% 
 

 ih-vks-,y- ds ?kVd&dk;Z ds dqy ewY; ds izfr’kr ds :i esa iznf’kZr 

 Component of POL expressed as percent  
 of total value of work   Z…………………..% 
 

 

[k.M Clause 11 dk;Z fu"iknu ds fy, vuqikyu      

fd, tkus okys fofunsZ'k 

 
SPECIFICATIONS TO BE FOLLOWED FOR  
EXECUTION OF WORK:-                        CPWD Specification 2019 Vol.-I & II  

with correction slip issued pervious day of 
the last date of submission of the tender & 
manufacture specification.  
 

[k.M & Clause 12:  Type of work:-                       Maintenance work 

 

[k.M& Clause 12:  Authority to decide deviation  

(a) upto 1.25 times of contract amount 

(b) Beyond upto 1.25 times upto 1.5 times of contract 

amount 

 

 

 

 

 

 With 

recorded 

reasons 

 

(a) Engineer-in-charge. 

(b) SE/CE (As applicable) 

 

[k.M& Clause 12  No limit 

12.2 & 12.3     Deviation limit beyond which 

clause 12.2 & 12.3 shall apply 

for building works.                 

  

The completion cost of agreement should not 

exceed 1.5 times of tendered amount.  

  

Clause 12.5 

  

(i) Deviation limit beyond which 

clause 12.2 & 12.3 shall apply 

for foundation work (except 

items mentioned in earth work 

sub-head in DSR and related 

items) 

 

 

(ii) 

 

Deviation limit for items 

mentioned in earth work sub-

head of DSR or related 

items… 

 

 

[k.M Clause 16 
 

 ?kVh gqbZ njs fu/kkZfjr djus dh  

 fy, l{ke izkf/kdkjh      

 Competent Authority for               (i)     SE, DC-IX, CPWD New Delhi; upto 5% of the contract value 

                 deciding reduced rates .                (ii)     Full Power ADG (DR), New Delhi.    
 

[kaM &Clause 18 

 

dk;ZLFky ij Bsdsnkj }kjk yxk;s tkus okyh vfuok;Z e”khujh]  

vkStkj ,oa l;a=ksa dh lwph% 

 
List of mandatory machinery, tools & plants to be  

deployed by the contractor at site:-  As per direction of Engineer-in-charge and contract 
                                                                           specification provision per site requirements 

NIL 
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Clause 19 C  ………….. Authority to decide 

penalty for each default  

Engineer – in - charge or his 

successor 

Clause 19 D  ………….. Authority to decide 

penalty for each default  

Engineer – in - charge or his 

successor 

Clause 19 G  ………….. Authority to decide 

penalty for each default  

Engineer – in - charge or his 

successor 

Clause 19 K ………….. Authority to decide 

penalty for each default  

Engineer – in - charge or his 

successor 

Clause 25 
 (i) Counciliator       ADG (DR) 

 (ii) Arbitrator Appointing Authority   SE, DC- IX 

(iii) Place of Arbitration     New Delhi 
 

 

[k.M& CLAUSE 32 (i): -  
 

Requirement of Technical Representative(s) and Recovery Rate 
 
S.No. Requirement of technical staff Minimum 

Experience  
(Years) 

Designation 
of Technical 
Staff 

Rate at which recovery shall be 
made from the contractor in the 
event of not fulfilling provision 
of clause 32(i) 

Minimum 
Qualification  
of Technical 
Representative 

Number (Civil 
Work) 

        Figures Words 

1 Graduate Engineer  
 

Or 
 
Diploma Engineer 
 

1 2 
Or 
5 

Respectively 

Project 
Manager 

cum 
Planning 
/Quality/ 

Site/ Billing 
Engineers) 

Rs. 15,000/-    
(per month 
per person) 

Rs.  Fifteen  
Thousand 

only/   (Per 
Month) 

Assistant Engineer retired from Govt. services that are holding Diploma will be treated at par with 
Graduate Engineer. Diploma holder with minimum 10 year relevant experience with a reputed 
construction co. can be treated at per with graduate Engineers for the purpose of such deployment 
subject to the condition that such diploma holders should not exceed 50% of requirement of degree 
engineers.  
[k.M  Clause 38 

I) d½ dsyksfufo }kjk eqfnzr fnYyh nj vuqlwph - 2023 

 ds vk/kkj ij lhesUV vkSj fcVqeu dh vuqekuewy 

 ek=k fu/kkZfjr djus ds fy, vuqlwph@fooj.k 
 

I) (a) Schedule/statement for determining theoretical   on the basis of   
Quantity of cement & bitumen                                             Delhi Schedule of Rates 2023 up to dated. 

                                                                                                                                                   

II) vuqekuewyd ek=kvksa esa vuqeR; fopyu 

 Variations Permissible on Theoretical Quantities 
 d½ lhesUV ftu dk;ksZ ds fy, fufonk easa vuqekfur 

 ewY; :- 25 yk[k ls vf/kd u gks    3 izfr'kr tek@?kVk  

a) Cement  
For works with estimated cost put   3% plus/minus. 

 to tender not more than Rs. 25 lakhs 

 ftu dk;ksZ ds fy, fufonk esa vuqekfur 

 ewY; :- 25 yk[k ls vf/kd gks    2 izfr'kr tek@?kVk 

 for works with estimated cost put to     2 % plus/minus. 
 tender more than Rs. 25 lakhs 

mailto:vuqlwph@fooj.k
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[-k½ fcVqeu lHkh dk;ksZ ds fy,    2.5 izfr’kr dsoy tek vkSj 

        ?kVk ds i{k esa 'kwU; 

b) Bitumen for all works     2.5% on plus side &  
        nil on minus side. 

x½ bLikr izR;sd O;kl] dksV vkSj Js.kh ds fy, 

 iwuoZyu vkSj lajpukRed bLikr dkV   2 izfr'kr tek@?kVk 

c) Steel Reinforcement and structural steel 
 sections for each diameter, section and    2% plus/minus 
 category. 
 

?k½ lHkh vU; lkefxz;ka     “kwU; 

d) All other materials        Nil. 

 

 
 RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 
(a) Civil Work 

 

S.No. Description of Item Rates in figures and words at which recovery shall 
be made from the Contractor                                                                    
 

  Excess beyond 
permissible variation 

Less use beyond 
permissible variation 

1 Cement Nil Less use beyond the 
permissible variation not 
allowed and liable to be 
rejected. 

2 Steel Reinforcement Nil 
3 Structural Steel Nil 
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GENERAL CONDITIONS 
 

1. The work shall be carried out as per CPWD specifications 2019 Vol I & II with upto date correction slip to 
the date of receipt of tender. Where CPWD specifications are silent, relevant B.I.S. codes shall be 
applicable. If the item is not available in the relevant B.I.S. codes then the decision of the Engineer-in-
charge shall be final. 

2. The contractor has to make his own arrangement for all the materials required for the work and get them 
approved from the Engineer-in-charge before using the same in the work. 

3. The dismantling wherever required shall be done in a manner that no other portions of the building or its 
fixtures are damaged. If any damage is done to the building it will be made good by the contractor at his 
own cost and no claim what so ever will be entertained on the work. 

4. The contractor must get himself acquainted with the proposed site for the works and study 
specifications and conditions carefully before tendering, no claim whatsoever on this account shall 
be entertained later on. 

5. The work shall be carried out complying in all respects with the requirement of relevant bylaws of the 
N.D.M.C. or any other local body. 

6. All incidental charges of any kind for the materials to be arranged by the contractor whatsoever including 
cartage, storage, cutting and wastage etc. shall be borne by the contractor himself and nothing extra will 
be paid to him on this account. 

7. The contractor shall have to carry out the work according to the programme mutually decided between 
him and the Engineer-in-charge of the work. No claim for idle-labour on any account shall be entertained. 

8. Necessary recoveries such as water charges, Income Tax, GST, Labour welfare cess etc. as per applicable 
rate shall be made from the any amount due to the contractor. 

9. The quantities of items should not be executed beyond the agreement quantities without prior 
permission of the Engineer-in-Charge. 

10. Contractor will have to make his own arrangement for tools and plant & machinery required for the work 
and department will not supply any tools and plants. 

11. The contractor should study the General Conditions of Contract before tendering. This shall be the part of 
the agreement. It is available in the office of EE/AE & in market. 

12. Testing charges shall be borne by the contractor in all cases. All expenditure to be incurred for testing of 
samples e.g. packing, sealing, transportation, loading, unloading etc including testing charges shall be 
borne by the contractor, for the testing from the laboratories approved by ADG/SDG time to time.  

13. Any damages done to the electric fittings, installations, while using them shall be made good by him at his 
own cost. 

14. Dr. RML Hospital is facing space crunch as of now due to some big construction activities going on and 
also due to heavy patient rush. Accordingly, agency has to make their own arrangements for stay of their 
workers and for the construction of the store also, outside the Hospital complex. Agency shall quote 
their rates keeping in mind the said situation. Nothing extra shall be paid over and above the quoted 
rates. 

15. The rates of items include all leads, lifts, heights etc.  No extra payment shall be made on any account. 
16. If contractor uses electricity of department, a recovery @ 0.5% shall be made on gross bill amount from 

each bill. If no electricity is required, then no recovery shall be made on this account. 

17. Site may be made available in parts. The contractor shall start the work within 72 hours from the time the 
instructions to execute the work are given through site order book/letter/ or otherwise. 

18. Agency shall be fully responsible for watch and ward of site, fittings etc. till the work is completed and 
accepted/taken over by the department. Nothing extra shall be paid for same. 

19. The contractor shall make his own arrangement of water required for the work as per clause 31 of the 
general conditions of the contract for CPWD works and clause 31A of the said conditions stands deleted. 
However 1% (one percent) water charges shall be recovered on the gross amount of bill from the 
contractor, if government water is used. 

20. Other agencies working at site may also simultaneously execute the work entrusted to them and the 
contractor shall offer necessary co-operation wherever required to other agencies. 

21. The Contractor’s Engineers should present at the site on all working days or as working hours allowed by 
Engineer-in-charge shall carry mobile phones to enable the Engineer-in-charge to have proper 
communication with them. Nothing extra shall be paid to the contractor on this account and his quoted 
rates for various items under this contract will be inclusive of this obligation.  

22. The contractor shall make all safety arrangement required for the labour engaged by him at his own cost. 
All consequences due to negligence or due to lapse of security/safety or otherwise shall remain with the 
contractor. The department shall not be responsible for any mishap, injury, accident or death of the 
contractor’s staff and/or labour. The contractor shall adhere to CPWD Safety Code as given in GCC 2023 
for Construction/maintenance works. No claim whatsoever in this regard shall be entertained/accepted 
by the department.  

 
Executive Engineer/RMLD 

CPWD, New Delhi 
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ADDITIONAL CONDITIONS 
1. Inspection of materials and work:  All the materials brought to the site by the contractor for use 

in the work as well as fabricated work shall be subject to inspection and approval by the Engineer-
in-charge.   

2. Removal of rejected materials: In case any materials are rejected by the Engineer-in-Charge, the 
same shall be removed from the site within 48 hours, failing which the same may be got removed by 
the Engineer-in-charge at the risk and cost of the contractor. 

3. Manufacturer’s Test Certificate:  The contractor shall produce Manufacture’s Test Certificate for 
material supplied by him & for use in work at site. The test(s) shall be carried out as per relevant 
specifications/ BIS Code as directed by Engineer-in-charge. 

4. Contractor should ensure the availability of material at site duly tested as per specifications and 
approved by the Engineer-in-charge. Dismantling etc. shall not be carried out before the availability 
of approved material at site.  The decision of Engineer-in-Charge shall be final and binding. 

5. Area such as corridor, rooms etc. are to be should be cleaned every day. Wherever the malba / 
rubbish occurs on account of work at upper floors / roof, the same shall be brought down through 
stair case or with some mechanical arrangement only and shall not be thrown to the ground directly 
from upper floors and has to be disposed off at specified dumping point in the area. In no case malba 
/ rubbish / unserviceable material or Construction material shall be stacked or dumped near the 
staircase / path /road berms / road / lawn / outside premises even for temporarily purpose. The 
contractor shall have to make all the arrangement for Carriage, stacking and disposal of 
malba/dismantled unservicable at the specific location in the hospital campus at his own cost.  Nothing 
extra shall be paid for placing the malba at specific approved point, even for lead exceeding 50 metre & 
lift exceeding 1.5 Metre, as specified in the item. 

6. If the contractor fails to comply the above conditions for removal / disposal of malba, a fine of 
Rs.500/- for each fault per day shall be recovered from the contractor.  The department may remove 
the malba so generated and dumped, by issue a notice or instruction through site order book at the 
risk and cost of the contrctor. (In this case, item for disposal of malba at approved municipal ground 
shall not be paid). 

7. No claim / dispute shall be entertained on the conditions at any stage either during execution of 
work or after completion of work and decision of the Engineer-in-charge shall be final and binding. 

8. Unless and until specified in the item the contractor shall make his own arrangement for lifting / 
hoisting / placing of steel girders / steel sections by suitable arrangement either manually or by 
mechanical crane etc. as approved by the Engineer-in-charge upto all heights in the building at no 
extra cost. 

9. The contractor shall stack the building materials away from the building at site as approved by the 
Engineer-in-charge and nothing extra for lead / lift of material for bringing the materials manually in 
the premises shall be paid. 

10. During execution of work the agency may have to dismantle certain existing items of the work other 
than taken in schedule of quantity. This dismantled materials received during demolition, if not 
taken back by the Department, shall be recovered at the rates as follows: - 

a)  Wooden window/doors/shutters with or without frames shall be recovered @ Rs.200/- per Sqm 
except M.S. bars. 

b) Sectional windows / steel door windows / C.I / G.I. Pipes etc. at Rs. 30/- per Kg. 

c) Old C.I. flushing cistern including fittings at Rs. 250/- per cistern. 

d) Aluminium sections, tees, angles, channels etc. at Rs. 160/- per kg. 

e)  Plyboards / flushing cistern & other PVC materials etc.Rs. 12/- per kg by weight. 
The decision of Engineer in charge for dismantled materials to be taken back & for mode of payment 
& for recovery etc. shall be final and binding. 

11. The contractor shall at his own cost make arrangement for weighing of the dismantled materials at 
site of work. 

12. The dismantled bricks, brick tile and red sand stone shall be accounted for recovery from the 
contractor at rate described below:- 
S. No. Item Cement mortar Mud mortar Recovery rate 

1 Bricks 297 nos. or actual quantity which 
ever is more in one cum of brick 
work dismantled 

371 nos. or actual quantity 
which ever more in one cum 
of brick work dismantled  

Rs. 3500/- per 
thousand. 

2 Brick tiles 228 nos. or actual quantity which ever is more per ten sqm area  
dismantled 

Rs. 3500/- per 
thousand. 

3 Red sand stone 
of any thickness  

60% of area dismantled or actual quantity which ever more Rs. 150/- per sqm. 
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13 Before starting the work the contractor shall chalk out a programme in consultation with the    Junior 
Engineer /Assistant Engineer-In-charge as to inform the occupants at least one week ahead. The 
contractor shall have to adhere to this programme failing which contractor shall be responsible for 
any inconvenience caused lo the occupants. In order to ensure that the work is carried out according 
to the programme drawn up the contractor shall ensure adequate supply of the material and employ 
required labour strength for execution of work. In case contractor fails to arrange / employ adequate 
labour to stick the programme, the Engineer-in-charge may supplement the labour and cost of the 
labour shall be recovered from the contractor after issue of one day's notice to the contractor. No 
claim for idle labour shall be entertained. The contractor shall depute his representatives daily at 
site of work for the record of the department. 

14 The contractor shall prepare one sample of all items which should be got approved from the 
Engineer-in-charge. Only on acceptance of sample work, contractor will be allowed to commence the 
work and sample is to be preserved by contractor till the whole work is completed. The quality of 
work should be confirmed to the approved samples. 

15 The contractor shall note that the items of work in any room shall be undertaken at one time, one 
after the other and completed at one stretch in time allowed for the same by the Engineer-in-charge.  

16 The contractor and/or his authorized representative should see the site order book every day and 
get the compliance noted by the J.E. /A.E. / Engineer-in-charge. 

17. The rooms/sites where the work is to be executed on any day shall be got approved from the 
representatives of the Engineer-in-charge at the site of work.  No work shall be carried out in any 
room/site without the approval of the representative of the Engineer at the site of work.  Such work 
carried out without the approval of the representative of the work shall be rejected and will not be 
measured and paid for. 

18. The substandard work shall be rejected out-rightly. The decision of the Engineer-in-charge shall be 
final and binding in this regard. 

19. Nothing extra shall be paid to the contractor for excess consumption of materials in case of material 
arranged by him. 

20. Any damages done to the existing structure shall be made good by the contractor at his own risk and 
cost. 

21. The rates of all items of work shall unless clearly specified include the cost of all labour, material and 
other aspects involved in the execution of work. 

22. Due to security reason the contractor shall have to arrange timetable of labour according to the 
security staff and Engineer-in-charge instructions.  The contractor should see the site before the 
execution of work. 

23. The contractor shall make his own arrangement for getting the permission to ply the trucks from the 
traffic police. 

24. Passes shall be arranged by the department for inside the building only. 
25. The contractor shall be responsible for behaviour and conduct of his workers.  No worker with 

doubtful integrity or having a bad record shall be engaged by the contractor. 
26. The contractor shall have to remove all splashes after completing the work.  In case the splashes are 

not removed by the contractor the same shall be got removed by the Engineer-in-charge and 
necessary recovery for the cost of removal of splashes shall be made from the contractor. 

27. The work shall be carried out in the manner complying in all respects with the requirement of 
relevant bye-laws of the local bodies under the jurisdiction of which the work is to be executed and 
nothing extra shall be paid on this account. 

28. For completing the work in time, the contractor might be required to work in two or more shifts 
including night shifts and no claim whatsoever shall be entertained on this account, notwithstanding 
the fact that the contractor will have to pay to the labourers and other staff engaged directly or 
indirectly on the work according to the provisions of the labour regulation and the agreement 
entered upon and/or extra amount for any other reason. 

29. The contractor must take adequate precautions to ensure that no spillage of construction 
material/malba/building rubbish takes place on to the carriageway. Failure to observe this will 
make the contractor liable to pay compensation @ Rs. 100/- (Rs. One Hundred only) per day, per 
metre length of each carriage way as affected by spill over of any construction material, subject to a 
maximum of 5% ( Five percent) of the estimated cost of the work put to the tender. The decision of 
Engineer-in-charge in this regard, shall be final and binding on the contractor. 

30. The temporary warning lamps shall be installed at all barricades during the hours of darkness and 
kept lit at all times during these hours. 

31. The malba/rubbish shall be disposed off by mechanical transport to the approved municipal 
dumping ground for which payment shall be made as per item in the agreement.  The lead specified 
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in the agreement is indicative only.  The rate to be quotated by the agency /contractor for disposal 
upto the approved municipal dumping ground shall be inclusive of all and nothing extra over and 
above the agreement item(s) shall be paid.  If the quantum, of malba, so generated from the work is 
less than one truck load, the same shall have to be collected in wheel barrow /trolley and shall be 
dumped at the specified dumping point, approved by the Engineer in-charge, in the area and the 
same should be lifted as soon the one truck load is collected or within three days which ever is 
earlier. Malba is to be disposed at nearest approved MCD dumping ground by mechanical 
transport as per direction of Engineer-in-charge. Payment will be made on production of MCD 
receipt. 

 

32. Water Proofing Work:- 

 

The tenderer shall associate specialized agencies for water proofing work with M.O.U. as per Annexure-

A & Annexure-B who have satisfactorily completed three water proofing works of similar nature of each 

costing not less than 40% of tendered amount of corresponding water proofing item, or two water proofing 

works of similar nature each costing not less than 60% of tendered amount of corresponding water 

proofing item or one similar work costing not less than 80% of tendered amount of corresponding water 

proofing item; during the last seven years ending last day of the month previous to the one in which tenders 

are invited. The value of executed works shall bebrought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum; calculated from the date of completion to previous day of 

last day of submission of tenders. 
 

However, the main contractor shall also be eligible to carry out himself the water proofing works without 

associating any specialized agency provided they fulfil the above prescribed eligibility criteria. 
 

GUARANTEE BOND:- Ten years guarantee bond of water proofing item in prescribed 
proforma, herewith shall be submitted by the contractor which shall also be signed by the 
contractor to meet their liability/liabilities under the guarantee bond. 

 10% of total cost of water proofing item (excluding cost of external plaster on 
masonary, if water proofing compound added in external plaster also) shall be 
retained as additional security deposit and the amount so withheld would be 
released after ten years from the date of completion of the entire work under the 
agreement. If the performance of the work done is found unsatisfactory and any 
defects noticed during the guarantee period, they shall be rectified by the agency 
within 10 days of receipt of intimation of defects in the work. If the defects pointed 
out are not attended to within the specified period, the same will be got done from 
another agency at the risk and cost of the agency. However, the security deposit 
deducted may be released in full against bank guarantee of equivalent amount in 
favour of Engineer in charge, if so decided by the Engineer in charge.The Security 
deposit against this item of work shall be in addition to the security deposit 
mentioned elsewhere in contract form.  

33 The order of preference in case of any discrepancy as indicated under “Conditions of Contract” 

given in the General Conditions of contract for Central P.W.D. works 2020 Form may be read as the 

following:- 

33.1    Description of Item in schedule of quantities. 

33.2    Additional Specification and special condition, if any.  

33.3    General conditions. 

33.4    Contract clauses of General conditions of contract for Central P.W.D. works 2023 Form.  

33.5    CPWD Specifications with upto date correction slips. 

33.6    Architectural /Structural/Shop drawing. 

33.7    Indian Standard Specifications/BIS. 

33.8    Sound engineering practice.  

33.9    Manufacturers Specifications. 

34. Recovery of the dismantled (Unserviceable) material:- 
 During the execution of the work if any dismantled material found to be unserviceable and 

credit to the work the rates should not be less than are as (i) Fuel Wood/PVC material and 
the like similar materials @ 12/- per kg. (ii) GI Pipe/SCI Pipe/MS Grill/CI Pipe etc. and the 
like similar materials @ Rs. 30/- per kg (iii) CP Brass/Brass etc. & the like similar material 
@ 350/- & (iv) Aluminium material etc. and the like similar materials @ 160/- per kg 
(should not be less than as mentioned) and nothing extra shall be paid on account of these 
materials. 
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PARTICULAR SPECIFICATIONS 
 

1. The work, in general, shall be executed as per description of item, specifications 

attached, updated CPWD Specifications, MoRTH Specification with correction slips 

issued up to the date of receipt of tender and relevant BIS Codes, BSEN codes, ISO 
Codes & ASTM Codes. 

 

2. All the works unless otherwise specified hereinafter or permitted by Engineer-in-charge 

shall be done in accordance with the latest editions of CPWD specification and relevant 

BIS Codes, BSEN codes, ISO Codes & ASTM Codes as on the date of receipt of tenders 

or any other specified code.   
 

Any additional standard specifications or criteria published by the BIS or other foreign 

standard and in practice upto the date of receipt of tenders shall also taken into 

account.  In the absence of any definite provisions an any particular issue in the above 

mentioned specifications / relevant BIS Codes, BS, EN codes, ISO Codes & ASTM 
Codes, the design and construction shall be in conformity with the Sound Engineering 

Practice and in all such matters the decision of the Engineer-in-charge shall be final 

and binding on the contractor and nothing shall be paid extra. 

 

3. In case of any discrepancy or contradiction amongst the specified standards the 

following order of preferences shall generally prevail. 
 

i. Nomenclature of items etc. given in Schedule of Quantities. 

ii. Particular Specifications, Special conditions and additional specifications if any. 

iii. Drawings attached with the tender. 

iv. CPWD Specifications, 2019 Vol. I & II with up-to-date correction slips. 

v. MoRTH Specifications for Roads & Bridge works (Fifth revision) published by 

IRC. 

vi. Relevant BIS Codes with the latest revisions. 

vii. Relevant IRC Codes with the latest revisions. 

viii. International standards such as BS, EN, ASTM etc. and accepted international 

practice as approved by Engineer-in-Charge. 

ix. Sound Engineering Practice as per directions of the Engineer-in-Charge. 
 

           If there are varying or conflicting provision made in any document forming part of the 

contract, the Engineer-in-charge shall be the deciding authority with regard to the 

Intention / interpretation of the document and his decision shall be binding without 

any reservations. 
 

4. The contractor shall ensure quality control measures on different aspects of 

construction materials, workmanship and correct construction methodologies to be 

adopted. He shall have to submit quality assurance programme within two weeks of the 

award of the work. The quality assurance programme should include method statement 

for various items of work to be executed along with check list to enforce quality control. 

 

4.1 The contractor shall submit samples of brand / make of various materials to be used 

for the approval of the Engineer-in-Charge along with samples. All approved samples 
shall be displayed at the site office along with copy of the approvals. 

 

4.2 The contractor shall submit shop drawings of staging and formwork arrangement etc. 

for the approval of Engineer-in-Charge. Unless stated otherwise, the rate for concrete in 

plain concrete or reinforced concrete or prestressed concrete, shall be deemed to 

include all formwork required in accordance with this Section, which shall not be 

measured separately. The contractor shall also submit bar bending schedule for 

approval of Engineer-in-charge before execution. 
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5. CONDITIONS FOR STEEL                  
 

5.1 The contractor shall procure steel reinforcement bars conforming to relevant BIS codes 
from main producers as approved by the ministry of Steel and secondary producers or 

re-rollers having valid BIS licence.  For TMT bars conforming to relevant BIS code, 

procurement shall be made from main producers and secondary producers having valid 

BIS licence. The contractor shall have to obtain and furnish test certificates to the 

Engineer – In – Charge in respect of all supplies of steel brought by him to the site of 

work. Samples shall also be taken and got tested by the Engineer – In – Charge as per 
the provisions in this regard in relevant BIS codes. In case the test results indicate that 

the steel arranged by the contractor does not conform to BIS codes, the same shall 

stand rejected and shall be removed from the site of work by the contractor at his cost 

within a week’s time from written order from the Engineer-in-Charge to do so. 

 
5.2 The contractor will produce original challan / voucher for purchase of steel 

reinforcement from approved manufacturer as a proof of having the steel reinforcement 

purchased from approved manufacturer. 

 

5.3 The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more 

or as decided by the Engineer–in–Charge. Every consignment of steel brought to site 
shall be accompanied with test certificate issued by the manufacturer. 

 

5.4 The steel reinforcement shall be stored by the contractor at site of work in such a way 

as to prevent distortion and corrosion by applying coating of corrosion inhibitor slurry 

as per nomenclature of the item and nothing extra shall be paid on this account. Bars 
of different sizes and lengths shall be stored separately to facilitate easy counting and 

 checking. 

5.5 For checking nominal mass, tensile strength, bend test, rebind test etc. specimen of 

sufficient length shall be cut from each size of the bar at random at frequency not less 

than that specified below:- 

 

Size of bar For consignment below 100 

tonnes 

For consignment over 100 

tonnes 

Under 10mm dia One sample for each 25 MT or 

part thereof 

One sample for each 40 MT or 

part thereof 

10mm to 16mm dia One sample for each 35 MT or 

part thereof 

One sample for each 45 MT or 

part thereof 

Over 16mm dia One   sample for each 45 MT 

or part thereof 

One sample for each 50 MT or 

part thereof 

   

5.6 The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained as provided in Clause-10 of the contract. The theoretical 

consumption of steel shall be worked out as per procedure prescribed in clause 42 of 

the contract and shall be governed by conditions laid therein. No payment for excess 

consumption of steel shall be allowed. However, for consumption lesser upto the 

 permissible theoretical variation, recovery shall be made in accordance with conditions 
of contract at schedule ‘F’ (CPWD-8), without prejudice to action for acceptance of work 

/ item at reduced rate or rejection as the case may be. 

5.7 Steel brought to site and steel remaining unused shall not be removed from site without 

the written permission of the Engineer-in -Charge. 

 

5.8 The mild steel and medium tensile steel bars to be used shall conform to IS: 432 and 
 cold twisted bars and TMT bars shall conform to IS : 1786. 

 

5.9 (i) Reinforcement including authorised spacer bars and lappages shall be measured in    

 length of different diameters as actually (not more than as specified in the drawings) 

used in the work nearest to a centimetre. Wastage and unauthorized overlaps shall not 
be measured. 
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  (ii) Records of actual sectional weights shall also be kept diawise and lotwise. The 

average sectional weight for each diameter shall be arrived at from samples from each 
lot of steel received at site. The decision of the Engineer - in - Charge shall be final for 

the procedure to be followed for determining the average sectional weight of each lot. 

Quantity of each diameter of steel received at site of work each day will constitute one 

single lot for the purpose. The weight of steel by conversion of length of various sizes of 

bars based on the actual weighted average sectional weight shall be termed as Derived 

Actual Weight. 
        

(iii)  (a) If the Derived Weight as in sub - para (ii)  above is lesser than the Standards 

weight  then the Derived Actual Weight shall be taken for payment. 

     

        (b)  If the Derived Actual Weight is found more than the Standard Weight, then 
the Standard Weight as worked out in sub - para (ii) above shall be taken for 

payment.  In such case nothing extra shall be paid for the difference between 

the Derived Actual Weight and the standard weight. 

5.10 SPECIFICATIONS OF THERMO-MECHANICALLY TREATED BARS (TMT BARS) 

 

5.10.1   Thermo - Mechanically Treated Bars (TMT Bars) shall be used in all R.C.C. works. 
             TMT Bars of Fe 415 grade conforming to IS - 1786 Specifications shall be procure 

             from Main producers as approved by Min. of Steel and secondary producers having  

 valid BIS licence.  

 

5.10.2 Every care should be taken to avoid mixing different types of grades of bars in the same 
structural members as main reinforcement to satisfy clause 25.1 of IS: 456.  

 

5.10.3 The point of change over shall be planned at any one particular level and shall be done 

through columns only. At the point of change over, it shall be necessary to increase the 

    

           area of main steel in columns by 10% and the length of lap of bars by 50%. 

6. CONDITIONS FOR CEMENT 

(i) The contractor shall Procure 43 grade (conforming to IS 8112) ordinary Portland 

cement, as required in the work, from reputed manufacturers of cement, having a 

production capacity of one million tonnes or more per annum, such as A.C.C., 

Ultratech, Birla, J.K. Cement, etc. as approved by Ministry of Industry, Government of 
India, and holding licence to use ISI certification mark for their product whose name 

shall be got approved from Engineer-in-charge. Supply of cement shall be taken in 50 

kg. Bags bearing manufacturer's name and ISI marking.  

 

(ii)  The contractor shall assess theoretical requirement of cement to be used in the work. 

The cement shall be brought at site in supply of approximately 50% of the total 
assessed requirement or 100 bags which ever is more. In case assessed requirement is 

less than 100 bags, then agency has to bring whole quantity in one lot. However 

decision of the Engineer-in-Charge shall be final. 

(iii)  The cement godown of the capacity to store a minimum of 200 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made. 
Double lock provision shall be made to the door of the cement godown. The keys of one 

lock shall remain with the Engineer-in-Charge or his authorized representative and the 

keys of the other lock shall remain with the contractor. The contractor shall be 

responsible for the watch and ward and safety of the cement godown. The contractor 

shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any 

time. 

(iv) The contractor shall produce manufacturer’s test certificate for cement for each lot of 

cement, which the contractor has brought at site. The contractor shall also produce bill 

of purchase from manufacturer or their authorized dealer in addition. 
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(v) The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in Clause 10 of the contract. The theoretical 

consumption of cement shall be worked out as per procedure prescribed in Clause 42 
of the contract and shall be governed by conditions laid therein. 

 

(vi) Cement brought to site and cement remaining unused after completion of work shall 

not be removed from site without written permission of the Engineer-in-Charge. 

 

  (vii) Damaged cement shall be removed from site immediately by the contractor on receipt of 
a notice in writing from the Engineer-in-Charge. If he does not do so within three days 

of the receipt of such notice, the-Engineer-in-charge shall get it removed at the cost of 

the contractor. 

 

7. READY MIXED CONCRETE. 
 

The contractors should declare at the time of tendering as to how he will arrange design 

mix concrete i.e. whether he would install fully automatic concrete batching plant at 

the site of work or would arrange design mix concrete from approved ready mix 

concrete plant. The contractor shall procure RMC from the reputed manufacturers 

preferred make. In case, the RMC is procured by the contractor from the agency 
other than preferred make, approval of NIT making authority shall be essential. 

Contractor should, however, note that no reason for delay on account of time taken in 

deciding Job Mix Formula shall be accepted. If the contractor decides  to procure  ready 

–mixed- concrete from RMC plants, he shall, within a week of award of the work, 

submit a list of at least three R.M.C. plant companies of repute along with the details of 
such plants indicating name of owner/company, its location, capacity, technical 

establishment, past experience and text of Memorandum of Understanding (MOU)  

proposed to be  entered between purchaser and supplier to  the satisfaction of 

Engineer-in-charge, who, after satisfying himself about quality/capability  of the 

company,  shall give approval in writing (subject to drawl of MOU). The MOU shall be 

drawn with RMC plant owner/company and submitted to Engineer-in-charge within a 
week of such approval. The contractor will not be allowed to purchase ready-mixed-

concrete without completion of above stated formalities for use in this project. 

Notwithstanding the approval granted by Engineer-in-charge in aforesaid manner, the 

contractor shall be fully responsible for quality of concrete including input control, 

production control, transportation and placement etc. The Engineer-in-charge will 
reserve right to deploy his representative to inspect plant site  at any stage and reject 

the material / concrete if he is not satisfied about quality of material/ product. The 

contractor should, therefore, draw MOU/ agreement with RMC owner / company very 

carefully keeping all terms and conditions/specifications forming a part of this tender 

document. 
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On non-judicial stamp paper of minimum Rs. 100 
(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit/Performance Guarantee/Security 
Deposit/Mobilization Advance 

 
1. WHEREAS the Executive Engineer …………….(name of division)………….,CPWD on behalf of 
the President of India (hereinafter called "The Government") has invited bids under ……………..(NIT 
Number)………..dated ............. for .................................... (name of work) The Government has further 
agreed to accept irrevocable Bank Guarantee for Rs. ……………………(Rupees ……………….only) valid 
upto ……………………(date)* …………..as Earnest Money Deposit from …………….(name and 
address of contractor)…………..(hereinafter called “the contractor”) for compliance of his obligations in 
accordance with the terms and conditions of the said NIT. 

OR** 
 

Whereas the Executive Engineer …………….... (name of division) …………..………, CPWD on behalf of 
the President of India) (hereinafter called "The Government") has entered into an agreement bearing 
number …………with ……………..(name and address of the contractor) ………….. (hereinafter called 
“the contractor”) for execution of work …………………. (name of work) ………………….The Government 
has further agreed to accept an irrevocable Bank Guarantee for Rs. …………..(Rupees ………….. only) 
valid upto ……………….. (date) …….. as Performance Guarantee/Security Deposit/Mobilization 
Advance from the said contractor for compliance of his obligations in accordance with the terms and 
conditions of the agreement. 
 
2. We, ……………(indicate the name of the bank) ………………. (hereinafter referred to as “the 
Bank”), hereby undertake to pay the Government an amount not exceeding Rs. ……………. (Rupees 
………..only) on demand by the Government within 10 days of the demand. 
 
3. We, ……………(indicate the name of the bank) ……………….,do here by undertake to pay the 
amount due and payable under this guarantee without any demur, merely on a demand from the 
Government stating that the amount claimed is required to meet the recoveries due or likely to be due 
from the said contractor. Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. ……… (Rupees ………. only). 
 
4. We, ……………(indicate the name of the Bank) ………………., further undertake to pay the 
Government any money so demanded notwithstanding any dispute or disputes raised by the contractor in 
any suit or proceeding pending before any Court or Tribunal, our liability under this Bank Guarantee 
being absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid 
discharge of our liability for payment there under and the contractor shall have no claim against us for 
making such payment. 
 
5. We, ……………(indicate the name of the Bank) ………………., further  agree that the 
Government shall have the fullest liberty without our consent and without affecting in any manner our 
obligation here under to very any of the terms and conditions of the said agreement or to extend time of 
performance by the said contractor from time to time or to postpone for any time or from time to time any 
of the powers exercisable by the Government against the said contractor and to forbear or enforce any of 
the terms and conditions relating to the said agreement and we shall not be relieved from our liability by 
reason of any such variation or extension being granted to the said contractor or for any forbearance, act 
of omission on the part of the Government or any indulgence by the Government to the said contractor or 
by any such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us.  
 
6. We, ……………(indicate the name of the Bank) ………………., further agree that the 
Government at its option shall be entitled to enforce this Guarantee against the Bank as a principal 
debtor at the first instance without proceeding against the contractor and notwithstanding any security or 
other guarantee the Government may have in relation to the contractor’s liabilities. 
 
7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. 
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8. We, …………… (indicate the name of the Bank) ………………., undertake not to revoke this 
guarantee except with the consent of the Government in writing. 
 
 
9. This bank guarantee shall be valid up to ……………. unless extended on demand by the 
Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 
to Rs. ………..(Rupees ………….only) and unless a claim in writing is lodged with us within the date of 
expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand 
discharged.  
 
 
 
DATE............. 
 
WITNESS: 
 
 
 
1. Signature ………..   Authorized Signatory 
 Name and address   Name 
      Designation 
      Staff code No. 
      Bank Seal 
 
 
 
2. Signature…………. 
 Name and address 
 
 
 
 
*Date to be worked out on the basis of validity period of 90 days where only financial bids are 
invited and 180 days for two/three bid system from the date of submission of tender. 
 
* In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 
earnest money or for performance guarantee/security deposit/mobilization advance, as the case 
may be. 
 



P a g e  | 32 

 

Correction =     Nil,          Insertion = Nil,            Overwriting = Nil,          Deletion = Nil,            AE(P)        
 

 

 

             
 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER 
PROOFING TREATMENT 

 
The agreement made this ___________________ day of __________ two thousand and __________ between 
__________ S/o ___________________ (hereinafter called the GUARANTOR of the one part) and the 
PRESIDENT OF INDIA (hereinafter called the Government of the other part).  
 
 
WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) dated 
_________ and made between the GUARANTOR OF THE ONE PART AND the Government of the other 
part, whereby the contractor interalia, undertook to render the structures in the said contract the 
work in the said contract recited completely water and leak proof. 
 
THE GUARANTOR hereby guarantee that the water proofing treatment given by him will render the 
structures completely leak proof and the minimum life of such water proofing treatment shall be 
ten years to be reckoned from the date after the expiry of maintenance period prescribed in the 
contract.  
 
Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 
defects 
 
The decision of the Engineer in charge with regard to cause of leakage shall be final. During the 
period of guarantee the guarantor shall make good all defects and in case of any defects being 
found render the structure water proof to the satisfaction of the Engineer in charge at his cost and 
shall commence the work for such rectification within seven days from the date of issue of notice 
from the Engineer in charge calling upon him to rectify the defects, failing which the work shall be 
got done by the Department through some other contractor at the guarantor’s cost and risk. The 
decision of the Engineer in charge as to the cost payable by the Guarantor shall be final and 
binding. 
 
That if the guarantor fails to execute the water proofing, or commits breach thereunder then the guarantor will 

indemnify the Principal and his successor against all loss, damage, cost of expenses or otherwise which may be 

incurred by him by reason of any of any default on the part of the GUARANTOR in performance and observance of 

this supplementary agreement . As to the amount of loss and / or cost incurred by the Government on the decision of 

the Engineer in charge will be final and binding on the parties. 

 

 

IN WITHNES WHEREOF those presents have been executed by the obligator __________________ and 

_______________________________ by for and on behalf of the PRESIDENT OF INDIA on the day , month and 

year first above written. 

 

 

Signed sealed and delivered by OBLIGATOR in presence of :.  

 

1. _____________________  

2. _____________________ 

 

 SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY____________ ________________ in 

the presence of :  

 

 

1. _____________________  

2. _____________________ 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER COMPLETION IN 
RESPECT OF STRUCTURAL REPAIRS WORKS 

 
This agreement made this ......................... day of ......................... two thousand 

and................................between..............................................Son 
of..............................................................(hereinafter called the GUARANTOR of the one part) and the 
PRESIDENT OF INDIA (hereinafter called the GOVERNMENT of the other part). 
 

WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called for contract) 
dated .......................and made between the GUARANTOR of the one part and the GOVERNMENT of the 
other part, hereby the contractor interalia, under took to render the buildings and structures on the 
said contract completely structurally sound. 
 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain sound and strong for five years from the date of completion of work. 
 

NOW THE GUARANTOR hereby guarantee that structural repairs done by him will render the 
structures completely steady & strong and the minimum life of such repairs shall be five years to be 
reckoned from the date of the completion of works. 
 

Provided that the guarantor will not be responsible for damage caused due to earthquake or 
misuse of buildings or alteration and for such purpose. The decision of the Engineer-in-Charge with 
regard to cause of damage shall be final and binding. 
 

During this period of guarantee the guarantor shall make good all defects to the satisfaction of 
the Engineer-in-Charge at his cost and shall commence the work for such rectification within seven days 
from the date of issue of the notice from the Engineer-in-Charge calling upon him to rectify the defects 
failing which the work shall be got done by the Department by some other contractor at the 
GUARANTOR's cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by the 
GUARANTOR shall be final and binding. 
 

That if the guarantor fails to make good the defects or commits breach there under then the 
guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or 
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and / or 
damage and / or cost incurred by the Government and the decision of the Engineer-in-Charge will be 
final and binding on both the parties. 
 

An amount equivalent to 2% of item No………. will be deducted as from Bills as security and the 
same will be refunded after five years from the date of completion of work. 
 

IN WITNESS WHEREOF THESE PRESENTS HAVE BEEN EXECUTED BY THE OBLIGATOR THE DAY, 
MONTH, AND YEAR FIRST ABOVE WRITTEN. 
 

Signed, sealed and delivered by OBLIGATOR in presence of: 
 

1. 
 

2. 
 

Signed for and on behalf of THE PRESIDENT OF INDIA BY ----------------------------in the presence of: 
 
1. 
 
2. 
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MINIMUM QUALITY ASSURANCE PLAN 
 

1. 1.  Minimum Quality Assurance Plan done as per No. DG/SOP/28 dated 15.11.2021. 

2. Maintenance of Register of Tests 

i) All the registers of tests to be carried out at construction site or in outside laboratories 

is maintained by the contractor which is issued to the contractor by Engineer-in-

charge.  

ii) All Samples of materials including cement concrete cubes is taken jointly with 
Contractor by JE, if there is no JE, out of this at least 50% samples shall be taken in 

presence of AE in charge and 10 % sample shall be taken in presence of EE. All the 

necessary assistance is to be provided by the contractor. Cost of sample of materials 

including testing charges is to be borne by the contractor and he/she is responsible for 

safe custody of samples to be tested at site. 

iii) All the test in field lab setup at construction site is carried out by the Engineering Staff 

deployed by the contractor preferably. The percentages of engineering staff deployed by 

the field officers 100% witnessed by JE and 50% of tests shall be witnessed by AE-in-

change. At least 10% of the tests are to be witnessed by the Executive Engineer. 

iv) All the entries in the registers will be made by the designated Engineer Staff of the 

Contractor and same is regularly reviewed by the field officers as well as the Engineer 

in charge. Contractor shall be responsible for safe custody of all the test registers. 

3. Performa for mandatory test as per Annexure 54 (refer SOP no. 7/2) is attached with each 

Running bill. Submission of copy of all Test Registers, Material at Site Register along with 

each alternate Running Account Bill and Final Bill shall be mandatory. These registers are 

duly reviewed by Engineer in charge in Division Officeand receipts of registers should also 
be acknowledged by Account branch by signing the copies and register to confirm receipt 

in Division Office. 
 

4. Agency will submit the methodology of various operations conducted before the 

start of work. Agency has to work with according to specifications & technical 
parameters and the methodology as approved by Engineer-in-charge and get adapted 

the same thereof. The falling which, the department will not be bound to make the 

payment of regarding executed items of the work. Any dispute between the agency 

and department regarding this, Engineer-in-charge’s decision is final and binding. 

 
 5.    Maintenance of Material at Site (MAS) Register- 

i) All the MAS Registers including cement and steel registers shall be maintained by 

contractor which shall be issued to the contractor by Engineer-in-charge. 

ii) Each of the entry of receipt of material at site shall be 100% test checked by JE or by 

AE if there is no JE. If both JE & AE are available AE should test check at least 50% of 

the materials. 

iii) Each MAS Register is checked by JE & AE at least once a week. 

iv) Cement register is reviewed by EE at least once in a month for work at same station 

and alternate months for work at out station. 

 

 

Executive Engineer 
 RML Hospital Division, 

CPWD, New Delhi 
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LIST OF PREFERRED MAKES OF MATERIALS 
 

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work) 

and finishes approved by the Engineer-in-Charge are listed below. However approved equivalent 

materials and finishes of any other specialized firms may be used, in case it is established that the brands 

specified below are not available in the market and subject to approval of the alternate brand by the 

Engineer-in-Charge, (See also conditions of contract). 

 
Sl. No. Materials Approved make 

1. Poly-Sulphide Sealant Pidilite, Tuffseal, DURABUILD, Makphalt 

2. Damp Proof Material Impermo, Dura Build, Acco-Proof, Makphalt 

3. Structural Steel, Sections Tata, Sail, RINL, Jindal, Apollo,  JSW, JSPL 

4. Admixture FOSROC, MC BAUCHEMIE, CICO/Dura Build, BASF, 

SIKA 

5. White Cement J.K. White, Birla White  

6. Water Proofing Compound Tap Crete, CICO, Dura Build, Accoproof, Impermo 

(BySnowcemIndiaLtd.), Pidilite, Dura Build/Fosroc 

7. Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum 

8. Injection Grouting Pidilite (DrFixit), Sika, Fosroc,          DURABUILD 

9. Non-metallic Surface Hardener MC Deritop F.H. 

10. Locks/Latch Godrej, Harrison, Dorma, Dorset, YALE, Hafle, Geze 

11. Laminates, Vineer Formica, Merino, Decolam, Greenlam, Kitlam, Century, 

Greenply, Archid, Coastto Coast, Timex, Natural Decowood, 

Alu-Tech  
 

12. Wire Mesh Sterling Enterprises, Trimurty Welded Mesh 

13. Prelaminated Particle Board Action TESA, Bhutan Boards, Greenlam, Kitlam, Century,  

Green Panel  
14. Adhesive Pidilite, Dura Build, Dunlop, Asian Paint 

15. Epoxy Mortar/Floor/ GROUT Fosroc, Dura Build, Sika, BASF  

16. Dash Fasteners Hilti, Ficher, Bosch, Wurth, Canon  

17 Flush Door shutters Decorative/ 
Non-Decorative) 

Green Ply, Duro, Merino, Century, Greenlam, Centuryply, 

Europly, Merino, Green Panel, FALCONGREEN 

 

18. Board & Plywood Duro, Kitply, Century, Greenlam, Archid, Bhutan Tuff, Green 

Panel 

 

19. Hydraulic Door Closer/Floor Spring Hardwyn, Godrej, Dorset, Dorma, Hafele, Assa Abloy  
 

20. Wooden Door Fittings of Brushed 

Steel 

 Dorma, Godrej, Dorset, Hafele, Geze 

21. S.S. Staircase Railing Jindal Stainless Steel Ltd., Hardwyn, Geze, Dorma, Kitch 

22. Smoke Seal Strip Imported Promat/Astro Flame, Sehgal Doors 

23. Door Closer Lock Ingerboll Rand / Dorma, Hardwyn, Everest, Hafele, Assa 

Abloy   
24. Anodized Aluninium Hardware 

(Heavy Duty) 

Hardima, Everite, Sigma (ISI Marked), Earl Bihari, Dorma 

25. Tempered Glass Modi Float & Saint Gobain, ASAHI, Glaverbel 

26. Polyester Powder Coating Shades Nerolac, Berger, J & N 

27. Aluminium Sections Jindal, Hindalco, Indalco, KALCO, Global, Bhoruka 

28. Friction Stay Hinges Earl-Bihari, Godrej, Hettich, Haffele 
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29. Nuts, Bolts and Screws, Steel Kundan, Priya, Atul, Puja 

30. EPDM Gasket Hanu/Anand 

31. Structural Silicone Dow Corning/Wacker 

32. Weather Silicone Dow Corning/Wacker, Dura Build,  

33. Adhesive Tape Norton, 3M, Avery Denisson  
 

34. Glazed Ceramic Tiles KAJARIA, NITCO, ASIAN, RAK, Oasis, Varmora, MOZIO, 

SOMANY, ORIENTBELL 

35. Vitrified Tiles (all types) GRANITO, NAVIN DIAMOND, KAJARIA, ASIAN, RAK, 

NITCO, RESTILE, SOMANY, ORIENTBELL  

36. Tile Adhesive70. CICO, Dura Build, PIDLITE FERROUS, Asian Paint, Fosroc, 

MYK LATICRETE, MAKPHALT 

 

37. C.C. Pavers NITCO-(ROCKARD), TUFTEK, K.K Pvt. Ltd., 

Hindustan Tile, Dalal, MODERN 
 

38. Acrylic Emulsion Paint ASIAN Paints, ICI, NEROLAC, BERGER, SHALIMAR, JK 

MAXX PAINT 

39. Luxury Emulsion Paint Burger-silk, Asian-Royal, ICI-Velvet, Nerolac- Impression,  

SHALIMAR, JK MAXX PAINT  

40. Grass Paver Unistone, Ultra, Shree, Supertile, Modern, K.K., NITCO 

41. Water-Proof Cement Paint Kilicknixon, Durocem, Snowcem, Berger, ICI, Asian Paints,  

Jenson & Nickolsen, JK MAXX PAINT   
42. Synthetic Enamel Paint Berger, Nerolac, Asian Paints, ICI India Ltd., SHALIMAR, JK 

MAXX PAINT  

43. Plastic Emulsion Paint Berger, Nerolac, ICI India Ltd., Asian Paint, JK MAXX PAINT 

44. Fireclay Sinks & Drain Boards Parry, Sunfire, Hindware, Cera 

45. Stainless Steel Sinks Nilkanth, AMC, Cobra, Jayna, Nirali, CERA, 

KINGSTON, Shakti 

46. C.P. Brass Fittings Jaquar, Marc, Jonhson, CERA, KINGSTON, Kohler, Roca, 

Grohe, Player, Prima, Shakti, KICH  

47. Soil, Waste & Vents Pipes & Fittings 

A) Centrifugal Cast Iron 

Neco, RIF, SKF, HIF, RPMF 

48. LA (CI) Pipes RIF, Neco, Electro Steel, Kesoram, RPMF 

49. G.I. Pipes Tata, Jindal – Hissar, Prakash Surya 

50. G.I. Fittings (Malleable Cast Iron) Unik, ICS 

51. Gunmetal Valves Leader, Sant, Zoloto 

52. Stone Ware Pipe & Gully Traps Perfect, Parry, Anand 

53. R.C.C. Pipes-(NP-2) Lakshmi, Sood & Sood, Jain & Co. 

54. MS Pipe Kesoram, Electro Steel, TATA, Well Span 

55. C.I. Double Flanged Sluice Valves Kirloskar, IVS, Burn 

56. C.I. Double Flanged Non-Return 

Valves 

Kirloskar 

57. C.I. Manholes Covers B.C. RIF, NECO, SKF, RPM39-42, RPMF 

58. UPVC Pipe Supreme, Prince, Finolex, Astral, AKG 

59. Ball Valves Zoloto, IBP, Arco 

60. Butterfly Valves Audco 

61. Spider Fittings Dorma, Sevax, Hettich, Hafele, EBCO 

62. Mineral Fibre False Ceiling Armstrong, Hunter Douglas, Dexune, Diamond (Ceiling), Hi-

Steel, RITE, RK Ceiling  

63. APP Sheet for water proofing Roflex, STP, Dermabit, Water tite (Alex), Bitumat Co. Ltd., 

Asian Paint, Technow, NICOL, Torchtar, MAKPHALT 

64. PE-AL-PE PIPES & FITTINGS Jindal, Supreme, Kitec 

65. PVC/SINTHETIC WATER TANK Sintex, Uniplast, Polycon, Sovisy 
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66. Self Closing Pillar Taps Jaquar, KAISER VITALS, Kingston 

67. Hot Water Insulation Glass Wool/ Mineral Wool 

68. Elastomeric Sleeve Up Twiga / Rocklloyd 

69. Beveled Edge Mirror Atul/Saint Gobain/Modi guard, Jolly, 

70. Rolling Shutters Rama Rolling Shutters / Joyti Rolling Shutters / Anand Industries 

71. Wall Putty Birla White, J.K White, Berger 

72. Drapery Rod, Venetian Blinds, Roller 

blinds 

Mac, Vista, Hunter-Douglas, Rossele, Wall Track, Deck, 

PHIFER 
 

73. Ready Mixed Concrete ACC, Unitech, Ultra Tech (Birla), L&T, RMC India, M/s 

NDCON Construction, Shri Ram Ready Mix Concrete Pvt. Ltd.,  

 

74. PTMT Fittings Prayag, Shakti Brand, Polytuf  

75. HDPE PN-6, PE-80 Dure-line, Supreme, Vikas - “Tijaria” 

76. Electric Resistance Welded (ERW) 

Pipes Slotted/Blind for Tube well 

Jindal, SAIL, TATA, Wellspun 

77. Polycarbonate sheet Lexan brand of GE or equivalent 

78. Texture Decorative Paint OIKOS/SKK/ARMOURCOAT, Ultra Tech MAS 

79. Metal False Ceiling Armstrong, Hunter Duglus, Dampa, Lindner, Durlum, 

Dexune, Credence, Saint Gobain, Supersil & Hi-Steel, RITE, 

R.K Ceilings, Credence, Unidus  
80. UPVC Window/Door Rehau, Veka, Fenesta 

81. Laquered Glass Modi, Saint Gobain, Asahi, Glaverbel 

82. Bamboo and wooden grill/ baffle, 

backer/ box metal special false ceiling 

Armstrong, Hunter Douglas, SAS, Dampa, Lindner, 

Anutone, Ecophone, USG Boral, AMF, RITE, RK 

Ceiling, Unidus  

83. Hard wood Flooring/Engineering 
wood flooring 

Juncker, Vitofloor, Parador, Pergo, Mikasa, Vista, Green Panel 

84. Wooden Laminate Flooring Vista, Juncker, Vitofloor, Pergo, Green Panel 

85. Nylon Carpet Tiles/ Rolls Forbo Flotex, Euronics, SHAW 

86. Calcium Silicate and Gypsum Board/ 

Tiles 

Ramco-Hilux, Gyproc, Boral, Saint Gobain, USG,  

Dexune, RITE, R.K Ceilings, Unidus    
87. Fabric Response, SAROM, RR DÉCOR, D DÉCOR 

88. Accoustic Board / Panel Anutone, Ecophone, Gyptech, RITE, R.K Ceilings, 
Credence, Unidus, E3    

89. HARDWARE & FITTINGS DORMA, HAFELE, GEZE, ASSAABLOY  
 

90. GLASS SAINTGOBAIN, AIS, ART N GLASS 

91. PLY Duro, Greenply, Centuryply, Archidply, Green Panel 

92. Gypsum Board Saint Gobain, USG Boral 

93. Glass partition Dorma, HAFLE, Alloy, ASSA ABLOY  

94. Glass film 3M Film, Innovation Décor, Millenium, Business Ltd.  

 

95. Vinyl Flooring Gerflor, Tarkett, Responsive, LG Hausys, Show 
Wonder Floor. 

96. Waste Bins Mofna Industries, K.C. Green Revolutions, Hafele 

97. Signages Innovation Décor, Hanu Marketing Pvt. Ltd. 

98. Laquered Glass Saint Globain, AIS, ART N GLASS 

99. Italian Marble Stonex, Marble City, J.C.R. Marble, Malani marble 

100. Engineered Stone Kalinga, Shubham Stone, Rahul Marble 

101. Melamine foam Ecotone, NSA Builtech 

102. Mosaic & Decorative Tiles Cameo Impex, Sindron 
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103. Stone / Tile Adhesive MYK Laticrete, Pidilite, Mapei 

104. Wall Paper Rossele, Vescom, Fabric Overseas 

105. Shower Cubicle Jacquar, Assaabloy 

106. Sliding folding partition Dorma, Hafele, Assabloy 

107. R.O. System Venza, Sarah Aquasoft, Sarah Puritech, Kent 

108. Pre-laminated MDF Board Green Panel, Marino, Veer, Century, E3 

109. Modular Pantry/kitchen Space Wood, Grandeur, ALSTONE, E3 

110. PU-Polish & Sealer NEROLIAC, ASIAN PAINT, PIDILITE, JK Maxx Paint 

111. Fabric Ceiling NSA BUILDTECH, DELHI GYPSUM, 

INSULATION PRODUCTS, RITE 

112. Steel Reinforcement (TMT Bars) Tata, SAIL, RINL, JSPL, JSW 

113. Ordinary Portland Cement (43 grade) ACC, Gujarat Ambuja, J.K, Ultra-Tech, Birla Uttam,  

Shri Cement, Cement Corporation of India.  
 

114. Prelaminted Particle Board Exterior 

Grade 

Novapan, Merino, Kitlam, TESA Action Co., Centuary,   

Green Lam 

115. Pink primer  Dulex, Nerolac, JK Maxx Paint  

116. GRG False ceiling Diamond, Saint Gobin, USG Bond, RITE, RK Ceiling 

117. Red Oxide Zinc Chromate Primer High performance yellow metal primer, Dulex, Nerolac, Nippon 

118. Acrylic Distemper Tractor, Dulux, Asian Paint, Berger, Nerolac, Opus Birla, JK Maxx 

Paint   

119. Water Proof Cement paint Asian exterial wall prmer, ICI DULUX, Cem Colour, JK Maxx 

Paint   

120. Acrylic smooth exterior paint with 

silicon additives 

Dulux, Berger, Ultima, Nerolac, Opus Birla, JK Maxx Paint    

121. Puf Panel   E Pack, Prefab, BNAL. Lloyd, Interarch. 

122. LGSF Steel/Coil Tata, Jindal and Bhushan Steels, Sail. 

123 WPC Door/ Board/Frame/Window/Jali Alstone, Parasnath, Jindal GSL Pvt. Ltd , BVW, Kaka, Rajshri 

Plastiwood, FALCONGREEN  

124 Overhead steel storage unit/furniture Duaco, Delite Hi Tech, Godrej, Indo Inovation, Durian, Wipro, 

Haworth, Royalsburg as per direction of Engineer-in-charge. 

125 Pre laminated cement bonded particle 

board 

Bison Or equivalent  

 

126 SMC/GRP Water Tank Sovisy, Sintex, Devi Polymer, Amitex 

127 ALUMINIUM COMPOSITE PANEL 

(ACP) 

REYNOARCH, VIRGO, Alu-Tech, Alomax 

128 ALUMINIUM HONEYCOMB PANEL REYNOARCH, VIRGO Or equivalent 

129 HIGH PRESSURE LAMINATE (HPL) 

ALUMINIUM HIGH PRESSURE 

LAMINATE (AHPL)/ TOILET CUBICALS 

REYNOARCH, VIRGO, Alu-Tech, Alomax, E3 

130 WPC Louvers  REYNOARCH, Hi-Steel, FALCONGREEN 

131 WARDROBE ALSTONE Or equivalent 

132 SILICONE SEALENT ALSTONE Or equivalent 

133 PVC DOORS & WINDOWS ALSTONE Or equivalent 

134 PU SILICONE ALSTONE Or equivalent 

135 AAC ADHESIVE REYNOARCH Or equivalent 

136 Terrazzo Tiles (Precast) /Plain/ 

Chequerred  

NITCO, HINDUSTAN, MODERN, Unistone, K.K.  

Manhole  
137 Cement Concrete Tiles/Hardonite 

Tiles  

NITCO, NTC, HINDUSTAN, Unistone, Dalal, Surendera  
 

138 Clay Tiles on Roof  KENZAI, JOHNSION  

139 Vitreous China Sanitary ware  Parryware, Hindware, Kohlar, Toto, Roca  

140 Copper Tubes/Pipes  Rajco, Max Flow ABC  
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141 Copper Fittings Yorkshine, IBP, Bconex  

142 Unglazed Vitrified Tiles  
 

Johnson – (Endura), Somany – (Dura Stone), Regency –

(Tiles), Kajaria, Oasis, Varmora  
143 Entrance Matting  3m, Forbo, Parker Electrocnics, Abhishek Solution 

144 Pre-Cast Cement Concrete Manhole 

Frame & Cover  

K.K. Manhole & Gratings Co. Pvt. Ltd, Dalal Tile Industries, 

ABC 
145 Ductile iron manhole frame & 

covers 

RBAC, PLASMA 

146 GFRP manhole frame & covers Dudhi, NICU 

147 S&S Centrifugally Cost (spum) 

Ductile Iron Pipe as per IS: 8329 

Tata Ductura, JSAW-NIRJAL/JSAW-JAL/ELECTRO 

STEEL  

148 S&S CI Standard Special Suitable 

for Mechanical Jointing as per IS: 

13382  

Tata Ductura, JSAW-NIRJAL/JSAW-JAL/ELECTRO 

STEEL  
 

149 Precoated galvanised iron profile 

sheet 0.50 mm TCT 

Tata, JSW 

 

* RAW MATERIAL SOURCE TO BE APPROVED BY THE ENGINEER-IN-CHARGE. 

 

 NOTE:- THE MATARIALS NOT COVERED IN ABOVE LIST OF APPROVED MAKE/BRAND, SHALL BE 

OF I.S.I. MARKS AS APPROVED BY ENGINEER-IN-CHARGE. 
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Information and instruction for Executive Engineer for e - tendering. 
 

1. The Executive Engineer of all division of CPWD should receive the original EMD for tender of other 

division. 

2. To safeguard against a bidder withdrawing or altering his/her bid during the bid validity period, earnest 

money shall be obtained from the bidders for all tenders unless otherwise mentioned in the tender 

documents. EMD shall be made / issued only from the account of the bidder / tenderer submitting the 

bid/tender. EMD made/ issued from the account other than that of the bidder/ tenderer submitting 

the bid, shall not be accepted. 

3. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the following 

prescribed format of receipt of deposition of original EMD alongwith NIT:-  
 

Receipt of deposition of original EMD 

(Receipt No…………………………………………/Date……………… 

 

Name of work:- A/R & M/O to old Nursing Home at Dr. RML Hospital New 
Delhi dg. 2026-27. (SH:- Vinyl flooring patch work in Ward-14 & NTPR ICU, 
steel rack shelve in NTPR IV fluid store, chequered plate flooring and 

toilet renovation in old manifold room, toilet renovation of Diary 
Dispatch).                                                    
 

1. NIT No.:                                               19/EE/RMLD/2026-27 

2. Estimated Cost:                                     Rs. 10,74,601/-  
 

       3. Amount of Earnest Money Deposit:        Rs. 21,492/- 
 

       4. Last date of submission of bid:                03/09/2026 (Upto 15:00 Hrs.) 
 

 (To be filled by NIT approving authority/EE at the time of issue of NIT and uploaded alongwith NIT) 

 

      1.     Name of contractor ………………………………………………………………... 

      2.     Form of EMD……………………………………………………………… ……... 

      3.     Amount of Earnest Money Deposit …………………………………………….…. 

      4.     Date of submission of EMD……………………………………………………….. 

      5.      Email id of the bank issuing DD/FDR etc. ……………………………………….  

Note:- EMD should be drawn in favour of “Executive Engineer Dr. RML Hospital Division, 

CPWD, New Delhi”. 
 

Signature, Name and Designation 

of EMD receiving 

officer(EE/AE(P)/AE/AAO) 

alongwith Office Stamp 

 
 

4. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder 

and shall issue a receipt of deposition of earnest money to the agency in a given format uploaded by tender 

inviting EE. The receipt may be issued by the AE(P)/AE/AAO. 

5. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer 

about deposition of EMD by the agency by email/fax/telephonically. 

6. The original EMD receiving Executive Engineer shall release the EMD after verification from the e-

tendering portal website (https://etender.cpwd.gov.in free view of tenders) that the particular contractor is 

not L-1 tenderer and work is awarded. 

7. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD receiving 

Executive Engineer immediately.  

Executive Engineer 
RML Division, CPWD, 

New Delhi 

https://etender.cpwd.gov.in/
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SCHEDULE OF QUANTITY 
 
 

 

Name of work:- A/R & M/O to old Nursing Home at Dr. RML Hospital New Delhi dg. 2026-27. 
(SH:- Vinyl flooring patch work in Ward-14 & NTPR ICU, steel rack shelve in NTPR IV fluid 
store, chequered plate flooring and toilet renovation in old manifold room, toilet renovation 
of Diary Dispatch). 
 

S.No. Description of item Qty. Unit Rate Amount 

1 Providing and laying in position cement 
concrete of specified grade excluding 

the cost of centering and shuttering - 

All work up to plinth level: 
        

1.1 1:2:4 (1 cement: 2 coarse sand (zone-III) 
derived from natural sources: 4 graded 

stone aggregate 20 mm nominal size 

derived from natural sources) 
1.20 cum 7780.50 9337.00 

2 Providing and laying in position 
specified grade of reinforced cement 

concrete, excluding the cost of 

centering, shuttering, finishing and 

reinforcement - All work up to plinth 

level:         

2.1 1:1.5:3 (1 cement: 1.5 coarse sand 

(zone-III) derived from natural sources: 
3 graded stone aggregate 20 mm 

nominal size derived from natural 

sources) 1.00 cum 9045.75 9046.00 

3 Half brick masonry with common burnt 

clay F.P.S. (non modular) bricks of 

class designation 7.5 in superstructure 
above plinth level up to floor V level. 

        

3.1 Cement mortar 1:4 (1 cement :4 coarse 

sand) 8.10 sqm 1123.80 9103.00 

4 Providing and fixing Ist quality ceramic 

glazed wall tiles conforming to IS: 

15622 (thickness to be specified by the 
manufacturer), of approved make, in all 

colours, shades except burgundy, 

bottle green, black of any size as 

approved by Engineer-in-Charge, in 

skirting, risers of steps and dados, over 

12 mm thick bed of cement mortar 1:3 
(1 cement : 3 coarse sand) and jointing 

with grey cement slurry @ 3.3kg per 

sqm, including pointing in white 

cement mixed with pigment of 

matching shade complete. 46.00 sqm 1267.95 58326.00 

5 Providing and fixing IS: 12817 marked 

stainless steel butt hinges with 

stainless steel screws etc. complete:         

5.1 100X58X1.90 mm 

16.00 each 107.10 1714.00 
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6 Providing and fixing aluminium sliding 

door bolts, ISI marked anodised (anodic 

coating not less than grade AC 10 as 

per IS : 1868), transparent or dyed to 
required colour or shade, with nuts and 

screws etc. complete : 
        

6.1 250x16 mm 4.00 each 260.60 1042.00 

7 Providing and fixing aluminium tower 

bolts, ISI marked, anodised (anodic 

coating not less than grade AC 10 as 

per IS : 1868 ) transparent or dyed to 
required colour or shade, with 

necessary screws etc. complete : 

        

7.1 250x10 mm 4.00 each 115.15 461.00 

8 Providing and fixing aluminium 

handles, ISI marked, anodised (anodic 

coating not less than grade AC 10 as 

per IS : 1868) transparent or dyed to 
required colour or shade, with 

necessary screws etc. complete :         

8.1 100 mm 8.00 each 59.55 476.00 

9 Structural steel work riveted, bolted or 

welded in built up sections, trusses and 

framed work, including cutting, 

hoisting, fixing in position and applying 
a priming coat of approved steel primer 

all complete. 459.00 kg 133.70 61368.00 

10 Steel work welded in built up sections/ 

framed work, including cutting, 

hoisting, fixing in position and applying 

a priming coat of approved steel primer 

using structural steel etc. as required. 

        

10.1 In stringers, treads, landings etc. of 

stair cases, including use of chequered 

plate wherever required, all complete 1281.00 kg 123.60 158332.00 

11 Providing and fixing stainless steel ( 
Grade 304) railing made of Hollow 

tubes, channels, plates etc., including 

welding, grinding, buffing, polishing 

and making curvature (wherever 

required) and fitting the same with 

necessary stainless steel nuts and bolts 
complete, i/c fixing the railing with 

necessary accessories & stainless steel 

dash fasteners , stainless steel bolts 

etc., of required size, on the top of the 

floor or the side of waist slab with 
suitable arrangement as per approval of 

Engineer-in charge, (for payment 

purpose only weight of stainless steel 

members shall be considered excluding 

fixing accessories such as nuts, bolts, 

fasteners etc.). 477.00 kg 772.40 368435.00 
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12 Providing and laying Vitrified tiles in 

floor in different sizes (thickness to be 

specified by the manufacturer) with 

water absorption less than 0.08% and 
conforming to IS:15622, of approved 

brand & manufacturer, in all colours 

and shade, laid on 20 mm thick cement 

mortar 1:4 (1 cement: 4 coarse sand) 

jointing with grey cement slurry @3.3 

kg/sqm including grouting the joints 
with white cement and matching 

pigments etc. The tiles must be cut 

with the zero chipping diamond cutter 

only.  Laying of tiles will be done with 

the notch trowel, plier, wedge, clips of 
required thickness, leveling system and 

rubber mallet for placing the tiles 

gently and easily.         

12.1 Glazed vitrified tiles Matt / Anti skid 

finish of size. 
        

12.1.1 Size of Tile 600 x 600 mm. 43.00 sqm 1464.85 62989.00 

13 Providing and applying white cement 

based putty of average thickness 1 mm, 

of approved brand and manufacturer, 

over the plastered wall surface to 

prepare the surface even and smooth 
complete. 10.60 sqm 156.05 1654.00 

14 Wall painting with acrylic emulsion 

paint, having VOC (Volatile Organic 

Compound) content less than 50 

grams/ litre, of approved brand and 

manufacture, including applying 

additional coats wherever required, to 
achieve even shade and colour.         

14.1 Two coats 10.60 sqm 137.45 1457.00 

15 Dismantling W.C. Pan of all sizes 

including disposal of dismantled 
materials i/c malba all complete as per 

directions of Engineer-in- Charge. 1.00 each 134.10 134.00 

16 Dismantling 15 to 40 mm dia G.I. pipe 

including stacking of dismantled pipes 
(within 50 metres lead) as per direction 

of Engineerin-Charge. (a) Internal 

Work- Exposed on wall 
20.00 metre 3.25 65.00 

17 Demolishing cement concrete 

manually/ by mechanical means 

including disposal of material within 50 

metres lead as per direction of Engineer 

- in - charge.         

17.1 Nominal concrete 1:4:8 or leaner mix 
(i/c equivalent 

design mix) 3.00 cum 1503.60 4511.00 

18 Dismantling doors, windows and 

clerestory windows (steel or wood) 

shutter including chowkhats, 
architrave, holdfasts etc. complete and 

stacking within 50 metres lead: 
        

18.1 Of area 3 sq. metres and below 
6.00 each 367.20 2203.00 
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19 Dismantling old plaster or skirting 

raking out joints and cleaning the 

surface for plaster including disposal of 

rubbish to the dumping ground within 
50 metres lead. 

12.00 sqm 54.65 656.00 

20 Providing and fixing white vitreous 

china pedestal type water closet 

(European type W.C. pan) with seat and 

lid, 10 litre low level white P.V.C. 

flushing cistern, including flush pipe, 
with manually controlled device (handle 

lever), conforming to IS: 7231, with all 

fittings and fixtures complete, including 

cutting and making good the walls and 

floors wherever required: 
        

20.1 W.C. pan with ISI marked white solid 

plastic seat and lid 
2.00 each 6515.55 13031.00 

21 Providing and fixing wash basin with 

C.I. brackets, 15 mm C.P. brass pillar 

taps, 32 mm C.P. brass waste of 
standard pattern, including painting of 

fittings and brackets, cutting and 

making good the walls wherever 

require:         

21.1 White Vitreous China Flat back wash 

basin size 550x 400 mm with single 15 
mm C.P. brass pillar tap 2.00 each 1879.20 3758.00 

22 Providing and fixing 8 mm dia C.P. / 

S.S. Jet with flexible tube upto 1 metre 

long with S.S. triangular plate to 
Eureopean type W.C. of quality and 

make as approved by Engineer - in - 

charge.  2.00 each 349.15 698.00 

23 Providing and fixing P.V.C. waste pipe 

for sink or wash basin including P.V.C. 

waste fittings complete.         

23.1 Flexible pipe         

23.1.1 32 mm dia 2.00 each 119.55 239.00 

24 Providing and fixing toilet paper holder:         

24.1 C.P. brass 2.00 each 803.70 1607.00 

25 Providing and fixing soil, waste and 

vent pipes:          

25.1 100 mm dia         

25.1.1 Hubless centrifugally cast (spun) iron 

pipes epoxy coated inside & outside 

IS:15905 10.00 mtr 1169.30 11693.00 

26 Providing and fixing plain bend of 

required degree.         

26.1 100 mm dia         

26.1.1 Hubless centrifugally cast (spun) iron 

pipes epoxy coated inside & outside 

IS:15905 2.00 each 368.00 736.00 

27 Providing and fixing single equal plain 
junction of required degree: 

        

27.1 100x100x100 mm         
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27.1.1 Hubless   centrifugally   cast (spun)  

iron   epoxy coated inside & outside as 

per   IS:15905 1.00 each 581.45 581.00 

26 Providing and fixing shielded coupling 

for Hubless centrifugally cast iron pipe 

        

26.1 100 mm dia         

26.1.1 SS 304 grade coupling with EPDM 

rubber gasket 12.00 each 432.05 5185.00 

27 Providing and fixing trap of self 

cleansing design with screwed down or 

hinged grating with or without vent arm 

complete, including cost of cutting and 

making good the walls and floors : 

        

27.1 100 mm inlet and 100 mm outlet 
        

27.1.1 Hubless centrifugally cast (spun) iron 

epoxy coated inside & outside as per 

IS:15905 2.00 each 854.55 1709.00 

28 Providing and fixing Chlorinated 
Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold water 

supply, including all CPVC plain & 

brass threaded fittings, i/c fixing the 

pipe with clamps at 1.00 m spacing. 
This includes jointing of pipes & fittings 

with one step CPVC solvent cement and 

the cost of cutting chases and making 

good the same including testing of 

joints complete as per direction of 

Engineer in Charge. Concealed work, 
including cutting chases and making 

good the walls etc.         

28.1 20 mm nominal dia Pipes 
20.00 metre 537.60 10752.00 

29 Providing and fixing uplasticised PVC 

connection pipe with brass unions: 
        

29.1 45 cm length         

29.1.1 15 mm nominal bore 10.00 each 97.75 978.00 

30 Providing and fixing C.P. brass long 

nose bib cock of approved quality 

conforming to IS standards and 

weighing not less than 810 gms. 
        

30.1 15 mm nominal bore 
2.00 each 820.70 1641.00 

31 Providing and fixing C.P. brass angle 
valve for basin mixer and geyser points 

of approved quality conforming to 

IS:8931         

31.1 15 mm nominal bore 
8.00 each 574.30 4594.00 
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32 Providing and fixing factory made single 

extruded WPC (Wood Polymer 

Composite) solid 

door/window/Clerestory windows & 
other Frames/Chowkhat comprising of 

virgin PVC polymer of K value 58-60 

(Suspension Grade), calcium carbonate 

and natural fibers (wood powder/ rice 

husk/wheat husk) and non toxic 

additives (maximum toxicity index of 12 
for 100 gms)  fabricated with miter 

joints after applying PVC solvent 

cement and screwed with full body 

threaded star headed SS screws having 

minimum frame density of 750 
kg/cum, screw withdrawal strength of 

2200 N (Face) & 1100 N (Edge),   

minimum compressive strength of 58 

N/mm2, modulus of elasticity 900 

N/mm2 and resistance to spread of  

flame of Class A  category  with 
property of being termite/borer proof, 

water/moisture proof and fire retardant 

and fixed in position with M.S hold 

fast/lugs/SS dash fasteners of required 

dia and length  complete as per 
direction of Engineer-In- Charge. (M.S 

hold fast/lugs or SS dash fasteners 

shall be paid for separately).           

  Note: For WPC solid door/window 

frames, minus 5mm tolerance in 

dimensions i.e depth and width of 

profile shall be acceptable. Variation in 
profile dimensions on plus side shall be 

acceptable but no extra payment on 

this account shall be made.         

32.1 Frame size 50 x 100 mm 
21.00 metre 947.70 19902.00 
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33 Providing and fixing factory made single 

extruded WPC (Wood Polymer 

Composite) solid plain flush door 

shutter of required size comprising of 
virgin polymer of K value 58-60 

(Suspension Grade), calcium carbonate 

and  natural fibers (wood powder/ rice 

husk/wheat husk) and non toxic 

additives (maximum toxicity index of 12 

for 100 gms) having minimum density 
of 650 kg/cum and screw withdrawal 

strength of 1800 N (Face) & 900 N 

(Edge), minimum  compressive strength  

50 N/mm2, modulus of elasticity 850 

N/mm2 and resistance to spread of  
flame of Class A  category with property 

of being termite/borer proof, 

water/moisture proof and fire retardant 

and fixing with stainless steel butt 

hinges of required size with necessary 

full body threaded star headed counter 
sunk S.S screws, all as per direction of 

Engineer-In- Charge. (Note: stainless 

steel butt hinges and necessary S.S 

screws shall be paid separately)          

33.1 30 mm thick 8.40 sqm 4346.7 36512.00 

  Total       864925.00 

  Cost after using correction factor on DSR 2023 on account of GST @ 0.973 841572.00 

  Add cost index @ 3%       25247.00 

  Total       866819.00 

34 Disposal of building rubbish, earth 

mixed malba, plastic bags & all type of 

floating, solid and semi-solid 

malba/rubbish etc by mechanical 

transport fitted with GPS Mechanism 
including loading and unloading and 

spreading with all leads and lifts upto 

nearest authorised MCD dumping 

ground complete as per the direction of 

Engineer-in-charge (Payment shall be 

made on production of print out of GPS 
Mechanism & MCD receipt for payment 

of ground tax. MCD dumping gound 

tax, if any, shall be reimbursed 

separately on production of receipt). 30.00 MT 455.10 13653.00 
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35 Providing and fixing wonder floor vinyl 

flooring, Trendo 2.0 mm thick 

Heterogeneous anti Stain densely 

compacted in roll form and skirting in 
pattern and of 2.0 mtr width and 15mtr 

length ,solid, resilient, fully flexible, 

glass fibre scrim impregnated for 

dimensional stability, anti-bacterial, 

polyurethane surface rotective coating 

with heavy duty wear layer of 350 
microns, in approved shade and 

texture, Installation and considering 

the wastage after cutting the rolls to fit 

the floor size and also providing 

thermal welding for a seamless floor 
providing uniformity and on a smooth 

and moisture free levelled floor surface 

using rubber based adhesive Fevicol SR 

505 or a good water based adhesive, all 

and as per the instruction of the 

engineer in charge.  133.00 sqm 1411.70 187756.00 

36 Providing and fixing C.P. brass Two in 
one angle valve for basin mixer and 

geyser points of parryware T4643A1 

make or equivalent of complete as per 

Direction of Engineer-In-charge. 

Size: 15 mm nominal bore. 
2.00 each 1546.50 3093.00 

37 Providing and fixing Health Faucet with 

8mm dia, 1.00 meter flexible tube & 

wall hookwith N.R.V. (Jaquar make, 

code No. ALD-577, Matt chrome finish- 

MCH) Or equivalent of approved quality 

and as per the direction of Engineer-in-
charge. 2.00 each 1640.15 3280.00 

  
Total       1074601.00 

 

 

 

Executive Engineer 

RML Division, CPWD, 

New Delhi 


