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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING
FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Executive Engineer (Electrical) CCW, All India Radio PB (IPSB), MUMBAI invites, on
behalf of President of India online percentage rate tenders from approved and eligible contractors of
CPWD and those of appropriate list of BSNL, MES, Railways, Departments of post and State PWD of
Maharashtra for the following work.

NIT Number 05/NIT/SEE/CCW/NGP/2026-27
ARMO Electricals works at NFAI-NFDC at PUNE for 2026-27.(Sub Head:-
Name of work: Comprehensive Maintenance of Electrical Installation, Operation of water supply
pump sets and Maintenance of Sub-Station at NFAI Ph- | & Il and Staff quarters.)
Estimated Cost put to Tender Rs.24,91,864=00
Earnest Money Deposit Rs 49,837=00
Period of completion 12 (Twelve) Months
Last date and time of submission of Tender 16/09/2026 11:00 Hrs.
Time and date of opening Tender 16/09/2026 11:30 Hrs.

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all documents required.

2. Information and instructions for bidders posted on website shall form part of bid document.

3. The bid document consisting of plans, specifications, schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen and downloaded from the website
https: //prasarbharati.eproc.in/ free of cost.

4. But the bid can only be submitted after depositing Processing Fee in favour of M/s. C1 India Pvt.
Ltd and deposition of original EMD in the division office of Executive Engineer(E) CCW,
AKASHVANI, PB(IPSB), Mumbai-20 or division office of any Executive Engineer (C/E), Civil
Construction Wing, Akashvani, within the period of bid submission (The EMD document shall only be
issued from the place in which the office of receiving division office is situated) and uploading the
mandatory scanned documents such as Insurance Surety Bonds, Account Payee Demand Draft or
Banker’s Cheque or Fixed Deposit Receipt from any of the Commercial Banks towards EMD in
favour of Executive Engineer (E), CCW AIR PB(BCI), Mumbai-20, receipt for deposition of original
EMD to the Executive Engineer (E), CCW, AKASHVANI, PB(IPSB), Mumbai-20 or divisionoffice of
any Executive Engineer (C/E), Civil Construction Wing, Akashvani, within the period of bid
submission and other documents as specified. The FDR shall be accepted only if it is valid for a
period of six months or more after date of opening of the Tender.

5. Detailed procedure can be seen in the CPWD-6 for e-Tendering

6. Contractors, who are not registered on the website mentioned above, are required to get
registered beforehand. If needed they can be imparted training on online bidding process as per
details available on the said website

7. The intending bidder must have valid Class-lll Digital Signature to submit the bid.

8. On the date of opening of the Bid, the bidder can login and see the bid opening process. After
opening of Bids he will receive the competitor bid sheets.

. Bidder can upload documents in the JPG or PDF format.

10. SC/ST bidders enlisted under Class-V category are exempted from processing fee of e-Tender

payable to M/s. C1 India Pvt. Ltd.



https://prasarbharati.eproc.in/

List of documents to be scanned and uploaded within the period of bid submission:

1

Copy of Account Payee Demand Draft/Bankers Cheque/Fixed Deposit Receipt from any of
the Commercial banks or Insurance Surety Bonds against Earnest Money Deposit [Must be
submitted as a single instrument].

Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer (Including NIT issuing EE/AE), CCW, AKASHVANI, within the period of bid submission
(The EMD document shall be issued from the place in which the office of receiving division
office is situated)

Copy of Certificates of Work Experience, of similar nature [Similar work means
Comprehensive Maintenance of Electrical Installation and Maintenance of Sub Station] in
Para 1.2 of Form CPWD 6 for Non CPWD contractors.

CPWD contractors to upload the valid Enlistment Order if any

Copy of Certificate of Registration for GST or UNDERTAKING: If work is awarded to me, |/we
shall obtain GST registration certificate as applicable within one month from the date of
receipt of award letter or before release of any payment by CCW AKASHVANI, whichever is
earlier, failing which |/we shall be responsible for any delay in payments which will be due

towards me/us on account of the work executed and/or for any action taken by CCW
AKASHVANI or GST department in this regard.

Copy of Duly notarized Affidavit on Rupees 500/ Stamp Paper as per Para 1.2.2 and 9 of
Form CPWD 6

“l/We undertake and confirm that eligible similar work/s has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for bidding in CCW AKASHVANI in future forever. Also,
if such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance
Guarantee.

The certified copy of all the scanned and uploaded documents specified in the PressFender
Notice/NIT shall be deposited by me/us with the Executive/Executive Engineer (Electrical),
Civil Construction Wing, Akashvani, Mumbai-20, in case |/we become the lowest tender
within a week of opening of the financial bid, otherwise the Department (CCW-
AKASHVANI) may reject the tender and take action to debar me/us from tendering in CCW
AKASHVANI for a period of three years and can write to the Competent Authority for
cancellation of my/our enlistment

Copy of Certificate or Registration of EPF and ESI should be uploaded or in case the contractor
feels that the EPF and ESI Acts are not applicable in his case and such registration certificates
are not required for the work he shall upload the necessary undertaking to this effect

Copy of Acknowledgement of up to date filed returns i.e. up to June, 2026

0 (N

Copy of Valid Electrical contractors License

ASHISH Digitally signed

by ASHISH

DINKAR  DINKARJAYWANT
Date: 2026.08.27

JAYWANT 15:51:41 40530

EXECUTIVE ENGINEER (ELECTRICAL)
CCW AIRPB (IPSB) MUMBAI

No.EE (E)/MUM/CCW/SEE-NIT-05/2026-27 Date: 27/08/2026

—_—

The Superintending Engineer (Elect.), CCW, AIR Nagpur

The Executive Engineer (Civil), CCW, AIR Mumbai/Pune/Vadodara.

3. The Assistant Engineer (Civil.) I/ll, CCW, AIR

MUMBAI/Pune /Vadodara/Ahmedabad/Rajkot.

The Assistant Engineer (E) CCW, AIR, MUMBAI/Pune.

Notice Board.

By mail to webupdates.pbns@gmail.comfor uploading on PrasarBharati Web site.

N

oA

EXECUTIVE ENGINEER (ELECTRICAL)
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INFORMATION AND INSTRUCTIONS FOR EXECUTIVE ENGINEER FOR e-TENDERING

The Executive Engineer of all divisions of CCW should receive the original EMD for tender of

other division.

2. The NIT approving authority /EE at the time of issue of NIT shall also fill and upload the
following prescribed format of receipt of deposition of original EMD along with NIT : -

3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the
bidder and shall issue a receipt of deposition of earnest money to the agency in a given
format upload by tender inviting EE. The Receipt may be issued by the AE/AAO.

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive
Engineer about deposition of EMD by the agency by Email /Fax/telephonically.

5. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately

Receipt of deposition of original EMD
(Receipt NO vivvveiieiiienennennn Jdate i )
1 Name of Work ARMO Electricals works at NFAI-NFDC at PUNE for 2026-
27.(Sub Head:- Comprehensive Maintenance of Electrical
Installation, Operation of water supply pump sets and
Maintenance of Sub-Station at NFAI Ph- | & Il and Staff
quarters.)

2 NIT No 05/NIT/SEE/CCW/NGP/2026-27

3 Estimated Cost Rs 24,91,864=00

4 Amount of Earnest Money Deposit Rs 49,837=00

5 Last date of submission of bid 16/09/2026 11:00 Hrs.

1 Name of Contractor

2 Form of EMD

3 Amount of Earnest Money Deposit

4 Date of submission of EMD

Signature, Name and Designation of EMD
Receiving officer (EE/ASW/AE/AAO)
Along with office stamp




Form CPWD-6
PRASAR BHARATI
(India’s Public Service Broadcaster)

CIVIL CONSTRUCTION WING, AKASHVANI

NOTICE INVITING e-TENDER

The Executive Engineer (Electrical) CCW, All India Radio PB (IPSB), MUMBA Invites, on behalf of
President of India online percentage rate tenders from approved and eligible contractors of CPWD
and those of appropriate list of BSNL, MES, Railways, Departments of post and State PWD of
Maharashtra for the following work: ARMO Electricals works at NFAI-NFDC at PUNE for 2026-
27.(Sub Head:- Comprehensive Maintenance of Electrical Installation, Operation of water supply
pump sets and Maintenance of Sub-Station at NFAI Ph- 1 & Il and Staff quarters.)

The enlistment of the contractors should be valid on the last date of sale of tenders.

1.1 The work is estimated to cost Rs 24,91,864=00. This estimate, however, is given merely as a
rough guide.

1.1.1. The authority competent to approve NIT for the combined cost and belonging to the major
discipline will consolidate NITs for calling the bids. He will also nominate Division which will deal
with all matters relating to the invitation of bids. For composite bid, besides indicating the
combined estimated cost put to bid, should clearly indicate the estimated cost of each component
separately. The eligibility of bidders will correspond to the combined estimated cost of different
components put to bid.

1.2. Intending bidder is eligible to submit the bid provided he has definite proof from the
appropriate authority i.e. not below the rank of Executive Engineer, which shall be to the
satisfaction of the competent authority, of having satisfactorily completed similar works [ Similar
work means Comprehensive Maintenance of Electrical Installation and Maintenance of Sub
Station] in the last seven years ending in Central Government, State Government, PSUs and
other Government Local bodies. The works completed up to previous day of last date of
submission of tender shall also be considered.

Criteria of eligibility for submission of bid documents

1.2.1. Conditions for Non-CPWD registered contractors only, if bids are also open to non-CPWD
Contractors For works estimated cost up to tendering limit of class -l Buildings and Roads
(erstwhile Composite/ Building/ infrastructure) category Contractor (However, for Horticulture
category, it may be modified as per bidding limit of CPWD class | contractors of Horticulture
category).

(i) Three similar completed works each of value not less than 40% of the estimated cost put to
tender OR Two similar completed works each of value not less than 60% of the estimated cost
put to tender OR One similar completed work of value not less than 80% of the estimated cost
put to tender




1.2.2. Criteria of eligibility for CPWD as well as non-CPWD contractors,

The value of executed works shall be brought to current costing level by enhancing the actual value of
work at simple rate of 7% per annum, calculated from the date of completion to the last date of
submission of bid. This is applicable for 1.2.1 as well as 1.2.2 (Para 1.2.1(i) and Para 1.2.2(i) are not
applicable for CPWD enlisted contractors of appropriate class. Para 1.2.1(ii) and Para 1.2.2(ii) are
also applicable for CPWD enlisted contractors of appropriate class).

To become eligible for issue of bid, the bidders shall have to furnish a duly notarized affidavit on
500 stamp paper as under (Applicable-if-work-experience-is-stipulated-in-para-1-2-above):

“l/We undertake and confirm that eligible similar work/s has/have not been got executed through another
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then
I/we shall be debarred for bidding in CCW-AKASHVANI in future forever. Also, if such a violation comes to
the notice of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the
entire amount of Earnest Money Deposit/Performance Guarantee.”’(Scanned copy is to be uploaded at the
time of submission of bid)..

1.2.3. When bids are invited from non CPWD contractors and CPWD class Il contractors as per
provisions of clause 1.2.1 above, it will be mandatory for non CPWD contractors and CPWD class-
Il contractors to upload the work experience certificate(s) and the affidavit as per the provisions of
clause 1.2.2. But for such bids, Class-I contractors of CPWD are eligible to submit the bids without
submission of work experience certificate and affidavit. Therefore, CPWD class-I contractors shall
upload two separate letters for experience certificate and affidavit that these documents are not
required to be submitted by them. Uploading of these two letters is mandatory otherwise system
will not clear mandatory fields

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. 7, (or other
Standard Form as mentioned) which is available as a Govt. of India Publication and also available
on website GCC 2023 Maintenance works, as modified and corrected up to previous day of the
last date of submission of tender. Bidders shall quote his rates as per various terms and conditions
of the said form which will form part of the agreement.

3.  The time allowed for carrying out the work will be 12 (Twelve) Months from the date of start as

defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in

accordance with the phasing, if any, indicated in the tender documents.

The site for the work is available.

Tender documents consisting of plans, specifications, the schedule of quantities of the various

classes of work to be done and the set of terms and conditions of contract to be complied with by

the contractor whose tender may be accepted and other necessary documents can be seen from
websitehttps: / /prasarbharati.eproc.in/ free of cost.

o x

6.  After submission of the Tender the contractor can re-submit revised tender any number of times but
before last time and date of submission of tender as notified.

7.  While submitting the revised tender, contractor can revise the rate of one or more item/s any
number of times (he need not re-enter rate of all items) but before last time and date of
submission of tender as notified.


https://cpwd.gov.in/Publication/GCC_CON_Misc_29_Maintenance_Works_2023.pdf
https://prasarbharati.eproc.in/

When tenders are invited in three stage system and if it is desired to submit revised financial bid
then it shall be mandatory to submit revised financial bid. If not submitted then the tender
submitted earlier shall become invalid.

Earnest Money of ¥49,837=00 in the form of Insurance Surety Bonds, Account Payee demand
Draft, Fixed Deposit Receipt, Bankers Cheque from any of the Commercial banks (drawn in favour
of The Executive Engineer (E), CCW AIR PB (BCl), Mumbai-20 shall be scanned and uploaded to the
e-tendering website within the period of bid submission. The original EMD should be deposited
either in the office of Executive Engineer (E), CCW, AKASHVANI, PB(IPSB), Mumbai-20 or division
office of any Executive Engineer (E/C), Civil Construction Wing, Akashvani, within the period of
bid submission (The EMD document shall only be issued from the place in which the office of
receiving division office is situated). The Executive Engineer (E), CCW, AKASHVANI, PB (IPSB),
shall issue a receipt of deposition of earnest money deposit to the bidder in a prescribed
format uploaded by the Executive Engineer (E), CCW, AKASHVANI, PB (IPSB), Mumbai-20 in the
NIT. This receipt shall be also uploaded to the e-tendering website by the intending bidder up
to the specified bid submission date and time. The FDR shall be accepted only if it is valid for
a period of six months or more after date of opening of the Tender.

The Certified copy of all the scanned and uploaded documents shall be deposited by the lowest
tenderer within a week after opening of financial bid failing which the tender shall be rejected.

The following duly notarized affidavit on Rupees 500/- stamp paper in this regard shall also be
uploaded by the intending bidders:

The certified copy of all the scanned and uploaded documents specified in the PressTender
Notice/NIT shall be deposited by me/us with the Executive/Executive Engineer (Electrical), Civil
Construction Wing, Akashvani, Mumbai-20, in case I/we become the lowest tender within a
week of opening of the financial bid, otherwise the Department (CCW-AKASHVANI) may reject
the tender and take action to debar me/us from tendering in CCW-AKASHVANI for a period of
three years and can write to the Competent Authority for cancellation of my/our enlistment.

(Originals of the uploaded documents shall be shown for verification).

10.

11.

Interested contractor who wish to participate in the bid has also to make following payments
within the period of bid submission:

E-Tender Processing Fee admissible shall be payable to M/s. C1 India Pvt. Ltd through their e-
gateway by credit/debit card, internet banking or RTGS /NEFT facility.

Copy of Enlistment Order and certificates of work experience and other documents as specified in
the tender/press notice shall be scanned and uploaded to the e-Tendering website within the
period of bid submission. However, certified copy of all the scanned and uploaded documents as
specified in the tender notice shall have to be submitted by the lowest bidder only within a week
physically in the office of tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of those bidders, who

have deposited e-Tender Processing Fee with M/s. C1 India Pvt. Ltd and Original EMD deposited

with division office of CCW, AKASHVANI, PB (IPSB) Mumbai-20 or  division office of any

Executive Engineer (C/E), Civil Construction Wing, Akashvani, within the period of bid submission

and other documents scanned and uploaded are found in order.

The bid submitted shall be opened at 11:30 Hrs.on  16/09/2026

The bid submitted shall become invalid and e-Tender Processing Fee shall not be refunded, if:

() The bidder is found ineligible;

(ii) The bidder does not upload all the documents (including GST) as stipulated in the bid
document including the copy of receipt for deposition of Original EMD and affidavit
about the certified copy of all the scanned and uploaded documents;

(iif) If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest tenderer in the
office of tendering opening authority;

The contractor whose tender is accepted will be required to furnish Performance Guarantee of

5% (Five percent) of the tendered amount within the period specified in Schedule F. This

guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand Draft, fixed

Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance with the

prescribed form.




12.

13.

14.

15.

16.

17.

18.

19.

In case the contractor fails to deposit the said performance guarantee within the period as
indicated in Schedule ‘F’, including the extended period if any, the Earnest Money deposited by
the contractor shall be forfeited automatically without any notice to the contractor.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may requisite and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender. A tenderer shall
be deemed to have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed. The tenderer shall be
responsible for arranging and maintaining at his own cost all materials, tools and plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a tender by a
tenderer implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and rates
at which stores, tools and plant, etc. will be issued to him by the Government and local conditions
and other factors having a bearing on the execution of the work.

The competent authority on behalf of President of India does not bind himself to accept the lowest
or any other tender, and reserves to himself the authority to reject any or all of the tenders
received without the assignment of a reason. All tenders, in which any of the prescribed conditions
is not fulfilled or any condition including that of conditional rebate is put forth by the tenderer,
shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting
the whole or any part of the tender and the tenderer shall be bound to perform the same at the
rate quoted.

The contractor shall not be permitted to tender for works in the CCW AKASHVANI PB(BCI) Circle
(responsible for award and execution of contracts) in which his near relative is posted as Divisional
Accountant or as an officer in any capacity between the grades of Superintending Engineer and
Junior Engineer (both inclusive). He shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are near relatives to any
gazetted officer in the Civil Construction Wing of Akashvani or in the Ministry of Information and
Broadcasting. Any breach of this condition by the contractor would render him liable to be
removed from the approved list of contractors of this Department.

No Engineer of Gazette rank or other Gazette officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India is allowed to work as a
contractor for a period of two years after his retirement from Government service, without the
previous permission of the Government of India in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found any time to be such a person who had not
obtained the permission of the Government of India as aforesaid before submission of the tender
or engagement in the contractor’s service.

The tender for the works shall remain open for acceptance for a period of Seventy-Five (75)
days from the date of opening of Tender. If any tenderer withdraws his tender before the said
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in the
terms and conditions of the tender which are not acceptable to the Department, then the
Government shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of
the said earnest money as aforesaid.

This Notice Inviting Tender shall form a part of the contract document. The successful
tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 7 days
from the stipulated date of start of the work sign the contract consisting of:-

a) The Notice Inviting Bid, all the documents including additional conditions, specifications
and drawings, if any, forming part of the bid as uploaded at the time of invitation of
bid and the rates quoted online at the time of submission of bid and acceptance
thereof together with any correspondence leading thereto.

b)  Standard C.P.W.D. Form No. 7.

EXECUTIVE ENGINEER (E)
CCW AKASHVANI PB (IPSB) MUMBAI



BRIEF PARTICULARS OF THE WORK

Salient details of the work for which bids are invited, are as under:

Name of work: ARMO Electricals works at NFAI-NFDC at PUNE for 2026-27.

(Sub Head:- Comprehensive Maintenance of Electrical Installation, Operation of water supply
pump sets and Maintenance of Sub-Station at NFAI Ph- | & Il and Staff quarters.)

Estimated cost (Approx.): Total: . 24,91,864=00

Period of completion: 12 (Twelve) Months

The work site is situated at, NFDC-NFAI, Ph-l on Law College Road & Ph-ll in Kothrud and Staff
Qtrs at Pune .

General features and major components of the work are as under: -

As per Schedule of Quantities attached.

Work shall be executed according to the General Conditions of Contract for Central PWD works

2023 with up to date amendments



https://cpwd.gov.in/Publication/GCC_CON_Misc_29_Maintenance_Works_2023.pdf
https://cpwd.gov.in/Publication/GCC_CON_Misc_29_Maintenance_Works_2023.pdf
https://cpwd.gov.in/AllCirculars.aspx?Type=24

Form CPWD-7

PRASAR BHARATI
(INDIAS PUBLIC SERVICE BROADCASTER)
CIVIL CONSTRUCTION WING, AKASHVANI

State : Maharashtra Circle:NAGPUR

Branch : E & M. Division:MUMBAI

Zone : WEST Sub-Division:Pune
Percentage Rate Tender & Contract for Works

Name of work: ARMO Electricals works at NFAI-NFDC at PUNE for 2026-27.(Sub Head:-

Comprehensive Maintenance of Electrical Installation, Operation of water supply pump sets and
Maintenance of Sub-Station at NFAI Ph- | & Il and Staff quarters.)

(i)

To be submitted online through the website https://prasarbharati.eproc.in/by 11:00hours on
16/09/2026to the Executive Engineer (E), Civil Construction Wing, Akashvani, Prasar Bharati
(IPSB), Mumbai.

To be opened online at the website https://prasarbharati.eproc.in/in  presence of tenderers
who may be present at 11:30hours on 16/09/2026in the office of the Executive Engineer (E),
Civil Construction Wing, Akashvani, Prasar Bharati (IPSB), Mumbai.

Tender submitted online at the website https://prasarbharati.eproc.in/by the contractor

TENDER.

I/We have read and examined the nofice inviting tender, schedule A, B, C, D, E & F,
specifications applicable, drawings & designs, General Rules and Directions, Conditions of
Contract, clauses of contract, special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

|/We hereby tender for the execution of the work specified for the President of India within
the time specified in Schedule ‘F’, viz. Schedule of quantities and in accordance in all respects
with the specifications, designs, drawings and instructions in writing referred to in Rule-1 of
General Rules and Directions and in Clause 11 of the Conditions of contract and with such
materials as are provided for, by, and in respects in accordance with, such conditions so far as
applicable.

We agree to keep the tender open for Thirty (30) days from the Opening of tender thereof
and not to make any modifications in its terms and conditions.

A sum of Rs 49,837=00 is hereby forwarded in the form ofAccount Payee Demand Draft/
Bankers Cheque/Fixed Deposit Receipt of the commercial bank or Insurance Surety Bond as
Earnest Money. If |/we, fail to furnish the prescribed performance guarantee within prescribed
period, |/we agree that the said President of India or his successors in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely. Further, if |/we fail to commence the work specified |/we agree that the said
President of India or his successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be a guarantee to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to those in excess of that
limit at the rates to be determined in accordance with the provision contained in Clause 12.2
and 12.3 of the tender form. Further, |/we agree that in case of forfeiture of Earnest Money
or Performance Guarantee as aforesaid, |/we shall be debarred for participation in the re-
tendering process of the work and shall not be eligible to bid for CCW AIR tendersfrom date
of issue of suspension order

10
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I/We hereby declare that |/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived
therefrom to any person other than a person to whom I|/we am/are authorized to communicate the
same or use the information in any manner prejudicial to the safety of the State.

Dated: Signature of Contractor
Postal Address:

Witness:
Address:

Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted

by me for and on behalf of the President of India for « sum of g

(Rupees

The letters referred to below shall form part of this contract Agreement:

For and on behalf of the President of India,

Dated: Signature:
Designation: Executive Engineer (E)
Civil Construction Wing
Akashvani, PB (IPSB)
Mumbai-400 020
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SCHEDULES

Name of work:ARMO Electricals works at NFAI-NFDC at PUNE for 2026-27.
(Sub Head:- Comprehensive Maintenance of Electrical Installation, Operation of water supply pump
sets and Maintenance of Sub-Station at NFAI Ph- | & Il and Staff quarters.)

SCHEDULE ‘A’

Schedule of quantities - As per “schedule of quantity”

SCHEDULE ‘D’

Extra Schedule for specific Additional Commercial Conditions /documents&
requirements /documents for the work, if any. Technical Specifications attached

SCHEDULE ‘F’

Reference to General Conditions of Contract:- Applicable GCC is GCC 2023 Maintenance works

as modified and corrected up to previous day of
the last date of submission of tender.

Name of ARMO Electricals works at NFAI-NFDC at PUNE for 2026-27.(Sub Head:-

Work Comprehensive Maintenance of Electrical Installation, Operation of water supply pump
sets and Maintenance of Sub-Station at NFAI Ph- | & Il and Staff quarters.)

i) Estimated cost work Rs 24,91,864=00

i) Earnest Money Rs. 49,837=00

iiii) Performance Guarantee 5% tendered value of Estimated Cost Put

to Tender (ECPT) (whichever is higher).
Where the tendered amount is less than
eighty percent (80%) of the Estimated Cost
Put to Tender (ECPT), the Performance
Guarantee, in addition to the requirement
under (a) above, shall be increased by an
amount equal to the difference between
eight percent (80%) of the ECPT and the
tendered amount.

iv) Security Deposit 2.5% of tendered value (to be released after One

year of Defect Liability Period) Plus 50% of
stipulated P.G (to be released every year in
proportionate manner)

SCHEDULE ‘F’

General Rules & Directions:

Officer inviting Tender

Executive Engineer (E),CCW,
AKASHVANI, PB (IPSB), Mumbai-20

Maximum percentage for quantity of items of work to
be executed beyond which rates are to be determined
in accordance with Clauses 12.2 and 12.3

As per Clause 12

Definitions :

2(v) Engineer-in-Charge Executive Engineer (E),CCW,
AKASHVANI, PB (IPSB), Mumbai-20
2 (viii) Accepting Authority Exeevtive—{E);—COW—AKASHVAN}

Mumbei/ Superintending Engineer (E),
CCW AKASHVANI Nagpur

2 (x) Percentage on cost of materials
and labor to cover all overheads and
profits

15%

2 (xi) Standard schedule of Rates

CPWD DSR 2025 with amendments up
to last date of submission of Bid

2 (xii) Department

Civil Construction Wing, Akashvani
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https://cpwd.gov.in/Publication/GCC_CON_Misc_29_Maintenance_Works_2023.pdf

9 (ii) Standard CPWD contract form

Standard CPWD contract Form GCC
2023 Madaintenance works, CPWD form

7 (Percentage rate) as modified and
corrected up to previous day of the last
date of submission of tender

Clause 1

Time allowed for submission of Performance Guarantee from
the date of issue of letter of acceptance, Program Chart
(Time and Progress) and applicable labor licenses,
registration with EPFO,ESIC, and BOCW welfare Board or
proof of applying thereof from the date of issue of letter of
acceptance.

07 days

Maximum allowable extension with late fee 0.1% per day of
Performance Guarantee amount beyond the period provided
in (i) above.

05 days

Clause 2

Authority for fixing compensation
under clause — 2

Superintending Engineer (E) Civil
Construction Wing, Akashvani, Nagpur

Clause 2A

Whether Clause 2A shall be
applicable

YES /NO

Clause 5

Number of days from the date of issue
of letter of acceptance for reckoning
date of start

07 (Seven) Days

MILE STONE (S) AS PER TABLE GIVEN BELOW

Table of Milestone (s)

St: | Deseriptionof Fime-ellowed Y%-Amount-of tendered
sterrt) case-eof nen-achievement-of
milestene
kN
2
3
4
| Time allowed for execution of work | : | 12 (Twelve) Months

Avuthority to Decide:

1. Extension of time : | Executive Engineer (E),CCW, AKASHVANI, PB
(IPSB), Mumbai-20

2. Rescheduling of mile stones : | Executive Engineer (E),CCW, AKASHVANI, PB
(IPSB), Mumbai-20

3. Shifting of date of start in case of delay : | Executive Engineer (E),CCW, AKASHVANI, PB

in handing over of site (IPSB), Mumbai-20

Clause 6 Applicable

Clause 7

Computerized Measurement Book

Gross work to be done together with net payment /
adjustment of advances for material collected, if any, since
the last such payment for being eligible to interim
payment.

Quarterly Basis
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Clause 7 A

Whether Clause 7A shall be applicable.

No running account bill shall be paid for the work till the
application labour licenses, registration with EPFO, ESIC
and BOCW welfare board which ever applicable are
submitted by the contractor to the Engineer-in-Charge..

¥Yes/No

Clause 8 A

Authority to decide compensation on account if contractor
fails to submit completion plans

Engineer-in-Charge

Clause 10 A

List of testing equipment to be provided by the contractor
at site lab.

As per instruction of Engineer-in-
charge & requirement of work

Clause 10-B(ii)

Whether clause 10-B(ii) shall be No

applicable

Clause 10-C.

Component of labour expressed as percent of value of 20%

work

Clause 10 CA Applicable/Not Applicable

S. No | Materials covered under | Nearest material (other than Base price of all the

this clause cement, reinforcement bars materials covered under

and structural steel) for which All | clause 10CA
India Wholesale price index to be
followed

1

2

3

Clause 10CC

Clause 10CC to be applicable in contracts with stipulated
period of completion exceeding the period shown in next
column.

More Than 12 Months

Schedule of component of other Materials,

Not Applicable

Labour, POL etc. for price escalation.

Component of civil (Except materials covered under
clause 10 CA)/ Electrical construction materials expressed
as percent of total value of work.

Component of labour expressed as percent
of total value of work.

Component of POL expressed as percent of
total value of work

Not Applicable

Clause 11

Specifications to be followed for execution of
work

CPWD General Specification for
Elect. Works- Part-1 /IL/IIL/IV/V /VI
with amendments up to last date of
submission of Bid and additional
commercial & technical conditions
attached.
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Clause 12

Authority to decide deviation up to 1.5 times of tendered amount

: Engineer-in Charge

Type of Work

ORIGINAL /MAINTENANCE

12.2(c)

(i) Deviation limit beyond which clauses 12.2 (c) shall apply

for foundation work (except earth work)

100-% or No Limit

(i) Deviation Limit for items in earth work sub head of DSR

or related items

Not applicable

Clause 16

Competent authority for deciding reduced rates

Superintending Engineer (E)
Civil Construction Wing, Akashvani,
PB(IPSB),Nagpur

Clause 18

List of mandatory machinery, tools & plants to be
deployed by the contractor at site.

As per requirement at site

Clause 19C

| Authority to decide penalty for each default Clause

| : | Engineer-in Charge |

Clause 19D

| Authority to decide penalty for each default Clause

| : | Engineer-in Charge |

Clause 19G

| Authority to decide penalty for each default Clause

| : | Engineer-in Charge |

Clause 19K

| Authority to decide penalty for each default Clause

| : | Engineer-in Charge |

Clause 19 L

The E.S.I. and E.P.F. Contribution on the part of
employer in respect of this contract shall be paid
by the contractor. These contributions on the part
of employer paid by the contractor shall be
reimbursed by the Engineer-in-Charge to the
contractor on actual basis. The applicable
&eligible amount of E.P.F. and E.S.l. shall be
reimbursed preferably within 07days but not later
than 30 days of submission of documentary proof
of payment provided the same are in order.

Clause 25

Constitution of Dispute Redressal Committee (DRC) for all claims in dispute

Chairman- Superintending Engineer (E), CCW, AKASHVANI,
Nagpur

Member-1 Executive Engineer (E), CCW,AKASHVANI, Nagpur

Member-2 Surveyor of works (E), CCW, AKASHVANI,
Nagpur
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Clause 32

Requirement of Technical Representative(s) and recovery Rate

Cost of Requirement of Technical Staff Minimum Designation Rate at which

work Qualification | Number (of experience Technical staff recovery shall be

(Rs. in Major + Minor (Years) made from the

crores) component) contractors in the
event of not
fulfilling

More Graduate 1 of major 20r5 Project Manager . 30,000/~ per

than 15 Engineer component respectively | Cum planning/ Month

lakh to or Diploma quality / site/ per person

1.5 crore Engineer billing Engineer

(E&M)

Assistant Engineers retired from Government services that are holding Diploma will be

with Graduate Engineers.

treated at par

Diploma holder with minimum 10 year relevant experience with a reputed construction company can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition

that such diploma holders should not exceed 50% of requirement of degree engineers.

Clause 38

i. (a) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis
of N.A. printed by CPWD

ii. Variation permissible on theoretical quantities:

a) Cement for works with estimated cost put
to tender not more than . 5 lakhs

Not Applicable

for works with estimated cost put to tender
more than ¥ 5 lakh

Not Applicable

b) Bitumen for all works.

Not Applicable

c) Steel Reinforcement and structural steel

sections for each diameter, section and

category.

Not Applicable

d) All other materials

Nil

Details of Independent External Monitors:

Name/ Designation

Email

Shri Aloke Prasad, IPS (Retd.)

alokewa@gmail.com

Shri Rakesh Kumar Verma

rakeshkumarverma@hotmail.com
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(On Non Judicial stamp paper of minimum Rs. 100)
(Guarantee offered by Bank to CCW AIR in connection with the execution of contracts)
Form of Bank Guarantee for Eearnest—Meoney Depesit /Performance Guarantee/ Security

Deposit/Mobilization Advance

1. Whereas the Executive Engineer (Electrical) CCW AIR Mumbai on behalf of the President of
India (hereinafter called "The ARMO Electricals works at NFAI-NFDC at PUNE for 2026-
27.(Sub Head:- Comprehensive Maintenance of Electrical Installation, Operation of water
supply pump sets and Maintenance of Sub-Station at NFAI Ph- | & Il and Staff quarters.)The
Government has further agreed to accept irrevocable Bank Guarantee for Rs.......ccoeeueeannene

(Rupees ... only) valid up to....... (Date)*........ as Performance Guarantee/ Security
Deposit/Mobilization Advance from..........cecceeueenee (Name and address of contractor)
e ereereeeneeeen " (Hereinafter called "the contractor") for compliance of his obligations in

accordance with the terms and conditions of the said NIT.

2. We (Bank) (hereinafter referred to as “the Bank”) hereby
undertake to pay to the Government an amount not exceeding Rs. (Rupees
only) on demand by the Government.

3. We (Bank) do hereby undertake to pay the amounts due and payable
under this Guarantee without any demure, merely on demand from the Government stating that
the amount claimed is required to meet the recoveries due or likely to be due from the said
contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. (Rupees

only).

4. We, the said bank further undertake to pay to the Government any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment thereunder and the contractor(s) shall have no claim
against us for making such payment.

5. We (Bank) further agree with the Government that the Government shall have
the fullest liberty without our consent and without effecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Government against the said contractor(s)
and to for-bear or enforce any of the terms and conditions relating to the said agreement and
we shall not be relieved from our liability by reason of any such variation, or extension being
granted to the said contractor(s) or for any for-bearance, act of omission on the part of the
Government or any indulgence by the Government to the said contractor(s) or by any such
matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have effect of so relieving us.

6. We (Bank) further agree that the Government at its option shall be entitled to
enforce this Guarantee against the Bank as a principal debtor at the first instance without
proceeding against the contractor and notwithstanding any security or other guarantee the
Government may have in relation to the Contractor's liabilities.
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7. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

8. We (Bank) lastly undertake not to revoke this guarantee except with the
previous consent of the Government in writing.

9. This guarantee shall be valid up to unless extended on demand by
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. (Rupees only) and unless a claim in writing

is lodged with us within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

Date:
Witnesses: Avuthorized signatory
Name:
Designation:
1 Signature Staff Code No:
Name and Address Bank Seal

2  Signature
Name and Address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited
and 180 days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for

earnest money or for performance guarantee/security deposit/mobilization advance, as the case may
be
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TERMINATION OF CONTRACT ON DEATH

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the
Divisional Officer on behalf of the President of India shall have the option of terminating the contract
without compensation to the contractor.

Whenever any claim, against the contractor from the payment of sum money arises out or under the
contractor, Government shall be entitled to recover such by appropriating. In part or whole, the
security deposit of the contractor and he shall any Government promise notes, etc. forming the whole
or part of such security. In the event of the security being insufficient or if no sum recoverable as the
case may be shall be deducted from any sum then due which at any time. where after may become
due from the contractor under this or any other contract with Government should this sum be not
sufficient to cover the full amount recoverable the contractor shall be to Government on demand the
balance remaining due.

Government shall have the right to cause any audit and technical examination of the works and the
bill of the contractor including all supporting vouchers, abstracts etc. to be made after payment of the
final bill and if as a result of such audit and technical examination any sum is found to have been
overpaid in respect of any work done by him under contract and found not to have been executed
the contractor shall be liable to refund the amount cover the same from him the manner prescribed in
sub-clause(1) of this clause or in any other manner legally permissible and if as result of audit and
technical examination it is found that the contractor was paid less than that was due to him under if
the amount of such under payment shall be fully paid by the Government to the contractor.

Provided the Government shall not entitled to recover any such overpaid, nor the contractor shall be
entitled to payment of any such paid short where as payment has been agreed upon between the
Superintending Engineer or Executive Engineer on the one hand and the contractor on the other hand
under any term of the contract permitting payment of work after assessment by the Superintending
Engineer or the Executive Engineer.

EXECUTIVE ENGINEER (ELECT)
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5.

ADDITIONAL CONDITIONS OF WORK
Contractor should visit the site and acquainted themselves about entire system before quoting
their rates. The agency should quote their rates for shift duty.
Complaints will be lodged by the individual offices through complaint register. They will be
allotted by the department, as per the existing and revised guidelines issued if any by the
Department, to the contractor.
The timelines for attending to and rectifying the complaints to the satisfaction of the occupant
are given below. The contractor shall strive to complete the task earlier than these timelines:
L. No power (emergency) — 6hours

II.  Minor (faulty switches etc.) 3days

[II.  Major repairs (internal wiring) — 30days

IV. Periodic (Cleaning Electrical installations, all types fans etc.)—as per schedule

These timelines can be changed by the Department through a policy decision and that shall
be binding on the contractor.

Payment will be made for the quoted rates as follows.
The value of T(one) will be multiplied with number of complaints attended within bench
mark time limit (green band) proportionately with overall complaints lodged in a month.
The value of 0.5 (zero point five) will be multiplied with number of complaints attended
within moderate delay (100% of benchmark time limit) (yellow band) proportionately
with the overall complaints lodged in a month.
The value of O (zero) will be multiplied with number of complaints attended beyond
moderate delay (100% of benchmark time limit) (red band) proportionately with overall
complaints lodged in a month.
For example if 125 complaints are lodged in a month and if 100 complaints are
attended within benchmark time (green band), 15 complaints are attended within
moderate delay of 100% of benchmark time limit (yellow band) and 10 complaints are
attended beyond moderate delay (red band) considering the month as One Unit
Measurement will be made as 1 Month X [(1 x100/125) + (0.5x15/125) + (0x10/125)]
=1 x[0.80 + 0.06 + 0.0]=0.86 Month.

Definition of Bands

Green Band means complaints attended within the period mentioned in Para 3(l),
Yellow Band means complaints attended within twice the period mentioned in Para 3(ll)
Red Band means complaints attended beyond twice the period mentioned in Para 3 (lll)

o o-meterielsbeing-erremged-b cdepe f-enys
In the above calculation the symbol x denotes multiplication, + denotes addition and /
denotes division. In addition, a penalty of Rs.200 per complaint per month in the red zone
will be levied

Note: If any complaint remains unattended in previous month, the same shall be
carried forward for next month and will be considered for above calculations again for
that month.

The agency has to deploy following staff: -

7 AMto 3 PM 2PMto 10 PM General Shift

Wireman cum Operator-1 No
Each at Phase-1 and Phase-2.
Khallasi- 1 No at Phase-2.
Khallasi -01 No at Phase-1
DEO/BMS Operator- 01 No

In case labour of the contactor fails to attend the duty, the contractor shall have to make
suitable arrangement. If contractor fails to do so recovery at the following rates will be
done from the contractor’s bill.

. Data Entry Operator @ Rs. 1500/~ per shift per person.

" Wireman /Operator /Mechanic @ Rs. 1500/- per shift per person

" Khallasi @ Rs1200/- per shift per person.

The scope of work is proposed to provide general service maintenance and operational
services for Internal & External Electrical Installations and specialized E&M installations.
The contractor by deploying suitable skilled manpower for maintenance, manning &
supervision shall ensure efficient maintenance of the system. The contractor shall therefore,
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.
26.

undertake periodic preventive maintenance as per standard trade practice &
manufactures recommendation

The tendered rates should be inclusive of all taxes, CGST, SGST, Labor Cess etc., the rates
quoted by the contractor shall be firm & final. Nothing extra will be paid on this account.
Any labour dispute shall be taken care by the agency themselves.

Nothing extra shall be paid on account of travel expenses to persons engaged by the
contractor.

The contractor shall be bound to carry out the work including but not limited to applicable
clauses of CPWD Maintenance Manual 2023 (amended up to date), Central Electricity Act
2003 and CPWD specifications

In case any major defects or abnormalities are found in the system during checking they
should be reported to the Engineer-in-Charge.

The contractor shall engage his/her own labour and shall not outsource. Any claims such as
their permanency etc. raised by the workers engaged for this work is to be settled by the
contractor himself and Department shall not be responsible. In case of any accident the
Department cannot be held responsible for the same. The contractor should have
adequate insurance for the workers against such exigencies. The contractor shall ensure
that all safety norms and procedures are followed diligently by his staff

This contract includes the emergency services excluding natural calamities whenever
required after contract time; nothing extra shall be paid on this account.

The installations shall be maintained on all days of the month including Sundays &
holidays. However weekly off shall be given as per Labour and relevant laws. The
contractor shall make alternate arrangement for maintenance staff for these days. No
extra payment shall be made for these alternate arrangements.

The staff of the contractor shall maintain logbooks, maintenance records and registers that
will be supplied by the contractor.

The Engineer-in-Charge has the right to remove/ terminate the services of any worker
without assigning any reason. Even the contract can be terminated at any time without
assigning any reason, before the completion period of the contract. The contractor shall
have no claim on such occasion

The workers shall be deployed in shift duty as per requirement of the Department at the
discretion of the Engineer-in-charge. Any change of schedule (without altering the total
numbers vide Para 5 above) as directed by the Engineer in charge in respect of chart
above shall be applicable.

If the behavior of a worker is not found satisfactory, i.e. misbehavior with Department
staff, occupants of quarters, office or the general public, the contractor has to change the
labour within 3 days, failing which, the Engineer-in-Charge has the power to cancel the
contract, and the contractor shall have no claim of compensation. Any legal issues arising
out of the behavior, words and deeds of the staff of the contractor shall be the
responsibility of the contractor.

Payment will have regulated preferably on monthly basis subject to production of
attendance statement of staff deployed with their designation and EPFO Acct & ESI card
no. (If registered with ESI & EPFO) along with monthly payment statement for the relevant
period.

The staff should wear set of uniforms and badges (Nameplate) to be supplied by the
contractor.

The wages paid to the labour engaged by the contractor shall be not less than those
required as per the Minimum Wages declared by the Concerned Labour Commissioner
from time to time.

Safety of the staff employed will be the responsibility of the contractor who must ensure
the safety of the staff adequately. This office will not be responsible for any mishap,
injury/ death of the staff. Any claim raised out shall be the responsibility of the contractor
for the existing.

The contractor will maintain attendance of the staff which shall be maintained through a
register or through a biometric system that can generate the attendance report as
decided by the Engineer-in-charge. It will be checked by the Junior Engineer/Ex. Engineer
(E).

All the equipment and installations shall be maintained in neat and clean condition.

The watch and ward of installations shall be the responsibility of the contractor. Up keep
and maintaining all switch rooms, service rooms etc. including daily sweeping shall be in
the scope of this work.
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27.

28.
29.

30.

31.

32.

33.

The scope of work includes comprehensive maintenance of installations including the works
such as over hauling/ rewinding of fans /exhaust fans/ Bearings of fan/ fixtures,
repair/replacement of switch gears, boards, and accessories, or any other minor/ major
repair for which part of the machine, installations, is to be sent out for repair /testing, shall
be arranged by the contractor. The decision of the Engineer-in-Charge shall be final and
binding.

The replacement shall be only at the discretion of Engineer-in-charge.

Any damage caused to the fittings/ switch gears/ installations/ machinery as a result of
execution of this work shall have to be made good by the contractor at his own risk and
cost.

The contractor shall submit the name, proof of address (Aadhar card) address &character
certificate from a responsible person for the worker/ staff employed by them at the site
of work to the Engineer-in-Charge before start of the work.

The contractor shall submit the attested photocopy of wireman/ electrician license & show
the wireman'’s license in original of wireman employed by them to the Engineer-in- Charge
before the start of the work.

The staff deployed by the contractor should have a minimum two years of experience in
the trade.

The contractor has to arrange within the tendered cost, all the material like detergent,
cloth, soap bar, duster, fasteners ( like screws, bolts, nuts ), phenolic laminated sheet, MS
boxes for mounting switches and sockets, bus bars and inter connections in panels,
ammeter, voltmeter, PVC conduits, PVC glands, clamps of all sizes, wooden board for
mounting meters, fuse wire, insulation tape, electrical wiring, telephone wiring, call bell,
thimbles, lugs, porcelain fuse cut outs, Gl and copper bare conductor for earth, HRC fuses,
miniature circuit breakers, isolators, residual current circuit breakers, industrial sockets,
enclosures for MCBs, MCB distribution board, RJ 11 sockets, RJ 45 sockets, switches &
sockets, tube light holders, lamps, choke, regulators, fan bearings, LED Drivers, heat sinks,
all other replaceable parts of LED fittings, condenser, igniters, starters, cement and sand
required for fixing boxes or conduits, ceiling rose/connectors etc. and all other
consumable material required for maintenance of internal electrical installations in the
GPOA campus. Replacement of lamps inside the quarters is not in the scope of the work.
However, replacement of lamps for street lights, common areas like stair cases, common
scooter sheds and utility buildings like electrical rooms, pump rooms have to be done by
the contractor within the tendered cost.

Preventive maintenance

The following preventive maintenance works shall be scheduled once during the currency of
the contract and in consultation with the Engineer-in-charge and this should be carried out
in such a way that there is least hindrance to the occupants

a) Earth test of all earth electrodes

b) Insulation test of the wiring installations as decided by the Engineer-in-charge once
during the contract period

c) Checking of stability of ceiling fans including replacement of cotter pins, checking of
tightness of bolts, nuts and screws of fan blades.

d) Insulation test of all UG cables in the installation including cables handed over by BEST
to CCW for maintenance.

e) Preventive checks in all LT panels viz — insulation test, cleaning of contacts, calibration of
relays and checking of tightness of all fasteners. Rising mains shall also be included if
available at site. ACBs, relays, switches and MCCBs in panels shall be checked by an
authorized service agent of OEM/ specialized agency and reports submitted.

f) Preventive checks in all metering panels viz. checking wiring for loose connections, if any.
Electricity consumption meter is the property of BEST and hence excluded from these tests.
Street lights

Street lights in the campus shall be maintained including replacement of all accessories in
the luminaries and loop in, loop out boxes to ensure that 95% of the street light glow at
any given point of time. Out of the remaining 5% of poles no two consecutive streetlights
should be non- operational. The faulty street lights shall be rectified within 24 hours.
Repairs and replacement of time switch and associated switches in the street light timer
panel shall part of the work for which no extra payment will be made.

Replacement of cables, providing joints for cables in the street light circuits shall be paid
separately.
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Further the gist of the installations to be maintained by the contractor are enumerated, the
list is indicative and not exhaustive.

a) Light points/ Fan pts/ Exhaust fan point. /Call bell points

b) 5 amp power plugs

c) 15 amp power plugs

d) 20 amp Ind. Power plugs

e) Fluorescent/ CFL light fittings /LED fittings

f) All type of light fittings

g) Ceiling fans

h) Exhaust fans

i) Call bells

i) SP, SPN, TP& /TPN MCBDB'’s with MCB’s

k) TP&N Switch units. SDFU of various capacities

) TP/ TPNMCCBs of various capacities

m) Street lights and compound lights with HPSV /Metal Halide/CFL/LED fittings, control
gears, efc.

n) All type of feeder pillars with switch gears etc.

o) LT UG cables for street lights, pump rooms etc.

Electrical Complaints to be attended (Indicative purposes only)

S. No | Category Complaint

1 Emergency Leakage of Current

2 Emergency No power (Inside Room)

3 Emergency No Power (Portion of Building)

4 Emergency No Power (Portion of Section)

5 Emergency Out Break of Fire

6 Emergency Sparking/Short Circuit

7 Minor Bell faulty

8 Minor Bulb Holder Faulty

9 Minor Lamp Shades to be changed

10 Minor MCB Malfunctioning

11 Minor Regulator faulty

12 Minor Replacement of Bulb

13 Minor Replacement of CFL

14 Minor Replacement of Tube

15 Minor Socket /Switch Faulty

16 Minor Tee/Inspection Box Covers required

17 Minor Tube not working

18 Minor Ceiling Fan Faulty

19 Minor Exhaust fan faulty

20 Minor Exhaust Fan Louvers required

21 Minor Gate light faulty

22 Minor Geyser faulty

23 Minor Refrigerator Faulty

24 Minor Water Cooler Faulty

25 Minor Water Pump set Faulty

26 Minor Lobby /Corridor Light Faulty

27 Minor Staircase /Common area Light repair

28 Minor Street/Compound Light Faulty

29 Major Wiring to be changed

30 Major Ceiling Fan to be changed

31 Major Exhaust Fan to be changed

32 Periodic Cleaning Electrical installations, fans etc.

CONTRACTOR EXECUTIVE ENGINEER (E)

CCW, AV, MUMBAI.

23




Monthly report to be prepared and submitted for
ascertaining the measurements

Name of work:

ARMO Electricals works at NFAI-NFDC at PUNE for
2026-27.(Sub Head:- Comprehensive Maintenance of
Electrical Installation, Operation of water supply
pump sets and Maintenance of Sub-Station at NFAI
Ph-1 & Il and Staff quarters.)

Agency M/s
Agreement No
Period
a) No of complaints received during the Period
b) No of complaints attended within bench mark time Green
Band
c) No of complaints attended within moderate delay ( Yellow
twice the bench mark time) Band
d) No of complaints attended beyond moderate delay ( Red
beyond the twice of the Band

bench mark time)

Water Pump operation

Whether attended in full Yes or No

Measurement for the Month= 1 Month X [(1 x No of
complaints attended in

Green Band /No of complaints received during the
Period) +

(0.5xNo of complaints attended in Yellow Band/No of
complaints received

during the Period) + (OxNo of complaints attended in
Red Band/No of

complaints received during the Period)] =

Month

AE (E)
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List of Acceptable makes

A) PVC insulated FRLS copper Polycab / RR Cable / Avocab / Bin Cab / Havells
Conductor single core / Finolex or any ISI marked
Cable/XLPE 1.1 KV grade
armoured cables
B) Modular Accessories Roma-Anchor / MK-Wraparound / Legrand /
Spectra-Presium /Philips
Q) PVC Conduit/Trunking Precision / Mihir / Modi / Press Fit/Diamond/
Legrand
D) Telephone TV Wire Finolex / Delton / Havells / Polycab
E) Exhaust Fan Bajaj / Almonard / Khaitan / Usha
F) Ceiling Fan Usha / Bajaj / Khaitan / Orient/ Havells
G) Wall Bracket/Streetlights/ Decon / lilco / Jimeco/ Havells/ Bajaj/
LED fittings Philips/Wipro/Syska
H) MCB’s & MCB DB’s Havells / Standard / ABB / HPL / L&T / Legrand
/ Indo Kopp / EE/ Indoasian
1) Energy Meters HPL / Schneider / Secure / Conzerv/ L&T/
Rishabh/ Trinity / Elmeasure
J) Switch Gears HPL / L&T / Havells / EE / Schneider / Indoasian
K) Capacitor Banks Schneider / Prabodhan / Subhodhan / Mihir / L&T
/ BCH
L) Panel Meters L&T / Havells / HPL / AE / Schneider / Secure /
Conzerv/ Rishabh/ Trinity / ElImeasure
M) LED fittings Havells/ Philips/ Bajaj/ HPL/
Syska/Crompton/Wipro/Luker
N) Split AC Units (Condenser and Evaporator coil shall be of
Copper Only)
Carrier/ Daikin/ Voltas/ Blue star/ Lloyd/
Panasonic/ Mitsubishi
O) Water supply Pump sets Crompton/Kirloskar/Beacon/KSB /CRI
P) M.S./G. I. Pipes TATA/JINDAL/MSL/PRAKASH/SWASTIK or any ISl
marked
Q) Valves AUDCO/Kirloskar /Sant/Zoloto/ or any ISI marked
CONTRACTOR EXECUTIVE ENGINEER (E)

CCW, AV, MUMBAI.
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SCHEDULE OF BID

NIT Number:  05/NIT/SEE/CCW/NGP/2026-27

Name of work:- ARMO Electricals works at NFAI-NFDC at PUNE for 2026-27.(Sub Head:-

Comprehensive Maintenance of Electrical Installation, Operation of water supply pump sets and
Maintenance of Sub-Station at NFAI Ph- | & Il and Staff quarters.)

SN

Description

Qty

Unit

Rate

Amount

NFAI Ph-l (Law College Road) & Staff
Quarters (Ganeshkhind Road)

Carrying out Day to day Annuadl
comprehensive maintenance of internal
electrical installations  approximate
Built Up Area of 6165.95 Sq. Mirs
(out of which 4524.19 Sq.Mrs Non
residential aera at NFDC-NFAI HQ
and 1623.76 Sq.Mtr. of residential
area located at AIR Staff Quarter
premises) with sufficient manpower as
required including including collection
of water from PMC in sump Tank and
operation of water supply pump sets
as per requirement, and attending the
rescue of trapped passengers in the
Lifts installed in the buildings and to
operate the lifts during VIP visits,
noting down the complaints, and
attending to them by replacement of
accessories  like  switches, sockets,
ceiling fan condenser, fan regulator,
capacitors, ballast, LED  Drivers,
holders, miniature circuit breakers,
MCCB, isolators, residual current circuit
breakers, industrial sockets, MCB
distribution boards, thermostat /coils in
geyser units, repairs to ceiling fans by
rewinding, replacement of bearings,
shaft etc. including all types of fittings,
DB's, LT panel boards, feeder pillars,
street lights, compound lights, gate
lights, pumps and associated wiring
and cables inside the campus including
supply and replacement of fuses (HRC
& Rewirable), bolts, nuts, cable end
terminations, damaged PVC sleeves,
testing etc. in total all electrical
installations, taking acknowledgement
from the occupant assisting the
Department in updating data etc.,as
required.

12

Month

83,801.00

10,05,612.00

NFAI Ph-ll (Kothrud)
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2.0

Carrying out Day to day Annual
comprehensive maintenance of internal
electrical installations  approximate
Built Up Area of 5867.55 Sq. Mtrs (
Office Block- 1450.43, Auditorium -
327.17, Sevice Block-986.04, Vualt
Block-2537.64, Temporary Shed-
351.0 and Nitrate Film Vaults-215.27
SqMtrs)  with sufficient manpower as
required including collection of water
from PMC in sump Tank and operation
of water supply pump sets as per
requirement, and attending the rescue
of trapped passengers in the Lifts
installed in the buildings and to
operate the lifts during VIP visits,
noting down the complaints, attending
to them by replacement of accessories
like switches, sockets, ceiling fan
condenser, fan regulator, capacitors,
ballast, LED Drivers, holders, miniature
circuit  breakers, MCCB, isolators,
residual current circuit  breakers,
industrial sockets, MCB distribution
boards, thermostat /coils in geyser
units, repairs to ceiling fans by
rewinding, replacement of bearings,
shaft etc. including all types of fittings,
DB's, panel boards, feeder pillars,
street lights, compound lights, gate
lights, pumps and associated wiring
and cables inside the campus including
supply and replacement of fuses (HRC
& Rewirable), bolts, nuts, cable end
terminations, damaged PVC sleeves,
testing etc. in total all electrical
installations, taking acknowledgement
from the occupant assisting the
Department in updating data etc.,as
required.

12

Month

86,237.00

10,34,844.00

Maintenance of Sub Station
Equipment's

Routine & Preventive Maintenance at
Phase - |

3.0

Overhauling & Servicing of HT 11 KV
VCB as per the maintenance schedule
as mentioned below and as per the
manufacturer's recommendations,
cleaning all indoor portion checking all
accessories, replacing of  minor
defective parts, including disconnecting,
dismantling Refitting in the panel
restoring the supply in safe manner etc.
as required.

Each

50,301.00

1,50,903.00

Overhauling of 11 KV panel mainly
comprising of breaker module, closing,
tripping and spring charging test.

Testing of Over current & Earth Fault
relays for each feeder.

Testing of Trafo; Aux. relays for each
feeder.

Testing of Current transformer (CT) by
Primary and Secondary Injection

27




method.

e Testing of Potential transformer (PT) by
Primary and Secondary Injection
method.
Testing of control circuits.
g Checking of Tripping circuit/ system;
correcting the same.
(Note: Servicing warranty to be
provided for a period of 1 (One)
year.)
4.0 Calibration of Microprocessor based
relays in 11 KV, VCB panel including
auxiliary relay, efur'rh fault relq'y, over Each 8,170.00 24,510.00
current relay, testing and cleaning etc.
as required.
(Note: Calibration warranty to be
provided for a period of 1 (One)
year.)
Routine & Preventive Maintenance at
Phase - Il
5.0 Overhauling and servicing of HT 22 KV
4 pole structure comprising of GOD,
lightening arrestor, fuses etc restoring Job 6,401.00
. 6,401.00
the supply in safe manner etc as
required.
6.0 Painting of HT 22 KV 4 pole structure
alongwith  Aluminium  paint  and
redoxide primer I?y scrapping th.e Job 15,235.00 15,235.00
structure etc restoring the supply in
safe manner etc as required.
7.0 Overhauling & Servicing of air circuit
breaker up to 800 amps, 440 volts, 3
phase including testing with following Each 8,170.00 65,360.00
scope of works etc. as required.
Phase | = 5 Nos, Phase Il = 3 Nos
a () Dismantling the breaker except the
MSW mechanism
(Il) Cleaning of component with petrol
& contacts with CRC, removing old
greaser & dust from racking roller &
earth knife
() Changing the damaged / rusted
parts
(IV) Re-assembling the breaker
(V) Tightening the fasteners of the
mechanism & back panel
b Check condition of arcing contact and

gap between fixed and moving arcing
contacts, Checking the reset mechanism,
tripping of breaker through push
button, Checking tripping of ACB
through protection release, Tripping of
ACB manually through volt metric
release. Checking and adjust freeness
of release trip rods, Checking presence
and proper tightening of hardware.
Checking presence of all cir-clips
,Checking condition of ACB wiring and
replacing if required Checking proper
closing of all poles together, Checking
alignment of SIC and it's operation
Checking scraping earth alignment
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Checking condition of arc chute,
Checking and alignment of U/V
release, Checking ACB tripping through
shunt release, Checking of spring
charging operation.,, Checking of
resetting operation.

Setting:

(1) Set contact gaps

(I) Set pull rod

(1) Set trip rod

() Lubricating the inner mechanism
rollers & other linkages

() Applying grease for solid racks ,
racking roller & earth knife

() Apply petroleum jelly on cluster
contacts

8.0

Filtration of transformer oil up to
satisfactory dehydration, acidity test &
high voltage test of following
transformers including servicing,
checking & tighten of HT & LT
connections, Meggering the HT & LT
(Primary &  secondary) cables,
insulation test of transformer Overall
testing of «all protection systems
complete etc. as required.

8.1

500 KVA ( Oil - 400 + 400 Ltrs) Phase
-1

800

Ltr

35.00

28,000.00

8.2

315 KVA ( Qil - 550 + 475 Ltrs) Phase
-l

1025

Ltr

35.00

35,875.00

9.0

Toping of new transformer oil to all 4
nos transformer up to satisfactory level
etc.

300

Ltr

164.00

49,200.00

10.0

Rectifying of leakage of oil from core
body at terminal block of transformer
by replacement of necessary size
gasket  packing's,  welding at
conservator , checking of Buchholz
relay further testing & rectification of
all miner leakages complete etc. as
required.

Job

17,953.00

71,812.00

Supplying & fixing of Silica gel
container along with silica gel for
breather of transformers.

Each

1,028.00

4,112.00

Total Rs.

24,91,864.00
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NAME OF THE CONTRACTOR/FIRM
Above
Sr. No Name of Component Eshn‘!ated cost or .% In Total Cost
(in Rs) Below Figures
or at
Par
1 2 4 5 6 7
ARMO Electricals works at NFAI-NFDC
at PUNE for 2026-27.(Sub Head:-
Comprehensive Maintenance of 3
1 Electrical Installation, Operation of 24,91,864.00 0.00
water  supply pump sets and
Maintenance of Sub-Station at NFAI
Ph- | & Il and Staff quarters.)
Total Amount 0.00

Note:

Annual Comprehensive Maintenance for subsequent years shall be carried out 100 % Hundred
Percent) of ltems of Schedule of work for the NIT and annual enhancement in AMC rates shall be
6 % (Six Percent) of that rate on chargeable basis for the balance period i.e.: 2nd Year 100% of
(X) x 1.06 3rd Year 100% of (X) x (1.06)?, as per Schedule of work and terms & conditions
through separate agreement on chargeable basis

Executive Engineer (E)
CCW, Akashvani, Mumbai
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