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PRESS NOTICE  

 
CENTRAL PUBLIC WORKS DEPARTMENT 

Notice Inviting e-Tender 
 

The Executive Engineer, Outer Delhi Division, CPWD, East Block-3, Level-7, R.K. Puram, New 
Delhi-110066 invites on behalf of the President of India invites online percentage rate bid from 
approved and eligible composite category contractor of CPWD for the following work: 
 

1. NIT No. 41/EE/ODD/NIT/2026-27, Name of work: Renovation of VIP Guest Rooms 114 A 
& B at CCRT, Sector- 7, Dwarka, New Delhi. (SH:- Supply and installation of furniture 
items).  Estimated Cost: Rs. 5,33,772/- Earnest Money: Rs. 10,675/- Period of completion : 10 
Days, Last time and date of submission of bid:  07.09.2026 upto 4:30 PM. 

 

The bid forms and other details can be obtained from the website www.etender.cpwd.gov.in. The 
press notice is also available on www.eprocure.gov.in 
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INFORMATION AND INSTRUCTIONS FORBIDDERS FOR e-TENDERING FORMING PART 
OF BID DOCUMENT 

The Executive Engineer, Outer Delhi Division, CPWD, East Block-3, Level-7, R.K. Puram, New Delhi-
110066 (Tel No. 26103368) invites on behalf of the President of India invites online percentage rate 
bid from approved and eligible composite category contractor of CPWD for the following work:  
 

 

Note: The contractor shall quote his percentage rates including GST and other applicable taxes. 
Nothing shall be reimbursed on account of GST and other taxes/levies to the contractor and Govt. 
shall not entertain any claim whatsoever in this respect. This provision will supersede all the 
provisions in GCC and elsewhere in the tender document in regard to Levy/Taxes payable by 
contractor. 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 
submit his bid if he considers himself eligible and he is in possession of all the documents required. 
 
 

2. Information and Instructions for bidders posted on website shall form part of bid document. 
 

 

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of 
items to be executed and the set of terms and conditions of the contract to be complied with and other 
necessary documents can be seen and downloaded from website www.etender.cpwd.gov.in 
orwww.cpwd.gov.inor www.eprocure.gov.in free of cost. 

 
4. But the bid can only be submitted after depositing Processing Fee in favour of ITI Limited and after 

deposition of original EMD either in the office of Executive Engineer inviting bids or Division office 
of any Executive Engineer, CPWD within the period of bid submission and uploading the mandatory 
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scanned documents such as Demand Draft or Pay order or Banker’s Cheque or Deposit at call receipt 
or Fixed Deposit Receipts and Bank Guarantee of any Scheduled Bank towards EMD in favour of 
EE, CPWD, Delhi Aviation Division, Delhi, receipt of deposition of original EMD to division office 
of any Executive Engineer (including NIT issuing EE/AE), CPWD and other documents as specified. 

 

List of Documents to be scanned and uploaded within the period of bid submission: 
 

I. Treasury Challan/Demand Draft/Pay order or Banker`s Cheque /Deposit at Call 
Receipt/FDR/Bank Guarantee of any Scheduled Bank against EMD.(In favour of EE, 
CPWD, Delhi Aviation Division, Delhi). 
 

II. Enlistment Order of the Contractor.  
 

III. GST registration certificate of the state in which the work is to be taken up, if already obtained 
by the bidder. If the bidder has not obtained GST registration in the state in which the work is 
to be taken up, or as required by the GST authorities, then in such a case the bidder shall scan 
and upload following , undertaking along  with other bid document “If the work is awarded 
to me, I/We shall obtain GST registration certificate of the state in which work is to be 
taken up, within one month from the date of receipt of award letter or before release of 
any payment by CPWD whichever is earlier, failing which I/We shall be responsible for 
any delay in payments which will be due to me/us on account of the work executed and / 
or for any action taken by CPWD or GST Department in this regard.” 
 

IV. Copy of receipt for deposition of original EMD issued from division office of any Executive 
Engineer. (including NIT issuing EE/AE). CPWD.   
 

V. Copy of PAN card. 
 

VI. Contact details-Email ID and Telephone Number. 
 

VII. Certificate of compulsory ERP (Enterprise Resource Planning) training issued through 
LMS of ERP. 
 

5. Those contractors not registered on the website mentioned above, are required to get registered 
beforehand. If needed they can be imparted training on online bidding process as per details 
available on the website. 
 

6. The intending bidder must have valid class-III digital signature to submit the bid. 
 

7. On opening date, the contractor can login and see the bid opening process. After opening of bids 
he will receive the competitor bid sheets. 
 

8. Contractor can upload documents in the form of JPG format and PDF format.  
 

9. It is mandatory to upload scanned copies of all the documents stipulated in the bid documents. If 
the documents stipulated in the bid documents are not uploaded, then bid will become invalid and 
shall summarily be rejected. 
 

10. Contractor must ensure to quote parentage for major component as well as for minor components 
of work. If bidder does not quote any percentage above/below on the total amount of tender or any 
section/subhead in the percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tender.  
 

11. The contractor shall get receipt of deposition of original EMD either in the office of Executive 
Engineer inviting bids or division office of any Executive Engineer, CPWD in the prescribed 
format. and also upload it along with the bid document.  
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12. The tenderer should also read the General Conditions of Contract for Maintenance CPWD 
Works 2023 amended upto last date of submission of tender. 
 

13. Tenders with any condition including that of conditional rebates in the tender document shall be 
rejected forthwith. 
 

14. The contractor shall have to execute guarantee bonds in respect of water supply and sanitary 
installation works, water proofing works and bituminous of work. 
 

15. GST and all other taxes/levies on materials as applicable shall be paid by the contractor himself. 
The contractor shall quote his rates considering all such taxes.  
 

16. All test registers and material at site registers shall be maintained by the contractor which will be 
reviewed by the officers of CPWD at regular intervals The material shall be tested as per cycle 
given in specifications for the respective items.  

Recording the hindrance on the part of contractor in the hindrance register is mandatory which 
shall be reviewed in Division office at each running account bill. The net delay shall be worked out 
after taking into cognizance of hindrances on part of department and contractor both.  

 

17. In e-tendering, the intending bidder does not sign any document physically and entire bid 
document is submitted through digital signature. 
 

18. Intending tenderers may upload and submit milestones on the basis of their resources and 
methodology at the time of tendering as indicated in the table under clause 5 of “Schedule-F” 
otherwise it will be assumed that the tenderer is agreeable to milestones mentioned in table. 
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CPWD-6 FOR e-Tendering 
 

 

1. The percentage rate bids are invites on behalf of the President of India from approved and eligible 
composite category contractor of CPWD for the work of 
 

Renovation of VIP Guest Rooms 114 A & B at CCRT, Sector- 7, Dwarka, New Delhi. (SH:- Supply 
and installation of furniture items).  
 

The enlistment of the contractors should be valid on the last date of submission of bids. 
 

In case the last date of submission of bid is extended, the enlistment of contractor should be valid on either 
of the two dates i.e. the original date of submission of bids or extended date of submission of bids. 
 

1.1 The work is estimated to cost Rs. 5,33,772/-. This estimate, however, is given merely as a rough guide. 
 

2 Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7 which is available as a 
Govt. of India Publication and also available on web site www.etender.cpwd.gov.in or www.cpwd.gov.in. 
Bidder shall quote their rates as per various terms and conditions of the said form which will form part of the 
agreement. 

 

3 The time allowed for carrying out the work will be 10 Days from the date of start as defined in schedule ‘F’ or 
from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any, 
indicated in the tender documents. 
 

4 (i)  The site for the work will be made available in parts.  
 

5 The bid document consisting of plans, specifications, the schedule of quantities of various types of items to 
be executed and the set of terms and conditions of the contract to be complied with and other necessary 
documents except Standard General Conditions of Contract Form can be seen on website 
www.etender.cpwd.gov.inor www.cpwd.gov.in free of cost. 

 

6 After submission of the bid the contractor can resubmit revised bid any number of times but before last time 
and date of submission of tender as notified. 

 

7 While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of times. 
(He need not re-enter rate of all the items) but before last time and date of submission of tender as notified. 
 

8 Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or Banker`s Cheque or 
Deposit at Call Receipt or fixed deposit receipt (drawn in favour of EE, CPWD, Delhi Aviation Division, 
Delhi) all shall be scanned and uploaded to the e-Tendering website within the period of bid submission. 

 

9 The original EMD shall be deposited either in the office of Executive Engineer inviting bids or Division 
office of any Executive Engineer, CPWD within period of bid submission. The EMD receiving Executive 
Engineer (including NIT issuing EE/AE shall issue a receipt of deposition of earnest money deposit to the 
bidder in a prescribed format (enclosed) uploaded by the tender inviting EE in the NIT.) 

 

This receipt shall also be uploaded to thee-tendering website by the intending bidder up to the specified bid 
submission date and time. 
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A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% of 
earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, and 
balance may be deposited in shape of Bank Guarantee of any scheduled bank having validity for 90 days or 
more from the last date of receipt of bids which is to be scanned and uploaded by the in tending bidders. 
 

Copy of Enlistment order and certificate of work experience and other documents as specified in the press 
notice shall be scanned and uploaded to the e-tendering website within the period of bid submission.  
 

Online  bid  documents  submitted  by  intending  bidders  shall  be  opened only  of  those  bidders, whose 
EMD deposited with any division office of CPWD and other documents scanned and uploaded are found 
in order. 
 

The bid submitted shall be opened at 5:00 P.M. on 07.09.2026. 
 

a) The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to deposit 
tender processing fee at existing rates, or they have option to switch over to the new registration 
system without tender processing fee any time. 
 

10. The bid submitted shall become invalid if:  
(i) The bidder is found ineligible. 
(ii) The bidder does not deposit original EMD with division office of any Executive Engineer, 

CPWD (copy of receipt for deposition of original EMD is to be uploaded with tender 
documents.) 

(iii) The bidder does not upload scanned copies of all the documents stipulated in the bid 
document. 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 
and hard copies as submitted physically by the lowest tenderer in the office of tender opening 
authority. 

 
 

(v) If a tenderer quotes nil rates against each item in the item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section/Sub head in percentage 
rate tender, the tender shall be treated as invalid and will not be considered as the lowest tenderer. 
 

11.  The  contractor  whose  bid  is  accepted,  will  be  required  to  furnish performance  guarantee  of  5%  (Five  
Percent)  of  the  bid  amount within  the  period specified  in  Schedule  F.  This  guarantee  shall  be in  the 
form  of cash(in case guarantee amount is less than Rs.10,000/-)or deposit at Call  receipt  of any scheduled 
bank/Banker’s cheque of any scheduled  bank/Demand  Draft of any scheduled bank/Pay order of any 
Scheduled Bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with 
the prescribed form. In case the contractor fails to deposit the said performance guarantee within the period 
as indicated in Schedule ‘F’, including the extended period if any, the Earnest Money deposited by the  
contractor  shall  be  forfeited  automatically  without  any  notice  to  the contractor. The earnest money 
deposited along with bid shall be returned after receiving the aforesaid performance guarantee.  
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12. The contractor whose bid is accepted will also be required to furnish either copy of applicable 
licenses,/registration or proof of applying for obtaining labour licences, registration with EPFO,ESIC and 
BOCW welfare board including Provident Fund Code No. if applicable and also ensure the compliance of 
aforesaid provisions by the sub-contractors, if any ,engaged by the by the contractor for the said work and 
programme Chart(Time and Progress) within the period specified in schedule ‘F’. 

13. The description of the work is as follows: 
Name of work : Renovation of VIP Guest Rooms 114 A & B at CCRT, Sector- 7, Dwarka, New 

Delhi. (SH:- Supply and installation of furniture items).   
 
 

Intending Bidders  are  advised  to  inspect  and  examine  the  site and  its surroundings and satisfy 
themselves before submitting their bids as to the  nature of  the  ground  and  sub-soil  (so far  as  is  
practicable),  the  form and  nature  of  the  site,  the  means  of  access  to  the  site,  the accommodation  
they may  require and in  general shall  themselves obtain all  necessary  information  as  to  risks,  
contingencies  and  other circumstances which may influence or affect their tender. A bidders shall be 
deemed to have full knowledge of the site whether he inspects it or not and  no  extra  charge  consequent  
on  any  misunderstanding  or  otherwise shall  be  allowed.  The  bidders  shall  be  responsible  for  
arranging  and maintaining  at his own cost all materials, tools & plants, water, electricity access,  facilities 
for workers and all other services required for executing the  work  unless  otherwise  specifically  provided  
for  in  the  contract documents. Submission of a bid by a bidders implies that he has read this notice and all 
other contract documents and has made himself aware of  the  scope and specifications  of  the work to  be 
done  and of  conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
Government  and  local  conditions  and  other  factors  having  a  bearing  on the execution of the work. 
 
 

14. The competent authority on behalf of the President of India does not bind itself  to  accept  the  lowest  or  
any  other  bid and  reserves  to  itself  the authority to reject any or all the bids received without the 
assignment of any  reason.  All  bids  in  which  any  of  the  prescribed  condition  is  not fulfilled or any 
condition including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

15. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 
submitted by the contractors who resort to canvassing will be liable to rejection. 

16. The competent authority on behalf of President of India reserves to himself the right of accepting the whole 
or any part of the tender and the bidders shall be bound to perform the same at the rate quoted. 
 

The  contractor  shall  not  be  permitted  to  bid  for  works  in  the  CPWD Circle  (Division  in  case  of  
contractors  of  Horticulture/Nursery  category) responsible for award and execution of contracts, in which 
his near relative is posted a Divisional Accountant or as an officer in any capacity between the  grades  of  
Superintending  Engineer  and  Junior  Engineer  (both inclusive).  He shall  also intimate  the  names  of  
persons who are  working with him  in any  capacity  or  are  subsequently  employed  by  him and  who are  
near  relatives  to  any  gazetted  officer  in  the  Central  Public  Works Department  or  in  the  Ministry of 
Urban Development. Any breach of this condition by the contractor would render him liable to be removed 
from the approved list of contractors of this Department.  
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17. No Engineer of gazetted  rank  or  other  Gazetted  Officer  employed  in Engineering  or Administrative  
duties in an Engineering Department of the Government of India is allowed to work as a contractor for a 
period of one year  after  his  retirement  from  Government  service,  without  the  previous permission of  
the Government of India in writing. This contract  is liable to be cancelled if either the contractor or any of 
his employees  is found any time  to  be  such  a  person  who  had  not  obtained  the  permission  of  the 
Government  of  India  as  aforesaid  before  submission  of  the  tender  or engagement in the contractor’s 
service. 

18. The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the date of 
opening of tenders. If  any  tenderer  withdraws  his tender before the said period or issue of letter of 
acceptance, whichever is earlier,  or  makes  any  modifications  in  the  terms  and  conditions  of  the tender 
which are  not acceptable  to  the department,  then the Government shall, without prejudice to any other 
right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall 
not be allowed to participate in the retendering process of the work. 

19. This notice inviting Bid shall form a part of the contract document. The successful  bidders/contractor,  on  
acceptance  of  his  bid  by  the Accepting Authority shall within 10 Days from the stipulated date of start of 
the work, sign the contract consisting of:-  

 
 

(a) The  Notice Inviting Bid, all  the  documents  including  additional conditions, specifications  and  
drawings,  if  any,  forming  part of the bid as uploaded at  the time of invitation of bid  and the rates 
quoted online at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto. 
 

 

(b) Standard C.P.W.D. Form 7 and amended up to date. 
 

20. For  Composite Bids 
20.1.1  The Executive Engineer, in charge of the major component will call bids for the composite work.  The  

cost  of  bid document  and  Earnest  Money  will  be  fixed  with  respect  to  the combined estimated 
cost put to tender for the composite bid. 

 

20.1.2    The bid document will include following three components: 
 Part  A:-    CPWD-6,  CPWD-7 including  schedule  A  to  F  for  the  major component  of  the  

work,  Standard  General  Conditions  of Contract for Construction CPWD  2020 or as 
amended / modified upto last date of submission of tender. 

 

 Part  B:-    General  /  specific  conditions,  specifications  and  schedule  of  quantities applicable to 
major component of the work.  

 

Part C:- Schedule A to F for minor component of the work. (SE/EE in charge of major component 
shall also be competent authority under clause 2 and clause 5 as mentioned in schedule A 
to F for major components).  General/specific conditions, specifications and schedule of 
quantities applicable to minor component(s) of the work.  
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20.1.3       The   bidders  must    associate    with    himself,  agencies  of  the appropriate  class  eligible to  bid  
for each  of  the  minor component individually. 

20.1.4      The  eligible  bidders  shall  quote  rates  for  all  items  of  major component  as well as for all items of 
minor components of work. 

  After acceptance of the bid by competent authority, the Executive Engineer in charge  of  major  
component  of  the  work  shall  issue  letter  of award  on  behalf  of  the  President  of  India.  After  
the  work  is awarded,  the  main  contractor  will  have  to  enter  into  one agreement  with Executive 
Engineer in  charge of major component and  has  also to  sign  two  or  more  copies  of  agreement  
depending  upon number of EE/DDH in charge of minor components. One such signed  set  of  
agreement  shall  be  handed  over  to  EE/DDH  in charge of minor component. Executive Engineer 
of major component will operate part A and part B of the agreement. EE/ DDH in charge of minor 
component(s)  shall  operate  Part  C  along  with  Part  A  of  the agreement. 

 

20.1.6   Entire work under the scope of composite bid including major and all minor components shall be 
executed under one agreement.  

 

20.1.7   Security Deposit will be worked out separately for each component corresponding to the estimated 
cost of the respective component of works.  

 

20.1.8   The  main  contractor  has  to  associate  agency(s)  for  minor component(s)  conforming  to  
eligibility  criteria  as  defined  in  the bid document  and  has to submit  detail of such  agency(s) to 
Engineer-in-charge  of  minor  component(s)  within  prescribed time. Name of the agency(s) to be 
associated shall be approved by Engineer-in-charge of minor component(s). 

 

20.1.9    In case the main contractor intends to change any of the above agency/agencies during the operation 
of the contract, he shall obtain prior approval of Engineer-in-charge of minor component. The  new  
agency/agencies  shall  also  have  to  satisfy  the  laid down  eligibility  criteria.   

  In  case  Engineer-in-charge  is  not satisfied  with  the  performance of  any  agency, he  can  direct  
the contractor  to  change  the  agency  executing  such  items  of  work and this shall be binding on 
the contractor. 

 

20.1.10  The    main    contractor    has    to    enter    in to  agreement  with contractor(s)  associated  by  him  
for  execution  of  minor component(s).  Copy  of  such  agreement  shall  be  submitted  to EE/DDH 
in charge of each minor component as well as to Executive Engineer in charge  of  major  component.  
In case of change of associate contractor, the main contractor has to enter into agreement with the new 
contractor associated by him. 

 
20.1.11  Running payment for the major component shall be made by Executive Engineer of major discipline 

to the main contractor. Running payment for minor components shall be made by the Engineer-in-
charge of the discipline of minor component directly to the main contractor. 
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20.1.12 A The composite work shall be treated as complete when all the components of the work are 
complete. The completion certificate of the composite work shall be recorded by Engineer-in-
charge of major component after record of completion certificate of all other components. 

 
20.1.12 B Final bill of whole work shall be finalized and paid by the Executive Engineer of major 

component. Engineer(s) in charge of minor  component(s) will  prepare  and  pass  the  final  bill  
for  their  component  of  work and  pass  on  the  same  to  the  Executive Engineer of  major  
component  for including in the final bill for composite contract. 
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FORMAT FOR DEPOSITING EARNEST MONEY 
Receipt of Depositing of Original EMD 

(Receipt No……………………………………….. Dated………………………………….) 

1 Name of work: Renovation of VIP Guest Rooms 114 A & B at CCRT, 
Sector- 7, Dwarka, New Delhi. (SH:- Supply and installation 
of furniture items). 

2 NIT No.:   41/EE/ODD/NIT/2026-27  

3 Estimated Cost Rs. 5,33,772/- 

4 Amount of EMD: Rs. 10,675/- (In favour of EE, CPWD, Delhi Aviation 
Division, Delhi) 

5 *Last date of submission of Bid: 07.09.2026 upto 4:30 PM 

(* To be filled by NIT approving authority/EE at the time of issue of NIT and uploaded along with NIT) 

____________________________________________________________________ 

  

1 Name of Contractor: ……………………………………………………………………………………………# 

2 Form of EMD, No. 
and Date: 

 

……………………………………………………………………………………………# 

3 Amount Earnest 
Money Deposit: 

 

……………………………………………………………………………………………# 

4 Date of Submission 
of EMD: 

 

……………………………………………………………………………………………# 

   
 

 
 

Signature, Name & Designation of EMD 
Receiving officer (EE, AE(P)/AE/AAO) 

along with office stamp 
 

# To be filled by EMD receiving officer 
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On Non- Judicial Stamp Paper of Minimum Rs.100 
 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 
FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/PEFORMANCE 

GUARANTEE SECURITY DEPOSIT/MOBILIZATION ADVANCE  
 

1. Whereas, the Executive Engineer ……………………… (name of division) ………………..., 
CPWD on behalf of the President of India (hereinafter called “The Government”) has entered into 
an agreement bearing number ……………. with ……………. (name and address of the 
contractor) …………… (herein after called “the Contractor”) for execution of 
work…………………. (name of work) ………..…………… The Government has further agreed 
to accept irrevocable Bank Guarantee for Rs. …………………. (Rupees ………………….. only) 
valid upto …………… (date)* ………… as Performance Guarantee/Security 
Deposit/Mobilization Advance from the said Contractor for compliance of his obligations in 
accordance with the terms and conditions of the agreement. 

 

2. We, ……………… (indicate the name of the Bank) ……………. (hereinafter referred to as “the 
Bank”), hereby undertake to pay to the Government an amount not exceeding Rs. 
…………………. (Rupees ……………………. only) on demand by the Government within 10 
days of the demand. 
 

3. We, ………………. (indicate the name of the Bank) ………………., do here buy undertake to 
pay the amount due and payable under this guarantee without any demur, merely on a demand 
from the Government stating that the amount claimed is required to meet the recoveries due or 
likely to be due from the said Contractor. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs. …………… (Rupees 
…………………… only). 
 

4. We, ………………... (indicate the name of the Bank) ……………., further undertake to pay the 
Government any money so demanded not with standing any dispute or disputes raised by the 
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this 
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank 
Guarantee shall be a valid discharge of our liability for payment there under and the Contractor 
shall have no claim against us for making such payment. 
 

5. We, ………………... (indicate the name of the Bank) ……………., further agree that the 
Government shall have the fullest liberty without our consent and without affecting in any manner 
our obligation here under to vary any of the terms and conditions of the said agreement or to 
extend time of performance by the said Contractor from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the Government against the said contractor 
and to forbear or enforce any of the terms and conditions relating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation or extension being granted 
to the said Contractor or for any forbearance, act of omission on the part of the Government  or 
any indulgence by the Government to the said Contractor or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 
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6. We, ………………….. (indicate the name of the Bank) ……………., further agree that the 
Government at its option shall be entitled to enforce this Guarantee against the Bank as a Principal 
debtor at the first instance without proceeding against the Contractor and not with standing any 
security or other guarantee the Government may have in relation to the Contractor’s liabilities. 
 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor.  
 

8. We, ………………….. (indicate the name of the Bank) ……………., undertake not to revoke this 
guarantee except with the consent of the Government in writing. 
 

9. This Bank Guarantee shall be valid up to …………………… unless extended on demand by the 
Government. Not with standing anything mentioned above, our liability against this guarantee is 
restricted to Rs. ……………….. (Rupees …………………….. only) and unless a claim in writing 
is lodged with us within the date of expiry or extended date of expiry of this guarantee, all our 
liabilities under this guarantee shall stand discharged.    

 
 
DATE ............. 
 
Witnesses:  
1. Signature ……………………. 

Name and Address   

Authorized Signatory 

Name 

Designation 

Staff Code No. 

Bank Seal 

2. Signature ……………………. 

Name and Address   

 

 
 
*Date to be worked out on the basis of validity period of 90 days where only financial bids are 

invited and 180 days for two/three bid system from the date of submission of tender. 
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 

earnest money or for performance guarantee/ security deposit/mobilization advance, as the case 
may be.  
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CPWD-7 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
STATE Delhi CIRCLE      DC-V 
BRANCH B & R DIVISION       ODD 
REGION ADG- RD SUB-DIVISION I 
 

Composite Percentage Rate Bid & Contract for Works 
 

(A) Tender for the work of:- 
  

Renovation of VIP Guest Rooms 114 A & B at CCRT, Sector- 7, Dwarka, New Delhi. (SH:- 
Supply and installation of furniture items).   
 

(i) To be submitted online by 4:30 PM on 07.09.2026 to Executive Engineer, Outer Delhi Division, 
CPWD, East Block-3, Level-7, R.K. Puram, New Delhi. 

 
(ii) To be opened online in presence of tenderers who may be present at 5:00 PM on 07.09.2026 in 

the office of Executive Engineer, Outer Delhi Division, CPWD, East Block-3, Level-7, R.K. Puram, 
New Delhi. 

 
 

T E N D E R 
 

I/We have read and examined the notice inviting tender, schedule A, B, C, D,E& F. Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions 
of contract and all other contents in the tender document for the work. 
 

I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in clause 11 of the Conditions of contract and with such materials as are provided for, by, 
and in respects in accordance with, such conditions so far as applicable.   
 

We agree to keep the tender open for thirty (30) days from the due date of its opening and not to make 
any modifications in its terms & conditions.  
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A sum of Rs. 10,675/-is hereby forwarded  in Receipt Treasury Challan / Deposit at call Receipt of a 
Scheduled Bank / fixed Deposit receipt of  scheduled Bank/ Demand draft of a scheduled Bank, as  
earnest money.  If I/We fail to furnish the prescribed performance guarantee within prescribed period, 
I/We agree that the said President of India or his successors in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, If  I/ We fail to 
commence work as specified, I/We agree that President of India or his successors in office shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the said  performance 
guarantee absolutely. The said performance guarantee shall be a guarantee to execute all the works 
referred to in the tender documents upon the terms and conditions contained or referred to therein and to 
carry out such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule 
‘F’ and those in excess of that limit at the rates to be determined in accordance with the provision 
contained in Clause 12.2 and 12.3 of the tender form.  
 
Further, I/We agree that in case of forfeiture of Earnest Money or both Earnest Money and performance 
guarantee as aforesaid, I / We shall be debarred for participation in the re-tendering process of the work.  
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall 
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.  
 
I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information / derived 
therefrom to any person other than a person to whom I/We, am/are authorized to communicate the same 
or use the information in any manner prejudicial to the safety of the state.   
 
 Dated …………………** 

 
  Signature of the Contractor 
  Postal Address ----------------------** 
  Telephone No.-----------------------** 
 

Witness:------------------------------** 
Address:--------------------------------** 
Occupation:------------------------** 
 

 
  FAX ---------------------------------------** 
  E-MAIL -----------------------------------** 

 
 

**        To be filled by Contractor 
 

 
 
 
 
 
 
 
 



17 
 

Addition: NIL    Correction: NIL 
Overwriting: NIL  Deletion: NIL             AE-(P)     EE  
 

 
ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for and on behalf of the President of India for a sum of Rs. *_ _ _ _  _ _ _ _ _ (Rupees   *_ _ 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ ) 
 
The letters referred to below shall form part of this contract Agreement:- 
 
(a) -----------------------------* 
(b) -----------------------------* 
(c) ----------------------------* 

For & on behalf of the President of India 
 

                                                                                         Signature……………*…………….. 
Dated ………*……..  

                                                                               Designation………………*……………. 
 
( * ) To be filled by the EE. 
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SCHEDULES 
 

SCHEDULE ‘A’ 
 

 Schedule of quantities (As per PWD-3)  - Attached 
 
 

 
 

SCHEDULE ‘D’ 
Extra schedule for specific requirements / document for the work, if any. 

 
 

 

SCHEDULE ‘E’ 
Reference to General Conditions of contract: - GCC Maintenance works – 2023 
 
 

Name of work: Renovation of VIP Guest Rooms 114 A & B 
at CCRT, Sector- 7, Dwarka, New Delhi. 
(SH:- Supply and installation of furniture 
items).   
 

Estimated cost of work:- Rs. 5,33,772/- 
  
(i) Earnest money:- Rs. 10,675/- 

 
(ii) Performance Guarantee:- (a) 5% of tendered value or Estimated Cost Put to 

Tender (ECPT) (whichever is higher).  
 

(b) As per GCC OM No. DG/CON/ Maintenance 
2023/18 dated 27.02.2026 along with 
amendments issued up to previous day of the 
last date of submission of the tender from the 
office of DG, CPWD 

 
(iii) Security deposit :- 

 
2.5% of tendered value 

 
SCHEDULE ‘F’ 
 

General Rules & Directions: - 
 

Officer inviting tender: 
  

 
 

Executive Engineer, Outer Delhi 
Division, CPWD, New Delhi. 

Definitions: 
 

 

2 (v) Engineer-in-Charge Executive Engineer, Outer Delhi 
Division, CPWD, New Delhi. 

2 (viii) Accepting Authority Executive Engineer, Outer Delhi 
Division, CPWD, New Delhi. 
 

2 (x) Percentage on cost of materials and labour to  
cover all overheads and profits. 
 

15% 
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2 (x)(a) Standard schedule of Rates Delhi Schedule of Rates - 2023 
with DAR 2023 Vol-1 & II with 
correction slips upto the last date of 
submission of tender 

2 (xi) Department C.P.W.D. 
 
 

9 (ii) Standard CPWD contract Form General 
Conditions of Contract Maintenance 
Works 2023, CPWD Form 7/8 as modified 
& corrected upto previous day of the last 
date of submission of the tender. 

GCC Maintenance works – 2023 

 

Clause 1 
(i)    Time allowed for submission of   Performance 

Guarantee, Programme Chart (Time and Progress) 
and applicable labour licenses, registration with 
EPFO, ESIC and BOCW Welfare Board or proof of 
applying thereof from the date of issue of letter of    
acceptance. 

 
 

(ii) Maximum allowable extension with late fee @ 0.1% 
per day of Performance Guarantee amount beyond the 
period provided in (i) above. 
 

 
 
 
 
 

7  days 
 
 
 

3 days 

Clause 2 
 Authority for fixing compensation under clause 2. 

 

Superintending Engineer, DC-V, 
CPWD, New Delhi.  

Clause 2A 
           Applicable clause 2/clause 2A 

 
 

No 
Clause 5 
 Number of days from the date of issue of letter of 

acceptance for reckoning date of  start Mile Stone (S) 
As Per Table Given Below 

 

7 days 
 

Sl. 
No. 

Description of Milestone 
(Physical) 

 

Time allowed in days (from 
date of start) 

Amount to be with-held in 
case of non-achievement of 
milestone 

-------------------------------------- NIL ---------------------------------------- 

 

 
Time allowed for execution of work   10 Days 
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Authority to decide: 

i.   Authority to convey the decision of shifting 
of milestone and extension of time 

Executive Engineer, Outer Delhi Division, 
CPWD, New Delhi. 

ii.  Authority to decide rescheduling of 
milestone and extension of time 

Superintending Engineer, DC-V, CPWD, New 
Delhi. 

iii.  Shifting of date of start in case of delay in 
handing over of site  

Superintending Engineer, DC-V, CPWD, New 
Delhi. 

 

PROFORMA OF SCHEDULE Clause-5 Schedule of handing over of site 

Part Portion of Site Description 
Time period for handing over 
reckoned  from date of issue 
of letter of intent 

Part A Portion without any 
hindrance 

 
 

Part B Portions with encumbrances  
Part C Portions dependent on work 

of other agencies 
 

 
Clause 5 
Applicable Clause 5/ Clause 5A 

 
 
                       5A 

 
Clause 6 
Computerized Measurement Book 
(CMB)/ Electronic Measurement Book 
(EMB)   
Mode of Measurement  : 

 
 
 
                       EMB 

 
 

Clause 7 
Gross work to be done together with net 
payment / adjustment of advances for material  
collected, if any, since the last such payment  
for being eligible to interim payment. 
 

Clause 7 A 
 

Whether Clause 7A shall be applicable 

 
 
Not Applicable 
 
 
 
 
 

Yes 
 

Clause 8A 

Authority to decide compensation on account 
if contractor fails to submit completion plans  

 

 

Executive Engineer, Outer 
Delhi Division, CPWD, New 
Delhi 

Hindrance free site 
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Clause 10 – B(ii) 
Whether clause 10-B(ii) shall be applicable   No 
 
 

Clause 10C – (Applicable in only those contracts where clause 10CC is not applicable)  
 

Component of labour expressed as percent of value of work: 25% 
 
Clause 10CC Not applicable 

 
Clause 11  
Specifications to be followed for execution of 
work 

 
CPWD specifications 2019 (Vol–I and II) with upto 
date correction slips till the date of receipt of 
tenders. 

 

Clause 16 
Competent Authority for deciding reduced 
rates.  

 
Superintending Engineer, DC-V, CPWD, R.K. 
Puram, New Delhi. 

Clause 18 
List of mandatory machinery, tools & plants to 
be deployed by the contractor at site. 

 
 
     Not applicable 

Clause  19C Authority to decide penalty for each default  Executive Engineer, Outer Delhi 
Division, CPWD, New Delhi 

Clause 19D Authority to decide penalty for each default  Executive Engineer, Outer Delhi 
Division, CPWD, New Delhi 

Clause 19G Authority to decide penalty for each default  Executive Engineer, Outer Delhi 
Division, CPWD, New Delhi 

Clause 19K Authority to decide penalty for each default  N/A 
 
*CLAUSE 25   Constitution of Dispute Redressal Committee (DRC) 
 
1. Chairman of DRC Chief Engineer, NDZ-III, CPWD, New Delhi 

2. DRC Member Secretary Superintending Engineer, DC-4, CPWD, New Delhi 

3. DRC Member Superintending Engineer, DC-10, CPWD, New Delhi 

4. Case Presenter to DRC Executive Engineer, Outer Delhi Division, CPWD, 
New Delhi 

 

 

 

 

Clause 10A 
List of testing equipment to be provided by the contractor 
at site lab.  
 

 
As per appendix-I 
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Clause 32: 

Requirement of Technical Representative(s) & recovery Rate: 
Requirement of  
Technical Staff 

Minimum 
experience 

(Years) 

Designation of 
technical staff 

Rate at which recovery 
shall be made from the 
contractor in the even of 
not fulfilling provision of 
clause-36(i) 

Qualification 

Number (of 
Major + 
Minor 

Component) 

-------------------------------------- NIL -------------------------------------- 

 

 

Assistant Engineer retired from Government services who are holding Diploma will be treated at per 
with Graduate Engineer. 
 
Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be 
treated at per with graduate engineers for the purpose of such deployment subject to the condition that 
such diploma holder should not exceed 50% of requirement of degree engineers.   
 
Minimum recovery for not deploying Building Information Model (BIM) professional shall be Rs. 
Two lac per month or as mentioned above, whichever is higher. 
 
 

Clause 38 
 

 

(i) (a) Schedule/statement for determining theoretical quantity of cement& bitumen on the basis 
of Delhi Schedule of Rates-2023 printed by CPWD with upto date correction slips 

(ii) Variations permissible on theoretical quantities: 

a) Cement 

For works with estimated cost put to tender 
not more than Rs. 25 lakh 

For works with estimated cost put to tender 
more than Rs. 25 lakh 

 
3% plus/minus 

 
 

 
2% plus/minus 

 
b) 
 

c) 
 
 
 

d) 

Bitumen All Works 

Steel reinforcement and structural steel 
sections for each diameter, section and 
category 

All other materials. 

2.5% plus & only & Nil on minus side 

 

2% plus/minus 

Nil 
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APPENDIX-I 

ESTABLISHING SITE LABORATORY AND TESTING OF MATERIALS 

List of testing equipment to be provided by the contractor at site lab for conducting necessary tests 
(as per cpwd specifications 2019 volume-i&ii). All necessary equipment for conducting all 
necessary tests shall be provided at the site in the well-furnished site laboratory by the contractor at 
his own cost with proper light and ventilation. The following minimum laboratory equipments shall 
be set up at site office laboratory:- 

S.No. Equipments Numbers 
1 Slump cone, steel plate, tamping rod, steel scale, scoop  1 
2 Digital Weighing scale platform type 100 Kg capacity 1 
3 Sets of sieves of 450mm internal dia for coarse 

aggregate[100mm,80mm, 40mm; 2mm; 12.5mm, 10mm; 4.75mm 
complete with lid and pan]  

1 

4 Sets of sieves of 20mm internal dia for fine aggregate 
[4.75mm;2.36mm; 1.18mm; 600 microns; 300 microns & 150 
microns,with lid and pan]  

1 

5 Sieve Brushes and sieve shaker capable of 20mm and 300mm 
diasieves, manually operated with timing switch assembly  

1 

6 Hot air oven temp. Range 50°C to 300°C- sensitivity 1 degree  1 
7 Digital thermometer up to 150oc 1 
8 Measuring jars 100ml, 20ml, 500ml 1Nos each size 
9 Digital PH meter least count 0.01mm  1 each 

10 Iron Weight of 5 kg, 2 kg, 1 kg, 500 gm, 20 gm, 100 gm 1 each 
11 Brass Weight of 50 gm, 2 gm, 10 gm, 5 gm, 2 gm, 1 gm 1 each 
12 Hammer 1lb& 2lb  1 each 
13 Measuring tape (5 meter) 2 
14 Spirit Level measuring instruments 1 
15 Digital weighing Machine: 5 kg to 10 kg capacity, semi-

selfindicatingtype – Accuracy 10 gm.500 gm capacity, semi-
selfindicating type Accuracy 1 gm.  

1 each 

 

Note :    Apart from the above, any testing equipment required at site is to be provided by the 
contractor as per direction of Engineer- in-charge. 
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GENERAL CONDITIONS AND ADDITIONAL SPECIFICATIONS 

1. The work shall be carried out according to CPWD specifications for works at Delhi 2019 
Vol. I to II including upto date correction slips and as per additional conditions and 
specifications. Whenever there is any difference between the CPWD specifications for 
works at Delhi 2019 and the additional conditions and specifications, the later shall prevail. 
If both the CPWD specifications and the additional conditions and specifications are silent, 
the clauses as per relevant, I.S. code shall apply. In case the relevant I.S. codes are also 
silent the instructions of the Engineer-in-Charge shall be final.  
 

2. The contractor shall have to carry out the work according to approved programme duly 
approved by the competent authority. The contractor shall not carry out any work in any 
building without permission of the Engineer-in-Charge. The contractor shall have to adhere 
this programme failing which he shall be wholly responsible for any inconveniences caused 
to the occupants. No claim for idle labour on any account shall be entertained. The 
contractor shall depute his representative daily to the site of work. His name and signature 
shall be attested by the contractor for record in the department. 
 

3. The buildings where the work is to be executed on any day shall be got approved from the 
representative of the Engineer-in-charge at the site of work in writing. No work shall be 
carried out in   buildings without the approval of the representative of the Engineer-in-
Charge. 
 

4. Any work carried out without the approval of the representative of the Engineer-in-Charge 
at the site of work shall be rejected and will not be measured and paid for. 
 

5. Before the execution of work, materials shall be brought in adequate quantity to be sufficient 
at least for 50% of the total requirement of the whole work and deposited with the 
Department. Remaining 50% of the materials shall be brought and deposited with the 
department after the completion of 1/3rd of work. 
 

6. The materials such as paints, varnish, distempers, water proofing cement paint and primers 
etc. as required shall be of approved brand and manufacture and of required shade and 
conforming in all respects to the relevant I.S. specifications, either of the following 
companies shall only be brought to the site of work. 

 
a) Paints such as synthetic enamel paint etc. shall be of the following manufactures and 

quality. 
 
1 Good lass Nerolac Paint Nerolac 
2 AkzoNobel India Limited Dulux 
3 Asian Paints Ltd. Apcolite 
4 Jenson & Nicholson India Ltd. Brolac 

 
b) For synthetic enamel paint, plastic emulsion paint and ready mixed paint, only sealed 

containers/ packs as directed by Engineer-in-Charge are acceptable. 
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i) All purchases of paint shall be made directly from the manufacturer or their 
authorized dealer. The delivery challan shall be issued by the manufacture’s 
stock yard directly with full description of the work for which the purchase is 
being made. 

 

ii) Pre painted surface shall be scrapped & all loose particles shall be removed 
thoroughly by brushing, scrapping & water jetting if required. All minor 
cracks and defects shall be filled up with cement, larger holes, and crack with 
cement sand mixture. Nothing extra shall be paid for these operations except 
if specified in the schedule. 

 

c) The contractor shall have to get the approved samples of all shades of all types of 
paints, distempers, water proofing cement paint etc. approved from the Engineer-in-
charge before procurement of materials. 

 
7. The paints/ other materials shall be issued by the Junior Engineer/ Assistant Engineer to the 

contractors after breaking the seal of the containers/ packing and quantity to be issued shall 
be as per the daily requirement at the site. After days use balance quantity of paints etc., if 
any left will be returned by the contractor to the Deptt. After use, the empty container shall 
have to be returned to the Department, and these shall be the property of Department. The 
empty container shall be preserved by JE of In charge and will not be disposed of till the 
finalization of the work. 
 

8. Nothing extra shall be paid to the contractor for excess consumption of material. 
 

9. The contractor shall quote their rates inclusive of all taxes, cartage, royalties etc. complete. 
 

10. All sub-standard material shall be rejected and shall have to be removed from the site 
immediately and department will not be responsible for the safe custody of the same. 
 

11. The contractor shall prepare one sample of item which shall be got approved from the 
Engineer-in-charge. Only on acceptance of sample, contractor will be allowed to commence 
the work and sample is to be preserved by the contractor till the whole work is completed. 
The quality of entire work should confirm to the approved samples. 
 

12. In case of the contractor is not able to complete buildings within as per milestone fixed and 
unnecessarily delays, the Engineer-in-Charge will be at liberty to get the remaining work in 
building completed at the risk and cost of the contractor after giving notice through the site 
order book.  

 

13. The Malba/building rubbish received from dismantling and the wastages after execution of 
works shall be collected every day by the contractor at dumping place decided by the 
Engineer in charge and the same shall be disposed of daily to authorized dumping place 
failing which the same shall be got removed by the Assistant Engineer-in-charge and the 
cost so incurred on the removal of the same shall be recovered from the contractor's bill. 
 

14. Nothing extra will be payable for the work of malba removal over and above the provisions 
already existing in the agreement. 
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15. No temporary huts/structures will be constructed by the contractor at the site of work or any 
Government land. Such structures, if any, found at the site or Govt. land will be demolished 
and removed without any notice. 

 

16. All doors, windows, floors, furniture, electrical fittings, and other articles shall be free from 
dust, splashes, and damages, sufficient covering for the day work shall be shown to the 
representative of the Engineer-in-charge before the contractor is allowed to proceed with the 
work. Splashes and droppings from the white washings, colour washings, distempering, 
painting etc. on walls, floors, doors and windows, glass panes, down take pipes, furniture, 
shall be removed by the contractor at his own cost and surface cleaned simultaneously after 
the completion of the day work in individual room or quarter or premises where the work is 
done without waiting for the actual completion of all the other items of work in contract. In 
case, the contractor fails to comply with the requirement of this clause, the Engineer-in-
Charge shall have the right to get this work done at the risk and cost of the contractor either 
departmentally or through another agency. The representative of the Engineer-in-Charge 
will mention in the site order book, before employing the labour at contractor’s cost.    

 

17. Any damage to the building structure, fittings or any other articles etc. done by the 
contractor or his workman during the execution of the work shall be made good by the 
contractor at his own cost and nothing extra will be paid on this account. However, if 
contractor fails to attend the same, the same will be made good by the Engineer-in-Charge at 
the risk & cost of the contractor. 

 

18. Defective work, sub standard work or work not done according to the specifications of the 
contracts shall be liable for summary rejection and shall not be measured and paid for. This 
shall be without prejudice to taking any other action against the contractor in accordance 
with the terms, and conditions of the contract. 

 

19. The contractor shall clear the site properly after the completion of the work. 
 

20. It shall be responsibility of the contractor to arrange for the security and safety measures for 
the labour etc. 

 

21. 1% (One percent) water charges shall be recovered on the gross amount of bill from the 
contractor, if the Govt. water is used. 
 

22. 1% (One percent) electric charges shall be recovered on the gross amount of bill from the 
contractor, if the Govt. water is used. 

 

23. In case any work is rejected, the cost of the material will be recovered from the contractor 
for the items for which material is supplied by the department. Material consumed in 
rejected work will also be worked out on the basis of approved CPWD Co-efficient. 

 
24. The theoretical consumption of materials like satna lime, distemper, paint, water proof 

cement paint etc. shall be computed, as per the consumption of co-efficient of DAR 2021. In 
case of variation between the actual and the theoretical calculations action shall be taken as 
below: 

 

25. For the materials to be arranged by the contractor:-  In case the materials used  are less than 
theoretical requirements, the cost for the material used less shall be recovered from the 
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contractor at the basic rate as given in D.S.R. 2021 plus carriage plus 1% W.C. plus 15% 
contractor profit and over heads plus contractors enhancement/abatement as per clause 12 of 
the agreement. For all excess use of materials over the theoretical consumption no extra 
payment shall be made to the contractor. 

 

26. Fevicol DDL or equivalent “Liquid synthetic adhesive binder shall be mixed with white 
wash and colour wash in required quantity as per manufacturer’s specification and nothing 
extra will be paid on this account. 

 

27. The rate for the white washing colour washing/distempering painting etc. includes the costs 
of removal of splashes and paint marks. In the event or failure on the part of contractor to 
remove the splashes and the paint mark the recoveries will be made at the following rates. 

 

 
 
 
 
 
 

 
 

28. The contractor shallarrange carrying out all tests required under the Agreement 
through the laboratory as approved by the Engineer-in-charge. All expenditure to be 
incurred for testing of samples e.g. packaging, sealing, transportation, loading, 
unloading, etc. including testing charges shall be borne by the Contractor.  
 

29. It shall be mandatory for agency/contractor to submit copies of Tax paid bills of the 
materials entered in the MAS, Register viz., Steel, Cement, Bitumen, Paint, Primer, 
Distemper, Varnishes, Tile Adhesive, Admixture, Anti termite chemical, Water 
proofing compound material and any other item as decided by the Engineer-in-
charge.  
 

30. Self attested copies of Tax paid bills of materials taken in MAS Register shall be 
submitted by the agencies/ contractors before settling the payments. In case of any 
doubt the same can be verified by the field staff. However, onus of genuineness of Tax 
paid bills rests with the agencies/ contractors.  
 
 
 

 
 

  

For splashes of internal White Wash/ 
Colour Wash/Distemper etc. 

For splashes of paint 
marks 

For external colour 
wash, snowcem and 
acrylic exterior paint 

splashes. 
Floor Area Rs. 20/- Sqm. Rs. 30/- Sqm. Rs. 20/Sqm. 
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SPECIAL CONDITIONS FOR PROCUREMENT OF CEMENT & STEEL 
 

1.0       CEMENT 
 

1.1 The contractor shall procure Portland Pozzolana Cement conforming to IS:1489(Part-I), as 
required in the work, from reputed manufacturers of cement such as ACC, Ultratech, 
Vikram, Ambuja, Jaypee Cement, Century Cement & JK Cement or from my any other 
reputed cement manufacturer having a production capacity not less than one million tonnes 
per annum as approved by ADG for that sub region.  
The tenderers may also submit a list of names of cement manufacturers which they propose 
to use in the work. The tender accepting authority reserves right to accept or reject name(s) 
of cement manufacturer(s) which the tenderer proposes to use in the work.  No change in the 
tendered rates will be accepted if the tender accepting authority does not accept the list of 
cement manufacturers, given by the tenderer, fully or partially.   

The Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name and ISI 
marking. Samples of cement arranged by the contractor shall be taken by the Engineer-in-
Charge and got tested in accordance with provisions of relevant BIS Codes.  In case the test 
results indicate that the cement arranged by the contractor does not conform to the relevant 
BIS Codes, the same shall stand rejected, and it shall be removed from the site by the 
contractor at his own cost within a week’s time of written order from the Engineer-in-
Charge to do so. 

1.2 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided 
by the Engineer-in-Charge. 

 The cement godown of the capacity to store a minimum of 2000 bags of cement shall be 
constructed by the contractor at site of work for which no extra payment shall be made. 

1.3 Double lock provision shall be made to the door of the cement godown.  The keys of one 
lock shall remain with the Engineer-in-Charge or his authorised representative and the keys 
of the other lock shall remain with the contractor.  The contractor shall be responsible for the 
watch and ward and safety of the cement godown.  The contractor shall facilitate the 
inspection of the cement godown by the Engineer-in-Charge at any time. 

1.4 The cement shall be got tested by Engineer-in-Charge and shall be used on the work only 
after satisfactory test results have been received. The contractor shall supply free of charge 
the cement required for testing including its transportation cost to testing laboratories. The 
cost of test shall be borne by the contractor. 

 

1.5 The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in clause 10 of the contract.  The theoretical consumption of cement 
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 
governed by conditions laid therein.   
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In case the cement consumption is less than theoretical consumption including permissible 
variation, recovery at the rate so prescribed shall be made.  In case of excess consumption 
no adjustment needs to be made. 

 
1.6 The cement brought to the site and the cement remaining unused after completion of the 

work shall not be removed from site without the written permission of the Engineer-in-
Charge 

 

1.7 The damaged cement shall be removed from the site immediately by the contractor on 
receipt of a notice in writing from the Engineer-in-Charge. If he does not do so within three 
days of receipt such notice the Engineer-in-Charge shall get it removed at the cost of the 
contractor. 

 

1.8 The contractor may use OPC in place of PPC only after written permission of the Engineer-
in-Charge. In such case no extra payment shall be made in any form to the contractor by the 
department. 

 

2.0 STEEL  
 

2.1 (a) The CPWD/Contractor shall/ procure IS marked TMT bars of various grades from 
 

(1) The Steel Manufacturers such as SAIL, TATA Steel Ltd., RINL, Jindal Steel & Power 
Ltd. and JSW Steel Ltd. or their authorized dealers having valid BIS license for IS: 
1786-2008 (Amendment – I November 2012). 

(2) (a) The steel manufacturers of their authorized dealers (as per following selection 
criteria) having valid BIS license for IS: 1786-2008 (Amendment –I November 2012). 
The procured steel should have following qualities:- 
i. Excellent ductility, bend ability and elongation of finished product due to possible 

refining technology. 
ii. Consumption of steel should be accurate as per design. 
iii. Steel should have no brittleness problem in finished product. 
iv. Steel should carry the quality of corrosion and earthquake resistance. 
v. Quality steel with achievement of proper level of sulphur and phosphorus as per IS: 

1786-2008. 
        (b) Selection Criteria of steel manufacturers. 

 

1. The supply of reinforcement steel for all CPWD works should have following selection 
criteria of steel manufacturers:- 
Steel producers of any capacity using iron ore/processed iron ore as the basic raw material 
adopting advanced refining technologies as given under, 
(i) DRI-EAF = Direct Reduced iron – Electric arch furnace. 
(ii) BF-BOF = Blast furnace – Basic oxygen furnace 

  Or 
(iii) COREX-BOF = COREX oxygen furnace. 
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For production of liquid steel to finish product at single/multiple locations with NABL or 
any other Similarly placed accrediting Government body which operates in accordance 
with ISO/IEC 17011 and accredits labs as per ISO/IEC 17025 confirming to IS: 1786-2008 
(Amendment – 1 November 2012). 
The check list for incorporation of any quality steel producer is enclosed for technical 
assessment is given in Annexure – I. 
Chief Engineer CSQ (Civil) unit, Directorate of CPWD shall approve the steel 
manufacturers. 

   

a. The contractor shall have to obtain and furnish test certificates to the Engineer-in-Charge 
in respect of all supplies of steel brought by him to the site of work.   

 
2.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions 

in this regard in relevant BIS codes. In case the test results indicate that the steel arranged by 
the contractor does not conform to the specifications as defined under para 2.1(d) & (e) 
above, the same shall stand rejected, and it shall be removed from the site of work by the 
contractor at his cost within a week time or written orders from the Engineer-in-Charge to 
do so. 

 

2.4 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnesor more, 
or as decided by the Engineer-in-Charge. 

 

2.5 The steel reinforcement bars shall be stored by the contractor at site of work in such a way 
as to prevent their distortion and corrosion, and nothing extra shall be paid on this account.  
Bars of different sizes and lengths shall be stored separately to facilitate easy counting and 
checking. 

 

2.6 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 
sufficient length shall be cut from each size of the bar at random, and at frequency not less 
than that specified below:- 

 

 

2.7 The contractor shall supply free of charge the steel required for testing including its 
transportation to testing laboratories. The cost of tests shall be borne by the contractor: 

 

2.8 The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained as provided in clause 10 of the contract.  The theoretical consumption of steel 
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 
governed by conditions laid therein.  In case the consumption is less than theoretical 

Size of Bar For Consignment below 100 
tonnes 

For Consignment above100 
tonnes 

Under 10 mm dia bars 
 

one sample for each 25 tonnes or 
part thereof 

one sample for each 40 tonnes  or 
part thereof  

10 mm to 16 mm dia 
bars 

one sample for each 35 tonnes or 
part thereof 

one sample for each 45 tonnes  or 
part thereof  

Over 16 mm dia bars 
 

one sample for each 45 tonnes or 
part thereof 

one sample for each 50 tonnes  or 
part thereof 
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consumption including permissible variations recovery at the rate so prescribed shall be 
made.  In case of excess consumption no adjustment need to be made.  
 

2.9 The steel brought to site and the steel remaining unused shall not be removed from site 
without the written permission of the Engineer-in-Charge. 

 

2.10 In case contractor is permitted to use TMT reinforcement bars procured from ISPs or 
secondary producers then: 
 

(1)  The base price of TMT reinforcement bars shall be as indicated under schedule ‘F’. 
 

(2)  The rate of providing & laying TMT reinforcement bars as quoted by the contractor 
in the tender shall also be reduced by Rs. 2.21 per kg. 
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SPECIAL TERMS AND CONDITIONS 
 

1.     Works is to be carried out in CCRT. The restrictions & rules for movement of vehicles & 
labour as applicable in the area shall have to be observed by the contractor including that of 
disposal of debris / dismantled material daily. In addition there may be some restrictions on 
the working hours & days in this restricted area which shall have to be observed strictly in 
consultation with Engineer-in-Charge. Due to this no claim whatsoever shall be entertained 
by the Deptt. for restricted area. The contractor should arrange sufficient work force and 
arrange materials to complete the work within stipulated time. 

 

2. Police verification of workers is must before start of work, successful bidder to submit 
Police Verification details before starting the work. 

 

3. The contractor shall take all precautions to avoid all accidents by exhibiting necessary 
precautionary sign boards during day & night. He shall be responsible for all damage & all 
accidents caused due to negligence on his part.  

 

4. The material will be issued to the contractor at the place of delivery as mentioned in the 
schedule of materials. The materials will be issued between the working hours & as per rules 
of the CPWD as framed time to time. Nothing extra/shall be paid on A/c of carriage of 
material to any part of CCRT.  

5. No godown will be allowed for constructions in CCRT & no extra payment will be made on 
account of this. 

 
6. No labour huts will be allowed to be erected in CCRT.  
 
7. All materials/ Chemicals like grouts, Acrylic polymer etc. of approvable brand shall be 

brought to the site of work by the contractor in their original containers in sealed conditions. 
The materials shall be brought to the site of work by the contractor in their original 
containers in sealed conditions. The material shall be brought in full quantities before start of 
work. Material shall be kept in the joints custody of the contractor & the Engineer- in- charge 
or his representative. The empty containers shall be removed from the site only with written 
permission of Engineer-in-charge after completion of work, the theoretical statement of 
consumption of these items shall be prepared & compared with the actual quantity used after 
allowing authorized variation. The contractor will produce proof of purchases of material.  

 

8. He shall ensure the site to be cleared thoroughly, of rubbish, scaffolding, material etc. before 
the actual date of completion of the work. 

 
9. The contractor shall make his own arrangement for electric connection if required and make 

necessary payments directly to the department concerned. 
 

10. No payment will be made to the contractor for damages caused by rains or other natural 
calamities during the execution of the works & no such claims on this account will be 
entertained. 
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11. The contractor shall provide at his own cost suitable weighting & measuring arrangement at 
site for checking the weight / dimension as may be necessary for execution of the work. 

 
12. The material must be got approved from the Engineer in charge before starting the work. 
 

13. No information obtained by the contractor in course of execution of any work in CCRT 
should be reproduced in any manner or format without obtaining proper permission from 
CCRT. 

 
14. No fabrication of steel work shall be allowed within the premises of CCRT/ Work site. 

 
15. 2 (Two) set of uniforms shall be provided to all the labours deputed at site & nothing extra 

shall be paid on this account. 
 

16. 100% feedback of complaints are necessary to be obtained from the complainant. 
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SPECIAL CONDITIONS REGARDING AIR POLLUTION FROM CONSTRUCTION AND 
DEMOLITION ACTIVITY 

Directives are as under : 
 

1. The contractor shall not store / dump construction material or debris on metalled road. 
 

2. The contractor shall get prior approval from Engineer-in-charge for the area where the 
construction material or debris can be stored beyond the metalled road. This area shall not 
cause any obstruction to the free flow of traffic / inconvenience to the pedestrians. It should be 
ensured by the contractor that no accidents occur on account of such permissible storage. 

 

3. The contractor shall take appropriate protection measures like raising wind breakers of 
appropriate height on all sides of the plot / area using CGI sheets or plastic and / or other 
similar material to ensure that no construction material dust fly outside the plot area. 

 

4. The contractor shall ensure that all the trucks or vehicle of any kind which are used for 
construction purposes / or are carrying construction material like cement, sand and other allied 
material are fully covered. The contractor shall take every necessary precautions that the 
vehicles are properly cleaned and dust free to ensure that enroute their destination, the dust, 
sand or any other particles are not released in air / contaminate air.   

 

5. The contractor shall provide mask to every worker working on the construction site and 
involved in loading, unloading and carriage of construction material and construction debris to 
prevent inhalation of dust particles. 

 

6. The contractor shall provide all medical help, investigation and treatment to the workers 
involved in the construction of building and carry of construction material and debris relatable 
to dust emission. 

 

7. The contractor shall ensure that C&D waste is transported to the C&D Waste site only and due 
record shall be maintained by the contractor. 

 

8. The contractor shall compulsory use of wet jet in grinding and stone cutting. 
 

9. The contractor shall comply all the preventive and protective environmental steps as stated in 
the MoEF guidelines, 2010. 

 

10. The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The 
contractor shall use cleaner fuel. 

 

11. The contractor shall ensure that all DG sets comply emission norms notified by MoEF. 
 

12. The contactor shall use vehicles having pollution under control certificate. The emissions can 
be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps 
shall be used to ensure speed reduction. In cases where speed reduction cannot effectively 
reduce fugitive dust, the contractor shall divert traffic to nearby paved areas. 

 

13. The contractor shall ensure that the construction material is covered by tarpaulin. The 
contractor shall take all other precaution to ensure that no dust particles are permitted to 
pollute air quality as a result of such storage. 
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List of Preferred make / manufacturers  
 

S.No. Material Brand 
(A) Concrete work 
1. Cement Ultra Tech, ACC, Ambuja, J.K. Cement 
2. White Cement Birla white, JK white, Ultra Tech, Ultratech 
3. Admixtures / construction chemical/ 

curing compound / plasticizers / super 
plasticizers 

Pidilite Industries Ltd., FOSROC Chemicals (India) 
Pvt. Ltd., CICO Technologies Ltd., Sika India Pvt. 
Ltd., BASF India Ltd., Ferrous Crete, Ardex Endura 
(India) Pvt. Ltd., Asian Labortires, Mapei, Flowcrete, 
M.C. Bauchemic, Jubilant, Reynoarch 

(B) Reinforced Cement Concrete 
4. TMT Reinforcement Steel (Primary 

producer only) 
TATA, SAIL, RINL, Jindal Steel & Power Ltd., JSW 
Steel Ltd., JSPL, JSW 

5. Corrision Resistant Steel (CRS)/ 
Low Alloy Steel 

Sail, Tata, Jindal Steel & Power Ltd., JSW Steel Ltd. 

6. Rebar chemical Hilti, 3M India, G-Tech 
7. Reinforcement Coupler Dextra 
8. RMC plants ACC, Ultratech, Lafarge, RMC India 
( C ) Doors, Windows , Wood work and PVC work 
9. Hardware Fitting /Hinges Dorma India Pvt. Ltd., D-Line, Hafele India Pvt. Ltd., 

GEZE GmbH, Assa Abloy, Hardwyn, Ozone India 
Pvt. Ltd., Kich Architectural Products Pvt. Ltd., 
Dorset, R.K. Associates, ASES, Insta, Pyrotech, 
Classic 

10. Fire Resistant Shutter/Door  
(all type) 

Promat International Ltd., Shakti-met, iCLEAN, 
Sukrti, Shakti Hormann, Pacific, 4C, Eunio Tech 
system, Indian Fire Doors ASES, Pyrotech, Godrej  

11. Fire Resistant Glass Saint Gobain, Schott, Pyro guard, Hero Fire 
12. Hardware for Fire Check Door/panic 

bar/panic trim/door 
loser/hinges/mortise lock/dead lock etc. 

Dorma, Hafele, Geze, Becker, Backen, Hettich, 
Hormann, Godrej, Dorset  

13. Laminates / Laminated Particle Board / 
Ply Board / Flush Door / veneer / 
veneered particle board/ Pre-laminated 
MDF Board/ Black Board/BWR/BWP 
Board/ BWR/ BWP Board 

Greenply, Merino Industries Ltd., Century Plyboards 
(I) Ltd., National Ply, Jayna of Jain wood industries, 
Kit ply, Samrat Ply, Duro, Virgo, Bhutan Tuff, 
Treenlam, Action Tesa,  Jain Doors Pvt. Ltd., JET 
(Arjan Wood), Archidlam, Archidpenal, Archidply, 
Skydecor  

14. Gypsum Board Partition Saint Gobain Gyproc India Ltd., USG Boral (formerly 
Boral Gypsum), Armstrong World Industries (India) 
Pvt. Ltd., Gipskarton  

15. Door Closer / Floor Spring, EveRITE, Dorma India Pvt. Ltd., Kich Architectural 
Products Pvt. Ltd., Ozone India Pvt. Ltd., Hafele India 
Pvt. Ltd., GEZE, Hardwyn, Godrej, Dorset, Hettich  

16. SS Wire mesh GKO, WMM, Streling, Trimurti  
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S.No. Material Brand 
(D) Water Proofing 
17. Water Proofing Compound  

 
CICO Technologies Ltd., Ardex Endura (India) Pvt. 
Ltd., MYK Laticrete, Fairmate, Pidilite Industries 
Ltd., STP Ltd., BASF India Ltd., Sika India Pvt. Ltd., 
FOSROC Chemicals (India) Pvt. Ltd., Mapie, Zypexx, 
Jubilant, Reynoarch, Spanotech India 

18. Crystalline & swellable bar/  Liquid 
membrane/ spray / liquid applied water 
proofing 

Xypex, Penetron, Zypexx, Sterling, Jubilant, 
Spanotech India    

19. Water proofing self-adhesive 
membrane 

W.R. Grace, Sfika India Pvt. Ltd., BASF India Ltd., 
FOSROC Chemicals (India) Pvt. Ltd., Zypexx, 
Biotech, Spanotech India 

20. Polysulphide Sealant for Joints 
joint width 25mm 

Choksey Chemicals Pvt. Ltd., FOSROC Chemicals 
(India) Pvt. Ltd., Pidilite Industries Ltd., Sika India 
Pvt. Ltd., Dow Corning, Wacker, STP Ltd., Zypexx 
Biotech, Spanotech India 

(E) Steel work 
21. Structural Steel – MS Tubular Section 

(Circular, Square, Rectangular) for 
Columns, Truss, MS Pipes,  Beams, 
Channels,  etc. 

SAIL, RINL, TISCO (TATA Steel), Jindal Steel, 
JSW, Apollo Steel,  

22. Fasteners/ Screw/Rawl plug/Crams Hilti, Fischer, Canon, Trixel 
23. EPDM Gasket Schuco India Ltd., Hanu, Anand, Raven 
24. Stainless Steel Section Jindal Steel, Tata, Apollo, Sail 
25. Flats, Angles,Strips, Rana, Capital, Kamdhenu  
(F) Flooring 
25. Vitrified / Ceramic Tiles H & R Johnson (India) Ltd., Kajaria Ceramics Ltd., 

Hindware 
26. Tile Joint Filler, Tile adhesive /stone 

adhesive /AAC block Adhesive 
/Polymer modified cementitious   
grouts 

Ardex Endura (India) Pvt. Ltd., Ferrouscrete India Pvt. 
Ltd., MYK Schmburg/ MYK Laticrete, Pidilite 
Industries Ltd., Hindware United mortar industries, 
Ultra Tech, FOSROC Chemicals (India) Pvt. 
Ltd./Home Pride, Reynoarch  

27. Floor Hardener   STP Ltd., Sika India Pvt. Ltd., BASF India Ltd., 
Pidilite Industries Ltd., FOSROC Chemicals (India) 
Pvt. Ltd., Ironite  

28. Epoxy flooring MYK Arment /Schmburg, BASF India Ltd., 
Flowcrete, Ardex Endura (India) Pvt. Ltd., 
Fosroc Chemicals (India) Pvt. Ltd., Hygie, Zypexx, 
Reynoarch  

(G) Roofing 
29. Poly Carbonate Sheet Lexan, Tuflite, Dan Pal (India) Pvt. Ltd., Polygal India 

Pvt. Ltd., Sabic (GE Plastics), Gallina India Pvt. Ltd., 
Coxwell Domes 
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S.No. Material Brand 
30. Calcium Silicate / Mineral Fibre False 

Ceiling Tiles and frame work 
Saint Gobain Gyproc India Ltd., Armstrong World 
Industries (India) Ltd., Aerolite Ceiling Systems, 
Hilux, Dexune, GYPTECH, HI-Steel, Diamond, 
Anakon, Bollard, R.K. Ceiling, RITE, BSR Calsi 
Ceilings, Credence Acoustics & Ceilings Pvt. Ltd.    

31. Gypsum Boards False Ceiling and 
frame work 

Saint Gobain Gyproc India Ltd., USG Boral (formerly 
Boral Gypsum), Armstrong World Industries (India) 
Pvt. Ltd., BSR Calsi Ceilings, Knauf AMF India Pvt. 
Ltd., Vans Gypsum, HI-Steel, Diamond, Anakon, 
RITE 

32. Metal / U-Baffle / Open Cell Ceiling 
System / Wooden false ceiling and 
frame work 

Hunter Douglas India Pvt. Ltd., Durlum India Pvt. 
Ltd., Lindner AG, Armstrong World Industries (India) 
Ltd., SAS International, Aerolite, Dexune, Kingston, 
GYPTECH, HI-Steel, Diamond, Anakon, BSR Calsi 
Ceilings, ASES, Bollard, R.K. Ceiling, RITE, 
Credence Acoustics & Ceilings Pvt. Ltd.       

33. PET-/ Sound Scapes – Blades Baffle 
Ceiling System and frame work 

Armstrong World Industries (India) Pvt. Ltd., New 
age False ceiling Pvt. Ltd., Credence Acoustics & 
Ceilings Pvt. Ltd., Absound Oversies, USG BORAL, 
GYPTECH, Kingston, Anakon, Bollard, RITE 

34. Steel Sheet Roofing Tata Bluescope Steel Ltd., Jindal Steel, Dongbu Steel 
Co. Ltd.(Korea), Bhushan Power & Steel Ltd., 
Kamdhenu 

35. Metal deck profile sheet Lysaght Ezydek of TATA, Lloyds, JSW 
36. Rock Wool / Glass wool UP Twiga, Roxul-Rockwool, Rockloyd, Rockwool 

India 
37. Fibre cement board Bison, Hicem, Everest 
38. GRG False Ceiling Diamond, Guprock, USG Boral, GYPTECH, Anakon, 

R.K. Ceiling, RITE, BSR Calsi Ceilings, Credence 
Acoustics & Ceilings Pvt. Ltd.    

39. POP False Ceiling J.K. Laxmi, Shree Ram, Sakarni, Trimurti, Saint 
Gobain 

40. Acoustics False Ceiling Armstrong World Industries (India) Pvt. Ltd., USG 
BORAL, BSR Calsi Ceilings, Credence Acoustics & 
Ceilings Pvt. Ltd. 

(H) Finishing 
41. (All types of paints / primer)/Epoxy 

paint / Water Proof Cement Paint / 
Synthetic Enamel Paint /Acrylic 
Emulsion Paints/exterior Paint 
/melamine polish 

Akzo Nobel India Pvt. Ltd., Oikos India Pvt. Ltd., 
Asian Paints Ltd., Berger Paints, Nerolac, JK Maxx 
Paint,  Birla Opus Prime 
 

42. Gypsum Plaster / Polymer modified self 
curing Mortar 

Ferrous Crete, Ultratech, Saint Gobain   
(Elite 90), Dudhi, Sakarni, Trimurti, Gypsomaxx (JK 
Cement)  

43. Fire Retardant Paint   Akzo Nobel India Pvt. Ltd., Jotun, Nippon paint Albi, 
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S.No. Material Brand 
Berger paints, Sakarni, JK Maxx Paint  

44. POP (Plaster of Paris) Shree Ram, Adhar Shree, Sakarni, Decotouch, Dudhi, 
Trimurti, Gypsomaxx (JK Cement) 

45. Wall Putty Birla White/JK White, Sakarni, Ultratech, Trimurti  
46. Premium Emulsion Paint ICI (Dulex Velvet Touch/Dulux Super clean), Nerolac 

(Beauty Gold), Asian Paints (Royale Luxury 
Emulsion/Royale Matt), Berger (Silk Glamor Series), 
JK Maxx Paint  

47. High Quality Acrylic Modified Rasin 
Based Textured Exterior Paint 

Ultratech Texture Paint (Suzuka), Spectrum, Heritage, 
Asian (Nova Colours), SKK Samkeen, JK Maxx Paint 

48. PU Polish Asian Emporio, ICA, Sirca, Nerolac, JK Maxx Paint 
49. Ready Mix Plaster Birla, Ultratech, ACC, Ferrouscrete, Shri Ram Ready 

Mix Concrete Pvt. Ltd., Level Maxx Plus (JK Cement) 
   

(I) Building / Road 
50. Expansion Joint filler / Joint covers Devin, Sainfield, Hercules, MIGUA, M.M Systems, 

Mapei, Balco India, Z-tech, MNR Engineering 
Products, Vexcolt International Ltd (U.K), 
Construction Specialities (USA),  

(J) Water Supply & Sanitary Installations 
51. Sanitary ware / Fixtures / Fittings 

(Premium range) 
Kohler Co., Roca, Grohe AG, Duravit, Jaquar, 
Hindware, Parryware, Prima Heavy Duty 

52. Fittings (Premium range) for fixtures 
water supply 

Kohler Co. (USA), Roca, Grohe AG (Germany), 
Duravit, Jaquar, Alfa Press  

53. Glass Mirror Saint Gobain Glass India Ltd., Modi Guard, Atul Ltd., 
Sisecam Glass, Jolly 

54. Specially abled Fitting Pressalit Ltd., Hindware, Jaquar, Euronics 
55. G.I. Pipe  Tata Steel Ltd., Jindal (Hisar), Surya Roshni, APL 

Apollo Tubes Ltd., Zenith, Utkarsh Pipes & Tubes 
Ltd., Nezone Tubes Ltd., Hi-Tech Pipes Ltd. 

56. Stainless Steel Pipe and fittings  Jindal ARC, Viega, J-Press, Alfa Press, Geberit, 
Kantherm 

57. GI Pipe Fittings Unik, Zoloto, Surya, R-Brand, KS, SS 
58. Gun Metal Valves Sant Valves Pvt. Ltd., Zoloto, Audco (L&T), Castle, 

Leader Valves Ltd., SKS, AIP, Kartar 
59. UPVC Pipes & Fittings The Supreme Industries Ltd., Finolex Industries Ltd., 

Surya, Astral, Prince, Prakash, AKG 
60. CPVC Pipes & Fittings The Supreme Industries Ltd., Finolex Industries Ltd., 

Surya, Astral, Prince, Prakash, AKG 
61. M.S. Black Pipes Tata Steel Ltd., Jindal Pipes Ltd., SAIL, APL Apollo 

Tubes Ltd., Surya Prakash, Utkarsh Tubes & Pipes 
Ltd., Nezone Tubes Ltd., Hi-Tech Pipes Ltd., Jotindra 
Steel & Tubes Ltd. 

62. Sluice Valve / Pressure Reducing valve Kirloskar, Leader Valves Ltd., Sant Valves Pvt. Ltd., 
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S.No. Material Brand 
/ Non-Return valve (CI / Gun Metal)   Zoloto, Audco (L&T), IVC, SKS, Castle, AIP, 

Honeywell 
(K) Drainage 
63. Soil Waste & Vent Pipes and Fittings  
64. a) Hubless Centrifugally Cast Spun Iron 

Pipe and fittings 
NECO, BIC, Saint-Gobain, Kapilansh, Hepco   

65. b) Centrifugally (Spun) CI Pipes Class 
‘LA’ / Ductile Iron Pipe & fittings 

Kesoram, Electro Steel Castings Ltd., Neco, Jindal, 
Tata 

66. Mazza  AC pipe (4 drinking 
water/sewerage/ drainage/ irrigation) 

Kriti, Lotus, Jai 

67. Manhole Covers & Grating Neco, BIC, Electro Steel Castings Ltd., Kesoram, 
Kapilansh, Kartar, Dudhi, Hepco 

68. HDPE Pipes (DWC Pipe) and fittings Ashirvad, Supreme, Astral, Prince, Geberit 
 

(L) Aluminium Work 
69. Aluminium Composite Panels (ACP) / 

Honeycomb Composite Panels 
Alucobond (3A Composites India Pvt. Ltd.), Alpolic, 
Reynobond, Aludecor, Virgo, Dongshin, Alomax, 
Reynoarch, Alstone 
 

70. Silicone/Weather Sealant /fire 
sealant/polysulphide sealant 

Dow Corning, Wacker, Choksey chemicals, Hilty, 
G.E. Plastics, Pidilite Industries Ltd., FOSROC 
Chemicals (India) Pvt. Ltd., BASF India Ltd., STP 
Ltd., Technonicol, Sika India Pvt. Ltd., Kingston, 
Alstone 

71. Aluminium Extrusions Hindalco Industries Ltd., Jindal Aluminium Ltd., 
Bhoruka, Indalco Alloys, Omalco, Nalco, Schuco 
India Pvt. Ltd. 

72. Metal façade Panels Hunter douglas, Novelise, Dwall metallic, New age, 
Anakon  

73. Anodised Aluminium Hardware (Heavy 
duty) 

EveRITE, Alu alupha, Hindalco, Pulse of LGF 
Sysmac 

(N) Miscellaneous 
74. Float / Lacquered /Frosted – Glass  Saint Gobain Glass India Ltd., AIS Glass Solutions 

Ltd., Pilkington, Modi Guard, Sisecam Glass 
75. High Performance Glass   Saint Gobain Glass India Ltd., Pilkington, Modi 

Guard, AIS Glass Solutions Ltd., Sisecam Glass 
76. Glass processor for making 

DGU/Toughning 
Art N Glass, Sheeshmahal, Shivshakti, GSC glass 
Ltd., Kaenat Glass, SK Tuff, Shankar Glass  

77. Compact Laminate Toilet Cubical Green Sturdo, Merino Industries Ltd., T-line, Bobrick 
Washroom Equipment Inc., Dorma India Pvt. Ltd., 
Virgo, Reynoarch                               

78. Solid Acrylic Surface boards Dupont, LG-Himacs, Neonnex, Hanex, GMGR India 
(Samsung Staron) 

79. Autoclaved Aerated Cement (AAC) Magicrete Building Solutions, Modicrete, Finecrete 
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S.No. Material Brand 
Blocks Eco-Blocks Pvt. Ltd., Aerocon, Build Technologies 

Pvt. Ltd., Instablock Pvt. Ltd., Ferrouscrete 
80. Tile Adhesive /Stone Adhesive/AAC 

Block Adhesive 
MYK Laticrete, Magicrete, Modicrete, Finecrete, 
Ultratech, R.S. Green, Ferrouscrete, Reynoarch 

81. Sliding /Swing Doors Dorma India Pvt. Ltd., Hafele India Pvt. Ltd., Geze 
GmbH, Assa abloy, Ozone, Linox Technology Pty 
Ltd. 

82. Fire Rated Glass Saint Gobian, Pilkington, Schott, AIS Glass Solutions 
Ltd., Pyroguard,  

83. XPS Board Supreme, Insuboard, Soprema, Own corning, 
Shalimar, Technonicol 

84. Expansion filler board Supreme, Insuboard, Soprema, Shalimar, Own 
corning, Technonicol 

85. Concrete / HDPE/Grass grid pavers Ovilite Industries, Eco Vision Industries, Sushma, 
Dalal, KK pavers, Unistone  

86. Drain board Ovidrain, Tikidan, Technonicol, Virendra textile, 
Soprema 

87. Modular Rainwater Harvesting system Retas  Enviro Solutions Pvt. Ltd., Bantair Pvt. Ltd., 
Adwyn Impex Pvt. Ltd., Life green system Ltd., 

88. Precast GRC/GFRP tiles / Jaali Unistone, Kerakrome GRC, Dadal, Omaxe 
89. UPVC Door and window Encraft, Fenesta, Saint Gobain, Veka, Alstone 
90. Fire Sealant Hilti, 3M India, Fischer 
91. Wall Paper Ego, Vescom, Asian  Paint, Muraspec, Marshalls 
92. CC Pavers NITCO, TUFTEK/K.K Pvt. Ltd./ Hindustan Tile, 

Dalal, Surendera, M KON 
93. Galvanised/Galvalume Profile Sheets Tata, JSW, Kamdhenu  
94. Stainless Steel Sink Jayna, Neelkanth, Nirali  
95. PVC/Synthetic Water Storage Tank Sintex, SPL, Uniplast, Polycon,  
96. FRP Doors & Frames Ashoo Model Arts, Selected Product Co., Fiberways, 

Samrat Ply, Jayna Doors of Jain wood Industries, Jain 
Doors Pvt. Ltd., Pyrotech 

97. Expansion joint Bizzar, Construction Specialities, Hercules, Bharat 
structural system, MNR Engineering Products 

98. Press clay Bricks-8 hole(size-
230mmX110mmX65mm 

M/s Jindal Mechno or equivalent 

99. Bamboo products Timpack Pvt. Ltd., Epitome, Moso, ESES Biow Earth 
Pvt. Ltd., Eco Green Flooring  

100. WPC/PVC Sheet, Door shutters 
window & frame 

Pyrotech, Alstone, Rajshree, Falcon green, Kaka, 
Archidpenal 

101. Wooden Flooring Greenlam, Junlars, Haro, Tarket, Havwood, Fast 
Track, Deck, Samrat Ply, Archidply 

102. Furniture Godrej, Greeken, Rockwork, HNI, Fast Track   
103. Acoustical Wall Paneling Arm Strong, Hunter Douglas India Pvt. Ltd., Anakon, 

Bollard, RITE, Credence Acoustics & Ceilings Pvt. 
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S.No. Material Brand 
Ltd.    

104. High Pressure laminate (HPL) Virgo, Samrat Ply, Merino, Greenlam, Reynoarch  
105. Aluminium Sheet Jindal, Hindalco, Virgo Aluminum (Kheda) 
106. Stainless steel railing (Modular Factory 

Made) 
KICH, Dorma, Ozone, Rinox, Geze 

107. FRP Drain and Manhole Cover Fireways, Dudhi, Ashirwad, KK FRP 
108. SMC/GRP Panel Tank Sintex, Devi Polymer, Sovisy  
109. APP Sheet 3 mm thick Bitumet, Pedelite, STF 
NOTE:- 

1. The contractor will submit three brand of material to obtain prior approval of above said make 
list from the Engineer-in-charge and Engineer-in-charge will approve one brand of material out 
of this. 

 
2. Items which are not mentioned in above list but required at site, shall be of BIS approved and 

supplied with prior approval of CPWD with complete documentation. 
 
3. Equivalent superior makes shall be considered only on non-availability of approved specified 

makes. In general no change in brand will be entertained, however, the executing agency / 
vendor having similar experience will be / can be considered in case of non-availability of any 
material with certification from manufacturer, from the above list with cost adjustment (if any). 
Subject to proof being offered by the Contractor for equivalence to his satisfaction. 

 
4. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for 

any specific material. The Contractor shall make a detailed submittal with catalogues and 
highlighted proposed specifications, as well as full details of the works executed by the 
specialized agency, as specified. 
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SCHEDULE OF QUANTITY 
 

NAME OF WORK: Renovation of VIP Guest Rooms 114 A & B at CCRT, Sector- 7, Dwarka, New 
Delhi. (SH:- Supply and installation of furniture items).     

 
 

S. No. Description  Qty. Unit Rate Amount 
1 Supply and installation of a king-size bed 

with mattress as per approved design. 
Designer dual-tone curved headboard with 
beaded detailing and matching moulding. 
Outer structure: Solid wood. Combination of 
hydraulic and manual storage (approximately 
60% hydraulic and 40% manual). Hydraulic 
storage load capacity: 60 kg per unit with MS 
powder-coated support structure. Mattress 
support: 20mm × 20mm MS powder-coated 
members. Finish, colour and design as per 
approved sample and Engineer-in-Charge 
approval. Approved Makes: Durian Furniture 
/ Godrej Furniture / Featherwood Furniture / 
Fab India.          

  Size:- 
1940mm(L)x2192mm(W)x1050mm(H)  2.00 each 111607.00 223214.00 

            
2 Supply and installation of side table as per 

approved design. Sleek tailored profile with 
dark cherry matte finish. Engineered 
wood/particle board with engineered wood 
top and frame; one drawer and shelf. 
Premium leatherette and foam wherever 
applicable. Finish: Matte Dark Cherry. 
Function: Storage. Approved Makes: Durian 
Furniture / Godrej Furniture / Featherwood 
Furniture / Fab India.         
Size:- 500mm(W)x450mm(D)x450mm(H)  4.00 each 17954.00 71816.00 
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3 Supply and placement of a coffee table set 
comprising 1 round coffee table and 2 
matching chairs, as per approved 
design/image. Solid rubber wood, warm 
brown walnut matte finish. Round top with 
central pedestal and three-leg base. Chairs 
with curved backs, side bolsters and soft 
fabric-upholstered cushions. Items: 1 Coffee 
Table + 2 Chairs. Chair Size: 640mm (L) × 
530mm (D) × 560mm (H). Table Size: 
600mm (Dia.) × 610mm (H). Approved 
Makes: Durian Furniture / Godrej Furniture / 
Featherwood Furniture / Fab India.         
  2.00 each 72787.00 145574.00 

4 Supply and placement of a regular-shaped 
office desk with 18mm pre-laminated particle 
board top, 2mm matching PVC edge banding 
using hot-melt adhesive. 18mm thick 
modesty panel and side panels, with 18mm 
pedestal incorporating one lockable drawer. 
Good-quality handles. Material: 18mm Pre-
Laminated Particle Board. Edge Banding: 
2mm PVC. Approved Makes: Durian 
Furniture / Godrej Furniture / Featherwood 
Furniture / Fab India.  2.00 each 41246.00 82492.00 
Size:- 1200mm(L)x600mm(D)x750mm(H)         

5 Supply and placement of fixed cantilever 
chairs as per approved design/image. Fully 
upholstered in black leatherette with padded 
armrests. Seat and back: 12mm hot-pressed 
plywood with 40mm (±7mm) PU foam, 
density 32 (±3) kg/m³. Symmetrical lumbar 
support. Frame/Base: Four Chrome Legs. 
Approved Makes: Durian Furniture / Godrej 
Furniture / Featherwood Furniture / Fab 
India. 2.00 each 5338.00 10676.00 

  Total       533772.00 
 
 

 
 

Executive Engineer, 
Outer Delhi Division,  

CPWD, New Delhi 


