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                                 Government of India 

Central Public Works Department 

NIT No.40/26-27/EE(Kol)-II/Kolkata 
Name of Work: Providing and laying Hybrid Polyurethane and polyurea V=Chemical 

Water Proofing Membrane on Roof of 'A' Type (2 Block), 'S' Type(1-9), 
Biren Black (3 Units-17, 18, 19), Hostel No. 7,9,10,11, 16 Siater Hall, 
Main Building (CST Block & Mining Block) and External Face Lifting 
including Internal finish of Top Floor, Renovation of toilet  at all floor 
of CST Block and Mining Block of Main Building with Renovation of 
Electrical Works of Top Floor CST Block & Mining Block"  at IIEST, 
Shibpur, Howrah, West Bengal. SH:- Miscellenious Civil Repair work at 
IIEST, Shibpur Howrah W.B. 
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Notice Inviting Tender 

CENTRAL PUBLIC WORKS DEPARTMENT 
Notice Inviting e-Tenders 

 
The Executive Engineer, Kolkata - II, CPWD, Nizam Palace, 234/4 AJC Bose Road invites on 
behalf of President of India online Percentage rate bids for the following work: 

NIT No.  40/26-27/EE(Kol)-II/Kolkata 

 
Name of Work: Providing and laying Hybrid Polyurethane and polyurea 

V=Chemical Water Proofing Membrane on Roof of 'A' Type (2 
Block), 'S' Type(1-9), Biren Black (3 Units-17, 18, 19), Hostel No. 
7,9,10,11, 16 Siater Hall, Main Building (CST Block & Mining 
Block) and External Face Lifting including Internal finish of Top 
Floor, Renovation of toilet  at all floor of CST Block and Mining 
Block of Main Building with Renovation of Electrical Works of 
Top Floor CST Block & Mining Block"  at IIEST, Shibpur, 
Howrah, West Bengal. SH:- Miscellenious Civil Repair work at 
IIEST, Shibpur Howrah W.B. 

 
Estimated Cost–Rs. 19,69,988.00 

Earnest Money–Rs. 39,400.00 

Period of completion– 30 (Thirty) Days. 

Last date & time of Pre-Bid queries up to 13:00 P.M on 15.09.2026 

Last date & time of submission of Bid up to 17:00 P.M on 16.09.2026 

Time and date of opening of tender 17:30 PM on 16.09.2026 

 

The bid forms and other details can be obtained from the website 

https://etender.cpwd.gov.in or www.cpwd.gov.in 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING FORMING 
PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

 
The Executive Engineer, Kolkata - II, CPWD, Nizam Palace, 234/4 AJC Bose Road, Kolkata - 20 on 
behalf of President of India invites online Percentage rate bids from approved and eligible 
composite category  contractors of CPWD for the following work: 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. 
He should only submit his bid if he considers himself eligible and he is in 
possession of all the documents required. 
 

2. Information and Instructions for bidders posted on website shall form part of bid 
document. 
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3. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 
downloaded from websitehttps://etender.cpwd.gov.in orwww.cpwd.gov.in free of 
cost. 
 

4. But the bid can only be submitted after deposition of original EMD either in the 
office of the Executive Engineer inviting bids or division office of any Executive 
Engineer, CPWD within the period of bid submission and uploading the 
mandatory scanned documents such as Demand Draft or Pay Order or Bankers 
Cheque or deposit at Call Receipt or Fixed deposit Receipt and Bank guarantee of 
any schedule Bank towards EMD in favour of Executive Engineer as mentioned in 
NIT, receipt for deposition of original EMD to Division office of any Executive 
Engineer (including NIT issuing EE/AAO), CPWD and other documents as 
specified. The Contractors registered prior to 01/04/2015 on e-tendering 
portal of CPWD shall have to be deposit tender processing fee at exiting 
rates, or they have option to switch over to the new registration system 
without tender processing fee any time 
. 

5. The enlistment of the contractors should be valid on the last date of submission 
of tenders. In case, only the last date of submission of tender is extended, the 
enlistment of contractors should be valid on the original date of submission of 
tenders. 

6. Those contractors not registered on the website mentioned above, are required 
to get registered beforehand. If needed they can be imparted training on online 
bidding process as per details available on the website. 
 

7. The intending bidder must have valid Class-III digital signature to submit the bid. 
 

8. On opening date, the contractor can login and see the bid opening process. After 
opening of bids he will receive the competitor bid sheets. 
 

9. Contractors can upload documents in the form of JPG format and PDF format. 
 

10. Contractor must ensure to quote rate of each item. The column meant for 
quoting rate in figures appears in pink colour and the moment rate is entered, it 
turns sky blue.  In addition to this, while selecting any of the cells a warning 
appears that if any cell is left blank the same shall be treated as “0” Therefore, if 
any cell is left blank and no rate is quoted by the bidder, rate of such item shall 
be treated as “0” (ZERO). However if a tenderer quoted nil rate against each item 
in item rate tender or does not quote any item above / below on the total 
amount of the tender or any section / subhead in item rate tender, the tender 
shall be treated as invalid and will not be considered as lowest tenderer. 

11. SC/ST contractors enlisted under Class V category are exempted from processing 
fee. 
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List of Documents to be scanned and uploaded within the period of bid submission: 

1. Treasury Challan/Demand Draft/Pay Order or Bankers Cheque/ Deposit at Call 
Receipt/FDR/Bank Guarantee of any Scheduled Bank against EMD. Copy of receipt for 
deposition of original EMD to division office of any Executive Engineer (including NIT 
issuing EE/AAO), CPWD. The EMD document shall only be issued from the place in 
which the office of receiving division office is situated. 

2. Enlistment Order of Contractor. Also all the existing eligible contractor of CPWD are 

allowed to participate in this tender who have given the consent to enlisting authority 

for change into composite category. However, they will require uploading a copy of 

consent letter duly acknowledged by the office of enlisting authority as well as copy of 

existing enlistment order. 

3. Certificate of ERP Training from any of the CPWD Regional Training Institutes 

(RTIs) issued through LMS (Learning Management System) in ERP. 

4. GST Registration Certificate of the State in which the work is to be taken up, if already 

obtained by the bidder. If the bidder has not obtained GST registration in the state as 

applicable, then in such case the bidder shall scan and upload following undertaking 

along with other bid documents.“If work is awarded to me, I/We shall obtain GST 

registration Certificate as applicable, within one month from the date of receipt of 

award letter or before release of any payment by CPWD, whichever is earlier, falling 

which I/We shall be responsible for any delay in payments which will be due towards 

me/us on a/c of the work executed and/or for any action taken by CPWD or GST 

department in this regard.” 

5. Copy of receipt for deposition of original EMD to division office of any Executive 

Engineer (including NIT issuing EE/AAO), CPWD. The EMD document shall only be 

issued from the place in which the office of receiving division office is situated. 

 
Note: If the above mentioned documents are not scanned and uploaded within the period of bid 
submission the bid shall be treated as invalid and canceled. 
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CPWD-6 FOR e-Tendering 
 
1. Percentage rate bids are invited on behalf of President of India from approved and 

eligible composite category contractors of CPWD for the Work of: Providing and 
laying Hybrid Polyurethane and polyurea V=Chemical Water Proofing 
Membrane on Roof of 'A' Type (2 Block), 'S' Type(1-9), Biren Black (3 Units-
17, 18, 19), Hostel No. 7,9,10,11, 16 Siater Hall, Main Building (CST Block & 
Mining Block) and External Face Lifting including Internal finish of Top 
Floor, Renovation of toilet  at all floor of CST Block and Mining Block of 
Main Building with Renovation of Electrical Works of Top Floor CST Block & 
Mining Block"  at IIEST, Shibpur, Howrah, West Bengal. SH:- Miscellenious 
Civil Repair work at IIEST, Shibpur Howrah W.B. 

The enlistment of the contractors should be valid on the last date of submission 
of bids. In case the last date of submission of bid is extended, the enlistment of 
contractor should be valid on the original date of submission of bids.  

1.1 The work is estimated to costRs.19,69,988.00 This estimate, however, is given 
merely as a rough guide. 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to 
the major discipline will consolidate NITs for calling the bids. He will also nominate 
Division which will deal with all matters relating to the invitation of bids. 
For composite bid, besides indicating the combined estimated cost put to bid, 
should clearly indicate the estimated cost of each component separately. The 
eligibility of bidders will correspond to the combined estimated cost of different 
components put to bid. 

1.2 Conditions for Non-CPWD registered contractors only, if bids are also open to non-
CPWD contractors. 
 
For works estimated cost upto tendering limit of class -1 composite category 
Contractor (However, for Horticulture and Furniture etc. discipline, it may be 
modified as per bidding limit of CPWD class I contractors of respective discipline as 
the case may be). 
Three similar works each of value not less than Rs. ……… or two similar work each of 
value not less than Rs. ……….. or one similar work of value not less than Rs. …….. (all 
figures rounded to nearest RS. 1 lac) in last 7 years ending last day of the month 
previous to the one in which the tenders are invited. 
Note:- 
For works costing above tendering limit of class –II composite category contractors 
but upto tendering limit of Clause-I composite category Contractor ( However, for 
Horticulture and Furniture discipline, it may be modified as per bidding limit of 
CPWD class II and CPWD Class I contractors respectively of respective discipline as 
the case may be) when bids are open to non-CPWD contractors also, then class II 
contractors of CPWD registered shall also be eligible if they satisfy the eligibility 
criteria specified in 1.2.1 above. 

1.2.2 Criteria of eligibility for CPWD as well as non-CPWD contractors, 
For works estimated to cost above the tendering limit of class -1 composite category 
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Contractor (However for Horticulture and Furniture discipline, it may be modified as 
per bidding limit of CPWD class I contractors of respective discipline as the case may 
be.) Three similar works each of value not less than Rs …………. or two similar work 
each of value not less than Rs………..or one similar work of value not less than 
Rs………… (all figures rounded to nearest convenient figure ) in last 7 years ending 
previous day of last date of submission of bids. 
 
The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to the last date of submission of bid. This is applicable for 1.2.1 as well 
as 1.2.2 (This is not applicable for CPWD enlisted contractors of appropriate class in 
composite category). 
 
To become eligible for issue of bid, the bidders shall have to furnish an affidavit as 
under:- 
I/We undertake and confirm that eligible similar works(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such a 
violation comes to the notice of Department, then I/we shall be debarred for bidding 
in CPWD in future forever. Also, if such a violation comes to the notice of 
Department before date of start of work, the Engineer-in-Charge shall be free to 
forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
(Scanned copy to be uploaded at the time of submission of bid). 

1.2.3 When bids are invited from non CPWD contractors and CPWD class II contractors as 
per provisions of clause 1.2.1 above, it will be mandatory for non CPWD contractors 
and CPWD class-II contractors to upload the work experience certificate(s) and the 
affidavit as per the provisions of clause 1.2.2. 
 
But for such bids, Class-I contractors of CPWD are eligible to submit the bids 
without submission of work experience certificate and affidavit. Therefore, CPWD 
class-I contractors shall upload two separate letters for experience certificate and 
affidavit that these documents are not required to be submitted by them. Uploading 
of these two letters is mandatory otherwise system will not clear mandatory fields. 
 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. 
CPWD 7/8 (or other Standard Form as mentioned) which is available as a Govt. of 
India Publication and also available on website www.cpwd.gov.inBidders shall quote 
his rates as per various terms and conditions of the said form which will form part of 
the agreement. 

3. The time allowed for carrying out the work will be 30 (Thirty) Days. from the date 
of start as defined in Schedule ‘F’ or from the first date of handing over of the site, 
whichever is later, in accordance with the phasing, if any, indicated in the bid 
documents. 

4. (i) The site will be handed over in phased manner. 
OR 
The site for the work shall be made available in parts as specified bellow 
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 (ii) The details shall be made available in phased manner, as per requirement of the 
same as per approved programme of completion submitted by the contractor after 
award of work.  

 (iii) The Architectural and structural drawings shall be made available in phased 
manner, as per requirement of the same as per approved programme of completion 
submitted by the contractor after award for the work. 
 

5. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents except Standard 
General Conditions of Contract Form can be seen on website 
https://etender.cpwd.gov.in orwww.cpwd.gov.in free of cost. 

6. After submission of the bid the contractor can re-submit revised bid any number of 
times but before last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more 
item(s) any number of times (he need not re-enter rate of all the items) but before 
last time and date of submission of bid as notified.  

8. When bids are invited in three stage system and if it is desired to submit revised 
financial bid then it shall be mandatory to submit revised financial bid. If not 
submitted then the bid submitted earlier shall become invalid. 

9. Earnest Money in the form of Treasury Challan or Demand Draft or Pay Order or 
Banker`s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (Drawn in 
favour of Executive Engineer, Kolkata-II, C.P.W.D, Kolkata) shall be scanned and 
uploaded to the e-tendering website within the period of Bid submission. The 
original EMD should be deposited either in the office of Executive Engineer inviting 
bids or division office of any Executive Engineer, CPWD within the period of bid 
submission. The EMD receiving Executive Engineer (including NIT issuing EE)shall 
issue a receipt of deposition of earnest money deposit to the bidder in a prescribed 
format (enclosed) uploaded by tender inviting EE in the NIT. EMD shall be 
made/issued only from the account of the bidder/tenderer submitting the 
bid/tender. EMD made/issued from the account other than that of the bidder/ 
tenderer submitting the bid, shall not be accepted. 
This receipt shall also be uploaded to the e-tendering website by the intending 
bidder upto the specified bid submission date and time. 
A part of earnest money is acceptable in the form of bank guarantee also. In such 
case, 50% of earnest money or Rs. 20 lakh, whichever is less, shall have to be 
deposited in shape prescribed above, and balance may be deposited in shape of 
Bank Guarantee of any scheduled bank having validity for 6 months or more from 
the last date of receipt of bid which is to be scanned and uploaded by the intending 
bidders. 
The receipt of deposition of bank guarantee shall also be uploaded to the e-
tendering website by the intending bidder upto the specified bid submission 
date and time..  

Or 
Proforma for Earnest Money DEPOSIT Declaration as per DG OM No:- 
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DG/CON/Misc./17 dated 02.11.2021 
9A The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD 

shall have to deposit tender processing fee at existing rates, or they have 
option to switch over to the new registration system without tender 
processing fee any time. 
The bid shall be opened at 17:30 pm on 16.09.2026 

10.  The bid submitted shall become invalid and e-Tender processing fee shall not be 
refunded if : 
(i) The bidder is found ineligible. 
(ii) The bidder does not deposit original EMD with division office of any 

Executive Engineer, CPWD. The EMD document shall only be issued from 
the place in which the office of receiving division office is situated 

(iii) The bidder does not upload all documents (including GST registration) as 
stipulated in the bid document and acknowledgement of upto date filed 
return as per NIT Stipulation including the copy of receipt for deposition of 
original EMD document. 

(iv) If any discrepancy is noticed between the documents as uploaded at the 
time of submission of bid and hard copies as submitted physically by the 
lowest bidder in the office of tender opening authority. 

 

11. The Contractor whose tender is accepted, will be required to furnish performance 
guarantee at specified percentage of the tendered amount as mentioned in 
Schedule ‘E’ and within the period specified in Schedule F. This guarantee shall be in 
the form of cash (in case guarantee amount is less than Rs. 10000/-) or Deposit at 
Call receipt of any scheduled bank/Fixed deposit receipt of any schedule 
bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled 
bank/Pay order of any Scheduled Bank of any scheduled bank (in case guarantee 
amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the prescribed form. In case the contractor fails to deposit the said 
performance guarantee within the period as indicated in Schedule ‘F’, including the 
extended period if any, the Earnest Money deposited by the contractor shall be 
forfeited automatically without any notice to the contractor. The Earnest Money 
deposited along with bid shall be returned after receiving the aforesaid performance 
guarantee. 
 
The contractor whose bid is accepted will also be required to furnish either copy of 
applicable licenses / registrations or proof of applying for obtaining labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund 
Code No. if applicable and also ensure the compliance of aforesaid provisions by the 
sub-contractors, if any engaged by the contractor for the said work and Programme 
Chart (Time and Progress) within the period specified in Schedule F. 

12. The description of the work is as follows: 
Intending Bidders are advised to inspect and examine the site and its surroundings 
and satisfy themselves before submitting their bids as to the nature of the ground 
and sub-soil (so far as is practicable), the form and nature of the site, the means of 
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access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid. A bidders shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidders 
shall be responsible for arranging and maintaining at his own cost all materials, tools 
& plants, water, electricity access, facilities for workers and all other services required 
for executing the work unless otherwise specifically provided for in the contract 
documents. Submission of a bid by a bidders implies that he has read this notice 
and all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which stores, 
tools and plant, etc. will be issued to him by the Government and local conditions 
and other factors having a bearing on the execution of the work. 

13. The competent authority on behalf of the President of India does not bind itself to 
accept the lowest or any other bid and reserves to itself the authority to reject any or 
all the bids received without the assignment of any reason. All bids in which any of 
the prescribed condition is not fulfilled or any condition including that of conditional 
rebate is put forth by the bidders shall be summarily rejected. 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will 
be liable for rejection. 

15. The competent authority on behalf of President of India reserves to himself the right 
of accepting the whole or any part of the bid and the bidders shall be bound to 
perform the same at the rate quoted. 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division 
in case of contractors of Horticulture/Nursery category) responsible for award and 
execution of contracts, in which his near relative is posted a Divisional Accountant or 
as an officer in any capacity between the grades of Superintending Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who are 
near relatives to any gazette officer in the Central Public Works Department or in the 
Ministry of Urban Development. Any breach of this condition by the contractor 
would render him liable to be removed from the approved list of contractors of this 
Department. 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is 
allowed to work as a contractor for a period of one year after his retirement from 
Government service, without the prior permission of the Government of India in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found any time to be such a person who had not obtained the 
permission of the Government of India as aforesaid before submission of the bid or 
engagement in the contractor’s service. 

18. The bid for the works shall remain open for acceptance for a period of Thirty (30) 
daysfrom the date of opening of bids in case of single bid system systemand 30 
(Thirty) Days from the date of opening of technical bids in case bids are invited in 2 
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or 3 bid system. Further  
If any bidder withdraws his bid before the said period or issue of letter of 
acceptance, whichever is earlier, or makes any modifications in the terms and 
conditions of the bid which are not acceptable to the department, then the 
Government shall, without prejudice to any other right or remedy, be at liberty to 
forfeit 50% of the said earnest money as aforesaid. Further the bidder shall not be 
allowed to participate in the rebidding process of the work. 

(a) If any tenderer withdraws his tender or makes any modification in the terms 
and conditions of the tender which is not acceptable to the department 
within 7 days after last date of submission of bids, then the Government shall 
without prejudice to any other right or remedy, be at liberty to forfeit 50% of 
the earnest money absolutely irrespective of letter of acceptance for the work 
is issued or not. 

(b) If any tenderer withdraws his tender or makes any modification in the terms 
and conditions of the tender which is not acceptable to the department after 
expiry of 7 days after last date of submission of bids, then the Government 
shall without prejudice to any other right or remedy, be at liberty to forfeit 
100% of the earnest money absolutely irrespective of letter of acceptance for 
the work is issued or not. 

In case of forfeiture of earnest money as prescribed in para (a) and (b) above, the 
bidders shall not be allowed to participate in the rebidding process of the same 
work. (AS PER OM DG/MAN/393 Dt-03.01.2020) 

19. GST and all other tax as applicable, Education Cess, etc. shall be payable by the 
contractor and Government will not entertain any claim whatsoever in respect of the 
same. 

20. This notice inviting Bid shall form a part of the contract document. The successful 
bidder/contractor, on acceptance of his bid by the Accepting Authority shall 
within 15 days from the stipulated date of start of the work, sign the contract 
consisting of:- 
a)  The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the time 
of invitation of bid and the rates quoted online at the time of submission of bid and 
acceptance thereof together with any correspondence leading thereto. 
b)  Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable. 

21. For Composite Bids (As applicable in the present bid) 

21.1.1 The Executive Engineer in charge of the major component will call bid for the   
composite work. The cost of bid document and Earnest Money will be fixed with 
respect to the combined estimated cost put to tender for the composite bid. 

21.1.2 The bid document will include following three components: 

 Part A: - CPWD-6, CPWD-7 including schedule A to F for the major component of 
the work, Standard General Conditions of Contract for CPWD 2019 as 
amended/modified up to last date of submission of bid. 

 Part B: - General / specific conditions, specifications and schedule of quantities 
applicable to major component of the work. 
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 Part C: - Schedule A to F for minor component of the work. (CE/EE in charge of 
major component shall also be competent authority under clause 2 and clause 5 as 
mentioned in schedule A to F for major components), General/specific conditions, 
specifications and schedule of quantities applicable to minor component(s) of the 
work. 

21.1.3 The bidders must associate himself, with agencies of the appropriate class eligible to 
bid  for each of the minor component individually. 

21.1.4 The eligible bidders shall quote rates for all items of major component as well as for 
all items of minor components of work. 

21.1.5 After acceptance of the bid by competent authority, the EE in charge of major 
component of the work shall issue letter of award on behalf of the President of India. 
After the work is awarded, the main contractor will have to enter into one agreement 
with EE in charge of major component and also has to sign two or more copies of 
agreement depending upon number of EE’s in charge of minor components. One 
such signed set of agreement shall be handed over to EE in charge of minor 
component(s). EE of major component will operate Part A and Part B of the 
agreement. EE in charge of minor component(s) shall operate Part C along with Part 
A of the agreement. 

21.1.6 Entire work under the scope of composite bid including major and all minor 
components shall be executed under one agreement. 

21.17 Security Deposit will be worked out separately for each component corresponding 
to the estimated cost of the respective component of works. 

21.1.8 The main contractor has to associate agency(s) for minor component(s) conforming 
to eligibility criteria as defined in the bid document and has to submit detail of such 
agency(s) to Engineer-in-charge of minor component(s) within prescribed time. 
Name of the agency(s) to be associated shall be approved by Engineer-in-charge of 
minor component(s). 

21.1.9 In case the main contractor intends to change any of the above agency/ agencies 
during the operation of the contract, he shall obtain prior approval of Engineer-in-
charge of minor component. 
The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In 
case Engineer-in-charge is not satisfied with the performance of any agency, he can 
direct the contractor to change the agency executing such items of work and this 
shall be binding on the contractor. 

21.1.10. The main contractor has to enter into agreement with contractor(s) associated by 
him for execution of minor component(s). Copy of such agreement shall be 
submitted to EE in charge of each minor component as well as to EE in charge of 
major component. In case of change of associate contractor, the main contractor has 
to enter into agreement with the new contractor associated by him. 

21.1.11 Running payment for the major component shall be made by EE of major discipline 
to the main contractor. Running payment for minor components shall be made by 
the Engineer-in-charge of the discipline of minor component directly to the main 
contractor. 

21.1.12 The composite work shall be treated as complete when all the components of the 
work are complete. The completion certificate of the composite work shall be 
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recorded by Engineer-in-charge of major component after record of completion 
certificate of all other components. 

21.1.13 Final bill of whole work shall be finalized and paid by the EE of major component. 
Engineer(s) in charge of minor component(s) will prepare and pass the final bill for   
their component of work and pass on the same to the EE of major component for 
including in the final bill for composite contract. 

22. The ESI and EPF contribution on the part of employer in respect of this contract shall 
be paid by the contractor. These contributions on the part of the employer paid by 
the contractor shall be reimbursed by the Engineer-in-charge to the contractor on 
actual basis. The applicable and eligible amount of EPF & ESI shall be reimbursed 
preferably within 7 days but not later than 30 days of submission of documentary 
proof of payment provided same are in order. 

23. Integrity pact shall be treated in the same manner as other components of the bid 
document. In e- tendering, the intending bidder does not sign any document 
physically and entire bid document is submitted through digital signature. Since IP is 
a part of bid document no separate physical submission is required with other 
documents to be submitted in the office of tender opening authority. In addition to 
other component of bid document, the Integrity Pact along shall also be signed 
between Executive Engineer and successful bidder after acceptance of bid 

24. GST or any other tax applicable in respect of inputs procured by the contractor 
for this contract shall be payable by the Contractor and Government will not 
entertain any claim whatsoever in respect of the same. However, component of GST 
at time of supply of service (as provided in CGST Act 2017) provided by the 
contract shall be varied if different from that applicable on the last date of 
receipt of tender including extension if any. 

 
 
 
 
 
 
 
 

 Executive Engineer-II 
       For & on behalf of President of India 
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CPWD-7 

 
GOVERNMENT OF INDIA, CENTRAL PUBLIC WORKS DEPARTMENT 

 

STATE: West Bengal                               ZONE: CE, Kolkata                BRANCH: B & R 

Division: EE, Kolkata - II                 Sub Divn: AE-I 

Percentage Rate e-Tender & Contract for Works 

Tender for the Work of: Providing and laying Hybrid Polyurethane and polyurea 
V=Chemical Water Proofing Membrane on Roof of 'A' Type 
(2 Block), 'S' Type(1-9), Biren Black (3 Units-17, 18, 19), 
Hostel No. 7,9,10,11, 16 Siater Hall, Main Building (CST 
Block & Mining Block) and External Face Lifting including 
Internal finish of Top Floor, Renovation of toilet  at all 
floor of CST Block and Mining Block of Main Building with 
Renovation of Electrical Works of Top Floor CST Block & 
Mining Block"  at IIEST, Shibpur, Howrah, West Bengal. 
SH:- Miscellenious Civil Repair work at IIEST, Shibpur 
Howrah W.B. 

 
To be uploaded by 17:00 PM on 16.09.2026 at https://etender.cpwd.gov.in . 
(i) To be opened in presence of bidders who may be present at 17:30 PM on 16.09.2026 
in the office of Executive Engineer, Kolkata-II, CPWD, Kolkata. 

TENDER 
l/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender 
document for the work. 
 
I / We hereby tender for the execution of the work specified for the President of India 
within the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all 
respects with the specifications, designs, drawings and instructions in writing referred to in 
Rule-1 of General Rules and Directions and in Clause-11 of the Conditions of contract and 
with such materials as are provided for, by, and in respects in accordance with, such 
conditions so far as applicable.  
 
I/We agree to keep the tender open for Thirty (30) days from the due date of its opening 
of BID and not to make any modifications in its terms and conditions. 
 
A sum of Rs. 39,400.00 is hereby forwarded in cash / in Receipt Treasury Challan /Deposit 
at Call receipt of a scheduled bank / fixed deposit receipt of a scheduled bank/demand 
draft of a scheduled bank / bank guarantee issued by a scheduled bank as earnest money.  
 
A copy of earnest money in receipt treasury challan /deposit at call receipt of a scheduled 
bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled bank/bank 
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guarantee issued by a scheduled bank is scanned and uploaded (strike out as the case 
may be). If I/We, fail to furnish the prescribed performance guarantee within 
prescribed period, I/We agree that the said President of India or his successors, in 
office shall without prejudice to any other right or remedy, be at liberty to forfeit 
the said earnest money absolutely. Further, if I/We fail to commence work as specified, 
I/We agree that President of India or his successors in office shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the said Performance 
Guarantee absolutely. The said performance guarantee shall be guarantee to execute all 
the works referred to in the tender documents upon the terms and conditions contained 
or referred to those in excess of that limit at the rates to be determined in accordance 
with the provision contained in Clause 12.2 and 12.3 of the tender form. 
 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 
process of the work. 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes 
to the notice of Department, then I/We shall be debarred for tendering in CPWD in 
future forever. Also, if such a violation comes to the notice of Department before 
date of start of work, the Engineer-in-Charge shall be free to forfeit the entire 
amount of Earnest Money Deposit/Performance Guarantee. 
I/We hereby declare that I/We shall treat the tender documents drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any person other than a person to whom 
I/We am/are authorized to communicate the same or use the information in any manner 
prejudicial to the safety of the State. 
Dated  …………….                       #  Signature of Contractor: …………………………..# 

 
Witness:  #     Postal Address:  

Address:  # 
Occupation: # 

ACCEPTANCE 
The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for and on behalf of the President of India for a sum of Rs ………*… 
(Rupees…………………………………….…*…..……….………………………….…………………) 
The letters referred to below shall form part of this contract Agreement: - 
a) * 
b) * 
c) * 

For & on behalf of the President of India. 
                                                                                             Signature:   
Dated:   *                                                                              Designation: 

 To be filled in by EE 

# To be filled by the contractor 
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PROFORMA OF SCHEDULES (Civil) 

(Separate Performa for Civil, Electrical& Hort. Works in case of Composite Tenders) 

(Operative Schedules to be supplied separately to each intending renderer) 

 
SCHEDULE ‘A’ 

Schedule of quantities (as per PWD-3) attached from -General Abstract, S-01 TO S-06  
 

SCHEDULE ‘D’ 

Extra schedule for specific requirements / 

document for the work, if any. 

 

          As attached in tender documents. 

SCHEDULE ‘E’ 

Reference to General Conditions of contract:  GCC Maintenance Works -2023 as 
modified and corrected upto previous day 
of the last date of submission of tender. 

 
Name of Work:  Providing and laying Hybrid Polyurethane 

and polyurea V=Chemical Water Proofing 
Membrane on Roof of 'A' Type (2 Block), 
'S' Type(1-9), Biren Black (3 Units-17, 18, 
19), Hostel No. 7,9,10,11, 16 Siater Hall, 
Main Building (CST Block & Mining Block) 
and External Face Lifting including Internal 
finish of Top Floor, Renovation of toilet  at 
all floor of CST Block and Mining Block of 
Main Building with Renovation of Electrical 
Works of Top Floor CST Block & Mining 
Block"  at IIEST, Shibpur, Howrah, West 
Bengal. SH:- Miscellenious Civil Repair 
work at IIEST, Shibpur Howrah W.B. 

 
Estimated cost of work    :Rs. 19,69,988.00 
 
(i)    Earnest Money     : Rs. 39,400.00 (to be returned after  
         receiving performance guarantee) 
 

(ii)Performance Guarantee    :  

 

(a) 5% of tendered value or Estimated Cost Put to 
Tender (ECPT) (whichever is higher). 

(b) Where the tendered amount is less than eighty 
percent (80%) of the Estimated Cost Put to Tender 
(ECPT), the Performance Guarantee, in addition to the 
requirement under (a) above, shall be increased by an 
amount equal to the difference between eighty 
percent (80%) of the ECPT and the tendered amount. 
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(iii)Security Deposit     : 2.5% of tendered value 

SCHEDULE 'F' 

GENERAL RULES & DIRECTIONS 

 

1. Officer inviting tender Executive Engineer, 
Kolkata-II,C.P.W.D., Kolkata-20 

  

 
2. Definitions: 

 

 

2(v) Engineer-in-Charge 

 

Executive Engineer, Kolkata - II 
C.P.W.D., Kolkata-700020 

 

2(viii) Accepting Authority Executive Engineer, Kolkata - II 
C.P.W.D., Kolkata-700020 

 

2(x) Percentage on cost of materials and 
Labour to cover all overheads and 
profits: 

 

15% 

 

 

2(xi) Standard Schedule of Rates 

 

DSR 2023 with up to date correction 
slips issued upto last date of 
submission of bid. 
 

2(xii) Department Central Public Works Department 

 

2 (xiii) Standard CPWD Contract Form GCC Maintenance works-2023, CPWD 
Form-7/8 & as modified and 
corrected upto previous day of  the 
last date of submission of tender. 

Clause 1 :  

(i) Time allowed for submission of 
Performance Guarantee programme 
chart (Time & progress) & applicable 
labour licenses, registration with 
EPFO, ESIC and BOCW Welfare Board 
or proof of applying thereof from the 
date of issue of letter of acceptance 

07(Seven) days 
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(ii) Maximum allowable extension with 

late fee @ 0.1% per day, of 
Performance Guarantee amount 
beyond the period provided in (i) 
above in days. 

03(Three ) days 

 

 

 

Clause 2 : 

 
Authority for fixing compensation under 
clause 2.   

 

   :Chief Engineer-Kolkata, CPWD, 
Kolkata or Successor thereof  

Clause 2A :  

Whether Clause 2A shall be applicable              :  NO 

Clause 5 : 

Number of days from the date of issued  

of letter of acceptance for reckoning date of start    10 days 

Schedule of handing over of site 

Part Portion of site Description Time period for handing over 
reckoned from date of issue 

of letter of intent 
Part A Portion of any hindrance Available  10 days 

Part B Portions with 

encumbrances 

No --- 

Part C Portions dependent on 

work of other agencies 

No --- 
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Mile stone (S) 

Mile stone (s) as per table give below . 

 

Sl 

No 

Description of Milestone 

(Financial) 

Time Allowed from 

the date of start 

Amount to be withheld in 

case of non-achievement 

of mile stone 

1 Achievement of financial 
progress upto1/4th of 
Tendered Amount 

1/4th time of 
stipulated period of 

completion 

1.25% of Tendered 
Amount 

2 Achievement of financial 

progress upto ½ th of 

Tendered Amount 

½ th  time of 

stipulated period of 

completion 

1.25% of Tendered 

Amount 

3 Achievement of financial 

progress upto ¾ th of 

Tendered Amount 

3/4th time of 

stipulated period of 

completion 

1.25% of Tendered 

Amount 

4 Achievement of financial 

progress upto Tendered 

Amount 

Upto stipulated 

date of completion 

1.25% of Tendered 

Amount  

Or 

In the event of non-achieving of necessary progress as indicated in the table, amount 

@1.25 % (One percent) of      tender value will be withheld for each milestone.   

 

 

Time allowed for execution of work:    30 (Thirty) Days. 
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Authority to decide: 

(i) Extension of time 
 

: Executive Engineer, Kolkata- II C.P.W.D., Kolkata-
700020 or successor thereof. 

(ii) Rescheduling of milestones  : Chief Engineer-Kolkata, CPWD, Kolkata or in his 
successor thereof. 

(iii) Shifting of date of start in 
case of delay in handing over of 
site 

: Chief Engineer-Kolkata, CPWD, Kolkata or in his 
successor thereof. 

Applicable clause 5 / Clause 5A :  Upto 25 lakh Clause 5A is applicable  

/ 

       Above 25lakh Clause 5 is applicable 

Clause 6 :                                                              

Mode of measurement                                       Electronic Measurement Book (EMB) / CMB
  

 
Clause 7: 

 

Gross work to be done together with net  

payment / adjustment of advances for mate  

collected, if any, since the last such payment 

for being eligible to interim payment                   

 

            Rs. 19.69 Lakh for Civil 

           component or as mutually 

           agreed upon. 

 

Clause 7A: 

Whether Clause 7A shall be applicable:      Yes / No 

No Running Account Bill shall be paid  
for the work till the applicable labour licenses, 
 registration with EPFO, ESIC and BOCW Welfare Board,  
whatever applicable are submitted by the contractor  
to the Engineer-in-Charge. 
 

9 (ii) General Rules & Direction 

 
Standard CPWD Contract Form General 
Conditions of Contract Maintenance Works 
-2023, CPWD Form 7/8 as modified & 
corrected upto previous day of the last date 
of submission of the tender. 
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Clause 10A: 

Lists of testing equipment to be provided : As required during execution of the work         

by the contractor at site lab:     and decided by Engineer-In-Charge. 

Clause 10B (ii): 

Whether Clause 10 B (ii) shall be applicable      No 

 

Clause 10C                          

Component of labour expressed as percent of value of work    25% 

 

Clause 10CC:         Not applicable 

Schedule of component of other Materials, Labour etc. for price escalation, 

Component of civil (except materials covered under clause 10CA) / 

Electrical construction value of work 

 

Xm……..………..% 

Component of Labour:- 

Expressed as percent of total value of work 

 

Y………………….% 

 

Note:- Xm…………………………..% should be equal to (100) – (materials covered under clause 
10CA i.e Cement, Steel, POL and other material specified in clause 10 CA + Component of 
Labour) 
Clause 11: 

Specifications to be followed   : CPWD Specifications 2019 Vol – I to II  

for execution of work with up to date correction slips issued up 

to the last date of receipt of tender and 

additional conditions and addition 

specifications as attached in the tender 

and direction of Engineer-in-Charge. 

CLAUSE 12  
 
12.2 (c) Deviation limit beyond which clauses  
            12.2 (c) shall apply for building work                                       :  No Limit 

 
 

Type of work                                                                                         : Maintenance work  
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Clause 16: 

Competent Authority for deciding reduced rates             :      CE, Kolkata & his successor thereof                 

Clause 18: 
 
List of mandatory machinery,  
tools & plants to be deployed  
by the contractor at site                                                       :Will be arranged by the Agency 
 

1. Weight balance of required capacity  
    with required brass and iron weight. 

2. Mixture Machine for cement concrete  
or cement mortar.  

3. Slide calipers and screw gauge for  
    measuring thickness. 

4. Plumb bob, Steel tape, Vernier Calipers,  
Spirit level, wire gauge disc, screw driver,  
Moisture meter. 

5. All T & P required for wood work at site 
      for doors & windows. 
6. Any other machinery,  

tools & plants as and when required at Site 
 

7. List of mandatory machinery, tools  
& plants to be deployed  

            by the contractor at site:-                    Will be arranged by the Agency 
 
 
 
Clause 19 C: Authority to decide penalty for each default Executive Engineer, Kolkata-II 
                    C.P.W.D., Kolkata-700020 
 
Clause 19 D: Authority to decide penalty for each default Executive Engineer, Kolkata-II 
                   C.P.W.D., Kolkata-700020 
 
 

Clause 19 G: Authority to decide penalty for each default Executive Engineer, Kolkata-II 
                   C.P.W.D., Kolkata-700020 
 
 

Clause 19 K: Authority to decide penalty for each default Executive Engineer, Kolkata-II 
                   C.P.W.D., Kolkata-700020 
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Clause 25:  

(i) Conciliator  : Special Director General (Kolkata) 

(ii) Arbitrator Appointing Authority : Chief Engineer (Kolkata) 

(iii) Place of Arbitration : Kolkata 

 
Clause 32 
Requirement of Technical Representative(s) and recovery Rate 

(Works Above 15 lakh applicable. Vide OM No. DG/Man/322 Dated 11.06.2015) 

Sl. 

N

o 

 

Minimum 

Qualification 

of Technical 

Representativ

e 

Designation 

(Principal 

Technical 

/Technical 

Representative) 

M
in

im
um

 

Ex
pe

nd
itu

re
 

 

N
um

be
r 

Rate at which recovery shall 

be made from the 

contractor in the event of 

not fulfilling provision of 

Clause 32 

Figures Words 

1. Graduate 

Engineer Or 

Diploma 

Engineer 

Project 

Manager cum 

Planning / 

Quality/ Site / 

Billing Engineer 

2 years for 

Graduate 

EngineerOr5 

years for 

Diploma 

Engineer 

1(one) 

No.  

Civil 

Enginee

r 

 

Rs. 15000/-  

Per month 

per person 

 

Rupees 

Fifteen 

thousand per 

month per 

person 

 

Assistant Engineers retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineers.  

Diploma holder with minimum 10 year relevant experience with a reputed construction co. 

can be treated at par with Graduate Engineers for the purpose of such deployment subject 

to the condition that such diploma holders should not exceed 50% of requirement of 

degree engineers 
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Clause 38 

(i) (a) Schedule/statement for determining theoretical quantity of cement & 

bitumen on the basis of Delhi Schedule of Rates DSR 2023printed by C.P.W.D. 

(ii) Variations permissible on theoretical 
quantities: 

 

Cement  
For works with estimated cost put to 
tender not more than Rs25 lakh 

 
3% plus / minus 

For works with estimated cost putto 
tender more than Rs25 lakh. 

2% plus / minus 

(b) Bitumen All Works 2.5% plus & only & nil on minus 
side 

(c) Steel Reinforcement and structural 
steel And category 

Sections for each diameter, section 2% 
plus/minus 

(d) All other materials Nil 
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Receipt of deposition of original EMD (Receipt No………………..…/Date…………….) 

 
 

 
Name of Work:   Providing and laying Hybrid Polyurethane and polyurea 

V=Chemical Water Proofing Membrane on Roof of 'A' Type 
(2 Block), 'S' Type(1-9), Biren Black (3 Units-17, 18, 19), 
Hostel No. 7,9,10,11, 16 Siater Hall, Main Building (CST 
Block & Mining Block) and External Face Lifting including 
Internal finish of Top Floor, Renovation of toilet  at all 
floor of CST Block and Mining Block of Main Building with 
Renovation of Electrical Works of Top Floor CST Block & 
Mining Block"  at IIEST, Shibpur, Howrah, West Bengal. 
SH:- Miscellenious Civil Repair work at IIEST, Shibpur 
Howrah W.B. 

 
NIT No-   40/26-27/EE(Kol)-II/Kolkata 

1. Estimated cost –Rs. 19,69,988.00 

2. Amount of Earnest Money Deposit -Rs. 39,400.00 

3. Last date of submission of bid 16.09.2026 upto 17:00 hrs. 

(* To be filled by NIT approving authority / EE at the time of issue of NIT and 

uploaded along with NIT) 

 

1. Name of Contractor…................................................................................# 

 

2. Form of EMD………………………………………………………………….# 

 

3. Amount of Earnest Money Deposit…………………………………………..# 

 

4. Date of submission of EMD…………………………………………………..# 

 

Signature, Name and Designation of EMD receiving officer (EE/AAO) along with 

Office stamp 

 

(# To be filled by EMD receiving EE/AAO) 
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Annexure-“A” 
 

FORM OF GUARANTEE BOND FOR WATER PROOFING WORKS 
GUARANTEE BOND ON STAMPED PAPER 

 

This agreement made this…………..……..day of two thousand………..……... between 
M/s……………..………………(hereinafter called the Guarantor of the one part) and the Executive 
Engineer, …………………………….. 

Whereas this agreement is supplementary to the contract (hereinafter called the Contract) 
dated………….. made between the Guarantor of the one part and Govt. of the other part, 
whereby the contractor inter alia, undertook to render the Buildings and structures in the 
said contract recited completely water and leak proof. 

And whereas the Guarantor agreed to give a guarantee to the effect that the said structure 
will remain waterproof for ten years to be reckoned from the date after the maintenance 
period prescribed in the contract expires. 

During this period of guarantee the Guarantor shall make good all defects and for that matter, 
shall replace at his risk and cost such members as may be damaged by water and in case of 
any other defect being found he shall render the building waterproof at his cost to the 
satisfaction of the Engineer-in-Charge and shall commence the works of such rectification 
within seven days from the date of issuing notice from the Engineer-in-Charge calling upon 
him to rectify the defects failing which the work shall be got done by the Department by some 
other contractor at the Guarantor’s cost and risk and in the latter case the decision of the 
Engineer-in-charge as to the cost, recoverable from the Guarantor shall be final and binding. 

That if the Guarantor fails to execute the waterproofing or commits breaches here under then 
the Guarantor will indemnify principal and his successors against all loss, damage, cost, 
expense or otherwise which may be incurred by him by reason of any default on the part of 
the Guarantor in performance and observance of this supplemental agreement. As to the 
amount of loss and/or damage and/or cost incurred by the Government the decision of the 
Engineer- in-charge will be final and binding on the parties. 

In witness whereof of these presents have been executed by the Obligor………………….and 
by…………………. For and on behalf of the President of India on the day, month and year first 
above written. 

SIGNED, SEALED and delivered by OBLIGOR in presence of – 

1. ____________________________ 

2. ____________________________ 

SIGNED for and on behalf of THE PRESIDENT OF INDIA by ………… in the presence of – 

1. ____________________________ 

2. ____________________________ 
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                                On non-judicial stamp paper of minimum Rs. 100 

(Guarantee offered by Bank to CPWD in connection with the 
execution of contracts) 

FormofBankGuaranteeforEarnestMoneyDeposit/Performance 
Guarantee/SecurityDeposit/MobilizationAdvance 

As per DG/CON/311 Dated 20.10.2020 
1 Whereas the Executive Engineer, ………………… (name of division) ……………………, 

CPWD on behalf of the President of India (hereinafter called “The
 Government”)has invited bids under ...........................(NIT number). dated 
..................... . for (name of work) …………………………………………. The 
Government has further agreed to accept Irrevocable Bank Guarantee for 
Rs............................ (Rupees.........................only) valid upto .(date)* ........................ as 
Earnest Money Deposit ...................... (name and address of contractor) 
.....................(hereinafter called “the contractor”) for compliance of his obligations in 
accordance with the terms and conditions of the said NIT. 

 OR’* 

 Whereas the Executive Engineer ............. (name of division) ............., CPWD on behalf 
of the President of India (hereinafter called “The Government”) has entered into an 
agreement bearing number ......................... with ......................(name and address of 
the contractor) .................................................... 
(hereinafter called “the Contractor”) for execution of work . .... 
.................................(name of 
work) ...................................................... The Government  has further  agreed to accept 
an irrevocable Bank Guarantee for Rs. ....................... (Rupees ................................. 
only) valid upto........ (date) ............as Performance Guarantee/Security 
Deposit/Mobilization Advancefrom the said Contractor for compliance of his 
obligations in accordance with the terms and conditions of the agreement. 

2 We, ………………………………………………………………………………………..…… (indicate 
the name of the bank) ……………… (herein after referred to as “the Bank”), hereby 
undertake to pay to the Government an amount not exceeding 
Rs……………………(Rupees................... only) on demand by the Government within 10 
days of the demand. 

3 We,………………(indicatethenameoftheBank)………………,doherebyundertaketopaytheamou
ntdueandpayableunderthisguaranteewithoutanydemur,merelyonademandfromthe 
Governmentstatingthattheamountclaimedisrequiredtomeettherecoveriesdueorlikelytobe 
duefromthesaidContractor.AnysuchdemandmadeontheBankshallbeconclusiveasregards 
theamountdueandpayablebytheBankunderthisGuarantee.However,ourliabilityunderthis 
guaranteeshallberestrictedtoanamountnotexceedingRs………………(Rupees………………only
) 

4 We, ………………(indicate the name of the Bank) ………………, further undertake to pay 
the Government any money so demanded notwithstanding any dispute or disputes raised 
by the contractor in any suit or proceeding pending before any Courtor Tribunal, our 
liability under this Bank Guarantee being absolute and un equivocal. The 
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paymentsomadebyusunderthisBank 
GuaranteeshallbeavaliddischargeofourliabilityforpaymentthereunderandtheContractor 
shall have no claim against us for making suchpayment. 

5 We, …………………………………………….(indicate the name of the Bank) 
………………further agree thattheGovernment shall have the fullest liberty without our 
consent and without affecting in any manner our obligation here under to vary any of the 
terms and conditions of the said agreement or to extend time of performance by the said 
Contractor from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Government against the said contractor and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not 
be relieved from our liability by reason of any such variation or extension being granted to 
the said Contractor or for any forbearance, act of omission on the part of the Government 
or any indulgence by the Government to the said Contractor or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this provision, 
have effect of so relieving us. 

6 We, .....................(indicate the name of the Bank) .........................., further agree that 
the Government at its option shall be entitled to enforce this Guarantee against the 
Bank as a principal debtor at the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee the Government may 
have in relation to the Contractor‘s liabilities. 

7 This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor. 

8 We, ......................(indicate the name of the Bank) ............................, undertake not to 
revoke this guarantee except with the consent of the Government in writing. 

9 This Bank Guarantee shall be valid up to ............................... unless extended on 
demand by the Government. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs. ........................ (Rupees .................... only) 
and unless a claim in writing is lodged with us within the date of expiry or extended 
date of expiry of this guarantee, all our liabilities under this guarantee shall stand 
discharged. 

Date:-. ………. 
Witnesses:- 
1. Signature………………………..    Authorized signatory 

Name of address     Name 
       Designation 
       Staff code no. 
       Bank seal 

2. Signature…………………….. 
3. Name and address 

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 
180 days for two/'three bid system from the date of submission of tender. 
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 

earnest money or for performance guarantee/security deposit/mobilization advance, as 
the case may be. 
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Minimum Quality Assurance Plan (for the work costing more than Rs. 10 lakhs) 

1. Maintenance of Register of Tests:- 

(i) All the registers of tests carried out at Construction site or in outside laboratories shall 

be maintained by the contractor which shall be issued to the contractor by Engineer-in-

Charge at the time of issue of award letter. 

(ii) All Samples of materials including Cement Concrete Cubes shall be taken by Contractor 

jointly with JE in charge of work and out of this at least 50% samples shall be taken in 

presence of AE in charge. If there is no JE, all Samples of materials including Cement 

Concrete Cubes shall be taken by contractor in presence of AE in charge of work. All the 

necessary assistance shall be taken provided by the contractor. Cost of sample materials 

is to be borne by the contractor and he shall be responsible for safe custody of samples 

to be tested at site. 

(iii) All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff 

deployed by the contractor in presence of JE-in –Charge and at least 50% of tests in presence 

AE-in-charge. At least 10% of tests shall be carried out in presence of Executive Engineer. 

(iv) All the entries in the registers will be made by the designated Engineering staff of the 

contractor and same should be presented before JE/AE/Divisional Engineer for their review. 

(v) Contractor shall be responsible for safe custody of all the test registers. 

2. Maintenance of Material at Site (MAS) Register:- 

(i) All the MAS Registers including Cement and Steel Registers shall be maintained by 

Contractor which shall be issued to the contractor by Engineer-in-charge along with the 

award letter. 

(ii) The contractor shall get 100% test checked by JE or by AE if there is no JE after each entry of 

receipt of material at site in MAS register. If both JE & AE are available AE should test check 

at least 50% of the entries. 

(iii) Each MAS Register is checked by JE & AE at least once a week. 

(iv) Cement register shall be got reviewed by Divisional Engineer at least one in a month by 

the contractor for work at same station and alternate months for work at outstation.  
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GENERAL CONDITIONS 

 

1. The work shall be carried out as per description of item given in the “Schedule of 

Quantities”, General conditions, Special conditions, BIS/IRC Specifications and 

CPWD Specifications 2019 Vol. I & II (with up to date correction slips) unless 

and otherwise specified in individual item or items in the schedule of quantity of 

the work. 

 

2. The order of preference regarding applicability of various specifications and special 

condition shall be as given below: 

 a) Nomenclature of items given in the schedule of quantities in the tender. 

 b) Particular Specifications 

 c)  Special conditions. 

 d) General Conditions  

 e) Contract & Clauses as per Standard CPWD form 2023. 

 f) C.P.W.D. Specifications 2019 volume I to II with up-to-date correction slips. 

 g) IRC specifications. Wherever these specifications are referred for this work, 

the latest one at the time of issue of the tenders shall be taken into 

consideration 

 h)  I.S. Codes or specifications. Wherever I.S. code is to be referred for this work, 

the latest one at the time of issue of the tenders shall be taken into 

consideration. 

i) Directions of Engineer-in-charge shall be applicable where none of the 

above are to be applied. 

3. The contractor(s) shall inspect the site of work before tendering and acquaint 

himself with the site conditions and no claim on this account shall be entertained 

by the department.  

 The contractor(s) shall also see the approaches to the site in case any approach 

from main road is required at, site or existing approach is to be improved and 
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maintained for cartage of materials by the contractor, the same shall be provided, 

improved and maintained by the contractor at his own cost. No extra payment 

whatsoever shall be made on this account. 

 

4. The contractor(s) shall get himself acquainted with nature and extent of the work 

and satisfy himself about the availability of materials from kiln or approved quarries 

for collection and conveyance of materials, suitable location for construction of 

godown, store, camp, transport facilities the extent of leads and lifts. 

 

5. The contractor shall quote the percentage above or below the estimated cost in 

figures and words accurately so that there is no discrepancy in figures and words 

and total amount. If only item is written and above or below not quoted, then it will 

be assumed that rates / percentage quoted is below the estimated rates. The 

percentage rate quoted by the contractor shall include cost of materials, labouri/c 

all leads, lifts and depths etc. unless & otherwise specified in the nomenclature of 

item or items. 

 

6. The contractor & his work people shall observe all relevant rules regarding security 

promulgated in which work is to be carried out by the controlling authority of the 

area. 

 

7. All the materials such as stone aggregate, screening materials , sand, bricks, cement 

and pipes etc. to be used in the work, shall have to be got approved from the 

Engineer-in-charge or his authorized representative prior to use in the work failing 

which work shall not be measured & paid for. 

8. The contractor shall construct suitable Godown / stockyard at the site of work for 

safe storing of materials, like cement, bitumen and other materials, against damage 

by sun, rain, dampness, fire, theft etc. at his own cost. He shall also employ watch & 

ward personnel(s), for plants and machinery and other materials issued and 

arranged by him at his own cost and no extra payment shall be made on this 

account. 
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9. No tools & plants or machinery shall be supplied by the department.  

 

10. The contractor shall make his own arrangements for electricity   and water required 

for the execution of the work and nothing extra shall be paid for the same. 

However, for electrical connection, Engineer-in-charge shall recommend the 

application to concerned authority for Electrical connection if required. Necessary 

payment shall be made by the contractor directly to the department concerned. In 

case the concerned authority fails to sanction the electric connection or delays the 

sanction of electric connection, the contractor shall make his own arrangements by 

providing diesel generators of adequate capacity at his own cost.  

 

11. For water supply, contractor shall make his own arrangement including boring of 

tube well, if necessary, and nothing extra shall be paid by the Department for 

arrangement of water or on its treatment as per requirements laid down in IS: 456 / 

2000 Para 5.4 or CPWD Specification 2019 Volume-I to II with up to date correction 

slips. 

 

12. Roadside proper accommodation for labour / workmen, as per contract labour 

regulation Act, shall be provided by the contractor at his own cost & nothing extra 

shall be paid by the department. 

 

13. Unserviceable materials shall have to be removed and disposed of to places as 

decided by the Engineer-in-charge. 

 

14. The contractor shall at all-time carry out the works on the road in a very systematic 

manner without interference to the flow of traffic and consistent with the 

satisfactory & timely execution of the work. For all works, the contractor shall 

maintain a passage for traffic either along a part of the existing carriage-way under 

improvement or along temporary diversion constructed close to the road for this 

purpose as directed by Engineer-in-Charge for which nothing extra shall be paid. 
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15. The contractor shall also provide necessary barricade, informatory boards, lights 

and flagmen at either end of the execution area and at such intermediate points as 

required  & as directed by the Engineer-in-charge at no extra cost. 

 

16. The work shall have to be executed in Kolkata areas. Contractor(s) should inspect 

the site, so as to apprise himself / themselves of the site condition, before 

tendering. Being a Kolkata area there could be some restriction by Security 

agencies and the contractor has to follow and no extra claim on this account shall 

be entertained by the department.  

 

17  The Executive Engineer by prior notice in writing to the contractor may 

reduce/increase the scope of work. In case of deviation in quantities, no extra claim 

except as otherwise provided in General Conditions of Contract 2023 shall be 

entertained by the department. 

 

18. The contractor(s) shall submit “Time & Progress chart” for execution of work in 

different reaches showing activities distinctly along with Bar-Chart within  fifteen 

days of the letter of acceptance of work in direct relation to the time stated in the 

contract document for completions of items of the works as per different milestone 

fixed indicating the forecast of date of commencement and date of completion of 

various items / activities  kilometer wise from start point to end point of road as per 

agreement  for  adherence during execution.  

If any time, it appears to the Engineer-in-charge that the actual progress of work 

does not confirm to the approved programme referred above, the contractor shall 

produce a revised programme showing the modifications to the approved 

programme by additional inputs to ensure completion of the work within the 

stipulated time. 

 In case the contractor fails to achieve individual milestone as specified in Schedule 

F, action shall be taken as per clause 5 & other relevant clauses of the General 

Conditions of Contract 2023. 
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19. The item of concreting/premixing shall be started / executed strictly under prior 

written approval of the Executive Engineer at appropriate time indicating the 

quantities and reaches / length and shall be liable for any consequences of wastage 

/ damage / loss / non-payment etc. 

20. The contractor has to deploy necessary Tools & Plants in required numbers to 

ensure smooth & timely execution of work, at his own cost & risk as per the 

requirement of work at different stages. The decision of Engineer-in-charge shall be 

final regarding use of particular T & P(s) at a particular time(s) & the contractor has 

to adhere the same strictly. The Contractor shall be responsible for further running 

and maintenance and safety of all T&P. No claim whatsoever , for any loss or 

damage  or idle Plant & Machinery, due to insurgency , accidents , theft prevailing  

at site , availability of materials, availability of land , suitable location for 

construction of Godown, stores and camp , transport facility including local 

conditions or other reasons shall be entertained by the Department. 

  

21. The rates of materials shall be inclusive of all taxes such as Sale Tax, Royalty, Octeroi 

etc. and contractor shall be liable to pay the same direct to the concerned 

department. No claim on this account shall be entertained by the department. 

22. In case of any calamity or injury to any labour / workmen etc. or loss / wastage of 

materials due to nature or insurgency, contractor shall have to bear the cost of 

compensation and no claim to this effect shall be entertained by the department. 

 

23. The contractor shall keep himself ready for execution of any item / items of work / 

part of the item of work on emergent notice given by the Engineer-in-charge on 

day to day basis during rainy season. 

24. Unless otherwise specified in the schedule of quantities, the rates for all items of 

the work shall be considered as inclusive of pumping out or bailing out water if 

required for which no extra payment will be made. This will include water 

encountered from any source, such as rains, floods, sub-soil water table being high, 

due to any other cause whatsoever. 
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25. Royalty / Octeroi at the prevalent rates and all other incidental expenditure shall 

have to be paid by the contractor, on all the boulders, road metal, stone aggregate, 

river bed shingle, earth, sand, bajri etc., collected by him for the execution of the 

work direct to the concerned Revenue Authority of the State or Central 

Government. The rates mentioned in the documents relating to this contractor are 

deemed to include all such expenditure and nothing extra shall be paid on this 

account. 

 

26. The contractor shall maintain in good condition all work executed till the 

completion of the entire work entrusted to the contractor under this contract & 

nothing extra shall be paid on this account. 

27. The work shall be executed and measured as per metric dimensions given in the 

schedule of quantities, drawings etc. (FPS units wherever indicated are for 

guidelines only). 

 

28.  The tenderer shall abide by the rules and regulations of respective State Value 

Added Tax / Works Contract Tax Act etc. Necessary deductions on account of taxes 

shall be made on the gross value of the work done from the bills of the contractor 

as per the provisions of above stated Acts. Necessary certificates for tax deduction 

at source shall be issued to the contractor by the Engineer in Charge. The decision 

of the Engineer in Charge regarding quantum of tax deducted at source shall be 

final and binding on the contractor. 

 

29.  Necessary permit etc. for utilization of forest produce would be obtained by the 

contractor directly from the Forest Authority. Necessary Forest Royalty Clearance 

Certificate (FRCC) from the Forest Authority shall be submitted by the Contractor to 

the Engineer-in-Charge along with the Bills for the work. Engineer-in-Charge 

reserves the right to deduct any sum considered reasonable towards forest royalty 

from the Running Accounts Bills of the Contractor, in the event on non-submission 

of FRCC. In case the contractor does not submit FRCC a sum considered reasonable 
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towards payment of forest royalty would be deducted by the Engineer-in-Charge 

from the final bill of the work and credited to the Government accounts. The 

Engineer-in-Charge would determine the quantum of materials consumed on which 

such royalty is payable and also the rate of royalty payable. The decision of the 

Engineer-in-Charge shall be final and binding on the matter. 

30.  All test registers and material at site register shall be maintained by the Contractor 

which will be reviewed by the Officers of CPWD at regular intervals. These registers 

shall be issued to the contractor by the Engineer-in-Charge. Contractor shall be 

responsible for safe custody of all the test registers. 

 

31.  The contractor shall provide at his own cost suitable weighing and measuring 

equipment’s /instruments as may be necessary at site for checking purposes. All 

such equipment’s /instruments shall be got tested for calibration in advance from 

laboratory approved by the Engineer-in- Charge. 

 

32. The work has to be carried out at different stretches and nothing extra will be 

payable on account of shifting of T&P, Machinery, Labour and materials etc. 

 

33. The liquidated damages in the form of loss of HRA & License Fee for respective 
category of officials due to non-handing over specified number of quarters shown 
in Mile Stone(s) shall be borne by the Agency 

34. Clause 19 L 
The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid by the contractor. These contributions on the part of the employer 
paid by the contractor shall be reimbursed by the Engineer-in-charge to the 
contractor on actual basis. The verification of deployment labour will be done 
through biometric attendance system or any other suitable method by the Engineer 
in Charge. The applicable and eligible amount of EPF & ESI shall be reimbursed 
preferably within 7 days but not later than 30 days of submission of documentary 
proof of payment provided same are in order. 
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SPECIAL CONDITIONS (FOR CIVIL WORK) 
 
1. The agency is advised to inspect the site before tendering.  

2. Unless otherwise provided in the Schedule of quantities the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths 

of the building and nothing extra shall be payable to him on this account.  Payment 

for centring, shuttering, however if required to be done for floor to floor heights 

greater than 3.5 m. shall be admissible at rates arrived at in accordance with clause-

12 of the agreement if not already specified. 

 
3. One Computer operator should be made available at site with Laptop/Computer to 

maintain the e-Seva complains. 

 
4. As the work is of maintenance nature, contractor shall be ensure availability of 

required manpower & materials for attending the complaints as & when received 

by him/his authorized representative within the prescribed time schedule given 

below:  

 

Sl. No Complaint Description Time 

1. Emergency (blocked drains, no power, no water, Plumbing etc.) 6 hours 

2. Minor (cleaning of drains, water overflow, repairs to doors, 

windows etc.) 

3 days 

3. Major (repairs to doors, windows, plumbing, internal wiring, 

etc.) 

30 days 

4. Periodical (white washing, painting, cleaning water tanks, etc.) 60 days 

 
4. As envisioned by Hon’ble UDM, Ministry of Urban Development, an amount of ` 

200 (` Two Hundred Only) shall be paid as compensation by Agency to the allottee 

for each day of delay in attending the complaint beyond the timeline specified 

above, if the delay is without any reasonable cause. 
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5. The contractor shall make his own arrangements for obtaining electrical service 

connection if required and make necessary payments directly to the department 

concerned. 

6. Other agencies doing works related with this project will also simultaneously 

execute the works and the contractor shall afford necessary facilities for the same.  

The contractor shall leave such necessary holes, openings etc. for laying/burying in 

the work pipes, cables, conduits, clamps, boxes and hooks for fan clamps etc. as 

may be required for other agencies.  Conduits for electrical wiring/cables will be 

laid in a way that they leave enough space for concreting and do not adversely 

affect the structural members.  Nothing extra over the agreement rates shall be 

paid for the same. 

 

7. Some restrictions may be imposed by the security staff etc. on the working and for 

movement of labour, materials etc. the contractor shall be bound to follow all such 

restriction/instructions and nothing extra shall be payable on this account. 

 

8. (a) The building work will be carried out in the manner complying in all respects 

with the requirements of relevant by-laws of the local body under the jurisdiction of 

which the work is to be executed or as directed by the Engineer-in-Charge and 

nothing extra will be paid on this account. 

 

  (b) Water tanks, taps, sanitary, water supply and drainage pipes, fittings and 

accessories should conform to bye-laws and specifications of the Municipal 

Body/Corporation where C.P.W.D. specifications are not available.  The contractor 

should engage licensed plumbers for the work and get the materials 

(fixtures/fittings) tested by the Municipal Body/Corporation Authorities wherever 

required at his own cost. 

  (c)  The contractor shall comply with proper and legal orders and directions of the 
local or public authority or municipality and abide by their rules and regulations 
and pay all fees and charges which he may be liable. 

9. The contractor shall give a performance test of the entire installation(s) as per 
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standing specifications before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test. 

10. Any cement slurry added over base surface (or) for continuation of concreting for 
better bond is deemed to have been in built in the items and nothing extra shall be 
payable (or) extra cement considered in consumption on this account. 

 
11. Testing of materials: 
 

(a) All the expenditure to be incurred for the testing of samples e.g. packaging, 
filling, transportation, loading, un-loading etc. including testing charges shall be 
borne by the Contractor. 

(b) All the registers of tests to be carried out at Construction sites or in outside 
laboratories are maintained by the contractor, which are issued to the contractor 
by Engineer-in-charge. 

(c) All samples of materials including Cement Concrete Cubes are taken jointly with    
Contractor by JE, AE and EE, as per percentage stipulated in the NIT or as 
prescribed in the CPWD Works Manual. All the necessary assistance is to be 
provided by the contractor. Cost of sample of materials including testing 
charges is to be borne by the contractor and he/she is responsible for safe 
custody of samples to be tested at site. 

(d) All the test in field lab setup at Construction Site are carried out by the 
Engineering  Staff deployed by the contractor preferably. The percentages of 
tests to be witnessed by the field officers are to be decided by the NIT 
approving authority and stipulated in the NIT keeping in view the nature of work 
and should form part of QA Plan. In case, no such provision is made in NIT, 
provisions of CPWD Works Manual shall be applicable. 

(e) All the entries in the registers are made by the designated Engineering Staff of 
the contractor and same is regularly reviewed by the field officers as well as the 
Engineer-in-charge. Contractor is responsible for safe custody of all the test 
registers. 

 
12. The structural and architectural drawings shall at all times be properly co-related 

before executing any work. Any discrepancy noticed shall be brought to the notice 

of Engineer-in-Charge for his decision. However, in case of any discrepancy in the 

item given in the schedule of quantities appended with the tender and Architectural 

drawings relating to the relevant item, the former shall prevail unless and otherwise 

given in writing by the Engineer-in-charge.  

13. The contractor shall bear all incidental charges for cartage, storage and safe 

custody of materials issued by department or procured by the contractor and 

nothing extra shall be payable to the contractor on their accounts. 

14. The full nomenclature of items shall be adopted in preparing abstract of final bill in 
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the measurement book and also in the bill form for final bill. 

15. In compliance of Clause 5.1 of GCC The contractor shall be responsible for any 

activity authorized or unauthorized going on within the site area handed over to 

him by the department for construction, development/maintenance or for any 

other purpose. 

 
16. Within 15 days of award of work, the agency shall submit the method statement as 

how he proposes to execute the work with quality and specification, sequencing of 

Item including Quality assurance plan for approval of Engineer-in Charge. 

17. A detailed program in the form of precedence network diagram is to be submitted 

to the Engineer –in-Charge within 15 days of award of work. The programme chart 

should comply   the milestone given in Schedule F. 

18.(i) The contractor shall submit shop drawings of staging and shuttering arrangement 

and firefighting works for approval of Engineer-in-Charge. The contractor shall also 

submit barbending schedule for approval of Engineer-in-Charge before execution 

and the Engineer-in-Charge shall be competent to approve bar bending schedule. 

(ii)       The contractor, through his engineer, shall ensure quality construction in a planned 

and time bound manner. Any sub-standard Material/Work beyond set out tolerance 

limits shall be summarily rejected by the Engineer-in-Charge. 

 

19.  The work shall be executed as per the programme approved by the Engineer –in- 

Charge and it shall be so arranged as to have full co-ordination with other agencies 

executing building work. No claim for idle labour shall be entertained, nor, any 

claim on account of the delay in completion of the building work shall be liable. 

20.  Contractor shall be allowed 15 days mobilization from the date of issue of 

letter of award for the work. During this period contractor will mobilize plant & 

equipment and complete other preliminaries like approval of quarry, mix design, 

trial mix etc. No concreting shall be done until the mix-design is approved by the 

Engineer –in-Charge. In case of change of source or characteristic properties of the 

ingredients used in the concrete mix-design during the work, a revised concrete 

mix-design conducted by laboratory approved &shall be submitted by the 

contractor as per the direction of the Engineer –in-Charge.  Nothing extra shall be 
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paid on this account. 

21.  The contractor or his authorized representative should always be available at the 

site of work to take instructions from department officers, and ensure proper 

execution of work. 

 

22.  No work shall commence in the absence of contractor’s Engineers and they shall 

certify in writing about the correctness of layout alignment of structure. 

 

23.  Royalty at the prevalent rates and all other incidental expenditure shall have to be 

paid by the contractor on all the boulders, metas, shingle, earth sand, bajri etc. 

collected by him for the execution of the work directly to the concerned Revenue 

Authority of the State or Central Government. His rates are deemed to include all 

such expenditure and nothing extra shall be paid. 

 

24.  No payment will be made to the contractor for damage caused by rains, or other 

natural calamity during the execution of the works and no such claim on this 

account will be entertained. 

 

25.  The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants of adjacent properties and to the public in 

general and to prevent any damage to such properties. 

 

26.  All materials which are specified to be tested at the manufacture’s works shall 

satisfactorily pass the test in presence of the authorized representative of Engineer-

in-Charge before being used in the work. 

27.  The work of electrification, horticulture and other internal and external services may 

be carried out simultaneously by other agencies with the work being tendered for 

against the enclosed contract documents. The contractor shall afford necessary 

facilities for the same. 

28.  Supervision of work: 

All construction work shall be supervised by the contractor including his duly 
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authorized engineers/representatives. Contractor shall provide materials and 

workmanship to the best     of their representative kind, and shall be fully 

responsible for executing the work as per prescribed specifications, latest BIS Codes 

of Practice and Drawings. 

29.  Quality Control: 

(a)  Contractor shall be fully responsible for quality of work be executed as per 

prescribed specification, relevant BIS codes and drawings.  

(b)  The Engineer-in-Charge will examine the work executed from the point of view of 

scope of work, inventory of fittings and fixtures and specifications for the various 

items before the work is finalized. If during any of the visit, use of sub-standard 

material or improper workmanship is noted by the Engineer-in-Charge or his 

superiors, the same shall also be promptly rectified on getting a written notice to 

do so. 

30.   Should there be any discrepancy due to incomplete description/ambiguity or 

omission in the drawings and other documents, whether original or supplementary, 

forming the contract, either found on completion or during currency of the 

installation work, the contractor shall immediately, on discovering the same, draw 

the attention of the Engineer-in-Charge, whose decision shall be final and binding 

on the contractor. 

31.  The contractor will not have any claim in case of any delay by the Engineer-in-

Charge for removal of trees, shifting, raising, removing of telegraph, telephone or 

electrical lines overhead or underground, water and sewer line and other structures 

etc. if any, which may come in the way of the work. However, suitable extension of 

time can be granted to cover such delays. 

32.     Factory made materials & Items shall be procured only from reputed & approved 
manufacturer or their authorized dealers. 

33.    Following works are specialized works and have to be got executed through 
Agencies specialized in the field: 

  a) Structural glazing 

  b)  ACP work  

34.  The contractor will have to work according to the programme of the work, 

decided by the Engineer-in-Charge. The contractor shall also construct a sample 
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unit complete in all respect within time specified by the Engineer-in- charge and 

this sample unit shall be got approved from the Engineer-in-charge before mass 

construction is taken up.  No extra claim what so ever beyond the payments due at 

agreement rates will be entertained from the Contractor on this account. 

35.    The contractor shall take instructions from the Engineer-in-Charge for stacking of 

materials in any place.  No excavated earth or building material shall be stacked 

over areas where other buildings, roads, services of compound walls are to be 

constructed. 

36.  If as per municipal rules the huts for labour are not to be erected at the site of work 

by the contractors, the contractors are required to provide such accommodation as 

is acceptable to local bodies and nothing extra shall be paid on this account. 

37.  Cement bags shall be stored in separate godowns to be constructed by 

contractor at his own cost as per sketch which is only indicative and actual size will 

depend on the site requirements as per CPWD Specification 2019 (Vol.I to II). With 

upto date C.S and revised CPWD Specification 2019 for cement concrete, cement  

mortar and R.C.C. work in pursuance (IS: 456-2000) with weather proof roof and 

walls.  Each godown shall be provided with a single door with two locks.  The keys 

of one lock shall remain with CPWD Engineer-in-Charge of work and that of the 

other lock with the authorized agent of the contractor at the site of work so that 

the cement is removed from the godown according to the daily requirement with 

the knowledge of both the parties and proper account maintained in standard 

proforma. 

38  The contractor shall be fully responsible for the safe custody of the materials even if 

the materials are under double lock system. 

39.  The contractor shall bear all incidental charges for cartage, storage and safe 

custody of materials and shall construct suitable godowns, yards at the site of work 

for storing all other materials so as to be safe against damage by sun, rain, 

damages, fire, theft etc. at his own cost and also employ necessary watch and ward 

establishment for the purpose at his cost.  

40.  All materials shall be got checked by the Junior Engineer-in-Charge of the 
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works on receipt of the same at site before use. 

41. Contractor shall not divert any advance payments or part thereof for any work 

other than that needed for completion of the contracted work. All advance 

payments received as per terms of the contract (i.e. mobilization advance, secured 

advance against materials brought at site, secured advance against plant & 

machinery and / or for work done during interim stages, etc.) are required to be 

re-invested in the contracted work to ensure advance availability of resources in 

terms of materials, labour, plant & machinery needed for required pace of 

progress for timely completion of work. 

42. All running account bills preferred by the contractor for advance payments shall 

be processed only if Engineer-in-Charge is satisfied that up to date investments 

(excluding security deposit & performance guarantee, which are not considered as 

investments) made by the contractor against contracted work are more than the 

payments received. Accordingly, all running account bills shall be supported with 

an account of up to date payments received vis-à-vis up to date investments 

made on the work to enable engineer-in-charge are properly utilized only on the 

work and nowhere else. 

43. Except for the items, for which Particular Specifications are given or where it is 

specifically mentioned otherwise in the description of the items in the schedule of 

quantities, the work shall generally be carried out in accordance with the “CPWD 

Specifications 2019 Vol. I & II” with up to date correction slips and as per 

instructions of Engineer-in-Charge. Wherever CPWD Specifications are silent, the 

latest IS Codes / Specifications shall be followed and the rates should be all 

inclusive.   

 

In the case of discrepancy between the Schedule of Quantities, the Specifications 

and/ or the Drawings, the following order of preference shall be observed:-  

• Nomenclature of item as per Schedule of Quantities 

• Special Conditions. 

• Particular Specifications. 

• Drawings and specification mentioned in the tender document. 
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• CPWD Specifications-2019 (Vol.-I & II) with up to date correction slips. 

• Indian Standard Specifications of B.I.S. 

• Manufactures Specifications. 

• Sound Engineering Practice as per the decision of Engineer-in-Charge. 
 

44. Any reference made to any Indian Standard Specifications, shall imply to the latest 
version of that standard, including such revisions / amendments as issued by the 
Bureau of Indian Standards upto last date of receipt of tenders. The Contractor shall 
keep at his own cost all such publications including relevant Indian Standard 
applicable to the work at site. 

 

Condition for Water proofing treatment (APP) 

(a) Laying of APP membrane shall be got done through authorized applicator of the 

Manufacturer of membrane duly approved by the Engineer-in-Charge in writing and as 

per direction of the Engineer in Charge. 

(b) The contractor must produce a 5 years guarantee in prescribed proforma, and must 

be signed by the contractor in token of his overall responsibility. In addition 10% (Ten 

percentages) of the cost of item No-NIL would be retained as guarantee to watch the 

performance of the work done. 

(c) However, half of this amount (withhold) would be released after 3 years, if the 

performance of the work done is satisfactory. If any defect is noticed during the guarantee 

period, it should be rectified by the contractor within seven days and if not attended to, 

the same will be got done by another agency at the risk and cost of the contractor. 

 

HYBRIDPOLYUREA BASED WATER PROOF TREATMENT:   

The contractor must associate himself with the specialized firm to be approved   by the 

Engineer-in-Charge in writing, for Hybrid Polyurea based water proofing treatment for 

sunken floors and on roofs. 10 years guarantee in prescribed proforma to be supplied by 

the Engineer-in-Charge must be given by the specialised firm, which shall be 

countersigned by the contractor, in token of his overall responsibility. In addition 10% (ten 

percent) of the cost of these items would be retained as guarantee to watch the 

performance of the work done. However half of this amount (withhold) would be released 

after five years, if the performance of the work done is satisfactory. If any defect is noticed 

during the guarantee period, it should be rectified by the contractor within seven days and 
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if not attended to the same will be got done by another agency at the risk and cost of the 

contractor. However, this security deposit can be released in full, if bank guarantee of 

equivalent amount valid for 10 years is produced and deposited with the department. 

Before execution of the items of Hybrid Polyurea water proofing treatment/finishing work, 

the contractor must submit the following details and get the same approved by the 

Engineer-in-charge. 

a) The name of the specialized firm 

b) The trade names of the product which could be used. 

c) List of works where this treatment has been used. 

d) Quantity of chlorides and sulphides used in the product. 

e) Rate/Rates quoted by the contractor shall include for all leads & lifts. 

 

Treatment for roof surface: 

(a) The brick bats shall be from well burnt bricks. The water-proofing compound shall 

conform to I.S:  

2645-1975. Before execution of work, water proofing compound has to be brought 

to site from which random sample would be got tested and a certificate of its 

conforming to I.S code should be produced. The water-proofing compound shall be 

added at the rate recommended by the specialist firm but not exceeding 8% 

percent by weight of cement. 

 

(b) The finished surface after water proofing treatment shall have minimum slope of 1 

in 80. At no point  

shall the thickness of water proofing treatment to be less than 65mm. 

(c) While treatment of roof surface is done, it shall be ensured that the outlet drain 

pipes have been  

fixed and mouths at the entrance have been eased and rounded off properly for 

easy flow of water. 

(d) The surface where the water proofing is to be done shall be thoroughly cleared 
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with wire brushes. All loose scales shall be removed and dusted off. The surface 

shall be treated with neat cement slurry admixed with water proofing compound, to 

penetrate into crevices and fill up all the pores in the surface. This cement slurry 

shall be applied at the junction of parapet and terrace slab by injection process. 

(e) After the slurry coat is laid layer of well burnt brick bats shall be laid in cement 

mortar of mix as specified by the specialist firm but not leaner than 1:5 (1 Cement: 5 

coarse sand) admixed with water proofing compound to required gradient and 

joints filled to half the depth. The brickbat layer shall be rounded at the junction 

with the parapet and tapered towards top for a height of 300m. Curing of this layer 

shall be done for 2 days. 

(f) After curing, the surfaces shall be applied with a coat of cement slurry admixed with 

water proofing compound. 

(g) Joints of brick bat layer shall be filled fully with cement mortar of mix as specified 

by the specialist firm but not leaner than 1:4 (1Cement: 4 coarse sand) admixed 

with  water proofing compound and finally top finished with average 20mm thick 

layer of same mortar and finished smooth with cement slurry admixed with water 

proofing compound. The finished surface shall have marking of 300x300mm false 

squares to give the appearance of tiles. 

(h) Curing of water proofing treatment shall be done for a minimum period of two 

weeks. 

Measurement: 

The measurements shall be taken along the finished surface of treatment including 

the rounded and tapered portion at junction of parapet wall. Length/ breadth shall 

be measured correct to one centimeter and area shall be worked out to nearest 

0.01 sq. m. No deduction in measurements shall be made for either opening or 

recesses for chimneys, stacks, roof lights and the like for areas up to 0.40 Sq.m nor 

anything shall be paid for forming such openings. For similar areas exceeding 0.40 

Sqm. Deductions will be made in measurements for full openings and nothing extra 

shall be paid for making such openings. 

Rates: The rate shall include the cost of all labour and materials involved in all the 

operation described above. 
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CONDITIONS FOR CEMENT 

1. (a)  The contractor shall procure Portland Pozzolona Cement (PPC) (conforming 

to conforming to IS 1489 (Part 1) 1991,as required in the work, from reputed 

manufacturer of cement having a production capacity of one million tonnes per 

annum or more, such as Ultra tech, ACC, Vikram, Shree Cement, Ambuja, Jaypee 

Cement, J. K. Cement, Century Cement etc. as approved by Ministry of Industry, 

Government of India, and holding license to use ISI certification mark for their 

product whose name shall be got approved from Engineer-in-Charge. Supply of 

cement shall be taken in 50 Kg bags bearing manufacturer’s name and ISI marking.  

Samples of cement arranged by the contractor shall be taken by the Engineer-in-

Charge and got tested in accordance with provisions of relevant BIS Codes.  In case 

test results indicate that the cement arranged by the contractor does not conform 

to the relevant BIS codes, the same shall stand rejected and shall be removed from 

the site by the contractor at his own cost within a week’s time of written order from 

the Engineer-in-Charge to do so. 

(b)  In addition to Portland Pozzolona cement(PPC) as specified above, use of 

Portland slag cement conforming to IS: 455(Latest edition) is permitted for 

foundation work. Portland slag cement will also be permitted for super structure 

works subjected to enhancement of striping time of " form work" as per provision 

of para 11.3.1 of IS: 456-2000 vis-à-vis the curing time as per the decision of the 

Engineer-in-Charge which shall be final and binding on the contractor.  However, 

no extra payment will be made on this account. 

1.1 Portland Pozzolona Cement (PPC)conforming to conforming to IS 1489 (Part 1) 

1991is permitted for foundation work  and  super structure works subjected to 

enhancement of striping time of " form work" as per provision of para 11.3.1 of IS: 

456-2000 vis-à-vis the curing time as per the decision of the Engineer-in-Charge 

which shall be final and binding on the contractor. 

2. The cement shall be brought at site in bulk supply as decided by the Engineer-in-

Charge.  The cement godown shall be constructed by the contractor at site of work for 

which no extra payment shall be made. 
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3. Double lock provision shall be made to the door of the cement go down. The keys 

of one lock shall remain with the Engineer-in-Charge or his authorized 

representative and the key of the other lock shall remain with the contractor.  The 

contractor shall be responsible for the watch & ward and safety of the cement go 

down.  The contractor shall facilitate for the inspection of the cement go down by 

the Engineer-in-Charge at any time. 

4. The cement shall be got tested by the Engineer-in-charge and shall be used on the 

work only after satisfactory test results have been received. The contractor shall 

supply free of charge the cement required for testing including its transportation 

cost to testing laboratories. The cost of tests shall be borne by the contractor / 

Department in the manner indicated below.  

(i) By the contractor, if the results show that the cement does not conform to 

relevant BIS codes. 

(ii) By the Department, if the results show that the cement conforms to relevant BIS   

codes. 

5. The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in clause 10 of the contract.  The theoretical 

consumption of cement shall be worked out as per procedure prescribed in clause 

42 of the contract and shall be governed by the conditions laid therein.  In case the 

cement consumption is less than theoretical consumption including permissible 

variation, recovery at the rate so prescribed shall be made.  In case of excess 

consumption no adjustment need to be made. 

6. Cement brought to site and cement remaining unused after completion of work 

shall not be removed from site without written permission of the Engineer-in-

Charge. 

7. The damaged cement shall be removed from the site immediately by the contractor 

on receipt of a notice in writing from the Engineer-in-charge.  If he does not do so 

within 3 days of receipt of such notice, the Engineer-in-charge shall get it removed 

at the cost of the contractor.  

8. The change of the brand of cement depending upon availability in local market, if 

needed shall be got approved by competent authority prior to use. 
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CONDITIONS FOR USING PORTLAND POZZOLONA CEMENT (PPC) 

General:  
1.1  IS:456-2000 Codeof Practice for Plain and Reinforced Concrete (as amended up to 

date) shall be followed in regard to Concrete Mix Proportion and its production as 

under:  

1.1.1 The concrete mix design shall be done as "Design Mix Concrete" as prescribed in 

Clause-9 of IS: 456 mentioned above.  

1.1.2  Concrete shall be manufactured in accordance with clause 10 of above mentioned 

IS:456 covering quality assurance measures both technical and organizational, 

which shall also necessarily require a qualified Concrete Technologist to be 

available during manufacture of concrete for certification of quality of concrete.  

1.2  Minimum M25 grade of concrete shall be used in all structural elements made with 

RCC both in load bearing and framed structure.  

1.3  The mechanical properties such as modulus of elasticity, tensile strength, creep and 

shrinkage of fly-ash mixed concrete or concrete using fly-ash blended cements 

(PPCs) are not likely to be significantly different and their values are to be taken 

same as those used for concrete made with OPC.  

1.4  To control higher rate of carbonation in early ages of concrete both in flyash 

admixed as well as PPC based concrete, water/ binder ratio shall be kept as low as 

possible, which shall be closely monitored during concrete manufacture. If 

necessitated due to low water/ binder ratio, required workability shall be achieved 

by use of chloride free chemical admixtures conforming to IS: 9103. The 

compatibility of chemical admixtures and super plasticizers with each set OPC, fly 

ash and/ or PPC received from different sources shall be ensured by trials.  

1.5  In environment subjected to aggressive chloride or sulphate attack in particular, use 

of fly-ash admixed or PPC based concrete is recommended. In cases, where 

structural concrete is exposed to excessive magnesium sulphate, fly-ash 

substitution content shall be limited to 18% by weight. Special type of cement with 

low C3A content may also be alternatively used. Durability criteria like minimum 

binder content and maximum water/binder ratio also need to be given due 

consideration in such environment.  

1.6  Wet curing period shall be a minimum of 10 days. 
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CONDITIONS FOR STEEL 
1.  The contractor shall procure TMT bars of AISI4145/Fe415D/Fe500D/Fe550D grade 

(the grade to procured is to be specified) from primary steel producers such as SAIL, 
Tata Steel Ltd. RINL, Jindal Steel and Power Ltd. and JSW Steel Limited or any other 
producer as approved by CPWD who are using iron ore as the basic raw material/ 
input and having crude steel capacity of 2.0 million tons per annum and above. 

 
a)   The grade of the steel Fe 500D to be procured shall be specified as per BIS 1786-2008. 

b)  The secondary producers must have valid BIS licence to produce HSD bars 

conforming to IS 1786: 2008.   In addition to BIS licence, the secondary producer 

must have valid licence from either of the firms Tempcore, Thermex, Evcon, Turbo& 

Turbo Quench to produce TMT Bars. 

c)     The TMT bars procured from primary producers and ISPs shall conform to 

manufacture’s specifications. 

d) The TMT bars procured from secondary producers shall conform to the 

specifications  as laid by Tempcore, Thermex, Evcon, Turbo& Turbo Quench as 

the case may be. 

e)     TMT bars procured either from primary producers, ISPs or secondary producers, the 

specifications shall meet the provisions of IS 1786: 2008 pertaining to Fe 500D  

grade of steel as specified in the tender. 

2. The contractor shall have to obtain and furnish test certificate to the Engineer-in-

Charge in respect of all supplies of steel brought by him to the site of work. 

3. Samples shall also be taken and got tested by the Engineer-in-Charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate that 

the steel arranged by the contractor does not conform to the specifications as 

defined under Para (1) (d) & (1) (e) above, the same shall stand rejected, and it shall 

be removed from the site of work by the contractor at his cost within a week time 

or written orders from the Engineer-in-Charge to do so. 

4. The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or 

more as decided by the Engineer-in-Charge. 

5. The steel reinforcement bars shall be stored by the contractor at site of work in 

such a way as to prevent their distortion and corrosion, and nothing extra shall be 

paid on this account. Bars of different sizes and lengths shall be stored separately 

to facilitate easy counting and checking. 
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6. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens 

of sufficient lengths shall be cut from each size of the bar at random and at 

frequency not less than that specified below: 

Size of bar              For consignment below              

100 tonnes 

For consignment over 100 

tonnes 

Under 10 mmdia. 

bars 

One sample for each 25 

Tonnes or part thereof  

One sample for each 40 

Tonnes or part thereof 

10mm to 16 mmdia. 

bars 

One sample for each 35 

Tonnes or part thereof                          

One sample for each 45 

Tonnes or part thereof 

Over 16 mmdia. bars  One sample for each 45 

Tonnes or part thereof 

One sample for each 50 

Tonnes or part thereof 

 

7. The contractor shall supply free of charge the steel required for testing including its 

transporting cost to testing laboratories.  The cost of tests shall be borne by the 

contractor. 

 

8. The actual issue and consumption of steel on work shall be regulated and proper 

accounts maintained as provided in Clause 10 of the contract.  The theoretical 

consumption of steel shall be worked out as per procedure prescribed in Clause 42 

of the contract and shall be governed by condition laid therein. 

 

9. The steel brought to site and steel remaining unused shall not be removed from 

site without the written permission of the Engineer-in-Charge. 
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Annexure – I 
Special Conditions for Steel 

(Reference para 27.2) 
Sl. 
No
. 

Item Checkpoint Remarks 

1. Steel Producer 
having 
manufacturing 
facilities at plant 

a. Factory address and Registration No.  
b. Certificate of manufacturing process   
c. Refining process of steel Producer   

c.1 BF-BOF route  
c.2 Co-rex-BOF route  
c.3 DRI – EAF route  

With documentary evidence either for BOF or EAF   
d. Steel plant having infrastructure for producing 

sponge iron, billete and TMT Rebars. 
 

e. Production and Quality Flow Chart   
f. Plant Evaluation and Process Verification  
g. List of Plant & Machinery  

2. Established  Documentary verification for:  
a. Govt. / PSU Approvals  
b. Supply orders of TMT Re-bars in Govt. Projects 

(Minimum – 5 years) 
 

c. Verification of direct supply orders to any State /  
Central Govt. Department  

 

d. User Certificate issued by any Govt. Department 
directly 

 

3. Indigenous  Documentary evidence like:  
a. Certificate of incorporation   
b. Memorandum of Articles of Association  
c. Credit rating of the company from CARE / CRISIL 

/ ICRA should not be C/D grade (minimum last 3 
year) 

 

4. Reliable  a. Test Results from Govt. / NABL accredited 
laboratories 

 

b. In-house testing facility for physical / Chemical 
tests (NABL accredited). 

 

d. Calibration Certificates  
e. List of Lab Equipment  
e.1 Spectrometer  
e.2 Computerized UTM  

5. Use of Iron – 
Ore / Process 
iron are as basic 
raw materials 

Verification of Iron – Ore / Process iron ore invoices    
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6. In – house 
rolling facility  

Plant verification to identify in – house rolling 
facilities, production of liquid steel and crude steel  

 

7. Licenses and 
certificates 

a. ISO 9001 : 2008 Certification   
b. ISO 14001 : 2004 Certification   
c. OHSAS 18001:2007 Certification   
d. IS 1786:2008 (TMT Re-bars)   
e. IS 2830:1992 (Billets)   

8. Product Range TMT  Re-bars FE 415/415D/500/500D/550/550D  
CRS (Corrosion Resistant) & EQR (Earthquake 

Resistant) 
TMT Re-barsSize 8 to 36 mm dia. 

 

 
Note: 
DRI-EAF-> Direct Reduce Iron – Electric ARC Furnace  
BF-BOF-> Blast Furnace – Basic Oxygen Furnace 
COREX-BOF->COREX Furnace – Basic Oxygen Furnace 
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Special Condition for Painting Works 
 

1. The Contractor shall take prior approval from Engineer-in-Charge before 

procurement of putty and paint (Internal and External) 

2. The Contractor shall procure paint materials with valid GST invoice and submit to 

JE/AE CPWD for record. 

3. All empty cans and bags of paint materials used for work shall be preserved at site 

till approval for CPWD for removal. 

4. The Contractor shall inform CPWD after procurement of paint for necessary checks. 

5. JE & AE shall perform 100% test check for painting works and EE shall perform 50% 

test check for painting works. 

6. No kaccha bill or non-GST bill shall be accepted by CPWD from Contractor. 

7. Batch nos. of paints shall be submitted by Contractor for record/M.A. S to CPWD. 

8. Guarantee/Warranty certificate from manufacturer shall be obtained by contractor 

and shall be submitted to CPWD with Final bill. 

9. Minimum 50% quantity of painting materials shall be brought at site by contractor 

before start of work. 

    All Painting works shall be done using roller only as per manufacturer’s specification. 

No painting works using brush shall be allowed and payable. 
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PARTICULAR SPECIFICATIONS (Civil Work) 
1.0  GENERAL  

1.0 The work shall be executed and measured as per metric dimensions given in the 

Schedule of quantities, drawings etc.( F.P.S. units wherever indicated are for 

guidance only). 

 

1.1 The following modifications in the above specifications and some additional 

specifications shall however apply: 

 

i) All stone aggregate and stone ballast shall be of hard stone variety to be obtained 

from approved quarries either from Pakur / Rampurhator any other source to be got 

approved by the Engineer-in-Charge. 

 

ii) Sand to be used for cement concrete work, mortar for masonry and plaster work 

shall be of standard quality.  Sand shall be obtained from Pachani / Ajay River or 

any other source to be got approved from the Engineer-in-Charge and screened as 

required.  The same shall consist of hard siliceous material.  It shall be clean sand. 

2.0 Wherever any reference to any Indian Standard Specification occurs in the 

documents relating to  this contract the same shall be inclusive of all amendments 

issued their to revision thereof if, any, upto the date of receipt of tenders. 

3.0 Unless otherwise specified in the schedule of quantities the rates for all items of the 

work shall be considered as inclusive of pumping out or bailing out water if 

required for which no extra payment will be made.  This will include water 

encountered from any source, such as rains, floods, and sub-soil water label being 

high due to any other cause whatsoever. 

 4.0 Brick Work. 

 Bricks shall be obtained from kilns approved by the Engineer-in-Charge and shall 

be of size 10”x5”x3” instead of 22.9 cmx11.4cm.x7.00cm. nominal mentioned in 

CPWD specification for works 2019 Vol.-I to II with correction slips.  Consequently 

the thickness of brick walls will be measured in multiple of 5” or 125 mm. 
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5.0 R.C.C. Work. 

5.1 In respect of projected balconies, projected slabs at roof level and projected 

verandah, the payment for the RCC work shall be made under the item of RCC 

Slabs; the payment for cantering and shuttering of such, items shall similarly be 

paid under the item of cantering and shuttering of RCC slab.  Nothing extra shall be 

paid for the side shuttering at the edges of these projects balconies and projected 

verandah. All the proposed edge shall however be finalized as per specifications 

and nothing extra shall be paid for this. 

 

5.2 The term machine batched, machine mixed and machine vibrated design mix 

cement  concrete used in the document shall mean the concrete produced in 

automatic concrete  batching and mixing plant and transported by transit concrete 

mixers (if necessary), placed in  position by the concrete pumps and vibrated by 

surface vibrator/needle vibrator/plate vibrator,  as the case may be to achieve 

required strength and durability. 

 

5.3 Design mix cement concrete work shall be done as per CPWD Specifications.2019 

for by using fully automatic computerized weigh batching plant conforming to IS: 

4925 at site of works. The batching plant of capacity not less than 10 cum per hour 

should have a separate doser and admixture.  

5.4 The concrete mix will be designed for minimum workability as per the table given 

below. 

Placing conditions Degree of 

workability 

Slump 

(mm) 

Lightly reinforced section in slab, beams, walls, 

columns, RCC Raft, column footings etc. 

Low 25-75 

Heavily reinforced section in slabs, beams, walls and 

columns. 

Medium 50-100 

Pumped concrete Medium 75-100 
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 The rates should be quoted inclusive of all materials, labourers, machineries, 

transporting the mix with agitation in transit mixer to the work side and depositing 

the mix on platforms with or without staging at required level by pumping and 

laying the same at specific location in theform work as per nomenclature of the 

item, and also inclusive of all taxes, statutory charges,duties etc. all complete 

against the items mentioned in the schedule of quantities and nothing shall be 

paid extra on these accounts. 

 

 The cement to be used in all the concrete work should be either PPC (conforming 

to IS 1489 (Part 1) 1991or Portland slag cement conforming to IS: 455 of approved 

manufacturers aftergetting the sample of cement tested and got approved from 

the Engineer-in-charge.   

 

 The concrete should be laid in the specific location of the form work within the 

initial setting time of concrete.  

 

 Maximum permissible water cement ratio of M-25 grade concrete for all R.C.C. work 

exceptpileshall be 0.50 (Zero decimal five zero) 

The design mix shall be designed without use of admixtures and admixtures shall 

be added to improve the workability wherever required and as per the direction of 

Engineer-in-charge. 

 
6. Conditions for RCC Mix Design work:- 

 The following special conditions for RCC works shall be followed:- 

(a) The cement concrete mix design shall be got done by the contractor through 

approved organization/testing labs. 

(b) The workability of concrete shall be as specified in para 7.0 of IS 456-2000 for all 

graded of concrete depending on the placing conditions/members. 

(c) Approved Plasticizers/Super plasticizers/Admixtures conforming to IS 9103 can 

be used for improving workability and their performance and shall be monitored 

as per clause 5.5 of IS 456-2000 and clause 4.1.3 of CPWD Specifications 2019. 

(d) No extra payment shall be paid for use of plasticizers. 



 

59  

 

(e) The contractor may see and assess his requirement for establishing work shop. 

Automatic concrete batching plant, store as per the space available. It is made 

clear that no other site would be made available for these purposes and the 

contractor has to manage his acting his within the space available. 

(f) Concrete mix shall not be handled twice at the site of work. Either concrete shall 

be pumped or through chute. For placement of concrete at various levels. Tower 

Crane of appropriate size capacity or concrete pump shall necessarily be 

deployed by the contractor. However, mechanical joist can be used by the 

contractor for other material. 

 

7. FORM WORK 

 Basically, only steel shuttering shall be adopted in general. However, a 

combination of steel and shuttering ply conforming to I.S: 848-1974 and I.S: 5539 

may be allowed by the Engineer-in-Charge in consideration of the special request 

of the contractor to maintain quality and speed of the work. In such cases the use 

of shuttering ply shall be permitted only for circular columns, beam sides and 

bottom and in other locations wherever it is felt necessary on account of difficulty 

in using steel shuttering in such locations. But in other areas like slab, 

rectangular/square columns etc. steel shuttering shall be invariably used.  

However, no extra payment or deduction will be admissible or made for use of 

shuttering ply. 
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7.1  To maintain the quality and speed the contractors have to arrange and bring 

the following minimum quantities steel cantering shuttering with necessary steel 

vertical props, horizontal and diagonal bracings before execution of the following 

items of work.  

 

i.  Foundation and footings.    = 100 sqm. 

ii.  Beams.      = 150 sqm. 

iii.  Columns.      = 20 sqm. 

iv.   Slabs       = 150 sqm 

v.  Steel Props      =  50 nos. 

 

 

The aforesaid quantities of shuttering materials should be kept at site for 

execution of the columns, suspended floors and beams at the upper floor levels. 

 

7.2 To maintain the quality and speed the contractors have to arrange and bring the 

shuttering materials at site for execution of the works of one floor at a time. 

 

8.0 ALUMINIUM WORK: 

 

8.1 Before commencement of the work, the contractor shall co-relate all relevant 

structural, architectural, detailed drawings of aluminium doors, windows etc. and 

service drawings and shall satisfy himself that the information available there form 

is complete and unambiguous.  The contractor shall be responsible for any 

error/omission owing to any discrepancy in the drawings, which has been 

overlooked by him and or had not been brought to the notice of the Engineer-in-

Charge before execution. 

8.2 Material: 

8.2.1 Inspection of materials or works: All materials brought to the site by the 

contractor for use in the work, as well as fabricated components shall be subject 

to inspection and approval by Engineer-in-Charge.The contractor shall be 
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required as directed by the Engineer-in-Charge, to get necessary tests carried out 

on materials components at his own cost from the laboratories/test houses, 

approved by the Engineer-in-Charge. 

 

8.2.2 Manufacturer’s Test Certificate: The contractor shall, if required by the Engineer-

in-Charge, produce manufacturer’s test certificates for any material or particular 

batch of materials supplied by him.  The tests carried out shall be as per relevant 

specifications/Indian Standard Code. 

 

8.3 Aluminium Sections: 

 

8.3.1 Aluminium sections to be used for doors, windows, ventilators, fixed glazing etc. 

shall be manufactured by reputed companies such as Hindalco, Jindal, Indian 

Aluminium Company, NALCO satisfying the design and specification criteria of 

relevant components and shall be subject to approval of the Engineer-in-Charge. 

 

8.3.2 The aluminium extruded sections shall conform to IS Designations HEIWP/HVIWP 

alloy, with chemical composition and technical properties as per I.S: 733 and IS: 

1285. 

 

8.3.3 For sectional weight, tolerance limits shall be (-) 0.5%. 

 

8.3.4 Approval of samples: No work shall commence before samples are approved.  

Samples of un-anodised as well as anodized and electro colouredaluminium 

sections, neoprene gaskets, thermal barrier sections, glass, screws, hardware and 

any other material or components requiring approval of samples in opinion of 

Engineer-in-Charge shall be submitted for his approval.  These samples will be 

retained as standards of materials and workmanship till the completion of work.  

Anodising and electro colouring of aluminium section and fabrication shall be got 

done from the factory as approved by the   Engineer - in - Charge. 
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8.4 Fabrication: 

8.4.1 Contractor shall prepare detailed shop drawings of his proposal using suitable 

sections based on architectural design/drawings, adequate to meet the 

requirement/specifications laid down in this tender document.  These detailed 

shop drawings shall be got approved from the Engineer-in-Charge before taking 

up the fabrications.  Actual measurement of each opening shall be measured 

before fabrication of framework. Aluminium shall be fabricated in the factory to 

the extent possible and feasible, only adjustment, joining, assembling and fixing 

shall be done at the site of work. 

 

8.4.2 All hard ware used shall conform to the relevant specifications and as per samples 

approved by the Engineer-in-Charge.  Design, quality, type, number and fixing of 

hardware shall be in accordance with architectural drawings and as approved by 

the Engineer-in-Charge. 

 

8.4.3 All doors, windows, ventilators and glazing etc. shall be made completely leak 

proof against water and air using neoprene gaskets and silicon sealants to the 

satisfaction of the Engineer-in-Charge. 

 

8.4.4 The frames shall be as per architectural drawings and the corners of the frame 

shall be true to right angles.  Both fixed frames and open able shutter frames shall 

be fabricated out of sections which have been cut to length, mitred and 

mechanically jointed for satisfactory performance.  All members shall be 

accurately machine milled and fitted to form hairline joints.  The jointing 

accessories such as cleats, brackets, screws etc. shall be of such materials as not to 

cause any bimetallic action.  Nothing extra shall be paid for jointing accessories. 

 

8.4.5 Mixed joints of the doors, windows, ventilators, shutters and frames shall be either 

corner crimped or fixed with self-tapping stainless steel screws of approved make 

and quality to heavy duty extruded aluminium cleats and sealed with silicon 

sealant, for which nothing extra shall be paid. 
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8.4.6 Verticals of the frame shall be embedded in the floors, wherever required upto 

50mm including cutting and making good of the floor, for which nothing extra 

shall be paid. 

 

8.5 Fixing: 

 

8.5.1 The screws used for fixing aluminium frames to masonry walls/RCC members and 

aluminium members to another aluminium members shall be stainless steel of 

approved make and quality.  Threads of machine screws used shall conform to IS : 

4218. 

 

8.5.2 The gap between frames and sill, jamb or soffit, shall be filled with approved 

polysulphide sealant to ensure complete water tightness.  The sealant shall be of 

such approved colour and composition that it would not stain the masonry/RCC 

work.  It should not set or flow and shall not set hard or dry out under any 

conditions of weather.  The silicon sealant shall be used as required and shall 

match the colour of the aluminium sections.  Any excess sealant shall be 

removed/cleared.  Nothing extra shall be paid for the above. 

 

8.5.3 Fixing of glass panes should be designed in such a way that replacing damaged/ 

broken glass panes is easy without having to remove or damage any members or 

interior finishing materials. 

 

8.6. Anodising/Electro Colouring: 

 

8.6.1 Aluminium sections shall be anodised as per IS: 7088 - 1973.   Anodising to be 

done as per Grade AC-15 and shall not be less than 15 microns thick when 

measured as per IS: 6012, and electro colour with colour fastness rating no.8 of IS: 

1868.  Colouranodising shall be done only by electro colour process.  No visual 

variation in colour shall be permitted. 
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8.6.2 The anodic coating shall be properly sealed by steam or by boiling in deionised 

water as per IS: 1868 and or IS: 6057.Sealing quality shall be tested in accordance 

with the relevant standards.  Nothing extra shall be paid on that account. 

 

8.6.3 The contractor shall satisfy himself by 100% checking in the factory that the 

thickness of the anodic coating is found to be minimum 15 microns and sealing 

quality appropriate everywhere.  The testing shall be done by ‘eddy current 

method’ as per IS: 6012.  If thickness is found substandard, the material shall be 

rejected.  Requisite tests shall also be carried out at site as instructed by the 

Engineer-in-Charge.  Contractor shall arrange all the equipment’s required for 

these tests at site.  Nothing extra shall be paid for the same. 

8.6.4 All anodized aluminium works shall conform to relevant IS standards relating to 

materials, workmanship, fabrications, finishing, erection, installation etc.  In this 

connection, IS codes including IS: 1868 – 1982, IS: 733 – 1983, IS: 1948-1961, IS: 

7088-1973, 6012-1970, IS: 1285-1975, IS: 740-1975 are considered relevant and 

applicable. 

8.6.5 A thick layer of clear transparent lacquer based on methacrylates or cellulose 

styrate shall be applied on the anodised sections, before they are brought at site.  

The lacquer shall be 

 Removed after installations are complete or as an alternative, the exposed surface 

of the aluminium sections shall be provided with gummed paper tape protection.  

After fixing and assuring of proper functioning of doors, windows etc., such 

protective layer shall be cleaned out/removed.  Nothing extra shall be paid for 

above to the contractor. 

 

8.7 Glazing: 

 

8.7.1 All glass panes shall be retained within aluminium framing by use of exterior 

grade neoprene gaskets even though PVC gaskets may be mentioned in the 

schedule.  No water leakage shall occur on the interior even if water penetrates 
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exterior grade neoprene gaskets.  Use of glazing or caulking compounds around 

the perimeter of glass will not be permitted.  All fixed glass panes shall be 

supported by setting blocks.  There shall be no whistling or rattling.  Before 

installation of glass, contractor shall ensure the following: (a) All glazing rebates 

shall be square, to plumb, true to plane, dry and free from dust, (b) Glass edge 

shall be clean and cut to exact size, (c) glazing shall provide such thermal 

expansion and contraction of components, as will be caused by the temperature 

variations inside and outside without causing buckling stress on glass, detrimental 

effect on structural elements and components. 

 

8.7.2 Samples of typical glazing shall be made and got approved by the Engineer-in-

Charge before mass installation taken in hand. 

 

8.7.3 Glass in doors, windows, ventilators and fixed glazing etc. shall be of Modi, Atul, 

Triveni, Asahi, Saint Gobain, Pilkington make as approved by the Engineer-in-

Charge. 

 

8.7.4 4mm (10.00 kg/sqm) thick glass panes shall be provided for openings not 

exceeding 0.5 sqm.  Openings exceeding 0.5 sqm. in size shall be provided with 

5.5 mm. to 6.00 mm thick (13.75 kg. to 15 kg/Sqm.) glass panes unless specified 

otherwise. 

 

8.7.5 Panel inserts shall be exterior grade boiling water proof particle board of 

Novapan, Bhutan Board, Kitlam, Green Lam make. 

 

8.7.6 Fitting and fixture shall be of best quality of Classic, Adarsh as approved by the 

Engineer-in-Charge. 

 

8.8 Protection andCleaning: 

After erection and removal of protective layer, all aluminium works including glass 

panes shall be washed with a suitable thinner and water to give a uniform clear 
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appearance free from any marks and/or blemishes. 

 

8.9. Measurements: 

 

8.9.1 For aluminium framework, the length of each member of the frame shall be 

measured correct to half centimetre along the center line of the member.  The 

weight shall then be calculated on the basis of unit weight specified in the 

manufacturer’s catalogue. The weight shall also be calculated on the basis of the 

unit weight of the corresponding sections specified in the approved drawings. 

 

8.9.2 For purpose of payment, the least of the two weights calculated as per 8.9.1 

above shall be considered subject to the condition that actual weight per meter of 

the respect sections is not less than the weights calculated above.  In case the 

actual weight per meter is less, the payment then shall be made on the basis of 

actual weight per meter. 

 

8.9.3 For glazing and fixed laminated inserts, actual length and breadth of 

glass/laminated board shall be measured correct to half a centimetre and area 

calculated in square meters correct to two places of decimal. 

 

8.9.4 Weight of cleats, angles, brackets, packing pieces, separators, nuts, bolts, washers, 

screws and other fixtures etc. which shall be required for fabrication and erection 

of aluminium work shall not be considered for the purpose of payment. 

 

8.9.5 Rate: The rate shall include the cost of labour& materials incurred in all the 

operation described above. 

 

9.0 Wood Work 

 

 The samples of species of timber to be used shall be deposited by the contractor 

with the E.E. before commencement of the work.  The contractor shall produce 
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cash vouchers and certificate from standard kiln seasoning chemically pressure            

treatment plant operators about the timber section to be used on the work 

having been kiln seasoned chemically pressure treated by them, failing which it 

would not be to accept as kiln seasoned & chemically pressure treated. 

 

9.1 Factory made shutter, as specified shall be obtained from factories to be 

approved by the Engineer-in-Charge and shall conform to IS: 2202 (Part-I) 1977.  

The contractor shall inform well in advance to the Engineer-in-Charge the names 

and address of the factory where from the contractor intends to get the shutters 

manufactured.  The contractor will place order for manufacture of shutters only 

after written approval of the Engineer-in-Charge in this regard is given.  The 

contractor is bound to abide by the decision of the Engineer-in-Charge and 

recommend a name of another factory from the approved list in case the factory 

already proposed by the contractor is not found competent to manufacture 

quality shutters. Shutters will, however, be accepted only, if this meet the 

specified tests. The contractor will also arrange stage-wise inspection of the 

shutters at factory by the Engineer-in-Charge or his authorised representative.  

Contractor will have no claim if the shutters brought at site are rejected by 

Engineer-in-charge in full lot due to bad workmanship/quality.  Such shutters will 

not be measured and paid and the contractor shall remove the same from the 

site of work within 7 days after the written instructions in this regard are issued 

by Engineer-in-charge or his authorised representative. 

10.0 STRUCTURALSTEEL WORK: 

 

10.1 The steel doors, windows, ventilators and composite units shall be got fabricated 

in workshop approved by the Chief Engineer concerned. 

 

10.2 The M.S. plate clamps 15x6mm.Thick for holding arrangements are to be provided 

and added as per site conditions. The rate is inclusive of the cost of such clamps. 

 

10.3. All welded steel work shall be tested for quality of weld as laid down in IS: 822-
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1970 before actual erection, unless otherwise specified in the nomenclature of the 

item. 

11.0 WATER SUPPLY SANITARY INSTALLATION: 

 

11.1 The S.C.I pipe and G.I pipe wherever necessary shall be fixed to RCC columns, 

beams etc. Withrawlplugs and nothing extra shall be paid for this. 

11.2 The contractor shall be responsible of the protection of the sanitary and water 

supply fittings and other fittings and fixtures against pilferages and breakage 

during the period of installation and thereafter until the building is handed over. 

11.3    Sunken Flooring: 

 The rate of items of flooring is inclusive of providing sunk flooring in W.C, 

bathrooms, kitchen etc. and nothing extra on this account is admissible. 

12.   WATER  PROOFING:- 

12.1 The work shall be got executed as per CPWD or manufactures’ specifications and     

from the specialized agency as approved by the Engineer in -Charge. 

12.2 Contractor shall also submit the names of water proofing specialist alongwith 

information about their technical capabilities and list of similar works executed by 

the specialized agency in the past for the approval of Engineer-in-charge within 30 

days from the date of award of work. 

12.3 Total quantity of the water proofing compound required shall be arranged only 

after obtaining the prior approval of the make by Engineer-in-charge in writing. 

Materials shall be kept under double lock and key and proper account of the water 

proofing compound used in the work shall be maintained. It shall be ensured that 

the consumption of the compound is as per specified requirements. 

12.4 The finished surface after water proofing treatment shall have adequate smooth 

slope as per the direction of the Engineer-in-charge. 

12.5 Before commencement of treatment on any surface, it shall be ensured that the 

outlet drain pipes /spouts have been fixed and the spout openings have been 

chased and rounded off properly for easy flow of water. 

 



 

69  

 

12.6 GUARANTEE  BOND FOR ALL WATERPROOFING  ITEMS:- 

 Ten years Guarantee bond in prescribed Performa (Annexure-A) given in the tender 

document shall be submitted by the contractor which shall also be signed by both the 

specialized agency and the contractor to meet their liability/liabilities under the guarantee 

bond .However, the sole responsibility about efficiency of water proofing treatment shall rest 

with the building contractor. 10% (Ten percent)of the cost of water-proofing work shall be 

retained as Security Deposit and the amount  so deducted would be released after 

10(Ten)years from the date of completion of the entire work under the agreement, if the 

performance of the treatment is found satisfactory. If any defect is noticed during the 

guarantee period, the contractor shall rectify it within 15 days of receipt of intimation of 

defects in the work. If the defects pointed out are not attended to within the specified period, 

the same will be got done from another agency at the risk and cost of contractor .However, 

this security deposit can be released in full ,if bank Guarantee or FDR of equivalent amount for 

Full 10(Ten) years is produced and deposited with the department. 

12.7 The entire water proofing work on sunken slab so fall toilets, roof slabs shall be video 

recorded covering all the operations/ activities such as surface preparation to the final 

layer of water proofing coating. The video clippings shall be submitted to Engineer-in-

charge along with monthly progress report during each month. Nothing extra shall be 

paid towards to cost of video recording and submission of DVD disk /pen drive consisting 

the video clippings. 

12.8 Curing of water proofing treatment shall be done for a minimum of ten days. 

 

13.  VARIATION IN CONSUMPTION OF MATERIALS: 

 The variation in consumption of material shall be governed as per CPWD 

specification and clauses of the contract to the extent applicable. The following 

specific clauses shall govern the variation in consumption of pig lead. 

14.0 VARIATION IN CONSUMPTION OF PIG LEAD: 

14.1 The pig lead for caulking of joints of SCI pipes shall be issued as per theoretical 

consumption for SCI pipes of size 100mm, 75mm, 50mm at 0.98kg, 0.88kg, 

and0.77 kg. per joint respectively.  Over and above the theoretical quantities of 

lead as worked out, variation of 5% shall be allowed for wastage etc.  Any 

difference between the actual consumption of pig lead and theoretical 

consumption worked out on the above basis i/c the authorised variation shall be 
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recovered at rates in schedule ‘B’ plus 10% in case material issued by department.  

Where the pig lead is arranged by the contractor, in case variation is on higher 

side 5% will be allowed. In case the variation is on lower side, the quantity of pig 

lead used less shall be recovered from the contractor at market rate to be 

determined by Engineer-in-Charge whose decision in the matter will be final. 

 The theoretical quantity of cement to be utilised in item of concrete involving use 

of single aggregate and mixed by volume batching shall be computed on the 

basis of the co-efficient for cement to be used in different items of the work 

provided in DSR 2021 reducing each of the co-efficient by 5%.However,where the 

concrete is mixed by weight batching no such reduction shall be made from 

theoretical co-efficient given in DSR 2021 for concrete with crushed stone 

aggregate. 

15. TESTING OF MATERIAL: 

(a) The contractor shall procure all the materials in advance so that there 

is sufficient time for testing and approving of the material and 

clearance of the same before use in work. 

(b) In case of concrete and reinforced concrete work, the contractor shall 

be required to make arrangement for carrying out compression 

strength tests at his own cost. He shall render all assistance for the 

preparation of cubes, safe custody of the same proper curing and 

carriage upto the laboratory where the test is to be performed. The 

cube tests can be performed at any laboratory approved by the 

Engineer-in-Charge. 

(c) Time allowed for execution of the work provided in clause 5 of 

Schedule ‘F’ is inclusive of the time required for any kind of testing of 

materials and preparation of Design mix of cement concrete for all 

R.C.C. work,  time required for initial load testing / routine load testing 

of piles and time required for testing of weld etc. 
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16. STRUCTURAL REPAIR WORK: 

 The contractor must associate himself with the specialized firm to be approved   

by the Engineer-in-Charge in writing, for structural repair work. 10 years 

guarantee in prescribed proforma to be supplied by the Engineer-in-Charge must 

be given by the specialized firm, which shall be countersigned by the contractor, 

in token of his overall responsibility. In addition 10% (ten percent) of the cost of 

these items would be retained as guarantee to watch the performance of the 

work done. However half of this amount (withhold) would be released after five 

years, if the performance of the work done is satisfactory. If any defect is noticed 

during the guarantee period, it should be rectified by the contractor within seven 

days and if not attended to the same will be got done by another agency at the 

risk and cost of the contractor. However, this security deposit can be released in 

full, if bank guarantee of equivalent amount valid for 10 years is produced and 

deposited with the department. Before execution of the items of structural repair 

work, the contractor must submit the following details and get the same 

approved by the Engineer-in-charge. 

a) The name of the specialized firm 

b)  The trade names of the product which could be used. 

c) List of works where this treatment has been used. 

d) Quantity of chlorides and sulphides used in the product. 

e) Rate/Rates quoted by the contractor shall include for all leads. 

17.      MARBLE STONE SLAB WORK: 

17.1 Marble stone work in flooring and other location is to be executed as per 

direction of Engineer-in-Charge for which nothing extra will be paid. 

17.2 The size of tiles/marble stone/Granite stone in dado/skirting is to be provided as 

per direction of Engineer-in-Charge. 
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17.3 Best quality Green Marble for risers, best quality white marble for treads and 

entrance verandah and for entrance lobby and corridor- 15% best quality Green 

Marble as border as design & rest best quality white marble. 

 

18. WARRANTY CARD WHEREVER APPLICABLE 

18.1 Wherever applicable, the product which comes with manufacturer’s 

warranty/guarantee shall be availed by the agency and such warranty / guarantee 

should be handed over to the Engineer–in–Charge. 

19. VITRIFIED TILES – The vitrified tiles will be of double charged and same design, 

colour, pattern & quality as approved by Engineer- in- charge 

 

20. Ceramic Tiles-The Ceramic tiles will be of the same design, colour, pattern & 

quality as approved by Engineer- in- charge. The minimum size of ceramic wall 

tiles is 200x300 mm and floor tiles 300x300 mm or as approved by Engineer-in-

charge 

 

21. Exterior Acrylic with silicon additive Paint- The paint should be anti-fungal, anti- 

algae, water repellent, anti-dust etc. as approved by Engineer-in-charge. 
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PREFERRED MAKES FOR CIVIL WORK 
 

(1) The Contractor shall obtain approval from the Engineer-In-Charge before placing order 
for any specific material or engaging any of the specialized agencies. 

(2) Wherever applicable. The Engineer-In-Charge may approve any material equivalent to 
that specified in the tender subject to proof being offered by the Contractor for 
equivalence to his satisfaction. 

(3) Unless otherwise specified, in the tender document all the materials which are ISI 
Marked shall be used in the work and if the ISI marked materials are not available, 
materials conforming to IS shall be used, and for the materials which are neither ISI 
marked nor conform to IS, the manufacturer’s Specification shall be followed. 

SL. 
NO. 

MATERIALS APPROVED MAKE 

1.  OPC (43 Grade)/PPC  ACC / ULTRATECH /AMBUJA / JK CEMENT / 
BIRLA/DALMIA/NUVOCO 

2.  White Cement BIRLA WHITE / J. K WHITE 

3.  Reinforcement Steel (TMT 
Bars) 

SAIL / TISCO / RINL / JINDAL PANTHER** / 
JSW**/ TISCO** / VIZAG 

4.  Parallel Threaded Couplers DEXTRA / G-TECH / SANFIELD 

5.  Re-barring Chemical HILTI / 3M INDIA 

6.  Structural Steel TATA/ JSW STEEL LTD/ SAIL/ JINDAL STEEL 
& POWER LTD./ RINL / APOLLO 

7.  Plasticizer, Super Plasticizer, 
Admixtures, Other 
construction chemicals 

M.C. BAUCHEMIE / FOSROC / SIKA / BASF/ 
PIDILITE / CRYSO / ECMAS / STP LIMITED/ 
FERROUS CRETE 

8.  AAC Block ULTRATECH / AEROCON / BILTECH / JK 
LAXMI / MAGICRETE / XTRALITE / 
SIPOREX/NUCON/RENACON 

9.  AAC Block Adhesive ULTRATECH / FERROUS CRETE / BAL 
ENDURA / AEROCON / J K LAXMI / SIKA 
BLOCK JOINTING MORTAR/ 
DUNLOP/FEVICOL/CICO 

10.  Polymer modified 
cementitious grout 

BAL ENDURA / WEBER / MYK LATICRETE / 
FERROUS-CRETE 

11.  List of RMC producers ULTRATECH / ACC READYMIX/ RIGHT 
CHOICE / PRISM/  INFRA.MARKET/ LAFARGE 
(NUVOCO) / L&T 

** Note :- Subject to approval for competent authority and prior approval given to the 
contractor from Engineer – in – Charge. 

12.  Plasticiser & Super Plasticiser CONTRAMENT, POWER FLOW / MYK 
SCHOMBURG / PLASTIMENT, SIKAMENT / 
CONPLAST / CHRYSO - HP / DELTA / OPTIMA 
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SL. 
NO. MATERIALS APPROVED MAKE 

/ SIKA / CICO 

13.  Curing Compound FOSROC / SIKA / PIDILITE / STP / CICO / 
BASF/ FERROUS CRETE 

14.  Expansion Joint- modular HERCULES / Z-Tech / SANFIELD/KANTA FLEX 
(INDIA) PVT. LTD./ FERROUS CRETE 

15.  Expansion Joint Bitumen 
Board 

DURA BOARD HD 100 / STP / DURAFILL 

16.  Shuttering Ply MERINO/GREENLAM/CENTURY / ARCHIDPLY 
/KITLAM 

17.  Grout ARDEX / FERROUS CRETE / SIKA / FOSROC 
GP2 / MYK SCHOMBURG / FUGABELLA, 
PORCELANA / DR.FIXIT / WEBER 

WATERPOOFING : 

18.  Waterproofing Self Adhesive 

(HDPE) Membrane 

GRACE / FOSROC / MYK SCHOMBURG / STP 
LIMITED / PIDILITE/ FERROUS CRETE/ DR. 
FIXIT/ACCO PROOF 

19.  Single Component Liquid PU 
Elastomeric Membrane (spray 
applied) for Deck 
Waterproofing 

BASF / SIKA / FOSROC/ MYK SCHOMBURG/  
GRACE / STP LIMITED / PIDILITE / FERROUS 
CRETE /DR. FIXIT/ ACCO PROOF 

20.  Two component liquid 
Elastomeric Polyurea 
Polyurethane hybrid 
membrane 

BASF / SIKA / FOSROC/ MYK SCHOMBURG / 
STP LIMITED / PIDILITE / FERROUS CRETE/ 
DR. FIXIT/ ACCO PROOF 

21.  Waterproofing Compound 
(Crystalline) and Swellable Bar 

XYPEX / KRYTON / PENETRON / BASF/ SIKA 
/ FOSROC / MYK SCHOMBURG / GRACE/ 
VENDEX / STP LIMITED/ FERROUS CRETE/ 
DR. FIXIT/ ACCO PROOF 

22.  Polymeric Cementitious 
Coating 

FOSROC/ STP LIMITED / PIDILITE / BASF/ 
FERROUS CRETE 

23.  Elastomeric Acrylic UV 
resistant liquid applied coating 

BASF/ FOSROC/ SIKA / STP LIMITED/ 
FERROUS CRETE 

24.  Chemical water proofing 
system 

SIKA / DR. FIXIT / FOSROC / ADREX ENDURA 

25.  Water stops HYDROTITE / HYDROSWELL / DR. FIXIT/ 
ARDEX ENDURA 

26.  Structural Sealant DOW CORNING / WACKER / GE / FOSROC / 
SIKA 

27.  Actactic Polypropylene 
(APP) Modified Water 

STP / PIDILITE / ARDEX ENDURA / IWL 
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SL. 
NO. MATERIALS APPROVED MAKE 

proof Membrane INDIA LIMITED 

DOOR, WINDOWS & WOOD WORK : 

28.  Laminated Particle Board / 
Particle board / Laminates / 
Plywood 

MERINO / GREENLAM / CENTURY / EUROPLY 
/ ACTION-TESA / DURIAN/ARCHIDPLY 
/KITMICA/SUNMICA/FORMICA/GREEN PLY 

29.  Pre-laminated Particle board 
Exterior Grade / HDF Pre-
laminated board 

MERINO / KITLAM / TESA ACTION CO. / 
ECOBOARD / ARCHID PLY / CENTURY / 
GREEN LAM / GREEN PLY 

30.  Gypsum Board GYPROC SAINT GOBIAN / LAFARGE / KNAUF 

31.  Veneered Particle Board MERINO / DURO / GREENLAM 

32.  SS Mesh GKD / WMW 

33.  FRP door & frame NYFLEX/CENTURY/ECO DOOR / MEENA 
FIBRE GLASS / POLYLINE / RAJSHRI 

34.  Flush door shutters GREENPLY / DURO / MERINO / CENTURY / 
GREENLAM / MAYUR / KITPLY 

35.  Glass Door Hardware DORMA / KICH / HAFELE / OZONE / GEZE / 
DORSET / HETTICH 

36.  Hydraulic door closers / Floor 
springs 

GODREJ / HARDWYN / DORMA / EVERITE / 
DORSET / GEZE 

37.  Locks & Latches DORSET / GODREJ / HETTICH / HAFELE/ 
HARRISON / YALE / LINK / GEZE 

38.  Non Metallic Fire Door NAVAIR / PROMAT / GODREJ / KENWOOD 

39.  Glass wool Insulation UP TWIGA / POLY GLASS / 
LLOYDS/OWENSCORNING 

40.  Rock Wool Insulation LLOYDS / ROXUL ROCKWOOL 

41.  Polycarbonate Sheet GE LEXAN / DANPALON/ GALLINA/MG 
POLYPLAST / ALCOX / COXWELL/ POLYGAL/ 
FLUX 

42.  Polycorbonate Convex Mirrors, 
Rubberised Road Hump 

UNIQUE SAFETY SOLUTIONS 

43.  Decking Steel sheet TATA STEEL / LLOYDS / JSW 

44.  Natural wood veneer SONEAR / GREEN PLY / TRUWOOD 

45.  Anti-static high-pressure 
laminate 

FORMICA / BAKELITE HYLAM / DECOLAM / 
MERINO / KITMICA / DURIAN 

46.  Fire Sealant HILTI / 3M INDIA / FISCHER 

47.  Extruded Polystyrene Board STP/SUPREME/ OWNESCORNING / 
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SL. 
NO. MATERIALS APPROVED MAKE 

SHALIMAR 

48.  Wooden / Metal / Glazed / 
Acoustic - Fire Rated Door 
Shutters 

NAVAIR / BHAWANI FIRE / JC FIRE DOOR / 
SAINT GOBAIN / GALAXY FIRE / SHAKTHI 
HARMANN / KENWOOD / GODREJ / TATA 
PRAVESH 

49.  UPVC Doors & Windows FENESTA / ALUPLAST / ENCRAFT / 
DUROPLAST/ PLAST ONE/GEALAN/ SIMTA 
ASTRIX /KOMARLING/ YASHPOLY 

50.  PVC Doors and Frames ACCUCEL / ENCRAFT / POLYLINE / RAJSHRI 

51.  Fire rated glass (2 hours fire 
rating) 

SAINT GOBAIN/ PYROGUARD / SCHOTT / 
ASAHI/ PROMAT / PILKINTON 

52.  Water Proof Ply wood 
Commercial Ply, Fire 
Retardant Ply and Block board 

CENTURY PLY / GREENPLY / KITPLY / 
DUROPLY / ARCHIDPLY 

53.  Fire Smoke Seal HILTI / FISCHER / 3M INDIA / ATROFLAME / 
RAVEN 

54.  Fire Rated Hardware DORMA / INGERSOLRAND / DORSET / 
BACKERS FS / GEZE 

55.  Non Metalic Floor 
Surface Hardners 

IRONITE / HARDONITE / FOSROC / SIKA / 
PIDILITE 

FINISHING : 

56.  Melamine Polish ASIAN PAINTS/PIDILITE INDUSTRIES / 
DULUX / BERGER 

57.  Polyester Powder Coating 
Shades 

NEROLAC/BERGER/ AKZONOBEL (DULUX) 

58.  Wall Putty BIRLA WHITE / JK WHITE / BERGER / 
FERROUS CRETE / JK MAXX / ARDEX ENDURA 

59.  Oil Bound Washable 
Distemper 

ASIAN PAINTS / BERGER / NEROLAC / ICI / 
DULUX / JK MAXX / MG POLYPLAST 

60.  Acrylic Distemper BERGER / ASIAN / DULUX / NEROLAC/ JK 
MAXX 

61.  Cement Primer BERGER / ASIAN / NEROLAC / DULUX / JK 
MAXX 

62.  Steel / Wood Primer AKZONOBEL (DULUX)/ NEROLAC / BERGER 
/ ASIAN PAINT / JENSON & NICHOLSON/ JK 
MAXX 

63.  Pink Primer ASIAN / BERGER / NEROLAC / DULUX / JK 
MAXX / NIPPON 
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64.  Red Oxide Zinc Chromate 
Primer 

ASIAN / BERGER / NEROLAC / DULUX / JK 
MAXX / NIPPON 

65.  Adhesives ANCHOR / DUNLOP / PIDILITE-FEVICOL/ JK 
MAXX 

66.  Premium Acrylic Emulsion 
Paints 

DULUX / NEROLAC / ASIAN PAINTS / 
BERGER/ JK MAXX 

67.  Acrylic Smooth Exterior paint ASIAN / BERGER / DULUX 

68.  Textured Exterior Finish ASIAN / BERGER / DULUX / NEROLAC / 
UTTPL / JK MAXX 

69.  Synthetic Enamel Paint ASIAN / BERGER / NEROLAC / DULUX / JK 
MAXX / NIPPON 

70.  Water Proof Cement Paint ASIAN / BERGER / DULUX / SURFA / CEM 
COLOUR 

71.  Epoxy Paint DULUX / NEROLAC / ASIAN PAINTS / BERGER 
/ SHALIMAR / STPL LTD. / ARDEX ENDURA / 
SUN EPOXY PAINT 

72.  PU Enamel Metallic Paints on 
MS Structure & Epoxy Paints 
(Premium Quality) 

SKK / ASIAN / BERGER / MRF 

73.  Epoxy Coating SIKA / FOSROC / LATICRETE / ARDEX 
ENDURA / MAPECOAT DW25 / FERROUS 
CRETE 

74.  Fire Paint ASIAN PAINT / BERGER PAINTS / SHALIMAR 
/ JOTUN / DULUX 

75.  Gypsum Plaster FERROUSCRETE / ULTRATECH / INDIA 
GYPSUM / GYPROC/WESTERN 

76.  Cement based Ready  

Mix Plaster 

FERROUSCRETE / ULTRATECH / SAINT 
GOBAIN  

77.  Pre-Cast GRC Jali UNISTONE / KERAKROME GRC / 
TERRAFIRMA / MULTIWYN / ECOVISION 

78.  Polysulphide sealant  FOSROC / SIKA / TUFFSEAL / PIDILITE / 
WACKER / DOW CORNING / GE / STP / DR. 
FIXIT 

79.  Silicone / Weather Sealant WACKER / DOW CORNING / GE / SIKA 

80.  Wall Paper EGO / VESCOM / ASIAN PAINTS / MURASPEC 
/ MARSHALLS 

81.  Vinly Graphic 3M / AVERY DENNISION / LUMAR 
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82.  Melamine Polish ASIAN / MELAMINE GOLD WUDFIN / 
POLYCURE 

83.  Fire Retardant Paint JOTUN / HILTI / AKZONOBEL / STPL LTD. 

84.  Anticorrosive Bitumastic Paint BERGER / SHALIMAR / ASIAN 

85.  Solar Studs / Median Markers 3M / AVERY DENNISON / NIKKALITE 

STEEL & ALUMINIUM WORKS : 

86.  Stainless Steel SALEM / JINDAL / SAIL/CONNECT/RAMPART 

87.  Welding Electrodes ADVANI-OERLIKON / MODI 

88.  Dash / Anchoring Fasteners HILTI / FISHER / BOSCH / AXEL / WURTH 

89.  Anodised Aluminium 
Hardware (Heavy Duty) 

HARDIMA / ALUALPHA / PULSE OFLGF / 
SYSMAC / HINDALCO / EVERITE 

90.  Aluminium Structural 
Members – Windows, Door, 
Glazing and Partitions 

JINDAL / HINDALCO / NALCO /INDALCO / 
DEFINE / SCHUECO / BHORUKA / KAWNEER 
/ HARDIMA / EVERITE 

91.  Stainless Steel Railing, 
Accessories etc. (Grade SS 316) 

OZONE / GEZE / KICH / DORMA / HETTICH 

92.  G. I Steel door frame SYNERGY THRISLINGTON / BHAWANI FIRE / 
NAVAIR 

CEILINGS : 

93.  False ceiling Grid system GYPROC / GRIDLINE / WESTERN/ KNAUF/ 
GRIDSYSTEM/ ROYAL KRAFT/ 
AEROCEIL/HILUX 

94.  False Ceiling – Gypsum Board 
and Sections 

SAINT GOBAIN GYPROC / INDIA GYPSUM 
/AMF /AEROCEIL/KNAUF/ WESTERN/HILUX 

95.  Metallic  / Wooden Modular 
False Ceiling 

DURLUM / HUNTER DOUGLAS / SAINT 
GOBAIN/ AEROCEIL/ ROYAL KRAFT/KNAUF/ 
WESTERN / GRIDSQUARE 

96.  Acoustical Tile False ceiling SAINT GOBAIN / AEROCEIL / KNAUF /HILUX/ 
TWINGERINSUL / LLOYD INSULATION / 
ANUTONE 

97.  Calcium silicate ceiling tiles / 
Board/ GRG Ceiling 

HILUX / EVEREST / NCL/AEROCEIL 

98.  Aluminium Composite Panel ALUCOBOND / ALPOLIC / ALUDECOR / 
REYNOBOND / EUROBOND / ALSTRONG 

99.  Acrylic Solid Surfaces HANEX / LG-HIMAC / DUPONT 

100.  Sandwich PUF Panelled LLOYD INSULATION / JINDAL MECTEC / 
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Roofing Sheets DANPALON / GE PLASTIC / LEXAN 

FLOORING/ WALL TILES : 

101.  Glass Mosaic Tiles BISAZZA / MRIDUL / OPIO / PALLADIO / 
ITALIA GLASS/ ASIAN (AGL)/ CORAL/PAVIT 

102.  Floor & Wall Tiles :  

(a) Ceramic tiles KAJARIA/ VARMORA/ORIENTBELL / RAK / 
ASIAN (AGL)/SOMANY/JHONSON 

(b) Vitrified tiles KAJARIA/ VARMORA/ORIENTBELL / RAK / 
ASIAN (AGL)/SOMANY/JHONSON 

103.  PVC Flooring ARMSTRONG / TARKETT / LG HAUSYS / GER 
FLOR / 

104.  Grass Paver UNISTONE / SIPL / ULTRA 

105.  Laminated flooring ACTION / TESA / PERGO 

106.  Synthetic Sports Flooring ARMSTRONG / LG / WONDORFLOOR 

107.  Linoleum Sports Flooring ARMSTRONG / FORBO / GERFLOR 

108.  False Floor HEWETSON / ACCESS FLOOR SYSTEM / 
UNIFLOOR / UNITILE / KEBAO 

109.  Engineered Wood Floor ARMSTRONG / MIKASA REAL WOOD FLOORS 
/ ACTION TESA / WERNER / PERGO 

110.  Floor Spring (For non DSR 
Items) 

DORMA / INGERSOLRAND / OZONE / GEZE 

111.  Cement Concrete Parking Tiles NITCO / NTC / SIPL / ULTRA 

112.  Synthetic Carpet Tiles TOLI / WELSPUN / HARRINGTON 

113.  Vitrified Paving Tiles PAVIT / JOHNSON ENDURA / NITCO / 
SOMANY 

114.  Thermal Insulation Treatment PIDILITE / ELASTOSPRAY / ROCK INDIA PVT 
LTD. / WEATHER KOOL & SEAL 

115.  Engineered stone - Marble / 
Quartz 

ASIAN / JOHNSON / VARMORA/ KALINGA / 
QUTONE 

116.  Chequered Tiles & Kerb Stone 
(of Non-Recycled C&D Waste) 

OVILITE / UNISTONE / HINDUSTAN / KK / 
ULTRA / DALAL TILES / NITCO 

117.  Interlocking Concrete Paver 
Blocks 

DAZZLE / ULTRA / SIPL / NITCO / BASANT 
BETONS 

118.  Tile / Stone Adhesive / Tile 
Grout 

PIDILITE / FERROUSCRETE / BALLENDURA/ 
VARMORA / MYK LATICRETE 



 

80  

 

SL. 
NO. MATERIALS APPROVED MAKE 

119.  Floor hardener PIDITOP 333 BY PIDILITE / FOSROC / SIKA / 
IRONITE / FERROK / HARDONITE/ FERROUS 
CRETE  

120.  Epoxy Flooring FOSROC / SIKA / CICO / LATICRETE / BASF/ 
FERROUS CRETE 

121.  Heat Resistant Tiles THERMATEK//ORIENTBELL /NATIONAL/ 
VARMORA/ASIAN (AGL)/ THERMAX/ 
JOHNSON 

122.  Floor Trap JAYNA / CHILLI / NIRALI 

GLAZINGS : 

123.  Glazing Structural / Suspended 
/ Skylight / clear / float / 
frosted 

SAINT GOBAIN / PYROGUARD / ASAHI / 
MODIGUARD / PILKINTON 

124.  Frosted Glass / Mirror ASAHI / MODIGUARD / SAINT GOBAIN / AIS 

125.  Glass Spider Fittings DORMA / HAFELE / OZONE / KICH / LEXAN 
GE 

126.  Float Glass / Toughened Glass 
/ Hermetically sealed 
performance glass 

SAINT GOBAIN / MODIGUARD/ ASAHI / 
SCHOTT / PILKINTON 

127.  Reflective Glass SAINT GOBAIN / ASAHI / PILKINTON / 
MODIFLOAT 

128.  Tempered Reflective / Clear 
Glass 

SAINT GOBAIN / FUSO / GURIND / ASAHI / 
MODIGUARD 

HARDWARE : 

129.  SS Screws GKW / HILTI / ATUL / WURTH / KUNDAN / 
ALLOY / NETTLEFOLD / POOJA 

130.  Stainless Steel bolts, washers, 
nults 

HILTI / ATUL / KUNDAN / POOJA 

131.  Stainless Steel Pressure Plate 
Screws 

ATUL / KUNDAN / POOJA 

132.  Welding Rods Advani / Esab 

133.  Metal Deck Sheet TATA / SAIL 

134.  Clamp system for dry stone 
cladding 

HILTI / FISCHER / BOSCH / AXEL / WURTH 

135.  Hinges & Brassware EARL BIHARI / KICH / ASSA-ABLOY / HAFELE 
/ GEZE / DORMA / DORSET / ALU ALPHA 

136.  Friction Stay Hinges EARL BIHARI / KINLONG 
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137.  Mild Steel Butt Hinges / Piano 
Hinges 

JOLLY / SUPREME / SASWAT / DEEPAK 

138.  Stainless Steel Butt Hinges PRAYAG / OZONE / DORMA / HAFELE / GEZE 

139.  Stainless Friction Hinges HETTICH / HAFFLE / SECURISTYLE / EBCO / 
ROTO 

140.  MDF Board NUWOOD / DURATUFF 

141.  Concealed Tower Bolt DORMA / DORSET / INGERSOLRAND / ALU 
ALPHA 

142.  Toilet Cubicles MERINO / GREENLAM / DORMA 

143.  Hardware for Fire Check Door 
/ panic bar / panic trim / door 
closer / hinges/ mortise lock / 
dead lock etc. 

DORMA / GEZE / HAFELE / BACKEN 

144.  EPDM Gasket HANU / ANAND / OSAKA / ROOP/ BOHRA / 
AMEE RUBBER 

145.  Silicon Gaskets SREE GAURAV 

146.  Masking Tapes 3M / SUN / WONDER POLYMER / ROOP 

147.  Anchor / SS Stone Cladding 
Clamps / Dash Fastners 

HILTI / FISCHER / ANCHOR / NUTECH / 
WURTH / TRIXEL / HELFEN / BOSCH 

PLUMBING & SANITARY : 

148.  Stainless Steel Pipes JINDAL / RAMPART / J-PRESS / REMI 

149.  Stainless Steel Kitchen Sink JHONSON / DIAMOND / JINDAL / HINDWARE 
/ NAVKAR / FRANKE / FUTURA 

150.  HDPE/HDPE DWC pipes JAIN / KAISTA / RELIANCE/ UTKARSH/BEC 

151.  Polypropylene pipes REHAU / POLOPLAST / HULIOT / ASTRAL / 
HINDWARE 

152.  MS Pipe Tubes SAIL / TATA - TISCO / JINDAL 

153.  GI Pipes JINDAL / TATA / HISSAR / ZENITH / 
APPOLLO 

154.  GI Fittings UNIK / ZOLOTO / HB / ICS 

155.  DI Pipes ELECTROSTEEL / JINDAL / TATA DUCTURA / 
KESHORAM 

156.  DI Fittings ELECTROSTEEL / KALINGA / TATA DUCTURA 
/ JINDAL / KESHORAM 

157.  CI Double Flanged Sluice Valve KIRLOSKAR / SONDHI / KEJRIWAL/RPMF 
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158.  Float Valve LEADER / ZOLOTO / KSB/ PRIMA 

159.  Water Supply Valves ZOLOTO / LEADER / ARCO / NANDA/ PRIMA 

160.  Air Release Valve KIRLOSKAR / ZOLOTO / LEADER / KARTAR 

161.  Centrifugally Cast (Spun) Iron 
Pipes & Fittings 

JAYSWAL NECO / SKF/RPMF /BIC/ HEPCO  

162.  Centrifugally Cast (Spun) Iron 
(Class LA) Pipes 

JAYSWAL NECO / ELECTRO STEEL / TATA/ 
RPMF 

163.  Centrifugally Caste (Spun) Iron   LANCO (SRIPIPES) / JINDAL / KESHORAM / 
ELECTROSTEEL 

164.  Spun Cast Iron Fittings NECO / KARTAR / ELECTROSTEEL / ZOLOTO 
/ LEADER 

165.  Hubless Pipe IS: 15905 JAYSWAL NECO / HEPCO /BIC 

166.  PE-AL-PE Composite Pipes KITEC 

167.  Spun Cast Iron Covers & 
Gratings 

NECO / JAGANNATH / KAPILANSH / SKF 

168.  CI Manhole covers, Frames & 
GI Gratings 

JAYSWAL NECO / SKF/RPMF / BIC / HEPCO  

169.  SFRC Manhole Covers & 
Gratings 

KK / OCR / PARGATI / T-CON / RPMF / 
ADVENT / KUTTY / NU-TEC 

170.  Stoneware Pipes and Gully 
Traps 

PERFECT / PARRY / BURN / ANAND / RK / 
HIND 

171.  RCC Manhole covers & Frames KK MANHOLE / BIC / GRATING CO. (P) 
LTD/RPMF 

172.  Gun Metal Valves, Globes ZOLOTO / CASTLE / KARTAR / LEADER / 
SANT / AUDCO 

173.  Sanitary CP Fittings & 
Accessories 

ROCA / KEROVIT/ KOHLER / CERA / 
PARIWARE / HINDWARE/EURONICS/ MARC 

174.  PTMT / PVC Water Supply, 
Sanitary Fittings, Bib Cocks, 
Pillar Cock, Angle Valve, etc. 

PEARL / PRAYAG / SUPREME 

175.  Vitreous Chinaware HINDWARE / PARRYWARE / ROCA / 
KOHLER/ VARMORA / KEROVIT / CERA/ 
EURONICS / JOHNSON 

176.  Flushing Cistern HINDWARE / PARRYWARE / CERA/ 
EURONICS 

177.  PVC / HDPE Water Storage 
Tanks 

VECTUS /  SINTEX / SUPREME/ORIPLAST 
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178.  Water Meter ZOLOTO / LEADER / CAPSTAN/ EURONICS 

179.  Brass Stop & Bib Cock ZOLOTO / SANT / L&K / LEADER / ASTRAL / 
EURONICS 

180.  Water Supply Fixtures Like 
Bibcock, Shower Panels 

JAQUAR / HINDWARE / PARRYWARE / CERA 
/ KOHLER/ EURONICS/ MARC 

181.  UPVC / CPVC Pipe & Fittings AKG / ASTRAL / SUPREME / FINOLEX / SFMC 
/ HINDWARE / UTKARSH / PRAYAG / 
ASHIRWAD / FLOWGUARD 

182.  SWR PVC Pipes and Fittings ASTRAL / SUPREME / FINOLEX / PRAYAG / 
FLOWGUARD 

183.  PVC Perforated Pipes REX POLYEXTRUSION / AKASH ENTERPRISES 
/ ZENPLAS PIPES / SUPREME 

184.  Non-Return Valve (Check 
valve) and other kind of Valves 

ZOLOTO / SANT / LEADER / UTKARSH / 
KIRLOSKAR / FLUIDTECH 

185.  Float Valve (Ball Valve) PRAYAG / LEADER / ZOLOTO/ PRIMA 

186.  Brass Ferrules DHAWAN SANITARY UDYOG / KALSI / 
ANNAPURNA 

187.  Insulation for hot water pipes KAIFLEX / ARMAFLEX / CAREFLEX / LLOYD 

188.  Insulation for external / 
exposed hot water pipes 

KAIFLEX / ARMAFLEX / CAREFLEX 

189.  Rockwool / Glasswool 
insulation 

TWIGAFIBER / LLYOD INSULATION / KNAUF 
/ SUPREME 

190.  Pipe protection for external 
water supply pipes 

PYPKOTE / ARMAFLEX / MAKPOLYKOTE 

191.  Stainless Steel Sink NEELKANTH / NIRALI / CERA / JAYNA / 
KINGSTON/ PRIMA 

192.  RCC Pipes LAKSHMI / SOOD & SOOD / JAIN & CO. / 
PRAGATI CONCRETE / INDIAN HUME PIPE 

193.  Raised Access Flooring UNITILE/HEWETSON/UNIFLOOR/ACCESS 
FLOOR SYSTEM 

194.  Acoustical Wall Panelling KNAUF/ SAINTGOBAIN/HUNTER DOUGLAS/ 
AEROCEIL 

195.  Acrylic Base Polymer Emulsion 
(Corrosion Inhibitor) 

SIKA/BASF/DOW/PIDILITE/CICO 

196.  SBR Polymer Mortar & 
Bonding Coat 

SIKA/BASF/FOSROC/PIDILITE/CICO 
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197.  Epoxy Resin Anchor Grout SIKA/BASF/ FOSROC /PIDILITE/HILTI 

198.  Plastic Encapsulated Foot Rest KK INDIA / KGM / ACCURATE BUILDCON 

199.  Sensor Based Auto Flush 
Systems 

AOS SYSTEMS / CERA / HINDWARE / GROHE 
/ JAQUAR / KOHLER/ EURONICS/ PRIMA 

200.  Modular Kitchen 
/Wardrobes/Hardware and 
Accessories 

SLEEK / GODREJ / HETTICH / SPACEWOOD 

201.  Mechanical coupler for 
Reinforcement 

DEXTRA / SCINTILLA ADVANCED MATERIALS 
/ L&T SUFIN (CSPL) / SANFIELD 

202.  WPC Frames and Shutters POLYLINE / RAJSHRI / QUTE/YASHPOLY 

203.  Zinc Titanium Cladding System HUNTER DOUGLUS / VM ZINC / VINDSIL / 
SILESIA / LEQSA 

204.  Aluminium Sun Louver System HUNTER DOUGLUS / VINDSIL / WARENA 
RENKHOFF SE / LUTRON ELECTRONICS 

205.  Toilet Cubicles GREENLAM / CENTURY / MARINO 

206.  Blinds/Curtains VISTA / MAC 

207.  Furniture HARMAN MILLER / GODREJ / ROCKWORTH / 
DURIAN / FEATHERLITE 

 
All fitting shall have ISI marked on its body wherever applicable. 
Note :- Chief Engineer, CPWD, Kolkata reserves the right to add or delete any materials and 

Brands in the list of approved materials/brands on the recommendations of 
Engineer-in-charge. Unless otherwise specified in the tender document, all the 
materials which are ISI marked shall be used in the work and if the ISI marked 
materials are not available, materials confirming to ISI shall be used, and for 
materials which are neither BIS marked nor confirm to BIS, the manufacturers 
specification shall be used with prior approval of Engineer-in-charge. 
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SPECIAL CONDITIONS TO COMPLY WITH NATIONAL GREEN TRIBUNAL GUIDELINES 

 

The contractor shall not store / dump construction material or debris on metaled road. 

The contractor shall get prior approval from Engineer-in-Charge for the area where the 

construction material or debris can be stored beyond the metaled road.  This area shall 

not cause any obstruction to the free flow of traffic / inconvenience to the pedestrians.  It 

should be ensured by the contractor that no accident occurs on account of such 

permissible storage. 

The contractor shall take appropriate protection measures like rising wind breakers of 

appropriate height on all sides of the plot / area using CGI sheets or plastic and / or other 

similar material to ensure that no construction material dust fly outside the plot area. 

The contractor shall ensure that all the trucks or vehicles of any kind which are used for 

construction purposes / or are carrying construction material like cement, sand and other 

allied material are fully covered.  The contractor shall take every necessary precautions 

that the vehicles are properly cleaned and dust free to ensure that reroute their 

destination, the dust, sand or any other particles are not released in air / contaminate air. 

The contractor shall provide mask to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction 

debris to prevent inhalation of dust particles. 

The contractor shall provide all medical help, investigation and treatment to the workers 

involved in the construction of building and carry of construction material and debris 

relatable to dust emission. 

The contractor shall ensure that C&D waste is transported to the C&D waste site only and 

due record shall be maintained by the contractor. 

 The contractor shall compulsorily use of wet jet in grinding and stone cutting. 

The contractor shall comply with all the preventive and protective environment steps as 

stated in the MoEF guidelines, 2010. 
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The contractor shall carry out on Road Inspection for black smoke generating machinery.  

The contractor shall use cleaner fuel. 

The contractor shall ensure that all DG sets comply with emission norms notified by MoEF. 

The contractor shall use vehicles having pollution under control certificate. The emissions 

can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed 

bumps shall be used to ensure speed reduction.  In cases where speed reduction cannot 

effectively reduce fugitive dust, the contractor shall divert traffic to nearby paved areas. 

The contractor shall ensure that the construction material is covered by tarpaulin.  The 

contractor shall take all other precaution to ensure that no dust particles are permitted to 

pollute air quality as a result of such storage. 

The paving on the path for plying of vehicles carrying construction material is more 

permanent solution to dust control and suitable for longer duration projects. 

 


