
1 | P a g e  
 

  
CORRECTION : NIL,  INSERTION : NIL, OVERWRITING : NIL,  DELETION : NIL,                                    AE-4/I                

 

GOVERNMENT OF INDIA 
 

OFFICE OF 
 

ASSISTANT ENGINEER 
 

4/I – SUB DIVISION 
  

CENTRAL P.W.D., NEW DELHI. 
 

NOTICE INVITING TENDER 
 
 

N.I.T.  No.:    63/EE/ID/A-4/2026-27 
 

Name of Work: - A/R &M/O work to Delhi High Court under 4-I Sub Division during 2026-27 (SH :- 
Provision for Sweeper for day to day Kushak Road Enquiry cleaning).  
  

 
ESTIMATED COST 

PUT TO TENDER      :   Rs. 5,70,425/- 
 

EARNEST MONEY :      Rs. 11,409/- 
 
TIME ALLOWED : 06 Months 

 
 
 

 This N.I.T. is approved for Rs. 5,70,425/- (Rs. Five Lakhs Seventy Thousand Four 
Hundred Twenty-Five Only). 
 

 
 
 

 
 
 

          Assistant Engineer 
          I- Division, CPWD 
          New Delhi- 110 011 
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NOTICE INVITING e-TENDERS 
 
The Assistant Engineer, 4/I-Sub Division, CPWD, New Delhi, invites on behalf of the President of 
India online PERCENTAGE RATE bids from approved and eligible registered Contractors of CPWD 
in appropriate Category for the following work(s): - 
 
NIT No.   :- 63/EE/ID/A-4/2026-27 
 
Name of Work   : - A/R &M/O work to Delhi High Court under 4-I Sub Division during  

2026-27 ( SH :- Provision for Sweeper for day to day Kushak Road Enquiry 
cleaning).         

 

Estimated Cost  :-Rs. 5,70,425/- 
 
Earnest Money  :- Rs.11,409/- (online through e-gateway) 
 
Period of completion  : -06 Months 
 

 
Last time and date of submission of tender is 3:00 PM on 22-09-2026 

 
The tender forms and other details can be obtained from the website 
https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost 

 
 
 

 
 
 

Assistant Engineer  
4/I-Sub Division, CPWD 

Kushak Road, New Delhi. 
 
 

…...*……To be Filled  by AE 4//I-Sub. Divn. 
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CPWD-6 CPWD 

 
GOVERNMENT OF INDIA  

CENTRAL PUBLIC WORKS DEPARTMENT  
NOTICE INVITING TENDER 

 

CPWD-6 FOR e-TENDERING 
 

Percentage rate bids are invited on behalf of President of India from approved and eligible contractors 
of CPWD for the following work- 
 
Name of Work: A/R &M/O work to Delhi High Court under 4-I Sub Division during 2026-27 ( SH :- 

Provision for Sweeper for day to day Kushak Road Enquiry cleaning). 
         
The enlistment of the contractors should be valid on the last date of submission of bids. 

In case the last date of submission of tender is extended, the enlistment of contractor should 
be valid on the original date of submission of tenders. 

1. The work is estimated to cost Rs.5,70,425/-This estimate, however, is given merely as a rough 
guide. 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 (or other 
Standard Form as mentioned) which is available as a Govt. of India Publication and also available 
on website www.cpwd.gov.in.Bidders shall quote his rates as per various terms and conditions of 
the said form which will form part of the agreement. 

3. The time allowed for carrying out the work will be 01 Month from the date of start as defined in 
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance 
with the phasing, if any, indicated in the tender documents. 

4. The site for the work shall be made available in parts. 

5. The bid document consisting of plans, specifications, the schedule of quantities of various types 
of items to be executed and the set of terms and conditions of the contract to be complied with 
and other necessary documents except Standard General Conditions of Contract Form can be seen 
from website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost 

6. After submission of the bid the bidder can re-submit revised bid any number of times but before 
last time and date of submission of bid as notified. 

7. While submitting the revised bid, bidder can revise the rate of one or more item(s) any number 
of times (he need not re-enter rate of all the items) but before last time and date of submission of 
bid as notified. 

8. When bids are invited in Three stage system and if it is desired to submit revised financial bid 
then it shall be mandatory to submit revised financial bid. If not submitted, then the bid submitted 
earlier shall become invalid. 

9. The Earnest Money is accepted through Online Payment mode and Bank Guarantee (for balance 
amount as prescribed) from a commercial bank. 
 

A part of earnest money is acceptable in the form of Bank Guarantee also. In such cases 
minimum, 50% of earnest money or Rs.20 lac, whichever is less, shall have to be deposited 
through online payment mode, and balance may be deposited in shape of Bank Guarantee 
including e-Bank Guarantee issued by any Commercial Bank having validity for a period of 90 
days for single bid works and 180 days for two bid system or more from the last date of receipt 
of bids which is to be scanned and uploaded by the intending bidders. 
 

The earnest money given by all the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after acceptance of 
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the successful bidder, whichever is earlier. However, in case of two/ three bid system, earnest 
money deposit of bidders unsuccessful during technical bid evaluation etc. should be returned 
within01 Month of declaration of result of technical bid evaluation. 

 
Copy of Enlistment Order and certificate of work experience and other documents as specified 
in the notice inviting E-tender shall be scanned and uploaded on the e-Tendering website within 
the period of bid submission. However, certified copy of all the scanned and uploaded documents 
as specified in e-tender notice shall have to be submitted by the lowest bidder within a week 
physically in the office of tender opening authority. Online bid documents submitted by intending 
bidders shall be opened only of those bidders, who has deposited EMD online through CPWD e-
tendering portal and Bank Guarantee including e-Bank Guarantee (for balance amount as 
prescribed) from a Commercial Bank on CPWD e-tendering platform and other documents 
scanned and uploaded are found in order. 

 
9A. The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to 
 deposit tender processing fee at existing rates, or they have option to switch over to the new 
 registration system without tender processing fee any time. 

 
The bid submitted shall be opened at 3:30 PM on 22-09-2026 

10. The bid submitted shall become invalid and e-Tender processing fee shall not be refunded 
if:  

(i) The bidder is found ineligible. 
(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid document. 
(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 

and hard copies as submitted physically by the lowest bidder in the office of bid opening 
authority. 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage 
above/below on the total amount of the tender or any section / sub head in percentage rate tender, 
the tender shall be treated as invalid and will not be considered as lowest tenderer. 
 

11. The contractor whose bid is accepted will be required to furnish performance guarantee at 
specified percentage of the tendered amount as mentioned in schedule E and within the period 
specified in Schedule F. This guarantee shall be in the form of insurance Surety Bonds, Account 
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial 
Banks in accordance with the prescribed form. In case the contractor fails to deposit the said 
performance guarantee within the period as indicated in Schedule ‘F’, including the extended 
period if any, the Earnest Money deposited by the contractor shall be forfeited automatically 
without any notice to the contractor. The earnest money deposited along with bid shall be 
returned after receiving the aforesaid performance guarantee. The contractor whose bid is 
accepted will also be required to furnish either copy of applicable licenses/ registrations or proof 
of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare 
Board including Provident Fund Code No. if applicable and also ensure the compliance of 
aforesaid provisions by the sub-contractors, if any engaged by the contractor for the said work 
within the period specified in Schedule F. 

 
 
 
 
 

12.The description of the work is as follows: 
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A/R &M/O work to Delhi High Court under 4-I Sub Division during 2026-27 ( SH :- Provision for 
Sweeper for day to day Kushak Road Enquiry cleaning). 

Intending bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their bids. A bidder shall 
be deemed to have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 
responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 
electricity access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of a bid by a 
bidder implies that he has read this notice and all other contract documents and has made himself 
aware of the scope and specifications of the work to be done and of conditions and rates at which 
stores, tools and plant, etc. will be issued to him by the Government and local conditions and 
other factors having a bearing on the execution of the work. 

13.  The competent authority on behalf of the President of India does not bind itself to accept the 
lowest or any other bid and reserves to itself the authority to reject any or all the bids received 
without the assignment of any reason. All bids in which any of the prescribed condition is not 
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be 
summarily rejected. 

14.  Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 
the bids submitted by the contractors who resort to canvassing will be liable to rejection. 

15.  The competent authority on behalf of President of India reserves to himself the right of accepting 
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate 
quoted. 

16.  The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, 
in which his near relative is posted as Divisional Accountant or as an officer in any capacity 
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall 
also intimate the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any gazetted officer in the Central Public Works 
Department or in the Ministry of Urban Development. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of this 
Department. 

17.  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, 
without the prior permission of the Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the Government of India as aforesaid before submission 
of the bid or engagement in the contractor’s service. 

 

18.  The bid for the works shall remain open for acceptance for a period of Thirty (30) days 
from the date of opening of bid. If any bidders withdraw his bid before the said period or issue 
of letter of acceptance, whichever is earlier, or makes any modifications in the terms and 
conditions of the bid which are not acceptable to the department, then the Government shall, 
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest 
money as aforesaid. Further the bidders shall not be allowed to participate in the retendering 
process of the work. 
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19.  This notice inviting bids shall form a part of the contract document. The successful 
bidder/contractor, on acceptance of his bid by the Accepting Authority shall within01 Month from 
the stipulated date of start of the work, sign the contract consisting of: - 

a) The Notice Inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the 
rates quoted online at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto. 

b) Standard C.P.W.D. Form-7 or other Standard C.P.W.D. Form as applicable. 
 

20 Water charges @1% Labour Welfare cess @1%, Income Tax, Surcharge and GST as per 
applicable Govt. rule shall be deducted from the gross amount of the bill. 

 
21.    The intending bidders are required to update their profile in CPWD e- tender portal and to upload 

their bids well in advance of last date of submission of tender. Any issue related to updating 
profile/uploading tender can be resolved through the concerned Executive Engineer/ Assistant 
Engineer (e- mail Id deleeci.cpwd@nic.in) or ERF help line no. 18001803286 or e-mail ld 
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise 
any issues till the last date of submission of bid in their own interest. 

 

 

 

 

 

Assistant Engineer  
4/I-Sub Division, CPWD 

Kushak Road, New Delhi. 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e- TENDERING 

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE 
(Applicable for inviting open bids) 

The Assistant Engineer, 4/I-Sub Division, CPWD, Kushak Road, New Delhi on behalf of President 
of India invites online PERCENTAGE RATE bids from approved and eligible Contractors of CPWD 
in appropriate Category for the following work(s): - 

S.No. NIT N0. 63/EE/ID/A-4/2026-27 

1 Name of work & Location 

A/R &M/O work to Delhi High Court under 4-I 
Sub Division during 2026-27 ( SH :- Provision 
for Sweeper for day to day Kushak Road 
Enquiry cleaning). 

2 Estimated cost puts to bid(s) Rs.5,70,425/- 
3 Earnest money Rs.11,409/- 

4 
Stipulated period of completion of 
work. 

06 Months 

5 

Last date of online submission Of 
bid, copy of receipt of deposition of 
original EMD and other documents 
as specified in the bid document 

22-09-2026 Upto 3:00 PM 

6 Date & time of opening of bid 22-09-2026 at 3:30 PM 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 
submit his bid if he considers himself eligible and he is in possession of all the documents 
required. 

2. Information and Instructions for bidders posted on website shall form part of bid document 
and to be posted on website. 

3. The bid document consisting of plans, specifications, the schedule of quantities of various types 
of items to be executed and the set of terms and conditions of the contract to be complied with 
and other necessary documents can be seen and downloaded from website 
https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

4. Original Bank Guarantee (for balance amount as prescribed) shall be deposited by the contractor 
in the office of Engineer-in-Charge inviting bids or division office of any Executive Engineer 
within the period of bid submission. The Bank Guarantee document is issued from the same State 
in which the office of receiving division office is situated. 

5. Those contractors not registered on the website mentioned above, are required to get registered 
beforehand. If needed they can be imparted training on online bidding process as per details 
available on the website. 

6. The intending bidder must have valid digital signature to submit the bid. 

7. On opening date, the contractor can login and see the bid opening process. After opening of bids, 
he will receive the competitor bid sheets. 

8. Contractor can upload documents in the form of JPG format and PDF format. 

9. Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures 
appears in pink colour and the moment rate is entered, it turns sky blue. 

In addition to this, while selecting any of the cells a warming appears that if any cell is left blank 
the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the 
bidder, rate of such item shall be treated as “0” (Zero). 
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However, If a tenderer quotes nil rates against each item in item rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section / sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest 
tenderer. 

List of Documents to be scanned and uploaded within the period of bid submission: - 

1. Scanned Copy of original Bank Guarantee including e-Bank Guarantee of any 
Commercial Bank against EMD. 
                                                      Or 
Scanned Copy of receipt of Successful E-Payment in the form of EMD made by the agency 
shall be uploaded. 

2. Enlistment order of the contractor. 
3. GST Registration Certificate of the State in which the work is to be taken up, if already 

obtained by the bidder.  
 lf the bidder has not obtained GST registration as applicable, then he shall scan and upload 

following undertaking along with bid documents.  
"lf work is awarded to me, l/we shall obtain GST registration certificate, as applicable, 
within one month from the date of receipt of award letter or before release of any Payment 
by CPWD, whichever is earlier, failing which l/we shall be responsible for any delay in 
payments which will be due towards me/us on account of the work executed and/or for any 
action taken by CPWD or GST department in this regard". 

4.  Undertaking on structural stability and soundness as per prescribed format Form ‘F’ 
(Performa as per Page No. 53.) 

5. Copy of the PAN of the Bidder. 
 6. ERP Training Certificate. 

7.  Any other document as specified in the NIT 
 

(Note 1: -  The Contract agency participating in the bid shall ensure the uploading of above mandatory 
documents in eligibility documents/ additional documents portal so that the same can be free viewed 
& examined before opening the part of their financial bid.) 

 
 
 

Assistant Engineer  
4/I-Sub Division, CPWD 

Kushak Road, New Delhi. 
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CPWD-7 CPWD-7 

 
 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

PERCENTAGE RATE TENDER & CONTRACT FOR WORK 
 

Tender for the work of: A/R &M/O work to Delhi High Court under 4-I Sub Division during 2026-
27 ( SH :- Provision for Sweeper for day to day Kushak Road Enquiry 
cleaning). 

   
(i) To be uploaded by 3:00 PM on 22-09-2026 to/upload at https://etender.cpwd.gov.in 

 

(ii) To be opened in the presence of tenderers who may be present at 3:30 PM on 22-09-2026 in the 

office of Assistant Engineer, 4/I-Sub Division, CPWD, Kushak Road, New Delhi. 

TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 
referred to in the conditions of contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with 
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General 
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as 
are provided for, by, and in respect of accordance with, such conditions so far as applicable. 

I/We agree to keep the tender open for Thirty (30) days from the due date of its opening of tender 
and not to make any modification in its terms and conditions. 

I/We have deposited EMD through online payment mode for the prescribed amount as per the 
bid document. 

 
In respect of portion of EMD prescribed in the shape of BG, the scanned copy of original Bank 
Guarantee including e-Bank Guarantee (as applicable) of any commercial bank having validity 
for a period of 90 days for single bid and 180 days for two bid systems or more from the last date 
of receipt of bids (strike out as the case may be), is to be uploaded. If I/We, fail to furnish the 
prescribed performance guarantee within prescribed period, I/We agree that the said President of 
India or his successors, in office shall without prejudice to any other right or remedy, be at liberty 
to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, 
I/ We agree that President of India or the successors in office shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. 
The said Performance Guarantee shall be a guarantee to execute all the works referred to in the 
tender documents upon the terms and conditions contained or referred to those in excess of that 
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 
12.3 of the tender form. 

 
 Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee    
 as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

 
 I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
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information/derived there from to any person other than a person to whom I/We am/are authorized to 
communicate the same or use the information in any manner prejudicial to the safety of the State. 

 
 
Dated: #           

Signature of Contractor # 
Witness: #           

Postal Address # 
Address: # 
 
Occupation: # 

 
 # To be filled by the contractor 

 
ACCEPTANCE 

 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for and on behalf of the President of India for a sum of Rs. ………*…..…….. 
(Rupees…………………………………………………………………………). 
 
The letters referred to below shall form part of this contract agreement: - 
(a) 
(b) 
(c) 

 
 

For & on behalf of President of India 
 

 
 

                                                                        Signature ………………………… 
 

Dated:  
                                                                      Designation ……………………. 

 

 

* To be filled in by AE-4/I 
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PROFORMA OF SCHEDULES CPWD 

 
PROFORMA OF SCHEDULES 

 
SCHEDULE ‘A’     
Schedule of quantities: -Page No.54-54 
 
 
SCHEDULE ‘D’ 

General Conditions As per page -21 to 25 

Special Condition As per page-26 to 27 

Condition for Cement & Steel As per page - 28 to 29 

 
SCHEDULE ‘E’ 
 

1. Reference to 
General Conditions 
of contract 

General Condition of Contract for CPWD 
works – 2023 (Maintenance work) modified 
and amended upto last date of submission 
of tender 

 
Name of Work: A/R &M/O work to Delhi High Court under 4-I 

Sub Division during 2026-27 ( SH :- Provision for 
Sweeper for day to day Kushak Road Enquiry 
cleaning). 

Estimated Cost of Work : Rs.5,70,425/- 
 

Earnest money: Rs. 11,409/- 
 

(i) Performance Guarantee: (a) 5% of tendered value or Estimated Cost Put 
to Tender (ECPT) (whichever is higher). 

(b) Where the tendered amount is less than 
eighty percent (80%) of the Estimated Cost 
Put to Tender (ECPT), the Performance 
Guarantee, in addition to the requirement 
under (a) above, shall be increased by an 
amount equal to the difference between 
eighty percent (80%) of the ECPT and the 
tendered amount. 

 
(ii) Security Deposit: 
 

2.50% of Tendered value  

 

SCHEDULE ‘F’ 
 

General Rules & Directions: 
 
Officer inviting tender : Assistant Engineer, 4/I-Sub 

Division, CPWD, Kushak Road, 
New Delhi 

Definitions:   
2(v) Engineer-in-Charge : Executive Engineer, I-Division, 

CPWD, I.P. Bhawan, New Delhi 
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2(viii) Accepting Authority : Executive Engineer, I-Division, 
CPWD, I.P. Bhawan, New Delhi. 

2(x)   Percentage on cost of materials and :  
Labour to cover all overheads and    15% 
Profit      

 
2(xi) Standard schedule of Rates  : Market Rate &DSR 2023 i/c 

correction slips issued up to last 
date of submission of tender. 

 
2(xii) Department    : Central Public Works  

Department  
 
9(ii)     Standard CPWD contract form : Standard CPWD contract form 

General conditions of Contract 
Maintenance work 2023, CPWD 
Form-7 as modified and corrected 
upto previous day of the last date 
of submission of tender. 

Clause-1 
i)         Time allowed for submission of  : 7 Days 

Performance Guarantee, Programme 
Chart (Time and Progress) and 
Applicable labour license, registration 
With EPFO, ESIC and BOCW Welfare 
Board or proof of applying 
Thereof from the date of issue  
of letter of acceptance,   

 

ii)  Maximum allowable extension : 3 Days  
 Late fee@ 0.1% per day of  
 Performance guarantee amount  

beyond the period provided in (i)  
above       
  

Clause 2. 
Authority for fixing compensation : Chief Engineer,  
under Clause 2.    NDZ-I, CPWD,  

Vidyut Bhawan,  
New Delhi 

Clause 2A   
Whether Clause 2A shall be : No 
Applicable 
  

  

Milestone(s) as per table given below: -    :      Not Applicable  
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Time allowed for execution of work    : 06 Months 
 
 
Authority to Decide: 
1. To convey the decision of shifting of 

 Milestone and extension of time              :           Executive Engineer, 
I-Division, CPWD, 
I.P. Bhawan, New Delhi. 
  

 
2. Re-scheduling of mile stones 

and extension of time   :   Chief Engineer,  
 NDZ-I, CPWD, 

Vidyut Bhawan, 
New Delhi. 

 
3.  Shifting of date of start in   : Chief Engineer 

case of delay in handing over of   NDZ-I, CPWD, 
Site      Vidyut Bhawan, 

New Delhi. 
Clause 5 
 Clause applicable – (5 or 5A)   : Clause-5 

 Number of days from the date of 
 issue of acceptance for reckoning  
 date of start                              : 10 days 

 
Clause 6: 

 Computerised Measure Book (CMB)/ 
Electronic Measurement Book (EMB) 
Mode of Measurement   :  EMB (Through ERP mode) 

  
Clause 7 
 Gross work to be done together  :          NA 

With net payment/adjustment 
Of advances for material collected 
If any, since the last such payment for  
Being eligible to interim payment   

 
Clause 7 (A) Whether clause 7A shall be  : Yes 

Applicable 
 
Clause 10 A  
 List of testing equipment to be   : As per site requirement 

provided by the contractor at site lab.   

 

Table of Mile Stone (s) 
Sl. 
No. 

Description of Mile Stone 
(Physical) 

Time allowed in days 
(from date of start) 

Amount to be withheld in 
case of non-achievement of 

milestone 

 Not Applicable 
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Clause 10 B (i) 
Whether clause 10 B (i)    : Not Applicable 
shall be applicable      
 
Clause 10 C       Applicable 
 Component of labour expressed   : 90% 
 as Percentage of value of work.    
 
Clause 10 CA      : Not Applicable  
Clause 10 CC      : Not Applicable 
 
 
Clause 11   

Specification to be followed for execution of work:       The work shall be carried out as per CPWD  
Specification 2019 Vol-I&II including correction 
slips issued up to last date of submission of tender 
& as per direction of Engineer-in Charge 

Clause 12 

Type of Work:- 
 
Maintenance work 

The completion cost shall, in no case, exceed 1.5 times the contract amount and governed as per 
DG CPWD Memorandum No. DG/CON/Maintenance 2023/03 dated 18.12.2023. 

 
Authority to decide deviation upto : Engineer-in-Charge 
 1.25 times of tendered amount  
 
Authority to decide deviation beyond : Chief Engineer, NDZ-I, CPWD 
1.25 times & up to 1.50 times of tendered amount   
or his successor. 
 

 
12.2 &12.3 Deviation limit beyond which : NO LIMIT 

  clause 12.2 & 12.3 shall apply           (All deviated quantities shall be  
  for Building work.    Paid on agreement rates) 
 
 

12.5(i)   Deviation limit beyond which : -----DO----  
 clause 12.2 & 12.3 shall apply                
 for foundation works (except  
 items mentioned in earth work  

Sub-Head in DSR and related items) 
 
 
(c) Deviation limit for items in earth : -----DO---- 

 Work subhead of DSR or related items    
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Clause 16 

 
Competent Authority for Deciding reduced rates:     Chief Engineer, NDZ-I,CPWD 

or his successor 
 

Clause 18 List of mandatory machinery, tools & 

plants to be deployed by the contractor 

at site.  

As per requirement at site and direction of 
Engineer–in-Charge.  

 
 

 
 
 
Clause 19 

Clause 19C  Authority to decide penalty for each default-------- 
Clause 19D  Authority to decide penalty for each default--------          Engineer-In-Charge 
Clause 19G  Authority to decide penalty for each default-------- 
Clause 19K  Authority to decide penalty for each default-------- 
 
 
 
Clause 25  
 

(i) Conciliator: - ADG(Delhi), CPWD or his successor 

(ii) Arbitrator Appointing Authority: -  CE (NDZ-1), CPWD or his successor   

(iii) Place of Arbitration: - Delhi 

 
(Added vide OM no. DG/CON/317 dated- 28.06.2021) 

 
Clause 32:- Applicable. 
 
Clause 32 
“Requirement of Technical Representative (s) and Recovery Rates” 

S
l. 

N
o.

 Minimum 
qualification 
of Technical 

Representative 

Discipline 
for (Major 
+ Minor 

component) 

Designation 
(Principal 
Technical 
/Technical  

Representative 

M
in

im
um

 
E

xp
er

ie
nc

e 
(y

ea
rs

) 

N
um

be
r 

Rate at which 
recovery shall be 

made from the 
contractor in the 

event of not fulfilling 
provision of clause 
32(i) (Rs per month 

per person) 
Figures words 

1 Graduate 
Engineer or 

Diploma 
Engineer 

Civil (1) Project 
manager cum 

planning / 
quality /site 

billing 
Engineer 

2 or 5 
respectively 

1 15,000/- Rupees 
Fifteen 

Thousand 
only 
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Note: 
a. Assistant Engineers retired from Government services that are holding Diploma will be treated 

at par with Graduate Engineer. 
 

b. Diploma holder with minimum 10 years’ relevant experience with a reputed construction co. 
can be treated at par with Graduate Engineers for the purpose of such deployment subject to the 
condition that such diploma holders should not exceed 50% of requirement of degree engineer 
 

Clause 38 
 

   

Schedule/statement for determining 
theoretical quantity of cement & bitumen 
on the basis of 

:- Delhi Schedule of Rates 2023 with up to date 
correction slips 

Variations permissible of theoretical 
quantities 

:- 
 

Cement for works with estimated cost put to 
tender not more than Rs. 25 lakh 

:- 
3% plus/minus. 

For works with estimated cost put to tender 
more than Rs. 25 lakh. 

:- 
2% plus/minus. 

Bitumen for all works 2.5% plus &  only & 
side. 

:- 
nil on minus. 

Steel Reinforcement and structural steel 
sections for each diameter, section and 
category 

:- 
2% plus/minus. 

All other materials :- Nil 

 
 

 
Assistant Engineer, 
4/I-Sub Division, CPWD, 
Kushak Road, New Delhi 
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1. SCOPE OF WORK 

 
1.1 The work is situated at various bungalows allotted to Hon’ble Minister / Dy. Minister in LBZ 

area, under the jurisdiction of I-Division, CPWD, New Delhi. These bungalows were 
constructed between 1920 and 1935.  

 The bungalow shall also include all structures and installations inside bungalow premise like 
garage, office, guard rooms, servant quarters etc. 

 

2.0       General specifications of Bungalows– 

2.1  The common & general specifications for accommodations are mentioned below for guidance 
only. 

Structure  - Load Bearing structure 100-150 yrs old 

Masonry   - Brick work in lime mortar / cement mortar. 

External plaster  - Cement plaster 

  External Finishing  - Finishing with exterior emulsion painting etc. 

Internal Finishing  - Interior emulsion paint, Acrylic Distemper / Painting etc. 

  Windows   - Wooden with MS grills 

 Flooring   - a. Rooms – Vitrified Floor tiles 

b. Washrooms & Kitchen – Vitrified / Ceramic glazed tiles. 

c.  Verandah or Porch – Granite or Kota stone. 

   
2.2 Boundary wall - Brick masonry wall  

 Height - 1.50 to 1.9 meter above G.L. 

Finishing - Cement plaster  
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ANNEXURE-I 

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS. 

 The Agreement made this _______________day of ___________________one thousand nine 
hundred and_____________between___________________son of____________________ 
of_____________________ (hereinafter called the Guarantor of the one part) and the PRESIDENT OF 
INDIA (hereinafter called the Government of the other part). 

 WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract), dated 
___________________and made between the GUARANTOR OF THE ONE part and the Government of 
the other part, whereby the Contractor, inter alia, undertook to render the buildings and structures in the 
said contract recited completely water and leak-proof. 

 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain water and leak-proof for five years from the date of giving of water proofing 
treatment.  

 NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will 
render the structures completely leak-proof and the minimum life of such water proofing treatment shall be 
five years to be reckoned from the date after the maintenance period prescribed in the contract. 

 Providing that the Guarantor will not be responsible for leakage caused by earthquake or structural 
defects or misuse of roof or alteration and for such purpose. 

a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of 
firewood and things of the same nature which might cause damage to the roof. 

b) Alteration shall mean construction of an additional storey or a part of the roof or construction 
adjoining to existing roof whereby proofing treatment is removed in parts. 

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final. 

 During this period of guarantee, the guarantor shall make good all defects and in case of any defect 
being found render the building water proof to the satisfaction of the Engineer-in-charge at his cost and 
shall commence the work for such rectification within seven days from the date of issue of the notice from 
the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done by 
the Department by some other Contractor at the GUARANTOR’S cost and risk. The decision of the 
Engineer-in-charge as to the cost, payable by the Guarantor shall be final and binding. 

 That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the 
Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or 
otherwise which may be incurred by him by reason of any default the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and / or damage 
and /or cost incurred by the Government the decision of the Engineer-in-charge, will be final and binding 
on the parties. 

IN WITNESS WHEREOF these presents have been executed by the Obligor________________________ 
and by __________________________________ and for and on behalf of the PRESIDENT OF INDIA on 
the day, month and year first above written. 

Signed, sealed and delivered by Obligor in the presence of – 

1.____________________________________ 

2.____________________________________ 

                   Signed for and on behalf of the President of India by ____________________________ 

In the presence of – 

1.____________________________________2._____________________ 
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ANNEXURE-II 
GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF ANTI-TERMITE TREATMENT WORKS. 
 
 

 The Agreement made this _______________day of ___________________one thousand nine 
hundred and_____________between___________________son of____________________ 
of_____________________ (hereinafter called the Guarantor of the one part) and the PRESIDENT OF 
INDIA (hereinafter called the Government of the other part). 
 
 WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract), dated 
___________________and made between the GUARANTOR OF THE ONE part and the Government of 
the other part, whereby the Contractor, inter alia, undertook to render the buildings and structures in the 
said contract recited completely termite proof.  
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain termite proof for five years from the date of giving of termite proof treatment.  
 
 NOW THE GUARANTOR hereby guarantees that anti-termite treatment given by him will render 
the structures completely termite proof and the minimum life of such treatment shall be five years to be 
reckoned from the date after the maintenance period prescribed in the contract. 
 During this period of guarantee, the guarantor shall make good all defects and in case of any defect 
being found render the building termite proof to the satisfaction of the Engineer-in-charge at his cost and 
shall commence the work for such rectification within seven days from the date of issue of the notice from 
the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done by 
the Department by some other Contractor at the GUARANTOR’S cost and risk. The decision of the 
Engineer-in-charge as to the cost, payable by the Guarantor shall be final and binding. 
 
 That if the Guarantor fails to execute the termite proofing or commits breach thereunder, then the 
Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or 
otherwise which may be incurred by him by reason of any default the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and / or damage 
and /or cost incurred by the Government the decision of the Engineer-in-charge, will be final and binding 
on the parties. 
 
 

IN WITNESS WHEREOF these presents have been executed by the 
Obligor________________________ and by __________________________________ and for and on 
behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 

Signed, sealed and delivered by Obligor in the presence of – 

1.____________________________________ 

2.____________________________________ 

Signed for and on behalf of the President of India by ____________________________ 

In the presence of – 

1.____________________________________2._____________________ 
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GENERAL TERMS AND CONDITIONS  
 

1. The contractors are advised to get acquainted with the proposed work and its site and also study the 
Architectural Drawings, specifications and special conditions carefully before tendering. No claim 
of any sort shall be entertained on account of any site conditions and ignorance of specifications 
and special conditions 

2. The work shall be carried out as per CPWD specifications 2019 (Vol. I & II) with up to date 
correction slips. For items which are not covered under CPWD specifications, the special conditions 
/ BIS specifications shall apply. In this regard the decision of Engineer-in-Charge shall be final. 

3. All materials, T & P, consumable and contingent articles required for the work shall be arranged by 
the contractor. Materials used shall be in preference as per the nomenclature of the item / as per 
approved list / CPWD Specifications and as per directions of Engineer-in-Charge. Replaced 
materials used shall have same or richer specifications to the original materials and compatible to 
the work. If any of the accessories available in the market is not ISI marked, then decision of 
engineer in charge is final and will be binding to the contractor. 

4. All the malba /rubbish /silt /waste / garden waste etc. generated due to any operation / execution of 
the work shall be brought down through the stair case and shall not be thrown to the ground directly 
from the upper floors etc. Malba rubbish generated due to any operation from Bungalows/ quarters 
/ premises and its open spaces whatsoever shall be disposed off by the Contractor to the specified 
dumping point on daily basis else a recovery of Rs. 100/- per Bungalows/ quarters / premises per 
day shall be made from contractor. The dumping point should be properly barricaded at all the time 
and should not give ugly look. This malba / rubbish shall further be disposed to the authorized 
municipal dhalao / dumping ground 

5.  

6. as and when the quantity becomes 4.5 cum or one truck and as per direction of Engineer-in-charge. 
The Malba/rubbish kept inside the dumping point should be covered with sheet or any other suitable 
material to avoid dust pollution. In case of malba / rubbish does not got removed from dumping 
point, a recovery of Rs. 1000/- (rupees One thousand) per day shall be made from the contractor 
after issuing notice in writing by the Engineer in charge of work. If the malba is not removed within 
three days of notice, the same shall be got removed by the department at the risk and cost of the 
Contractor and the amount shall be recovered from the bill of Contractor. This is in addition to the 
recovery of Rs. 1000/- per day for delay in removal of malba 

7. The contractor or his representative shall be available at site on every visit of officer-in-charge as 
well as visit of senior officers. 

8. Chases, holes & drilling works etc. shall be done by using power operated tools.  

9. The contractor shall have to carry out the work other than day to day maintenance according to 
program given by the Executive Engineer / Assistant Engineer / Junior Engineer-in-charge. The 
contractor shall not carry out any work in any building without permission of Engineer-in-charge 
or his authorized representatives. The contractor shall have to adhere to this program failing which 
he shall be wholly responsible for any inconvenience caused to the occupants. No claim for idle 
labour on any account shall be entertained. The contractor shall depute his representative daily to 
the site of work. His name and Signature shall be attested by the contractor for record in the 
department. 

10. The Bungalows / quarters / flats and its portions where the work to be executed on any day shall be 
got approved from the representative of the Engineer-in-charge at the site of work. No work shall 
be carried out in any quarters / flats without the approval of the representative of the Engineer-in-
charge.  If any work carried out without the approval, the same shall be rejected and shall not be 
measured for payments. 

11. The site for the collection and stacking of the material shall be got approved from the Engineer-in-
charge. 
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12. The sample of all the items shall have to be got approved by the contractor from the Engineer-in-
charge before the supply commences and shall be without prejudiced to the right of the Engineer-
in-Charge to get random samples tested out of the actual lot received. 

13. The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of Schedule of 
Quantity in any approved laboratory as decided by him. The sample for testing will be provided by 
the contractor. All expenditure required to be incurred for taking sample, conveyance, packing and 
testing charges etc. will be borne by the contractor himself. In case any sample particular lot fails 
in testing, the contractor will be bound to replace the entire lot with fresh material of prescribed 
specification and the rejected lot will be returned to the contractor only after fresh lot is supplied. 

14. Rejected materials will have to be removed by the contractor at his own cost immediately of the 
instructions of doing so.  

15. In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-
Charge will be final and binding upon the contractor. 

16. Other agencies may also be simultaneously executing some other work entrusted to them by the 
Engineer-in-charge and the Contractor shall offer necessary co-operation wherever required to these 
agencies so as not to interfere with or hinder the progress or completion of the work being performed 
by other Contractor (s). He shall as far as possibly arrange his work and shall place and dispose off 
the materials being used or removed, so as not to interfere with the operations of other Contractors, 
or he shall arrange his work with that of the others in an acceptable and coordinated manner and 
shall perform it in proper sequence to the complete satisfaction of Engineer-in-charge. 

17. Contractor shall ensure the cleanness and watch & ward of the premises / vacant bungalows / quarter 
/ garages etc. till further occupation of the same.  

18. All taxes applicable at prevalent rates shall have to be paid by the contractor himself and the rates 
quoted by him shall include these taxes and nothing extra on this account shall be payable.   

19. The rates for different items of work shall apply for all heights and depths, leads and lifts unless 
otherwise specified in the agreement or specifications applicable to the agreement.  

20. Any damage done by the contractor to any existing work during the course of execution of the work 
shall be made good by him at his own cost. 

21. Articles manufactured by the reputed firms and approved by Engineer-in-Charge shall only be used. 
Only articles classified, as ‘first quality’ by the manufacturer shall be used unless otherwise 
specified. In case articles bearing ISI certification are not available in the market, quality of samples 
brought by the contractor shall be judged by standards laid down in the relevant CPWD 
specifications. For the items not covered by CPWD specifications relevant BIS standards shall 
apply. The sample of materials to be brought to site for use in work shall be got approved from the 
Engineer-in-Charge before actual execution of work. 

22. The contractor shall submit a detailed program of work within01 Month of the date of award of 
work. The Engineer-in-Charge can modify the program and the contractor shall have to work 
accordingly.  

23. The quantities of any item shall not be exceeded beyond the agreement quantities without prior 
permission of Engineer-in-Charge. 

24. Statutory recoveries such as on account of GST, Income tax, Surcharge, Construction Worker’s 
Welfare Cess etc. as applicable from time to time shall be made from the gross amount of Running 
A/c Bill and Final Bill of the contractor. 

25. The contractor shall make his own arrangements for obtaining electric connection, if required and 
make necessary payments directly to the department concerned. In the absence of electric 
connection or failure of power supply, the Contractor shall make his own arrangement of silent type 
generators as per NGT Guidelines. 

26. The contractor shall make his own arrangement for getting the permission for entry of trucks 
carrying materials for the site from the traffic police. 

27. No payment shall be made to the contractor for any damage caused by rain, snow fall, floods or any 
other natural causes whatsoever during the execution of work. The damage caused to work shall 
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have to be made good by the contractor at his own cost and no claim on this account shall be 
entertained. 

28. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 
/ signages, warning boards, red flags, red lights and providing necessary barriers / barricading of 
the construction area and all other measures required from time to time, nothing extra shall be 
paid to agency on this account. He shall be responsible for all damages and accidents caused due 
to negligence on his part. No hindrance shall be caused to traffic during the execution of the work 
by storing materials on the road. 

29. The contractor shall be fully responsible for the safe custody of the material issued or brought by 
him to site for doing the work.  

30. If due to exigency of work, the work is required to be carried out in more than one shift or during 
night then Contractor will be bound to execute the work accordingly and arrange the T & P and 
labour etc.  No extra claim on this account shall be entertained. 

31. The rate for all items of work shall, unless otherwise clearly specified, include cost of all labour, 
material and other inputs involved in the execution of the items.  

32. In case of any discrepancy found in NIT / tender documents, the order of preference may be read as 
the following. 

a) Description of Schedule of quantities 

b) Particular Specifications, Additional Conditions and Special Conditions, if any. 

c) Architectural Drawings 

d) CPWD Specifications with up to date correction slips. 

e) Indian Standard Specifications / BIS  

f) Sound engineering practice. 

33. Any reference made to any Indian Standard Specifications in these documents, shall imply to the 
latest version of that standard, including such revisions / amendments as issued by the Bureau of 
Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all 
such publications of relevant Indian Standards applicable to the work at site. 

34. The contractor will not have any claim in case of any delay by the Engineer-in-Charge in removal 
of trees or shifting, removing of telegraph, telephone or electric lines (overhead or underground), 
water and sewer lines and other structure etc., if any which may come in the way of the work.  
However, suitable extension of time can be granted to cover such delay. 

35. The contractor shall clean the site thoroughly of scaffolding materials, rubbish, equipment left out 
of his work and dress the site around the building to the complete satisfaction of the Engineer-in-
charge before the work is treated as completed. 

36. No residential accommodation shall be provided to any of the staff engaged by the contractor. The 
contractor shall also not be allowed to erect any permanent / temporary set up for his staff in the 
premises.  

37. Contractor has to provide drinking water facility in each enquiry office by providing necessary filter 
(RO) with water cooler for CPWD staff and his staff. Watch & Ward of Enquiry office shall be the 
responsibility of the contractor. 

38. The contractor shall comply with proper and legal orders and directions of the local or public 
authority or Municipality and abide by their rules and regulations and pay all fees and charges which 
he may be liable. 

39. The Contractor shall give due notices to Municipality, Police and/ or other authorities that may be 
required under the law/ rules under force and obtain all requisite licenses for temporary obstructions/ 
enclosures and pay all charges which may be leviable on account of his execution of the work under 
the agreement. Nothing extra shall be payable on this account. 

40. The work shall be carried out in a manner complying in all respects with the requirements of relevant 
bye laws of the local bodies, labour laws, minimum wages act, workmen compensation act and 
other statutory laws enacted by Central Govt. as well as State Govt.  
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41. The Contractor shall depute required Technical Staff as per Clause 32 of Schedule F who shall 
remain present at CPWD Service Centre during the time and days as provided in Schedule of 
Quantity. The agency shall submit the credential of proposed staff & shall be taken on roll only after 
approval of Engineer-in-charge. The attendance shall be accepted through Biometric Attendance 
System only.    

42. The contractor shall provide necessary barriers, warning signals and other safety measures while 
executing the work or wherever necessary so as to avoid accidents. He shall also indemnify CPWD 
against claims for compensation arising out of negligence in this respect. Contractor shall be liable, 
in accordance with the Indian law and Regulations for any accidents occurring due to any cause. 
The contractor shall also provide all insurance including third party insurance as may be necessary 
to cover the risk. No extra payment would be made to the contractor due to the above provisions 
thereof. 

43. Any damage caused due to negligence of contractor during the routine maintenance shall be of 
firm’s responsibility. The firm has to make good the same at his own risk and cost. 

44. The Contractor shall submit measurement of work section wise to each Junior Engineer. However, 
the measurement shall be compiled by the Nodal Assistant Engineer for preparation of running 
Account Bill. 

45. Site is located in sensitive and high security & VVIP area, where movement and routes are restricted. 
The Contractor shall have to apply for passes well in advance for carrying out the work. No claim 
whatsoever shall be entertained for any loss on this account. Some restrictions may be imposed by 
the Security staff/ Delhi police on the working and for movement of labour, materials etc. 

46. The movement of trucks and vehicles shall be regulated in accordance with rules and regulations as 
approved by competent authority. 

47. The Contractor shall be bound to follow all such restrictions / instructions and nothing extra shall 
be payable on this account. 

48. The Contractor is required to prepare and install appropriate number of Display Boards at suitable 
locations in the colony / office and also at the Service Centre, to apprise the Residents about the 
details of Contractor, Supervisor, Executive Engineer, Assistant Engineer and Junior Engineer etc. 

49. The Contractor shall not stack building material / malba on NDMC land or road or on the land 
owned by any other authority and in case of failure to do so, he shall face penal action as per the 
rules, regulation and bye-laws of the said body or authority. The Engineer-in-Charge shall be at 
liberty to recover the amount due but not paid to the concerned authorities on account of the above 
from any amount due to the Contractor including amount of the security deposit or retention money 
in respect of this Contractor or any other Contract. 

50. In order to adhere to the Committed Program and requirement of allottees, the work shall be carried 
out in more than one shift and Contractor will deploy the resources accordingly. No extra claim on 
this account shall be entertained.  Contractor should give advance notice in writing to Engineer-in-
charge for doing any work in odd hours and arrange permission accordingly. Contractor shall 
arrange for transportation of CPWD site staff to their residences, in case the site staff is required to 
stay beyond office hours or during odd hours. 

51. The contractor or his representative is bound to sign the site order book as and when required by the 
Engineer-in-Charge and to comply with the remarks therein. 

52. It shall be the responsibility of the agency to transport all the items required for comprehensive 
maintenance from store and to carry dismantled material from site to store and nothing extra shall 
be paid on this account. 

53. The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the 
owners, tenants of adjacent properties and to the public in general and to prevent any damage to 
such properties and any pollution of smoke, streams and waterways. He shall make good at his cost 
and to the satisfaction of the Engineer-in-Charge, any damage to roads, paths, cross drainage works 
or public or private property whatsoever caused by the execution of the work or by traffic brought 
thereon by the contractor. Utmost care shall be taken to keep the noise level to the barest minimum 
so that no disturbance as far as possible is caused to the occupants / users of adjoining buildings. 
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54. The agency has to ensure the safety and protection of all the existing fittings, floorings, fixtures and 
all other building parts during execution of work, nothing extra shall be paid to agency on this 
account. 

55. No special repairs and addition/ alteration work shall be carried out in any quarters/flats without the 
approval of the representative of the Engineer-in-charge. Any work carried out without approval of 
the representative of the Engineer-in-charge at the site, the work shall be rejected and shall not be 
measured and paid for. 

56. Agency shall provide composite supervision which will monitor all civil and electrical complaints 
and ensure that they are attended timely to the entire satisfaction of respective Engineer-in-charge. 
Nothing extra on this account will be paid. 

57. Agency has to submit measurement of work executed during each month, at least once in a month, 
failing which a recovery of Rupees Fifty Thousand per month shall be made from the next Running 
account / final bill.  

58. Pollution Control Guidelines 

The guidelines regarding preventive measures for Air Pollution from demolition & construction 
activities issued by Delhi Pollution Control Committee vide no. DPCC/EIA/Res-001 to 172/NGT-
21/2015/225-408 dated 17.04.2015 and any other guide lines issued till date or during the execution 
of work, in compliance of Hon’ble National Green Tribunal directions, are applicable to the 
contractor. All appropriate protective measures as per NGT & DPCC guidelines / directions shall be 
taken by the contractor and nothing extra shall be payable on this account. 

59. The contractor shall have to work in pandemic / epidemic conditions such as COVID 19 for which 
he has to make safety arrangement / measures for the workers / staff and for the premises meant for 
them, as per guidelines issued by Government and directions issued by Engineer-in-charge from time 
to time and nothing extra shall be paid on this account.  
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SPECIAL CONDITIONS  

1 Full quantity or quantity as decided by Engineer-in- Charge of the materials such as paint, Acrylic 
emulsion paint, Acrylic distemper etc. shall be deposited in sealed containers in advance before use. 
Packing size shall be decided by Engineer-in-charge. 

3. The contractor shall have to get approved the brands / shades of Acrylic Distemper, Synthetic Enamel 
Paint, Acrylic Emulsion Paint, Exterior Paint etc. from the Engineer-in-Charge and also shall be got 
checked by the Engineer-in-charge or his authorized representative on receipt of it at site before 
execution of same. 

4. The materials required for day’s work shall be issued to contractor or his authorized representative 
daily by the JE / AE -in-charge of the work. Any balance of the material left at end of the days of 
work and the empty containers shall be returned to JE / AE. The day to day issue account of the 
materials shall be maintained by the Junior Engineer-in-Charge and shall be signed daily by the 
Contractor or his authorized agent in token of receipt of the materials failing which no payment of 
bill shall be made to the Contractor.  The empty containers shall not be removed from the site of work 
without written orders of the Engineer-in-charge. 

5. Before the commencement of work, the contractor shall prepare one sample as instructed by the 
Engineer-in-charge. After the sample is approved by the Engineer-in-Charge, the Contractor shall be 
allowed to commence the work and the quality of work shall confirm to the approved sample. 

6. In case the Bungalows / quarters are not made available to the Contractor according to the 
programme, the Contractor shall not be entitled for any claim for idle labour or any other claim on 
any account what-so-ever. 

7. No payment will be made to the Contractor for damage caused by rains during the execution of the 
works and no claim on this account will be entertained. 

8. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him prior 
to painting or other finishing work. 

9. To avoid disputes later on, contractor is advised to get the measurement recorded within a week’s 
time and shall submit his bills as per relevant clauses of contract. Any dispute regarding measurement 
including work done shall be judged within a week’s time failing which measurement, certified and 
recorded, shall be entertained. 

10. All doors, windows, floors, furniture, electrical fittings and other articles shall be protected from dust, 
splashes & damage Splashes & droppings from white washing, colour washing, distempering 
painting etc. on walls, floors, doors and window, down take pipes / furniture shall be removed by the 
Contractor at his own cost and the surface cleaned simultaneously after the completion of the day’s 
work is done, without waiting for the actual completion of the other items of work of the contract. 

11. The Contractor shall comply with the provisions of ‘Construction and Demolition Waste 
Management Rules, 2016’ as notified by the Ministry of Environment and Forest vide notification 
dated 29.03.2016 (available at web address www.moef.gov.in).  

12. For some of the specific nature of work such as anti-termite treatment and waterproofing work 
contractors who associate specialized agencies / specialized firm executing the work give a 
specific guarantee that they are responsible for removal of any defects cropping up in these 
works executed by them during the guarantee period. 

a) The form of the guarantee to be executed by the contractors is given as per annexure 
attached. 

b) 10% of the amount pertaining to anti-termite treatment and waterproofing work as 
security deducted from the bills of the contractors will be refunded after expiry of 
guarantee period in accordance with the terms of the contract in this behalf. 
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13. During execution of work, water supply, installations / fittings & sanitary, installation / fittings, will 
be dismantled / demolished for which nothing extra shall be paid except the items already exist in the 
schedule of quantities (civil) attached. 

14. Any cement slurry added over base surface (or) for continuation of concreting for better bond is 
deemed to have been included in the items and nothing extra shall be paid on this account. 

15. If in the description / nomenclature of item the thickness of board / ply is mentioned 18mm 
thick and manufacturer does not provide / manufacture 18mm thick board / ply then 19mm 
thick board / ply can be used there, for that nothing extra shall be paid on this account, vice 
versa. 

16. Agency should take extra precaution for protection of existing floor, wall, fittings, fixtures etc. 
Nothing extra shall be paid on this account. 
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CONDITIONS FOR CEMENT & STEEL 
1. Cement 

 
1.1 The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/PPC as 

required in the work, from reputed manufacturers of cement, having a production capacity of one 
million tonnes per annum or more, such as ACC, JK Cement, Ultratech, Shree Cement, etc., i.e. 
agencies approved by Ministry of Industry, Govt. of India, and holding license to use ISI certification 
mark for their product. The tenderers may also submit a list of names of cement manufactures which 
they propose to use in the work. The Engineer-in-charge reserves right to accept or reject name(s) of 
cement manufacture(s) which the tenderer proposes to use in the work. No change in the tendered 
rates will be accepted if the Engineer-in-charge does not accept the list of cement manufacturers, 
given by the tenderer, fully or partially. Supply of cement shall be taken in 50 kg bags bearing 
manufacturer’s name and ISI marking except for concrete from RMC producer where bulk cement 
can be procured. Samples of cement arranged by the contractor shall be taken by the Engineer in 
Charge and got tested in accordance with provisions of relevant BIS Codes.  In case test results 
indicate that the cement arranged by the contractor does not conform to the relevant BIS Codes, the 
same shall stand rejected and shall be removed from the site by the contractor at his own cost within 
a week’s time of written order from the Engineer in Charge to do so. Only the cement with satisfactory 
test results shall be allowed to be used in the work.  

1.2 The quantity of cement shall be brought at site as decided by the Engineer in Charge. 

1.3 Double lock provision shall be made to the door of the cement store. The key of one lock shall remain 
with the Engineer in Charge or his authorized representative and the key of the other lock shall remain 
with the contractor. The contractor shall be responsible for the watch and ward and safety of the 
cement godown. 

1.4 The contractor shall supply free of charge the cement required for testing and shall also bear the 
packing, sealing, transportation & other incidental charges. The testing charges of approved 
laboratory shall be borne by the contractor. 

1.5 The day to day actual issue/receipt and consumption of cement on work shall be regulated and proper 
accounts maintained in cement register which shall be issued by Engineer-in-charge. 

1.6 Cement brought to site and cement remaining unused after completion of work shall not be removed 
from site without written permission of the Engineer in Charge. 

1.7 In the event of it being discovered that after the completion of the work the quantity of cement used 
is less than the quantity ascertained after allowing variation on the minus side as per clause 38, the 
cost of quantity of cement not so used shall be recovered from the contractor, at the rate of Rs. 5500/- 
(Rupees Five Thousand Five hundred only) per metric ton. This recovery will be in addition to 
any other recovery otherwise required to be done by the Engineer-in-Charge. 
 

2. Steel for Reinforcement: 

1.1 The contractor shall procure steel reinforcement TMT bars of grade Fe-500-D confirming to IS code 
(latest edition) from main producers as approved by the Ministry of Steel and secondary producers 
of re-rollers having valid BIS licence for TMT bars conforming to relevant BIS code, procurement 
shall be made from main producers and secondary producers having valid BIS licence. The name of 
secondary producer however will have to be got approved by engineer-in-charge before procurement. 
The contractor shall have to obtain and furnish test certificates to the Engineer in Charge in respect 
of all supplies of steel brought by him to the site of work. Samples shall also be taken and got tested 
by the Engineer in Charge as per the provisions in this regard in relevant BIS Codes. In case the test 
results indicate that the steel arranged by the contractor does not conform to BIS Codes, the same 
shall stand rejected and shall be removed from the site of work by the contractor at his cost within a 
week’s time from written orders from the Engineer in Charge to do so. 

1.2 The quantity of steel shall be brought at site as decided by the Engineer in Charge. 

1.3 The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent 
distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and 
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lengths shall be stored separately to facilitate easy counting and checking. The cement slurry to be 
applied to prevent corrosion. The nothing extra shall payable on this account. 

1.4 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient length 
shall be cut from each size of the bar section at random at frequency not less than that specified below: 
- 

 

Size of Bar  For Consignment below   For Consignment over 
    100 tonnes    100 tonnes 

Under 10 mm dia one sample for each 25 tonnes         one sample for each 40 MT 

or part thereof    or part thereof 

10 mm to 16 mm        one sample for each 35 tonnes         one sample for each 40MT  

or part thereof   or part thereof 

Over 16 mm dia one sample for each 45 tonnes         one sample for each 50 MT 

or part thereof.   Or part thereof  

 

1.5 The contractor shall supply free of charge the steel reinforcing bars required for testing and shall also 
bear the packing, sealing, transportation & other incidental charges. The testing charges of approved 
laboratory shall be borne by the contractor. 

1.6 The actual issue and consumption of steel on work shall be regulated and proper accounts maintained. 
The theoretical consumption of steel shall be worked out as per procedure prescribed in clause 38 of 
the contract and shall be governed by conditions laid therein. 

1.7 Steel brought to site and steel remaining unused shall not be removed from site without the written 
permission of the Engineer in Charge. 

1.8 The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and 
night. The contractor shall be responsible for all damages and accident due to negligence on his part.  

1.9 The contractor shall arrange steel reinforcement bars as cut and bend bars from approved 
workshop/suppliers. In case of non-availability of the same on justified reasons, the same can be 
manufactured at site; however no extra payment whatsoever shall be made for same. 
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Minimum Quality Assurance Plan 

 

1. Maintenance of Register of Tests 

(i) The details of all Tests carried out at construction/ maintenance site or at outside Laboratories 
shall be maintained by the contractor in the Test Register which shall be issued to the Contractor 
by Engineer-in-charge in the same manner as being issued to CPWD field staff. 

(ii) All Samples of materials including Cement Concrete Cubes shall be taken jointly with Contractor 
by JE /AE and out of this at least 50% samples shall be taken in presence of AE in charge. If 
there is no JE, all Samples of materials including Cement Concrete Cubes shall be taken by AE 
jointly with Contractor. All the necessary assistance shall be provided by the Contractor. Cost of 
sample materials is to be borne by the Contractor and he shall be responsible for safe custody of 
samples to be tested at site. 

(iii) All the test in field lab setup at Site shall be carried out by the Engineering Staff deployed by the 
Contractor which shall be 100% witnessed by JE and 50% of tests shall be witnessed by AE-in-
change. At least 10% of the tests are to be witnessed by the Executive Engineer. 

(iv) All the entries in the registers will be made by the designated Engineer Staff of the Contractor 
and same should be regularly reviewed by JE/AE/EE. The registers shall be produced before 
senior officers inspecting the work. 

(v) Contractor shall be responsible for safe custody of all the test registers. 

Submission of copy of all Test Registers, Material at Site (MAS) Register along with each 
alternate Running Account Bill and Final Bill shall be mandatory. These registers should be 
duly checked by AE in Division Office and receipts of registers should also be acknowledged 
by Accounts Officer by signing the copies and register to confirm receipt in Division office. 
 

2. Maintenance of Material at Site (MAS) Register- 

 

(i) All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor 
which shall be issued to the Contractor by Engineer-in-charge. 

(ii) Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE if there 
is no JE. 

(iii) Each of the entry shall be checked by JE at least twice a week and at least once a week by AE. 
If there is no JE then MAS registers will be checked by AE at least twice a week. 

(iv) Cement Register shall be reviewed by EE at least once in a month.  

 

3. Testing of Material at Site or in lab- 

The contractor shall supply free of charge the sample materials required for testing and shall also 
bear the packing, sealing, transportation & other incidental charges. The material and its frequency 
to be tested shall be as per CPWD specifications or its relevant codes or as decided by Engineer-in-
charge. The testing charges for all samples shall be borne by the contractor. 

 

 
 

 



31 | P a g e  
 

  
CORRECTION : NIL,  INSERTION : NIL, OVERWRITING : NIL,  DELETION : NIL,                                    AE-4/I                

 

LIST OF PREFERRED MAKES 

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work) 
and finishes approved by the Engineer-in-Charge are listed below. However, approved equivalent materials and 
finishes of any other specialized firms may be used, in case it is established that the brands specified below are 
not available in the market and subject to approval of the alternate brand by the Engineer-in-Charge (See also 
conditions of contract). 

Sl. 
No. 

Materials Approved make 

1 Ceramic Glazed / Rectified Ceramic Glazed / 
Vitrified Floor / Wall Tiles 

Johnson / Somany / Kajaria / Nitco / Orientbell / AGL / Oasis / 
Varmora / Orient Bell 

2 Chequered CC Tiles Nitco / KK / Unistone / Dalal /Advent / ABC / Krishna / Kirti Spun 
Pipes 

3 Bathroom CP Fittings Jaquar / Johnson / Marc / Cera / Kohler 
4 Sanitary Wares  Hindware / Kohler / Johnson / Cera / Parryware / Jaquar 
5 Kitchen Sink (Stainless Steel)  Neelkanth / Jayna / Anupam / Nirali / Cera 
6 PVC Tank (ISI Marked) Sintex / Storex / Unitank / Sheetal / SPL 
7 PVC Cistern Commander / Duralite / Hindware/ Coral / SteelBird 
8 Precast Cement Concrete Slab Nitco / KK / Konkrete Products Co. / Dalal/ Kirti Spun Pipes 
9 G.I. Sheet SAIL / Tata Shakti / Jindal / Swastik 
10 G.I. Pipe (ISI Marked) Jindal Hissar / Tata / Prakash Surya / Zenith 
11 G.I. Fittings (ISI Marked) Unik / UK / Surya / Prakash 
12 Structural steel Sections C, I, Tee, Angle, Flats, Bars 

etc. (ISI Marked) 
TISCO / Jindal / SAIL / Rana / Rathi/ATAM/FEBI 

13 TMT bars (ISI Marked) TATA /RINL / SAIL / TISCO 
14 Steel tubes hot finished welded Type BST / Jindal / Ravindra / Surya 
15 Block Board, Ply Wood, MDF Board Century /Duro / Greenply / Merino / Action Tesa Bhutan tuff / 

Archid Ply /  
16 Lamination Sheet / Veneer Century / Duro / Merino / Greenlam / Bhutan tuff / Archid Ply / 
17 Flush Doors Century / Greenply / Action Tesa / Sumai (Spacewood) / Orion / 

Duro / Jayna Doors of Jain wood Industries / Jain Doors Pvt. Ltd. / 
Bhutan tuff / Archid Ply / 

18 Factory made chamfered edge CC Interlocking paver 
Block, Kerb Stone 

NITCO / KK / Konkrete/ Terra Firma / Dalal / Advent / Kirti Spun 
Pipes 

19 Precast R.C.C. manhole & gully trap covers, frames 
and gratings 

KK / Konkrete / Pragati 

20 Fibre Glass sheet and Chajjas Rooffit of Shiv Shakti Fiber Udhyog / Fibreways Technology / 
Simba  

21 Acrylic washable Distemper Berger / Nerolac / ICI / Asian / Acro 
22 Acrylic Emulsion Paint / Premium Acrylic Emulsion 

Interior paint  
Berger / Nerolac / ICI / Asian / Acro 

23 Premium acrylic emulsion / Acrylic Emulsion 
Exterior Paint 

Berger / Nerolac / ICI / Asian / Acro 

24 Primer  Berger / Nerolac / ICI / Asian / Acro 
25 Synthetic Enamel Paint  Berger / Nerolac / ICI / Asian / Acro 
26 P.O.P. J.K. / Laxmi / Birla / Asian Paint / Sakarni 
27 Decorative Paints Oikos / SKK / Armourcoat / Ultratech / Acro 
28 Modular kitchen Accessories Stallion / Sparkle Top / Hettich / Godrej / Hafele / Dorset / Blum / 

Kich 
29 Brass Door / Window Fittings Sigma / Bush / Dorset / Hettich / Dorma 
30 Dash Fastener Hilti / Fisher / Canon / Wuerth 
31 Hydraulic Door Closer Hardwyn / Godrej / Dorma / Dorset / Hafele 
32 Lock & Latches Godrej / Dorset / Hafele / Geze / Dorma 
33 White Cement based Putty Birla Wall Care / J.K. Wall Care / Berger 
34 Aluminum Sections Jindal / Hindalco / Indalco / Indo-Alusys 
35 Centrifugally Cast Iron Pipe & Fittings Neco / Truform / Techno Sales Corporations / BIC / RPMF / 

SKF/ATAM/FEBI 
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36 Tempered Glass / Glass Pan Modi Float / Saint Gobain / Asahi / Atul 
37 Bevelled Edge Mirror  Atul / Saint Gobain / Modi Guard / Golden Fish 
38 PTMT Fittings Prayag / Wilson / Polytuf 
39 Polymer Modified Cementitious Grout Bal Endura / Laticrete / Ferrous Crete  
40 Non Shrink Cementous Grout Xypex / Fosroc / Krytone / Ferocrete 
41 AC Pipes (Mazza) A Infrastructure Ltd. / ApurvaVinimay Pvt. Ltd. / Kanoria Sugar 

Gen. Mfg. Co. Ltd. 
42 Cement Board Bison / Everest / Shalimar / NCL  
43 Aluminum Composite Panels Aludecore / Alstone / Alstrong / Alucobond / Aluco Pan / Virgo 
44 Wood Polish Asian Paints / Pidlite Industries / ICI Dulux / Wembley 
45 Gypsum Board St. Gobain / Gyproc Gypsum / Boral / Everest 
46 Calcium Silicate False Ceiling System Along with 

supporting 
Aerolite / Everest / NCL / Hilux / Hi- Steels/Gyptech 

47 All hardware and fittings other than brass for doors, 
windows etc. 

Dorma / Hafele / Geze / Ozone / Kich / Hettich / Dorset / Hardwyn 

48 Adhesive / Epoxy Grout for Floor Tiles, Marble 
Stone, Granite Stone etc. 

Ferrous Crete / Ardex Endure (Goldstar) / Pidlite (FevimateXl) / 
MYK Laticrete / Weber / CICO 

49 Water proofing compounds Grace / Fosroc / BASF / Pidilite / CICO / MAKPHALT 
50 FRP Doors & Frames Ashoo Model Arts, Selected Product Co., FiberwaysTachnology 

and Jayna Doors of Jain wood Industries, Jain Doors Pvt. Ltd. 
51 Laminated flooring Action Tesa / Vista / Pergo / Parador 
52 Stainless Steel Railing Kich / Dorma / Q Railing / Fitwell 
53 Cement (OPC / PPC) ACC / JK Cement / Ultratech / Shree Cement 
54 Engineered wooden flooring  Mikasa (Greenlam Industries Ltd.), / Pergo / Parador /Woodart 
55 Drapery Rod Vista / MAC / Magnum 
56 PVC Pipe   / CPVC Pipe Supreme / Astral / Ashirvad / Prakash / Finolex 
57 Foam / Cushion Sleepwell / Kurl-on / MM Foam 
58 Fabric / Cloth for Sofa Eden / Kundan / Bealene / GM / Velvolene and Nimoco 
59 Fabric / Cloth for Curtain G.M. Fabric / Neptune Furnishing India Pvt. Ltd. / Shri Radhika 

Furnishing / Jai Mahavir Textile Pvt. Ltd. / New Castle / 
MahavirLoomtexPvt. Ltd. / Bombay Dyeing 

60 Metal, Wooden, Acoustic &Glazed Fire Rated Doors M/s Navair International Pvt. Ltd. or equivalent 
61 Forged Steel Pipe Fittings, Forged steel Valves, 

Forged Brass Ball Valves 
VS / Deepak Valves or equivalent 

62 Rolling Shutters, Fire Rated Sliding Door, fire Rated 
rolling shutters, Motorized Gates, Dock leveler & 
dock Shelter, sliding door and folding doors, hanger 
doors, high speed doors, sectional doors, room 
barriers, swing barriers, flap barriers, tripod 
turnstiles &full height turnstiles, bollard &tyre killer 

AVIANS or equivalent 

63 RMC Shri Ram Ready Mix Concrete Pvt ltd, ACC, Ultratech or equivalent 
64 Acoustical wall paneling Gyptech or equivalent. 
65 Solid Panel PVC Door, PVC Frame, Door Frame, 

Hollow PVC Door & Door Frame, UPVC Window 
& Door, WPC Board, WPC Doors & Frame, WPC 
Jali & Roofing Sheets 

KAKA or equivalent. 

65 GRG false ceiling  Diamond ceilings / Gyproc (Saint Gobain) / USG Boral 
66 Liquid applied waterproofing coating, anti-corrosive 

pipeline coating, HDPE/APP sheet membranes, 
bitumeous compounds and primers, specialized 
primers, sealants and injections grouts, admixture for 
concrete and mortar, Powder based construction 
chemicals products and construction textiles & 
bubble reflective insulation. 

Makphalt or equivalent. 

Note:- The weight and thickness of the material should be as per CPWD Specification / relevant 

IS code /  manufacturer specification.  
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On non-judicial stamp paper of minimum Rs. 100 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 
Form of Bank Guarantee for Earnest Money Deposit / performance Guarantee / Security 

Deposit 
1. Whereas the Executive Engineer ………………… (name of division) , CPWD on behalf ofthe   

President   of   India(hereinafter   called   "The   Government”) has   invited   bids under 
........................  (NIT number)......................  dated or................................................... (name of 
work) ………………………... The Government has further agreed to accept irrevocable Bank 
Guarantee   for   Rs........................   (Rupees   ......................only) valid   upto ............ 
(date)*................... as Earnest Money Deposit from (name and address of contractor) 
.................. (hereinafter called "the contractor") for compliance of his obligations in accordance with 
the terms and conditions of the said NIT. 

or** 
*Whereas the Executive Engineer (I-Division) CPWD, New Delhi on behalf of the President of 
India (hereinafter called “The Government”) has entered into an agreement bearing number with  
......................   (name   and   address   of   the   contractor).   (hereinafter   called “the Contractor”) 
for execution of work............. ... (name of work) .......... The Government has further agreed to 
accept an irrevocable Bank Guarantee for Rs.  ....................... (Rupees ....only) valid upto ........ 
(date)........ as Performance Guarantee / security Deposit from the said Contractor for compliance of 
his obligations in accordance with the terms and conditions of the agreement. 

2.  We, ............... (indicate the name of the bank) (herein after referred to as “the Bank”), hereby 
undertake to pay to the Government an amount not exceeding Rs...........................(Rupees
 only) on demand by the Government within 10 days of the demand. 

3.  We, ........................ (indicate the name of the Bank) do here by undertake to pay the amount due 
and payable under this guarantee without any demur, merely on a demand from the Government 
stating that the amount claimed is required to meet the recoveries due or likely to be due from the 
said contractor. Any such demand made on the Bank shall, be conclusive as regards the amount due 
and payable by the Bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs......... (Rupees only) 

4.  We, .................. (indicate the name of the Bank) , further undertake to pay the Government 
any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit 
or proceeding pending before any court or Tribunal, our liability under this Bank Guarantee being 
absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid 
discharge of our liability for payment there under and the contractor shall have no claim against us 
for making such payment. 

5.   We, ......................... (indicate the name of the Bank) further agree that the Government shall have 
the fullest liberty without our consent and without affecting in any manner our obligation here under 
to vary any of the terms and conditions of the said agreement to extend time of performance by the 
said contractor from time to time or to postpone for any time or from  time to time any of the powers 
exercisable by the Government against the said contractor and to forbear or enforce any of the terms 
and conditions relating to the said agreement and we shall not be relieved from our liability by 
reason of any such variation or extension being granted to the said contractor or for any forbearance, 
act of omission on the part of the Government or any indulgence by the Government to the said 
contractor or by any such matter or thing whatsoever which under the law relating to sureties would, 
but for this provision, have effect of so relieving us. 

 6. We,.................... (indicate the name of the Bank) further agree that the Government at its option 
shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance 
without proceeding against the contractor and notwithstanding any security or other guarantee the 
Government may have in relation to the Contractor’s liabilities. 

7.  This guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor. 
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8.  We, ...................... (indicate the name of the Bank)...................undertake not to revoke this 
guarantee except with the consent of the Government in writing. 

 

9.   This Bank Guarantee shall be valid up to ................ unless extended on demand by the Government. 
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 
Rs............................ (Rupees only) and unless a claim in writing is lodged withus within the date 
of expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall 
stand discharged. 

Date.............. 

 

Witnesses: 

 

 

Signature..................       

Authorized signatory Name and address 

Name Designation Staff code no. 

 

 

 

Signature…………….  

Bank seal 

Name and address 
 

 

*  Date to be worked out on the basis of validity period of 90 days where only financial bids 
are invited and 180 days for two / three bid system from the date of submission of tender 
/ bid. 

**   ln paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either 
for earnest money or for performance guarantee / security deposit as the case may be. 
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FORM OF PERFORMANCE SECURITY (GUARANTEE) 
BANK GUARANTEE BOND 

 
 In consideration of the President of India (hereinafter called "The Government") having offered to 
accept the terms and conditions of the proposed agreement between………………………………..and 
…………………………………… (hereinafter called “the said Contractor(s)”) for the 
work…………………………………………………………………………………………………………
………(hereafter called  “the said agreement”) having agreed to production of a irrevocable Bank Guarantee 
for Rs………………………………(Rupees…………………………………………………………only) 
as a security/guarantee from the contractor(s) for compliance of this obligations in accordance with the 
terms and conditions in the said agreement. 
 
We……………………………………………. hereinafter referred to as “the Bank”) hereby  (Indicate the 
name of the Bank) undertake to pay to the Government in amount not exceeding  
Rs……………(Rupees………………………….Only) on demand by the Government. 
 
2) We ……………………………………. do hereby undertake to pay the amounts due and payable 
 (indicate the name of the Bank) under this Guarantee without any demure, merely on a demand 

from the Government stating that the amount claimed is required to meet the recoveries due or likely 
to be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the bank under this Guarantee. However, our liability under 
this guarantee shall be restricted to an amount not exceeding Rs. 
……………….(Rupees……………………………………………only). 

 
3) We, the said bank further undertake to pay to the Government any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending 
before any court or Tribunal relating thereto, our liability under this present being absolute and 
unequivocal. 

 The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the contractor(s) shall have no claim against us for making such payment. 

 
4). We …………………………………………………….… further agree that the guarantee herein 

contained (indicate the name of the Bank)shall remain in full force and effect during the period that 
would be  taken for the performance of the said agreement and that it shall continue to be enforceable 
till all the dues of the Government under or by virtue of the said agreement have been fully paid and 
its claims satisfied or discharged or till Engineer-in-Charge on behalf of the government certified 
that the terms and conditions of the said agreement have been fully and properly carried out by the 
said contractor(s) and accordingly discharges this guarantee. 

 
5) We …………………………………………………………………. further agree with the 

Government that            (indicate the name of the Bank) the Government shall have the fullest liberty 
without our consent and without effecting in any manner our obligations hereunder to vary any of 
the terms and conditions of the said agreement or to extend time of performance by the said 
contractor(s) from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Government against the said contractor (s) and to for  bear or enforce any of the 
terms and conditions relating to the said agreement and we shall not be relieved from our liability 
by reason of any such variation, or extension being granted to the said contractor(s) or for any 
forbearance, act of omission on the part of the Government or any indulgence by the Government 
to the said contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6) This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 
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7) We ………………………………………….……………………………… lastly undertake not to 
revoke this (indicate the name of the Bank) guarantee except with the previous consent of the 
Government in writing. 

 
8) This guarantee shall be valid upto _______________ . Unless extended on demand by Government. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
_______________ (Rs. ________________________only) and unless a claim in writing is lodged 
with us within six months of the date of expiry or the extended date of expiry of this guarantee all 
our liabilities under this guarantee shall stand discharged. 
Dated the ___________________________ day of ________________________________for  
__________________________________________ (indicate the name of bank) 
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SPECIFICATION AND SPECIAL CONDITIONS FOR A/R & M/O WORKS & 
UPGRADATION WORKS 

 
1. The Corrected form CPWD 7 is available with the cashier for inspection. The contractor is 

requested to go through the same. They will be bound the terms and conditions stated therein. 

2. The contractor is advised to get acquainted with the proposed works & its site and also study the 
specifications and special conditions carefully before bidding. No claim of any sort shall be 
entertained on account of any site conditions & ignorance of specifications and special conditions. 

3. The works shall be carried out as per CPWD specifications 2019 Vol. I & II with up to date 
corrections slips unless otherwise specified in the nomenclature of the individual items or in the 
specifications attached. At the points where specifications are silent, the instructions of the 
Engineer-in-charge shall be final. 

4. In the event of any discrepancy between the nomenclature of the item of work as per schedule of 
quantities and the attached specification 2019 Vol. I & II, the nomenclature will prevail. 

5. In the event of any discrepancy between the CPWD specifications 2019 Vol. I & II and special 
conditions attached, the special conditions shall prevail. 

6. Unless otherwise provided in the schedule of quantities the rates bidded by the contractor shall be 
inclusive of all leads and lifts and shall apply to the heights and depths of the building and nothing 
extra shall be payable on him on this account. 

7. The rates for all items of work, shall unless clearly specified otherwise, include the cost of all 
labour, materials and other inputs involved in the execution of the items of work. 

8. The rates quoted by the contractor shall be taken as net and nothing extra shall be paid on any 
account i.e. royalty, carriage, sales tax and stacking at required place etc. 

9. 1% water charges if water not arranged by contractor, Income tax plus surcharge and labourcess 
as applicable shall be recovered from the gross amount of each bill. 

10. All materials obtained from Govt. stores or otherwise shall be got checked by the Junior Engineer-
in-charge of the work on receipt of the same at site of work before use. 

11. The contractor has to make his own arrangement for all T & P like ladders, ghoree, sutli, empty 
containers, brushes and paper, kuchies etc. required for work and nothing extra shall be paid for 
the same. 

12. The contractor shall get approved the brands/shades of dry distemper, oil bound distemper, 
synthetic enamel paint, plastic emulsion pain etc. from the Engineer-in-charge before supply of 
the materials. 

13. Materials shall be brought to the site of work in original containers with the manufactures seal 
intact. 

14. The materials required for day’s work shall be issued to the contractor or his authorized 
representative daily by the Junior Engineer-in-charge of the work any balance of the material left 
at end of the days of work and empty containers shall be returned to the Junior Engineer. The day 
to day issue account of the materials shall be maintained by the Junior Engineer-in-charge and 
shall be signed daily by the contractor or his authorized agent in token of receipt of the materials 
failing which no payment of bill shall be made to the contractor. The empty containers shall not 
be removed from the site of work, without written orders of the Engineer-in-charge. 

15. Before the commencement of work, the contractor shall prepare one sample as instructed by the 
Engineer-in-charge for approval of the Engineer-in-charge. After the sample is approved by the 
Engineer-in-charge, the contractor shall be allowed to commence of the work and quality of work 
shall confirm to the approved sample. 

16. Before the commencement of work, the contractor shall draw up programme in consultation with 
the Engineer-in-charge for the execution of work so as to inform the occupants of the office 
flat/quarter at least one week in advance regarding the execution of the work. 
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17. In case the office, rooms/quarters/flats are not made available to the contractor according to the 
programme, the contractor shall not be entitled for any claim for idle labour or any other claim on 
any account what-so-ever. 

18. Defective work/substandard work or work not done according to the specifications of the contract 
shall be liable for summary rejection & shall not be measured and paid for. This shall be without 
prejudice to taking any other action the contractor in accordance with the terms & conditions of 
contract. 

 The contractor shall depute his representative daily to the site of work. The name and signature of 
his representative attested by the contractor shall be intimated Engineer-in-charge. 

19. The entire work shall be carried out in close co-operation with all other agencies working in the 
building. The contractor(s) shall not be entitled to any compensation on account of temporary 
stoppage of work due to other constructions. 

20. No payment will be made to the contractor for damage caused by rains during the execution of 
the work and no claim on his account will be entertained. 

21. It will be responsibility of the contractor for damage caused by rains during the execution of the 
work and no claim on his account will be entertained. 

22. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him 
prior to distempering. 

23. Deviation in quantities shall be done only with prior written permission of the Engineer-in-charge. 
Deviation in quantities done on the order of other than the Engineer-in-charge shall not be measure 
and paid for. 

24. To avoid disputes later on, contractor in advised to get the measurement recorded within a week’s 
time and shall submit his bills as per relevant clause (6A) of contact. Any dispute regarding 
measurement including work done shall be judged within a week’s time failing which 
measurement, certified and recorded, shall be entertained. 

25. Contractor has to bring to site of work the entire quantity of lime of approved quality before the 
start of the work. The mixing of lime will be done in the presence of the Junior Engineer-in-charge. 

26. Any damage to the building, furniture, fittings of any other articles etc. done by the contractor or 
his workmen during the execution of work, shall be made good by the contractor, failing which 
the same shall be made good by the Engineer-in-charge or his authorized representative at the risk 
and cost of the contractor. 

27. All doors, windows, floors, furniture, electrical fittings and other articles shall be protected from 
dust, splashes & damaged sufficient covering for the day’s work shall be shown to the 
representative of the Engineer-in-charge before the contractor is allowed to proceed with the work, 
splashes & droppings from white washing, colour washing, distempering painting etc. on walls, 
floors, doors and window, down take pipes, furniture shall be removed by the contractor at his 
own cost and surface cleaned simultaneously after the completion of the day’s work is done, 
without waiting for the actual completion of the other items of work of the contract. In case the 
contractor fails to comply with this requirement the Engineer-in-charge or his authorized 
representative shall be the right to get this work done at the risk and cost of the contractor either 
departmentally or through another agency without issue of any notice to the contractor, 
departmentally or through another agency without issue of any notice to the contractor, on his 
account. The representative of the Engineer-in-charge will however, mention about it in the site 
order Book employing the labour on the job at the contractor’s cost. 

 

28. The contractor should be write their correct postal address on the application for bid papers. In 
case it is found that the address given in their application is not correct and as a consequence of 
the same if any registered letter sent through postal authorities is received back by the department 
undelivered to the contractor, the contractor shall be fully responsible for all the consequences and 
by such letter through registered post shall be deemed to have been delivered to him. 

29. Full quantity of material such as paint plastic emulsion paint, oil bound distemper etc. shall be 
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deposited in sealed container in advance and get it checked by Engineer-in-charge before use. 

30. Shifting of furniture such as so far table, chairs, glass etc. and make necessary arrangements to 
protect the furniture, carpets, floors from any spidge during the execution of work. Any damage 
if done, shall be made good by the contractor at his own cost nothing shall be paid extra in this 
regard. 

31. The work of addition and alterations covered under the contract shall be carried the individual 
quarters. The bungalows may be made available to the contractor execution work in piece meal/, 
in parts, and the contractor shall execute the work in these quarters made available to him and 
the contractor shall not claim anything extra over agreement rates, due to execution of works in 
piece meal manner. 

32. No labour huts shall be allowed inside the campus of above said work. The contractors shall 
arrange for the stay of labours outside the campus including transport and nothing extra shall be 
payable on this account. 

33. The penalty @ Rs. 1000/- per day for delay of work shall be imposed subject to a maximum of 
10% of the tendered amount and recovered from the subsequent bill of the contractor. This 
penalty is in addition to the action to be taken under the Clause-2 & Clause-5 of the agreement 
as deemed necessary or as per direction of Engineer-in-charge. 

34. GST as applicable shall be borne by the agency. The agency shall quote his rates 
considering applicable GST and other taxes and nothing extra shall be paid on this 
account. 

35. Necessary recoveries as applicable shall be made from the bill. 

36. Agency has to be following the direction/guidelines issued by the department time to 
time regarding Corona Virus (Covid-19). 
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Hkkjr ljdkj 
dsUnzh; yksd fuekZ.k foHkkx 

vkbZ eaMy] dejk ua0lh&230] bUnzizLFk Hkou 
ubZ fnYyh& 110 002 
nwjHkk"k % 23370069] QSDl % 23378406 

 

No:         ` Dt:- 
FORM – V 

     
See Rule 21(2) 

 
FORM OF CERTIFICATE BY PRINCIPAL EMPLOYER 

   
Certificate that I have engaged the applicant __________________ as contractor in my 

establishment. I undertake to be bound by all the provisions of the Contract Labour (Regulation 
and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 
1971, in so far as the provisions are applicable to me in respect of the employment of contract 
labour by the applicant in my establishment. 

  
Name of Work:     A/R &M/O work to Delhi High Court under 4-I Sub Division during 2026-27 ( SH :- 

Provision for Sweeper for day to day Kushak Road Enquiry cleaning).  
           
  

 
            Signature of Principal Employer 
            Registration No.________________ 
            Name and Address of Establishment 
 

Place: - New Delhi 
Date…………….. 

 
 
 
 
 
 
 
 
 

Assistant Engineer 

4/I- Sub Division, CPWD 
   New Delhi- 110011 
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(Annexure-B) 
Field Testing Instruments 

 
1. Steel tapes – 3m 

2. Vernier calipers 

3. Micrometer screw 25mm gauge 

4. A good quality plumb bob 

5. Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical  

6. Wire gauge (circular type) disc 

7. Foot rule 

8. Long nylon thread 

9. Magnifying glass 

10. Screw driver 30cms long 

11. Ball pin hammer, 100 gms 

12. Plastic bags for taking samples 

 13. Balances 
  (i)  7 kg. to 10 kg. capacity, semi self-indicating type –accuracy 10gm.  
  (ii)  500 gm. Capacity, semi-self-indicating type – accuracy 1 gm.  
  (iii) Pan balance – 5 Kg. capacity – accuracy 10 gms. 

14. Ovens (if required)-electrically operated, thermostatically controlled upto 110oC – 
Sensitivity 1oC.  

15.    Sieves: as per IS 460-1962 (if required)-. 
(i) I.S. sieves – 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm, 40mm, 25mm, 

20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan. 
(ii) I.S.. sieves – 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 microns, 

425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 microns, with lid 
and pan. 

16.   Sieve shaker capable of 200mm and 300mm dia sieves, manually operated with timing switch 
assembly.  

17.  Equipment for slump test (if required)-slup cone, steel plate, tamping rod, steel scale, scoop.  
18.   Dial gauges (if required)-, 25mm travel – 0.01 mm/division least count – 2nis.  
19.  Graduate measuring cylinders 200ml capacity – 3 nos.  
20. Enamel trays (for efflorescence test for bricks). 

(i)  300mm x 250mm x 40mm  - 2 nos.  
(ii) Circular plates of 250mm dia – 4 nos.  
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    (Annexure-A) 
LIST OF MANDATORY TESTS 

 
Material Clause Test Field/ 

Laboratory 
test 

Test 
procedure 

Min. 
quantity 

of 
material 

for 
carrying 
out the 

test 

Frequency of testing 

1 2 3 4 5 6 7 
Water 3.1.1 (i) PH Value 

(ii) Limits of Acidity  
(iii) Limits of Alkality 
(iv) Percentage of solids 

a) Chlorides 
b) Suspended matter 
c) Sulphates 
d) Inorganic solids 
e) Organic solids 

Lab 
Lab 
Lab 
 
Lab 
Lab 
Lab 
Lab 
Lab 

IS 3025 - Water from each source 
shall be got tested before 
the commencement of 
work and thereafter once 
in every three months till 
the completion of the 
work. Water from 
municipal source need be 
tested only once in six 
months. Number of tests 
for each source shall be 3.  

Cement 3.1.2 (a) Physical requirement 
(i) Fineness 
(ii) Soundness 
(iii) Setting time (initial & Final) 
(iv) Compressive strength 
(v) Consistency of standard 

cement paste 

 
Lab 
Lab 
Lab 
 
Lab 
 
Lab 

 
IS 4031 (Part II) 
IS 4031 (Part III) 
IS 4031 (Part V) 

 
IS 4031 (Part VI) 

 
IS 4031 (Part VI) 

 
Each lot 

 
Every 50 tonnes or part 
thereof. Each brand of 
cement brought to site 
shall be tested as per this 
frequency.  

Sand 3.1.3.1 Organic impurities Field Appendix ‘A’ 20 cum Every 20 cum or part 
thereof or more 
frequently as decided by 
Engineer-in-charge. 

3.1.3.2 Silt Content Field Appendix C 20 cum Every 20 cum or part 
thereof or more 
frequently as decided by 
Engineer-in-charge. 

3.1.3.4 Particle size distribution a, b, c, d, 
& e 

Field or 
Labour as 
decided by 
the Engineer 
in charge 

Appendix B 40 cum 40 cum or part thereof.  

3.1.3.5 Bulking of sand Field Appendix D 20 cum Every 20 cum or part 
thereof or more 
frequently as decided by 
Engineer in charge.  

Steel tubular 
pipes 

10.13 (a) Tensile Test 
(b) Bend Test 
(c) Flattening Test 

Laboratory IS 1608 
IS 2329 
IS 2328 

Every 8 
tonne or 

part thereof. 

Every 8 tonne or part 
thereof.  

Steel if 
arranged by 
the contractor 

10.1.1 (a) Tensile strength 
(b) Bend Test 

Laboratory IS 1599 20 tonne Every 20 tonne or part 
thereof. 

Bricks/Brick 
tiles  

6.1.3 
6.1.4 
6.1.5 

Testing of bricks/brick tiles for 
dimensions, Comprehensive 
strength, Water absorption and 
efflorescence 

Laboratory Appendix A,B,C 
&D of Chapter 6 

As per the 
Table 6.3 
and 6.4 

Every 50000 or part 
thereof or more 
frequently as decided by 
Engineer in charge. 

Stone 
aggregate  

4.1.2.2 (a) Percentage of soft or delirious 
material 

Field or 
laboratory 
Test as 
required  

IS 2386-Part-II As required 
by 

Engineer-
in-charge  

 

For all quantities 

 4.1.2.3 Particle size  Field/Lab  Appendix-‘A’ 45 Cum For every 45 cum or part 
thereof for RCC work 
only. For test of items as 
decided by Engineer-in-
charge 
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 4.1.2.5 (a) Estimation of organic impurities  Field/Lab  IS 2386-Part-II 10 Cum For every 40 cum or part 
thereof 

  (b) Surface moisture  Field/Lab IS 2386 10 Cum -do- 
  (c) Determination of 10% fine 

value 
Field/Lab IS 2386 10 Cum -do- 

  (d) Specific gravity Field/Lab IS 2386 10 Cum -do- 
  (e) Bulk density Field/Lab IS 2386 10 Cum -do- 
  (f) Aggregate crusing strength  Field/Lab IS 2386 10 Cum -do- 
  (g) Aggregate impact value  Field/Lab IS 2386 10 Cum -do- 
Concrete 4.2.2 Slump Test  Field Appendix –‘D’ 10 Cum 15 cum of part thereof 
Timber 9.1.6 Moisture Content  Field (by 

moisture 
meter) 
laboratory 
test as 
required by 
Engineer-in-
charge. 

Appendix-‘C’ 1 Cum Every one cum or part 
thereof. 
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Form 'F' 
 
 

Undertaking on structural stability and soundness of already completed buildings and 
infrastructure projects. 
 

 
l/we undertake and confirm that any building / infrastructure constructed by our firm /partnership firm/ 

company has not suffered any failure, making it unfit for intended use, either due to structural design and defects 
or due to use of sub-standard materials or execution of sub-standard work, poor workmanship or any other reason 
during the last 25 (twenty five) years. 

l/we, further, undertake that if such information comes to the notice of CPWD, then Engineer-in-Charge 
shall be free to terminate the bid/agreement and to forfeit the entire amount of earnest money deposit, 
performance guarantee and security deposits. 

l/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar us forever 
from tendering in CPWD. 

The decision of Engineer-in-Charge or any higher authority shall be final and binding. 

 

 

Signature of         Signature of bidder or an 
notary with seal       authorized person of the firm 

with stamp 
 

 

Note: (1) Affidavit to be furnished on a 'Non-judicial' stamp paper of Rs. 200/-(scanned copy ofthe notarized 
affidavit to be uploaded at the time of submission of bid). 

 

(2) The undertaking should not be older by one month from the last date of submission of tender. 
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Schedule of Quantity 

N/W: A/R &M/O work to Delhi High Court under 4-I Sub Division during 2026-27 ( SH :- Provision 
for Sweeper for day to day Kushak Road Enquiry cleaning). 

S.No Description  Qty Unit Rate Amount 
1 Providing services of Sweeper for cleaning of roads, 

pavements, footpaths, open areas etc., Sub-Division 
offices at Kushak Road Enquiry, Stores, Toilets & 
Bathrooms twice daily including sanitation of toilet 
seat, wash basin, urinal etc. or as & when required 
and picking up of papers, dry leaves, weeds / grass, 
earth, Malba etc. and cutting the weeds / grass from 
the edges of footpaths, surrounding of the building 
and all the locations as given by Engineer-in Charge 
etc. including disposal of resulting rubbish / garbage 
/ malba etc. to keep the entire campus / area / office 
neat and clean on all days i/c holidays etc. complete 
as per direction of Engineer-in-charge. (All days of 
a calendar month will be treated as one job per 
person per month for the payment). 12.00 EPM 37804.55 453655.00 

2 Providing services of unskilled labour beldar for 
attending water logging problem and miscellaneous 
maintenance complaints, including assistance in 
dewatering removal of slit, debris, cleaning of drain, 
inlets, outlets, minor repair works and other allied 
task including the cost of all T & P required for 
execution but excluding the cost of material which 
shall be supplied free of cost by the department. (8 
hours job) 102.00 EPD 1144.80 116770.00 

  Grand Total       570425.00 
             
            
  

Terms & Conditions: - 

1), Monthly salary of engaged staff must be paid by the agency on or before 7th day of every month on 
verification of their attendance. 

 
 

 
      Assistant Engineer, 

       4/I-Division, CPWD 
       New Delhi.  


