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GOVERNMENT OF INDIA
OFFICE OF
ASSISTANT ENGINEER
4/1 — SUB DIVISION

CENTRAL P.W.D., NEW DELHI.
NOTICE INVITING TENDER

N.L.T. No.: 63/EE/ID/A-4/2026-27

Name of Work: - A/R &M/O work to Delhi High Court under 4-1 Sub Division during 2026-27 (SH :-
Provision for Sweeper for day to day Kushak Road Enquiry cleaning).

ESTIMATED COST

PUT TO TENDER : Rs. 5,70,425/-
EARNEST MONEY : Rs. 11,409/-
TIME ALLOWED : 06 Months

This N.L.T. is approved for Rs. 5,70,425/- (Rs. Five Lakhs Seventy Thousand Four
Hundred Twenty-Five Only).

Assistant Engineer
I- Division, CPWD
New Delhi- 110011
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NIT No. 63/EE/ID/A-4/2026-27 of Rs. 5,70,425/- (Rs. Five Lakhs Seventy Thousand Four
Hundred Twenty-Five Only) having Pages No. (1 to 54) is hereby approved).

Assistant Engineer
I- Division, CPWD
New Delhi- 110011
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NOTICE INVITING e-TENDERS

The Assistant Engineer, 4/I-Sub Division, CPWD, New Delhi, invites on behalf of the President of
India online PERCENTAGE RATE bids from approved and eligible registered Contractors of CPWD
in appropriate Category for the following work(s): -

NIT No. - 63/EE/ID/A-4/2026-27

Name of Work : - A/R &M/O work to Delhi High Court under 4-1 Sub Division during
2026-27 (SH :- Provision for Sweeper for day to day Kushak Road Enquiry
cleaning).

Estimated Cost :-Rs. 5,70,425/-

Earnest Money :- Rs.11,409/- (online through e-gateway)

Period of completion : -06 Months

Last time and date of submission of tender is 3:00 PM on 22-09-2026

The tender forms and other details can be obtained from the website
https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost

Assistant Engineer
4/I-Sub Division, CPWD
Kushak Road, New Delhi.

...... *......To be Filled by AE 4//I-Sub. Divn.
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CPWD-6 CPWD
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER

CPWD-6 FOR ¢e-TENDERING

Percentage rate bids are invited on behalf of President of India from approved and eligible contractors
of CPWD for the following work-

Name of Work: A/R &M/O work to Delhi High Court under 4-1 Sub Division during 2026-27 ( SH :-
Provision for Sweeper for day to day Kushak Road Enquiry cleaning).

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of tender is extended, the enlistment of contractor should
be valid on the original date of submission of tenders.

1.  The work is estimated to cost Rs.5,70,425/-This estimate, however, is given merely as a rough
guide.

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 (or other
Standard Form as mentioned) which is available as a Govt. of India Publication and also available
on website www.cpwd.gov.in.Bidders shall quote his rates as per various terms and conditions of
the said form which will form part of the agreement.

3. The time allowed for carrying out the work will be 01 Month from the date of start as defined in
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance
with the phasing, if any, indicated in the tender documents.

4.  The site for the work shall be made available in parts.

5. The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents except Standard General Conditions of Contract Form can be seen
from website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost

6.  After submission of the bid the bidder can re-submit revised bid any number of times but before
last time and date of submission of bid as notified.

7. While submitting the revised bid, bidder can revise the rate of one or more item(s) any number
of times (he need not re-enter rate of all the items) but before last time and date of submission of
bid as notified.

8. When bids are invited in Three stage system and if it is desired to submit revised financial bid
then it shall be mandatory to submit revised financial bid. If not submitted, then the bid submitted
earlier shall become invalid.

9.  The Earnest Money is accepted through Online Payment mode and Bank Guarantee (for balance
amount as prescribed) from a commercial bank.

A part of earnest money is acceptable in the form of Bank Guarantee also. In such cases
minimum, 50% of earnest money or Rs.20 lac, whichever is less, shall have to be deposited
through online payment mode, and balance may be deposited in shape of Bank Guarantee
including e-Bank Guarantee issued by any Commercial Bank having validity for a period of 90
days for single bid works and 180 days for two bid system or more from the last date of receipt
of bids which is to be scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance of
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the successful bidder, whichever is earlier. However, in case of two/ three bid system, earnest
money deposit of bidders unsuccessful during technical bid evaluation etc. should be returned
withinO01 Month of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified
in the notice inviting E-tender shall be scanned and uploaded on the e-Tendering website within
the period of bid submission. However, certified copy of all the scanned and uploaded documents
as specified in e-tender notice shall have to be submitted by the lowest bidder within a week
physically in the office of tender opening authority. Online bid documents submitted by intending
bidders shall be opened only of those bidders, who has deposited EMD online through CPWD e-
tendering portal and Bank Guarantee including e-Bank Guarantee (for balance amount as
prescribed) from a Commercial Bank on CPWD e-tendering platform and other documents
scanned and uploaded are found in order.

9A. The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to
deposit tender processing fee at existing rates, or they have option to switch over to the new
registration system without tender processing fee any time.

The bid submitted shall be opened at 3:30 PM on 22-09-2026

10. The bid submitted shall become invalid and e-Tender processing fee shall not be refunded

(1) The bidder is found ineligible.

(i) The bidder does not upload scanned copies of all the documents stipulated in the bid document.

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest bidder in the office of bid opening
authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage
above/below on the total amount of the tender or any section / sub head in percentage rate tender,
the tender shall be treated as invalid and will not be considered as lowest tenderer.

11. The contractor whose bid is accepted will be required to furnish performance guarantee at
specified percentage of the tendered amount as mentioned in schedule E and within the period
specified in Schedule F. This guarantee shall be in the form of insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial
Banks in accordance with the prescribed form. In case the contractor fails to deposit the said
performance guarantee within the period as indicated in Schedule ‘F’, including the extended
period if any, the Earnest Money deposited by the contractor shall be forfeited automatically
without any notice to the contractor. The earnest money deposited along with bid shall be
returned after receiving the aforesaid performance guarantee. The contractor whose bid is
accepted will also be required to furnish either copy of applicable licenses/ registrations or proof
of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare
Board including Provident Fund Code No. if applicable and also ensure the compliance of
aforesaid provisions by the sub-contractors, if any engaged by the contractor for the said work
within the period specified in Schedule F.

12.The description of the work is as follows:

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1
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13.

14.

15.

16.

17.

18.

A/R &M/O work to Delhi High Court under 4-1 Sub Division during 2026-27 ( SH :- Provision for
Sweeper for day to day Kushak Road Enquiry cleaning).

Intending bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bids. A bidder shall
be deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents and has made himself
aware of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plant, etc. will be issued to him by the Government and local conditions and
other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be
summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts,
in which his near relative is posted as Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall
also intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any gazetted officer in the Central Public Works
Department or in the Ministry of Urban Development. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of contractors of this
Department.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the bid or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of Thirty (30) days
from the date of opening of bid. If any bidders withdraw his bid before the said period or issue
of letter of acceptance, whichever is earlier, or makes any modifications in the terms and
conditions of the bid which are not acceptable to the department, then the Government shall,
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest
money as aforesaid. Further the bidders shall not be allowed to participate in the retendering
process of the work.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1
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19. This notice inviting bids shall form a part of the contract document. The successful
bidder/contractor, on acceptance of his bid by the Accepting Authority shall within01 Month from
the stipulated date of start of the work, sign the contract consisting of: -

a) The Notice Inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the
rates quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

b) Standard C.P.W.D. Form-7 or other Standard C.P.W.D. Form as applicable.

20  Water charges @1% Labour Welfare cess @1%, Income Tax, Surcharge and GST as per
applicable Govt. rule shall be deducted from the gross amount of the bill.

21. The intending bidders are required to update their profile in CPWD e- tender portal and to upload
their bids well in advance of last date of submission of tender. Any issue related to updating
profile/uploading tender can be resolved through the concerned Executive Engineer/ Assistant
Engineer (e- mail Id deleeci.cpwd@nic.in) or ERF help line no. 18001803286 or e-mail 1d
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise
any issues till the last date of submission of bid in their own interest.

Assistant Engineer
4/1-Sub Division, CPWD
Kushak Road, New Delhi.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e- TENDERING
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE
(Applicable for inviting open bids)
The Assistant Engineer, 4/I-Sub Division, CPWD, Kushak Road, New Delhi on behalf of President
of India invites online PERCENTAGE RATE bids from approved and eligible Contractors of CPWD
in appropriate Category for the following work(s): -
S.No. NIT NO. 63/EE/ID/A-4/2026-27
A/R &M/O work to Delhi High Court under 4-1
Sub Division during 2026-27 ( SH :- Provision

! Name of work & Location for Sweeper for day to day Kushak Road
Enquiry cleaning).
2 Estimated cost puts to bid(s) Rs.5,70,425/-
3 Earnest money Rs.11,409/-
4 Stipulated period of completion of 06 Months
work.

Last date of online submission Of
bid, copy of receipt of deposition of

S original EMD and other documents 22-09-2026 Upto 3:00 PM
as specified in the bid document
6 Date & time of opening of bid 22-09-2026 at 3:30 PM

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents
required.

2. Information and Instructions for bidders posted on website shall form part of bid document
and to be posted on website.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents can be seen and downloaded from website
https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

4.  Original Bank Guarantee (for balance amount as prescribed) shall be deposited by the contractor
in the office of Engineer-in-Charge inviting bids or division office of any Executive Engineer
within the period of bid submission. The Bank Guarantee document is issued from the same State
in which the office of receiving division office is situated.

5. Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online bidding process as per details
available on the website.

The intending bidder must have valid digital signature to submit the bid.

7. On opening date, the contractor can login and see the bid opening process. After opening of bids,
he will receive the competitor bid sheets.

8.  Contractor can upload documents in the form of JPG format and PDF format.

9.  Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures
appears in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warming appears that if any cell is left blank
the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as “0” (Zero).

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1
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However, If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest
tenderer.

List of Documents to be scanned and uploaded within the period of bid submission: -

1. | Scanned Copy of original Bank Guarantee including e-Bank Guarantee of any
Commercial Bank against EMD.

Or
Scanned Copy of receipt of Successful E-Payment in the form of EMD made by the agency
shall be uploaded.
2. | Enlistment order of the contractor.
3. | GST Registration Certificate of the State in which the work is to be taken up, if already
obtained by the bidder.
1f the bidder has not obtained GST registration as applicable, then he shall scan and upload
following undertaking along with bid documents.
"If work is awarded to me, l/we shall obtain GST registration certificate, as applicable,
within one month from the date of receipt of award letter or before release of any Payment
by CPWD, whichever is earlier, failing which 1/we shall be responsible for any delay in
payments which will be due towards me/us on account of the work executed and/or for any
action taken by CPWD or GST department in this regard".

4. Undertaking on structural stability and soundness as per prescribed format Form ‘F’
(Performa as per Page No. 53.)

5. | Copy of the PAN of the Bidder.
6. | ERP Training Certificate.
7. Any other document as specified in the NIT

(Note 1: - The Contract agency participating in the bid shall ensure the uploading of above mandatory
documents in eligibility documents/ additional documents portal so that the same can be free viewed
& examined before opening the part of their financial bid.)

Assistant Engineer
4/1-Sub Division, CPWD
Kushak Road, New Delhi.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1
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CPWD-7 CPWD-7

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
PERCENTAGE RATE TENDER & CONTRACT FOR WORK

Tender for the work of: A/R &M/O work to Delhi High Court under 4-1 Sub Division during 2026-
27 ( SH :- Provision for Sweeper for day to day Kushak Road Enquiry
cleaning).

(i) To be uploaded by 3:00 PM on 22-09-2026 to/upload at https://etender.cpwd.gov.in
(i) To be opened in the presence of tenderers who may be present at 3:30 PM on 22-09-2026 in the
office of Assistant Engineer, 4/I-Sub Division, CPWD, Kushak Road, New Delhi.
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as
are provided for, by, and in respect of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for Thirty (30) days from the due date of its opening of tender
and not to make any modification in its terms and conditions.

I/We have deposited EMD through online payment mode for the prescribed amount as per the
bid document.

In respect of portion of EMD prescribed in the shape of BG, the scanned copy of original Bank
Guarantee including e-Bank Guarantee (as applicable) of any commercial bank having validity
for a period of 90 days for single bid and 180 days for two bid systems or more from the last date
of receipt of bids (strike out as the case may be), is to be uploaded. If I/We, fail to furnish the
prescribed performance guarantee within prescribed period, I/We agree that the said President of
India or his successors, in office shall without prejudice to any other right or remedy, be at liberty
to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified,
I/ We agree that President of India or the successors in office shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the said performance guarantee absolutely.
The said Performance Guarantee shall be a guarantee to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to those in excess of that
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and
12.3 of the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee
as aforesaid, I[/We shall be debarred for participation in the re-tendering process of the work.

I/We hereby declare that I/'We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1



11| Page

information/derived there from to any person other than a person to whom I/We am/are authorized to
communicate the same or use the information in any manner prejudicial to the safety of the State.

Dated: #
Signature of Contractor #

Witness: #
Postal Address #

Address: #

Occupation: #
# To be filled by the contractor

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the President of India for a sum of Rs. ......... K
L0 ).

The letters referred to below shall form part of this contract agreement: -
(a)

(b)
(c)

For & on behalf of President of India

Signature ..........cooeevviieiiiinnnn..

Dated:
Designation ..................c.eene.

* To be filled in by AE-4/1

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1
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PROFORMA OF SCHEDULES

CPWD

PROFORMA OF SCHEDULES

SCHEDULE ‘A’

Schedule of quantities: -Page No.54-54

SCHEDULE ‘D’

General Conditions

As per page -21 to 25

Special Condition

As per page-26 to 27

Condition for Cement & Steel

As per page - 28 to 29

SCHEDULE ‘E’

1. Reference to
General Conditions
of contract

General Condition of Contract for CPWD
works — 2023 (Maintenance work) modified
and amended upto last date of submission
of tender

Name of Work:

Estimated Cost of Work :
Earnest money:

(i) Performance Guarantee:

(i1) Security Deposit:

SCHEDULE ‘F’
General Rules & Directions:

Officer inviting tender

Definitions:
2(v)  Engineer-in-Charge

A/R &M/O work to Delhi High Court under 4-1
Sub Division during 2026-27 ( SH :- Provision for
Sweeper for day to day Kushak Road Enquiry
cleaning).

Rs.5,70,425/-
Rs. 11,409/-

(a) 5% of tendered value or Estimated Cost Put

to Tender (ECPT) (whichever is higher).

(b) Where the tendered amount is less than

eighty percent (80%) of the Estimated Cost
Put to Tender (ECPT), the Performance
Guarantee, in addition to the requirement
under (a) above, shall be increased by an
amount equal to the difference between
eighty percent (80%) of the ECPT and the
tendered amount.

2.50% of Tendered value

Assistant Engineer, 4/[-Sub
Division, CPWD, Kushak Road,
New Delhi

Executive Engineer, I-Division,
CPWD, L.P. Bhawan, New Delhi

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1
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2(viii) Accepting Authority

2(x) Percentage on cost of materials and

Labour to cover all overheads and
Profit

2(xi) Standard schedule of Rates

2(xii) Department

9(ii)

Standard CPWD contract form

Clause-1

)

Time allowed for submission of :
Performance Guarantee, Programme
Chart (Time and Progress) and
Applicable labour license, registration
With EPFO, ESIC and BOCW Welfare
Board or proof of applying

Thereof from the date of issue

of letter of acceptance,

Maximum allowable extension
Late fee@ 0.1% per day of
Performance guarantee amount
beyond the period provided in (i)
above

Clause 2.

Authority for fixing compensation
under Clause 2.

Clause 2A

Whether Clause 2A shall be
Applicable

Milestone(s) as per table given below: -

Executive Engineer, I-Division,
CPWD, L.P. Bhawan, New Delhi.

15%

Market Rate &DSR 2023 i/c
correction slips issued up to last
date of submission of tender.

Central Public Works
Department

Standard CPWD contract form
General conditions of Contract
Maintenance work 2023, CPWD
Form-7 as modified and corrected
upto previous day of the last date
of submission of tender.

7 Days

3 Days

Chief Engineer,
NDZ-1, CPWD,
Vidyut Bhawan,
New Delhi

No

Not Applicable

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL,
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Table of Mile Stone (s)

S1. Description of Mile Stone Time allowed in days Amount to be withheld in
No. (Physical) (from date of start) case of non-achievement of
milestone
Not Applicable
Time allowed for execution of work 06 Months
Authority to Decide:
1. To convey the decision of shifting of
Milestone and extension of time Executive Engineer,
I-Division, CPWD,
I.P. Bhawan, New Delhi.
2. Re-scheduling of mile stones
and extension of time Chief Engineer,
NDZ-1, CPWD,
Vidyut Bhawan,
New Delhi.
3. Shifting of date of start in Chief Engineer
case of delay in handing over of NDZ-I, CPWD,
Site Vidyut Bhawan,
New Delhi.
Clause 5
Clause applicable — (5 or 5A) Clause-5
Number of days from the date of
issue of acceptance for reckoning
date of start 10 days
Clause 6:
Computerised Measure Book (CMB)/
Electronic Measurement Book (EMB)
Mode of Measurement EMB (Through ERP mode)
Clause 7
Gross work to be done together NA
With net payment/adjustment
Of advances for material collected
If any, since the last such payment for
Being eligible to interim payment
Clause 7 (A) Whether clause 7A shall be Yes

Applicable

Clause 10 A

List of testing equipment to be
provided by the contractor at site lab.

As per site requirement

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL,
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Clause 10 B (i)

Whether clause 10 B (i) : Not Applicable

shall be applicable

Clause 10 C Applicable
Component of labour expressed : 90%

as Percentage of value of work.

Clause 10 CA : Not Applicable
Clause 10 CC : Not Applicable
Clause 11

Specification to be followed for execution of work: ~ The work shall be carried out as per CPWD
Specification 2019 Vol-I&II including correction
slips issued up to last date of submission of tender
& as per direction of Engineer-in Charge

Clause 12

Type of Work:- Maintenance work

The completion cost shall, in no case, exceed 1.5 times the contract amount and governed as per
DG CPWD Memorandum No. DG/CON/Maintenance 2023/03 dated 18.12.2023.

Authority to decide deviation upto : Engineer-in-Charge
1.25 times of tendered amount

Authority to decide deviation beyond : Chief Engineer, NDZ-I, CPWD
1.25 times & up to 1.50 times of tendered amount
or his successor.

12.2 &12.3 Deviation limit beyond which : NO LIMIT
clause 12.2 & 12.3 shall apply (All deviated quantities shall be
for Building work. Paid on agreement rates)
12.5(1) Deviation limit beyond which R DO----

clause 12.2 & 12.3 shall apply

for foundation works (except

items mentioned in earth work
Sub-Head in DSR and related items)

(¢) Deviation limit for items in earth e DO----
Work subhead of DSR or related items

]
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Clause 16 |Competent Authority for Deciding reduced rates: Chief Engineer, NDZ-I,CPWD
or his successor
Clause 18 | List of mandatory machinery, tools & As per requirement at site and direction of
plants to be deployed by the contractor Engineer—in-Charge.
at site.
Clause 19
Clause 19C Authority to decide penalty for each default--------
Clause 19D Authority to decide penalty for each default-------- Engineer-In-Charge
Clause 19G Authority to decide penalty for each default--------
Clause 19K Authority to decide penalty for each default--------
Clause 25
(1) Conciliator: - ADG(Delhi), CPWD or his successor
(i)  Arbitrator Appointing Authority: - CE (NDZ-1), CPWD or his successor
(iii)  Place of Arbitration: - Delhi

(Added vide OM no. DG/CON/317 dated- 28.06.2021)

Clause 32:- Applicable.

Clause 32
“Requirement of Technical Representative (s) and Recovery Rates”
Rate at which
7 recovery shall be
) Minimum Discipline Desi.gne'ltion g Qci . made fm“.’ the
S | qualification | for (Major (Pr1nc1'pa1 g e g contractor in thef
E of Technical + Minor Technical 2 2 g event of not fulfilling
2 . /Technical < -2 Z | provision of clause
Representative | component) . =5 .
Representative o 32(i) (Rs per month
&3] per person)
Figures words
1 Graduate Civil (1) Project 2o0r5 1 | 15,000/- | Rupees
Engineer or manager cum | respectively Fifteen
Diploma planning / Thousand
Engineer quality /site only
billing
Engineer
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Note:
a. Assistant Engineers retired from Government services that are holding Diploma will be treated
at par with Graduate Engineer.

b. Diploma holder with minimum 10 years’ relevant experience with a reputed construction co.
can be treated at par with Graduate Engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50% of requirement of degree engineer

Clause 38
Schedule/statement for  determining | :- | Delhi Schedule of Rates 2023 with up to date
theoretical quantity of cement & bitumen correction slips

on the basis of
Variations permissible of theoretical | :-
quantities
Cement for works with estimated cost putto | :-
tender not more than Rs. 25 lakh
For works with estimated cost put to tender | :-
more than Rs. 25 lakh.
Bitumen for all works 2.5% plus & only & | :-

3% plus/minus.

2% plus/minus.

nil on minus.

side.

Steel Reinforcement and structural steel | :-

sections for each diameter, section and 2% plus/minus.
category

All other materials - Nil

Assistant Engineer,
4/1-Sub Division, CPWD,
Kushak Road, New Delhi
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1. SCOPE OF WORK

1.1 The work is situated at various bungalows allotted to Hon’ble Minister / Dy. Minister in LBZ
area, under the jurisdiction of I-Division, CPWD, New Delhi. These bungalows were
constructed between 1920 and 1935.

The bungalow shall also include all structures and installations inside bungalow premise like
garage, office, guard rooms, servant quarters etc.

2.0 General specifications of Bungalows—

2.1 The common & general specifications for accommodations are mentioned below for guidance

only.
Structure - Load Bearing structure 100-150 yrs old
Masonry - Brick work in lime mortar / cement mortar.

External plaster

Cement plaster

External Finishing Finishing with exterior emulsion painting etc.

Internal Finishing
Windows - Wooden with MS grills

Flooring - a. Rooms — Vitrified Floor tiles

Interior emulsion paint, Acrylic Distemper / Painting etc.

b. Washrooms & Kitchen — Vitrified / Ceramic glazed tiles.

¢. Verandah or Porch — Granite or Kota stone.

2.2 Boundary wall
Height - 1.50 to 1.9 meter above G.L.

Finishing - Cement plaster

Brick masonry wall

]
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ANNEXURE-I

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS.

The Agreement made this day of one thousand nine
hundred and between son of
of (hereinafter called the Guarantor of the one part) and the PRESIDENT OF
INDIA (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract), dated
and made between the GUARANTOR OF THE ONE part and the Government of
the other part, whereby the Contractor, inter alia, undertook to render the buildings and structures in the
said contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain water and leak-proof for five years from the date of giving of water proofing
treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak-proof and the minimum life of such water proofing treatment shall be
five years to be reckoned from the date after the maintenance period prescribed in the contract.

Providing that the Guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of
firewood and things of the same nature which might cause damage to the roof.

b) Alteration shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby proofing treatment is removed in parts.

¢) The decision of the Engineer-in-charge with regard to cause of leakage shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of any defect
being found render the building water proof to the satisfaction of the Engineer-in-charge at his cost and
shall commence the work for such rectification within seven days from the date of issue of the notice from
the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done by
the Department by some other Contractor at the GUARANTOR’S cost and risk. The decision of the
Engineer-in-charge as to the cost, payable by the Guarantor shall be final and binding.

That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the
Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and / or damage
and /or cost incurred by the Government the decision of the Engineer-in-charge, will be final and binding
on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor
and by and for and on behalf of the PRESIDENT OF INDIA on
the day, month and year first above written.

Signed, sealed and delivered by Obligor in the presence of —

1.
2.

Signed for and on behalf of the President of India by
In the presence of —
L. 2.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1



20| Page

ANNEXURE-II
GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF ANTI-TERMITE TREATMENT WORKS.

The Agreement made this day of one thousand nine
hundred and between son of
of (hereinafter called the Guarantor of the one part) and the PRESIDENT OF
INDIA (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract), dated
and made between the GUARANTOR OF THE ONE part and the Government of
the other part, whereby the Contractor, inter alia, undertook to render the buildings and structures in the
said contract recited completely termite proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain termite proof for five years from the date of giving of termite proof treatment.

NOW THE GUARANTOR hereby guarantees that anti-termite treatment given by him will render
the structures completely termite proof and the minimum life of such treatment shall be five years to be
reckoned from the date after the maintenance period prescribed in the contract.

During this period of guarantee, the guarantor shall make good all defects and in case of any defect
being found render the building termite proof to the satisfaction of the Engineer-in-charge at his cost and
shall commence the work for such rectification within seven days from the date of issue of the notice from
the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done by
the Department by some other Contractor at the GUARANTOR’S cost and risk. The decision of the
Engineer-in-charge as to the cost, payable by the Guarantor shall be final and binding.

That if the Guarantor fails to execute the termite proofing or commits breach thereunder, then the
Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and / or damage
and /or cost incurred by the Government the decision of the Engineer-in-charge, will be final and binding
on the parties.

IN  WITNESS WHEREOQOF these  presents  have  been  executed by  the
Obligor and by and for and on
behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by Obligor in the presence of —
1.
2.
Signed for and on behalf of the President of India by

In the presence of —
L. 2.
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GENERAL TERMS AND CONDITIONS

1. The contractors are advised to get acquainted with the proposed work and its site and also study the
Architectural Drawings, specifications and special conditions carefully before tendering. No claim
of any sort shall be entertained on account of any site conditions and ignorance of specifications
and special conditions

2. The work shall be carried out as per CPWD specifications 2019 (Vol. I & II) with up to date
correction slips. For items which are not covered under CPWD specifications, the special conditions
/ BIS specifications shall apply. In this regard the decision of Engineer-in-Charge shall be final.

3. All materials, T & P, consumable and contingent articles required for the work shall be arranged by
the contractor. Materials used shall be in preference as per the nomenclature of the item / as per
approved list / CPWD Specifications and as per directions of Engineer-in-Charge. Replaced
materials used shall have same or richer specifications to the original materials and compatible to
the work. If any of the accessories available in the market is not ISI marked, then decision of
engineer in charge is final and will be binding to the contractor.

4. All the malba /rubbish /silt /waste / garden waste etc. generated due to any operation / execution of
the work shall be brought down through the stair case and shall not be thrown to the ground directly
from the upper floors etc. Malba rubbish generated due to any operation from Bungalows/ quarters
/ premises and its open spaces whatsoever shall be disposed off by the Contractor to the specified
dumping point on daily basis else a recovery of Rs. 100/- per Bungalows/ quarters / premises per
day shall be made from contractor. The dumping point should be properly barricaded at all the time
and should not give ugly look. This malba / rubbish shall further be disposed to the authorized
municipal dhalao / dumping ground

as and when the quantity becomes 4.5 cum or one truck and as per direction of Engineer-in-charge.
The Malba/rubbish kept inside the dumping point should be covered with sheet or any other suitable
material to avoid dust pollution. In case of malba / rubbish does not got removed from dumping
point, a recovery of Rs. 1000/- (rupees One thousand) per day shall be made from the contractor
after issuing notice in writing by the Engineer in charge of work. If the malba is not removed within
three days of notice, the same shall be got removed by the department at the risk and cost of the
Contractor and the amount shall be recovered from the bill of Contractor. This is in addition to the
recovery of Rs. 1000/- per day for delay in removal of malba

7. The contractor or his representative shall be available at site on every visit of officer-in-charge as
well as visit of senior officers.

8. Chases, holes & drilling works etc. shall be done by using power operated tools.

The contractor shall have to carry out the work other than day to day maintenance according to
program given by the Executive Engineer / Assistant Engineer / Junior Engineer-in-charge. The
contractor shall not carry out any work in any building without permission of Engineer-in-charge
or his authorized representatives. The contractor shall have to adhere to this program failing which
he shall be wholly responsible for any inconvenience caused to the occupants. No claim for idle
labour on any account shall be entertained. The contractor shall depute his representative daily to
the site of work. His name and Signature shall be attested by the contractor for record in the
department.

10. The Bungalows / quarters / flats and its portions where the work to be executed on any day shall be
got approved from the representative of the Engineer-in-charge at the site of work. No work shall
be carried out in any quarters / flats without the approval of the representative of the Engineer-in-
charge. If any work carried out without the approval, the same shall be rejected and shall not be
measured for payments.

11. The site for the collection and stacking of the material shall be got approved from the Engineer-in-
charge.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

The sample of all the items shall have to be got approved by the contractor from the Engineer-in-
charge before the supply commences and shall be without prejudiced to the right of the Engineer-
in-Charge to get random samples tested out of the actual lot received.

The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of Schedule of
Quantity in any approved laboratory as decided by him. The sample for testing will be provided by
the contractor. All expenditure required to be incurred for taking sample, conveyance, packing and
testing charges etc. will be borne by the contractor himself. In case any sample particular lot fails
in testing, the contractor will be bound to replace the entire lot with fresh material of prescribed
specification and the rejected lot will be returned to the contractor only after fresh lot is supplied.

Rejected materials will have to be removed by the contractor at his own cost immediately of the
instructions of doing so.

In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-
Charge will be final and binding upon the contractor.

Other agencies may also be simultaneously executing some other work entrusted to them by the
Engineer-in-charge and the Contractor shall offer necessary co-operation wherever required to these
agencies so as not to interfere with or hinder the progress or completion of the work being performed
by other Contractor (s). He shall as far as possibly arrange his work and shall place and dispose off
the materials being used or removed, so as not to interfere with the operations of other Contractors,
or he shall arrange his work with that of the others in an acceptable and coordinated manner and
shall perform it in proper sequence to the complete satisfaction of Engineer-in-charge.

Contractor shall ensure the cleanness and watch & ward of the premises / vacant bungalows / quarter
/ garages etc. till further occupation of the same.

All taxes applicable at prevalent rates shall have to be paid by the contractor himself and the rates
quoted by him shall include these taxes and nothing extra on this account shall be payable.

The rates for different items of work shall apply for all heights and depths, leads and lifts unless
otherwise specified in the agreement or specifications applicable to the agreement.

Any damage done by the contractor to any existing work during the course of execution of the work
shall be made good by him at his own cost.

Articles manufactured by the reputed firms and approved by Engineer-in-Charge shall only be used.
Only articles classified, as ‘first quality’ by the manufacturer shall be used unless otherwise
specified. In case articles bearing ISI certification are not available in the market, quality of samples
brought by the contractor shall be judged by standards laid down in the relevant CPWD
specifications. For the items not covered by CPWD specifications relevant BIS standards shall
apply. The sample of materials to be brought to site for use in work shall be got approved from the
Engineer-in-Charge before actual execution of work.

The contractor shall submit a detailed program of work within01 Month of the date of award of
work. The Engineer-in-Charge can modify the program and the contractor shall have to work
accordingly.

The quantities of any item shall not be exceeded beyond the agreement quantities without prior
permission of Engineer-in-Charge.

Statutory recoveries such as on account of GST, Income tax, Surcharge, Construction Worker’s
Welfare Cess etc. as applicable from time to time shall be made from the gross amount of Running
A/c Bill and Final Bill of the contractor.

The contractor shall make his own arrangements for obtaining electric connection, if required and
make necessary payments directly to the department concerned. In the absence of electric
connection or failure of power supply, the Contractor shall make his own arrangement of silent type
generators as per NGT Guidelines.

The contractor shall make his own arrangement for getting the permission for entry of trucks
carrying materials for the site from the traffic police.

No payment shall be made to the contractor for any damage caused by rain, snow fall, floods or any
other natural causes whatsoever during the execution of work. The damage caused to work shall
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28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

have to be made good by the contractor at his own cost and no claim on this account shall be
entertained.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards
/ signages, warning boards, red flags, red lights and providing necessary barriers / barricading of
the construction area and all other measures required from time to time, nothing extra shall be
paid to agency on this account. He shall be responsible for all damages and accidents caused due
to negligence on his part. No hindrance shall be caused to traffic during the execution of the work
by storing materials on the road.

The contractor shall be fully responsible for the safe custody of the material issued or brought by
him to site for doing the work.

If due to exigency of work, the work is required to be carried out in more than one shift or during
night then Contractor will be bound to execute the work accordingly and arrange the T & P and
labour etc. No extra claim on this account shall be entertained.

The rate for all items of work shall, unless otherwise clearly specified, include cost of all labour,
material and other inputs involved in the execution of the items.

In case of any discrepancy found in NIT / tender documents, the order of preference may be read as
the following.

a) Description of Schedule of quantities

b) Particular Specifications, Additional Conditions and Special Conditions, if any.
¢) Architectural Drawings

d) CPWD Specifications with up to date correction slips.

e) Indian Standard Specifications / BIS

f) Sound engineering practice.

Any reference made to any Indian Standard Specifications in these documents, shall imply to the
latest version of that standard, including such revisions / amendments as issued by the Bureau of
Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all
such publications of relevant Indian Standards applicable to the work at site.

The contractor will not have any claim in case of any delay by the Engineer-in-Charge in removal
of trees or shifting, removing of telegraph, telephone or electric lines (overhead or underground),
water and sewer lines and other structure etc., if any which may come in the way of the work.
However, suitable extension of time can be granted to cover such delay.

The contractor shall clean the site thoroughly of scaffolding materials, rubbish, equipment left out
of his work and dress the site around the building to the complete satisfaction of the Engineer-in-
charge before the work is treated as completed.

No residential accommodation shall be provided to any of the staff engaged by the contractor. The
contractor shall also not be allowed to erect any permanent / temporary set up for his staff in the
premises.

Contractor has to provide drinking water facility in each enquiry office by providing necessary filter
(RO) with water cooler for CPWD staff and his staff. Watch & Ward of Enquiry office shall be the
responsibility of the contractor.

The contractor shall comply with proper and legal orders and directions of the local or public
authority or Municipality and abide by their rules and regulations and pay all fees and charges which
he may be liable.

The Contractor shall give due notices to Municipality, Police and/ or other authorities that may be
required under the law/ rules under force and obtain all requisite licenses for temporary obstructions/
enclosures and pay all charges which may be leviable on account of his execution of the work under
the agreement. Nothing extra shall be payable on this account.

The work shall be carried out in a manner complying in all respects with the requirements of relevant
bye laws of the local bodies, labour laws, minimum wages act, workmen compensation act and
other statutory laws enacted by Central Govt. as well as State Govt.
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41.
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44,

45.
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47.

48.
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52.

53.

The Contractor shall depute required Technical Staff as per Clause 32 of Schedule F who shall
remain present at CPWD Service Centre during the time and days as provided in Schedule of
Quantity. The agency shall submit the credential of proposed staff & shall be taken on roll only after
approval of Engineer-in-charge. The attendance shall be accepted through Biometric Attendance
System only.

The contractor shall provide necessary barriers, warning signals and other safety measures while
executing the work or wherever necessary so as to avoid accidents. He shall also indemnify CPWD
against claims for compensation arising out of negligence in this respect. Contractor shall be liable,
in accordance with the Indian law and Regulations for any accidents occurring due to any cause.
The contractor shall also provide all insurance including third party insurance as may be necessary
to cover the risk. No extra payment would be made to the contractor due to the above provisions
thereof.

Any damage caused due to negligence of contractor during the routine maintenance shall be of
firm’s responsibility. The firm has to make good the same at his own risk and cost.

The Contractor shall submit measurement of work section wise to each Junior Engineer. However,
the measurement shall be compiled by the Nodal Assistant Engineer for preparation of running
Account Bill.

Site is located in sensitive and high security & VVIP area, where movement and routes are restricted.
The Contractor shall have to apply for passes well in advance for carrying out the work. No claim
whatsoever shall be entertained for any loss on this account. Some restrictions may be imposed by
the Security staff/ Delhi police on the working and for movement of labour, materials etc.

The movement of trucks and vehicles shall be regulated in accordance with rules and regulations as
approved by competent authority.

The Contractor shall be bound to follow all such restrictions / instructions and nothing extra shall
be payable on this account.

The Contractor is required to prepare and install appropriate number of Display Boards at suitable
locations in the colony / office and also at the Service Centre, to apprise the Residents about the
details of Contractor, Supervisor, Executive Engineer, Assistant Engineer and Junior Engineer etc.

The Contractor shall not stack building material / malba on NDMC land or road or on the land
owned by any other authority and in case of failure to do so, he shall face penal action as per the
rules, regulation and bye-laws of the said body or authority. The Engineer-in-Charge shall be at
liberty to recover the amount due but not paid to the concerned authorities on account of the above
from any amount due to the Contractor including amount of the security deposit or retention money
in respect of this Contractor or any other Contract.

In order to adhere to the Committed Program and requirement of allottees, the work shall be carried
out in more than one shift and Contractor will deploy the resources accordingly. No extra claim on
this account shall be entertained. Contractor should give advance notice in writing to Engineer-in-
charge for doing any work in odd hours and arrange permission accordingly. Contractor shall
arrange for transportation of CPWD site staff to their residences, in case the site staff is required to
stay beyond office hours or during odd hours.

The contractor or his representative is bound to sign the site order book as and when required by the
Engineer-in-Charge and to comply with the remarks therein.

It shall be the responsibility of the agency to transport all the items required for comprehensive
maintenance from store and to carry dismantled material from site to store and nothing extra shall
be paid on this account.

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the
owners, tenants of adjacent properties and to the public in general and to prevent any damage to
such properties and any pollution of smoke, streams and waterways. He shall make good at his cost
and to the satisfaction of the Engineer-in-Charge, any damage to roads, paths, cross drainage works
or public or private property whatsoever caused by the execution of the work or by traffic brought
thereon by the contractor. Utmost care shall be taken to keep the noise level to the barest minimum
so that no disturbance as far as possible is caused to the occupants / users of adjoining buildings.
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54. The agency has to ensure the safety and protection of all the existing fittings, floorings, fixtures and
all other building parts during execution of work, nothing extra shall be paid to agency on this
account.

55.  No special repairs and addition/ alteration work shall be carried out in any quarters/flats without the
approval of the representative of the Engineer-in-charge. Any work carried out without approval of
the representative of the Engineer-in-charge at the site, the work shall be rejected and shall not be
measured and paid for.

56. Agency shall provide composite supervision which will monitor all civil and electrical complaints
and ensure that they are attended timely to the entire satisfaction of respective Engineer-in-charge.
Nothing extra on this account will be paid.

57. Agency has to submit measurement of work executed during each month, at least once in a month,
failing which a recovery of Rupees Fifty Thousand per month shall be made from the next Running
account / final bill.

58. Pollution Control Guidelines

The guidelines regarding preventive measures for Air Pollution from demolition & construction
activities issued by Delhi Pollution Control Committee vide no. DPCC/EIA/Res-001 to 172/NGT-
21/2015/225-408 dated 17.04.2015 and any other guide lines issued till date or during the execution
of work, in compliance of Hon’ble National Green Tribunal directions, are applicable to the
contractor. All appropriate protective measures as per NGT & DPCC guidelines / directions shall be
taken by the contractor and nothing extra shall be payable on this account.

59. The contractor shall have to work in pandemic / epidemic conditions such as COVID 19 for which
he has to make safety arrangement / measures for the workers / staff and for the premises meant for
them, as per guidelines issued by Government and directions issued by Engineer-in-charge from time
to time and nothing extra shall be paid on this account.
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SPECIAL CONDITIONS

1 Full quantity or quantity as decided by Engineer-in- Charge of the materials such as paint, Acrylic
emulsion paint, Acrylic distemper etc. shall be deposited in sealed containers in advance before use.
Packing size shall be decided by Engineer-in-charge.

3. The contractor shall have to get approved the brands / shades of Acrylic Distemper, Synthetic Enamel
Paint, Acrylic Emulsion Paint, Exterior Paint etc. from the Engineer-in-Charge and also shall be got
checked by the Engineer-in-charge or his authorized representative on receipt of it at site before
execution of same.

4, The materials required for day’s work shall be issued to contractor or his authorized representative
daily by the JE / AE -in-charge of the work. Any balance of the material left at end of the days of
work and the empty containers shall be returned to JE / AE. The day to day issue account of the
materials shall be maintained by the Junior Engineer-in-Charge and shall be signed daily by the
Contractor or his authorized agent in token of receipt of the materials failing which no payment of
bill shall be made to the Contractor. The empty containers shall not be removed from the site of work
without written orders of the Engineer-in-charge.

5. Before the commencement of work, the contractor shall prepare one sample as instructed by the
Engineer-in-charge. After the sample is approved by the Engineer-in-Charge, the Contractor shall be
allowed to commence the work and the quality of work shall confirm to the approved sample.

6. In case the Bungalows / quarters are not made available to the Contractor according to the
programme, the Contractor shall not be entitled for any claim for idle labour or any other claim on
any account what-so-ever.

7. No payment will be made to the Contractor for damage caused by rains during the execution of the
works and no claim on this account will be entertained.

8. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him prior
to painting or other finishing work.

9. To avoid disputes later on, contractor is advised to get the measurement recorded within a week’s
time and shall submit his bills as per relevant clauses of contract. Any dispute regarding measurement
including work done shall be judged within a week’s time failing which measurement, certified and
recorded, shall be entertained.

10.  All doors, windows, floors, furniture, electrical fittings and other articles shall be protected from dust,
splashes & damage Splashes & droppings from white washing, colour washing, distempering
painting etc. on walls, floors, doors and window, down take pipes / furniture shall be removed by the
Contractor at his own cost and the surface cleaned simultaneously after the completion of the day’s
work is done, without waiting for the actual completion of the other items of work of the contract.

11. The Contractor shall comply with the provisions of ‘Construction and Demolition Waste
Management Rules, 2016’ as notified by the Ministry of Environment and Forest vide notification
dated 29.03.2016 (available at web address www.moef.gov.in).

12. For some of the specific nature of work such as anti-termite treatment and waterproofing work
contractors who associate specialized agencies / specialized firm executing the work give a
specific guarantee that they are responsible for removal of any defects cropping up in these
works executed by them during the guarantee period.

a)  The form of the guarantee to be executed by the contractors is given as per annexure
attached.

b) 10% of the amount pertaining to anti-termite treatment and waterproofing work as
security deducted from the bills of the contractors will be refunded after expiry of
guarantee period in accordance with the terms of the contract in this behalf.
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13.  During execution of work, water supply, installations / fittings & sanitary, installation / fittings, will
be dismantled / demolished for which nothing extra shall be paid except the items already exist in the
schedule of quantities (civil) attached.

14. Any cement slurry added over base surface (or) for continuation of concreting for better bond is
deemed to have been included in the items and nothing extra shall be paid on this account.

15. If in the description / nomenclature of item the thickness of board / ply is mentioned 18mm
thick and manufacturer does not provide / manufacture 18mm thick board / ply then 19mm
thick board / ply can be used there, for that nothing extra shall be paid on this account, vice
versa.

16. Agency should take extra precaution for protection of existing floor, wall, fittings, fixtures etc.
Nothing extra shall be paid on this account.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1
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CONDITIONS FOR CEMENT & STEEL
1. Cement

1.1 The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/PPC as
required in the work, from reputed manufacturers of cement, having a production capacity of one
million tonnes per annum or more, such as ACC, JK Cement, Ultratech, Shree Cement, etc., i.e.
agencies approved by Ministry of Industry, Govt. of India, and holding license to use ISI certification
mark for their product. The tenderers may also submit a list of names of cement manufactures which
they propose to use in the work. The Engineer-in-charge reserves right to accept or reject name(s) of
cement manufacture(s) which the tenderer proposes to use in the work. No change in the tendered
rates will be accepted if the Engineer-in-charge does not accept the list of cement manufacturers,
given by the tenderer, fully or partially. Supply of cement shall be taken in 50 kg bags bearing
manufacturer’s name and ISI marking except for concrete from RMC producer where bulk cement
can be procured. Samples of cement arranged by the contractor shall be taken by the Engineer in
Charge and got tested in accordance with provisions of relevant BIS Codes. In case test results
indicate that the cement arranged by the contractor does not conform to the relevant BIS Codes, the
same shall stand rejected and shall be removed from the site by the contractor at his own cost within
aweek’s time of written order from the Engineer in Charge to do so. Only the cement with satisfactory
test results shall be allowed to be used in the work.

1.2 The quantity of cement shall be brought at site as decided by the Engineer in Charge.

1.3 Double lock provision shall be made to the door of the cement store. The key of one lock shall remain
with the Engineer in Charge or his authorized representative and the key of the other lock shall remain
with the contractor. The contractor shall be responsible for the watch and ward and safety of the
cement godown.

1.4  The contractor shall supply free of charge the cement required for testing and shall also bear the
packing, sealing, transportation & other incidental charges. The testing charges of approved
laboratory shall be borne by the contractor.

1.5 The day to day actual issue/receipt and consumption of cement on work shall be regulated and proper
accounts maintained in cement register which shall be issued by Engineer-in-charge.

1.6 Cement brought to site and cement remaining unused after completion of work shall not be removed
from site without written permission of the Engineer in Charge.

1.7 In the event of it being discovered that after the completion of the work the quantity of cement used
is less than the quantity ascertained after allowing variation on the minus side as per clause 38, the
cost of quantity of cement not so used shall be recovered from the contractor, at the rate of Rs. 5500/-
(Rupees Five Thousand Five hundred only) per metric ton. This recovery will be in addition to
any other recovery otherwise required to be done by the Engineer-in-Charge.

2. Steel for Reinforcement:

1.1 The contractor shall procure steel reinforcement TMT bars of grade Fe-500-D confirming to IS code
(latest edition) from main producers as approved by the Ministry of Steel and secondary producers
of re-rollers having valid BIS licence for TMT bars conforming to relevant BIS code, procurement
shall be made from main producers and secondary producers having valid BIS licence. The name of
secondary producer however will have to be got approved by engineer-in-charge before procurement.
The contractor shall have to obtain and furnish test certificates to the Engineer in Charge in respect
of all supplies of steel brought by him to the site of work. Samples shall also be taken and got tested
by the Engineer in Charge as per the provisions in this regard in relevant BIS Codes. In case the test
results indicate that the steel arranged by the contractor does not conform to BIS Codes, the same
shall stand rejected and shall be removed from the site of work by the contractor at his cost within a
week’s time from written orders from the Engineer in Charge to do so.

1.2 The quantity of steel shall be brought at site as decided by the Engineer in Charge.

1.3 The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent
distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and
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lengths shall be stored separately to facilitate easy counting and checking. The cement slurry to be
applied to prevent corrosion. The nothing extra shall payable on this account.

1.4 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient length
shall be cut from each size of the bar section at random at frequency not less than that specified below:

Size of Bar For Consignment below For Consignment over
100 tonnes 100 tonnes

Under 10 mm dia one sample for each 25 tonnes one sample for each 40 MT
or part thereof or part thereof

10 mm to 16 mm one sample for each 35 tonnes one sample for each 40MT
or part thereof or part thereof

Over 16 mm dia one sample for each 45 tonnes one sample for each 50 MT
or part thereof. Or part thereof

1.5 The contractor shall supply free of charge the steel reinforcing bars required for testing and shall also
bear the packing, sealing, transportation & other incidental charges. The testing charges of approved
laboratory shall be borne by the contractor.

1.6  The actual issue and consumption of steel on work shall be regulated and proper accounts maintained.
The theoretical consumption of steel shall be worked out as per procedure prescribed in clause 38 of
the contract and shall be governed by conditions laid therein.

1.7  Steel brought to site and steel remaining unused shall not be removed from site without the written
permission of the Engineer in Charge.

1.8 The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and
night. The contractor shall be responsible for all damages and accident due to negligence on his part.

1.9 The contractor shall arrange steel reinforcement bars as cut and bend bars from approved
workshop/suppliers. In case of non-availability of the same on justified reasons, the same can be
manufactured at site; however no extra payment whatsoever shall be made for same.
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Minimum Quality Assurance Plan

1. Maintenance of Register of Tests

(1) The details of all Tests carried out at construction/ maintenance site or at outside Laboratories
shall be maintained by the contractor in the Test Register which shall be issued to the Contractor
by Engineer-in-charge in the same manner as being issued to CPWD field staff.

(i1) All Samples of materials including Cement Concrete Cubes shall be taken jointly with Contractor
by JE /AE and out of this at least 50% samples shall be taken in presence of AE in charge. If
there is no JE, all Samples of materials including Cement Concrete Cubes shall be taken by AE
jointly with Contractor. All the necessary assistance shall be provided by the Contractor. Cost of
sample materials is to be borne by the Contractor and he shall be responsible for safe custody of
samples to be tested at site.

(ii1) All the test in field lab setup at Site shall be carried out by the Engineering Staff deployed by the
Contractor which shall be 100% witnessed by JE and 50% of tests shall be witnessed by AE-in-
change. At least 10% of the tests are to be witnessed by the Executive Engineer.

(iv) All the entries in the registers will be made by the designated Engineer Staff of the Contractor
and same should be regularly reviewed by JE/AE/EE. The registers shall be produced before
senior officers inspecting the work.

(v) Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all Test Registers, Material at Site (MAS) Register along with each
alternate Running Account Bill and Final Bill shall be mandatory. These registers should be
duly checked by AE in Division Office and receipts of registers should also be acknowledged
by Accounts Officer by signing the copies and register to confirm receipt in Division office.

2. Maintenance of Material at Site (MAS) Register-

(1) All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor
which shall be issued to the Contractor by Engineer-in-charge.

(i1) Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE if there
isno JE.

(iii)Each of the entry shall be checked by JE at least twice a week and at least once a week by AE.
If there is no JE then MAS registers will be checked by AE at least twice a week.

(iv) Cement Register shall be reviewed by EE at least once in a month.

3. Testing of Material at Site or in lab-

The contractor shall supply free of charge the sample materials required for testing and shall also
bear the packing, sealing, transportation & other incidental charges. The material and its frequency
to be tested shall be as per CPWD specifications or its relevant codes or as decided by Engineer-in-
charge. The testing charges for all samples shall be borne by the contractor.
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LIST OF PREFERRED MAKES

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work)
and finishes approved by the Engineer-in-Charge are listed below. However, approved equivalent materials and
finishes of any other specialized firms may be used, in case it is established that the brands specified below are
not available in the market and subject to approval of the alternate brand by the Engineer-in-Charge (See also
conditions of contract).

SL Materials Approved make
No.
1 | Ceramic Glazed / Rectified Ceramic Glazed / | Johnson / Somany / Kajaria / Nitco / Orientbell / AGL / Oasis /
Vitrified Floor / Wall Tiles Varmora / Orient Bell
2 | Chequered CC Tiles Nitco / KK / Unistone / Dalal /Advent / ABC / Krishna / Kirti Spun
Pipes
3 | Bathroom CP Fittings Jaquar / Johnson / Marc / Cera / Kohler
4 | Sanitary Wares Hindware / Kohler / Johnson / Cera / Parryware / Jaquar
5 | Kitchen Sink (Stainless Steel) Neelkanth / Jayna / Anupam / Nirali / Cera
6 | PVC Tank (ISI Marked) Sintex / Storex / Unitank / Sheetal / SPL
7 | PVC Cistern Commander / Duralite / Hindware/ Coral / SteelBird
8 | Precast Cement Concrete Slab Nitco / KK / Konkrete Products Co. / Dalal/ Kirti Spun Pipes
9 | G.I. Sheet SAIL / Tata Shakti / Jindal / Swastik
10 | G.I. Pipe (ISI Marked) Jindal Hissar / Tata / Prakash Surya / Zenith
11 | G.I Fittings (IST Marked) Unik / UK / Surya / Prakash
12 | Structural steel Sections C, I, Tee, Angle, Flats, Bars | TISCO / Jindal / SAIL / Rana / Rathi’ ATAM/FEBI
etc. (ISI Marked)
13 | TMT bars (ISI Marked) TATA /RINL / SAIL / TISCO
14 | Steel tubes hot finished welded Type BST /Jindal / Ravindra / Surya
15 | Block Board, Ply Wood, MDF Board Century /Duro / Greenply / Merino / Action Tesa Bhutan tuff /
Archid Ply /
16 | Lamination Sheet/ Veneer Century / Duro / Merino / Greenlam / Bhutan tuff / Archid Ply /
17 | Flush Doors Century / Greenply / Action Tesa / Sumai (Spacewood) / Orion /
Duro / Jayna Doors of Jain wood Industries / Jain Doors Pvt. Ltd. /
Bhutan tuff / Archid Ply /
18 | Factory made chamfered edge CC Interlocking paver | NITCO / KK / Konkrete/ Terra Firma / Dalal / Advent / Kirti Spun
Block, Kerb Stone Pipes
19 | Precast R.C.C. manhole & gully trap covers, frames | KK / Konkrete / Pragati
and gratings
20 | Fibre Glass sheet and Chajjas Rooffit of Shiv Shakti Fiber Udhyog / Fibreways Technology /
Simba
21 | Acrylic washable Distemper Berger / Nerolac / ICI / Asian / Acro
22 | Acrylic Emulsion Paint / Premium Acrylic Emulsion | Berger / Nerolac / ICI / Asian / Acro
Interior paint
23 | Premium acrylic emulsion / Acrylic Emulsion | Berger / Nerolac / ICI/ Asian / Acro
Exterior Paint
24 | Primer Berger / Nerolac / ICI / Asian / Acro
25 | Synthetic Enamel Paint Berger / Nerolac / ICI / Asian / Acro
26 | P.O.P. J.K./Laxmi/ Birla / Asian Paint / Sakarni
27 | Decorative Paints Oikos / SKK / Armourcoat / Ultratech / Acro
28 | Modular kitchen Accessories Stallion / Sparkle Top / Hettich / Godrej / Hafele / Dorset / Blum /
Kich
29 | Brass Door / Window Fittings Sigma / Bush / Dorset / Hettich / Dorma
30 | Dash Fastener Hilti / Fisher / Canon / Wuerth
31 | Hydraulic Door Closer Hardwyn / Godrej / Dorma / Dorset / Hafele
32 | Lock & Latches Godrej / Dorset / Hafele / Geze / Dorma
33 | White Cement based Putty Birla Wall Care / J.K. Wall Care / Berger
34 | Aluminum Sections Jindal / Hindalco / Indalco / Indo-Alusys
35 | Centrifugally Cast Iron Pipe & Fittings Neco / Truform / Techno Sales Corporations / BIC / RPMF /
SKF/ATAM/FEBI
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36 | Tempered Glass / Glass Pan Modi Float / Saint Gobain / Asahi / Atul
37 | Bevelled Edge Mirror Atul / Saint Gobain / Modi Guard / Golden Fish
38 | PTMT Fittings Prayag / Wilson / Polytuf
39 | Polymer Modified Cementitious Grout Bal Endura / Laticrete / Ferrous Crete
40 | Non Shrink Cementous Grout Xypex / Fosroc / Krytone / Ferocrete
41 | AC Pipes (Mazza) A Infrastructure Ltd. / ApurvaVinimay Pvt. Ltd. / Kanoria Sugar
Gen. Mfg. Co. Ltd.
42 | Cement Board Bison / Everest / Shalimar / NCL
43 | Aluminum Composite Panels Aludecore / Alstone / Alstrong / Alucobond / Aluco Pan / Virgo
44 | Wood Polish Asian Paints / Pidlite Industries / ICI Dulux / Wembley
45 | Gypsum Board St. Gobain / Gyproc Gypsum / Boral / Everest
46 | Calcium Silicate False Ceiling System Along with | Aerolite / Everest / NCL / Hilux / Hi- Steels/Gyptech
supporting
47 | All hardware and fittings other than brass for doors, | Dorma / Hafele / Geze / Ozone / Kich / Hettich / Dorset / Hardwyn
windows etc.
48 | Adhesive / Epoxy Grout for Floor Tiles, Marble | Ferrous Crete / Ardex Endure (Goldstar) / Pidlite (FevimateXI1) /
Stone, Granite Stone etc. MYK Laticrete / Weber / CICO
49 | Water proofing compounds Grace / Fosroc / BASF / Pidilite / CICO / MAKPHALT
50 | FRP Doors & Frames Ashoo Model Arts, Selected Product Co., FiberwaysTachnology
and Jayna Doors of Jain wood Industries, Jain Doors Pvt. Ltd.
51 | Laminated flooring Action Tesa / Vista / Pergo / Parador
52 | Stainless Steel Railing Kich / Dorma / Q Railing / Fitwell
53 | Cement (OPC /PPC) ACC/JK Cement / Ultratech / Shree Cement
54 | Engineered wooden flooring Mikasa (Greenlam Industries Ltd.), / Pergo / Parador /Woodart
55 | Drapery Rod Vista / MAC / Magnum
56 | PVC Pipe /CPVC Pipe Supreme / Astral / Ashirvad / Prakash / Finolex
57 | Foam / Cushion Sleepwell / Kurl-on / MM Foam
58 | Fabric / Cloth for Sofa Eden / Kundan / Bealene / GM / Velvolene and Nimoco
59 | Fabric / Cloth for Curtain G.M. Fabric / Neptune Furnishing India Pvt. Ltd. / Shri Radhika
Furnishing / Jai Mahavir Textile Pvt. Ltd. / New Castle /
MahavirLoomtexPvt. Ltd. / Bombay Dyeing
60 | Metal, Wooden, Acoustic &Glazed Fire Rated Doors | M/s Navair International Pvt. Ltd. or equivalent
61 | Forged Steel Pipe Fittings, Forged steel Valves, | VS /Deepak Valves or equivalent
Forged Brass Ball Valves
62 | Rolling Shutters, Fire Rated Sliding Door, fire Rated | AVIANS or equivalent
rolling shutters, Motorized Gates, Dock leveler &
dock Shelter, sliding door and folding doors, hanger
doors, high speed doors, sectional doors, room
barriers, swing barriers, flap barriers, tripod
turnstiles &full height turnstiles, bollard &tyre killer
63 | RMC Shri Ram Ready Mix Concrete Pvt Itd, ACC, Ultratech or equivalent
64 | Acoustical wall paneling Gyptech or equivalent.
65 | Solid Panel PVC Door, PVC Frame, Door Frame, | KAKA or equivalent.
Hollow PVC Door & Door Frame, UPVC Window
& Door, WPC Board, WPC Doors & Frame, WPC
Jali & Roofing Sheets
65 | GRG false ceiling Diamond ceilings / Gyproc (Saint Gobain) / USG Boral
66 | Liquid applied waterproofing coating, anti-corrosive | Makphalt or equivalent.

pipeline coating, HDPE/APP sheet membranes,
bitumeous compounds and primers, specialized
primers, sealants and injections grouts, admixture for
concrete and mortar, Powder based construction
chemicals products and construction textiles &
bubble reflective insulation.

Note:- The weight and thickness of the material should be as per CPWD Specification / relevant

IS code / manufacturer specification.
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No. DG/CON/Maintenance 2023/01
UTHORITY OF DIRECTOR GENERAL, CPWD

|SSUED BY THE A
. ijgmanBhawan, New Delhi ated: 10.11.2023
* sub: Modification in GCC Maintenance Works 2023 Receipt and refund of EMDs
online through e-gateway of SBI for e-tendering as pilot cases —reg.

The provision on earnest money deposit (EMD) through e-tendering is modified as
|, N and Central Secretariat

under and shall only be applicable for c, &
DG (Delhi) as pilot cases with immediate effect:-

Divisions under A
e Existing Provision Modified Provision
CPWD-EPC  CPWD-7/8 CPWD-EPC CPWD-7/8
GOVERNMENT OF INDIA GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS CENTRAL PUBLIC WORKS
DEPARTMENT DEPARTMENT
percentage Rate Tender/ltem Rate percentage  Rate Tender/ltem Rate
Tender & Contract for Works Tender & Contract for Works.

TENDER

EMD for the IWe have deposited EMD through
the office of | online payment mode for the prescribed

amount as per the bid document.

JEHDER

In respect of portion of EMD
) Ipﬁassﬂbaﬁ in the shape of BG, the
scanned  copy of original Bank
ntee including e-Bank Guarantee
E ' of any commercial
dity for a period of 80
bid and 180 days for
- more from the last
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No. DG/ SOP-2022/31

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Sub: Addition of new SOP No. 12/1 for CPWD Works Manual 2022,

New SOP No. 12/1 is added for CPWD Works Manual 2022:

Dated: 26.04.2024

Existing Provision

Modified Provision

i)

ii)

iii)

iv)

v)

vi)

Chapter 12 Chapter 12
Contract Contract Management
Management
SOP No. 1211 SOP No. 1211 :
Requisition of work i.e. Upgradation, Addition/ Alteration
No Provision and Major Repair / Renovation

To take up the above works, the following procedures
shall be followed:

The allottee will give the list of demanded works in
Requisition Form-l (Annexed with SOP No. -12).
The duly singed Requisition Form-l shall either be
uploaded on E-Sewa Portal or handed over to
concern JE/AE.

On receipt of requisition from allottee, JE/AE shall
visit the site, deliberate with allottee to finalize the
demand and prepare the Final List of works to be
taken up in Requisition Form-Il. The same shall be
approved by AE for type-l, Il & Ill quarters and by
EE for type-IV and above quarters. After executing
works, mentioned in Form-Il, the field staff (JE/IAE)
shall ensure to make a house fully habitable and
clean.

If allottee does not submit Requisition Form-I or in
case of vacant quarters, the JE/AE will prepare the
list of works to be executed and fill the Form-Il.
While finalizing the works to be taken up, the JE/AE
&, EE will see the availability of budget, technical
feasibility, contractual provisions, relevant
circulars and maintenance manual etc.

For modification in requisition or additional
demand, the same procedure as mentioned above
shall be followed. !
The Requisition Form-II duly signed by all
concerned shall be uploaded on ERP / E-Sewa
Module by EE or AE.

R K SINGH
EE(Manual)

ety
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vii)

viii)

ix)

x)

The allottee shall be permitted to

Requisition Form-l upto 03 days sin::gloda:tetrz
technical possession. The CPwD shall finalize the
works as per requisition Form-ll mentioned
above within 07 days since date of technical
possession or receipt of Form-I,

The finalised works to be executed shall be
conveyed to contractor through site order book by
JE/AE.

After the execution of the requisitioned work, the
photographs of completed work shall be uploaded
on the ERP.

At the time of verification, the JE, AE and EE will
see that the measurements are broadly in
consonance with requisition.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL,
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. Name of Service Centre
. Address

Requisition Form-I

(From Allottee)

) Bungalow/FlatNo. . ... . ...
B} LoCally ICORDNY NEINE ..o comvmsssssssssmmsimns mort st
iii) City

Date of allotment

- Date of TechniGi POSSEBSION ....c..iiucvmmmiemns covsreimrarstmsss o
- Date of Physical possession ... ... e

Nature of work/requisition:

Nature of Work Location(s) in the Bungalow/Flat, |
___(Civil/Electrical) | where work is to be executed ,
| where work is to be execu |

s N A e e

I
|
]

Name of allottee ............. ...
Signature ................
Dated: ..............

S

AL
K SINGH

EE(Manual)
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Dated: wunssvvmine

Requisition Form-Il

(Prepared by CPWD for agreed items after deliberation with Allottee or in Case of
Vacant Quarters)

1. Name of Service Centre ...

2. Address

i) Bungalow/FlatNo. ...
ii) Locality /Colony Name  .......

iy city ..

3. AgreementNo. ...

4. Nature of work/requisition:

' Sl. No. Nature of Work Location(s) in the Bungalow/Flat, |
i ) (Civil/Electrical) where work is to be executed |
[ 1. |
[ e
3 = .
(3 1 . _ e ———att]
4 |
[ 5.
5. Photographs:
Name and Signature of Name and Signature of
Junior Engineer (Civil/Electrical) Assistant Engineer (Civil/Electrical)
Name and Signature of
Executive Engineer(Civil/Electrical)
This issues with the approval of DG CPWD.
(a%“ 42024

Issued from file No. CSQ/CM/18(1)/2024 e-file- 9173997
aﬁﬁﬁrawmﬁﬁfaﬁﬁaﬁmﬁmﬁaﬁaﬁWWWmmﬁ?gl

(@erffy dawmde @ mem )
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D A fFmtor s
FHrafaa s
No. DG/ Manual-2022/19
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 26.04.2024
Sub: Modifications in Para 12 for CPWD Works Manual 2022.

Following modifications are made in para 12 for CPWD Works Manual 2022:

Existing Provision Modified Provision
CHAPTER 12 CHAPTER 12
CONTRACT MANAGEMENTCONTRACT MANAGEMENT
12.2 No Provision 12.2 Requisition of work i.e. Upgradation,
Addition/ Alteration and Major Repair /
Renovation.

i) To take up the work of Upgradation,
Addition/Alteration and Major Repair |/
Renovation, the process of requisition and
execution shall be followed as per SOP No.
1211,

ii) After vacation of quarter, the photographs with
geo-tagging of all the rooms, toilets, kitchen
etc; showing the present condition, shall be

| N taken and uploaded on E-Sewa/ERP by JE/AE.

12.3 No Provision | 12.3 Review of Requisitions by Higher Offices

; | i) A team comprising EE(P) /| AE(P) from CE/SE
\ : | office and minimum 01 AE from other Division
i under jurisdiction of CE/SE shall inspect the
sub-division atleast once in 03 months to
inspect the records mentioned in SOP No. 12/1
‘ including any other records related to works '

| | and will submit report to the CE/SE.
; ii) The team can take the feedback from the
allottee, if required.

This issues with the approval of DG CPWD.

2694 2024
(@. d. 9g)
arefieror aifivaar (M.ds TH)
Issued from file No. CSQ/CM/16(1)/2024 e-file- 9173997

P qen AR Reeh & T afdywat @) smavas a1 @ SRR 8q |
@enf3fa qgaEe & A [q) >

EE(Manual)
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AT 9T
No. DG/SOP-2024/18
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Nirman Bhawan, New Delhi Dated: 05.05.2025
Sub: Modifications in SOP No. 4/1 and Annexure-21 of SOP for CPWD Works Manual
2024-regarding CPWD -6 for E-tendering.

Following modifications are made in SOP No. 4/1 and Annexure-21 of SOP for CPWD
Works Manual 2024:

Existing Provision Modified Provision
SOP No. 4/1: E-Tendering (Refer Para 4.4(3) SOP No. 4/1: E-Tendering (Refer Para 4.4 (3)

11. Processing of E-Tenders 11. Processing of E-Tenders
(16) The following instructions are | (16) The following instructions  are
scrupulously followed while processing the scrupulously followed while processing the

tenders: tenders:

(i) The tenderers are not expected to make | (i) No post-tender medification is allowed by
any post-tender modifications. Any such the tenderers except through
case is viewed seriously and under the negotiations, if required. In case, any
provisions of Form CPWD 6, the matter is tenderer does so, the tender will be

reported to the concerned Enlisting Authority | rejected and the tenderer will be debarred
for disciplinary action to be taken under the | for future tendering in CPWD for two
Rules for Enlistment of Contractors. In any years by the concerned enlisting
case, such modifications are not considered | authority (in case of CPWD enlisted
by tender accepting authority. contractor) and by the concerned CE/SE
(in case of non-enlisted contractor).

ANNEXURE- 21 ANNEXURE- 21
(Refer SOP No 4/8 & 4/9) (Refer SOP No 4/8 & 4/9)
CPWD-6 FOR E- TENDERING CPWD-6 FOR E- TENDERING

6. After submission of the bid the contractor |6. After submission of the bid the contractor
can re-submit revised bid any number of |can re-submit revised bid any number of times
times but before last time and date of |or withdraw it before last date and time of
submission of bid as notified. submission of bid as notified. No post-tender
modification is allowed by the tenderers
except through negotiations, if required. In
case, any tenderer does so, the tender will
be rejected and the tenderer will be
debarred for future tendering in CPWD for
two years by the concerned enlisting
authority (in case of CPWD enlisted
contractor) and by the concerned CEJ/SE (in
case of non-enlisted contractor).

18. The bids for the work shall remain open  |18. The bids for the work shall remain open for

for ovveeeeniens in case bids are invited in 2 ivvvii......in case bids are invited in 2 or 3
or 3 bid system. bid system.
Further Further: \\)

/% A |
M.})’ L;Q"/\L T
RsinGr @

EE(Manual)
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(i) If any tenderer withdraws his tender or

(i) If any tenderer withdraws his tender within 7
makes any modification in the terms &

days after last date and time (24 hours

conditions of the tender which is not
acceptable to the department within 7 days
after last date of submission of bids,
.................... letter of acceptance for the
work is issued or not.

(i) If any tenderer withdraws his tender or
makes any modification in the terms &
conditions of the tender which is not
acceptable to the department after expiry of
7 days after last date of submission of bids,
... letter of acceptance for the work is
issued or not.

No Provision

(iii) In case of forfeiture of earnest money as
prescribed in para (i) and (i) above, the
bidders shall not be allowed to participate in
the rebidding process of the same work.

basis) of submission of bids,
............... letter of acceptance for the work
is issued or not.

(i) If any tenderer withdraws his tender after

expiry of 7 days after last date and time (24
hours basis) of submission of bids,
... letter of acceptance for the work is
issued or not.

(iii) Withdrawal of the tender, by the

tenderer, shall only be made through
e-tender portal. Any other method i.e.
through letter / e-mail etc. shall not be
considered.

(iv) In case of forfeiture of earnest money as
prescribed in para (i) and (i) above, the
bidders shall not be allowed to participate in
the rebidding process of the same work.

This is issued with the approval of DG CPWD.

(et e )
arferr aftar (W.9s )

Issued from file No. CSQ/CM/16(1)/2024  e-file- 9179524| (DFA/ 9325429)

Wmﬁﬁﬁm%wmﬁﬁmwwm%m@mﬁ
JqEET B AR W)

M"“”’
o
R K SINGH

EE(Manuai)

]
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=g e fEfor fRwmr
AT 9T
No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
VIDYUT BHAWAN, NEW DELHI Dated: 27.02.2026
Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following modifications are made in the General Rules & Directions,
Clause 1 and Schedule E of GCC 2023 Maintenance Works.

Existing provision Modified provision
General Rules & Directions General Rules & Directions

11 (i) The Contractor whose tender is | 11 () The Contractor whose tender is
accepted, will be required to furnish accepted, will be required to furnish
performance guarantee at specified | performance guarantee as mentioned in
percentage of the tendered amount as | Schedule ‘E’ and within the period
mentioned in Schedule ‘E’ and within the specified in Schedule F.
eriod specified in Schedule F. ...............
Clause 1 Clause 1

Performance Guarantee Performance Guarantee

(i) The contractor shall submit an (i) The contractor shall submit an

irevocable Performance Guarantee irrevocable Performance
at specified percentage of the Guarantee as mentioned in
tendered amount as mentioned in Schedule 'E', in addition to other
Schedule 'E', in addition to other deposits mentioned elsewhere in
deposits mentioned elsewhere in the the contract for his proper
contract for his proper performance performance of the contract
of the contract agreement, (not agreement, (not withstanding
withstanding and/or without prejudice and/or without prejudice to any
to any other provisions in the other provisions in the contract)
contract) within period specified in within  period  specified in
Schedule 'F' from the date of issue of Schedule 'F' from the date of
letter of acceptance. .......... issue of letter of acceptance. ......
Sl. No. (ii) to (v) No change

SCHEDULE ‘E’ SCHEDULE ‘E’

Reference to General Conditions of Reference to General Conditions of

contract contract

SI. No. (i) No change

@th
\ »'\\e‘r('~J
D.P. Jindal
EE (Contract)
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(i) Performance Guarantee : 5% of (i)  Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

SI. No. (iii) No change
This issues with the approval of DG, CPWD. 0 f,ﬂb
O
- y SE (G&M)
Ieferor Srfdar (&

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
(DFA/ 9365660 )

¥ [
@G\»yh,

G
D.P. Jindal

EE (Contract)
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On non-judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit / performance Guarantee / Security

Deposit
1. Whereas the Executive Engineer ..................... (name of division), CPWD on behalf ofthe
President of India(hereinafter called "The Government”) has invited bids under
........................ (NIT number).......c.cceeeeeee. dated OF..cccvecievciincieniiecieeciecieeieeieeee.n.. (name of
WOTK) teevviiniiii The Government has further agreed to accept irrevocable Bank
Guarantee  for  Rs...cccovvieiienn, (Rupees  .oooeevveiens only) valid upto ............
(date)*.......cceeuvnnen. as Earnest Money Deposit from (name and address of contractor)

.................. (hereinafter called "the contractor") for compliance of his obligations in accordance with
the terms and conditions of the said NIT.
Or**

*Whereas the Executive Engineer (I-Division) CPWD, New Delhi on behalf of the President of
India (hereinafter called “The Government”) has entered into an agreement bearing number with
...................... (name and address of the contractor). (hereinafter called “the Contractor™)
for execution of work............. ... (name of work) .......... The Government has further agreed to
accept an irrevocable Bank Guarantee for Rs. .........cccco........ (Rupees ....only) valid upto ........
(date)........ as Performance Guarantee / security Deposit from the said Contractor for compliance of
his obligations in accordance with the terms and conditions of the agreement.

2. We, e, (indicate the name of the bank) (herein after referred to as “the Bank™), hereby
undertake to pay to the Government an amount not exceeding RS..........ccceenee... (Rupees
only) on demand by the Government within 10 days of the demand.

3. We, i, (indicate the name of the Bank) do here by undertake to pay the amount due
and payable under this guarantee without any demur, merely on a demand from the Government
stating that the amount claimed is required to meet the recoveries due or likely to be due from the
said contractor. Any such demand made on the Bank shall, be conclusive as regards the amount due
and payable by the Bank under this Guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs......... (Rupees only)

4. We, e (indicate the name of the Bank) , further undertake to pay the Government
any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit
or proceeding pending before any court or Tribunal, our liability under this Bank Guarantee being
absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid
discharge of our liability for payment there under and the contractor shall have no claim against us
for making such payment.

5. We, e, (indicate the name of the Bank) further agree that the Government shall have
the fullest liberty without our consent and without affecting in any manner our obligation here under
to vary any of the terms and conditions of the said agreement to extend time of performance by the
said contractor from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Government against the said contractor and to forbear or enforce any of the terms
and conditions relating to the said agreement and we shall not be relieved from our liability by
reason of any such variation or extension being granted to the said contractor or for any forbearance,
act of omission on the part of the Government or any indulgence by the Government to the said
contractor or by any such matter or thing whatsoever which under the law relating to sureties would,

but for this provision, have effect of so relieving us.

6. We,.ooiieie, (indicate the name of the Bank) further agree that the Government at its option
shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance
without proceeding against the contractor and notwithstanding any security or other guarantee the
Government may have in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1



8. We, i (indicate the name of the Bank)................... undertake not to revoke this
guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be validup to ................ unless extended on demand by the Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to
RSuuiiiiiiiiieieie, (Rupees only) and unless a claim in writing is lodged withus within the date
of expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall
stand discharged.

Witnesses:

Signature..................
Authorized signatory Name and address

Name Designation Staff code no.

Signature................
Bank seal

Name and address

* Date to be worked out on the basis of validity period of 90 days where only financial bids
are invited and 180 days for two / three bid system from the date of submission of tender
/ bid.

**  Inparagraph 1, strike out the portion not applicable. Bank Guarantee will be made either
for earnest money or for performance guarantee / security deposit as the case may be.
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FORM OF PERFORMANCE SECURITY (GUARANTEE)
BANK GUARANTEE BOND

In consideration of the President of India (hereinafter called "The Government") having offered to
accept the terms and conditions of the proposed agreement between.................cocevvieiiiinnnn.n and
.......................................... (hereinafter called “the said Contractor(s)’) for the

as a security/guarantee from the contractor(s) for compliance of this obligations in accordance with the
terms and conditions in the said agreement.

W, hereinafter referred to as “the Bank™) hereby (Indicate the
name of the Bank) undertake to pay to the Government in amount not exceeding
Rsooooeiiiiiin. (Rupees......ccovvvviiiiiiiiinn, Only) on demand by the Government.

2) We do hereby undertake to pay the amounts due and payable

(indicate the name of the Bank) under this Guarantee without any demure, merely on a demand
from the Government stating that the amount claimed is required to meet the recoveries due or likely
to be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the bank under this Guarantee. However, our liability under
this  guarantee  shall be restricted to an amount not exceeding Rs.

3) We, the said bank further undertake to pay to the Government any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending
before any court or Tribunal relating thereto, our liability under this present being absolute and
unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under and the contractor(s) shall have no claim against us for making such payment.

4). i further agree that the guarantee herein
contained (indicate the name of the Bank)shall remain in full force and effect during the period that
would be taken for the performance of the said agreement and that it shall continue to be enforceable
till all the dues of the Government under or by virtue of the said agreement have been fully paid and
its claims satisfied or discharged or till Engineer-in-Charge on behalf of the government certified
that the terms and conditions of the said agreement have been fully and properly carried out by the
said contractor(s) and accordingly discharges this guarantee.

5) AT further agree with the
Government that (indicate the name of the Bank) the Government shall have the fullest liberty
without our consent and without effecting in any manner our obligations hereunder to vary any of
the terms and conditions of the said agreement or to extend time of performance by the said
contractor(s) from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Government against the said contractor (s) and to for bear or enforce any of the
terms and conditions relating to the said agreement and we shall not be relieved from our liability
by reason of any such variation, or extension being granted to the said contractor(s) or for any
forbearance, act of omission on the part of the Government or any indulgence by the Government
to the said contractor(s) or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6) This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
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7) e e lastly undertake not to
revoke this (indicate the name of the Bank) guarantee except with the previous consent of the
Government in writing.

8) This guarantee shall be valid upto . Unless extended on demand by Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.

(Rs. only) and unless a claim in writing is lodged
with us within six months of the date of expiry or the extended date of expiry of this guarantee all
our liabilities under this guarantee shall stand discharged.

Dated the day of for
(indicate the name of bank)
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SPECIFICATION AND SPECIAL CONDITIONS FOR A/R & M/O WORKS &
UPGRADATION WORKS

1.  The Corrected form CPWD 7 is available with the cashier for inspection. The contractor is
requested to go through the same. They will be bound the terms and conditions stated therein.

2. The contractor is advised to get acquainted with the proposed works & its site and also study the
specifications and special conditions carefully before bidding. No claim of any sort shall be
entertained on account of any site conditions & ignorance of specifications and special conditions.

3. The works shall be carried out as per CPWD specifications 2019 Vol. I & II with up to date
corrections slips unless otherwise specified in the nomenclature of the individual items or in the
specifications attached. At the points where specifications are silent, the instructions of the
Engineer-in-charge shall be final.

4.  In the event of any discrepancy between the nomenclature of the item of work as per schedule of
quantities and the attached specification 2019 Vol. I & II, the nomenclature will prevail.

5. In the event of any discrepancy between the CPWD specifications 2019 Vol. I & II and special
conditions attached, the special conditions shall prevail.

6.  Unless otherwise provided in the schedule of quantities the rates bidded by the contractor shall be
inclusive of all leads and lifts and shall apply to the heights and depths of the building and nothing
extra shall be payable on him on this account.

7. The rates for all items of work, shall unless clearly specified otherwise, include the cost of all
labour, materials and other inputs involved in the execution of the items of work.

8.  The rates quoted by the contractor shall be taken as net and nothing extra shall be paid on any
account i.e. royalty, carriage, sales tax and stacking at required place etc.

9. 1% water charges if water not arranged by contractor, Income tax plus surcharge and labourcess
as applicable shall be recovered from the gross amount of each bill.

10.  All materials obtained from Govt. stores or otherwise shall be got checked by the Junior Engineer-
in-charge of the work on receipt of the same at site of work before use.

11. The contractor has to make his own arrangement for all T & P like ladders, ghoree, sutli, empty
containers, brushes and paper, kuchies etc. required for work and nothing extra shall be paid for
the same.

12. The contractor shall get approved the brands/shades of dry distemper, oil bound distemper,
synthetic enamel paint, plastic emulsion pain etc. from the Engineer-in-charge before supply of
the materials.

13. Materials shall be brought to the site of work in original containers with the manufactures seal
intact.

14. The materials required for day’s work shall be issued to the contractor or his authorized
representative daily by the Junior Engineer-in-charge of the work any balance of the material left
at end of the days of work and empty containers shall be returned to the Junior Engineer. The day
to day issue account of the materials shall be maintained by the Junior Engineer-in-charge and
shall be signed daily by the contractor or his authorized agent in token of receipt of the materials
failing which no payment of bill shall be made to the contractor. The empty containers shall not
be removed from the site of work, without written orders of the Engineer-in-charge.

15. Before the commencement of work, the contractor shall prepare one sample as instructed by the
Engineer-in-charge for approval of the Engineer-in-charge. After the sample is approved by the
Engineer-in-charge, the contractor shall be allowed to commence of the work and quality of work
shall confirm to the approved sample.

16. Before the commencement of work, the contractor shall draw up programme in consultation with
the Engineer-in-charge for the execution of work so as to inform the occupants of the office
flat/quarter at least one week in advance regarding the execution of the work.
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17. In case the office, rooms/quarters/flats are not made available to the contractor according to the
programme, the contractor shall not be entitled for any claim for idle labour or any other claim on
any account what-so-ever.

18.  Defective work/substandard work or work not done according to the specifications of the contract
shall be liable for summary rejection & shall not be measured and paid for. This shall be without
prejudice to taking any other action the contractor in accordance with the terms & conditions of
contract.

The contractor shall depute his representative daily to the site of work. The name and signature of
his representative attested by the contractor shall be intimated Engineer-in-charge.

19. The entire work shall be carried out in close co-operation with all other agencies working in the
building. The contractor(s) shall not be entitled to any compensation on account of temporary
stoppage of work due to other constructions.

20. No payment will be made to the contractor for damage caused by rains during the execution of
the work and no claim on his account will be entertained.

21. It will be responsibility of the contractor for damage caused by rains during the execution of the
work and no claim on his account will be entertained.

22.  Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him
prior to distempering.

23. Deviation in quantities shall be done only with prior written permission of the Engineer-in-charge.
Deviation in quantities done on the order of other than the Engineer-in-charge shall not be measure
and paid for.

24. To avoid disputes later on, contractor in advised to get the measurement recorded within a week’s
time and shall submit his bills as per relevant clause (6A) of contact. Any dispute regarding
measurement including work done shall be judged within a week’s time failing which
measurement, certified and recorded, shall be entertained.

25.  Contractor has to bring to site of work the entire quantity of lime of approved quality before the
start of the work. The mixing of lime will be done in the presence of the Junior Engineer-in-charge.

26. Any damage to the building, furniture, fittings of any other articles etc. done by the contractor or
his workmen during the execution of work, shall be made good by the contractor, failing which
the same shall be made good by the Engineer-in-charge or his authorized representative at the risk
and cost of the contractor.

27.  All doors, windows, floors, furniture, electrical fittings and other articles shall be protected from
dust, splashes & damaged sufficient covering for the day’s work shall be shown to the
representative of the Engineer-in-charge before the contractor is allowed to proceed with the work,
splashes & droppings from white washing, colour washing, distempering painting etc. on walls,
floors, doors and window, down take pipes, furniture shall be removed by the contractor at his
own cost and surface cleaned simultaneously after the completion of the day’s work is done,
without waiting for the actual completion of the other items of work of the contract. In case the
contractor fails to comply with this requirement the Engineer-in-charge or his authorized
representative shall be the right to get this work done at the risk and cost of the contractor either
departmentally or through another agency without issue of any notice to the contractor,
departmentally or through another agency without issue of any notice to the contractor, on his
account. The representative of the Engineer-in-charge will however, mention about it in the site
order Book employing the labour on the job at the contractor’s cost.

28. The contractor should be write their correct postal address on the application for bid papers. In
case it is found that the address given in their application is not correct and as a consequence of
the same if any registered letter sent through postal authorities is received back by the department
undelivered to the contractor, the contractor shall be fully responsible for all the consequences and
by such letter through registered post shall be deemed to have been delivered to him.

29. Full quantity of material such as paint plastic emulsion paint, oil bound distemper etc. shall be
. ______________________________________________________________________________________________________________________________________________|]
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deposited in sealed container in advance and get it checked by Engineer-in-charge before use.

30. Shifting of furniture such as so far table, chairs, glass etc. and make necessary arrangements to
protect the furniture, carpets, floors from any spidge during the execution of work. Any damage
if done, shall be made good by the contractor at his own cost nothing shall be paid extra in this
regard.

31. The work of addition and alterations covered under the contract shall be carried the individual
quarters. The bungalows may be made available to the contractor execution work in piece meal/,
in parts, and the contractor shall execute the work in these quarters made available to him and
the contractor shall not claim anything extra over agreement rates, due to execution of works in
piece meal manner.

32. No labour huts shall be allowed inside the campus of above said work. The contractors shall
arrange for the stay of labours outside the campus including transport and nothing extra shall be
payable on this account.

33. The penalty @ Rs. 1000/- per day for delay of work shall be imposed subject to a maximum of
10% of the tendered amount and recovered from the subsequent bill of the contractor. This
penalty is in addition to the action to be taken under the Clause-2 & Clause-5 of the agreement
as deemed necessary or as per direction of Engineer-in-charge.

34. GST as applicable shall be borne by the agency. The agency shall quote his rates
considering applicable GST and other taxes and nothing extra shall be paid on this
account.

35. Necessary recoveries as applicable shall be made from the bill.

36. Agency has to be following the direction/guidelines issued by the department time to
time regarding Corona Virus (Covid-19).
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FORM - V
See Rule 21(2)
FORM OF CERTIFICATE BY PRINCIPAL EMPLOYER

Certificate that I have engaged the applicant as contractor in my
establishment. I undertake to be bound by all the provisions of the Contract Labour (Regulation
and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules,
1971, in so far as the provisions are applicable to me in respect of the employment of contract
labour by the applicant in my establishment.

Name of Work: A/R &M/O work to Delhi High Court under 4-I Sub Division during 2026-27 ( SH :-
Provision for Sweeper for day to day Kushak Road Enquiry cleaning).

Signature of Principal Employer
Registration No.
Name and Address of Establishment

Place: - New Delhi

Assistant Engineer
4/I- Sub Division, CPWD
New Delhi- 110011

L}
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(Annexure-B)
Field Testing Instruments

—_

Steel tapes — 3m

Vernier calipers

Micrometer screw 25mm gauge

A good quality plumb bob

Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical
Wire gauge (circular type) disc

Foot rule

Long nylon thread

Y ® N kv

Magnifying glass

—_
o

. Screw driver 30cms long

—_
—

. Ball pin hammer, 100 gms

—_
N

. Plastic bags for taking samples

—_
W

. Balances
(1) 7 kg. to 10 kg. capacity, semi self-indicating type —accuracy 10gm.
(i) 500 gm. Capacity, semi-self-indicating type — accuracy 1 gm.
(iii) Pan balance — 5 Kg. capacity — accuracy 10 gms.
14. Ovens (if required)-electrically operated, thermostatically controlled upto 110°C —
Sensitivity 1°C.
15. Sieves: as per IS 460-1962 (if required)-.

(i) LS. sieves — 450mm internal dia, of sizes 100mm, 80mm, 63mm, S0mm, 40mm, 25mm,
20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan.

(i) LS.. sieves — 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 microns,
425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 microns, with lid
and pan.

16. Sieve shaker capable of 200mm and 300mm dia sieves, manually operated with timing switch
assembly.

17. Equipment for slump test (if required)-slup cone, steel plate, tamping rod, steel scale, scoop.

18. Dial gauges (if required)-, 25mm travel — 0.01 mm/division least count — 2nis.

19. Graduate measuring cylinders 200ml capacity — 3 nos.

20. Enamel trays (for efflorescence test for bricks).

(1) 300mm x 250mm x 40mm - 2 nos.

(i1) Circular plates of 250mm dia — 4 nos.
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(Annexure-A)

LIST OF MANDATORY TESTS

Material Clause Test Field/ Test Min. Frequency of testing
Laboratory procedure quantity
test of
material
for
carrying
out the
test
1 2 3 4 5 6 7
Water 3.1.1 (i) PH Value Lab IS 3025 - Water from each source
(i1) Limits of Acidity Lab shall be got tested before
(iii) Limits of Alkality Lab the commencement of
(iv) Percentage of solids work and thereafter once
a) Chlorides Lab in every three months till
b) Suspended matter Lab the completion of the
c) Sulphates Lab work. Water from
d) Inorganic solids Lab municipal source need be
e) Organic solids Lab tested only once in six
months. Number of tests
for each source shall be 3.
Cement 3.1.2 (a) Physical requirement
(i)  Fineness Lab IS 4031 (Part II) Each lot Every 50 tonnes or part
(ii) Soundness Lab IS 4031 (Part IIT) thereof. Each brand of
(iii)  Setting time (initial & Final) | Lab IS 4031 (Part V) cement brought to site
(iv) Compressive strength shall be tested as per this
(v)  Consistency of standard Lab IS 4031 (Part VI) frequency.
cement paste
Lab IS 4031 (Part VI)

Sand 3.1.3.1 | Organic impurities Field Appendix ‘A’ 20 cum Every 20 cum or part
thereof or more
frequently as decided by
Engineer-in-charge.

3.1.3.2 | Silt Content Field Appendix C 20 cum Every 20 cum or part
thereof or more
frequently as decided by
Engineer-in-charge.
3.1.3.4 | Particle size distribution a, b, c, d, | Field or Appendix B 40 cum 40 cum or part thereof.
&e Labour as
decided by
the Engineer
in charge
3.1.3.5 | Bulking of sand Field Appendix D 20 cum Every 20 cum or part
thereof or more
frequently as decided by
Engineer in charge.
Steel tubular | 10.13 | (a) Tensile Test Laboratory IS 1608 Every 8 Every 8 tonne or part
pipes (b) Bend Test IS 2329 tonne or thereof.
(c) Flattening Test IS 2328 part thereof.

Steel if | 10.1.1 | (a) Tensile strength Laboratory IS 1599 20 tonne Every 20 tonne or part

arranged by (b) Bend Test thereof.

the contractor

Bricks/Brick 6.1.3 Testing of bricks/brick tiles for | Laboratory Appendix A,B,C Asperthe | Every 50000 or part

tiles 6.14 dimensions, Comprehensive &D of Chapter 6 Table 6.3 thereof or more

6.1.5 strength, Water absorption and and 6.4 frequently as decided by
efflorescence Engineer in charge.

Stone 4.1.2.2 | (a) Percentage of soft or delirious | Field or IS 2386-Part-11 As required | For all quantities

aggregate material laboratory by

Test as Engineer-
required in-charge
4.1.2.3 | Particle size Field/Lab Appendix-‘A’ 45 Cum For every 45 cum or part
thereof for RCC work
only. For test of items as
decided by Engineer-in-
charge

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL,

AE-4/1
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4.1.2.5 | (a) Estimation of organic impurities | Field/Lab IS 2386-Part-11 10 Cum For every 40 cum or part
thereof
(b) Surface moisture Field/Lab IS 2386 10 Cum -do-
(c) Determination of 10% fine | Field/Lab IS 2386 10 Cum -do-
value
(d) Specific gravity Field/Lab 1S 2386 10 Cum -do-
(e) Bulk density Field/Lab 1S 2386 10 Cum -do-
(f) Aggregate crusing strength Field/Lab 1S 2386 10 Cum -do-
(g) Aggregate impact value Field/Lab 1S 2386 10 Cum -do-
Concrete 4.2.2 Slump Test Field Appendix —‘D’ 10 Cum 15 cum of part thereof
Timber 9.1.6 Moisture Content Field (by Appendix-‘C’ 1 Cum Every one cum or part
moisture thereof.
meter)
laboratory
test as
required by
Engineer-in-
charge.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL,

AE-4/1
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Form 'F'

Undertaking on structural stability and soundness of already completed buildings and
infrastructure projects.

1/we undertake and confirm that any building / infrastructure constructed by our firm /partnership firm/
company has not suffered any failure, making it unfit for intended use, either due to structural design and defects
or due to use of sub-standard materials or execution of sub-standard work, poor workmanship or any other reason
during the last 25 (twenty five) years.

1/we, further, undertake that if such information comes to the notice of CPWD, then Engineer-in-Charge
shall be free to terminate the bid/agreement and to forfeit the entire amount of earnest money deposit,
performance guarantee and security deposits.

1/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar us forever
from tendering in CPWD.

The decision of Engineer-in-Charge or any higher authority shall be final and binding.

Signature of Signature of bidder or an
notary with seal authorized person of the firm
with stamp

Note: (1) Affidavit to be furnished on a Non-judicial' stamp paper of Rs. 200/-(scanned copy ofthe notarized
affidavit to be uploaded at the time of submission of bid).

(2) The undertaking should not be older by one month from the last date of submission of tender.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1
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Schedule of Quantity

N/W: | A/R &M/O work to Delhi High Court under 4-1 Sub Division during 2026-27 ( SH :- Provision
for Sweeper for day to day Kushak Road Enquiry cleaning).

S.No Description Qty Unit Rate Amount

1 Providing services of Sweeper for cleaning of roads,
pavements, footpaths, open areas etc., Sub-Division
offices at Kushak Road Enquiry, Stores, Toilets &
Bathrooms twice daily including sanitation of toilet
seat, wash basin, urinal etc. or as & when required
and picking up of papers, dry leaves, weeds / grass,
earth, Malba etc. and cutting the weeds / grass from
the edges of footpaths, surrounding of the building
and all the locations as given by Engineer-in Charge
etc. including disposal of resulting rubbish / garbage
/ malba etc. to keep the entire campus / area / office
neat and clean on all days i/c holidays etc. complete
as per direction of Engineer-in-charge. (All days of
a calendar month will be treated as one job per
person per month for the payment). 12.00 EPM 37804.55 | 453655.00

2 Providing services of unskilled labour beldar for
attending water logging problem and miscellaneous
maintenance complaints, including assistance in
dewatering removal of slit, debris, cleaning of drain,
inlets, outlets, minor repair works and other allied
task including the cost of all T & P required for
execution but excluding the cost of material which
shall be supplied free of cost by the department. (8
hours job) 102.00 | EPD 1144.80 116770.00

Grand Total 570425.00

Terms & Conditions: -

1), Monthly salary of engaged staff must be paid by the agency on or before 7th day of every month on
verification of their attendance.

Assistant Engineer,
4/1-Division, CPWD
New Delhi.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-4/1



