GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

TENDER DOCUMENT

FOR

Provision of Sofas, Brass Parliament Logo & Console (Room No. L.S-26)
for Hon’ble Speaker, Lok Sabha and Honour Board in Room No. RS-27 at
Parliament House, New Delhi.

Issued by

PARLIAMENT HOUSE CIVIL WORKS DIVISION
CENTRAL PUBLIC WORKS DEPARTMENT,
PANDIT PANT MARG, NEW DELHI-110001
(PHONE NO.: 011-23034395)

Correction = NIL, Insertion = NIL, Overwriting = NIL, Deletion = NIL

AE-III, PHCWD



INDEX
S.No. Details Page No.
1. Index 2
2. Information And Instructions for Contractors For E-Tendering Forming 4-5
Part of NIT
3. CPWD - 6 for e-tendering 6-9
4. Information And Instructions for Executive Engineer for E-Tendering 10
5. Form ‘F’ 11
6. CPWD-8 12-20
7. Form of Bank Guarantee for Earnest Money Deposit /Performance 21-22
Guarantee/Security Deposit/Mobilization Advance
8. General Conditions 23-26
9. Additional Conditions 27-29
10. Special Conditions for Dismantling Work 30
11. List of Approved Makes of Materials 31-33
12. | Special Conditions to comply directives of Hon’ble National Green 34-35
Tribunal and EIA Guidance Manual
13. Special Condition & Specifications 36-38
14. | Drawing 39-41
15. Schedule of Quantity 42-43

This NIT amounting to 4,33,375/- (Rupees Four Lakh Thirty Three Thousand Three
Hundred Seventy Five Only) (Page:-1-43) is hereby approved.

Assistant Engineer-111
PHCWD, CPWD,

New Delhi

Correction = NIL, Insertion = NIL, Overwriting = NIL, Deletion = NIL

AE-III, PHCWD




GOVERNMENT OF INDIA
PARLIAMENT HOUSE CIVIL WORKS DIVISION
CENTRAL PUBLIC WORKS DEPARTMENT,
PANDIT PANT MARG, NEW DELHI-110001
(PHONE NO.: 011-23034395)

TENDER DOCOUMENT

Name of work : Provision of Sofas, Brass Parliament Logo & Console (Room No. LS-26) for
Hon’ble Speaker, Lok Sabha and Honour Board in Room No. RS-27 at
Parliament House, New Delhi.

Estimated Cost . %4,33,375/-

Earnest Money : T 8,668/- (To be returned after receiving performance guarantee)

Performance Guarantee ¢ (a) 5% of tendered value or Estimated Cost Put to Tender (ECPT) (whichever is
higher).

(b) Where the tendered amount is less than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT), the Performance Guarantee, in addition to
the requirement under (a) above, shall be increased by an amount equal to the

difference between eighty percent (80%) of the ECPT and the tendered amount.

Security Deposit : 2.5% of Tendered value
Completion Period : 25 Days
NIT No. :  09/EE/PHCWD/AE-I11/2026-27

LAST DATE FOR SUBMISSION OF BID DOCUMENT:- 22.09.2026 Up to 3:00 PM
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-

TENDERING FORMING PART OF BID DOCUMENT AND TO BE POSTED

ON WEBSITE

The Assistant Engineer-11I, Parliament House Civil Works Division, CPWD, New Delhi-110001
(Phone No.: 011-23034395) on behalf of the President of India invites online Item rate bids from
approved and eligible contractors of CPWD in Civil/Furniture/Composite/Building Category for the
following work: -

Last date and time
of submission of
S 2 Name of work & Estimated Period of bid, copy (ff.recelpt Time & date
Z, L . Earnest . of deposition of .
: o ocation Cost put to Completi . . of opening
= | = . Money original EMD, and .
©n | Z bid on of bid
other documents as
specified in the
press notice.

1 2 3 4 5 6 7 8
! , Provision of Sofas, Brass

2 Parliament Logo & .

§ S | Console (Room No. LS- E

o | 26) for Hon’ble Speaker e At

ERS ) 2 .

o & | Lok Sabha and Honour « ¥8,668/ 25 Days [({E ;02%3 g(?zl\é[ 3:30 PM on

E E | Board in Room No. RS-27 :rv e 22.09.2026

§ at Parliament House, New

Delhi.

Note:-

(i) The contractor shall inspect the site, sample for work to be executed and other security
restrictions and issues for carryout work before quoting the rate with prior appointment
with AE & JE. Nothing extra shall be paid on this account.

(i) The work is required to be executed in high security area/ VVIP area in strict time schedule.
Only those applicants who are capable and willing to execute the above work at such
locations and within strict time schedule should apply.

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents
required.

2. Information and Instructions for bidders posted on website shall form part of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various types

of items to be executed and the set of terms and conditions of the contract to be complied with and

other necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in
or www.cpwd.gov.in free of cost.

4. But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within the
period of bid submission and uploading the mandatory scanned documents such as Insurance
Surety Bonds, Account Payee Demand draft or Banker’s Cheque or/and Fixed Deposit
Receipts or/and Bank Guarantee including e-Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Bank towards EMD in favour of Executive Engineer,
Parliament House Civil Works Division, CPWD, New Delhi, receipt for deposition of original
EMD to division office of any Executive Engineer (including NIT issuing EE), CPWD and other
documents as specified.

5. Those contractor who are not registered or have not updated their profile on the website
mentioned above, are required to get registered / update their profile beforehand. The necessary

(98]
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*

training materials including the videos with step-to-step process are available on download
section of https://etender.cpwd.gov.in.

The intending bidder must have valid Class-III digital signature certificate with encryption key
(combo type) to perform any operations / transactions on the e-tendering portal / website and the
bidder should download and install the eMsigner on their system as per instructions available on
download section of https://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of bids
he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures
appears in yellow colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank
the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as “0” (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in item

rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

10. The contractors are advised to get acquainted with the proposed work and its site by visiting

the site. The Work is to be carried out as per approved Sample, specifications and special
conditions in security area of Parliament House Complex, in time bound manner. No claim
of any sort shall be entertained on account of ignorance of any site conditions, specifications
and special conditions.

. List of Documents to be scanned and uploaded within the period of bid submission:

Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee
of any commercial Bank against EMD Enlistment Order of the Contractor.

CPWD Enlistment Order of the Contractor.

Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer, CPWD.

Copy of Bidder PAN Card.

GST Registration Certificate with acknowledgement of up to date filed return if GST Registration
already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan and upload
following undertaking along with bid documents.

“If work is awarded to me, I/we shall obtain GST registration, Certificate as applicable,
within one month from the date of receipt of award letter or before release of any payment by
CPWD, whichever is earlier, failing which I/We shall be responsible for any delay in payments
which will be due towards me/us on account of the work executed and/or for any action taken by
CPWD or “GST department in this regard”.

vi) ERP training certificate issued through LMS of ERP.
vii)Under taking on structural stability and soundness as per Form-F on Page 11. Affidavit to

be furnished on a 'Non-judicial' stamp paper of Rs. 200/-(scanned copy of the notarized
affidavit to be uploaded at the time of submission of bid).

Assistant Engineer-111
PHCWD, CPWD,
New Delhi
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1.

ANNEXURE - 21
CPWD-6 FOR e-Tendering

Item rate bids are invited on behalf of President of India online item bids from approved and
eligible contractors of CPWD Civil/Furniture/Composite/Building Category for the following
work :-

Name of Work :- Provision of Sofas, Brass Parliament Logo & Console (Room No. LS-26) for
Hon’ble Speaker, Lok Sabha and Honour Board in Room No. RS-27 at Parliament House, New
Delhi.

NIT No.: 09/EE/PHCWD/AE-I11/2026-27
Time Allowed : 25 Days

The enlistment of the contractors should be valid on the last date of submission of bids.
In case the last date of submission of bid is extended, the enlistment of contractor should be valid
on the original date of submission of bids.

The work is estimated to cost ¥3,33,375/-. This estimate, however, is given merely as a rough
guide.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 8 (or other
Standard Form as mentioned) which is available as a Govt. of India Publication and also available
on website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of
the said form which will form part of the agreement.

The time allowed for carrying out the work will be 25 days from the date of start as defined
in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the bid documents.

The site for the work is available.

The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents except Standard General Conditions of Contract Form can be seen on
website https://etender.cpwd.qov.in or www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as Notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any number
of times (he need not re-enter rate of all the items) but before last time and date of submission of
bid as notified.

Earnest Money ¥8,668/- shall be submitted in the form of Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank Guarantee (for
balance amount as prescribed) from any of the Commercial Banks (drawn in favour of Executive
Engineer, Parliament House Civil Works Division, CPWD, New Delhi) shall be scanned and uploaded
on the e-Tendering website within the period of bid submission. The original EMD should be deposited
either in the office of Executive Engineer inviting bids or division office of any Executive Engineer,
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10.
(i)
(i)

(iii)

(iv)

11.

CPWD within the period of bid submission. The EMD receiving Executive Engineer, Parliament
House Civil Works Division, CPWD, New Delhi (including NIT issuing EE) shall issue a receipt of
deposition of earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by
tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% of
earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, and
balance may be deposited in shape of Bank Guarantee including e- Bank Guarantee of any Commercial
bank having validity for a period of 90 days for single bid works and 180 days for two bid system or more
from the last date of receipt of bids which is to be scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately after
the expiry of stipulated bid validity period or immediately after acceptance of the successful bidder,
whichever is earlier. However, in case of two/ three bid system, earnest money deposit of bidders
unsuccessful during technical bid evaluation etc. should be returned within 01 Month of declaration of
result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified in the notice
inviting e- tender shall be scanned and uploaded on the e-Tendering website within the period of bid
submission. However, certified copy of all the scanned and uploaded documents as specified in e- tender
notice shall have to be submitted by the lowest bidder within a week physically in the office of tender
opening authority. Online bid documents submitted by intending bidders shall be opened only of those
bidders, whose original EMD deposited with any division of CPWD and other documents scanned and
uploaded are found in order.

The bid submitted shall be opened at 3:30 PM on 22.09.2026 .

The bid submitted shall become invalid and e-Tendering processing fee shall not be refunded if :
The bidder is found ineligible.

The bidder does not upload scanned copies of all the documents (including GST Registration) as
stipulated in the bid document.

If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest bidder in the office of bid opening
authority.

If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage
above/below on the total amount of the tender or any section / sub head in item rate tender, the
tender shall be treated as invalid and will not be considered as lowest tenderer.

The contractor whose bid is accepted will be required to furnish performance guarantee (a) 5% of
tendered value or Estimated Cost Put to Tender (ECPT) (whichever is higher). (b) Where the
tendered amount is less than eighty percent (80%) of the Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in addition to the requirement under (a) above, shall be increased by
an amount equal to the difference between eighty percent (80%) of the ECPT and the tendered
amount at specified percentage of the tendered amount as mentioned in schedule E and within the
period specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds,
Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the
Commercial Banks in accordance with the prescribed form on page 21-22 of this NIT. In case the
contractor fails to deposit the said performance guarantee within the period as indicated in
Schedule 'F', including the extended period if any, the Earnest Money deposited by the contractor
shall be forfeited automatically without any notice to the contractor. The earnest money deposited
along with bid shall be returned after receiving the aforesaid performance guarantee. The
contractor whose bid is accepted will also be required to furnish either copy of applicable
licenses/ registrations or proof of applying for obtaining labour licenses, registration with EPFO,
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12.

13.

14.

15.

16.

17.

18.

ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also
ensure the compliance of aforesaid provisions by the subcontractors, if any engaged by the
contractor for the said work within the period specified in Schedule F.

The description of the work is as follows : Intending Bidders are advised to inspect and examine
the site and its surroundings and satisfy themselves before submitting their bids as to the nature of
the ground and sub-soil (so far as is practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require and in general shall themselves obtain
all necessary information as to risks, contingencies and other circumstances which may influence
or affect their bid. A bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be
allowed. The bidders shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the contract
documents. Submission of a bid by a bidders implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work to be
done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be
summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the
bids submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in
which his near relative is posted a Divisional Accountant or as an officer in any capacity between
the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any gazette officer in the Central Public Works
Department or in the Ministry of Housing and Urban Affairs. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of contractors of this
Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the bid or engagement in the contractor’s service.

The bids for the work shall remain open for acceptance for a period of 30 (Thirty) days from the
date of opening of bids in case of single bid system. Further
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(1)

(ii)

(iii)

19.

20.

if any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender which is not acceptable to the department within 7 days after last date of submission of
bids, then the Government shall without prejudice to any other right or remedy, be at liberty to
forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work is
issued or not.

if any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender which is not acceptable to the department after expiry of 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or remedy, be
at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of acceptance for
the work is issued or not.

In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not
be allowed to participate in the rebidding process of the same work.

This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from
the stipulated date of start of the work, sign the contract consisting of:

a) The Notice Inviting Bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the
rates quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

b) Standard CPWD Form 8 (last date of receipt of Tender) or other Standard CPWD Form as
applicable.

The intending bidders are required to update their profile in CPWD e-tender portal and to upload
their bids well in advance of last date of submission of tender. Any issue related to updating
profile/ uploading tender can be resolved through the concerned Executive Engineer/Assistant
Engineer (Phone: 011-23034395) or ERP help line No. 18001803286 or E-mail Id
cpwd.support@techmahindra.com. The E-tendering bidders are also advised not to wait to raise
any issues till the last date of submission of bid in their own interest.

Assistant Engineer-I11
PHCWD, CPWD

New Delhi

On behalf of President of India
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Information and Instructions for Executive Engineer for e- tendering

The Executive Engineer of all division of CPWD should receive the original EMD for tender of other
division.

The NIT approving authority EE at the time of issue of NIT shall also fill and upload the following
prescribed format of receipt of deposition of original EMD along with NIT :-

Receipt of deposition of original EMD
(Receipt No. date.......ccceuild)

Name of Work : Provision of Sofas, Brass Parliament Logo & Console (Room No. LS-26) for
Hon’ble Speaker, Lok Sabha and Honour Board in Room No. RS-27 at
Parliament House, New Delhi. .

1. NIT No.: 09/EE/PHCWD/AE-II1/2026-27

2. Estimated Cost :- ¥ 4,33,375/-

3. Amount of Earnest Money deposit :- ¥ 8,668/- (To be returned after receiving performance
guarantee)

4. Last date of submission of bid : 3:00 PM Up to 22.09.2026

1. Name of Contractor......cccvuiiuiiiiiiiiiiiiiiiiiiiiieiiiiiiiiiiieteisesssescenes #

PR 1) & (T 1) D07 D #

3. Amount of Earnest Money deposit.....c.ccceeierieinicieiornroiarceersenrosscsnscsrassascens #

4. Date of submission of EMD.......ccccoiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieiiienennne. #

Signature, Name and Designation of EMD
receiving officer (EE)
along with office stamp

(# to be filled by EMD receiving EE)

The Executive Engineer receiving EMD in original form examines the EMD deposited by the bidder and
issues receipt of deposition of earnest money to the agency in a given format uploaded by tender inviting
Executive Engineer. The receipt can also be issued by any subordinate gazette authority as authorized by
the Engineer-in-Charge.

The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer
about deposition of EMD by the agency by email/fax/telephonically.

The original EMD receiving authority releases the EMD to unsuccessful bidders after the expiry of
stipulated bid validity period or immediately after acceptance of the successful bidder, whichever is earlier,
after verification from the e-tendering portal website (https://etender.cpwd.gov.in>closedTender >all) that
the particular contractor is not L-1 tenderer and work is awarded.

The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD receiving
Executive Engineer immediately.

Note: -
1 ERP training certificate is mandatory to upload along with other document mention in the
mandatory list.

2 Contractor is advice to visit the site as the work is to be carried out in parliament complex in
security restriction in time bound manner in 01 Month on urgent basis with high quality.
Later on after award of work if contractor withdraw or forfeit EMD or Performance
Guarantee, it will attract further Action against the contractor as per the Rule.

3 The contractor shall inspect the site, sample for work to be executed and other security
restrictions and issues for carryout work before quoting the rate with prior appointment with
AE & JE. Nothing extra shall be paid on this account.
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Form 'F'

Undertaking on structural stability and soundness of already completed buildings

and infrastructure projects.

1/we undertake and confirm that any building / infrastructure constructed by our firm /partnership
firm/ company has not suffered any failure, making it unfit for intended use, either due to structural
design and defects or due to use of sub-standard materials or execution of sub-standard work, poor

workmanship or any other reason during the last 25 (twenty five) years.
1/we, further, undertake that if such information comes to the notice of CPWD, then Engineer-in-
Charge shall be free to terminate the bid/agreement and to forfeit the entire amount of earnest money

deposit, performance guarantee and security deposits.

1/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar us

forever from tendering in CPWD.

The decision of Engineer-in-Charge or any higher authority shall be final and binding.

Signature of Signature of bidder or an
notary with seal authorized person of the firm
with stamp

Note: Affidavit to be furnished on a 'Non-judicial' stamp paper of Rs. 200/-(scanned copy of the
notarized affidavit to be uploaded at the time of submission of bid).
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CPWD-8
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE Delhi CIRCLE PCWC
BRANCH B&R DIVISION PHCWD
ZONE PCWZ SUB-DIVISION 11

Item Rate Tender & Contract for Works

(A)  Tender for the work of :- Provision of Sofas, Brass Parliament Logo & Console (Room
No. LS-26) for Hon’ble Speaker, Lok Sabha and Honour Board in Room No. RS-27
at Parliament House, New Delhi.

(1) To be uploaded by 15:00 (time) hours on 22.09.2026 to Assistant Engineer-11I, PHCWD,
CPWD New Delhi.

(ii) To be opened online in presence of tenderers who may be present at 15:30 hours on
22.09.2026 in the office of Assistant Engineer-I1I, PHCWD, CPWD New Delhi.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F.
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the work.

I/'We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General
Rules and Directions and in clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for (07) Seven days from the last date of submission of bids
and not to make any modifications in its terms & conditions.

I/We have deposited EMD for the prescribed amount in the office of concerned Executive
Engineer as per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of insurance
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank
Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as
the case may be). If /'We, fail to furnish the prescribed performance guarantee within prescribed
period, I/We agree that the President of India or his successors in office shall without prejudice to
any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, If, I/
We fail to commence work as specified, [/We agree that President of India or the successors in
office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit
the said the performance guarantee absolutely. The said Performance Guarantee shall be a
guarantee to execute all the works referred to in the tender documents upon the terms and
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conditions contained or referred to those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We that in case of forfeiture Earnest Money or Performance Guarantee as aforesaid,
I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back-to-back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposited/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate information
/ derived there from to any person other than a person to whom I/'We, am/are authorized to
communicate the same or use the information in any manner prejudicial to the safety & integrity
of the state.

Dated ..................... ok Signature of the Contractor
Postal Address ok
Telephone No. ok
Witness: *oH FAX - roE
Address:--- -k E-MAIL *
Occupation: JkE
ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted

by me for and on behalf of the President of India fora sumofRs. (Rupees
__________________________________________________ )
The letters referred to below shall form part of this contract Agreement:-
() -
(b)
() -
For & on behalf of the President of India
Signature.......ccoeevviiinniinnn
Dated .................
Designation........ccccevveveinninnnnns
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SCHEDULES

SCHEDULE ‘A’

Schedule of quantities, enclosed on separate sheet on page no. : 42-43

SCHEDULE ‘D’

Extra schedule for specific requirements / documents for the work, if any. : NIL

SCHEDULE °‘E’

Reference to General Conditions of contract General Conditions of Contracts 2023
Maintenance Works, As modified &
corrected upto previous day of the last date
of submission of the tender.

Name of work : Provision of Sofas, Brass Parliament Logo
& Console (Room No. LS-26) for Hon’ble
Speaker, Lok Sabha and Honour Board in
Room No. RS-27 at Parliament House, New

Delhi. .
Estimated cost of work :- ¥ 4,33,375/-
(1) Earnest money :- (a) 5% of tendered value or Estimated Cost Put

to Tender (ECPT) (whichever is higher).

(b) Where the tendered amount is less than
eighty percent (80%) of the Estimated Cost Put
to Tender (ECPT), the Performance Guarantee,
in addition to the requirement under (a) above,
shall be increased by an amount equal to the
difference between eighty percent (80%) of the
ECPT and the tendered amount.

(i1) Performance Guarantee :- 5% of Tendered value

(ii1) Security deposit :- 2.5% of tendered value

SCHEDULE ‘F’

General Rules & Directions :- Assistant Engineer-11I, PHCWD,
Officer inviting tender: CPWD New Delhi.
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Definitions :

2(v)

Engineer-in-Charge

2 (viii)  Accepting Authority

2 (x) Percentage on cost of materials and
labour to cover all overheads and
profits.

2 (xi1) Standard schedule of Rates

2 (xii) Department

9 (i1) Standard CPWD contract form
GCC 2023, Maintenance Works

Clause 1

(1) Time allowed for submission of

Performance Guarantee, Programme

Chart (Time and Progress) and
applicable labour licenses, registration
with EPFO, ESIC and BOCW
Welfare Board or Proof of applying
thereof from the date of issue of letter of
acceptance.

(11) Maximum allowable extension with late
fee @ 0.1% per day of performance
guarantee amount beyond the period
provided in (i) above.

Clause 2

Authority for fixing compensation under

clause 2.

Assistant Engineer-I11, PHCWD,
CPWD New Delhi.

Assistant Engineer-111, PHCWD,

CPWD New Delhi.
15%
Delhi Schedule of Rates -
2023 modified and corrected upto
previous day of last date of

submission of Tender/Market Rates

C.P.W.D.

CPWD Form 8 as modified and
corrected upto previous day of last
date of receipt of Tender.

7 days

3 days

SE, PCWC, CPWD, PLB, New Delhi
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Clause 2A Whether Clause 2A shall be

applicable.

Clause 5

Number of days from the date of issue of letter
of acceptance for reckoning date of start

No

No

7 Days

S.N | Description of Milestone Time allowed in Amount to be with-held in case
(Financial) Days of non-achievement of mile
(from date of start) stone
---NIL---
Time allowed for execution of work 25 Days

Authority to Convey the decision of shifting of milestone and extension of time :

(1) | Extension of time SE, PCWC, CPWD, New Delhi
(i) | Rescheduling of mile stones SE, PCWC, CPWD, New Delhi
(111) | Shifting of date of start in case of delay in | SE, PCWC, CPWD, New Delhi
handing over of site
Clause 5, SA

Clause applicable — (5 or 5A)

Clause 6

Computerized Measure Book (CMB) /
Electronic Measurement Book (EMB)

Electronic Measurement Book (EMB)
Through CPWD ERP portal.
Jointly by department and contractor

Clause 7
Gross work to be done together with net payment /adjustment ¥ 1,00,000/- or mutually agreed by
of advances for material collected, if any, since the last such booth parties

payment for being eligible to interim payment
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Clause 7A

Whether Clause 7A shall be applicable Yes

Clause 10A

(1) List of testing equipment to be provided by the contractor at site lab.

4. i Heeeeeeeeee S e Heeeeeeens 6. oo L TR # As applicable
(i1) Maintenance of Material at Site (MAS) Register

(a) MAS register of the key materials including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes, Tile Adhesive, Admixture,
Anti termite chemical Water proofing compound material and
other items as required by Engineer-in-Charge, and shall be
maintained as per proforma in Appendix-XX of GCC.
All the entries in the MAS registers are made by the designated
staff of the contractor and same is reviewed weekly by the authorized
representative and fortnightly by the Engineer-in-Charge.
However, contractor is responsible for maintenance and safe custody of
MAS registers.

(b) The self-attested copies of tax paid bill of all the materials
entered in the MAS register shall be submitted by the
contractor at the time of review by representative of
Engineer-in-Charge. In case of any doubt, genuineness
of the tax paid bills; it can be verified by the representative
of the Engineer-in-Charge or the Engineer-in-Charge, however,
onus of genuineness of tax paid bills rest with the contractor

Clause 10B(ii)

Whether Clause 10 B (i1) shall be applicable No
Clause 10C
Component of labour expressed as percent of value of work = No

Clause 10CC

Clause 10 CC to be applicable in contracts with
stipulated period of completion exceeding the period No
shown in next column

Schedule of component of other Materials, Labour, POL
etc. for price escalation
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Component of civil (except materials covered Under
clause 10CA)/construction Materials expressed as
percent of total value of work. — Xm

Component of Labour expressed as percent of total
value of work. Y

Component of P.O.L. expressed as percent of total value
of work. Z

Clause 11
Specifications to be followed for execution of work

Clause 12
Type of work

Authority to decide :

12.2 & 12.3 Deviation limit beyond which clauses 12.2
and 123 shall apply for building work:

12.5 (i) Deviation limit beyond which clauses 12.2 &
12.3 shall apply for foundation work (Except items
mentioned in earthwork subhead in DSR and related
items):

ii) Deviation limit for items mentioned in earthwork
subhead of DSR and related items

Clause 16
Competent Authority for deciding reduced rates.

Clause 18
List of mandatory machinery, tools & plants to be
deployed by the contractor at site.

Clause 19C
Authority to decide penalty for each default.

Clause 19D
Authority to decide penalty for each default.

NIL

NIL

NIL
CPWD Specification for works-
2019 Vol I & II with up to date
correction slips till last date of

submission of tender and as
detailed in nomenclature of items.

Maintenance Work
The completion shall in no
case exceed 1.5 times of
contract amount.

No Limit

No Limit

No Limit

SE/PCWC/CPWD/New Delhi

N.A.

Engineer-in-charge

Engineer-in-charge
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Clause 19G
Authority to decide penalty for each default. Engineer-in-charge
Clause 19K
Authority to decide penalty for each default. Engineer-in-charge
Clause 25

S1. N?“.“? of Conciliator Arbitrator A[{p ointing Place of Arbitration

No. | Division Authority

l. PCCWD SDG Chief Engineer New Delhi
As per amendment of Clause 25 of GCC 2023 (Maintenance)

Clause 32. : Requirement of Technical Representative(s) and Recovery Rates

Rate at which recovery shall
SI Minimum Number Desienati be made from the contractor
N(; Qualification of | (of major + Minimum Tezlcghl::;c;oln in the event of not fulfilling

Technical minor Experience Staff provision of clause 32
Representative | component) (Years) Figures
. Words
(in %)
NIL

Note : Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.
Clause 38

(1) (@) Schedule/ statement for determining theoretical DSR 2023.

quantity of cement & bitumen on the basis of Printed by C.P.W.D.
Delhi Schedule of Rates.

(i1) Variations permissible on theoretical quantities:
Cement For works with estimated cost put to tender 3% plus/minus.

not more than ¥ 25 lakh

For works with estimated cost put to tender more 2% plus/minus.
than ¥ 25 lakh.

(b) Bitumen All Works 2.5% plus only & nil on minus side.

(c) Steel Reinforcement and structural steel sections for
each diameter, section and category 2% plus/minus

(d) All other materials. Nil
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SI. | Description of Item Rates in figures and words at which recovery shall be made
No. from the Contractor
Excess beyond permissible Less use beyond
variation permissible variation
1 NIL NIL NIL

Assistant Engineer-111
PHCWD, CPWD
New Delhi
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On non-judicial stamp paper of minimum Rs. 100

(Guarantee Offered By Bank to CPWD In Connection With The Execution Of Contracts)

Form of Bank Guarantee for Earnest Money Deposit /performance
Guarantee/Security Deposit/Mobilization Advance

Whereas the Executive Engineer (name of division) CPWD on behalf of the President of India (hereinafter

called "The Government”) has invited bids under..........ccccovvmriinnnnnns (NIT number)......c..ccveneenee.
dated.............. 10 ) PR (mame of Work) ..o
The Government has further agreed to accept irrevocable Bank Guarantee for Rs. ........c.cccvevenenns (Rupees
........................ only) valid upto ......... (date)*............ as Earnest Money Deposit from
......................... (name and address of contractor) ..........................., (hereinafter called "the contractor") for

compliance of his obligations in accordance with the terms and conditions of the said NIT-

Whereas the Executive Engineer.................. (name of division)...................... CPWD on behalf of
the President of India (hereinafter called "The Government”) has entered into an agreement bearing
number................. with (name and address of the
CONLractor)....vveereenieneennennnn. (hereinafter  called  "the  Contractor”) for  execution  of
WOTK. ..o, (name of work) ............ooiiiiiiiin. The Government has further agreed to accept
an irrevocable Bank Guarantee for Rs. .........ccce.....e. (Rupees .....ccoovvvvvviiininninnn, only) valid upto
.................. (date) ........................ as Performance Guarantee/security Deposit/Mobilization Advance

from the said Contractor for compliance of his obligations in accordance with the terms and conditions of
the agreement.

We, e, (indicate the name of the bank) (herein after referred to as “The Bank™), hereby
undertake to pay to the Government an amount not exceeding Rs,..........ccc.c....  (Rupees
sreeeeeeneen. ONLY) On demand by the Government within 01 Month of the demand.

We, i, (indicate the name of the Bank) do here by undertake to pay the amount due and

payable under this guarantee without any demur, merely on a demand from the Government stating that the
amount claimed is required to meet the recoveries due or likely to be due from the said contractor. Any
such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding Rs...............cocee. (RUPEES woovvenvieeiiieeeee, only).

We, i, (indicate the name of the Bank) ............... , further undertake to pay the Government any
money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or
proceeding pending before any court or Tribunal, our liability under this Bank Guarantee being absolute
and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of our
liability for payment there under and the contractor shall have no claim against us for making such
payment.

WE, oo (indicate the name of the Bank) further agree that the Government shall have the fullest
liberty without our consent and without affecting in any manner. our obligation here under to vary any of
the terms and conditions of the said agreement or to extend time of performance by the said contractor
from time to time or to postpone for any time or from time to time any of the powers exercisable by the
Government against the said contractor and.to forbear or enforce any of the terms and conditions rerating
to the said agreement and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor or for any forbearance, act of omission on the part of the
Government or any indulgence by the Government to the said contractor or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effect of so
relieving us.
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We, .......ccceceeeeeeeeeen. (indicate the name of the Bank) further agree that the Government at its option shall
be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance without
proceeding against the contractor and notwithstanding any security or other guarantee the Government
may have in relation to the Contractor's liabilities.

This guarantee will not be discharged due to the change in Contractor.

WE, e, (indicate the name of the Bank)....................... undertake not to revoke this
guarantee except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to ....................... unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted
to Rs.oooivviiiiii (Rupees.....ccevvevvenriennnenns only) and unless a claim in writing is lodged with us

within the date of expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee
shall stand discharged.

Date. .....cccvvviil.
Witnesses :
Signature.................. Authorized signatory
Name and address Name

Designation

Staff code no.

Bank seal:
Signature..................

Name and address

Date to be worked out on the basis of validity period of 90 days where only financial bids are
invited and 180 days for two/three bid system from the date of submission of tender.

** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earpestmeoney or for performance guarantee/security deposit/mobilization advance, as the case
may be.
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GENERAL CONDITIONS

The work in general shall be carried out in accordance with the CPWD Specifications 2019 Vol. 1
& 11 with upto date correction slips, hereinafter referred as CPWD Specifications.

The structural and architectural drawings shall at all times be properly correlated before executing
any work. However, in case of any discrepancy in the item given in the schedule of quantities
appended with the tender and architectural drawings relating to the relevant item, the former shall
prevail unless and otherwise given in writing by the Engineer-in-Charge.

The tenderer shall study carefully, the drawings, specifications, schedule of quantities and
conditions of the tender documents to fully appreciate the scope of work before quoting his rates.

The contractors are advised to get acquainted with the proposed work and its site and also
study the Architectural Drawings, specifications and special conditions carefully before
tendering. No claim of any sort shall be entertained on account of any site conditions and
ignorance of specifications and special conditions.

The Civil work shall be carried out as per CPWD specifications for works-2019 Vol. I & II with
up to date correction slips unless otherwise specified in the nomenclature of individual item or in
the specifications and special conditions, where specifications are silent, the decision of Engineer-
in-Charge shall be final and binding on contractors. Road work shall be executed as per latest
MORTH specifications.

The rates quoted by the contractor shall be taken as net and nothing extra shall be paid on
any account i.e. royalty, cartage, sales tax and stacking at required places & working in
restricted area etc.

The rates for different items of work shall apply for all heights and depths, leads and lifts unless
otherwise specified in the agreement or specifications applicable to the agreement.

Any damage done by the contractor to any existing work during the course of execution of the
work shall be made good by him at his own cost.

Articles manufactured by the reputed firms and approved by Engineer-in-Charge shall only be
used. Only articles classified, as ‘first quality’ by the manufacturer shall be used unless otherwise
specified. In case articles bearing ISI certification are not available in the market, quality of
samples brought by the contractor shall be judged by standards laid down in the relevant CPWD
specifications. For the items not covered by CPWD specifications relevant BIS standards shall
apply. The sample of materials to be brought to site for use in work shall be got approved from
the Engineer-in-Charge before actual execution of work.

The contractor shall arrange transportation of all tests samples including materials required for
testing under the agreement to the laboratory as approved by the Engineer-in-Charge for which
nothing extra shall be paid. In all cases, cost of samples, testing charges and to and fro carriage
shall be borne by the contractor.

The contractor shall submit a detailed programme of work within 7 Days of the date of issue of
letter of intent. Detailed programme should include all the mile stone, cash flow, material
procurement, manpower deployment. Program must show clearly the critical path to complete the
project in time.

Correction = NIL, Insertion = NIL, Overwriting = NIL, Deletion = NIL

AE-III, PHCWD



12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24

The Engineer-in-Charge can modify the programme and the contractor shall have to work
accordingly. During review of work progress, Engineer in Charge can ask to modify the
programme. Contractor shall resubmit the modified programme in 2 days.

The quantities of each item shall not be exceeded beyond the agreement quantities without prior
permission of Engineer-in-Charge.

Income tax as per Income tax rules, GST as per applicable rules, 1% Labour cess and 1% water
charges will be recovered from the gross amount of the bill.

The contractor shall make his own arrangements for obtaining electric connection, if required and
make necessary payments directly to the department concerned.

All types of mortars to be used in the work shall be mixed in the mechanical mixer and hand
mixing shall not be permitted.

The contractor shall make his own arrangement for getting the permission to ply the trucks from
the traffic police.

No payment shall be made to the contractor for any damage caused by rain, snow fall, floods or
any other natural causes whatsoever during the execution of work. The damage caused to work
shall have to be made good by the contractor at his own cost and no claim on this account shall be
entertained.

Other agencies may also simultaneously be executing the work of electrification, Horticulture or
external services and other building works for the same building along with this work. The
contractor shall afford necessary facilities for the same and no claim in the matter shall be
entertained. The contractor shall especially co-ordinate with the other agency carrying out his
work.

Some restrictions may be imposed by the security staff etc. on the working and or movement of
labour and materials, etc., the contractor shall be bound to follow all such restrictions /
instructions and nothing shall be payable on this account.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards. He shall be responsible for all damages and accidents caused due to negligence on his
part. No hindrance shall be caused to traffic during the execution of the work by storing materials
on the road, VIP’s corridor extra.

The contractor shall be fully responsible for the safe custody of the material issued or brought by
him to site for doing the work.

Testing of materials :-

The contractor shall arrange transportation of all tests samples including materials required for
testing under the agreement to the laboratory as approved by the Engineer-in-Charge for which
nothing extra shall be paid. In all cases, cost of samples, testing charges and to and fro carriage
shall be borne by the contractor.
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The rate for all items of work, shall unless otherwise clearly specified include cost of all labour,
material and other inputs involved in the execution of the items.

The order of preference in case of any discrepancy as indicated in condition no. 8.1 under
“Conditions of Contract” given in the General conditions of contract for Central P.W.D works
2023 (Amended upto previous day of last date of receipt of Tender) form may be read as the
following.
a. Nomenclature of item in Schedule of quantities.
b. Additional conditions and special conditions, if any.
c. Contract clauses of General conditions of contract for Central P.W.D works 2023
(Amended upto previous day of last date of receipt of Tender) form.
CPWD Specifications 2019 Vol.-I & II.
e. Indian Standard Specifications/BIS and other specification as mentioned in the respective
items.
f. Decision of Engineer-in-Charge.

Any reference made to any Indian Standard Specifications and other specifications mentioned in
the respective items in these documents, shall imply to the latest version of that standard,
including such revisions / amendments as issued by the Bureau of Indian Standards up to last date
of receipt of tenders. The contractor shall keep at his own cost all such publications of relevant
Indian Standards applicable to the work at site.

The contractor will not have any claim in case of any delay by the Engineer-in-Charge in removal
of trees or shifting, removing of telegraph, telephone or electric lines (overhead or underground),
water and sewer lines and other structure etc., if any which may come in the way of the work.
However, suitable extension of time can be granted to cover such delay.

The malba /garbage generated at site due to construction activities shall be removed from the site
immediately & shall be disposed off by the contractor to the approved dumping site identified by
the Engineer-in-charge. The surplus soil/earth shall be disposed of as per the directions of
Engineer-in-charge separately.

The contractor shall clean the site thoroughly of scaffolding materials, rubbish, equipment’s left
out of his work and dress the site around the building to the complete satisfaction of the Engineer-
in-charge before the work is treated as completed.

Maintenance of Register of Tests- All the registers of tests carried out at Construction Site or in
outside laboratories shall be maintained by the contractor which shall be issued to the contractor
by Engineer-in-Charge.

Maintenance of Material at Site (MAS) Register- All the MAS Registers including Cement and
Steel Registers shall be maintained by Contractor which shall be issued to the contractor by
Engineer-in-Charge.
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Contractor shall be responsible for safe custody of all the test registers.

The quantities mentioned in schedule of quantity in front of sub-division are for guidance and
liable to change. The contractor has to execute the items finally as available in parts and approval
of Lok Sabha Secretariat and as per direction of Engineer-in-charge.

The contractor has to first register himself through a registration form, available on CPWD
website under ‘Contractors Login’ tab. After registration, User ID and Password will be
automatically generated and sent on his registered mobile and email ID. Using this User ID and
Password he can access the module and view all the works which are being carried out by him in
CPWD and he can register the hindrance against any particular work. After recording the
hindrance by the contractor, it will be visible to all concerned officers (JE and above) of that
work. An alert through text message and email will be sent to EE.

Executive Engineer will first assign the work to the JEs/AEs who will give their comments on the
hindrance within 2 days. After that, Executive Engineer of the work will have to take appropriate
action on the hindrance within next 2 days. The comments of JEs/AEs will not be visible to
contractor, only the decision of Executive Engineer on the hindrance will be visible to contractor
under “Decision of the Engineer-in-Charge”.

36.

The work is to be completed within 25 Days.
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ADDITIONAL CONDITIONS

The work shall be carried out according to CPWD specifications for works, 2019 Volume I to I,
including upto date correction slips and as per additional conditions and specifications given
below. Whenever there is any difference between the CPWD specifications for works 2019 (as
mentioned above) and the Additional conditions and specifications given below, the latter shall
prevail. If both the CPWD specifications and the additional conditions and specifications are
silent the clauses / specifications as per relevant, IS code shall apply. In case the relevant IS
codes are also silent the decision of the Engineer-in-Charge shall be final. Road work shall be
executed as per latest MORTH Specifications.

The rates for all items of work shall apply for all heights and depth unless otherwise specified.
The contractor shall quote their rates inclusive of all taxes like cartage, royalties etc. complete.

The Executive Engineer has got the right to accept or reject the tender as whole or part of it and
no claims what so ever will be entertained on this account.

Before starting the work the contractor shall chalk out a programme in consultation with the
Junior Engineer/ Assistant Engineer-in-Charge so as to inform the occupants at least one week in
advance. The contractor shall have to adhere to this programme failing which he shall be held
responsible for any inconvenience caused to the occupants. In order to ensure that the work is
carried out according to the programme drawn, the contractor shall ensure adequate supply of the
material and employ required labour strength for execution of work. In case contractor fails to
arrange/ employ adequate labour and stick to the programme, the Engineer-in-Charge may
supplement the labour, at the cost of the contractor after issue of one day’s notice to the
contractor. No claims for idle labour on any account shall be entertained. The contractor shall put
his authorized representatives daily at the site of work and Enquiry Office for receiving
instructions from Junior Engineer/ Assistant Engineer and other inspecting officials  of the
department. His name and signature shall be attested by the contractor and kept on the record
with the department.

The rooms / sites where the work is to be executed on any day shall be got approved from the
representatives of the Engineer-in-Charge at the site of work. No work shall be carried out in any
room site without the approval of the representative of the Engineer-in-Charge at the site of
work. Such works carried out without the approval of the representative of the Engineer-in-
Charge shall be rejected and will not be measured and paid for.

The contractor shall prepare one sample of all items which should be got approved from the
Engineer-in-Charge. Only on acceptance of sample work, contractor will be allowed to
commence the work and sample is to be preserved by contractor till the whole work is completed.
The quality of work should be as per approved samples.

The contractor should note that all the items of work to be taken up in any particular room shall be
undertaken one after the other and completed, in reasonable time allotted for the same by the
Engineer-in-Charge and got noted by Junior Engineer-in-Charge from the occupants. Any items
left over in any room will be got done at his cost and risk without any further notice to the
contractor except the entry made in the site order book by JE or AE or EE which will be
considered as notice to this effect.
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The contractor and/ or his authorized representative should inspect the site order book every day
and get the compliance noted by the JE/ AE/ Engineer-in-Charge.

If the work is carried out in more than one shift or during night, no claim on this account shall be
entertained.

The dismantling wherever required shall be done in a manner so that no other portions of the
building or its fixtures are damaged. If any damage is done to the building it shall be made good
by the contractor at his own cost and no claim whatsoever shall be entertained on this account.

The rates for all items of work shall (Unless clearly specified) include the cost of all labour
material and other aspects involved in the execution of work.

Due to Security reason the contractor shall have to arrange time table of labour according
to the requirement of security staff and the instructions of the Engineer-in-Charge. The
contractor should see the site before tendering.

In the event of any restrictions being imposed by the Security agency, CPWD, Traffic or any
other authority having jurisdiction in the area on the working or movement of labour /material,
the contractor shall strictly follow such restrictions and nothing extra shall be payable to the
contractor on this account. The loss of time on this account, if any, shall have to be made up by
generating additional resources etc. General Security restrictions are given as under:

Due to the site restrictions, there is no possibility for labour huts to be erected at site.

The labourers / staff should not be changed too frequently once the verification of the
character and antecedents is done.

As and when there will be security requirements, certain additional restriction (s) can be
imposed as per the requirement of the situation.

No claim whatsoever will be entertained by the department on account of any restriction (s)
imposed by the security agencies in execution of work.

The contractor shall make his own arrangement for getting the permission to ply the trucks from
the traffic police.

Entry passes for labours and supervisory staff of the agency shall be arranged by the Department
on receipt of details and materials as required by the Security staff.

The contractor shall be responsible for behavior and conduct of his worker. No worker with
doubtful integrity or having a bad record shall be engaged by the contractor.

Every precaution must be taken to see that the Civil/ furnishing is properly covered with tarpaulin
etc. If necessary Civil / furnishing shall be removed from the site while carrying out the repair
washing work in that case Civil/ furnishing will be placed back.

In order that the contractor may take daily instructions, a register will be maintained at the
Enquiry Office. The JE will note down the work in various locations to be attended to and the
dates of which the work in these locations is to be started. An authorized representative of the
contractor will, therefore, have to visit the Enquiry Office daily and note down the instruction
contained in the register.
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20. Defective work, sub-standard work or work not done according to the specifications of the

21.

22.

contract shall be liable for summarily rejection and shall not be measured and paid for. This shall
be without prejudice to taking any other action against the contractor in accordance with the
other terms and conditions of the contract.

The agency shall submit documentary proof of procurement from the mentioned agencies i.e. Bill/
Invoice etc.

The agency has to deploy workers in day as well as night shift depending on the exigencies of
work. Mostly the work will be carried out till late hours. Nothing extra shall be payable to the
agency on this account.
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SPECIAL CONDITIONS FOR DISMANTLING WORK
1. All dismantling/demolition works shall carried out as per C.P.W.D specifications 2019
Vol I & 1T with upto date correction slips.

2. The Contractor shall deploy adequate manpower and machinery for the work as per
direction of Engineer-in-charge, so as to complete the work within stipulated time.

3. The Contractor shall ensure that no accident / mis-happening occur during execution of
the work. In case any accident occurs/may take place or any claim/claims is lodged during
the work by any injured/aggrieved person(s) before any courts or authority, the same shall
be the sole liability and responsibility of the Contractor to pay compensation or face the
legal action as deemed fit.

4. The agency shall display informatory/cautionary sign age boards at site.

. Any damages to movable/immovable properties occurred during the demolition will be

made good by the contractor at his own risk and cost.

6. The contractor will be responsible for any damages to movable/immovable properties and

people working around the building area and passerby near Building area.

Controlled demolition of building without using of blasting device.

8. Agency shall adopt all the safety measures for the workmen, staff & users/ occupants’/ visitors in
building during the execution of the work.

9. Agency shall take all precautions so as not to damage any services like water lines, sewers/ drains,
roads, paths, any part of building electric cable/ poles etc. during the work.

10. Agency shall provide helmets, gumboots, safety belts, goggles, gloves for the safety of workmen
& staff at his own cost.

11. Agency shall not create any inconvenience to the nearby users/ occupants during the work.

12. The agency should get insured the workers/labours engaged at site.

13. All T&P Equipments machinery, water, electricity, scaffolding, barricading, all safety equipments
& precautions for the workers etc. which are required for successful completion of the work is
required to be arranged by the contractor at his own cost. Nothing Extra will be payable on this
account.

14. Notwithstanding the requirements of individual parts of this Specification the Contractor shall be
deemed to have allowed for and shall take the following points regarding the environmental effect
of the Works into account. The price quoted shall be deemed to be inclusive of these
requirements.

15.The Contractor shall at all time control the spread and concentration of air or water borne
suspended solids generated as a result of his activities.

16. The Contractor shall at all times maintain the areas of the site under his control in a clean and tidy
condition and shall provide appropriate and adequate facilities for the temporary storage of all
waste products prior to their disposal, at his own cost.

17. Necessary watch and ward etc. shall be arranged by the contractor at their own cost.

18. Work shall be carried out in time Based manner.

(9,
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List of Approved Makes of Materials

S.No. | Material/Items Preferred make
1. Door Closers Dorma/ FSB/ ISEO
2. Door Handles Dorma/ FSB/ ISEO
3. Door Locks/ Dead lock Package Floor Lock Dorma/ FSB/ ISEO
4. Sliding system for Doors Dorma/ FSB/ ISEO
5. Door stop/ Wall Mounted Dorma/ FSB/ ISEO
6. Floor Door stopper Dorma/ FSB/ ISEO
7. Door fittings hinges, bolts etc. Dorma/ FSB/ ISEO
8. Patch Fittings Dorma/ D-Line/Hettich
9. Concealed cistern Gerbrit/ Roca/ Toto/Kohlar
10. C.P Brass valves, mixers, faucets, toilet paper | Kohler/ Roca/ Toto / Jaquar
holder, flush valve, soap container, towel holder,
Bottle traps and other accessories
11. S.S Sink Jayna/ Roca/ Toto/ Parryware
12. Wash Basin with Adjustable Bracket Commander/ Roca/ Toto
13. Arms support Commander/ Access Plus
14. Steel Grab Bar Commander/ Access Plus/ Kohinoor
15. Raised Toilet Seat cover Commander/ Roca/ Toto
16. Stainless Steel, Liquid Soap containers Euronics/ Toshi/ Kohler/ Roca/ Toto
17. S.M.C Panel tank Flosto/Amitex
18. Ceramic Floor Tiles Kajaria/ nitco/ Somany
19. Wooden Flooring Junker/ Tarkett/ Mohawk
20. S.S railing & Fittings D-Line / Dorma/ Trespa / Kich
21. Paint ICI/Nerolac /Asian (Low VOC)
22. Handle Cavalier / D Line / Dorma
23. SS/Chrome Coated/Brass Hardware Hettich / EBCO / Dorma /D Line
24. Aluminium Alloy Extruded Sections Jindal /Hindalco /NALCO/ Bharuka
25. White Cement Putty Brila / Sara/ JK
26. Pad Locks Godrej /D Line /Yale / Dorma
27. Aluminium/steel hardware Hettich / EBCO / Dorma/Sigma/Everite/ Arkay
28. Pre-laminated particle board/particle board / Greenlam / Merino/ Duro/Century
Block Board/Ply wood
29. Pre-laminated MDF Board/MDF Board (Eco- Greenlam/ Merino/ Duro/ Arm
Board) Strong/Annutone/Knauf
30. Texture Paint Spectrum/Oikos/Altech/Ultratech/Heritage
31. Source for tempering glass Gold Plus/Gurind/Impact/Art N Glass
32. Glass Saint Gobain/AISMode
33. Mirror Modi Guard/Saint Gobain/A.S.
34. Veneer Greenlam/Merino/Duro
35. Flush door shutter BIS Certified
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S.No. | Material/Items Preferred make

36. Vitrified tiles Naveen/ RAK/ Marbonite/ Kajaria (Full body
doubly or supercharged) as per approved
samples

37. Plasticizer/Micro concrete/Wet curing Fosroc chemicals (India) Ltd / BASF /(India)

compound/ Acrylic Polymer/Alkline rust
remover/ Bonding material/ Grout material

Ltd /SIKA India Pvt. Ltd./MC-Bauchemie Ltd.

38. Crystalline water proofing Penetron/Krytone /Chryso

39. Float valves IVC/Leader

40. Stainless Steel Dash/Anchoring Fasteners Hilti/Fischer/BOSCH

41. EPDM Gasket Hanu/Anand Lescuyer

42. Laminate Formica/ Metalan/ Greenlam

43. Structural/Weather Silicon Dow Corning/GE Bayer/Alston

44, Adhesion Tape NORTON or BIS certified

45. European/Indian WC, Wash basin, Urinal & Kohler/Toto/Roca

other vitreous chinaware

46. Fire rated/reflective glass i/c toughened Saint Gobain/Glaverbel/Schott/Pilkington

47. Fire Check Doors (Metallic) Sukri/ Navair/ Pacific

48. Fire resistant flush doors Navair/Pacific/Promat/Sukri

49. GI & MS pipes TATA/Jindal(Hisar)

50. GI Fittings RM/KS

51. Gunmetal Valves Leader/Zoloto/Sant

52. Stone ware pipes & Gully trapes Perfect/Parry

53. RCC Pipes IS: 458-1988 BIS certified

54. Paving/GRC tiles Unitstone/Ultra/Duracrete/ Kerak rome

55. Pre-cast CC Kerb Stones KK, Nitco, NTC

56. Centrifugal Cl S&S Pipes/ Hubless pipes NECO/RIF/SKF/ RPMF

57. White Cement Birla White/JK White

58. Rolling Shutter Rama/Jyoti/Anand

59. RMC Producer ACC/ Lafarge/Ultratech/RMC Ltd /JK Power

60. Gypsum board/ceiling Gyproc/India Gypsum/Boral/AMF

61. Timber/Wood From commercially certified plant/source

62. Dry Distemper Goodlass Nerolac Paints /Berger Paint /Asian
Paints/ ICI Dulux Paints

63. Acrylic Washable Distemper Goodlass Nerolac Paints /Berger Paint /Asian
Paints/ ICI Dulux Paints

64. Water Proofing Cement Paint Goodlass Nerolac Paints /Berger Paint /Asian
Paints/ Killick Nixon

65. Synthetic Enamel Paint Goodlass Nerolac Paints /Berger Paint /Asian
Paints/ ICI Dulux Paints

66. Plastic Emulsion Paint Goodlass Nerolac Paints /Berger Paint /Asian
Paints/ ICI Dulux Paints

67. Lime Satna, Dehradun

68. Cement Primer Goodlass Nerolac Paints /Berger Paint /Asian

Paints/ ICI Dulux Paints
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S.No. | Material/Items Preferred make
69. Stainless Steel Pipes/ Grade 304/316 Jindal, Rampart, J-Press/ Press-G
70. Expansion Joints Hercules Structures Systems, Sanfield
71. Polysulphide /Silicon Sealant Fosroc, Pidilite, Tuffseal, Dow Corning, Silpruf
72. Insulation Material LLOYD, BASF
73. Melamine Asian, Durolac, Burger
74. Rubber Cushion/ U Foam MM Foam, Feather Lite, Sleepwell, Toto
75. Leatherite Bohr, Talwar, National, Stainley
76. Rubber Adhesive New Sole, Dunlop, Fevicol
77. Chairs Godrej, Howarth, Rockworth, Durien
78. Modular Furniture Godrej, Howarth, Rockworth, Durien
79. Solid Surface of acrylic CORIAN, HI-MACS, STARON
polymer and alumina trihydrate (ATH)
80. Frosted translucent film 3M or Equivalent
81. Compact laminate cubicals Greenlam, Merino
82. Metal Ceiling Armstrong, Durlum, Leander, Gyprock
83. Polymer water proofing compound ‘A’ & ‘B’ BASF, Bayer
primer
84. Grass/ Inter Locking/ Paver Block KK/ Kera krome/ Dayal / CECO / Paver India
85. SS Hydraulic Chafing Dish Set/ SS Food Pan Venus/ PREBOR/ VS6
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Special Conditions to Comply Directives of Hon’ble National Green Tribunal and

10.

11.

12.

EIA Guidance Manual

The contractor shall not store/dump construction material or debris on metalled road.

The contractor shall get prior approval from Engineer-in-Charge for the area where the
construction material or debris can be stored beyond the metalled road. This area shall not cause
any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be ensured
by the contractor that no accidents occur on account of such permissible storage.

The contractor shall take appropriate protection measures like raising wind breakers of appropriate
height on all sides of the plot/area using CGI sheets or plastic and /or other similar material to
ensure that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for
construction purposes/or are carrying construction material like cement, sand and other allied
material are fully covered. The contractor shall take every necessary precaution that the vehicles are
properly cleaned and dust free to ensure that en-route their destination, the dust, sand or any other
particles are not released in air/contaminate air.

The contractor shall provide mask to every worker working on the construction site and involved
in loading, unloading and carriage of construction material and construction debris to prevent
inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers involved
in the construction of building and carry of construction material and debris relatable to dust
emission.

The contractor shall ensure that C&D waste is transported to the C & D Waste site only and due
record shall be maintained by the contractor.

The contractor shall compulsory use of wet jet in grinding and stone cutting.

The contractor shall comply all the preventive and protective environmental steps as stated in the
MOoEF guidelines, 2010.

The contractor shall carry out on-Road- Inspection for black smoke generating machinery. The
contractor shall use cleaner fuel.

The contractor shall ensure that all DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions can be
reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall be
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used to ensure speed reduction. In cases where speed reduction cannot effectively reduce fugitive
dust, the contractor shall divert traffic to nearby paved areas.

The contractor shall ensure that the construction material is covered by tarpaulin. The contractor
shall take all other precaution to ensure that no dust particles are permitted to pollute air quality as a
result of such storage.

The paving of the path for plying of vehicles carrying construction material is more permanent
solution to dust control and suitable for longer duration projects. The NIT approving authority
shall carry out cost benefit ratio analysis of the same.
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SPECIAL CONDITION & SPECIFICATIONS

General :

The work shall be executed as per these special conditions & specifications read in conjunction
with the specifications given in the schedule of work of this tender.

All materials delivered shall be brand new with manufacturers test certificates etc.

The site is often fully occupied as many VVIP offices are located in the buildings, which are fully
functional. The officers / VVIPs work even up to very late hours. Hence the work is required to be
executed in such a manner that no disturbance / inconvenience is caused to the occupants as well
as no hindrance is caused to their functioning: The contractor shall organize his activities of the
work in such a manner that the works and functioning of the occupants do not get hampered.

The work site is an occupied building where lot of other service cables / service lines / various
CIVIL / building services are already existing / functioning in the campus / building. Hence the
contractor shall organize activities of his work in such a manner that none of the existing services
get damaged / dislocated / hampered / hindered in any manner. Care shall also be taken by the
contractor to avoid the damage to any of these existing services / service lines etc. if any damage
is caused to any of the existing services / service lines, the same shall be repaired / rectified and
made functional by the contractor immediately at his own expenses failing which the same shall
be repaired / rectified and made functional by department at the risk and cost of the contractor.
The decision of the Engineer-in-charge in this regard shall be final & binding.

The utmost care shall have to be taken while executing the work or shifting the materials etc. for
execution at site so that no damage is caused to any part of the building. However if any cutting /
breaking on floor / wall / ceiling becomes inevitable for execution of the work then it must be
done to the barest minimum level, in a highly professional manner & only after consulting the
Engineer-in-charge. It must be ensured that such cutting are repaired / restored to its original
finish by the contractor immediately at his own expenses failing which the same shall be repaired
/ restored to its original finish by department at the risk and cost of the contractor. The decision
of the Engineer-in-charge in this regard shall be final & binding.

Therefore in view of the situation explained under above clauses from 1.3.1 to 1.3.3, the tenderer
must visit the site and survey the site properly & thoroughly before, study specifications and
conditions carefully before tendering rates. Nothing extra shall be paid on account of compliance
of any these clauses.

The site of work falls in highly sensitive & security area. The contractor shall strictly follow
all restrictions and instructions as imposed from time to time by security wing & client
department. Due to high security area there may be some times some restrictions on
working hours/ days for which the contractor shall be intimated then & there & no claim
shall be entertained for idle labour if any. No claim what so ever will be entertained by the
department on account to any other restrictions imposed by the security agencies, occupants
& the client department. The loss of time on this account shall have to be made up by
generating additional resources without any extra claim on the department as the work is to
be completed in a time bound manner within the completion period.
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If the site or part of it is not made available for any reasons, the programme of execution of work
shall be modified accordingly and the contractor shall have no claim for any compensation on this
account.

General security restrictions are given as under:

(1) No inflammable materials including P.O.L. shall generally be stored at site of work.

(i1) The movement of trucks and vehicles will be regulated in accordance with rules and
regulations as approved by competent authorities.

(ii1))  The contractor shall inform in advance, the truck registration number, Ownership of the
trucks, names and address of the drivers and labours for necessary action by the security
agency.

(iv)  Due to the site conditions, no space for construction of godown and stay of site staff may
be allowed.

(v) Names and addresses of labourers / staff etc. working at site shall be furnished in advance
for security verification.

(vi)  The labourers / staff should not be changed too frequently once the verification of the
character and antecedents is done.

(vii)  After verification of antecedents of workers, identification passes will be issued to them.
The cost of photos would be borne by the contractor.

(viii)) As and when there will be security requirements, certain additional restrictions can be
proposed as per the requirement of the situation.

(ix)  No claim whatsoever will be entertained by the department on account of any restrictions
imposed by the security agencies during execution of work.

Successful tenderer shall arrange for compliance with statutory provisions of safety regulations
and departmental requirements of safety codes in respect of labour employed on the work by the
tenderer. Failure to provide such safety requirement i/c necessary barriers, warning signals etc.
wherever required would make the tenderer liable for penalty of Rs. 200/- for each default. In
addition, the department will be at liberty to make arrangement for the safety requirements at the
cost of tenderer and recover the cost thereof from him.

In the entire site there are stretches and service areas at some places which are covered with
cables and occupied with sky lights glasses. The water proofing treatment cannot be carried in
these areas simultaneously until suitable covering arrangement for covering those entire sky light
glasses with polythene or any other suitable covering to protect them against any stains/spots etc.
The water proofing in these stretches will be carried and when these sky lights area will be made
protected.

The successful tenderer shall be liable, in accordance with the Indian Law and regulations for any
accident occurring due to any cause and the contractor shall be responsible for any accident or
damage incurred or claim arising there from during the period of erection, construction and
putting into operation the equipments and ancillary equipment under the supervision of the
successful tenderer in so far as the latter is responsible. The successful tenderer shall also provide
all insurance i/c third party insurance as may be necessary to cover the risk. No extra payment
would be made to the successful tenderer on account of the above.

Material Approval:-
The material if any brought at site shall be approved by the Engineer-in-charge before use in the
work. In case during execution any material being used in the work is found not as per agreement

Correction = NIL, Insertion = NIL, Overwriting = NIL, Deletion = NIL

AE-III, PHCWD



10.

11.

12.

13.

14.

15.

38

specifications, Engineer-in-charge may issue instruction to the contractor to remove the material
from site and the contractor will be bound to do so.

The material related to execution of Prefabricated structures/Items shall be of reputed
manufacturers/Brands and name of which shall be got approved by contractor from Engg-in-
Charge of civil works in writing, prior to purchase of same and brought to site. Such materials
shall be only of approved brand/manufacturer only as approved by Engg-in-Charge. Work must
be executed accordingly otherwise no payment shall be made to contractor even if work starts or
executed by contractor.

Unless otherwise specified in the schedule of quantities the rates for all items shall be considered
as inclusive of pumping/baling out water, if necessary, for which no extra payment shall be made.
Those conditions shall be considered to include water from any source such as inflow of flood,
surface and sub-soil water etc. and shall apply to the execution in any season.

The rate for all items in which the use of cement is involved is inclusive of charges for curing.

The foundation trenches shall be kept free from water while works below ground level are in
progress.

The work shall be executed and measured as per metric dimensions given in the schedule of
quantities, drawings etc. (FPS units wherever indicated are for guidelines only).

Payment for items of “RCC work”, brick work and concrete work above different floor shall be
made at the rates provided for those items. For operation of these rates, the floor level shall be
considered as top of the main structural slab in that floor viz. top of RCC slab in main room and
not top of any sunk or depressed floor for lavatory slabs.

The rate of items of flooring is inclusive of providing sunk flooring in Bath-rooms, kitchen, etc.
and nothing extra on this account shall be payable.

The SCI/CI pipes and GI pipes wherever necessary shall be fixed to RCC columns, beams etc.
with rawl plugs and nothing extra shall be paid for this.

The contractor shall be responsible of the protection of the sanitary and water supply fittings and
other fittings and fixtures against pilferage and breakage during the period of installation and
thereafter until the building is handed over.

For any product or item used in work, the Guarantee/Defect Liability Period shall be as
stipulated in Agreement or as provided by Manufacturer/supplier, whichever is more.
Contractor must produce certificate from Manufacturer/supplier of an item or product
regarding guarantee period of same. Nothing extra shall be paid to contractor if the
Guarantee/Defect Liability Period of a product/item is more than as stipulated in this
Agreement.
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Schedule of Quantity

Name of Work:- Provision of Sofas, Brass Parliament Logo & Console (Room No. LS-26) for Hon’ble
Speaker, Lok Sabha and Honour Board in Room No. RS-27 at Parliament House, New Delhi.

S.
No

Description Of Items

Qty

Rate

Units

Amount

1

Manufacturing, providing and placing of Single seater
sofa unit (approx. size: 1100mm H x 660 mm W x 560
mm L ) made out of 2 inch thick superior 1st class teak
wood having solid teak wood exposed continuous
tapered, sculptures curved frame back and arm top,
Fully upholstered cushioned seat and back, Seat &
Back frame structure to be made from IS 710 Grade
ply, Teak wood of best quality, seasoned, treated for
anti- termite, selected and sorted for uniform veins as
approved by Architect, Exterior Grade water Base PU
polish on all surfaces of wood, Lining/upholstery work:
The stitching work shall be as per the approved design
and pattern. Sofa Spring or Madras spring to be fixed
on framing work. Ergonomic required molded Density
Latex foam & polyurethane foam shall be used in Back
and seat of the unit. Top layer shall be of polyester
fiber 130 GSM to 150 GSM or as per required comfort
level. The whole assembly to be covered "Madarpat"
and on it tapestry of approved make and shade to be
fixed, All Wooden joinery and detailing shall be as per
the approved design pattern, Woven small textured
upholstery etc. all complete as approved by client ,as
per sample available in Parliament House & as per
direction of  Engineer-in-charge. (Approximate
size/height as per drawing attached at this NIT Page
No. 41)

2.00 nos.

Manufacturing, providing and fixing in position wooden
incumbency/ honour board of size approx. 815mm x
(H) 50inch as per approved design. The board base
shall be made up of 19mm thick commercial ply of
make Duro/Green ply or equivalent and finished with
4mm thick OST ply on top exposed surface, fixing
name and working period of the named person or
whatever required in approx. size 25mm engraved on
wooden panel in Hindi or English font as per
requirement, fixing wooden moulding on the side
edges of the board, exposed wooden surface shall be
finished with high quality PU polish of make Sirca or
equivalent. The cost including all necessary nails,
screws, brass letter, fevicol etc. all complete as per
existing sample available in Parliament House and as
per client requirement & as per the direction of the
Engineer in charge.

1.00 No.
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3 | Manufacturing, providing & fixing New Parliament
Building brass Logo of approximate length 800mm &
height 450mm and "PARLIAMENT OF INDIA" letters of
approx height 60mm and overall length 550mm (for
reference as per drawing attached at this NIT Page No.
39) made up of brass sheet of thickness 1.5mm to
2mm including mirror polishing, high gloss finish all
complete as per approved by client & as per direction
of Engineer-in-charge. 1.00 nos.

4 | Manufacturing, providing & placing wooden ornamental
console of size 1200mm x 450mm x 750mm, (for
reference as per drawing attached at this NIT Page No.
40) made up of 1st class teak wood in approved
design, curvature including high gloss/ matt finish, PU
polish of approved shade matching the existing interior
of the room No. LS-26 etc all complete as per
approved by client & as per direction of Engineer-in-
charge. 1.00 nos.

Total

Note:
1. The contractor shall inspect the site, sample for work to be executed and other security
restrictions and issues for carryout work before quoting the rate with prior appointment
with AE & JE. Nothing extra shall be paid on this account.

Assistant Engineer-I11
PHCWD, CPWD,
New Delhi
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