GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

TENDER DOCUMENT

FOR

Name of Work: “MOEI and fans, compound light i/c. RMO water supply pump,
DG set and fire pump i.c. Operation of STP installation in the office building and
the residential building of GPRA colony, Katahbari Guwahati during 2026-27. (SH
- Outsourcing of day to day RMO services”.

Issued by

GUWAHATI ELECTRICAL DIVISION
CENTRAL PUBLIC WORKS DEPARTMENT
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The Executive Engineer (Electrical), Guwahati Electrical Division, CPWD, Bamunimaidan, Guwahati-
21 (Tele No. 0361-2550315 Fax No. 2550315), E-mail: cpwdgedl@ gmail. com/ee.cpwdged]-
ghy@gov.in invites on behalf of the President of India online Percentage rate tender in single bid
system From Eligible Contractors of CPWD Enlisted In appropriate class in B & R category for the

Notice Board Guwahati Electrical Division

CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING e-TENDER

following work(s):

1.

2.

Tender form and other details can be obtained from the website https://etender.cpwd.gov.in or or

NIT No. : 84/NIT/EE(E)/GED/2026-27

Name of work: “MOEI and fans, compound light i/c. RMO water supply pump, DG set
and fire pump i.c. Operation of STP installation in the office building and the residential
building of GPRA colony, Katahbari Guwahati during 2026-27. (SH - Outsourcing of day
to day RMO services”.

Estimated Cost: Rs. 31,09,870.00

Earnest Money: Rs. 62,197.00

Period of completion: 12 (Twelve) Months,

Last time and date of submission of bid: Up to 3:00PM on 24/09/2026,

Opening of bid: Up to 3:30PM on 24/09/2026.

www.cpwd.gov.in or www.eprocure.gov.in

NOT TO BE PUBLISED
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GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

TENDER DOCUMENT

Name of Work

Estimated Cost

Earnest Money

Performance Guarantee

Security Deposit
Completion Period
NIT No.

Last date for Submission of
Bid Document

Correction...Nil Deletion...

“MOEI and fans, compound light i/c. RMO water
supply pump, DG set and fire pump i.c. Operation of
STP installation in the office building and the
residential building of GPRA colony, Katahbari
Guwahati during 2026-27. (SH - Outsourcing of day to
day RMO services)”.

Rs. 31,09,870.00

Rs. 62,197.00

(a) PG: 5% of tendered value or Estimated Cost Put To
Tender (ECPT) (whichever is higher).

(b) APG: Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender (ECPT)
the Performance Guarantee, in addition to the requirement
under (a) above, shall be increased by an amount equal to
the difference between eighty percent (80%) of the ECPT
and the tendered amount.

(¢) Performance Guarantee shall remain valid for a
minimum period of six months beyond the date of
completion of all contractual obligations as per GCC.

The Additional Performance Guarantee (APG) shall be in
the prescribed format of Performance Guarantee and has to
be submitted within the time frame prescribed for
submission of Performance Guarantee. The other terms

and conditions of release etc. of APG shall be same as that
of PG.

@2.5% of Tendered value
12 (Twelve) Months
84/NIT/EE(E)/GED/2026-27

Upto 3:00pm on 24/09/2026
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Name of Work: “MOEI and fans, compound light i/c. RMO water supply pump, DG set and fire
pump i.c. Operation of STP installation in the office building and the residential building of
GPRA colony, Katahbari Guwahati during 2026-27. (SH - Outsourcing of day to day RMO

services)”.
INDEX
SI. No. Details Page No.
1. Cover Page 1
2. Notice Board Guwabhati Electrical Division 2
3. Tender document 3
4. Index 4
5. Information and Instruction for Contractors for e-tendering Forming Part of NIT 5-7
6. Form CPWD-6 for e-Tendering 8-15
7. ANNEXURE “A” (RECEIPT OF DEPOSITION OF ORIGINAL EMD) 16
8. Form CPWD-7 17-25
9. Memorandum of Understanding 26
10. JURISDICTION OF COURTS 27
11. Additional Conditions 28 -32
12. GCC Correction Slip 33 .77
13. Make List 78
14. Schedule of work 79 - 80
Certified that this N.I.T. contains 1 to 80 pages only in chronological order.
Sr. Draughtsman (E) Assistant Engineer(E)P
Guwabhati Electrical Division Guwahati Electrical Division
CPWD, Bamunimaidan, Guwahati-21 CPWD, Bamunimaidan, Guwahati-21

N.LT. amounting to Rs. 31,09,870.00 only approved

Executive Engineer(E)
Guwabhati Electrical Division
CPWD, Bamunimaidan, Guwahati-21
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE

The Executive Engineer (E), Guwahati Electrical Division, CPWD, Guwahati — 781021, on
behalf of President of India, invites online percentage rate bids from approved and enlisted eligible
contractors in CPWD in appropriate class of B & R Category in single bid system for the following
work:

S. No. Details
1. NIT No. 84/NIT/EE(E)/GED/2026-27
2 Name of Work and “MOEI and fans, compound light i/c. RMO water

supply pump, DG set and fire pump i.c. Operation
Location of STP installation in the office building and the
residential building of GPRA colony, Katahbari
Guwahati during 2026-27. (SH - Outsourcing of
day to day RMO services)”.

3. Estimated Cost put to bid Rs. 31,09,870.00

4. Earnest Money Rs. 62,197.00

5. Period of Completion 12 (Twelve) Months

6. Last date & time of 24/09/2026 upto 3:00PM

submission of bids

7. Open Time & date of bids 24/09/2026 upto 3:30 PM

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he consider himself eligible and he is in possession of all the documents required.

2. Information and Instructions for bidders posted on website shall form part of bid document.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in
or www.cpwd.gov.in free of cost.

4. But the bid can only be submitted after deposition of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of
bid submission and uploading the mandatory scanned documents such as Insurance Surety Bonds,
Account Payee Demand draft or Banker’s Cheque or Fixed Deposit Receipts or/ and Bank
Guarantee including e-Bank Guarantee (for balance amount as prescribed) from any of the
Commercial Bank towards EMD in favour of Executive Engineer as mentioned in NIT, receipt for
deposition of original EMD to division office of any Executive Engineer (including NIT issuing
EE/ AE), CPWD and other documents as specified.

OR
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Those contractors who are not registered or have not updated their profile on the website
mentioned above, are required to get registered / update their profile beforehand. The
necessary training materials including the videos with step to step process are available on
download section of https://etender.cpwd.gov.in

The intending bidder must have valid Class-III digital signature certificate with encryption key
(combo type) to perform any operations / transactions on the e-tendering portal / website and
the bidder should download and install the eMsigner on their system as per instructions
available on download section of https://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of
bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the column (s) meant for quoting rate in figures appears
in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted
by the bidder, rate of such item shall be treated as “0” (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tenderer.
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List of Documents to be scanned and uploaded within the period of bid submission:

(i)

(i)
(iif)
(iv)
v)

(vi)

(vii)

Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank
Guarantee of any commercial Bank against EMD.

Scan copy of Receipt of Deposition of Original EMD.
Enlistment Order of the Contractor.
EPEO,ESIC Certificate:

Valid electrical contractor license/ undertaking by CPWD enlisted B&R category appropriate
class contractor that they will either obtain valid electrical license at the time of execution of
electrical work or associate contractors having valid electrical license of eligible class.

GST Registration Certificate if already obtained by the bidder. If the bidder has not obtained
GST registration as applicable, then he shall scan and upload following under taking along with
bid documents.

"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, within
one month from the date of receipt of award letter or before release of any payment by CPWD,
whichever is earlier, failing which I/we shall be responsible for any delay in payments which
will be due towards me/us on account of the work executed and/or for any action taken by
CPWD or GST department in this regard".

The agency must upload the ERP training Certificate regarding successful completion of
ERP training from ERP portal.

Executive Engineer (E)
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CPWD-6 FOR e-Tendering

Percentage rate bid is invited on behalf of President of India from approved and enlisted eligible
contractors in CPWD in appropriate class of (B & R) Category in single bid system for the work of
“MOEI and fans, compound light i/c. RMO water supply pump, DG set and fire pump i.c.
Operation of STP installation in the office building and the residential building of GPRA colony,
Katahbari Guwahati during 2026-27. (SH - Outsourcing of day to day RMO services)”.

1.1

1.1.1

1.2

1.2.1

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor
should be valid on the original date of submission of bids.

The work is estimated to cost Rs. 31,09,870.00. This estimate, however, is given merely as a
rough guide.

The authority competent to approve NIT for the combined cost and belonging to the major
discipline will consolidate NITs for calling the bids. He will also nominate Division which
will deal with all matters relating to the invitation of bids. For composite bid, besides
indicating the combined estimated cost put to bid, should clearly indicate the estimated cost
of each component separately. The eligibility of bidders will correspond to the combined
estimated cost of different components put to bid.

Intending bidders is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority, of having
satisfactorily completed similar works of magnitude specified below:-

Criteria of eligibility for submission of bid documents
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1.2.2 0 Criteria of chigibility for CPWD as well as non-CPWD contractors.
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4.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/&
which is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the
said form which will form part of the agreement.

The time allowed for carrying out the work will be 12 (Twelve) Months from the date of start
as defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later,
in accordance with the phasing, if any, indicated in the bid documents.

The site for the work is available.

The bid document consisting of specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents except Standard General Conditions of Contract Form can be
seen on website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as prescribed) from
any of the Commercial Banks(drawn in favour of Executive Engineer (E), Guwahati
Electrical Division, CPWD, Guwahati shall be scanned and uploaded on the e-Tendering
website within the period of bid submission. The original EMD should be deposited either in
the office of Executive Engineer inviting bids or division office of any Executive Engineer,
CPWD within the period of bid submission. The EMD receiving Executive Engineer
(including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to
the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.
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10.

11.

A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in
shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any
Commercial bank having validity for a period of 90 days for single bid works and 180 days for
two bid system or more from the last date of receipt of bids which is to be scanned and
uploaded by the intending bidders.
OoR

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance of
the successful bidder, whichever is earlier. However, in case of two/ three bid system, earnest
money deposit of bidders unsuccessful during technical bid evaluation etc. should be returned
within 30 days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified
in the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website
within the period of bid submission. However, certified copy of all the scanned and uploaded
documents as specified in e- tender notice shall have to be submitted by the lowest bidder
within a week physically in the office of tender opening authority. Online bid documents
submitted by intending bidders shall be opened only of those bidders, whose original EMD
deposited with any division of CPWD and other documents scanned and uploaded are found in
order.

The Bid submitted shall be opened at 3:30 PM on 24/09/2026.

The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if:
(1) The bidder is found ineligible.

(i)  The bidder does not upload scanned copies of all the documents stipulated in the bid
document.

(iii)  If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder in the
office of bid opening authority.

(iv)  If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered
as lowest tenderer.

The contractor whose bid is accepted will be required to furnish performance guarantee at
specified percentage of the tendered amount as mentioned in schedule E and within the period
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds,
Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the
Commercial Banks in accordance with the prescribed form.. In case the contractor fails to
deposit the said performance guarantee within the period as indicated in Schedule 'F', including
the extended period if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor. The earnest money deposited along with bid
shall be returned after receiving the aforesaid performance guarantee. The contractor whose bid
is accepted will also be required to furnish either copy of applicable licenses/ registrations or
proof of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW
Welfare Board including Provident Fund Code No. If applicable and also ensure the
compliance of aforesaid provisions by the subcontractors, if any engaged by the contractor for
the said work within the period specified in Schedule F.
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12.

13.

14.

15.

16.

17.

The description of the work is as follows:

“MOEI and fans, compound light i/c. RMO water supply pump, DG set and fire pump i.c.
Operation of STP installation in the office building and the residential building of GPRA
colony, Katahbari Guwahati during 2026-27. (SH - Outsourcing of day to day RMO
services)”.

Intending Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground and sub-soil (so
far as is practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their bid. A bidders shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charge consequent on any misunderstanding or otherwise shall be
allowed. The bidders shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the contract
documents. Submission of a bid by a bidders implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the
work to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Government and local conditions and other factors having a bearing on
the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids
received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by
the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the same
at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case
of contractors of Horticulture/Nursery category) responsible for award and execution of
contracts, in which his near relative is posted a Divisional Accountant or as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both
inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any gazette
officer in the Central Public Works Department or in the Ministry of Urban Development.
Any breach of this condition by the contractor would render him liable to be removed from
the approved list of contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of one year after his retirement from Government
service, without the prior permission of the Government of India in writing. This contract is
liable to be cancelled if either the contractor or any of his employees is found any time to be
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such a person who had not obtained the permission of the Government of India as aforesaid
before submission of the bid or engagement in the contractor’s service.

18. The bids for the work shall remain open for acceptance for a period of 30 (Thirty) Days

from the date of opening of bids in case of single bid system ard-75-(seventyfive)-days from

the date of opening eftechnical bids-in-ease-bidsare-invitedin2-or3-bid-system—
Further

i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department within 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or remedy,

be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance
for the work is issued or not.

ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department after expiry of 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or remedy,

be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of
acceptance for the work is issued or not.

iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall
not be allowed to participate in the rebidding process of the same work.

19. This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications
and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid

and the rates quoted online at the time of submission of bid and acceptance thereof together
with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 7/& or other Standard C.P.W.D. Form as applicable.
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22.

The intending bidders are required to update their profile in CPWD e- tender portal and to
upload their bids well in advance of last date of submission of tender. Any issue related to
updating profile/uploading tender can be resolved through the concerned Executive Engineer/
Assistant Engineer (Phone No. ................... , e-mail id cpwdgedl@gmail.com) or ERP
14
Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil D/M (E)



23.

helpline no. 18001803286 or e-mail Id cpwd.support@techmahindra.com. The e- tendering
bidders are also advised not to wait to raise any issues till the last date of submission of bid in
their own interest.

Price Preference to SC/ST individual contractor for item rate/percentage rate tender:

Price preference in quoted item rate/percentage rate tender shall be applicable to the individual
enlisted/non-enlisted SC/ST contractor as under:-

For work(s) upto and equal to an estimated cost of Rs. 2.70 lakh a price preference upto 5%
(with reference to the lowest valid tender) may be allowed in favor of individual SC/ST
enlisted/non-enlisted contractor. No earnest money is required in such case(s).

For work(s) beyond an estimated cost of Rs. 2.70 lakh and upto and equal to estimated cost of
Rs. 6.20 lakh, the price preference upto 5% (with reference to the lowest valid tender) may be
allowed in favour of individual enlisted SC/ST contractor. However, earnest money at a
reduced rate of /2% may be accepted in such cases.

The price preference upto 5% (with reference to the lowest valid price bid) may be allowed in
favour of individual SC/ST contractor only. The above concession shall be allowed only after
verification of the individual contractor's claim of belonging to SC/ST community.

Executive Engineer (E)

ANNEXURE “A’°

RECEIPT OF DEPOSITION OF ORIGINAL EMD

(To be filled by the contractor / Firm at the time of Bid submission)
15
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Receipt of deposition of Original EMD

(ReCeiPt NO....uieiiiiiiiiiiiiiiiiiiiierr et ees VA ) E:1 (N )

Name of work: “MOEI and fans, compound light i/c. RMO water supply pump, DG set and fire
pump i.c. Operation of STP installation in the office building and the residential building of
GPRA colony, Katahbari Guwahati during 2026-27. (SH - Outsourcing of day to day RMO
services)”.

1) NIT No. 84/NIT/EE(E)/GED/2026-27

2) Estimated Cost : Rs. 31,09,870.00

3) Amount of Earnest Money Deposit : Rs. 62,197.00

4) Last date of submission of bid : 24/09/2026 up to 3:00PM

(To be filled by Tender inviting authority /NIT approving authority at the time of issue of NIT and
uploaded along with NIT

1) Name of the Contractor :

2) Form of EMD :

3) Amount of Earnest Money Deposit :

4) Date of submission of EMD :

Signature, Name and Designation of EMD
Receiving officer (EE/AE(P)/AAQO)

Along with office stamp

e The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format uploaded
by tender inviting EE. The receipt can also be issued by AAO.

e The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer
about deposition of EMD by the agency by email/fax/telephonically.

e The original EMD receiving Executive Engineer shall release the EMD after verification from the e-
tendering portal website etender.cpwd.gov.in that the particular contractor is not L-1 tenderer and work
is awarded.

e The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.
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CPWD-7

OVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE Assam
BRANCH E&M DIVISION GED
ZONE Guwahati SUB-DIVISION RBIESD -11

Percentage Rate Tender

(A) Tender for the work of: “MOEI and fans, compound light i/c. RMO water supply pump, DG
set and fire pump i.c. Operation of STP installation in the office building and the residential
building of GPRA colony, Katahbari Guwahati during 2026-27. (SH - Outsourcing of day to day
RMO services)”.

@) To be uploaded on 08/09/2026 at https://etender.cpwd.gov.in .

(ii)  To be opened in presence of tenderers who may be present at 15:30 hours on 24/09/2026 in the
office of The Executive Engineer (E), Guwahati Electrical Division, Guwahati

Executive Engineer (E)
Guwabhati Electrical Division
CPWD, Guwahati
TENDER

I/'We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for,
by, and in respect of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 30 (Thirty) Days from the due date of its opening in case of

single bid system .........cccccceevvvevienieennnnnn. from-the-date-of opening-of technical bid-in-case-tenders-are
invited-on—2-/3-bid/systemforspeeialised—work-and-noetto make any modification in its terms and

conditions

I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer as
per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank
Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the
case may be). If I/We, fail to furnish the prescribed performance performance guarantee within
prescribed period, I/'We agree that the said President of India or his successors, in office shall without
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prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.
Further, if I/'We fail to commence work as specified,

I/ We agree that President of India or the successors in office shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be a guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit at the
rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender
form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid,
I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that [/We shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/We am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety & integrity of the State.

Dated ........ccvvveennnn Signature of the Contractor
Witness: Postal Address
Address: Telephone No.
Occupation: FAX
E-MAIL
ACCEPTANCE
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
me for and on behalf of the President of India for a sum of Rs.. /-
(Rupees
)
The letters referred to below shall form part of this contract Agreement:-
(a)
(b)
(c)
For & on behalf of the President of India
Signature........ccoovvvviiiiiniiiiieeene
Date.............. Designation..............cceevivinnnnn..
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PERFORMA OF SCHEDULES

SCHEDULE ‘A’

Schedule of quantities (as per PWD-3) Attached

SCHEDULE ‘D’

Extra schedule for specific requirements / General Conditions, Additional
documents for the work, if any Specifications

SCHEDULE ‘E’

Reference to General Condition of contract

General Conditions of Contract 2023
(Maintenance work) CPWD - 7 with
upto date corrections slip issued till last
date of submission of bid.

Name of work

“MOEI and fans, compound light i/c. RMO
water supply pump, DG set and fire pump i.c.
Operation of STP installation in the office
building and the residential building of GPRA
colony, Katahbari Guwahati during 2026-27.
(SH - Outsourcing of day to day RMO
services)”.

Estimated cost of work

Rs. 31,09,870/-

1) Earnest money

Rs. 62,197/-

2) Performance Guarantee

(a) PG: 5% of tendered value or Estimated Cost
Put To Tender (ECPT) (whichever is heigher).

(b) APG: Where the tendered amount is less than
eighty percent (80%) of the Estimated Cost Put
To Tender (ECPT) the Performnce Guarantee, in
addition to the requirement under (a) above, shall
be increased by an amount equal to the difference
between eighty percent (80%) of the ECPT and
the tendered amount.

(c) Performance Guarantee shall remain valid for
a minimum period of six months beyond the date
of completion of all contractual obligations as per
GCC.

The Additional Performance Guarantee (APG)
shall be in the prescribed format of Performance
Guarantee and has to be submitted within the time
frame prescribed for submission of Performance
Guarantee. The other terms and conditions of
release etc. of APG shall be same as that of PG.

3) Security Deposit

2.5 % of tendered value.
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SCHEDULE ‘F’

GENERAL RULES & DIRECTIONS:

Officer Inviting Tender

Executive Engineer (E), Guwahati
Electrical Division, CPWD, Guwahati-21
or successor thereof.

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be

See below under clause 12 of

determined in accordance with Clauses 12.2 & 12.3 Schedule ‘F

Definitions:

2(vi) | Engineer-in-Charge Executive Engineer (E), Guwabhati
Electrical Division, CPWD, Guwahati-21
or successor thereof.

2(viii) | Accepting Authority Executive  Engineer (E), Guwabhati
Electrical Division, CPWD, Guwahati-21
or successor thereof.

2(x) | Percentage on cost of materials and labour 15%

to cover all overheads and profits.

2(xi) | Standard Schedule of Rates Market Rates

2(xii) | Department Central Public Works Department

9(ii) Standard CPWD contract Form GCC

2023(Maintenance work), C.P.W.D Form
7 as modified and corrected up to last date Form 7
of submission of bid.

Clause 1

(1) | Time allowed for submission of Performance

Guarantee Programme Chart (Time and
Progress) and applicable Labour Licenses,
registration with EPFO, ESIC and BOCW
Welfare Board or proof of applying thereof
from the date of issue letter of acceptance.

7(Seven) Days

(i) | Maximum allowable extension with late fee

@ 0.10% Per day of Performance Guarantee
amount beyond the period provided in (i)
above

7 (Seven)Days
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Clause 2

Authority for fixing compensation under clause 2 : | Chief Engineer, Guwahati CPWD,
Guwahati- 781035 or successor thereof.

Clause 2 A

Applicable clause 2/ Clause 2A : | Clause 2A

Clause 5

Number of days from the date of issue of letter of
acceptance of work for reckoning date of start

14 Days
Mile stone(s) as per table given below:-
Mile Stone Break-up
Sk Deseription-of Milestone Fime-Allowed- Amount-to-be-withheld-in-
Ne- from-date-of case-of non—achievement-of
Physical) start) milestone-(%-oftender-

Finanetal Progress-ofwerk-25% +0-menths- 150%

FEinaneial Progress-ofwork-50% 2-0-months- +50-%

4 Einanecial Progress-of work—100% 3 O-months- 2.00%

Time allowed for execution of work ;| 12 (Twelve) Months.

Authority to decide:

(1) Extension of time under clause 5 : | Executive Engineer (E), Guwahati Electrical
Division, CPWD, Guwahati-21 or successor
thereof.

(i1) Rescheduling of mile stones : | Chief Engineer, Guwahati CPWD, Guwahati-

781035 or successor thereof.

(iii) | Shifting of date of start in case of delay | : | Chief Engineer, Guwahati, CPWD, Guwahati-
in handing over of site. 35 or successor thereof.
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Proforma of schedule clause 5 schedule of handing over of site.

Part Portion of site Description Time period for handing
over reckoned from date of
issue of letter of intent
Part A Portion without any hindrance Full As per CPWD
Part B Portion with encumbrances Nil NA
Part C Portions dependent on work of other NA NA
agencies
Clause 5 Applicable elauase-5/ Clause SA
Clause 6

Mode of Measurement Book (CMB) / Electronic
Measurement Book (EMB)

Computerized Measurement Book
(CMB)/

Electronic- Measurement Book(EMB)

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material
collected, if any, since the last such Payment for
being eligible for interim payment.

40% of ECPT

Clause 7A

Whether applicable or not applicable Yes Applicable

Clause 10A Not Applicable

List of testing equipment to be provided by the L

contractor at site lab 5
3,
Ao
S
B
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Clause 10-B (ii)

Whether clause 10-B (ii) shall be applicable Not Applicable

Clause 10 C Not Applicable

Component of labour expressed as percentage of 85%

value of work

Clause 10 CC Not Applicable Note

Schedule of component of other Materials, XIM oo % Xm

Labour etc. for price escalation. | |

Component of civil (except materials covered | | | .

under clause 10CA) /Electrical construction %

value of work. — shou
1d be

Component of Labour - expressed as percent of equa

total value of work. 1 to

Y e % (100

) -

(materials covered under clause 10CA

i.e. Cement, Steel, POL and other material specified in clause 10CA + Component of Labour)

Clause 11

Specifications to be followed for execution of CPWD Electrical Specifications Internal -

work 2023,CPWD  Electrical ~ Specifications

External- 2023, Part-VII (DG Set)-2013,
Part IV Sub station equipment—2013,
Additional Specifications attached with
this NIT document.

Clause 12

Nature of work

Maintenance Work

Clause 12.2

Deviation limit beyond which clause 12.2 shall
apply for building work.

100%

Clause 16

Competent Authority for deciding reduced
rates

Chief Engineer, Guwahati CPWD, Guwabhati-
35 or successor thereof.
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Clause 18

List of mandatory machinery, tools & plants to be deployed by the contractor at site:

All tools and tackles required for successfully maintained the installation.

Clause 19 C Authority to decide penalty
for each default

Executive  Engineer (E), Guwahati
Electrical Division, CPWD, Guwahati-21
or successor thereof.

Clause 19 D Authority to decide penalty
for each default

Executive  Engineer (E), Guwahati
Electrical Division, CPWD, Guwahati-21
or successor thereof.

Clause 19 G Authority to decide penalty
for each default

Executive  Engineer (E), Guwahati
Electrical Division, CPWD, Guwahati-21
or successor thereof.

Clause 19 K Authority to decide penalty
for each default

Executive  Engineer (E), Guwahati
Electrical Division, CPWD, Guwahati-21
or successor thereof.

Clause 25

Conciliator

ADG (Guwahati) or successor
thereof.

Arbitrator Appointing Authority

CE, Guwahati or successor thereof.

Place of Arbitration

Guwabhati
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Clause 32

Requirement of Technical Representative (s) & recovery Rate

Sualif Minimum Technical c el .. c
L Cyears) Figures Weords
1 Graduate 1 2-or5- Project- Manager- | Rs—15;000/— RsFifteen
Engineer respectively eum- permonth-  Thousand-onbyper
or Planning/Quality- | perperson month-per-person
Piploms Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at par
with Graduate Engineers.

Diploma Engineer with minimum 10 years relevant experience with a reputed construction co. can be
treated at par with graduate engineers for the purpose of such deployment subject to the condition that
such diploma holders should not exceed 50% of requirement of degree engineers.
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(MEMORANDUM OF UNDERSTANDING)
(Separate for each specialized work)

This MOU made at ............ccoeeiiiiiinin... o) | R PP between the
....................................................................................... and the terms “Main
Agency” shall mean and include its administrators, executors and assignee on ONE PART.

AND
Associate agency having its office at ........................l OTHER PART.

WHERAS, the Main agency has agreed to entrust the work/project relating to
........................................................................ (name of work) at
....................................... hereinafter referred as “Project” to Associate agency on the terms and
condition set forth hereinafter and where as Associate agency has agreed to undertake and complete the
work/project accordingly.

NOW, IT IS HEREBY AGREED BETWEEN THE PARTIES AS UNDER: -

1. The associated work contractor will execute all works in the wholesome manner as per terms
&conditions of the agreement. Any type of internal transaction between the associate contractor and
main contractor shall be as per their convenience and mutual understanding without involving the
department. Security deposit shall be deducted as per agreement.

2. The work contractor shall be liable for disciplinary action and other legal actions as per agreement if
he fails to discharge obligation as per this agreement besides forfeiture of the security deposit.

3.All the machinery and Equipment, tools and tackles required for execution of the E & M works, as
per agreement shall be the responsibility of the associate contractor.

SIGNATURE OF SIGNATURE OF
MAIN CONTRACTOR ASSOCIATED CONTRACTOR
Date : Date:
Place:- Place:-
27
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1)

2)

JURISDICTION OF COURTS

The Court of the place from where the letter of award of work has been issued shall have the

jurisdiction to decide any dispute arising out of or in respect of the contract.

CPWD does not have funds of its own and it carries out the works of client departments from their
funds (deposit, budgetary, authorization). The CPWD is making payments to the contractors after getting
budget / authorization / deposit from various Ministries / Client Departments. The payment to the
contractor can be done only on availability of funds for that work from client department and in
case of delay in getting funds from Ministry / Client Department, CPWD will not be responsible
for delay in payment and no any extra compensation on this account shall be granted apart from
specified elsewhere in this document. The contractor has to quote his tender accordingly

considering this aspect.
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ADDITIONAL CONDITIONS

. The Engineer-in-Charge of the work be the Executive Engineer (E), and Guwahati Electrical
Division, CPWD, Guwabhati or representative authorization by him.

. The Work has to be carried out at GPRA colony, Katahbari, Guwahati and the contractor
shall visit the site at his own cost, before quoting his rates/offer shall take all factors into
account.

. The operation shall be carried out strictly as per the shift timings specified blow at table, unless
otherwise altered by the Engineer - in - Charge as per the Site requirements, and if the situation
warrants the maintenance staff shall work as per split shift timings as determined by the
Engineer -in - charge, for which no extra payment will be made.

. The contractor shall employ the following qualified and experienced staff for the operation and
maintenance of all Electrical & Mechanical Installation and penal recovery rates per day per
shift for absence of workman as indicated below and from the contractor’s running bill of the

month for the absence.

Item | No. of | Category of | Qty. Recovery rate per Duty Timing
No. | Shift Workman day per shift for
absence of
workman.
1 1 (One) | Skilled Workman | 4 (Four) | Rs. 1,836.00 6.00A.M to 2.00 P.M,

for shift from 2.00
P.M to 10.00 P.M.

3 1 (One) | Unskilled 2 (Two) | Rs. 1,386.00 General Shift
Workman

5. The Contractor shall maintain the following registers as per the C.P.W.D Norms.

a) Complaint Register - for Electrical Complaints.

b) Wire Man's Task Register

c¢) Materials Consumption Register & Dismantled Register.

d) Log Book for Water supply Pump Set.

e) Log Book for DG Sets.

f) Log Book for Fire pumps, Fire Engine, Terrace pump, booster pump.

g) Test/inspection register for fire alarm system.

h) Insulation and Earth test results register.

6. The Contractor has to be submitted list of workers (shall have qualified / valid License of
appropriate category and class ) to be deployed, as mentioned in of schedule of work, along

with valid License etc. to the Engineer-in-charge within 5 (five) days of award of work to the
Engineer-in-charge.

7. The Contractor has to be complied all labour laws mentioned in GCC 2023 and amended upto
date.
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10.

11.

12.

13.

14.

15.

The complaints (with date and time) are to be entered in Log/Complaint Book and got counter
signed by the Engineer in Charge or his authorised repetitive/Client Department.

The contractor shall maintain the attendance register for the staff and the same shall be
submitted to the Department for inspection and verifications as and when required. Reference
to the attendance of the complaints (with date and time) are to be entered in Log/Complaint
Book and got counter signed by the Engineer in Charge/Client Dept.

Conveyance within the area covered irrespective of distance shall be arranged by the contractor
at his cost and the Contractor's/Contractor's Authorised Representative shall be reachable by
Phone/Cell Phone in case of emergency.

The Contractor shall issue identity Cards to all workers at site and no extra payment will be
made on this account.

The staff employed by the contractor shall have no claim for regularization in the Department /
Government at later stage.

Any complaint reported to the agency shall be attended immediately and within a reasonable
time not exceeding 6 hrs failing which the recovery shall made for the same @ Rs 150/- for
minor complaints pending more than one day and @Rs 200/- for minor complaints pending
more than three days. The decision of the Engineer-in-charge is final in deciding the nature of
complaints

The supervisory staff shall make periodic checks for preventive maintenance to ensure safety of
the electrical equipments etc. as per the norms & safety procedures of the Department, and also
shall have the knowledge of operation and maintenance of electrical equipments minor repairs
and operation of water supply pump, fire pumps, fire engine, fire motors, fire panel, fire alarm
system, power distribution panels, sub-station equipment’s, HT switchgears, Cables,
street/compound light, feeder pillar etc. required.

Materials for Running and Maintenance Works:-

a) HSD oil for operation of DG Sets and Fire Engine shall be provided by client, it should be
recorded in Material at site registers and should be recorded in log book of corresponding
DG sets/ Diesel Engine, while issue. Receipt and issue of HSD oil should be counter signed
by Engineer-in-charge or his authorised representative / client.

b) The provisions of spare materials required for the maintenance work has not been in the
scope of this NIT/Agreement.

c) Spare materials required for the maintenance work shall be procured by the agency and
shall be paid as extra items or by hand receipt. However, materials sample should be got
approved by the Engineer-in-charge and purchase should be submitted to Engineer-in-
Charge or his representative.

d) The consumables like Grease, Cotton Waste, Cleaning Cloth, Packing rope, Indication
Lamps, Insulation Tapes etc. shall be provided by the contractor within the quoted rate.

e) The contractor shall keep an account for the materials required based on the complaints
received and consumed for the work and work wise Task Register shall be maintained.

f) The dismantled materials shall be entered in Dismantled registered and to be handed over to
the client department. Any discrepancy in the account of the materials shall be the
responsibility of the contractor and recovery will be made for any shortage of materials at
the prevailing market rates.
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16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

All equipment’s supplied & installed, all Repair & Servicing works carried out shall be covered
by warranty for 12 months effective from the date of installation. If any equipment is found to
be defective due to faulty workmanship, faulty materials, faulty design or inferior quality of
materials during the warranty period it shall be repaired and/ or replaced at site free of charge
by the successful tenderer at his own cost. The warranty shall cover consequential damages to
the equipment’s supplied and installed by the tenderer due to poor workmanship or defective
materials. All repairs shall be done promptly within a reasonable period.

The contractor shall make his own arrangements for the normal tools & plants required for the
maintenance work.

Any theft/damage/pilferage etc. noticed shall have to be reported immediately to Assistant
Engineer (E). The site shall be kept clean by clearing off the excess/wastage materials during
the maintenance works.

Any accident / injury happened to the worker during the course of duty, the sole responsibility
lies on the contractor for accident / injury. Any risk cover and compensation if necessary in this
regard shall be the responsibility of the contractor and the department is not liable for payment
of any compensation, damages etc., in any way.

The rates quoted should be inclusive of all taxes i/c GST. LW Cess @ 1% will be recovered at
source along with statutory recovery of Income Tax from the contractor's bills. A certificate
specifying the rate and amount of deduction shall however be issue by the department.

When the material shall be used for replacing the defective items as and when required, against
the task register requirement. The location where replaced shall be mentioned in the CMB,
while taking measurement.

Payment will be through e-payment mode. No advance payment will be made. However
payment will be made at convenient interval for the value of work done.

The contractor or his authorised representative should have contract with APDCL for clearing
fault of supply company, shut down etc., whenever required.

The Contractor should pay the wages not less than minimum wages, fixed by the Chief Labour
Commissioner (C), Ministry of Labour and Employment Government of India to time to time
their staff engaged on this work. The wages should be paid on or before 7th of every month all
wages shall be paid through Bank or ECS or Online Transfer to labour bank account by
the contractor. The details of payment made to their employees along with subscription made
forwards ESI & EPF should be produced along with ESI and EPF Numbers to the Engineer-in-
charge for verification before payment of Bill.

Labour reports duly supported by proof of biometric attendance or any other means as
approved by Engineer-in- charge in case of any Govt. order or inability to capture / produce
biometric attendance data shall be submitted along with the bills. It shall be the duty of agency
to provide and maintain Biometric Attendance System within One month of stipulated date of
start.

The Bonus, EPF & ESI, increase difference labour rate etc. shall be paid to the concerned
department by the firm in respect of labour engaged by them & shall be reimbursed to the firm
on production of documentary proof thereof.

At present labour rate is as per Govt. of India O/o Chief Labour Commissioner (C) vide
letter No.1/6(3)/2025-LS-I1, Dated. 30/03/2023, Skilled- Rs. 918.00 per day, Semi-Skilled-
Rs. 781.00 per day, Un-Skilled- Rs. 693.00 per day.
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28. The measurement shall be done in CMB as per provision to Clause -6 of GCC-2023.

29. If performance of work(s) is not satisfactory then contractor has to be replaced with experience
quailed worker of appropriate category and class.

30. All specialized type works must be executed by specialized agency having required credential
as per CPWD Works Manual.

31. Repairing of DG Set/Lift etc. must be carried out through OEM/Authorised service provider.

32. AMC of Lift must be carried out through OEM/Authorised service provider.

ANNEXURE-A
SI.No Particulars Details

1 Name of Work As mentioned in the Schedule of Work
2 Sub-Division RBI ESD-II

3 Duty Hours 8 hours

4 Scope of the work of the contractor As per additional condition as attached.

Scope of Work:
Scope of Work:

The following shall be deemed to be included in the scope of the work of the contractor:
1. For IEI & EEI works
DAILY

1) Attending all the electrical complaints.

2) Daily sweeping and cleaning of panel room, switch room, etc.

3) Providing and maintaining complaint register, log book, task book, etc.

4) Day to day operation & maintenance of Voltage, Current reading, power factor, checking of all
indicating lamps, etc.

5) Checking the functionality of street light / compound light, Over hade line.

WEEKLY
1) Watering of earth pit.
2) Cleaning and checking of switches, cubical boards, L.T. Panels, etc.
3) Checking of ceiling fans, light fittings and exhaust fans

HALF YEARLY

1) Checking and recording the following tests:

Insulation resistance test

Polarity test of switch

Earth continuity test

Earth electrode resistance test

Testing of lightning conductors and recording the resistance.

o0 o

For Pump operation works
1) Daily sweeping and cleaning of pump room etc.
2) Checking of all valve operation specially foot valves.
3) Checking of reservoir / overhead water level.
4) Checking of Pump panel fuse, indicator etc.
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For DG set operation works

1) Change of engine Lube oil & filter as per schedule. Required consumables and spares will be
provide as per agreement.

2) Check and clean Engine, Battery, Fuel Tank and other accessories (self starter battery charging
alternator).

3) Check and note hour meter reading.

4) Tighten all nuts and bolts of DG set and its accessories.

5) Checks for any lube oil leakage from any point and rectify, if observe.

6) Check and adjust fan belt tension, replace the fan belt if found damage.

7) Check and maintain operating, parameters such as RPM, Voltage, oil Pressure and smoke level
of DG set as per Kirloskar recommendation.

8) Check level and specify gravity of electrolyte in battery, top up with distilled water only, if
necessary electrolyte to be provided by customer.

9) Check the battery leads and replace it with new one if necessary, clean and apply Petroleum
jelly on battery terminals. Check battery terminals, replace, if found damage.

10) Drain water and sediments from fuel tank. It must be cleaned during every 3™ servicing (900
Hrs.)

11) Check for any leakages of diesel from tank, rectifies the same without welding.

12) Check leakage of smoke from exhaust system/silencer, repair if required.

13) Check functioning of self starter. Repair/replace if found damage.

14) Check Air cleaner and cleaning, if require.

15) Checking of all hoses and clean up, change/tighten, if required.

16) Checking of Lube oil cooler fans and cleaning, if required.

17) Checking and cleaning of radiator fans.

18) Checking tapper noise /clearance and adjustment, if required.

19) Checking Canopy leakage, light, fan operations.

20) Checking fans inside canopy and fans inside room wherever DG is inside room.

21) Injector calibration must be done every 3500 hrs.

Work not covered under AMC DG Set:
1) Major and top overhaul labour will be charged extra at actual.
2) Main alternator rewinding, canopy and panel, top and major overhauls, the workshop charges
for repairs of engine component like cylinder head, fuel pump, injector. Starter and alternator,
main alternator, FIP and Nozzle calibration etc. are not part of the standard C.A.M.C.

For STP works
1) Daily sweeping and cleaning of STP pump room etc.
2) Checking of all valve operation specially foot valves.
3) Checking of reservoir water level.
4) Checking of Pump panel fuse, indicator etc.

AMC for STP.

A) The scope of work shall include the following:

a) Preventive Maintenance/ Routine servicing/ troubleshooting/ setting/ adjustments/ cleaning/
lubrication/ checking of safeties etc. at least once per month to ensure smooth running and
trouble free working of the STP.

b) Repairs/ replacement to the STP including replacement of minor spares/ components/ sub-
system/ motors/ Pump and any other component, part or whole, which may need replacement/
repairs. Any spare parts replaced shall be charged extra & on actual
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The scope of maintenance in addition to periodic maintenance will also include attending to /any
number of breakdown calls.

24x7 support should be made available by the service provider for all the equipment’s.

The scope of work to keep the STP in working condition and repair/replace the parts if found
defective and to ensure that the desired results shall be achieved for which STP installed. The
water testing shall be done once in a fortnight from the approved lab. If the results of treater
water is not in the prescribed limit then the suitable recovery shall be made from the bill.

Agency has to ensure cleaning of plant room, equipment’s and other accessories of plant,
cleaning of filters and carry out other standard activities.

If any major repair resulting in stoppage of the STP is not rectified within 2 days then a penalty
equivalent to 2 times the daily rate of Comprehensive AMC charges shall be recovered from the
payment. For the purpose of penalty the following items will be considered as Major repair:
1. Rewinding of motor
Replacement of Pump/Motor
Repairing of dosing system etc.
Repairing of cleaning system etc.
Replacement of spare parts of pump motor sets.
Replacement of cables/ control wiring.
Repair/ Replacement of electrical panel.

Nk WD

EXECUTIVE ENGINEER (E)
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No. DG/CON/Maintenance 2023/01
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 10.11.2023

Sub: Meodification in GCC Maintenance Works 2023 Receipt and refund of EMDs
online through e-gateway of SBI for e-tendering as pilot cases - reg.

The provision on earnest money deposit (EMD) through e-tendering is modified as

under and shall only be applicable for C, E, I, N and Central Secretariat
Divisions under ADG (Delhi) as pilot cases with immediate effect:-
Existing Provision Modified Provision
CPWD-EPC CPWD-7/8 CPWD-EPC  CPWD-7/8

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/ltem Rate
Tender & Contract for Works

TENDER
I'We have deposited EMD for the
prescribed amount in the office of
concerned Executive Engineer as per the
bid document.

A copy of earnest money deposit receipt
of prescribed amount depositedin the
form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit
Receipt, Banker's Cheque orBank
Guarantee (as prescribed) issued by a
Commercial Bank, is scanned
and uploaded (strike out as the case
may be).). If IWVe, fail to

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/ltem Rate

Tender & Contract for Works

TENDER
IMWe have deposited EMD through
online payment mode for the prescribed
amount as per the bid document.

In respect of portion of EMD
prescribed in the shape of BG, the
scanned copy of original Bank
Guarantee including e-Bank Guarantee
(as applicable) of any commercial
bank having validity for a period of 90
days for single bid and 180 days for
two bid systems or more from the last
date of receipt of bids (strike out as
the case may be), is to be uploaded. If
I/We, fail to...........

This is issued with the approval of DG CPWD.
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No. DG/CON/Maintenance 2023/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 08.12.2023

Subject: Modifications in Conditions of Contract, Clause 5 and

schedule F
Works

in clause 5 of GCC 2023 Maintenance

Existing Provision

Modified Provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following |

expressions shall, unless the context
otherwise requires, have the
meanings, hereby respectively
assigned to them:-

(i) to (xvii)

(xviii) No provision

CONDITIONS OF CONTRACT
Definitions

2. No change:-

(i) to (xvii) No Change

(xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any
combination or combination of all

| delay fall under different sub clauses
| 5.2,5.3and5.5.

Clause 5 Time and Extension for
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance
with these conditions shall be the
essence of the Contract. The execution

of the work shall commence from
| such time period as mentioned in
schedule 'F' or from the date of
handing over of the site, notified by the
Engineer-in-Charge, whichever is later.
If the Contractor commits default in
commencing the execution of the
work as aforesaid, the performance

guarantee shall be forfeited by the |
| by the Engineer-in-Charge then the

Engineer in Charge and shall be
absolutely at the disposal of the
Government without prejudice to any
other right or remedyavailable in law.

Clause 5 Time and Extension for |
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance with
these conditions shall be the essence of
the Contract. The execution of the work
shall commence from such time period
as mentioned in schedule 'F' or from the
date of handing over of the site, notified
by the Engineer-in-Charge, whichever is
later. If the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period
specified in the notice in writing |

performance  guarantee shall be
forfeited by the Engineer-in-Charge and

| shall be absolutely at the disposal of the |

L anxGR | Government  without _ prejudice  to |
12
R.KIIAIN e ks
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(seven) working days of award of work
and in consideration of

a. Schedule of handing over of site
asspecified in the Schedule 'F'

b. Schedule of issue of designs as
specified in the Schedule 'F',

i the Contractor shall
Time and Progress Chart for

in-Charge may within 7 (seven)

approved to the contractor failing
which the program submitted by
the contractor shall be deemed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate theforecast of the dates
of commencement and
completion of various trades of
sections of the work and may be

amended as necessary by
agreement between the
Engineer-in-Charge and the

Contractor within the limitations
of time imposed in the Contract
documents.

ii. In case of non-submission
of construction programme by
the contractor, the program
approved by the Engineer-in-
Charge shall be deemed to be
final.

5.1 As soon as possible but within 7 |

submit a

each mile stone. The Engineer- |

working days thereafter, if
required modify, and |
communicate the program

| any other right or remedy available in

2=

law.

The contract shall stand determined
when such decision of forfeiture of
the performance guarantee is issued
to the contractor. v

5.1 The contractor as soon as
possible but within 7 (seven) days of
issue of letter of award of work shall
submit a time and progress chart to
the Engineer-in-Charge. Such chart
shall be made in due consideration of

a. Schedule of handing over of site as
specified in the Schedule 'F'

b. Schedule of issue of design(s) and
drawing(s) as specified in the
Schedule 'F',

. The Contractor shall submit a Time
and Progress Chart for each
milestone. The Engineer-in-Charge
may within 7 (seven) days of receipt
of such chart, make modifications
thereafter, if any, and communicate
the approved chart to the contractor,
failing which the chart submitted by
the contractor shall be deemed to be
approved by the Engineer-in- Charge.
The Chart shall be prepared in direct
relation to the time stated in the
Contract documents for completion of
items of the works. It shall indicate the
forecast of the dates of
commencement and completion of
various trades of sections of the work
and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time imposed in the
Contract documents.

. In case of non-submission of time
and progress chart by the
contractor, the chart prepared by the |
Engineer-in- Charge shall be deemed
to be final.

o\
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The approval by the Engineer-in-

of the obligations under the
contract.

‘iii. The approval
Charge of such programme shall |
not relieve the contractor of any |

by the Engineer-in-
Charge of such programme shall not |
relieve the contractor of any of the |
obligations under the contract. ‘

iv.  The contractor shall submit the fv. The contractor shall submit the Time
Time and Progress Chart and and Progress Chart containing upto
progress report using the date progress of work using the
mutually agreed software or in mutually agreed software or in the
other format decided by format decided by Engineer-in-Charge.
Engineer-in-Charge for the work Such chart shall be submitted by
done during previous month t0 | the contractor on or before 5t day
the Engineer-in-charge on or | of each month failing which a
before Sth day of each month recovery as mentioned in Schedule
failing which a recovery as per |« ghall be made at the earliest
Schedule F to be decided by the | from running account bill without
NIT approving authority shall be any notice in this regard.
made on per week or part basis
in case of delay in submission of
the monthly progress report

v.. No provision v. While recording the hindrances in

the progress of the work, due
consideration should be given to
the cause of hindrance. The
hindrances shall be segregated in
following categories :

a) delays due to reasons beyond
the control of both parties (sub-
clause 5.2)

b) delays attributable to the
Department and concurrent
delays (sub-clause 5.3).

c) delays solely attributable to the
contractor (sub-clause 5.5)

D2 5.2 Delays due to reasons beyond

If the work(s) be delayed by:-

i
i.
iil,

force majeure, or
abnormally bad weather, or
serious loss or damage by fire, or

the control of both parties:
If the work(s) delayed by:-

i force majeure, or

il. abnormally bad weather, or
serious loss or damage by fire, or
civil commotion, local commotion

iv. civil commotion, local commotion
of workmen, strike or lockout, of workmen, strike or lockout,
affecting any of the trades affecting any of the trades
employed on the work, or employed on the work, or
v. delay on the part of other | v delay on the part of other
contractors or tradesmen engaged | contractors or tradesmen engaged
by Engineer-in-Charge . n /(ﬁ by Engineer-in- Charge in |
al N
R.K.J w3 Page 3 of 9
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executing work not forming part of
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control

vi.

executing work not forming part of l
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control.

vi.

Then upon the happening of any such
event causing delay, the contractor |
shall immediately give notice thereof in
writing to the Engineer-in-Charge but
shall nevertheless use constantly his
best endeavours to prevent or make
good the delay and shall do all that |
may be reasonably required to the
satisfaction of the Engineer-in-Charge
to proceed with the works.

R.K. JAl
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Then upon the happening of any such
event causing delay, the contractor shall
within 03 (three) days give online
notice thereof through ERP Portal to
the Engineer-in-Charge but shall
nevertheless use constantly his best
endeavors to prevent or make good the
delay and shall do all that may be °
reasonably required to the satisfaction
of the Engineer-in-Charge to proceed
with the work(s).

The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s)

In case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

The end date of such events shall be

recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to |
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the

contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)

Lo
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days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

The contractor shall have no claim
of damages for extension of time
granted or rescheduling of milestone/s
for events listed in sub clause 5.2.

| O S S ,7f424¢:m v

53

In case the work is hindered in

| the opinion of the contractor, by the

Department or for any reason / event,
for which the Department is
responsible, the authority as indicated
in Schedule 'F' shall, if justified, give a
fair and reasonable extension of time
and reschedule the mile stones for
completion of work.

.‘K JAIN

AN

" No change.

53 Delays attributable to

department

In case the work is hindered, in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is responsible,
then upon the happening of
such event causing delay, the
Contractor shall within 3 (three) days
give online notice there of through

' ERP Portal to the Engineer-in-Charge

but shall nevertheless use constantly
his best endeavours to prevent or
make good the delay and shall do all
that may be reasonably required to
the satisfaction of the Engineer-in-
Charge to proceed with the work.

The contractor shall not be entitled
for any hindrance in case notice(s)
are not given by the contractor
through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either

| acknowledge or reject the notice(s).

In case of rejection, the reason(s) for
rejection shall be communicated by
Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

Page 5 of 9

EE (Contact)

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil

40

“the |

D/M (E)




Such  extension of tme or

rescheduling of milestone/s shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for
concurrent delays under this sub
clause and sub clause 5.2 to the extent
the delay is covered under sub clause
5.2 the contractor shall be entitled to

recorded by Engineer-in-Charge
| either during acknowledgment of
notice or subsequent to
| acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the

- Such

The end date of such events shall be

contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.
extension of  time or
rescheduling of milestone(s) shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for concurrent
delay(s) under this sub clause and sub
clause 5.2 to the extent the delay is
covered under sub clause 5.2, the
contractor shall be entitled to only

only extension of time and no | extension of time and shall have no

damages. claim of damages.

54 54 Rescheduling of milestone(s) |
and ‘extended date of completion’ '

Request for rescheduling of Mile The £ of

| stones or extension of time, to be
| eligible forconsideration, shall be made
by the Contractor in writing within
fourteen days of the happening of the
event causing delay on the prescribed
forms i.e. Form of application by the
contractor for seeking rescheduling of
milestones or Form of application by
the contractor for seeking extension of
time (Appendix - XVI) respectively to

request rescheduling
Milestone(s) and extension of time, shall
be made by the Contractor through
ERP Portal once in a month on the
basis of hindrances accepted by
Engineer-in-Charge under sub-
clause 5.2 and sub-clause 5.3. The
Contractor shall indicate in such a
request number of days by which

the authority as indicated in Schedule | rescheduling of milestone(s) and/or
'F'. The Contractor shall indicate in | €xtension of time is desired.
such a request the period by which
rescheduling of milestone/s or
_extension of time is desired.
With every request for rescheduling of | Deleted o
milestones, or if at any time the actual
progress of work falls behind the
approved programme by more than |
10% of the stipulated period of |
completion of contract, the contractor |
shall produce a revised programme |
[ without causing any delay in execution | i ( :
A \&C \‘ET“,_,)
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| of the work. A recovery as specified in
Schedule 'F' shall be made on per
day basis in case of delay in
submission of the revised programme.

No provision

| milestone(s), if

The authority as indicated in
Schedule ‘F’, after examining the
request, shall give a fair and
reasonable extension of time for
completion of work and
simultaneously reschedule the
required so. The
authority shall consider all
the hindrances accepted as per sub-
clauses 5.2, 5.3 and 5.5.

The authority shall decide
rescheduling of milestone(s) and

| extension of time within 21 (Twenty

One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
contractor for rescheduling of
milestone(s) and extension of time,
the authority as indicated in
Schedule F; after affording
opportunity to the contractor, may
give fair and reasonable extension of
time based on hindrances accepted
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended
date’ of completion of work.

| 5.4.1 In any such case the authority
| as indicated in Schedule 'F' may give a
fair and reasonable extension of time

for completion of work or reschedule |

the mile stones.

E-in-C  shall finalize/

reschedule | Engineer-in-Charge
a particular mile stone before taking an f\ reschedule a particular
E L L 4 o “ . A s

5.4.1 Provided that the end date of
any event causing delay shall not fall
beyond the date of request for
extension of time or rescheduling of
milestone(s) by the contractor. In
case end date of event falls beyond
the date of submission of said
request, then period for extension up
to date of application shall be
considered in the said request for
events eligible for consideration and
remaining period shall be applied in
subsequent request of extension of
time or rescheduling of milestone(s).

shall finalize/
mile stone

IR,
SE\A LS Page 7 of 9
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action against subsequent mile stone.
Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authority as
indicated in Schedule 'F' in writing,
within 21 days of the date of receipt of
such request from the Contractor in
prescribed form. In event of non-
application by the contractor for
extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above), a fair and
reasonable  extension  within a
reasonable period of occurrence of the
event.

before taking an action
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the
Contractor by the authority as indicated
in Schedule 'F' in writing, within 21
(twenty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

5.5

In case the work is delayed by any
reasons, in the opinion of the
Engineer- in-Charge, by the contractor
for reasons beyond the events
mentioned in clause 5.2 or clause 5.3
or clause 5.4 and beyond the justified
extended date, without prejudice to
right to take action under Clause 3, the
Engineer-in-Charge may grant
extension of time required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of

compensation for delay for such
extension of time.

=) ~
— — Lol

5.5 Delays attributable solely to the

contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if

any within 05 (Five) days. Engineer- |

in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

The contractor shall be liable for levy |

of compensation for such delays (i.e.
for the period beyond the justified

| extended date of completion as

determined in sub clause 5.4 and

this default of contractor shall be |

dealt in conjunction with clause 2
of the contract.

In case the work is delayed, due to
hindrances attributable solely to the
contractor, beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in
Schedule ‘F’, without prejudice to
provisions to take action under

against ]

1

Clause 3, may grant extension of__J

RKJAIN"3
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time required for completion of work

without rescheduling of milestone(s)

. _and extend the date of completion.

PROFORMA OF SCHEDULES
(Separate Performa for Civil,
Elect.& Hort. Works in case of

Composite Tenders)
SCHEDULE ‘F’

Clause 5
Authority to decide:

i. Extensionoftime.........ccceeeee..
5 (Engineer in Charge or Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

mile stones

i. Rescheduling of
‘ (Superintending

Engineer/ PM/CPM in Charge or |

Engineer/ |
Charge of Major |
Component in case of Composite |

Superintending
PM/CPM in

Contracts, as the case may be)

iii.  Shifting of date of start in case of
delay in handing over of site
............................ (Superintending
Engineer/ PM/CPM in Charge or
Superintending Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

| PROFORMA OF SCHEDULES

(Separate Performa for Civil, Elect. &

Hort. Works in case of Composite |

Tenders)
SCHEDULE ‘F’

Clause 5

i.  Authority to convey the decision
of shifting of milestone and
extension of time
.................................... (Engineer-
in-Charge or Engineer-in-Charge of
Major Component in case of
Composite Contracts, as the case
may be)

ii. Authority to decide rescheduling |

of milestone and extension of
time (SE/SE&PD/
CE/ CE&ED).

ii.  Shifting of date of start in case of
delay in handing over of site

e, (SE/SE&PDICE!

CE&ED).

This is issued with the approval of DG CPWD.

This OM is applicable for all NITs tjpfoédéa after date of issue of fhii oM.
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No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 18.12.2023

Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x) (@) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender.

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv)

(xi) to (xv) No change

(xvi) No provision

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil
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(xvi) Extra items are those items which
are not available in the contract.

a. Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F.

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified
in Schedule F

(xvi)  Completion  cost:  The
completion cost includes gross
amount of work done, amount of extra
item(s) and deviation(s) and

escalation amount admissible as per |
agreement etc.

R.K. JAR
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i No provision

(xviii) Maintenance work: Maintenance
work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair, addition/ alteration, annual
repair, comprehensive maintenance work
etc.

Clause 12 Deviations/ Variations | Clause 12 Deviations/ Variations
Extent and Pricing Extent and Pricing
The Engineer-in-Charge shall have

power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work, and (ii) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic. special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceptional case, ADG/SDG (as
applicable) shall have power to approve
the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount.

Contractor will devise a system to
keep a watch on quantum of work
taken up Vvis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil
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times of contract amount with recorded
reasons and take suitable corrective
action.

Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above Ilimit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

|

@te plus_

12.2 Deviation,

12.1 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requested by
the contractor, as follows :

(i) In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus
(ii) 25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge
Extra Items and
Pricing

Extra items are those which are not |

available in the contract.

For percentage rate tenders, the extra |

item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index
(considered in the estimated cost put to
tender) plus/minus percentage above/
below quoted on estimated cost put to
tender.

For item rate tenders, the extra item(s)
which are available in the standard
schedule of rates specified in Schedule

F. shall be paid as per the said schedule {
cost index (considered in the |
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12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows

(i) In the proportion to the
additional cost of work, bears to
the original contract amount
plus

(ii) 25% of the time calculated in (i)

above.

12.2 Deviation, Extra Items and

Pricing

Deleted

Deleted
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estimated cost put to tender) plus/minus |
percentage above/ below worked out on |
the basis of overall contract amount and |
estimated cost of the work put to tender.

In the case of extra item(s) which are not
available in the standard schedule of |
rates specified in Schedule F, the |
contractor may within fifteen days of the
receipt of order or occurrence of the

item(s), submit claim for market rate(s), |
supported with proper analysis of rate |

and manufacturer's specification for the
work, invoices, vouchers, etc. (as
applicable),

failing which the rate(s) approved later | Failing which the rate

by the Engineer-in-Charge shall be final |
-and binding.

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil

1

(a) Non Schedule Extra Item(s) - The
contractor, shall within fifteen days of
the receipt of order to execute extra
item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of

material(s) available in basic rate |
of Standard Schedule of Rate |

mentioned in schedule F and

rate(s) of the material(s) based on |

tax paid bills which are not |

available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of
material(s) available in Schedule of
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

The rate(s) of the material(s) which are
not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on, tax paid bill(s) for the
material(s) as defined in manufacturer's
specification.

Material rate(s) from Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.

Analyzed rate, if the Contract
amount is above the estimated
amount put to tender.

(s) approved later
by the Engineer-in-Charge shall be final

‘and binding. )
R.K. JA;W@

(EE (Contact)
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| Where the contractor submits claim for
market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine
the rates on the basis of the market rates

accordance  with the rates

determined.

SO

and the contractor shall be paid in |

\
Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescriped above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate after
giving consideration to the analysis of
rates and other documents submitted by
I the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined.

basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
| accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and lowest
available in the market. If Engineer-in-
Charge feels rates in tax paid bill(s)
submitted by contractor are not
| reasonable then he can modify the
| rate(s) after giving a notice to the

However provisional rate(s) on the |

| contractor. Engineer-in-Charge is the |

final authority to decide applicable
rate(s) of material(s).

(b) No Provision

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil

(b) Scheduled Extra Items

i. For percentage rate tender, the

\ extra item(s) shall be paid as per
| the Standard Schedule of Rates,
' mentioned in Schedule
enhanced or reduced by

F, |
the |

applicable cost index and further

enhanced or reduced by

percentage above/ below quoted

by the contractor on estimated
cost put to tender.

For item rate tender, the extra
item(s) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by (Contract
amount divided by estimated cost
put to tender).

i
R.K. JATN 8
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The rate(s) of extra items so determined |

by the Engineer-in-Charge shall be final

and binding on the contractor, and shall |

not be arbitrable.

| 12.3 Deviation, Deviated Quantities,

Pricing

All the deviated quantities shall be
paid at agreement rates

The rate(s) of extra item(s) so
determined by the Engineer-in-Charge
shall be final and binding on the
contractor.

12.3 No change

124 The case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rates mentioned above, whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.4 No Change

12.5 No provision

12.5 Costindex

Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central
Govt. or State Govt. whichever are
higher as well as applicable for the
work.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘E’
Reference to General Conditions of
Contract

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

SCHEDULE ‘E’

Reference to General Conditions of
Contract : (GCC EPC Projects 2022/
GCC Maintenance Works 2023/ GCC
Construction Works 2023)

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil
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Applicable GCC is .........ccooiiiiininnnnn.
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3.
See below

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (ii) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as
modified & corrected upto

9(ii) Standard CPWD contract Form
General Conditions of Contract
Maintenance Works 2023, CPWD Form
7/ 8 as modified & corrected upto
previous day of the last date of
submission of the tender.

Clause 12

12.2 Deviation Limit beyond which
clauses 12.2 shall apply for building work

Clause 12

Deleted

This issues with the approval of DG CPWD.

& 85
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Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
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No. DG/CON/Maintenance 2023/04
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 08.02.2024
Subject: Modifications in Conditions of Contract and Clause 19 of GCC 2023
for Maintenance Works
The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision Modified provision
CONDITIONS OF CONTRACT CONDITIONS OF CONTRACT
Definitions Definitions

2. In the contract, the following | 2. In the contract, the following
expressions shall, unless the context | expressions shall, unless the context
otherwise requires, have the meanings, | otherwise requires, have the meanings,

hereby respectively assigned to them:- hereby respectively assigned to them:-
(i) to (xix) (i) to (xix) No change
(xx) No provision (xx) Adolescent Person: A person who

has completed his/her fourteenth year
of age but has not completed his
eighteenth year.

(xxi) No provision (xxi) Hazardous works: Hazardous
process/works are the works as
defined in the clause (cb) of the
Factory Act, 1948.

Clause 19 Labour Laws to be | Clause 19 Labour Laws to be
complied by the Contractor complied by the Contractor

The contractor shall comply with the | No change
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also cobtain a valid | No change
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with | No change
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

52
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The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Any failure to fulfil these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act
No. 35 of 2016 and thereafter time to
time.

No change

No change

Clause 19A

No labour below the age of eighteen
years shall be employed on the work.

Clause 19A

No person below the age of fourteen
years shall be employed on the work.
However Adolescent Persons can be

premises under the control and
management of the principal
employer.

No person below the age of 18
years shall be employed to act as a
workman.

employed on non-hazardous
works/process.
C.P.W.D. Contractor's Labour | C.P.W.D. Contractor's Labour
Regulations Regulations
2. DEFINITIONS 2. DEFINITIONS
i.  (c) Who is an out worker, that is to | i. (c)
say, person to whom any article or
materials Are - s e, No change.

No person below the age of fourteen
years shall be employed on the
work. However Adolescent
Persons can be employed on non-
hazardous works/process.

This issues with the approval of DG CPWD.

Issued from file No. CSQ/CM/1 7(1)/2024/Maintenance e-file 9169019 1
mﬁﬁmﬁﬁﬁﬁaﬁa}wﬁwﬂﬁrﬁﬁaﬁaﬂmww%
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Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/05

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 20.02-2024

Subject: Modifications in Conditions of Contract, Clause 19 and 20 of GCC

2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer/contractor, on acceptance of his
tender by the Accepting Authority, shall,
within 15 days from the stipulated date of
start of the work, sign the contract
consisting of:-

(i) to (iii)

No Provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer, on acceptance of his tender by
the Accepting Authority, shall, within 15
days from the stipulated date of start of
the work, sign the contract consisting of:-

(i) to (iii) No change

In the event of successful tenderer
being a firm/company, then the
agreement shall be signed by all the
partners or directors thereof
individually. In the event of the
absence of any partner/director, it
shall be signed on his behalf by a
person holding a power of attorney
(duly notarized by notary public or
board resolution in case of company)
authorizing him to do so.

Clause 19 B Payment of Wages
(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the
contract Labour (Regulation and

Clause 19 B Payment of Wages
(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the
provisions of the Contract Labour
(Regulation and Abolition) Act,
1970 and the contract Labour

Abolition) Central Rules, 1971, (Regulation and Abolition) Central
wherever applicable. Rules, 1971 and Gazette
Notification 19.01.2017, S.O 188
(E) extra ordinary part 2 — sec. 3
N\ Lo (ii) amended time to time.
o) Sy )

R.K. JARA 2
(EE (Contact)
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Central Public Works Department

Office Memorandum

No. DG/CON/Maintenance 2023/06
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 0I-03:- 2024

Subject: Modifications in Clause 7 of GCC 2023 for Maintenance Works
The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No payment shall be made for work,
estimated to cost Rs. Five lac or less till
after the whole of the work shall have
been completed and certificate of
completion given. ............ calendar
month of the measurements recorded
upto previous month as per clause 6.

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No change.

The contractor shall not be entitled to be
paid any such interim payment if the
gross work done together with net
payment/ adjustment of advances for
material collected, if any, since the last
such payment is less than the amount
specified in Schedule 'F', in which case
the interim bill shall be prepared on the
appointed date of the month after the
requisite progress is achieved.

The contractor shall not be paid any such
interim payment if the gross work done
together with net payment/ adjustment of
advances for material collected, if any,
since the last such payment is less than
the amount specified in Schedule 'F', in
which case the interim bill shall be
prepared on the appointed date of the
month after the requisite progress is
achieved.

No provision

However, to expedite the progress of
work, Engineer-in-Charge, on the
request of contractor, may make
interim payment(s) even before the
net payment limit specified in
schedule ‘F’ is achieved. In such
case(s) no interest / compensation
shall be recoverable from contractor.

Such payment by Engineer-in-Charge
shall not be construed as waiver of
limit specified in schedule ‘F’ for
subsequent interim payment(s).

This issues with the a;iproval of DG CPWD.

(39 Sanu) 4

Superintending Engineer (C&M)

-?l\o-\
R.K. JRINB\>1
(EE (Contact

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file no. 9135972
To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website)
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/07

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
Dated: 05.03.2024

NIRMAN BHAWAN, NEW DELHI

Subject: Modifications in Clause 19 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works.

Existing provision

Modified provision

Clause 19 Labour Laws to be
complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act No.
35 of 2016 and thereafter time to time.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Clause 19 Labour Laws
complied by the Contractor

No change

No change

No change

No change.

No change

to be

A

\ ~—~
Sumat)
T O A

R.K. JAI

(EE_ (Contact)
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No provision

Any failure to fulfill these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also comply with
the provisions of Sexual Harassment
of Women at Workplace (Prevention
Prohibition and Redressal) Act, 2013
and amendment thereafter time to
time.

Any failure to fulfil these requirements
shall attract the penal provisions of the
relevant act and in this contract

Clause 19 M

No Provision

Clause 19 M Sexual Harassment of
Women at Workplace

The contractor shall comply with all
provision(s) and guideline(s)
of Sexual Harassment of Women at
Workplace (Prevention Prohibition
and Redressal) Act, 2013 and
amendment thereafter time to time or
any other rules framed under any

labour law affecting women
worker(s). ~
This issues with the approval of DG CPWD. %
05-03 302y
(V.P. Sahu)

Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)

L—_ -
a ) A f)

A
L es|pony

R.K. JAIN
(E E. (Contact)
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI
Subject: Modifications in Clause 36 of GCC 2023 for Maintenance Works
The following amendment is made in the Clause 36 of GCC 2023 for

Dated: 0 >-06- L oY

Maintenance Works:

Existing provision

Modified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

The contractor shall not be permitted to
tender for works in the CPWD circle
(Division in case of contractors of
Horticulture/Nursery categories)
responsible for award and execution of
contracts in which his near relative is
posted as Divisional Accountant or as an
officer in any capacity between the
grades of the Superintending Engineer
and Junior Engineer (both inclusive). He
shall also intimate the names of persons
who are working with him in any capacity
or are subsequently employed by him
and who are near relatives to any
Gazetted Officer in the CP.W.D. or in
the Ministry of Housing and Urban
Affairs. Any breach of this condition by
the contractor would render him liable to
be removed from the approved list of
contractors __of _this Department.___If
however the contractor is_registered in
any other department, he shall be
debarred from tendering in CPWD for
any breach of this condition.

Clause 36 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWD) shall not be allowed
to participate in the tender for work(s) in
the CPWD Zone/circle /Division/Sub-
Division responsible for award and/or
execution of contract(s) in which his near
relative is posted as  Divisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and Junior Engineer (both
inclusive). He shall also intimate the
names of persons who are working or
are subsequently employed by him and
who are near relatives to any Officer
working in the CPWD. Any breach of
this condition by the contractor would
render him liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

NOTE: By the term "near relatives" is

meant wife, husband, parents and
grandparents, children and
grandchildren, brothers and sisters,
uncles, aunts and cousins and their

corresponding in-laws.

No change.

P

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-fi
All CPWD and PWD officers for informat d necessary action. (Through

CPWD website)

o) L e

O30k 20
VP Saha)
Superintending Engineer (C&M)
-file 9135972
[
l‘uﬂﬂ 20 3-4
:E (C ract)
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Central Public Works Department

Office Memorandum

No. DG/CON/Maintenance 2023/09
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Additions in ‘General Rules and Directions’ of GCC 2023 for

Maintenance Works

The following additions are made in GCC 2023 for Maintenance Works under
‘General Rules and Directions’:

Existing provision

Modified provision

_General Rules and
Directions
Sl. No. 1to 16

No Provision

General Rules and Directions

No Change

17. Price Preference to SC/ST individual contractor
for item rate/percentage rate
tender:

Price preference in quoted item rate/percentage rate
tender shall be applicable to the individual
enlisted/non-enlisted SC/ST contractor as under:-

i. For work(s) upto and equal to an estimated cost
of Rs.2.70 lakh a price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favor of individual SC/ST enlisted/non-
enlisted contractor. No earnest money is
required in such case(s).

ii. For work(s) beyond an estimated cost of Rs. 2.70
lakh and upto and equal to estimated cost of Rs.
6.20 lakh, the price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favour of individual enlisted SC/ST
contractor. However, earnest money at a reduced
rate of 2% may be accepted in such cases.

iii.  The price pretence upto 5% (with reference to the
lowest valid price bid) may be allowed in favour
of individual SC/ST contractor. The above
concession shall be allowed only after proper|
verification of the individual contractor's claim of
belonging to SC/ST community.

Schedule F

No Provision

Schedule F

Price Preference to SC/ST individual
contractor is valid upto

This issues with the approval of DG CPWD.

S 0014
(\?P. Sahul;}
Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
All CPWD and PWD officers for inforq’l_a_;i_g&and necessary action.(Through

CPWD website)

o\
R.K. :;&dzﬂ!?"qmw

EE (Contract)

59

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil D/M (E)

Dated: ©2~06 -9 QY



g s At T
ST |9
No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 09.10.2024
Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.

The following amendment is made in the Clause 10A of GCC 2023 for
Maintenance Works:

Existing provision Modified provision
Clause 10A Materials to be provided | Clause 10A Materials to be provided
by the contractor by the contractor

The contractor shall | (i) No Change
............................... as specified in
Schedule F.

No Provision (ii) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

(b) No provision (b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge,
however, onus of genuineness of tax
paid bills rest with the contractor.

T ha

Ao
R K SINGH i
EE(Manual) L
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Appendix-XX
REGISTER OF MATERIAL AT SITE (MAS)

1. Division/Sub-division
2. Name of Work
3 NameoFArHclaMom 3= = sssiosermasarieisysmsimamsaise
4. EstimatedReOQUIremonts @ 3 . ...cccicmcsmisssisssissmsssisssssssssmmmsnssmsss
8. Date of Recei Specific | Quantit| Balance| Signatur Signaftur Remarks
No.| Receipts ved location y Quantit e of :ho -
(Details of from/ - where Issued| y authorize W ;nz
Challans/ Issue [ Plants& d s
Bills, dto s § Materials represent r;larese?
Specific 4 2 | Displayed ativeof | ‘i': 9
location = s ! contracto "gi e
wherePlants z 2| Delivered r e ¥ :
and 5 3 I issued A;‘,Eg';
Materials é
received/
Vehicle No.
: | 2 3 4 5 6 T 8 9 10

This issues with the approval of DG, CPWD. 9
) 53 Al\y;‘,,
(Ferver )

2

Frefteor e (H.gs 1)

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024
e-file 9184028 (DFA/9301389)

AR T AT e B T AREIRE P FITS GEA 0 FEAAE 2 |
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EE(Manual)
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No. DG/CON/Mainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated: 29.10.2024
Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance
Works 2023.

Following amendments are made in the GCC Maintenance Works 2023 :-

} Existing Provision Modified Provision
]: Clause 10A: Materials to be provided
by the Contractor

(i) The contractor shall,
..................................... thereof and
in case of default, the Engineer-in- No Change

Charge may cause the same to be
' supplied and all costs which may attend
such removal and substitution shall be
borne by the Contractor.

The contractor shall at his own | Field Laboratory: The contractor shall at
expense, provide a material testing lab | his own expense, setup a material testing
at the site for conducting routine field | lab equipped with the testing equipment as
tests. The lab shall be equipped at least | specified in schedule F at site for
with the testing equipment as specified | conducting routine field test.

in schedule F.

External Laboratory: Letter for
submitting sample(s) for testing of
material shall be sent through e-mail to
the Lab by authorized representative of
Engineer-in-Charge or Engineer-in-
Charge of the work along with name(s)
of test(s) to be done on the material.

No Provision

The contractor shall collect the
sample(s) from the site and submit it to
the lab; make necessary payment for
the testing charges. He will inform on
the same day through email to

R,Jw“’ A
K SINGH 1

EE(Manual)
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authorized representative of Engineer-
in-Charge and Engineer-in-Charge
regarding submission of sample (s) and
payment made to the lab. If he either
fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall collect and submit the
sample(s) and make necessary payment
No Provision for testing charges to the lab. In such
case, Engineer-in-Charge shall make
recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
| R/A bill / Final bill of the contractor. This
[ action of Engineer-in-Charge shall be
final and binding.

If the contractor fails three times in
collection and/or submitting sample(s)
and/or fails to make payment for testing
charges, the contractor shall be
debarred from tendering in CPWD for a
period of two years.

Sl. no. (ii) (a) and (b) No change

This OM is applicable for all NITs uploaded after date of issue of this OM. \
This is issued with the approval of DG CPWD. ]ﬁ (A b}‘\ m’j\l lﬂPﬂ
(R g8R e'ﬁ}%m)
arefteror sifaar (Hds vA)

Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file- 9184436 (DFA/9303295)
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No. DG/CON/Maintenance 2023/12
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.01.2025

Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

Works.

The following amendments are made in the General Rules and Directions of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Applicable for Item Rate Tender only
(CPWD - 8)
d The T8, v rupee one.

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit sealed revised offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub
heads should not be higher than their
respective original rate quoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offer.

ifthe revised ..o their tenders.

Incaseofany ..................... be forfeited.
Incaseall ....ccinviuminsn lowest contractors.
Contractor ...........cocevveevennnn. of the work.

Applicable for Item Rate Tender only
(CPWD - 8)
4 No change

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviting Authority
(TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective original rate quoted
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

No change

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit sealed
revised offer in the form of letter mentioning

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/

K SINGH
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percentage above/ below on estimated cost
of tender including all sub sections/sub
heads as the case may be, but the revised
percentage quoted above/below on tendered
cost or on each sub section/ sub head
should not be higher than the percentage
quoted at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offers.

Invcaseiof ANY woumsen e be forfeited.
Ifthe revised ..................... their tenders.
ireaseall .........o..ooncn process of the work.

below on estimated cost of tender including
all sub sections/sub heads as the case may
be on the revised template which has
been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage
quoted above/below on tendered cost or on
each sub section/ sub head should not be
higher than the percentage quoted at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offers.

No change

This issues with the approval of DG, CPWD.
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No. DGICONIMaintenance 2023/13
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 31.01.2025
Subject: Modifications in Clause 7A of GCC 2023 for Maintenance Works

The following amendments are made in the Clause 7A of GCC 2023 for
Maintenance Works:

Existing provision
Clause 7A

Modified p rovision

Clause 7A

No Running Account Bill shall
be paid for the work till the
applicable labour licenses,
registration with EPFO, EsIC
and BOCW Welfare Board,
whatever  applicable are
submitted by the contractor to
the Engfneer-in—Charge.

(a) No Running Account BilllFinal Bill shal| be paid for
the work till the applicable labour licenses,
registration with EPFO, ESIC ang BOCW Welfare
Board, whatever applicable are submitted by the
contractor to the Engineer—in-Charge.

- Details of person employed with date of their
employment up to previous month,

2. Documents of Payment made to the employees
directly into their bank accounts up to previous
month.

Previous month,

5. Any penalty imposed on the agency for delay in
disbursing Payment and deposition of EPF and
ESI deductions in the employee’s accounts up
to previous month,

6. Any other documenty(s) required as per statutory

requirements and/or as directed by Engineer-in-

Charge.

(c) In case, any of the documents submitted by the
contractor is found falselforged at a later date,
action for debarment of contractor will be taken

by the SE/CE concerned.

This issues with the approval of DG, CPWD.

SrefleTor Srfdrrer SASRS)
Issued from file No. csQ/cm/17(1 )/2023/Maintenance e-file 9184028 (DFA/9313089)
TAT A el & sy 'aﬁmwwm%m
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/14
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 10.02.2025

Subject: Modifications in Clauses 7, 8, 9 and Schedule F of clause 8 of GCC 2023

for Maintenance Works.

The following amendments are

made in the Clauses 7, 8, 9 and Schedule F of

clause 8 of GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection /
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which
payment will be made at reduced
rates, shall be issued.

But no final certificate sum
actually realized by the sale thereof.

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall furnish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor and/or (b) for
which payment will be made at reduced
rates.

No change.

By
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Clause 9 Payment of Final Bill

The final bill shall be submitted by | i.

the contractor in the same manner
as specified in interim bills within
three months of physical completion
of the work or within one month of
the date of the final certificate of
completion  furnished by the
Engineer-in-Charge  whichever is
earlier. No further claims shall be
made by the contractor after
submission of the final bill and these
shall
waived and extinguished. Payments
of those items of the bill in respect of
which there is no dispute and of
items in dispute, for quantities and
rates as approved by Engineer-in-
Charge, will, as far as possible be
made within the period of three
months the period being reckoned

from the date of receipt of the bill by | iii.

the Engineer-in-Charge or his
authorized Asstt. Engineer, complete
with account of materials issued by
the Department and dismantled
materials.

-
Ay

- \
R kK SINGH
EE/pa

be deemed to have been | ii.

Clause 9 Payment of Final Bill ]

The final bill shall be submitted by the

contractor to the Engineer-in-Charge

in the same manner as specified in

interim bills within three months of

physical completion of the work or

within one month of the date of the final

completion certificate furnished by the

Engineer-in-Charge whichever s |
earlier. At the time of submission of

the final bill, receipt will be given by

the O/o Engineer-in-Charge.

In case of correction / rejection /

short documents, it will be

mandatory for Engineer-in- Charge

to give recorded reasons for

correction / rejection / submission of

additional documents within fifteen

days after submission of final

measurement and/or final bill by the

contractor. |
Final bill will be accepted with all
pre-requisite documents such as
sanctioned copies of extra items and

deviation in quantities, escalation
statements, recovery statement, |
theoretical statement, completion |

certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and
other documents as mentioned in
clause-7 A etc.

An undertaking along the final bill
will be submitted by the contractor
that “I / we hereby under take that all
the measurements/claims payable
under this contract have been
included in the final bill and will not |
submit any other bill/claims in future
under this agreement thereafter”.

No further claims shall be entertained
from the contractor after submission of
the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in
respect of which there is no dispute and
of items in dispute, for quantities and
rates as approved by Engineer in

e |
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charge, will, be made within the period

| of three months. The period of three

months will be reckoned from the date

\ of receipt of the bill in complete shape

- after necessary corrections |

| additional documents, by the
Engineer-in-Charge.

‘ vii In case of foreclosure /

determination of contract, if the

. contractor fails to submit the EOT

[ case, final measurement /bills within

| 30 days of foreclosure/

I determination, the final bill will be

1 prepared and decided by the

department. The final bill shall only

| be paid after withholding amount

\ equivalent to maximum
! compensation to be levied on the
‘ contractor.

If the final bill is submitted by the vii.  If the final bill, in complete shape, is
| contractor within the period specified submitted by the contractor within the ‘
l above and delay in payment of final period specified above and delay in
| bills is made by the department after payment of final bills is made by the

prescribed time limit, a simple department after prescribed time limit, a

interest @ 5 % (five percent) per simple interest @5% (five percent) per ~
| annum shall be paid to the contractor annum may be paid to the contractor |
L from the date of expiry of prescribed from the date of expiry of prescribed |
| time limit, provided the final bill time limit, provided the final bill

submitted by the contractor is found

submitted by the contractor contains
1 to be in order.

all the documents as mentioned in |
ara — (iii) & (iv) above. N
Schedule F ]

Schedule F

‘ Clause 8 Clause 8

lNo Provision Competent Authorities to inspect and

issue completion certificate .......... l

(To be filled by NIT approving authority). }

2 .
This issues with the approval of DG, CPWD. ’M o Ay e
O
(CRECIE a%%)

arefieror sifaa (Figs w)
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No. DG/CON/ Maintenance 2023/15
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.03.2025

Subject: Modifications in Clause 14 of GCC 2023 for Maintenance Works.
The following amendments are made in the Clause 14 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor.

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor;

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor. The contractor, from whom
a part work / part incomplete work of
any item(s), has been taken out of his
hands, shall not be allowed to
participate in the tendering/quotation
process of part work / part incomplete

This issues with the approval of DG, CPWD.

work of any item(s).
&%
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No. DG/CON/ Maintenance 2023/16
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 16.06.2025

Subject: Modifications in Clause 25.2(b) and 25.6 of GCC 2023 for Maintenance

Works.

The following amendments are made in the Clause 25.2(b) and 25.6 of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Clause 25.2

(b) Qualification of Arbitrators: It is a
term of this contract that each member of
the Arbitral Tribunal shall be Graduate
Engineer with experience in execution of
public works engineering contracts, and
he should have worked earlier at a level
not lower than the Chief Engineer
(equivalent to level of Joint Secretary to
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 75 years.
An Arbitrator may be appointed
notwithstanding the total number of
active arbitration cases with him.

Clause 25.6

Fee payable to Arbitrator(s): The fee
payable to the arbitral tribunal shall be as
per CPWD OM No.2/2008/SE(TLC)/
CSQ/137 dated 19.11.2019 (or latest
amendment), and shall be shared equally
by both the parties.

Clause 25.2

(b) Qualification of Arbitrators: It is a term
of this contract that each member of the
Arbitral Tribunal shall be Graduate
Engineer (in Civil or Electrical or
Mechanical Engineering) with
experience in execution of public works
engineering contracts and he should
have worked earlier at a level not lower
than the SAG (Level 14 of 7" CPC) of
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 70 years.

Clause 25.6

Fee payable to Arbitrator(s) for
arbitration cases, shall be as per the fee
given in the fourth schedule of the
Arbitration & Conciliation Act, 1996 (or
latest amendment), and shall be shared
equally by both the parties.

This issues with the approval of DG, CPWD.
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No. DG/CON/Maintenance-2023/17
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 06.11.2025

Subject: Modification of Clause 19L of GCC

-2023 for Maintenance Works.

The clause 19L in GCC-2023 for Maintenance Works is being modified:

Existing Provision

Modified Provision

Clause 19 L Contribution of EPF and
ESI

The ESI and EPF contributions on the part
of employer in respect of this contract
shall be paid by the contractor. These
contributions on the part of the employer
paid by the contractor shall be reimbursed
by the Engineer-in-charge to the
contractor on actual basis. The verification
of deployment labour will be done through
biometric attendance system or any other
suitable method by the Engineer in
Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than
30 days of submission of documentary
proof of payment provided same are in
order

Clause 19 L Contribution of EPF and
ESI

It will be mandatory for all the agencies

to register with ESI and EPFO
departments within 30 days of the
award of the work unless exempted by
the provisions of ESI and / or EPFO and
as amended time to time. The ESI and
EPF contributions on the part of employer
in respect of this contract shall be paid by
the contractor. These contributions on the
part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis.
The verification of deployed labour will be
done through biometric attendance system
or any other suitable method by the
Engineer in Charge. The agency shall
submit an affidavit on a stamp paper of
Rs. 100 that the employees were
engaged fully and exclusively on the
work for which the claim is being made.
The applicable and eligible amount of
EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of
submission of documentary proof of
payment provided same are in order

This is issued with the approval of DG CPWD.
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No. DG/CON/Misc/46
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated:18.11.2025
Subject: Advisory on release of security deposit.

There are some instances of non-adherence to mandatory
provisions of withholding the dues from the same contract or other
contracts, in the cases when any amount is due to be recovered from
the contractor before releasing of the security deposit and other dues
payable to the contractor as per the provisions of the GCCs.

The relevant provisions exist in clause 29 of the CPWD GCC
Construction Works 2023 and GCC Maintenance Works 2023. The
same provisions exist in Clause 27 and Clause 28 of CPWD GCC
EPC Projects 2024 in respect of deductions / recoveries of the dues
from the contractors before releasing of the security deposits and other
dues, by the Engineer- in-charge.

All concerned field units are advised to strictly adhere to the
above provisions of GCCs.

This issues with the approval of competent authority.

JrefleTor TR (Qfﬁo( '

Sl

Issued from file No. CSQ/CM/17(1)/2025/GCC Chander Pal, SE (G&M)

To,
All the officers of CPWD and PWD Delhi for information and necessary
action please. (Through CPWD website)

D.P. Jindal
EE (Contract)
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No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

VIDYUT BHAWAN, NEW DELHI

Dated: 27.02.2026

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following modifications are made in the

General Rules & Directions,

Clause 1 and Schedule E of GCC 2023 Maintenance Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee at specified
percentage of the tendered amount as
mentioned in Schedule ‘E’ and within the
period specified in Schedule F.

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E' and within the period
specified in Schedule F.

Clause 1

Performance Guarantee
(i) The contractor shall submit an
irrevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of
letter of acceptance.

Clause 1

Performance Guarantee

(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in

Schedule 'E', in addition to other
deposits mentioned elsewhere in

the contract for his proper
performance of the contract
agreement, (not  withstanding

and/or without prejudice to any
other provisions in the contract)
within  period  specified in
Schedule 'F' from the date of
issue of letter of acceptance. ...

SI. No. (ii) to (v) No change
SCHEDULE ‘F’ SCHEDULE ‘F’
Reference to General Conditions of Reference to General Conditions of
contract contract
Sl. No. (i) No change

‘/Qg\v\w
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D.P. Jindal

EE (Contract)

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil

74

D/M (E)



(i) Performance Guarantee : 5% of (i) Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

Sl. No. (iii) No change
This issues with the approval of DG, CPWD. 0 2
o
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Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
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No. DG/CON/Maintenance 2023/19
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi Dated: 25.03.2026
Subject: Modifications in Clause 6 and Schedule ‘F’ of GCC 2023 Maintenance
Works

The following modifications are made in the Clause 6 and Schedule ‘F’ of GCC
2023 for maintenance works, for annual repair and maintenance works, special repair
works, comprehensive maintenance works and upgradation works amounting upto Rs.
10 crores in Delhi only.

Existing provision Modified provision
Clause 6: Computerized | Clause 6: Computerized
Measurement Book (CMB)/ | Measurement Book (CMB)/ Electronic
Electronic Measurement Book | Measurement Book (EMB) through
(EMB) through CPWD ERP portal CPWD ERP portal

Engineer-in-Charge ................. with | Engineer-in-Charge ................. with
the contract. the contract.

All measurements and levels of work | All measurements and levels of work
done during the period covering latter | done during the period covering latter
half of the preceding calendar month | half of the preceding calendar month and
and first half of the calendar month | first half of the calendar month shall be
shall be recorded by the contractor | recorded either by contractor or
and compiled in the shape of the | jointly by department and
Computerized Measurement Book | contractor as specified in Schedule F
(CMB) / Electronic Measurement Book | and compiled in the shape of the
(EMB) through CPWD ERP portal / | Computerized Measurement  Book
Computerized Level Book (CLB) | (CMB) / Electronic Measurement Book
respectively having pages of A-4 size | (EMB) through CPWD ERP portal /
as per the format of the department so | Computerized Level Book (CLB)
that a complete record is obtained of | respectively having pages of A-4 size as
all the items of works executed under | per the format of the department so that
the contract during the said period. | a complete record is obtained of all the
The proforma Computerised | items of works executed under the
Measurement and level books (along | contract during the said period. The
with soft copy) shall be submitted in | proforma Computerised Measurement
triplicate through letter of transmittal to | and level books (along with soft copy)
the Engineer-in-charge giving details | shall be submitted in triplicate through
of number of CMBs / CLBs and their | letter of transmittal to the Engineer-in-
number of pages by 20th day of every | charge giving details of number of CMBs
calendar month. / CLBs and their number of pages by 20"
day of every calendar month..

Incase of EMB, ................ calendar | No change.

month. J
( ,;4 Page 10f3
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All such monthly ...........ccccocieenennn No change.
his/her authorized representative.

In case of CMB/CLB, ................. No change.
corrected and authorized proforma

CMB / CLB.

In case of EMB, ....ccvccvivmizinis record | No change.
of measurements available on ERP

Portal.

Once the Engineer-in-charge | No change.
................... number of the CMB /
CLB /EMB to the Contractor.

If the contractor fails | No change.
................... Clause 25 of this GCC.

Resources deployed ................... No change.
shall be sent to the contractor for his

record.

The contractor ..o the | No change.
Engineer-in-Charge or his/her
representative.

Except where any ................... is | No change.

available then a mutually agreed
method shall be followed

The contractorshall ................... the | No change.
same was executed.

Engineer-in-Charge or ................... No change.
to such checking of measurements or

levels.

{18 ialsh Fartterm OF ....ooaainiis No change.

defects liability period.

PROFORMA OF SCHEDULES PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.& | (Separate Performa for Civil, Elect.&
Hort. Works in case of Composite | Hort. Works in case of Composite
Tenders) Tenders)

Clause 6 @ Computerised Measure | Clause6: Computerised Measurement
Book (CMB) / Electronic Measurement | Book (CMB) / Electronic Measurement
Book (EMB) Book (EMB)

\ ) ‘%\ 3\ Page 2 of 3
D.P. Jindal
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|

Mode of measurement : CMB / EMB | (a) Mode of measurement:
Note:- One option to be kept by NIT | CMB/ EMB
approving authority (b) Measurement to be recorded either

by contractor or jointly by department
and contractor.

Note:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD.

Chander Pal, SE (CaM)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance
e-file 9195855 (DFA/ 9355745)

Eﬁ?ﬁﬁﬁwaﬁﬁﬁﬁﬁﬁfﬁwﬁmﬁﬁeﬁrmmwmﬁﬁl
(@t Jqase @ AEEd §)

e —enbi

D.P. Jindal
EE (Contract)
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LIST OF ACCEPTABLE MAKES OF ELECTRICAL ITEMS
Name of work:- “MOEI and fans, compound light i/c. RMO water supply pump, DG set and fire
pump i.c. Operation of STP installation in the office building and the residential building of GPRA
colony, Katahbari Guwahati during 2026-27. (SH - Outsourcing of day to day RMO services)”.

NIT No. 84/NIT/EE(E)/GED/2026-27

I\SI:;. Item Makes
| FRLS PVC insulated, copper conductor | Finolex / Havells /R R Kabel/KEI/Polycab/ GRG/
"| stranded cable / XLPE Cables (ISI Marked) | Richa/Bonton
Modular Type Switch/Socket/GI Box/ Bell | Legrand (Myrius) / Honeywell (Blenze Pro) /
2.| Push/blanking plate Schneider(Onica Pure)/LK (L&T) (Englaze)/
North-West(NOWA)/ Greatwhite (Arcus)
Steel Conduit / PVC Conduit/ Conduit
3. . AKG/ BEC /RM CON/ Welkm/CAMA
accessories
MCB DB/Isolator and loose wire box Legrand / Siemens (equivalent) / ABB/
4. Schneider / LK (L&T)
5. | Piano type Switch/Socket Anchor /Kolors /Maru/Havells
6. | Electronic Ballast Phillips/Surya /Crompton
7. | Fan capacitor Havells/ Legrand /MK/ Universal
8. | Fan Regulator Legrand / MK/ Havells
9.] 2.5 mfd. fan condenser CG/Universal/Havells
10 LED fittings (Indoor LED fittings) Philips/Wipro/Havells/ Lightning Technology/
/REGENT/Jaquar
11] Ceiling fan/ exhaust fan Usha/Crompton/ Havells/ Orient/ Atomberg
12 Brass Batten / Angle Holder (ISI marked) Kinjal/ Aristo/ Emperor / Antex / SSK / Anchor
/Maru/ MK
13| GI Pipe (ISI Marked) Jindal(Hissar) / Tata /Bansal/Nezone
14| Compression gland/Lugs Dowel / Comet / Multi / Raychem / Jhonson / Action
15| All other items not covered above As per approval of Engineer-in-charge
NOTES:-

1. The acceptable makes of the various equipments / components / accessories have been
indicated in “Acceptable Makes” annexed with this document. The bidders shall work out the
cost of the offers on this basis.

2. Successful bidder is to comply with the Public Procurement (Preference of Make in India),
Order 2017 dated 15.06.2017, while executing the contract. If any provision made elsewhere in
this NIT, which in contravention with the Make in India policy, the latter shall have preference
over the former. Engineer-in-charge will have the final authority to take appropriate decision in
the matter.

EXECUTIVE ENGINEER (E)
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SCHEDULE OF WORK

Name of work: “MOEI and fans, compound light i/c. RMO water supply pump, DG set and fire pump
i.c. Operation of STP installation in the office building and the residential building of GPRA colony,
Katahbari Guwahati during 2026-27. (SH - Outsourcing of day to day RMO services)”.

S.No Description of Items Qty Unit Rate Amount
1 Providing routine and breakdown maintenance
of internal & external electrical installations and
operation of water supply pump sets/ DG set /
fire pump installation on all working days
including Holiday & Sunday by providing
following workman as and when required as per
terms and condition attached.
a) | Skilled Workman - 2 Nos. for shift from
6.00A.M to 2.00 P.M, 1 No. for shift from 2.00
P.M to 10.00 P.M.
12.00 Month 76540.00 918480.00
b) Skilled Workman - 2 Nos. for shift from
6.00A.M to 2.00 P.M, 1 No. for shift from 2.00
P.Mto 10.00 P.M.
12.00 Month 76540.00 918480.00
¢) | Un-Skilled Workman -2 Nos. 12.00 | Month | 57780.00 693360.00
2 Supplying and replacement of following
defective Electrical consumable materials (as
and when required) in the existing electrical
fittings i/c dismantling of the old defective
accessories etc. as complete as required.
(Note: No labour charges are payable and i/c
less credit dismantling materials for buy
bake).
a) | Fan capacitor,2.5 Mfd 100 Each 32.00 3200.00
b) | Fan Regulator, Modular type 50 Each 576.00 28800.00
c) 5/6 A Switch, Modular type 50 Each 112.00 5600.00
d) | 5/6 A Socket, Modular type 50 Each 200.00 10000.00
e) 15/16 A Switch, Modular type 50 Each 193.00 9650.00
f) 15/16 A Socket, Modular type 50 Each 301.00 15050.00
g) | 1/2Module PVC box 2 Each 114.00 228.00
h) | 3 Module PVC box 50 Each 133.00 6650.00
1) 1/2 Module PVC Moduler Plate 2 Each 139.00 278.00
1) 3 Module PVC Moduler Plate 50 Each 157.00 7850.00
k) Batten Holder/Angle Holder 30 Each 27.00 810.00
1) | 1200 mm sweep ceiling fan 30 Each 3004.00 90120.00
m) | Retrofit T8 batten 100 Each 883.00 88300.00
n) C curve SP MCB,6A to 32 A 20 Each 239.00 4780.00
0) | DP Isolator 40A 5 Each 521.00 2605.00
p) | DP Isolator 63A 5 Each 663.00 3315.00
q PVC copper wire FRLS (1.5 sq.mm) 360 Mir 29.00 10440.00
r) PVC copper wire FRLS (4.0 sq.mm) 360 Mir 76.00 27360.00
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6 Sq. mm PVC Insulated Copper Conductor
Single Core Wire

90

Mtr

114.00

10260.00

Four pole 63A MCB

Each

2532.00

12660.00

12/15/W LED fittings surface type

30

Each

915.00

27450.00

Bell Push

10

Each

192.00

1920.00

35 Watt Post top

10

Each

6899.00

68990.00

52 Watt Street Light

10

Each

1176.00

11760.00

Annual Routine Maintenance of 40 KVA DG
Set i/c preventive maintenance of Engine and
other electrical works including AMF Panel and
batteries, pipelines etc. at least 12 Electrical &
Mechanical visits and submission of report
regarding the health of DG set in a year on
monthly basis and also compliant basis complete
as required. (Make: KOEL, S1. No. 2020215)

12

Months

1096.00

13152.00

Carrying out of B- check / Servicing of 40
KVA Capacity DG Set in every six month by
an expert Mechanic includes checking &
cleaning, calibration etc. and replacement of
following item as per engine requisition.

(a)

SPIN ON LUBE OIL FILTER - 1 No.

FUEL FILTER ELEMENT - 1 No.

PRIMARY ELEMENT - 1 No.

Kirloskar Care Premium Genuine Oil 5 Liters
Can - 2 Nos.

Kirloskar Care Genuine Coolant Premix 1 Liter
Can -2 Nos.

Job

9823.00

19646.00

Providing Annual Maintenance Contract (AMC)
for the existing 40KLD Sewage Treatment Plant
(STP), including monthly preventive
maintenance visits, inspection of complete plant
system, checking of pumps, motors, electrical
panels, instruments, pipelines, valves and other
associated equipment, electrical tightening and
safety checks, servicing and minor rectification
of faults, system performance checks,
monitoring of plant output quality and attending
emergency breakdown calls, including all
necessary labour, tools, tackles and technical
services, complete as required for satisfactory
and uninterrupted operation of the STP.( Cost of
replacement of defective spare parts shall be
paid extra on actual basis.)

12

Months

8223.00

98676.00

Total

31,09,870.00
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