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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS

1 The bidder should read all the instructions, items & conditions, contract clauses,
nomenclature of items, specifications etc., contained in the bids document very
carefully, before quoting the rates.

2 The bidder should also read the General Conditions of Contract - 2023 (Maintenance
work) for CPWD works, published by DG (W), CPWD, Nirman Bhawan, New Delhi
which will be a part of the Agreement with up to date amendments upto the date of
receipt of tenders.

3 The bidder shall quote his rates keeping in mind the specifications, terms &
conditions, additional and special conditions etc. and nothing extra shall be payable
unless otherwise specified.

4 The bidder shall have to make his own arrangement for housing facilities for staff and
labour away from construction site and shall have to transport the labour to and fro
between construction site and labour camp at his own cost. No labour huts will be
allowed to be constructed at the project site except a few temporary sheds for
chowkidars and storekeepers at project site. Any decision in this regard shall rest with
the Engineer-in-charge and the contractor shall have no claim on this account.

5 The work required to be executed in occupied buildings. The bidder shall take suitable
precaution to ensure quality of workmanship as well as the progress of the work. He
shall regulate the labour accordingly.

6 The bidder shall make environment friendly arrangement for disposal of
dismantle/waste materials from upper floors.
7 C.P.W.D Contractor’s Labour Regulations:

Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated
05.05.2015)

(i). Wages due to every worker shall be paid to him direct by contractor through Bank
or ECS or online transfer to his bank account.

(i1) All wages shall be paid through bank or ECS or online transfer.

(i) It shall be the duty of the contractor to ensure the disbursement of wages through
bank account of labour

(iv) The contractor shall obtain from the junior Engineer or any other authorized
representative of the Engineer-in-Charge as the case may be, a certificate under his
signature at the end of the entries in the “Register of Wages” or the “Wage cum-
Muster Roll” as the case may be in the following form:-

“Certified that the amount shown in column No............... has been paid to the
workman concerned through bank account of labour on............... ) P
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8 Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated
04/06/2015:-

a. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registration or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW welfare board and program chart(time and

progress) within the period specified in schedule ‘F’ .

b. As per recently introduced clause 7A, no running account bill shall be paid for the
work till the applicable labour license, registration with EPFO, ESIC and BOCW
welfare board whatever applicable are submitted by the contractor to the Engineer-
in-charge.

c. The contractor shall also comply with provision of the interstate migrant workman
(regulation of employment) and condition of service Act 1979.
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CPWD-6 (NOTICE E-TENDERING)

Online Percentage Rate tenders are invited on behalf of the President of India from approved
eligible contractors of appropriate class in composite / Building & roads category in CPWD for
the work of- A/R & M/O CGHS Dispensary at Timarpur, Delhi dg. 2026-27. (SH: Day to
Day Maintenance work). The enlistment of the contractors should be valid on the last date of
submission of tender. In case the last date of submission of tender is extended, the enlistment of
contractor should be valid on the original date of submission of tenders

The work is estimated to cost . 17,78,950/-. This estimate, however, is given merely as a rough
guide.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 print
edition 2023 with upto date amendments, which is available as a Govt. of India Publication and
also available on website www.cpwd.gov.in. Tenderer shall quote his rates as per various terms
and conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be Seven Months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the tender documents.

The site for the work shall be made available in parts.

Tender documents consisting of plans, specifications, the schedule of quantities of the various
types of items to be executed and the set of terms and conditions of the contract to be complied
with and other necessary documents except Standard General Conditions of Contract Form can be
seen and downloaded from website https://etender.cpowd.gov.in or www.cpwd.gov.in in free of
cost.

After submission of the bid the contractor can re-submit revised bid any number of times or
withdraw it before last time and date of submission of bid as notified. No Post tender
modification is allowed by the tenderers except through negotiations, if required in case, any
tenderer does so, the tender will be rejected and the tenderer will be debarred for future tendering
in CPWD for two years by the concerned enlisting authority (In case of CPWD enlisted
contractor) and by the concerned CE/SE (in case on non enlisted contractor).

While submitting the revised bid, contractor can revise the rate of one or more item(s) any number
of times (he need not re-enter rate of all the items) but before last time and date of submission of
tender as notified.

When tenders are invited in three stage system and if it is desired to submit revised financial bid
then it shall be mandatory to submit revised financial bid. If not submitted then the tender
submitted earlier shall become invalid.

Tender Earnest money in the form of Treasury Challan or Demand Draft or Pay Order or Banker’s
Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of Executive
Engineer ‘A’ Division, CPWD, New Delhi) shall be scanned and uploaded to the e-Tendering
website within the period of bid submission. The original EMD should be deposited either in
the office of Executive Engineer inviting bids or division office of any Executive Engineer,
CPWD within the period of bid submission. The EMD receiving Executive Engineer shall
issue a receipt of deposition of earnest money deposit to the bidder in a prescribed format
(enclosed) uploaded by tender inviting EE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending bidder upto
the specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum
50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape
prescribed above, and balance may be deposited in shape of Bank Guarantee of any commercial
bank having validity for a period of 90 days for single bid works and 180 days for two bid system
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or more from the last date of receipt of bids which is to be scanned and uploaded by the intending
bidders.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the press notice shall be scanned and uploaded to the e-Tendering website within the period of bid
submission. However, certified copy of all the scanned and uploaded documents as specified in
press notice shall have to be submitted by the lowest bidder only within a week physical in the
office of tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of those bidders,
whose original EMD deposited with any division office of CPWD and other documents
scanned and uploaded are found in order.

The bid submitted shall be opened at 3:30** PM on 25/09/2026**

10. The bid submitted shall become invalid if:-

@) The bidder is found ineligible.

(i1) The bidder does not deposit original EMD with division office of any Executive Engineer,
CPWD.

(iii)  The bidder does not upload all the documents (GST registration) as stipulated in the bid document
including the copy of receipt for deposition of original EMD.

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest bidder in the office of tender opening
authority.

V) If a bidder quotes nil rates against each item in Percentage Rate tender or does not quote
any percentage above/below on the total amount of the tender or any section/ sub head in
Percentage Rate tender, the tender shall be treated as invalid and will not be considered as
lowest bidder.

11. The contractor whose bid is accepted will be required to furnish performance guarantee and
additional performance guarantee (if any) as mentioned in schedule E and within the period
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial
Banks in accordance with the prescribed form. In case the contractor fails to deposit the said
performance guarantee and additional performance guarantee (if any) within the period as
indicated in Schedule 'F', including the extended period if any, the Earnest Money deposited by
the contractor shall be forfeited automatically without any notice to the contractor. The earnest
money deposited along with bid shall be returned after receiving the aforesaid performance
guarantee and additional performance guarantee (if any)

The contractor whose bid is accepted will also be required to furnish either copy of applicable
licenses/ registrations or proof of applying for obtaining labour licenses, registration with EPFO,
ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also
ensure the compliance of aforesaid provisions by the subcontractors, if any engaged by the
contractor for the said work within the period specified in Schedule F.

The contractor whose tender is accepted will also be required to furnish by way of Security Deposit for
the fulfilment of his contract, an amount equal to 2.5% of the tendered amount of the work. The
security deposit will be collected by deductions from the running bills as well as final bill of the
contractor at the rates mentioned above. The security amount will also be accepted in the shape of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed deposit receipt, Banker’s Cheque or
Bank guarantee (as prescribed) from any of the commercial banks. Will be accepted for this purpose
provided confirmatory advice is enclosed.

12. The description of the work is as follows: A/R & M/O CGHS Dispensary at Timarpur, Delhi
dg. 2026-27. (SH: Day to Day Maintenance work). Intending bidders are advised to inspect and
examine the site and its surroundings and satisfy themselves before submitting their tenders as to
the nature of the ground and sub-soil (so far as
is practicable), the form and nature of the site the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstance which may influence or effect their tender. A bidder shall
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be deemed to have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed. The tenderes shall be
responsible for arranging and maintaining at his own cost all materials, tools and plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of tender by a
bidder implies that he has read this notice and all other contract documents has made himself
aware of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plants etc., will be issued to him by the Government and local conditions and
other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other tender and reserves to itself the authority to reject any or all the tenders
received without the assignment of any reason. All tenders in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by the
bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractor who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting
the whole or any part of the tender and the bidder shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to tender for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts in
which his near relative is posted as Divisional Accountant or as an officer in any capacity between
the grades of Executive Engineer and Junior Engineer (both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by him
and who are near relatives to any Gazette officer in the Central Public Works Department or in the
Ministry of Urban Development. Any breach of this condition by the contractor would render him
liable to be removed from the approved list of contractors of this Department.

No. Engineer of Gazette rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the previous permission of the Government of India in writing. This contract is liable to
be cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the tender or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the
date of opening of bids in case of single bid system or Seventy-Five (75) days from the date of
opening of technical bid in case bids are invited on 2 or 3 bid envelope system. Further

) if any tenderer withdraws his tender within 7 days after last date and time (24 hours basis)
of submission bids or makes any modification in the terms & conditions of the tender
which is not acceptable to the department then the Government shall without prejudice to
any other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely
irrespective of letter of acceptance for the work is issued or not.

(i1) If any tenderer withdraws his tender after expiry of 7 days after last date and time (24
hours basis) of submission of bids or makes any modification in the terms & conditions of
the tender which is not acceptable to the department then the Government shall withourt
prejudice to any other right of remedy, be at liberty to forfeit 100% of the earnest money
absolutely irrespective of letter of acceptance for the work is issued or not.

(i)  Withdrawl of the tender, by the tendererm, shall only be made through e-tender portal.
Any other method i.e. through letter / e-mail etc. shall not be considered.
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(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders
shall not be allowed to participate in the rebidding process of the same work. The tender
inviting authority gets intimation through SMS and email in this regard.

This Notice inviting tender shall form a part of the contract document. The successful
Bidder/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 Days
from the stipulated date of start of the work, sign the contract consisting of:-

The notice inviting tender, all the documents including additional conditions, specifications and
drawings, if any, forming part of the tender as uploaded at the time of invitation of tender and
rates quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

Standard C.P.W.D Form 7 shall be applicable.

In case of extension of agreement due to delay and / or reduction in scope of work due to
foreclosure, no claim on account of reduction in value of work, loss of business, loss of profit,
consequently overheads, any type of interest etc. shall be entertained.

If the exigencies of the work so demand, the engineer-in-charge may allow payment to a third
party, who is creditor to the contractor, after fulfilling the conditions under clause 7B. Addition

The intending bidders are required to update their profile in CPWD e- tender portal and to upload
their bids well in advance of last date of submission of tender. Any issue related to updating
profile and uploading tender can be resolved through the concerned Executive Engineer/ Assistant
Engineer (Phone no *.........., e- mail Id *.............. ) or ERP help line no. 18001803286 or e-mail 1d
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise
any issues till the last date of submission of bid in their own interest.

Executive Engineer
‘A’ Division, CPWD
New Delhi.
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INFORMATION AND INSTRUCTION FOR CONTRACTORS FOR
E-TENDERING
(Applicable for inviting open tenders)

The Executive Engineer ‘A’ Division, CPWD 3rd Floor, I.P. Bhawan, New Delhi invites on
behalf of President of India online Percentage Rate tender from approved eligible contractors in
composite/ Building & roads category of appropriate class in CPWD for the following works :-

S.

No.

NIT No Name of work & location Estimate cost Earnest Period of Last date & Time &
put to tender Money completion time of date of
submission | opening of
of tender tender
online

S7T/EE/AD | A/R & M/O CGHS
/2026-27 | Dispensary at Timarpur, | Z.17,78,950/- | ¥.35,579/- Seven upto 3:00 at 3:30

Delhi dg. 2026-27. (SH: Months PM on PM on
Day to Day Maintenance 25/09/2026 | 25/09/2026
work). o o

4.1

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents
required.

Information and Instructions for bidders for e-tendering forming part of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in
or http://www.cpwd.gov.in or www.eprocure.gov.in free of cost.

But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scanned documents such as Demand
Draft or Pay order or Banker’s Cheque or Deposit at call Receipt of Fixed Deposit Receipts and
Bank Guarantee of any Schedule Bank towards EMD in favour of Executive Engineer as
mentioned in NIT, receipt for deposition of original EMD to division office of any Executive
Engineer, CPWD and other documents as specified.

Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online bidding process as per details
available on the website.

On opening date, the contractor can login and see the bid opening process. After opening of bids
he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPEG format and PDF format.

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as other wise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and
maintenance ofthe works.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of the
documentand his decision shall be final and binding on the contractor.
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19.

The intending bidder must have valid Class-III digital signature certificate with encryption key
(combo type) to perform any operations/ transactions on the e-tendering portal/ website and the
bidder should download and install the eMsigner on their system as per instructions available on
download section of http://etender.cpwd.gov.in.

GST on all materials as well as GST on Work Contract or any other taxes applicable in respect of
this contract shall be payable by the Contractor. Percentage rate quoted by him shall be inclusive
of such taxes, levies etc. and Government will not entertain any claim for reimbursement
whatsoever in respect of the same. The percentage rates of the contract shall be inclusive of all
taxes and levies and nothing extra shall be paid. Further the percentage rate quoted by the
contractor shall be inclusive of labour welfare cess and the same shall be recovered from the
contractors’ bills and will be remitted by the department.

Applicants are advised to keep visiting the above-mentioned web-sites from time to time (till the
deadline for bid submission) for any updates in respect of the tender documents, if any. Failure to
do so shall not absolve the applicant of his liabilities to submit the applications complete in all
respects including updates thereof, if any. An incomplete application may be liable for rejection.

The documents to be physically submitted shall be page numbered and each page shall be signed
by authorized signatory.

Any error in description, quantity or rate in Schedule of quantities or any omission there from
shall not vitiate the Contract or release the Contractor from the execution of the whole or any part
of the works comprised therein according to drawings and specifications or from any of his
obligations under the contract.

If any information furnished by the applicant is found to be incorrect at a later stage, he shall be
liable to be debarred from tendering/taking up of works in CPWD. The department reserves the
right to verify the particulars furnished by the applicant independently.

Any dispute arising out of this tender including dispute related to encashment of any Bank
Guarantee/ FDR etc., shall be subject to the jurisdiction of courts of Delhi State only.

In case of extension of agreement due to delay/reduction in scope of work no claim on
account of reduction in value of work, loss of business, loss of profit, consequently
overheads, any type of interest etc. shall be entertained.

Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures
appears in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank
the same shall be treated as “0”.

Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be
treated as “0” (ZERO). However If a tenderer quotes nil rates against each item in Percentage
Rate tender or does not quote any percentage above/below on the total amount of the tender
or any section/ sub head in Percentage Rate tender, the tender shall be treated as invalid and
will not be considered as lowest tenderer. (Amended Vide No. DG/MAN/325 dated:-
24/08/2015)

The EMD shall be made from the account of the bidder submitting the bid, if issued from
the account other than that of the bidder submitting the bid shall not be accepted.

List of Documents to be scanned and uploaded within the period of bid submission: -

1.

Enlistment Order of the Contractor.

Certificate of Registration for GST, if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable above then he shall scan and upload
following under taking along with other bid documents.
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“If work is awarded to me, I/we shall obtain GST registration Certificate as applicable within one
month from the date of receipt of award letter or before release of any payment by CPWD,
whichever is earlier, failing which I/We shall be responsible for any delay in payments which will
be due towards me/us on account of the work executed and/or for any action taken by CPWD or
GST department in this regard”

3. Scanned Copy of EMD. (The EMD shall be made from the account of the bidder submitting
the bid, if issued from the account other than that of the bidder submitting the bid shall not
be accepted).

4. Copy of PAN card.

5. Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer, CPWD (The EMD document shall be issued from the place in which the office of
receiving division office is situated).

6. Copy of Certificate of ERP Training through any of the CPWD Regional Training Institutes
(RTIs) or through the National CPWD Academy (NCA), Ghaziabad or through any other special
training arranged by ERP unit at CPWD Headquarter.

NOTE :- No cutting/over writing shall be allowed in Treasury Challan/Demand, Draft/Pay
order of Banker’s Cheque/ Deposit at Receipt / Bank Guarantee of any schedule Bank. If found
so, their bid will be rejected.

Executive Engineer
‘A’ Division, CPWD
IP Bhawan, New Delhi
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Section 20A.14

1.

Information and Instructions for Executive Engineer for e-tendering.
The NIT approving authority/ EE at the time of issue of NIT shall also fill and upload the
following prescribed format of receipt of deposition of original EMD along with NIT :-

Receipt of deposition of original EMD

(ReCRIPEINO. .ttt aanaa e, /date ................. )

Name of Work: - A/R & M/O CGHS Dispensary at Timarpur, Delhi dg. 2026-27. (SH: Day to
Day Maintenance work).

1. NIT No. S7/EE/AD/2026-27

2. Estimated Cost%. 17,78.950/-

3. Amount of Earnest Money Deposit . 35.579/-

4. Last date of submission of bid upto 3:00 PM on 25/09/2026**

** To be filled by Divisional Accountant

1. Name Of CONIACTOT .. .uuttiite e e #
2. FormEMD ... #

3. Amount of Earnest Money Deposit ..........ccovvvviiiiiiiiiiiiiiiiinianan, #

4. Date of submission of EMD ............cocooiiiiiiiiiiii #

Signature, Name and Designation :
of EMD receiving officer

(EE/AE(P)/AAO) along with Office Stamp
(# to be filled by EMD receiving EE)

The Executive Engineer receiving EMD in original from shall examine the EMD deposited by the
bidder and shall issue a receipt of deposition of earnest money to the agency to the agency in a given
format uploaded by tender inviting EE. The receipt may be issued by AE(P)/AAO.

The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer
about deposition of EMD by the agency by email/fax/telephonically.

The original EMD receiving Executive Engineer shall release the EMD after verification from the e-
tendering portal website (www.etender.cpwd.gov.in free view of tender) that the particular contractor
is not L-1 tenderer and work is awarded.

The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.

Executive Engineer
‘A’ Division, CPWD
IP Bhawan, New Delhi
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3./ cP.w.D.- 7

YR AR /GOVERNMENT OF INDIA
B ol AT fAOYRT/CENTRAL PUBLIC WORKS DEPARTMENT

ST STATE :- New Delhi. URHS CIRCLE: - Delhi Circle-2

9G] BRANCH :- B & R HEcl DIVISION :- A- Division

&9 REGION :- ADG (RD) SUHSA SUB DIVISION: -2/A Sub Division
fafde st & fog 75 ) Afer w9 |

Percentage Rate Tender & Contract for Civil Works

A D i %I'Q <IfdST: Tender for the work of :--

A/R & M/O CGHS Dispensary at Timarpur, Delhi dg. 2026-27. (SH: Day to Day
Maintenance work).

(1) Tenders to be submitted online by 3:00** PM on 25/09/2026**

(1) To be opened on line in presence of tenders who may be present at 3:30**
P.M. on 25/09/2026** in the office of Executive Engineer, A Division,
CPWD, IP Bhawan, New Delhi.

Issuedto ........... Tender document made available  Online to the agency.
Signature of the Officer issuing the documents. Online uploading authority
Designation: Executive Engineer, A Division, CPWD

Date of issue................... As per NIT

** To be filled by Divisional Accountant
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ffdsT / TENDER
/3 S & foy [fasr sy e, gl &, @, 71, 9, §, 3R ¥, or fAfrder, J@y
Ud f&STed, 9F oM vd K9, 3 & Suey, IR o, S SIRIEl Ud o BrTeld el
33 @ val § fou v foraw gen fAfaer srreg | SfeaifRad o= a1di & ug g g foram 2

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clause of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender documents for the work.

H /89, UdqERT 9Rd & Igufa & folg ol o # faffde @ & fiar fiftfde &,
IA—AFAT B ST AT FH FaeT AR, s, FaRl & Jgwd 9T G
FEel & FRA—1 ok 3o &1 Tl & Te—11 H Sfodtga faRad srawil vd Uil |l
S UG @1 Wl 7 SR I8a ey H, Ul o Sl AN 8, & ofged fwred =g ffder <ar
g/ B

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule 'F’ viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for,
by, and in respects in accordance with, such conditions so far as applicable.

B9 MfdaT &1, $9a Wl I @ Jff<a[ IR ¥ 30 (T9) T & oI gar @ den g|a!
widt vd et § fadl geR &1 uRads 9 e & forv ggaa €|

We agree to keep the tender open for 30 (Thirty) days from the due date of its opening and
not to make any modification in its terms and conditions.

T B YRR, ERIER AR & B9 H PG /ORI ATA AT/ Igfad 9
P AT ST /ST db @ |l o ™i]/ oyl de o feHls
SThe / Ifad & gRT 9N d TR & 9 # TageRT ifid @ oIl g | afe §/ &A
FaiRa e RS &1 FaiRT Twa s § URga &) 9 \%d I&d & ol § /89 I8
HSR R © [ R & IR LU AT I BRI b STRIGBR] [l 37 TABRT
IT IUART SUR W UfTapel 991d STl foFT I eRIeR IR S R+ & foly quicr &
BT | 9% orardn, afe # /80 fafafds &l yR™T &)1 & 3%a B8d & I H/89 T
AR O 2 b RT & IgUT AT I BRI & ITRIMEGRT BT § SUe el 3
AABR AT ITARI IUF W Ufdrel U1 Slel 977 S eRIER RIf, 2 fAsres TRET Sied
PR B ol quicdT W= BN el Jad eRIex 131 [fdar Srrea & Jgar I8 fHf2d
¥l g FEgEl & AR B & frored vd sfee faeerdl o syl @ | affd ufderd
A 3FRe g MfdeT yum & wosl 122 9 123 H [f2d yrau™l & AR [MiREd o o
el SR IR I AMT ¥ 3fd & [Jaedl & w1 & foy 39 gRT ufefa—Feu & <9 4
A ol SRRM | gwa sifaRed # /84 dead  f samr iy an qamn i don Swjad
e TRE e 81 WM & Aol | o1 /84 i &1 G AT gfdar § 9 o 9
fem S |

A sum of %. 35,579/- is here by forwarded in Cash /Receipt Treasury Challan /Deposit at call
Receipt of a Scheduled Bank /fixed deposit receipt of schedule bank/demand draft of a Scheduled
bank/Bank Guarantee issued by a schedule bank, as earnest money. If I/we, fail to furnish the
prescribed performance guarantee and additional performance guarantee (if any) within prescribed
period, the President of India or his successor, in office shall without prejudice to any other right or
remedy, be at liberty to suspend the bidder for One year and bidder shall not be eligible to bid for
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13 CPWD

CPWD tenders from date of issue of suspension order. Further, if I/we the bidder fail to commence
work as specified, then President of India or the successors in office shall without prejudice to any
other right to or remedy available in law, be at liberty to forfeit the said performance guarantee and
additional performance guarantee (if any) absolutely. The said Performance Guarantee and
additional performance guarantee (if any) shall be a guarantee to execute all the works referred to
in the tender documents upon the terms and conditions contained or referred to those in excess of that
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3
of the tender form. Further I/we agree that in case of forfeiture of Earnest money or both earnest
money & Performance Guarantee and additional performance guarantee (if any) as aforesaid, l/we
shall be debarred for participation in the re-tendering process of the work.

H g9 <1 g a1 it IRd §/FH 999 o © 9N e IR B b U & forg |AE i
BRI BN 9H T 9% JIMUR W Tdh M SHAR gRI el HRal AT | 39 Ielal I gq
UBR BT Ieadd [N B TSN J A § Al Jo1 /84 AfdS § daig 5 [fder a1 &
gen & fory dfad o) fear Soem | e 8, IfT d & URY 8N @ dRE ¥ Ugd 39 UBR
P Seoitd fIURT B SHGRT § AT & a1 YRR Sollf~aR &l =T 137 S| § 3R B
freared TRE & FHY IR ST &H_A @ |aaadl el |

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee and
additional performance guarantee (if any).

H /89 UdqgRT 9V &_d & f& # /89 Ffaer srromal, Fa=n iR o ¥ d4fed e
JAMeRIT BT & /MY BRI & wY H I 3R ITH YT /el Tg STHDBRI [l 3=
31, o8 # /89 gfd a7 @ folw Wit 81, | =1 fedl &1, 181 qargsl a1 SRy &l
el 08 T H TN 98 B ST I B GRET & foy ufide B

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorised to communicate the same or use the information in any manner prejudicial to the
safety of the State.

TRIRE Dated ......ovee... SHAR B BWIER Signature of Contractor
Sl Ydl Postal Address #

el Witness : #
gar Address: #
Susifdet Occupation : #

wWiwfd /ACCEPTANCE
¥ YR & Ul B 3R | qer 9 s forg Ii- * /-R*

) Bl

R & forw Sudaa fifder (@rifafed u=i & gaR uRafda) WeRr w=ar g |

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by

me for and on behalf of the President of India for a sum of %. * /- ?* /-)

A9 fRU TV 95 39 3BT BRR BT R B

The letters referred to below shall form part of this contract Agreement:-

I)*

ii) *

iii) * ART & U &I IR & qA1 591 forg
For & on behalf of the President of India.
BXCATER SiZNALUTE ..o

TRIG Dated *..........oooee.... TG Designation .......ceeeeeeeeeneeee.

* To be filled in by EE

# To be filled by the contractor
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ffaer sl & s SCHEDULES FOR CIVIL WORKS

‘%’ SCHEDULE ‘A’
AR B ST (Fev)

Schedule of quantities (Enclosed) At Pages : 66 - 81

@ SCHEDULE ‘B’
SHeR B fd ®1 S arell |l 31 g

Schedule of materials to be issued to the contractor.

Hqe | #Hg fderor 7o | o9 R W 9miE SeaR B | et e

g Description of | Quantity gHIfad Bt 98 R 3idl g Place of Issue
SI. Item NCAR T

No. Rates in figures & words at
which the material will be

charged to the contractor

1 2 3 4 5

NIL
( Material required for the work shall be arranged by the Contractor)

Al T SCHEDULE ‘C’
3BIR B WIS W fAY O drel 3SR vF HIA

Tools and plants to be hired to the contractor

FH 9 faeRor ST YR "ffee fta e
SI. No. Description Hire Charges per day Place of Issue
1 2 3 4
NIL
(shall be arranged by the Contractor)

EXECUTIVE ENGINEER
A- Division, CPWD
New Delhi
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"' SCHEDULE ‘D’

PR & oIy AT ey /ST, Ife BIg 8, b fcIRad SRy

Extra Schedule for specific requirements/documents for the work, if any.
1. As per particular specification, additional specification, General conditions, additional

conditions and special condition etc attached and work shall be executed according to
General Condition of Contract 2023(Maintenance works) for CPWD.

‘S SCHEDULE ‘E’
Sb B MY Al BT Gad

1. Reference to General Conditions of contract: General Conditions of Contract 2023
(Maintenance works) for CPWD with
amendments issued upto previous day of
online receipt of tender.

B BT A

Name of work: A/R & M/O CGHS Dispensary at Timarpur, Delhi dg. 2026-27. (SH: Day to
Day Maintenance work).

(i) BT DY AT AT Estimated cost of work: . 17,78,950/-

(i) ¥RIER WY Earnest money: : 3. 35,579/-

(iii)ﬁ'ﬂ?l'lﬂ:[ TRET Performance guarantee (@ 5% of tendered value or
Estimated Cost Put to Tender
(ECPT) whichever is higher.

(b) Where the tendered amount is
less than eighty percent (80%)
of the Estimated Cost Put to
Tender (ECPT), the Performance
Guarantee, in addition to the
requirement under (a) above,
shall be increased by an
amount equal to the
difference between eighty percent
(80%) of the ECPT and the
tendered amount.

>iv) Qﬁ‘iﬁf e Security Deposit: : 2.5% of tendered value
Al I SCHEDULE ‘F’
| M ud feenfee

General Rules & Directions: General Conditions of Contract for CPWD Works 2023 with
amendments upto previous day of online receipt of tender shall be read with NIT.

fafaer mHE=vT BT aTeIT UTfrBRY

Officer inviting tender - Executive Engineer/A Division
CPWD/New Delhi.
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BRI BT Hal B AT & Y 7rdmdd gfeerd foraa &1f¥e frrfea
Al & foy <=1 &1 FeRo @vs 122 3R 123 & IFAR BN AR

Maximum percentage for quantity of items of work to
be executed beyond which rates are to be determined

in accordance with Clauses 12.2 & 12.3. See below
R¥TYTY:— Definitions:
2(v) AR SOlTAR
Engineer-in-Charge Executive Engineer/A- Division
/CPWD/New Delhi
2(viii) R Hdl ITfear
Accepting Authority Executive Engineer/A- Division
/CPWD/New Delhi.
2(x) AR IR ™l B R/T B B

fore it & arTa R uforeradr

Percentage on cost of materials and

labpur to cover all overheads and profits. 15% (7.5% C.P. + 7.5% O.H.)
2(xi) R BT AFD AT
Standard schedule of Rates: DSR 2023 with correction slips upto

previous day of online receipt of tender
& Market rate for Non DSR items

2(xii) GEIE

Department Central Public Works Department
9(ii) A DAL BT BTH e

Standard CPWD contract form General Conditions of Contract 2023

(Maintenance works) CPWD 7 as modified
and corrected upto previous day of online
receipt of tender.

Gus—1 (i) Wafd 93 SR 8F & aRIg ¥ e TRE & IRdiaRor
% forg orgAa w\a, f&Al # |
Clause1 (OM No.:- DG/SE(C&M)/Misc/48 Dated:- 02/09/2015 & 288 Dated: 23/09/2015)
i) Time allowed for submission of Performance
Guarantee with Additional Performance Guarantee
If any, Programme Chart (Time and Progress) and
applicable labour licenses, Registration with EPFO, 07 Days
ESIC and BOCW Welfare Board or proof of applying
thereof from the date of issue of letter of acceptance, in days

Ty, oA |

ii) Maximum allowable extension with late fee

@ 0.1% per day of Performance Guarantee with

Additional Performance Guarantee if any

beyond the period as provided in i) above in days - 03 Days

WUS Clause 20 2 & dad Ufddx A¥ad o= araT Umfdrery

Authority for fixing
Compensation under clause 2 Superintending Engineer,
Delhi Circle-2, CPWD,
New Delhi.
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WU Clause 2 &. IIT WU 2 & ] BRI |
Whether Clause 2A shall be applicable. As per Modified provision
for maintenance work.

GUS Clause 5 BT AR B Bl ARG BT TUET & ol e
T3 SIRT B D1 ARG 3 & BT TR fe=

Number of days from the date of issue
of letter of acceptance for reckoning date of start. ~ 10™" Day or actual date of
PG deposit with late fee

YUS Clause 5.1 The contractor shall submit a Programme chart (Time and Progress) for each
milestone along with performance guarantee and additional performance guarantee
(if any) and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the
works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-charge and the contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for
any work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per mile stones given in schedule ‘F’.

e Hio—deR ARl deg A & g Rl egarR

Table of Milestones : -- As per Table given below

Description of Milestone Time Allowed in days (from | Amount to be withheld
S. No. (Physical) date of start) in case of non
achievement of milestone
1. 1/8" (of whole work) 1/4™ (of stipulated period) In event of non- achieving
the desired progress 1% of
2. 3/8™ (of whole work) 1/2™ (of stipulated period) | the tendered value of the
work shall be withheld for
3. 3/4™ (of whole work) 3/4"™ (of stipulated period) | the  failure of each
milestone.
4. Complete work stipulated period
PR I B & (oY v |9
Time allowed for execution of work Seven Months
IBLIDCIRIBEIR
1. Y AR e (ERY ARIAT AT TR HiAQT & A H BRI b T B
@ UART IRGAT, ST Y AT B))
2. FN BT YA STFRABRT o ( sreferor AT, AT WY AidaT & AHA H

PR} B IS (AT B AENET0T JFAIAT, ST W AAT B)
3. < @ Rafd # Ade Iue & dRoT uRy fafyr # seema ...... ( 3refleror SrfHgar A
Ay WfdeT & A § B & g BRI B JFeileror AT, St W " 8l)

Authority to decide:
1. EXtension of tMe ........cccccevieierenieieienieeieieie e (Engineer in Charge or Engineer

in Charge of Major Component in case of Composite Contracts, as the case may be)
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2. Rescheduling of mile StONES .........ccceevveerieeriierierieeie e (Superintending Engineer
in Charge or Superintending Engineer of Major Component in case of Composite Contracts, as
the case may be)

3. Shifting of date of start in case of delay in handing over of Sit€ ........ccccocvviviriecienieeenennn.
(Superintending Engineer or Superintending Engineer in Charge of Major Component in case
of Composite Contracts, as the case may be)

B R BR B o7 I 3R drfbed
T i o drell UTdR

Authority to give fair and reasonable Executive Engineer
extension of time for completion of work A Division, CPWD
PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part | Portion of site Description Time period for handing over
reckoned from date of issue of
letter of intent

Part A Portion without any hindrance
Part B Portions with encumbrances Site shall be made
Part C Portions dependent on work of | available in parts

other agencies

YUg Clause SA Not Applicable
YUg Clause 6,
@s o — (6)/ Clause applicable — (6) Electronic Measurement Book

(EMB) through CPWD ERP Portal
YUg Clause 7

3IARA YA & forg urd B & forg sifam vy
I & 916 ol YA Tbid AEil &
AT & AR Afed a1 S arell |el Bl

Gross work to be done together with net

Payment/ adjustment of advances for material

Collected, if any, since the last such payment 10.00 Lakh
For being eligible to interim payment

YUs Clause 7A

No Running Account Bill shall be paid for the work till the
applicable labour licenses, registration with EPFO, ESIC

and BOCW Welfare Board, whatever applicable are submitted
by the contractor to the Engineer-in-charge.

Whether Clause 7A shall be applicable Yes
U Clause 7B
for construction/EPC/Maintenance works for Yes
payment to third party
Clause 10 A

BRI YIRTEIAT H SHaAR §RT IT&] BRI S GRITIT IYBRT Dl AT

List of testing equipment to be provided by the contractor at site lab.
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(As per applicable & required item of work)

Clause 10 B(i)- Whether Clause 10 B(i) shall be applicable: No
FT GRT 10§1()) dFL ©

Clase 10C — Component of labour expressed as percentage of total value of work- 25%

PR B Bl Hod DI S B GCh D UG b wd H

GUSA0TT WU 10T I AfAGRIT IR N &N g+ &
THIGT B 37afe, 3Tel HIetd H Tl 78 ey
31w Srgafdd 2 |
RIVWASID R AT, T

Clause 10CC- Clause 10CC to be applicable in contracts
with stipulated period of completion exceeding
the period shown in the next column.
Applicable/ Not Applicable N/A
I ghg & o o= arell, 39, dLiud afq & acal &l gl |

Schedule of component of other Materials, Labour, POL etc. for price escalation.

o Rl |/l & forg Rifde g (@€ 10 T & oravid wnfAe |ERAl &I
BISaR) / IYd BRI 7 ot I & ufoerd & w9 H vl
Component of Civil - XM %
(Except material covered under clause 10CA)

Electrical construction materials expressed

as percent of total value of work

59 & UCH B fol Jod DI Uyd & wY H UaNd

Component of Labour expressed as percent
of total value of work Yo %

GLIAITT & TCh—PR & Bl Jod  Tavd @ wd § yaiid

Component of POL expressed as percent

of total value of work Lo, %
GUE Clause 111 Ieures & g Srgurer
fhu STM arer fafeey
Specifications to be followed for execution of work CPWD specification 2019, Volume-I &

Volume-II with correction slips issued
upto previous day of online receipt of
tender

YJUs— Clause 12

Type of Work : Maintenance works including works of Up-gradation, aesthetic, special
repair, addition / Alteration.

The completion cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise a

system to keep a watch on quantum of work taken up vis-a-vis balance items required to complete

defined scope of work and will give the alerts to Engineer — in — charge before taking up extra item(s),

deviation(s) so that completion cost does not exceed above limit. Work executed beyond above limit

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion=Nil, AE(P) EE



Schedule A to F 20 CPWD

will neither be recorded nor be paid. Engineer — in-charge will verify and confirm the alerts before
assigning deviation(s) and / or extra item(s) to the contractor. If additional work(s) is required to
complete defined scope of work beyond above limit then Engineer — in — charge may take up such
work(s) separately. The contractor will not have any claim(s) whatsoever on this account.

YUs Clause 16
7 g PR e A
forg wer urferep
Competent Authority for SE/DC-2/CPWD, New Delhi,
deciding reduced rates upto 5% of the contract value.
Beyond 5% ADG (RD)
GS —Clause 18

PRIV W IHER gRT A WA dlett Aard 7, iR v |33 &1 gan:

List of mandatory machinery, tools & plants to be deployed by the contractor at site:
(As per actually required at site and as per direction of Engineer — in — charge.)

Y$ — Clause 19 (Modified as DG/CON/314, dated 24.02.2021)
Clause 19C Authority to decide penalty for each default - Executive Engineer/A Division
Clause 19D Authority to decide penalty for each default - Executive Engineer/A Division
Clause 19G Authority to decide penalty for each default - Executive Engineer/A Division
Clause 19K Authority to decide penalty for each default - Executive Engineer/A Division

W —Clause 25 Shall be Govern by OM No. DG/CON/317 dated: 28-06-2021 & OM No.
DG/CON/318 dated: 17-08-2021

Yus— CLAUSE 32 (i): - Requirement of Technical Representative(s) and Recovery Rate

S.No. Minimum Descipline Designation Minium Rate at which recovery shall be
Qualification of (Principal Experience made from the contractor in the
Technical Technical/Technical event of not fulfilling provision
Representative Representative) of clause 36(i)
Figures Words
Principal Technical 2 Years One . 15000/- .
1 Graduate Engineer Civil Representative Fifteen
Thousand per
Month)
OR
5 Years One . 15000/- .
2 Diploma Engineer Civil Fifteen
Thousand per
Month)

b) bl gR gfed facell av gl —2023,
% MR R AT AR fAgaT @ Srgaa
A FefRa & @ forg | srgeEr / faRon

I) (a) Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of
Delhi Schedule of Rates 2023 printed by C.P.W.D.
with up to date correction slips.

)  SFAFqAs ARl H A faae
Variations Permissible On Theoretical Quantities

F) e R wE @ R BRET ¥ o
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I . 25 G ¥ 3fF A & 3 ufaera ST/ "er
a) Cement for works with estimated cost put 3% plus/minus.
To tender not more than . 25 lakhs
51 @l @ ferw Mfdar # srganfa
I %, 25 oG ¥ IS & 2 gfreIa ST/ et
for works with estimated cost put to 2 % plus/minus.
Tender more than . 25 lakhs
@)  fIgH @ sl & forg 25 TR dael ST 3R
geT & ueT § I
b) Bitumen for all works 2.5% plus only &
Nil on minus side.
7) T IS N, die 3R ooft & forg
g 3R ARAATHS ST PIC 2 gferd T/ Her
G.. Steel Reinforcement and structural steel
sections for each diameter, section and category. 2% plus/minus
) 99 = 9Eiat NGl
d) All other materials Nil.

T frae & e &1 Al & fag axel )

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

%9 | A faa=or 3 &R wgl § 98 R 19 W SHaR | aged 3 g
SINo. | Description ofitem | Rates in figures and words at which recovery shall be made from
the Contractor

I foaes § A fdae & @1ffid | Remarks
Excess beyond ey @1fdre YT "ern
permissible Less use beyond the
variation permissible variation
Subject to
Cement
L. (P.P.C.JO.P.C.) NIL NIL condition that
t k
Steel Reinforcement ?XeCltl ed wor
2. (TMT Steel) Primary NIL NIL I EO tard
manufacturer substandard.

YUs Clause 41(Modified as DG/CON/314, dated 24.02.2021)

Release of Security Deposit

The Security Deposit of the work shall be refunded if no labour complaint has been
received from the labour officer till the due date of its payment. If a labour complaint
is received during this period, the Engineer-in-Charge shall, after issue of notice in this
regard to the contractor, deduct the amount required to settle the complaint from his
security deposit and refund the balance amount.
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GENERAL CONDITIONS

In case there is any discrepancy between English Version and corresponding Hindi version,
if provided, then the provisions in English Version will prevail.

Wherever any reference to any Indian Standard Specifications/ International standard occurs
in the documents relating to this contract, the same shall be inclusive of all amendments
issued there-to or revisions thereof, if any, up to the date of receipt of tenders.

Samples for particular items of work shall be prepared, where so specifically desired by
Engineer-in- charge, for prior approval of the Engineer-in-charge, before taking up the same
on mass scale and nothing shall be payable on this account.

Wherever desired by Engineer-in-charge, the contractor shall also construct a sample unit
complete in all respect within time specified by the Engineer-in-charge & this sample unit
shall be got approved from the Engineer-in-charge before mass construction is taken up .No
extra claim, whatsoever beyond the payment due at agreement rates, will be entertained to the
contractor on this account .

The contractor shall take instructions from the Engineer-in-charge for stacking of materials at
site. No excavated earth or building materials shall be stacked on areas where the buildings,
roads, services or compound walls or any other structure are to be constructed.

If as per municipal rules, or due to any other restrictions, the huts for labourers are not to be
erected at the site of work by the contractors, then the contractors shall provide such
accommodation at such locations as are acceptable to local bodies, or contractor shall make
his own alternative arrangement for stay of labourers outside the site of work, for which
nothing extra shall be payable.

Unless otherwise specifically provided in the Schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing extra quoted rates in agreement shall be payable to him on this account.
However, payment for centering, shuttering, if required to be done for floor heights greater
than 3.5m, shall be admissible at rates arrived at, in accordance with clause 12 of the
agreement, if not already specified otherwise.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form CPWD-
7/8, shall mean to include both architectural and structural drawings respectively. The
structural and architectural drawings shall be properly correlated before executing the work.
In case of any difference noticed between architectural and structural drawings, final decision,
in writing of the Engineer-in-charge shall be obtained by the contractor before proceeding
further.

If ISI marked products are available, the contractor shall use only ISI marked products. In
other cases, the materials shall conform to CPWD specifications. In case a materials/product
is neither covered by ISI nor by CPWD specification, the work shall be carried out as per
sound engineering practice, in such case, the decisions of the Engineer-in-charge shall be final
& binding. In such cases Engineer-in-charge shall satisfy himself about the quality of such
materials and give his approval in writing. Only articles classified as first quality by the
manufacturers shall be used, unless otherwise specified. All materials not bearing ISI mark
shall be tested as per relevant ISI specifications. The Engineer-in-charge may relax the
condition regarding testing if the quantity of the materials required for the work is small. In all
cases of use of ISI marked materials, proper proof of procurement of materials from authentic
manufacturers shall be provided by the contractor to the entire satisfaction of Engineer-in-
charge.
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Some restrictions may be imposed by the security staff etc. on the working and for movement
of labour, materials etc. The contractor shall be bound to follow all such restriction /
instructions and nothing extra shall be payable on this account.

Other agencies doing works related with this project will also simultaneously execute the
work and the contractor shall afford necessary facilities for the same. The contractor shall
leave such necessary holes, opening etc., for laying/burying in the work pipes, cables,
conduits, clamps, boxes and hooks for fan clamps etc. as may be required for other agencies.
Conduits for electrical wiring/cables will be laid in such a way that they leave enough space
for concreting and do not adversely affect the structural members. Nothing extra over the
agreement rates shall be paid for the same. The contractor shall extend necessary co-operation
to other such agencies without any claim on this account.

Any cement slurry, required to be added over base surface for bond or for continuation of
concreting, its cost shall be deemed to have been included in the respective items, unless
specified otherwise and nothing extra shall be payable nor extra cement shall be considered in
the cement consumption on this account.

Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth, if
required, shall have to be done by the contractor at his own cost.

No claim for idle establishment & labour, machinery & equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well as
after its completion.

The building work will be carried out in the manner complying in all respect with the
requirements of relevant bylaws of the local body under the jurisdiction of which the work is
to be executed or as directed by the Engineer-in-charge and nothing extra will be paid on
this account.

The contractor shall give a performance test of the entire installation(s), as per standing
specifications, before the work is finally accepted and nothing extra whatsoever shall be
payable to the contractor for the test .

1.17 Any damage to work resulting from weathering conditions, defacing or from any other cause

such as negligent act on the part of contractor, until the work is taken over by the Department
after completion of work, shall be made good by the contractor at his own cost .

The corrected form CPWD-7/8 GCC-2023 is available online for inspection. The contractors
are requested to go through the same. They will be bound by the terms and conditions stated
therein.

The order of preference in case of any discrepancy as indicated in condition no 8.1 under
“Conditions of Contract” given in General conditions of contract for Central P.W.D. works
2023 form may be read as the following:

3.1 Description of item nomenclature in the schedule of quantities.

32 Particular specifications for Repair and Rehabilitation works (if applicable)

33 Particular specifications.

34 Additional and Special conditio

3.5 Contract Clauses of General conditions of contract for Central P.W.D. works.

3.6 MORTH specifications for Road & Bridge works with correction slips upto date of
receipt of tender.

3.7 CPWD specifications as mentioned in Schedule ‘F’.
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3.8 Architectural Drawings, if any.
3.9 Indian Standard Specifications.
3.10  Sound Engineering Practice.

The words “Equivalent”, “Approval” and authorized” in these specifications shall imply and
require written approval of the Engineer-in-Charge.

The rates shall include the following:-

All necessary materials, bolts, nuts, fasteners, nails, screws, rawl plugs, etc. as may be
necessary to complete the work detailed in the specifications, whether or not specifically
mentioned. The bidder should ensure that he has studied the drawings carefully and should
seek any clarifications he may have from the Executive Engineer, in-charge of the work.
No extra claims will be entertained later on.

Cutting, making and repairing of any holes/opening Junction Box for electrical purpose etc.
required for any light fittings, loudspeakers, air-conditioning grills etc.

The Executive Engineer has got the right to accept or reject the tender as whole or part of it
and no claims what so ever will be entertained on this account.

No payment will be made to the contractor for damages caused by rains during execution of
the works and no claim on this account will be entertained.

The dismantling wherever required shall be done in a manner so that no other portion of the
building or its fixtures are damaged. If any damages are done to the building it will be made
good by the contractor at his own cost and no claim what so ever will be entertained on this
account.

The rates for all items of work shall (Unless clearly specified) include the cost of all labour
material and other aspects involved in the execution of work.

The contractor shall make his own arrangement for getting the permission (to ply the trucks)
from the traffic police.

The contractors are advised to get acquainted with the proposed work and its site and also
study the specifications and special conditions carefully before tendering. No claim of any
sort shall be entertained on account of any site conditions and ignorance of specifications and
special conditions.

All dismantled materials/ Building rubbish/ Malba and other such material received and
collected by the contractor during the course of execution of work will be removed from the
site of work on the same day positively. All payments including running bills will be released
on a certificate to this effect by the Engineer-in-Charge.

1% water charges (contractor shall not be allowed to use his own water), 2% income tax
plus surcharge and GST (rate as applicable at the time of payment as decided by Govt. of
India), 1% Labour Cess and other recoveries as per rule shall be made from the gross
amount of each Bill.

In case of difference between Hindi and English version, the English version shall prevail and
will be considered as correct.

Tender with contradictory conditions/ Rebate will be rejected straight away.
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The contractor shall write correct postal address on the application for tender papers. In case it
is found that the address given in their application is not correct and as a consequence of the
same if any registered letter sent through postal authorities is received back by the department
undelivered to the contractor, the contractor shall be fully responsible for all the consequence
and any such letter sent through registered post shall be deemed to have been delivered to
him.

Wherever any reference to any Indian Standard specification occurs in the documents relating
to this contract, the same shall be inclusive of all amendments issued there to or version
thereof, if any, upto date of receipt of tender.

All the materials shall be got approved from the Engineer-in-Charge before it is put to use.
Before the start of the work 100% of the total requirements or as decided by Engineer-in-
charge for material will have to be deposited with the concerned AE/JE in first instance. Who
shall also maintain an a/c of these materials and submit them with the bills for checking.

The contractor shall be issued materials for day to day work, according to the numbers of men
employed by him. The unused materials should be returned by him at the end of the days
work along with the empty containers etc. The empty containers shall be preserved till the
completion of the work and the clearance to remove them is given by the Engineer-in-charge
in writing.

Full quantity of material or as decided by Engineer-in-charge purchased from authorized
dealers with their cash memos like paint/ distemper/ cement paint/ OBD/ plastic emulsion of
the firm indicated in the items or elsewhere shall be deposited with the JE concerned before
starting execution 100% Test Check shall be done by Assistant Engineer.

The sub-standard work shall be rejected out-right and shall not be measured and nothing extra
shall be paid for it. The decision of the Engineer-in-charge shall be final and binding in this
regard.

In case material consumed is less than the permissible variation then the work beyond
theoretical consumption i/c variation shall be treated as substandard and quantity for payment
purpose will be restricted to as per material actually consumed.

The material such as paints, varnish distempers, water proofing cement paint and primers etc.
as required shall be of approved brand and manufactures, and of required shade and
confirming (in all respects) to the relevant I.S. specifications.

Scrapping shall be got checked from Engineer-in-charge of the work before carrying out
finishing work over it and it must be 100% test checked by Assistant Engineer.

The contractor shall have to remove all splashes after completing the day’s work. In case the
splashes are not removed by the contractor the same shall be got removed by the Engineer-in-
Charge and necessary recovery for the cost of removal of splashes shall be made from the
contractor as below:

For splashes of internal white wash/ distemper etc. Rs. 500/- per bungalow/ flat/room of
office

For splashes of paint marks Rs. 1000/- per bunglow/ flats/ room of office.

For splashes of external white wash/ colour wash/ water proofing cement paint Rs. 500/-
bunglow/ flat/ room of office.

The Co-efficient for working out theoretical consumption of materials is as below:
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Distemper with 1* acrylic distemper (ready mixed) having VOC
i) One or more coats on old work 0.62 kg per 10 sqm.

ii) Two or more coats on new work 1.25 kg per 10 sqm.
Cement primer 0.70 Itr. Per 10 sqm

Water proofing cement paint.

1) One or more coats on old work 2.2kg per 10 sqm.

ii) Two or more coats on new work & 3.84 kg per 10 sqm.
Acrylic emulsion paint having VOC.

i) One coat 0.53 Itrs per 10 sqm

ii) Two coats 0.84 ltrs per 10 sqm.

Premium Acrylic emulsion paint having VOC.

i) One coat 0.38 Itrs per 10 sqm

ii) Two coats 0.60 ltrs per 10 sqm.

f) Synthetic enamel paint

g

h)

i) One or more coats on old work @ 0.70 Itrs. Per 10 sqm
ii) Two or more coats on new work @ 1.16 Itrs per 10 sqm

White cement based putty 1mm thick @ 14.58 kg per 10 sqm

Plaster of putty 2mm thick @ 23 kg per 10 sqm

TESTING OF MATERIALS

Samples of various materials required for testing shall be provided free of cost by the
contractor. All the test which are available in Central Lab of CPWD must be carried out in
Central lab or the test must be conducted in the lab approved by the Engineer-in-charge. All
expenditures required to be incurred for taking the samples, conveyance, packing including
the testing charges shall be borne by the contractor himself.

The contractor shall produce all the materials in advance so that there is sufficient time
for testing and approval of the materials and clearance before use in work . The Engineer
in charge shall be at liberty to test representative sample(s) of each item of schedule of
quantity in any approved laboratory as decided by him. The sample of testing shall be
provided by the contractor free of cost. Any expenditure required to be incurred for taking
sample, conveyance and packing shall be borne by the contractor. In case of any sample of
particular lot fails in testing the contractor shall be bound to replace the entire lot with fresh
material of prescribed specifications. The rejected lot shall be returned to the contractor only
after fresh lot is supplied.

With a view to avoid controversy about quality of cement concrete as revealed in the
test results of 7 days cubes falling short of the prescribed standards by over 10% to 20%
and pending testing of balance 3 cubes for 28 days as final confirmatory acceptance
tests, crushed samples of cement concrete from the failed 7 days cubes should be preserved in
a sealed bag .

In case of concrete and reinforced concrete work, the contractor shall be required to make
arrangement for carrying out crushing strength tests at his own cost . He shall render all

assistance for the preparation of cubes, safe custody of the same, proper curing and carriage
upto the laboratory where the test is to be performed. The cube test can be performed at any
laboratory approved by the Engineer-in-charge.
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No labour huts shall be allowed inside the campus of above said work. The contractor shall
arrange for the stay of labour outside the campus including transport and nothing extra shall
be payable on the account.

The work is required to be executed in residential / non residential area (restricted site) in
odd hours and the agency shall plan the work to be carried out accordingly. The handling of
material is to be done at site double or more time for which nothing extra shall be paid.

There may be some restrictions on free movement of labourers at site and restriction of
working hours and the agency shall consider this fact while quoting the rates and executing
the work. Photo passes if any required for worker shall be responsibility of the contractor.

Existing drains, pipes, cables, overheads wires, sewer lines and water lines and similar services
encountered in the course of the execution of the work shall be protected against the damage by
the contractor at his expenses. The contractor shall not store materials or otherwise occupy any
part of the site in a manner likely to hinder the operation of such services.

Malba received from site shall be removed to designated site (fixed by Engineer in charge) on
same day, otherwise it will be removed and a penalty of Rs. 500/- shall be imposed on the
contractor for each day of default

If the material as instructed is not brought to the site within 7 days from the date of start of
work, Earnest money/ Performance Guarantee and additional performance guarantee (if any)
shall be forfeited by Engineer in charge or his authorized representative by giving notice
through site order book.

Before dismantling the structure / item the contractor shall bring the entire material required
for particular job at site after getting the sample approved from the Engineer in charge.

The Engineer employed by the contractor must attend the office of AE/JE in charge daily and
note any instructions given on site order book.

For mixing of mortar, M.S. sheet must be used over the brick platform. Mortar should not be
mixed on road or floor or on garden. In case mortar / concrete is mixed on floor or on road
etc., a recovery of Rs. 1000/- shall be made for each default. Malba should not be dumped
over green grass / plants.

Splashes on the floors, walls, glasses & other places must be removed after completion of work.
Glass panes must be cleaned after completion of works. In the event of failure to clean splashes
the work of cleaning will be got done at the risk and cost of the agency.

Due to restriction of driving slow moving vehicle / hand driven rickshaw in NDMC areas, it is
required that contractor should not operate the hand driven rickshaw. Contractor has to make his
own arrangement of desired transportation & nothing extra shall be payable on this account.

Before starting the work the contractor shall chalk out a programme in consultation with the
Junior Engineer /Assistant Engineer in charge so as to inform the occupants in advance. The
contractor shall have to adhere this programme, failing which he shall be held responsible for any
inconvenience caused to the occupants. In order to ensure that the work is carried out according to
the programme drawn up, the contractor shall ensure adequate supply of the material and employ
required labour strength for execution of work. In case contractor fails to arrange / employ
adequate labour and stick to the programme, the Engineer in charge may supplement the labour at
the risk and cost of the contractor after issue of one day’s notice to the contractor through site
order book. No claim for idle labour shall be entertained. The contractor shall put his
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representative daily on site of work. His name & signature shall be attested by the contractor on
the record for the department.

The contractor shall prepare one sample of all items which should be got approved from the Engineer
in charge. Only after acceptance of sample work, contractor will be allowed to commence the work
and sample is to be preserved by contractor till the whole work is completed. The quality of work
should confirm to the approved samples.

No T & P shall be supplied by the department.

Any damage done to the existing structure shall be made good by the contractor at his own risk and
cost.

The contractor shall be responsible for behavior and conduct of his worker. No worker with doubtful
integrity or having a bad record shall be engaged by the contractor.

No dismantled material should be thrown out from ground or upper floors of the building. All the
dismantled material should be carried out to ground through staircase only at no extra cost.

Rates including all heights, approved pattern/ drawing and level nothing extra shall be paid on any
cost such as scaffolding etc.

It is mandatory to mention Invoice No./ Bill No. of material purchased for the work in the MAS
register or / & photocopy of bill / invoice is also required along with RA/ Final Bill. Original bill
shall be produced by contractor if demanded by Engineer — in — charge, otherwise no payment
shall be made for relevant item.

Contractor should see the site and read the conditions carefully before quoting his rates

Full quantity of granite stone of approved colour & texture required for execution of work shall be
brought by the contractor of single lot. No variation of lot shall be allowed. If the contractor brings
the stone of different lots the same shall be rejected by the Engineer — in — charge and the
contractor has to remove the rejected stone immediately for which nothing shall be payable extra
on this account.

The structural design & drawings shall be got designed from approved structural designer or as
approved by Engineer — in — charge. The structural design and drainage shall got vetted from a
Govt. approved Engineering Institute, NIT or IIT to be done by the contractor.

Additional 10% amount of the Items of Water proofing shall be with held for guarantee period of
5 Years. If the contractor does not remove the defects within 7 days of issue of notice to him the
work shall be got executed from other agency at his risk and cost.

The item of water proofing work shall be got done through the skilled applicator of specilised
company as approved by Engineer — in - charge.

Fabricator / Casting Yard of precast RCC members shall have to be got approved from Engineer-
in- Charge before starting the casting work.

The quality check of compressive strength of RCC precast members before dispatch at site will be
checked by Engineer-in-charge. Necessary arrangements for testing shall be arranged and
available at casting yard of fabricator.
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54. All precast members shall be transported to site and their erection shall be in professional manner
that have no damage or dent in the members. If any damage or dent is found the same will be get
replaced with new member.

55. The contractor shall have to get the shades of all type of paints, distempers, water proofing cement
paint etc. approved from the Engineer — in- charge before procurement of materials.

56. The contractor shall be required to produce samples of all materials sufficiently in advance to
obtain approval of the Engineer — in — charge. Subsquently the materials to be used in the actual
execution of the work shall strictly conform to the quality of samples approved. In case of
variation, such material shall be liable to rejection.

Executive Engineer
“A” Division, CPWD
New Delhi.
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SCOPE OF WORK

Following services are covered for maintenance under the scope of this work. However,

these may slightly vary depending on the exigencies

1. Services to be maintained by contractor : These activities shall be of day to day

31
3.1.1

3.1.2

3.1.4

maintenance.
i.  All open and covered storm water drains / sewer lines etc.

ii. Cleaning of roofs/ terraces, removing of plants, vegetations, trees (of all height and
Girth) from buildings, roofs, walls, garages etc.

Cleaning of all sewer lines i/c all manholes inside the building & within campus storm
water drains, open drains, gully traps etc. as per complaints received and as per direction
of Engineer-in-charge.

Following Type of Works included in the estimate.

Civil works: -

Day to Day Maintenance- It shall consist of the following operations: -

(i) Attending the daily complaints with required labour & material etc.

(ii) Monitoring of receipt, distribution, attending the complaints.

(iii) Other misc. operations as referred in schedule of quantity for day-to-day maintenance

Supply of Material :-

1) Supply of day to day material required for attending complaints or other related
civil works.

A/R and M/O Works:-

It shall consist of following annual repair works: -

(iv)  White washing, distempering etc.

(v) External finishing of blocks/building etc.

(vi)  Other misc. items as per schedule of quantity & as per requirements.

(vii)  Internal and external finishing shall be executed as per requirements.
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CONDITIONS FOR DAY-TO-DAY MAINTENANCE

1.  The labour will be at the disposal of Engineer-in-charge. The labour will be remained
present at service centre / CGHS Dispensery all the time as specified in below table. The
minimum labour for ‘Day to Day Maintenance service shall be provided as under: -

List of Minimum labour under the Scope of Item No. 1

Category Frequency Timings
Beldar (As & when 1 No. 9 AMto 5 PM
required)

Mason (As & when 1 No. 9 AMto 5 PM
required)

Plumber (As & when 1 No. 9 AMto 5 PM
required)

Carpenter (As & when 1 No. 9 AM to 5 PM.
required)

Sewerman/Sweeper (As & 1 No. 9 AMto 5 PM
when required)

2.0 Operation and Management

2.1 The contractor shall take immediate action to attend to any complaint assigned to him
through site order book / verbal instructions/ letters/ digital media from Engineer-in-
Charge or on telephones / from CGHS Dispensary. In all cases he shall attend the
complaint in specified duration as mentioned below: -

TIME FRAME FOR ATTENDING COMPLAINTS

S Complaint Type (as defined on CPWD SEWA / ERP .
No Portal) Time

1 | No delay /Emergency Complaints (blocked drains/manhole,
drain/manhole overflow, no water supply, water logging,
water leakage, locked doors, dangerously hanging window/ 2 Hours
door, complaints related to sewerage and plumbing work
etc. or as directed by Engineer-in-charge.)

2 | Minor Complaints (cleaning of drains, repairs to door, window
complaints related to mason, welder and carpenter etc. or any 3 Days
such type of complaints as directed by Engineer-in-charge.)

3 | Major Complaints (replacement of door, window frames and
shutters, plumbing and sanitary installation etc. or any such 10 Days
type of complaints as directed by Engineer-in-charge.)

4 | Periodical Complaints (White washing, painting, etc. or any

such type of complaints as directed by Engineer-in-charge.) 30 Days

2.2 No delay/ Emergency complaints—Complaints of emergent nature such as break down of
services of plumbing or sewerage systems etc. are to be attended immediately within 2
hours of lodging.

2.3 Minor Complaints — Complaints relating to the trades of mason, carpenter and welder are
to be attended with in 3-day sand specified time in the NIT.

2.4 Major Complaints — Complaints such as replacement of door, window frames and
shutters, plumbing and sanitary installation etc. are to be attended with in shortest
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reasonable time within 10 days in consultation with Engineer-in-Charge.

Periodical complaints (white washing, painting, etc.) are to be attended with in shortest
reasonable time within 30 days in consultation with Engineer-in-Charge.

Necessary Complaint Diary/complaint-attendance books shall be maintained by the
contractor in respect of complaints received and shall be got signed by the clients, after
attending.

In case of delay/failure to meet these above-mentioned benchmark time in para 2.1 to 2.6,
a lump sum amount of T 100/- (Rs. One Hundred only) per complaint per day will be
recovered from bill/ Security Deposit for each delay/ failure to attend the complaints
assigned.

The contractor shall take immediate action to attend any complaint assigned to him
through site order book/ letters/ verbal instructions from Engineer-in-charge or received
on telephone/ intercom/letters/ personnel visit from CPWD authorities or by occupants.
Contractor shall handover to attend the complaints in the bench mark time as mentioned
in para 2.1 to 2.6. In no case the percentage of complaints attended in time every calendar
month shall be less than 90% in case of civil works complaints. In case of failure on part
of contractor to meet these parameters a lump sum amount of ¥20000/- per month shall be
recovered from contractor’s bill for every such month. If this percentage falls below 80%
in case of civil works complaints, additional lump sum amount of Rs. 50000/- per month
shall be recovered from contractor’s bill for every such month of default for civil works.

In addition to this, if based on feedback received from clients falls below 90% a lump sum
amount of Rs. 20,000/- shall be recovered from Contractor’s bill for every such month of
default from bill. If this percentage falls below 70% a lump sum amount of Rs. 50,000/-
shall be recovered from Contractor’s bill for every such month of default from bills. No
dispute on this matter shall be entertained.

Record of complaints, attendance register and other records will have to be produced
either daily according to the requirement or when asked to do so by the Engineer-in-
Charge or his authorized representative.

The contractor or his Engineer shall maintain complaint register etc. as required for
different natures of works.

In order that the contractor may take daily instructions regarding all complaints /works
except day-to-day maintenance, a site order book will be maintained. The JE incharge
will note down the work in office / rooms to be attended to and the dates on which the
work in these office / rooms is to be started.

Day to day repairs is to be carried out in all the buildings under maintenance of this
contract. For this purpose, a compliant register shall be maintained for recording of the
complaints received through personnel visit/on phone/intercom/through call
centre/ordered/intimated in writing by CPWD staff/ allottees/Engineer-in-charge or his
authorized representative.

The purpose of these facilities is to ensure satisfactory continuous functioning of various
services in the buildings.

The infrastructure shall be kept in good condition and in coordination with J.E. & A.E and
to the satisfaction of Engineer — in — charge.

The complaints which cannot be attended as minor complaint, shall be transferred to the
major complaint for which the instructions of the JE/AE/EE shall be obtained before
taking up the work on daily basis.

Similarly, complaints registered for addition/ alteration works shall be transferred to
periodic/Special Repair and shall be submitted to AE-In-Charge for the completion of the
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formalities.
2.18 Operations in which assistance shall be provided by the agency to CPWD.

a. Informing to the CPWD engineers regarding the failure in any service being
provided by other departments, in so far as they affect the assets being maintained
under this contract, so that they can be taken up with the concerned local body /
department for rectification.

b.  Assisting the department in detection of unauthorized encroachments in the area
being maintained.

c. Contractor or his authorized representative shall ensure
connectivity/availability on mobile phone round the clock.

d.  Contractor shall provide alternate mobile/telephone no. for ease of communication,
if so required.

e. Contractor shall ensure to attend/respond to the Individual complaints within the
prescribed time.

f. Contractor shall follow the Department’s Citizen Charter and Model Code of
Conduct for workers behavior as decided by Engineer-in-Charge.

2.19 Each worker shall maintain a Complaint diary and get the feedback recorded from the
clients regardingattending the complaints. In case, it is found that the complaint has not
been attended satisfactorily, it will be considered as unattended. List of such complaints
shall be submitted to the Assistant Engineer- in-Charge or his representative on daily
basis. The Contractor or his Engineer shall also maintain Complaint register for
recording the complaints.

2.20  When a register/diary gets completed, it will be handed over to the concerned J.E. / A.E.
It will not be returned to the contractor and the same will remain the property of the
department.

2.21  All required register will be issued by Engineer-in-charge duly marked in chronological
order but the contractor will have to arrange all such registers/stationery etc. Nothing
extra shall be paid on this account.

2.22 The contractor shall have to provide suitable communication arrangement at site so as to
enable the staff on duty to acknowledge complaints made by clients & to attend the
complaints promptly.

2.23 The Engineers, Supervisors and staff including skilled and unskilled workers of the
agency shall carry mobile telephone(s) to enable the Engineer-in-charge to have easy
and quick communication. Nothing extra shall be paid to the Contractor on this account
and his quoted rates for various items under this contract will be deemed to be inclusive
of the expenditure towards such Mobile connections and use thereof.

2.24 Complaint Diary attendance registers and other records will have to be produced either
daily according to the requirement or when asked do so by the Engineer-in-charge or his
authorized representative.

3.1 The qualification of staff should be as below: -

3.2
Sl. No. | Staff Qualification
1 Mason Should have passed ITI Diploma or equivalent

Qualification in the trade with suitable experience to the
satisfaction of Engineer — in — charge or AE/JE.

2 Plumber -do

3 Carpenter -do-
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| 4 | Beldar | Should be physically fit for unskilled work

1.  The above deployment of Staff/ Labour is indicative only. If the number of labours is not
being deployed as mentioned above in table, the necessary recoveries as stated in NIT will
be made. The numbers of Staff/ Labour may be increased as per the requirement of site as
per direction of Engineer-in-Charge.

2. The materials of approved make (list of material attached in NIT attached will be
provided by the agency for day-to-day maintenance work. If the agency fails in providing
specified materials, the recovery of amount equivalent to cost of material with cartage
will be made from the bill/ security deposit of agency; in addition of recovery for not
attending the pending complaint in specified time frame (time frame for various nature of
complaints attached in NIT).

3. The contractor will engage minimum labour as mentioned above and maintain biometric
attendance / face recognition records of all the staff, biometric attendance machine shall
be provided by department and rupees 1000/- per month will be deducted from the bill of
agency on account of maintenance charge and other expenses of machine. which will be
checked by the Junior Engineer/Assistant Engineer/Executive Engineer-in-charge of the
work. In case of absence of any staff from duty as mentioned above, an alternate
employee of same qualification shall be provided by agency for execution of work of
same nature otherwise recovery shall be made at following rates:

1.  Skilled @ Rs. 2000/- per day/person.
2. Semi-skilled @ Rs. 1750/- per day/person.
3. Unskilled @ Rs. 1500/- per day/person.

Note 1 :- For the purpose of categorization of staff as skilled, semi skilled and unskilled, the
Supervisor /Mason / Plumber / Carpenter/Welder shall be taken as skilled, sewerman/
sweepers / Beldars shall be taken as unskilled.

Note 2 : All the manpower deployed at site shall be required to mark biometric attendance/
any other system decided by Engineer-in-charge. Working hours shall be calculated based on
this system attendance.

Note 3 : If required, duty hours and location to be deployed of the workers can be changed
by the Engineer-in-charge and nothing extra shall be paid on this account.

4.  The salary (as per minimum wages published in latest circular of Ministry of Labour and
Employment, Govt. of India) will be paid to labour by the 7th day of each month
compulsorily through Bank/ ECS/ online payment and EPF & ESIC contribution will also
be deposited simultaneously. The proof of payment (Bank/ ECS/ online transaction) of
salary will be submitted in the office of Engineer-in-charge by the 10th day of each
month. In case of non payment of salary in specified time there will be a penalty of Rs.
300/- (Rupees three hundred only) per worker per day till 15" day of each month. After
the 15" day of month, the penalty shall be Rs. 600/- (Rupees Six Hundred only) per day
per worker till the final payment is made shall be imposed. The agency shall submit duly
verified copy of bank statement showing transaction of payment to the workers.

5. There will be daily Biometric Attendance (face recognition) or as specified by Engineer-
in-charge of the labour and workers mentioned in NIT. These labours/ workers shall be
available as per respective time mentioned in NIT. However, in case of any urgency or
time bound work, the Contractor shall deploy extra labour for timely completion of work
at No Extra Cost. No half done/ incomplete work shall be left for the next day for Day —
to — Day maintenance unless and until it does not cause inconvenience to the allottee.
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The labour/workers/staff deployed by the Contractor against ‘Day to Day Maintenance
work shall be disposal of direction of JE/AE and suitably managed for prompt attending
the day to day complaints.

One Competent Supervisor shall be provided to monitor the ‘Day to Day Maintenance
work being carried out by the labour engaged by the Contractor to interact with the
clients. The Supervisors shall be properly and neatly dressed, well trained, courteous, well
behaved, soft spoken and should have basic knowledge of Building Maintenance work.
He will not enter into argument with the Allottee/ client for any reason. All the
contentious issues will be brought by him to the notice of CPWD officials.

The Complaints are required to be attended as per Stipulated Time Frame. The entry of
having attended complaint shall be recorded in register by the Contractor or as per
direction of J.E./A.E. in charge.

All the labours engaged by the contractor should be efficient labour. Courteous, well
dressed in uniform (shall be arranged by the agency at his own cost), well trained and
should wear the Personal Protection and will not leave the site/office before time without
approval of the J.E/A.E. incharge.

The contractor shall have registration with EPFO and ESIC for safe guarding interest of
his work men. The contractor shall make deduction on account of EPF & ESI to
labour/staff deployed by him on the work and will furnish detail of each worker at
division office every month. The contractor has to follow are statutory rule sand
regulation in force.

Police verification of every staff deployed by the contractor shall be got done by the
contractor compulsorily in coordinate under JE & AE and a copy of police verification
and his Aadhar Card/ Voter ID or any other Identity Card copy shall be provided to
Engineer-in-Charge after which an identity card shall be issued to each employee of the
contractor for proper identification. The employee and labourers engaged by the
contractor under this contract shall wear neat and clean uniforms as approved by
Engineer-in-Charge along with name badges.

The staff employed by the firm for the maintenance works shall wear proper uniform. The
Monogram/ badges shall be fixed on the uniform. The contractor shall have to arrange for
issue of identity cards as per direction of the Engineer-in-charge for all the staff members
deployed with in one week of the start of the work. Nothing extra shall be paid on this
account. Contractor will also submit two extra photographs with full address of each
worker for record. If contractor fails to do so, the department shall recover Rs.100/- (one
hundred) only per day/ per person for this default from the contractor’s bill.

The staff engaged by the contractor should be physically and mentally fit and should be
well behaved, polite and courteous. Any complaint against staff on behavior would be
taken very seriously and such staff shall have to be removed by the contractor
immediately from the site. The replacement for the same shall be arranged without loss of
time failing which the Engineer-in-Charge has the power to cancel the contract and the
contractor shall have no right to claim for loss/compensation.

Each skilled staff shall maintain a complaint diary and get the feedback recorded from the
complainants regarding attending the complaint. In case, it is found that the complaint has
not been attended satisfactorily, it will be considered as unattended. List of such
complaints shall be submitted to the Assistant Engineer-in-Charge or his representative on
daily basis.

The contractor shall submit duty roaster in duplicate in coordination with JE & AE within
a week from the date of start of work and there after two days before the close of every
month if staff is changed.
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Shift timings can be changed as per the requirement at site and as per the decision of
Engineer-in-Charge.

The contractor has to keep the sensitiveness of site in mind for execution of the work and
deployment of staff.

The contractor will be fully responsible for the conduct of the staff deputed at site. The
Engineer-in-Charge reserves the right to remove/ terminate the services of worker without
assigning any reason whatsoever.

No claims of the labourers shall be pertained by the Department including that of
providing employment, regularization of services etc.

Safety codes and Labour Regulations: - In respect of all labour employed directly or
indirectly on the work for the performance of the contractor’s part of work, the contractor
at his own expense, will arrange for safety provision as per the statutory provisions, B.L.S.
recommendations, factory act, workman’s compensation act, CPWD code and
instructions issued from time to time. Failure to provide such safety requirement would
make the firm liable for penalty as decided by Engineer-in-charge. This office will not be
responsible for any mishap, injury/death of the staff.

Contractor shall pay fortnightly/monthly payment to staff through Bank or ECS or online
transfer.

Contractor shall submit fortnightly labour report along with details of payment made to
staff engaged for this work in two copies. Payment details shall include name of worker,
bank account details, amount due, amount paid and transaction number.

Contractor shall make payment to workers at the rates not less than the prevailing rates
payable as per minimum labour rates published by labour department of Govt.of India
time to time.

All the maintenance materials to be used at site shall be of preferred make only and hall
be got approved from Engineer-in-charge before use.

Articles manufactured by the reputed firms and approved by Engineer-in-charge shall
only be used only articles, classified as 1% quality by the manufacturer shall be used
unless otherwise specified in case articles bearing ISI certification is not available in the
market quality of samples got by the contractor shall be judged by standards laid down in
relevant CPWD specifications for the items not covered by CPWD specifications relevant
BIS standards shall be apply. The samples of materials to be brought to the site for use in
work shall be got approved from the Engineer-in-charge before actual execution of work.

The contractor shall have to carry out the work other than day to day maintenance
according to program given by the Executive Engineer / Assistant Engineer / Junior
Engineer-in-charge. The contractor shall not carry out any work in any building without
permission of Engineer-in-charge or his authorized representatives. The contractor shall
have to adhere to this program failing which he shall be wholly responsible for any
inconvenience caused to the occupants. No claim for idle labour on any account shall be
entertained. The contractor shall depute his representative daily to the site of work. His
name and Signature shall be attested by the contractor for record in the department.

The residential area attached with CGHS Dispensary shall also be maintained within the
scope of work of this building. Nothing extra shall be payable in this regard.

Executive Engineer
“A” Division, CPWD
New Delhi.
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Specification & special conditions for maintenance work

The contractor is advised to get acquainted with the proposed works & its site and also
study the specifications and special conditions carefully before bidding. No claim of any
sort shall be entertained on account of any site conditions & ignorance of specifications
and special conditions.

The works shall be carried out as per CPWD specifications 2019 Vol. I & II with up-to-
date corrections slip unless otherwise specified in the nomenclature of the individual
items or in the specifications attached. At the points where specifications are silent, the
instructions of the Engineer-in-charge shall be final.

In the event of any discrepancy between the nomenclature of the item of work as per
schedule of quantities and the attached specification 2019 Vol. I & II, the nomenclature
will prevail.

In the event of any discrepancy between the CPWD specifications 2019 Vol. I & II and
special conditions attached, the special conditions shall prevail.

Unless otherwise provided in the schedule of quantities the rates bided by the contractor
shall be inclusive of all leads and lifts and shall apply to the heights and depths of the
building and nothing extra shall be payable on him on this account.

The rates for all items of work, shall unless clearly specified otherwise, include the cost
of all labour, materials and other inputs involved in the execution of the items of work.

The rates quoted by the contractor shall be taken as net and nothing extra shall be paid
on any account i.e. royalty, carriage, sales tax and stacking at required place etc.

All materials obtained from Govt. stores or otherwise shall be got checked by the Junior
Engineer-in-charge of the work on receipt of the same at site of work before use.

The contractor has to make his own arrangement for all T & P like ladders, ghoree, sutli,
empty containers, brushes and paper, kuchies etc. required for work and nothing extra
shall be paid for the same.

The contractor shall get approved the brands/shades of dry distemper, oil bound
distemper, synthetic enamel paint, plastic emulsion pain etc. from the Engineer-in-
charge before supply of the materials.

Materials shall be brought to the site of work in original containers with the
manufactures seal intact.

The materials required for day’s work shall be issued to the contractor or his authorized
representative daily by the Junior Engineer-in-charge of the work any balance of the
material left at end of the days of work and empty containers shall be returned to the
Junior Engineer. The day to day issue account of the materials shall be maintained by the
Junior Engineer-in-charge and shall be signed daily by the contractor or his authorized
agent in token of receipt of the materials failing which no payment of bill shall be made
to the contractor. The empty containers shall not be removed from the site of work,
without written orders of the Engineer-in-charge.

Before the commencement of work, the contractor shall prepare one sample as instructed
by the Engineer-in-charge for approval of the Engineer-in-charge. After the sample is
approved by the Engineer-in-charge, the contractor shall be allowed to commence of the
work and quality of work shall confirm to the approved sample.

Before the commencement of work, the contractor shall draw up programme in
consultation with the Engineer-in-charge for the execution of work so as to inform the
occupants of the office flat/building at least one week in advance regarding the
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execution of the work.

In case the office, rooms/buildings/flats are not made available to the contractor
according to the programme, the contractor shall not be entitled for any claim for idle
labour or any other claim on any account what-so-ever.

Defective work/substandard work or work not done according to the specifications of the
contract shall be liable for summary rejection & shall not be measured and paid for. This
shall be without prejudice to taking any other action the contractor in accordance with
the terms & conditions of contract.

The contractor shall depute his representative daily to the site of work. The name and
signature of his representative attested by the contractor shall be intimated Engineer-in-
charge.

The entire work shall be carried out in close co-operation with all other agencies
working in the building. The contractor(s) shall not be entitled to any compensation on
account of temporary stoppage of work due to other constructions.

No payment will be made to the contractor for damage caused by rains during the
execution of the work and no claim on his account will be entertained.

It will be responsibility of the contractor for damage caused by rains during the
execution of the work and no claim on his account will be entertained.

Scrapping shall be shown to the Assistant Engineer and got approved and test checked
by him prior to distempering.

Deviation in quantities shall be done only with prior written permission of the Engineer-
in-charge. Deviation in quantities done on the order of other than the Engineer-in-charge
shall not be measured and paid for.

Contractor has to bring to site of work the entire quantity of lime of approved quality
before the start of the work. The mixing of lime will be done in the presence of the
Junior Engineer-in-charge.

Any damage to the building, furniture, fittings of any other articles etc. done by the
contractor or his workmen during the execution of work, shall be made good by the
contractor, failing which the same shall be made good by the Engineer-in-charge or his
authorized representative at the risk and cost of the contractor.

All doors, windows, floors, furniture, electrical fittings and other articles shall be
protected from dust, splashes & damaged sufficient covering for the day’s work shall be
shown to the representative of the Engineer-in-charge before the contractor is allowed to
proceed with the work, splashes & droppings from white washing, colour washing,
distempering painting etc. on walls, floors, doors and window, down take pipes,
furniture shall be removed by the contractor at his own cost and surface cleaned
simultaneously after the completion of the day’s work is done, without waiting for the
actual completion of the other items of work of the contract. In case the contractor either
departmentally or through another agency without issue of any notice to the contractor,
on his account. The representative of the Engineer-in-charge will however, mention
about it in the site order Book employing the labour on the job at the contractor’s cost.

The contractor should be write their correct postal address on the application for bid
papers. In case it is found that the address given in their application is not correct and as
a consequence of the same if any registered letter sent through postal authorities is
received back by the department undelivered to the contractor, the contractor shall be
fully responsible for all the consequences and by such letter through registered post shall
be deemed to have been delivered to him.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion=Nil, AE(P) EE



26.

27.

28.

29.

30.

39 CPWD

No labour huts shall be allowed inside the campus of above said work. The contractors
shall arrange for the stay of labours outside the campus including transport and nothing
extra shall be payable on this account.

No hindrance shall be granted on account of National Holiday/Restricted holiday/Rainy
season/ festivals etc.

All the malba or rubbish obtained from dismantling or otherwise during the execution of
the work shall be brought down through the staircase and shall not be thrown to the
ground directly from first floor or second floor etc. This shall be carried and stacked
properly to the specified common disposal point on the same day and site shall be left
clear as per the instructions of the Engineer- in-Charge. A compensation of Rs. 1000/-
(Rupees one Thousand Only) shall be levied from the Contractor for each complaint/
default/ per day.

This Estimate has been prepared for day-to-day maintenance; hence work is required to be done in
piecemeal nothing extra shall be paid on this account.

If the agency fails to remove/ rectify the defects within 03 days from the date of issue of directions
through Whatsapp or E-mail or Correspondence or site register, a penalty shall be imposed at a Rate
of Rs. 2000/- per day calculated on the basis of No. of days delayed.

Executive Engineer
“A” Division, CPWD
New Delhi.
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Additional Condition for maintenance work.
Substandard work shall be rejected out rightly and nothing shall be paid on this account.

Day to day program shall be taken from the Junior Engineer-in-Charge of the work and
contractor shall have to execute the work accordingly and no claim whatsoever shall be
entertained due to any unforeseen change of programme.

The doors, windows floors and furniture if any shall be protected by suitable covering etc at
the time of execution of work.

All precautions will have to be taken to prevent damage to the structure during the execution.
Any such damage if occurs shall be made good free of cost.

The rates include all leads and lift i.e. on all the floors. No claim on this account will be
entertained.

Before the start of work the sample of the items to be executed shall be got approved from the
Engineer-in-Charge and the same shall be strictly followed everywhere.

For any change of shade if strainer is required to be used the contractor shall make his own
arrangement for strainer of approved manufacture at his own cost.

Wherever two or more coats of work on old work is mentioned it will mean doing the work
wherever scrapping has been done.

No. T&P shall be issued by the Department.

Contractor should see the site and conditions of existing splashes, paint works etc and quote
rates accordingly.

Measurements for work done shall only be recorded after full removal of splashes of the
white wash / distemper / paint / water proofing cement paints etc. In case of non-removal of
the splashes the cost of their removal shall be recovered from the contractor at the direction of
Engineer-in-charge.

The contractor shall have to produce original voucher to check the genuineness of material,
such as paint, distemper, water proofing cement paint and primer etc.

The contractor and/ or his authorized representative should inspect the site order book every
day and got the compliance noted by the JE/ AE Engineer-in-charge.

All the materials shall be got approved from the Engineer-in-charge before supply. Full
quantity of materials shall be deposited in advance with the J.E. Concerned within 15 days of start of
work who shall also maintain an a/c of these materials and submit them with the bills for
checking. In case of failure of supply of material, a penalty of Rs. 2000/- per day will be imposed &
recovered from bill.

The contractor shall be issued materials for day to day work, according to the numbers of men
deployed by him. The unused materials should be returned by him at the end of the days work
along with the empty containers etc. The empty containers shall be preserved till the
completion of the work and the clearance to remove them in given by the Engineer-in-charge
in writing.

All nail holes etc shall be repaired with lime plaster or with glazer putty as required without
any extra payments.

All doors, windows, floors, furniture, electrical fittings and other articles shall be cleaned free
from dust, splashes and damages; sufficient covering for the days work shall be shown to the
representative of the Engineer-in-charge before the contractor is allowed to proceed with the
work. Splashes and dropping of white wash from, glass panes down take pipes, furniture,
shall be removed by the contractor at his own cost and the surface cleaned simultaneously
after the completion of the days work in individual room or bungalow or premises where the
work is done without waiting for the actual completion of all the other items of work in
contract.
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Full quantity of material purchased from authorized dealers with their cash memos like paint/
distemper/ cement paint/ OBD/ plastic emulsion of the firm indicated in the items or
elsewhere shall be deposited with the JE concerned before starting execution.

The Substandard work shall be rejected outrightly and shall not be measured and nothing
extra shall be paid for it. The decision of the Engineer-in-charge shall be final and binding in
this regard.

In case material consumed is less than the permissible variation then the work beyond
theoretical consumption including variation shall be treated as substandard and quality for
payment purpose will be restricted to as per material actually consumed.

Scrapping shall be shown to the AE and got approved prior written permission of Engineer-
in-charge.

The contractor shall have to improve all splashes after completing the day work. In case the
splashes are not removed by the contractor the same shall be got removed by the Engineer-in-
charge and necessary recovery for the cost of removal of splashes shall be made from the
contractor.

Executive Engineer
“A” Division, CPWD
New Delhi.
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CONDITIONS FOR CEMENT

1 The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/ Fly ash
based Portland Pozzolana Cement (PPC) as per IS: 1489 as required in the work, from reputed
manufacturers of cement, having a production capacity of one million tonnes per annum or more,
such as ACC, ULTRATECH, VIKRAM, SHREE, AMBUJA, JAYPEE, J.K., LAFARGE, L&T, BIRLA,
JK LAKSHMI and Cement Corporation of India etc., i.e. agencies approved by Ministry of Industry,
Govt. of India, and holding license to use ISI certification mark for their product. The bidders may
also submit a list of names of cement manufactures which they propose to use in the work. The
Engineer-in-charge reserves right to accept or reject name(s) of cement manufacture(s) which the
bidder proposes to use in the work. No change in the tendered rates will be accepted if the
Engineer-in-charge does not accept the list of cement manufacturers, given by the bidder, fully or
partially. Supply of cement shall be taken in 50 kg bags bearing manufacturer’'s name and 1SI
marking except for concrete from RMC producer where bulk cement can be procured. Samples
of cement arranged by the contractor shall be taken by the Engineer in Charge and got tested in
accordance with provisions of relevant BIS Codes. In case test results indicate that the cement
arranged by the contractor does not conform to the relevant BIS Codes, the same shall stand
rejected and shall be removed from the site by the contractor at his own cost within a week’s time
of written order from the Engineer in Charge to do so. Only the cement with satisfactory test
results shall be allowed to be used in the work.

2 The cement shall be brought at site in bulk supply of 10 tonnes or as decided by the Engineer in
Charge.
3 The cement godown of the capacity to store a minimum of 1000 bags of cement shall be

constructed by the contractor at site of work for which no extra payment shall be made. Double
lock provision shall be made to the door of the cement godown. The key of one lock shall remain
with the Engineer in Charge or his authorised representative and the key of the other lock shall
remain with the contractor. The contractor shall be responsible for the watch and ward and safety
of the cement godown.

4 The contractor shall supply free of charge the cement required for testing and shall also bear the
testing, packing, sealing, transportation & other incidental charges. All these charges of approved
laboratory shall be borne by the contractor.

5 The day to day actual issue/receipt and consumption of cement on work shall be regulated and
proper accounts maintained as provided in clause 10 of the contract. The theoretical consumption
of cement shall be worked out as per the procedure prescribed in clause 38 of the contract and
shall be governed by conditions laid therein.

6 Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer in Charge.

7 In the event of it being discovered that after the completion of the work the quantity of cement
used is less than the quantity ascertained after allowing variation on the minus side as per clause
38, the cost of quantity of cement not so used shall be recovered from the contractor, at the rate
of Rs.6000/- (Rupees Six thousand only) per metric tonne. Decision of the Engineer in Charge in
regard to theoretical quantity of cement which should have been actually used as per the
schedule shall be final and binding on the contractor. This recovery will be in addition to any
other recovery otherwise required to be done by the Engineer-in-Charge.

Executive Engineer
“A” Division, CPWD
New Delhi.
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CONDITIONS FOR REINFORCEMENT STEEL

The contractor shall procure steel reinforcement TMT bars of grade Fe500-D grade from
primary producers such as SAIL, TATA STEEL, RINL, JSW & JSPL or any other
producer as approved by Ministry of steel. The TMT bars procured from the primary
producers shall conform to manufacturer’s specifications/ BIS specifications.

The specifications of TMT bars procured from primary producers shall meet the
provisions of IS 1786: 2008 pertaining to Fe 500D grade of steel as specified in the
tender.

The contractor shall produce original vouchers for the total quantity of steel supplied
under each consignment and manufacturer’s Test Certificate if required by the Engineer-
in-Charge.

Samples shall also be taken and got tested by the Engineer -in-Charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to the specifications as defined, the
same shall stand rejected, and it shall be removed from the site of work by the contractor
at his cost within a week time of written orders from the Engineer-in-Charge to do so.
Else the department shall remove it and recover double the cost of removal from the
contractor

The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or
more, or as decided by the Engineer -in-charge.

The steel reinforcement bars shall be stored by the contractor at site of work in such a way
as to prevent their distortion and corrosion, and nothing extra shall be paid on this
account. Bars of different sizes and lengths shall be stored separately to facilitate easy
counting and checking.

For physical and chemical tests, specimens of sufficient length shall be cut from each size
of the bar at random and at frequency not less than that specified below:

Size of Bar For Consignment below 100 For consignments above
tonnes 100 tonnes

Under 10mm dia| One sample (Three specimen) | One sample for each 40

bars for each 25 tonnes or part| tonnes or part thereof
10 mm to 16mm dia | One sample (Three specimen) | One sample for each 45
bars for each 35 tonnes or part| tonnes or part thereof

Over 16 mm dia bars | One sample (Three specimen) | One sample for each 50
for each 45 tonnes or part | tonnes or part thereof

The contractor shall supply free of charge the steel required for testing including
its transportation to testing laboratories. The cost of tests shall be borne by the contractor/
Department in the manner indicated below:

a) By the contractor, if the results show that the cement does not conform to relevant BIS
Codes.

b) By the department, if the results show that the cement conforms to relevant BIS Codes

The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in the contract. The theoretical consumption of steel shall be
worked out as per procedure prescribed in clause 38 of the contract and shall be governed
by the conditions laid therein. In case, the consumption is less than theoretical
consumption including permissible variations, recovery at the rate so prescribed shall be
made. In case of excess consumption no adjustment shall be made.
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1.10  The steel brought to site and the steel remaining unused shall not be removed from site
without the written permission of the Engineer-in-charge.

1.11  For the purpose of payment, the actual weight of steel reinforcement / structural steel
sections/ plates / bolts and nuts shall be measured as below:

a) Unit weight for reinforcement bars: The actual weight per meter of the
reinforcement of various diameters shall be measured for three random samples
collected (for each diameter of steel reinforcement) from each lot of particular
diameter of steel reinforcement brought to the site for use in the work. For this,
each sample (one sample consisting of three specimens) for each diameter of steel
reinforcement shall be cut to require lengths and weighed and average weight
calculated and recorded. The average weight for each type of steel section and
steel reinforcement of each diameter shall be taken as the actual weight per metre
for that steel section and that diameter of steel reinforcement.

b) In case actual unit weight is less than standard unit weights mentioned in
CPWD specifications 2019 Volume 1, but within variation, in such cases
payment shall be made on the basis of actual unit weight. However, if actual unit
weight is more than standard unit weights mentioned in CPWD specifications
2019 Volume 1, then payment shall be made on the basis of standard unit weight
in such cases. In such case nothing extra shall be paid for difference in actual
weight and standard weight.

1.12  The work shall be carried out as per the relevant CPWD specifications.

Executive Engineer
“A” Division, CPWD
New Delhi.
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PARTICULAR SPECIFICATIONS

GENERAL

The work shall be executed and measured as per metric dimensions given in the Schedule of
quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only ).

All stone aggregate and stone ballast shall be of hard stone variety to be  obtained from
approved quarries to be got approved from the Engineer-in-charge.

Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of
standard quality and shall be obtained from approved source to be got approved from the
Engineer-in-charge and screened as required. The same shall consist of hard siliceous
material. It shall be clean sand.

Unless otherwise specified in the schedule of quantities, the rate of all items of the work shall be
considered as inclusive of pumping out or bailing out water, if required, for which no extra
payment will be made .This will include water encountered from any source such as rains, floods ,
sub-soil water table being high or due to any other cause whatsoever.

All the materials required to be tested shall be tested as per provisions of the relevant |.S. Codes.
Should there be any difference between acceptance CRITERIA given in I.S. Codes, C.P.W.D.
specifications and special conditions, the acceptance CRITERIA shall be in the following order of
precedence :

1. Special conditions
2. C.P.W.D. Specifications
3. I.S. Codes

PAINT BROUGHT BY THE CONTRACTOR

The contractors shall bring sufficient quantity of paint/primer/distemper etc. (all finishing items) in
maximum one lot of brand & shade approved by Engineer-in- charge prior to the commencement
of work & keep it in his stores at site of work under double lock & key.

Contractor have submit original voucher / cash memo of material purchased by him along with
each running and final bill.

The paint shall be issued to the contractor from time to time according to requirements for the
work in the same manner after as followed for issue of cement.

Empty container of supplied material shall be the property of department and a recovery at following
rates shall be made from contractor’s bill or shall be taken in Dismantled Account Register by Assistant
Engineer/ Junior Engineer.

(i) 1 Itr./kg. plastic/tin container @ Rs. 10/-.

(i) 4/5 Itr./kg. plastic/tin container @ Rs. 20/-.

(ii) 20 Itr./kg. plastic/tin container @ Rs. 100/-.

Empty containers shall be removed only after the written permission of the Engineer-in-charge

after completion of work, which shall be enclosed with the final bill.

Executive Engineer
‘A’ Division, CPWD
IP Bhawan, New Delhi.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion=Nil, AE(P) EE



46 CPWD

Special Condition regarding applicability of EPF and ESI and uploading of Labour
Welfare Details. (OM No. DG/SE(C&M)/Misc/48 Dated:- 02/09/2015)

Applicability of EPF and ESI and uploading of Labour Welfare Details the following references
has been received from EPFO, ESIC and the Cabinet Secretary, Govt. of the India which should
be followed:-

1. While awarding various contracts, it should be ensured that the contractor shall have
Provident Fund Code Numbers and also a condition be included in the NIT that any sub
contractor engaged should also have Provident Fund Code.

ii. The contract conditions should stipulate that all the workers deployed by contractors or
sub contractors are enrolled as members of Provident Fund and should be given the
Universal Account Number (UAN).

iii. While clearing the bills of such contractor, certificate be obtained that all workers
employing directly or indirectly by him are registered for EPF and the due contributions
have been into their account.

iv. The EPFO in their official website has also made facility to verify whether the contractor
having Provident Fund Code Number are regularly depositing the PF contribution every
month in respect of all the employees deployed by them. The failure to provide social
security benefits to the workers engaged by any organization directly or through a
contractor is a offence under EPF & MP Act.

V. In case of default, the principle employer is liable for penal action.
Ministries/Departments PSUs and other bodies need to ensure that the contractor who is
providing outsourced staff is registered with EPFO and ESIC and payment to the
contractor is made only after verifying that social security cover is being extended to such
staff.

Vi. In view of above, it is now clear that EPF and ESI is applicable for construction worker
also. Hence, CPWD contractor will have to be registered with ESIC and EPFO if number
of workers deployed in a day is more than 10 or 20 in preceding one year respectively.
Accordingly, the Labour Welfare Details may also be updated and uploaded for each and
every ongoing work.

Executive Engineer
“A” Division, CPWD
New Delhi.
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LIST OF PREFERRED MAKE OF MATERIALS FOR CIVIL WORKS

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work)
and finishes approved by the Engineer-in-Charge are listed below. However approved equivalent
materials and finishes of any other specialized firms may be used, in case it is established that the brands
specified below are not available in the market and subject to approval of the alternate brand by the
Engineer-in-Charge,

THE LIST OF PREFERRED MAKES OF MATERIALS

S.No.

MATERIAL | MANUFACTURERS NAME

CIVIL ITEMS

ACC, ULTRATECH, VIKRAM, SHREE, AMBUJA, JAYPEE,

CEMENT J.K., LAFARGE, L&T, BIRLA, JK LAKSHMI,

REINFORCEMENT STEEL-TMT

BARS.FE-500D GRADE SAIL, TATA STEEL, RINL, JSW, JSPL

STRUCTURAL STEEL SECTIONS SAIL, TISCO, RINL, JSW, JINDAL STEEL & POWER, JINDAL,

TATA
. | STRUCTURAL STEEL JINDAL, TATA, APL APOLLO, ELECTRO STEEL, PRAKASH
- | TUBES/PIPES SURYA, LLOYDS

ACC. LAFARGE, ULTRATECH, SHREE, ALCHON, L&T

s | READY MIXED CEMENT GRASIM, RMC READYMIX (INDIA), TECHNO PRIME RMC

- | CONCRETE PVT LTD, VK READY MIX CONCRETE, SHRI RAM READY

MIX CONCRETE
GREENPLY SHUTTERING PLY, ARCHID SHUTTERING PLY,

6. | SHUTTERING PLY EURO SHUTTERING PLY, BHUTAN TUEF

| SUPER PLASTICIZERS MC BAUCHEMIE/FOSROC/SIKA/BASF/ CHRYSO/ VELOSIT/
PIDILITE

8. | WHITE CEMENT BIRLA WHITE, J.K. WHITE
SHREE, INSTABLOCK. BILTECH, MAGICRETE, SIPROX,

9. | AACBLOCK BIRLA AEROCON, J.K., CLAVECON INDIA PVT. LTD., JX.
LAKSHMI, ULTRATECH XTRALITE, TISCO BUILD
JK LAKSHML, BIRLA AEROCON SMARTFIX, MYK ARMENT.,

10. | BLOCK JOINTING MORTAR ULTRATECH, FERROUSCRETE, ARDEX, SIKA, SAINT
GOBAIN
RAK CERAMICS, KAJARIA, NITCO, ORIENT BELL,

11| GLAZED CERAMIC TILES JOHNSON, SOMANY. ASIAN, AGL

VITRIFIED TILES (DOUBLE RAK CERAMICS, KAJARIA, ORIENT BELL, JOHNSON,
12. | CHARGED / GVT/ANTISKID o s ANIES, A
/MATT FINISH) ; ;

JK WHITE, BIRLA WHITE, ASIAN, BERGER, SAKARNI

13. | WALL PUTTY WALL GUARD, SIKA

14, | PLASTER OF PARIS JK LAKSHMIL, SAKARNL SHRIRAM, NIRMAN

s | GyPSUM PLASTER ?}[?(I}I:I;o?(OBAIN’ SAKARNI, J.K. LAKSHMI, GYPTECH,

16.

CC PAVERS, PRECAST CC KERB

STONE, CC TILES, RCC SLAB/ ULTRA, DURACRETE, KK MANHOLE & COVERS, TERRA

FIRMA, UNISTONE, PAVIT, RESTILE, DALAL, KRISHNA

GRASS PAVER
17. SFRC/PRECAST C.C. COVERS KK MANHOLE & COVERS, JAIN, PRAGATI, HINDUSTAN
18, FLYASH BRICKS POWER BRICK, YBW PROJECT, ASHTECH INDUSTRIES
PVT.LTD.

19. GLASS MOSAIC TILES PALLADIO, CORAL, MRIDUL, BISAZZA, MMG TILES
20 READY MIX PLASTER BIRLA AEROCON, ULTRATECH, RAMCO, WEBER,

) LATICRETE
21 SELF-DRILLING SCREWS TW BUILDEX & BOUSTED, CORROSHIELD, ATUL

) FATERNERS LTD., WURTH, HP
22. TACTILE SOMANY, KAJARIA, ORIENT BELL, JOHNSON,
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ASIAN(AGL), RESTILE, PAVIT

23.

HEAT RESISTANT TILES

SOMANY, KAJARIA, ORIENT BELL, JOHNSON,
ASIAN(AGL), RESTILE, PAVIT

CONSTRUCTION CHEMICALS

| INTEGRAL WATERPROOFING FOSROC, PIDILITE, SIKA, SUNANDA SPECIALITY
© | COMPOUND COATINGS, MYK ARMENT, MC BAUCHEMIE, MAKPHALT
FOSROC, SIKA, VELOSIT, BASF, STP LTD., MYK ARMENT,
2. | ADMIXTURES MC BAUCHEMIE, MAKPHALT
ARDEX ENDURA, MYK LATICRETE, FOSROC, VELOSIT,
3. | TILE ADHESIVE FERROUS CRETE, BALENDURA, SIKA UNICRETE,
MAKPHALT
PIDILITE, LATICRETE, SUNANDA SPECIALITY FOSROC,
4. | GROUTING COMPOUND VELOSIT, MYK ARMENT, RACHTR CHEMICALS,
CHOWGULE, STP LTD, SIKA, MAKPHALT
| EPOXY MORTAR/ GROUTING FOSROC, VELOSIT, SIKA, MYK ARMENT, FERROUS CRETE
- | COMPOUND MAKPHALT
.| HIGH PERFORMANCE EPOXY BASF, FOSROC, HILTL, SUNANDA SPECIALITY COATINGS,
© | BASED RESIN ANCHOR SYSTEM | WURTH, SIKA, MYK ARMENT
GE, DOW CORNING, PIDILITE, WACKER, SUNANDA
7, ggkﬁ%PHlDE / SILICON SPECIALITY COATINGS, BENGAL BITUMEN, MYK
ARMENT, MAKPHALT
PIDILITE, FOSROC, SIKA, VELOSIT, MYK ARMENT, ARDEX
8. | FLOOR HARDENER ENDURA., STAR COATING.
9. | FIRE RETARDANT PAINT AKZONOBEL, PROMAT, NEWKEM, CARBOLINE
PIDILITE, SIKA, STP LTD., SUPREME BITUCHEM INDIA
10. \AVIIT%}E%’EOR&IEG PVT LTD, BENGAL BITUMEN, CHOWGULE, MYK ARMENT,
MAKPHALT
1 | ADHESIVES FEVICOL, ANCHOR, DUNLOP, 3M. PIDILITE, SIKA, VAM

ORGANIC, MYK ARMENT, VELOSIT

12.

WEATHER SILICON SEALANT

WACKER, DOW CORNING, MCCOY, SUNANDA SPECIALITY
COATINGS, RACHTR CHEMICALS, STP LTD, SIKA

13.

BACKER ROD

SUPREME IND.LTD., SYSTRANS POLYMERS, RACHTR
CHEMICALS

14.

BITUMEN, CRMB-55, CRMB-60,
PMB

INDIAN OIL, HINDUSTAN PETROLEUM, BHARAT,
PETROLEUM, SHIVA ASPHALT, OOMS PMR PVT LTD,
BENGALBITUMEN, STP LTD.

SUNKEN PORTION / TERRACE

15. WATERPROOFING VELOSIT, FORSOC, SIKA, MYK ARMENT, MAKPHALT
CEMENTITIOUS TREATMENT

16. PVC WATER STOPS FOXOPAM, MARUTI RUBBER, VELOSIT, SIKA
CORROSION INHIBITING

17.

ADMIXTURE (ASTM G1, ASTM G3,
ASTM G 109)

SUNANDA SPECIALITY COATINGS, BASF, FOSROC, SIKA,
MYK ARMENT, VELOSIT, STP LTD.

18.

LIQUID APPLIED MODIFIED PU
WATERPROOFING MEMBRANE,

VELOSIT, CHOWGULE, MYK ARMENT, ARDEX ENDURA,
SIKA, ALCHIMICA, MAKPHALT

TERRACE WATERPROOFING
SUNANDA SPECIALITY COATINGS, SIKA, BASF,
19. | EPOXY FLOORING CHOWGULE, MYK ARMENT, ARDEX ENDURA
0. | PU FLOORING SUNANDA SPECIALITY COATINGS, SIKA, BASF, VELOSIT,

CHOWGULE, MYK ARMENT, ARDEX ENDURA

21.

PU COATINGS FOR STRUCTURAL
STEEL

SUNANDA SPECIALITY COATINGS, SIKA, VELOSIT, X
CALIBUR CONSTRUCTION SYSTEMS INC, CHOWGULE,
STP LTD

22.

EPOXY COATINGS FOR
STRUCTURAL STEEL

SUNANDA SPECIALITY COATINGS, SIKA, X CALIBUR
CONSTRUCTION SYSTEMS INC, RACHTR CHEMICALS, STP
LTD.
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23.

EPDM & SILICON GASKET

HANU, ANAND, RAVEN, ZERO, ROOP, LESCUYER,
BENGAL BITUMEN, AMEE RUBBER, OSAKA, ELTECH,
AVIGIRI

24.

SBR POLYMER

DR. FIXIT, CICO, SIKA, FOSROC

PAINTS

WATER-PROOFING CEMENT
PAINT

DUROCEM OF BERGER PAINTS, SUPER SNOWCEM
DECORATIVE OF SNOWCEM INDIA LTD. GATTUCEM OF
ASIAN PAINTS, JENSON & NICHOLSON ROBBIACEM
SUPER CEMENT PAINT OF JENSON & NICHOLSON.

ASIAN, BERGER, NEROLAC, JSW, DULUX, ACRO,

2. TEXTURED EXTERIOR PAINT SNOWCEM INDIA LTD.
LUXOL HI-GLOSS OF BERGER, APCOLITE LUSTURE
3. SYNTHETIC ENAMEL PAINT FINISH WHITE OF ASIAN PAINTS, DULUX GLOSS OF ICI

MAKE, JENSON & NICHOLSON BROLAC HI-GLOSS
POLYURETHANE ENAMEL.

PLASTIC/ACRYLIC EMULSION
PAINT

SILK LUXURY/SILK GLAMOUR EMULSION OF BERGER
PAINT, DULUX PROFESSIONAL SOLITAIRE OF
AKZONOBEL EMULSION OF KANSAI NEROLAC PAINT,
ROYALE OF ASIAN PAINT, JENSON & NICHOLSON
SPECIAL EFFECTS LUXURY SHEEN EMULSION.

ACRYLIC DISTEMPER

M/S ASIAN PAINTS LTD (TRACTOR/PROFESSIONAL
ACRYLIC DISTEMPER), M/S BERGER PAINTS INDIA LTD (
BISON ACRYLIC DISTEMPER), M/S ICI INDIA LTD
AKZONOBEL (MAXILITE ACRYLIC DISTEMPER),
NEROLAC PREMIUM WASHABLE OF KNPL, JENSON &
NICHOLSON (JENSOLIN ACRYLIC DISTEMPER).

CEMENT PRIMER

B.P. (ALKALI RESISTANT) WATER THINABLE OF BERGER
PAINT MAKE, PRIMOLITE WATER THINABLE GOODLASS
NEROLAC PAINT MAKE, CEMPROVER OF SNOWCEM
PAINT, CEMENT PRIMER OF ASIAN PAINT MAKE, JENSON
& NICHOLSON WATER THINABLE CEMENT PRIMER (EXT
& INT). PRIMOXX OF J&K WHITE CEMENT.

PREMIUM ACRYLIC SMOOTH
EXTERIOR PAINT EMULSION

SNOWCRYL XT/ MXIMUS OF SNOWCEM PAINT,
WEATHERCOAT SMOOTH/ WEATHERCOAT LONG LIFE
FLEXO OF BERGER PAINTS, DULUX PROFESSIONAL
WEATHER SHIELD OF AKZONOBEL, ULTIMA OF ASIAN
PAINTS

ACRYLIC SMOOTH EXTERIOR

TRUMP/ ALPURA OF SNOWCEM PAINT, WALMASTA OF
BERGER PAINTS, APEX, ASIAN PAINTS, WEATHER SHIELD

PAINT EMULSION OF MIS AKZONOBEL.
9. STEEL/ WOOD PRIMER ASIAN, DULUX, BERGER, NEROLAC,
10. EPOXY PAINT ASIAN, DULUX, BERGER, NEROLAC, SNOWCEM INDIA

LTD, VELOSIT

11.

WOOD FINISH (MELAMINE & PU
POLISH)

ASIAN, DULUX, BERGER, NEROLAC, PIDILITE, WEMBLEY,
STP LTD.

ASIAN PAINTS, BERGER, RELIANCE THERMOPLAST, S.N.

12. THERMOPLASTIC PAINTS IND. OSCAR, AUTOMARK (INDIA) INDUSTRIES LTD, STP
LTD
13. ROAD MARKING PAINT NEROLAC, ASIAN, SHALIMAR, BERGER, STP LTD.
WOOD WORK

BLOCK BOARD, PLYWOOD

GREEN PANEL, DURO, CENTURY, MERINO, BHUTAN
TUFF, JAIN WOOD INDUSTRIES

LAMINATE

MERINO, GREEN, CENTURY, FORMICA, BHUTAN TUFF,
JAIN WOOD INDUSTRIES

VENEER PLY, NATURAL WOOD
VENEERS

MERINO, GREEN LAM, DURO, CENTURY, KALPATARU,
BHUTAN TUFF, CENTURY,
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PRELAMINATED PARTICLE
BOARD

CENTURY, MERINO, ACTION TESA, BHUTAN TUFF,
GREEN LAM

FACTORY MADE FLUSH DOOR

CENTURY, ARCHID, MERINO, DURO, GREENPANEL,
ORION, BHUTAN TUFF

GYPSUM BOARD

GYPROC, SAINT GOBAIN GYPROC INDIA PVT. LTD, USG
BORAL, GYPTECH

LOCKS, LETCH

GODREJ, HETTICH, DORMA, IPSA, HAFELE, KICH

FRICTION STAY HINGES, BALL
BEARING HINGES & SPRING
HINGES

EARL-BIHARI, EBCO, GODREJ, DORMA, HAFELE, KICH

NUTS, BOLTS & SCREWS

GKW, KUNDAN, PRIYA, ATUL, PUJA, IPSA, WURTH

10.

DASH, ANCHORING FASTENERS
& SS STONE CLADDING CLAMP

HILTI, FISCHER, TRIXEL FROM AXELINDIA, CANON,
BOSCH, WURTH, ANCHOR

11.

MDF/HDHMR/WPC BOARD

DURATUFE, MERINO, CENTURY, GREENPANEL, ACTION
TESA, BHUTAN TUFF, KALPATARU

12.

FRAME SYSTEM FOR INTERAL
PARTITION

SAINT GOBAIN GYPROC INDIA PVT. LTD, USG BORAL

13 ACOUSTIC MINERAL FIBRE USG BORAL ARMSTRONG, GYPTECH, AEROLITE DIMOND,
) CEILING AND GRID SYSTEM HI-STEEL, BOLLARD
U.P TWIGA FIBERGLASS LTD, LLOYD, ROCKWOOL INDIA,
14. THERMAL INSULATION BOARDS TWIGA INSULATING INDIA, SIKA
PREMIXED FORMULATED ELITE-90 — GYPROC GOBAIN, FERRO - 700 GYPSUM
15. GYPSUM LIGHTWEIGHT PLASTER - FERROUS CRETE, RED TOP — USG BORAL
PLASTER BUILDING PRODUCTS (I) PRIVATE LIMITED,
16. TOILET CUBICLES GREENLAM, MERINO, CENTURY
17. HIGH PRESSURE LAMINATE MERINO, GREENLAM, FUNDERMAX, CENTURY

ALUMINIUM, STEEL, FALSE CEIL

ING, ROOF AND GLASS WORK

STAINLESS STEEL HARDWARE
FITTINGS (HEAVY DUTY)

DORMA, OZONE, GODREJ, GEZE, HAFELE, DORSET, KICH,
IPSA, ASSA ABLOY, HETTICH

ALUMINIUM SECTIONS FOR
DOORS, WINDOWS& PARTITIONS
ETC.

JINDAL, HINDALCO, INDALCO, NALCO, MAHAVEER

ALUMINUM SHEET

NOVELIS, EURAMAX, JINDAL, HINDALCO

ANODISED/POWDER COATED
ALUMINIUM HARDWARE
(HEAVY DUTY)

NU-LITE, GODREJ, KLASSIC, ALKA, JINDAL, PULSE, IPSA,
ASSA ABLOY

CLEAR/FLOAT/ FROSTED GLASS

MODI, SAINT GOBAIN, ASAHI, PILKINGTON, GOLD PLUS,
GLAVERBEL (BELGIUM), SISECAM

FIRE RETARDANT ALUMINIUM

REYNOBOND, ALUDECOR, ALUCOBOND, ALSTONE,

COMPOSITE PANEL ALUBOND DACS
JINDAL, KICH, ESSAR, NSTYLE-D-LINE, FABRINOX, SALES
7 STAINLESS STEEL SECTION STEEL, DORMA, GEZE, OZONE, IPSA
HIGH PERFORMANCE
8. TOUGHENED GLASS SAINT GOBAIN, ASAHI, PILKINGTON, MODIGUARD

FALSE CEILING- GYPSUM

SAINT GOBAIN GYPROC INDIA PVT. LTD.,
GYPROC/BORAL, GYPTECH

10.

FALSE CEILING- METAL WITH
SUPPORTING GRID

SAINT GOBAIN, ARMSTRONG, DEXUNE, USG BORAL,
DAIKEN, DIAMOND, NEWAGE, HI-STEEL, BOLLARD

11.

ACOUSTICAL FALSE CEILING
SYSTEM

ARMSTRONG, USG BORAL, SAINT GOBAIN, GYPTECH,
BOLLARD

12 METAL MODULAR FALSE ARMSTRONG, HUNTER DOUGLAS, DURLUM, GYPROC,
) CEILING SYSTEM DYNAMAX, BOLLARD, NEWAGE
13 WOODEN METAL BAFFLE ARMSTRONG, HUNTER DOUGLAS, DURLUM, GYPROC,
) CEILING SYSTEM BOLLARD
CALCIUM SILICATE FALSE
14. CEILING SYSTEM AEROLITE, GYPTECH, ARMSTRONG, DIAMOND
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15.

UPVC WINDOW/DOORS

FENESTA, REHAU, ALUPLAST, PRIZMA, KOMMERLING,
ENCRAFT

16.

ALUMINIUM SECTIONS FOR
DOORS, WINDOWS &

JINDAL, HINDALCO, INDALCO, NALCO, BHORUKA,
INDAL, MAHAVEER

PARTITIONS ETC.
GODREJ, SHAKTI, NAVAIR, SUKRI, KALPATARU,
17. FIRE RETARDENT DOOR BHAWANI, KUTTY
18. GRG FALSE CEILING DIAMOND, HI-STEEL, BOLLARD, ARMSTRONG
RAJSHRI PLASTIWOOD, FINOLEX PLASTICS, POLYLINE,
19- PVCDOORS DUROPLAST, SINTEX, FIBREWAYS, JAYNA
FIBREWAYS, NAVIER, SUKARI PROMAT, KUTTY, JINDAL
20. FRP DOOR STAINLESS, BHATT FIBREWAYS, JAYNA, SELECTED,
WURTH, SIKA
LIOYD INSULATION, KINGSPAN BY JINDAL, METECNO
INSULATED ROCKWOOL . ’ ;
21. EXTERNAL PANEL SYNERGY, ROOFCLAD, RINAC ROCKWOOL, ROCKWOOL,

SINTEX

22.

ANTI STATIC HIGH-PRESSURE
LAMINATE

MERINO, FORMICA, GREENLAM, FUNDERMAX, BHUTAN
TUFF, DURO

SAINT GOBAIN, MODIGUARD, AIS, ATUL, GOLDEN,

23. | MIRROR PILKINGTON

T R L e
25. | HYDRAULIC DOOR CLOSURE géglsjgﬁ,fg&ggggm » EVERITE, DORMA, HAFELE,
26 | S5 RAILING JINDAL DORMA, FABRINOX, STEEL NSTVLE, ALFA
27. | G.L SHEET SAIL, TATA, JINDAL, ISPAT, ROOFCLAD, ESSAR

28.

FIBRE GLASS SHEET

SIMCRYL(SIMBA), FIBREWAYS, ADVANCE FIBRE,
ROOFCLAD

29.

ROLLING SHUTTER

RAMA ROLLING SHUTTER, JYOTI ROLLING SHUTTER,
ANAND INDST, SHRI RAM ROLLING SHUTTER

30.

ALMUNIUM DOORS & WINDOW
FIXTURE

EVERITE, GODREJ, HARDIMA, HARDWARE, KLASSIC,
ALKA, JINDAL, IPSA

() M/S UNITED ENGG. WORKS, RAM NAGAR

(I) M/S METAL WINDOW CORP. ROHTAK

31. | STEEL WINDOW (III) M/S SKS STEEL INDUSTRIES PIRGARHI
(IV) ANY OTHER ISI MARKED FACTORY MADE
(V) JANGID ENGINEERING WORKS (JAIPUR)
32 | FIBRE CEMENT BOARD HIL, VISHAKHA, EVEREST INDUSTRY LTD., JAMES

HARDIE, NCL INDUSTRIES, EVEREST, BISON

33.

FABRICATORS FOR ALUMINIUM
GLAZING, STRUCTURAL
GLAZING, ALUMINIUM DOOR &
WINDOWS, ACP WORK.

ALUMAX, WINDORZ INDIA PVT. LTD, JANGID
ENGINEERING WORKS (JAIPUR)

34. LAMINATE FLOORING ARMSTRONG, PERGO, FLORENCE, ACTION TESA
35. PVC FLOORING & VINYL WALL ARMSTRONG, FORBO, GERELOR, INPROCORP,
DORMA, GEZE, HAFELE, ASBA ALLOY, OZONE, BENE,

36. GLASS DOOR FITTINGS MARS, HETTICH

37. CASEMENT WINDOW HINGES GIESSE, ALUALPHA, LAVAL, SAVIO

38. SS FRICTION HINGES GIESSE, COTSWOLD, SECURISTYLE

39 TOUGHENED GLASS FOR SAINT GOBAIN, ASAHI INDIA GLASS, SCHOTT, GOLD

) PARTITIONS PLUS

GLASS DOORS/PARTITION/

40, HARDWARE/ALUMINUM DORMA, GEZE, HAFELE, ASBA ALLOY, OZONE, BENE,
PROFILE MARS
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WATER SUPPLY AND SANITARY WORKS

PTMT FITTINGS

PRAYAG, POLYTUF, Cardin

KITCHEN LOFT TANK

SINTEX, TIRUPATI

PLASTIC SEAT COVER

HINDWARE, CERA, PARRYWARE, KOHLER, NYCER,
JOHNSON PEDDAR, JAQUAR

PVC CISTERN

HINDWARE, CERA, PARRYWARE, KOHLER, NYCER,
JOHNSON PEDDAR, JAQUAR

C.I. MANHOLES COVERS

BIC, KAPILANSH DHATU UDHYOG, NECO, RIF, BCM, SKF,
HIF

BRASS STOP & BIB COCK

ZOLOT, SANT, L&K, JAQUAR, ESSCO, JOHNSON,
PARRYWARE, CERA

BRASS BALL VALVE WITH
7. FLOATS ZOLOTO, LEADER, SANT
8. | SS HINGED GRATING GMGR, NEER, CHILLY
9 | SANITARY ACCESSORIES JAQUAR, KOHLER, KEROVIT, HINDWARE, JOHNSON,

SIMPOLO CERAMICS, PARRYWARE, CERA

10.

C.P. ACCESSORIES

JAQUAR, SOMANY, PARRYWARE, GROHE, KOHLER,
HINDWARE, JOHNSON, CERA, KINGSTON

11.

MOISTURE RESISTANT BOARD

ST-GOBAIN, GYPROC, USG BORAL,

12.

FLOOR TRAP

JAINA, CHILLY, NIRALE

13.

VITREOUS CHINA
SANITARYWARE AND FITTINGS

HINDWARE, CERA, PARRYWARE, KOHLER, NYCER,
JOHNSON PEDDAR, SOMANY, JAQUAR

14.

STAINLESS STEEL SINKS

NEELKANTH, JAYNA, FRANKE, ANUPAM, NIRALI, COBRA,
PRAYAG, CERA, KINGSTON

15.

C.P. BRASS FITTINGS

JAQUAR, SOMANY, PARRYWARE, GROHE, KOHLER,
HINDWARE, JOHNSON, CERA, KINGSTON, CARDIN

16.

CENTRIFUGALLY CAST (SPUN)

NECO, RIF, SKF, ACL, HEPCO, MARC, GEM, BIC, HIF,

IRON PIPES & FITTINGS JAISWAL, RPMF
CENTRIFUGALLY CAST (SPUN)
17- | [RON PIPES (CLASS LA) RIF, NECO, SKF, ACL, HIF
ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH,
18. | CPVC PIPES & FITTINGS ASHIRWAD, APL APOLLO
19. | G.1. PIPES TATA, JINDAL (HISSAR), ZENITH, PRAKASH SURYA, G.S.T.

20.

G. . FITTINGS

UNIK, ZOLOTO, K8, ICS, R, K.S, NVR, JINDAL, R BRAND,
AMCO

21.

UPVC PIPES & FITTINGS

ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH,
ASHIRWAD, APL APOLLO

LEADER, SANT, ZOLOTO, KIRLOSKAR, CASTLE, KARTAR,

22. | GUNMETAL VALVES AL
23. | BALL VALVES LEADER, SANT, ZOLOTO, CASTLE, IBP, ARCO
24. | C.L SLUICE VALVES KIRLOSKAR, IVC, BURN
KK, JAIN, PRAGATI, BIC, KAPILANSH DHATU UDHYOG,
25. | SFRC MANHOLE COVER NBCO.RIF. BOM 8.5 & CO.
6. | RCCPIPES JAIN, PRAGATI, KK, LAKSHMI, SOOD & SOOD, JAIN & CO.,
: USHA, DIWAN SPUN PIPE, J. K. SPUN PIPES
RIF, NEECO, ELECTRO STEEL, 1ISCO, NEECO, KAPLANSH,
27. | LA (C1) PIPES KESORMA SPUN PIPE & FOUNDRIES, CALCUTTA, SUPER
ENTERPRISES, INDIAN IRON & CO. LTD. CALCUTTA.
28. | PPR PIPES SFMC, SAFE, PIONEER INDST., SUPREME, RELIANCE
29, IS)[[JJPCPTLISLKI)E IRON PIPE (WATER ELECRO STEEL, KESSO, KDUPL, ELECTRO SPUN
30. | SEWERAGE & DRAINAGE PUMPS | KIRLOSKAR, KSB, CROMPTON GREARES
31. | HDPE PIPES & FITTINGS JAIN, ORIPLAST, KISAN

32.

G.1. PIPE JOINTING MATERIALS

LOCTITE 55/DR. FIXIT, MC BAUCHEMIE

33.

STONWARE PIPES AND GULLY
TRAPS

PERFECT, BURN, ANAND, PARRY, SKINS GROHE, HIND,
DEVRAJ ANAND CERAMIC (P) LIMITED., PERFECT
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POTTERI JABAL PUR (MP), BURN POTTERIES, JABALPUR
34. | WATER METER CRESENT/ KAYEE/ KAPSTAN/ ANAND AASHI
SFMC/SINTEX/SPL, UNITEK, SHEETAL, POLYCON
33. | PVC WATER TANK ELECTRO PLAST, STAR, LOTUS
36 SEWAGE WATER/RAIN WATER ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH, AJAY,
" | PIPES ASHIRWAD, BIRLA AEROCON, KISAN
37 SMC (Sheet Moulded Compound) SINTEX, AMITEX
Panel Tank
MISCELLANEOUS ITEMS
| Eg CH?I}{?ETSE]SE ET SI;A]I)LOISgS’ FIBREWAYS, KUTTY, JINDAL STAINLESS, BHATT
’ > | FIBREWAYS, WURTH, SIKA
COVERS
GRC/FRP SCREENS/RAILING/JALL/
2 CORNICES/STATUES/PANELS/MO | TERRA FIRMA, JINDAL STAINLESS, UNISTONE, UNIQUE
ULDING
SABIC LEXAN, BAYER, COXABELL, ROOFCLAD, MNF
3 | POLY CARBONATE SHEET METALS, GE LEXOL, EVEREST
DIAMOND CUTTING/
4 CORE CUTTING WURTH, HILTI, TYROLIT
5 SIGNAGES PROLITE, GLOLITE, VISTA
6 BLINDS VISTA, DECOR, DECK, MAC
GODREJ, DURIAN, STEELCASE, HERMAN MILLER,
7. | FURNITURE FEATHERLITE,
8. MICRO CONCRETE FOSROC, CICO, PIDILITE
9. CORIAN SHEET DUPONT, STARON SOLID
10. BROADLOOM WOOVEN CARPET OBEETEE, FENIX, FELTECH, WILTON
FIRE CHECK DOORS S.S.
11. FITTINGS HAFELE, GEZE, BECKER FIRE SOLOUTION
WARNING & DIRECTORIAL
TACTILE INDICATOR (STAINLESS
12. STEEL STRIP & STUDS OF 304 SIGNXPRESS INDIA, EMINENT TACTILE, FERROGRATE
GRADE WITH PU)

Note: -The Articles / materials which are not mentioned in the above said list shall
be approved by the NIT approving authority before execution of work.
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ANNXURE-I

LIST OF MANDATORY TESTS

CPWD

Material Clause Test Field/ Test Min. Frequency of testing
Laboratory procedure quantity
test of
material
for
carrying
out the
test
1 2 3 4 5 6 7
Water 3.1.1 (i) PH Value Lab IS 3025 - Water from each source
(i) Limits of Acidity Lab shall be got tested before
(iii) Limits of Alkality Lab the commencement of
(iv) Percentage of solids work and thereafter once
a) Chlorides Lab in every three months till
b) Suspended matter Lab the completion of the
¢) Sulphates Lab work. Water from
d) Inorganic solids Lab municipal source need be
e) Organic solids Lab tested only once in six
months. Number of tests
for each source shall be 3.
Cement 3.1.2 (a) Physical requirement
(i)  Fineness Lab IS 4031 (Part II) Each lot Every 50 tonnes or part
(i)  Soundness Lab IS 4031 (Part III) thereof. Each brand of
(iii) Setting time (initial & Final) Lab IS 4031 (Part V) cement brought to site
(iv) Compressive strength shall be tested as per this
(v) Consistency of standard Lab IS 4031 (Part VI) frequency.
cement paste
Lab IS 4031 (Part VI)

Sand 3.1.3.1 | Organic impurities Field Appendix ‘A’ 20 cum Every 20 cum or part
thereof or more frequently
as decided by Engineer-
in-charge.

3.1.3.2 | Silt Content Field Appendix C 20 cum Every 20 cum or part
thereof or more frequently
as decided by Engineer-
in-charge.
3.1.3.4 | Particle size distribution a, b, ¢, d, Field or Appendix B 40 cum 40 cum or part thereof.
&e Labour as
decided by
the Engineer
in charge
3.1.3.5 | Bulking of sand Field Appendix D 20 cum Every 20 cum or part
thereof or more frequently
as decided by Engineer in
charge.
Steel tubular | 10.13 | (a) Tensile Test Laboratory IS 1608 Every 8 Every 8 tonne or part
pipes (b) Bend Test IS 2329 tonne or part | thereof.
(c) Flattening Test IS 2328 thereof.

Structural 10.1.1 | (a) Tensile strength Laboratory IS 1599 20 tonne Every 20 tonne or part

Steel if (b) Bend Test thereof.

arranged by

the contractor

Bricks/Brick 6.1.3 Testing of bricks/brick tiles for | Laboratory Appendix A,B,C Asperthe | Every 50000 or part

tiles 6.1.4 dimensions, Comprehensive & D of Chapter 6 Table 6.3 thereof or more frequently

6.1.5 strength, Water absorption and and 6.4 as decided by Engineer in
efflorescence charge.

Stone 4.1.2.2 | (a) Percentage of soft or delirious Field or IS 2386-Part-11 As required | For all quantities

aggregate material laboratory by

Test as Engineer-in-
required charge
Reinforcement 5.13 Physical Test and chemical test Laboratory IS 1786 As per As per CPWD
Steel CPWD specification
specification
Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion=Nil, AE(P) EE




55 CPWD
4.1.2.3 | Particle size Field/Lab Appendix-‘A’ 45 Cum For every 45 cum or part
thereof for RCC work
only. For test of items as
decided by Engineer-in-
charge
4.12.5 | (a) Estimation of organic Field/Lab IS 2386-Part-11 10 Cum For every 40 cum or part
impurities thereof
(b) Surface moisture Field/Lab IS 2386 10 Cum -do-
(c) Determination of 10% fine Field/Lab IS 2386 10 Cum -do-
value
(d) Specific gravity Field/Lab IS 2386 10 Cum -do-
(e) Bulk density Field/Lab IS 2386 10 Cum -do-
(f) Aggregate crusing strength Field/Lab IS 2386 10 Cum -do-
(g) Aggregate impact value Field/Lab IS 2386 10 Cum -do-
Concrete 54.1 Slump Test Field Appendix —‘D’ 10 Cum 15 cum of part thereof
Reinforcement | 5.4.9.1 | Cube Test Field / Lab Appendix — ‘A’ 5 cum As per CPWD
Concrete specifications
Timber 9.1.6 Moisture Content Field (by Appendix-‘C’ 1 Cum Every one cum or part
moisture thereof.
meter)
laboratory
test as
required by
Engineer-in-
charge.
Stone 7.1.1 (i) Water absorption Lab Test IS 1121 50 sqm for | 100 sqm/20 cum or part
7.4 (ii) Transverse strength IS 1121 Part II slabs and 10 | thereof or change of
7.8 (iii) Resistance to wear IS 1706 cum in stone | source as per direction of
7.9 (iv) Durability IS 1126 masonry Engineer-in-charge.
Marble 8.3 (i) Moisture Absorption Laboratory IS 1124 50 Sq.m. 100 sqm. or part thereof.
(Table | (ii) Hardness Test Mho’s Scale
8.2) (iii) Specific Gravity IS 1122
Granite (i) Moisture Laboratory IS 1124 50 Sq.m. 100 sqm. or part thereof.
(ii) Specific Gravity IS 1122
Concertina As per 1. Tensile Strength Laboratory IS 278: 2009 Per lot Per lot.
Coil BIS 2. Galvanising
code
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Annexure Il
Field Testing Instruments
Steel tapes — 3m
Vernier calipers
Micrometer screw 25mm gauge
A good quality plumb bob
Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical
Wire gauge (circular type) disc

Foot rule

© N o o bk b=

Long nylon thread

9. Magnifying glass

10. Screw driver 30cms long
11.Ball pin hammer, 100 gms

12. Plastic bags for taking samples

13. Balances

(i) 7 kg. to 10 kg. capacity, semi self indicating type —accuracy 10gm.

(i) 500 gm. Capacity, semi-self indicating type — accuracy 1 gm.

(iii) Pan balance — 5 Kg. capacity — accuracy 10 gms.

14. Ovens (if required)-electrically operated, thermostatically controlled upto
110°C — Sensitivity 1°C.
15. Sieves: as per IS 460-1962 (if required)-.

(i) LS. sieves — 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm,
40mm, 25mm, 20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid
and pan.

(i) 1.S.. sieves — 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm,
600 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90
microns, 75 microns, with lid and pan.

16. Sieve shaker capable of 200mm and 300mm dia sieves, manually operated with
timing switch assembly.
17. Equipment for slump test slup cone, steel plate, tamping rod, steel scale, scoop.
18. Dial gauges (if required)-, 25mm travel — 0.01 mm/division least count — 2nis.
19. Graduate measuring cylinders 200ml capacity — 3 nos.
20.Enamel trays (for efflorescence test for bricks).
(i) 300mm x 250mm x 40mm - 2 nos.
(i) Circular plates of 250mm dia — 4 nos.
21.Cube Testing Machine with calibration certificate.
22.Cube Moulds — 12 Nos. 15x15x15 cm
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On non-judicial stamp paper of minimum Rs. 100 ]

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance
Guarantee/Security Deposit/Mobilization Advance

1. Whereas the Executive Engineer ................... (name of division) ..........ecveennnn. , CPWD on behalf of
the President of India (hereinafter called “The Government”)has invited bids under
ceevrvsssnnnnnnnnnnen (NIT nUMbEF)..ooeeee. dated s Lo (name
OF WOTK) sisiscussmisnsssicstsinssmmenmmnsomeneesssiocrns The Government has further agreed to accept
irrevocable Bank Guarantee for Rs. .......ooovvevnn... (RUPEES ..., only) valid upto .........

(date)*......... as Earnest Money Deposit from ................... ... (name and address of contractor)
crensnnnnennn.(hereinafter called “the contractor”) for compliance of his obligations in accordance
with the terms and conditions of the said NIT.

OR**

Whereas the Executive Engineer ... (name of division) ......ccoevvevvvon , CPWD on behalf of
the President of India (hereinafter called “The Government”) has entered into an agreement
bearing number ..o With e (name and address of the contractor) ...............
(hereinafter called “the Contractor”) for execution of WOrk .......oooooovvoooooo (name of
WOTK) oot e The Government has further agreed to accept an irrevocable
Bank Guarantee for Rs. ..........cco........ (RUPEES oo ceren, only) valid upto ........ (date)........
as Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for
compliance of his obligations in accordance with the terms and conditions of the agreement.

2. We; cisiinin (indicate the name of the bank) ...ocoeeeeveen. (herein after referred to as “the Bank”),
hereby undertake to pay to the Government an amount not exceeding RS. .....ccoooveveeerevinnn,
(Rupees................. only) on demand by the Government within 10 days of the demand.

< M - S— (indicate the name of the Bank) w.ccccueveennn. , do here by undertake to pay the

amount due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said Contractor. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees ................. only)

4. We, ., (indicate the name of the Bank) ....ccoooee... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and the Contractor
shall have no claim against us for making such payment.

5. We, . (indicate the name of the Bank) ...eveirenenn, , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any manner
our obligation here under to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor from time to time or to postpone for any time
or from time to time any of the powers exercisable by the Government against the said contractor
and to forbear or enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation or extension being granted
to the said Contractor or for any forbearance, act of omission on the part of the Government or
any indulgence by the Government to the said Contractor or by any such matter or thing

+10°20%0
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whatsoever which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

6. WE, .veerveemiiiniinns (indicate the name of the Bank) ... , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee the Government may have in relation to the
Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the

Contractor.

B. W@, ..oorrmmmnemcsssizins (indicate the name of the Bank) ......ccooniininns , undertake not to revoke this
guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to ..o unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
Festiicted 10 RSy suussmsspiveamns (RUPEES .coovvrieriiinnnns only) and unless a claim in writing is lodged

with us within the date of expiry or extended date of expiry of this guarantee, all our liabilities
under this guarantee shall stand discharged.

Date .............
Witnesses:
1. Signature........oe. Authorized signatory
Name and address
Name
Designation
Staff code no.
Bank seal
2. Signature ...

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited
and 180 days for two/three bid system from the date of submission of tender.

**|n paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earnest money or for performance guarantee/security deposit/mobilization advance, as the case may
be.
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CENTRAL PUBLIC WORKS DEPARTMENT

OFFICE MEMORANDUM
No. DG/CON/Misc./04 .
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAVAN ,NEW DELHI DATED: 23.01.2017

Sub: Compliance on Construction & Demolition Waste Management Rules, 2016 —
Regarding Disposal of Waste to the approved by local Authority.

Ref: Ministry of Environment and Forest notification dt. 29.03.2016 Construction

and Demolition Waste Management Rules 2016 in exercise of powers Conferred
by Environment (Protection) Act 1986 (Available at web address

www.moef.gov.in).

The above Rules notified by Ministry of Environment and Forest are brought to
the notice of all NIT approving authorities and they are directed to incorporate suitable

provisions in the special conditions and ensure compliance of the Rules.

ﬂ?ﬂo! ly

Superintending Engineer (C&M)

This issues with the approval of ADG(TD).

Issued from file No. CSQ/CM/C/17(1)/2017
Copy to:-

1. All Spl. DGs, CPWD, E-in-C, PWD, Delhi Govt. They are requested to endorse a
copy.of this 0.M. to all ADGs, CEs, SEs & EEs concerned.

Ve @w%
~Executive Engineer (C)
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(GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF
DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS.

The Agreement made this day of two thousand
and between son of
of (hereinafter called the Guarantor of the one part) and the

PRESIDENT OF INDIA (hereinafter called the Government of the other part).
WHEREAS THIS agreement is supplementary to a contract (hereinafter called the
Contract), dated and made between the GUARANTOR OF THE ONE

part and the Government of the other part, whereby the Contractor, inter alia, undertook to render
the buildings and structures in the said contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the
said
structures will remain water and leak-proof for five years from the date of giving of water
proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him
will render the structures completely leak-proof and the minimum life of such water proofing
treatment shall be FIVE YEARS to be reckoned from the date after the maintenance period
prescribed in the contract.

Providing that the Guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of Firewood and things of the same nature which might cause damage to the
roof.

b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts.

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of
any defect being found render the building water proof to the satisfaction of the Engineer-in-
charge at his cost and shall commence the work for such rectification within seven days from the
date of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects
failing which the work shall be got done by the Department by some other contractor at the
GUARANTOR’S cost and risk. The decision of the Engineer-in-charge as to the cost, payable by
the Guarantor shall be final and binding.
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That if the Guarantor fails to execute the water proofing or commits breach there under,
then the Guarantor will indemnify the principal and his successors against all loss, damage, cost,
expense or otherwise which may be incurred by him by reason of any default the part of the
GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and / or damage and /or cost incurred by the Government the decision of the

Engineer-in-charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the
Obligor and by and for
and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by Obligor in the presence of -

Signed for and on behalf of the President of India by

In the presence of —
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Schedule of Quantity

Name of Work: A/R & M/O CGHS Dispensary at Timarpur, Delhi dg. 2026-27. (SH: Day to Day
Maintenance work).

S No Description Quantity Rate Unit | Amount

1 Providing and laying in position cement
concrete of specified grade excluding the
cost of centering and shuttering - All
work up to plinth level :

1.1 1:2:4 (1 Cement: 2 coarse sand (zone-
IIT) including manufactured sand derived
from Recycled concrete aggregate
(RCA) upto 25% : 4 graded stone
aggregate 20 mm nominal size including
Recycled concrete aggregate (RCA) upto

25% ). 1.00 | cum 7654.85 cum 7655.00
1.2 1:5:10 (1 cement : 5 manufactured sand
derived from RecycledConcrete

Aggregate (RCA) : 10 graded stone
aggregate 40mm nominal size Recycled
Aggregate (RA)) 2.00 | cum 4911.85 cum 9824.00

2 Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in foundation and plinth
in:

2.1 Cement mortar 1:6 (1 cement : 6 coarse
sand) 1.00 | cum 7132.25 cum 7132.00

3 Providing and fixing 18 mm thick gang
saw cut, mirror polished, premoulded
and prepolished, machine cut for kitchen
platforms, vanity counters, window sills ,
facias and similar locations of required
size, approved shade, colour and texture
laid over 20 mm thick base cement
mortar 1:4 (1 cement : 4 coarse sand),
joints treated with white cement, mixed
with matching pigment, epoxy touch ups,
including rubbing, curing, moulding and
polishing to edges to give high gloss
finish etc. complete at all levels.

3.1 Granite of any colour and shade

3.1.1 | Area of slab upto 0.50 sqm 5.00 | sqm 5413.50 sqm 27068.00

3.1.2 | Area of slab over 0.50 sqm 7.00 | sqm 5136.30 sqm 35954.00
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Providing and fixing Ist quality ceramic
glazed wall tiles conforming to IS: 15622
(thickness to be specified by the
manufacturer), of approved make, in all
colours, shades except burgundy, bottle
green, black of any size as approved by
Engineer-in-Charge, in skirting, risers of
steps and dados, over 12 mm thick bed
of cement mortar 1:3 (I cement : 3
coarse sand) and jointing with grey
cement slurry @ 3.3kg per sqm,
including pointing in white cement
mixed with pigment of matching shade
complete.

20.00

sqm

1267.95

sqm

25359.00

Providing and fixing ISI marked flush
door shutters conforming to IS : 2202
(Part I) non-decorative type, core of
block board construction with frame of
Ist class hard wood and well matched
commercial 3 ply veneering with vertical
grains or cross bands and face veneers on
both faces of shutters :

5.1

35 mm thick including ISI marked
Stainless Steel butt hinges with
necessary screws

15.00

sqm

2392.65

sqm

35890.00

Providing and fixing ISI marked
oxidised M.S. sliding door bolts with
nuts and screws etc. complete :

6.1

300x16 mm

8.00

Nos.

216.55

each

1732.00

Providing and fixing ISI marked
oxidised M.S. tower bolt black finish,
(Barrel type) with necessary screws etc.
complete :

7.1

250x10 mm

8.00

Nos.

83.90

each

671.00

Providing and fixing ISI marked
oxidised M.S. handles conforming to
IS:4992 with necessary screws etc.
complete :

8.1

125 mm

16.00

Nos.

39.95

each

639.00

Providing and fixing aluminium hanging
floor door stopper, ISI marked, anodised
(anodic coating not less than grade AC
10 as per IS : 1868) transparent or dyed
to required colour and shade, with
necessary screws etc. complete.

9.1

Twin rubber stopper

8.00

Nos.

72.35

each

579.00
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10

Providing and fixing 19mm thick both
sides balancing lamination factory
pressed BWP grade marine ply as per IS
710 of approved brand boxes, shelves,
racks, almirah, cupboard and drawer etc.
including necessary nails, screws, etc.
complete as per direction of Engineer-In-
Charge.

56.00

sqm

2593.15

sqm

145216.00

11

Providing and fixing in position
collapsible steel shutters with vertical
channels 20x10x2 mm and braced with
flat iron diagonals 20x5 mm size, with
top and bottom rail of T-iron 40x40x6
mm, with 40 mm dia steel pulleys,
complete with Dbolts, nuts, locking
arrangement, stoppers, handles,
including applying a priming coat of
approved steel primer.

8.00

sqm

11439.60

sqm

91517.00

12

Kota stone slab flooring over 20 mm
(average) thick base laid over and jointed
with grey cement slurry mixed with
pigment to match the shade of the slab,
including rubbing and  polishing
complete with base of cement mortar 1 :
4 (1 cement : 4 coarse sand) :

12.1

25 mm thick

10.00

sqm

1948.25

sqm

19483.00

13

Providing and laying rectified Glazed
Ceramic floor tiles of size 300x300 mm
or more (thickness to be specified by the
manufacturer), of 1st quality conforming
to IS : 15622, of approved make, in
colours White, Ivory, Grey, Fume Red
Brown, laid on 20 mm thick cement
mortar 1:4 (1 Cement: 4 Coarse sand),
including grouting the joints with white
cement and matching pigments etc.,
complete.

20.00

sqm

1330.00

sqm

26600.00

14

Providing and laying Vitrified titles in
floor in different sizes (thickness to be
specified by the manufacturer) with
water absorption less than 0.08% and
conforming to IS: 15622, of approved
brand & manufacturer, in all colours and
shade, laid on 20mm thick cement
mortar 1:4 (1 cement: 4 coarse sand)
jointing with grey cement slurry @3.3
kg/sqm including grouting the joints with
white cement and matching pigments etc.
The tiles must be cut with the zero
chipping diamond cutter only. Laying of
tiles will be done with the notch trowel,
plier, wedge, clips of required thickness,
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leveling system and rubber mallet for
placing the tiles gently and easily.

14.1 Glazed vitrified tiles Matt / Anti skid
finish of size.

14.1.1 | Size of Tile 600 x 1200 mm. 38.00 | sqm 1797.30 sqm 68297.00

15 Providing and fixing on wall face
unplasticised Rigid PVC rain water pipes
conforming to IS : 13592 Type A,
including jointing with seal ring
conforming to IS : 5382, leaving 10 mm
gap for thermal expansion, (i) Single
socketed pipes.

15.1 | 110 mm diameter 34.00 | metre | 377.40 metre 12832.00

16 Providing and fixing on wall face
unplasticised - PVC moulded fittings/
accessories for unplasticised Rigid PVC
rain water pipes conforming to IS :
13592 Type A, including jointing with
seal ring conforming to IS : 5382,
leaving 10 mm gap for thermal

expansion.
16.1 | Bend 87.5°
16.1.1 | 110 mm bend 12.00 | Nos. 150.35 each 1804.00

17 Providing and fixing unplasticised -PVC
pipe clips of approved design to
unplasticised - PVC rain water pipes by
means of 50x50x50 mm hard wood
plugs, screwed with M.S. screws of
required length, including cutting brick
work and fixing in cement mortar 1:4 (1
cement : 4 coarse sand) and making good
the wall etc. complete.

17.1 | 110 mm 12.00 | Nos. 371.30 each 4456.00
18 12 mm cement plaster of mix :
18.1 | 1:6 (1 cement: 6 fine sand) 50.00 | sqm 333.35 sqm | 16668.00
19 15 mm cement plaster on the rough side
of single or half brick wall of mix :
19.1 | 1:6 (1 cement: 6 fine sand) 50.00 | sgm 383.00 sqm 19150.00

20 Distempering with 1st quality acrylic
distemper (ready mixed)  having VOC
content less than 50 gram/litre of
approved manufacture and of required
shade and colour all complete to achieve
even shade and colour :

20.1 | New work (two or more coats) over and
including water thinnable priming coat
with cement primer having VOC content
less than 50 gram/litre 435.00 | sqm 185.65 sqm 80758.00

21 Painting with synthetic enamel paint of
approved brand and manufacture to give
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an even shade :

21.1 | Two or more coats on new work 60.00 | sqm 155.90 sqm 9354.00

22 Providing and applying white cement
based putty of average thickness 1 mm,
of approved brand and manufacturer,
over the plastered wall surface to prepare
the surface even and smooth complete. 435.00 | sqm 156.05 sgm 67882.00

23 Distempering with 1st quality acrylic
distemper, having VOC (Volatile
Organic Compound ) content less than
50 grams/ litre, of approved brand and
manufacture, including applying
additional coats wherever required, to
achieve even shade and colour.

23.1 | Old work (one or more coats) 140.00 | sqm 62.70 sqm 8778.00

24 Removing dry or oil bound distemper,
water proofing cement paint and the like
by scrapping, sand papering and
preparing the surface smooth including
necessary repairs to scratches etc.
complete. 335.00 | sqm 25.15 sqm 8425.00

25 Finishing walls with Acrylic Smooth
exterior paint of required shade :

25.1 | Old work (Two or more coat applied @
1.67 Itr/ 10 sgm) on existing cement
paint surface 200.00 | sqm 120.75 sqm 24150.00

26 Disconnecting damaged overhead/terrace
PVC water storage tank of any size from
water supply line and removing from the
terrace including shifting at ground level

as per direction of Engineer-in- charge. 2.00 | Nos. 433.75 each 868.00
27 Dismantling W.C. Pan of all sizes

including disposal of dismantled

materials i/c malba all complete as per

directions of Engineer-in- Charge. 2.00 | Nos. 134.10 each 268.00

28 Demolishing cement concrete manually/
by mechanical means including disposal
of material within 50 metres lead as per
direction of Engineer - in - charge.

28.1 | Nominal concrete 1:3:6 or richer mix (i/c
equivalent design mix) 2.00 | cum | 243425 | cum |  4869.00

29 Dismantling doors, windows and
clerestory windows (steel or wood)
shutter including chowkhats, architrave,
holdfasts etc. complete and stacking
within 50 metres lead :

29.1 | Ofarea 3 sq. metres and below 5.00 | Nos. 367.20 each 1836.00

30 Dismantling tile work in floors and roofs
laid in cement mortar including stacking
material within 50 metres lead.
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30.1

For thickness of tiles 10 mm to 25 mm

40.00

sqm

73.40

sqm

2936.00

31

Dismantling G.I. pipes (external work)
including excavation and refilling
trenches after taking out the pipes,
manually/ by  mechanical means
including stacking of pipes within 50
metres lead as per direction of Engineer-
in-charge :

31.1

15 mm to 40 mm nominal bore

100.00

metre

149.80

metre

14980.00

32

Dismantling old plaster or skirting raking
out joints and cleaning the surface for
plaster including disposal of rubbish to
the dumping ground within 50 metres
lead.

100.00

sqm

54.65

sqm

5465.00

33

Disposal of building rubbish / malba /
similar unserviceable, dismantled or
waste materials by mechanical means,
including loading, transporting,
unloading to approved municipal
dumping ground or as approved by
Engineer-in-charge, beyond 50 m initial
lead, for all leads including all lifts
involved.

35.00

cum

263.95

cum

9238.00

34

Providing and fixing water closet
squatting pan (Indian type W.C. pan )
with 100 mm sand cast Iron P or S trap,
10 litre low level white P.V.C. flushing
cistern, including flush pipe, with
manually controlled device (handle
lever) conforming to IS : 7231, with all
fittings and fixtures complete, including
cutting and making good the walls and
floors wherever required :

34.1

White Vitreous china Orissa pattern
W.C. pan of size 580x440 mm with
integral type foot rests

1.00

Nos.

6767.40

each

6767.00

35

Providing and fixing white vitreous
china pedestal type water closet
(European type W.C. pan) with seat and
lid, 10 litre low level white P.V.C.
flushing cistern, including flush pipe,
with manually controlled device (handle
lever), conforming to IS : 7231, with all
fittings and fixtures complete, including
cutting and making good the walls and
floors wherever required :

35.1

W.C. pan with ISI marked white solid

plastic seat and lid

1.00

Nos.

6515.55

each

6516.00
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36 Providing and fixing white vitreous
china flat back or wall corner type lipped
front urinal basin of 430x260x350 mm
and 340x410x265 mm sizes respectively
with automatic flushing cistern with
standard flush pipe and C.P. brass
spreaders with brass unions and G.I
clamps complete, including painting of
fittings and brackets, cutting and making
good the walls and floors wherever

required :
36.1 One urinal basin with 5 litre white

P.V.C. automatic ﬂushing cistern 2.00 | Nos. 6258.75 each 12518.00
37 Providing and fixing wash basin with

C.L. brackets, 15 mm C.P. brass pillar
taps, 32 mm C.P. brass waste of standard
pattern, including painting of fittings and
brackets, cutting and making good the
walls wherever require :

37.1 | White Vitreous China Wash basin size
630x450 mm with a single 15 mm C.P.
brass pillar tap 5.00 | Nos. 2226.35 each 11132.00

38 Providing and fixing 8 mm dia C.P. /
S.S. Jet with flexible tube upto 1 metre
long with S.S. triangular plate to
Eureopean type W.C. of quality and
make as approved by Engineer - in -
charge. 1.00 | Nos. 349.15 each 349.00

39 Providing and fixing P.V.C. low level
flushing cistern with manually controlled
device (handle lever) conforming to IS :
7231, with all fittings and fixtures
complete.

39.1 | 10 litre capacity - White 4.00 | Nos. 1190.65 | each 4763.00

40 Providing and fixing P.V.C. waste pipe
for sink or wash basin including P.V.C.
waste fittings complete.

40.1 | Flexible pipe

40.1.1 | 32 mm dia 10.00 | Nos. 119.55 each 1196.00

41 Providing and fixing 600x450 mm
beveled edge mirror of superior glass (of
approved quality) complete with 6 mm
thick hard board ground fixed to wooden
cleats with C.P. brass screws and
washers complete. 4.00 | Nos. 1607.95 each 6432.00
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42

Providing and fixing M.S. holder-bat
clamps of approved design to Sand Cast
iron/cast iron (spun) pipe embedded in
and including cement concrete blocks
10x10x10 cm of 1:2:4 mix (1 cement : 2
coarse sand : 4 graded stone aggregate
20 mm nominal size), including cost of
cutting holes and making good the walls
etc. :

42.1

For 100 mm dia pipe

20.00

Nos.

362.85

each

7257.00

43

Providing and fixing trap of self
cleansing design with screwed down or
hinged grating with or without vent arm
complete, including cost of cutting and
making good the walls and floors :

43.1

100 mm inlet and 100 mm outlet

43.1.1

Sand cast iron S&S as per IS: 3989

4.00

Nos.

1996.50

each

7986.00

44

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold
water supply, including all CPVC plain
& brass threaded fittings, i/c fixing the
pipe with clamps at 1.00 m spacing. This
includes jointing of pipes & fittings with
one step CPVC solvent cement and the
cost of cutting chases and making good
the same including testing of joints
complete as per direction of Engineer in
Charge. Concealed work, including
cutting chases and making good the
walls etc.

44.1

15 mm nominal dia. Pipes

60.00

metre

497.80

metre

29868.00

45

Providing and fixing uplasticised PVC
connection pipe with brass unions :

45.1

45 cm length

45.1.1

15 mm nominal bore

10.00

Nos.

97.75

each

978.00

46

Providing and placing on terrace (at all
floor levels) polyethylene water storage
tank, ISI : 12701 marked, with cover and
suitable locking arrangement and making
necessary holes for inlet, outlet and
overflow pipes but without fittings and
the base support for tank.

2000.00

litre

11.00

per
litre

22000.00

47

Providing and fixing C.P. brass bib cock
of approved quality conforming to
IS:8931 :

47.1

15 mm nominal bore

10.00

Nos.

506.80

each

5068.00

48

Providing and fixing C.P. brass angle
valve for basin mixer and geyser points
of approved quality conforming to
1S:8931 a) 15 mm nominal bore
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48.1

15mm nominal bore

10.00

Nos.

574.30

each

5743.00

49

Providing and fixing PTMT grating of
approved quality and colour.

49.1

Circular type

49.1.1

100 mm nominal dia

5.00

Nos.

37.60

each

188.00

49.1.2

125 mm nominal dia with 25 mm waste
hole

5.00

Nos.

51.85

each

259.00

50

Providing and fixing PTMT Ball cock of
approved quality, colour and make
complete with Epoxy coated aluminium
rod with L.P./ H.P.H.D. plastic ball.

50.1

15 mm nominal bore, 105 mm long,
weighing not less than 138 gms

4.00

Nos.

182.10

each

728.00

51

Constructing brick masonry circular type
manhole 0.91 m internal dia at bottom
and 0.56m dia at top in cement mortar
1:4 (1 cement :4 coarse sand), in side
cement plaster 12 mm thick with cement
mortar 1:3 (1 cement : 3 coarse sand)
finished with a floating coat of neat
cement, foundation concrete 1:3:6 mix (1
cement : 3 coarse sand : 6 graded stone
aggregate 40 mm nominal size), and
making necessary channel in cement
concrete 1:2:4 (1 cement : 2 coarse sand :
4 graded stone aggregate 20 mm nominal
size) finished with a floating coat of neat
cement, all complete as per standard
design :

51.1

0.91 m deep with S.F.R.C. cover and
frame (heavy duty, HD-20 grade
designation) 560 mm internal diameter
conforming to I.S. 12592, total weight of
cover and frame to be not less than 182
kg., fixed in cement concrete 1:2:4 (1
cement : 2 coarse sand : 4 graded stone
aggregate 20 mm nominal size)
including centering, shuttering all
complete. (Excavation, foot rests and
12mm thick cement plaster at the
external surface shall be paid for
separately) :

51.1.1

With common burnt clay F.P.S. (non
modular) bricks of class designation 7.5

3.00

Nos.

12725.00

each

38175.00

52

Extra depth for circular type manhole
0.91m internal dia (at bottom) beyond
091 mto1.67m

52.1

With common burnt clay F.P.S. (non
modular) bricks of class designation 7.5

2.00

metre

7591.80

metre

15184.00
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53

Providing and fixing aluminium work for
doors, windows, ventilators and
partitions with extruded built up standard
tubular sections/ appropriate Z sections
and other sections of approved make
conforming to IS: 733 and IS: 1285,
fixing with dash fasteners of required dia
and size, including necessary filling up
the gaps at junctions, i.e. at top, bottom
and sides with required EPDM rubber/
neoprene gasket etc. Aluminium sections
shall be smooth, rust free, straight,
mitred and jointed mechanically
wherever required including cleat angle,
Aluminium snap beading for glazing /
paneling, C.P. brass / stainless steel
screws, all complete as per architectural
drawings and the directions of Engineer-
in-charge. (Glazing, paneling and dash
fasteners to be paid for separately) :

53.1

For fixed portion

53.1.1

Anodised aluminium (anodised
transparent or dyed to required shade
according to IS: 1868, Minimum anodic
coating of grade AC 15)

160.00

495.05

79208.00

532

For shutters of doors, windows &
ventilators including providing and
fixing hinges/ pivots and making
provision for fixing of fittings wherever
required including the cost of EPDM
rubber / neoprene gasket required
(Fittings shall be paid for separately)

53.2.1

Anodised aluminium (anodised
transparent or dyed to required shade
according to IS: 1868, Minimum anodic
coating of grade AC 15)

110.00

kg

598.60

kg

65846.00

54

Providing and fixing glazing in
aluminium door, window, ventilator
shutters and partitions etc. with EPDM
rubber / neoprene gasket etc. complete as
per the architectural drawings and the
directions of engineer-in-charge . (Cost
of aluminium snap beading shall be paid
in basic item):

54.1

With float glass panes of 5 mm thickness
(weight not less than 12.50 kg/ sqm)

16.00

sqm

1505.25

sqm

24084.00
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55

Chipping of unsound/weak concrete
material from slabs, beams,columns etc.
with manual Chisel and/ or by standard
power driven percussion type or of
approved make including tapering of all
edges,making square shoulders of
cavities including cleaning the exposed
concrete surface and reinforcement with
wire brushes etc. and disposal of debris
for all lead and lifts all complete as per
direction of Engineer-In-Charge

55.1

25 mm average thickness

50.00

sqm

126.75

sqm

6338.00

56

Cleaning of reinforcement from rust
from the reinforcing bars to give it a
total rust free steel surface by using
alkaline chemical rust remover of
approved make with paint brush and
removing loose particles after 24 hours
of its application with wire brush and
thoroughly ~ washing with water and
allowing it to dry, all complete as per
direction of Engineer-In-Charge.

56.1

Bars upto 12 mm diameter

800.00

metre

8.25

metre

6600.00

57

Providing, mixing and applying bonding
coat of approved adhesive on chipped
portion of RCC as per specifications and
direction  of Engineer-In-charge
complete in all respect.

57.1

SBR Polymer (@10% of cement weight)
modified cementitious bond coat @2.2
kg cement per sqm of surface areca
mixed with specified proportion of
approved polymer.

50.00

sqm

141.20

sqm

7060.00

58

Providing, mixing and applying SBR
polymer (of approved make)modified
Cement mortar in proportion of 1:4 (1
cement: 4 graded coarse sand with
polymer minimum 2% by wt. of cement
used) as per specifications and directions
of Engineer-in-charge.Note:
Measurement and payment: The pre-
measurement of thickness shall be done
just after the surface preparation is
completed and Payment under this item
shall be made only after proper wet
curing has been done and surface has
been satisfactorily evaluated by
sounding / tapping with a blunt metal
instrument and / or the 7Smm size cube
crushing strength at the end of 28 days to
be not less than 30 N/ mm?2).

58.1

25 mm average thickness in 2 layers.

50.00

sqm

587.35

sqm

29368.00
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59 Supplying and placing in position of
Daily required Material of approved
make as required by Engineer-in-Charge
for Plumber/Carpenter/Mason.

59.1 | PTMT bib cock of approved brand and
manufacture as approved by Engineer-in-
charge. - 15mm Nominal Bore, 86 mm
long and weight not less than 88 gm. 20.00 | Nos. 93.09 each 1862.00

59.2 | PTMT pillar cock of approved brand and
manufacture as approved by Engineer-in-

charge. - 15 mm Nominal Bore 10.00 | Nos. | 16624 | each 1662.00

59.3 | PTMT stop cock of (Male Thread) of
approved brand and manufacture as
approved by Engineer-in-charge. - 15
mm Nominal Bore 10.00 | Nos. 86.44 each 864.00

59.4 | PTMT angle stop cock of (Male Thread)
of approved brand and manufacture as
approved by Engineer-in-charge. - 15
mm Nominal Bore 10.00 | Nos. 122.35 each 1224.00

59.5 | Aluminium hanging floor door stopper
with twin rubber & stopper of approved
brand and manufacture as approved by
Engineer-in-charge. 20.00 | Nos. 58.51 each 1170.00

59.6 | PVC White Seat Cover for E.-W.C. with
pins, screws/nuts bolts etc complete of
approved brand and manufacture as
approved by Engineer-in-charge. 5.00 | Nos. 599.77 each 2999.00

59.7 | PTMT - Waste Coupling 38/40 mm 10.00 | Nos. 53.19 each 532.00

59.8 | PTMT Ball Cock 15mm complete with
Epoxy Coated Aluminium Rod & H.D.
Ball of approved brand and manufacture

as approved by Engincer-in-charge. 10.00 | Nos. | 10506 | each 1051.00

59.9 | G.I. pipe of size 15mm of approved
brand and manufacture as approved by
Engineer-in-charge. 50.00 | meter 142.30 meter 7115.00

59.10 | G.I. pipe of size 25mm of approved
brand and manufacture as approved by
Engineer-in-charge. 50.00 | meter | 261.98 meter 13099.00

59.11 | Black enamelled M.S. butt hinges
100X58X1.90mm of approved brand and
manufacture as approved by Engineer-in-
charge. 20.00 | Nos. 10.65 each 213.00

59.12 | PTMT Waste Coupling for wash basin of
approved brand and manufacture as
approved by Engineer-in-charge. - 32mm 20.00 | Nos 46.54

each 931.00
59.13 | Semi rigid PVC waste pipe for sink and
wash basin 32mm dia with length not
less than 700mm i/c PVC waste fittings
of approved brand and manufacture as
approved by Engineer-in-charge. 20.00 | Nos. 3591 each 718.00
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59.14 | C.I. bracket for wash basin/sink etc as Each
approved by Engineer-in-charge. 5.00 | Pair 12634 | pair 632.00

59.15 | Oxidised mild steel sliding door bolt of
approved brand and manufacture as
approved by Engineer-in-charge. -
250x16 mm 20.00 | Nos. 113.04 each 2261.00

59.16 | 125 mm grating with waster hole of
approved brand and manufacture as
approved by Engineer-in-charge. 20.00 | Nos. 3591 each 718.00

59.17 | Chlorinated Polyvinyl -chloride (CPVC)
pipe 20 mm nominal dia of approved
brand and manufacture as approved by
Engineer-in-charge. 30.00 | metre 78.46 metre 2354.00

59.18 | 8 mm dia C.P. Brass/ S.S. Jet with
flexible tube upto 1 metre long with S.S.
tringular plate for Eureopean type W.C.
of approved brand and manufacture as

approved by Engineer-in-charge. 5.00 | Nos. 292.58 each 1463.00
59.19 | Portland Cement (OPC-43 Grade) of

approved brand and manufacturer as 50 kg

approved by Engineer-in-charge. 10.00 | bag | 343.10 | bag | 3431.00

59.20 | Coarse sand (zone III) of approved brand
and manufacturer as approved by
Engineer-in-charge. 10.00 | cum 1928.29 cum 19283.00

59.21 | Fine sand (zone IV) of approved brand
and manufacturer as approved by

Engineer-in-charge. 10.00 | cum 1303.26 cum 13033.00
59.22 | Unplasticised P.V.C. connection pipe
with brass union 45 cm long 15 mm bore 20.00 | Nos. 50.53 each 1011.00

59.23 | G.I. Union of approved quality & make
as per direction of Engineer-in-charge.

59.24 | 15 mm nominal bore 20.00 | Nos. 53.19 each 1064.00

59.25 | 25 mm nominal bore 20.00 | Nos. 166.24 each 3325.00

59.26 | Aluminium die cast body tubular type
universal hydraulic door closer (having
brand logo with ISI, IS : 3564, embossed
on the body, door weight upto 35 kg and
door width upto 700 mm) of approved
quality and make with necessary
accessories and screws etc. complete as
per direction of Engineer-in-charge. 10.00 | Nos. 797.91 each 7979.00

59.27 | G.I. Elbow of approved quality & make
as per direction of Engineer-in-charge.

59.27.1 | 15 mm nominal bore 10.00 | Nos. 49.69 each 497.00

59.27.2 | 25 mm nominal bore 10.00 | Nos. 12941 each 1294.00

59.28 | G.I. TEE of approved quality & make as
per direction of Engineer-in-charge.

59.28.1 | 15 mm nominal bore 10.00 | Nos. 79.72 each 797.00
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59.28.2 | 25 mm nominal bore 10.00 | Nos. 177.02 each 1770.00

59.29 | G.I. Socket of approved quality & make
as per direction of Engineer-in-charge.

59.29.1 | 15 mm nominal bore 10.00 | Nos. 46.59 each 466.00

59.29.2 | 25 mm nominal bore 10.00 | Nos. 111.79 each 1118.00

59.3 | G.I. Plug of approved quality & make as
per direction of Engineer-in-charge.

59.30.1 | 15 mm nominal bore 5.00 | Nos. 32.34 each 162.00

59.30.2 | 25 mm nominal bore 5.00 | Nos. 48.66 each 243.00

59.31 | G.I. Tank Nipple of approved quality &
make as per direction of Engineer-in-
charge.

i) 25 mm nominal bore 10.00 | Nos. 273.29 each 2733.00

59.32 | Overhead Tank Cover of approved
quality, colour and make etc. complete as
per direction of Engineer-in-charge. : i)
500 to 1000 Litre Tanks 5.00 | Nos. 129.41 each 647.00

60 Cleaning of Manholes of all sizes and
depth with phawra, tasla or other suitable
means i/c removing sludge / silt / bats
etc. and disposal of same within 50
metres lead complete as per direction of
Engineer in-charge. 10.00 | Nos. 298.15 each 2982.00

61 Providing & deploying of PLUMBER
for attending day to day complaints
related to Plumbing work such as repair
of toilets, repair/replacement of bibcock,
pillar taps, angle valves, bottle traps, ball
cock, sensor fitting G.I./C.IL. pipes and all
fittings of high quality e.g. Jaquar etc. by
engaging one plumber/fitter for net 8
hours duty from 9.00 AM to 5.00 PM (i/c
lunch) in a day (Work is to be carried out
on any days of month including
Holiday/Sundays) with required tools &
plants all complete as per direction of
Engineer-in-charge. {Current minimum
wages @ 1008/- Per Day or as revised by
Govt. of India / Govt. of Delhi time to
time, whichever is higher shall be paid to
the PLUMBER by the agency}.
Note :- All Tool and Plants shall be per
borne by Contractor. 60.00 | day 1430.00 day 85800.00
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Providing & deploying of Mason for
attending day to day complaints related
to Mason work net 8 hours duty from
9.00 AM to 5.00 PM (i/c lunch) in a day
(Work is to be carried out on any days of
month  including  Holiday/Sundays)
equipped with necessary Tools & electric
stone cutting machine including cost of
necessary blades etc. & its maintenance
complete as and when required on urgent
basis for carrying Misc. repair works
complete as per direction of Engineer-in-
charge. {Current minimum wages @
1008/- Per Day or as revised by Govt. of
India / Govt. of Delhi time to time,
whichever is higher shall be paid to the
MASON by the agency}.
Note :- All Tool and Plants shall be per
borne by Contractor. 30.00 | day 1430.00 day 42900.00

Providing & deploying of
Carpenter/Aluminium fitter for attending
day to day complaints related to the
aluminium/ wooden doors / window /
ventilator / partition i/c dismantiling of
sections & refixing after necessary repair
of section, neoprene rubber, beadings,
floor spring, door closers & renewing of
glass panes etc. complete as per direction
of Engineer-in-charge for normal working
hours from 9.00 AM to 5.00 PM i/c lunch.
{Current minimum wages @ 1008- Per
Day or as revised by Govt. of India /
Govt. of Delhi time to time, whichever is
higher shall be paid to the
Carpenter/Aluminium  fitter by  the

agency}.
Note :- All Tool and Plants shall be borne per
by Contractor 60.00 | day 1430.00 day 85800.00

Providing & deploying of
Sewerman/Sweeper for attending the
complaint related chowked sewerline,
W.C., Floor Trap, Urinal, G.T,,
Mainhole, Sweeping and Cleaning work
etc.all complete as per direction of
Engineer-in-charge. for normal working
hours from 9.00 AM to 5.00 PM i/c
lunch break. {Current minimum wages
@ 827/- Per Day or as revised by Govt
of India / Govt. of Delhi time to time, for
unskilled worker whichever is higher
shall be paid to the Sewerman/Sweeper
by the agency}. Note :-All Tool and per
Plants shall be borne by Contractor 60.00 | day 1179.00 day 70740.00
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65 Providing & deploying of
BELDAR/HELPER to assist Plumber/
Carpenter/Mason and for carrying out
other miscellaneous works by engaging
one beldar for net 8 hours duty from 9.00
AM to 5.00 PM (i/c lunch) in a day (Work
is to be carried out on any days of month
including Holiday/Sundays) as and when
required on urgent basis along with
required tools & plants i.e. Tasla, Phawra,
Khurpi etc. for attending day to day
complaints all complete as per direction of
Engineer-in-charge. {Current minimum
wages @ 827/- Per Day or as revised by
Govt. of India / Govt. of Delhi time to
time, for unskilled worker whichever is
higher shall be paid to the
BELDAR/HELPER by the agency}.

Note :-All Tool and Plants shall be borne per
by Contractor 150.00 | day 1179.00 day | 176850.00
66 Credit on account of taking away the

unserviceable dismantled material received
from dismantling from all floor levels (The
dismantled material will be the property of
the contractor). Before removing from site
the dismantled material so received will be
duly measured/ weighed in the presence of
Engineer-in-charge or his  authorized

representative.

a.) G.I./C.I./M.S. Sections etc. 20.00 | kg -45.00 kg -900.00
b.) Wooden door window shutters chowhats

etc. and similar other items. 80.00 | kg 8.00 ke -640.00

Total of DSR item i.e. (item no.1 to 59.26) | 1289938.00

Estimated cost after using modified factor of GST on DSR 2023 @ 0.973 (A) | 1255110.00

Add Cost Index @ 4.03% 50581.00

Total (A) | 1305691.00

Total of MR item 59.27 to 66 (B) 473259.00

Total(A+B) | 1778950.00

Note :-
1. Rate of credit items will be treated at par if the quoted percentage by contractor is in lesser side than

estimated cost, if the percentage quoted by contractor is in higher side, the rate of these items shall be
enhanced accordingly.

2. 100% quantity of material as mentioned in item no. 59 of Schedule of Quantity shall be deposited with their
purchase invoices to the Junior / Assistant Engineer incharge of work within 7 days of start of work.

Executive Engineer
“A” Division, CPWD
New Delhi
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