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NIT No. 13/EE/AE-1/SSKHD,/2026-27

This N.ILT. for Rs.19,66,100.00 (Rs. Nineteen Lakh Sixty-Six Thousand Three Hundred Twenty-Five Only) is hereby
approved.

Assistant Engineer(P) Executive Engineer
SSKH Division, CPWD SSKH Division, CPWD
New Delhi New Delhi
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CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING e-TENDERS

The Executive Engineer, SSKH Division, CPWD, New Delhi (E-mail ID deleecsskh.cpwd@nic.in) invites on behalf of
the President of India online Percentage rate bids from the approved and eligible contractors of appropriate class of
CPWD for the following work.

S. NIT No Name of work Estimated cost Earnest Period of Last time &
No. Money completion date of
submission
of bid
1 13/EE/AE- Strengthening of RCC | Rs.19,66,100.00 Rs.39,322.00 03 Months | Upto 16:30
[/SSKHD/2026 | Ramp near main OT on
-27 in SSK Hospital Old 24.09.2026
Building, New Delhi.
Conditions
1. The maintenance of hospital building is very important nature and work to be executed in fixed timeline regarding
attending of complaints and other miscellaneous work as directed. In case of Non-compliance of work within Stipulated
period as directed, department reserve the right to recommend to the competent authority to take any action as deemed
fit apart from levy of compensation to black listing from taking up any further work in entire CPWD for next one year.
2. Work may have to be carried out during odd hours and/or during night shift as per availability of site/work area.
Rates quoted by agencies shall be inclusive of every single component likely to be  involved for working under such
conditions. Nothing extra over and above the quoted rates shall be payable on this account.

The bid forms and other details can be obtained from the website https://etender.cpwd.gov.in or
www.cpwd.gov.inTo participate in the bidding process for tenders to be hosted on the new website, all
intending contractor(s)/Firm(s)/agencies are requested to register/update their profiles on the new e-
Tendering and e-Auction website: https;//etender.cpwd.gov.in and https;//eauction.cpwd.gov.in respectively.
Information on wupdating of profiles is available on CPWD Website https;//www.cpwd.gov.in vide
circularhttps;//www.cpwd.gov.in/WriteReadData/othercir/50798.pdf. All intending
contractor(s)/Firm(s)/Agencies are requested to update their profile in new e-tendering website well in
advance before last date of submission of tender.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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CPWD-6 for e-Tendering

Percentage rate bids are invited on behalf of the President of India from approved and eligible
contractors of appropriate class of C.P.W.D for the work of: Strengthening of RCC Ramp near main
OT in SSK Hospital Old Building, New Delhi.

1.

1.1

v

The enlistment of the contractors should be valid on the last date of submission of bids. In case the
last date of submission of bid is extended, the enlistment of contractor should be valid on the
original date of submission of bids.

The work is estimated to cost Rs. 19,66,100.00This estimate, however, is given merely as a rough
guide.

Agreement shall be drawn with the successful bidder on prescribed Form No.C.P.W.D.7 (or other
standard Form as mentioned) which is available as a Govt. of India Publication and also available on
website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the
said form which will form part of the agreement.

The time allowed for carrying out the work will be 03 Months from the date of start as defined in
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with
the phasing, if any, indicated in the bid documents.

The site for the work is available or The site for the work shall be made available in parts.

The bid document consisting of plans, specifications, the schedule of quantities of the various types
of items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents except Standard General Conditions of Contract Form can be seen on
website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any number
of times (he need not re-enter rate of all the items) but before last time and date of submission of
bid as notified.

Earnest Money Rs 39,322.00 in the form of Insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank Guarantee(for balance
amount as prescribed) from any of the Commercial Banks (drawn in favor of Executive Engineer,
SSKH Division, CPWD, New Delhi) shall be scanned and uploaded on the e-Tendering website
within the period of bid submission.

The original EMD should be deposited either in the office of Executive Engineer inviting bids or division
office of any Executive Engineer, CPWD within the period of bid submission. The EMD receiving
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money
deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% of
earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, and
balance may be deposited in shape of Bank Guarantee including e- Bank Guarantee of any Commercial
bank having validity for a period of 90days for single bid works and 180 days for two bid system or
more from the last date of receipt of bids which is to be scanned and uploaded by the intending bidders.
The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately
after the expiry of stipulated bid validity period or immediately after acceptance of the successful
bidder, whichever is earlier. However, in case of two/ three bid system, earnest money deposit of
bidders unsuccessful during technical bid evaluation etc. should be returned within 30 days of
declaration of result of technical bid evaluation. Copy of Enlistment Order and certificate of work
experience and other documents as specified in the notice inviting e- tender shall be scanned and
uploaded on the e-Tendering website within the period of bid submission. However, certified copy of all
the scanned and uploaded documents as specified in e- tender notice shall have to be submitted by the
lowest bidder within a week physically in the office of tender opening authority. Online bid documents
submitted by intending bidders shall be opened only of those bidders, who’s original EMD deposited
with any division of CPWD and other documents scanned and uploaded are found in order.

EMD shall be made / issued only from the account of the bidder / tenderer submitting the
bid/tender. EMD made/ issued from the account other than that of the bidder/ tenderer
submitting the bid, shall not be accepted.

The bid submitted shall be opened at 17:00 on 24.09.2026

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, Sr.D/MAN AE(P)



ii.

iil.

iv.

Vi.

10.

11.
12.

13.

14.

Page |4

The bid submitted shall become invalid if:

The bidder’s is found ineligible.

The bidder does not deposit original EMD with division office of any Executive Engineer, CPWD
(The EMD document shall only be issued from the place in which the office of receiving division
office is situated).

The bidders does not upload all the documents (including GST registration) as stipulated in the
bid document including the copy of receipt for deposition of original EMD instrument.

If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest tenderer in the office of tender
opening authority.

If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tender.

EMD shall be made / issued only from the account of the bidder / tenderer submitting the
bid/tender. EMD made/ issued from the account other than that of the bidder/ tenderer
submitting the bid, shall not be accepted.
The contractor whose bid is accepted will be required to furnish performance guarantee at
specified percentage of the tendered amount as mentioned in schedule E and within the period
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks
in accordance with the prescribed form. In case the contractor fails to deposit the said
performance guarantee within the period as indicated in Schedule 'F', including the extended
period if any, the Earnest Money deposited by the contractor shall be forfeited automatically
without any notice to the contractor. The earnest money deposited along with bid shall be
returned after receiving the aforesaid performance guarantee. The contractor whose bid is
accepted will also be required to furnish either copy of applicable licenses/ registrations or proof
of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board
including Provident Fund Code No. If applicable and also ensure the compliance of aforesaid
provisions by the subcontractors, if any engaged by the contractor for the said work within the
period specified in Schedule F.
The Description of the work as follows: - As per Schedule attached.
Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstance which may influence or effect their bid. A bidders shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools and plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents has made himself
aware of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plants etc., will be issued to him by the Government and local conditions and
other factors having a bearing on the execution of the work.
The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be
summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable for rejection.
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The competent authority on behalf of President of India reserves to himself the right of accepting
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts
in which his near relative is posted as Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any gazetted officer in the Central Public Works
Department or in the Ministry of Urban Development. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of contractors of this
Department.

No. Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the bid or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of Thirty (30)days from the
date of opening of bids.

If any tenderer withdraws his tender or makes any modification in the terms &conditions of
the tender which is not acceptable to the department within 7 days afterlast date of
submission of bids, then the Government shall without prejudice to anyother right or remedy,
be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance
for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in the terms &conditions of
the tender which is not acceptable to the department after expiry of 7days after last date of
submission of bids, then the Government shall without prejudice to any other right or remedy,
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of
acceptance for the work is issued or not.

In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, thebidders shall
not be allowed to participate in the rebidding process of the same work.

The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall,
within 15 days from the stipulated date of start of the work, sign the contract consisting of:-
The notice inviting tender, all the documents including drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.
Standard C.P.W.D. Form as mentioned in Schedule 'F' consisting of:

Various standard clauses with corrections up to the date stipulated inSchedule 'F' along with
annexures thereto.

C.P.W.D. Safety Code.

Model Rules for the protection of health, sanitary arrangements for workersemployed by
CPWD or its contractors.

CPWD Contractor's Labour Regulations.

List of Acts and omissions for which fines can be imposed.

No payment for the work done will be made unless contract is signed by the contractor.
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In case any discrepancy is noticed in the documents as uploaded at the time of submission of the
bid online and hard copies as submitted physically in the office of Executive Engineer, then the bid
submitted shall become invalid and the Government shall, without prejudice to any other right or
remedy, be a liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidders
shall not be allowed to participate in the retendering process of the work.

The intending bidders are required to update their profile in CPWD e- tender portal and to upload
their bids well in advance of last date of submission of tender. Any issue related to updating
profile/uploading tender can be resolved through the concerned ExecutiveEngineer/ Assistant
Engineer (E- mail Id *... ) or ERP helpline no.18001803286 or e-mail 1D
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise
any issues till the last date of submission of bid in their own interest.

Jurisdiction of Courts
The Court of the place from where the letter of award of work has been issued shall have the
jurisdiction to decide any dispute arising out of or in respect of the contract.

CPWD does not have funds of its own and it carries out the works of client departments from their
funds (deposit, budgetary, authorization). The CPWD is making payments to the contractors after
getting budget / authorization / deposit from various Ministries / Client Departments. The
payment to the contractor can be done only on availability of funds for that work from client
department and in case of delay in getting funds from Ministry / Client Department, CPWD will
not be responsible for delay in payment and no extra compensation on this account shall be
granted apart from specified elsewhere in this document. The contractor has to quote his tender
accordingly considering this aspect.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR
E-TENDERING FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Executive Engineer, SSKH Division, CPWD, New Delhi (E-mail ID deleecsskh.cpwd@nic.in) on behalf
of the President of India invites online Percentage rate bids from the approved and eligible contractors of

(Applicable for inviting open bids)

appropriate class of CPWD for the following work.

S.
No.

NIT No

Name of work &
location

Estimated
cost put to
bid (Rs.)

Earnest
Money

Stipulated
Period of
completion
of work in

Last date of
online
submission
of

Date &
time

of opening
of bid

(Months) | bid, copy of
receipt of
deposition
of

original
EMD and
other
documents
as specified
in the bid
document.

2 3 4 5 6 7 8

13/EE/AE- Strengthening | Rs. Rs 03 Months | Upto 16:30 | 17:00 on
I/SSKHD/2026- | of RCC Ramp | 19,66,100.00 | 39,322.00 on 24.09.2026
27 near main OT 24.09.2026
in SSK
Hospital Old
Building, New
Delhi.

The intending bidders must read the terms and conditions of CPWD-6 carefully. He should only submit his bid
if he considers himself eligible and he is in possession of all the documents required.

Information and instructions for bidders posted on website shall form part of Bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and other necessary
documents can be Seen and downloaded from website https://etender.cpwd.gov.in or
www.cpwd.gov.infree of cost.

But the bid can only be submitted after deposition of original EMD either in the office of Executive Engineer
inviting bids or division office of any Executive Engineer, CPWD within the period of bid submission and
uploading the mandatory scanned documents such as Insurance Surety Bonds, Account Payee Demand draft or
Banker’s Cheque or Fixed Deposit Receipts or/ and Bank Guarantee including e-Bank Guarantee (for balance
amount as prescribed) from any of the Commercial Bank towards EMD in favour of Executive Engineer as
mentioned in NIT, receipt for deposition of original EMD to division office of any Executive Engineer (including
NIT issuing EE/ AE), CPWD and other documents as specified.

Those contractors who are not registered or have not updated their profile on the website mentioned above,
are required to get registered / update their profile beforehand. The necessary training materials including the
videos with step to step process are available on download section ofhttps://etender.cpowd.gov.in

The intending bidder must have valid Class-III digital signature certificate with encryption key (combo type) to
perform any operations / transactions on the e-tendering portal / website and the bidder should download
and install the eMsigner on their system as per instructions available on download section
ofhttps://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of bids he will receive
the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, Sr.D/MAN AE(P)
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Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures appears in
yellow colour and the moment rate is entered, it turns sky blue. In addition to this, while selecting any of the
cells a warning appears that if any cell is left blank the same shall be treated as "0". Therefore, if any cell is left
blank and no rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).However, If a
tenderer quotes nil rates against each item in item rate tender or does not quote any percentage above/below
on the total amount of the tender or any section / sub head in percentage rate tender, the tender shall be
treated as invalid and will not be considered as lowest tenderer.

The contractor shall have to make his own arrangement for housing facilities for staff and labour away
from maintenance site and shall have to transport the labour to and for between construction site and
labour camp at his own cost. No labour huts will be allowed to be constructed at the site. The decision
about store at site shall rest with the Engineer-in-charge and the contractor shall have no claim on this
account.

It is mandatory to upload scanned copies of all the documents including GST registration if these documents
are not uploaded, then bid will become invalid and shall summarily be rejected.

C.P.W.D Contractor’s Labour Regulations:

Payment of Wages

i. Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online transfer
to his bank account.

ii. All wages shall be paid through Bank or ECS or Online Transfer.

iii. It shall be the duty of the contractor to ensure the disbursement of wages through bank account of labour.
The contractor shall obtain from the junior Engineer or any other authorized representative of the Engineer-
in-Charge as the case may be, a certificate under his signature at the end of the entries in the “Register of
Wages” or the “Wage cum-Muster Roll” as the case may be in the following form:-“Certified that the amount
shown in column No.............. has been paid to the work man concerned through bank account of labour

List of Documents to be scanned and uploaded within the period of bid submission:

. Scan Copy of EMD. EMD shall be made / issued only from the account of the bidder / tenderer
submitting the bid/tender. EMD made/ issued from the account other than that of the
bidder/ tenderer submitting the bid, shall not be accepted

II. Receipt of deposition of original EMD.

III. Copy of Pan Card.

IV. GST Registration Certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration certificate as applicable, then he shall scan and upload
following undertaking along with bid document.

“If work is awarded to me. I/we shall obtain GST registration certificate as applicable within one month
from the date of receipt of award letter or before release of any payment by CPWD, whichever is earlier,
failing which I/we shall responsible for any delay in payment which will be due towards me/us on account
of the work executed and/or for any action taken by CPWD or GST department in this regard”.

V. Enlistment order of the contractor.

VI. Contact number and E-Mail ID on contractor letter Head.

VII. ERP Training Certificate issued through LMS Portal CPWD.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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CP.W.D.-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE :- New Delhi. Circle:-S.E./DC-9
BRANCH:-B & R DIVISION :- SSKH- Division

Percentage Rate Tender & Contract for Civil Works

Tender for the work of :- Strengthening of RCC Ramp near main OT in SSK Hospital Old
Building, New Delhi.
Bids to be submitted online by 16:30 on 24.09.2026

(i) To be opened on line in presence of bidders who may be present at 17:00 on
24.09.2026 in the office of Executive Engineer, SSKH Division, CPWD, New
Delhi.

Issued to ....cocoeceerrennenes Bid document made available On line to the agency.
Signature of the Officer issuing the documents. On line uploading authority
Designation: Executive Engineer, SSKH Division, CPWD

Date of issue.......c.cceeuene As per NIT
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TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications
applicable. Drawings & Designs, General Rules and Directions, Conditions of Contract, clause of contract,
Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract
and all other contents in the tender documents for the work.
I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule 'F’, viz,, schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, by,
and in respects in accordance with, such conditions so far as applicable.
We agree to keep the tender open for Thirty (30) days from the due date of its opening and not to make
any modifications in its terms and conditions.
A copy of earnest money deposit receipt of Rs 39,322.00 deposited in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee
(as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the case may be).
If I/We, fail to furnish the prescribed performance performance guarantee within prescribed period,
[/We agree that the said President of India or his successors, in office shall without prejudice to any other
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if [/We fail to
commence work as specified, [/ We agree that President of India or the successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said performance
guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute all the works
referred to in the tender documents upon the terms and conditions contained or referred to those in
excess of that limit at the rates to be determined in accordance with the provision contained in Clause
12.2 and 12.3 of the tender form. Further, [/We agree that in case of forfeiture of Earnest Money or
Performance Guarantee as aforesaid, [/We shall be debarred for participation in the re-tendering process
of the work.
[/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a violation
comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be free to
forfeit the entire amount Performance Guarantee.
[/We hereby declare that [/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived
therefrom to any person other than a person to whom I/We am/are authorized to communicate the same
or use the information in any manner prejudicial to the safety of the State.

Dated ..ccocernneeree Signature of Contractor
Postal Address #

Witness : #

Address: #

Occupation : #

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on
behalf of the President of India for a sum of Rs. *

(Rupees* )

The letters referred to below shall form part of this contract Agreement:-

n*

i) ¥

iii) *
For & on behalf of the President of India.
Signature ...

Dated™ . Designation ...

*To be filled in by EE

# To be filled by the contractor
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PROFORMA Of SCHEDULES

SCHEDULE ‘A’ See Page No. 36-40

Schedule of quantities (Enclosed)

SCHEDULE ‘D’

Extra schedule for specific requirements/documents for the work, if any. NIL

SCHEDULE ‘F’

1. Reference to General Conditions of contract. Applicable GCC is Maintenance Works2023

as Modified and corrected upto previous day
of the last date of submission of the tender:

Name of work: Strengthening of RCC Ramp near main OT in SSK Hospital Old Building,
New Delhi.

Estimated cost of work: Rs.19,66,100.00

(i) (a)Earnest money: Rs 39,322.00(To be returned after receiving
Performance Guarantee)

(ii) Performance guarantee: (@) 5% of tendered value or Estimated Cost Put to
Tender (ECPT) (whichever is higher)

(b) Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to
Tender (ECPT), the performance Guarantee, in
addition to the requirement under (a) above, shall
be increased by an amount equal to the difference
between eighty percent (80%) of the ECPT and the
tendered amount.

(iii)Security Deposit: 2.5% of tendered value

SCHEDULE ‘F’
General Rules & Directions:

Officer inviting tender- Executive Engineer/SSKH - Division/CPWD/
New Delhi or his Successor.

Definitions:

2(v)  Engineer-in-Charge Executive Engineer/SSKH Division/CPWD/ New Delhi or his successor
2(viii) Accepting Authority Executive Engineer/SSKH Division/CPWD/ New Delhi or his Successor

2(x)  Percentage on cost of materials and labour to cover all overheads and profits:- 15%

2(xi) Standard schedule of Rates: Delhi Schedule of rate 2023 with up-to-date correction
Slips and Market rates.

2(xii) Department Central Public Works Department

9(ii) Standard CPWD contact Form General Conditions of Contract Maintenance Works 2023, CPWD

Form 7/8 as modified & Corrected
upto previous day of the last date of
submission of the tender

Clausel
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i) Time allowed for submission of Performance Guarantee,

Programme Chart (Time and progress) and applicable

Labour licenses, registration with EPFO, ESIC and

BOCW Welfare Board of proof of applying thereof

from the date of issue of letter of acceptance. 07 Days

ii) Maximum allowable extension with late fee @ 0.1%

per day of Performance Guarantee amount beyond the

period as provided in ( i) above 03 Days (on written request of
contractors stating the reason of delay in
procuring performance guarantee to the
satisfaction of Engineer in charge).

Clause 2Authority for fixing Superintending Engineer, DC-IX,
Compensation under clause 2 CPWD, New Delhi or his successor.
Clause 2 Whether Clause 2A shall be applicable. NO
Clause 5 Number of days from the date of issue

of letter of acceptance for reckoning date of start. 10 Days

MILE STONE (s) as per table given below:
TABLE OF MILE STONE (' S)
S.No. Description of Mile Time Allowed in days ( from date of Amount to be with held-

Stone (Financial) start) in case of non
achievement of milestone

1 12.5% 1/4th (of whole work) In the event of non-
achieving the necessary
2 37.5% 1/2th (of whole work) progress as assessed from

the running payment, 1.25
% of the tendered value of

3 75.00% 3/4th (of whole work) work will be withheld for
failure of each mile stone.

4 100.00% Full
Time allowed for execution of work 03 Months
(i) Authority to Convey decision of Executive Engineer, SSKH Division,
shifting of Mile stone and Extension CPWD, New Delhi or his successor.
of time:-

(ii) Authority to decide rescheduling of mile Superintending Engineer, DC-IX,

stones and Extension of time:- CPWD, New Delhi or his successor.
(iii) Shifting of date of start in cases of delay :- Superintending Engineer, DC-IX,
In handing over of site CPWD, New Delhi or his successor.
1. PROFORMA OF SCHEDULES Clause 5 The site for the work shall be made available
Schedule of handing over of site: in parts.
Clause5(i) :-Applicable clause 5/5A 5A

Clause-6 :-Computerized Measure Book (CMB) /
Electronic Measurement Book (EMB):-
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(a) Mode of measurement: CMB / EMB:- Electronic Measurement Book (EMB)
(b) Measurement to be recorded by:- Contractor
Clause 7
Gross work to be done together with net )] 1st RA Bill- 3.00 Lakh
Payment/adjustment of advances for material (i) Subsequent RABill- 6.00 Lakh
Collected, if any, since the last such payment or (iii) Final Bill - Any Amount
being eligible to interim payment (iv) For other then as mentioned above
Prior approval of Engineer-in-Charge.
Clause 7A: Whether clause 7A shall be applicable: Yes

No Running Account Bill shall be paid for the work till the applicable labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by the contractor to the Engineer-
in-charge.

Clause 7B: Whether clause 7B shall be applicable: Yes
Clause 8: Competent authority to inspect and issue completion certificate Executive Engineer
Clause 10 A

List of testing equipment to be provided As per Annexure No. III

by the contractor at site lab.

Clause 10C:Component of labour expressed as percent of value of work = 25%

Clause 10CC-  Clause 10CC to be applicable in contracts
With stipulated period of completion exceeding

The period shown in the next column. NOT APPLICABLE.

Schedule of component of other Materials, Labour, POL etc. for price escalation.

Component of Civil - Xm....NIL ... %
(Except material covered under clause 10CA)

Electrical construction materials expressed

as percent of total value of work

Component of Labour expressed as percent
of total value of work YN %

Component of POL expressed as percent
of total value of work Z...NL .. %

Clause -11

SPECIFICATIONS TO BE FOLLOWED FOR EXECUTION OFWORK: - CPWD SPECIFICATION 2019
VOL I & IIWITH CORRECTION SLIPS
ISSUED UPTO THE DATE OF RECEIPT

OF TENDER.
Clause 16
Competent Authority for (i) Superintending Engineer, DC-IX, CPWD, New Delhi or his
deciding reduced rates. successor.
Clause 18

List of mandatory machinery, tools & plants to be deployed: - All T&P required as per site requirement
by the contractor at site:

Clause 19 C: Authority to decide penalty for each default:- Executive Engineer, SSKHD,
CPWD, New Delhi or his successor.
Penalty Rs. 5000 on Each default

Clause 19 D: Authority to decide penalty for each default:- Executive Engineer, SSKHD,
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CPWD, New Delhi or his successor.
Penalty Rs. 1000 on Each default

Clause 19 G: Authority to decide penalty for each default:- Executive Engineer, SSKHD, CPWD, New
Delhi or his successor.
Penalty Rs. 200 Per day or subject to
maximum 5% of the estimated cost of the
work put to tender.

Clause 19 K: Authority to decide penalty for each default:- Executive Engineer, SSKHD, CPWD,
New Delhi or his successor.

Clause 25
Constitution of Dispute Redressal Committee (DRC)
(i) Conciliator: ADG, Delhi
(ii) Arbitrator Appointing Authority: Superintending Engineer, DC-IX, CPWD, New Delhi or his
successor
Place of Arbitration: Delhi
CLAUSE 32: - Requirement of Technical Representative(s) and Recovery Rate
S.No. | Minimum Discipline | Designation Minimum | Numbe | Rate at which recovery
Qualification ( Principal Experien |r shall be made from the
of Technical Technical/Technical ce contractor in the event
Representativ representative) of not fulfilling
e provision of clause 36
).
Figures Words
1 Graduate Principal Technical 2 Years (Rs. Forty
Engineer Representative Thousand
or Civil ( Project Planning / Or 1 Rs. only per
Diploma site/Billing Engineer) 5 Years 40,000/- month per
Engineer person)

Assistant Engineer retired from Govt. services that are holding Diploma will be treated at par with Graduate
Engineer.

Diploma holder with minimum 10-year relevant experience with a reputed construction co. can be treated at per
with graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders
should not exceed 50% of requirement of degree engineers.

Clause-38

I) (a)Schedule/statement for determining theoretical
Quantity of cement & bitumen on the basis of
Delhi Schedule of Rates 2023 printed by C.P.W.D.
with up to date correction slip.

1) Variations Permissible On Theoretical Quantities

a) Cement
For works with estimated cost put 3% plus/minus.
to tender not more than Rs. 25 lakhs
for works with estimated cost put to 2 % plus/minus.

tender more than Rs. 25 lakhs

b) Bitumen for all works As per Morth Specification
) Steel Reinforcement and structural steel

sections for each diameter, section and 2% plus/minus

category.
d) All other materials Nil.

(Annexure-I)
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Information and instruction for Executive Engineer for e - tendering.

1. The Executive Engineer of all division of CPWD should receive the original EMD for tender of other division.

2. To safeguard against a bidder withdrawing or altering his/her bid during the bid validity period, earnest money shall be
obtained from the bidders for all tenders unless otherwise mentioned in the tender documents. EMD shall be made / issued
only from the account of the bidder / tenderer submitting the bid/tender. EMD made/ issued from the account other than
that of the bidder/ tenderer submitting the bid, shall not be accepted.

3. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the following prescribed format of
receipt of deposition of original EMD alongwith NIT:-

Receipt of deposition of original EMD
(ReceiPt NO. . .vieiei e /Date..................

1. | Name of work Strengthening of RCC Ramp near main OT in
SSK Hospital Old Building, New Delhi.

2. | NIT No. 13/EE/AE-1/SSKHD/2026-27

3. | Estimated Cost Rs.19,66,100.00

4. | Amount of Earnest Money | Rs 39,322.00 in favour of Executive Engineer,
Deposit SSKH Division, CPWD, New Delhi

5. | Last date of submission of bid Upto 16:30 dated on 24.09.2026

1 Name of the Contractor

2 Form of EMD

3 | Amount of Earnest Money
Deposit

4 | Date of submission of EMD

Signature, Name and Designation of EMD
Receiving officer (EE/AE/AE(P)/AAOQ)
along with Office stamp

The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder and shall issue a
receipt of deposition of earnest money to the agency in a given format uploaded by tender inviting EE. The receipt may be
issued by the AE(P)/AE/AAO.

The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer about deposition of
EMD by the agency by email /fax/telephonically.

The original EMD receiving Executive Engineer shall release the EMD after verification from the e-tendering portal website
(https://etender.cpwd.gov.in free view of tenders) that the particular contractor is not L-1 tenderer and work is awarded.
The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD receiving Executive Engineer
immediately.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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(Guarantee offered by Bank to CPWD in connection with the execution of contracts) Form
of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

1. Whereas the Executive Engineer ..................... (name of division) ....................... CPWD on behalf of the President of
India (hereinafter called “The Government”)has invited bids under ..................... (NIT number).......ccceevereuenn. dated
.................. fOr v (NAME Of WOTK) caiiii ittt et e s s snesneseeene. THE
Government has further agreed to accept irrevocable Bank

Guarantee for RS. ......ccocerceienn (RUPEES ..eeeeeie et only) valid upto ......... (date)*......... as Earnest Money
Deposit from .......cccevueeinnn (name and address of contractor) .........cccceveevene (hereinafter called “the contractor”) for

compliance of his obligations in accordance with the terms and conditions of the said NIT.
OR**

Whereas the Executive Engineer ................ (name of division) ........ccccovvvrivinnne , CPWD on behalf of the President of
India (hereinafter called “The Government”) has entered into an agreement bearing number............ccnn.. With
ceemmeee(N@me and address of the contractor) ................. (herein after called “the Contractor”) for execution of
(Name of work)
«wereene The Government has further agreed to accept an irrevocable Bank
Guarantee for Rs. ....ccoceviiinne (RUPEES .eeieieirer e only) valid upto ....... (date)........ as Performance
Guarantee/Security Deposit/Mobilization Advance from the said Contractor for compliance of his obligations in
accordance with the terms and conditions of the agreement.

2. We, v (indicate the name of the bank) ...................... (herein after referred to as “the Bank”), hereby
undertake to pay to the Government an amount not exceeding Rs. .......cccccvvrvirinnrnnnn. (Rupees....c.cccornene. only) on
demand by the Government within 10 days of the demand.

3. We, oo (indicate the name of the Bank) ......c.ccceveenens , do here by undertake to pay the amount due and
payable under this guarantee without any demur, merely on a demand from the Government stating that

the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.
.......(Rupees ...................only)

4. We, .................. (Indicate the name of the Bank] ...................., further undertake to pay the Government any

money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding
pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The
payment so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment thereunder
and the Contractor shall have no claim against us for making such payment.

5. We, .......c.eeeueee... (indicate the name of the Bank) .......cccceceveenene. , further agree that the Government shall have the
fullest liberty without our consent and without affecting in any manner our obligation here under to vary any of the
terms and conditions of the said agreement or to extend time of performance by the said Contractor from time to
time or to postpone for any time or from time to time any of the powers exercisable by the Government against the
said contractor and to forbear or enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation or extension being granted to the said
Contractor or for any forbearance, act of omission on the part of the Government or any indulgence by the
Government to the said Contractor or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6. We, oo (indicate the name of the Bank] ........................., further agree that the Government at its option
shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance without
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proceeding against the Contractor and notwithstanding any security or other guarantee the Government may have
in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

8. We, ......cccevvrueee (indicate the name of the Bank) .............c.ceeueeen, undertake not to revoke this guarantee
except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to .......cccccoovvviv v unless extended on demand by the Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
........................ (Rupees .................... only) and unless a claim in writing is lodged with us within the date of expiry or

Date ....coeeue.
Witnesses:
1. Signature..........ccceeune Authorized signatory
Name and address Name
Designation
Staff code no.
2. Signature .......ccoceeeevereeeeeeene Bank seal

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days
fortwo/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or for
performance guarantee/security deposit/mobilization advance, as the case may be.
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ... day of .o two thousand and ...
between.....oenenen. Y0} s o] RN (o) S (hereinafter called the Guarantor of the one part)and
the PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated

............. and made between the GUARANTOR of the one part and the Government of the other part,
whereby the Contractor, inter alia, undertook to render the buildings and structures in the said contract
recited completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain
water and leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the
structures completely leak-proof and the minimum life of such water proofing treatment shall be five
years to be reckoned from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of
firewood and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being
found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall
commence the work for such rectification within seven days from the date of issue of the notice from the
Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by the
Department by some other contractor at the GUARANTOR'S cost and risk. The decision of the Engineer-
in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and/or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding
on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by ... and for
and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of-

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by ...ccooeeeureuneenas in the presence of
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MINIMUM QUALITY ASSURANCE PLAN

1. Minimum Quality Assurance Plan done as per No. DG/SOP/28 dated 15.11.2021.
Maintenance of Register of Tests

i) All the registers of tests to be carried out at construction site or in outside laboratories is
maintained by the contractor which is issued to the contractor by Engineer-in-charge.

ii) All Samples of materials including cement concrete cubes is taken jointly with Contractor by
JE, if there is no JE, out of this at least 50% samples shall be taken in presence of AE in
charge and 10 % sample shall be taken in presence of EE. All the necessary assistance is to
be provided by the contractor. Cost of sample of materials including testing charges is to be
borne by the contractor and he/she is responsible for safe custody of samples to be tested at
site.

iii) All the test in field lab setup at construction site is carried out by the Engineering Staff
deployed by the contractor preferably. The percentages of engineering staff deployed by the
field officers 100% witnessed by JE and 50% of tests shall be witnessed by AE-in-change. At
least 10% of the tests are to be witnessed by the Executive Engineer.

iv) All the entries in the registers will be made by the designated Engineer Staff of the Contractor
and same is regularly reviewed by the field officers as well as the Engineer in charge.
Contractor shall be responsible for safe custody of all the test registers.

Performa for mandatory test as per Annexure 54 (refer SOP no. 7/2) is attached with each
Running bill. Submission of copy of all Test Registers, Material at Site Register along with each
alternate Running Account Bill and Final Bill shall be mandatory. These registers are duly
reviewed by Engineer in charge in Division Office and receipts of registers should also be
acknowledged by Account branch by signing the copies and register to confirm receipt in
Division Office.

Agency will submit the methodology of various operations conducted before the start of
work. Agency has to work with according to specifications & technical parameters and the
methodology as approved by Engineer-in-charge and get adapted the same thereof. The
falling which, the department will not be bound to make the payment of regarding
executed items of the work. Any dispute between the agency and department regarding
this, Engineer-in-charge’s decision is final and binding.

Maintenance of Material at Site (MAS) Register-

i) All the MAS Registers including cement and steel registers shall be maintained by contractor
which shall be issued to the contractor by Engineer-in-charge.

ii) Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE if
there is no JE. If both JE & AE are available AE should test check at least 50% of the
materials.

iiij Each MAS Register is checked by JE & AE at least once a week.

iv) Cement register is reviewed by EE at least once in a month for work at same station and
alternate months for work at out station.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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GENERAL CONDITIONS

The work shall be carried out as per CPWD specifications 2019 Vo. I to II with upto date correction slips upto
the date of receipt of tender, where CPWD specifications are silent, relevant B.L.S. codes shall be applicable. If
the item is not available in the relevant B.LS. codes then the decision of the Engineer-in-charge shall be final.

The contractor has to make his own arrangement for all the materials required for the work and get them
approved from the Engineer-in-charge before using the same in the work.

The dismantling wherever required shall be done in a manner that no other portions of the building or its
fixtures are damaged. If any damage is done to the building it will be made good by the contractor at his own
cost and no claim what so ever will be entertained on the work.

The contractor must get himself acquainted with the proposed site for the works and study specifications
and conditions carefully before tendering, no claim whatsoever on this account shall be entertained later on.

All incidental charges of any kind for the materials to be arranged by the contractor whatsoever including
cartage, storage, cutting and wastage etc. shall be borne by the contractor himself and nothing extra will be
paid to him on this account.

The contractor shall have to carry out the work according to the programme mutually decided between him
and the Engineer-in-charge of the work. No claim for idle-labour on any account shall be entertained.

Necessary recoveries such as water charges, Income Tax, GST, Labour welfare cess etc. as per applicable rate
shall be made from the amount due to the contractor.

The quantities of items should not be executed beyond the agreement quantities without prior
approval/permission of the Engineer-in-Charge.

Contractor will have to make his own arrangement for tools and plant & machinery required for the work
and department will not supply any tools and plants.

The contractor should study the General Conditions of Contract before tendering. This shall be the part of the
agreement. It is available in the office of EE/AE & in market as well as C.P.W.D. website.

Samples for testing of various materials shall be provided free of cost by contractor. Other incidental
expenditure required to be incurred for taking the sample, conveyance; packing, sealing, loading, unloading
etc. shall be borne by the contractor himself. The cost of testing shall be borne by the contractor.

Any damages done to the electric fittings, installations, while using them shall be made good by him at his
own cost.

No residential accommodation shall be provided to any of the staff engaged by the contractor.
The rates include all leads, lifts, heights within campus etc. No extra payment shall be made on any account.

If contractor uses electricity of department, a recovery @0.50% shall be made on gross bill amount from
each bill. If no electricity is required, then no recovery shall be made on this account.

Site will be made available in parts. The contractor shall start the work as prescribed in schedule A to F.

The equivalent make of the item shall be allowed only when the make mentioned in the nomenclature of
item or in the list of approved brand is not available. This shall be allowed only with prior approval of
Engineer-in-charge.

All the materials shall be supplied in good condition of approved make only to the concerned Junior
Engineer/Assistant Engineer at his relevant store along with original invoices of materials.

All rates of items are inclusive of all taxes i.e. G.S.T. etc. and nothing extra will be paid on a/c of G.S.T. etc.

The MAS Register should include following details at the time of supply / issue of the plants and other
materials:

i. The details of bills in respect of supply of the plants and other materials.

Executive Engineer /SSKHD
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PARTICULAR SPECIFICATION

Inspection of materials and work: All the materials brought to the site by the contractor for use in
the work as well as fabricated work shall be subject to inspection and approval by the Engineer-
in-charge.

Removal of rejected materials: In case any materials are rejected by the Engineer-in-Charge, the
same shall be removed from the site within 48 hours, failing which the same may be got removed
by the Engineer-in-charge at the risk and cost of the contractor.

Manufacturer’s Test Certificate: The contractor shall produce Manufacture’s Test Certificate for
any material of particular batch of materials supplied by him, if required by the Engineer in
charge. The test(s) carried out shall be as per relevant specifications/ BIS Code.

Contractor should ensure the availability of material at site duly tested as per specifications and
approved by the Engineer-in-charge. In no case the dismantling etc. should be carried out before
the availability of approved quality of material. If contractor fails to follow this instruction a
penalty of Rs.200/- per day delay for this fault shall be recovered. The decision of Engineer-in-
Charge shall be final and binding.

Wherever the malba / rubbish occurs on account of work at upper floors / roof, the same shall be
brought down through stair case or with some mechanical arrangement only and shall not be
thrown to the ground directly from upper floors and has to be disposed off at specified dumping
point in the area.

In no case malba / rubbish / unserviceable material or Construction material shall be stacked or
dumped near the staircase / path /road berms / road / lawn / outside premises even for
temporarily purpose.

If the contractor fails to comply the above conditions for removal / disposal of malba, a fine of
Rs.500/- for each fault per day shall be recovered from the contractor. The department may
remove the malba so generated and dumped, by issue a notice or instruction through site order
book, by Junior Engineer / Assistant Engineer, concerned and a recovery of Rs.1500/- per
cum shall be made from the contractor. (In this case item for disposal of malba at approved
municipal ground shall not be paid).

No claim / dispute shall be entertained on the conditions at any stage either during execution of
work or after completion of work and decision of the Engineer-in-charge shall be final and
binding.

Unless and until specified in the item the contractor shall make his own arrangement for lifting /
hoisting / placing of steel girders / steel sections by suitable arrangement either manually or by
mechanical crane etc. as approved by the Engineer-in-charge upto all heights in the building at no
extra cost.

The contractor shall stack the building materials away from the building at site as approved by
the Engineer-in-charge and nothing extra for lead / lift of material for bringing the materials
manually in the premises shall be paid.

The dismantled materials received during demolition, if not taken back by the Department, shall
be recovered at the rates as follows: -

Wooden window/doors/shutters with or without frames shall be recovered @ Rs.300/-
per Sqm except M.S. bars.

Steel girders / reinforcement / sectional windows / steel door windows / grills / C.I / G.I
Pipes etc. at Rs.30/- per Kg.

Aluminum doors / windows / sections at Rs.150/- per Kg.

0ld C.I. flushing cistern including fittings at Rs.250/- per cistern

Wooden Scrap/Fuel wood Rs. 10/- Per Kg

Empty container of Acrylic/ Distemper/ Paint/Chemical @ Rs. 2/- per kg/per litre
PVCitems @ Rs. 25/- kg.

FRP items @ Rs. 12 /-per kg.

Brass Items @ Rs. 400 /-per Kg.
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The decision of Engineer in charge for dismantled materials to be taken back / mode of payment
or recovery shall be final and binding.

The contractor shall at his own cost make arrangement for weighing of the dismantled materials
at site of work.

The dismantled bricks, brick tile and red sand stone shall be accounted for recovery from the
contractor at rate described below:-

S.No. | Item Cement mortar Mud mortar Recovery rate

1 Bricks 297 nos. or actual | 371 nos. or actual | Rs. 4590/- per
quantity whichever is | quantity which ever | thousand.
more in one cum of brick | more in one cum of

work dismantled brick work
dismantled
2 Brick tiles 228 nos. or actual quantity whichever is more per | Rs. 4600/- per
ten sqm area dismantled thousand.
3 Red sand | 60% of area dismantled or actual quantity which | Rs. 230/- per
stone of any | ever more sqm.

thickness

The dismantled Red stone slabs shall be accounted for maximum 60% or actual quantity of the
area of stone dismantled. The recovery of the balance stone slabs not returned by the contractor
after being measured in respective item will be made at the rate of Rs.30/- per Sqm.

Before starting the work the contractor shall chalk out a programme in consultation with the
Junior Engineer /Assistant Engineer-In-charge as to inform the occupants at least one week
ahead. The contractor shall have to adhere to this programme failing which contractor shall be
responsible for any inconvenience caused lo the occupants. In order to ensure that the work is
carried out according to the programme drawn up the contractor shall ensure adequate supply of
the material and employ required labour strength for execution of work. In case contractor fails to
arrange / employ adequate labour to stick the programme, the Engineer-in-charge may
supplement the labour and cost of the labour shall be recovered from the contractor after issue of
one day's notice to the contractor. No claim for idle labour shall be entertained. The contractor
shall depute his representatives daily at site of work for the record of the department.

The contractor shall prepare one sample of all items which should be got approved from the
Engineer-in-charge, only on acceptance of sample work, contractor will be allowed to commence
the work and sample is to be preserved by contractor till the whole work is completed. The
quality of work should be confirmed to the approved samples.

The contractor shall note that the items of work in any room shall be undertaken at one time one
after the other and completed at one stretch in time allowed for the same by the Engineer-in-
charge and got noted by Junior Engineer-in-charge for the residents. Any items left over in any
building shall be got done at his cost and risk without any further notice (other than one entry in
the site order book) to the contractor after 4 days from the date of entry in the site order book.

The contractor and/or his authorized agent should see the site order book every day and get the
compliance noted by the J.E. /A.E. / Engineer-in-charge.

The rooms/sites where the work is to be executed on any day shall be got approved from the
representatives of the Engineer-in-charge at the site of work. No work shall be carried out in any
room/site without the approval of the representative of the Engineer at the site of work. Such
work carried out without the approval of the representative of the work shall be rejected and will
not be measure and paid for.

Nothing extra shall be paid to the contractor for excess consumption of materials in case of
material arranged by him.

Due to security reason the contractor shall have to arrange timetable of labour according to the
security staff and Engineer-in-charge instructions. The contractor should see the site before the
execution of work.
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The contractor shall make his own arrangement for getting the permission to ply the trucks from
the traffic police.

Passes shall be arranged by the department for inside the building only, if necessary.

The contractor shall be responsible for behavior and conduct of his workers. No worker with
doubtful integrity or having a bad record shall be engaged by the contractor.

The contractor shall have to remove all splashes after completing the work. In case the splashes
are not removed by the contractor the same shall be got removed by the Engineer-in-charge and
necessary recovery for the cost of removal of splashes shall be made from the contractor.

The work shall be carried out in the manner complying in all respects with the requirement of
relevant bye-laws of the local bodies under the jurisdiction of which the work is to be executed
and nothing extra shall be paid on this account.

For completing the work in time, the contractor might be required to work in two or more shifts
including night shifts and no claim whatsoever shall be entertained on this account,
notwithstanding the fact that the contractor will have to pay to the labours and other staff
engaged directly or indirectly on the work according to the provisions of the labour regulation
and the agreement entered upon and/or extra amount for any other reason.

The contractor must take adequate precautions to ensure that no spillage of construction
material/malba/building rubbish takes place on to the carriageway. Failure to observe this will
make the contractor liable to pay compensation @ Rs. 100/- (Rs. One Hundred only) per day, per
metre length of each carriage way as affected by spill or of any construction material, subject to a
maximum of 5% ( Five percent) of the estimated cost of the work put to the tender. The decision
of Engineer-in-charge in this regard, shall be final and binding on the contractor.

The temporary warning lamps shall be installed at all barricades during the hours of darkness and
kept lit at all times during these hours.

The malba/rubbish shall be disposed off by mechanical transport to the approved municipal
dumping ground for which payment shall be made as per item in the agreement. The lead
specified in the agreement is indicative only. The rate to be quotated by the agency /contractor
for disposal upto the approved municipal dumping ground shall be inclusive of all and nothing
extra over and above the agreement item(s) shall be paid. If the quantum, of malba, so generated
from the work is less than one truck load, the same shall have to be collected in wheel barrow
/trolley and shall be dumped at the specified dumping point, approved by the Engineer in-charge,
in the area and the same should be lifted as soon the one truck load is collected or within three
days which ever is earlier. Malba to be disposed at nearest MCD dumping ground by
mechanical transport as per direction of Engineer-in-charge.

GUARANTEE BOND:-Five years guarantee bond in prescribed proforma, herewith shall
be submitted by the contractor which shall also be signed by the contractor to meet their
liability/liabilities under the guarantee bond.

10% of total cost of water proofing item (excluding cost of external plaster on masonry, if water
proofing compound added in external plaster also) shall be retained as additional security deposit
and the amount so withheld would be released after five years from the date of completion of the
entire work under the agreement. If the performance of the work done is found unsatisfactory
and any defects noticed during the guarantee period, they shall be rectified by the agency within
10 days of receipt of intimation of defects in the work. If the defects pointed out are not attended
to within the specified period, the same will be got done from another agency at the risk and cost
of the agency.

However, the security deposit deducted may be released in full against bank guarantee of
equivalent amount in favour of Engineer in charge, if so decided by the Engineer in charge.

The Security deposit against this item of work shall be in addition to the security deposit
mentioned elsewhere in contract form.

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, Sr.D/MAN AE(P)



31.

32.

33.

34.

35.

Page |24

The site should be cleared by the contractor in all respect otherwise Compensation of Rs.
10,000/- shall be imposed on the contractor.

It should be noted that no labour huts shall be provided to the Agency inside the campus. If
required only necessary space for storage space shall be provided till the completion of work after
approval of hospital authority.

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation,
loading, unloading etc. including testing charges shall be borne by the contractor.

The maintenance of hospital building is very important nature and work to be executed is fixed
timeline manner. In case of Non-compliance of work within Stipulated period as specified
department reserve the right to recommend to the competent authority to take any action as
deemed of part from levy of compensation to black listing from taking up any further work in
entire CPWD for next one year.

Work may have to be carried out during odd hours and/or during night shift as per availability of
site/work area. Rates quoted by agencies shall be inclusive of every single component likely to be
involved for working under such conditions. Nothing extra over and above the quoted rates shall
be payable on this account.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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SPECIAL CONDITIONS OF PAINT

1. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him, prior to

application of priming and putty on surface.

2. The contractor shall have to remove all splashes after completing each day’s work. In case the splashes are
not removed by the contractor the same shall be got removed by the Engineer-in-charge at contractor’s risk

& cost

the Engineer-in-charge.

Material of following make/brand shall be used by the contractor and sample shall be got approved from

a) Synthetic Enamel Paint having VOC (Volatile Organic Compound) content less than 150

gm/litre
Name of the firm
(i) Asian Paint
(ii) Berger Paints
(iii) Kansai Nerolac Paint Ltd
(iv) ICI Paints
(v) Shalimar Paint

Brand Name

Apcolite Enamel

Luxol Hi - Gloss

Nerolac Synthetic Enamel high Gloss Finish
Dulux Gloss

Superlac Hi-Gloss Enamel

b) Premium Acrylic Smooth Exterior with Silicone additives paint.

Name of the firm
(i) Asian Paint
(ii) Berger Paints
(iii) Kansai Nerolac Paint Ltd
(iv) ICI Paints
(v) Shalimar Paint

Brand Name

Ulitima Paint

Weather coat all guard
Excel Total

Weather Shield Max

Xtra Maxima/Weather Pro*

c) Acrylic Distemper 15t Quality having VOC (Volatile Organic Compound) content less than 50

gm / litre
Name of the firm
(i) Asian Paint
(ii) Berger Paints
(iii) ICI Paints
(iv) Kansa Nerolac Paints
(v) Shalimar Paint

d) CementPrimer
Name of the firm
i IcI
(ii) Nerolac Cement Primer
(iii) Asian
(iv) Berger

e) Water Proofing cement Paint
Name of the firm
(i) M/s Berger Paints
(ii) M/s Asian Paints
(iii) M/s Snowcem India Ltd.
(iv) M/sJenson &Nickolsen

Brand Name

Premium Acrylic Distemper
Berger Acrylic Distemper
Maxolite

Nerolac Beauty Acrylic Distemper
No.1 Premium Acrylic Distemper

Brand Name

Dulex Cement Primer
Nerolac Cement Primer
Deco Cement Primer
Berger cement Primer

Brand Name
Durocem
Gattucem
Snowcem Plus
Robbiacem

f) Premium acrylic Emulsion paint Interior grade having VOC (Volatile organic Compound) less

than 50gm/Itr.
Name of the firm
(i) Asian
(ii) Berger
(iii) Nerolac
(iv) ICI
(v) Shalimar Paint
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g) Luxury/ Superior acrylic Emulsion paint Interior grade having VOC (Volatile organic
Compound) less than50gm/Itr

Name of the firm Brand Name
(i) IcCI Velvet Touch
(ii) Nerolac 24 Carot
(iii) Asian Paint Royal Shine
(iv) Berger Silk Luxury emulsion
(v) Shalimar Paint Hussain Collections/Signature/stay clean

h) Cement Based Putty

Name of the firm Brand Name
(i) Birla Birla Putty
(i) JK JK Wall Putty
(iii) Burger Burger wall putty

Make/ Brand of any other material/ fitting not mentioned above shall also be got approved from
Engineer-in-charge in advance before starting the work.

In case of material/fittings of make/brand other than mentioned above is to be used due to non-
availability or any other reason permission will have to be obtained from Engineer-in-charge in writing.
The date of manufacturing and batch no. will be inscribed or printed on pack/containers by manufacturers
are acceptable for all the above said materials. Fresh material shall be brought at site as far as possible and
materials more than 4 months old from the date of manufacturing will be rejected.
The contractor shall have to get the shades/brands of all types of paints, distempers, water proofing cement
paint etc. Approved from the Engineer-in-charge before procurement of materials.

4. The Co-efficient for working out theoretical consumption of paint items are as below (If it is not mentioned
in items): -

(a) Textured exterior paint.
8] One or more coats on old work applied @ 1.82 Itr per 10 sqm.
(ii) Two or more coats on new work applied @ 3.28 Itr per 10 sqm.

(b) Water proofing cement paint.
(0 One or more coats on old work @ 2.20 kg per 10 sqm.

(ii) Two or more coats on old work @ 3.84 kg. per 10 sqm.

() Acrylic Emulsion having VOC (Volatile Organic Compound) less than 50gm/litre.
0] One coat @ 0.53 Itrs. Per 10 sqm.

(i) Two coats @ 0.84 Itr. Per 10 sqm.

(d) Premium Acrylic Emulsion having VOC (Volatile Organic Compound) less than 50gm/litre.
(i) One coat @ 0.38 Itrs. Per 10 sqm.

(ii) Two coats @ 0.60 Itr. Per 10 sqm.

(e) Acrylic Distemper 1st Quality having VOC (Volatile Organic Compound) content less
than 50 gm / litre

(0 One coat @ 0.62 Itrs. Per 10 sqm.
(ii) Two coats @ 0.99 Itr. Per 10 sqm.

(f)Synthetic enamel paint having VOC (Volatile Organic Compound) content less than 150 gm/litre.

(i) One coat @ 0.53 Itrs. Per 10 sqm.
(ii) Two coats @ 0.84 Itr. Per 10 sqm.
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(g)Premium Acrylic Exterior paint

(i) Two or more coats on old work applied @ 1.43 Itr per 10 sqm.
(ii) One or more coats on old work applied @ 0.83 Itr per 10 sqm.

(h)Melamine paint

(i) One or more coat on wooden doors/window @ 0.65 Itr per 10 sqm.
(ii) Plastic Emulsion Paint One or more coat @ 0.73 ltr per 10 sqm.

(i)Groove painting with plastic emulsion paint

(i) Plastic emulsion paint @ 0.027 ltr per 15 m.

(j)Painting with fire retardant paint

(i) Painting with fire retardant paint@ 0.70 ltr per 10 sqm.

5. Nothing extra shall be paid for excess consumption of material in case of material arranged by the
contractor. In case of less consumption of material than theoretical requirement, the payment shall be
restricted for the area covered theoretically with the quantity actually consumed provided the quality of
work is acceptable.

6. 70% quantity of the material like paint, distemper, Plastic emulsion paint, water proofing cement paint
shall be brought in sealed containers & deposited with JE in charge before start of the painting work along
with original invoices of material.

7. All empty containers received after use of Paints, distemper etc. in the work shall be kept at site store till
completion of the work and shall not be allowed to be removed without permission of the Engineer-in-
charge.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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ADDITIONAL CONDITIONS
WHEN CEMENT IS ARRANGED BY THE CONTRACTOR

I. Conditions for Cement

(i) The contractor shall Procure 43 grade (conforming to IS 8112) ordinary Portland
cement, as required in the work, from reputed manufacturers of cement, having a
production capacity of one million tonnes or more per annum, such as ACC, L&T, ].P.Rewa,
Vikram, Shri Cement, Birla Jute & Cement Corporation of India etc. as approved by
Ministry of Industry, Government of India, and holding licence to use ISI certification
mark for their product whose name shall be got approved from Engineer-in-charge.
Supply of cement shall be taken in 50 kg. Bags bearing manufacturer's name and ISI
marking.

(ii) The contractor shall assess theoretical requirement of cement to be used in the
work. The cement shall be brought at site in supply of approximately 50% of the total
assessed requirement or 100 bags which ever is more. In case assessed requirement is
less than 100 bags, then agency has to bring whole quantity in one lot. However decision
of the Engineer-in-Charge shall be final.

(iii)  The cement godown of the capacity to store a minimum of 200 bags of cement
shall be constructed by the contractor at site of work for which no extra payment shall be
made. Double lock provision shall be made to the door of the cement godown. The keys of
one lock shall remain with the Engineer-in-Charge or his authorized representative and
the keys of the other lock shall remain with the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement godown. The contractor
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any
time.

(iv)  The contractor shall produce manufacturer’s test certificate for cement for each
lot of cement, which the contractor has brought at site. The contractor shall also produce
bill of purchase from manufacturer or their authorized dealer in addition.

(v) The actual issue and consumption of cement on work shall be regulated and
proper accounts maintained as provided in Clause 10 of the contract. The theoretical
consumption of cement shall be worked out as per procedure prescribed in Clause 42 of
the contract and shall be governed by conditions laid therein.

(vi) Cement brought to site and cement remaining unused after completion of work
shall not be removed from site without written permission of the Engineer-in-Charge.

(vii) Damaged cement shall be removed from site immediately by the contractor on
receipt of a notice in writing from the Engineer-in-Charge. If he does not do so within
three days of the receipt of such notice, the-Engineer-in-charge shall get it removed at the
cost of the contractor.
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Special Conditions for Steel Reinforcement Bars

1. Only ISI marked TMT Bars of various grades shall be procured from steel manufacturer.

The procured steel should have following qualities:-

i. Excellent ductility, bend ability and elongation of finished product due to possible refining technology.
ii. Consumption of steel should be accurate as per design.

iii. Steel should have no brittleness problem in finished product.

iv. Steel should carry the quality of corrosion and earthquake resistance.

v. Quality steel with achievement of proper level of Sulphur and phosphorus as per 1S:1786-2008.

Credentials for eligibility criteria & other technical parameters for steel manufactures:

a) The steel manufacturer should have following documentary evidence :

i. certificate of incorporation

ii. Memorandum of articles of Association.

iii. Credit rating of the company from CARE/CRISIL/ICRA (the grading should not be C/D grade
from minimum last 3 years)

b) The steel manufacturer must have following licenses and certificates:
i. ISI certificate for billets (IS 2830 : 2012)
ii. ISI certificate for TMT Bars (IS 1786:2008 (Amendement-1 November 2012).

c) The steel manufacturer should also preferably have the following licenses:
i.1S0 9001:2015

ii. ISO 14001: 2015

iii. OHSAS 18001:2007

d) The steel manufacturer should be using iron ore as the basic raw material. The entire gamut of
iron and steel production is owned by the same company or its subsidiary company (ies) and the
iron making capacity is sufficiently matching the steel making capacity, adopting any of the
refining technologies for manufacturing steel & TMT Bars as given under are eligible :

i. BF-BOF route
ii. COREX-BOF route
iii. DRI-EAF round (Each Electric Arc Furnace should be 100 MT or more)

e) Billets produced must be ISI marked (IS 2830:2012)
f) The TMT bars produced must be ISI marked (IS 1786:2008)
g) The steel manufacturer should have the following in house testing facilities (NABL Accredited):

i. Computerized Universal Testing Machine

ii. Spectrometer

iii. Bend Re-bend facility as per IS: 1786:2008 (Amendment-1 November-2012)

iv. Raw material laboratory: Arrangement for testing Carbon, Sulphur & Phosphorous etc.
v. Other testing facilities as specified in IS: 1786:2008 & IS: 2830:2012.

(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect of
all supplies of steel brought by him to the site of work.

(3) Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this
regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor
does not conform to the specifications, the same shall stand rejected, and it shall be removed from the site
of work by the contractor at his cost within a week time or written orders from the Engineer-in-charge to
do so.
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(4) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or as
decided by the Engineer-in charge.

(5) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to
prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars of different
sizes and lengths shall be stored separately to facilitate easy counting and checking.

(6) For checking nominal mass, tensile strength, bend test, re-bend test, elongation etc. specimens of
sufficient length shall be cut from each size of the bar random, and at frequency not less than that
specified below:-

Size of bar For consignment For below 100
consignment above 100 tonnes tonnes

Under 10 mm diabars One sample for each 25 tonnes or | One sample for each 40 tonnes or
part thereof part thereof

10 mm to 16 mm dia bars | One sample for each 35 tonnes or | One sample for each 45 tonnes or
part thereof part thereof

Over 16 mm dia bars One sample for each 45 tonnes or | One sample for each 55 tonnes or
part thereof part thereof

(7) The contractor shall supply free of charge the steel required for testing including its transportation to
testing laboratories. The cost of tests and testing charges shall be borne by the contractor.

(8) The actual issue and consumption of steel on work shall be regulated and proper accounts maintained
as provided in clause 10of the contract. The theoretical consumption of steel shall be worked out as per
procedure prescribed in clause 42 of the contract and shall be governed by conditions laid therein. In case
the consumption is less than theoretical consumption including permissible variations recovery at the
rate so prescribed shall be made. In case of excess consumption no adjustment need to be made.

(9) The steel brought to site and the steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.
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LIST OF PREFERRED MAKESLIST

Preferred/Brands names of materials approved by the Engineer-in-Charge, are listed below. However, approved
equivalent materials and finishes of any other specialized firms may be used, in case it is established that the brands
specified below are not available in the market, the same shall be subjected to approval of the alternate brand by the
Engineer-in-Charge.

Sl. No Materials Approved make
1 Cement (OPC) ACC, Ambuyja, ].K, Ultra-Tech, Birla Uttam, Shri Cement,
Cement Corporation of India.
2 White Cement ].K. White, Birla White
3 Steel Reinforcement TISCO, SAIL, RINL & JSPL
4 Structural Steel Sections TISCO, SAIL, RINL, Jindal & Capital, JISPL
5 Superplasticizers Fosroc, SIKA&Pidilite, Makphalt.
6 Water Proofing Pidilite, Fosroc, Snowcem, Cico& Sika, Makphalt.
Compound(Liquid)
7 Flush door shutters Century,Duro, Greenlam, Kitply& Merino, Bhutan Tuff
8 Commercial ply, Wood Century,Duro, Greenlam, Kitply& Merino, Bhutan Tuff
9 High pressure Formica, Sunmica, Greenlam, Kitply& Merino, Bhutan Tuff
laminates/Venners
10 GI Profile sheet and accessories Bhushan steel, Kamdhenu steel,Everest steel & Essar steel
11 Poly carbonate sheet Galina, Lexan, Polygan, GE
12 FRP door shutters and frames Fibreways, Rajshree, Jain doors, Selected, CIMBA, Ashoo
Model arts.
13 | Gl wire mesh Sterling, Trimurty & Tiger
14 | PTMT fittings Prayag, Prima, Polytuff, Shakti, Sparsh Pearl
15 Stainless Steel Pipes Jindal Steel, Lohia steel & Salem Steel
16 | Glass wool UP Twiga&Rockwoollloyod
17 | Ceramic Wall Tiles/Floor Tiles Kajaria, Johnson & Somany
18 Vitrified Tiles Kajaria, Johnson, Somany & Nitco
19 | Wooden/ Steel Fire Check doors | Navair, Sukri, Kutty, Bhawani and Pacific
20 | Polysulphide Sealant Fosroc, Pidilite, Tuffseal, Sika, Makphalt.
21 Dash/ Anchor Fasteners Hilti, Fischer, Bosch &Canon
22 Aluminium Extrusions Hindalco, Nalco, Jindal, Mahavir
23 | SS Hinges Godrej, Ebco, Jolly & Argent
24 | All Types Of Glass St. Gobain, Modiguard, Pilkington, Asahi &Atul
25 | Fire-Rated Glass St. Gobain, Pilkington &Schott
26 Epoxy Primer and Paints ICI India, Nerolac, Asian Paints & Berger
26 Gypsum Board St. GobainGyproc, BORAL& AMF
27 G. L. Pipe Tata, Jindal Hissar, Jindal star & Surya Prakash
28 G.L Fittings ZOLOTO, UNIK & ICS
29 CPVC Pipes & Fittings Astral, Finolex, Prayag & Ashirwad, Prince, Sparsh Pearl
30 Intumescent Strip For FRD Promat, Pemko, Ntumex, Astoflame
Shutters
31 Door closer and floor spring Godrej, Hardwyn & DORMA
32 All Hardware and Fittings For all | Dorset, Everite, Ebco, Classic
Types of Doors and Windows
33 Prelaminated Particle Board ECO Board, GVK Novopan, Green ply, Nuwood, Duratuff
,Actiontesa
34 | Adhesives Fevicol, Anchor, Dunlop &Pidilite
35 | Weather Silicon Sealant Wacker, Dow Corning, Mccoy &Soudal
36 EPDM Gasket Hanu& Anand
37 Fire Retardant Paints Navair, Asian Paints & Shalimar
38 European / Indian WC, Wash Parry ware, CERA, Hind ware Jaquar
basins and other vitreous
chinaware.
39 RCC Pipes Pragati, Lakshmi, Sood&Sood, Jain & Co.
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Sl. No Materials Approved make
40 CC Pavers KK Manholes & covers, M/s Tuftech, M/s Modern tiles, Dalal,
M/s Kriti
41 | SFRC/ RCC manhole covers Gully | KK Manholes & covers, M/s Modern tiles, M/s Kriti
grating and Road gully chamber
covers
42 | Crystalline Cementious Xypex, Consruction Chemicals, Krytone, Penitrone &Fosroc,
Waterproofing Compound Makphalt.
43 Stainless Steel Sinks Neelkanth, Nirali, Jayna, Shakti & Cera, Sparsh Pearl
44 CCI/ SCI Pipes& Fittings Bharat Industrial Corporation, Jaiswal Neco, HIF, RIF & SKF
45 | Stoneware Pipes and Gully Traps | Perfect, Anand & Sant
46 Gunmetal Valves Zoloto, Leader & Sant
47 CI Double Flanged Sluice Valve Kirloskar, Jaiswal Neco, RIF, HIF & SKF
48 CI Manhole Frame & Covers Jaiswal Neco, RIF, KK & SKF
49 Sanitary CP Fittings MARC, Jaquar, kohler, grohe, Sparsh Pearl, Shakti
50 Calcium Silicate Board Gyproc, Boral, Hilux
51 PVC Flushing Cistern Parryware, CERA, Hindware, Sparsh Pearl, Shakti
52 Metal false ceiling tiles Newage, Boral, Gyproc &Dexune, Gyptech
53 Calcium silicate false ceiling tiles | Aerolite or Gyptech
54 False ceiling grid and accessories | Newage, Boral, Gyproc &Dexune, Gyptech
55 PVC laminated false ceiling tiles Newage, Boral, Gyproc &Dexune, Gyptech
56 GI Frames and studs Gyproc, Boral
57 PVC Water storage tank Syntex,Unitank, POLYCON, SPL, Sparsh Pearl (weight and wall
thickness as per CPWD specifications)
58 FRP Chajja Fibreways, Cimba, Rajshree, Jain doors, Selected &Ashoo
Model arts, Bhatt fibreways
59 | FRP Sheet Sincryl, Cimba, Fibreways , Rajshree, Jain doors, Selected
&Ashoo Model arts, Bhatt fibreways
60 | Laminated wooden flooring Pergo, Vista &Armstrong
61 MS tubes Bhushan steel, Swastik, APL Apollo, Surya & Jindal
(Square/Rectangular/circular)
62 Synthetic enamel paint Brands as per special conditions of paints
63 | Acrylic Distemper Brands as per special conditions of paints
64 | Premium Acrylic Interior Brands as per special conditions of paints
Emulsion
65 | Acrylic Exterior Emulsion Brands as per special conditions of paints
66 Premium Acrylic Exterior Brands as per special conditions of paints
Emulsion
67 | Cement Primer Brands as per special conditions of paints
68 Cement Based Putty Brands as per special conditions of paints
69 R.M.C. Ultratech, L&T, Lafarge, V.K. Ready Mix Concrete Pvt.
Ltd.M/s Shri Ram Ready Mix Concrete Pvt. Ltd.
PRISM RMC, NDCON.
70 Wood Polymer Composite ALSTONE, Cimba, ECOCELL
material for solid door frames,
Soild plain and moulded doors,
plain/Pre-laminated boards for
wall linings etc.
71 (a) WPC Doors for frames, WPC ALSTONE, Cimba, Rajshri plastiwood

Board, WPC Jali
(b) Alstone Silicon Sealant
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Sl. No Materials Approved make

72 Copper alloy fancy single taps, KINGSTON, Jaquar, Kohler, Roca, Prima, Sparsh Pearl, Shakti
combination tap assembly and
stop valves for water services (
C.P. Brass Bathroom fitting &
Accessories) (ISI Marked
8931:1993)

73 Stainless Steel Sinks for Domestic | KINGSTONE/COBRA/ NIRALI, Sparsh Pearl, Shakti
Purposes ( ISI Marked
13983:1994)

74 APP sheets Bitumen co. Itd., Roflex, STP, Dermabit, Makphalt.

75 Furniture Items Godrej, steelcase, Geekeen Seating Collection Pvt. Ltd., Herman

millar, Durian.

76 RO System Thermax, lon exchange, Eureka forbes.

77 | Homogeneous antibacterial WONDERFLOOR, Premier polyfilm Itd, LX HAUSYS
speciality wall covering

78 | Vinyl Flooring WONDERFLOOR, Premier polyfilm Itd, LX HAUSYS

79 | Stainless steel Surgical scrub seat | VIKRANT, JAYNA, Vijay
with dual bays

80 Roller blinds /Vertical Blind Luxaflex, Vista, Blindtex

81 | Stone polymer composite floor Wall spun, Argil
tiles & Stone polymer composite
wall paneling

Note:

1. Unless otherwise specific specified, the makes mentioned in the nomenclature of concerned item will
prevail over the list of makes specified above.

2. The contractor shall provide the materials as per the make or Brand indicated above. When two or more
alternative brands have been mentioned, the brand to be finally used shall be decided by the Engineer-
In-Charge. The contractor shall obtain the approval of Engineer-in-charge for the alternative brands,
before the actual execution of items.

RAW MATERIAL SOURCE TO BE APPROVED BY THE ENGINEER-IN-CHARGE.
NOTE: - THE MATERIALS NOT COVERED IN ABOVE LIST OF APPROVED MAKE/
BRAND, SHALL BE OF L.S. MARKS AS APPROVED BY ENGINEER-IN-CHARGE.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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Annexure-II

List of approved Laboratories for testing of Material

Laboratory approved by Competent Authority i.e. ADG Delhi.
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Annexure-III
LIST OF EQUIPMENT FOR FIELD TESTING LABORATORY

1. Balances

(i) 7 kg. to 10 kg. capacity, semi-self indicating type - accuracy 10 gm.

(ii) 500 gm. capacity, semi-self indicating type - accuracy 1 gm.

(iii) Pan balance- 5 kg. capacity - accuracy 10 gms.

2.Sieves: as per IS 460-1962.

(i) LS. sieves - 450mm internal dia, of sizes 100 mm, 80 mm, 63mm, 50 mm, 40 mm, 25mm, 20 mm,
12.5 mm, 10 mm, 6.3 mm, 4.75mm, complete with lid and pan.

(ii) LS. sieves- 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 microns, 425
microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 microns, with lidand pan.
3. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing switch
assembly.

4. Equipment for slump test- Slump cone, steel plate, tamping rod, steel scale, scoop.

5. Dial gauges, 25 mm travel - 0.01 mm/division least count - 2nos.

6. Graduated measuring cylinders 200 ml capacity - 3 Nos.

7. Enamel trays (for efflorescence test for bricks).

(1) 300 mm x 250 mm x 40 mm- 2 nos.

(ii) Circular plates of 250 mm dia - 4 nos.

8. Steel tapes - 3 m

9. Vernier calipers

10. Micrometer screw 25 mm gauge

11. A good quality plumb bob

12. Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical

13. Wire gauge (circular type) disc

14. Footrule

15. Long nylon thread

16. Magnifying glass

17. Screw driver 30 cms long

18. Ball pin hammer, 100 gms

19. Plastic bags for taking samples

20. Depth Gauge

21. Straight edge

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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SCHEDULE OF QUANITITIES

State: New Delhi
Branch: B&R

Sub-Division
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Division SSKHD

I1

Name of Work: Strengthening of RCC Ramp near main OT in SSK Hospital Old Building, New Delhi.

SLNo

Description

Qty

Unit

Rate

Amount

1.1

By Mechanical Transport including
loading,unloading and stacking

1.1.1

Disposal of moorum/building rubbish/ malba/
similar unserviceable, dismantled or waste material
by mechanical transport including loading,
transporting, unloading to approved municipal
dumping ground for lead upto 10 km for all lifts,
complete as per directions of Engineer-in-charge.
Note - Item to be applicable in urban areas having
directions for restricted hours for movement/plying
of load carrying motor vehicle of 3.5 cum or more.

40

cum

494.10

19764.00

2.1

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position
and binding all complete upto plinth level.

Thermo-Mechanically Treated bars of grade Fe-
500D or more.

800

107.85

86280.00

3.1

Providing and fixing 1st quality ceramic glazed wall
tiles conforming to IS: 15622 (thickness to be
specified by the manufacturer), of approved make, in
all colours, shades except burgundy, bottle green,
black of any size as approved by Engineer-in-
Charge, in skirting, risers of steps and dados, over
12 mm thick bed of cement mortar 1:3(1 cement : 3
coarse sand) and jointing with grey cement slurry @
3.3kg per sqm, including pointing in white cement
mixed with pigment of matching shade complete.

205

sqm

1267.95

259930.00

4.1

Steel work in built up tubular (round, square or
rectangular hollow tubes etc.) trusses etc., including
cutting, hoisting, fixing in position and applying a
priming coat of approved steel primer, including
welding and bolted with special shaped washers etc.
complete.

4.1.1

Hot finished welded type tubes

710

194.40

138024.00

5.1

Providing gola 75x75 mm in cement concrete
1:2:4(1 cement :2 coarse sand : 4 stone aggregate 10
mm and down gauge), including finishing with
cement mortar 1:3 (1 cement: 3 fine sand) as per
standard design :

In 75x75 mm deep chase

37

metre

305.15

11291.00
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6.1

15 mm cement plaster on rough side of single or half
brick wall of mix:
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6.1.1

1:4(1 cement: 4 coarse sand)

240

sqm

411.75

98820.00

6.2

Cement plaster 1:3(1 cement: 3 coarse sand) finished
with a floating coat of neat cement.

6.2.1

20 mm cement plaster

75

sqm

587.20

44040.00

6.3

Finishing walls with Premium Acrylic Smooth
exterior paint with Silicone additives of required
shade:

6.3.1

New work (Two or more coats applied @ 1.43 Itr/10
sqm over and including priming coat of exterior
primer applied @ 0.90 litre/10 sqm)

380

sqm

171.10

65018.00

6.4

Providing and applying white cement based putty of
average thickness 1 mm, of approved brand and
manufacturer, over the plastered wall surface to
prepare the surface even and smooth complete.

440

sqm

156.05

68662.00

6.5

Wall painting with premium acrylic emulsion paint
of interior grade, having VOC (Volatile Organic
Compound ) content less than 50 grams/ litre of
approved brand and manufacture, including
applying additional coats wherever required to
achieve even shade and colour.

6.5.1

One coat

240

sqm

95.45

22908.00

7.1

Dismantling tile work in floors and roofs laid in
cement mortar including stacking material within 50
metres lead.

7.1.1

For thickness of tiles 10 mm to 25 mm

205

sqm

73.40

15047.00

7.2

Dismantling roofing including ridges, hips, valleys
and gutters etc., and stacking the material within 50
metres lead of:

7.2.1

G.S. Sheet

80

sqm

164.95

13196.00

7.2.2

Asbestos Cement sheet

56

sqm

77.30

4329.00

7.3

Dismantling old plaster or skirting raking out joints
and cleaning the surface for plaster including
disposal of rubbish to the dumping ground within 50
metres lead.

310

sqm

54.65

16942.00

8.1

Making chases up to 7.5x7.5 cm in walls including
making good and finishing with matching surface
after housing G.I. pipe etc.

40

metre

202.90

8116.00
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9.1

Providing and fixing double scaffolding system (cup
lock type) on the exterior side of building/structure,
upto 25 metre height, above ground level, including
additional rows of scaffolding in stepped manner as
per requirement of site, made with 40 mm dia M.S.
tube, placed 1.5 metre centre to centre, horizontal &
vertical tubes joint with cup & lock system with
M.S. Tubes, M.S. tube challis, M.S. clamps and
staircase system in the scaffolding for working
platform etc. and maintaining it in a serviceable
condition for execution of work of cleaning and/ or
pointing and/ or applying chemical and removing it
thereafter. The scaffolding system shall be stiffened
with bracings, runners, connecting with the building
etc, wherever required, if feasible, for inspection of
work at required locations with essential safety
features for the workmen etc., complete as per
directions and approval of Engineer-in-charge.
Note:- (1) The elevational area of the scaffolding
shall be measured for payment purpose. (2) The
payment will be made once only for execution of all
items for such works.

250

sqm

338.25
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84563.00

10.1

Chipping of unsound/weak concrete material from
slabs, beams, columns etc. with manual Chisel and/
or by standard power driven percussion type or of
approved make including tapering of all edges,
making square shoulders of cavities including
cleaning the exposed concrete surface and
reinforcement with wire brushes etc. and disposal of
debris for all lead and lifts all complete as per
direction of Engineer-In-Charge

10.1.1

50 mm average thickness

205

sqm

256.35

52552.00

10.2

Cleaning of reinforcement from rust from the
reinforcing bars to give it a total rust free steel
surface by using alkaline chemical rust remover of
approved make with paint brush and removing loose
particles after 24 hours of its application with wire
brush and thoroughly washing with water and
allowing it to dry, all complete as per direction of
Engineer-In-Charge.

10.2.1

Bars upto 12 mm diameter

500

metre

8.25

4125.00

10.3

Drilling suitable holes in reinforced or plain cement
concrete with power driven drill machine to a
minimum depth of 100 mm upto 200 mm in RCC
beams, lintels, columns and slabs to introduce steel
bars for sunshades/ balconies including fixing the
steel bars in position using epoxy resin anchor grout
of approved make but excluding the cost of
reinforcement, all complete as per direction of
Engineer-In-Charge.
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10.3.1

Upto and including 12 mm dia.

1840

each

141.20
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259808.00

10.4

Providing, mixing and applying bonding coat of
approved adhesive on chipped portion of RCC as per
specifications and direction of Engineer- In-charge
complete in all respect.

10.4.1

Epoxy bonding adhesive having coverage 2.20
sqm/kg of approved make

205

sqm

285.20

58466.00

10.5

Providing, mixing and applying SBR polymer (of
approved make) modified Cement mortar in
proportion of 1:4 (1 cement: 4 graded coarse sand
with polymer minimum 2% by wt. of cement used)
as per specifications and directions of Engineer-in-
charge. Note: Measurement and payment: The pre-
measurement of thickness shall be done just after the
surface preparation is completed and Payment under
this item shall be made only after proper wet curing
has been done and surface has been satisfactorily
evaluated by sounding / tapping with a blunt metal
instrument and/or the 75 mm size cube crushing
strength at the end of 28 days to be not less than 30
N/Sqmm?2).

10.5.1

12 mm average thickness.

140

sqm

388.65

54411.00

10.5.2

25 mm average thickness in 2 layers.

70

sqm

587.35

41115.00

10.6

Shotcreting R.C.C. columns, beams and slabs etc. in
layers with approved design mix concrete having
the specified minimum characteristic
compressive strength [with ordinary portland
cement, coarse sand and graded stone aggregate of
10 mm maximum size in proportion as per design
criteria] including the cost of centering and
shuttering at edges and corners etc. as directed by
Engineer- in-Charge Note: Rates shall include the
providing necessary ground wires etc. The levelling
gauges, if used, shall be paid for separately. Payment
under this item shall be made only after proper wet
curing has been done and surface has been
satisfactorily evaluated by sounding/tapping with a
blunt metal instrument.

10.6.1

25 mm thick in Grade M25 with cement content not
less than 330 kg per cum

160

sqm

746.90

119504.00

10.6.2

50 mm thick in Grade M25 with cement content not
less than 330 kg per cum

80

sqm

1151.05

92084.00

10.7

Providing and fixing hard drawn steel wire fabric of
size 75 x25 mm mesh or other suitable size wire
mesh to be fixed & firmly anchored to the concrete
surface by means of “L” shaped mild steel shear key
welded with existing reinforcement including the
cost of materials, labour, tool & plants as approved
by Engineer-in-charge.

100

sqm

902.55

90255.00
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‘ ‘ | Total
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1729250.00

Modified Estimate Cost after using Correction factor on DSR 2023 on account of GST
@ 0.973

1682560.00

Less 0.06% Cost Index

-1010.00

Total

1681550.00

11.1 Refixing of precoated galvanised iron profile sheets
(size, shape and pitch of corrugation as approved by
Engineer-in-Charge) The sheet shall be fixed using
self drilling /self tapping screws of size (5.5x 55
mm) with EPDM seal, complete upto any pitch in
horizontal/ vertical or curved surfaces, excluding the
cost of purlins, rafters and trusses and including
cutting to size and shape wherever required. 30 sqm 163.31

13065.00

11.2 Providing and fixing 40/68 mm thick PUF insulated
Corrugated Panel 40 mm thick (colour as required
by Engineer-in-Charge) with crest of 28 mm and
required pitch with 0.5mm PPGL sheet both sides in
40+2 Kg Density, The PU panel shall be CFC free
using n-Pentane as a blowing agent. Panel shall have
PPGL sheet on both side of Polyurethane Foam
confirming to IS 12436:1988. The pre coated sheet
shall be of minimum 550 mpa steel grade
confirming to IS 14246:1995 and shall have zinc
coating of minimum 120 gsm as per IS 513 5-7
microns epoxy primer on both side of the sheet and
polyester top coat 15-18 micron. The PPGL sheet
shall have plastic protective guard film of minimum
25 microns to avoid scratches during transportation.
The PU Foam shall be self extinguishing, fire
retardant type having minimum density of 40
Kg/Cumt (+, -2 Kgs) The roofing panels shall be
fixed to purlins using STSD screws having suitable
washers & length complete as per direction of

Engineer-in-Charge.
80 sqm 2223.26

177861.00

Total

1872476.00

Add 5% Contingencies

93624.00

Total

1966100.00

Assistant Engineer (P) Executive Engineer
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