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CENTRAL PUBLIC WORKS DEPARTMENT 
NOTICE INVITING e-TENDERS 

The Executive Engineer, SSKH Division, CPWD, New Delhi (E-mail ID deleecsskh.cpwd@nic.in) invites on behalf of 
the President of India online Percentage rate bids from the approved and eligible contractors of appropriate class of 
CPWD for the following work. 
 

S. 
No. 

 

NIT No 
 

Name of work  
 

Estimated cost  Earnest 
Money 

 

Period of 
completion 

 

Last time & 
date of 

submission 
of bid 

1 13/EE/AE-
I/SSKHD/2026
-27 

Strengthening of RCC 
Ramp near main OT 
in SSK Hospital Old 
Building, New Delhi. 

Rs. 19,66,100.00 
 

Rs. 39,322.00 03 Months Upto 16:30 
on 
24.09.2026 
 

 

 
Conditions 

1. The maintenance of hospital building is very important nature and work to be executed in fixed timeline regarding 
attending of complaints and other miscellaneous work as directed.  In case of Non-compliance of work within Stipulated 
period as directed, department reserve the right to recommend to the competent authority to take any action as deemed 
fit apart from levy of compensation to black listing from taking up any further work in entire CPWD for next one year. 

 

2. Work may have to be carried out during odd hours and/or during night shift as per availability of  site/work area. 
Rates quoted by agencies shall be inclusive of every single component likely to be  involved for working under such 
conditions. Nothing extra over and above the quoted rates shall be  payable on this account.  
    
The bid forms and other details can be obtained from the website https://etender.cpwd.gov.in or 
www.cpwd.gov.inTo participate in the bidding process for tenders to be hosted on the new website, all 
intending contractor(s)/Firm(s)/agencies are requested to register/update their profiles on the new e-
Tendering and e-Auction website: https;//etender.cpwd.gov.in and https;//eauction.cpwd.gov.in respectively. 
Information on updating of profiles is available on CPWD Website https;//www.cpwd.gov.in vide 
circularhttps;//www.cpwd.gov.in/WriteReadData/othercir/50798.pdf. All intending 
contractor(s)/Firm(s)/Agencies are requested to update their profile in new e-tendering website well in 
advance before last date of submission of tender. 

 
 
 
 
 

 
Executive Engineer 

SSK Hospital Division 
CPWD, New Delhi 
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CPWD-6 for e-Tendering 
 

Percentage rate bids are invited on behalf of the President of India from approved and eligible 
contractors of appropriate class of C.P.W.D for the work of: Strengthening of RCC Ramp near main 
OT in SSK Hospital Old Building, New Delhi. 

 
1. The enlistment of the contractors should be valid on the last date of submission of bids. In case the 

last date of submission of bid is extended, the enlistment of contractor should be valid on the 
original date of submission of bids. 

1.1 The work is estimated to cost Rs. 19,66,100.00This estimate, however, is given merely as a rough 
guide. 

2. Agreement shall be drawn with the successful bidder on prescribed Form No.C.P.W.D.7 (or other 
standard Form as mentioned) which is available as a Govt. of India Publication and also available on 
website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the 
said form which will form part of the agreement.  

3. The time allowed for carrying out the work will be 03 Months from the date of start as defined in 
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with 
the phasing, if any, indicated in the bid documents.  

4. The site for the work is available or The site for the work shall be made available in parts. 

5. The bid document consisting of plans, specifications, the schedule of quantities of the various types 
of items to be executed and the set of terms and conditions of the contract to be complied with and 
other necessary documents except Standard General Conditions of Contract Form can be seen on 
website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.  

6. After submission of the bid the contractor can re-submit revised bid any number of times but 
before last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number 
of times (he need not re-enter rate of all the items) but before last time and date of submission of 
bid as notified.  

8. Earnest Money Rs 39,322.00 in the form of Insurance Surety Bonds, Account Payee Demand Draft, 
Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank Guarantee(for balance 
amount as prescribed) from any of the Commercial Banks (drawn in favor of Executive Engineer, 
SSKH Division, CPWD, New Delhi) shall be scanned and uploaded on the e-Tendering website 
within the period of bid submission.  
The original EMD should be deposited either in the office of Executive Engineer inviting bids or division 
office of any Executive Engineer, CPWD within the period of bid submission. The EMD receiving 
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money 
deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.  
A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% of 
earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, and 
balance may be deposited in shape of Bank Guarantee including e- Bank Guarantee of any Commercial 
bank having validity for a period of 90days for single bid works and 180 days for two bid system or 
more from the last date of receipt of bids which is to be scanned and uploaded by the intending bidders. 
The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately 
after the expiry of stipulated bid validity period or immediately after acceptance of the successful 
bidder, whichever is earlier. However, in case of two/ three bid system, earnest money deposit of 
bidders unsuccessful during technical bid evaluation etc. should be returned within 30 days of 
declaration of result of technical bid evaluation. Copy of Enlistment Order and certificate of work 
experience and other documents as specified in the notice inviting e- tender shall be scanned and 
uploaded on the e-Tendering website within the period of bid submission. However, certified copy of all 
the scanned and uploaded documents as specified in e- tender notice shall have to be submitted by the 
lowest bidder within a week physically in the office of tender opening authority. Online bid documents 
submitted by intending bidders shall be opened only of those bidders, who’s original EMD deposited 
with any division of CPWD and other documents scanned and uploaded are found in order.  

EMD shall be made / issued only from the account of the bidder / tenderer submitting the 
bid/tender. EMD made/ issued from the account other than that of the bidder/ tenderer 
submitting the bid, shall not be accepted. 

The bid submitted shall be opened at 17:00 on 24.09.2026 
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9. The bid submitted shall become invalid if: 
i. The bidder’s is found ineligible. 
ii. The bidder does not deposit original EMD with division office of any Executive Engineer, CPWD 

(The EMD document shall only be issued from the place in which the office of receiving division 
office is situated). 

iii. The bidders does not upload all the documents (including GST registration) as stipulated in the 
bid document including the copy of receipt for deposition of original EMD instrument. 

iv. If any discrepancy is noticed between the documents as uploaded at the time of submission of 
bid and hard copies as submitted physically by the lowest tenderer in the office of tender 
opening authority. 

v. If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section/sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as 
lowest tender.  

vi. EMD shall be made / issued only from the account of the bidder / tenderer submitting the 
bid/tender. EMD made/ issued from the account other than that of the bidder/ tenderer 
submitting the bid, shall not be accepted. 

10. The contractor whose bid is accepted will be required to furnish performance guarantee at 
specified percentage of the tendered amount as mentioned in schedule E and within the period 
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account 
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks 
in accordance with the prescribed form. In case the contractor fails to deposit the said 
performance guarantee within the period as indicated in Schedule 'F', including the extended 
period if any, the Earnest Money deposited by the contractor shall be forfeited automatically 
without any notice to the contractor. The earnest money deposited along with bid shall be 
returned after receiving the aforesaid performance guarantee. The contractor whose bid is 
accepted will also be required to furnish either copy of applicable licenses/ registrations or proof 
of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board 
including Provident Fund Code No. If applicable and also ensure the compliance of aforesaid 
provisions by the subcontractors, if any engaged by the contractor for the said work within the 
period specified in Schedule F. 

11. The Description of the work as follows: - As per Schedule attached. 
12. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstance which may influence or effect their bid. A bidders shall be 
deemed to have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 
responsible for arranging and maintaining at his own cost all materials, tools and plants, water, 
electricity access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of a bid by a 
bidder implies that he has read this notice and all other contract documents has made himself 
aware of the scope and specifications of the work to be done and of conditions and rates at which 
stores, tools and plants etc., will be issued to him by the Government and local conditions and 
other factors having a bearing on the execution of the work. 

13. The competent authority on behalf of the President of India does not bind itself to accept the 
lowest or any other bid and reserves to itself the authority to reject any or all the bids received 
without the assignment of any reason. All bids in which any of the prescribed condition is not 
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be 
summarily rejected. 

14.  Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 
the bids submitted by the contractors who resort to canvassing will be liable for rejection.  
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15. The competent authority on behalf of President of India reserves to himself the right of accepting 
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate 
quoted.  

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution of contracts 
in which his near relative is posted as Divisional Accountant or as an officer in any capacity 
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also 
intimate the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any gazetted officer in the Central Public Works 
Department or in the Ministry of Urban Development. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of this 
Department.  

17. No. Engineer of Gazetted rank or other Gazetted officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, 
without the prior permission of the Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the Government of India as aforesaid before submission 
of the bid or engagement in the contractor’s service.  
 
 

18. The bid for the works shall remain open for acceptance for a period of Thirty (30)days from the 
date of opening of bids. 
 

i. If any tenderer withdraws his tender or makes any modification in the terms &conditions of 
the tender which is not acceptable to the department within 7 days afterlast date of 
submission of bids, then the Government shall without prejudice to anyother right or remedy, 
be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance 
for the work is issued or not. 

ii. If any tenderer withdraws his tender or makes any modification in the terms &conditions of 
the tender which is not acceptable to the department after expiry of 7days after last date of 
submission of bids, then the Government shall without prejudice to any other right or remedy, 
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of 
acceptance for the work is issued or not. 

iii. In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, thebidders shall 
not be allowed to participate in the rebidding process of the same work. 
 
 

19. The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, 
within 15 days from the stipulated date of start of the work, sign the contract consisting of:- 

i. The notice inviting tender, all the documents including drawings, if any, forming the tender as 
issued at the time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 

ii. Standard C.P.W.D. Form as mentioned in Schedule 'F' consisting of: 
 

a. Various standard clauses with corrections up to the date stipulated inSchedule 'F' along with 
annexures thereto. 

b. C.P.W.D. Safety Code. 
c. Model Rules for the protection of health, sanitary arrangements for workersemployed by 

CPWD or its contractors. 
d. CPWD Contractor's Labour Regulations. 
e. List of Acts and omissions for which fines can be imposed. 

 
iii. No payment for the work done will be made unless contract is signed by the contractor. 
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20. In case any discrepancy is noticed in the documents as uploaded at the time of submission of the 
bid online and hard copies as submitted physically in the office of Executive Engineer, then the bid 
submitted shall become invalid and the Government shall, without prejudice to any other right or 
remedy, be a liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidders 
shall not be allowed to participate in the retendering process of the work. 
 

21. The intending bidders are required to update their profile in CPWD e- tender portal and to upload 
their bids well in advance of last date of submission of tender. Any issue related to updating 
profile/uploading tender can be resolved through the concerned ExecutiveEngineer/ Assistant 
Engineer (E- mail Id *..............) or ERP helpline no.18001803286 or e-mail lD 
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise 
any issues till the last date of submission of bid in their own interest. 
 

22. Jurisdiction of Courts 
The Court of the place from where the letter of award of work has been issued shall have the 
jurisdiction to decide any dispute arising out of or in respect of the contract. 
 

23. CPWD does not have funds of its own and it carries out the works of client departments from their 
funds (deposit, budgetary, authorization). The CPWD is making payments to the contractors after 
getting budget / authorization / deposit from various Ministries / Client Departments. The 
payment to the contractor can be done only on availability of funds for that work from client 
department and in case of delay in getting funds from Ministry / Client Department, CPWD will 
not be responsible for delay in payment and no extra compensation on this account shall be 
granted apart from specified elsewhere in this document. The contractor has to quote his tender 
accordingly considering this aspect. 

 
 

 
 

Executive Engineer 
SSK Hospital Division 

CPWD, New Delhi 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR 
E-TENDERING FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

(Applicable for inviting open bids) 

The Executive Engineer, SSKH Division, CPWD, New Delhi (E-mail ID deleecsskh.cpwd@nic.in) on behalf 
of the President of India invites online Percentage rate bids from the approved and eligible contractors of 
appropriate class of CPWD for the following work. 

S. 
No. 

 

NIT No 
 

Name of work & 
location 

 

Estimated 
cost put to 

bid (Rs.) 
 

Earnest 
Money 

Stipulated 
Period of 

completion 
of work in 
(Months) 

 

Last date of 
online 
submission 
of 
bid, copy of 
receipt of 
deposition 
of 
original 
EMD and 
other 
documents 
as specified 
in the bid 
document.  
 

Date & 
time 
of opening 
of bid  

1 2 3 4 5 6 7 8 

1 13/EE/AE-
I/SSKHD/2026-
27 

Strengthening 
of RCC Ramp 
near main OT 
in SSK 
Hospital Old 
Building, New 
Delhi. 
 

Rs. 
19,66,100.00 

Rs 
39,322.00 

03 Months Upto 16:30 
on 
24.09.2026 

 

17:00 on 
24.09.2026 

 
1. The intending bidders must read the terms and conditions of CPWD-6 carefully. He should only submit his bid 

if he considers himself eligible and he is in possession of all the documents required.  
2. Information and instructions for bidders posted on website shall form part of Bid document. 
3. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied with and other necessary 
documents can be Seen and downloaded from website https://etender.cpwd.gov.in or 
www.cpwd.gov.infree of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the office of Executive Engineer 
inviting bids or division office of any Executive Engineer, CPWD within the period of bid submission and 
uploading the mandatory scanned documents such as Insurance Surety Bonds, Account Payee Demand draft or 
Banker’s Cheque or Fixed Deposit Receipts or/ and Bank Guarantee including e-Bank Guarantee (for balance 
amount as prescribed) from any of the Commercial Bank towards EMD in favour of Executive Engineer as 
mentioned in NIT, receipt for deposition of original EMD to division office of any Executive Engineer (including 
NIT issuing EE/ AE), CPWD and other documents as specified. 

5. Those contractors who are not registered or have not updated their profile on the website mentioned above, 
are required to get registered / update their profile beforehand. The necessary training materials including the 
videos with step to step process are available on download section ofhttps://etender.cpwd.gov.in 

6. The intending bidder must have valid Class-III digital signature certificate with encryption key (combo type) to 
perform any operations / transactions on the e-tendering portal / website and the bidder should download 
and install the eMsigner on their system as per instructions available on download section 
ofhttps://etender.cpwd.gov.in. 

7. On opening date, the contractor can login and see the bid opening process. After opening of bids he will receive 
the competitor bid sheets. 

8. Contractor can upload documents in the form of JPG format and PDF format. 
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9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures appears in 
yellow colour and the moment rate is entered, it turns sky blue. In addition to this, while selecting any of the 
cells a warning appears that if any cell is left blank the same shall be treated as "0". Therefore, if any cell is left 
blank and no rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).However, If a 
tenderer quotes nil rates against each item in item rate tender or does not quote any percentage above/below 
on the total amount of the tender or any section / sub head in percentage rate tender, the tender shall be 
treated as invalid and will not be considered as lowest tenderer.  

10. The contractor shall have to make his own arrangement for housing facilities for staff and labour away 
from maintenance site and shall have to transport the labour to and for between construction site and 
labour camp at his own cost.  No labour huts will be allowed to be constructed at the site.  The decision 
about store at site shall rest with the Engineer-in-charge and the contractor shall have no claim on this 
account. 

11. It is mandatory to upload scanned copies of all the documents including GST registration if these documents 
are not uploaded, then bid will become invalid and shall summarily be rejected. 

12. C.P.W.D Contractor’s Labour Regulations: 
Payment of Wages  

i. Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online transfer 
to his bank account. 

ii. All wages shall be paid through Bank or ECS or Online Transfer. 
iii. It shall be the duty of the contractor to ensure the disbursement of wages through bank account of labour. 

The contractor shall obtain from the junior Engineer or any other authorized representative of the Engineer-
in-Charge as the case may be, a certificate under his signature at the end of the entries in the “Register of 
Wages” or the “Wage cum-Muster Roll” as the case may be in the following form:-“Certified that the amount 
shown in column No……………has been paid to the work man concerned through bank account of labour 
on……………at…………….” 

13. List of Documents to be scanned and uploaded within the period of bid submission: 
I. Scan Copy of EMD. EMD shall be made / issued only from the account of the bidder / tenderer 

submitting the bid/tender. EMD made/ issued from the account other than that of the 
bidder/ tenderer submitting the bid, shall not be accepted 

II. Receipt of deposition of original EMD. 
III. Copy of Pan Card. 
IV. GST Registration Certificate, if already obtained by the bidder. 

If the bidder has not obtained GST registration certificate as applicable, then he shall scan and upload 
following undertaking along with bid document. 
“If work is awarded to me. I/we shall obtain GST registration certificate as applicable within one month 
from the date of receipt of award letter or before release of any payment by CPWD, whichever is earlier, 
failing which I/we shall responsible for any delay in payment which will be due towards me/us on account 
of the work executed and/or for any action taken by CPWD or GST department in this regard”. 

V. Enlistment order of the contractor. 
VI. Contact number and E-Mail ID on contractor letter Head. 
VII. ERP Training Certificate issued through LMS Portal CPWD. 

 
 
 
 
 

Executive Engineer 
SSK Hospital Division 

CPWD, New Delhi 
 
 
 
 
 
  



P a g e  | 9 
 

 
Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,    Sr.D/MAN                      AE(P) 

 
 

C.P.W.D.-7 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
STATE :- New Delhi.       Circle:-S.E./DC-9  
BRANCH:-B & R        DIVISION :- SSKH- Division 
  
  

Percentage Rate Tender & Contract for Civil Works 
 
Tender for the work of :- Strengthening of RCC Ramp near main OT in SSK Hospital Old 
Building, New Delhi. 

Bids to be submitted online by 16:30 on 24.09.2026 

 
(i) To be opened on line in presence of bidders who may be present at 17:00 on 

24.09.2026 in the office of Executive Engineer, SSKH Division, CPWD, New 

Delhi. 

 

 
Issued to ………………….. Bid document made available   On line to the agency.  
 
Signature of the Officer issuing the documents.   On line uploading authority 
 
Designation: Executive Engineer, SSKH Division, CPWD 
 
Date of issue……………….      As per NIT 
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T E N D E R 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications 
applicable.  Drawings & Designs, General Rules and Directions, Conditions of Contract, clause of contract, 
Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract 
and all other contents in the tender documents for the work. 
I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ’F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, by, 
and in respects in accordance with, such conditions so far as applicable. 
We agree to keep the tender open for Thirty (30) days from the due date of its opening and not to make 
any modifications in its terms and conditions. 
A copy of earnest money deposit receipt of Rs 39,322.00 deposited in the form of Insurance Surety 
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee 
(as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the case may be). 
If I/We, fail to furnish the prescribed performance performance guarantee within prescribed period, 
I/We agree that the said President of India or his successors, in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to 
commence work as specified, I/ We agree that President of India or the successors in office shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the said performance 
guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute all the works 
referred to in the tender documents upon the terms and conditions contained or referred to those in 
excess of that limit at the rates to be determined in accordance with the provision contained in Clause 
12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of Earnest Money or 
Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process 
of the work. 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a violation 
comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be free to 
forfeit the entire amount Performance Guarantee. 
I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived 
therefrom to any person other than a person to whom I/We am/are authorized to communicate the same 
or use the information in any manner prejudicial to the safety of the State. 
 

Dated ....................      Signature of Contractor    
       Postal Address # 
Witness : # 
Address: # 
Occupation : #      

ACCEPTANCE 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on 

behalf of the President of India for a sum of Rs. *____________ 

(Rupees*_____________________________________________________________)  
The letters referred to below shall form part of this contract Agreement:- 

I) *  

ii) * 

iii) *        
      For & on behalf of the President of India. 

Signature .................................... 

Dated*......................     Designation ......................... 

* To be filled in by EE  

# To be filled by the contractor 
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PROFORMA Of SCHEDULES 
  
SCHEDULE ‘A’    See Page No. 36-40 
 
Schedule of quantities (Enclosed)                
 
SCHEDULE ‘D’ 
Extra schedule for specific requirements/documents for the work, if any.                        NIL  
   
SCHEDULE ‘E’ 
 
1. Reference to General Conditions of contract.  Applicable GCC is Maintenance Works2023 

as Modified and corrected upto previous day 
of the last date of submission of the tender: 

 
Name of work: Strengthening of RCC Ramp near main OT in SSK Hospital Old Building, 
New Delhi. 
 
Estimated cost of work:                   Rs. 19,66,100.00 

  (i) (a)Earnest money:  Rs 39,322.00(To be returned after receiving 
Performance Guarantee) 

 

(ii) Performance guarantee: (a) 5% of tendered value or Estimated Cost Put to 
Tender (ECPT) (whichever is higher) 

 
  (b) Where the tendered amount is less than eighty 

percent (80%)  of the Estimated Cost Put to 
Tender (ECPT), the performance Guarantee, in 
addition to the requirement under (a) above, shall 
be increased by an amount equal to the difference 
between eighty percent (80%) of the ECPT and the 
tendered amount. 

  
(iii)Security Deposit:                  2.5% of tendered value 
SCHEDULE ‘F’ 

 General Rules & Directions:    
 

Officer inviting tender-              Executive Engineer/SSKH - Division/CPWD/  
New Delhi or his Successor. 

   
Definitions: 
 

2(v) Engineer-in-Charge Executive Engineer/SSKH Division/CPWD/ New Delhi or his successor 
2(viii) Accepting Authority Executive Engineer/SSKH Division/CPWD/ New Delhi or his Successor 
 
2(x) Percentage on cost of materials and labour to cover all overheads and profits:- 15% 
 
2(xi) Standard schedule of Rates:   Delhi Schedule of rate 2023 with up-to-date correction 

Slips and Market rates. 
2(xii) Department    Central Public Works Department  
 
9(ii)        Standard CPWD contact Form General Conditions of Contract           Maintenance Works 2023, CPWD  
         Form 7/8 as modified & Corrected  

upto previous day of the last date of   
submission of the tender 

 
Clause1 
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i) Time allowed for submission of Performance Guarantee,  
Programme Chart (Time and progress) and applicable 
Labour licenses, registration with EPFO, ESIC and  
BOCW Welfare Board of proof of applying thereof  
from the date of issue of letter of acceptance.     07 Days 

 

ii) Maximum allowable extension with late fee @ 0.1% 
per day of Performance Guarantee amount beyond the  
period as provided in ( i) above  03 Days (on written request of 

contractors stating the reason of delay in 
procuring performance guarantee to the 
satisfaction of Engineer in charge). 

 
Clause 2 Authority for fixing     Superintending Engineer, DC-IX, 
Compensation under clause 2     CPWD, New Delhi or his successor. 

 
Clause 2  Whether Clause 2A shall be applicable.                          NO 
 
Clause 5  Number of days from the date of issue 
  of letter of acceptance for reckoning date of start.     10 Days 

MILE STONE (s) as per table given below: 
TABLE OF MILE STONE ( S)  

S.No. Description of Mile 
Stone (Financial) 

Time Allowed in days ( from date of 
start ) 

  

Amount to be with held-
in case of non 

achievement of milestone 

1 12.5% 1/4th (of  whole work) In the event of non-
achieving the necessary 
progress as assessed from 
the running payment, 1.25 
% of the tendered value of 
work will be withheld for 
failure of each mile stone. 

2 37.5% 1/2th (of whole work) 

3 75.00% 3/4th (of whole work) 

4 100.00% Full 

 
Time allowed for execution of work       03 Months 
 

(i) Authority to Convey decision of 
shifting of Mile stone and Extension 
of time:-  

Executive Engineer, SSKH Division, 
CPWD, New Delhi or his successor. 

 
  

(ii) Authority to decide rescheduling of mile 
stones and Extension of time:-  

Superintending Engineer, DC-IX, 
CPWD, New Delhi or his successor. 

 
   

(iii)  Shifting of date of start in cases of delay :- Superintending Engineer, DC-IX,  
In handing over of site     CPWD, New Delhi or his successor. 

 
1. PROFORMA OF SCHEDULES Clause 5  The site for the work shall be made available 

Schedule of handing over of site:  in parts. 
 

Clause5(i)  :-Applicable clause 5/5A    5A  
 

Clause-6 :-Computerized Measure Book (CMB) / 
    Electronic Measurement Book (EMB):-  
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(a) Mode of measurement: CMB / EMB:-    Electronic Measurement Book (EMB) 
 

(b) Measurement to be recorded by:-    Contractor   
 
Clause 7 
 Gross work to be done together with net    (i)  1st RA Bill-   3.00 Lakh 
 Payment/adjustment of advances for material  (ii) Subsequent RA Bill -  6.00 Lakh 

Collected, if any, since the last such payment or  (iii) Final Bill - Any Amount 
being eligible to interim payment  (iv) For other then as mentioned above  

Prior approval of Engineer-in-Charge. 
Clause 7A:  Whether clause 7A shall be applicable:     Yes 
No Running Account Bill shall be paid for the work till the applicable labour licenses, registration with 
EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by the contractor to the Engineer-
in-charge.  
 
Clause 7B:  Whether clause 7B shall be applicable:     Yes 
Clause 8:    Competent authority to inspect and issue completion certificate Executive Engineer 
 
Clause 10 A 
List of testing equipment to be provided      As per Annexure No. III 
by the contractor at site lab.    
    
 

Clause 10C:Component of labour expressed as percent of value of work =   25% 
  
Clause 10CC-  Clause 10CC to be applicable in contracts  
  With stipulated period of completion exceeding 
  The period shown in the next column.                                   NOT APPLICABLE. 

  
 Schedule of component of other Materials, Labour, POL etc. for price escalation.  
  
 Component of Civil -    Xm…………………..% 
 (Except material covered under clause 10CA) 
 Electrical construction materials expressed  
 as percent of total value of work    
  
 Component of Labour expressed as percent  
 of total value of work   Y…………………..% 
 

  
 Component of POL expressed as percent  
 of total value of work   Z…………………..% 
 

 

Clause -11 
SPECIFICATIONS TO BE FOLLOWED FOR EXECUTION OFWORK: - CPWD SPECIFICATION 2019 

VOL I & IIWITH CORRECTION SLIPS  
ISSUED UPTO THE DATE OF RECEIPT 
OF TENDER. 

Clause 16 
 Competent Authority for             (i) Superintending Engineer, DC-IX, CPWD, New Delhi or his  

deciding reduced rates.       successor.   
 
Clause 18 
List of mandatory machinery, tools & plants to be deployed: - All T&P required as per site requirement  
by the contractor at site:       
 
Clause 19 C: Authority to decide penalty for each default:- Executive Engineer, SSKHD,  

CPWD, New Delhi or his successor. 
        Penalty Rs. 5000 on Each default 
 
Clause 19 D: Authority to decide penalty for each default:- Executive Engineer, SSKHD, 

NIL 

NIL 

NIL 
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        CPWD, New Delhi or his successor. 
Penalty Rs. 1000 on Each default 

 
Clause 19 G: Authority to decide penalty for each default:- Executive Engineer, SSKHD, CPWD,  New 

Delhi or his successor. 
Penalty Rs. 200 Per day or subject to 
maximum 5% of the estimated cost of the 
work put to tender. 

 
Clause 19 K: Authority to decide penalty for each default:- Executive Engineer, SSKHD, CPWD,   

New Delhi or his successor.  

 
Clause 25 
Constitution of Dispute Redressal Committee (DRC)  
 

(i) Conciliator:     ADG , Delhi 
(ii) Arbitrator Appointing Authority:  Superintending Engineer, DC-IX, CPWD, New Delhi or his  

successor 
(iii) Place of Arbitration:   Delhi  

 
 
 

CLAUSE 32: - Requirement of Technical Representative(s) and Recovery Rate 
S.No. Minimum 

Qualification 
of Technical 
Representativ
e 

Discipline Designation  
( Principal 
Technical/Technical 
representative) 

Minimum 
Experien
ce 

Numbe
r 

Rate at which recovery 
shall be made from the 
contractor in the event 
of not fulfilling 
provision of clause 36 
(i) . 
 
Figures Words 

1 Graduate 
Engineer                                       
or                                                   
Diploma 
Engineer 

 
 

Civil 
 

Principal Technical 
Representative                        
( Project Planning / 
site/Billing Engineer) 

2 Years 
 
    Or 
 

5 Years 

 
 

1 

 
 
Rs. 
40,000/- 

( Rs. Forty 
Thousand 
only per 
month per 
person) 

 
Assistant Engineer retired from Govt. services that are holding Diploma will be treated at par with Graduate 
Engineer.    
Diploma holder with minimum 10-year relevant experience with a reputed construction co. can be treated at per 
with graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders 
should not exceed 50% of requirement of degree engineers. 
 
Clause-38 
I) (a)Schedule/statement for determining theoretical  

Quantity of cement & bitumen on the basis of 
 Delhi Schedule of Rates 2023 printed by C.P.W.D. 

with up to date correction slip. 
 
II) Variations Permissible On Theoretical Quantities 
a) Cement  

For works with estimated cost put   3% plus/minus. 
 to tender not more than Rs. 25 lakhs 
 for works with estimated cost put to     2 % plus/minus. 
 tender more than Rs. 25 lakhs 
 
b) Bitumen for all works     As per Morth Specification 
c) Steel Reinforcement and structural steel 
 sections for each diameter, section and    2% plus/minus 
 category. 
d) All other materials        Nil. 

(Annexure-I) 
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Information and instruction for Executive Engineer for e - tendering. 
 
1. The Executive Engineer of all division of CPWD should receive the original EMD for tender of other division.  
2. To safeguard against a bidder withdrawing or altering his/her bid during the bid validity period, earnest money shall be 

obtained from the bidders for all tenders unless otherwise mentioned in the tender documents. EMD shall be made / issued 
only from the account of the bidder / tenderer submitting the bid/tender. EMD made/ issued from the account other than 
that of the bidder/ tenderer submitting the bid, shall not be accepted.  

3. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the following prescribed format of 
receipt of deposition of original EMD alongwith NIT:-  

 
 Receipt of deposition of original EMD 

 

(Receipt No…………………………………………/Date……………… 

1. Name of work Strengthening of RCC Ramp near main OT in 
SSK Hospital Old Building, New Delhi. 
 

2.  NIT No. 13/EE/AE-I/SSKHD/2026-27 

3.  Estimated Cost Rs. 19,66,100.00 

4.  Amount of Earnest Money 
Deposit 

Rs 39,322.00 in favour of Executive Engineer, 
SSKH Division, CPWD, New Delhi 
 

5.  Last date of submission of bid Upto 16:30 dated on 24.09.2026  

1  Name of the Contractor 
 

………………………………………..  

2  Form of EMD 
 

………………………………………..  

3  Amount of Earnest Money 
Deposit 
 

………………………………………..  

4  Date of submission of EMD 
 

………………………………………..  

 
 
 

Signature, Name and Designation of EMD 
Receiving officer (EE/AE/AE(P)/AAO) 

along with Office stamp 
 

4. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder and shall issue a 
receipt of deposition of earnest money to the agency in a given format uploaded by tender inviting EE. The receipt may be 
issued by the AE(P)/AE/AAO. 

5.  The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer about deposition of 
EMD by the agency by email/fax/telephonically.  

6. The original EMD receiving Executive Engineer shall release the EMD after verification from the e-tendering portal website 
(https://etender.cpwd.gov.in free view of tenders) that the particular contractor is not L-1 tenderer and work is awarded. 

7. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD receiving Executive Engineer 
immediately.  

 
 

                 Executive Engineer 
          SSK Hospital Division 

          CPWD, New Delhi 
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(Guarantee offered by Bank to CPWD in connection with the execution of contracts) Form 

of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security 
Deposit/Mobilization Advance 

 
1. Whereas the Executive Engineer ………………… (name of division) ………………….., CPWD on behalf of the President of 
India (hereinafter called “The Government”)has invited bids under …………………(NIT number)…………………. dated 
……………… for …………………………………………… (name of work)………………………………………………………………….… The 
Government has further agreed to accept irrevocable Bank 
Guarantee for Rs. …………….……. (Rupees …………………………… only) valid upto ……… (date)*……… as Earnest Money 
Deposit from ……………………. (name and address of contractor) …………………..(hereinafter called “the contractor”) for 
compliance of his obligations in accordance with the terms and conditions of the said NIT. 
 

OR** 
 

Whereas the Executive Engineer …………….. (name of division) ………………………., CPWD on behalf of the President of 
India (hereinafter called “The Government”) has entered into an agreement bearing number…………............. with 
……................(name and address of the contractor) …………….. (herein after called “the Contractor”) for execution of 
work ………………………………………………………………….…………………… (Name of work) 
………………………………………………………………... The Government has further agreed to accept an irrevocable Bank 
Guarantee for Rs. …………….……. (Rupees …………………………… only) valid upto …….. (date)..…… as Performance 
Guarantee/Security Deposit/Mobilization Advance from the said Contractor for compliance of his obligations in 
accordance with the terms and conditions of the agreement. 
 
2. We, …………… (indicate the name of the bank) …………………. (herein after referred to as “the Bank”), hereby 
undertake to pay to the Government an amount not exceeding Rs. ……………………….. (Rupees………………only) on 
demand by the Government within 10 days of the demand. 
 
3. We, ……………………(indicate the name of the Bank) …………………, do here by undertake to pay the amount due and 
payable under this guarantee without any demur, merely on a demand from the Government stating that 
the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
……..(Rupees ……………….only) 
 
4. We, ……………… (indicate the name of the Bank) …………………, further undertake to pay the Government any 
money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding 
pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The 
payment so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment thereunder 
and the Contractor shall have no claim against us for making such payment. 
 
5. We, ………………… (indicate the name of the Bank) ……………………, further agree that the Government shall have the 
fullest liberty without our consent and without affecting in any manner our obligation here under to vary any of the 
terms and conditions of the said agreement or to extend time of performance by the said Contractor from time to 
time or to postpone for any time or from time to time any of the powers exercisable by the Government against the 
said contractor and to forbear or enforce any of the terms and conditions relating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation or extension being granted to the said 
Contractor or for any forbearance, act of omission on the part of the Government or any indulgence by the 
Government to the said Contractor or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
 
6. We, ………………… (indicate the name of the Bank) …………………….., further agree that the Government at its option 
shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance without 
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proceeding against the Contractor and notwithstanding any security or other guarantee the Government may have 
in relation to the Contractor’s liabilities. 
 
7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 
 
8. We, …………………. (indicate the name of the Bank) ………………………., undertake not to revoke this guarantee 
except with the consent of the Government in writing. 
 
9. This Bank Guarantee shall be valid up to …………………………. unless extended on demand by the Government. 
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
……………………(Rupees ……………….. only) and unless a claim in writing is lodged with us within the date of expiry or 
extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 
 
Date ............. 
 
 
Witnesses: 
 
 
1. Signature………………        Authorized signatory 
Name and address        Name 

Designation 
Staff code no. 
 
 

2. Signature ……………………….       Bank seal 
Name and address 
 
 
*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days 
fortwo/three bid system from the date of submission of tender. 
 
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or for 
performance guarantee/security deposit/mobilization advance, as the case may be. 
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

 
The Agreement made this ....................... day of ....................... two thousand and ....................... 

between....................... son of ....................... of ....................... (hereinafter called the Guarantor of the one part)and 
the PRESIDENT OF INDIA (hereinafter called Government of the other part). 
 
WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated 
............. and made between the GUARANTOR of the one part and the Government of the other part, 
whereby the Contractor, inter alia, undertook to render the buildings and structures in the said contract 
recited completely water and leak-proof. 
 
AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain 
water and leak-proof for five years from the date of giving of water proofing treatment. 
 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the 
structures completely leak-proof and the minimum life of such water proofing treatment shall be five 
years to be reckoned from the date after the maintenance period prescribed in the contract. 
 
Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 
defects or misuse of roof or alteration and for such purpose: 
 
(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of 
firewood and things of the same nature which might cause damage to the roof; 
 
(b) Alteration shall mean construction of an additional storey or a part of the roof or construction 
adjoining to existing roof whereby proofing treatment is removed in parts; 
 
(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 
During this period of guarantee the guarantor shall make good all defects and in case of any defect being 
found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall 
commence the work for such rectification within seven days from the date of issue of the notice from the 
Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by the 
Department by some other contractor at the GUARANTOR'S cost and risk. The decision of the Engineer- 
in-Charge as to the cost, payable by the Guarantor shall be final and binding. 
 
That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the 
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or 
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and/or damage 
and/or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding 
on the parties. 
 
IN WITNESS WHEREOF these presents have been executed by the Obligor .............and by ..............and for 
and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 
 
 
Signed, sealed and delivered by OBLIGOR in the presence of- 
 
1. 
 
2. 
 
Signed for and on behalf of THE PRESIDENT OF INDIA by ....................... in the presence of 
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MINIMUM QUALITY ASSURANCE PLAN 
 

1. 1.  Minimum Quality Assurance Plan done as per No. DG/SOP/28 dated 15.11.2021. 

2. Maintenance of Register of Tests 

i) All the registers of tests to be carried out at construction site or in outside laboratories is 
maintained by the contractor which is issued to the contractor by Engineer-in-charge.  

ii) All Samples of materials including cement concrete cubes is taken jointly with Contractor by 
JE, if there is no JE, out of this at least 50% samples shall be taken in presence of AE in 
charge and 10 % sample shall be taken in presence of EE. All the necessary assistance is to 
be provided by the contractor. Cost of sample of materials including testing charges is to be 
borne by the contractor and he/she is responsible for safe custody of samples to be tested at 
site. 

iii) All the test in field lab setup at construction site is carried out by the Engineering Staff 
deployed by the contractor preferably. The percentages of engineering staff deployed by the 
field officers 100% witnessed by JE and 50% of tests shall be witnessed by AE-in-change. At 
least 10% of the tests are to be witnessed by the Executive Engineer. 

iv) All the entries in the registers will be made by the designated Engineer Staff of the Contractor 
and same is regularly reviewed by the field officers as well as the Engineer in charge. 
Contractor shall be responsible for safe custody of all the test registers. 

3. Performa for mandatory test as per Annexure 54 (refer SOP no. 7/2) is attached with each 
Running bill. Submission of copy of all Test Registers, Material at Site Register along with each 
alternate Running Account Bill and Final Bill shall be mandatory. These registers are duly 
reviewed by Engineer in charge in Division Office and receipts of registers should also be 
acknowledged by Account branch by signing the copies and register to confirm receipt in 
Division Office. 

 

4. Agency will submit the methodology of various operations conducted before the start of 
work. Agency has to work with according to specifications & technical parameters and the 
methodology as approved by Engineer-in-charge and get adapted the same thereof. The 
falling which, the department will not be bound to make the payment of regarding 
executed items of the work. Any dispute between the agency and department regarding 
this, Engineer-in-charge’s decision is final and binding. 

 
 5.    Maintenance of Material at Site (MAS) Register- 

i) All the MAS Registers including cement and steel registers shall be maintained by contractor 
which shall be issued to the contractor by Engineer-in-charge. 

ii) Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE if 
there is no JE. If both JE & AE are available AE should test check at least 50% of the 
materials. 

iii) Each MAS Register is checked by JE & AE at least once a week. 

iv) Cement register is reviewed by EE at least once in a month for work at same station and 
alternate months for work at out station. 

 

 

 
Executive Engineer 

SSK Hospital Division  
CPWD, New Delhi 
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GENERAL CONDITIONS 
 

1. The work shall be carried out as per CPWD specifications 2019 Vo. I to II with upto date correction slips upto 
the date of receipt of tender, where CPWD specifications are silent, relevant B.I.S. codes shall be applicable. If 
the item is not available in the relevant B.I.S. codes then the decision of the Engineer-in-charge shall be final. 
 

2. The contractor has to make his own arrangement for all the materials required for the work and get them 
approved from the Engineer-in-charge before using the same in the work. 

 

3. The dismantling wherever required shall be done in a manner that no other portions of the building or its 
fixtures are damaged. If any damage is done to the building it will be made good by the contractor at his own 
cost and no claim what so ever will be entertained on the work. 
 

4. The contractor must get himself acquainted with the proposed site for the works and study specifications 
and conditions carefully before tendering, no claim whatsoever on this account shall be entertained later on. 
 
 

5. All incidental charges of any kind for the materials to be arranged by the contractor whatsoever including 
cartage, storage, cutting and wastage etc. shall be borne by the contractor himself and nothing extra will be 
paid to him on this account. 
 

6. The contractor shall have to carry out the work according to the programme mutually decided between him 
and the Engineer-in-charge of the work. No claim for idle-labour on any account shall be entertained. 
 

7. Necessary recoveries such as water charges, Income Tax, GST, Labour welfare cess etc. as per applicable rate 
shall be made from the amount due to the contractor. 
 

8. The quantities of items should not be executed beyond the agreement quantities without prior 
approval/permission of the Engineer-in-Charge. 
 

9. Contractor will have to make his own arrangement for tools and plant & machinery required for the work 
and department will not supply any tools and plants. 
 

10. The contractor should study the General Conditions of Contract before tendering. This shall be the part of the 
agreement. It is available in the office of EE/AE & in market as well as C.P.W.D. website. 

 
11. Samples for testing of various materials shall be provided free of cost by contractor. Other incidental 

expenditure required to be incurred for taking the sample, conveyance; packing, sealing, loading, unloading 
etc. shall be borne by the contractor himself. The cost of testing shall be borne by the contractor. 

 

12. Any damages done to the electric fittings, installations, while using them shall be made good by him at his 
own cost. 

 
13.  No residential accommodation shall be provided to any of the staff engaged by the contractor. 

 

14. The rates include all leads, lifts, heights within campus etc.  No extra payment shall be made on any account. 
 

15. If contractor uses electricity of department, a recovery @0.50% shall be made on gross bill amount from 
each bill. If no electricity is required, then no recovery shall be made on this account.  

 

16. Site will be made available in parts. The contractor shall start the work as prescribed in schedule A to F. 
 

17. The equivalent make of the item shall be allowed only when the make mentioned in the nomenclature of 
item or in the list of approved brand is not available. This shall be allowed only with prior approval of 
Engineer-in-charge. 

18. All the materials shall be supplied in good condition of approved make only to the concerned Junior 
Engineer/Assistant Engineer at his relevant store along with original invoices of materials.   

19. All rates of items are inclusive of all taxes i.e. G.S.T. etc. and nothing extra will be paid on a/c of G.S.T. etc. 
20. The MAS Register should include following details at the time of supply / issue of the plants and other 

materials: 
i. The details of bills in respect of supply of the plants and other materials. 

        
 
 

Executive Engineer /SSKHD 
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PARTICULAR SPECIFICATION  
 

1. Inspection of materials and work:  All the materials brought to the site by the contractor for use in 
the work as well as fabricated work shall be subject to inspection and approval by the Engineer-
in-charge.   

2. Removal of rejected materials: In case any materials are rejected by the Engineer-in-Charge, the 
same shall be removed from the site within 48 hours, failing which the same may be got removed 
by the Engineer-in-charge at the risk and cost of the contractor. 

3. Manufacturer’s Test Certificate:  The contractor shall produce Manufacture’s Test Certificate for 
any material of particular batch of materials supplied by him, if required by the Engineer in 
charge. The test(s) carried out shall be as per relevant specifications/ BIS Code. 

4. Contractor should ensure the availability of material at site duly tested as per specifications and 
approved by the Engineer-in-charge.  In no case the dismantling etc. should be carried out before 
the availability of approved quality of material.  If contractor fails to follow this instruction a 
penalty of Rs.200/- per day delay for this fault shall be recovered.  The decision of Engineer-in-
Charge shall be final and binding. 

5. Wherever the malba / rubbish occurs on account of work at upper floors / roof, the same shall be 
brought down through stair case or with some mechanical arrangement only and shall not be 
thrown to the ground directly from upper floors and has to be disposed off at specified dumping 
point in the area. 

 In no case malba / rubbish / unserviceable material or Construction material shall be stacked or 
dumped near the staircase / path /road berms / road / lawn / outside premises even for 
temporarily purpose. 

6. If the contractor fails to comply the above conditions for removal / disposal of malba, a fine of 
Rs.500/- for each fault per day shall be recovered from the contractor.  The department may 
remove the malba so generated and dumped, by issue a notice or instruction through site order 
book, by Junior Engineer / Assistant Engineer, concerned and a recovery of Rs.1500/- per 
cum shall be made from the contractor.  (In this case item for disposal of malba at approved 
municipal ground shall not be paid). 

7. No claim / dispute shall be entertained on the conditions at any stage either during execution of 
work or after completion of work and decision of the Engineer-in-charge shall be final and 
binding. 

8. Unless and until specified in the item the contractor shall make his own arrangement for lifting / 
hoisting / placing of steel girders / steel sections by suitable arrangement either manually or by 
mechanical crane etc. as approved by the Engineer-in-charge upto all heights in the building at no 
extra cost. 

9. The contractor shall stack the building materials away from the building at site as approved by 
the Engineer-in-charge and nothing extra for lead / lift of material for bringing the materials 
manually in the premises shall be paid. 

10. The dismantled materials received during demolition, if not taken back by the Department, shall 
be recovered at the rates as follows: - 

a)  Wooden window/doors/shutters with or without frames shall be recovered @ Rs.300/- 
per Sqm except M.S. bars. 

b) Steel girders / reinforcement / sectional windows / steel door windows / grills / C.I / G.I. 
Pipes etc. at Rs.30/- per Kg. 

c) Aluminum doors / windows / sections at Rs.150/- per Kg. 
d) Old C.I. flushing cistern including fittings at Rs.250/- per cistern 
e) Wooden Scrap/Fuel wood Rs. 10/- Per Kg 
f) Empty container of Acrylic/ Distemper/ Paint/Chemical  @ Rs. 2/- per kg/per litre 
g) PVC items @ Rs. 25/- kg. 
h) FRP items @ Rs. 12/-per kg. 
i) Brass Items @ Rs. 400 /-per Kg. 
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The decision of Engineer in charge for dismantled materials to be taken back / mode of payment 
or recovery shall be final and binding. 

11. The contractor shall at his own cost make arrangement for weighing of the dismantled materials 
at site of work. 

12. The dismantled bricks, brick tile and red sand stone shall be accounted for recovery from the 
contractor at rate described below:- 

S. No. Item Cement mortar Mud mortar Recovery rate 

1 Bricks 297 nos. or actual 
quantity whichever is 
more in one cum of brick 
work dismantled 

371 nos. or actual 
quantity which ever 
more in one cum of 
brick work 
dismantled  

Rs. 4590/- per 
thousand. 

2 Brick tiles 228 nos. or actual quantity whichever is more per 
ten sqm area  dismantled 

Rs. 4600/- per 
thousand. 

3 Red sand 
stone of any 
thickness  

60% of area dismantled or actual quantity which 
ever more 

Rs. 230/- per 
sqm. 

13. The dismantled Red stone slabs shall be accounted for maximum 60% or actual quantity of the 
area of stone dismantled.  The recovery of the balance stone slabs not returned by the contractor 
after being measured in respective item will be made at the rate of Rs.30/- per Sqm. 

14 Before starting the work the contractor shall chalk out a programme in consultation with the 
Junior Engineer /Assistant Engineer-In-charge as to inform the occupants at least one week 
ahead. The contractor shall have to adhere to this programme failing which contractor shall be 
responsible for any inconvenience caused lo the occupants. In order to ensure that the work is 
carried out according to the programme drawn up the contractor shall ensure adequate supply of 
the material and employ required labour strength for execution of work. In case contractor fails to 
arrange / employ adequate labour to stick the programme, the Engineer-in-charge may 
supplement the labour and cost of the labour shall be recovered from the contractor after issue of 
one day's notice to the contractor. No claim for idle labour shall be entertained. The contractor 
shall depute his representatives daily at site of work for the record of the department. 

15 The contractor shall prepare one sample of all items which should be got approved from the 
Engineer-in-charge, only on acceptance of sample work, contractor will be allowed to commence 
the work and sample is to be preserved by contractor till the whole work is completed. The 
quality of work should be confirmed to the approved samples. 

16 The contractor shall note that the items of work in any room shall be undertaken at one time one 
after the other and completed at one stretch in time allowed for the same by the Engineer-in-
charge and got noted by Junior Engineer-in-charge for the residents.  Any items left over in any 
building shall be got done at his cost and risk without any further notice (other than one entry in 
the site order book) to the contractor after 4 days from the date of entry in the site order book. 

17. The contractor and/or his authorized agent should see the site order book every day and get the 
compliance noted by the J.E. /A.E. / Engineer-in-charge. 

18. The rooms/sites where the work is to be executed on any day shall be got approved from the 
representatives of the Engineer-in-charge at the site of work.  No work shall be carried out in any 
room/site without the approval of the representative of the Engineer at the site of work.  Such 
work carried out without the approval of the representative of the work shall be rejected and will 
not be measure and paid for. 

19. Nothing extra shall be paid to the contractor for excess consumption of materials in case of 
material arranged by him. 

20. Due to security reason the contractor shall have to arrange timetable of labour according to the 
security staff and Engineer-in-charge instructions.  The contractor should see the site before the 
execution of work. 
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21. The contractor shall make his own arrangement for getting the permission to ply the trucks from 
the traffic police. 

22. Passes shall be arranged by the department for inside the building only, if necessary. 

23. The contractor shall be responsible for behavior and conduct of his workers.  No worker with 
doubtful integrity or having a bad record shall be engaged by the contractor. 

24. The contractor shall have to remove all splashes after completing the work.  In case the splashes 
are not removed by the contractor the same shall be got removed by the Engineer-in-charge and 
necessary recovery for the cost of removal of splashes shall be made from the contractor. 

25. The work shall be carried out in the manner complying in all respects with the requirement of 
relevant bye-laws of the local bodies under the jurisdiction of which the work is to be executed 
and nothing extra shall be paid on this account. 

26. For completing the work in time, the contractor might be required to work in two or more shifts 
including night shifts and no claim whatsoever shall be entertained on this account, 
notwithstanding the fact that the contractor will have to pay to the labours and other staff 
engaged directly or indirectly on the work according to the provisions of the labour regulation 
and the agreement entered upon and/or extra amount for any other reason. 

27. The contractor must take adequate precautions to ensure that no spillage of construction 
material/malba/building rubbish takes place on to the carriageway. Failure to observe this will 
make the contractor liable to pay compensation @ Rs. 100/- (Rs. One Hundred only) per day, per 
metre length of each carriage way as affected by spill or of any construction material, subject to a 
maximum of 5% ( Five percent) of the estimated cost of the work put to the tender. The decision 
of Engineer-in-charge in this regard, shall be final and binding on the contractor. 

28. The temporary warning lamps shall be installed at all barricades during the hours of darkness and 
kept lit at all times during these hours. 

29. The malba/rubbish shall be disposed off by mechanical transport to the approved municipal 
dumping ground for which payment shall be made as per item in the agreement.  The lead 
specified in the agreement is indicative only.  The rate to be quotated by the agency /contractor 
for disposal upto the approved municipal dumping ground shall be inclusive of all and nothing 
extra over and above the agreement item(s) shall be paid.  If the quantum, of malba, so generated 
from the work is less than one truck load, the same shall have to be collected in wheel barrow 
/trolley and shall be dumped at the specified dumping point, approved by the Engineer in-charge, 
in the area and the same should be lifted as soon the one truck load is collected or within three 
days which ever is earlier.  Malba to be disposed at nearest MCD dumping ground by 
mechanical transport as per direction of Engineer-in-charge. 

30. GUARANTEE BOND:-Five years guarantee bond in prescribed proforma, herewith shall 
 be submitted by the contractor which shall also be signed by the contractor to meet their
 liability/liabilities under the guarantee bond. 

 10% of total cost of water proofing item (excluding cost of external plaster on masonry, if water 
proofing compound added in external plaster also) shall be retained as additional security deposit 
and the amount so withheld would be released after five years from the date of completion of the 
entire work under the agreement. If the performance of the work done is found unsatisfactory 
and any defects noticed during the guarantee period, they shall be rectified by the agency within 
10 days of receipt of intimation of defects in the work. If the defects pointed out are not attended 
to within the specified period, the same will be got done from another agency at the risk and cost 
of the agency. 

 
 However, the security deposit deducted may be released in full against bank guarantee of 
 equivalent amount in favour of Engineer in charge, if so decided by the Engineer in charge. 
 
 The Security deposit against this item of work shall be in addition to the security deposit 
 mentioned elsewhere in contract form. 
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31. The site should be cleared by the contractor in all respect otherwise Compensation of Rs. 
10,000/- shall be imposed on the contractor. 

 
32.      It should be noted that no labour huts shall be provided to the Agency inside the campus. If 

required only necessary space for storage space shall be provided till the completion of work after 
approval of hospital authority.  

 
33. All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation,  

loading, unloading etc. including testing charges shall be borne by the contractor. 
 
34. The maintenance of hospital building is very important nature and work to be executed is fixed 

timeline manner. In case of Non-compliance of work within Stipulated period as specified 
department reserve the right to recommend to the competent authority to take any action as 
deemed of part from levy of compensation to black listing from taking up any further work in 
entire CPWD for next one year. 

 
 
35. Work may have to be carried out during odd hours and/or during night shift as per availability of 

site/work area. Rates quoted by agencies shall be inclusive of every single component likely to be 
involved for working under such conditions. Nothing extra over and above the quoted rates shall 
be payable on this account. 

 
 

 
 

Executive Engineer 
SSK Hospital Division 

CPWD, New Delhi 
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SPECIAL CONDITIONS OF PAINT 
 

1. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him, prior to 
application of priming and putty on surface. 
 

2. The contractor shall have to remove all splashes after completing each day’s work. In case the splashes are 
not removed by the contractor the same shall be got removed by the Engineer-in-charge at contractor’s risk 
& cost 

 
3. Material of following make/brand shall be used by the contractor and sample shall be got approved from 

the Engineer-in-charge. 
a) Synthetic Enamel Paint having VOC (Volatile Organic Compound) content less than 150 

gm/litre 
 Name of the firm Brand Name 

(i) Asian Paint                                            Apcolite Enamel 
(ii) Berger Paints                                        Luxol  Hi - Gloss 
(iii) Kansai Nerolac  Paint Ltd Nerolac Synthetic Enamel high Gloss Finish 
(iv) ICI Paints Dulux Gloss 
(v) Shalimar Paint Superlac Hi-Gloss Enamel 

 
b) Premium Acrylic Smooth Exterior with Silicone additives paint. 

 
 Name of the firm Brand Name 

(i) Asian Paint                                            Ulitima Paint 
(ii) Berger Paints                                        Weather coat all guard 
(iii) Kansai Nerolac  Paint Ltd Excel Total 
(iv) ICI Paints Weather Shield Max 
(v) Shalimar Paint Xtra Maxima/Weather Pro+ 

 
 

c) Acrylic Distemper 1st Quality having VOC (Volatile Organic Compound) content less than 50 
gm / litre 
 Name of the firm Brand Name 

(i) Asian Paint                                            Premium Acrylic Distemper 
(ii) Berger Paints                                        Berger Acrylic Distemper    
(iii) ICI Paints Maxolite 
(iv) Kansa Nerolac Paints                                      Nerolac Beauty Acrylic Distemper 
(v) Shalimar Paint No.1 Premium Acrylic Distemper 

 
d) Cement Primer   

 Name of the firm Brand Name 
(i) ICI Dulex Cement Primer 
(ii) Nerolac Cement Primer Nerolac Cement Primer 
(iii) Asian Deco Cement Primer 
(iv) Berger Berger cement Primer 

 
e) Water Proofing cement Paint 

 Name of the firm Brand Name 
(i) M/s Berger Paints Durocem 
(ii) M/s Asian Paints Gattucem 
(iii) M/s Snowcem India Ltd. Snowcem Plus 
(iv) M/s Jenson &Nickolsen Robbiacem 

 
f) Premium acrylic Emulsion paint Interior grade having VOC (Volatile organic Compound) less 

than 50gm/ltr. 
 Name of the firm Brand Name 

(i) Asian   Premium Acrylic Emulsion 
(ii) Berger Rangoli Acrylic Emulsion 
(iii) Nerolac Beauty Gold Acrylic Emulsion 
(iv) ICI Super Smooth 
(v) Shalimar Paint Superlac Premium Acrylic Emulsion 
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g) Luxury/ Superior acrylic Emulsion paint Interior grade having VOC (Volatile organic 

Compound) less than50gm/ltr 
 

 Name of the firm Brand Name 
(i) ICI Velvet Touch 
(ii) Nerolac 24 Carot 
(iii) Asian Paint Royal Shine 
(iv) Berger Silk Luxury emulsion 
(v) Shalimar Paint Hussain Collections/Signature/stay clean 

 
h) Cement Based Putty 
 

 Name of the firm Brand Name 
(i) Birla Birla Putty 
(ii) JK JK Wall Putty 
(iii) Burger Burger wall putty 

 
Make/ Brand of any other material/ fitting not mentioned above shall also be got approved from 

Engineer-in-charge in advance before starting the work. 
 

In case of material/fittings of make/brand other than mentioned above is to be used due to non-
availability or any other reason permission will have to be obtained from Engineer-in-charge in writing. 

 The date of manufacturing and batch no. will be inscribed or printed on pack/containers by manufacturers 
are acceptable for all the above said materials.  Fresh material shall be brought at site as far as possible and 
materials more than 4 months old from the date of manufacturing will be rejected. 

 The contractor shall have to get the shades/brands of all types of paints, distempers, water proofing cement 
paint etc. Approved from the Engineer-in-charge before procurement of materials. 

 
4. The Co-efficient for working out theoretical consumption of paint items are as below (If it is not mentioned 

in items): - 
 

(a) Textured exterior paint. 
(i) One or more coats on old work applied @ 1.82 ltr per 10 sqm. 
(ii) Two or more coats on new work applied @ 3.28 ltr per 10 sqm.  

 
(b) Water proofing cement paint. 

(i) One or more coats on old work @ 2.20 kg per 10 sqm. 
(ii) Two or more coats on old work @ 3.84 kg. per 10 sqm. 

 
(c) Acrylic Emulsion having VOC (Volatile Organic Compound) less than 50gm/litre. 

(i) One coat @ 0.53 ltrs. Per 10 sqm. 
(ii) Two coats @ 0.84 ltr. Per 10 sqm. 

(d) Premium Acrylic Emulsion having VOC (Volatile Organic Compound) less than 50gm/litre. 
                     (i)     One  coat @ 0.38 ltrs. Per 10 sqm. 
                     (ii)    Two coats  @ 0.60 ltr. Per 10 sqm. 

(e) Acrylic Distemper 1st Quality having VOC (Volatile Organic Compound) content less 
than 50 gm / litre 

 
(i) One coat @ 0.62 ltrs. Per 10 sqm. 
(ii) Two coats @ 0.99 ltr. Per 10 sqm. 

(f)Synthetic enamel paint having VOC (Volatile Organic Compound) content less than 150 gm/litre. 
 

(i) One coat @ 0.53 ltrs. Per 10 sqm. 
(ii) Two coats @ 0.84 ltr. Per 10 sqm. 
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(g)Premium Acrylic Exterior paint 
                (i) Two or more coats on old work applied @ 1.43 ltr per 10 sqm. 
                (ii) One or more coats on old work applied @ 0.83 ltr per 10 sqm.  

(h)Melamine paint 
                 (i) One or more coat on wooden doors/window @ 0.65 ltr per 10 sqm. 
                 (ii) Plastic Emulsion Paint One or more coat @ 0.73 ltr per 10 sqm. 

(i)Groove painting with plastic emulsion paint  

                 (i) Plastic emulsion paint @ 0.027 ltr per 15 m. 

(j)Painting with fire retardant paint  

                  (i) Painting with fire retardant paint@ 0.70 ltr per 10 sqm. 
 

5. Nothing extra shall be paid for excess consumption of material in case of material arranged by the 
contractor.  In case of less consumption of material than theoretical requirement, the payment shall be 
restricted for the area covered theoretically with the quantity actually consumed provided the quality of 
work is acceptable. 
 

6. 70% quantity of the material like paint, distemper, Plastic emulsion paint, water proofing cement paint 
shall be brought in sealed containers & deposited with JE in charge before start of the painting work along 
with original invoices of material. 

 
7. All empty containers received after use of Paints, distemper etc. in the work shall be kept at site store till 

completion of the work and shall not be allowed to be removed without permission of the Engineer-in-
charge. 

 
 

   
 

Executive Engineer 
SSK Hospital Division 

CPWD, New Delhi 
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ADDITIONAL CONDITIONS 

WHEN CEMENT IS ARRANGED BY THE CONTRACTOR 

I. Conditions for Cement 
 (i) The contractor shall Procure 43 grade (conforming to IS 8112) ordinary Portland 

cement, as required in the work, from reputed manufacturers of cement, having a 
production capacity of one million tonnes or more per annum, such as ACC, L&T, J.P.Rewa, 
Vikram, Shri Cement, Birla Jute & Cement Corporation of India etc. as approved by 
Ministry of Industry, Government of India, and holding licence to use ISI certification 
mark for their product whose name shall be got approved from Engineer-in-charge. 
Supply of cement shall be taken in 50 kg. Bags bearing manufacturer's name and ISI 
marking.  
 

 (ii) The contractor shall assess theoretical requirement of cement to be used in the 
work. The cement shall be brought at site in supply of approximately 50% of the total 
assessed requirement or 100 bags which ever is more. In case assessed requirement is 
less than 100 bags, then agency has to bring whole quantity in one lot. However decision 
of the Engineer-in-Charge shall be final. 

(iii)  The cement godown of the capacity to store a minimum of 200 bags of cement 
shall be constructed by the contractor at site of work for which no extra payment shall be 
made. Double lock provision shall be made to the door of the cement godown. The keys of 
one lock shall remain with the Engineer-in-Charge or his authorized representative and 
the keys of the other lock shall remain with the contractor. The contractor shall be 
responsible for the watch and ward and safety of the cement godown. The contractor 
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any 
time. 

(iv) The contractor shall produce manufacturer’s test certificate for cement for  each 
lot of cement, which the contractor has brought at site. The contractor shall also produce 
bill of purchase from manufacturer or their authorized dealer in addition. 

 
 (v)  The actual issue and consumption of cement on work shall be regulated and 

proper accounts maintained as provided in Clause 10 of the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in Clause 42 of 
the contract and shall be governed by conditions laid therein. 
 

  (vi)  Cement brought to site and cement remaining unused after completion of work 
shall not be removed from site without written permission of the Engineer-in-Charge. 
 

 (vii)  Damaged cement shall be removed from site immediately by the contractor on 
receipt of a notice in writing from the Engineer-in-Charge. If he does not do so within 
three days of the receipt of such notice, the-Engineer-in-charge shall get it removed at the 
cost of the contractor. 
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Special Conditions for Steel Reinforcement Bars 
 
1. Only ISI marked TMT Bars of various grades shall be procured from steel manufacturer.  
The procured steel should have following qualities:- 
i. Excellent ductility, bend ability and elongation of finished product due to possible refining technology.  
ii. Consumption of steel should be accurate as per design.  
iii. Steel should have no brittleness problem in finished product.  
iv. Steel should carry the quality of corrosion and earthquake resistance.  
v. Quality steel with achievement of proper level of Sulphur and phosphorus as per IS:1786-2008.  
 
Credentials for eligibility criteria & other technical parameters for steel manufactures:   
a) The steel manufacturer should have following documentary evidence : 
i. certificate of incorporation  
ii. Memorandum of articles of Association. 
iii. Credit rating of the company from CARE/CRISIL/ICRA (the grading should not be C/D grade 
from minimum last 3 years) 
 
b) The steel manufacturer must have following licenses and certificates: 
i. ISI certificate for billets (IS 2830 : 2012) 
ii. ISI certificate for TMT Bars (IS 1786:2008 (Amendement-1 November 2012). 
 
c) The steel manufacturer should also preferably have the following licenses:  
i. ISO 9001:2015 
ii. ISO 14001 : 2015 
iii. OHSAS 18001:2007 
 
d) The steel manufacturer should be using iron ore as the basic raw material. The entire gamut of 
iron and steel production is owned by the same company or its subsidiary company (ies) and the 
iron making capacity is sufficiently matching the steel making capacity, adopting any of the 
refining technologies for manufacturing steel & TMT Bars as given under are eligible : 
 
i. BF-BOF route 
ii. COREX-BOF route 
iii. DRI-EAF round (Each Electric Arc Furnace should be 100 MT or more) 
 
e) Billets produced must be ISI marked (IS 2830:2012) 
f) The TMT bars produced must be ISI marked (IS 1786:2008) 
g) The steel manufacturer should have the following in house testing facilities (NABL Accredited):  
 
i. Computerized Universal Testing Machine 
ii. Spectrometer 
iii. Bend Re-bend facility as per IS: 1786:2008 (Amendment-1 November-2012) 
iv. Raw material laboratory: Arrangement for testing Carbon, Sulphur & Phosphorous etc.  
v. Other testing facilities as specified in IS : 1786:2008 & IS: 2830:2012.  
 
(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect of 
all supplies of steel brought by him to the site of work. 
 
(3) Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this 
regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor 
does not conform to the specifications, the same shall stand rejected, and it shall be removed from the site 
of work by the contractor at his cost within a week time or written orders from the Engineer-in-charge to 
do so. 
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(4) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or as 
decided by the Engineer-in charge. 
(5) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to 
prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars of different 
sizes and lengths shall be stored separately to facilitate easy counting and checking. 
 
(6) For checking nominal mass, tensile strength, bend test, re-bend test, elongation etc. specimens of 
sufficient length shall be cut from each size of the bar random, and at frequency not less than that 
specified below:- 
 

Size of bar For consignment 
consignment above 100 tonnes 

For below 100 
tonnes 
 

Under 10 mm diabars One sample for each 25 tonnes or 
part thereof 

One sample for each 40 tonnes or 
part thereof 

10 mm to 16 mm dia bars One sample for each 35 tonnes or 
part thereof 

One sample for each 45 tonnes or 
part thereof 

Over 16 mm dia bars One sample for each 45 tonnes or 
part thereof 

One sample for each 55 tonnes or 
part thereof 

 
(7) The contractor shall supply free of charge the steel required for testing including its transportation to 
testing laboratories. The cost of tests and testing charges shall be borne by the contractor. 
 
(8) The actual issue and consumption of steel on work shall be regulated and proper accounts maintained 
as provided in clause 10of the contract. The theoretical consumption of steel shall be worked out as per 
procedure prescribed in clause 42 of the contract and shall be governed by conditions laid therein. In case 
the consumption is less than theoretical consumption including permissible variations recovery at the 
rate so prescribed shall be made. In case of excess consumption no adjustment need to be made. 
 
(9) The steel brought to site and the steel remaining unused shall not be removed from site without the 
written permission of the Engineer-in-charge. 
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LIST OF PREFERRED MAKESLIST 
 

Preferred/Brands names of materials approved by the Engineer-in-Charge, are listed below.  However, approved 
equivalent materials and finishes of any other specialized firms may be used, in case it is established that the brands 
specified below are not available in the market, the same shall be subjected to approval of the alternate brand by the 
Engineer-in-Charge. 
 

Sl. No Materials Approved make 
1 Cement (OPC) ACC, Ambuja, J.K, Ultra-Tech,  Birla Uttam, Shri Cement, 

Cement Corporation of India. 

2 White Cement J.K. White, Birla White  
3 Steel Reinforcement  TISCO, SAIL, RINL & JSPL  
4 Structural Steel Sections TISCO, SAIL, RINL, Jindal & Capital, JISPL 
5 Superplasticizers Fosroc, SIKA&Pidilite, Makphalt. 
6 Water Proofing 

Compound(Liquid) 
Pidilite,  Fosroc, Snowcem, Cico& Sika, Makphalt. 

7 Flush door shutters Century,Duro, Greenlam, Kitply&  Merino, Bhutan Tuff 
8 Commercial ply, Wood Century,Duro, Greenlam, Kitply&  Merino, Bhutan Tuff 
9 High pressure 

laminates/Venners 
Formica, Sunmica, Greenlam, Kitply&  Merino, Bhutan Tuff 

10 GI Profile sheet and accessories Bhushan steel, Kamdhenu steel,Everest steel & Essar steel  
11 Poly carbonate sheet Galina, Lexan, Polygan, GE  
12 FRP door shutters and frames Fibreways, Rajshree, Jain doors, Selected, CIMBA, Ashoo 

Model arts. 
13 GI wire mesh Sterling, Trimurty & Tiger 
14 PTMT fittings Prayag , Prima, Polytuff, Shakti, Sparsh Pearl 
15 Stainless Steel Pipes Jindal Steel, Lohia steel & Salem  Steel 
16 Glass wool UP Twiga&Rockwoollloyod 
17 Ceramic Wall Tiles/Floor Tiles Kajaria, Johnson & Somany 
18 Vitrified Tiles Kajaria, Johnson, Somany & Nitco 
19 Wooden/ Steel  Fire Check doors  Navair, Sukri, Kutty, Bhawani and Pacific 
20 Polysulphide Sealant Fosroc, Pidilite, Tuffseal, Sika, Makphalt. 
21 Dash/ Anchor Fasteners Hilti, Fischer, Bosch &Canon  
22 Aluminium Extrusions Hindalco, Nalco, Jindal, Mahavir  
23 SS Hinges  Godrej, Ebco, Jolly & Argent  
24 All Types Of Glass St. Gobain, Modiguard, Pilkington, Asahi &Atul  
25 Fire-Rated Glass  St. Gobain, Pilkington &Schott  
26 Epoxy Primer and Paints ICI India, Nerolac, Asian Paints & Berger  
26 Gypsum Board St. GobainGyproc,  BORAL& AMF  
27 G. I. Pipe  Tata, Jindal Hissar, Jindal star & Surya Prakash  
28 G.I. Fittings  ZOLOTO, UNIK & ICS  
29 CPVC Pipes & Fittings Astral,  Finolex, Prayag & Ashirwad, Prince, Sparsh Pearl 
30 Intumescent Strip For FRD 

Shutters 
Promat, Pemko, Ntumex, Astoflame 

31 Door closer and floor spring Godrej, Hardwyn & DORMA  

32 All Hardware and Fittings For all 
Types of  Doors and Windows 

Dorset, Everite, Ebco, Classic 

33 Prelaminated Particle Board ECO Board, GVK Novopan, Green ply, Nuwood, Duratuff 
,Actiontesa 

34 Adhesives Fevicol, Anchor, Dunlop &Pidilite 
35 Weather Silicon Sealant Wacker, Dow Corning, Mccoy &Soudal 
36 EPDM Gasket Hanu& Anand  
37 Fire Retardant Paints Navair, Asian Paints & Shalimar  
38 European / Indian WC, Wash 

basins and other vitreous 
chinaware. 

Parry ware, CERA, Hind ware  Jaquar 

39 RCC Pipes  Pragati, Lakshmi, Sood&Sood, Jain & Co.  
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Sl. No Materials Approved make 
40 CC Pavers KK Manholes & covers, M/s Tuftech, M/s Modern tiles, Dalal, 

M/s Kriti  
41 SFRC/ RCC manhole covers Gully 

grating and Road gully chamber 
covers 

KK Manholes & covers, M/s Modern tiles, M/s Kriti  

42 Crystalline Cementious 
Waterproofing Compound 
 

Xypex, Consruction Chemicals, Krytone, Penitrone &Fosroc, 
Makphalt. 

43 Stainless Steel Sinks 
 

Neelkanth, Nirali, Jayna, Shakti & Cera, Sparsh Pearl 

44 CCI/ SCI Pipes& Fittings  
 

Bharat Industrial Corporation, Jaiswal Neco, HIF, RIF & SKF  

45 Stoneware Pipes and Gully Traps 
 

Perfect, Anand & Sant  

46 Gunmetal Valves  
 

Zoloto, Leader & Sant  

47 CI Double Flanged Sluice Valve Kirloskar, Jaiswal Neco, RIF, HIF & SKF  

48 CI Manhole Frame & Covers  Jaiswal Neco, RIF, KK & SKF  

49 Sanitary CP Fittings MARC, Jaquar, kohler, grohe, Sparsh Pearl, Shakti 
50 Calcium Silicate Board  Gyproc, Boral, Hilux  

51 PVC Flushing Cistern Parryware, CERA, Hindware, Sparsh Pearl, Shakti 
52 Metal false ceiling tiles Newage, Boral, Gyproc &Dexune, Gyptech 
53 Calcium silicate false ceiling tiles Aerolite or Gyptech 
54 False ceiling grid and accessories Newage, Boral, Gyproc &Dexune, Gyptech 
55 PVC laminated false ceiling tiles Newage, Boral, Gyproc &Dexune, Gyptech 
56 GI Frames and studs Gyproc, Boral 
57 PVC Water storage tank Syntex,Unitank, POLYCON, SPL, Sparsh Pearl (weight and wall 

thickness as per CPWD specifications)  
58 FRP Chajja Fibreways , Cimba, Rajshree, Jain doors, Selected &Ashoo 

Model arts, Bhatt fibreways 
59 FRP Sheet Sincryl, Cimba, Fibreways , Rajshree, Jain doors, Selected 

&Ashoo Model arts, Bhatt fibreways 
60 Laminated wooden flooring 

 
Pergo, Vista &Armstrong  

61 MS tubes 
(Square/Rectangular/circular) 

Bhushan steel, Swastik, APL Apollo, Surya & Jindal  

62 Synthetic enamel paint Brands as per special conditions of paints 
63 Acrylic Distemper  Brands as per special conditions of paints 
64 Premium Acrylic Interior 

Emulsion 
Brands as per special conditions of paints 

65 Acrylic Exterior Emulsion Brands as per special conditions of paints 

66 Premium Acrylic Exterior 
Emulsion 

Brands as per special conditions of paints 

67 Cement Primer Brands as per special conditions of paints 

68 Cement Based Putty Brands as per special conditions of paints 
69 R.M.C.  Ultratech,  L&T,  Lafarge , V.K. Ready Mix Concrete Pvt. 

Ltd.M/s Shri Ram Ready Mix Concrete Pvt. Ltd. 
 PRISM   RMC, NDCON.  

70 Wood Polymer Composite 
material for solid door frames, 
Soild plain and moulded doors, 
plain/Pre-laminated boards for 
wall linings etc. 

 ALSTONE, Cimba, ECOCELL  

71 (a) WPC Doors for frames, WPC 
Board, WPC Jali 
(b) Alstone Silicon Sealant 

  ALSTONE, Cimba, Rajshri plastiwood 
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Sl. No Materials Approved make 
72 Copper alloy fancy single taps, 

combination tap assembly and 
stop valves for water services ( 
C.P. Brass Bathroom fitting & 
Accessories) (ISI Marked 
8931:1993) 

KINGSTON, Jaquar, Kohler, Roca, Prima, Sparsh Pearl, Shakti 

73 Stainless Steel Sinks for Domestic 
Purposes ( ISI Marked 
13983:1994) 

KINGSTONE/COBRA/ NIRALI, Sparsh Pearl, Shakti 

74 APP sheets Bitumen co. ltd., Roflex, STP, Dermabit, Makphalt. 

75 Furniture Items Godrej, steelcase, Geekeen Seating Collection Pvt. Ltd., Herman 
millar, Durian. 

76 RO System Thermax, Ion exchange, Eureka forbes. 
 

77 Homogeneous antibacterial 
speciality wall covering 

WONDERFLOOR, Premier polyfilm ltd, LX HAUSYS  

78 Vinyl Flooring WONDERFLOOR, Premier polyfilm ltd, LX HAUSYS  

79 Stainless steel Surgical scrub seat 
with dual bays 

VIKRANT, JAYNA, Vijay 

80 Roller blinds /Vertical Blind Luxaflex, Vista, Blindtex 

81 Stone polymer composite floor 
tiles & Stone polymer composite 
wall paneling  

Wall spun, Argil 

 
Note: 
1. Unless otherwise specific specified, the makes mentioned in the nomenclature of concerned item will 

prevail over the list of makes specified above. 
2. The contractor shall provide the materials as per the make or Brand indicated above. When two or more 

alternative brands have been mentioned, the brand to be finally used shall be decided by the Engineer-
In-Charge. The contractor shall obtain the approval of Engineer-in-charge for the alternative brands, 
before the actual execution of items.  

 
RAW MATERIAL SOURCE TO BE APPROVED BY THE ENGINEER-IN-CHARGE.  
NOTE: - THE MATERIALS NOT COVERED IN ABOVE LIST OF APPROVED MAKE/ 
BRAND, SHALL BE OF I.S.I MARKS AS APPROVED BY ENGINEER-IN-CHARGE.  
 

 
 
 

Executive Engineer 
SSK Hospital Division  

CPWD, New Delhi 
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Annexure-II 
 

List of approved Laboratories for testing of Material  
 

1.  Laboratory approved by Competent Authority i.e. ADG Delhi. 
 

 
 
 

Executive Engineer 
SSK Hospital Division  

CPWD, New Delhi 
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Annexure-III 
 

LIST OF EQUIPMENT FOR FIELD TESTING LABORATORY 
 
1. Balances 
(i) 7 kg. to 10 kg. capacity, semi-self indicating type - accuracy 10 gm. 
(ii) 500 gm. capacity, semi-self indicating type - accuracy 1 gm. 
(iii) Pan balance- 5 kg. capacity - accuracy 10 gms. 
2. Sieves: as per IS 460-1962. 
(i) I.S. sieves - 450mm internal dia, of sizes 100 mm, 80 mm, 63mm, 50 mm, 40 mm, 25mm, 20 mm,  
12.5 mm, 10 mm, 6.3 mm, 4.75mm, complete with lid and pan. 
(ii) I.S. sieves- 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 microns, 425  
microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 microns, with lidand pan. 
3. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing switch 
assembly. 
4. Equipment for slump test- Slump cone, steel plate, tamping rod, steel scale, scoop. 
5. Dial gauges, 25 mm travel - 0.01 mm/division least count - 2nos. 
6. Graduated measuring cylinders 200 ml capacity - 3 Nos. 
7. Enamel trays (for efflorescence test for bricks). 
(i) 300 mm × 250 mm × 40 mm- 2 nos. 
(ii) Circular plates of 250 mm dia - 4 nos. 
8. Steel tapes - 3 m 
9. Vernier calipers 
10. Micrometer screw 25 mm gauge 
11. A good quality plumb bob 
12. Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical 
13. Wire gauge (circular type) disc 
14. Foot rule 
15. Long nylon thread 
16. Magnifying glass 
17. Screw driver 30 cms long 
18. Ball pin hammer, 100 gms 
19. Plastic bags for taking samples 
20. Depth Gauge 
21. Straight edge 
 

 
 

Executive Engineer 
SSK Hospital Division  

CPWD, New Delhi 
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SCHEDULE OF QUANITITIES 
State: New Delhi   Division SSKHD 
Branch: B&R     Sub-Division II 
 
Name of Work: Strengthening of RCC Ramp near main OT in SSK Hospital Old Building, New Delhi. 
 
SLNo Description Qty Unit Rate Amount 
1.1 By Mechanical Transport including 

loading,unloading and stacking 
        

1.1.1 Disposal of moorum/building rubbish/ malba/ 
similar unserviceable, dismantled or waste material 
by mechanical transport including loading, 
transporting, unloading to approved municipal  
dumping ground for lead upto 10 km for all lifts, 
complete as per directions of Engineer-in-charge.  
Note - Item to be applicable in urban areas having 
directions for restricted hours for movement/plying 
of load carrying motor vehicle of 3.5 cum or more. 

40 cum 494.10 19764.00 
2.1 Steel  reinforcement for  R.C.C.  work  including  

straightening,  cutting, bending, placing in position 
and binding all complete upto plinth level.         

2.1.1 Thermo-Mechanically Treated  bars of grade  Fe-
500D or more. 800 kg 107.85 86280.00 

3.1 Providing and fixing 1st quality ceramic glazed wall 
tiles conforming to IS: 15622 (thickness to be 
specified by the manufacturer), of approved make, in 
all colours, shades except burgundy, bottle green, 
black of any size as approved by Engineer-in-
Charge, in skirting, risers of steps and dados, over 
12 mm thick bed of cement mortar 1:3(1 cement : 3 
coarse sand) and jointing with grey cement slurry @ 
3.3kg per sqm, including pointing in white cement 
mixed with pigment of matching shade complete. 205 sqm 1267.95 259930.00 

4.1 Steel work in built up tubular (round, square or 
rectangular hollow tubes etc.) trusses etc., including 
cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer, including 
welding and bolted with special shaped washers etc. 
complete.         

4.1.1 Hot finished welded type tubes 710 kg 194.40 138024.00 
5.1 Providing gola 75x75 mm in cement concrete 

1:2:4(1 cement :2 coarse sand : 4 stone aggregate 10 
mm and down gauge), including finishing with 
cement mortar 1:3 (1 cement: 3 fine sand) as per 
standard design :         

5.1.1 In 75x75 mm deep chase 37 metre 305.15 11291.00 
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6.1 15 mm cement plaster on rough side of single or half 
brick wall of mix: 

        
6.1.1 1:4(1 cement: 4 coarse sand) 240 sqm 411.75 98820.00 
6.2 Cement plaster 1:3(1 cement: 3 coarse sand) finished 

with a floating coat of neat cement.         
6.2.1 20 mm cement plaster 75 sqm 587.20 44040.00 
6.3 Finishing walls with Premium Acrylic Smooth 

exterior paint with Silicone additives of required 
shade:         

6.3.1 New work (Two or more coats applied @ 1.43 Itr/10 
sqm over and including priming coat of exterior 
primer applied @ 0.90 litre/10 sqm) 380 sqm 171.10 65018.00 

6.4 Providing and applying white cement based putty of 
average thickness 1 mm, of approved brand and 
manufacturer, over the plastered wall surface to 
prepare the surface even and smooth complete. 

440 sqm 156.05 68662.00 
6.5 Wall painting with premium acrylic emulsion paint 

of interior grade, having VOC (Volatile Organic 
Compound ) content less than 50 grams/ litre of 
approved  brand  and  manufacture,  including  
applying  additional  coats wherever required to 
achieve even shade and colour.         

6.5.1 One coat 240 sqm 95.45 22908.00 
7.1 Dismantling tile work in floors and roofs laid in 

cement mortar including stacking material within 50 
metres lead.         

7.1.1 For thickness of tiles 10 mm to 25 mm 205 sqm 73.40 15047.00 
7.2 Dismantling roofing including ridges, hips, valleys 

and gutters etc., and stacking the material within 50 
metres lead of:         

7.2.1 G.S. Sheet 80 sqm 164.95 13196.00 
7.2.2 Asbestos Cement sheet 56 sqm 77.30 4329.00 
7.3 Dismantling old plaster or skirting raking out joints 

and cleaning the surface for plaster including 
disposal of rubbish to the dumping ground within 50 
metres lead. 310 sqm 54.65 16942.00 

8.1 Making chases up to 7.5x7.5 cm in walls including 
making good and finishing with matching surface 
after housing G.I. pipe etc. 40 metre 202.90 8116.00 
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9.1 Providing and fixing double scaffolding system (cup 
lock type) on the exterior side of building/structure, 
upto 25 metre height, above ground level, including 
additional rows of scaffolding in stepped manner as 
per requirement of site, made with 40 mm dia M.S. 
tube, placed 1.5 metre centre to centre, horizontal & 
vertical tubes joint with cup & lock system with 
M.S. Tubes, M.S. tube challis, M.S. clamps and 
staircase system in the scaffolding for working 
platform etc. and maintaining it in a serviceable 
condition for execution of work of cleaning and/ or 
pointing and/ or applying chemical and removing it 
thereafter. The scaffolding system shall be stiffened 
with bracings, runners, connecting with the building 
etc, wherever required, if feasible, for inspection of 
work at required locations with essential safety 
features for the workmen etc., complete as per 
directions and approval of Engineer-in-charge.  
Note:- (1) The elevational area of the scaffolding 
shall be measured for payment purpose.  (2) The 
payment will be made once only for execution of all 
items for such works. 

250 sqm 338.25 84563.00 
10.1 Chipping of unsound/weak concrete material from 

slabs, beams, columns etc. with manual Chisel and/ 
or by standard power driven percussion type or  of 
approved make including tapering of all edges, 
making square shoulders of cavities including 
cleaning the exposed concrete surface and 
reinforcement with wire brushes etc. and disposal of 
debris for all lead and lifts all complete as per 
direction of Engineer-In-Charge         

10.1.1 50 mm average thickness 205 sqm 256.35 52552.00 
10.2 Cleaning of reinforcement from rust from the 

reinforcing bars to give it a total rust free  steel 
surface by using alkaline chemical rust remover of 
approved make with paint brush and removing loose 
particles after 24 hours of its application with wire 
brush and thoroughly washing with water and 
allowing it to dry, all complete as per direction of 
Engineer-In-Charge.         

10.2.1 Bars upto 12 mm diameter 500 metre 8.25 4125.00 
10.3 Drilling suitable holes in reinforced or plain cement 

concrete with power driven drill machine to a 
minimum depth of 100 mm upto 200 mm in RCC 
beams, lintels, columns and slabs to introduce steel 
bars for sunshades/ balconies including fixing the 
steel bars in position using epoxy resin anchor grout 
of approved make but excluding the cost of 
reinforcement, all complete as per direction of 
Engineer-In-Charge.         
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10.3.1 Upto and including 12 mm dia. 1840 each 141.20 259808.00 
10.4 Providing, mixing and applying bonding coat of 

approved adhesive on chipped portion of RCC as per  
specifications and direction of Engineer- In-charge 
complete in all respect. 

        
10.4.1 Epoxy bonding adhesive having coverage 2.20 

sqm/kg of approved make 205 sqm 285.20 58466.00 
10.5 Providing, mixing and applying SBR polymer (of 

approved make) modified Cement mortar in 
proportion of 1:4 (1 cement: 4 graded coarse sand 
with polymer minimum 2% by wt. of cement used)  
as per specifications and directions of Engineer-in-
charge.  Note: Measurement and payment: The pre-
measurement of thickness shall be done just after the 
surface preparation is completed and Payment under 
this item shall be made only after proper wet curing 
has been done and surface has been satisfactorily 
evaluated by sounding / tapping with a blunt metal 
instrument and/or the 75 mm size cube crushing 
strength at the end of 28 days to be not less than 30 
N/Sqmm2).         

10.5.1 12 mm average thickness. 140 sqm 388.65 54411.00 
10.5.2 25 mm average thickness in 2 layers. 70 sqm 587.35 41115.00 
10.6 Shotcreting R.C.C. columns, beams and slabs etc. in 

layers with approved design   mix   concrete   having   
the   specified   minimum   characteristic 
compressive strength [with ordinary portland 
cement, coarse sand and graded stone aggregate of 
10 mm maximum size  in proportion as per design 
criteria] including the cost of centering and 
shuttering at edges and corners etc. as directed by 
Engineer- in-Charge  Note: Rates shall include the 
providing necessary ground wires etc. The levelling 
gauges, if used, shall be paid for separately. Payment 
under this item shall be made only after proper wet 
curing has been done and surface has been 
satisfactorily evaluated by sounding/tapping with a 
blunt metal instrument.         

10.6.1 25 mm thick in Grade M25 with cement content not 
less than 330 kg per cum 160 sqm 746.90 119504.00 

10.6.2 50 mm thick in Grade M25 with cement content not 
less than 330 kg per cum 80 sqm 1151.05 92084.00 

10.7 Providing and fixing hard drawn steel wire fabric of 
size 75 x25 mm mesh or other suitable size wire 
mesh to be fixed & firmly anchored to the concrete 
surface by means of “L” shaped mild steel shear key 
welded with existing reinforcement including the 
cost of materials, labour, tool & plants as approved 
by Engineer-in-charge. 100 sqm 902.55 90255.00 



P a g e  | 40 
 

 
Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,    Sr.D/MAN                      AE(P) 

 
 

        Total 1729250.00 
Modified Estimate Cost after using Correction factor on DSR 2023 on account of GST 

@ 0.973 1682560.00 

  Less 0.06% Cost Index -1010.00 

  Total 1681550.00 
11.1 Refixing of precoated galvanised iron profile sheets 

(size, shape and pitch of corrugation as approved by 
Engineer-in-Charge) The sheet shall be fixed using 
self drilling /self tapping screws of size (5.5x 55 
mm) with EPDM seal, complete upto any pitch in 
horizontal/ vertical or curved surfaces, excluding the 
cost of purlins, rafters and trusses and including 
cutting to size and shape wherever required. 80 sqm 163.31 13065.00 

11.2 Providing and fixing 40/68 mm thick PUF insulated 
Corrugated Panel 40 mm thick (colour as required 
by Engineer-in-Charge) with crest of 28 mm and 
required pitch with 0.5mm PPGL sheet both sides in 
40±2 Kg Density, The PU panel shall be CFC free 
using n-Pentane as a blowing agent. Panel shall have 
PPGL sheet on both side of Polyurethane Foam 
confirming to IS 12436:1988. The pre coated sheet 
shall be of minimum 550 mpa steel grade 
confirming to IS 14246:1995 and shall have zinc 
coating of minimum 120 gsm as per IS 513 5-7 
microns epoxy primer on both side of the sheet and 
polyester top coat 15-18 micron. The PPGL sheet 
shall have plastic protective guard film of minimum 
25 microns to avoid scratches during transportation. 
The PU Foam shall be self extinguishing, fire 
retardant type having minimum density of 40 
Kg/Cu.mt (+, -2 Kgs) The roofing panels shall be 
fixed to purlins using STSD screws having suitable 
washers & length complete as per direction of 
Engineer-in-Charge. 

80 sqm 2223.26 177861.00 
        Total 1872476.00 

  Add 5% Contingencies 93624.00 
  Total 1966100.00 

 
 
 

 
 
 

Assistant Engineer (P) 
SSKH Division, CPWD 

New Delhi 

Executive Engineer 
SSKH Division, CPWD 

New Delhi 

 
 


