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GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 
–––––––––––––––––––––––––––––––––––––––– 

 

TENDER DOCUMENT 
 

FOR 
 

Name of Work: “Construction of Development work for FTR. H.Q. and Bn. 
H.Q. at SSB, Sonapur (SH:  SITC of Gate lighting i/c sign board for Main Gate 
at Fr. SSB, Sonapur)”. 

 
Issued by 

 
 
 

GUWAHATI ELECTRICAL DIVISION 
CENTRAL PUBLIC WORKS DEPARTMENT 
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Notice Board Guwahati Electrical Division 
 
 

CENTRAL PUBLIC WORKS DEPARTMENT 
NOTICE INVITING e-TENDER 

 
The Executive Engineer (Electrical), Guwahati Electrical Division, CPWD, Bamunimaidan, 
Guwahati-21 (Tele No. 0361-2550315 Fax No. 2550315), E-mail: cpwdged1@ gmail. 
com/ee.cpwdged1-ghy@gov.in invites on behalf of the President of India online Percentage rate 
tender in single bid system From Eligible Contractors of CPWD Enlisted In appropriate class in B 
& R category for the following work(s): 
 

1. NIT No. : 88/NIT/EE(E)/GED/2026-27 
 

2. Name of work:   “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, 
Sonapur (SH:  SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”. 
 

3. Estimated Cost: Rs. 24,52,819.00  
 

4. Earnest Money: Rs. 49,056.00   
 

5. Period of completion:  01 (One) Month, 
  

6. Last time and date of submission of bid: Up to 3:00PM on 01/10/2026,  
 

7. Opening of bid: Up to 3:30PM on 01/10/2026. 

 

Tender form and other details can be obtained from the website https://etender.cpwd.gov.in or or 
www.cpwd.gov.in or www.eprocure.gov.in 
---------------------------------------------------------------------------------------------------------------- 

NOT TO BE PUBLISED 
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GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
TENDER DOCUMENT 

 

Name of Work : “Construction of Development work for FTR. H.Q. and 
Bn. H.Q. at SSB, Sonapur (SH:  SITC of Gate lighting 
i/c sign board for Main Gate at Fr. SSB, Sonapur)”. 
 

Estimated Cost : Rs. 24,52,819.00 

Earnest Money : Rs. 49,056.00 

Performance Guarantee : (a) PG: 5% of tendered value or Estimated Cost Put To 
Tender (ECPT) (whichever is heigher). 

(b) APG: Where the tendered amount is less than eighty 
percent (80%) of the Estimated Cost Put to Tender (ECPT) 
the Performance Guarantee, in addition to the requirement 
under (a) above, shall be increased by an amount equal to 
the difference between eighty percent (80%) of the ECPT 
and the tendered amount. 

(c) Performance Guarantee shall remain valid for a 
minimum period of six months beyond the date of 
completion of all contractual obligations as per GCC. 

The Additional Performance Guarantee (APG) shall be in 
the prescribed format of Performance Guarantee and has to 
be submitted within the time frame prescribed for 
submission of Performance Guarantee. The other terms 
and conditions of release etc. of APG shall be same as that 
of PG. 

Security Deposit : @2.5% of Tendered value  

Completion Period : 01 (One) Month 

NIT No. : 88/NIT/EE(E)/GED/2026-27 

Last date for Submission of 
Bid Document 

 

: 

Upto 3:00pm on 01/10/2026 
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Name of Work: “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, 
Sonapur (SH:  SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”. 
 

I N D E X 
 

Sl. No. Details Page No. 

1.  Cover Page 1 

2.  Notice Board Guwahati Electrical Division 2 

3.  Tender document 3 

4.  Index 4 

5.  Information and Instruction for Contractors for e-tendering Forming Part of NIT 5 - 7 

6.  Form CPWD-6 for e-Tendering 8-15 

7.  ANNEXURE “A” (RECEIPT OF DEPOSITION OF ORIGINAL EMD) 16 

8.  Form CPWD-7 17-25 

9.  Memorandum of Understanding 26 

10.  JURISDICTION OF COURTS 27 

11.  General Terms and Conditions 28 - 36 

12.  ELIGIBILITY CRITERIA FOR MAJOR COMPONENTS (E&M) 37 

13.  WILLINGNESS CERTIFICATE Annexure ‘C’ 38 

14.  Annexure ‘D’ 39 - 40 

15.  GCC Correction Slip 41 - 85 

16.  List of Acceptable Makes 86 

17.  Schedule of work 87 - 88 

 
Certified that this N.I.T. contains 1 to 88 pages only in chronological order. 
 

 

     Sr. Draughtsman (E) 
Guwahati Electrical Division 

CPWD, Bamunimaidan, Guwahati-21 
 

Assistant Engineer(E)P 
Guwahati Electrical Division 

CPWD, Bamunimaidan,  Guwahati-21 

N.I.T. amounting to Rs. 24,52,819.00 only approved 
 
 
 

Executive Engineer(E) 
Guwahati Electrical Division 

CPWD, Bamunimaidan,  Guwahati-21 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING 
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE 

 The Executive Engineer (E), Guwahati Electrical Division, CPWD, Guwahati – 781021, 
on behalf of President of India, invites online percentage rate bids from approved and enlisted 
eligible contractors in CPWD in appropriate class of B & R Category in single bid system for the 
following work: 
 

S. No. Details  

1. NIT No. 88/NIT/EE(E)/GED/2026-27 

2. Name of Work and 

Location 

“Construction of Development work for FTR. 
H.Q. and Bn. H.Q. at SSB, Sonapur (SH:  SITC of 
Gate lighting i/c sign board for Main Gate at Fr. 
SSB, Sonapur)”. 

3. Estimated Cost put to bid Rs. 24,52,819.00 

4. Earnest Money Rs. 49,056.00 

5. Period of Completion 01 (One) Month 

6. Last date & time of 
submission of bids 

01/10/2026 upto 3:00PM 

7. Open Time & date of bids 01/10/2026 upto 3:30 PM 

 
1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he consider himself eligible and he is in possession of all the documents 
required. 
 

2. Information and Instructions for bidders posted on website shall form part of bid document. 
 

3. The bid document consisting of plans, specifications, the schedule of quantities of various types 
of items to be executed and the set of terms and conditions of the contract to be complied with 
and other necessary documents can be seen and downloaded from website 
https://etender.cpwd.gov.in  or www.cpwd.gov.in free of cost. 
 

4. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within 
the period of bid submission and uploading the mandatory scanned documents such as Insurance 
Surety Bonds, Account Payee Demand draft or Banker’s Cheque or Fixed Deposit Receipts or/ 
and Bank Guarantee including e-Bank Guarantee (for balance amount as prescribed) from any 
of the Commercial Bank towards EMD in favour of Executive Engineer as mentioned in NIT, 
receipt for deposition of original EMD to division office of any Executive Engineer (including 
NIT issuing EE/ AE), CPWD and other documents as specified. 

OR 
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But the bid can only be submitted after deposition of EMD through Online Payment mode and 

original Bank Guarantee including e-Bank Guarantee (for balance amount as prescribed) ..... 
either in the office of Executive Engineer inviting bids or division office of any Executive 
Engineer, CPWD within the period of bid submission and uploading the mandatory scanned 
documents and Bank Guarantee (for balance amount as prescribed) from any of the Commercial 
Bank towards EMD in favour of Executive Engineer as mentioned in NlT, receipt for deposition 
of original Bank Guarantee and other documents as specified. 
 
5. Those contractors who are not registered or have not updated their profile on the website 

mentioned  above, are required to get registered / update their profile beforehand. The 
necessary training materials including the videos with step to step process are available on 
download section of https://etender.cpwd.gov.in 
 

6. The intending bidder must have valid Class-III digital signature certificate with encryption 
key (combo type) to perform any operations / transactions on the e-tendering portal / website 
and the bidder should download and install the eMsigner on their system as per instructions 
available on download section of https://etender.cpwd.gov.in. 
 

7. On opening date, the contractor can login and see the bid opening process. After opening of 
bids he will receive the competitor bid sheets. 
 

8. Contractor can upload documents in the form of JPG format and PDF format. 
 

9. Contractor must ensure to quote rate in the column (s) meant for quoting rate in figures 
appears in pink colour and the moment rate is entered, it turns sky blue. 
 
In addition to this, while selecting any of the cells a warning appears that if any cell is left 
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is 
quoted by the bidder, rate of such item shall be treated as “0” (ZERO). 

 
However, If a tenderer quotes nil rates against each item in item rate tender or does not 
quote any percentage above/below on the total amount of the tender or any section / sub 
head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer. 
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List of Documents to be scanned and uploaded within the period of bid submission: 
 
(i)  Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank 

Guarantee of any commercial Bank against EMD. 
OR 

Scanned copy of original Bank Guarantee including e-Bank Guarantee of any commercial 
Bank against EMD. 

 
(ii)  Scan copy of Receipt of Deposition of Original EMD. 
 
(iii)  Enlistment Order of the Contractor. 
 
(iv)  EPFO, ESIC Certificate. 
 
(v) Valid electrical contractor license/ undertaking by CPWD enlisted B&R category  

appropriate class contractor that they will either obtain valid electrical license at the time of 
execution of electrical work or associate contractors having valid electrical license of 
eligible class. 

 
(vi) GST Registration Certificate if already obtained by the bidder. If the bidder has not obtained 

GST registration as applicable, then he shall scan and upload following under taking along 
with bid documents. 
 
"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, 
within one month from the date of receipt of award letter or before release of any payment 
by CPWD, whichever is earlier, failing which I/we shall be responsible for any delay in 
payments which will be due towards me/us on account of the work executed and/or for any 
action taken by CPWD or GST department in this regard". 
 

(vii)  The agency must upload the ERP training Certificate regarding successful completion of  
ERP training from ERP portal. 

 
 
 
 

Executive Engineer (E) 
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CPWD-6 FOR e-Tendering  
Percentage rate bid is invited on behalf of President of India from approved and enlisted eligible 
contractors in CPWD in appropriate class of (B & R) Category in single bid system for the work of 
“Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, Sonapur (SH:  SITC 
of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”. 

The enlistment of the contractors should be valid on the last date of submission of bids. 
 

In case the last date of submission of bid is extended, the enlistment of contractor 
should be valid on the original date of submission of bids. 

 
1.1 The work is estimated to cost Rs. 24,52,819.00. This estimate, however, is given merely 

as a rough guide. 
 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the 
major discipline will consolidate NITs for calling the bids. He will also nominate 
Division which will deal with all matters relating to the invitation of bids. For composite 
bid, besides indicating the combined estimated cost put to bid, should clearly indicate the 
estimated cost of each component separately. The eligibility of bidders will correspond to 
the combined estimated cost of different components put to bid. 

1.2 Intending bidders is eligible to submit the bid provided he has definite proof from the 
appropriate authority, which shall be to the satisfaction of the competent authority, of 
having satisfactorily completed similar works of magnitude specified below:- 

 
Criteria of eligibility for submission of bid documents 
 

1.2.1 Conditions for Non-CPWD registered contractors only, if bids are also open to non-CPWD 
contractors.  
For works estimated cost upto tendering limit of class -1 building & Roads (erstwhile 
Composite/Building/Infrastructure) category Contractor (However, for Horticulture 
category, it may be mentioned as per bidding limit of CPWD class I contractors of 
Horticulture category). 
i)  Three similar works each of value not less than Rs. ..................... or two similar 

work each of value not less than Rs. ..................... or one similar work of value not 
less than Rs. ..................... (all figures rounded to nearest Convenient figure) during 
the last 7 years ending last date of month previous to the one in which tenders are 
invited. 

ii) For EPC tender under Mode- l/ll only (Applicable for CPWD enlisted contractors of 
appropriate class also). 
 
One completed work costing not less than Rs. …. executed with the structural system 
technology as proposed by bidder in the letter of transmittal during the last 7 years 
ending last day of the month previous to the one in which tenders are invited. This 
work can be part of eligible work at 1.2.1 (i) above or as a separate work. 

Note:- 
 

For works costing above tendering limit of class -II Buildings & Roads(erstwhile 
Composite/ Building/ infrastructure)category contractors but upto tendering limit of Class-
I Buildings & Roads(erstwhile Composite/ Building/ infrastructure)category Contractor ( 
However, for Horticulture category, it may be modified as per bidding limit of CPWD 
class II and CPWD Class I contractors respectively of Horticulture Category) when bids 
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are open to non-CPWD contractors also, then class II contractors of CPWD registered 
shall also be eligible if they satisfy the eligibility criteria specified in 1.2.1 above.. 

 
1.2.2  Criteria of eligibility for CPWD as well as non-CPWD contractors,  
 

For works estimated to cost above the tendering limit of class -I (Super) Buildings & Roads 
(erstwhile Composite/ Building/ infrastructure) category Contractor (However for 
Horticulture category, it may be modified as per bidding limit of CPWD class I contractors 
of Horticulture Category). 
 
i) Three similar works each of value not less than Rs..................... or two similar works 

each of value not less than Rs..................or one similar work of value not less than 
Rs.......................(all figures rounded to nearest convenient figure ) during the last 7 
years ending last day of the month previous to the one in which tenders are invited. 

ii) For EPC tender under Mode- I/ll/III and for all construction work only (Applicable 
for CPWD enlisted contractors and non CPWD)  
 
One completed work costing not less than Rs …………..executed with the structural 
system technology as proposed by bidder in letter of transmittal during the last 7 
years ending last day of the month previous to the one in which tenders are invited. 
This work can be part of eligible work at 1.2.2 (i) above or as a separate work. 

Or 
The bidder can associate with contractor having requisite work experience of the opted 
technology as per CPWD SOP. Bidder has to submit MoU with such associated contractor 
along with his tender. 
 
However, the associated contractor must satisfy the eligibility criteria of having successfully 
completed one work of costing not less than 80% of the estimated cost put to tender with 
opted technology during the last seven years ending last day of month previous to the one in 
which tender is invited. 
 
The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum, calculated from the date of  completion  
to the last date of submission of bid. This is applicable for 1.2.1 as well as 1.2.2 (Para 
1.2.1(i) and Para 1.2.2(i) are not applicable for CPWD enlisted contractors of appropriate 
class. Para 1.2.1(ii) and Para 1.2.2(ii) are also applicable for CPWD enlisted contractors of 
appropriate class). 
 
To become eligible for issue of bid, the bidders shall have to furnish an affidavit as 
under:- 

 
I/We undertake and confirm that eligible similar works(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to 
the notice of Department, then I/we shall be debarred for bidding in CPWD in future 
forever. Also, if such a violation comes to the notice of Department before date of start of 
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of submission of 
bid). 
 

1.2.3   When  bids  are  invited  from  non  CPWD  contractors  and  CPWD  class  II 
contractors as per provisions of clause 1.2.1 above, it will be mandatory for non 
CPWD contractors and  CPWD class-II contractors to upload the work experience 
certificate(s) and the affidavit as per the provisions of clause 1.2.2. 
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But for such bids, Class-I contractors of CPWD are eligible to submit the bids without 
submission of work experience certificate and affidavit. Therefore, CPWD class-I 
contractors shall upload two separate letters for experience certificate and affidavit that 
these documents are not required to be submitted by them. Uploading of these two letters 
is mandatory otherwise system will not clear mandatory fields. 

 

2.  Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 
7/8 which is available as a Govt. of India Publication and also available on website 
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of 
the said form which will form part of the agreement. 

 

3.  The time allowed for carrying out the work will be 01 (One) Month from the date of start 
as defined in schedule ‘F’ or from the first date of handing over of the site, whichever is 
later, in accordance with the phasing, if any, indicated in the bid documents. 

 

4. The site for the work is available. 
Or 

The site for the work shall be made available in parts as specified below:- 
……………………………………………………………………………………. 

(i) The architectural and structural drawing for the work is available. 
 

Or 
 

The architectural and structural drawings shall be made available in phased manner, as per 
requirement of the same as per approved programme of completion submitted by the 
contractor after award of work. 

 

5. The bid document consisting of specifications, the schedule of quantities of various types of 
items to be executed and the set of terms and conditions of the contract to be complied with 
and other necessary documents except Standard General Conditions of Contract Form can 
be seen on website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

 

6. After submission of the bid the contractor can re-submit revised bid any number of times 
but before last time and date of submission of bid as notified. 

 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified. 

 

8. When bids are invited in three stage system and if it is desired to submit revised financial 
bid then it shall be mandatory to submit revised financial bid. If not submitted then the bid 
submitted earlier shall become invalid. 
 

9. Earnest Money will be paid online through CPWD e-Tendering platform within the 
period of bid submission. 

OR 
 Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, 
Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as 
prescribed) from any of the Commercial Banks(drawn in favour of Executive Engineer 
(E), Guwahati Electrical Division, CPWD, Guwahati shall be scanned and uploaded on 
the e-Tendering website within the period of bid submission. The original EMD should be 
deposited either in the office of Executive Engineer inviting bids or division office of any 
Executive Engineer, CPWD within the period of bid submission. The EMD receiving 
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of 
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender 
inviting EE in the NIT. 
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A part of earnest money is acceptable in the form of bank guarantee also. In such case, 
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited 
in shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any 
Commercial bank having validity for a period of 90 days for single bid works and 180 days 
for two bid system or more from the last date of receipt of bids which is to be scanned and 
uploaded by the intending bidders. 

OR 
The earnest money given by all the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after 
acceptance of the successful bidder, whichever is earlier. However, in case of two/ three bid 
system, earnest money deposit of bidders unsuccessful during technical bid evaluation etc. 
should be returned within 30 days of declaration of result of technical bid evaluation. 

 
Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the notice inviting e- tender shall be scanned and uploaded on the e-Tendering 
website within the period of bid submission. However, certified copy of all the scanned and 
uploaded documents as specified in e- tender notice shall have to be submitted by the lowest 
bidder within a week physically in the office of tender opening authority. Online bid 
documents submitted by intending bidders shall be opened only of those bidders, whose 
original EMD deposited with any division of CPWD and other documents scanned and 
uploaded are found in order. 

 

 
The Bid submitted shall be opened at 3:30 PM on 01/10/2026. 
 

10. The bid submitted shall become invalid and e-Tender processing fee shall not be refunded  
if:  

(i) The bidder is found ineligible. 

(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid 
document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the lowest bidder in the 
office of bid opening authority. 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section / sub 
head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer. 

 
11. The contractor whose bid is accepted will be required to furnish performance guarantee at 

specified percentage of the tendered amount as mentioned in schedule E and within the 
period specified in Schedule F. This guarantee shall be in the form of Insurance Surety 
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any 
of the Commercial Banks in accordance with the prescribed form.. In case the contractor 
fails to deposit the said performance guarantee within the period as indicated in Schedule 'F', 
including the extended period if any, the Earnest Money deposited by the contractor shall be 
forfeited automatically without any notice to the contractor. The earnest money deposited 
along with bid shall be returned after receiving the aforesaid performance guarantee. The 
contractor whose bid is accepted will also be required to furnish either copy of applicable 
licenses/ registrations or proof of applying for obtaining labour licenses, registration with 
EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable 
and also ensure the compliance of aforesaid provisions by the subcontractors, if any engaged 
by the contractor for the said work within the period specified in Schedule F. 
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12. The description of the work is as follows: 
   “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, Sonapur 

(SH:  SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”. 
 

Intending  Bidders  are  advised  to  inspect  and  examine  the  site  and  its surroundings  
and satisfy themselves before submitting their bids as to the nature of the ground and  sub-
soil (so far as is practicable), the form and nature of the site, the means of access to the site, 
the accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may  influence or 
affect their bid. A bidders shall be deemed to have full knowledge of the site whether  he  
inspects  it  or  not  and  no  extra  charge  consequent  on  any misunderstanding  or  
otherwise  shall  be  allowed.  The bidders shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities 
for workers and all other services required for executing the work unless otherwise 
specifically provided for in the contract documents. Submission of a bid by a bidders 
implies that he has read  this notice and all other contract documents and has made himself 
aware  of  the  scope  and  specifications  of  the  work  to  be  done  and  of conditions and 
rates at which stores, tools and plant, etc. will be issued to him by the Government and 
local conditions and other factors having a bearing on the execution of the work. 

13. The competent authority on behalf of the President of India does not bind itself to accept 
the lowest or any other bid and reserves to itself the authority to reject any or all the bids 
received without the assignment of any reason. All bids in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put forth 
by the bidders shall be summarily rejected. 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 
and the bids submitted by the contractors who resort to canvassing will be liable for 
rejection. 

15. The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform the 
same at the rate quoted. 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 
case of contractors of Horticulture/Nursery category) responsible for award and execution  
of  contracts, in which his near relative is posted a Divisional Accountant or as an officer 
in any capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives to any gazette 
officer in the Central Public Works Department or in the Ministry of Urban Development. 
Any breach of this condition by the contractor would render him liable to be removed 
from the approved list of contractors of this Department. 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or  
Administrative duties in an Engineering Department of the Government of India is  
allowed to work as a contractor for a period of one year  after  his  retirement  from   
Government  service,  without  the  prior permission of the Government of India in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
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employees is found any time to be such a person who had not obtained the permission of 
the Government of India as aforesaid before submission of the bid or engagement in the 
contractor’s service. 

18. The bids for the work shall remain open for acceptance for a period of 30 (Thirty) Days 
from the date of opening of bids in case of single bid system and 75 (seventy five) days 
from the date of opening of technical bids in case bids are invited in 2 or 3 bid system.  
Further 
 

i) If any tenderer withdraws his tender or makes any modification in the terms & conditions 
of the tender which is not acceptable to the department within 7 days after last date of 
submission of bids, then the Government shall without prejudice to any other right or 
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of 
acceptance for the work is issued or not. 
 

ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions 
of the tender which is not acceptable to the department after expiry of 7 days after last date 
of submission of bids, then the Government shall without prejudice to any other right or 
remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter 
of acceptance for the work is issued or not. 
 

iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 
shall not be allowed to participate in the rebidding process of the same work. 

 

19.  This notice inviting Bid shall form a part of the contract document. The successful 
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 
days from the stipulated date of start of the work, sign the contract consisting of:- 

(a) The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the time of 
invitation of bid and the rates quoted online at the time of submission of bid and 
acceptance thereof together with any correspondence leading thereto. 
 

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D.  Form as applicable. 

20      For Composite Bids 

20.1.1 The Executive Engineer in charge of the major component will call bids for the composite 
work. The cost of bid document and Earnest Money will be fixed with respect to the 
combined estimated cost put to tender for the composite bid. 

20.1.2 The bid document will include following three components: 

Part A:- CPWD-6,  CPWD-7/8  including  schedule  A  to  F  for  the  major component  
of the work, Standard General Conditions of Contract for CPWD 2014 as 
amended / modified up to date. 

 
Part B:- General/specific conditions, specifications and schedule of quantities applicable 

to major component of the work. 
 

Part C: Schedule A  to F for  minor component  of  the  work. (SE/EE in charge of 
major component shall also be competent authority under clause 2 and clause 5 
as mentioned in schedule A to F for major components), General/specific
 conditions, specifications and schedule of quantities  applicable 
to minor component(s) of the work. 

 
20.1.3 The bidders must associate himself, with agencies as per NIT conditions. 
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20.1.4 The  eligible  bidders  shall  quote  rates  for  all  items  of  major component as well as for 
all items of minor components of work. 

20.1.5 After  acceptance  of  the  bid  by  competent  authority,  the  EE  in charge of major 
component of the work shall issue letter of award on behalf of the President of India. 
After the work is awarded, the main contractor will have to  enter into one agreement with 
EE in charge  of  major component and has  also  to sign two or more copies  of  
agreement  depending  upon  number  of  EE’s/DDH  in charge of minor components. One 
such signed set of agreement shall be handed over to EE/DDH in charge of minor 
component(s). EE  of  major  component  will  operate  part  A  and  part  B  of  the 
agreement. EE/DDH in charge of minor component(s) shall operate Part C along with Part A 
of the agreement. 

20.1.6 Entire work under the scope of composite bid including major and all minor components shall 
be executed under one agreement. 

20.1.7 Security Deposit will be worked out separately for each component corresponding to the 
estimated cost of the respective component of works. 

20.1.8 The main contractor has to  associate agency(s) for minor component(s) conforming to 
eligibility criteria as defined in the bid document and has to submit detail of such agency(s) to 
Engineer- in-charge of minor component(s) within prescribed time. Name of the agency(s) to 
be associated shall be approved by Engineer-in- charge of minor component(s). 

20.1.9 In case the main contractor intends to change any of the above agency/agencies during the 
operation of the contract, he shall obtain prior approval of Engineer-in-charge of relevant 
specialized component(s). 

 
The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case 
Engineer-in-charge is not satisfied with the performance of any agency, he can direct the 
contractor to change the agency executing such items of work and this shall be binding on the 
contractor. 

20.1.10 The main contractor has to enter into agreement with contractor(s) associated by him for 
execution of minor component(s). Copy of such agreement shall be submitted to 
EE/DDH in charge of each minor component as well as to EE in charge of major 
component. In case of change of associate contractor, the main contractor has to enter into 
agreement with the new contractor associated by him. 

20.1.11 Running payment for the major component shall be made by EE of major discipline to the 
main contractor. Running payment for minor components sha ll    be made by t h e  
Engineer-in-charge of  the discipline of minor component directly to the main contractor. 

20.1.12 (A) The composite work shall be treated as complete when all the components of the work 
are comple te. The completion certificate of the composite work shall be recorded by 
Engineer-in-charge of major component after record of completion certificate of all other 
components. 

(B) Final bill of whole work shall be finalized and paid by the EE of major component. 
Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 
component of work and pass on the same to the EE of major component for including in 
the final bill for composite contract. 

21.  Integrity Pact: The contractor shall download the Integrity Pact, which is a part of tender 
documents, affix his signature in the presence of a witness, and upload the same while 
submitting online bids for all works of estimated cost put to tender equal or more than the 
threshold value given in Schedule-F. In the event of his failure to sign and upload the 
Integrity Pact along with other bid documents, his bid shall be rejected. 
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22.  The intending bidders are required to update their profile in CPWD e- tender portal and to 
upload their bids well in advance of last date of submission of tender. Any issue related to 
updating profile/uploading tender can be resolved through the concerned Executive 
Engineer/ Assistant Engineer (Phone No. ………………., e-mail id cpwdged1@gmail.com) 
or ERP helpline no. 18001803286 or e-mail ld cpwd.support@techmahindra.com. The e- 
tendering bidders  are also advised not to wait to raise any issues till the last date of 
submission of bid in their own interest. 

 
23. Price Preference to SC/ST individual contractor for item rate/percentage rate tender: 
 

Price preference in quoted item rate/percentage rate tender shall be applicable to the 
individual enlisted/non-enlisted SC/ST contractor as under:- 

i) For work(s) upto and equal to an estimated cost of Rs. 2.70 lakh a price preference upto 5% 
(with reference to the lowest valid tender) may be allowed in favor of individual SC/ST 
enlisted/non-enlisted contractor. No earnest money is required in such case(s). 

ii) For work(s) beyond an estimated cost of Rs. 2.70 lakh and upto and equal to estimated cost 
of Rs. 6.20 lakh, the price preference upto 5% (with reference to the lowest valid tender) 
may be allowed in favour of individual enlisted SC/ST contractor. However, earnest money 
at a reduced rate of ½% may be accepted in such cases. 
 
The price preference upto 5% (with reference to the lowest valid price bid) may be allowed 
in favour of individual SC/ST contractor only. The above concession shall be allowed only 
after verification of the individual contractor's claim of belonging to SC/ST community. 

              
 
 
 

Executive Engineer (E) 
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ANNEXURE “A’ 

RECEIPT OF DEPOSITION OF ORIGINAL EMD 

(To be filled by the contractor / Firm at the time of Bid submission) 
 

Receipt of deposition of Original EMD 

(Receipt No…………………………………………..……..……./ Date……………………..) 

Name of work: “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, 
Sonapur (SH:  SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”. 

1) NIT No. 88/NIT/EE(E)/GED/2026-27 

2) Estimated Cost : Rs. 24,52,819.00 

3) Amount of Earnest Money Deposit : Rs. 49,056.00 

4) Last date of submission of bid :       01/10/2026 up to 3:00PM 

(To be filled by Tender inviting authority /NIT approving authority at the time of issue of NIT and 
uploaded along with NIT 
1) Name of the Contractor :  

2) Form of EMD : 

3) Amount of Earnest Money Deposit :  

4) Date of submission of EMD :  

 

 

Signature, Name and Designation of EMD 

Receiving officer (EE/AE(P)/AAO) 

Along with office stamp 

  The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the 
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format 
uploaded by tender inviting EE. The receipt can also be issued by AAO. 

 The Executive Engineer receiving original EMD shall also intimate tender inviting Executive 
Engineer about deposition of EMD by the agency by email/fax/telephonically. 

 The original EMD receiving Executive Engineer shall release the EMD after verification from the e-
tendering portal website etender.cpwd.gov.in that the particular contractor is not L-1 tenderer and 
work is awarded. 

 The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD 
receiving Executive Engineer immediately. 
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CPWD-7 
 

OVERNMENT OF INDIA  
CENTRAL PUBLIC WORKS DEPARTMENT 

 
STATE Assam   

BRANCH E & M DIVISION                    GED 
ZONE Guwahati  SUB-DIVISION GESD - I 

 
 

Percentage Rate Tender  

(A) Tender for the work of: “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, 
Sonapur (SH:  SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”. 
 
(i) To be uploaded on 22/09/2026 at https://etender.cpwd.gov.in .   

(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 01/10/2026 in 
the office of The Executive Engineer (E), Guwahati Electrical Division, Guwahati 

 

Executive Engineer (E) 
Guwahati Electrical Division 

CPWD, Guwahati 
T E N D E R 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respect of accordance with, such conditions so far as applicable. 
 
I/We agree to keep the tender open for 30 (Thirty) Days from the due date of its opening in case of 
single bid system …..........................……. from the date of opening of technical bid in case tenders 
are invited on 2 /3 bid/ system for specialised work and not to make any modification in its terms 
and conditions 
 

I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer 
as per the bid document. 
A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance 
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank 
Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the 
case may be). If I/We, fail to furnish the prescribed performance performance guarantee within 
prescribed period, I/We agree that the said President of India or his successors, in office shall 
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely. Further, if I/We fail to commence work as specified,  
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I/ We agree that President of India or the successors in office shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. 
The said Performance Guarantee shall be a guarantee to execute all the works referred to in the 
tender documents upon the terms and conditions contained or referred to those in excess of that 
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 
12.3 of the tender form. 
 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 
 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are authorized 
to communicate the same or use the information in any manner prejudicial to the safety & integrity 
of the State. 
 
 
 Dated ………………… 
Witness:----------------------------- 
 Address:----------------------------- 
 Occupation:-------------------------- 

  

Signature of the Contractor 
Postal Address ---------------------- 
Telephone No.----------------------- 
FAX ---------------------------------- 
E-MAIL ----------------------------- 
 

 
ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for and on behalf of the President of India for a sum of Rs.. ___________/-  
 
(Rupees    
          ) 
The letters referred to below shall form part of this contract Agreement:- 
(a) ----------------------------- 
(b) ----------------------------- 
(c) ---------------------------- 

For & on behalf of the President of India 
                                                                          Signature…………………........……….. 

Date…………..                                                              Designation………………………… 



19 
Correction...Nil  Deletion... Nil Insertion...Nil   Over writing... Nil     D/M (E)   AE(E)P 

 

PERFORMA OF SCHEDULES 

SCHEDULE ‘A’ 

Schedule of quantities (as per PWD-3) : Attached 

SCHEDULE ‘D’ 

Extra schedule for specific requirements / 
documents for the work, if any 

: General Conditions, Additional 
Specifications 

SCHEDULE ‘E’  

Reference to General Condition of contract : General Conditions of Contract 2023 
(Construction work) CPWD – 7 with 
upto date corrections slip issued till last 
date of submission of bid. 

 

Name of work : “Construction of Development work for 
FTR. H.Q. and Bn. H.Q. at SSB, Sonapur 
(SH:  SITC of Gate lighting i/c sign board 
for Main Gate at Fr. SSB, Sonapur)”. 

Estimated cost of work : Rs. 24,52,819/-  
  Earnest money : Rs. 49,056/- 
2)  Performance Guarantee : (a) PG: 5% of tendered value or Estimated Cost 

Put To Tender (ECPT) (whichever is heigher). 

(b) APG: Where the tendered amount is less than 
eighty percent (80%) of the Estimated Cost Put 
To Tender (ECPT) the Performnce Guarantee, in 
addition to the requirement under (a) above, shall 
be increased by an amount equal to the difference 
between eighty percent (80%) of the ECPT and 
the tendered amount. 

(c) Performance Guarantee shall remain valid for 
a minimum period of six months beyond the date 
of completion of all contractual obligations as per 
GCC. 

The Additional Performance Guarantee (APG) 
shall be in the prescribed format of Performance 
Guarantee and has to be submitted within the time 
frame prescribed for submission of Performance 
Guarantee. The other terms and conditions of 
release etc. of APG shall be same as that of PG. 

  Security Deposit : 2.5 % of tendered value. 
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SCHEDULE ‘F’ 

GENERAL RULES & DIRECTIONS: 

Officer Inviting Tender : Executive Engineer (E), Guwahati 
Electrical Division, CPWD, Guwahati-21 
or successor thereof. 

Maximum percentage for quantity of items of work 
to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 12.3    

: 
See below under clause 12 of  

Schedule ‘F’ 

Definitions: 

2(vi) Engineer-in-Charge : Executive Engineer (E), Guwahati 
Electrical Division, CPWD, Guwahati-21 
or successor thereof.  

2(viii) Accepting Authority : Executive Engineer (E), Guwahati 
Electrical Division, CPWD, Guwahati-21 
or successor thereof. 

2(x) Percentage on cost of materials and labour 
to cover all overheads and profits. 

: 15% 

2(xi) Standard Schedule of Rates : Market Rate  

2(xii) Department : Central Public Works Department 

9(ii) Standard CPWD contract Form GCC 
2023(Construction work), C.P.W.D 
Form 7 as modified and corrected up to 
last date of  submission of bid. 

 

: 

 

Form 7 

Clause 1 

(i) Time allowed for submission of Performance 
Guarantee Programme Chart (Time and 
Progress) and applicable Labour Licenses, 
registration with EPFO, ESIC and BOCW 
Welfare Board or proof of applying thereof 
from the date of issue letter of acceptance. 

 

 

 

: 

 

 

 

7(Seven) Days 

(ii) Maximum allowable extension with late fee 
@ 0.10% Per day of Performance Guarantee 
amount beyond the period provided in (i) 
above 

 

 

: 

 

 

7 (Seven)Days 

Clause 2 

Authority for fixing compensation under clause 2 : Chief Engineer, Guwahati CPWD, 
Guwahati- 781035 or successor thereof. 
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Clause 5 

Number of days from the date of issue of letter of 
acceptance of work for reckoning date of start  

 

: 

 

14 Days 

Mile stone(s) as per table given below:- 

Mile Stone Break up 

Sl. 
No. 

Description of Milestone 

(Physical) 

Time Allowed 
(from date of 

start) 

Amount to be withheld in 
case of non-achievement of 

milestone (% of  tender 
amount) 1. Financial Progress of work-25% 1.0 months  1.50% 

2. Financial Progress of work-50% 2.0 months  1.50 % 

4 Financial Progress of work-100% 3.0 months  2.00 % 

    

Time allowed for execution of work : 03 months for execution of works & 05 
years for maintenance work. 

Authority to decide:          

(i) Extension of time under clause 5 : Executive Engineer (E), Guwahati Electrical 
Division, CPWD, Guwahati-21 or successor 
thereof. 

(ii) Rescheduling of mile stones : Chief Engineer, Guwahati CPWD, Guwahati- 
781035 or successor thereof. 

(iii) Shifting of date of start in case of delay 
in handing over of site. 

: Chief Engineer, Guwahati, CPWD, Guwahati-
35 or successor thereof. 

Performa of schedule clause 5 schedule of handing over of site. 

Part Portion of site Description Time period for handing 
over reckoned from date of 

issue of letter of intent 

Part A Portion without any hindrance Full As per CPWD  

Part B Portion with encumbrances Nil NA 

Part C Portions dependent on work of other 
agencies 

NA NA 
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Clause 6 

Mode of Measurement Book (CMB) / Electronic 
Measurement Book (EMB) : 

CMB  

(Computerized Measurement Book) 

Clause 7 

Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any, since the last such Payment for 
being eligible for interim payment. 

: 40% of ECPT 

 
Clause 7A  
 
Whether applicable or not applicable : Yes Applicable 

 
Clause 8A  
Authority to decide compensation on account If 
contractor fails to submit completion plans 

: Executive Engineer (E), Guwahati 
Electrical Division, CPWD, Guwahati-21 
or successor thereof. 

  
Clause 10A 

List of testing equipment to be provided by the 
contractor at site lab 

: 
All equipment’s required for 
commissioning 

Clause 10-B (ii)   

Whether clause 10-B (ii) shall be applicable : Not Applicable 

Clause 10 C       :  Not Applicable 

Component of labour expressed as percentage of 
value of work 

:  

15% 

 

Clause 10 CC  : Not Applicable 

 

A. For Construction Period : 
S. No. Relevant component of Material / Labour for 

price escalation 
Percentage of total value of 

work 

1 Cement component 15% 
2 Labour component 25% 
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3 Civil component of other Construction Materials 30% 

4 E&M (Electrical and Mechanical) component of 
Construction Materials 

10% 

5 POL (Diesel) component 0% 

6 Reinforcement steel bars / TMT bars / structural 
steels (including strands and cables) component 

20% 

7 Bitumen component 0% 

 Total 100% 

For maintenance period  

S. No. Relevant component of Material / Labour for 
price escalation 

Percentage of total value of 
work 

1 Labour component 

N/A 

2 Civil component of other Construction Materials 

3 E&M (Electrical and Mechanical) component of 
Construction Materials 

4 Bitumen component (For Road Work component) 

 Total  

 

Authority to issue base price of materials : Chief Engineer, Guwahati or successor 
thereof. 

Clause 11 

Specifications to be followed Fire Fighting for 
execution of work 

: CPWD specification for electrical works 
Part-I (Internal EI-2023), Part-II (External-
2023) Part VI Fire Detection and Fire 
Alarm System-2018, National Building 
Code of India-2025, Indian Electricity 
Rule-2005 (All amended up to date). 

Clause 12 

 

  

Nature of work                                                   Construction Work 

Clause 12.2 (c) 

Deviation limit beyond which clause 12.2 (c) 
shall apply for building work. 

: 100% 
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Clause 12.2 and 12.3 

Deviation limit beyond which clause 12.2 &12.3 
shall apply for building work. 

: 100% 

Clause 12.4 

(i) Deviation limit beyond which clauses 12.2 
(c) shall apply for foundation work (except 
items mentioned in earth works subhead in 
DSR and related items). 

: 100% 

(ii) Deviation Limit for items mentioned in earth 
work subhead of DSR and related items. 

: 100% 

Clause 12.5 

(iii) Deviation limit beyond which clause 12.2 
& 12.3 shall apply for foundation work. 

: 100% 

Clause 16 

Competent Authority for deciding reduced 
rates 

: Chief Engineer, Guwahati CPWD, 
Guwahati-35 or successor thereof. 

 

Clause 18 

List of testing equipment to be provided by the 
contractor at site lab : 

As required for timely execution of work 
as per direction of Engineer-In-Charge or 
successor of thereof. 

 

Clause 19 C Authority to decide penalty 
for each default 

: Executive Engineer (E), Guwahati 
Electrical Division, CPWD, Guwahati-21 
or successor thereof. 

Clause 19 D Authority to decide penalty 
for each default 

: Executive Engineer (E), Guwahati 
Electrical Division, CPWD, Guwahati-21 
or successor thereof. 

Clause 19 G Authority to decide penalty 
for each default 

: Executive Engineer (E), Guwahati 
Electrical Division, CPWD, Guwahati-21 
or successor thereof. 

Clause 19 K Authority to decide penalty 
for each default 

: Executive Engineer (E), Guwahati 
Electrical Division, CPWD, Guwahati-21 
or successor thereof. 
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Clause 25 

Conciliator ADG (Guwahati) or successor 
thereof. 

Arbitrator Appointing Authority CE, Guwahati or successor thereof. 
Place of Arbitration Guwahati. 

Clause 32 

Requirement of Technical Representative (s) & recovery Rate 

Sl. 
No 

 

 

 

Minimu
m 

Qualifica
tion of 

Technica
l 

N
um

be
r 

 
 

Minimum 

Experience 
(years) 

 

Designation 
(Principal 

Technical / 
Technical 

representative 

 

Rate at which recovery shall be 
made from the contractor in the 

event of not fulfilling provision of 
Clause 32 

Figures Words 

1 Graduate 
Engineer 

or 
Diploma 

1 2 or 5 
respectively 

Project Manager 
cum 

Planning/Quality 
Engineer 

Rs. 15,000/- 
per month 
per person 

 

Rs. Fifteen 
Thousand only per 
month per person 

 Assistant Engineers retired from Government services that are holding Diploma will be treated at 
par with Graduate Engineers. 

Diploma Engineer with minimum 10 years relevant experience with a reputed construction co. can 
be treated at par with graduate engineers for the purpose of such deployment subject to the 
condition that such diploma holders should not exceed 50% of requirement of degree engineers.  
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(MEMORANDUM OF UNDERSTANDING) 

(Separate for each specialized work) 

This MOU made at …………………………… on ………………………………… between the 
……………………………………………………………………………  and the terms “Main 
Agency” shall mean and include its administrators, executors and assignee on ONE PART. 

AND 

Associate agency having its office at ………………………………OTHER PART. 

WHERAS, the Main agency has agreed to entrust the work/project relating to 
………………………………………………………………(name of work) at 
………………………………… hereinafter referred as “Project” to Associate agency on the terms 
and condition set forth hereinafter and where as Associate agency has agreed to undertake and 
complete the work/project accordingly. 

NOW, IT IS HEREBY AGREED BETWEEN THE PARTIES AS UNDER: - 

1. The associated work contractor will execute all works in the wholesome manner as per terms 
&conditions of the agreement. Any type of internal transaction between the associate contractor and 
main contractor shall be as per their convenience and mutual understanding without involving the 
department. Security deposit shall be deducted as per agreement. 

2. The work contractor shall be liable for disciplinary action and other legal actions as per 
agreement if he fails to discharge obligation as per this agreement besides forfeiture of the security 
deposit. 

3.All the machinery and Equipment, tools and tackles required for execution of the E & M works, as 
per agreement shall be the responsibility of the associate contractor. 

 

SIGNATURE OF               SIGNATURE OF 

MAIN CONTRACTOR      ASSOCIATED CONTRACTOR 

 

Date :      Date: 

Place:-      Place:- 
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JURISDICTION OF COURTS 

 
1) The Court of the place from where the letter of award of work has been issued shall have the 

jurisdiction to decide any dispute arising out of or in respect of the contract. 
 

2) CPWD does not have funds of its own and it carries out the works of client departments from 

their funds (deposit, budgetary, authorization). The CPWD is making payments to the contractors after 

getting budget / authorization / deposit from various Ministries / Client Departments. The 

payment to the contractor can be done only on availability of funds for that work from client 

department and in case of delay in getting funds from Ministry / Client Department, CPWD 

will not be responsible for delay in payment and no any extra compensation on this account 

shall be granted apart from specified elsewhere in this document. The contractor has to quote 

his tender accordingly considering this aspect. 
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GENERAL TERMS AND CONDITIONS 

1. Location 
 

FTR. H.Q. and Bn. H.Q. at SSB, Sonapur. 
 

2. Related Documents  
 

These additional specifications are to be read in conjunction with the specification given 
in the tender. In case any item/items or part thereof are not covered under these 
specifications, the same shall be carried out as per relevant part of the CPWD General 
Specification for Electrical Works Part-I Internal -2023, Part -II External -2023, 
Part VII D.G. Sets - 2013, Sub station equipment – 2013  as amended upto date, 
relevant I.E. rules, BIS/IEC and as per direction of Engineer- in-Charge. These 
additional specifications are to be read in conjunction with above and in case of 
variations; specifications given in this additional condition shall apply. However, 
nothing extra shall be paid on account of these additional specifications and conditions, 
as the same are to be read along with schedule of quantities for the work. In addition to 
this if required the instruction of Government of Assam shall be followed for execution 
of work. Such as DG set, H.T. line, sub-station, Lift etc. In case of discrepancy among 
the specifications/conditions as mentioned above the precedence given in general 
condition of contract shall be followed.  

 
3. Terminology 
 

The definition of terms used in these specifications shall be in accordance with relevant 
IS.  
 

4. Order of Preference: 
In case of discrepancy, if any, between the description of items as given in the Schedule 
of quantities, technical specifications for individual items of work (including additional 
and commercial conditions) and IS Codes etc., the following order of preference shall be 
followed: 

(i) Schedule of quantities 
(ii) Additional and Commercial Conditions 
(iii) Technical specifications specified in the tender 
(iv) General Conditions of Contract for CPWD Works 
(v) Drawings 
(vi) CPWD General Specifications 
(vii) Relevant IS or any other International code in case IS code is not available. 

 
5. Site Information 
 
i) The work will be installed at FTR. H.Q. and Bn. H.Q. at SSB, Sonapur. The tenderer 

should, in his own interest, visit the site and familiarize himself with the site conditions 
before tendering. 

 
ii) General security restrictions are given as under: 

 

a) No inflammable materials including P.O.L. shall generally be stored at site of work. 

b) The movement of trucks and vehicles will be regulated in accordance with rules and 
regulations as approved by competent authorities. 
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c) The contractor shall inform in advance, the truck registration number, Ownership of 
the trucks, names and address of the drivers and labours for necessary action by the 
security agency. 

d) Due to the site conditions, no space for construction of go down and stay of site staff 
may be allowed. 

e) Names and addresses of labourers/staff along with identity proof and residence 
address proof etc. working at site shall be furnished in advance for security 
verification for issue of passes. 

f) The labourers/staff should not be changed too frequently once the verification of the 
character and antecedents in done. 

g) As and when there will be security requirements, certain additional restrictions can 
be proposed as per the requirement of the situation. 

h) IDENTITY CARDS:- The identity cards will be issued to the workmen employed 
by the contractor after proper police verification for which Contractor shall submit a 
list of worker’s to be deployed on site of work. The cost of photos would be borne by 
the contractor. They will be required to carry the identity- cards with them during 
their working inside the building. 

i) Due to security constraints, all the working personal may not be allowed to carry the 
mobile phone or any other electronic gadgets. The instruction of security personal in 
this regard shall be followed religiously. 

j) Therefore in view of the situation explained under above paragraphs the tenderer 
must visit the site and must get himself acquainted with the proposed site of work, 
study specifications and conditions carefully before tendering rates. Nothing extra 
shall be paid on account of compliance of any of these clauses. The hindrance due to 
security constraints shall be not be accounted towards adjustment of completion time 
mentioned in the tender document. 

 
6.  Conformity with statutory Acts, Rules, Standards and codes 

All components shall conform to relevant Indian Standard Specifications, 
International Standards and shall bear the stamp of the testing laboratory wherever 
existing and amended to date. All electrical works shall be carried out in accordance 
with the provisions of Indian Electricity Act, 2003 and Indian Electricity Rules, 1956 
amended to date. They shall also conform to CPWD General Specification for 
C.P.W.D. general Specification Part-I (Internal) 2023, General CPWD specification 
for Electrical works (External) Part-II – 2023, General CPWD specification for 
Electrical works Part – IV (Sub Station) – 2013, with up to date correction slips. 

 
7. Safety Codes and Labour Regulations 

 
i) In respect of all labour employed directly or indirectly on the work for the execution of 

the Motor pump setDG set, sub-station & Transformer, public address and integrated 
management system contractor’s part of work, the contractor at his own expense, will 
arrange for the safety provisions as per the statutory provision, B.I.S. recommendations, 
factory act, and workman’s compensation act. CPWD code and instructions issued form 
time to time. Failure to provide such safety requirements would make the tenderer liable 
for penalty. In addition the Engineer-in-charge, shall be at liberty to make arrangements 
and provide facilities as aforesaid and recover the cost incurred thereon form the 
contractor. 

ii) The contractor shall provide necessary barriers, signals and other safety measures 
wherever necessary so as to avoid accident. He shall also indemnify CPWD against 
claims for compensation arising out of negligence in this respect. Contractor shall be 
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liable, in accordance with the Indian law and Regulations for any accident occurring due 
to any cause. The department shall not be responsible for any accident occurred or 
damage incurred or claims arising there form during the execution of work. The 
contractor to cover the risk. No extra payment would be made to the contractor due to 
the above provisions thereof. 

 
8. Works to be Arranged by the department 

 
i) Unless otherwise specified in the tender documents, the following works shall be 

arranged by the Department: 
 

ii) Space for accommodating all the equipments and components involved in the works. 
However, arrangement to make it lockable and its watch & ward shall be made by 
contractor himself. 

 
9. Works to be done by the contractor 

 
Unless otherwise mentioned in the tender documents, the following works shall be done 
by the contractor and therefore, their cost shall be deemed to be included in their 
tendered cost- whether specifically indicated in the schedule of work or not: - 

 
i) Suspenders, brackets and floor/wall supports for suspending/ supporting cable tray etc. 
ii) Painting of all exposed metal surfaces of equipments and components appropriate 

colour as per relevant part of bid document. 
iii) Making opening in the wall/floors/slabs or modifications in the existing openings 

wherever provided for cable/cable tray etc. Opening in the slab/retaining walls/brick 
wall etc. shall be made by means of core cutting machines only.  

iv) All electrical works including cable/wires, earthing etc. beyond power supply made 
available by the department. 

v) Making good all damages caused to the structure during installation and restoring the 
same to their original finish. 

vi) Approval from Local Body as may be required as per local bye-laws. (The contractor’s 
responsibility shall be limited to the work executed by him.)  
 

10. Rates 
The rate quoted by bidder, shall be firm and inclusive of all taxes, duties and levies and 
all charges for packing, forwarding insurance, freight and delivery, installation, testing, 
commissioning etc. at site including temporary constructional storage, risks, overhead 
charges, general liabilities / obligation etc.  

 
11. Power Supply 

The contractor shall make his own arrangements for obtaining electrical service 
connection if required and make necessary payments directly to the department 
concerned. 

12. Acceptable Makes 
The acceptable makes of the various equipments / components / accessories have been 
indicated in “Acceptable Makes” annexed with this document as “Annexure-III”. The 
bidders shall work out the cost of the offers on this basis. 
Successful bidder is to comply with the Public Procurement (Preference of Make in 
India), Order 2017 dated 15.06.2017, while executing the contract. If any provision 
made elsewhere in this NIT, which in contravention with the Make in India policy, the 
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latter shall have preference over the former. Engineer-in-charge will have the final 
authority to take appropriate decision in the matter. 

 
13. Machinery for Erection  

All tools and tackles required for unloading/handling of equipments and materials at site, 
their assembly, erection, testing and commissioning shall be the responsibility of the 
contractor. 

14. Completeness of the Tender, Submission of Programme, Approval of Drawings and 
commencement of work 

 
i) Completeness of the tender:- 

All sundry equipments, fittings, assemblies, accessories, hardware items, foundation 
blots, supports, termination lugs for electrical connections, cable glands, junction boxes 
and all other items which are useful and necessary for proper assembly and efficient 
working of the various equipments and components of the work shall be deemed to have 
been included in the tender, irrespective of the fact whether such items are specifically 
mentioned in the tender or not. 

 
ii) Submission of programme:- 

Within thirty days from the date of receipt of the letter of award, the successful tenderer 
shall submit his programme for submission of drawings, supply of equipment, 
installation, testing, commissioning and handing over of the installation to the Engineer-
in –charge. This programme shall be framed keeping in view the building progress and 
the milestones fixed in Schedule ’F’ Clause-5 of CPWD-7 shall be given priority.  

 
iii) Submission of Drawings 

The contractor shall submit the drawings for cubical panel board according to site 
conditions to the Engineer-in-Charge for approval before dispatch of material from the 
factory. 

 
iv) Commencement of Work 

The contractor shall commence work as soon as the drawings submitted by him are 
approved either in full or in part as the case may be. 

 
15.  Dispatch of Materials to Site and their Safe Custody 

The contactor shall dispatch material to site in consultation with the Engineer-in-Charge 
after approval of drawings as mentioned above. The arrangement to make storage of 
materials etc. and Watch and ward shall be responsibility of the contractor. Program of 
dispatch of material shall be framed keeping in view of progress of work. Safe custody 
of all machinery and equipment supplied by the contractor shall be the responsibility of 
the contactor till final taking over by the department. 

16. Extent of Work 
The work shall comprises of entire labour including supervision and all material 
necessary to meet a complete installation and such tests and adjustment and 
commissioning, as may be required by the department. The term complete installation 
shall not only mean major items covered by the specification but all incidental sundry 
components necessary for complete execution and satisfactory performance of 
installation with all layout charts whether or not those have been mentioned in detail in 
the tender documents in connection with this contract as this is a turnkey job. 
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17. Compliance with Regulations and Indian Standards: 
a. All works shall be carried out in accordance with relevant regulation, both statutory 

and those specified by the Indian Standards related to the works covered by this 
specification. In particular, the equipment and installation will comply with the 
following: 

i. Factories Act. 
ii. Indian Electricity Rules. 

iii. B.I.S. & other standards as applicable. 
iv. Workmen’s compensation Act. 
v. Statutory norms prescribed by local bodies like CEA, Power Supply Co., 

Local Body etc. 
vi. ECBC 2017 

vii. NBC 2016 

b. Nothing in this specification shall be construed to relieve the successful tenderer of 
his responsibility for the design, manufacture and installation of the equipment with 
all accessories in accordance with currently applicable statutory regulations and 
safety codes. 

c. Successful tenderer shall arrange for compliance with statutory provisions of safety 
regulations and departmental requirements of safety codes in respect of labour 
employed on the work by the tenderer. Failure to provide such safety requirement 
would make the tenderer liable for penalty of Rs. 50/- for each default. In addition, 
the department will be at liberty to make arrangement for the safety requirements at 
the cost of tenderer and recover the cost thereof from him. 

18. Indemnity : 
The successful tenderer shall at all times indemnify the department, consequent on this 
works contract. The successful tenderer shall be liable, in accordance with the Indian 
Law and Regulations for any accident occurring due to any cause and the contractor 
shall be responsible for any accident or damage incurred or claims arising there from 
during the period of erection, construction and putting into operation the equipments and 
ancillary equipment under the supervision of the successful tenderer in so far as the latter 
is responsible. The successful tenderer shall also provide all insurance including third 
party insurance as may be necessary to cover the risk. No extra payment would be made 
to the successful tenderer on account of the above. 

 
19. Co-ordination with other Agencies 

The contractor shall co-ordinate with all other agencies involved in the construction 
work so that the work of other agencies is not hampered due to delay in his work. The 
work, which directly affect the progress of work of other agencies, shall be given 
priority. The contractor shall have to coordinate the agency executing the work for 
matching the external finishing& MEP services.The contractor shall be responsible for 
any damages done in the ongoing construction work and shall rectify at his own 
expenses. 

20. Care of the Building 

Care shall be taken by the contractor during execution of the work to avoid damage to 
the building. Care shall also be taken by the contractor to avoid the damage to any of 
these existing service/service lines, any part of the building etc. If any damage is caused 
to any of the existing services/service lines, or any part of the building the same shall be 
repaired / rectified and made functional or restored so its original finish by the contractor 
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immediately at his own expenses failing which the same shall be repaired/ rectified and 
made functional by department at the risk and cost of the contractor. The decision of the 
Engineer-in-charge in this regard shall be final & binding. He shall also remove all 
unwanted and waste materials arising out of the installation from the site of work from 
time to time. 

21. INSPECTION BEFORE DISPATCH 

All routine tests shall be conducted before dispatch of equipments. No equipment shall be 
dispatched from the manufacture’s premises without such tests being conducted and test 
result recorded. These test certificates shall be given along with the supply of 
equipments. The Engineer In-charge shall, if he so desires inspect and witness the pre-
delivery tests. For this purpose, the contractor shall give 15 days’ advance notice. Agency 
shall arrange for inspection by the department. Department shall bear expenses for 
inspection as far as traveling, boarding and / lodging is concerned. Agency should submit 
the compliance reports of defects noticed if any, before the dispatch of material. 
However, waiver if any, for inspection shall be at the discretion of the Engineer-in-
Charge without any cost implication but ROUTINE TEST Certificates shall have to be 
submitted for equipments. 

Prior to dispatch, all equipments shall be adequately protected & insured for the whole 
period of transit, storage and erection against corrosion and incidental damages etc. from 
the effect of vermin, sunlight, rain, heat and humid climate. 

23.     INSURANCE 

The contractor shall include storage cum erection insurance including third party 
insurance right from the storage to commissioning of various equipment with beneficiary 
as Engineer In-charge. All insurance which the contractor is required to enter into under 
the contract shall be affected with any authorized general insurance company and the 
contractor shall produce the policies of insurance. 

If the contractor fails to effect and keep in force the insurance the department may effect 
and keep in force any such insurance and pay such premium as may be necessary for that 
purpose and from time to time and deduct the amount, so paid by the department, from 
any money due or which may become due to tenderer or recover the same as debit from 
the contractor’s bill. 

22. QUALITY OF MATERIAL AND WORKMANSHIP 

All materials and equipment supplied by the contractor shall be new. They shall be of 
such design, size and materials as to satisfactorily function under the rated conditions of 
operation and to withstand the environmental conditions at site. None of the material/ 
items/ equipment etc supplied shall be more than six months old from date of supply at 
site. Copy of GST Gate Pass/ Invoice/ Shipment / Custom Clearance certificate/ details 
(in case of  imported equipment) shall be submitted to prove the date of manufacture & 
genuineness of the equipment/ machines supplied. All components of the equipments 
shall have adequate factor of safety. The work of fabrication and assembly shall conform 
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to sound engineering practice and on the basis of “Fail Safe Design”. The mechanical 
parts subject to wear and tear shall be easily replaceable type. The construction of the 
equipments shall be such as to facilitate easy operation, inspection, maintenance and 
repairs. All connections and contacts shall be designed to minimize risk of accidental 
short circuits caused by animals, birds and vermin etc. All identical items and their 
component parts should be completely, interchangeable including spare parts. Similar 
parts of all switches, lamp holders, distribution fuse boards, switch gears, ceiling roses, 
brackets, pendants, fans and all other fittings of the same type shall be interchangeable in 
each installation. 

23. INSPECTION AND TESTING AT SITE 

i. The installation shall be subject to necessary inspection during every stage of erection, 
by the Engineer In-charge or his authorized representative. The successful tenderer shall 
provide all facilities and assistance for the purpose. 

ii. The completed installation shall be inspected and tested by the Engineer-in-Charge in the 
manner as will be laid down by him, in consultation with the contractor. 

iii. All instruments and facilities necessary for the tests shall be provided by the contractor. 
iv. For fabricated equipment, the contractor will first submit dimensional detailed drawings 

for approval before fabrication is taken up in the factory. Suitable stage inspection at 
factory also will be made to ensure proper use of materials, workmanship and quality 
control. Switch boards and LT panels shall be fabricated in a factory/ workshop having 
modern facilities like quality fabrication, seven tank process, powder/epoxy paint plant, 
proper testing facilities, manned by qualified technical personnel. The fabricators must 
have modern facilities of design, fabrication and testing capable of delivering high 
quality LT panels and switch boards after testing as per relevant specifications and 
having proper certification for the tests as applicable. 

24. COMPLETENESS OF WORK 

The installations shall be completed in all respects and put in to operation even where 
certain details are not specifically mentioned in these specifications and the same is deemed 
to be included within the scope of this tender. 

25.   QUALITY ASSURANCE PLANS  

A)  Earthing:- 

a) Earthing materials w.r.t. weight and size shall be checked at site. 
b) Termination of earth terminals in earth pits, switch box, DBs and accessories to be ensured. 

Earth chamber to be constructed and proper marking to be done.   
c) Earth electrode resistance to be tested and recorded. 
d) Earth continuity to be checked. 

 
E&M Services should strictly follow quality Assurance policy & checklist for E&M services 
published by CPWD in 2013. Final Inspection and testing will be done by the Engineer-in-
Charge or his representative. 
 
Note :- All the testing plans should be followed as per Chapter 5 of quality assurance 
policy for E&M works. 
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26. Safety Measures 
 All equipments shall incorporate suitable safety provision to ensure safety of the operating 
personnel at all times. The initial and final inspection reports shall bring out explicitly the 
safety provisions incorporated in each equipment. 
 

27. Guarantee  
Comprehensively all the goods supplied shall under this contract be new, unused and 
incorporate all recent improvements in design and materials unless prescribed otherwise in 
the contract. The supplier further warrants that the goods supplied under this contract shall 
have no defect arising from design, materials (except when the design adopted and/or the 
material used are as per the Purchaser's/Consignee's specifications) or workmanship or from 
any act or omission of the supplier, that may develop under normal use of the supplied 
goods under the conditions prevailing in India. The warranty shall include all spares, labour 
and preventive maintenance from the date of completion of the satisfactory installation and 
acceptance till warranty period. All electrical and mechanical fittings (except LED fittings & 
High Mast Pole) / fixtures /appliances such as fans, switches, fire fighting equipments and 
sub-station equipments should be have 1 (one) year guarantee period. The equipment or 
component or any part thereof so found defective during the guarantee period shall be 
repaired or replaced free of cost to the satisfaction of the Engineer in-charge. In case it is felt 
by the department that undue delay is being caused by the contractor in doing this, the same 
will be got done by the department at the risk and cost of the contractor. The decision of 
Engineer-in-charge in this regard shall be final.  

(i) The contactor shall guarantee the complete system to maintain the specified conditions 
under all conditions of ambient temperature. 
 

(ii) a) All equipments shall be guaranteed for a period of 12 months (except the LED fittings 
and High Mast) from the date of acceptance and taking over of the installation by the 
department against unsatisfactory performance and/ or breakdown due to defective design, 
material, manufacture, workmanship or installation. The equipment or component or any 
part thereof so found defective during the guarantee period shall be repaired or replaced free 
of cost to the satisfaction of the Engineer-in-Charge. In case it is felt by the department that 
undue delay is being caused by the contactor in doing this, the same will be got done by the 
department at the risk and cost of the contractor. The decision of Engineer-in-Charge in this 
regard shall be final. 
b) All the LED bulb/LED fittings shall be guaranteed for a period of 5 years from the date 

of completion of work and handing over. The guaranty certificate as per “Annexure-II” 
for LED fittings is to be got submitted from the manufacturer by the agency/contractor at 
the time of supply of LED fittings. 

c)  20% of the performance guarantee shall be refunded to the contractor soon after the 
completion of the work and recording of the completion certificate. 

d) 20% of the performance guarantee shall be retained as security deposit. 
e) 20% of the performance guarantee retained as security deposit plus 2.5% security 

deposit already deducted from each running bill (Total 2.5 + 2.5) = 5% shall be refunded 
year wise proportionately.  
 

28.  Taxes and Duties 

The tender is for entering into percentage rate works contract. The rates shall be inclusive of 
all taxes, duties, levies, cess, packing, transportation, handling etc.  
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(a) Statutory deduction of GST, Tax as applicable shall be deducted at source from each 
running /final bill payment. A certificate of TDS shall be issued by the department to the 
contractor. 

(b) Further @ 2% Royalty of minor mineral shall be deducted at source from each running 
/final bill payment as per Finance Department, Guwahati vide order No. FEB.28/2016/pt/25 
dated 01/11/2021 and notification of Assam Minor Mineral Concession (Amendment) rule 
2021 vide No. PEM.130/2021/40 dated 07/10/2021. 

(c) Furthermore @ 1% labour cess shall be deducted at source from each running /final bill 
payment. 

29. Terms of Payments: 

Following payment terms shall be applicable. 

(i) No advance payment shall be made. 
(ii) Following percentage of contract rates shall be payable against the stage of work shown 

herein: 
 

 
 

  
 
 

 
 

Executive Engineer(E) 
Guwahati Electrical Division 

CPWD, Bamunimaidan, Guwahati-21  

Sl. No. Stage of Work All Items. 

1. After initial inspection (wherever specified) and 
delivery at site in good condition on pro-rata 

60% 

2. On completion of installation in all respect on pro-
rata basis. 

25% 

3 On testing, Commissioning, Obtaining Clearance 
from Local Body and.                                                                                                        

10% 

4. Handing over to the department for beneficial use 5% 
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ELIGIBILITY CRITERIA FOR MAJOR COMPONENTS (E&M)  

1. The successful bidder shall have to associate the Electrical license agency/ Specialized agencies / firms 
for carrying out work each Specialized sub head separately. Eligibility criteria for each of E & M 
works. However, if the contractor himself satisfies the eligibility criteria for any sub head, then the 
firm may carry out that work after getting the approval from the concerned Engineer-in-Charge. The 
submission of documents for association and willingness shall be made as per Annexure C 
(Willingness) & Annexure D (MoU). Joint ventures are not accepted. 

 

2. Specialized agency with experience of having successfully completed similar work during last seven 
years, ending last day of the month previous to the one in which tenders are invited. 

 

(i) One similar work of value not less than 80% of the estimated cost (rounded off to two decimal place) 
of corresponding Sub head mentioned below. 

 

Or 

(ii)  Two similar works each of value not less than 60% of the estimated cost (rounded off to two decimal 
place) of corresponding Sub head mentioned below. 

Or 

(iii) Three similar works each of value not less than 40% of the estimated cost (rounded off to two decimal 
place) of corresponding Sub Head mentioned below. 
 

3. Specialized agency with experience of having successfully completed similar work during last seven 
years, ending last day of the month previous to the one in which tenders are invited. For Electrical 
Installation, the agency shall have valid Electrical license or associate the agency who is having 
electrical license. 

 

4. The value of executed works shall be brought to current costing level by enhancing the value of work 
at simple rate of 7% per annum; calculated from the date of completion to last date of receipt of 
application for bids. The BOQ/SOQ concerned with similar work only will be considered for finding 
the value of completed works. 

 

5. Contractor will have to submit self attested copies of completion certificate(s) for similar works issued 
by the officer of the department (Central Govt. / State Govt. / PSU / Autonomous Body), not below the 
rank of Executive Engineer of equivalent. In case of work done in private sector, then 26AS of the 
Income Tax Department confirming the payments must be submitted. The completion certificate 
must clearly indicate :- 

 

(i) Name of Work. 

(ii) Stipulated date of start and actual date of completion. 

(iii) Gross value of work done. 

(iv) That the work has been completed satisfactorily. 

(v) Full address of the client, officer issuing certificate and location where work is executed.  

6. The Composite Contractor and the associated Electrical license agency/ specialized agencies are to 
give required affidavit to confirm their association. Tender accepting authority approves the change of 
Sub-Agency in case it is required during the currency of the contract but the proposed agency shall 
also meets eligibility criteria. 
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Annexure ‘C’ 

WILLINGNESS CERTIFICATE 

Name of Work: - “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, Sonapur 
(SH:  SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”.  

 

NIT No. : 88/NIT/EE(E)/GED/2026-27 

I hereby give my willingness to work as associated contractor for the above mentioned 
work. 

I will execute the work as per specifications and conditions for the agreement and as per direction of 

the Engineer-in-charge. Also, I will employee full time technically qualified supervisor for the works. I will 

attend inspection of officers of the department as and when required. 

 

 

Date:   

 

 

 

                 Signature of Associated Contractor 
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Annexure ‘D’ 

MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN 

1] M/s [Name of the firm with full address] 

 Enlistment Status 

Valid Upto: 

[Henceforth called the main contractor] 

 

  AND 

2] M/S [Name of the firm with full address] 

 

 [Henceforth called the Associated Contactor] 

 

Name of Work:- “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, 
Sonapur (SH:  SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, 
Sonapur)”.  

NIT No. : 88/NIT/EE(E)/GED/2026-27 

We state that M.O.U between us will be treated as an agreement and has legality as per Indian 
Contract Act [amended up to date] and the Department [CPWD] can enforce all the terms and conditions of 
the agreement for execution of the above work. Both of us shall be responsible for the execution of work as 
per the agreement to the extent this MOU allows. Only Main Contractor shall be paid consequent to the 
execution of this sub-head as per agreement. In case of any dispute, either of us will go for mediation by the 
Superintending Engineer. However Only Main Contractor may appeal against the mediation/arbitration 
before the designated authority. His decision shall be final and binding on both of us. 

We have agreed as under: 

1]  The associated contractor will execute the sub head in the wholesome manner as per terms and 
conditions of the agreement. Payment of the associated contractor shall be given by main contractor. 

2] The Main contractor shall be liable for disciplinary action and other legal action as per agreement 
besides forfeiture of the security deposit if the associated firm fails to discharge the work as per the 
terms and conditions of the respective sub-head of the agreement. 

3]  All the machinery and equipment, tools and tackles required for execution of the sub head works, as 
per agreement, shall be the responsibility of the associated contractor. 

4]  The site staff required for the sub head work shall be arranged by the associated contractor as per terms 
and conditions of the agreement. 
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5] Site order book maintained for the said work shall be signed by the main contractor as well as by the 
Engineer of the Associated Contractor and by Associated Contractor himself. 

6]  All the correspondence regarding execution of the work shall be done by the Department with the 
Main Contractor with a copy to the Associated Contractor. In case of non- compliance of the 
provisions of agreement, the main contractor shall be responsible. The action under clauses 2 and 3 
shall be initiated and taken against the main contractor. 

 

 

SIGNATURE OF MAIN CONTRACTOR   SIGNATURE OF ASSOCIATED 

         AGENCY/OEM 

 

 

Date :       Date : 

 

Place :       Place : 

 

 

 

  COUNTERSIGNED 

 

 

Executive Engineer (E) 
Guwahati Electrical Division 

    CPWD, Guwahati – 781021 
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LIST OF ACCEPTABLE MAKES OF ELECTRICAL ITEMS 
Name of work:  “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, Sonapur 
(SH:  SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”. 
 

NIT No. : 88/NIT/EE(E)/GED/2026-27 
 
Sl. 
No. 

Item Makes 

1. 
FRLS PVC insulated, copper conductor 
stranded cable / XLPE Cables (ISI Marked) 

Finolex /  Havells  / R R Kabel/Polycab/ GRG/ 
Richa/Rajanigandha/Greatwhite 

2. 
LED fittings  Philips/ Lightning Technology/ Trilux/ 

REGENT/ Jaquar/ Insta Power 
3. Ceiling fan/ exhaust fan Usha/Crompton/ Havells/ Orient/ Atomberg 

4. 
Brass Batten / Angle Holder (ISI marked) 

 

Kinjal/ Aristo/ Emperor /  Antex / SSK / Anchor 
/Maru/ MK 

5. GI Pipe (ISI Marked) Jindal(Hissar) / Tata /Bansal/Nezone 
6. Compression gland/Lugs Dowel / Comet / Multi / Raychem / Jhonson / Action 
7. PVC Trunking Legrand/ OBO/ MK 

8. PVC Conduit with all accessories AKG/ BEC/ Precision/Welkm 

9. All other items not covered above  As per approval of Engineer-in-charge 
 
 

NOTES:- 
1. The materials of first/standard quality from the following preferred makes are to be used.  In case it 

is established that the brands specified below ate not available in the market, contractor shall submit 
alternative proposal to Engineer-in-Charge for the approval of NIT approving authority. 

2. When two or more alternative brands have been mentioned, the brand to be finally used shall be as 
decided by the Engineer-In-Charge. Nothing extra on this account is payable. 

3. Article / Material / Brand which are not mentioned in the above list may be approved by the Chief 
Engineer on the request of Contractor / Agency provided that the Material / Article / Brand proposed 
by the contractor should have equivalent or better specifications and rates which are already 
mentioned in the list. 

4. All other items shall be of ISI marked / as per approved sample kept at site of work. 
 

Executive Engineer(E) 
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SCHEDULE OF WORK 
Name of Work:- Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, Sonapur (SH:  SITC of 
Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)" 

S. 
N. 

Description 
Qty Unit Rate  Amount 

1 “SITC of LED based RGB architectural facade lighting system for 
illumination of Main Gate at SSB Sonapur, comprising RGB LED 
facade/flood/linear luminaires of suitable wattage, with necessary 
LED drivers, DMX/RGB controller, power supply units, control 
panel, interconnecting cables/wiring, mounting brackets and all 
necessary accessories, complete as required for uniform architectural 
illumination with programmable colour-changing effects including 
Indian Flag colour sequence, as per approved lighting design, 
drawings and specifications comprising the following:         

1.1 Providing, supplying, installing, testing and commissioning of 36W 
RGBW LED Flood Washer, AC 220V, 3000K white, DMX 
controllable, 10° beam, IP66, IK08, 50000 burning hour complete 
with mounting and connection accessories. 12 Each 40080.00 480960.00 

1.2 Providing, supplying, installing, testing and commissioning of 24W 
RGBW LED Flood Washer, AC 220V, 3000K white, DMX 
controllable, 15° beam, IP66, IK08, 50000 burning hour complete 
with mounting and connection accessories. 6 Each 26536.00 159216.00 

1.3 Providing, supplying, installing, testing and commissioning of 15W 
RGBW LED Projector/Spot Light, DC operated, 3000K white, DMX 
controllable, 12° beam, IP66, IK08,50000 burning hour complete 
with mounting accessories. 10 Each 24117.00 241170.00 

1.4 Providing, supplying, installing, testing and commissioning of 
suitable 200W LED driver/power supply for RGBW projector/spot 
lights, complete with necessary accessories. 2 Each 4423.00 8846.00 

1.5 Providing, supplying, installing, testing and commissioning of 30W 
LED Flood Light, 240V AC, 3000K, 10° beam, IP66, IK06, 50000 
burning hour complete with mounting accessories. 6 Each 15686.00 94116.00 

1.6 Providing, supplying, installing, testing and commissioning of 8W 
LED Flood Light, 240V AC, 3000K, 14° beam, IP66, IK06, 50000 
burning hour complete with mounting accessories. 6 Each 10711.00 64266.00 

1.7 Providing, supplying, installing, testing and commissioning of 
14W/m RGBW LED Linear Flex, 3000K white, DMX controllable, 
IP67, 50000 burning hour complete with connectors, ALUMINIUM 
PROFILE, and fixing accessories. 90 Mtr 5183.00 466470.00 

1.8 Providing, supplying, installing, testing and commissioning of 
suitable 200W LED driver/power supply for RGBW Linear Flex, 
complete with accessories. 9 Each 4423.00 39807.00 

1.9 Providing, supplying, installing, testing and commissioning of 8-port 
stand-alone DMX Main Controller for complete dynamic RGBW 
façade lighting system, including necessary accessories. 

1 Mtr 123003.00 123003.00 
1.10 Providing, supplying, installing, testing and commissioning of 4-

channel DMX Splitter for distribution of DMX control signals, 
complete with accessories. 1 Each 74862.00 74862.00 

1.11 Providing, supplying, installing, testing and commissioning of 4-
channel DMX Decoder suitable for RGBW lighting system, 
complete with necessary accessories. 9 Each 10365.00 93285.00 

1.12 Providing and installing suitable XLR Female Connector for DMX 
control system, complete. 1 Each 864.00 864.00 
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1.13 Providing and installing suitable XLR Male Connector for DMX 
control system, complete. 5 Each 864.00 4320.00 

1.14 Programming, testing and commissioning of complete dynamic 
RGBW facade lighting system, including DMX configuration, 
addressing, synchronization, colour-changing scenes/effects 
including Indian Flag sequence, aiming/focusing and demonstration, 
complete as required. 1 Each 126689.00 126689.00 

2 Providing, supplying, installing and fixing complete SSB Entry Gate 
facade/signage work as per approved design and drawings, 
comprising:         

2.1 Aluminium Composite Panel (ACP) Cladding:         
  Providing and fixing ACP cladding of approved colour over the 

complete upper beam/facade of the SSB Entry Gate, including 
necessary cutting, bending, jointing, fixing framework/supports, 
fasteners, sealant, edge finishing and all necessary accessories, 
complete in all respects. 320 sq.ft 366.00 117120.00 

2.2 LED Illuminated 3-D Signage Letters:         
  Providing, supplying, installing, testing and commissioning LED 

illuminated 3-D signage letters in English and Hindi, fabricated from 
304 grade stainless steel, duly cut, welded and ground, with acrylic 
female base, having letter height of min 20 inches with proportionate 
dimensions, including LED illumination, mounting/fixing 
arrangement and all necessary accessories, complete. 675 Sq.ft 371.00 250425.00 

2.3 Acrylic Signage:         
  Providing, supplying and fixing acrylic signage of approved design, 

size and thickness, including cutting, fabrication, lettering/printing as 
required, mounting/fixing arrangement and all necessary accessories, 
complete in all respects. 100 sq.ft 1074.00 107400.00 

  Total       2452819.00 
 

 

Executive Engineer(E) 

 


