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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS

1 The bidder should read all the instructions, items & conditions, contract clauses,
nomenclature of items, specifications etc., contained in the bids document very
carefully, before quoting the rates.

2 The bidder should also read the General Conditions of Contract - 2023 (Maintenance
work) for CPWD works, published by DG (W), CPWD, Nirman Bhawan, New Delhi
which will be a part of the Agreement with up to date amendments upto the date of
receipt of tenders.

3 The bidder shall quote his rates keeping in mind the specifications, terms &
conditions, additional and special conditions etc. and nothing extra shall be payable
unless otherwise specified.

4 The bidder shall have to make his own arrangement for housing facilities for staff and
labour away from construction site and shall have to transport the labour to and fro
between construction site and labour camp at his own cost. No labour huts will be
allowed to be constructed at the project site except a few temporary sheds for
chowkidars and storekeepers at project site. Any decision in this regard shall rest with
the Engineer-in-charge and the contractor shall have no claim on this account.

5 The work required to be executed in occupied buildings. The bidder shall take suitable
precaution to ensure quality of workmanship as well as the progress of the work. He
shall regulate the labour accordingly.

6 The bidder shall make environment friendly arrangement for disposal of
dismantle/waste materials from upper floors.
7 C.P.W.D Contractor’s Labour Regulations:

Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated
05.05.2015)

(i). Wages due to every worker shall be paid to him direct by contractor through Bank
or ECS or online transfer to his bank account.

(i1) All wages shall be paid through bank or ECS or online transfer.

(i) It shall be the duty of the contractor to ensure the disbursement of wages through
bank account of labour

(iv) The contractor shall obtain from the junior Engineer or any other authorized
representative of the Engineer-in-Charge as the case may be, a certificate under his
signature at the end of the entries in the “Register of Wages” or the “Wage cum-
Muster Roll” as the case may be in the following form:-

“Certified that the amount shown in column No............... has been paid to the
workman concerned through bank account of labour on............... ) P
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8 Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated
04/06/2015:-

a. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registration or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW welfare board and program chart(time and

progress) within the period specified in schedule ‘F’ .

b. As per recently introduced clause 7A, no running account bill shall be paid for the
work till the applicable labour license, registration with EPFO, ESIC and BOCW
welfare board whatever applicable are submitted by the contractor to the Engineer-
in-charge.

c. The contractor shall also comply with provision of the interstate migrant workman
(regulation of employment) and condition of service Act 1979.
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CPWD-6 (NOTICE E-TENDERING)

Online Percentage Rate tenders are invited on behalf of the President of India from approved
eligible contractors of appropriate class in composite / Building & roads category in CPWD for
the work of— A/R & M/O GPRA Complex under Sub Division, 3/A, Timarpur, Delhi. (SH:-
Replacement of damaged kitchen cupboards of GPRA Quarters.) The enlistment of the
contractors should be valid on the last date of submission of tender. In case the last date of
submission of tender is extended, the enlistment of contractor should be valid on the original date
of submission of tenders

The work is estimated to cost . 52,30,074/-. This estimate, however, is given merely as a rough
guide.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 print
edition 2023 with upto date amendments, which is available as a Govt. of India Publication and
also available on website www.cpwd.gov.in. Tenderer shall quote his rates as per various terms
and conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be Three Months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the tender documents.

The site for the work shall be made available in parts.

Tender documents consisting of plans, specifications, the schedule of quantities of the various
types of items to be executed and the set of terms and conditions of the contract to be complied
with and other necessary documents except Standard General Conditions of Contract Form can be
seen and downloaded from website https://etender.cpowd.gov.in or www.cpwd.gov.in in free of
cost.

After submission of the bid the contractor can re-submit revised bid any number of times or
withdraw it before last time and date of submission of bid as notified. No Post tender
modification is allowed by the tenderers except through negotiations, if required in case, any
tenderer does so, the tender will be rejected and the tenderer will be debarred for future tendering
in CPWD for two years by the concerned enlisting authority (In case of CPWD enlisted
contractor) and by the concerned CE/SE (in case on non enlisted contractor).

While submitting the revised bid, contractor can revise the rate of one or more item(s) any number
of times (he need not re-enter rate of all the items) but before last time and date of submission of
tender as notified.

When tenders are invited in three stage system and if it is desired to submit revised financial bid
then it shall be mandatory to submit revised financial bid. If not submitted then the tender
submitted earlier shall become invalid.

Tender Earnest money in the form of Treasury Challan or Demand Draft or Pay Order or Banker’s
Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of Executive
Engineer ‘A’ Division, CPWD, New Delhi) shall be scanned and uploaded to the e-Tendering
website within the period of bid submission. The original EMD should be deposited either in
the office of Executive Engineer inviting bids or division office of any Executive Engineer,
CPWD within the period of bid submission. The EMD receiving Executive Engineer shall
issue a receipt of deposition of earnest money deposit to the bidder in a prescribed format
(enclosed) uploaded by tender inviting EE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending bidder upto
the specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum
50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape
prescribed above, and balance may be deposited in shape of Bank Guarantee of any commercial
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bank having validity for a period of 90 days for single bid works and 180 days for two bid system
or more from the last date of receipt of bids which is to be scanned and uploaded by the intending
bidders.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the press notice shall be scanned and uploaded to the e-Tendering website within the period of bid
submission. However, certified copy of all the scanned and uploaded documents as specified in
press notice shall have to be submitted by the lowest bidder only within a week physical in the
office of tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of those bidders,
whose original EMD deposited with any division office of CPWD and other documents
scanned and uploaded are found in order.

The bid submitted shall be opened at 3:30** PM on 14/09/2026**

10. The bid submitted shall become invalid if:-

(1) The bidder is found ineligible.

(i1) The bidder does not deposit original EMD with division office of any Executive Engineer,
CPWD.

(iii) The bidder does not upload all the documents (GST registration) as stipulated in the bid document
including the copy of receipt for deposition of original EMD.

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest bidder in the office of tender opening
authority.

V) If a bidder quotes nil rates against each item in Percentage Rate tender or does not quote
any percentage above/below on the total amount of the tender or any section/ sub head in
Percentage Rate tender, the tender shall be treated as invalid and will not be considered as
lowest bidder.

11. The contractor whose bid is accepted will be required to furnish performance guarantee and
additional performance guarantee (if any) as mentioned in schedule E and within the period
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial
Banks in accordance with the prescribed form. In case the contractor fails to deposit the said
performance guarantee and additional performance guarantee (if any) within the period as
indicated in Schedule 'F', including the extended period if any, the Earnest Money deposited by
the contractor shall be forfeited automatically without any notice to the contractor. The earnest
money deposited along with bid shall be returned after receiving the aforesaid performance
guarantee and additional performance guarantee (if any)

The contractor whose bid is accepted will also be required to furnish either copy of applicable
licenses/ registrations or proof of applying for obtaining labour licenses, registration with EPFO,
ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also
ensure the compliance of aforesaid provisions by the subcontractors, if any engaged by the
contractor for the said work within the period specified in Schedule F.

The contractor whose tender is accepted will also be required to furnish by way of Security Deposit for
the fulfilment of his contract, an amount equal to 2.5% of the tendered amount of the work. The
security deposit will be collected by deductions from the running bills as well as final bill of the
contractor at the rates mentioned above. The security amount will also be accepted in the shape of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed deposit receipt, Banker’s Cheque or
Bank guarantee (as prescribed) from any of the commercial banks. Will be accepted for this purpose
provided confirmatory advice is enclosed.

12. The description of the work is as follows: A/R & M/O GPRA Complex under Sub Division,
3/A, Timarpur, Delhi. (SH:- Replacement of damaged kitchen cupboards of GPRA
Quarters.)

Intending bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as
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is practicable), the form and nature of the site the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstance which may influence or effect their tender. A bidder shall
be deemed to have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed. The tenderes shall be
responsible for arranging and maintaining at his own cost all materials, tools and plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of tender by a
bidder implies that he has read this notice and all other contract documents has made himself
aware of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plants etc., will be issued to him by the Government and local conditions and
other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other tender and reserves to itself the authority to reject any or all the tenders
received without the assignment of any reason. All tenders in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by the
bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractor who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting
the whole or any part of the tender and the bidder shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to tender for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts in
which his near relative is posted as Divisional Accountant or as an officer in any capacity between
the grades of Executive Engineer and Junior Engineer (both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by him
and who are near relatives to any Gazette officer in the Central Public Works Department or in the
Ministry of Urban Development. Any breach of this condition by the contractor would render him
liable to be removed from the approved list of contractors of this Department.

No. Engineer of Gazette rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the previous permission of the Government of India in writing. This contract is liable to
be cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the tender or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the
date of opening of bids in case of single bid system or Seventy-Five (75) days from the date of
opening of technical bid in case bids are invited on 2 or 3 bid envelope system. Further

@) if any tenderer withdraws his tender within 7 days after last date and time (24 hours basis)
of submission bids or makes any modification in the terms & conditions of the tender
which is not acceptable to the department then the Government shall without prejudice to
any other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely
irrespective of letter of acceptance for the work is issued or not.

(i1) If any tenderer withdraws his tender after expiry of 7 days after last date and time (24
hours basis) of submission of bids or makes any modification in the terms & conditions of
the tender which is not acceptable to the department then the Government shall withourt
prejudice to any other right of remedy, be at liberty to forfeit 100% of the earnest money
absolutely irrespective of letter of acceptance for the work is issued or not.
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(iii) Withdrawl of the tender, by the tendererm, shall only be made through e-tender portal.
Any other method i.e. through letter / e-mail etc. shall not be considered.

@iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders
shall not be allowed to participate in the rebidding process of the same work. The tender
inviting authority gets intimation through SMS and email in this regard.

19. This Notice inviting tender shall form a part of the contract document. The successful
Bidder/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 Days
from the stipulated date of start of the work, sign the contract consisting of:-

(a) The notice inviting tender, all the documents including additional conditions, specifications and
drawings, if any, forming part of the tender as uploaded at the time of invitation of tender and
rates quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

(b) Standard C.P.W.D Form 7 shall be applicable.

20. In case of extension of agreement due to delay and / or reduction in scope of work due to
foreclosure, no claim on account of reduction in value of work, loss of business, loss of profit,
consequently overheads, any type of interest etc. shall be entertained.

21 If the exigencies of the work so demand, the engineer-in-charge may allow payment to a third
party, who is creditor to the contractor, after fulfilling the conditions under clause 7B. Addition

22 The intending bidders are required to update their profile in CPWD e- tender portal and to upload
their bids well in advance of last date of submission of tender. Any issue related to updating
profile and uploading tender can be resolved through the concerned Executive Engineer/ Assistant
Engineer (Phone no *.........., e- mail Id *.............. ) or ERP help line no. 18001803286 or e-mail 1d
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise
any issues till the last date of submission of bid in their own interest.

Executive Engineer
‘A’ Division, CPWD
New Delhi.
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composite/ Building & roads category of appropriate class in CPWD for the following works :-

CPWD-6

CPWD

INFORMATION AND INSTRUCTION FOR CONTRACTORS FOR
E-TENDERING

(Applicable for inviting open tenders)

The Executive Engineer ‘A’ Division, CPWD 3rd Floor, I.P. Bhawan, New Delhi invites on
behalf of President of India online Percentage Rate tender from approved eligible contractors in

S. NIT No Name of work & location Estimate cost Earnest Period of Last date & | Time & date
No. put to tender Money completion time of of opening of
submission tender
of tender
online
I | S1/EE/AD | A/R & M/O GPRA
/202627 | Complex under Sub | Z.52,30,074/- | .1,04,601/- Three upto 3:00 | at3:30 PM
Division, 3/A, Timarpur, Months PM on on
Delhi. (SH: Replacement 14/0222026 14/026026
of damaged Kkitchen
cupboards of GPRA
Quarters.)

4.1

Correction = Nil, Insertion =Nil, Overwriting = Nil,

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents
required.

Information and Instructions for bidders for e-tendering forming part of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in
or http://www.cpwd.gov.in or www.eprocure.gov.in free of cost.

But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scanned documents such as Demand
Draft or Pay order or Banker’s Cheque or Deposit at call Receipt of Fixed Deposit Receipts and
Bank Guarantee of any Schedule Bank towards EMD in favour of Executive Engineer as
mentioned in NIT, receipt for deposition of original EMD to division office of any Executive
Engineer, CPWD and other documents as specified.

Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online bidding process as per details
available on the website.

On opening date, the contractor can login and see the bid opening process. After opening of bids
he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPEG format and PDF format.

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as other wise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and
maintenance ofthe works.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of the
documentand his decision shall be final and binding on the contractor.
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19.

The intending bidder must have valid Class-III digital signature certificate with encryption key
(combo type) to perform any operations/ transactions on the e-tendering portal/ website and the
bidder should download and install the eMsigner on their system as per instructions available on
download section of http://etender.cpwd.gov.in.

GST on all materials as well as GST on Work Contract or any other taxes applicable in respect of
this contract shall be payable by the Contractor. Percentage rate quoted by him shall be inclusive
of such taxes, levies etc. and Government will not entertain any claim for reimbursement
whatsoever in respect of the same. The percentage rates of the contract shall be inclusive of all
taxes and levies and nothing extra shall be paid. Further the percentage rate quoted by the
contractor shall be inclusive of labour welfare cess and the same shall be recovered from the
contractors’ bills and will be remitted by the department.

Applicants are advised to keep visiting the above-mentioned web-sites from time to time (till the
deadline for bid submission) for any updates in respect of the tender documents, if any. Failure to
do so shall not absolve the applicant of his liabilities to submit the applications complete in all
respects including updates thereof, if any. An incomplete application may be liable for rejection.

The documents to be physically submitted shall be page numbered and each page shall be signed
by authorized signatory.

Any error in description, quantity or rate in Schedule of quantities or any omission there from
shall not vitiate the Contract or release the Contractor from the execution of the whole or any part
of the works comprised therein according to drawings and specifications or from any of his
obligations under the contract.

If any information furnished by the applicant is found to be incorrect at a later stage, he shall be
liable to be debarred from tendering/taking up of works in CPWD. The department reserves the
right to verify the particulars furnished by the applicant independently.

Any dispute arising out of this tender including dispute related to encashment of any Bank
Guarantee/ FDR etc., shall be subject to the jurisdiction of courts of Delhi State only.

In case of extension of agreement due to delay/reduction in scope of work no claim on
account of reduction in value of work, loss of business, loss of profit, consequently
overheads, any type of interest etc. shall be entertained.

Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures
appears in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank
the same shall be treated as “0”.

Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be
treated as “0” (ZERO). However If a tenderer quotes nil rates against each item in Percentage
Rate tender or does not quote any percentage above/below on the total amount of the tender
or any section/ sub head in Percentage Rate tender, the tender shall be treated as invalid and
will not be considered as lowest tenderer. (Amended Vide No. DG/MAN/325 dated:-
24/08/2015)

The EMD shall be made from the account of the bidder submitting the bid, if issued from
the account other than that of the bidder submitting the bid shall not be accepted.

List of Documents to be scanned and uploaded within the period of bid submission: -

1.

Enlistment Order of the Contractor.

Certificate of Registration for GST, if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable above then he shall scan and upload
following under taking along with other bid documents.
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“If work is awarded to me, I/we shall obtain GST registration Certificate as applicable within one
month from the date of receipt of award letter or before release of any payment by CPWD,
whichever is earlier, failing which I/We shall be responsible for any delay in payments which will
be due towards me/us on account of the work executed and/or for any action taken by CPWD or
GST department in this regard”

3. Scanned Copy of proof of deposition of EMD. (The EMD shall be made from the account of
the bidder submitting the bid, if issued from the account other than that of the bidder
submitting the bid shall not be accepted).

4. Copy of PAN card.

5. Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer, CPWD (The EMD document shall be issued from the place in which the office of
receiving division office is situated).

6. Copy of Certificate of ERP Training through any of the CPWD Regional Training Institutes
(RTIs) or through the National CPWD Academy (NCA), Ghaziabad or through any other special
training arranged by ERP unit at CPWD Headquarter.

NOTE :- No cutting/over writing shall be allowed in Treasury Challan/Demand, Draft/Pay
order of Banker’s Cheque/ Deposit at Receipt / Bank Guarantee of any schedule Bank. If found
so, their bid will be rejected.

Executive Engineer
‘A’ Division, CPWD
IP Bhawan, New Delhi
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Section 20A.14

1.

Information and Instructions for Executive Engineer for e-tendering.
The NIT approving authority/ EE at the time of issue of NIT shall also fill and upload the
following prescribed format of receipt of deposition of original EMD along with NIT :-

Receipt of deposition of original EMD

(ReCRIPEINO. .ttt aanaa e, /date ................. )

Name of Work: - A/R & M/O GPRA Complex under Sub Division, 3/A, Timarpur, Delhi.
(SH:- Replacement of damaged kitchen cupboards of GPRA Quarters.)

1. NIT No. 51/EE/AD/2026-27

2. Estimated Cost%. 52,30,074/-

3. Amount of Earnest Money Deposit . 1,04,601/-

4. Last date of submission of bid upto 3:00 PM on 14/09/2026**

** To be filled by Divisional Accountant

1. Name Of CONIACTOT .. .uuttiite e e #
2. FormEMD ... #

3. Amount of Earnest Money Deposit ..........ccovvvviiiiiiiiiiiiiiiiinianan, #

4. Date of submission of EMD ............cocooiiiiiiiiiiii #

Signature, Name and Designation :
of EMD receiving officer

(EE/AE(P)/AAO) along with Office Stamp
(# to be filled by EMD receiving EE)

The Executive Engineer receiving EMD in original from shall examine the EMD deposited by the
bidder and shall issue a receipt of deposition of earnest money to the agency to the agency in a given
format uploaded by tender inviting EE. The receipt may be issued by AE(P)/AAO.

The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer
about deposition of EMD by the agency by email/fax/telephonically.

The original EMD receiving Executive Engineer shall release the EMD after verification from the e-
tendering portal website (www.etender.cpwd.gov.in free view of tender) that the particular contractor
is not L-1 tenderer and work is awarded.

The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.

Executive Engineer
‘A’ Division, CPWD
IP Bhawan, New Delhi
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3./ cP.w.D.- 7

YR AR /GOVERNMENT OF INDIA
B ol AT fAOYRT/CENTRAL PUBLIC WORKS DEPARTMENT

ST STATE :- New Delhi. URHS CIRCLE: - Delhi Circle-2

9G] BRANCH :- B & R HEcl DIVISION :- A- Division

&9 REGION :- ADG (RD) SUHSA SUB DIVISION: -3/A Sub Division
fafde st & fog 75 ) Afer w9 |

Percentage Rate Tender & Contract for Civil Works

A D i %I'Q <IfdST: Tender for the work of :--

A/R & M/O GPRA Complex under Sub Division, 3/A, Timarpur, Delhi. (SH:-
Replacement of damaged kitchen cupboards of GPRA Quarters.)

(1) Tenders to be submitted online by 3:00** PM on 14/09/2026**

(1) To be opened on line in presence of tenders who may be present at 3:30**
P.M. on 14/09/2026** in the office of Executive Engineer, A Division,
CPWD, IP Bhawan, New Delhi.

Issued to ........... Tender document made available  Online to the agency.
Signature of the Officer issuing the documents. Online uploading authority

Designation: Executive Engineer, A Division, CPWD

Date of issue................... As per NIT

** To be filled by Divisional Accountant
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ffdsT / TENDER
/3 S & foy [fasr sy e, gl &, @, 71, 9, §, 3R ¥, or fAfrder, J@y
Ud f&STed, 9F oM vd K9, 3 & Suey, IR o, S SIRIEl Ud o BrTeld el
33 @ val § fou v foraw gen fAfaer srreg | SfeaifRad o= a1di & ug g g foram 2

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clause of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender documents for the work.

H/89, UdERT 9Rd & Igufad & folg ol o # faffde & fiar fiftfde o,
IA—AFAT B ST AT FH FaeT AR, s, FaRl & Jgwd 9T G
FEel & FRA—1 ok 3o &1 Tl & Te—11 H Sfodtga faRad srawil vd Uil |l
S UG @1 Wl 7 SR I8a ey H, Ul o Sl AN 8, & ofged fwred =g ffder <ar
g/ B

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule 'F’ viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for,
by, and in respects in accordance with, such conditions so far as applicable.

B9 MfdaT &1, $9a Wl I @ Jff<a[ IR ¥ 30 (T9) T & oI gar @ den g|a!
widt vd et § fadl geR &1 uRads 9 e & forv ggaa €|

We agree to keep the tender open for 30 (Thirty) days from the due date of its opening and
not to make any modification in its terms and conditions.

T B YRR, ERIER AR & B9 H PG /ORI ATA AT/ Igfad 9
P AT ST /ST db @ |l o ™i]/ oyl de o feHls
SThe / Ifad & gRT 9N d TR & 9 # TageRT ifid @ oIl g | afe §/ &A
FaiRa e RS &1 FaiRT Twa s § URga &) 9 \%d I&d & ol § /89 I8
HSR R © [ R & IR LU AT I BRI b STRIGBR] [l 37 TABRT
IT IUART SUR W UfTapel 991d STl foFT I eRIeR IR S R+ & foly quicr &
BT | 9% orardn, afe # /80 fafafds &l yR™T &)1 & 3%a B8d & I H/89 T
AR O 2 b RT & IgUT AT I BRI & ITRIMEGRT BT § SUe el 3
AABR AT ITARI IUF W Ufdrel U1 Slel 977 S eRIER RIf, 2 fAsres TRET Sied
PR B ol quicdT W= BN el Jad eRIex 131 [fdar Srrea & Jgar I8 fHf2d
¥l g FEgEl & AR B & frored vd sfee faeerdl o syl @ | affd ufderd
A 3FRe g MfdeT yum & wosl 122 9 123 H [f2d yrau™l & AR [MiREd o o
el SR IR I AMT ¥ 3fd & [Jaedl & w1 & foy 39 gRT ufefa—Feu & <9 4
A ol SRRM | gwa sifaRed # /84 dead  f samr iy an qamn i don Swjad
e TRE e 81 WM & Aol | o1 /84 i &1 G AT gfdar § 9 o 9
fem S |

A sum of . 1,04,601/- is here by forwarded in Cash /Receipt Treasury Challan /Deposit at call
Receipt of a Scheduled Bank /fixed deposit receipt of schedule bank/demand draft of a Scheduled
bank/Bank Guarantee issued by a schedule bank, as earnest money. If I/we, fail to furnish the
prescribed performance guarantee and additional performance guarantee (if any) within prescribed
period, the President of India or his successor, in office shall without prejudice to any other right or
remedy, be at liberty to suspend the bidder for One year and bidder shall not be eligible to bid for
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13 CPWD

CPWD tenders from date of issue of suspension order. Further, if I/we the bidder fail to commence
work as specified, then President of India or the successors in office shall without prejudice to any
other right to or remedy available in law, be at liberty to forfeit the said performance guarantee and
additional performance guarantee (if any) absolutely. The said Performance Guarantee and
additional performance guarantee (if any) shall be a guarantee to execute all the works referred to
in the tender documents upon the terms and conditions contained or referred to those in excess of that
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3
of the tender form. Further I/we agree that in case of forfeiture of Earnest money or both earnest
money & Performance Guarantee and additional performance guarantee (if any) as aforesaid, l/we
shall be debarred for participation in the re-tendering process of the work.

H g9 <1 g a1 it IRd §/FH 999 o © 9N e IR B b U & forg |AE i
BRI BN 9H T 9% JIMUR W Tdh M SHAR gRI el HRal AT | 39 Ielal I gq
UBR BT Ieadd [N B TSN J A § Al Jo1 /84 AfdS § daig 5 [fder a1 &
gen & fory dfad o) fear Soem | e 8, IfT d & URY 8N @ dRE ¥ Ugd 39 UBR
P Seoitd fIURT B SHGRT § AT & a1 YRR Sollf~aR &l =T 137 S| § 3R B
freared TRE & FHY IR ST &H_A @ |aaadl el |

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee and
additional performance guarantee (if any).

H /89 UdqgRT 9V &_d & f& # /89 Ffaer srromal, Fa=n iR o ¥ d4fed e
JAMeRIT BT & /MY BRI & wY H I 3R ITH YT /el Tg STHDBRI [l 3=
31, o8 # /89 gfd a7 @ folw Wit 81, | =1 fedl &1, 181 qargsl a1 SRy &l
el 08 T H TN 98 B ST I B GRET & foy ufide B

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorised to communicate the same or use the information in any manner prejudicial to the
safety of the State.

TRIRE Dated ......ovee... SHAR B BWIER Signature of Contractor
Sl Ydl Postal Address #

el Witness : #
gar Address: #
Susifdet Occupation : #

wWiwfd /ACCEPTANCE
¥ YR & Ul B 3R | qer 9 s forg Ii- * /-R*

) Bl

R & forw Sudaa fifder (@rifafed u=i & gaR uRafda) WeRr w=ar g |

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by

me for and on behalf of the President of India for a sum of %. * /- ?* /-)

A9 fRU TV 95 39 3BT BRR BT R B

The letters referred to below shall form part of this contract Agreement:-

I)*

ii) *

iii) * ART & U &I IR & qA1 591 forg
For & on behalf of the President of India.
BXCATER SiZNALUTE ..o

TRIG Dated *..........oooee.... TG Designation .......ceeeeeeeeeneeee.

* To be filled in by EE

# To be filled by the contractor
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Schedule A to F 14 CPWD

ffaer sl & s SCHEDULES FOR CIVIL WORKS

‘%’ SCHEDULE ‘A’
AR B ST (Fev)

Schedule of quantities (Enclosed) At Pages : 55 - 56

@ SCHEDULE ‘B’
SHeR B fd ®1 S arell |l 31 g

Schedule of materials to be issued to the contractor.

Hqe | #Hg fderor 7o | o9 R W 9miE SeaR B | et e

g Description of | Quantity gHIfad Bt 98 R 3idl g Place of Issue
SI. Item NCAR T

No. Rates in figures & words at
which the material will be

charged to the contractor

1 2 3 4 5

NIL
( Material required for the work shall be arranged by the Contractor)

Al T SCHEDULE ‘C’
3BIR B WIS W fAY O drel 3SR vF HIA

Tools and plants to be hired to the contractor

FH 9 faeRor ST YR "ffee fta e
SI. No. Description Hire Charges per day Place of Issue
1 2 3 4
NIL
(shall be arranged by the Contractor)

EXECUTIVE ENGINEER
A- Division, CPWD
New Delhi
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"' SCHEDULE ‘D’
BRI & Y ARy SUeTy / ST, Ife By 8l, BI AR AT

Extra Schedule for specific requirements/documents for the work, if any.
1. As per particular specification, additional specification, General conditions, additional

conditions and special condition etc attached and work shall be executed according to
General Condition of Contract 2023(Maintenance works) for CPWD.

‘S SCHEDULE ‘E’
Sb B MY Al BT Gad

1. Reference to General Conditions of contract: General Conditions of Contract 2023
(Maintenance works) for CPWD with
amendments issued upto previous day of
online receipt of tender.

B BT A

Name of work: A/R & M/O GPRA Complex under Sub Division, 3/A, Timarpur, Delhi. (SH: -
Replacement of damaged kitchen cupboards of GPRA Quarters.)

(i) drd Bl EHTHT&IH oITd Estimated cost of work: 3. 52,30,074/-

(i) ¥RIER ¥ Earnest money: : %. 1,04,601/-

(iii)ﬁ'ﬂ?l'lﬂ:[ TRET Performance guarantee (@ 5% of tendered value or
Estimated Cost Put to Tender
(ECPT) whichever is higher.

(b) Where the tendered amount is
less than eighty percent (80%)
of the Estimated Cost Put to
Tender (ECPT), the Performance
Guarantee, in addition to the
requirement under (a) above,
shall be increased by an
amount equal to the
difference between eighty percent
(80%) of the ECPT and the
tendered amount.

>iv) Qﬁ‘iﬁf e Security Deposit: : 2.5% of tendered value
IR I SCHEDULE ‘F’
| M ud feenfee

General Rules & Directions: General Conditions of Contract for CPWD Works 2023 with
amendments upto previous day of online receipt of tender shall be read with NIT.

AT MEATT B ATT TR

Officer inviting tender - Executive Engineer/A Division
CPWD/New Delhi.
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BRI BT Hal B AT & Y 7rdmdd gfeerd foraa &1f¥e frrfea
Al & foy <=1 &1 FeRo @vs 122 3R 123 & IFAR BN AR

Maximum percentage for quantity of items of work to
be executed beyond which rates are to be determined

in accordance with Clauses 12.2 & 12.3. See below
R¥TYTY:— Definitions:
2(v) AR SOlTAR
Engineer-in-Charge Executive Engineer/A- Division
/CPWD/New Delhi
2(viii) R Hdl ITfear
Accepting Authority Executive Engineer/A- Division
/CPWD/New Delhi.
2(x) AR IR ™l B R/T B B

fore it & arTa R uforeradr

Percentage on cost of materials and

labpur to cover all overheads and profits. 15% (7.5% C.P. + 7.5% O.H.)
2(xi) R BT AFD AT
Standard schedule of Rates: DSR 2023 with correction slips upto

previous day of online receipt of tender
& Market rate for Non DSR items

2(xii) GEIE

Department Central Public Works Department
9(ii) A DAL BT BTH e

Standard CPWD contract form General Conditions of Contract 2023

(Maintenance works) CPWD 7 as modified
and corrected upto previous day of online
receipt of tender.

Gus—1 (i) Wafd 93 SR 8F & aRIg ¥ e TRE & IRdiaRor
% forg orgAa w\a, f&Al # |
Clause1 (OM No.:- DG/SE(C&M)/Misc/48 Dated:- 02/09/2015 & 288 Dated: 23/09/2015)
i) Time allowed for submission of Performance
Guarantee with Additional Performance Guarantee
If any, Programme Chart (Time and Progress) and
applicable labour licenses, Registration with EPFO, 07 Days
ESIC and BOCW Welfare Board or proof of applying
thereof from the date of issue of letter of acceptance, in days

Ty, oA |

ii) Maximum allowable extension with late fee

@ 0.1% per day of Performance Guarantee with

Additional Performance Guarantee if any

beyond the period as provided in i) above in days - 03 Days

WUS Clause 20 2 & dad Ufddx A¥ad o= araT Umfdrery

Authority for fixing
Compensation under clause 2 Superintending Engineer,
Delhi Circle-2, CPWD,
New Delhi.
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WU Clause 2 &. IIT WU 2 & ] BRI |
Whether Clause 2A shall be applicable. As per Modified provision
for maintenance work.

GUS Clause 5 BT AR B Bl ARG BT TUET & ol e
T3 SIRT B D1 ARG 3 & BT TR fe=

Number of days from the date of issue
of letter of acceptance for reckoning date of start. ~ 10™" Day or actual date of
PG deposit with late fee

YUS Clause 5.1 The contractor shall submit a Programme chart (Time and Progress) for each
milestone along with performance guarantee and additional performance guarantee
(if any) and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the
works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-charge and the contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for
any work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per mile stones given in schedule ‘F’.

e Hio—deR ARl deg A & g Rl egarR

Table of Milestones : -- As per Table given below

Description of Milestone Time Allowed in days (from | Amount to be withheld
S. No. (Physical) date of start) in case of non
achievement of milestone
1. 1/8" (of whole work) 1/4™ (of stipulated period) In event of non- achieving
the desired progress 1% of
2. 3/8™ (of whole work) 1/2™ (of stipulated period) | the tendered value of the
work shall be withheld for
3. 3/4™ (of whole work) 3/4"™ (of stipulated period) | the  failure of each
milestone.
4. Complete work stipulated period
PR I B & (oY v |9
Time allowed for execution of work Three Months
IBLIDCIRIBEIR
1. Y AR e (ERY ARIAT AT TR HiAQT & A H BRI b T B
@ UART IRGAT, ST Y AT B))
2. FN BT YA STFRABRT o ( sreferor AT, AT WY AidaT & AHA H

PR} B IS (AT B AENET0T JFAIAT, ST W AAT B)
3. < @ Rafd # Ade Iue & dRoT uRy fafyr # seema ...... ( 3refleror SrfHgar A
Ay WfdeT & A § B & g BRI B JFeileror AT, St W " 8l)

Authority to decide:
1. EXtension of tMe ........cccccevieierenieieienieeieieie e (Engineer in Charge or Engineer

in Charge of Major Component in case of Composite Contracts, as the case may be)
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2. Rescheduling of mile StONES .........ccceevveerieeriierierieeie e (Superintending Engineer
in Charge or Superintending Engineer of Major Component in case of Composite Contracts, as
the case may be)

3. Shifting of date of start in case of delay in handing over of Sit€ ........ccccocvviviriecienieeenennn.
(Superintending Engineer or Superintending Engineer in Charge of Major Component in case
of Composite Contracts, as the case may be)

B R BR B o7 I 3R drfbed
T i o drell UTdR

Authority to give fair and reasonable Executive Engineer
extension of time for completion of work A Division, CPWD
PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part | Portion of site Description Time period for handing over
reckoned from date of issue of
letter of intent

Part A Portion without any hindrance
Part B Portions with encumbrances Site shall be made
Part C Portions dependent on work of | available in parts

other agencies

YUg Clause SA Not Applicable
YUg Clause 6,
@s o — (6)/ Clause applicable — (6) Electronic Measurement Book

(EMB) through CPWD ERP Portal
YUg Clause 7

3IARA YA & forg urd B & forg sifam vy
I & 916 ol YA Tbid AEil &
AT & AR Afed a1 S arell |el Bl

Gross work to be done together with net

Payment/ adjustment of advances for material

Collected, if any, since the last such payment 10.00 Lakh
For being eligible to interim payment

YUs Clause 7A

No Running Account Bill shall be paid for the work till the
applicable labour licenses, registration with EPFO, ESIC

and BOCW Welfare Board, whatever applicable are submitted
by the contractor to the Engineer-in-charge.

Whether Clause 7A shall be applicable Yes
U Clause 7B
for construction/EPC/Maintenance works for Yes
payment to third party
Clause 10 A

BRI YIRTEIAT H SHaAR §RT IT&] BRI S GRITIT IYBRT Dl AT

List of testing equipment to be provided by the contractor at site lab.
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(As per applicable & required item of work)

Clause 10 B(i)- Whether Clause 10 B(i) shall be applicable: No
FT GRT 10§1()) dFL ©

Clase 10C — Component of labour expressed as percentage of total value of work- 25%

PR B Bl Hod DI S B GCh D UG b wd H

GUSA0TT WU 10T I AfAGRIT IR N &N g+ &
THIGT B 37afe, 3Tel HIetd H Tl 78 ey
31w Srgafdd 2 |
RIVWASID R AT, T

Clause 10CC- Clause 10CC to be applicable in contracts
with stipulated period of completion exceeding
the period shown in the next column.
Applicable/ Not Applicable N/A
I ghg & o o= arell, 39, dLiud afq & acal &l gl |

Schedule of component of other Materials, Labour, POL etc. for price escalation.

o Rl |/l & forg Rifde g (@€ 10 T & oravid wnfAe |ERAl &I
BISaR) / IYd BRI 7 ot I & ufoerd & w9 H vl
Component of Civil - XM %
(Except material covered under clause 10CA)

Electrical construction materials expressed

as percent of total value of work

59 & UCH B fol Jod DI Uyd & wY H UaNd

Component of Labour expressed as percent
of total value of work Yo %

GLIAITT & TCh—PR & Bl Jod  Tavd @ wd § yaiid

Component of POL expressed as percent

of total value of work Lo, %
GUE Clause 111 Ieures & g Srgurer
fhu STM arer fafeey
Specifications to be followed for execution of work CPWD specification 2019, Volume-I &

Volume-II with correction slips issued
upto previous day of online receipt of
tender

YJUs— Clause 12

Type of Work : Maintenance works including works of Up-gradation, aesthetic, special
repair, addition / Alteration.

The completion cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise a

system to keep a watch on quantum of work taken up vis-a-vis balance items required to complete

defined scope of work and will give the alerts to Engineer — in — charge before taking up extra item(s),

deviation(s) so that completion cost does not exceed above limit. Work executed beyond above limit
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will neither be recorded nor be paid. Engineer — in-charge will verify and confirm the alerts before
assigning deviation(s) and / or extra item(s) to the contractor. If additional work(s) is required to
complete defined scope of work beyond above limit then Engineer — in — charge may take up such
work(s) separately. The contractor will not have any claim(s) whatsoever on this account.

YUs Clause 16
7 g PR e A
forg wer urferep
Competent Authority for SE/DC-2/CPWD, New Delhi,
deciding reduced rates upto 5% of the contract value.
Beyond 5% ADG (RD)
GS —Clause 18

PRIV W IHER gRT A WA dlett Aard 7, iR v |33 &1 gan:

List of mandatory machinery, tools & plants to be deployed by the contractor at site:
(As per actually required at site and as per direction of Engineer — in — charge.)

Y$ — Clause 19 (Modified as DG/CON/314, dated 24.02.2021)
Clause 19C Authority to decide penalty for each default - Executive Engineer/A Division
Clause 19D Authority to decide penalty for each default - Executive Engineer/A Division
Clause 19G Authority to decide penalty for each default - Executive Engineer/A Division
Clause 19K Authority to decide penalty for each default - Executive Engineer/A Division

W —Clause 25 Shall be Govern by OM No. DG/CON/317 dated: 28-06-2021 & OM No.
DG/CON/318 dated: 17-08-2021

Yus— CLAUSE 32 (i): - Requirement of Technical Representative(s) and Recovery Rate

S.No. Minimum Descipline Designation Minium Rate at which recovery shall be
Qualification of (Principal Experience made from the contractor in the
Technical Technical/Technical event of not fulfilling provision
Representative Representative) of clause 36(i)
Figures Words
Principal Technical 2 Years One . 15000/- .
1 Graduate Engineer Civil Representative Fifteen
Thousand per
Month)
OR
5 Years One . 15000/- .
2 Diploma Engineer Civil Fifteen
Thousand per
Month)

b) bl gR gfed facell av gl —2023,
% MR R AT AR fAgaT @ Srgaa
A FefRa & @ forg | srgeEr / faRon

I) (a) Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of
Delhi Schedule of Rates 2023 printed by C.P.W.D.
with up to date correction slips.

)  SFAFqAs ARl H A faae
Variations Permissible On Theoretical Quantities

F) e R wE @ R BRET ¥ o
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I . 25 G ¥ 3fF A & 3 ufaera ST/ "er
a) Cement for works with estimated cost put 3% plus/minus.
To tender not more than . 25 lakhs
51 @l @ ferw Mfdar # srganfa
I %, 25 oG ¥ IS & 2 gfreIa ST/ et
for works with estimated cost put to 2 % plus/minus.
Tender more than . 25 lakhs
@)  fIgH @ sl & forg 25 TR dael ST 3R
geT & ueT § I
b) Bitumen for all works 2.5% plus only &
Nil on minus side.
7) T IS N, die 3R ooft & forg
g 3R ARAATHS ST PIC 2 gferd T/ Her
G.. Steel Reinforcement and structural steel
sections for each diameter, section and category. 2% plus/minus
) 99 = 9Eiat NGl
d) All other materials Nil.

T frae & e &1 Al & fag axel )

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

%9 | A faa=or 3 &R wgl § 98 R 19 W SHaR | aged 3 g
SINo. | Description ofitem | Rates in figures and words at which recovery shall be made from
the Contractor

I foaes § A fdae & @1ffid | Remarks
Excess beyond ey @1fdre YT "ern
permissible Less use beyond the
variation permissible variation
Subject to
Cement
L. (P.P.C.JO.P.C.) NIL NIL condition that
t k
Steel Reinforcement ?XeCltl ed wor
2. (TMT Steel) Primary NIL NIL I EO tard
manufacturer substandard.

YUs Clause 41(Modified as DG/CON/314, dated 24.02.2021)

Release of Security Deposit

The Security Deposit of the work shall be refunded if no labour complaint has been
received from the labour officer till the due date of its payment. If a labour complaint
is received during this period, the Engineer-in-Charge shall, after issue of notice in this
regard to the contractor, deduct the amount required to settle the complaint from his
security deposit and refund the balance amount.
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GENERAL CONDITIONS

In case there is any discrepancy between English Version and corresponding Hindi version,
if provided, then the provisions in English Version will prevail.

Wherever any reference to any Indian Standard Specifications/ International standard occurs
in the documents relating to this contract, the same shall be inclusive of all amendments
issued there-to or revisions thereof, if any, up to the date of receipt of tenders.

Samples for particular items of work shall be prepared, where so specifically desired by
Engineer-in- charge, for prior approval of the Engineer-in-charge, before taking up the same
on mass scale and nothing shall be payable on this account.

Wherever desired by Engineer-in-charge, the contractor shall also construct a sample unit
complete in all respect within time specified by the Engineer-in-charge & this sample unit
shall be got approved from the Engineer-in-charge before mass construction is taken up .No
extra claim, whatsoever beyond the payment due at agreement rates, will be entertained to the
contractor on this account .

The contractor shall take instructions from the Engineer-in-charge for stacking of materials at
site. No excavated earth or building materials shall be stacked on areas where the buildings,
roads, services or compound walls or any other structure are to be constructed.

If as per municipal rules, or due to any other restrictions, the huts for labourers are not to be
erected at the site of work by the contractors, then the contractors shall provide such
accommodation at such locations as are acceptable to local bodies, or contractor shall make
his own alternative arrangement for stay of labourers outside the site of work, for which
nothing extra shall be payable.

Unless otherwise specifically provided in the Schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing extra quoted rates in agreement shall be payable to him on this account.
However, payment for centering, shuttering, if required to be done for floor heights greater
than 3.5m, shall be admissible at rates arrived at, in accordance with clause 12 of the
agreement, if not already specified otherwise.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form CPWD-
7/8, shall mean to include both architectural and structural drawings respectively. The
structural and architectural drawings shall be properly correlated before executing the work.
In case of any difference noticed between architectural and structural drawings, final decision,
in writing of the Engineer-in-charge shall be obtained by the contractor before proceeding
further.

If ISI marked products are available, the contractor shall use only ISI marked products. In
other cases, the materials shall conform to CPWD specifications. In case a materials/product
is neither covered by ISI nor by CPWD specification, the work shall be carried out as per
sound engineering practice, in such case, the decisions of the Engineer-in-charge shall be final
& binding. In such cases Engineer-in-charge shall satisfy himself about the quality of such
materials and give his approval in writing. Only articles classified as first quality by the
manufacturers shall be used, unless otherwise specified. All materials not bearing ISI mark
shall be tested as per relevant ISI specifications. The Engineer-in-charge may relax the
condition regarding testing if the quantity of the materials required for the work is small. In all
cases of use of ISI marked materials, proper proof of procurement of materials from authentic
manufacturers shall be provided by the contractor to the entire satisfaction of Engineer-in-
charge.
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Some restrictions may be imposed by the security staff etc. on the working and for movement
of labour, materials etc. The contractor shall be bound to follow all such restriction /
instructions and nothing extra shall be payable on this account.

Other agencies doing works related with this project will also simultaneously execute the
work and the contractor shall afford necessary facilities for the same. The contractor shall
leave such necessary holes, opening etc., for laying/burying in the work pipes, cables,
conduits, clamps, boxes and hooks for fan clamps etc. as may be required for other agencies.
Conduits for electrical wiring/cables will be laid in such a way that they leave enough space
for concreting and do not adversely affect the structural members. Nothing extra over the
agreement rates shall be paid for the same. The contractor shall extend necessary co-operation
to other such agencies without any claim on this account.

Any cement slurry, required to be added over base surface for bond or for continuation of
concreting, its cost shall be deemed to have been included in the respective items, unless
specified otherwise and nothing extra shall be payable nor extra cement shall be considered in
the cement consumption on this account.

Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth, if
required, shall have to be done by the contractor at his own cost.

No claim for idle establishment & labour, machinery & equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well as
after its completion.

The building work will be carried out in the manner complying in all respect with the
requirements of relevant bylaws of the local body under the jurisdiction of which the work is
to be executed or as directed by the Engineer-in-charge and nothing extra will be paid on
this account.

The contractor shall give a performance test of the entire installation(s), as per standing
specifications, before the work is finally accepted and nothing extra whatsoever shall be
payable to the contractor for the test .

1.17 Any damage to work resulting from weathering conditions, defacing or from any other cause

such as negligent act on the part of contractor, until the work is taken over by the Department
after completion of work, shall be made good by the contractor at his own cost .

The corrected form CPWD-7/8 GCC-2023 is available online for inspection. The contractors
are requested to go through the same. They will be bound by the terms and conditions stated
therein.

The order of preference in case of any discrepancy as indicated in condition no 8.1 under
“Conditions of Contract” given in General conditions of contract for Central P.W.D. works
2023 form may be read as the following:

3.1 Description of item nomenclature in the schedule of quantities.

32 Particular specifications for Repair and Rehabilitation works (if applicable)

33 Particular specifications.

34 Additional and Special conditio

3.5 Contract Clauses of General conditions of contract for Central P.W.D. works.

3.6 MORTH specifications for Road & Bridge works with correction slips upto date of
receipt of tender.

3.7 CPWD specifications as mentioned in Schedule ‘F’.
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3.8 Architectural Drawings, if any.
3.9 Indian Standard Specifications.
3.10  Sound Engineering Practice.

The words “Equivalent”, “Approval” and authorized” in these specifications shall imply and
require written approval of the Engineer-in-Charge.

The rates shall include the following:-

All necessary materials, bolts, nuts, fasteners, nails, screws, rawl plugs, etc. as may be
necessary to complete the work detailed in the specifications, whether or not specifically
mentioned. The bidder should ensure that he has studied the drawings carefully and should
seek any clarifications he may have from the Executive Engineer, in-charge of the work.
No extra claims will be entertained later on.

Cutting, making and repairing of any holes/opening Junction Box for electrical purpose etc.
required for any light fittings, loudspeakers, air-conditioning grills etc.

The Executive Engineer has got the right to accept or reject the tender as whole or part of it
and no claims what so ever will be entertained on this account.

No payment will be made to the contractor for damages caused by rains during execution of
the works and no claim on this account will be entertained.

The dismantling wherever required shall be done in a manner so that no other portion of the
building or its fixtures are damaged. If any damages are done to the building it will be made
good by the contractor at his own cost and no claim what so ever will be entertained on this
account.

The rates for all items of work shall (Unless clearly specified) include the cost of all labour
material and other aspects involved in the execution of work.

The contractor shall make his own arrangement for getting the permission (to ply the trucks)
from the traffic police.

The contractors are advised to get acquainted with the proposed work and its site and also
study the specifications and special conditions carefully before tendering. No claim of any
sort shall be entertained on account of any site conditions and ignorance of specifications and
special conditions.

All dismantled materials/ Building rubbish/ Malba and other such material received and
collected by the contractor during the course of execution of work will be removed from the
site of work on the same day positively. All payments including running bills will be released
on a certificate to this effect by the Engineer-in-Charge.

1% water charges (contractor shall not be allowed to use his own water), 2% income tax
plus surcharge and GST (rate as applicable at the time of payment as decided by Govt. of
India), 1% Labour Cess and other recoveries as per rule shall be made from the gross
amount of each Bill.

In case of difference between Hindi and English version, the English version shall prevail and
will be considered as correct.

Tender with contradictory conditions/ Rebate will be rejected straight away.
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The contractor shall write correct postal address on the application for tender papers. In case it
is found that the address given in their application is not correct and as a consequence of the
same if any registered letter sent through postal authorities is received back by the department
undelivered to the contractor, the contractor shall be fully responsible for all the consequence
and any such letter sent through registered post shall be deemed to have been delivered to
him.

Wherever any reference to any Indian Standard specification occurs in the documents relating
to this contract, the same shall be inclusive of all amendments issued there to or version
thereof, if any, upto date of receipt of tender.

All the materials shall be got approved from the Engineer-in-Charge before it is put to use.
Before the start of the work 100% of the total requirements or as decided by Engineer-in-
charge for material will have to be deposited with the concerned AE/JE in first instance. Who
shall also maintain an a/c of these materials and submit them with the bills for checking.

The contractor shall be issued materials for day to day work, according to the numbers of men
employed by him. The unused materials should be returned by him at the end of the days
work along with the empty containers etc. The empty containers shall be preserved till the
completion of the work and the clearance to remove them is given by the Engineer-in-charge
in writing.

Full quantity of material or as decided by Engineer-in-charge purchased from authorized
dealers with their cash memos like paint/ distemper/ cement paint/ OBD/ plastic emulsion of
the firm indicated in the items or elsewhere shall be deposited with the JE concerned before
starting execution 100% Test Check shall be done by Assistant Engineer.

The sub-standard work shall be rejected out-right and shall not be measured and nothing extra
shall be paid for it. The decision of the Engineer-in-charge shall be final and binding in this
regard.

In case material consumed is less than the permissible variation then the work beyond
theoretical consumption i/c variation shall be treated as substandard and quantity for payment
purpose will be restricted to as per material actually consumed.

The material such as paints, varnish distempers, water proofing cement paint and primers etc.
as required shall be of approved brand and manufactures, and of required shade and
confirming (in all respects) to the relevant I.S. specifications.

Scrapping shall be got checked from Engineer-in-charge of the work before carrying out
finishing work over it and it must be 100% test checked by Assistant Engineer.

The contractor shall have to remove all splashes after completing the day’s work. In case the
splashes are not removed by the contractor the same shall be got removed by the Engineer-in-
Charge and necessary recovery for the cost of removal of splashes shall be made from the
contractor as below:

For splashes of internal white wash/ distemper etc. Rs. 500/- per bungalow/ flat/room of
office

For splashes of paint marks Rs. 1000/- per bunglow/ flats/ room of office.

For splashes of external white wash/ colour wash/ water proofing cement paint Rs. 500/-
bunglow/ flat/ room of office.

The Co-efficient for working out theoretical consumption of materials is as below:
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Distemper with 1* acrylic distemper (ready mixed) having VOC
i) One or more coats on old work 0.62 kg per 10 sqm.

ii) Two or more coats on new work 1.25 kg per 10 sqm.
Cement primer 0.70 Itr. Per 10 sqm

Water proofing cement paint.

1) One or more coats on old work 2.2kg per 10 sqm.

ii) Two or more coats on new work & 3.84 kg per 10 sqm.
Acrylic emulsion paint having VOC.

i) One coat 0.53 Itrs per 10 sqm

ii) Two coats 0.84 ltrs per 10 sqm.

Premium Acrylic emulsion paint having VOC.

i) One coat 0.38 Itrs per 10 sqm

ii) Two coats 0.60 ltrs per 10 sqm.

f) Synthetic enamel paint

g

h)

i) One or more coats on old work @ 0.70 Itrs. Per 10 sqm
ii) Two or more coats on new work @ 1.16 Itrs per 10 sqm

White cement based putty 1mm thick @ 14.58 kg per 10 sqm

Plaster of putty 2mm thick @ 23 kg per 10 sqm

TESTING OF MATERIALS

Samples of various materials required for testing shall be provided free of cost by the
contractor. All the test which are available in Central Lab of CPWD must be carried out in
Central lab or the test must be conducted in the lab approved by the Engineer-in-charge. All
expenditures required to be incurred for taking the samples, conveyance, packing including
the testing charges shall be borne by the contractor himself.

The contractor shall produce all the materials in advance so that there is sufficient time
for testing and approval of the materials and clearance before use in work . The Engineer
in charge shall be at liberty to test representative sample(s) of each item of schedule of
quantity in any approved laboratory as decided by him. The sample of testing shall be
provided by the contractor free of cost. Any expenditure required to be incurred for taking
sample, conveyance and packing shall be borne by the contractor. In case of any sample of
particular lot fails in testing the contractor shall be bound to replace the entire lot with fresh
material of prescribed specifications. The rejected lot shall be returned to the contractor only
after fresh lot is supplied.

With a view to avoid controversy about quality of cement concrete as revealed in the
test results of 7 days cubes falling short of the prescribed standards by over 10% to 20%
and pending testing of balance 3 cubes for 28 days as final confirmatory acceptance
tests, crushed samples of cement concrete from the failed 7 days cubes should be preserved in
a sealed bag .

In case of concrete and reinforced concrete work, the contractor shall be required to make
arrangement for carrying out crushing strength tests at his own cost . He shall render all

assistance for the preparation of cubes, safe custody of the same, proper curing and carriage
upto the laboratory where the test is to be performed. The cube test can be performed at any
laboratory approved by the Engineer-in-charge.
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No labour huts shall be allowed inside the campus of above said work. The contractor shall
arrange for the stay of labour outside the campus including transport and nothing extra shall
be payable on the account.

The work is required to be executed in residential / non residential area (restricted site) in
odd hours and the agency shall plan the work to be carried out accordingly. The handling of
material is to be done at site double or more time for which nothing extra shall be paid.

There may be some restrictions on free movement of labourers at site and restriction of
working hours and the agency shall consider this fact while quoting the rates and executing
the work. Photo passes if any required for worker shall be responsibility of the contractor.

Existing drains, pipes, cables, overheads wires, sewer lines and water lines and similar services
encountered in the course of the execution of the work shall be protected against the damage by
the contractor at his expenses. The contractor shall not store materials or otherwise occupy any
part of the site in a manner likely to hinder the operation of such services.

Malba received from site shall be removed to designated site (fixed by Engineer in charge) on
same day, otherwise it will be removed and a penalty of Rs. 500/- shall be imposed on the
contractor for each day of default

If the material as instructed is not brought to the site within 7 days from the date of start of
work, Earnest money/ Performance Guarantee and additional performance guarantee (if any)
shall be forfeited by Engineer in charge or his authorized representative by giving notice
through site order book.

Before dismantling the structure / item the contractor shall bring the entire material required
for particular job at site after getting the sample approved from the Engineer in charge.

The Engineer employed by the contractor must attend the office of AE/JE in charge daily and
note any instructions given on site order book.

For mixing of mortar, M.S. sheet must be used over the brick platform. Mortar should not be
mixed on road or floor or on garden. In case mortar / concrete is mixed on floor or on road
etc., a recovery of Rs. 1000/- shall be made for each default. Malba should not be dumped
over green grass / plants.

Splashes on the floors, walls, glasses & other places must be removed after completion of work.
Glass panes must be cleaned after completion of works. In the event of failure to clean splashes
the work of cleaning will be got done at the risk and cost of the agency.

Due to restriction of driving slow moving vehicle / hand driven rickshaw in NDMC areas, it is
required that contractor should not operate the hand driven rickshaw. Contractor has to make his
own arrangement of desired transportation & nothing extra shall be payable on this account.

Before starting the work the contractor shall chalk out a programme in consultation with the
Junior Engineer /Assistant Engineer in charge so as to inform the occupants in advance. The
contractor shall have to adhere this programme, failing which he shall be held responsible for any
inconvenience caused to the occupants. In order to ensure that the work is carried out according to
the programme drawn up, the contractor shall ensure adequate supply of the material and employ
required labour strength for execution of work. In case contractor fails to arrange / employ
adequate labour and stick to the programme, the Engineer in charge may supplement the labour at
the risk and cost of the contractor after issue of one day’s notice to the contractor through site
order book. No claim for idle labour shall be entertained. The contractor shall put his

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion=Nil, AE(P) EE



40.

41.

42.

43.

44.

45.

46.

47.

48.

49.

50.

51.

52.

53.

28 CPWD

representative daily on site of work. His name & signature shall be attested by the contractor on
the record for the department.

The contractor shall prepare one sample of all items which should be got approved from the Engineer
in charge. Only after acceptance of sample work, contractor will be allowed to commence the work
and sample is to be preserved by contractor till the whole work is completed. The quality of work
should confirm to the approved samples.

No T & P shall be supplied by the department.

Any damage done to the existing structure shall be made good by the contractor at his own risk and
cost.

The contractor shall be responsible for behavior and conduct of his worker. No worker with doubtful
integrity or having a bad record shall be engaged by the contractor.

No dismantled material should be thrown out from ground or upper floors of the building. All the
dismantled material should be carried out to ground through staircase only at no extra cost.

Rates including all heights, approved pattern/ drawing and level nothing extra shall be paid on any
cost such as scaffolding etc.

It is mandatory to mention Invoice No./ Bill No. of material purchased for the work in the MAS
register or / & photocopy of bill / invoice is also required along with RA/ Final Bill. Original bill
shall be produced by contractor if demanded by Engineer — in — charge, otherwise no payment
shall be made for relevant item.

Contractor should see the site and read the conditions carefully before quoting his rates

Full quantity of granite stone of approved colour & texture required for execution of work shall be
brought by the contractor of single lot. No variation of lot shall be allowed. If the contractor brings
the stone of different lots the same shall be rejected by the Engineer — in — charge and the
contractor has to remove the rejected stone immediately for which nothing shall be payable extra
on this account.

The structural design & drawings shall be got designed from approved structural designer or as
approved by Engineer — in — charge. The structural design and drainage shall got vetted from a
Govt. approved Engineering Institute, NIT or IIT to be done by the contractor.

Additional 10% amount of the Items of Water proofing shall be with held for guarantee period of
5 Years. If the contractor does not remove the defects within 7 days of issue of notice to him the
work shall be got executed from other agency at his risk and cost.

The item of water proofing work shall be got done through the skilled applicator of specilised
company as approved by Engineer — in - charge.

Fabricator / Casting Yard of precast RCC members shall have to be got approved from Engineer-
in- Charge before starting the casting work.

The quality check of compressive strength of RCC precast members before dispatch at site will be
checked by Engineer-in-charge. Necessary arrangements for testing shall be arranged and
available at casting yard of fabricator.
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54. All precast members shall be transported to site and their erection shall be in professional manner
that have no damage or dent in the members. If any damage or dent is found the same will be get
replaced with new member.

55. The contractor shall have to get the shades of all type of paints, distempers, water proofing cement
paint etc. approved from the Engineer — in- charge before procurement of materials.

56. The contractor shall be required to produce samples of all materials sufficiently in advance to
obtain approval of the Engineer — in — charge. Subsquently the materials to be used in the actual
execution of the work shall strictly conform to the quality of samples approved. In case of
variation, such material shall be liable to rejection.

Executive Engineer
“A” Division, CPWD
New Delhi.
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SPECIAL CONDITION FOR WORK

1. The salary (as per minimum wages published in latest circular of Ministry of Labour and Employment,
Govt. of India) will be paid to labour by the 7th day of each month compulsorily through Bank/ ECS/
online payment and EPF & ESIC contribution will also be deposited simultaneously. The proof of
payment (Bank/ ECS/ online transaction) of salary will be submitted in the office of Engineer-in-
charge by the 10th day of each month. In case of non payment of salary in specified time there will be
a penality of Rs. 300/- (Rupees three hundred only) per worker per day till 15" day of each month.
After the 15" day of month, the penality shall be Rs. 600/- (Rupees Six Hundred only) per day per
worker till the final payment is made shall be imposed. The agency shall submit duly verified copy of
bank statement showing transcation of payment to the workers.

2. TItems taken in this schedule are function oriented and need based as and when required. Item are to be
carried out as and when asked even during late night and whole night also. In case of failure of
execution of item, the same shall be carried out by other means and recovery shall be made from the
bill of the contractor.

3. Two Nos. passport size photo of each worker to be engaged for work shall be provided by the
contractor to Assistant Engineer for issue of security passes at least 5 days in advance of each function
without any payment. In case of failure recovery at rate Rs. 1500/- per function shall be made from the
contractor and photo will be arranged by the department. To & fro conveyance shall be arranged by the
contractor at his own cost for issue of passes from Delhi Police Security/any other Security agency
offices and nothing extra shall be paid on this account. Security passes shall have to be returned on the
day of function otherwise recovery shall have to be made from the bill @ Rs. 1000/- per day delay. In
case of loss of any security pass, case shall have to be registered with the police station by the
contractor and the copy of FIR shall have to be submitted while returning the other passes. Otherwise,
recovery shall we made from the contractor’s bill @ Rs. 500/- per pass for the lost/waste of security
pass.

4. If any Carpenter/Mason/Plumber/Welder is not provided by the agency on same day/Next Day when
asked by JE/AE through telephone/Whatsapp or by any other means, the recovery @ Rs. 1500/- per
day delay per worker shall be made from the bill.

5. If any Beldar/Helper/Sewerman/Sweeper is not provided by the agency on same day/Next Day when
asked by JE/AEE through telephone/Whatsapp or by any other means, the recovery @ Rs. 1000/- per
day delay per worker shall be made from the bill.

6. Central industrial Security force is engaged for the security of Samadhi complex; Hence the contractor
shall have to submit the list of workers along with their names, father's name and address at every time
to The Assistant Engineer and permission for working shall have to be obtain from the CISF by the
contractor.

7. A register shall be opened at respective Sub-Division Office to mark the attendance of Principal
Technical Representative on all working days to ensure proper presence of said Representative /
Technical Representative at site.

8. This Estimate has been prepared for day-to-day maintenance; hence work may be done in piecemeal.

9. When agency is directed to execute or rectify/remove the defective work and he fails to do the same
within 3 days from the receipt of direction through Whatsapp or E-mail or Correspondence or site
register, penalty shall be imposed at a Rate of 2000/- per day calculated on the basis of No. of days
delayed.

10. As this estimate has been prepared for the period of one year for maintenance work, agency can be
asked to execute Extra Item as per site requirement, The A/R of the required item shall be submitted by
the agency within the period specified in the GCC. The rates shall be either accepted or unaccepted by
the Engineer-in-charge, in case of rejection, rate determined by the Engineer-in-charge or prevailing in
the division office shall be final and agency shall be bound to execute the extra item on such decided
rates.

11. Rajghat Samadhi complex is of National importance area, high standard workmanship is required to
maintain the work. The strict action will be recommended against agency and case will also be
forwarded to Enlistment authority for administrative action as per enlistment rules, if Inferior quality of
work is found or delay in work is noticed.

Executive Engineer
“A” Division, CPWD
New Delhi.
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CONDITIONS FOR CEMENT

1 The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/ Fly ash
based Portland Pozzolana Cement (PPC) as per IS: 1489 as required in the work, from reputed
manufacturers of cement, having a production capacity of one million tonnes per annum or more,
such as ACC, ULTRATECH, VIKRAM, SHREE, AMBUJA, JAYPEE, J.K., LAFARGE, L&T, BIRLA,
JK LAKSHMI and Cement Corporation of India etc., i.e. agencies approved by Ministry of Industry,
Govt. of India, and holding license to use ISI certification mark for their product. The bidders may
also submit a list of names of cement manufactures which they propose to use in the work. The
Engineer-in-charge reserves right to accept or reject name(s) of cement manufacture(s) which the
bidder proposes to use in the work. No change in the tendered rates will be accepted if the
Engineer-in-charge does not accept the list of cement manufacturers, given by the bidder, fully or
partially. Supply of cement shall be taken in 50 kg bags bearing manufacturer’'s name and 1SI
marking except for concrete from RMC producer where bulk cement can be procured. Samples
of cement arranged by the contractor shall be taken by the Engineer in Charge and got tested in
accordance with provisions of relevant BIS Codes. In case test results indicate that the cement
arranged by the contractor does not conform to the relevant BIS Codes, the same shall stand
rejected and shall be removed from the site by the contractor at his own cost within a week’s time
of written order from the Engineer in Charge to do so. Only the cement with satisfactory test
results shall be allowed to be used in the work.

2 The cement shall be brought at site in bulk supply of 10 tonnes or as decided by the Engineer in
Charge.
3 The cement godown of the capacity to store a minimum of 1000 bags of cement shall be

constructed by the contractor at site of work for which no extra payment shall be made. Double
lock provision shall be made to the door of the cement godown. The key of one lock shall remain
with the Engineer in Charge or his authorised representative and the key of the other lock shall
remain with the contractor. The contractor shall be responsible for the watch and ward and safety
of the cement godown.

4 The contractor shall supply free of charge the cement required for testing and shall also bear the
testing, packing, sealing, transportation & other incidental charges. All these charges of approved
laboratory shall be borne by the contractor.

5 The day to day actual issue/receipt and consumption of cement on work shall be regulated and
proper accounts maintained as provided in clause 10 of the contract. The theoretical consumption
of cement shall be worked out as per the procedure prescribed in clause 38 of the contract and
shall be governed by conditions laid therein.

6 Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer in Charge.

7 In the event of it being discovered that after the completion of the work the quantity of cement
used is less than the quantity ascertained after allowing variation on the minus side as per clause
38, the cost of quantity of cement not so used shall be recovered from the contractor, at the rate
of Rs.6000/- (Rupees Six thousand only) per metric tonne. Decision of the Engineer in Charge in
regard to theoretical quantity of cement which should have been actually used as per the
schedule shall be final and binding on the contractor. This recovery will be in addition to any
other recovery otherwise required to be done by the Engineer-in-Charge.

Executive Engineer
“A” Division, CPWD
New Delhi.
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CONDITIONS FOR REINFORCEMENT STEEL

The contractor shall procure steel reinforcement TMT bars of grade Fe500-D grade from
primary producers such as SAIL, TATA STEEL, RINL, JSW & JSPL or any other
producer as approved by Ministry of steel. The TMT bars procured from the primary
producers shall conform to manufacturer’s specifications/ BIS specifications.

The specifications of TMT bars procured from primary producers shall meet the
provisions of IS 1786: 2008 pertaining to Fe 500D grade of steel as specified in the
tender.

The contractor shall produce original vouchers for the total quantity of steel supplied
under each consignment and manufacturer’s Test Certificate if required by the Engineer-
in-Charge.

Samples shall also be taken and got tested by the Engineer -in-Charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to the specifications as defined, the
same shall stand rejected, and it shall be removed from the site of work by the contractor
at his cost within a week time of written orders from the Engineer-in-Charge to do so.
Else the department shall remove it and recover double the cost of removal from the
contractor

The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or
more, or as decided by the Engineer -in-charge.

The steel reinforcement bars shall be stored by the contractor at site of work in such a way
as to prevent their distortion and corrosion, and nothing extra shall be paid on this
account. Bars of different sizes and lengths shall be stored separately to facilitate easy
counting and checking.

For physical and chemical tests, specimens of sufficient length shall be cut from each size
of the bar at random and at frequency not less than that specified below:

Size of Bar For Consignment below 100 For consignments above
tonnes 100 tonnes

Under 10mm dia| One sample (Three specimen) | One sample for each 40

bars for each 25 tonnes or part| tonnes or part thereof
10 mm to 16mm dia | One sample (Three specimen) | One sample for each 45
bars for each 35 tonnes or part| tonnes or part thereof

Over 16 mm dia bars | One sample (Three specimen) | One sample for each 50
for each 45 tonnes or part | tonnes or part thereof

The contractor shall supply free of charge the steel required for testing including
its transportation to testing laboratories. The cost of tests shall be borne by the contractor/
Department in the manner indicated below:

a) By the contractor, if the results show that the cement does not conform to relevant BIS
Codes.

b) By the department, if the results show that the cement conforms to relevant BIS Codes

The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in the contract. The theoretical consumption of steel shall be
worked out as per procedure prescribed in clause 38 of the contract and shall be governed
by the conditions laid therein. In case, the consumption is less than theoretical
consumption including permissible variations, recovery at the rate so prescribed shall be
made. In case of excess consumption no adjustment shall be made.
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1.10  The steel brought to site and the steel remaining unused shall not be removed from site
without the written permission of the Engineer-in-charge.

1.11  For the purpose of payment, the actual weight of steel reinforcement / structural steel
sections/ plates / bolts and nuts shall be measured as below:

a) Unit weight for reinforcement bars: The actual weight per meter of the
reinforcement of various diameters shall be measured for three random samples
collected (for each diameter of steel reinforcement) from each lot of particular
diameter of steel reinforcement brought to the site for use in the work. For this,
each sample (one sample consisting of three specimens) for each diameter of steel
reinforcement shall be cut to require lengths and weighed and average weight
calculated and recorded. The average weight for each type of steel section and
steel reinforcement of each diameter shall be taken as the actual weight per metre
for that steel section and that diameter of steel reinforcement.

b) In case actual unit weight is less than standard unit weights mentioned in
CPWD specifications 2019 Volume 1, but within variation, in such cases
payment shall be made on the basis of actual unit weight. However, if actual unit
weight is more than standard unit weights mentioned in CPWD specifications
2019 Volume 1, then payment shall be made on the basis of standard unit weight
in such cases. In such case nothing extra shall be paid for difference in actual
weight and standard weight.

1.12  The work shall be carried out as per the relevant CPWD specifications.

Executive Engineer
“A” Division, CPWD
New Delhi.
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PARTICULAR SPECIFICATIONS

GENERAL

The work shall be executed and measured as per metric dimensions given in the Schedule of
quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only ).

All stone aggregate and stone ballast shall be of hard stone variety to be  obtained from
approved quarries to be got approved from the Engineer-in-charge.

Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of
standard quality and shall be obtained from approved source to be got approved from the
Engineer-in-charge and screened as required. The same shall consist of hard siliceous
material. It shall be clean sand.

Unless otherwise specified in the schedule of quantities, the rate of all items of the work shall be
considered as inclusive of pumping out or bailing out water, if required, for which no extra
payment will be made .This will include water encountered from any source such as rains, floods ,
sub-soil water table being high or due to any other cause whatsoever.

All the materials required to be tested shall be tested as per provisions of the relevant |.S. Codes.
Should there be any difference between acceptance CRITERIA given in I.S. Codes, C.P.W.D.
specifications and special conditions, the acceptance CRITERIA shall be in the following order of
precedence :

1. Special conditions
2. C.P.W.D. Specifications
3. I.S. Codes

PAINT BROUGHT BY THE CONTRACTOR

The contractors shall bring sufficient quantity of paint/primer/distemper etc. (all finishing items) in
maximum one lot of brand & shade approved by Engineer-in- charge prior to the commencement
of work & keep it in his stores at site of work under double lock & key.

Contractor have submit original voucher / cash memo of material purchased by him along with
each running and final bill.

The paint shall be issued to the contractor from time to time according to requirements for the
work in the same manner after as followed for issue of cement.

Empty container of supplied material shall be the property of department and a recovery at following
rates shall be made from contractor’s bill or shall be taken in Dismantled Account Register by Assistant
Engineer/ Junior Engineer.

(i) 1 Itr./kg. plastic/tin container @ Rs. 10/-.

(i) 4/5 Itr./kg. plastic/tin container @ Rs. 20/-.

(ii) 20 Itr./kg. plastic/tin container @ Rs. 100/-.

Empty containers shall be removed only after the written permission of the Engineer-in-charge

after completion of work, which shall be enclosed with the final bill.

Executive Engineer
‘A’ Division, CPWD
IP Bhawan, New Delhi.
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Special Condition regarding applicability of EPF and ESI and uploading of Labour
Welfare Details. (OM No. DG/SE(C&M)/Misc/48 Dated:- 02/09/2015)

Applicability of EPF and ESI and uploading of Labour Welfare Details the following references
has been received from EPFO, ESIC and the Cabinet Secretary, Govt. of the India which should
be followed:-

1. While awarding various contracts, it should be ensured that the contractor shall have
Provident Fund Code Numbers and also a condition be included in the NIT that any sub
contractor engaged should also have Provident Fund Code.

ii. The contract conditions should stipulate that all the workers deployed by contractors or
sub contractors are enrolled as members of Provident Fund and should be given the
Universal Account Number (UAN).

iii. While clearing the bills of such contractor, certificate be obtained that all workers
employing directly or indirectly by him are registered for EPF and the due contributions
have been into their account.

iv. The EPFO in their official website has also made facility to verify whether the contractor
having Provident Fund Code Number are regularly depositing the PF contribution every
month in respect of all the employees deployed by them. The failure to provide social
security benefits to the workers engaged by any organization directly or through a
contractor is a offence under EPF & MP Act.

V. In case of default, the principle employer is liable for penal action.
Ministries/Departments PSUs and other bodies need to ensure that the contractor who is
providing outsourced staff is registered with EPFO and ESIC and payment to the
contractor is made only after verifying that social security cover is being extended to such
staff.

Vi. In view of above, it is now clear that EPF and ESI is applicable for construction worker
also. Hence, CPWD contractor will have to be registered with ESIC and EPFO if number
of workers deployed in a day is more than 10 or 20 in preceding one year respectively.
Accordingly, the Labour Welfare Details may also be updated and uploaded for each and
every ongoing work.

Executive Engineer
“A” Division, CPWD
New Delhi.
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LIST OF PREFERRED MAKE OF MATERIALS FOR CIVIL WORKS

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work)
and finishes approved by the Engineer-in-Charge are listed below. However approved equivalent
materials and finishes of any other specialized firms may be used, in case it is established that the brands
specified below are not available in the market and subject to approval of the alternate brand by the
Engineer-in-Charge,

THE LIST OF PREFERRED MAKES OF MATERIALS

S.No.

MATERIAL | MANUFACTURERS NAME

CIVIL ITEMS

ACC, ULTRATECH, VIKRAM, SHREE, AMBUJA, JAYPEE,

CEMENT J.K., LAFARGE, L&T, BIRLA, JK LAKSHMI,

REINFORCEMENT STEEL-TMT

BARS.FE-500D GRADE SAIL, TATA STEEL, RINL, JSW, JSPL

STRUCTURAL STEEL SECTIONS SAIL, TISCO, RINL, JSW, JINDAL STEEL & POWER, JINDAL,

TATA
. | STRUCTURAL STEEL JINDAL, TATA, APL APOLLO, ELECTRO STEEL, PRAKASH
- | TUBES/PIPES SURYA, LLOYDS

ACC. LAFARGE, ULTRATECH, SHREE, ALCHON, L&T

s | READY MIXED CEMENT GRASIM, RMC READYMIX (INDIA), TECHNO PRIME RMC

- | CONCRETE PVT LTD, VK READY MIX CONCRETE, SHRI RAM READY

MIX CONCRETE
GREENPLY SHUTTERING PLY, ARCHID SHUTTERING PLY,

6. | SHUTTERING PLY EURO SHUTTERING PLY, BHUTAN TUEF

| SUPER PLASTICIZERS MC BAUCHEMIE/FOSROC/SIKA/BASF/ CHRYSO/ VELOSIT/
PIDILITE

8. | WHITE CEMENT BIRLA WHITE, J.K. WHITE
SHREE, INSTABLOCK. BILTECH, MAGICRETE, SIPROX,

9. | AACBLOCK BIRLA AEROCON, J.K., CLAVECON INDIA PVT. LTD., JX.
LAKSHMI, ULTRATECH XTRALITE, TISCO BUILD
JK LAKSHML, BIRLA AEROCON SMARTFIX, MYK ARMENT.,

10. | BLOCK JOINTING MORTAR ULTRATECH, FERROUSCRETE, ARDEX, SIKA, SAINT
GOBAIN
RAK CERAMICS, KAJARIA, NITCO, ORIENT BELL,

11| GLAZED CERAMIC TILES JOHNSON, SOMANY. ASIAN, AGL

VITRIFIED TILES (DOUBLE RAK CERAMICS, KAJARIA, ORIENT BELL, JOHNSON,
12. | CHARGED / GVT/ANTISKID o s ANIES, A
/MATT FINISH) ; ;

JK WHITE, BIRLA WHITE, ASIAN, BERGER, SAKARNI

13. | WALL PUTTY WALL GUARD, SIKA

14, | PLASTER OF PARIS JK LAKSHMIL, SAKARNL SHRIRAM, NIRMAN

s | GyPSUM PLASTER ?}[?(I}I:I;o?(OBAIN’ SAKARNI, J.K. LAKSHMI, GYPTECH,

16.

CC PAVERS, PRECAST CC KERB

STONE, CC TILES, RCC SLAB/ ULTRA, DURACRETE, KK MANHOLE & COVERS, TERRA

FIRMA, UNISTONE, PAVIT, RESTILE, DALAL, KRISHNA

GRASS PAVER
17. SFRC/PRECAST C.C. COVERS KK MANHOLE & COVERS, JAIN, PRAGATI, HINDUSTAN
18, FLYASH BRICKS POWER BRICK, YBW PROJECT, ASHTECH INDUSTRIES
PVT.LTD.

19. GLASS MOSAIC TILES PALLADIO, CORAL, MRIDUL, BISAZZA, MMG TILES
20 READY MIX PLASTER BIRLA AEROCON, ULTRATECH, RAMCO, WEBER,

) LATICRETE
21 SELF-DRILLING SCREWS TW BUILDEX & BOUSTED, CORROSHIELD, ATUL

) FATERNERS LTD., WURTH, HP
22. TACTILE SOMANY, KAJARIA, ORIENT BELL, JOHNSON,
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ASIAN(AGL), RESTILE, PAVIT

23.

HEAT RESISTANT TILES

SOMANY, KAJARIA, ORIENT BELL, JOHNSON,
ASIAN(AGL), RESTILE, PAVIT

CONSTRUCTION CHEMICALS

| INTEGRAL WATERPROOFING FOSROC, PIDILITE, SIKA, SUNANDA SPECIALITY
© | COMPOUND COATINGS, MYK ARMENT, MC BAUCHEMIE, MAKPHALT
FOSROC, SIKA, VELOSIT, BASF, STP LTD., MYK ARMENT,
2. | ADMIXTURES MC BAUCHEMIE, MAKPHALT
ARDEX ENDURA, MYK LATICRETE, FOSROC, VELOSIT,
3. | TILE ADHESIVE FERROUS CRETE, BALENDURA, SIKA UNICRETE,
MAKPHALT
PIDILITE, LATICRETE, SUNANDA SPECIALITY FOSROC,
4. | GROUTING COMPOUND VELOSIT, MYK ARMENT, RACHTR CHEMICALS,
CHOWGULE, STP LTD, SIKA, MAKPHALT
| EPOXY MORTAR/ GROUTING FOSROC, VELOSIT, SIKA, MYK ARMENT, FERROUS CRETE
- | COMPOUND MAKPHALT
.| HIGH PERFORMANCE EPOXY BASF, FOSROC, HILTL, SUNANDA SPECIALITY COATINGS,
© | BASED RESIN ANCHOR SYSTEM | WURTH, SIKA, MYK ARMENT
GE, DOW CORNING, PIDILITE, WACKER, SUNANDA
7, ggkﬁ%PHlDE / SILICON SPECIALITY COATINGS, BENGAL BITUMEN, MYK
ARMENT, MAKPHALT
PIDILITE, FOSROC, SIKA, VELOSIT, MYK ARMENT, ARDEX
8. | FLOOR HARDENER ENDURA., STAR COATING.
9. | FIRE RETARDANT PAINT AKZONOBEL, PROMAT, NEWKEM, CARBOLINE
PIDILITE, SIKA, STP LTD., SUPREME BITUCHEM INDIA
10. \AVIIT%}E%’EOR&IEG PVT LTD, BENGAL BITUMEN, CHOWGULE, MYK ARMENT,
MAKPHALT
1 | ADHESIVES FEVICOL, ANCHOR, DUNLOP, 3M. PIDILITE, SIKA, VAM

ORGANIC, MYK ARMENT, VELOSIT

12.

WEATHER SILICON SEALANT

WACKER, DOW CORNING, MCCOY, SUNANDA SPECIALITY
COATINGS, RACHTR CHEMICALS, STP LTD, SIKA

13.

BACKER ROD

SUPREME IND.LTD., SYSTRANS POLYMERS, RACHTR
CHEMICALS

14.

BITUMEN, CRMB-55, CRMB-60,
PMB

INDIAN OIL, HINDUSTAN PETROLEUM, BHARAT,
PETROLEUM, SHIVA ASPHALT, OOMS PMR PVT LTD,
BENGALBITUMEN, STP LTD.

SUNKEN PORTION / TERRACE

15. WATERPROOFING VELOSIT, FORSOC, SIKA, MYK ARMENT, MAKPHALT
CEMENTITIOUS TREATMENT

16. PVC WATER STOPS FOXOPAM, MARUTI RUBBER, VELOSIT, SIKA
CORROSION INHIBITING

17.

ADMIXTURE (ASTM G1, ASTM G3,
ASTM G 109)

SUNANDA SPECIALITY COATINGS, BASF, FOSROC, SIKA,
MYK ARMENT, VELOSIT, STP LTD.

18.

LIQUID APPLIED MODIFIED PU
WATERPROOFING MEMBRANE,

VELOSIT, CHOWGULE, MYK ARMENT, ARDEX ENDURA,
SIKA, ALCHIMICA, MAKPHALT

TERRACE WATERPROOFING
SUNANDA SPECIALITY COATINGS, SIKA, BASF,
19. | EPOXY FLOORING CHOWGULE, MYK ARMENT, ARDEX ENDURA
0. | PU FLOORING SUNANDA SPECIALITY COATINGS, SIKA, BASF, VELOSIT,

CHOWGULE, MYK ARMENT, ARDEX ENDURA

21.

PU COATINGS FOR STRUCTURAL
STEEL

SUNANDA SPECIALITY COATINGS, SIKA, VELOSIT, X
CALIBUR CONSTRUCTION SYSTEMS INC, CHOWGULE,
STP LTD

22.

EPOXY COATINGS FOR
STRUCTURAL STEEL

SUNANDA SPECIALITY COATINGS, SIKA, X CALIBUR
CONSTRUCTION SYSTEMS INC, RACHTR CHEMICALS, STP
LTD.
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23.

EPDM & SILICON GASKET

HANU, ANAND, RAVEN, ZERO, ROOP, LESCUYER,
BENGAL BITUMEN, AMEE RUBBER, OSAKA, ELTECH,
AVIGIRI

24.

SBR POLYMER

DR. FIXIT, CICO, SIKA, FOSROC

PAINTS

WATER-PROOFING CEMENT
PAINT

DUROCEM OF BERGER PAINTS, SUPER SNOWCEM
DECORATIVE OF SNOWCEM INDIA LTD. GATTUCEM OF
ASIAN PAINTS, JENSON & NICHOLSON ROBBIACEM
SUPER CEMENT PAINT OF JENSON & NICHOLSON.

ASIAN, BERGER, NEROLAC, JSW, DULUX, ACRO,

2. TEXTURED EXTERIOR PAINT SNOWCEM INDIA LTD.
LUXOL HI-GLOSS OF BERGER, APCOLITE LUSTURE
3. SYNTHETIC ENAMEL PAINT FINISH WHITE OF ASIAN PAINTS, DULUX GLOSS OF ICI

MAKE, JENSON & NICHOLSON BROLAC HI-GLOSS
POLYURETHANE ENAMEL.

PLASTIC/ACRYLIC EMULSION
PAINT

SILK LUXURY/SILK GLAMOUR EMULSION OF BERGER
PAINT, DULUX PROFESSIONAL SOLITAIRE OF
AKZONOBEL EMULSION OF KANSAI NEROLAC PAINT,
ROYALE OF ASIAN PAINT, JENSON & NICHOLSON
SPECIAL EFFECTS LUXURY SHEEN EMULSION.

ACRYLIC DISTEMPER

M/S ASIAN PAINTS LTD (TRACTOR/PROFESSIONAL
ACRYLIC DISTEMPER), M/S BERGER PAINTS INDIA LTD (
BISON ACRYLIC DISTEMPER), M/S ICI INDIA LTD
AKZONOBEL (MAXILITE ACRYLIC DISTEMPER),
NEROLAC PREMIUM WASHABLE OF KNPL, JENSON &
NICHOLSON (JENSOLIN ACRYLIC DISTEMPER).

CEMENT PRIMER

B.P. (ALKALI RESISTANT) WATER THINABLE OF BERGER
PAINT MAKE, PRIMOLITE WATER THINABLE GOODLASS
NEROLAC PAINT MAKE, CEMPROVER OF SNOWCEM
PAINT, CEMENT PRIMER OF ASIAN PAINT MAKE, JENSON
& NICHOLSON WATER THINABLE CEMENT PRIMER (EXT
& INT). PRIMOXX OF J&K WHITE CEMENT.

PREMIUM ACRYLIC SMOOTH
EXTERIOR PAINT EMULSION

SNOWCRYL XT/ MXIMUS OF SNOWCEM PAINT,
WEATHERCOAT SMOOTH/ WEATHERCOAT LONG LIFE
FLEXO OF BERGER PAINTS, DULUX PROFESSIONAL
WEATHER SHIELD OF AKZONOBEL, ULTIMA OF ASIAN
PAINTS

ACRYLIC SMOOTH EXTERIOR

TRUMP/ ALPURA OF SNOWCEM PAINT, WALMASTA OF
BERGER PAINTS, APEX, ASIAN PAINTS, WEATHER SHIELD

PAINT EMULSION OF MIS AKZONOBEL.
9. STEEL/ WOOD PRIMER ASIAN, DULUX, BERGER, NEROLAC,
10. EPOXY PAINT ASIAN, DULUX, BERGER, NEROLAC, SNOWCEM INDIA

LTD, VELOSIT

11.

WOOD FINISH (MELAMINE & PU
POLISH)

ASIAN, DULUX, BERGER, NEROLAC, PIDILITE, WEMBLEY,
STP LTD.

ASIAN PAINTS, BERGER, RELIANCE THERMOPLAST, S.N.

12. THERMOPLASTIC PAINTS IND. OSCAR, AUTOMARK (INDIA) INDUSTRIES LTD, STP
LTD
13. ROAD MARKING PAINT NEROLAC, ASIAN, SHALIMAR, BERGER, STP LTD.
WOOD WORK

BLOCK BOARD, PLYWOOD

GREEN PANEL, DURO, CENTURY, MERINO, BHUTAN
TUFF, JAIN WOOD INDUSTRIES

LAMINATE

MERINO, GREEN, CENTURY, FORMICA, BHUTAN TUFF,
JAIN WOOD INDUSTRIES

VENEER PLY, NATURAL WOOD
VENEERS

MERINO, GREEN LAM, DURO, CENTURY, KALPATARU,
BHUTAN TUFF, CENTURY,
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PRELAMINATED PARTICLE
BOARD

CENTURY, MERINO, ACTION TESA, BHUTAN TUFF,
GREEN LAM

FACTORY MADE FLUSH DOOR

CENTURY, ARCHID, MERINO, DURO, GREENPANEL,
ORION, BHUTAN TUFF

GYPSUM BOARD

GYPROC, SAINT GOBAIN GYPROC INDIA PVT. LTD, USG
BORAL, GYPTECH

LOCKS, LETCH

GODREJ, HETTICH, DORMA, IPSA, HAFELE, KICH

FRICTION STAY HINGES, BALL
BEARING HINGES & SPRING
HINGES

EARL-BIHARI, EBCO, GODREJ, DORMA, HAFELE, KICH

NUTS, BOLTS & SCREWS

GKW, KUNDAN, PRIYA, ATUL, PUJA, IPSA, WURTH

10.

DASH, ANCHORING FASTENERS
& SS STONE CLADDING CLAMP

HILTI, FISCHER, TRIXEL FROM AXELINDIA, CANON,
BOSCH, WURTH, ANCHOR

11.

MDF/HDHMR/WPC BOARD

DURATUFE, MERINO, CENTURY, GREENPANEL, ACTION
TESA, BHUTAN TUFF, KALPATARU

12.

FRAME SYSTEM FOR INTERAL
PARTITION

SAINT GOBAIN GYPROC INDIA PVT. LTD, USG BORAL

13 ACOUSTIC MINERAL FIBRE USG BORAL ARMSTRONG, GYPTECH, AEROLITE DIMOND,
) CEILING AND GRID SYSTEM HI-STEEL, BOLLARD
U.P TWIGA FIBERGLASS LTD, LLOYD, ROCKWOOL INDIA,
14. THERMAL INSULATION BOARDS TWIGA INSULATING INDIA, SIKA
PREMIXED FORMULATED ELITE-90 — GYPROC GOBAIN, FERRO - 700 GYPSUM
15. GYPSUM LIGHTWEIGHT PLASTER - FERROUS CRETE, RED TOP — USG BORAL
PLASTER BUILDING PRODUCTS (I) PRIVATE LIMITED,
16. TOILET CUBICLES GREENLAM, MERINO, CENTURY
17. HIGH PRESSURE LAMINATE MERINO, GREENLAM, FUNDERMAX, CENTURY

ALUMINIUM, STEEL, FALSE CEIL

ING, ROOF AND GLASS WORK

STAINLESS STEEL HARDWARE
FITTINGS (HEAVY DUTY)

DORMA, OZONE, GODREJ, GEZE, HAFELE, DORSET, KICH,
IPSA, ASSA ABLOY, HETTICH

ALUMINIUM SECTIONS FOR
DOORS, WINDOWS& PARTITIONS
ETC.

JINDAL, HINDALCO, INDALCO, NALCO, MAHAVEER

ALUMINUM SHEET

NOVELIS, EURAMAX, JINDAL, HINDALCO

ANODISED/POWDER COATED
ALUMINIUM HARDWARE
(HEAVY DUTY)

NU-LITE, GODREJ, KLASSIC, ALKA, JINDAL, PULSE, IPSA,
ASSA ABLOY

CLEAR/FLOAT/ FROSTED GLASS

MODI, SAINT GOBAIN, ASAHI, PILKINGTON, GOLD PLUS,
GLAVERBEL (BELGIUM), SISECAM

FIRE RETARDANT ALUMINIUM

REYNOBOND, ALUDECOR, ALUCOBOND, ALSTONE,

COMPOSITE PANEL ALUBOND DACS
JINDAL, KICH, ESSAR, NSTYLE-D-LINE, FABRINOX, SALES
7 STAINLESS STEEL SECTION STEEL, DORMA, GEZE, OZONE, IPSA
HIGH PERFORMANCE
8. TOUGHENED GLASS SAINT GOBAIN, ASAHI, PILKINGTON, MODIGUARD

FALSE CEILING- GYPSUM

SAINT GOBAIN GYPROC INDIA PVT. LTD.,
GYPROC/BORAL, GYPTECH

10.

FALSE CEILING- METAL WITH
SUPPORTING GRID

SAINT GOBAIN, ARMSTRONG, DEXUNE, USG BORAL,
DAIKEN, DIAMOND, NEWAGE, HI-STEEL, BOLLARD

11.

ACOUSTICAL FALSE CEILING
SYSTEM

ARMSTRONG, USG BORAL, SAINT GOBAIN, GYPTECH,
BOLLARD

12 METAL MODULAR FALSE ARMSTRONG, HUNTER DOUGLAS, DURLUM, GYPROC,
) CEILING SYSTEM DYNAMAX, BOLLARD, NEWAGE
13 WOODEN METAL BAFFLE ARMSTRONG, HUNTER DOUGLAS, DURLUM, GYPROC,
) CEILING SYSTEM BOLLARD
CALCIUM SILICATE FALSE
14. CEILING SYSTEM AEROLITE, GYPTECH, ARMSTRONG, DIAMOND
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15.

UPVC WINDOW/DOORS

FENESTA, REHAU, ALUPLAST, PRIZMA, KOMMERLING,
ENCRAFT

16.

ALUMINIUM SECTIONS FOR
DOORS, WINDOWS &

JINDAL, HINDALCO, INDALCO, NALCO, BHORUKA,
INDAL, MAHAVEER

PARTITIONS ETC.
GODREJ, SHAKTI, NAVAIR, SUKRI, KALPATARU,
17. FIRE RETARDENT DOOR BHAWANI, KUTTY
18. GRG FALSE CEILING DIAMOND, HI-STEEL, BOLLARD, ARMSTRONG
RAJSHRI PLASTIWOOD, FINOLEX PLASTICS, POLYLINE,
19- PVCDOORS DUROPLAST, SINTEX, FIBREWAYS, JAYNA
FIBREWAYS, NAVIER, SUKARI PROMAT, KUTTY, JINDAL
20. FRP DOOR STAINLESS, BHATT FIBREWAYS, JAYNA, SELECTED,
WURTH, SIKA
LIOYD INSULATION, KINGSPAN BY JINDAL, METECNO
INSULATED ROCKWOOL . ’ ;
21. EXTERNAL PANEL SYNERGY, ROOFCLAD, RINAC ROCKWOOL, ROCKWOOL,

SINTEX

22.

ANTI STATIC HIGH-PRESSURE
LAMINATE

MERINO, FORMICA, GREENLAM, FUNDERMAX, BHUTAN
TUFF, DURO

SAINT GOBAIN, MODIGUARD, AIS, ATUL, GOLDEN,

23. | MIRROR PILKINGTON

T R L e
25. | HYDRAULIC DOOR CLOSURE géglsjgﬁ,fg&ggggm » EVERITE, DORMA, HAFELE,
26 | S5 RAILING JINDAL DORMA, FABRINOX, STEEL NSTVLE, ALFA
27. | G.L SHEET SAIL, TATA, JINDAL, ISPAT, ROOFCLAD, ESSAR

28.

FIBRE GLASS SHEET

SIMCRYL(SIMBA), FIBREWAYS, ADVANCE FIBRE,
ROOFCLAD

29.

ROLLING SHUTTER

RAMA ROLLING SHUTTER, JYOTI ROLLING SHUTTER,
ANAND INDST, SHRI RAM ROLLING SHUTTER

30.

ALMUNIUM DOORS & WINDOW
FIXTURE

EVERITE, GODREJ, HARDIMA, HARDWARE, KLASSIC,
ALKA, JINDAL, IPSA

() M/S UNITED ENGG. WORKS, RAM NAGAR

(I) M/S METAL WINDOW CORP. ROHTAK

31. | STEEL WINDOW (III) M/S SKS STEEL INDUSTRIES PIRGARHI
(IV) ANY OTHER ISI MARKED FACTORY MADE
(V) JANGID ENGINEERING WORKS (JAIPUR)
32 | FIBRE CEMENT BOARD HIL, VISHAKHA, EVEREST INDUSTRY LTD., JAMES

HARDIE, NCL INDUSTRIES, EVEREST, BISON

33.

FABRICATORS FOR ALUMINIUM
GLAZING, STRUCTURAL
GLAZING, ALUMINIUM DOOR &
WINDOWS, ACP WORK.

ALUMAX, WINDORZ INDIA PVT. LTD, JANGID
ENGINEERING WORKS (JAIPUR)

34. LAMINATE FLOORING ARMSTRONG, PERGO, FLORENCE, ACTION TESA
35. PVC FLOORING & VINYL WALL ARMSTRONG, FORBO, GERELOR, INPROCORP,
DORMA, GEZE, HAFELE, ASBA ALLOY, OZONE, BENE,

36. GLASS DOOR FITTINGS MARS, HETTICH

37. CASEMENT WINDOW HINGES GIESSE, ALUALPHA, LAVAL, SAVIO

38. SS FRICTION HINGES GIESSE, COTSWOLD, SECURISTYLE

39 TOUGHENED GLASS FOR SAINT GOBAIN, ASAHI INDIA GLASS, SCHOTT, GOLD

) PARTITIONS PLUS

GLASS DOORS/PARTITION/

40, HARDWARE/ALUMINUM DORMA, GEZE, HAFELE, ASBA ALLOY, OZONE, BENE,
PROFILE MARS
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WATER SUPPLY AND SANITARY WORKS

PTMT FITTINGS

PRAYAG, POLYTUF, Cardin

KITCHEN LOFT TANK

SINTEX, TIRUPATI

PLASTIC SEAT COVER

HINDWARE, CERA, PARRYWARE, KOHLER, NYCER,
JOHNSON PEDDAR, JAQUAR

PVC CISTERN

HINDWARE, CERA, PARRYWARE, KOHLER, NYCER,
JOHNSON PEDDAR, JAQUAR

C.I. MANHOLES COVERS

BIC, KAPILANSH DHATU UDHYOG, NECO, RIF, BCM, SKF,
HIF

BRASS STOP & BIB COCK

ZOLOT, SANT, L&K, JAQUAR, ESSCO, JOHNSON,
PARRYWARE, CERA

BRASS BALL VALVE WITH
7. FLOATS ZOLOTO, LEADER, SANT
8. | SS HINGED GRATING GMGR, NEER, CHILLY
9 | SANITARY ACCESSORIES JAQUAR, KOHLER, KEROVIT, HINDWARE, JOHNSON,

SIMPOLO CERAMICS, PARRYWARE, CERA

10.

C.P. ACCESSORIES

JAQUAR, SOMANY, PARRYWARE, GROHE, KOHLER,
HINDWARE, JOHNSON, CERA, KINGSTON

11.

MOISTURE RESISTANT BOARD

ST-GOBAIN, GYPROC, USG BORAL,

12.

FLOOR TRAP

JAINA, CHILLY, NIRALE

13.

VITREOUS CHINA
SANITARYWARE AND FITTINGS

HINDWARE, CERA, PARRYWARE, KOHLER, NYCER,
JOHNSON PEDDAR, SOMANY, JAQUAR

14.

STAINLESS STEEL SINKS

NEELKANTH, JAYNA, FRANKE, ANUPAM, NIRALI, COBRA,
PRAYAG, CERA, KINGSTON

15.

C.P. BRASS FITTINGS

JAQUAR, SOMANY, PARRYWARE, GROHE, KOHLER,
HINDWARE, JOHNSON, CERA, KINGSTON, CARDIN

16.

CENTRIFUGALLY CAST (SPUN)

NECO, RIF, SKF, ACL, HEPCO, MARC, GEM, BIC, HIF,

IRON PIPES & FITTINGS JAISWAL, RPMF
CENTRIFUGALLY CAST (SPUN)
17- | [RON PIPES (CLASS LA) RIF, NECO, SKF, ACL, HIF
ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH,
18. | CPVC PIPES & FITTINGS ASHIRWAD, APL APOLLO
19. | G.1. PIPES TATA, JINDAL (HISSAR), ZENITH, PRAKASH SURYA, G.S.T.

20.

G. . FITTINGS

UNIK, ZOLOTO, K8, ICS, R, K.S, NVR, JINDAL, R BRAND,
AMCO

21.

UPVC PIPES & FITTINGS

ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH,
ASHIRWAD, APL APOLLO

LEADER, SANT, ZOLOTO, KIRLOSKAR, CASTLE, KARTAR,

22. | GUNMETAL VALVES AL
23. | BALL VALVES LEADER, SANT, ZOLOTO, CASTLE, IBP, ARCO
24. | C.L SLUICE VALVES KIRLOSKAR, IVC, BURN
KK, JAIN, PRAGATI, BIC, KAPILANSH DHATU UDHYOG,
25. | SFRC MANHOLE COVER NBCO.RIF. BOM 8.5 & CO.
6. | RCCPIPES JAIN, PRAGATI, KK, LAKSHMI, SOOD & SOOD, JAIN & CO.,
: USHA, DIWAN SPUN PIPE, J. K. SPUN PIPES
RIF, NEECO, ELECTRO STEEL, 1ISCO, NEECO, KAPLANSH,
27. | LA (C1) PIPES KESORMA SPUN PIPE & FOUNDRIES, CALCUTTA, SUPER
ENTERPRISES, INDIAN IRON & CO. LTD. CALCUTTA.
28. | PPR PIPES SFMC, SAFE, PIONEER INDST., SUPREME, RELIANCE
29, IS)[[JJPCPTLISLKI)E IRON PIPE (WATER ELECRO STEEL, KESSO, KDUPL, ELECTRO SPUN
30. | SEWERAGE & DRAINAGE PUMPS | KIRLOSKAR, KSB, CROMPTON GREARES
31. | HDPE PIPES & FITTINGS JAIN, ORIPLAST, KISAN

32.

G.1. PIPE JOINTING MATERIALS

LOCTITE 55/DR. FIXIT, MC BAUCHEMIE

33.

STONWARE PIPES AND GULLY
TRAPS

PERFECT, BURN, ANAND, PARRY, SKINS GROHE, HIND,
DEVRAJ ANAND CERAMIC (P) LIMITED., PERFECT
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POTTERI JABAL PUR (MP), BURN POTTERIES, JABALPUR
34. | WATER METER CRESENT/ KAYEE/ KAPSTAN/ ANAND AASHI
SFMC/SINTEX/SPL, UNITEK, SHEETAL, POLYCON
33. | PVC WATER TANK ELECTRO PLAST, STAR, LOTUS
36 SEWAGE WATER/RAIN WATER ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH, AJAY,
" | PIPES ASHIRWAD, BIRLA AEROCON, KISAN
37 SMC (Sheet Moulded Compound) SINTEX, AMITEX
Panel Tank
MISCELLANEOUS ITEMS
| Eg CH?I}{?ETSE]SE ET SI;A]I)LOISgS’ FIBREWAYS, KUTTY, JINDAL STAINLESS, BHATT
’ > | FIBREWAYS, WURTH, SIKA
COVERS
GRC/FRP SCREENS/RAILING/JALL/
2 CORNICES/STATUES/PANELS/MO | TERRA FIRMA, JINDAL STAINLESS, UNISTONE, UNIQUE
ULDING
SABIC LEXAN, BAYER, COXABELL, ROOFCLAD, MNF
3 | POLY CARBONATE SHEET METALS, GE LEXOL, EVEREST
DIAMOND CUTTING/
4 CORE CUTTING WURTH, HILTI, TYROLIT
5 SIGNAGES PROLITE, GLOLITE, VISTA
6 BLINDS VISTA, DECOR, DECK, MAC
GODREJ, DURIAN, STEELCASE, HERMAN MILLER,
7. | FURNITURE FEATHERLITE,
8. MICRO CONCRETE FOSROC, CICO, PIDILITE
9. CORIAN SHEET DUPONT, STARON SOLID
10. BROADLOOM WOOVEN CARPET OBEETEE, FENIX, FELTECH, WILTON
FIRE CHECK DOORS S.S.
11. FITTINGS HAFELE, GEZE, BECKER FIRE SOLOUTION
WARNING & DIRECTORIAL
TACTILE INDICATOR (STAINLESS
12. STEEL STRIP & STUDS OF 304 SIGNXPRESS INDIA, EMINENT TACTILE, FERROGRATE
GRADE WITH PU)

Note: -The Articles / materials which are not mentioned in the above said list shall
be approved by the NIT approving authority before execution of work.
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ANNXURE-I

LIST OF MANDATORY TESTS

CPWD

Material Clause Test Field/ Test Min. Frequency of testing
Laboratory procedure quantity
test of
material
for
carrying
out the
test
1 2 3 4 5 6 7
Water 3.1.1 (i) PH Value Lab IS 3025 - Water from each source
(i) Limits of Acidity Lab shall be got tested before
(iii) Limits of Alkality Lab the commencement of
(iv) Percentage of solids work and thereafter once
a) Chlorides Lab in every three months till
b) Suspended matter Lab the completion of the
¢) Sulphates Lab work. Water from
d) Inorganic solids Lab municipal source need be
e) Organic solids Lab tested only once in six
months. Number of tests
for each source shall be 3.
Cement 3.1.2 (a) Physical requirement
(i)  Fineness Lab IS 4031 (Part II) Each lot Every 50 tonnes or part
(i)  Soundness Lab IS 4031 (Part III) thereof. Each brand of
(iii) Setting time (initial & Final) Lab IS 4031 (Part V) cement brought to site
(iv) Compressive strength shall be tested as per this
(v) Consistency of standard Lab IS 4031 (Part VI) frequency.
cement paste
Lab IS 4031 (Part VI)

Sand 3.1.3.1 | Organic impurities Field Appendix ‘A’ 20 cum Every 20 cum or part
thereof or more frequently
as decided by Engineer-
in-charge.

3.1.3.2 | Silt Content Field Appendix C 20 cum Every 20 cum or part
thereof or more frequently
as decided by Engineer-
in-charge.
3.1.3.4 | Particle size distribution a, b, ¢, d, Field or Appendix B 40 cum 40 cum or part thereof.
&e Labour as
decided by
the Engineer
in charge
3.1.3.5 | Bulking of sand Field Appendix D 20 cum Every 20 cum or part
thereof or more frequently
as decided by Engineer in
charge.
Steel tubular | 10.13 | (a) Tensile Test Laboratory IS 1608 Every 8 Every 8 tonne or part
pipes (b) Bend Test IS 2329 tonne or part | thereof.
(c) Flattening Test IS 2328 thereof.

Structural 10.1.1 | (a) Tensile strength Laboratory IS 1599 20 tonne Every 20 tonne or part

Steel if (b) Bend Test thereof.

arranged by

the contractor

Bricks/Brick 6.1.3 Testing of bricks/brick tiles for | Laboratory Appendix A,B,C Asperthe | Every 50000 or part

tiles 6.1.4 dimensions, Comprehensive & D of Chapter 6 Table 6.3 thereof or more frequently

6.1.5 strength, Water absorption and and 6.4 as decided by Engineer in
efflorescence charge.

Stone 4.1.2.2 | (a) Percentage of soft or delirious Field or IS 2386-Part-11 As required | For all quantities

aggregate material laboratory by

Test as Engineer-in-
required charge
Reinforcement 5.13 Physical Test and chemical test Laboratory IS 1786 As per As per CPWD
Steel CPWD specification
specification
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4.1.2.3 | Particle size Field/Lab Appendix-‘A’ 45 Cum For every 45 cum or part
thereof for RCC work
only. For test of items as
decided by Engineer-in-
charge
4.12.5 | (a) Estimation of organic Field/Lab IS 2386-Part-11 10 Cum For every 40 cum or part
impurities thereof
(b) Surface moisture Field/Lab IS 2386 10 Cum -do-
(c) Determination of 10% fine Field/Lab IS 2386 10 Cum -do-
value
(d) Specific gravity Field/Lab IS 2386 10 Cum -do-
(e) Bulk density Field/Lab IS 2386 10 Cum -do-
(f) Aggregate crusing strength Field/Lab IS 2386 10 Cum -do-
(g) Aggregate impact value Field/Lab IS 2386 10 Cum -do-
Concrete 54.1 Slump Test Field Appendix —‘D’ 10 Cum 15 cum of part thereof
Reinforcement | 5.4.9.1 | Cube Test Field / Lab Appendix — ‘A’ 5 cum As per CPWD
Concrete specifications
Timber 9.1.6 Moisture Content Field (by Appendix-‘C’ 1 Cum Every one cum or part
moisture thereof.
meter)
laboratory
test as
required by
Engineer-in-
charge.
Stone 7.1.1 (i) Water absorption Lab Test IS 1121 50 sqm for | 100 sqm/20 cum or part
7.4 (ii) Transverse strength IS 1121 Part II slabs and 10 | thereof or change of
7.8 (iii) Resistance to wear IS 1706 cum in stone | source as per direction of
7.9 (iv) Durability IS 1126 masonry Engineer-in-charge.
Marble 8.3 (i) Moisture Absorption Laboratory IS 1124 50 Sq.m. 100 sqm. or part thereof.
(Table | (ii) Hardness Test Mho’s Scale
8.2) (iii) Specific Gravity IS 1122
Granite (i) Moisture Laboratory IS 1124 50 Sq.m. 100 sqm. or part thereof.
(ii) Specific Gravity IS 1122
Concertina As per 1. Tensile Strength Laboratory IS 278: 2009 Per lot Per lot.
Coil BIS 2. Galvanising
code
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Annexure Il
Field Testing Instruments
Steel tapes — 3m
Vernier calipers
Micrometer screw 25mm gauge
A good quality plumb bob
Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical
Wire gauge (circular type) disc

Foot rule

© N o o bk b=

Long nylon thread

9. Magnifying glass

10. Screw driver 30cms long
11.Ball pin hammer, 100 gms

12. Plastic bags for taking samples

13. Balances

(i) 7 kg. to 10 kg. capacity, semi self indicating type —accuracy 10gm.

(i) 500 gm. Capacity, semi-self indicating type — accuracy 1 gm.

(iii) Pan balance — 5 Kg. capacity — accuracy 10 gms.

14. Ovens (if required)-electrically operated, thermostatically controlled upto
110°C — Sensitivity 1°C.
15. Sieves: as per IS 460-1962 (if required)-.

(i) LS. sieves — 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm,
40mm, 25mm, 20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid
and pan.

(i) 1.S.. sieves — 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm,
600 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90
microns, 75 microns, with lid and pan.

16. Sieve shaker capable of 200mm and 300mm dia sieves, manually operated with
timing switch assembly.
17. Equipment for slump test slup cone, steel plate, tamping rod, steel scale, scoop.
18. Dial gauges (if required)-, 25mm travel — 0.01 mm/division least count — 2nis.
19. Graduate measuring cylinders 200ml capacity — 3 nos.
20.Enamel trays (for efflorescence test for bricks).
(i) 300mm x 250mm x 40mm - 2 nos.
(i) Circular plates of 250mm dia — 4 nos.
21.Cube Testing Machine with calibration certificate.
22.Cube Moulds — 12 Nos. 15x15x15 cm
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On non-judicial stamp paper of minimum Rs. 100 ]

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance
Guarantee/Security Deposit/Mobilization Advance

1. Whereas the Executive Engineer ................... (name of division) ..........ecveennnn. , CPWD on behalf of
the President of India (hereinafter called “The Government”)has invited bids under
ceevrvsssnnnnnnnnnnen (NIT nUMbEF)..ooeeee. dated s Lo (name
OF WOTK) sisiscussmisnsssicstsinssmmenmmnsomeneesssiocrns The Government has further agreed to accept
irrevocable Bank Guarantee for Rs. .......ooovvevnn... (RUPEES ..., only) valid upto .........

(date)*......... as Earnest Money Deposit from ................... ... (name and address of contractor)
crensnnnnennn.(hereinafter called “the contractor”) for compliance of his obligations in accordance
with the terms and conditions of the said NIT.

OR**

Whereas the Executive Engineer ... (name of division) ......ccoevvevvvon , CPWD on behalf of
the President of India (hereinafter called “The Government”) has entered into an agreement
bearing number ..o With e (name and address of the contractor) ...............
(hereinafter called “the Contractor”) for execution of WOrk .......oooooovvoooooo (name of
WOTK) oot e The Government has further agreed to accept an irrevocable
Bank Guarantee for Rs. ..........cco........ (RUPEES oo ceren, only) valid upto ........ (date)........
as Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for
compliance of his obligations in accordance with the terms and conditions of the agreement.

2. We; cisiinin (indicate the name of the bank) ...ocoeeeeveen. (herein after referred to as “the Bank”),
hereby undertake to pay to the Government an amount not exceeding RS. .....ccoooveveeerevinnn,
(Rupees................. only) on demand by the Government within 10 days of the demand.

< M - S— (indicate the name of the Bank) w.ccccueveennn. , do here by undertake to pay the

amount due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said Contractor. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees ................. only)

4. We, ., (indicate the name of the Bank) ....ccoooee... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and the Contractor
shall have no claim against us for making such payment.

5. We, . (indicate the name of the Bank) ...eveirenenn, , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any manner
our obligation here under to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor from time to time or to postpone for any time
or from time to time any of the powers exercisable by the Government against the said contractor
and to forbear or enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation or extension being granted
to the said Contractor or for any forbearance, act of omission on the part of the Government or
any indulgence by the Government to the said Contractor or by any such matter or thing

+10°20%0
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whatsoever which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

6. WE, .veerveemiiiniinns (indicate the name of the Bank) ... , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee the Government may have in relation to the
Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the

Contractor.

B. W@, ..oorrmmmnemcsssizins (indicate the name of the Bank) ......ccooniininns , undertake not to revoke this
guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to ..o unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
Festiicted 10 RSy suussmsspiveamns (RUPEES .coovvrieriiinnnns only) and unless a claim in writing is lodged

with us within the date of expiry or extended date of expiry of this guarantee, all our liabilities
under this guarantee shall stand discharged.

Date .............
Witnesses:
1. Signature........oe. Authorized signatory
Name and address
Name
Designation
Staff code no.
Bank seal
2. Signature ...

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited
and 180 days for two/three bid system from the date of submission of tender.

**|n paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earnest money or for performance guarantee/security deposit/mobilization advance, as the case may
be.
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CENTRAL PUBLIC WORKS DEPARTMENT

OFFICE MEMORANDUM
No. DG/CON/Misc./04 .
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAVAN ,NEW DELHI DATED: 23.01.2017

Sub: Compliance on Construction & Demolition Waste Management Rules, 2016 —
Regarding Disposal of Waste to the approved by local Authority.

Ref: Ministry of Environment and Forest notification dt. 29.03.2016 Construction

and Demolition Waste Management Rules 2016 in exercise of powers Conferred
by Environment (Protection) Act 1986 (Available at web address

www.moef.gov.in).

The above Rules notified by Ministry of Environment and Forest are brought to
the notice of all NIT approving authorities and they are directed to incorporate suitable

provisions in the special conditions and ensure compliance of the Rules.

ﬂ?ﬂo! ly

Superintending Engineer (C&M)

This issues with the approval of ADG(TD).

Issued from file No. CSQ/CM/C/17(1)/2017
Copy to:-

1. All Spl. DGs, CPWD, E-in-C, PWD, Delhi Govt. They are requested to endorse a
copy.of this 0.M. to all ADGs, CEs, SEs & EEs concerned.

Ve @w%
~Executive Engineer (C)
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(GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF
DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS.

The Agreement made this day of one thousand

nine hundred and between son of

of (hereinafter called the Guarantor of the one part) and the
PRESIDENT OF INDIA (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the
Contract), dated and made between the GUARANTOR OF THE ONE

part and the Government of the other part, whereby the Contractor, inter alia, undertook to render
the buildings and structures in the said contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the
said
structures will remain water and leak-proof for five years from the date of giving of water
proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him
will render the structures completely leak-proof and the minimum life of such water proofing
treatment shall be FIVE YEARS to be reckoned from the date after the maintenance period
prescribed in the contract.

Providing that the Guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of Firewood and things of the same nature which might cause damage to the
roof.

b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts.

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of
any defect being found render the building water proof to the satisfaction of the Engineer-in-
charge at his cost and shall commence the work for such rectification within seven days from the
date of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects
failing which the work shall be got done by the Department by some other contractor at the
GUARANTOR’S cost and risk. The decision of the Engineer-in-charge as to the cost, payable by
the Guarantor shall be final and binding.
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That if the Guarantor fails to execute the water proofing or commits breach there under,
then the Guarantor will indemnify the Principal and his successors against all loss, damage, cost,
expense or otherwise which may be incurred by him by reason of any default the part of the
GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and / or damage and /or cost incurred by the Government the decision of the

Engineer-in-charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the
Obligor and by and for
and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by Obligor in the presence of -

Signed for and on behalf of the President of India by

In the presence of —
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Schedule of Quantity

CPWD

Name of Work: A/R & M/O GPRA Complex under Sub Division, 3/A, Timarpur, Delhi. (SH:- Replacement
of damaged kitchen cupboards of GPRA Quarters.)

S No

Description

Quantity

Rate

Unit

Amount

1

Providing and fixing 50 mm bright finished
brass cup board or wardrobe knob of
approved quality with necessary screws.

1200.00 | Nos.

74.25

each

89100.00

Providing and fixing magnetic catcher of
approved quality in cupboard / ward robe
shutters, including fixing with necessary
screws etc. complete.

2.1

Double strip (horizontal type)

1200.00 | Nos.

39.70

each

47640.00

Providing and fixing 6 mm thick both sides
Pre-laminated cement bonded wood particle
board as per IS : 15786:2008 of approved
brand and shade with suitable full threaded
steel screws etc. on the backing of racks,
drawer, cupboard,kitchen cabinet under
kitchen counter etc. all complete as per
direction of Engineer- In-Charge.

268.00 | sqm

1010.60

sqm

270841.00

Providing and fixing cupboard shutter with
19mm thick one side decorative and other
side balancing lamination factory pressed
BWP grade marine ply as per IS 710 of
approved brand including 2mm thick PVC
edge banding tape with hot glue by edge
bending machine etc. with auto closing
spring loaded hinges (hydraulic type) etc.
complete as per direction of Engineer- In-
Charge.(Payment of providing and fixing
auto closing hinges shall be paid separately).

384.00 | sqm

2829.25

sqm

1086432.00

Providing and fixing 19mm thick both sides
balancing lamination factory pressed BWP
grade marine ply as per IS 710 of approved
brand boxes, shelves, racks, almirah,
cupboard and drawer etc. including
necessary nails, screws, etc. complete as per
direction of Engineer-In-Charge.

1135.00 | sqgm

2593.15

sqm

2943225.00

Providing and fixing stainless steel soft
closing spring hinges at 0 degree hinges
(hydraulic type) of approved make/brand to
cupboard shutters with full threaded steel
screws including making necessary recess in
board and finished etc. complete as per
direction of Engineer-In-Charge.

2400.00 | Nos.

272.00

each

652800.00
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Providing and fixing 2mm thick 16 to 19
mm wide PVC edge binding tape of
approved quality for cupboard/wardrobe
shutters including necessary synthetic resin
hot pressed to edges on binding machine etc.
complete as per direction of Engineer-In-
Charge. 1937.00 | metre 43.80 metre 84841.00

Credit on account of taking away the
unserviceable dismantled material received
from dismantling from all floor levels (The
dismantled material will be the property of
the contractor). Before removing from site
the dismantled material so received will be
duly measured/ weighed in the presence of
Engineer-in-charge or his  authorized

representative.
a) Old wooden cupboards 1000.00 | kg -8.00 kg -8000.00
Total of DSR item i.e.( item no.1 to 7) 5174879.00
Estimated cost after using modified factor of GST on DSR 2023 @ 0.973 | 5035157.00
Add Cost Index @ 4.03% 202917.00
Total (A) |  5238074.00
Total of MR item i.e. item no. 8 (B) -8000.00
Total(A+B) | 5230074.00

Note:-

1. Contractor should see the site and read the conditions carefully before quoting his rates.

2. Rate of credit items will be treated at par if the quoted percentage by contractor is in lesser side
than estimated cost, if the percentage quoted by contractor is in higher side, the rate of these items
shall be enhanced accordingly.

Executive Engineer
“A” Division, CPWD
New Delhi
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