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GOVERNMENT OF INDIA
OFFICE OF ASSISTANT ENGINEER
SHILLONG CENTRAL SUB DIVISION- IV
CPWD, SHILLONG

NOTICE INVITING TENDER

N.I.T. No.: 55/NIT/MGCD/SH/2026-27

T.S. No. 02/AE/SCSD-IV/CPWD/MgCD/SH/2026-27

NAME OF WORK: Providing Services for Data Entry Operator in the Office of
The Assistant Engineer, SCSD-IV office CPWD, Shillong-03. (Chargeable to
Contingencies of work).

ESTIMATED COST
(PUT TO TENDER) : Rs.3,92,544.00

EARNEST MONEY : Rs.7851.00

TIME ALLOWED :12 (Twelve) Months
Percentage Rate Tender (CPWD —7)

Mode of Measurement: EMB (Electronic Measurement Book).

Assistant Engineer
Shillong Central Sub Division-1V
CPWD, Shillong-03.

Correction. Nil Deletion. Nil Insertion. Nil Overwriting. Nil AE, SCSD-IV



Name of work:

Page 2 of 55/NIT/MGCD/SH/2026-27

Engineer, SCSD-1V office CPWD, Shillong-03. (Chargeable to Contingencies of work).

Providing Services for Data Entry Operator in the Office of The Assistant
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Certified that this N.LT. amounting to Rs.3,92,544.00 (Rupees Three Lakhs Ninety Two Thousand
Five Hundred & Forty Four Only), contains 1 to 63 pages only in chronological order.

Approved

Assistant Engineer
Shillong Central Sub Division-IV
CPWD, Shillong-03.
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Assistant Engineer, Shillong Central Sub Division-IV, Shillong on behalf of President of India invites
online Percentage rate tenders from approved and enlisted eligible contractor of appropriate class of
CPWD in Buildings & Roads Category for the following work Providing Services for Data Entry
Operator in the Office of The Assistant Engineer, SCSD-1V office CPWD, Shillong-03. (Chargeable
to Contingencies of work).

N.L.T. No.: 55/NIT/MGCD/SH/2026-27

ESTIMATED COST
(PUT TO TENDER) : Rs.3,92,544.00

EARNEST MONEY : Rs.7851.00

TIME ALLOWED :12 (Twelve) Months

Last date of online submission of Bid, copy of receipt of deposition of original EMD and other
documents as specified in the bid document up-to 15:00 PM on 10.09.2026
The tender forms and other details can be obtained from the website

https://etender.cpwd.gov.in or www.cpwd.gov.in

Percentage Rate Tender (CPWD - 7)
Mode of Measurement :EMB (Electronic Measurement Book).

Assistant Engineer
Shillong Central Sub Division-IV
CPWD, Shillong-03.
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CPWD-6 FOR e- TENDERING

Percentage rate bids are invited on behalf of President of India from approved and eligible building
category contractors of CPWD for the Work Providing Services for Data Entry Operator in the
Office of The Assistant Engineer, SCSD-IV office CPWD, Shillong-03. (Chargeable to Contingencies
of work).

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be valid on

the original date of submission of bids.

1.1 The work is estimated to Rs.3,92,544.00 (Rupees Three Lakhs Ninety Two Thousand Five
Hundred & Forty Four Only), This estimate, however, is given merely as a rough guide.

1.1.1 The authority competent to approve NIT for the combined cost belonging to the major discipline will
consolidate NITs for calling the tenders. He will also nominate Division which will deal with all
matters relating to the invitation of bids.

For composite bid, besides indicating the combined estimated cost put to bid, should clearly indicates
the estimated cost of each component separately. The eligibility of bidders will correspond to the
combined estimated cost of different components put to bid.
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2 Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/8(or other
Standard Form as mentioned) which is available as a Govt. of India Publication and also available on
website www.etender.cpwd.gov.in or www.cpwd.gov.inBidders shall quote his rates as per various
terms and conditions of the said form which will form part of the agreement.

3 The time allowed for carrying out the work will be 12 (Twelve) Months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, inaccordance

with the phasing, if any, indicated in the bid documents.
4 The site for the work is available.

5 The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
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necessary documents except Standard General Conditions of Contract Form can be seen on website
www.etender.cpwd.gov.in or www.cpwd.gov.infree of cost.

6 After submission of the bid the contractor can resubmit revised bid any number of times but before last
time and date of submission of bid as notified.

7 While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of
times (he need not re-enter rate of all the items) but before last time and date of submission of bid as
notified.

8 When Bids are invited in three stage system and if it is desired to submit revised financial bid then it

shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall
become invalid.

9 Earnest Money amounting to RS.7851.00 in the form of Insurance Surety Bonds, Account Payee
Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e-Bank
Guarantee(for balance amount as prescribed) from any of the Commercial Banks (drawn in favour of
Executive Engineer, MgCD, CPWD, Shillong, Meghalaya shall be scanned and uploaded on the e-
Tendering website within the period of bid submission. The original EMD should be deposited either in
the office of Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission. The EMD receiving Executive Engineer(including NIT issuing EE/AE) shall
issue a receipt of deposition of earnest money deposit to the bidder in a prescribed format (enclosed)
uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in
shape prescribed above, and balance may be deposited in shape of Bank Guarantee including e-
Bank Guarantee of any Commercial bank having validity for a period of 90 days for single bid
works and 180 days for two bid system or more from the last date of receipt of bids which is to
be scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance
of the successful bidder, whichever is earlier. However, in case of two/ three bid system,
earnest money deposit of bidders unsuccessful during technical

bid evaluation etc. should be returned within 30 days of declaration of result of technical

bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified
in the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website
within the period of bid submission. However, certified copy of all the scanned and uploaded
documents as specified in e- tender notice shall have to be submitted by the lowest bidder
within a week physically in the office of tender opening authority. Online bid documents
submitted by intending bidders shall be opened only of those bidders, whose original EMD
deposited with any division of CPWD and other documents scanned and uploaded are found in
order.

The bid submitted shall be opened at 15:30 PM on 10.09.2026

10.  The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall not
be refunded if:

1) The bidder is found ineligible.

(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid
documents.

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest bidder in the office of bid opening
authority.

(iv) If atenderer quotes nil rates against each item in the item rate tender or does not quote any
percentage above / below on the total amount of the tender or any section/Sub-head in
percentage rate tender ,the tender shall be treated as invalid and will not be considered as
lowest tenderer.
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The contractor whose bid is accepted will be required to furnish performance guarantee at specified
percentage of the tendered amount as mentioned in schedule E and within the period specified in
Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance with
the prescribed form. In case the contractor fails to deposit the said performance guarantee within the
period as indicated in Schedule 'F', including the extended period if any, the Earnest Money deposited
by the contractor shall be forfeited automatically without any notice to the contractor. The earnest
money deposited along with bid shall be returned after receiving the aforesaid performance
guarantee. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/ registrations or proof of applying for obtaining labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also ensure
the compliance of aforesaid provisions by the subcontractors, if any engaged by the contractor for the
said work within the period specified in Schedule F.

The description of the work is as follows: Providing Services for Data Entry Operator in
the Office of The Assistant Engineer, SCSD-IV office CPWD, Shillong-03.
(Chargeable to Contingencies of work). Intending Bidders are advised to inspect and
examine the site and its surroundings and satisfy themselves before submitting their bids as to
the nature of the ground and sub-soil(so far as is practicable), the form and nature of the site,
the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other circumstances
which may influence or affect their bid. A bidders shall be deemed to have full knowledge of
the site whether he inspects it or not and no extra charge consequent on any misunderstanding
or otherwise shall be allowed. The bidders shall be responsible for arranging and maintaining
at his own cost all materials, tools & plants, water, electricity access, facilities for workers and
all other services required for executing the work unless otherwise specifically provided for in
the contract documents. Submission of a bid by a bidder implies that he has read this notice
and all other contract documents and has made himself aware of the scope and specifications
of the work to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Government and local conditions and other factors having a bearing on
the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept
the lowest or any other bid and reserves to itself the authority to reject any or all the
bids received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by
the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable for
rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the same
at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of
contracts, in which his near relative is posted a Divisional Accountant or as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both
inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any gazetted
officer in the Central Public Works Department or in the Ministry of Urban Development. Any
breach of this condition by the contractor would render him liable to be removed from the
approved list of contractors of this Department.
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No Engineer of gazette rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to
be cancelled if either the contractor or any of his employees is found any time to be such a
person who had not obtained the permission of the Government of India as aforesaid before
submission of the bid or engagement in the contractor’s service.

The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from
the date of opening of bids in case of single bid system and 75 (seventy five) days from the
date of opening of technical bids in case bids are invited in 2 or 3 bid system. Further

(i) If any tenderer withdraws his tender or makes any modification in the terms &conditions
of the tender which is not acceptable to the department within 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter
of acceptance for the work is issued or not.

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions
of the tender which is not acceptable to the department after expiry of 7days after last
date of submission of bids, then the Government shall without prejudice to any other
right or remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective
of letter of acceptance for the work is issued or not.

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders

shall not be allowed to participate in the rebidding process of the same work.

This Notice Inviting Bid shall form a part of the contract document. The successful bidder/

contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from the

stipulated date of start of the work, sign the contract consisting of:-

a) The Notice Inviting Bid, all the documents including additional conditions, specifications
and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid
and the rates quoted online at the time of submission of bid and acceptance thereof
together with any correspondence leading thereto.

b) Standard C.P.W.D. Form 7 (Attached with this bid document).

For Composite Bids

The Executive Engineer in charge of the major component will call bids for the
composite work. The cost of bid document and Earnest Money will be fixed with respect
to the combined estimated cost put to tender for the composite bid.

The bid document will include following three components:
Part A:- CPWD-6, CPWD-7/8 including schedule A to F for the major component of the
work, Standard General Conditions of Contract for CPWD 2023 as amended/ modified up
to last date of submission of bid.
Part B:- General / specific conditions, specifications and schedule of quantities applicable
to major component of the work.
Part C:- Schedule A to F for minor component of the work (competent authority under
clause 2 and clause 5 shall be same authority as mentioned in schedule A to F for major
components), General/specific conditions, specifications and schedule of quantities
applicable to minor component(s) of the work.

The bidders must associate himself, with agencies as per NIT conditions.
The eligible bidders shall quote rates for all items of major component as well as for all
items of minor components of work.

After acceptance of the bid by competent authority, the EE in charge of major component
of the work shall issue letter of award on behalf of the President of India. After the work
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is awarded, the main contractor will have to enter into one agreement with EE in charge
of major component and has also to sign two or more copies of agreement depending
upon number of EE's/DDH in charge components. One such signed set of agreement
shall be handed over to EE/DDH in charge of minor component(s).EE of major
component will operate Part A and Part B of the agreement.EE/DDH in charge of minor
component(s) shall operate Part- C alongwith Part Aof the agreement.
Entire work under the scope of composite bid including major and all minor components
shall be executed under one agreement.
Security Deposit will be worked out separately for each component corresponding to the
Estimated cost of the respective component of works.
The main contractor has to associate agencies for specialized component(s)conforming
toeligibility criteria as defined in the bid document and has to submit detail of such
agency(s) to Engineer-in-Charge of relevant component(s) with in prescribed time. Name
of the agency(s) to be associated shall be approved by Engineer-in-Charge of relevant
component(s).
In case the main contractor intends to change any of the above agency/agencies during
the operation of the contract, he shall obtain prior approval of Engineer-in-Charge of
relevant specialized component(s).
The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In
case Engineer-in-Charge is not satisfied with the performance of any agency, he can
direct the contractor to change the agency executing such items of work and this shall
be binding on the contractor.

20.1.10 The main contractor has to enter into MoU with agency(s) associated by him. Copy of

such MoU shall be submitted to EE/ DDH in charge of each relevant component as well
as to EE-in-charge of major component. In case of change of associate contractor, the
main agency(s) has to enter into MoU/agreement with the new contractor associated
by him.

20.1.11 Running payment for the major component shall be made by EE of major discipline to

the main contractor. Running payment for minor components shall be made by the
Engineer-in-Charge of the discipline of minor component directly to the main
contractor. The CMB shall be maintained independently by Engineer-in-Charge of
major and minor components.

20.1.12A. The composite work shall be treated as complete when all the components of the work

are complete. The completion certificate of the composite work shall be recorded by
Engineer-in-Charge of major component after record of completion certificate of all
other components.

20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major component.

21

22.

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for
their component of work and pass on the same to the EE of major component for
including in the final bill for composite contract.
Jurisdiction of Courts-The Court of the place from where the letter of award of work has
been issued shall have the jurisdiction to decide any dispute arising out of or in respect of the
contract.
The intending bidders are required to update their profile in CPWD e- tender portal and to
upload their bids well in advance of last date of submission of tender. Any issue related to
updating profile/uploading tender can be resolved through the concerned Executive
Engineer/ Assistant Engineer (Phone no 0364-2223533 e- mail Ideemgcdcpwd@gmail.com /
eec.mgcd-cpwd@gov.in or ERP  helpline 1n0.18001803286 or e-mail Id

cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to
raise any issues till the last date of submission of bid in their = own interest.

23. Price Preference to SC/ST individual contractor for item rate/percentage rate tender:
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Price preference in quoted item rate/percentage rate tender shall be applicable to the

individual enlisted /non-enlisted SC/ST contractor as under:-

(i) For work(s) upto and equal to an estimated cost of Rs. 2.70 lakh a price preference upto
5% (with reference to the lowest valid tender) may be allowed in favor of individual SC/ST
enlisted/non-enlisted contractor. No earnest money is required in such case(s).

(ii) For work(s) beyond an estimated cost of Rs. 2.70 lakh and upto and equal to estimated cost
of Rs. 6.20 lakh, the price preference upto 5% (with reference to the lowest valid tender)
may be allowed in favour of individual enlisted SC/ST contractor. However, earnest money
at a reduced rate of %2% may be accepted in such cases.

The price preference upto 5% (with reference to the lowest valid price bid) may be allowed in

favour of individual SC/ST contractor only. The above concession shall be allowed only after

verification of the individual contractor’s claim of belonging to SC/ST community

24  CPWD does not have funds of its own and it carries out the works of client departments
from their funds (deposit, budgetary, authorization). The CPWD is making payments to
the contractors after getting budget / authorization / deposit from various Ministries /
Client Departments. The payment to the contractor can be done only on availability of
funds for that work from client department and in case of delay in getting funds from
Ministry / Client Department, CPWD will not be responsible for delay in payment and
no any extra compensation on this account shall be granted apart from specified
elsewhere in this document. The contractor has to quote his tender accordingly
considering this aspect

Assistant Engineer
SCSD-1V, CPWD, Shillong
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Annexure-A

RECEIPT OF DEPOSITION OF ORIGINAL EMD
301003101 o\ JEO ) T | - S

Name of work: Providing Services for Data Entry Operator in the Office of
The Assistant Engineer, SCSD-IV office CPWD, Shillong-03. (Chargeable
to Contingencies of work).

1) NIT No. 55/NIT/MGCD/SH/2026-27
2. Estimated Cost: Rs.3,92,544.00
3. Amount of Earnest Money Deposit: Rs.7851.00
4. Last date of submission of bid: 10.09.2026
(** To be filled by EE, at the time of issue of NIT and uploaded along with

NIT)
1. Name of Contractor : ...#...cceeevuvrrreessrernssrssnnanes
2. FOrm Of EMD ... .ciiuicevesnreernnnn evanssnnsnn senansnns
3. Amount of Earnest Money deposit...#........ccccevveeriienns
4. Date of submission of EMD ...#....c.cccervmernnens

Signature, Name and Designation of EMD
Receiving officer (EE/ AE(P)/AAQ)
Along with office stamp

(# To be filled by EMD receiving EE)

INFORMATION AND ISNTRUCTIONS FOR EE / AE / AAO FOR e-TENDERING

The Executive Engineer of all divisions of CPWD should receive the original EMD for tender of other
division.

The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the prescribed
format of receipt of deposition of original EMD along with NIT : -

The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder
and shall issue a receipt of deposition of earnest money to the agency in a given format upload by
tender inviting EE. The Receipt may be issued by the AE(P)/AAO.

The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer
about deposition of EMD by the agency by Email/Fax/telephonically.

The original EMD receiving Executive Engineer shall release the EMD after verification from the E-
tendering portal website (www.etender.cpwd.gov.in> tender free view>advance search> awarded
tenders) that the particular contractor is not L-1 tenderer and work is awarded.

The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.

**To be filled by Assistant Engineer.
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING
PART OF BID DOCUMENT
(Applicable for inviting open bids)
Assistant Engineer, Shillong Central Sub Division-1V, Shillong on behalf of President of India invites
online percentage rate bids from approved and eligible building category contractors of CPWD for
the following work(s):

Last date of online
Sipuaed | omsn of b
Estimated 5 Period of py o P -
. arnest . deposition of [Date & time of
S. No. NIT No| Name of work & Location cost put to Completion i . .
bid (Rs.) Money of work (in original EMD and [opening of bids
’ months) other documents as
specified in the bid
document.
1 2 3 4 5 6 7 te]
I~
~N - . (72}
& | Providing Services for =
S | Data Entry Operator in S T
g the Office of The < S §
Assistant Engineer o - Date:
2 =nginesr, 0 | 5 % | Upto03:00 PM
1 8 SCSD-IV office CPWD, o 0 S on 10.09.2026 10.09.2026
S Shillong-03. 3 '; ) U at 03: 30 PM
Z (Chargeable to K o E
E Contingencies of (14 -~
AN
E work). -

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit his
bid if he considers himself eligible and he is in possession of all the documents required.

Information and Instructions for bidders posted on website shall form part of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen and downloaded from www.etender.cpwd.gov.in or
www.cpwd.gov.infree of cost.

But the bid can only be submitted after deposition of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission and uploading the mandatory scanned documents such as Insurance Surety Bonds, Account
Payee Demand draft or Banker’s Cheque or Fixed Deposit Receipts or/ and Bank Guarantee including e-
Bank Guarantee (for balance amount as prescribed) from any of

the Commercial Bank towards EMD in favour of Executive Engineer as mentioned in NIT, receipt

for deposition of original EMD to division office of any Executive Engineer (including NIT issuing

EE/ AE), CPWD and other documents as specified.

Those contractors who are not registered or have not updated their profile on the website mentioned
above, are required to get registered / update their profile beforehand. The necessary training materials
including the videos with step to step process are available on download section of

https://etender.cpwd.gov.in.

The intending bidder must have valid Class-III digital signature certificate with encryption key (combo
type) to perform any operations / transactions on the e-tendering portal / website and the bidder should
download and install the eMsigner on their system as per instructions available on download section
ofhttps://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor bid sheets.

wn

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures appears in
yellow colour and the moment rate is entered, it turns sky blue.
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In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the same shall be
treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be
treated as “0” (ZERO).
However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage
above/below on the total amount of the tender or any section / sub head in percentage rate tender, the tender shall
be treated as invalid and will not be considered as lowest tenderer.

List of Documents to be scanned and uploaded within the period of bid submission:

L Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee of any

commercial Bank against EMD.

il. Copy of receipt for deposition of original EMD issued from division office of any Executive Engineer
(i/c NIT issuing EE/AE CPWD)---Annexure “A” at page No 11

iii. Enlistment order of the Contractor.
iv. GST registration certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then affidavit to be furnished on a “
Non-Judicial stamp paper of Rs.100/- (Scanned copy of the notarized affidavit to be
uploaded at the time of submission of bid).

(Note: In affidavit 2md party column must be mention “EE, MGCD, NIT No.
55/NIT/MGCD/SH/2026-27)

“If work is awarded to me, 1/we shall obtain GST registration certificate, as applicable, within
one month from the date of receipt of award letter or before release of any Payment by CPWD,
whichever is earlier, failing which 1/we shall be responsible for any delay in payments which
will be due towards me/us on account of the work executed and/or for any action taken by
CPWD or GST department in this regard".

V. Copy of PAN card.

Vi. Trading Licence issued for Non-Tribal Traders/ Contractors/ Suppliers. (Mandatory Documents as
per order of Government of Meghalaya vide letter no.DCA36/91/323 dated.24th June 2015)

If the bidder has not obtained Trading License as applicable then affidavit to be furnished on a “
Non-Judicial stamp paper of Rs.100/- (Scanned copy of the notarized affidavit to be
uploaded at the time of submission of bid).

(Note: In affidavit 2md party column must be mention “EE, MGCD, NIT No.
55/NIT/MGCD/SH/2026-27)

“If work is awarded to me, 1/we shall obtain Trading License from the 0/o0 KHADC (Khasi Hills
Autonomous District Council), Meghalaya, as applicable, before the commencement of the work,
and continue to have a valid license until its completion. If I/we failed to furnish the trade
license before commencement of work, I/we agree that President of India or the successor in
office shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the said performance guarantee absolutely. Further, I/We agree that in case of forfeiture
of performance guarantee as aforesaid, I/We shall be debarred for participation in the e-
tendering process of the work.”

Vii. Contact details - Email ID and Telephone Number.

ix. ERP Training Certificate issued through LMS (Learning Management System) in ERP to the
Contractor or his authorised representatives.

Assistant Engineer
Shillong Central Sub Division-IV
CPWD, Shillong
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CPWD -7

GOVERNMENT OF INDIA CENTRAL PUBLIC WORKS DEPARTMENT
Percentage rate tender & contract for works

(A) Tender for the work of:-
Name of Work Providing Services for Data Entry Operator in the Office of The Assistant Engineer,
SCSD-1V office CPWD, Shillong-03. (Chargeable to Contingencies of work).

To be uploaded after 15:00 hours 02.09.2026 to/upload at www.etender.cpwd.gov.in
(i) To be opened in presence of tenderers who may be present at 15:30 hours on 10.09.2026
the office of Assistant Engineer, SCSD-1V, Shillong.

TENDER

[/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the bid document for the work.

I / We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause-11 of the Conditions of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

[/We agree to keep the tender open for Thirty (30) days from the date of opening of financial bid
and not to make any modifications in its terms and conditions.

I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer
as per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank
Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the
case may be). If [/We, fail to furnish the prescribed performance guarantee within prescribed period,
[/We agree that the said President of India or his successors, in office shall without prejudice to any
other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if [/We fail
to commence work as specified, I/ We agree that President of India or the successors in office shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said
performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute
all the works referred to in the tender documents upon the terms and conditions contained or
referred to those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form.

Further, I[/We agree that in case of forfeiture of earnest money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

[/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to notice of
department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of the department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire Earnest Money Deposit/Performance Guarantee.

[/We hereby declare that [/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
Correction. Nil Deletion. Nil Insertion. Nil Overwriting. Nil AE, SCSD-IV
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information/derived there from to any person other than a person to whom [I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the safety
of the State.

Dated Signature of Contractor
Witness: Postal Address
Address:
Occupation:
ACCEPTANCE
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of the President of India for a sum of Rs. ... (Rupees
.......................................................................................................................................... )
The letters referred to below shall form part of this contract agreement:-
(a)
(b)
(c)

For & on behalf of the President of India.

Signatures ........ooveenernenn.
Dated: Designation .....cccocomeeereneees
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| On non-judicial stamp paper of minimum Rs. 100 |

(Guarantee offered by bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit/ Performance Guarantee/ Security
Deposit/ Mobilization Advance

1. Whereas the Executive Engineer ................. (name of division) ......c.cceeevvenns , CPWD on behalf of
the President of India (hereinafter called “The Government”) has invited bids under
................... (NIT number) .......ccuuwe.. dated ......cceeeeefor eevieeene. (name of work)
............................ The Government has further agreed to accept irrevocable Bank Guarantee
for RS oovvvvreecne, (Rupees ....cooeeveercceriuenne Only) valid upto ......cceeeun.e. (date)*.......... as Earnest
Money Deposit from .............c........ (name and address of contractor) ................ (hereinafter

called “the contractor”) for compliance of his obligations in accordance with the terms and
conditions of the said NIT.

Whereas the Executive Engineer .......... (name of division) .............. , CPWD on behalf of the
President of India (hereinafter called “The Government”) has entered into an agreement
bearing number ................... With e (name and address of the contractor) ...............
(hereinafter called “the Contractor”) for execution of work ................ (name of work)
............................. The Government has further agreed to accept an irrevocable Bank
Guarantee for RS ......ccecevennne. (Rupees .................. only) valid upto .......ccceuuence (date) ...........
as Performance Guarantee/ Security Deposit/ Mobilization Advance from the said
Contractor for compliance of his obligations in accordance with the terms and conditions of
the agreement.

2. We, cvvviniieiiiinns (indicate the name of the bank) ........cc.cu.... , (herein after referred to as “the
bank”), hereby undertake to pay to the Government an amount not exceeding Rs.
............................ (Rupees ................... only) on demand by the Government within 10 days of
the demand.

3. We, e (indicate the name of the bank) ......cc.ccccevvivnnnne , do here by undertake to

pay the amount due and payable under this guarantee without any demur, merely on a
demand from the Government stating that the amount claimed is required to meet the
recoveries due or likely to be due from the said Contractor. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the bank under this
Guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding Rs. ......cccvvuene (Rupees .......ccoeuen. only).

4. We, wvveiiniienn, (indicate the name of the bank) ................ , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under
this Bank Guarantee being absolute and unequivocal. The payment so made by us under this
Bank Guarantee shall be a valid discharge of our liability for payment there under and the
Contractor shall have no claim against us for making such payment.

5 We, i (indicate the name of the Bank) .............. , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any
manner our obligation here under to vary any of the terms and conditions of the said
agreement or to extend time performance by the said Contractor from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Government
against the said contractor and to forbear or enforce any of the terms and conditions relating
to the said agreement and we shall not be relieved from our liability by reason of any such
variation or extension being granted any indulgence by the Government to the said
Contractor or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.
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6. We, wrveieeieene (indicate the name of the Bank) .............. , further agree that the
Government as its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee the Government may have in relation to the
Contractor’s liabilities.

7. This Guarantee will not be discharged due to the change in the constitution of the Bank or the

Contractor.

8. We, e (indicate the name of the Bank) .......ccccceeeueennn. , undertake not to revoke this
guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to .............. unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee
is restricted to Rs. ....cccevviiinns (RUpEES ..cuovvvvverirrieririinnns only) and unless a claim in writing is

lodged with us with the date of expiry of extended date of expiry of this guarantee, all our
liabilities under this guarantee shall stand discharges.

Date .............
Witnesses:
1. Signature Authorized Signatory
2. Name and address Name
Designation
Staff code no.
1. Signature .......cccceveenen. Bank Seal

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are
invited and 180 days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either
for earnest money or for performance guarantee/security deposit/mobilization advance, as
the case may be.
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SCHEDULES

SCHEDULE ‘A’

Schedule of quantities

| : | from Page No. 63

SCHEDULE ‘D’

Extra schedule for specific requirements /
documents for the work, if any

General Conditions, Additional Specifications

SCHEDULE ‘E’

Reference to General Condition of contract :
(GCC EPC Projects 2022/ GCC Maintenance
Works 2023/ GCC Construction Works 2023)

Applicable GCC is General Conditions of
Contract 2023 (Maintenance Work) CPWD-
7 /8with up-to date corrections slip issued till
last date of submission of bid.

Name of work

Providing Services for Data Entry
Operator in the Office of The Assistant
Engineer, SCSD-IV  office CPWD,
Shillong-03. (Chargeable to
Contingencies of work).

Estimated cost of work

Rs.3,92,544.00

1) Earnest money

Rs.7851.00

2) Performance Guarantee

5 % of tendered value.

3) Security Deposit

2.5 % of tendered value

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer Inviting Tender

Assistant Engineer, SCSD-IV, CPWD, Shillong
or successor thereof

Maximum percentage for quantity of items of
work to be executed beyond which rates are to
be determined in accordance with Clauses 12.2
&12.3

See below

Definitions:

2(v) Engineer-in-Charge

Assistant Engineer, SCSD-1V, CPWD, Shillong
or successor thereof

2(viii) | Accepting Authority Assistant Engineer, SCSD-1V, CPWD, Shillong
or successor thereof
2(x) Percentage on cost of materials and 0
labour to cover all overheads and profits. 15%
2(xi) Standard scheduled of rates DSR 2023, Upto date correction slip and
Market rate
2(xii) | Department Central Public Works Department
8(ii) Standard CPWD contract Form GCC
2023 (Maintenance), C.P.W.D Form Form 7
7 /8as modified and corrected up to last
date of submission of bid.
Correction. Nil Deletion. Nil Insertion. Nil Overwriting. Nil AE, SCSD-IV
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Clause 1

()

Time allowed for submission of
Performance Guarantee, Program Chart
(Time and Progress) and applicable Labour

Licenses, registration with EPFO, ESIC and 7 Days
BOCW Welfare Board or proof of applying
thereof from the date of issue letter of
acceptance.
(ii) | Maximum allowable extension with late fee
@ 0.10% Per day of Performance
Guarantee amount beyond the period 3 Days
provided in (i) above
Clause 2

Authority for fixing compensation under clause 2

Chief Engineer, CPWD, Shillong or successor

thereof
Clause 2 A
Whether clause 2 A shall be applicable ¥Yes/ No
Clause 5
Number of days from the date of issue of letter of
acceptance of work for reckoning date of start 10 Days
Mile stone(s) as per table given below:- Not Applicable

SI No | Description of milestones Time allowed in days | Amount to be withheld
(Physical) (From date of start) in case of non-
achievement of mile
stones
NIL

Time allowed for execution of work

Authority to decide:

12 (Twelve) Months

(i) Authority to convey the decision of Assistant Engineer, SCSD-1V, CPWD, Shillong
shifting of milestone and extension of or successor thereof
time

(ii) Authority to decide rescheduling of Chief Engineer (Shillong), CPWD, Shillongor
milestone and extension of time successor thereof

(iii) Shifting of date of start in case of delay in Chief Engineer (Shillong), CPWD, Shillongor

handing over of site.

successor thereof

Proforma of schedule clause -5 schedule of handing over of site.

Part Portion of site Description Time period for handing
over reckoned from date of
issue of letter of intent

Part A Portion without any hindrance Site will be handed Immediate

over immediately

Part B Portion with encumbrances * *

Part C Portions dependent on work of * *
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| | other agencies. | |

| Applicable clause 5/5A | : | Clause 5

Clause 6

Computerized-MeasurementBeok{EMB}/Electronic Measurement Book (EMB)

(i) Mode of measurement: EMB.
Clause 7

Gross work to be done together with net

payment/adjustment of advances for material Rs. 0.33 Lac
collected, if any, since the last such Payment for being T
eligible for interim payment.

Clause 7A & 7B

Clause-7A : Yes
Clause-7B No
Clause 10A

List of testing equipment’s to be provided by the contractor at site lab :As per requirement at site
Clause 10-B (ii)

| Whether clause 10-B (ii) shall be applicable | : | No
Clause 10 C Applicable
Component of labour expressed as percentage of | : 25%

value of work

Clause 10 CC Not Applicable
Clause 10 CC to be applicable in contracts with stipulated period of completion : 12 months
exceeding the period shown in next column
Schedule of component of other Materials, Labour etc. for price escalation. X %
Component of civil (except cement, structural steel, reinforcement bars POL) | | ~ 7"
/Electrical construction
value of work Component of Labour expressed as percent of total value of work. : Y ... %
Note : Xm ..... % should be equal to (100) - (except cement, structural steel, reinforcement bars POL
+ Component of Labour)
Clause 11
Specifications to be followed for execution of |: | CPWD specifications 2019 Volume I and II,
work modified / corrected up to last date of
submission of bid.
Clause 12
Authority to decide deviation.
SI.N Description Authority
o
i. Upto 1.25 times of contract amount with (Recorded reasons). Engineer-in-Charge
ii. Beyond 1.25 times upto 1.50 times of contract amountwith (Recorded | CE (Shillong)
reasons).
12.2 & 12.3 | Deviation limit beyond which clause 12.2 & 12.3 All the Deviated Quantities shall
shall apply for building work. be paid at agreement rates.
12.5 (i) Deviation limit beyond which clause 12.2 & 12.3
shall apply for foundation work (except items mentioned in No Limit
earth work sub heads in DSR and related items)
(ii) Deviation limit for items in earth work subhead of No Limit
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| DSR or related items.

Clause 16
Competent Authority for deciding reduced rates Chief Engineer CPWD, Shillong or successor
thereof
Clause 18
List of mandatory machinery, tools & plants to be deployed by the contractor at site:-N/A
Clause 19
Clause 19 C | Authority to decide penalty for each default Executive  Engineer, = Meghalaya
Central Division, Shillong  or
successor thereof
Clause 19 D | Authority to decide penalty for each default Executive  Engineer, = Meghalaya
Central Division, Shillong  or
successor thereof
Clause 19 G | Authority to decide penalty for each default Executive  Engineer, = Meghalaya
Central Division, Shillong  or
successor thereof
Clause 19 K | Authority to decide penalty for each default Executive  Engineer, = Meghalaya
Central Division,Shillong or
successor thereof
Clause 25
1. Conciliator ADG (RG), Guwahati
2. Arbitrator Appointing Authority — Chief Engineer, CPWD, Shillong-03
3. Place of Arbitration Shillong
Clause 32
Requirement of Technical Representative (s) & recovery Rate
St~ _Cost of | Requirement of Technical Minimu | Designation Rate at which recovery
No. %k\ Qualification | Number m Technical Staff shall be made from the
(Rs. In (of Major + | experie contract in the event of
Crores) inor nce not fulfilling
%pmqlt (Years)
More Graduate 1 of major ﬁ\(rKS\ Project Manager | Rs. 15,000/- per month
than Engineer  or | component | respecti m
15Lacs | Diploma vely planni ality/Si
and to | Engineer te/billing Engine
1 1.5
Crores \

Assistant Engineers retired from Government services that are holding Diploma will be treated at

par with Graduate Engineers.

Diploma Engineer with minimum 10 years relevant experience with a reputed construction co. can
be treated at par with graduate engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50% of requirement of degree engineers.

Clause 38
(i) Schedule/statement for determining theoretical quantity

of cement & bitumen on the basis of

Delhi Schedule of Rates 2021 modified / corrected up to date printed by CPWD.
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Variations permissible on theoretical quantities.

(a) Cement
For works with estimated cost put to tender not 3% plus / minus
more than Rs. 25 lakh.
For works with estimated cost put to tender 2% plus / minus
more than Rs. 25 lakh.
(b) Bitumen All Works 2.5% plus & only &Nil on minus side
(c) Steel reinforcement and structural steel 2% plus / minus
sections for each diameter, section and
category.
(d) All other materials. Nil
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CENTRAL PUBLIG WORIKS [RERARTRMERNT
OFFICE MEMORANDUM
No. DG/ SE/CM/Misc/77
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWARN, NEW DELHI DATED: _04.05.2018

Subject:- CIC Order dated 05.01.2018 regarding facilitation of the free flow of information
relating to development of public infrastructure.

The Works Division, Ministry of Housing and Urban Affairs vide 0.M. No. 28012/12/2017-W-3
dated 20.02.2018 has forwarded copy of CIC Order dated 05.01.2018 wherein the Information
Commissioner has observed, “considering the larger public interest and facilitation of the free
flow of information relating to development of public infrastructure; the Commission in exercise
of powers vested under section 19(8)(a)(iv) of the RTI Act directs the respondent department as
well as CPWD, MoUD, Gol to incarporate adequate changes in its information/ record retention
practices as regards the itemized material procurement bilis submitted by the contractors.”
Further, observation is - “It s clarified that the present directions shall be applicable
prospectively.”

Accordingly, henceforth, for greater transparency in functioning of Government Department, in
each case, it shall be mandatory for the field staff of PWD (GNCTD) & CPWD to retain the
authenticated copies of itemized bills of the materials which has to be entered in the M.A.S.
Register viz Steel, Cement, Bitumen, Paint, Water Proofing materials or any other item
suggested by the Technical Sanction autharity. This is irrespective of existence of any terms &
condition specified in contract/agreement. Authenticated copies must be obtained by PWD
(GNCTD)/CPWD authorities from the agencies/contractors before settling payments.

This issues with approval of DG, CPWD.
Encl: OM No. 28012/12/2017-W-3 dated 20.02.2018

Issued from file no. :-
CSQ/CM/18(2)/2018 (e-file No. 9038461)

JES— ——
et Ul ST
(Ashok Kumar Gupta)

S&ﬁin(tending Engineer (C&M)
o\

A
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Pralg ol AT fawmT
PRI T

No. DG/CON/Maintenance 2023/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 08.12.2023

Subject: Modifications in Conditions of Contract, Clause 5 and

schedule F
Works

in clause 5 of GCC 2023 Maintenance

The following amendments are made in the GCC 2023 for Maintenance works.

Existing Provision

| Modified Provision

CONDITIONS OF CONTRACT
Definitions
2. In the contract,

have the
respectively

otherwise requires,
meanings, hereby
assigned to them:-

(i) to (xvii)

(xviii) No provision

)

the following |
expressions shall, unless the context |

CONDITIONS OF CONTRACT
Definitions

2. No change:-

(i) to (xvii) No Change

(xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any
combination or combination of all
delay fall under different sub clauses
5.2,5.3 and 5.5.

Correction. Nil

Clause 5 Time and Extension for
Delay

The time allowed for execution of the

Works as specified in the Schedule 'F' |

or the extended time in accordance
with these conditions shall be the
essence of the Contract. The execution
of the work shall commence from
such time period as mentioned in
schedule 'F' or from the date of
handing over of the site, notified by the
Engineer-in-Charge, whichever is later.
If the Contractor commits default in
commencing the execution of the
work as aforesaid, the performance
guarantee shall be forfeited by the
Engineer in Charge and shall be
absolutely at the disposal of the
Government without prejudice to any
other right or remedyavailable in law.

N T

(EE (Contact)

Deletion. Nil
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Clause 5 Time and Extension for
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance with
these conditions shall be the essence of
the Contract. The execution of the work
shall commence from such time period
as mentioned in schedule 'F' or from the
date of handing over of the site, notified
by the Engineer-in-Charge, whichever is
later. If the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period
specified in the notice in writing
by the Engineer-in-Charge then the
performance  guarantee  shall be
forfeited by the Engineer-in-Charge and
shall be absolutely at the disposal of the
Government  without _ prejudice _to |
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(seven) working days of award of work
and in consideration of

a. Schedule of handing over of site
asspecified in the Schedule 'F'
b. Schedule of issue of designs as

specified in the Schedule 'F',

i. the Contractor shall submit a
Time and Progress Chart for
each mile stone. The Engineer-
in-Charge may within 7 (seven)

working days thereafter, if
required modify, and
communicate the program

approved to the contractor failing
which the program submitted by
the contractor shall be deemed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate theforecast of the dates
of commencement and
completion of various trades of
sections of the work and may be

amended as necessary by
agreement between the
Engineer-in-Charge and the

Contractor within the limitations
of time imposed in the Contract
documents.

i. In case of non-submission
of construction programme by
the contractor, the program
approved by the Engineer-in-
Charge shall be deemed to be

any other right or remedy available in
law.

The contract shall stand determined
when such decision of forfeiture of
the performance guarantee is issued
to the contractor.

51 The contractor as soon as
possible but within 7 (seven) days of
issue of letter of award of work shall
submit a time and progress chart to
the Engineer-in-Charge. Such chart
shall be made in due consideration of

a. Schedule of handing over of site as
specified in the Schedule 'F'

b. Schedule of issue of design(s) and
drawing(s) as specified in the
Schedule 'F',

. The Contractor shall submit a Time
and Progress Chart for each
milestone. The Engineer-in-Charge
may within 7 (seven) days of receipt
of such chart, make modifications
thereafter, if any, and communicate
the approved chart to the contractor,
failing which the chart submitted by
the contractor shall be deemed to be
approved by the Engineer-in- Charge.
The Chart shall be prepared in direct
relation to the time stated in the
Contract documents for completion of
items of the works. It shall indicate the
forecast of the dates of
commencement and completion of
various trades of sections of the work
and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time imposed in the
Contract documents.

. In case of non-submission of time
and progress chart by the
contractor, the chart prepared by the
Engineer-in- Charge shall be deemed
to be final.

~ final.
a\u’@'ﬁ_ﬂiﬁn‘ i
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ii.  The approval by the Engineer-in- |ii. The approval by the Engineer-in-
Charge of such programme shall Charge of such programme shall not
not relieve the contractor of any relieve the contractor of any of the
of the obligations under the obligations under the contract.
contract.

iv. The contractor shall submit the jv. The contractor shall submit the Time
Time and Progress Chart and and Progress Chart containing upto
progress report using the date progress of work using the
mutually agreed software or in mutually agreed software or in the
other format decided by format decided by Engineer-in-Charge.
Engineer-in-Charge for the work Such chart shall be submitted by
done during previous month to ' the contractor on or before 5th day
the Engineer-in-charge on or | of gach month failing which a
before 5th day of each month | ecovery as mentioned in Schedule
failing which a recovery as per ‘F' shall be made at the earliest
Schedule F to be decided by the from running account bill without
NIT approving authority shall b.e any notice in this regard.
made on per week or part basis
in case of delay in submission of
the monthly progress report

v. No provision v. While recording the hindrances in

the progress of the work, due
consideration should be given to
the cause of hindrance. The
hindrances shall be segregated in
following categories :

a) delays due to reasons beyond
the control of both parties (sub-
clause 5.2) [

b) delays attributable to the
Department and concurrent
delays (sub-clause 5.3).

c) delays solely attributable to the
contractor (sub-clause 5.5)

5.2 5.2 Delays due to reasons beyond

the control of both parties:

If the work(s) be delayed by:- If the work(s) delayed by:-

i. force majeure, or i. force majeure, or

ii. abnormally bad weather, or i. abnormally bad weather, or

iii. serious loss or damage by fire, or iii. serious loss or damage by fire, or

iv. civil commotion, local commotion | iv. civil commotion, local commotion

of workmen, strike or lockout, of workmen, strike or lockout,
affecting any of the trades affecting any of the trades
employed on the work, or employed on the work, or

v. delay on the part of other | v. delay on the part of other

contractors or tradesmen engaged contractors or tradesmen engaged
by Engineer-in-Charge | /(,\ by Engineer-in- Charge in
R. K%wﬂp)ﬁ Page 3 of 9
(EE (Contact)
Correction. Nil Deletion. Nil Insertion. Nil Overwriting. Nil AE, SCSD-IV
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executing work not forming part of
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control

Vi.

executing work not forming part of—‘
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control.

Vi.

Then upon the happening of any such
event causing delay, the contractor
shall immediately give notice thereof in
writing to the Engineer-in-Charge but
shall nevertheless use constantly his
best endeavours to prevent or make
good the delay and shall do all that
may be reasonably required to the
satisfaction of the Engineer-in-Charge
to proceed with the works.

~

Then upon the happening of any such
event causing delay, the contractor shall
within 03 (three) days give online
notice thereof through ERP Portal to
the Engineer-in-Charge but shall
nevertheless use constantly his best
endeavors to prevent or make good the
delay and shall do all that may be -
reasonably required to the satisfaction
of the Engineer-in-Charge to proceed
with the work(s).

The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
i factual ground situation, shall either
| acknowledge or reject the notice(s)

In case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

The end date of such events shall be

recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the

contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)

Correction. Nil

R =y
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Deletion. Nil Insertion.
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days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

The contractor shall have no claim
of damages for extension of time
granted or rescheduling of milestone/s
for events listed in sub clause 5.2.

5.3

In case the work is hindered
Department or for any reason / event,
for which the Department is
responsible, the authority as indicated
in Schedule 'F' shall, if justified, give a
fair and reasonable extension of time
and reschedule the mile stones for
completion of work.

A g

Correction. Nil

=13

in
the opinion of the contractor, by the |

Al
B -, U o o g P e o
‘ﬁ\ 114 222%
R.K. JAIN

No change.
5.3 Delays attributable to the
department
In case the work is hindered, in

the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is responsible,
then upon the happening of
such event causing delay, the
Contractor shall within 3 (three) days
give online notice there of through
ERP Portal to the Engineer-in-Charge
but shall nevertheless use constantly
his best endeavours to prevent or
make good the delay and shall do all
that may be reasonably required to
the satisfaction of the Engineer-in-
Charge to proceed with the work.

The contractor shall not be entitled
for any hindrance in case notice(s)
are not given by the contractor
through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s).

In case of rejection, the reason(s) for
rejection shall be communicated by
Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

Page 5 of 9
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The end date of such events shall be
recorded by Engineer-in-Charge
| either during acknowledgment of
notice or subsequent to
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
s o 5 “hindrance. ]
Such extension of time or Such extension of time or
rescheduling of milestone/s shall be rescheduling of milestone(s) shall be
without prejudice to any other right or | without prejudice to any other right or
remedy of the parties in contract or in remedy of the parties in contract or in
law, provided further that for law, provided further that for concurrent
concurrent delays under this sub delay(s) under this sub clause and sub
clause and sub clause 5.2 to the extent clause 5.2 to the extent the delay is
the delay is covered under sub clause covered under sub clause 5.2, the
5.2 the contractor shall be entitled to contractor shall be entitled to only
only extension of time and no | extension of time and shall have no
damages. claim of damages.

54 5.4 Rescheduling of milestone(s)
and ‘extended date of completion’

Request for rescheduling of Mile The - T t haduli f
stones or extension of time, to be i S IRl
eligible forconsideration, shall be made | Milestone(s) and extension of time, shall
by the Contractor in writing within | b€ made by the Contractor through
fourteen days of the happening of the | ERP Portal once in a month on the
event causingdelay on the prescribed basis of hindrances accepted by
forms i.e. Form of application by the Engineer-in-Charge under sub-
contractor for seeking rescheduling of | ¢lause 5.2 and sub-clause 5.3. The
milestones or Form of application by | Gontractor shall indicate in such a
the contractor for seeking extension of request number of days by which

time (Appendix - XVI) respectively to ; f
the authority as indicated in Schedule | rescheduling of milestone(s) and/or

'F'. The Contractor shall indicate in | €xtension of time is desired.
such a request the period by which
rescheduling of milestone/s or
~extension of time is desired.

With every request for rescheduling of | Deleted =
milestones, or if at any time the actual
progress of work falls behind the
approved programme by more than
10% of the stipulated period of
completion of contract, the contractor |
shall produce a revised programme \

without causing any delay in execution

Sl
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of the work. A recovery as specified in |
Schedule 'F' shall be made on per |
day basis in case of delay in
submission of the revised programme.

No provision

54.1 In any such case the authority
as indicated in Schedule 'F' may give a
fair and reasonable extension of time
for completion of work or reschedule
the mile stones.

E-in-C shall finalize/ reschedule

Correction. Nil

= U=

R.K. JAIN

Engineer-in-Charge
a particular mile stone before taking an é_;@_schedule a particular

The authority as indicated in
Schedule °‘F’, after examining the
request, shall give a fair and
reasonable extension of time for
completion of work and
simultaneously reschedule the
milestone(s), if required so. The
authority shall consider all

the hindrances accepted as per sub-
clauses 5.2, 5.3 and 5.5.

The authority shall decide
rescheduling of milestone(s) and
extension of time within 21 (Twenty
One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
contractor for rescheduling of
milestone(s) and extension of time,
the authority as indicated in
........ F, after affording
opportunity to the contractor, may
give fair and reasonable extension of
time based on hindrances accepted
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended
~date’ of completion of work. |
5.4.1 Provided that the end date of
any event causing delay shall not fall
beyond the date of request for
extension of time or rescheduling of
milestone(s) by the contractor. In
case end date of event falls beyond
the date of submission of said
request, then period for extension up
to date of application shall be
considered in the said request for
events eligible for consideration and
remaining period shall be applied in
subsequent request of extension of
time or rescheduling of milestone(s).

(EE_ (Contact)

Deletion. Nil Insertion.
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action against subsequent mile stone.
Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authority as
indicated in Schedule 'F' in writing,
within 21 days of the date of receipt of

such request from the Contractor in
prescribped form. In event of non-
application by the contractor for

extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above), a fair and
reasonable extension within a
reasonable period of occurrence of the
event.

before taking an action against
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the
Contractor by the authority as indicated
in Schedule 'F' in writing, within 21
(twenty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

Correction. Nil

5.5

In case the work is delayed by any
reasons, Iin the opinion of the
Engineer- in-Charge, by the contractor
for reasons beyond the events
mentioned in clause 5.2 or clause 5.3
or clause 5.4 and beyond the justified
extended date, without prejudice to
right to take action under Clause 3, the
Engineer-in-Charge may grant
extension of time required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of
compensation for delay for such
extension of time.

R.K. J

(EE (Contact)

Deletion. Nil

Insertion. Nil

5.5 Delays attributable solely to the
contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if
any within 05 (Five) days. Engineer-
in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

The contractor shall be liable for levy
of compensation for such delays (i.e.
for the period beyond the justified
extended date of completion as
determined in sub clause 5.4 and
this default of contractor shall be
dealt in conjunction with clause 2
of the contract.

In case the work is delayed, due to
hindrances attributable solely to the
contractor, beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in
Schedule ‘F’, without prejudice to
provisions to take action under

ﬂ?.k—.%éip | Clause 3, may grant extension of |
AN S
l i
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time required for completion of work
without rescheduling of milestone(s)
_and extend the date of completion.

PROFORMA OF SCHEDULES
(Separate Performa for Civil,
Elect.& Hort. Works in case of
Composite Tenders)

SCHEDULE ‘F’

Clause 5
Authority to decide:

i Extension of time
(Engineer in Charge or Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

mile stones
(Superintending

i Rescheduling of

Superintending
PM/CPM in Charge of Major
Component in case of Composite
Contracts, as the case may be)

iii. Shifting of date of start in case of
delay in handing over of site
............................ (Superintending
Engineer/ PM/CPM in Charge or
Superintending Engineer in
Charge of Major Component in
case of Composite Contracts, as

the case may be)

Engineer/ PM/CPM in Charge or |
Engineer/ |

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect. &
Hort. Works in case of Composite
Tenders)

SCHEDULE ‘F’

Clause 5

i. Authority to convey the decision
of shifting of milestone and
extension of time
.................................... (Engineer-
in-Charge or Engineer-in-Charge of
Major Component in case of
Composite Contracts, as the case
may be)

ii. Authority to decide rescheduling
of milestone and extension of
time (SE/SE&PD/
CE/ CE&ED).

iii. Shifting of date of start in case of
delay in handing over of site
(SE/SE&PDICE/

CE&ED).

This is issued with the approval of DG CPWD

This OM is applicable for all NITs uploaded after date of issue of this OM.
. 8-%23!
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No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 18.12.2023

Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x) (a) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv)

(xi) to (xv) No change

(xvi) No provision

“(xvii) No provision

(xvi) Extra items are those items which
are not available in the contract.

a. Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified

\ amount of work done, amount of extra

in Schedule F
(xvi)  Completion  cost: " The |
completion cost includes gross

item(s) and deviation(s) and
escalation amount admissible as per
| agreement etc.

9\@&‘* L5
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(xviii) No provision

(xviii) Maintenance work: Maintenance
work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair, addition/ alteration, annual
repair, comprehensive maintenance work
etc.

Clause 12 Deviations/ Variations
Extent and Pricing
The Engineer-in-Charge shall have

power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work, and (ii) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

Clause 12 Deviations/ Variations

Extent and Pricing

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceptional case, ADG/SDG (as
applicable) shall have power to approve
the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount.

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded

Correction. Nil

Deletion. Nil

Insertion. Nil
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times of contract amount with recorded
reasons and take suitable corrective
action.

Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above Ilimit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

Correction. Nil

12.1 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requesied by
the contractor, as follows :

(i) In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus

25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge

(i)

' 12.2 Deviation, Extra Items and

Pricing

Extra items are those which are not
available in the contract.

For percentage rate tenders, the extra
item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index
(considered in the estimated cost put to
tender) plus/minus percentage above/
| below quoted on estimated cost put to
tender.

For item rate tenders, the extra item(s)
| which are available in the standard
schedule of rates specified in Schedule

shall be paid as per the said schedule

F
\Late plus cost index

Deletion. Nil

| Deleted

(considered in the |

Insertion. Nil

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows

(i) In the proportion to the
additional cost of work, bears to
the original contract amount
plus

(i)

25% of the time calculated in (i)
above.

12.2 Deviation, Extra Items and

Pricing

Deleted ‘
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[ estimated cost put to tender) plus/minus
percentage above/ below worked out on
the basis of overall contract amount and
estimated cost of the work put to tender.

. In the case of extra item(s) which are not
available in the standard schedule of
rates specified in Schedule F, the
contractor may within fifteen days of the
receipt of order or occurrence of the
| item(s), submit claim for market rate(s),
| supported with proper analysis of rate
and manufacturer's specification for the
work, invoices, vouchers, etc. (as
applicable),

|
|

i failing which the rate(s) approved later

by the Engineer-in-Charge shall be final
|_and binding.

Deletion. Nil

| and binding.

Insertion. Nil

' (a) Non Schedule Extra Item(s) - The |

contractor, shall within fifteen days of
the receipt of order to execute extra

item(s) or occurrence of the item(s), |

submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate
mentioned in schedule F and
rate(s) of the material(s) based on
tax paid bills which are not
available in standard Schedule of
Rate mentioned in schedule F. For
‘ this purpose, the basic rate of
material(s) available in Schedule of
[ Rate(s) mentioned in Schedule F
i will be enhanced or reduced by the
applicable cost index, as the case
| may be.

' The rate(s) of the material(s) which are

Rates, mentioned in Schedule F, shall
be based on, tax paid bill(s) for the
material(s) as defined in manufacturer's
specification.

Material rate(s) from
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

The rate of extra item will be

Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.

Analyzed rate, if the Contract
amount is above the estimated
amount put to tender.

Failing which the rate(s) approved later
by the Engineer-in-Charge shall be final

not available in Standard Schedule of |

Standard .
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Where the contractor submits claim for
market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine
' the rates on the basis of the market rates

' and the contractor shall be paid in
| accordance  with the rates so
| determined.

Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, after
giving consideration to the analysis of
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined.

However provisional rate(s) on the
basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and lowest
available in the market. If Engineer-in-
Charge feels rates in tax paid bill(s)
submitted by contractor are not
reasonable then he can modify the
rate(s) after giving a notice to the |
contractor. Engineer-in-Charge is the |
final authority to decide applncablei
rate(s) of material(s). |

(b) No Provision

Correction. Nil Deletion. Nil

lii. For item rate tender,

Insertion. Nil

(b) Scheduled Extra Items

i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentioned in  Schedule F,
enhanced or reduced by the |
applicable cost index and further
enhanced or reduced by
percentage above/ below quoted
by the contractor on estimated |
cost put to tender.

the extra

item(s) shall be paid as per the

said schedule rate enhanced or

reduced by the applicable cost

index and multiplied by (Contract |

amount divided by estimated cost '

put to tender).
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by the Engineer-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

12.3 Deviation, Deviated Quantities,
Pricing

All the deviated quantities shall be
paid at agreement rates

The rate(s) of extra item(s) so
determined by the Engineer-in-Charge
shall be final and binding on the
contractor

12.3 No change

124 The <case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rates mentioned above, whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.4 No Change

12.5 No provision

12.5 Cost index

Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central
Govt. or State Govt. whichever are
higher as well as applicable for the
work.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘FE’
Reference to General Conditions of
Contract

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘E’
Reference to General Conditions of
Contract : (GCC EPC Projects 2022/

GCC Maintenance Works 2023/ GCC
Construction Works 2023)

Correction. Nil

Deletion. Nil Insertion. Nil

HJ.I(X._;}%EH s

(EE (Contact)

Overwriting. Nil




Page 41 of 55/NIT/MGCD/SH/2026-27

Applicable GCC is .........oceeniiiininnnnn.
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 122 & 12.3
See below

SCHEDULE ‘F'
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (i) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as
modified & corrected upto

9(ii) Standard CPWD contract Form
General Conditions of Contract
Maintenance Works 2023, CPWD Form
7/ 8 as modified & corrected upto
previous day of the last date of
submission of the tender.

Clause 12

122 Deviation Limit beyond which
clauses 12.2 shall apply for building work

Clause 12

Deleted

This issues with the approval of DG CPWD.
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No. DG/CON/Maintenance 2023/04
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 08.02.2024

Subject: Modifications in Conditions of Contract and Clause 19 of GCC 2023

for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Modified provision

Existing provision
CONDITIONS OF CONTRACT
Definitions
2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix)

(xx) No provision

(xxi) No provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix) No change

(xx) Adolescent Person: A person who
has completed his/her fourteenth year
of age but has not completed his
eighteenth year.

(xxi) Hazardous works: Hazardous
process/works are the works as
defined in the clause (cb) of the
Factory Act, 1948.

Clause 19 Labour Laws to be

complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

Clause 19 Labour Laws to be

complied by the Contractor

No change

No change

No change

Deletion. Nil

Insertion. Nil

Overwriting. Nil
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The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Any failure to fulfil these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act
No. 35 of 2016 and thereafter time to
time.

No change

No change

Clause 19A

No labour below the age of eighteen
years shall be employed on the work.

Clause 19A

No person below the age of fourteen
years shall be employed on the work.
However Adolescent Persons can be

premises under the control and
management of the principal
employer.

No person below the age of 18
years shall be employed to act as a
workman.

employed on non-hazardous
works/process.
C.P.W.D. Contractor's Labour | C.P.W.D. Contractor's Labour
Regulations Regulations
2. DEFINITIONS 2. DEFINITIONS
. (c) Who is an out worker, thatisto | i. (c)
say, person to whom any article or
materials 2[5 SR No change.

No person below the age of fourteen
years shall be employed on the
work. However Adolescent
Persons can be employed on non-

This issues with the approval of DG CPWD.

(d.
areferr aifaT(e. e v
Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file 9169019
B Tom AR Reeh & wit afreRal #t amavas GERIRE]

Deletion. Nil

Insertion. Nil

hazardous works/process.
° l{ﬁ:.- 20 S.q

2

Overwriting. Nil

AE, SCSD-IV



Page 44 of 55/NIT/MGCD/SH/2026-27

Central Public Works Department

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

Office Memorandum
No. DG/CON/Maintenance 2023/05

al02: 200N

NIRMAN BHAWAN, NEW DELHI
Subject: Modifications in Conditions of Contract, Clause 19 and 20 of GCC

Dated: 20.02:2024

2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer/contractor, on acceptance of his
tender by the Accepting Authority, shall,
within 15 days from the stipulated date of
start of the work, sign the contract
consisting of:-

(i) to (iii)

No Provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer, on acceptance of his tender by
the Accepting Authority, shall, within 15
days from the stipulated date of start of
the work, sign the contract consisting of -

(i) to (iii) No change

In the event of successful tenderer
being a firm/icompany, then the
agreement shall be signed by all the
partners or directors thereof
individually. In the event of the
absence of any partner/director, it
shall be signed on his behalf by a
person holding a power of attorney
(duly notarized by notary public or
board resolution in case of company)
authorizing him to do so.

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the
contract Labour (Regulation and

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the
provisions of the Contract Labour
(Regulation and Abolition) Act,
1970 and the contract Labour

Correction. Nil

Abolition) Central Rules, 1971, (Regulation and Abolition) Central
wherever applicable. Rules, 1971 and Gazette
Notification 19.01.2017, S.O 188
(E) extra ordinary part 2 — sec. 3
~ (ii) amended time to time.
=\ 1) "
R.K. JRMNA>"Y

(EE (Contact)

Deletion. Nil Insertion. Nil

Overwriting. Nil
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(v) The contractor shall comply with the
provisions of the Payment of Wages
Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's  Compensation  Act,
1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour (Regulation
and Abolition) Act 1970, or the
modifications thereof or any other
laws relating thereto and the rules
made there under from time to time.

Thus higher of the wages either
notified by Govt. of India,
Ministry of Labour and/or that
notified by the local
administration of the State
Govt. both relevant to the place
of work and the period of
reckoning shall be paid by the
contractor to the labourer .

(v) The contractor shall comply with
the provisions of the Payment of
Wages Act, 1936, Minimum
Wages Act, 1948, Employees
Liability Act, 1938, Workmen's
Compensation Act, 1923,
Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour
(Regulation and Abolition) Act
1970, Gazette Notification
19.01.2017, S.O 188 (E) extra
ordinary part 2 — sec. 3 (ii) and
the modifications thereof or any
other laws relating thereto and the
rules made there under from time
to time.

Correction. Nil

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, amended from
time to time and rules framed there
under and other labour laws affecting
contract labour that may be brought into
force from time to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, Gazette
Notification 19.01.2017, S.0 188 (E)
extra ordinary part 2 - sec. 3 (ii)
amended from time to time and rules
framed there under and other labour laws
affecting contract labour that may be
brought into force from time to time.

This issues with the approval of DG CPWD.

(V.P. Sahu)
Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)

Deletion. Nil

Insertion. Nil

Overwriting. Nil
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Central Public Works Department

Office Memorandum

No. DG/CON/Maintenance 2023/06
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 0I-03- 2024

Subject: Modifications in Clause 7 of GCC 2023 for Maintenance Works
The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No payment shall be made for work,
estimated to cost Rs. Five lac or less till
after the whole of the work shall have
been completed and certificate of
completion given. calendar
month of the measurements recorded
upto previous month as per clause 6.

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No change.

The contractor shall not be entitled to be
paid any such interim payment if the
gross work done together with net
payment/ adjustment of advances for
material collected, if any, since the last
such payment is less than the amount
specified in Schedule 'F', in which case
the interim bill shall be prepared on the
appointed date of the month after the
requisite progress is achieved.

The contractor shall not be paid any such
interim payment if the gross work done
together with net payment/ adjustment of
advances for material collected, if any,
since the last such payment is less than
the amount specified in Schedule 'F', in
which case the interim bill shall be
prepared on the appointed date of the
month after the requisite progress is
achieved.

No provision

However, to expedite the progress of
work, Engineer-in-Charge, on the
request of contractor, may make
interim payment(s) even before the
net payment limit specified in
schedule ‘F' is achieved. In such
case(s) no interest / compensation
shall be recoverable from contractor.

Such payment by Engineer-in-Charge
shall not be construed as waiver of
limit specified in schedule ‘F' for
subsequent interim payment(s).

This issues with the approval of DG CPWD.

(3!9. Sahu)

Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file no. 9135972
To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)

~\
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R.K. JRINA\M
(EE (Contact

Deletion. Nil

Insertion. Nil

Overwriting. Nil
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Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/07
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 05.03.2024
Subject: Modifications in Clause 19 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works.

Existing provision Modified provision
Clause 19 Labour Laws to be | Clause 19 Labour Laws to be
complied by the Contractor complied by the Contractor

The contractor shall comply with the | No change
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid | No change
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with [ No change
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

The contractor shall also abide by the | No change.
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act No.
35 of 2016 and thereafter time to time.

The contractor shall also comply with the | No change
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,

1996.
-y
. ““Lzﬁia@\ww
R.K. JAI

(EE (Contact)

Correction. Nil Deletion. Nil Insertion. Nil Overwriting. Nil AE, SCSD-IV
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No provision

Any failure to fulfill these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also comply with
the provisions of Sexual Harassment
of Women at Workplace (Prevention
Prohibition and Redressal) Act, 2013
and amendment thereafter time to
time.

Any failure to fulfil these requirements
shall attract the penal provisions of the
relevant act and in this contract

Clause 19 M

No Provision

Clause 19 M Sexual Harassment of
Women at Workplace

The contractor shall comply with all
provision(s) and guideline(s)
of Sexual Harassment of Women at
Workplace (Prevention Prohibition
and Redressal) Act, 2013 and
amendment thereafter time to time or
any other rules framed under any

labour law affecting women
worker(s). -
This issues with the approval of DG CPWD.
0503 Jp2y
(V.P. Sahu)

Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website)

l.—-—Aﬁ
a0 hwﬂu’%\mH
R.K. JAIN
(EE (Contact)

Correction. Nil Deletion. Nil Insertion. Nil Overwriting. Nil AE, SCSD-IV
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: O »-06- A oY
Subject: Modifications in Clause 36 of GCC 2023 for Maintenance Works
The following amendment is made in the Clause 36 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

The contractor shall not be permitted to
tender for works in the CPWD circle
(Division _in _case of coniractors of
Horticulture/Nursery categories)
responsible for award and execution of
contracts in which his near relative is
posted as Divisional Accountant or as an
officer in any capacity between the
grades of the Superintending Engineer
and Junior Engineer (both inclusive). He
shall also intimate the names of persons
who are working with him in any capacity
or are subsequently employed by him
and who are near relatives to any
Gazetted Officer in the CP.W.D. or in
the Ministry of Housing and Urban
Affairs. Any breach of this condition by
the contractor would render him liable to
be removed from the approved list of
contractors _of this Department _If
however the contractor is registered in
any other department__he shall be
debarred from tendering in CPWD for
any breach of this condition

Clause 36 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWD) shall not be allowed
to participate in the tender for work(s) in
the CPWD Zone/circle /Division/Sub-
Division responsible for award and/or
execution of contract(s) in which his near
relative is posted - as  Divisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and Junior Engineer (both
inclusive) He shall also intimate the
names of persons who are working or
are subsequently employed by him and
who are near relatives to any Officer
working in the CPWD. Any breach of
this condition by the contractor would
render him liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

NOTE: By the term "near relatives" is

meant wife, husband, parents and
grandparents, children and
grandchildren, brothers and sisters,
uncles, aunts and cousins and their

corresponding in-laws.

No change.

This issues with the approval of DG, CPWD.

O30k

P Sanat

Superintending Engineer (C&M)
e-file 9135972

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance
All CPWD and PWD officers for informat d necessary action. (Through

CPWD website)

) A&

&
as] 2024

RIK. JAIN
EE (Contract)
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Central Public Works Department

Office Memorandum

No. DG/CON/Maintenance 2023/09
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Additions in ‘General Rules and Directions’ of GCC 2023 for

Maintenance Works

The following additions are made in GCC 2023 for Maintenance Works under
‘General Rules and Directions':

Existing provision

Modified provision

_General Rules and
Directions
Sl. No. 1to 16

No Provision

General Rules and Directions
No Change

17. Price Preference to SC/ST individual contractor
for item rate/percentage rate
tender:

Price preference in quoted item rate/percentage rate
tender shall be applicable to the individual
enlisted/non-enlisted SC/ST contractor as under:-

i. For work(s) upto and equal to an estimated cost]
of Rs.2.70 lakh a price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favor of individual SC/ST enlisted/non-
enlisted contractor. No earnest money is
required in such case(s).

ii. For work(s) beyond an estimated cost of Rs. 2.70
lakh and upto and equal to estimated cost of Rs.
6.20 lakh, the price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favour of individual enlisted SC/ST
contractor. However, earnest money at a reduced
rate of 2% may be accepted in such cases.

iii.  The price pretence upto 5% (with reference to the
lowest valid price bid) may be allowed in favour
of individual SC/ST contractor. The above
concession shall be allowed only after proper
verification of the individual contractor's claim of
belonging to SC/ST community.

Schedule F

No Provision

Schedule F

Price Preference to SC/ST individual

contractor is valid upto ceeree..... (date)

This issues with the approval of DG CPWD.

3 053024
(\?.P. Sahulf'
Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
All CPWD and PWD officers for inforsgglp aAd necessary action.(Through

CPWD website)

Correction. Nil Deletion. Nil

o \6--. )OM,\
R.K. SRS\
EE (Contract)

Insertion. Nil Overwriting. Nil AE, SCSD-IV
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No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 09.10.2024
Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.

The following amendment is made in the Clause 10A of GCC 2023 for
Maintenance Works:

Existing provision Modified provision
Clause 10A Materials to be provided | Clause 10A Materials to be provided
by the contractor by the contractor

The contractor shall | (i) No Change
............................... as specified in
Schedule F.

No Provision (ii) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

(b) No provision (b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge, |
however, onus of genuineness of tax
paid bills rest with the contractor.

b‘l"o.w

R K SINGH id
EE(Manual) L

Correction. Nil Deletion. Nil Insertion. Nil Overwriting. Nil AE, SCSD-IV
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Appendix-XX
REGISTER OF MATERIAL AT SITE (MAS)

1. Division/Sub-division
2. NamoofWOIK == ismnssiinmmmaimsmimiisaiimmsn
3. Name of Article/ltem e eras s e naan s asnanns
4. Estimated Requirements = s e nrens e raaassnrnenes
S. Date of Recei Specific | Quantit| Balance| Signatur SIgnaftur Remarks
No.| Receipts ved location y Quantit e of :ho ri
(Details of from/ ° where | Issued| y authorize | 2 : =
Challans/ Issue @ Plants& d =
Bills, dto 'S § Materials represent FOprasel)
: -] tative of
Specific ] 2 | Displayed ativeof | =
location = s ! contracto "9! e
wherePlants £ | 2| Delivered r Ch‘“‘ i
and E 8| lissued A;’g;
Materials a
received/
Vehicle No.
1 2 3 4 5 6 7 8 ] 10

This issues with the approval of DG, CPWD. @ m AE\\P
(Rerer )

3

Fefleror Jfar (H.ds a)

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024
e-file 9184028 (DFA/9301389)

Hefra qor A fieeh @ it afreRal @1 sravgs ga @ sEar! &g |

(@S JeaTse & AEH )

EE(Manual)

Correction. Nil Deletion. Nil Insertion. Nil Overwriting. Nil AE, SCSD-IV
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No. DG/CON/Mainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated: 29.10.2024
Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance
Works 2023.

Following amendments are made in the GCC Maintenance Works 2023 :-

Existing Provision Modified Provision
i Clause 10A: Materials to be provided
| by the Contractor

(i) The contractor shall,
..................................... thereof and
in case of default, the Engineer-in- No Change

Charge may cause the same to be
supplied and all costs which may attend
such removal and substitution shall be
borne by the Contractor.

The contractor shall at his own | Field Laboratory: The contractor shall at
expense, provide a material testing lab | his own expense, setup a material testing
at the site for conducting routine field | lab equipped with the testing equipment as
tests. The lab shall be equipped at least | specified in schedule F at site for
with the testing equipment as specified | conducting routine field test.

in schedule F.

External  Laboratory: Letter for
submitting sample(s) for testing of
material shall be sent through e-mail to
the Lab by authorized representative of
Engineer-in-Charge or Engineer-in-
Charge of the work along with name(s)
of test(s) to be done on the material.

No Provision

The contractor shall collect the

sample(s) from the site and submit it to

the lab; make necessary payment for

the testing charges. He will inform on

the same day through email to
AP 10

K SINGH 1
EE(Manual)

Correction. Nil Deletion. Nil Insertion. Nil Overwriting. Nil AE, SCSD-IV
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authorized representative of Engineer-
in-Charge and Engineer-in-Charge
regarding submission of sample (s) and
payment made to the lab. If he either
fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall collect and submit the
sample(s) and make necessary payment
No Provision for testing charges to the lab. In such
case, Engineer-in-Charge shall make
recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
R/A bill / Final bill of the contractor. This
\ action of Engineer-in-Charge shall be
final and binding.

If the contractor fails three times in
collection and/or submitting sample(s)
and/or fails to make payment for testing
charges, the contractor shall be
debarred from tendering in CPWD for a
period of two years.

Sl. no. (i) (a) and (b) No change

This OM is applicable for all NITs uploaded after date of issue of this OM. \

This is issued with the approval of DG CPWD. ]\d N W\ o)y
(e ar aﬁ%m)

aeferor sifdgar (Wds o)
Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file- 9184436 (DFA/9303295)

dalfAfa Tur A Reeh @ @i eyl 1 sraws qae v sriad 24|
(@eff deaEe & wrm Q) _

R K SINGH
EE(Manual
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No. DG/CON/Maintenance 2023/12
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.01.2025

Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

Works.

The following amendments are made in the General Rules and Directions of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Applicable for Item Rate Tender only
(CPWD - 8)
4 Therates ............c.ccoeennn. rupee one.

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit sealed revised offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of

arkhadiila Af Aaliantitu far all s1ih csartinnelsiih
2wl iICuUuIe Vi \{uclllul,' IV @l QU YV iIigiouw

heads should not be higher than their
respective original rate quoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offer.

ifthe revised w.cmmmmmeas their tenders.
IS COSEIOR ARY - s msusssmenn be forfeited.
[Pl e - | —c—— .. lowest contractors.

Contractor .........coovveviiiiennes of the work.

Applicable for Item Rate Tender only
(CPWD - 8)
4 No change

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on

tha raviead tamnlata whirh hae haan ecant
M 1w YIiIgdwwd l“'llv'“.g FHIINWIL IS Ww Wil Dwvite

to them by the Tender Inviting Authority
(TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective original rate quoted
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

No change

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit sealed
revised offer in the form of letter mentioning

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/

o
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percentage above/ below on estimated cost
of tender including all sub sections/sub
heads as the case may be, but the revised
percentage quoted above/below on tendered
cost or on each sub section/ sub head
should not be higher than the percentage
quoted at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offers.

be forfeited.
their tenders.

In case of any
If the revised

below on estimated cost of tender including
all sub sections/sub heads as the case may
be on the revised template which has
been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage
quoted above/below on tendered cost or on
each sub section/ sub head should not be
higher than the percentage quoted at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offers.

No change

In case all process of the work.

This issues with the approval of DG, CPWD. \%6\ B W =
(fe=rer HAR aﬁé’g};}
2
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Issued from file No. CSQ/CM/17(1)/ Maintenance/2024
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No. DGICONIMaintenance 2023/13
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN. NEW DELH| Dated: 31.01.2025
Subject: Modifications in Clause 7A of GCC 2023 for Maintenance Works

The following amendments are made in the Clause 7A of GCC 2023 for
Maintenance Works:

Existing provision
Clause 7A

Modified p rovision

Clause 7A

No Running Account Bill shall
be paid for the work till the
applicable |abour licenses,
registration with EPFO, ESIC
and BOCW Welfare Board,
whatever applicable  are
submitted by the contractor to
the Engineer-in-Charge.

(a) No Running Account BilllFinal Bill shall be paid for
the work tjll the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare
Board, whatever applicable are submitted by the
contractor to the Engineer—in-Charge.

(b) The following documents shall also be part of
the bill submitted by the contractor (these
documents shall be owned by the contractor)
before making payment:-

1. Details of person employed with date of their
employment up to previous month,

2. Documents of Payment made to the employees
directly into their bank accounts up to previous
month,

3. Documents of attendance through biometric
attendance or othe i

previous month,
5. Any penalty imposed on the agency for delay in
disbursing pay

to previous mont :

6. Any other document{s) required as per statutory
requirements and/or as directed by Engineer-in-
Charge.

(c) In case, any of the documents submitted by the
contractor is found false/forged at a later date,
action for debarment of contractor will be taken
by the SE/CE concerned.

This issues with the approval of DG, CPWD.
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/14
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 10.02.2025

Subject: Modifications in Clauses 7,8, 9 and Schedule F of clause 8 of GCC 2023

for Maintenance Works.

The following amendments are

made in the Clauses 7, 8, 9 and Schedule F of

clause 8 of GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection /
submission of additional documents
within seven days after submission of

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which
payment will be made at reduced
rates, shall be issued.

But no final certificate sum
actually realized by the sale thereof.

running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall furnish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor and/or (b) for
which payment will be made at reduced
rates.

No change.

EE(Manual)
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Clause 9 Payment of Final Bill

The final bill shall be submitted by
the contractor in the same manner
as specified in interim bills within
three months of physical completion
of the work or within one month of
the date of the final certificate of
completion  furnished by the
Engineer-in-Charge  whichever is
earlier. No further claims shall be
made by the contractor after
submission of the final bill and these
shall be deemed to have been
waived and extinguished. Payments
of those items of the bill in respect of
which there is no dispute and of
items in dispute, for quantities and
rates as approved by Engineer-in-
Charge, will, as far as possible be
made within the period of three
months the period being reckoned
from the date of receipt of the bill by
the Engineer-in-Charge or his
authorized Asstt. Engineer, complete
with account of materials issued by
the Department and dismantled
materials.

Clause 9 Payment of Final Bill ]

iii.

The final bill shall be submitted by the |
contractor to the Engineer-in-Charge

in the same manner as specified in

interim bills within three months of

physical completion of the work or

within one month of the date of the final

completion certificate furnished by the

Engineer-in-Charge  whichever s

earlier. At the time of submission of

the final bill, receipt will be given by

the O/o Engineer-in-Charge.

In case of correction / rejection /

short documents, it will be

mandatory for Engineer-in- Charge

to give recorded reasons for

correction / rejection / submission of

additional documents within fifteen

days after submission of final

measurement and/or final bill by the

contractor.

Final bill will be accepted with all

pre-requisite documents such as

sanctioned copies of extra items and

deviation in quantities, escalation

statements, recovery statement,

theoretical statement, completion

certificate, final extension of time

case, mandatory tests statement,

dismantled materials account and

other documents as mentioned in

clause-7 A etc.

An undertaking along the final bill

will be submitted by the contractor

that “I / we hereby under take that all

the measurements/claims payable

under this contract have been

included in the final bill and will not

submit any other bill/claims in future

under this agreement thereafter”,

No further claims shall be entertained ‘
from the contractor after submission of
the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in
respect of which there is no dispute and
of items in dispute, for quantities and
rates as approved by Engineer in

Correction. Nil Deletion. Nil Insertion. Nil Overwriting. Nil AE, SCSD-IV
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|

If the final bill is submitted by the |vi.

contractor within the period specified

above and delay in payment of final

bills is made by the department after

\ prescribed time limit, a simple
interest @ 5 % (five percent) per

" annum shall be paid to the contractor

| from the date of expiry of prescribed

\ time limit, provided the final bill

| submitted by the contractor is found

l to be in order.

———
| Schedule F

|
\ Clause 8

li No Provision

|

charge, will, be made within the period
of three months. The period of three
months will be reckoned from the date
of receipt of the bill in complete shape
after necessary corrections !
additional documents, by the
Engineer-in-Charge.

In case of foreclosure /
determination of contract, if the

. contractor fails to submit the EOT

case, final measurement Ibills within
30 days of foreclosure/
determination, the final bill will be
prepared and decided by the
department. The final bill shall only
be paid after withholding amount
equivalent to maximum
compensation to be levied on the
contractor.

If the final bill, in complete shape, is
submitted by the contractor within the
period specified above and delay in
payment of final bills is made by the
department after prescribed time limit, a
simple interest @5% (five percent) per
annum may be paid to the contractor
from the date of expiry of prescribed
time limit, provided the final bill
submitted by the contractor contains
all the documents as mentioned in |
ara — (iii) & (iv) above.

Schedule F }

|

Clause 8

Competent Authorities to inspect and
issue completion certificate ..........

(To be filled by NIT approving authority). i

o e e
This issues with the approval of DG, CPWD.
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P e fFEfor fawmr
TG F9A
No. DG/CON/ Maintenance 2023/15
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Modifications in Clause 14 of GCC 2023 for Maintenance Works.
The following amendments are made in the Clause 14 of GCC 2023 for

Maintenance Works:

Dated: 03.03.2025

Existing provision

Modified provision

Clause 14 Carrying out part work at
risk & cost of contractor

' If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor.

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any

means at the risk and cost of the |

contractor. The contractor, from whom
a part work / part incomplete work of
any item(s), has been taken out of his
hands, shall not be allowed to
participate in the tendering/quotation
process of part work / part incomplete
work of any item(s).

This issues with the approval of DG, CPWD.
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Part- C
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SCHEDULE OF WORK

Name of Work: Providing Services for Data Entry Operator in the Office of The Assistant
Engineer, SCSD-IV office CPWD, Shillong-03. (Chargeable to Contingencies of work).

SI.
No.

Description of Items

Qty

Unit

Rate (Rs)

Amount

1

Providing services for Data entry operator for doing
necessary office work such as making data entry in the
computer for preparing data sheet/reports/other
documents, operating internet services for uploading
and downloading data from internet and checking
emails etc. The person shall be proficient with MS
Office and internet services for assisting in preparation
of estimates based on DSR and DAR, tendering
process etc. as per the direction of Engineer-in-Charge.
Note:

The payment to the Computer Operator shall be made
on monthly basis at a prevailing minimum wages of
Rs.23,868.00 i.e Rs.918.00 per day or more as per
statutory order time to time. The payment to the
computer operator shall be made to his or her bank
account only and the bank statement shall be submitted
to the Engineer-in-Charge.

12.00

Months

32712.00

3,92,544.00

Total =

3,92,544.00

Compared and checked by me.

Approved

Assistant Engineer

Shillong Central Sub Division-IV

CPWD, Shillong-03.
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