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  CENTRAL PUBLIC WORKS DEPARTMENT    
Notice Inviting e-Tenders 

The ASSITANT ENGINEER-III, UFWSD, CPWD, New Delhi–110001(Tel. No.: 011-
23354338/e-mail: deleecufws.cpwd@nic.in) on behalf of the President of India invites online 
percentage rate bids from specialized agencies for the following work: - 

 

NIT No. 06/EE/UFWSD/2026-2027 

Name of work & location A/R & M/O PIW Supply NCA During 2026-27. (SH:-
Comprehensive Annual Maintenance of Computers and 
Biometric Machine Installed at UFWS Division and Sub-
Division Offices.) 

Estimated cost put to Tender ₹. 5,96,986/- 

Earnest Money ₹. 11,940/- 

Stipulated Period of Completion of work 01Years 

Last date of online submission of bid, copy 
of receipt for deposition of original EMD 
issued from division office of any 
ASSITANT ENGINEER-III, CPWD and 
other document as specified in the bid 
document 

 

 
Up to 03.30pm  on Dated 14-09-2026 

Time & date of opening of bid 04:00pm on Dated 14-09-2026 

 
The bid forms and other details can be obtained from the website www.etender.cpwd.gov.in. To 
participate in the bidding process for tenders to be hosted on the new website, all intending 
contractor(s)/Firm(s)/agencies are requested to register/update their profiles on the new e-Tendering 
and e-Auction website: https://etender.cpwd.gov.in and https://eauction.cpwd.gov.in respectively. 
Information on updation of profiles is available on CPWD Website https://www.cpwd.gov.in vide 
circular; https://www.cpwd.gov.in/ Write Read Data/other cir/50798. pdf All intending 
contractor(s)/Firm(s)/Agencies are requested to update their profile in new e-tendering website well in 
advance before last date of submission of tender. 

Not to be printed below this line 
 

 
 
 

 
Assistant Engineer-III, 

UFWSD, CPWD 
New Delhi 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING 
FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

 
The ASSITANT ENGINEER-III, UFWSD, CPWD, New Delhi – 110001 (Tel. No.: 011-23354338 / e-
mail: deleecufws.cpwd@nic.in) on behalf of the President of India invites online Percentage Rate Bids in two bid 
system from the specialized agencies (CPWD and Non-CPWD Contractor) satisfying the set eligibility criteria for the 
following work: - 
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A/R & M/O PIW Supply 
NCA During 2026-27. 
(SH:- Comprehensive 
Annual Maintenance of 
Computers and 
Biometric Machine 
Installed at UFWS 
Division and Sub-
Division Offices.) 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents 
required. 

2. Information and Instructions for bidders posted on website shall form bid document. 
3. The bid document consisting of plans, specifications, the schedule of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with and 
other necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in.  
or www.cpwd.gov.in free of cost. 

4. The bid can only be submitted after deposition of receipt for deposition of original EMD issued 
from division office of any ASSITANT ENGINEER-III, CPWD.(Form-A). 

5. Those contractors not registered on the website mentioned above, are required to get registered 
beforehand. 

6. The intending bidder must have valid contractor registration and digital signature to submit the 
bid. 

7. On opening date, the contractor can login and see the bid opening process after opening of bids. 
He can receive the competitor bid sheets. 

8. Contractor can upload documents in the form of JPG format and PDF format. 
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9. Contractor must ensure to quote percentage rate of civil & electrical component as given in 
template. In addition to this, while selecting any of the cells a warning appears that if any cell is 
left blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted 
by the bidder, rate of such item shall be treated as "0"(ZERO). However, If tenderer quote new 
rates against each item in item rate tender or does not quote any percentage above or below on the 
total amount of the tender or any section/subhead in percentage tender, the tender shall be treated 
as invalid and will not be considered as lowest tenderer. 

10. Contractor should quote the percentage above or below to two places of decimal only. 
11.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not   

be bound to accept the lowest or any other tender. 

12. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy 
of the tender documents drawings or other records connected with the work given to them. The 
unsuccessful tenderers shall return all the drawings given to them. Otherwise, department may 
reject the bid. 

13. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for the proper completion and 
maintenance of the works. 

14. If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention of 
the document and his decision shall be final and binding on the contractor. 

15. Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contractor release the Contractor from the execution of the whole or any part 
of the works comprised therein according to drawings and specifications or from any of his 
obligations under the contract. 

16. The agency shall follow the standard operating procedure and guidelines scrupulously at the 
constructions it e to contain the outbreak of COVID-19.It is the sole responsibility of the agency 
to adhere to the SOPs issued by CPWD and other orders & Guidelines issued by various 
Governments (Govt. of India and or/ state Govt. and /or Dist. Administrative of local Govt). The 
quoted rates shall inclusive of all such required measures and materials like Soaps, Detergents, 
Sanitizers, Disinfections, Masks, Gloves and other personal protection equipment’s to contain 
COVID-19 and nothing extra shall be paid.” 

 
 

 
Assistant Engineer-III, 

UFWSD, CPWD 
New Delhi 
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LIST OF MANDATORY DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE 
PERIOD OF BID SUBMISSION: 

1. Insurance Security Bonds, account Payee Demand Draft, Fixed Deposit Receipt or Bank 
Guarantee of any Commercial Bank against EMD. 

2. Copy of receipt for deposition of original EMD issued from division office of ASSITANT 
ENGINEER-III, CPWD. (Form ‘A’). 

3. GST Registration Certificate, if already obtained by the bidder. 
If the bidder has not obtained GST registration “as applicable” then he shall scan and upload 
following undertaking along with bid documents. 

 
“If work is awarded to me, I/we shall obtain GST registration Certificate, “as applicable”, within 
one month from the date of receipt of award letter or before release of any payment by CPWD, 
whichever is earlier, failing which I/We shall be responsible for any delay in payments which will 
be due towards me/us on account of the work executed and/or for any action taken by CPWD or 
GST department in this regard. 
“as applicable” means –GST registration is required in the State/UT from where the contractor 
makes taxable supply of goods or services or both and not in the other state. 

4. Certificate of ESIC and EPFO registration, If the tenderer does not have ESIC and EPFO 
Registration then he has to upload an undertaking that, he has not employed/ deployed 20 or more 
labours in any day in the preceding one year for registration with EPFO and 10 or more labours in 
any day in the preceding 1 year for registration with ESIC and he will be get registered with ESIC 
and EPFO, if applicable before starting of the work otherwise appropriate action may be taken 
against him such as determination of contract, for feature of performance guarantee etc. 

5. Certified Copy of PAN of the Bidder. 

6. An affidavit on Rs.100 stamp paper duly attested by notary is to be uploaded as regard to that I/we 
have not been debarred suspended for tendering in CPWD till the last date of submission of bid. 

7. Three similar works each of value not less than Rs.2,38,794/-or two similar work each of value 
not less than Rs.3,58,192/-or one similar work of value not less than Rs.4,77,589/-(all figures 
rounded to nearest convenient figure) in last 7 years ending previous day of last date of 
submission of bids. (Information to be uploaded in Form B and Form B1) 

 
 
 
 
 

Assistant Engineer-III, 
UFWSD, CPWD 

New Delhi 
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CPWD-6 FOR e-TENDERING 
GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
NOTICE INVITING TENDER 

The ASSITANT ENGINEER-III, UFWSD, CPWD, New-Delhi–110001 (Tel.No.:011-23354338/e-mail: 
deleecufws.cpwd@nic.in) percentage rate bids are invited on behalf of President of India from specialized 
agencies for the work of “A/R & M/O PIW Supply NCA During 2026-27. (SH: - Comprehensive Annual  
Maintenance of Computers and Biometric Machine Installed at UFWS Division and Sub-Division Offices.)” 
The enlistment of the contractors should be valid on the last date of submission of tenders. 

In case the last date of submission of tender is extended, the enlistment of contractor should be valid on 
the original date of submission of tender. 

1. The work is Estimated Cost:- ₹. 5,96,986/-This estimate, however, is given measure less 
rough guide. 

 Intending bidders is eligible to submit he bid provided he has definite proof from the appropriate authority, which 
shall be to the satisfaction of the competent authority, of having satisfactorily completed similar works of 
magnitude specified below:-Criteria of eligibility for submission of bid documents. 

 Conditions for Non-CPWD registered contractors only, if bids are also open to non-CPWD contractors. 
Three similar works each of value not less than Rs. 2,38,794/- or two similar work each of value not less 
than Rs.3,58,192/-or one similar work of value not less than Rs.4,77,589/- (all figures rounded to nearest 
convenient figure) in last 7 years ending previous day of last date of submission of bids. 
Similar works shall mean works of “Annual Comprehensive maintenance of P.C.s and peripherals”. 

 
2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 (as amended up to last 

date of submission of bid including extension, if any) which is available as a Govt. of India Publication and also 
available on websitewww.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the 
said form which will form part of the agreement. 

3. The time allowed for carrying out the work will be 01 Years from the date of start as defined in schedule ‘F’ or 
from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any, indicated 
in the bid documents. 

4. The site for the work is available. 
5 The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied with and other necessary documents 
except Standard General Conditions of Contract 2023(Maintenance) can be seen on website 
https://etender.cpwd.gov.in.or www.eprocure.gov.in free of cost. 

6. After submission of the bid the contractor can re-submit revised bid any number of times but before last time and 
date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of times (he 
need not re-enter rate of all the items) but before last time and date of submission of bid as notified. 

8 The contractor registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to deposit tender 
processing fee at existing rates, or they have option to switch over to the new registration system without 
tender processing fee any time. 

9. The bid submitted shall be come in valid if: 

(i) The bidder is found in eligible. 
(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid documents. 
(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and 

hard copies as submitted physically by the lowest bidder in the office of tender opening authority. 
(iv) If a tenderer quote nil rates against each item in item rate tender or does not quote any percentage 

above or below on the total amount of the tender or any section / sub head in percentage tender, the 
tender shall be treated as invalid and not considered lowest tender. 

(v) IftheContractorquotedthepercentageaboveorbelowtomoretwoplacesofdecimal. 
10. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit receipt, Banker’s Cheque or Bank Guarantee (as prescribed) issued by a Commercial 
Bank(drawn in favour of ASSITANT ENGINEER-III, Unfiltered Water Supply Division, CPWD, 
New Delhi) shall be scanned and uploaded to thee-Tendering website within the period of bid
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Submission. The original EMD should be deposited either in the office of ASSITANT 
ENGINEER-III inviting bids or division office of any Executive Engineer, CPWD within the 
period of bid submission. The EMD receiving ASSITANT ENGINEER-III (including NIT 
issuing EE) shall issue a receipt of deposition of earnest money deposit to the bidder in a 
prescribed format (enclosed) uploaded by tender inviting EE in the NIT. A part of earnest money 
is acceptable in the form of bank guarantee also. In such case, minimum 50% of earnest money or 
Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, and balance 
may be deposited in shape of Bank Guarantee of any scheduled bank having validity for six 
months or more from the last date of receipt of bids which is to be scanned and uploaded by the 
intending bidders. Copy of Enlistment Order and certificate of work experience and other 
documents as specified in the press notice shall be scanned and uploaded to the e-Tendering 
website within the period of bid submission. However, certified copy of all the scanned and 
uploaded documents as specified in press notice shall have to be submitted by the lowest bidder 
only along with physical EMD of the scanned copy of EMD uploaded within a week physically in 
the office of tender opening authority. Online bid documents submitted by intending bidders shall 
be opened only of those bidders, whose original EMD deposited with any division of CPWD and 
other documents scanned and uploaded are found in order. 

11. The contractor whose tender is accepted will be required to furnish performance guarantee at specified 
Percentage of the tendered amount as mentioned in scheduled ‘E’ and within the period specified in 
Schedule F. This guarantee shall be in the form of Insurance Security Bonds, account Payee Demand 
Draft, Fixed Deposit Receipt or Bank Guarantee of any Commercial Bank or the State Bank of India in 
accordance with the prescribed form. In case the contractor fails to deposit the said performance 
guarantee within the period as indicated in Schedule ‘F’, including the extended period if any, the 
Earnest Money deposited by the contractor shall be forfeited automatically without any notice to the 
contractor. The earnest money deposited shall be returned after receiving the aforesaid performance 
guarantee. Contractor whose bid is accepted will also required to furnish either copy of applicable 
licenses/registrations or proof for applying obtaining labour licenses, registration with EPFO, ESIC 
and BOCW Welfare Board including Provident Fund Code No. if applicable and also ensure the 
compliance of aforesaid provisions by the sub contractors, if any engaged by the contractor for the said 
work and program me chart (Time and Progress) within the period specified in Schedule F. 

12. The description of the work is as follows: 
A/R & M/O PIW Supply NCA During 2026-27. (SH: - Comprehensive  
Annual Maintenance of Computers and Biometric Machine Installed at UFWS  
Division and Sub-Division Offices.) 
Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation they 
may require and in general shall themselves obtain all necessary information as to risks, contingencies 
and other circumstances which may influence or affect their bid. A bidders shall be deemed to have 
full knowledge of the site whether he inspects it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and 
maintaining at his own cost all materials, tools& plants, water, electricity access, facilities for workers 
and all other services required for executing the work unless otherwise specifically provided for in the 
contract documents. Submission of a bid by a bidder implies that he has read this notice and all other 
contract documents and has made himself aware of the scope and specifications of the work to be done 
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of the work. 

 
13. The competent authority on behalf of President of India does not bind itself to accept the lowest or any 

other bid and reservist self the authority to reject any or-all the bids received without the assignment of 
any reason. All bids in which any of the prescribed condition is not fulfilled or any condition including 
that of conditional rebate-is put forth by the bidders shall be summarily rejected. 
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14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the contractors who resort to canvassing will be liable for rejection. 
15. The competent authority on behalf of President of India reserves to himself the right of accepting the 

whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted. 
16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 

contractors of Horticulture/Nursery category) responsible for award and execution of contracts,in 
which his near relative is posted a Divisional Accountant or as an officer in any capacity between the 
grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the 
names of persons who are working with him in any capacity or are subsequently employed by him and 
who are near relatives to any gazetted officer in the Central Public Works Department or in the 
Ministry of Urban Development. Any breach of this condition by the contractor would render him 
liable to be removed from the approved list of contractors of this Department. 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative 
dutiesinanEngineeringDepartmentoftheGovernmentofIndiaisallowedtoworkasacontractorfora period of 
one year after his retirement from Government service, without the prior permission of the 
Government of India in writing. This contract is liable to be canceled if either the contractor or any of 
his employees is found any time to be such a person who had not obtained the permission of the 
Government of India as aforesaid before submission of the bid or engagement in the contractor’s 
service. 

18. The bid for the works shall remain open for acceptance for a period of Thirty(30)days from the date 
of opening of bids in case of single bid system and 75 (Seventy Five) days from the date of opening 
of technical bids in case bids are invited in 2 or 3 bid system. 
Further 
(i) If any tenderer with draws his tender or makes any modification in the terms & conditions of 

the tender which is not acceptable to the department within 7 days after last date of submission 
of bids, then the Government shall without prejudice to any other right or remedy, be at liberty 
to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work 
is issued or not. 

(ii) If any tenderer with draws his tender or makes any modification in the terms & conditions of 
the tender which is not acceptable to the department after expiry of 7 days after last date of 
submission of bids, then the Government shall without prejudice to any other right or remedy, 
beatlibertytoforfeit100%oftheearnestmoneyabsolutelyirrespectiveofletterofacceptance for the 
work is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall 
not be allowed to participate in the rebidding process of the same work. 

19. This Notice Inviting Tender shall form a part of the contract document. The successful 
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from the 
stipulated date of start of the work, sign the contract consisting of:- 

a) The Notice Inviting Tender, all the documents including additional conditions, specifications and 
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates 
quoted on line at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto. 

b) StandardC.P.W.D.Form7(Amended up to the last date of submission of bid) 
 
 
 

 
ASSITANT ENGINEER-III,  

UFWSD, CPWD 
NewDelhi 
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l la0 54¼---------------½@dk-vfHk-@ d-ik-vk-ea-]@2026&27@  fnukad%  
 

 

 
bZ&fufonk vkeU=.k lwpuk 

 

dk;Zikyd vfHk;ark] d-ik-vk-e-] ds-yks-fu-fo- ubZ fnYyh&110001 ¼nwjHkk’k l0- 011&23354338½ ds }kjk Hkkjr ds 
jk"Vªifr dh vksj ls fuEufyf[kr dk;Z ds fy,  vkWuykbZu nj izfr'kr fufonk From approved and eligible enlisted 

contractor in Building and Roads category of CPWDls vakefU=r dh tkrh gSaA fu-vk-lw-l0- 
06/EE/UFWSD/2026-2027 dk;Zdkuke%A/R & M/O PIW Supply NCA During 2026-27. (SH:- Comprehensive 
Annual Maintenance of Computers and Biometric Machine Installed at UFWS Division and Sub-Division 

Offices.) vuqekfur ykxr% Estimated Cost:- ₹. 5,96,986/- /kjksgj jkf'k% ₹. 11,940/- lekiu dh vof/k% 12 ekg fufonk 
Hkjus dh vfUre frfFk ,oa le;% 14-09-2026 3%30 cts rdA 
Tender forms and other details can be obtained from the website https://etender.cpwd.gov.in.orhttps://eprocure.gov.in.free of cost. 
 

 
 
 

lgk;d vfHk;ark&3 
d0ik0vk0ea0] ds-yks-fu-fo- 

ubZfnYyh 
 

Copy to: 
1. v/kh{k.k vfHk;ark] fnYyh ifjeaMy&10] ds-yks-fu-fo-] bZLV Cykad&1] ry&7] vkj-ds- iqje] ubZ fnYyh dks lwpukFkZA 
2. dk;Zikyd vfHk;ark] l-t-v-ea-]ds-yks-fu-fo- ubZ fnYyh dks lwpukFkZA 
3. lgk;d vfHk;ark&1] 2] 3] ,oa4] d-ik-vk-e-] ds-yks-fu-fo- ubZ fnYyh dks lwpukFkZA 
4. lgk;d ys[kk vf/kdkjh] lgk;d vfHk;ark ¼;ks0½]d-ik-vk-e-] ds -yks-fu-fo- ubZ fnYyh dks lwpukFkZA  
5. uksfVl cksMZ] d-ik-vk-e-]ds-yks-fu-fo- ubZ fnYyhA 
             
 
 
 
 

 
lgk;d vfHk;ark&3 
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SECTION- I 
BRIEF PARTICULARS OF THE WORK 

 
1. Salient details of the work for which bids are invited, are as under:  

  
Name of work: -A/R & M/O PIW Supply NCA During 2026-27. (SH:- Comprehensive Annual Maintenance of 
Computers and Biometric Machine Installed at UFWS Division and Sub-Division Offices.) 
 
Estimated Cost: ₹. 5,96,986/- 
    
(i) Period of completion: 01 Year. 
(ii) Last date and time of submission of bid 14.09.2026 at 03:30 P.M. 

 
2. The work site is situated in area under the jurisdiction of UFWSD, CPWD, New Delhi for Civil   

works.  
 
3. General features and major components of the work are as under: - 

 
Civil works: -As per scope of work and Schedule of Quantities attached. 
 

 
4. Work shall be executed according to the General conditions of contract for Maintenance Work -2023 

with amendment issued up to date of submission of tender including extension, if any for Central 
PWD works available separately at Printer’s outlets. The bidder may obtain the address of the outlets 
of the Printer from the ASSITANT ENGINEER-III, UFWSD, CPWD, New Delhi. 

 
 

 
ASSITANT ENGINEER-III,  

UFWSD, CPWD 
New Delhi 
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GENERAL TERMS AND CONDITIONS 
 

1. The work is to be carried out in Unfiltered Water Supply Division, New Delhi which includes all 
branches like Civil and Electrical work. 

2. The contractors are advised to get acquainted with the proposed work and its site and also study the 
Architectural Drawings, specifications and special conditions carefully before tendering. No claim of 
any sort shall be entertained on account of any site conditions and ignorance of specifications and 
special conditions. 

3. For the discipline of Civil works CPWD specifications 2019 (Vol. I & II) with up to date correction 
slips. All Electrical works shall be carried out as per CPWD specification Electrical Works, Part-I 
(Internal)-2013; Part-II (External)-2005, General Specifications for Heating, Ventilation & Air-
Conditioning(HVAC)-2017,General Specifications for Electrical Works Part VI Fire Detection and 
Alarm System – 2018 Indian Electricity Rules –1995 as amended till date of receipt of tenders. For 
items which are not covered under CPWD specifications, the special conditions / BIS specifications 
shall apply. In this regard the decision of Engineer-in-Charge shall be final. 

4. All materials, T & P, consumable and contingent articles required for the work shall be arranged by 
the contractor. Materials used shall be in preference as per the nomenclature of the item/ as per 
approved list/CPWD Specifications and as per directions of Engineer-in-Charge. Replaced materials 
used shall have same or richer specifications to the original materials and compatible to the work. 

5. All malba / rubbish / silt / waste / garden waste etc. generated due to any operation shall be brought 
down through the stair case and shall not be thrown to the ground directly from first floor or second 
floor etc. and shall be disposed off on daily basis by the contractor to the specified common disposal 
point to be decided by Engineer-in-charge. After the collection of full truck load of the said malba 
(approx4.5cubicMetre), the same shall be disposed off same day by the contractor to the authorized 
municipal Dhallao/ dumping ground, which will be paid for separately as per the item in contract. The 
contractor shall be fully responsible for any consequences arising out of non-removal and disposal of 
such malba / rubbish etc. In case of failure, a compensation of Rs. 4000/- per day (Rupees Four 
thousand) only shall be recovered from the bill / security deposit of the contractor. 

6. The contractor or his representative shall be available at site one very visit of officer-in-charge as well 
as visit of senior officers. 

7. Chases, holes & drilling works etc. shall be done using power operated tools. 
8. The contractor shall have to carry out the work other than day to day maintenance according to 

program given by the ASSITANT ENGINEER-III / Assistant Engineer / Junior Engineer-in-charge. 
The contractor shall not carry out any work in any building without permission of Engineer-in-charge 
or his authorized representatives. The contractor shall have to adhere to this program failing which he 
shall be wholly responsible for any inconvenience caused to the occupants. No claim for idle labour on 
any account shall be entertained. The contractor shall depute his representative daily to the site of 
work. His name and Signature shall be attested by the contractor for record in the department. 

9. The offices where the work is to be executed on any day shall be got approved from the representative 
of the Engineer-in-charge at the site of work. No work shall be carried out in any office without the 
approval of the representative of the Engineer-in-charge. 

10. Any work carried out without the approval of there presentative of the Engineer-in-charge at the site of 
work shall be rejected and shall not be measured and paid for. 

11. The site for the collection and stacking of the material shall be got approved from the Engineer-in-
charge. 
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12. The sample of all the items shall have to begot approved by the contractor from the Engineer-in-charge 
before the supply commences and shall be without prejudiced to the right of the Engineer-in-Charge to 
get random samples tested out of the actual lot received. 

13. The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of Schedule of 
Quantity in any approved laboratory as decided by him. The sample for testing will be provided by 
the contractor. All expenditure required to be incurred for taking sample, conveyance, packing and 
testing charges etc. will be borne by the contractor himself. In case any sample particular lot fails in 
testing, the contractor will be bound to replace the entire lot with fresh material of prescribed 
specification and the rejected lot will be returned to the contractor only after fresh lot is supplied. 

14. Rejected materials will have to be removed by the contractor at his own cost immediately of the 
instructions of doing so. 

15. In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-
Charge will be final and binding upon the contractor. 

16. All taxes applicable at prevalent rates shall have to be paid by the contractor himself and the rates 
quoted by him shall include these taxes and nothing extra on this account shall be payable. 

17. The rates for different items of work shall apply for all heights and depths, leads and lifts unless 
otherwise specified in the agreement or specifications applicable to the agreement. 

18. Any damage done by the contractor to any existing work during the course of execution of the work 
shall be made good by him at his own cost. 

19. Articles manufactured by their putted firms and approved by Engineer-in-Charge shall only be used. 
Only articles classified, as ‘first quality’ by the manufacturer shall be used unless otherwise 
specified. In case articles bearing ISI, certification is not available in the market, quality of samples 
brought by the contractor shall be judged by standards laid down in the relevant CPWD 
specifications. For the items not covered by CPWD specifications relevant BIS standards shall apply. 
The sample of materials to be brought to site for use in work shall be got approved from the 
Engineer-in-Charge before actual execution of work. 

20. The quantities of any item shall not be exceeded beyond the agreement quantities without prior 
permission of Engineer-in-Charge. 

21. Statutory applicable recoveries such as on account of GST, Income tax, Surcharge, Maintenance 
Worker’s Welfare Cess etc. as applicable from time to time shall be made from the gross amount of 
Running A/c Bill and Final Bill of the contractor. 

22. The contractor shall make his own arrangements for obtaining electric connection, if required and 
make necessary payments directly to the department concerned. 

23. The contractor shall make his own arrangement for getting the permission for entry of trucks 
carrying materials for the site from the traffic police. 

24. No payment shall be made to the contractor for any damage caused by rain, snow fall, floods or 
anyothernaturalcauseswhatsoeverduringtheexecutionofwork.Thedamagecausedtowork shall have to 
be made good by the contractor at his own cost and no claim on this account shall be entertained. 

25. Some restrictions may be imposed by the security staff etc. on the working and or movement of 
labour and materials, etc., the contractor shall be bound to follow all such restrictions / instructions 
and nothing shall be payable on this account. 

26. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards. 
He shall be responsible for all damages and accidents caused due to negligence on his part. No 
hindrance shall be caused to traffic during the execution of the work by storing materials on the road. 
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27. The contractor shall be fully responsible for the safe custody of the material issued or brought by him 
to site for doing the work. 

28. The rate for all items of work shall, unless otherwise clearly specified, include cost of all labour, 
material and other inputs involved in the execution of the items. 

29. The order of preference in case of any discrepancy as indicated in condition no. 8.1 under 
“Conditions of Contract” given in the General Conditions of contract for Central P.W.D work 2023 
(Maintenance) form may be read as the following. 

i. Description of Schedule of Quantities. 
ii. Particular Specification and Special Condition, if any. 

iii. General conditions. 
iv. Contract clauses of General conditions of contract. 
v. CPWD Specifications. 

vi. Drawings. 
vii. Indian Standard Specifications of BIS. 

viii. Sound engineering practice. 
ix. Manufacturers Specifications. 

30. Any reference made to any Indian Standard Specifications in these documents, shall imply to the 
latest version of that standard, including such revisions / amendments as issued by the Bureau of 
Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all 
such publications of relevant Indian Standards applicable to the work at site. 

31. The contractor will not have any claim in case of any delay by the Engineer-in-Charge in removal of 
trees or shifting, removing of telegraph, telephone or electric lines (overhead or underground), water 
and sewer lines and other structure etc., if any which may come in the way of the work. However, 
suitable extension of time can be granted to cover such delay. 

32. The contractor shall clean the site thoroughly of scaffolding materials, rubbish, equipments left out of 
his work and dress the site around the building to the complete satisfaction of the Engineer-in-charge 
before the work is treated as completed. 

33. For unsatisfactory / not attending to the required / specified work the Engineer-in-Charge reserves his 
rights to levy compensation in accordance with the scale of non-conformity and the period for which 
this non-conformity continues. 

34. No residential accommodation shall be provided to any of the staff engaged by the contractor. The 
contractor shall also not be allowed to erect any permanent / temporary set up for his staff in the 
campus. 

35. The contractor shall comply with proper and legal orders and directions of the local or public 
authority or Municipality and abide by their rules and regulations and pay all fees and charges which 
he may be liable. 

36. The work shall be carried out in a manner complying in all respects with the requirements of relevant 
bye laws of the local bodies, labour laws, minimum wages act, work men compensation act and other 
statutory laws enacted by Central Govt. as well as State Govt. 

37. The contractor shall depute Engineers for Civil and Electrical Works as per the provision mentioned 
in schedule F. 

38. Any other inventory added during the contract period to any of the installations of these office 
area/Common areas shall also be maintained within the scope of work without any extra cost. 

39. The contractor shall provide necessary barriers, warning signals and other safety measures while 
executing the work or wherever necessary so as to avoid accidents. He shall also in demnify CPWD 
against claims for compensation arising out of negligence in this respect. Contractor shall be liable, 
in accordance with the Indian law and Regulations for any accidents occurring due to any cause. The 
contractor shall also provide all insurance including third party insurance as may be necessary to 
cover the risk. No extra payment would be made to the contractor due to the above provisions 
thereof. 
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40. Any damage caused due to negligence of contractor during the routine maintenance shall be of firm’s 
responsibility. The firm has to make good the same at his own risk and cost. 

41. The contractor will arrange & store all the materials along with relevant bill/invoices of materials 
brought at site so that officers of CPWD can review the quantity and quality of material present in 
store. 

42. All the materials to be used at site shall be of preferred make only and it shall be got approved from 
Engineer–in–charge before use. 

43. The sample of all the items shall have to be got approved by the contractor from the Engineer-in-
charge before the supply commences and shall be without prejudiced to the right of the Engineer-in-
Charge to get random samples tested out of the actual lot received. 

44. As per CPWD works Manual 2022 (para 7.2) & SOP (7/2) 2022testing charges to be borne by 
contractor. 
All expenditure to be incurred for testing of samples e.g., packaging, sealing, transportation, loading 
unloading etc. including testing charges shall be borne by the contractor. 
Approved laboratories with priority order as given below:- 

(a) The laboratories in the Government sector, Semi Government, All Govt. Institutions, Indian 
Institutes of technology, National Institutes of technology, Central and State research Centre, 
Centrally and state funded laboratories stand approved for testing- 

(b) Or any other private laboratory approved by ADG (RD). 
 
 
 

ASSITANT ENGINEER-III, 
UFWSD, CPWD 

New Delhi 
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RECEIPT OF DEPOSITION OF ORIGINAL EMD (FORM-A) 
 
 

Receipt of deposition of original EMD 
 

(Receipt No. …………….. Date……………..) 
 

1. Name of Work A/R & M/O PIW Supply NCA During 2026-27. (SH:- 
Comprehensive Annual Maintenance of Computers and 
Biometric Machine Installed at UFWS Division and Sub-
Division Offices.) 

2. NIT No. 06/EE/UFWSD/2026-2027 
3. Estimated Cost ₹. 5,96,986/- 
4. Amount of Earnest Money Deposit 

 
₹. 11,940/- 

 

5. Last date of submission of bid 14.09.2026 up to 03:30 PM 
 

 
 

 
6. Name of Contractor  

 
7. Form of EMD  

 
8. Amount of Earnest Money Deposit 

 
 

9. Date of submission of EMD  
 

10. E-Mail ID  
11. Mobile No.  
 

Signature of EMD receiving Officer: 
 

Name and Designation of EMD receiving 
Officer: 

                                               Office Stamp: 

 
 
 
 
 
 
 

 
# columns form 6 to 11 are mandatory to be filled by bidder 
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C.P.W.D.-7 

 
GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
PERCENTAGE RATE BID AND CONTRACT FOR WORK 

 
STATE:-Delhi CIRCLE: - DelhiCircle-10 
BRANCH:-B&R DIVISION: - UFWSD 
REGION:-Region Delhi 

 
 

Percentage Rate Bid 
 

Tender for the work of:- A/R & M/O PIW Supply NCA During 2026-27. (SH: - Comprehensive 
Annual Maintenance of Computers and Biometric Machine Installed at UFWS 
Division and Sub-Division Offices.) 

 
 

Dear Sir, 
 

(i) Bids to be uploaded online by 4.00PM on 07-09-2026 
 

(ii) To be opened online in presence of Bidders who may be present at 4:00PM on 14-09-2026 in the 
office of ASSITANT ENGINEER-III, UFWSD, CPWD, New Delhi. 

 
 
 
 
 
 

**To be filled by Assistant Engineer-III, UFWSD, CPWD, New Delhi. 
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CPWDForm-7 

  TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D,E & F. Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special 
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other 
contents in the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the President of India within the time specified 
in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs, 
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in clause 11 of the 
Conditions of contract and with such materials as are provided for, by, and in respects of accordance with, such 
conditions so far as applicable. 

 

We agree to keep the tender open for 30 (Thirty) days from the date of opening of price bid and not to make 
any modification in its terms and conditions. 

 
 

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance Surety 
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance 
amount as prescribed) from any of the Commercial Banks is scanned and uploaded (strike out as the case may be). If 
I/We, fail to furnish the prescribed performance guarantee within prescribed period. I/We agree that the said President 
of India or his successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said 
earnest money absolutely. Further, if I/We fail to commence work as specified, I/We agree that President of India or 
the successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
said earnest money and the performance guarantee absolutely. 

The said performance guarantee shall be guarantee to execute all the works referred to in the bid documents 
upon the terms and conditions contained or referred to those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the bid form. Further, I/We agree that in case of 
forfeiture of Earnest Money & Performance Guarantee as aforesaid. I/We shall be debarred for participation in the re-
tendering process of the work. 

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another 
contractor on back-to-back basis. Further that, if such a violation comes to the notice of Department, then I/we shall 
be debarred for bidding in CPWD in future forever. Also, if such a violation comes to the notice of Department before 
date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Performance Guarantee.  

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the 
work as secret/confidential documents and shall not communicate information / derived there from to any person 
other than a person to whom I/We, am/are authorized to communicate the same or use the information in any manner 
prejudicial to the safety of the state. 

 
  
Dated …………………     Signature of the Contractor 
        Postal Address ---------------------- 
        Telephone No. ----------------------- 
  
 Witness: -----------------------------     FAX ---------------------------------- 
 

 Address: -----------------------------    E-MAIL ----------------------------- 
 
 Occupation: -------------------------- 

 

 
…**…To be filled by the ASSITANT ENGINEER-III 

…***…To be filled by the Contractor 
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…**…To be filled by the ASSITANT ENGINEER-III…***…To be filled by the Contractor 

 

ACCEPTANCE 

 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for 

an on behalf of the President of India for a sum of Rs……………………* 

(Rupees……………………………………………………….…………………………) * 

 
The letters referred to below shall form part of this contract agreement: - 

 
 

(a) 
 

(b) 
 

(c) 
 
 For & on behalf of President of India 
 

Signature ……………*………… 
 
 
Dated: ………* ………    
 
 
Designation…………*…………. 
 
 
 
 

 **To be filled by the Engineer  
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On Non-Judicial Stamp Paper of Minimum Rs. 100/- 

(Guarantee offered by Bank to CPWD in connection with the execution of contractors) 
Form of Bank Guarantee for Earnest Money Desposit/ Performance Guarantee/ Security 

Deposit/Mobilization Advance 
 

 

1. Whereas the ASSITANT ENGINEER-III, UFWSD, CPWD on behalf of the President of India 
(hereinafter called “The Government”) has entered into and agreement bearing number 
…………….. with …………….. (name and address of the contractor) ……………….. (hereinafter 
called “the Contractor”) for execution of work …………………………… (name of work) 
……………………….. The Government has further agreed to accept an irrevocable Bank 
Guarantee for Rs. ………………. (Rupees ………………………… only) valid upto ……….. 
(date)………………….. as Performance Guarantee/Security Deposit/Mobilization Advance from 
the said Contractor for compliance of his obligations in accordance with the terms and conditions of 
the agreement. 

 
2. We, ………………(indicate the name of the bank) ……………. (herein after referred to as “the 

Bank”), hereby undertake to pay to the Government an amount not exceeding Rs. ………………. 
(Rupees ……………….. only) on demand by the Government within 10 days of the demand. 

 

3. We, ………………… (indicate the name of the Bank) ………………, do here by undertake to pay 
the amount due and payable under this guarantee without any demur, merely on a demand from the 
Government stating that the amount claimed is required to meet the recoveries due or likely to be due 
from the said Contractor. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ……….. (Rupees ……………. Only) 

 
4. We, ………………. (indicate the name of the Bank) ……………, further undertake to pay the 

Government any money so demanded notwithstanding any dispute or disputes raised by the 
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this 
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank 
Guarantee shall be a valid discharge of our liability for payment there under and the Contractor shall 
have no claim against us for making such payment. 

 
5. We, ……………….. (indicate the name of the Bank) …………….., further agree that the 

Government shall have the fullest liberty without our consent and without affecting in any manner 
our obligation here under to vary any of the terms and conditions of the said agreement or to extend 
time of performance by the said Contractor from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Government against the said contractor and to 
forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be 
relieved from our liability by reason of any such variation or extension being granted to the said 
Contractor or for any forbearance, act of omission on the part of the Government or any indulgence 
by the Government to the said Contractor or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for this provision, have effect of so relieving us. 

  



21 

Addition:NIL Correction:NIL Overwriting:NIL Deletion:NIL AE(III)
) 

 

) 

 
 

6. We, …………… (indicate the name of the Bank) ………………, further agree that the Government 
at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the 
first instance without proceeding against the Contractor and notwithstanding any security or other 
guarantee the Government may have in relation to the Contractor’s liabilities. 

 
7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 
 

8. We, ………………… (indicate the name of the Bank) ……………….., undertake not to revoke this 
guarantee except with the consent of the Government in writing. 

 
9. This Bank Guarantee shall be valid up to …………………… unless extended on demand by the 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. ……………….. (Rupees ……………. Only) and unless a claim in writing is lodged 
with us within the date of expiry or extended date of expiry of this guarantee, all our liabilities under 
this guarantee shall stand discharged. 

 
Date …………………. 

 

Witness:  
1. Signature …………………….    Authorized signatory 

Name and address     Name 

 
        Designation 
        Staff code no. 
        Bank seal 

 
2. Signature ……………………. 

Name and address 
 
 
* Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days 
for two/three bid system from the date of submission of tender. 
 
** In paragraph I, strike out the portion not applicable. Bank Guarantee will be made either for performance 
guarantee/security deposit/mobilization advance, as the case may 
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FORM-“B” 
 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST 
SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF TENDER 

 
Sl 
.N 
o. 

Name of 
work/ 
project 

and 
Location 

Owner or 
sponsoring 
Organizati

on 

Cost 
of 

work 
(in 

Lakhs 
) 

Date of 
commenc
ement as 

per 
contract 

Stipul
ated 

date of 
compl
etion 

Actual 
date of 
completi
on 

Litigation/ 
arbitration 

pending/ in 
progress 

with 
details* 

Name and 
address 

(Postal & 
email)/telep
hone no of 
officer to 

whom 
reference 
may be 
made 

Whether 
the work 

was 
done on 
back-to-

back 
basis. 

Yes/No 

1 2 3 4 5 6 7 8 9 10 

          

 
*Indicate gross Amount Claimed and Amount Awarded by the Arbitrator. 

 
SIGNATURE(S) OF BIDDER(S) 

(WITH STAMP) 
Note: 

1) Thebidder/contractorshouldgivelistofonlythoseeligibleworkswhichareofsimilarnature. 

FORM-“B1” 

PERFORMANCEREPORTOFWORKSREFEREDTOINFORM“B” 

1. Name of Work/Project and Location: 
2. Agreement No.: 
3. Agency: 
4. Estimated Cost: 
5. Tendered Cost: 
6. Actual value of work done: 
7. Date of start: 
8. Date of completion: 

(a) Stipulated date of completion: 
(b) Actual date of completion: 

9. (a)Whether case of levy of compensation for delay has been decided or not 
Yes/No 

(b)If decided, amount of compensation levied for delayed completion, if any 
10. Performance Report:** 

(i)Quality of Work :  Outstanding/Very    Good/Good/Poor 

(ii)Financial Soundness : Outstanding/Very Good/Good/Poor 

(iii)Technical Proficiency : Outstanding/Very Good/Good/Poor 

(iv)Resourcefulness : Outstanding/Very Good/Good/Poor 
(v)General Behaviour : Outstanding/Very Good/Good/Poor 

Dated: 

Assistant Engineer-III or 
equivalent with stamp 

**Tick mark one of the options and score out there maining options 
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PART-B 
(CIVILWORK) 
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PROFORMA OF SCHEDULES 
SCHEDULE‘A’ 
Schedule of quantities (As per PWD-3) …..As per sheet attached….. 

 
SCHEDULE‘D’ 
Extra schedule for specific requirements/ document for the work, if any. As per sheet attached.  
SCHEDULE ‘E’ 

Reference to General Conditions of 
contract                                                 

: General conditions of contract for Maintenance Work -
2023 with amendment issued upto date of submission of 
tender including extension, if any. 

Name of Work : A/R & M/O PIW Supply NCA During 2026-27. (SH:-
Comprehensive Annual Maintenance of Computers and 
Biometric Machine Installed at UFWS Division and Sub-
Division Offices.) 

Estimated cost of work : Estimated Cost:- ₹. 5,96,986/- 
 

(i) Earnest Money : ₹. 11,940/- (To be refunded after receipt of Performance 
Guarantee) 

(ii) Performance Guarantee : (a) 5% of tendered value or Estimated cost put to Tender 
(ECPT) (whichever is higher). 
 
(b)Where the tendered amount is less than eighty percent (80%) 
of the Estimated cost put to Tender (ECPT), the performance 
guarantee, in addition to the requirement under (a) above, shall 
be increased by an amount equal to the difference between 
eighty percent (80%) of the ECPT and the tendered amount. 

(iii) Security Deposit 
 

: 2.5% of tendered amount (deduction@ 2.5% of the gross 
amount from each R/A& Final Bill till the sum deduction will 
amount @ 2.5% of tendered amount). 

SCHEDULE‘F’ 
GENERALRULES&DIRECTIONS 

Officer inviting tender : ASSITANT ENGINEER-III, UFWSD,CPWD, 
New Delhi. 

Maximum percentage for quantity of items of work 
to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 
12.3. 

 
: See below. 

 
Definitions 
2(v) Engineer -in- Charge : ASSITANT ENGINEER-III, UFWSD, 

CPWD, New Delhi. 

2(viii) Accepting Authority : ASSITANT ENGINEER-III,UFWSD, 
CPWD, New Delhi 

2(x) Percentage on cost of materials and : 
Labour to cover all overheads and profits 

 
15% 

2(xi) Standard Schedule of Rates : DSR2023 up to date corrections lips up to 
The last date of receipt of online bid 
including extension & Market Rates. 

 
 

2(xii)Department : Central Public Works Department. 
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9(ii) Standard CPWD Contract Form GCC2023, 
CPWD Form 7/ 8 as modified &corrected upto 

: 
GCC2023forMaintenaneWorksCP
WDForm-
7withcorrectionslipsmodified&cor
recteduptothelastdateofreceiptofo
nlinebidincludingextension,ifany(
whethercorrectionvidelatestcircul
arsareincorporatedornotinthisdoc
ument). 

 

Clause1 
(i)  Time allowed for submission of 

Performance Guarantee, Programme Chart 
(Time and Progress) and applicable labour 
licenses, registration with EPFO, ESIC and 
BOCW Welfare Board or proof of applying 
thereof from the date of issue of letter of 
acceptance. 

 
 

 
: 07days 

 

(ii) Maximum allowable extension with late 
fee @ 0.1% per day of Performance 
Guarantee amount beyond the period 
provided in (i) above ….... 

 
: NIL 

 

Clause2 
Authority for fixing compensation under 
Clause-2 

 
: Superintending Engineer, DC-X, 

CPWD, R.K. Puram, New Delhi. 
 

Clause2A 
WhetherClause2Ashallbeapplicable : No 

 

Clause5 
Number of days from the date of issue of 
letter of acceptance for reckoning date of 
start. 

 
: 07days 

 
Milestone(s)as per table given below:-Applicable 

 
Sl. No. Description of 

Milestone 
Time allowed 
(From date of start) 

Amount to be with held in 
case of non achievement of 
milestone 

 
----------NOTAPPLICABLE---------- 

 
Time allowed for execution of work : 01Years 

 
Authority to decide 
(i) Extension of time : ASSITANT ENGINEER-III, UFWSD, 

CPWD,  New Delhi 
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(ii) Reschedulingofmilestones 
 
 
 

(iii) Shifting of date of start in case of delay in 
handing over of site 

: E.E., UFWSD 
 

ASSITANT ENGINEER-III,UFWSD, 
CPWD, New Delhi 

 
Clause5 
Applicableclause5/Clause5A : 5 

 
Clause6 
Whether applicable - EMB through CPWD ERP portal (The Contractor 

shall record measurement online on ERP Portal and 
Shall raise RFI (Request for Inspection) online for 
approval by Enginer-in-charge or his/her authorised 
representative. The contractor shall create EMB for 
the approved RFIs and take printout of EMB 
having pages of A-4 size duly bound with its pages 
machine numbered. This online printed EMB shall 
be submitted in triplicate through letter of 
transmittal to the Engineer-in-charge giving details 
of number of EMB and there number of pages by 
20th day of every calendar month. 

Clause7 
Gross work to be done together with net payment 
/adjustment of advances for material collected, if 
any, since the last such payment for being 
eligible to interim payment 

: Rs. 01 Lakh 

 
WhetherClause7Ashallbeapplicable : Yes 

 
Clause 7A :    No Running Account Bill shall be paid for the work 

till the applicable labour licenses, registration with 
EPFO, ESIC and BOCW welfare Board, whatever 
Applicable are submitted by the contractor to the 
Engineer-in-charge. 

 
Clause7B : Applicable 

 
Clause8A : Applicable 

 
Clause10A : NIL 

 
Clause10B(i) : NIL 

 

 
: NIL 

Clause10B(ii) 
 
 

 
Clause10C   

Component of labour expressed as percent 
Of value of work 

: Not Applicable 
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Clause10CA : Not applicable 
S.No. Material covered 

under this clause 
 Nearest Materials (other 

than cement, 
reinforcement bars and the 
structural steel) for which
 All 
India Wholesale Price 
Index to be followed 

Base Price of all 
Materials covered under 
clause 10 CA* 

------------------NIL-------------------- 
*Base price and its corresponding period of all the materials covered under clause 10CA is to be 
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified 
By adopting latest base price and its corresponding period. 
Clause11   

Specifications to be followed for 
execution of work 

: C.P.W.D.Specification2019Vol.-IandVol.-II (with 
correction slips up to last date of receipt of online 
tender including extension, if any) and as per 
Manufactures specification 

Clause 12 
Type ofWork 

: Maintenance works including works of up 
gradation, aesthetic improvement, 
Special repair, addition/alteration etc. 

As per modification in GCC vide no. DG/CON/Maintenance2023/03dated 
18.12.2023. 
12.2.&12.3 
Deviation limit beyond which 
clauses 12.2 &12.3 shall apply for 
building work and other 
Maintenance works. 

 
 
: 

 
No Limit 

(AsperSOP-4/8,(XVI),(b)) 

   

12.5 
(i)Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for foundation 
work(except items mentioned in earth 
ii) Deviation Limit for items mentioned in 
earth 
Work subead of DSR and releated work 

 
 
: 

 
 

No Limit 
(AsperSOP-4/8,(XVI),(b)) 

Maintenance works including works of up-gradation, aesthetic, special repair, 
addition/alteration. 

(i) In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates 
items), these shall be paid as per the schedule rate plus cost index (at the time 
of tender) plus/minus percent age above/ below quoted contract amount. 
Payment of Extra Item, in case of non-schedule items (Non-DSR items) shall 
be made as per Office Memorandum No DG/CON/313dated17.02.2021. 

(ii) In the case of contract items, which exceed the limit laid down in Schedule 
F, the contract or shall be paid rates specified in the schedule of quantities. 

 
Clause16   

Competent Authority for 
deciding reduced rates 

: Superintending Engineer, DC-X, CPWD, R.K. 
Puram, New Delhi. Up to 5% value of agreement 
quantity beyond that with the approval of 



28 

Addition:NIL Correction:NIL Overwriting:NIL Deletion:NIL AE(III)
) 

 

) 

 

  ADG (Region Delhi) 
   

Clause18  Civil works :NIL 

Clause19 
Clause19C …………Authority to decide penalty for each default Engineer-in-charge 

Clause19D …………Authority to decide penalty for each default Engineer-in-charge 

Clause19G …………Authority to decide penalty for each default Engineer-in-charge 

Clause19K …………Authority to decide penalty for each default Engineer-in-charge 

 
 

 
Clause25:Constitution of Dispute Red ressal Committee(DRC). 

 

 
(a) Conciliator:- ADG(RD), CPWD, New Delhi 

(b) Arbitrator:-Appointing 

Authority 

Superintending Engineer, DC-10,CPWD, New Delhi 

(c) Place of Arbitration:- New Delhi 

Clause32 :-Not Applicable 
 

Requirement of Technical Representative(s) and recovery Rate:- 
 

S
l. 

N
o.

 

Minimum 
Qualification of 

Technical 
Representative 

D
is

ci
pl

in
e 

Designation 
(Project Manager cum  
planning/ Quality/Site/ 

Billing Engineer) 

M
in

im
um

 
E

xp
er

ie
nc

e 

N
um

be
r 

Rate at which recovery shall be 
made from the contractor in the 

event of not fulfilling 
Provision of clause 32 

Figures 
(in Rs.) 

Words 

1  
--NIL-- 

 
Assistant Engineers retired from Government services that are holding Diploma will be treated at par with 
Graduate Engineers. 
Diploma holder Engineer with minimum 10 year relevant experience with are putted construction co. can 
be treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that 
such diploma holder Engineers should no texceed 50% of requirement of degree engineers. 

 

Clause38 
(i) (a)Schedule/statement for determining theoretical 

quantity of cement& bitumen on the basis of Delhi 
Schedule of Rates 2023 printed by C.P.W.D. 

(ii) Variations permissible on theoretical quantities: 
Cement For works with estimated cost put to bid 
not more than Rs. 25 lakh. 
For works with estimated cost put to bid more than 
Rs.25 lakh 

 
 
 
 

 
3%plus/minus 

 
 

2%plus/minus 
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b) Bitumen for all works. 2.5% plus only &nil on minus side 
c) Steel Reinforcement and structural steel sections 

for each diameter, section and category. 
2% plus/ minus 

d) Paints & Chemicals 

e) All other materials. 

2% plus/ minus 
 

Nil 
 
 
 
 
 

 
Assistant Engineer-III, 

UFWSD, CPWD, 
New Delhi 
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GENERAL CONDITIONS 
 

1. It shall be deemed that the contractor has satisfied himself about the nature and location of the 
work general and local conditions, particularly those per training to transport, handling and 
storage of materials, general ground conditions and highest flood level etc. before tendering. The 
department shall not be responsible for lack of knowledge as all so the consequences thereof. The 
information & site data shown in the drawing sand mentioned here in or elsewhere in the tender 
documents are being furnished for general information and guidance only. The Engineer-in-
Charge shall not be responsible for the correctness thereof or any inter pretations / or conclusions 
drawn there from by the contractor and nothing extra shall be paid even if, the site conditions / 
information are different or otherwise incorrect as it is presumed that the contractor has satisfied 
himself of all possible contingencies, situations, bottle neck sand acts which may be required 
between different agencies. 

2. The contractor must study the specifications and conditions carefully before tendering. If there are 
varying or conflicting provisions made elsewhere forming part of the contract, the Engineer-in-
Charges hall be the deciding authority with regard to the intention/ interpretation of the 
documents and it will be binding on the contractor without any reservation whatsoever and 
nothing extra shall be paid. Any error in description, quantity or rate in schedule of work/item or 
any omissions there from shall not vitiate the contractor release the contractor from the execution 
of the whole work or any part of the work comprised there in according to drawings and 
specifications or from any of his obligations under the contract. 

3. For completing the work in time, the contractor might be required to work in shifts including 
night shifts and no claims whatsoever shall be entertained on this account. Notwithstanding the 
fact that the contractor will have to pay to the labourers and other staff engaged directly or 
indirectly on the work according to the provisions of the labour regulations and the agreement 
entered upon and / or extra amount for any other reasons. 

4. The contractor or his authorized representative should always be available at the site of work to 
take instruction from the departmental officers, and ensure proper execution of work. 

5. Permission shall be obtained by the contract or directly from traffic authorities for entry of trucks, 
vehicles and machinery to site of work as may be required for timely completion of the work. 

6. The contractor shall make his own arrangements for stores, labour tents etc. Water supplied 
by the department or not, recovery @1% shall be made on gross amount of work done. 

7. The contractor shall make his own arrangement of power connection this own cost. No claim of 
whatsoever due to power failure shall be entertained. 

8. Income Tax plus levied surcharge on Income Tax and Sales Tax / Work contract tax and other 
taxes etc. as applicable shall be recovered from the contractors. 

9. The rates shall be inclusive of the pumping, bailing out of water duet or a ins, floods, leakage 
from sewers or water mains, sub soil water table or any other cause whatsoever during the course 
of execution of work. Nothing extra shall be payable on this account. 

10. The quantity of earth required for filling back in trenches, plinth and side of foundations shall be 
kept at site of work by the contractor in such a manner so as not to hinder the progress of work in 
any way and/or any other construction activity. The contractor shall also ensure that the movement of 
traffic con service as well as main roads around the site of work is all so not affected due to stacking of 
earth. 

11. The contract or shall take instructions from the Engineer-in-Charge for stacking of all materials at site. 
The contractor shall not stack any materials on any location which may cause serious inconvenience to 
the public and other construction agencies using the site/surrounding. The Engineer-in-Charge may ask 
the contractor to remove all such material(s) considered by him to be causing inconvenience to 
anyone. Nothing shall be payable on this account. 

12. The probable quantity of surplus earth etc. shall be removed simultaneously by the contractor. If the 
contractor fail store move the malba within 48 hours, the department may remove the malba so 
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collected and recovery @ Rs. 2,000/- per cum shall be made from the contractor. The decision of 
Engineer-in-charge shall be final in this regard. 

13. Building rubbish/surplus excavate dearth shall be removed simultaneously with the progress of the 
work so as to keep the site clear and to avoid any hindrance to the work and to prevent any 
inconvenience to public / traffic using the surrounding areas/ service roads. 

14. The contractor shall have to carry out the work according to the programme submitted by him and 
approved by the Engineer-in-charge of the work. No claim for idle-labour on any account shall be 
entertained. If for any reason, any part of the site is not available temporarily for some time for any 
part of the work under the contract, the agreed construction schedule shall be suitably modified and 
contractor shall diligently divert his men and materials to utilize them profitably and no claim of 
damages whatsoever shall be entertained on this account. However the contractor shall be allowed 
suitable extension of time for completing the work as deemed fit by the competent authority. 

15. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day 
and night, speed limit boards, red flags, red lights and providing barriers etc. He shall be responsible 
for all damages and accidents caused to existing/new work duet on negligence on his part. No 
hindrance shall be caused to traffic during the execution of the work. 

16. The contractor shall comply with proper and legal orders and directions of the localor public authority 
or municipality and abide by their rules and regulations and pay all fee and charges which may be 
liable. The contractor shall give due notices to municipality/police and / or other authorities that may 
be required under the law / rules in-force prevailing in that area and obtain all requisite permissions for 
temporary obstructions / enclosures and pay all charges which may be leviable on account of his 
execution of the work under the Agreement. Nothing extra shall be payable on this account. 

17. Some restrictions may be imposed by the security staff / Traffic Police on the working and for 
movement of labour, materials etc. The contractor shall be bound to follow all such 
restrictions/instructions and nothing extra shall be payable on this account. 

18. Anydamagesdonebythecontractortoanyexistingworkshallbemadegoodbyhim simultaneously at his own 
cost. Existing adjacent buildings, drain pipes, culverts, overhead wires, 
watersupplylinesandsimilarservicesencounteredduringthecourseofexecutionshallbe protected against 
damage by the contractor and nothing extra shall be payable for the same. The contractor shall not 
store material or otherwise occupy any part of the site in a manner likely to hinder the operation 
of such services. 

19. The contractor shall maintain in good condition all work executed by him till completion of the 
work and handing over the same to the department. 

20. Approved samples of materials / items shall be kept at site of work till completion of the work. 
Each approved sample shall be signed by the contractor and Engineer-in-charge. 

21. A reference made to any Indian Standard Codes in these documents, shall imply reference to the 
latest version of that standard including such revision / amendments as issued by the Bureau of 
Indian Standards at the time of execution of work. The contractor shall have to keep all relevant 
publications / codes at the site at his own cost However, Engineer-in-Charge may direct for 
keeping any other publication / code at the site of work, required in connection with work. 

22. All necessary tests as per the NIT/CPWD specifications/relevant BIS codes shall be carried out on 
all other materials whether ISI marked or otherwise. Wherever NIT/ CPWD specifications/ 
relevant BIS codes do not specify the frequency of tests the same shall be carried out as per the 
direction of the Engineer-in–Charge. The material shall be got tested in approved laboratory for 
Delhi Circle-10 or as decided by Engineer-in-charge. The cost of sample including packing, 
transportation and other incidental charges shall be borne by the contractor. 

23. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall 
be all inclusive and shall apply to all heights, lifts, leads and depths of the work and nothing extra 
shall be payable to him on this account. The rate for all items in which use of cement is involved 
shall be inclusive of charge for curing. 

24. No structural member shall be chased or cut without the written permission of the Engineer-in-
charge. 
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25. The entire work shall be carried out strictly as per CPWD specifications 2019 Vol. I & II with up 
to date correction slips. Wherever CPWD specification sare silent relevant BIS codes shall be 
applicable. If the item is not available in the relevant BIS Code then the decision of the Engineer-
in-charge shall be final. 

26. The contractor shall, if required by the Engineer-in-charge produce manufacturer’ stest certificate 
for any material of particular batch of materials supplied by him. The test (s) carried out as per 
relevant specifications / BIS code. 

27. All incidental charges of any kind for the materials to be arranged by the contactor what so ever i/ 
c cartage, storage, cutting and wastage etc. shall be borne by the contractor him se lf and nothing 
extra will be paid to him on this account. 

28. The Contractor has to make his own arrangement for all the materials reqd. for the work & get the 
materials approved from the Engineer-in-charge before using the same in the work. 

29. The dismantling wherever required should be done in a manner that no other portions of the 
building or its fixtures are damaged. If any damage is done to the building it will be made good by 
the contractor at his own cost and no claim what so ever will been entertained on this account. 

30. The building rubbish is to be removed side by side during the progress of work & malba should 
be disposed off in authorized dumping ground. The site will be properly cleaned & dressed before 
recording of completion certificate. 

31. The rates for different items of work shall apply for all heights, lifts & depths unless, otherwise 
specified. 

32. The contractor must get himself acquainted with the proposed site for the works & study 
specifications & conditions carefully before tendering. No claim whatsoever on this account shall 
be entertained. 

33. Contractor shall clear all the rubbish, scaffolding etc. from the site before the date of completion 
of work. 

34. The work shall be carried out complying, in all respects, with the requirement of relevant local 
bye laws including NDMC/MCD/PWD. 

35. All incidental charges of any kind what so ever i/c cartage, storage, cutting & wastage etc. shall 
be borne by the contractor himself & nothing extra will be paid to him on any account. 

36. The site shall be made available in stages as the work consists of dismantling & relaying etc. The 
contractor shall have to carry out the work according to programme given by ASSITANT 
ENGINEER-III/Assistant Engineer-in-charge of the work. No claim for idle-labour on any 
account shall be entertained. 

37. The work shall be carried out as per drawing, designs given by the Engineer-in-charge. 
38. Stacking of materials shall be done by the contractor as per direction/ approval of Engineer-In-

Charge. 
39. The quantities of items should not be executed beyond the agreement quantities without prior 

permission of Engineer-in-charge. 
40. Contractor will have to make his own arrangement for tools, plants & machinery required for the 

work & department will not supply any tool, plant except stipulated in the agreement. 
41. The contractor should read the clauses of CPWD form-7 before tendering. The form shall be part 

of the contract. This form is available in the office of EE/AE & market as well as internet 
www.tenderwizard.com CPWD or www.cpwd.gov.in 

42. S&S C.I. spun or ductile standard specials hall conform to relevant BIS specifications& bear ISI 
marking. 

43. Department shall issue necessary request letter to local bodies addressed to local concerned bodies 
for necessary road cutting permission. The Contractor shall be responsible to obtain the required 
permission & accordingly he will plan the execution of work. The road restoration charges shall 
be paid by the department. No payment shall be made to the contractor for obtaining the road 
cutting permission. Secured advance if any shall be paid after receipt of road cutting permission. 

44. The contractor shall take all necessary measures for the safety of traffic during execution of work 
and provide, erect and maintain such barricades, including signs, marking, flags, lights and 
flagmen as necessary, at either end of the excavation/embankment and at such intermediate 
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points, as directed by the Engineer-in-charge for the proper identification of construction area. He 
shall be responsible for all damages and accidents caused due to negligence on his part. Nothing 
extra shall be paid on this account. 

45. Dismantled materials i.e. G.I./C.I. pipe & fittings etc. shall be kept in safe custody of the 
contractor as per directions of Engineer-in-charge& no payment shall be made on this account. 
Engineer-in-charge may allow removal of dismantled materials from site before payment of final 
bill. 

46. All G.I./C.I. pipe, joints should be got test checked from AE, EE, being hidden item before 
refilling of Earth by Contractor. The contractor is responsible for getting it test checked. 

47. Contractor will have to engage sufficient Nos. of workers, plumber, beldar to execute all 
complaints. One supervisor authorized by the contractor or his authorized representative or his 
qualified Engineer will remain at Enquiry Office to obtain/collect all the complaints & will further 
give to his workers. The Supervisor will have to maintain a register (as per Annexure B)on 
monthly basis & have to submit in duplicate to the concerned JE/AE. Supervisor has to give the 
complaints to the workers in prescribed Performa (Annexure C) which will be duly signed by 
Allot tee/Client if any and the daily report to be submitted to the JE for records. Contractor has to 
intimate his mobiles numbers and that of supervisor/plumber in writing at enquiry counter so that 
urgent complains may be given on phone immediately. 

48. Contractor will have to issue Identity cards to all workers/staff engaged on the work. Police 
verification of all workers is also to be done. 

49. The Unfiltered Water Supply lines are laid underground and the drawing may not show complete 
details. The contractor has to trace the lines himself for executing the repair works. Nothing shall 
be payable on this account. 

50. The Contractor has to submit the digital photograph of all operations such as excavation of pit, 
damaged condition of pipe and their replacement with new pipe. 

51. During attending the complaint by the agency, if any services or any Govt. property or services of 
any agency is damaged, then same will be restored at the risk and cost of the agency/contractor. 

52. Engineer-in-Charge has full powers to take the action on the risk & cost of the agency to take up 
the work and attend the complaints if agency does not attend the complaint promptly and as per 
satisfaction of the Engineer-in-Charge. 

53. All the materials as mentioned in schedule of quantity shall be kept in double key lock system at 
the concerned enquiry centers of unfiltered water supply division. 

54. Proper records shall be maintained by the agency for is suing the materials to the site mentioning 
location/date & complaint number. This record shall be verified and checked by the concerned 
JE/AE regularly. 

55. The contractor should have to remain in touch with the concerned Assistant Engineer–In-Charge of 
work, for timely supply of materials. 

56. The sample of all the items shall have to be got approved by the contractor from Engineer in charge 
before the bulk supply is commenced. For the purpose of testing the supplied material, samples shall 
be collected randomly from the lots/stacks. 

57. The samples of material shall be provided free of cost by the contractor. All other incidental 
expenditure to be incurred for testing of samples packaging, sealing, transportation, loading unloading 
etc., including testing charges for conducting test as per specification, shall be borne by the contractor. 

58. Removal of rejected materials: in case any materials are rejected by the Engineer-In-Charge, the same 
shall be removed from the site within 48 hours, failing which the same may be got removed by the 
Engineer In Charge at risk and cost of the contractor. No claim of the contractor shall be entertained in 
this regard. 

59. Manufacture’s Test Certificate: If required by the Engineer-In-Charge, the contractor shall produce 
manufacture’s Test Certificate for any materials of particular batch of materials supplied by him. The 
test(s) carried out shall be as per relevant specification/BIS Code. 

60. The rates should be quoted only in the schedule of quantities attached with PWD 7 tender and not 
anywhere else i.e. letter heads etc. 
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61. Royalty, Octroi, Terminal Tax or any other Taxes/charges etc. at prevalent rates shall have to be paid 
by the contractor himself and the rates quotes by him shall include these duties and nothing extra on 
this account shall be payable. 

62. Contractor shall provide at his own cost suitable weighting and measuring arrangement at site for 
checking the weight/dimension as may be required for execution of work. 

63. The agency has to comply with all the Labour Laws, payments as per Minimum Wage Act. Workman 
Compensation Act / any other prevailing act, providing suitable arrangement of boarding and lodging 
and amenities to its workers. Agency shall itself be responsible for non-payment to its employee, for 
any disputes with its workers, any injury/death sustained by its workers, any damages or compensation 
paid / payable. Compensation / expenditure, if any, incurred by the Department on such situations shall 
be recoverable from the agency. 

64. In event of any untoward incident / happening, agency shall lodge F. I. R. /complaint with Police /local 
authorities immediately. Any expenditure incurred for the same will be borne by the contractor 
himself. Assistance for the same shall be provided by the department to the extent possible. 

65. The agency shall submit monthly roaster, programs of the security guards for approval to Engineer-in-
charge before start of the work. 

66. The contractor will issue worker identity card and photo pass to his workers to identify the 
workers performing their duty. Police verification of all workers shall also be got done by the 
contractor. 

67. The agreement in full or part can be terminated even before the stipulated period without 
assigning any reason. No. claim/compensation on this account is payable. 

68. The period can be extended all soon mutual consent of both the parties. 
69. Relevant documentary proof will be produced by the agency, so that sources for material 

procurement can be confirmed by the Engineer-in-charge. 
70. Underground piping shall be laid at such a depth that it is unlikely to be damaged by frost or 

traffic loads and vibration. It shall not be laid in ground liable to subsidence, but where such 
ground cannot be avoided; special precautions shall be taken to avoid damage to the piping. 
Where piping has to be laid across recently disturbed ground, the ground shall be thoroughly 
consolidated so as to provide a continuous and even support. 

71. Trenches for C.I.(LA) or C.I.(D.I.)pipes. The gradient is to be set out by means of boning rods 
and the required depth to be excavated at any point of the trench shall be regarded as directed by 
the Engineer-in-Charge. The depth of the trench shall be not less than 1metre measured from the 
top of the pipe to the surface of the ground under roads and not less than 0.75metre elsewhere. 

72. The width & depth of the trench shall be as per specifications. 

73. In case the site is not made available to the Contractor according to the Programme, the 
Contractor shall not be entitled for any claim for idle labour or any other claim on any account 
what-so-ever. 

74. No payment will be made to the Contractor for damage caused by rains during the execution of 
the works and no claim on this account will be entertained. 

75. To avoid disputes later on, Contractor is advised to get the measurement recorded within a week’s 
time and shall submit this bills as per relevant Clauses of Contract. Any dispute regarding 
measurement including work done shall be judged within a week’s time failing which 
measurement, certified and recorded, shall be entertained. 

76. The Contractor shall comply with the provisions of ‘Construction and Demolition Waste 
Management Rules, 2016’ as notified by the Ministry of Environment and Forest vide notification 
dated 29.03.2016 (available at web address www.moef.gov.in). 

 
77. DISPUTES:- In case of any disputes or interpretation, Arbitration clause no. 25 of ‘General 

Condition of Contract for CPWD Works 2023 (Maintenance work)’ with up to date correction 
slips shall be followed. 

78. There shall be no concretization of the trees within one meter of their circumference. 
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79. The contractor shall take all necessary measures for the safety of traffic during execution of work 
and provide, erect and maintain such barricades, including signs, marking, flags, lights and flag 
men as necessary, at either end of the excavation/embankment and at such intermediate points, as 
directed by the Engineer-in-charge for the proper identification of construction area. He shall be 
responsible for all damages and accidents caused due to negligence on his part. Nothing extra 
shall be paid on this account. 

80. The contractor shall comply with proper and legal orders and directions of the local or public 
authority or municipality and abide by their rules and regulations and pay all fee and charges 
which may be liable. The contractor shall give due notices to municipality/police and / or other 
authorities that may be required under the law /rules in-force prevailing in that area and obtain all 
requisite permissions for temporary obstructions / enclosures and pay all charges which may be 
leviable on account of his execution of the work under the Agreement. Nothing extra shall be 
payable on this account. 
For completing the work in time, the contractor might be required to work in shifts including 
night shifts and no claims whatsoever shall be entertained on this account. Not with standings the 
fact that the contractor will have to pay to the labourers and other staff engaged directly or 
indirectly on the work according to the provisions of the labour regulations and the agreement 
entered upon and / or extra amount for any other reasons. 

81. If there is any difference or discrepancy between the description of items as given in the schedule 
of quantities, particular specifications for individual items of work (including special conditions) 
and I.S. Codes etc., the following order of preference shall be observed. 

 
(i) Description (Nomenclature) of item as per Schedule of Quantities. 
(ii) Particular Specification sand Special Conditions, if any. 
(iii) CPWD Specifications (as amended/modified up to previous day to last date of submission 

of bid) 
(iv) Indian Standards Specifications of B.I.S. 
(v) Additional Conditions 
(vi) General Conditions of Contract–Maintenance Work 2023 for CPWD Works (as amended/ 

modified up to previous day to last date of submission of bid) 
(vii) ASTM, BS or other for e ignoring in code mentioned in tender document. 
(viii) Manufacturer’s specification sand as decided by the Engineer-in-Charge. 
(ix) Sound Engineering practices or well established local construction practices. 
(x) Drawings, if any. 

88. Water tanks, taps, sanitary, water supply& drainage pipes, fittings& accessories should conform 
to bye-laws of local body/corporation, where CPWD specifications are not available. The 
contractor should engage approved licensed plumbers for the work and get the materials 
(fixtures/fittings) tested by the Municipal Body/Corporation authorities wherever required at his 
own cost. The Contractor shall submit for the approval of the Engineer-in-charge, the name of the 
plumbing agency (along with their working experience in recent past) proposed to be engaged by 
him. 

89. Defect liability: 
The contractor’s liability during the defect liability period from the final date of completion as per 
clause 17/ date of handing over, whichever is later, shall be limited to rectification of defects 
including replacement as follows which in the opinion of Engineer-in-Charge are not man-made. 
Sl. 
No. 

Description Defect Liability 

(i) Plumbing (a) Making good of leakage through soil/wastepipe joints. 
(b) Replacement of looking mirror if found wavy. 
(c) Rectification of leakage of over head tanks. 
(d) Leakage/see page of sunken floor, block age of taps/pipes, 
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Sl. 
No. 

Description Defect Liability 

  Non-function in go fcistern. 
(ii) Internal Water 

Supply 
(a) Repairs/Replacement of defective taps/fittings. 
(b) Repair to leakage of GI water pipe lines including g joints. 
(c) Removal of block age of GI pipe lines. 

(iii) Sewage (a) Rectification of slope/system if found defective during use. 
(b) Rectification of major block age in Sewer lines. 
(c) Cracks & settlement of sewage lines. 

(iv) Drains (a) Repair to Drains. 
(b) Settlement of Drains 

(v) External Water 
Supply 

(a) Repairs to installations & fittings. 

(vi) General a)All manufacturing g defects of structures/fixtures/ fittings / 
equipment other than listed above including any defects of 
shrink age or other faults that appear in the work within 
twelve months after a certificate of its completion is given 
by the Engineer-in-Charge shall be 
rectified by the contractor. 

90. Due to unprecedented circumstances created by Covid 19, there may be delay or cut in allocation of 
budget to this division. Hence, no claim what so ever shall be entertained if there is delay in payment. 

91. Agency will have to intimate its e-mail address, whatsapp contact and mobile phone no. in 
writing while at the time of submission of performance guarantee. Every notice, letter, 
intimation shall be intimated through same means of communication which will supersede the 
means of intimation through postal process. 

 
 
 

Assistant Engineer-III 
UFWSD, CPWD 

New Delhi 
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LIST OF PREFERRED MAKES OF MATERIALS 

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of 
work) and finishes approved by the Engineer-in-Charge are listed below. However, approved equivalent 
materials and finishes of any other specialized firms may be used, in case it is established that the brands 
specified below are not available in the market and subject to approval of the alternate brand by the 
Engineer-in-Charge, (See also conditions of contract) 

 

S.No. Detailsof Materials/Equipment Manufacturer'sname/make 
1 DESKTOPCOMUTER HP/DELL/LENOVO/ ACER 

2 LASERJETPRINTER HP/KYOCERA/CANON/BROTHER / EPSON 

3 UPSBATTERY LUMINOUS/MICROTEK/APC 

4 KEYBOARDANDMOUSE LOGITECH/DELL/HP 

5 ANTIVIRUS QUICKHEAL/NORTON/MACAFEE 

6 PRINTERCARTRIDGES HP/CANON/BORTHERORSUITABLEWITH 
PRINTER 

7 UPS Microtek/Luminous/APC 

8 UPS Battery Excide/Amaro n/Luminous 

9 AdharBased BiometricMachine Real time/Mantra Softech/Secureye 

10 Ultra Slim LED HP/ACER/DELL/LENOVO 

11 Network Switch Cisco/Nexxus/Juniper/Extreme 

12 Cat-6InformationOutlet/Cat-6/6A UTP 
cable 

3C3/Legrand/DLink/Molex/Systimax/Polycab/ Nexans 

13 RJ-45ConnectorforCat-6/6A 3C3/Legrand/DLink/Molex/Systimax/Polycab 

14 EquipmentRack Derwiser/MTS/Rittal/APC/APW 

15 Anyother item TobeapprovedbyEngineer-in-Charge 

 
Note: 1. Only applicable items as per requirement of the tender. 

2. Department reserves the right to reject any material used without Prior approval from Engineer-in-
Charge. No payment shall be made for such rejected material. 

3. Public Procurement (Preference to Make in India) orders 2017 issued by competent authority of 
Government of India shall be implemented during selection of materials and execution of work 
accordingly. Any Manufacturer if not included in the approved make list, may be considered by the 
Engineer-in-Charge provided such manufacturers comply the above policy along with their product 
meeting the specifications and other details of the required item. 

4. Materials not specified in the list of preferred makes shall be got approved from Engineer-In-charge 
before use on work. 

 
ASSITANT ENGINEER-III 

UFWSD, CPWD 
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SCHEDULE OF QUANTITY 
Name of work :A/R & M/O PIW Supply NCA During 2026-27. (SH:- Comprehensive 
Annual Maintenance of Computers and Biometric Machine Installed at UFWS 
Division and Sub-Division Offices.) 

            
S.No.     Description of Item Quantity Unit Rate Amount 

1 

Annual maintenance of computers/ Printers/ UPS/ 
Biometric Machine installed in Division/ Sub-
Division  Offices    for a period of one  year as per 
Direction of Engineer in charge the item will be 
operated as under:-         

1.1 

Comprehensive Annual Maintenance of  All-in-one 
Desktop Computers , Keyboards , mouse e.tc as 
required including  changing of spare parts(Cost of 
spare parts will be paid separately ) if any required 
for 12 Month as per terms and conditions and 
directions of Engineer-in-Charge.(One job means 
maintenance of one computer for one month) 276.00 

Each 
Per 

Month 400.21 110457.00 

1.2 

Comprehensive Annual Maintenance of  Printers & 
Scanners as required i/c changing of spare 
parts(Cost of spare parts will be paid separately) if 
any required for 12 Month as per terms and 
conditions and directions of Engineer-in-
Charge.(One job means maintenance of one printer 
for one month) 228.00 

Each 
Per 

Month 400.21 91247.00 

1.3 

Comprehensive Annual Maintenance of  UPS  as 
required i/c changing of spare parts(Cost of spare 
parts will be paid seperately) if any required  for 12 
Month  as per terms and conditions and directions of 
Engineer-in-Charge.(One job means maintenance of 
one UPS for one month) 276.00 

Each 
Per 

Month 165.56 45696.00 

1.4 

Comprehensive Annual Maintenance of Biometric 
Machine as required i/c changing of spare parts(Cost 
of spare parts will be paid separately)  if any 
required for 12 Month  as per terms and conditions 
and directions of Engineer-in-Charge.(One job 
means maintenance of one Bio metric for one 
month) 24.00 

Each 
Per 

Month 165.56 3973.00 

2 

Providing and Installation of HP 88A Toner 
Cartridge as per terms and conditions and directions 
of Engineer-in-Charge. 10.00 Each 7144.40 71444.00 

3 

Providing and Installation of HP 12A Toner 
Cartridge as per terms and conditions and directions 
of Engineer-in-Charge. 12.00 Each 9713.65 116564.00 

4 

Providing and Installation of HP 137A Toner 
Cartridge as per terms and conditions and directions 
of Engineer-in-Charge. 5.00 Each 6275.70 31379.00 
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5 

Providing and Installation of HP 77A Toner 
Cartridge as per terms and conditions and directions 
of Engineer-in-Charge. 5.00 Each 

14209.1
0 71046.00 

6 
Refflling of HP 12A/88A/137A Tonner Cartridge as 
per terms and condition and direction of Engineer-
in-Charge. 50.00 Each 580.74 29037.00 

7 

Providing and Installation of Ups Battery Luminious 
7.2AH as per terms and condition and direction of 
Engineer-in-Charge. 5.00 Each 1393.80 6969.00 

8 

Providing and Installation of Cordless 
Keyboard+Mouse  at various location of Division 
and sub-Division as per terms and conditions and 
directions of Engineer-in-Charge. 

5.00 Each 2897.95 14490.00 

9 

Providing and Installation of Keyboard USB+ 
Mouse  Dell various location of Division and sub-
Division as per terms and conditions and directions 
of Engineer-in-Charge. 5.00 Each 1566.85 7834.00 

10 

Credit for Old HP 12A/88A/77A/137A/166A Toner 
Cartridge at various location of Division and sub-
Division as per terms and conditions and directions 
of Engineer-in-Charge. 32.00 Each 75.00 -2400.00 

11 

Credit for Old UPS Battery Various Location sub-
Division as per terms and conditions and directions 
of Engineer-in-Charge. 5.00 Each 150.00 -750.00 

  Total   596986.00 

 
  

Assistant Engineer -III 

UFWSD,CPWD 

New Delhi 
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NOTE:- In case of overall percentage (%) rate quoted by agency is below the estimated rate, 
such below % shall not be applicable on item at SI.No. 10& 11. However in case 
quoted overall % is above the estimated rates, such  % shall be applicable on the item. 

Terms & Conditions:- 
1 Service will be provided during local normal working hours i.e between 9.00 to 5.00pm 

on all working days. 
2 Maintenance includes fitting and supply of replacement parts of all components & other 

spare parts excluding printer ribbon, Printer Taplon, UPS  battery processor and Hard 
disk, ink Cartridge printer etc. 

3 The rates are inclusive of all taxes. 
4 Complaint Lodged before 11.00 A.M. should be attended on same day. 
5 Provision for standby system for non-start & for smooth functioning is to be provided. 
6 Unsatisfactory repair/non-attending the complaints shall render the contract as 

terminated after issue of notice. 
7 Payment will be made after end of every quarter period or as decided by Engineer-in-

charge. 
8 The Firm should have Registration of EPFO & ESIC. 
9 The firm debarred by any govt. office will not to be eligible to participate in this tender. 

An undertaking in this effect will have to be uploaded at the time of online tender 
CPWD/PWD delhi gov.website. 

10 Three similar works each of value not less than Rs. 2,38,794/- or two similar work each 
of value not less than ₹. 3,58,192/- or one similar work of value not less than ₹. 
4,77,589/- (all figures rounded to nearest convenient figure) last 7 years ending 
previous day of last date of submission of bids. 

11 PAN Card & GST Registration Certificate update Return shall be uploaded. The draft 
NIT for amounting to ₹. 5,96,986/- is hereby approved. 

 

Assistant Engineer -III 

UFWSD,CPWD 

New Delhi 


