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“CENTRAL PUBLIC WORKS DEPARTMENT
Notice Inviting e-Tenders

The ASSITANT ENGINEER-II],

UFWSD, CPWD, New Delhi-110001(Tel. No.: 011-

23354338/e-mail: deleecufws.cpwd@nic.in) on behalf of the President of India invites online
percentage rate bids from specialized agencies for the following work: -

NIT No.

06/EE/UFWSD/2026-2027

Name of work & location

A/R & M/O PIW Supply NCA During 2026-27. (SH:-
Comprehensive Annual Maintenance of Computers and
Biometric Machine Installed at UFWS Division and Sub-
[Division Offices.)

Estimated cost put to Tender 2. 5,96,986/-
Earnest Money 2. 11,940/-
Stipulated Period of Completion of work 01Years

Last date of online submission of bid, copy
of receipt for deposition of original EMD
issued from division office of any
ASSITANT ENGINEER-III, CPWD and
other document as specified in the bid
document

Up to 03.30pm on Dated 14-09-2026

Time & date of opening of bid

04:00pm on Dated 14-09-2026

The bid forms and other details can be obtained from the website www.etender.cpwd.gov.in. To
participate in the bidding process for tenders to be hosted on the new website, all intending
contractor(s)/Firm(s)/agencies are requested to register/update their profiles on the new e-Tendering
and e-Auction website: https://etender.cpwd.gov.in and https://eauction.cpwd.gov.in respectively.
Information on updation of profiles is available on CPWD Website https://www.cpwd.gov.in vide
circular; https://www.cpwd.gov.in/ Write Read Data/other cir/50798. pdf All intending
contractor(s)/Firm(s)/Agencies are requested to update their profile in new e-tendering website well in
advance before last date of submission of tender.

Not to be printed below this line

Assistant Engineer-I1I1,
UFWSD, CPWD
New Delhi

Addition:NIL Correction:NIL Overwriting:NIL Deletion:NIL AE(I)



PART-A

Addition:NIL Correction:NIL Overwriting:NIL Deletion:NIL AE(I)



INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR ¢-TENDERING
EORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The ASSITANT ENGINEER-III, UFWSD, CPWD, New Delhi — 110001 (Tel. No.: 011-23354338 / e-
mail: deleecufws.cpwd@nic.in) on behalf of the President of India invites online Percentage Rate Bids in two bid
system from the specialized agencies (CPWD and Non-CPWD Contractor) satisfying the set eligibility criteria for the
following work: -
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents
required.

2. Information and Instructions for bidders posted on website shall form bid document.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types

of items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in.
or www.cpwd.gov.in free of cost.

4. The bid can only be submitted after deposition of receipt for deposition of original EMD issued
from division office of any ASSITANT ENGINEER-III, CPWD.(Form-A).

5. Those contractors not registered on the website mentioned above, are required to get registered
beforehand.
6. The intending bidder must have valid contractor registration and digital signature to submit the
bid.
7. On opening date, the contractor can login and see the bid opening process after opening of bids.

He can receive the competitor bid sheets.

8. Contractor can upload documents in the form of JPG format and PDF format.
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Contractor must ensure to quote percentage rate of civil & electrical component as given in
template. In addition to this, while selecting any of the cells a warning appears that if any cell is
left blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted
by the bidder, rate of such item shall be treated as "0"(ZERO). However, If tenderer quote new
rates against each item in item rate tender or does not quote any percentage above or below on the
total amount of the tender or any section/subhead in percentage tender, the tender shall be treated
as invalid and will not be considered as lowest tenderer.

Contractor should quote the percentage above or below to two places of decimal only.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not
be bound to accept the lowest or any other tender.

The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy
of the tender documents drawings or other records connected with the work given to them. The
unsuccessful tenderers shall return all the drawings given to them. Otherwise, department may
reject the bid.

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and
maintenance of the works.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of
the document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from
shall not vitiate the Contractor release the Contractor from the execution of the whole or any part
of the works comprised therein according to drawings and specifications or from any of his
obligations under the contract.

The agency shall follow the standard operating procedure and guidelines scrupulously at the
constructions it e to contain the outbreak of COVID-19.1t is the sole responsibility of the agency
to adhere to the SOPs issued by CPWD and other orders & Guidelines issued by various
Governments (Govt. of India and or/ state Govt. and /or Dist. Administrative of local Govt). The
quoted rates shall inclusive of all such required measures and materials like Soaps, Detergents,
Sanitizers, Disinfections, Masks, Gloves and other personal protection equipment’s to contain
COVID-19 and nothing extra shall be paid.”

Assistant Engineer-III,
UFWSD, CPWD
New Delhi
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LIST OF MANDATORY DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE
PERIOD OF BID SUBMISSION:

1. Insurance Security Bonds, account Payee Demand Draft, Fixed Deposit Receipt or Bank
Guarantee of any Commercial Bank against EMD.

2. Copy of receipt for deposition of original EMD issued from division office of ASSITANT
ENGINEER-III, CPWD. (Form “A’).

3. GST Registration Certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration “as applicable” then he shall scan and upload
following undertaking along with bid documents.

“If work is awarded to me, I/we shall obtain GST registration Certificate, “as applicable”, within
one month from the date of receipt of award letter or before release of any payment by CPWD,
whichever is earlier, failing which I/We shall be responsible for any delay in payments which will
be due towards me/us on account of the work executed and/or for any action taken by CPWD or
GST department in this regard.

“as applicable” means —GST registration is required in the State/UT from where the contractor
makes taxable supply of goods or services or both and not in the other state.

4. Certificate of ESIC and EPFO registration, If the tenderer does not have ESIC and EPFO
Registration then he has to upload an undertaking that, he has not employed/ deployed 20 or more
labours in any day in the preceding one year for registration with EPFO and 10 or more labours in
any day in the preceding 1 year for registration with ESIC and he will be get registered with ESIC
and EPFO, if applicable before starting of the work otherwise appropriate action may be taken
against him such as determination of contract, for feature of performance guarantee etc.

5. Certified Copy of PAN of the Bidder.

6. An affidavit on Rs.100 stamp paper duly attested by notary is to be uploaded as regard to that I/we
have not been debarred suspended for tendering in CPWD till the last date of submission of bid.

7. Three similar works each of value not less than Rs.2,38,794/-or two similar work each of value
not less than Rs.3,58,192/-or one similar work of value not less than Rs.4,77,589/-(all figures
rounded to nearest convenient figure) in last 7 years ending previous day of last date of
submission of bids. (Information to be uploaded in Form B and Form B1)

Assistant Engineer-III,
UFWSD, CPWD
New Delhi
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CPWD-6 FOR e-TENDERING
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER

The  ASSITANT  ENGINEER-III, UFWSD, CPWD, New-Delhi-110001 (Tel.No.:011-23354338/e-mail:
deleecufws.cpwd@nic.in) percentage rate bids are invited on behalf of President of India from specialized
agencies for the work of “A/R & M/O PIW Supply NCA During 2026-27. (SH: - Comprehensive Annual
Maintenance of Computers and Biometric Machine Installed at UFWS Division and Sub-Division Offices.)”

The enlistment of the contractors should be valid on the last date of submission of tenders.

In case the last date of submission of tender is extended, the enlistment of contractor should be valid on
the original date of submission of tender.

1. The work is Estimated Cost:- . 5,96,986/-This estimate, however, is given measure less
rough guide.
Intending bidders is eligible to submit he bid provided he has definite proof from the appropriate authority, which
shall be to the satisfaction of the competent authority, of having satisfactorily completed similar works of
magnitude specified below:-Criteria of eligibility for submission of bid documents.

Conditions for Non-CPWD registered contractors only, if bids are also open to non-CPWD contractors.

Three similar works each of value not less than Rs. 2,38,794/- or two similar work each of value not less
than Rs.3,58,192/-or one similar work of value not less than Rs.4,77,589/- (all figures rounded to nearest
convenient figure) in last 7 years ending previous day of last date of submission of bids.

Similar works shall mean works of “Annual Comprehensive maintenance of P.C.s and peripherals”.

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 (as amended up to last
date of submission of bid including extension, if any) which is available as a Govt. of India Publication and also
available on websitewww.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the
said form which will form part of the agreement.

3. The time allowed for carrying out the work will be 01 Years from the date of start as defined in schedule ‘F’ or
from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any, indicated
in the bid documents.

4. The site for the work is available.

5 The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and other necessary documents
except Standard General Conditions of Contract 2023(Maintenance) can be seen on website
https://etender.cpwd.gov.in.or www.eprocure.gov.in free of cost.

6. After submission of the bid the contractor can re-submit revised bid any number of times but before last time and
date of submission of bid as notified.

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of times (he
need not re-enter rate of all the items) but before last time and date of submission of bid as notified.

8 The contractor registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to deposit tender

processing fee at existing rates, or they have option to switch over to the new registration system without
tender processing fee any time.

9. The bid submitted shall be come in valid if:
(1) The bidder is found in eligible.
(i1) The bidder does not upload scanned copies of all the documents stipulated in the bid documents.

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and
hard copies as submitted physically by the lowest bidder in the office of tender opening authority.

(iv) If a tenderer quote nil rates against each item in item rate tender or does not quote any percentage
above or below on the total amount of the tender or any section / sub head in percentage tender, the
tender shall be treated as invalid and not considered lowest tender.

) IftheContractorquotedthepercentageaboveorbelowtomoretwoplacesofdecimal.

10. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit receipt, Banker’s Cheque or Bank Guarantee (as prescribed) issued by a Commercial
Bank(drawn in favour of ASSITANT ENGINEER-III, Unfiltered Water Supply Division, CPWD,
New Delhi) shall be scanned and uploaded to thee-Tendering website within the period of bid

Addition:NIL Correction:NIL Overwriting:NIL Deletion:NIL AE(I)



Submission. The original EMD should be deposited either in the office of ASSITANT
ENGINEER-III inviting bids or division office of any Executive Engineer, CPWD within the
period of bid submission. The EMD receiving ASSITANT ENGINEER-III (including NIT
issuing EE) shall issue a receipt of deposition of earnest money deposit to the bidder in a
prescribed format (enclosed) uploaded by tender inviting EE in the NIT. A part of earnest money
is acceptable in the form of bank guarantee also. In such case, minimum 50% of earnest money or
Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, and balance
may be deposited in shape of Bank Guarantee of any scheduled bank having validity for six
months or more from the last date of receipt of bids which is to be scanned and uploaded by the
intending bidders. Copy of Enlistment Order and certificate of work experience and other
documents as specified in the press notice shall be scanned and uploaded to the e-Tendering
website within the period of bid submission. However, certified copy of all the scanned and
uploaded documents as specified in press notice shall have to be submitted by the lowest bidder
only along with physical EMD of the scanned copy of EMD uploaded within a week physically in
the office of tender opening authority. Online bid documents submitted by intending bidders shall
be opened only of those bidders, whose original EMD deposited with any division of CPWD and
other documents scanned and uploaded are found in order.

11. The contractor whose tender is accepted will be required to furnish performance guarantee at specified
Percentage of the tendered amount as mentioned in scheduled ‘E’ and within the period specified in
Schedule F. This guarantee shall be in the form of Insurance Security Bonds, account Payee Demand
Draft, Fixed Deposit Receipt or Bank Guarantee of any Commercial Bank or the State Bank of India in
accordance with the prescribed form. In case the contractor fails to deposit the said performance
guarantee within the period as indicated in Schedule ‘F’, including the extended period if any, the
Earnest Money deposited by the contractor shall be forfeited automatically without any notice to the
contractor. The earnest money deposited shall be returned after receiving the aforesaid performance
guarantee. Contractor whose bid is accepted will also required to furnish either copy of applicable
licenses/registrations or proof for applying obtaining labour licenses, registration with EPFO, ESIC
and BOCW Welfare Board including Provident Fund Code No. if applicable and also ensure the
compliance of aforesaid provisions by the sub contractors, if any engaged by the contractor for the said
work and program me chart (Time and Progress) within the period specified in Schedule F.

12. The description of the work is as follows:
A/R & M/O PIW Supply NCA During 2026-27. (SH: - Comprehensive
Annual Maintenance of Computers and Biometric Machine Installed at UFWS

Division and Sub-Division Offices.)

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their bid. A bidders shall be deemed to have
full knowledge of the site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and
maintaining at his own cost all materials, tools& plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work to be done
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of the work.

13. The competent authority on behalf of President of India does not bind itself to accept the lowest or any
other bid and reservist self the authority to reject any or-all the bids received without the assignment of
any reason. All bids in which any of the prescribed condition is not fulfilled or any condition including
that of conditional rebate-is put forth by the bidders shall be summarily rejected.
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14.

15.

16.

17.

18.

19.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids

submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the

whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of

contractors of Horticulture/Nursery category) responsible for award and execution of contracts,in

which his near relative is posted a Divisional Accountant or as an officer in any capacity between the
grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by him and
who are near relatives to any gazetted officer in the Central Public Works Department or in the

Ministry of Urban Development. Any breach of this condition by the contractor would render him

liable to be removed from the approved list of contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative

dutiesinanEngineeringDepartmentoftheGovernmentofIndiaisallowedtoworkasacontractorfora period of

one year after his retirement from Government service, without the prior permission of the

Government of India in writing. This contract is liable to be canceled if either the contractor or any of

his employees is found any time to be such a person who had not obtained the permission of the

Government of India as aforesaid before submission of the bid or engagement in the contractor’s

service.

The bid for the works shall remain open for acceptance for a period of Thirty(30)days from the date

of opening of bids in case of single bid system and 75 (Seventy Five) days from the date of opening

of technical bids in case bids are invited in 2 or 3 bid system.

Further

(i) If any tenderer with draws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department within 7 days after last date of submission
of bids, then the Government shall without prejudice to any other right or remedy, be at liberty
to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work
is issued or not.

(i) If any tenderer with draws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department after expiry of 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or remedy,
beatlibertytoforfeit1 00%oftheearnestmoneyabsolutelyirrespectiveofletterofacceptance for the
work is issued or not.

(iii)  In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall
not be allowed to participate in the rebidding process of the same work.

This Notice Inviting Tender shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from the
stipulated date of start of the work, sign the contract consisting of:-

a) The Notice Inviting Tender, all the documents including additional conditions, specifications and

drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates
quoted on line at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

b) StandardC.P.W.D.Form7(Amended up to the last date of submission of bid)

ASSITANT ENGINEER-III,
UFWSD, CPWD
NewDelhi
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SECTION- 1
BRIEF PARTICULARS OF THE WORK

1. Salient details of the work for which bids are invited, are as under:

Name of work: -A/R & M/O PIW Supply NCA During 2026-27. (SH:- Comprehensive Annual Maintenance of
Computers and Biometric Machine Installed at UFWS Division and Sub-Division Offices.)

Estimated Cost: . 5,96,986/-

(i) Period of completion: 01 Year.
(ii) Last date and time of submission of bid 14.09.2026 at 03:30 P.M.

2. The work site is situated in area under the jurisdiction of UFWSD, CPWD, New Delhi for Civil
works.

3. General features and major components of the work are as under: -

Civil works: -As per scope of work and Schedule of Quantities attached.

4. Work shall be executed according to the General conditions of contract for Maintenance Work -2023
with amendment issued up to date of submission of tender including extension, if any for Central
PWD works available separately at Printer’s outlets. The bidder may obtain the address of the outlets
of the Printer from the ASSITANT ENGINEER-III, UFWSD, CPWD, New Delhi.

ASSITANT ENGINEER-III,
UFWSD, CPWD
New Delhi
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GENERAL TERMS AND CONDITIONS

. The work is to be carried out in Unfiltered Water Supply Division, New Delhi which includes all
branches like Civil and Electrical work.

. The contractors are advised to get acquainted with the proposed work and its site and also study the
Architectural Drawings, specifications and special conditions carefully before tendering. No claim of
any sort shall be entertained on account of any site conditions and ignorance of specifications and
special conditions.

. For the discipline of Civil works CPWD specifications 2019 (Vol. I & II) with up to date correction
slips. All Electrical works shall be carried out as per CPWD specification Electrical Works, Part-I
(Internal)-2013; Part-II (External)-2005, General Specifications for Heating, Ventilation & Air-
Conditioning(HVAC)-2017,General Specifications for Electrical Works Part VI Fire Detection and
Alarm System — 2018 Indian Electricity Rules —1995 as amended till date of receipt of tenders. For
items which are not covered under CPWD specifications, the special conditions / BIS specifications
shall apply. In this regard the decision of Engineer-in-Charge shall be final.

. All materials, T & P, consumable and contingent articles required for the work shall be arranged by
the contractor. Materials used shall be in preference as per the nomenclature of the item/ as per
approved list/CPWD Specifications and as per directions of Engineer-in-Charge. Replaced materials
used shall have same or richer specifications to the original materials and compatible to the work.

. All malba / rubbish / silt / waste / garden waste etc. generated due to any operation shall be brought
down through the stair case and shall not be thrown to the ground directly from first floor or second
floor etc. and shall be disposed off on daily basis by the contractor to the specified common disposal
point to be decided by Engineer-in-charge. After the collection of full truck load of the said malba
(approx4.5cubicMetre), the same shall be disposed off same day by the contractor to the authorized
municipal Dhallao/ dumping ground, which will be paid for separately as per the item in contract. The
contractor shall be fully responsible for any consequences arising out of non-removal and disposal of
such malba / rubbish etc. In case of failure, a compensation of Rs. 4000/- per day (Rupees Four
thousand) only shall be recovered from the bill / security deposit of the contractor.

. The contractor or his representative shall be available at site one very visit of officer-in-charge as well
as visit of senior officers.

7. Chases, holes & drilling works etc. shall be done using power operated tools.

. The contractor shall have to carry out the work other than day to day maintenance according to
program given by the ASSITANT ENGINEER-III / Assistant Engineer / Junior Engineer-in-charge.
The contractor shall not carry out any work in any building without permission of Engineer-in-charge
or his authorized representatives. The contractor shall have to adhere to this program failing which he
shall be wholly responsible for any inconvenience caused to the occupants. No claim for idle labour on
any account shall be entertained. The contractor shall depute his representative daily to the site of
work. His name and Signature shall be attested by the contractor for record in the department.

. The offices where the work is to be executed on any day shall be got approved from the representative
of the Engineer-in-charge at the site of work. No work shall be carried out in any office without the
approval of the representative of the Engineer-in-charge.

10.Any work carried out without the approval of there presentative of the Engineer-in-charge at the site of

work shall be rejected and shall not be measured and paid for.

11.The site for the collection and stacking of the material shall be got approved from the Engineer-in-

charge.
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12.The sample of all the items shall have to begot approved by the contractor from the Engineer-in-charge
before the supply commences and shall be without prejudiced to the right of the Engineer-in-Charge to
get random samples tested out of the actual lot received.

13. The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of Schedule of
Quantity in any approved laboratory as decided by him. The sample for testing will be provided by
the contractor. All expenditure required to be incurred for taking sample, conveyance, packing and
testing charges etc. will be borne by the contractor himself. In case any sample particular lot fails in
testing, the contractor will be bound to replace the entire lot with fresh material of prescribed
specification and the rejected lot will be returned to the contractor only after fresh lot is supplied.

14. Rejected materials will have to be removed by the contractor at his own cost immediately of the
instructions of doing so.

15. In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-
Charge will be final and binding upon the contractor.

16. All taxes applicable at prevalent rates shall have to be paid by the contractor himself and the rates
quoted by him shall include these taxes and nothing extra on this account shall be payable.

17. The rates for different items of work shall apply for all heights and depths, leads and lifts unless
otherwise specified in the agreement or specifications applicable to the agreement.

18. Any damage done by the contractor to any existing work during the course of execution of the work
shall be made good by him at his own cost.

19. Articles manufactured by their putted firms and approved by Engineer-in-Charge shall only be used.
Only articles classified, as ‘first quality’ by the manufacturer shall be used unless otherwise
specified. In case articles bearing ISI, certification is not available in the market, quality of samples
brought by the contractor shall be judged by standards laid down in the relevant CPWD
specifications. For the items not covered by CPWD specifications relevant BIS standards shall apply.
The sample of materials to be brought to site for use in work shall be got approved from the
Engineer-in-Charge before actual execution of work.

20. The quantities of any item shall not be exceeded beyond the agreement quantities without prior
permission of Engineer-in-Charge.

21. Statutory applicable recoveries such as on account of GST, Income tax, Surcharge, Maintenance
Worker’s Welfare Cess etc. as applicable from time to time shall be made from the gross amount of
Running A/c Bill and Final Bill of the contractor.

22. The contractor shall make his own arrangements for obtaining electric connection, if required and
make necessary payments directly to the department concerned.

23. The contractor shall make his own arrangement for getting the permission for entry of trucks
carrying materials for the site from the traffic police.

24. No payment shall be made to the contractor for any damage caused by rain, snow fall, floods or
anyothernaturalcauseswhatsoeverduringtheexecutionofwork. Thedamagecausedtowork shall have to
be made good by the contractor at his own cost and no claim on this account shall be entertained.

25. Some restrictions may be imposed by the security staff etc. on the working and or movement of
labour and materials, etc., the contractor shall be bound to follow all such restrictions / instructions
and nothing shall be payable on this account.

26. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards.
He shall be responsible for all damages and accidents caused due to negligence on his part. No
hindrance shall be caused to traffic during the execution of the work by storing materials on the road.
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The contractor shall be fully responsible for the safe custody of the material issued or brought by him
to site for doing the work.

The rate for all items of work shall, unless otherwise clearly specified, include cost of all labour,
material and other inputs involved in the execution of the items.

The order of preference in case of any discrepancy as indicated in condition no. 8.1 under
“Conditions of Contract” given in the General Conditions of contract for Central P.W.D work 2023
(Maintenance) form may be read as the following.

1. Description of Schedule of Quantities.
ii. Particular Specification and Special Condition, if any.
iii. General conditions.
iv. Contract clauses of General conditions of contract.
v. CPWD Specifications.
vi. Drawings.
vii. Indian Standard Specifications of BIS.
viii. Sound engineering practice.
ix. Manufacturers Specifications.

Any reference made to any Indian Standard Specifications in these documents, shall imply to the
latest version of that standard, including such revisions / amendments as issued by the Bureau of
Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all
such publications of relevant Indian Standards applicable to the work at site.

. The contractor will not have any claim in case of any delay by the Engineer-in-Charge in removal of

trees or shifting, removing of telegraph, telephone or electric lines (overhead or underground), water
and sewer lines and other structure etc., if any which may come in the way of the work. However,
suitable extension of time can be granted to cover such delay.

. The contractor shall clean the site thoroughly of scaffolding materials, rubbish, equipments left out of

his work and dress the site around the building to the complete satisfaction of the Engineer-in-charge
before the work is treated as completed.

For unsatisfactory / not attending to the required / specified work the Engineer-in-Charge reserves his
rights to levy compensation in accordance with the scale of non-conformity and the period for which
this non-conformity continues.

No residential accommodation shall be provided to any of the staff engaged by the contractor. The
contractor shall also not be allowed to erect any permanent / temporary set up for his staff in the
campus.

The contractor shall comply with proper and legal orders and directions of the local or public
authority or Municipality and abide by their rules and regulations and pay all fees and charges which
he may be liable.

The work shall be carried out in a manner complying in all respects with the requirements of relevant
bye laws of the local bodies, labour laws, minimum wages act, work men compensation act and other
statutory laws enacted by Central Govt. as well as State Govt.

The contractor shall depute Engineers for Civil and Electrical Works as per the provision mentioned
in schedule F.

Any other inventory added during the contract period to any of the installations of these office
area/Common areas shall also be maintained within the scope of work without any extra cost.

The contractor shall provide necessary barriers, warning signals and other safety measures while
executing the work or wherever necessary so as to avoid accidents. He shall also in demnify CPWD
against claims for compensation arising out of negligence in this respect. Contractor shall be liable,
in accordance with the Indian law and Regulations for any accidents occurring due to any cause. The
contractor shall also provide all insurance including third party insurance as may be necessary to
cover the risk. No extra payment would be made to the contractor due to the above provisions
thereof.
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40. Any damage caused due to negligence of contractor during the routine maintenance shall be of firm’s
responsibility. The firm has to make good the same at his own risk and cost.

41. The contractor will arrange & store all the materials along with relevant bill/invoices of materials
brought at site so that officers of CPWD can review the quantity and quality of material present in
store.

42. All the materials to be used at site shall be of preferred make only and it shall be got approved from
Engineer—in—charge before use.

43.The sample of all the items shall have to be got approved by the contractor from the Engineer-in-
charge before the supply commences and shall be without prejudiced to the right of the Engineer-in-
Charge to get random samples tested out of the actual lot received.

44. As per CPWD works Manual 2022 (para 7.2) & SOP (7/2) 2022testing charges to be borne by
contractor.

All expenditure to be incurred for testing of samples e.g., packaging, sealing, transportation, loading
unloading etc. including testing charges shall be borne by the contractor.
Approved laboratories with priority order as given below:-

(a) The laboratories in the Government sector, Semi Government, All Govt. Institutions, Indian

Institutes of technology, National Institutes of technology, Central and State research Centre,
Centrally and state funded laboratories stand approved for testing-
(b) Or any other private laboratory approved by ADG (RD).

ASSITANT ENGINEER-III,
UFWSD, CPWD
New Delhi
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RECEIPT OF DEPOSITION OF ORIGINAL EMD (FORM-A)

Receipt of deposition of original EMD

(Receipt NO. «.cvevieeinnnnns Date................. )
1. Name of Work A/R & M/O PIW Supply NCA During 2026-27. (SH:-
Comprehensive Annual Maintenance of Computers and
Biometric Machine Installed at UFWS Division and Sub-
Division Offices.)
2. NIT No. 06/EE/UFWSD/2026-2027
3. Estimated Cost 2.5,96,986/-
4, Amount of Earnest Money Deposit 2. 11,940/-
5. Last date of submission of bid 14.09.2026 up to 03:30 PM
6. Name of Contractor
7. Form of EMD
8. Amount of Earnest Money Deposit
9. Date of submission of EMD
10. | E-Mail ID
11. | Mobile No.

Signature of EMD receiving Officer:

Name and Designation of EMD receiving
Officer:

Office Stamp:

# columns form 6 to 11 are mandatory to be filled by bidder
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C.P.W.D.-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
PERCENTAGE RATE BID AND CONTRACT FOR WORK
STATE:-Delhi CIRCLE: - DelhiCircle-10
BRANCH:-B&R DIVISION: - UFWSD

REGION:-Region Delhi

Percentage Rate Bid

Tender for the work of:- A/R & M/O PIW Supply NCA During 2026-27. (SH: - Comprehensive
Annual Maintenance of Computers and Biometric Machine Installed at UFWS
Division and Sub-Division Offices.)

Dear Sir,
@) Bids to be uploaded online by 4.00PM on 07-09-2026

(i) To be opened online in presence of Bidders who may be present at 4:00PM on 14-09-2026 in the
office of ASSITANT ENGINEER-III, UFWSD, CPWD, New Delhi.

**To be filled by Assistant Engineer-11I, UFWSD, CPWD, New Delhi.
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CPWDForm-7
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D,E & F. Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other
contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time specified
in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respects of accordance with, such
conditions so far as applicable.

We agree to keep the tender open for 30 (Thirty) days from the date of opening of price bid and not to make
any modification in its terms and conditions.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance
amount as prescribed) from any of the Commercial Banks is scanned and uploaded (strike out as the case may be). If
I/We, fail to furnish the prescribed performance guarantee within prescribed period. /' We agree that the said President
of India or his successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money absolutely. Further, if /We fail to commence work as specified, [/We agree that President of India or
the successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
said earnest money and the performance guarantee absolutely.

The said performance guarantee shall be guarantee to execute all the works referred to in the bid documents
upon the terms and conditions contained or referred to those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 and 12.3 of the bid form. Further, I/We agree that in case of
forfeiture of Earnest Money & Performance Guarantee as aforesaid. I/We shall be debarred for participation in the re-
tendering process of the work.

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another
contractor on back-to-back basis. Further that, if such a violation comes to the notice of Department, then I/we shall
be debarred for bidding in CPWD in future forever. Also, if such a violation comes to the notice of Department before
date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information / derived there from to any person
other than a person to whom I/We, am/are authorized to communicate the same or use the information in any manner
prejudicial to the safety of the state.

Dated .......c.ocevnnennn. Signature of the Contractor
Postal Address
Telephone No.
Witness: FAX
Address: E-MAIL
Occupation:

..¥* To be filled by the ASSITANT ENGINEER-III
. % To be filled by the Contractor
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¥ To be filled by the ASSITANT ENGINEER-IIL... *** ., To be filled by the Contractor

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for

an on behalf of the President of India for a sum of Rs....ooooooviiiiiiinnin. *

The letters referred to below shall form part of this contract agreement: -

(a)
(b)
(c)

For & on behalf of President of India

Signature ............... K e
Dated: ......... o
Designation............ K

**To be filled by the Engineer
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On Non-Judicial Stamp Paper of Minimum Rs. 100/-

(Guarantee offered by Bank to CPWD in connection with the execution of contractors)
Form of Bank Guarantee for Earnest Money Desposit/ Performance Guarantee/ Security

Deposit/Mobilization Advance

1. Whereas the ASSITANT ENGINEER-III, UFWSD, CPWD on behalf of the President of India
(hereinafter called “The Government”) has entered into and agreement bearing number

................. with ................. (name and address of the contractor) .................... (hereinafter
called “the Contractor”) for execution of work ..........................o...l. (name of work)
............................. The Government has further agreed to accept an irrevocable Bank
Guarantee for Rs. ................... (Rupees ......covvvvvviiiiiiinnann... only) valid upto ...........
(date).......coevvevninnnnin as Performance Guarantee/Security Deposit/Mobilization Advance from

the said Contractor for compliance of his obligations in accordance with the terms and conditions of

the agreement.

We, oo (indicate the name of the bank) ................ (herein after referred to as “the

Bank”), hereby undertake to pay to the Government an amount not exceeding Rs. ...................

(Rupees ..........cceenneee only) on demand by the Government within 10 days of the demand.

3. We, v (indicate the name of the Bank) .................. , do here by undertake to pay
the amount due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be due
from the said Contractor. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our liability under this

guarantee shall be restricted to an amount not exceeding Rs. ........... (Rupees ................ Only)

We, oo (indicate the name of the Bank) ............... , further undertake to pay the

Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and the Contractor shall

have no claim against us for making such payment.

5. We, i (indicate the name of the Bank) ................. , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any manner
our obligation here under to vary any of the terms and conditions of the said agreement or to extend
time of performance by the said Contractor from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Government against the said contractor and to
forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be
relieved from our liability by reason of any such variation or extension being granted to the said
Contractor or for any forbearance, act of omission on the part of the Government or any indulgence
by the Government to the said Contractor or by any such matter or thing whatsoever which under the

law relating to sureties would, but for this provision, have effect of so relieving us.
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We, oo (indicate the name of the Bank) .................. , further agree that the Government
at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the
first instance without proceeding against the Contractor and notwithstanding any security or other
guarantee the Government may have in relation to the Contractor’s liabilities.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

We, o (indicate the name of the Bank) .................... , undertake not to revoke this
guarantee except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to ........................ unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .................... (Rupees ................ Only) and unless a claim in writing is lodged
with us within the date of expiry or extended date of expiry of this guarantee, all our liabilities under
this guarantee shall stand discharged.

Witness:

L.

Signature ................ooeel. Authorized signatory
Name and address Name

Designation
Staff code no.
Bank seal

2. Signature ............oceeeeinnn.n.

Name and address

* Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days
for two/three bid system from the date of submission of tender.

** In paragraph I, strike out the portion not applicable. Bank Guarantee will be made either for performance
guarantee/security deposit/mobilization advance, as the case may
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FORM-“B”

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST

SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF TENDER

Sl Name of Owner or Cost Date of Stipul | Actual Litigation/ Name and Whether
N work/ sponsoring of commenc ated date of arbitration address the work
o. project Organizati | work ement as date of | completi| pending/in (Postal & was
and on (in per compl | on progress email)/telep done on
Location Lakhs contract etion with hone no of back-to-
) details* officer to back
whom basis.
reference Yes/No
may be
made
1 2 3 4 5 6 7 8 9 10

*Indicate gross Amount Claimed and Amount Awarded by the Arbitrator.

Note:

1)

PN U W

10.

Dated:

SIGNATURE(S) OF BIDDER(S)

(WITH STAMP)

Thebidder/contractorshouldgivelistofonlythoseeligibleworkswhichareofsimilarnature.

FORM-“B1”

PERFORMANCEREPORTOFWORKSREFEREDTOINFORM“B”

Name of Work/Project and Location:

Agreement No.:
Agency:

Estimated Cost:
Tendered Cost:

Actual value of work done:

Date of start:
Date of completion:

(@) Stipulated date of completion:

(b) Actual date of completion:

(a)Whether case of levy of compensation for delay has been decided or not

Yes/No

(b)If decided, amount of compensation levied for delayed completion, if any
Performance Report: **

(i)Quality of Work

(ii)Financial Soundness
(iii) Technical Proficiency

(iv)Resourcefulness

(v)General Behaviour

**Tick mark one of the options and score out there maining options
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PART-B
(CIVILWORK)
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PROFORMA OF SCHEDULE

SCHEDULE*‘A’
Schedule of quantities (As per PWD-3)

SCHEDULE‘D’

.....As per sheet attached.....

Extra schedule for specific requirements/ document for the work, if any. As per sheet attached.

SCHEDULE ‘E’

Reference to General Conditions of
contract

General conditions of contract for Maintenance Work -
2023 with amendment issued upto date of submission of
tender including extension, if any.

Name of Work

A/R & M/O PIW Supply NCA During 2026-27. (SH:-
Comprehensive Annual Maintenance of Computers and
Biometric Machine Installed at UFWS Division and Sub-
[Division Offices.)

Estimated cost of work

[Estimated Cost:- X. 5,96,986/-

(i) Earnest Money

R. 11,940/- (To be refunded after receipt of Performance
Guarantee)

(i1) Performance Guarantee

(a) 5% of tendered value or Estimated cost put to Tender
(ECPT) (whichever is higher).

(b)Where the tendered amount is less than eighty percent (80%)
of the Estimated cost put to Tender (ECPT), the performance
guarantee, in addition to the requirement under (a) above, shall
be increased by an amount equal to the difference between
eighty percent (80%) of the ECPT and the tendered amount.

(ii1) Security Deposit

2.5% of tendered amount (deduction@ 2.5% of the gross
amount from each R/A& Final Bill till the sum deduction will
amount @ 2.5% of tendered amount).

SCHEDULE*‘F’
GENERALRULES&DIRECTIONS

Officer inviting tender

ASSITANT ENGINEER-III, UFWSD,CPWD,
New Delhi.

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be . See below.
determined in accordance with Clauses 12.2 &

12.3.

Definitions

2(v) Engineer -in- Charge ASSITANT ENGINEER-III, UFWSD,
CPWD, New Delhi.

2(viii) Accepting Authority ASSITANT ENGINEER-IILUFWSD,
CPWD, New Delhi

2(x) Percentage on cost of materials and

Labour to cover all overheads and profits 15%

2(xi) Standard Schedule of Rates

2(xii)Department

DSR2023 up to date corrections lips up to
The last date of receipt of online bid
including extension & Market Rates.

Central Public Works Department.
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9(ii) Standard CPWD Contract Form GCC2023,
CPWD Form 7/ 8 as modified &corrected upto

Clausel

(i) Time allowed for submission of
Performance Guarantee, Programme Chart
(Time and Progress) and applicable labour
licenses, registration with EPFO, ESIC and
BOCW Welfare Board or proof of applying
thereof from the date of issue of letter of
acceptance.

(i) Maximum allowable extension with late
fee @ 0.1% per day of Performance
Guarantee amount beyond the period
provided in (i) above .......

Clause2
Authority for fixing compensation under
Clause-2

Clause2A
WhetherClause2 Ashallbeapplicable

ClauseS
Number of days from the date of issue of
letter of acceptance for reckoning date of
start.

Milestone(s)as per table given below:-Applicable

GCC2023forMaintenaneWorksCP
WDForm-
7withcorrectionslipsmodified&cor
recteduptothelastdateofreceiptofo
nlinebidincludingextension,ifany(
whethercorrectionvidelatestcircul
arsareincorporatedornotinthisdoc
ument).

07days

NIL

Superintending Engineer, DC-X,

CPWD, R.K. Puram, New Delhi.

No

07days

SI. No. | Description of Time allowed
Milestone (From date of start)

Amount to be with held in
case of non achievement of
milestone

Time allowed for execution of work

Authority to decide
(i) Extension of time
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(i) Reschedulingofmilestones

(ii1) Shifting of date of start in case of delay in
handing over of site

Clause5
Applicableclause5/ClauseSA

Clause6
Whether applicable -

Clause7

Gross work to be done together with net payment
/adjustment of advances for material collected, if
any, since the last such payment for being
eligible to interim payment

WhetherClause7Ashallbeapplicable

26
E.E., UFWSD

ASSITANT ENGINEER-IIL,LUFWSD,
CPWD, New Delhi

EMB through CPWD ERP portal (The Contractor
shall record measurement online on ERP Portal and
Shall raise RFI (Request for Inspection) online for
approval by Enginer-in-charge or his/her authorised
representative. The contractor shall create EMB for
the approved RFIs and take printout of EMB
having pages of A-4 size duly bound with its pages
machine numbered. This online printed EMB shall
be submitted in triplicate through letter of
transmittal to the Engineer-in-charge giving details
of number of EMB and there number of pages by
20" day of every calendar month.

Rs. 01 Lakh

Yes

Clause 7A No Running Account Bill shall be paid for the work
till the applicable labour licenses, registration with
EPFO, ESIC and BOCW welfare Board, whatever
Applicable are submitted by the contractor to the
Engineer-in-charge.

Clause7B : Applicable

Clause8A Applicable

Clausel0A NIL

Clausel0B(i) : NIL

: NIL

Clause10B(ii)

Clause10C

Component of labour expressed as percent Not Applicable

Of value of work
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Clausel0CA : | Not applicable
S.No. | Material covered Nearest Materials (other | Base Price of all
under this clause than cement, | Materials covered under

reinforcement bars and the | clause 10 CA*
structural steel) for which

All
India  Wholesale Price
Index to be followed

NIL

*Base price and its corresponding period of all the materials covered under clause 10CA is to be
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified
By adopting latest base price and its corresponding period.

Clausell

Specifications to be followed for | : | C.P.W.D.Specification2019Vol.-landVol.-11 (with

execution of work correction slips up to last date of receipt of online
tender including extension, if any) and as per
Manufactures specification

Clause 12 : | Maintenance works including works of up

Type ofWork gradation, aesthetic improvement,

Special repair, addition/alteration etc.

As per modification in GCC vide no. DG/CON/Maintenance2023/03dated
18.12.2023.

12.2.&12.3

Deviation limit beyond which
clauses 12.2 &12.3 shall apply for
building work and other
Maintenance works.

No Limit
(AsperSOP-4/8,(XVI),(b))

12.5

(i)Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for foundation : No Limit
work(except items mentioned in earth (AsperSOP-4/8,(XVI),(b))
i1) Deviation Limit for items mentioned in
earth

Work subead of DSR and releated work

Maintenance works including works of up-gradation, aesthetic, special repair,
addition/alteration.

(i) In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates
items), these shall be paid as per the schedule rate plus cost index (at the time
of tender) plus/minus percent age above/ below quoted contract amount.
Payment of Extra Item, in case of non-schedule items (Non-DSR items) shall
be made as per Office Memorandum No DG/CON/313dated17.02.2021.

(ii) In the case of contract items, which exceed the limit laid down in Schedule
F, the contract or shall be paid rates specified in the schedule of quantities.

Clausel6

Competent  Authority for | ¢ | Superintending Engineer, DC-X, CPWD, RK.

deciding reduced rates Puram, New Delhi. Up to 5% value of agreement
quantity beyond that with the approval of
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ADG (Region Delhi)
Clausel8 Civil works :NIL
Clausel9
Clause19C | ... Authority to decide penalty for each default Engineer-in-charge
Clausel9D | ... Authority to decide penalty for each default Engineer-in-charge
Clausel9G¢ | . Authority to decide penalty for each default Engineer-in-charge
Clausel9K | . Authority to decide penalty for each default Engineer-in-charge

Clause25:Constitution of Dispute Red ressal Committee(DRC).

(a) | Conciliator:- ADG(RD), CPWD, New Delhi
(b) | Arbitrator:-Appointing Superintending Engineer, DC-10,CPWD, New Delhi
Authority
(c) | Place of Arbitration:- New Delhi
Clause32 :-Not Applicable

Requirement of Technical Representative(s) and recovery Rate:-

Minimum Designation Rate at which recovery shall be
Qualification of Project Manager cum o made from the contractor in the
S Technical 2 planning/ Quality/Site/ E 2l 5 event of not fulfilling
Z | Representative = Billing Engineer) = % @ Provision of clause 32
7 g § e 2 Figures Words
m (in Rs.)
1
--NIL--

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.

Diploma holder Engineer with minimum 10 year relevant experience with are putted construction co. can
be treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that
such diploma holder Engineers should no texceed 50% of requirement of degree engineers.

Clause38
(i) (a)Schedule/statement for determining theoretical
quantity of cement& bitumen on the basis of Delhi
Schedule of Rates 2023 printed by C.P.W.D.
(il) Variations permissible on theoretical quantities:
Cement For works with estimated cost put to bid 3%plus/minus
not more than Rs. 25 lakh.
For works with estimated cost put to bid more than
Rs.25 lakh 2%plus/minus
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b) Bitumen for all works. 2.5% plus only &nil on minus side
c) Steel Reinforcement and structural steel sections 2% plus/ minus
for each diameter, section and category.
d) Paints & Chemicals 2% plus/ minus
e)  All other materials. Nil

Assistant Engineer-III,
UFWSD, CPWD,
New Delhi
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GENERAL CONDITIONS

1. It shall be deemed that the contractor has satisfied himself about the nature and location of the
work general and local conditions, particularly those per training to transport, handling and
storage of materials, general ground conditions and highest flood level etc. before tendering. The
department shall not be responsible for lack of knowledge as all so the consequences thereof. The
information & site data shown in the drawing sand mentioned here in or elsewhere in the tender
documents are being furnished for general information and guidance only. The Engineer-in-
Charge shall not be responsible for the correctness thereof or any inter pretations / or conclusions
drawn there from by the contractor and nothing extra shall be paid even if, the site conditions /
information are different or otherwise incorrect as it is presumed that the contractor has satisfied
himself of all possible contingencies, situations, bottle neck sand acts which may be required
between different agencies.

2. The contractor must study the specifications and conditions carefully before tendering. If there are
varying or conflicting provisions made elsewhere forming part of the contract, the Engineer-in-
Charges hall be the deciding authority with regard to the intention/ interpretation of the
documents and it will be binding on the contractor without any reservation whatsoever and
nothing extra shall be paid. Any error in description, quantity or rate in schedule of work/item or
any omissions there from shall not vitiate the contractor release the contractor from the execution
of the whole work or any part of the work comprised there in according to drawings and
specifications or from any of his obligations under the contract.

3. For completing the work in time, the contractor might be required to work in shifts including
night shifts and no claims whatsoever shall be entertained on this account. Notwithstanding the
fact that the contractor will have to pay to the labourers and other staff engaged directly or
indirectly on the work according to the provisions of the labour regulations and the agreement
entered upon and / or extra amount for any other reasons.

4. The contractor or his authorized representative should always be available at the site of work to
take instruction from the departmental officers, and ensure proper execution of work.

5. Permission shall be obtained by the contract or directly from traffic authorities for entry of trucks,
vehicles and machinery to site of work as may be required for timely completion of the work.

6. The contractor shall make his own arrangements for stores, labour tents etc. Water supplied
by the department or not, recovery @1% shall be made on gross amount of work done.

7. The contractor shall make his own arrangement of power connection this own cost. No claim of
whatsoever due to power failure shall be entertained.

8. Income Tax plus levied surcharge on Income Tax and Sales Tax / Work contract tax and other
taxes etc. as applicable shall be recovered from the contractors.

9. The rates shall be inclusive of the pumping, bailing out of water duet or a ins, floods, leakage
from sewers or water mains, sub soil water table or any other cause whatsoever during the course
of execution of work. Nothing extra shall be payable on this account.

10. The quantity of earth required for filling back in trenches, plinth and side of foundations shall be
kept at site of work by the contractor in such a manner so as not to hinder the progress of work in
any way and/or any other construction activity. The contractor shall also ensure that the movement of
traffic con service as well as main roads around the site of work is all so not affected due to stacking of
earth.

11. The contract or shall take instructions from the Engineer-in-Charge for stacking of all materials at site.
The contractor shall not stack any materials on any location which may cause serious inconvenience to
the public and other construction agencies using the site/surrounding. The Engineer-in-Charge may ask
the contractor to remove all such material(s) considered by him to be causing inconvenience to
anyone. Nothing shall be payable on this account.

12. The probable quantity of surplus earth etc. shall be removed simultaneously by the contractor. If the
contractor fail store move the malba within 48 hours, the department may remove the malba so
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collected and recovery @ Rs. 2,000/- per cum shall be made from the contractor. The decision of
Engineer-in-charge shall be final in this regard.

Building rubbish/surplus excavate dearth shall be removed simultaneously with the progress of the
work so as to keep the site clear and to avoid any hindrance to the work and to prevent any
inconvenience to public / traffic using the surrounding areas/ service roads.

The contractor shall have to carry out the work according to the programme submitted by him and
approved by the Engineer-in-charge of the work. No claim for idle-labour on any account shall be
entertained. If for any reason, any part of the site is not available temporarily for some time for any
part of the work under the contract, the agreed construction schedule shall be suitably modified and
contractor shall diligently divert his men and materials to utilize them profitably and no claim of
damages whatsoever shall be entertained on this account. However the contractor shall be allowed
suitable extension of time for completing the work as deemed fit by the competent authority.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day
and night, speed limit boards, red flags, red lights and providing barriers etc. He shall be responsible
for all damages and accidents caused to existing/new work duet on negligence on his part. No
hindrance shall be caused to traffic during the execution of the work.

The contractor shall comply with proper and legal orders and directions of the localor public authority
or municipality and abide by their rules and regulations and pay all fee and charges which may be
liable. The contractor shall give due notices to municipality/police and / or other authorities that may
be required under the law / rules in-force prevailing in that area and obtain all requisite permissions for
temporary obstructions / enclosures and pay all charges which may be leviable on account of his
execution of the work under the Agreement. Nothing extra shall be payable on this account.

Some restrictions may be imposed by the security staff / Traffic Police on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restrictions/instructions and nothing extra shall be payable on this account.
Anydamagesdonebythecontractortoanyexistingworkshallbemadegoodbyhim simultaneously at his own
cost. Existing adjacent buildings, drain pipes, culverts, overhead wires,
watersupplylinesandsimilarservicesencounteredduringthecourseofexecutionshallbe protected against
damage by the contractor and nothing extra shall be payable for the same. The contractor shall not
store material or otherwise occupy any part of the site in a manner likely to hinder the operation
of such services.

The contractor shall maintain in good condition all work executed by him till completion of the
work and handing over the same to the department.

Approved samples of materials / items shall be kept at site of work till completion of the work.
Each approved sample shall be signed by the contractor and Engineer-in-charge.

. A reference made to any Indian Standard Codes in these documents, shall imply reference to the

latest version of that standard including such revision / amendments as issued by the Bureau of
Indian Standards at the time of execution of work. The contractor shall have to keep all relevant
publications / codes at the site at his own cost However, Engineer-in-Charge may direct for
keeping any other publication / code at the site of work, required in connection with work.

All necessary tests as per the NIT/CPWD specifications/relevant BIS codes shall be carried out on
all other materials whether ISI marked or otherwise. Wherever NIT/ CPWD specifications/
relevant BIS codes do not specify the frequency of tests the same shall be carried out as per the
direction of the Engineer-in—Charge. The material shall be got tested in approved laboratory for
Delhi Circle-10 or as decided by Engineer-in-charge. The cost of sample including packing,
transportation and other incidental charges shall be borne by the contractor.

Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall
be all inclusive and shall apply to all heights, lifts, leads and depths of the work and nothing extra
shall be payable to him on this account. The rate for all items in which use of cement is involved
shall be inclusive of charge for curing.

No structural member shall be chased or cut without the written permission of the Engineer-in-
charge.
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The entire work shall be carried out strictly as per CPWD specifications 2019 Vol. I & II with up
to date correction slips. Wherever CPWD specification sare silent relevant BIS codes shall be
applicable. If the item is not available in the relevant BIS Code then the decision of the Engineer-
in-charge shall be final.

The contractor shall, if required by the Engineer-in-charge produce manufacturer’ stest certificate
for any material of particular batch of materials supplied by him. The test (s) carried out as per
relevant specifications / BIS code.

All incidental charges of any kind for the materials to be arranged by the contactor what so ever i/
c cartage, storage, cutting and wastage etc. shall be borne by the contractor him se If and nothing
extra will be paid to him on this account.

The Contractor has to make his own arrangement for all the materials reqd. for the work & get the
materials approved from the Engineer-in-charge before using the same in the work.

The dismantling wherever required should be done in a manner that no other portions of the
building or its fixtures are damaged. If any damage is done to the building it will be made good by
the contractor at his own cost and no claim what so ever will been entertained on this account.

The building rubbish is to be removed side by side during the progress of work & malba should
be disposed off in authorized dumping ground. The site will be properly cleaned & dressed before
recording of completion certificate.

The rates for different items of work shall apply for all heights, lifts & depths unless, otherwise
specified.

The contractor must get himself acquainted with the proposed site for the works & study
specifications & conditions carefully before tendering. No claim whatsoever on this account shall
be entertained.

Contractor shall clear all the rubbish, scaffolding etc. from the site before the date of completion
of work.

The work shall be carried out complying, in all respects, with the requirement of relevant local
bye laws including NDMC/MCD/PWD.

All incidental charges of any kind what so ever i/c cartage, storage, cutting & wastage etc. shall
be borne by the contractor himself & nothing extra will be paid to him on any account.

The site shall be made available in stages as the work consists of dismantling & relaying etc. The
contractor shall have to carry out the work according to programme given by ASSITANT
ENGINEER-III/Assistant Engineer-in-charge of the work. No claim for idle-labour on any
account shall be entertained.

The work shall be carried out as per drawing, designs given by the Engineer-in-charge.

Stacking of materials shall be done by the contractor as per direction/ approval of Engineer-In-
Charge.

The quantities of items should not be executed beyond the agreement quantities without prior
permission of Engineer-in-charge.

Contractor will have to make his own arrangement for tools, plants & machinery required for the
work & department will not supply any tool, plant except stipulated in the agreement.

The contractor should read the clauses of CPWD form-7 before tendering. The form shall be part
of the contract. This form is available in the office of EE/AE & market as well as internet
www.tenderwizard.com CPWD or www.cpwd.gov.in

S&S C.I spun or ductile standard specials hall conform to relevant BIS specifications& bear ISI
marking.

Department shall issue necessary request letter to local bodies addressed to local concerned bodies
for necessary road cutting permission. The Contractor shall be responsible to obtain the required
permission & accordingly he will plan the execution of work. The road restoration charges shall
be paid by the department. No payment shall be made to the contractor for obtaining the road
cutting permission. Secured advance if any shall be paid after receipt of road cutting permission.
The contractor shall take all necessary measures for the safety of traffic during execution of work
and provide, erect and maintain such barricades, including signs, marking, flags, lights and
flagmen as necessary, at either end of the excavation/embankment and at such intermediate
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points, as directed by the Engineer-in-charge for the proper identification of construction area. He
shall be responsible for all damages and accidents caused due to negligence on his part. Nothing
extra shall be paid on this account.

Dismantled materials i.e. G.I/C.I. pipe & fittings etc. shall be kept in safe custody of the
contractor as per directions of Engineer-in-charge& no payment shall be made on this account.
Engineer-in-charge may allow removal of dismantled materials from site before payment of final
bill.

All G.I/C.L. pipe, joints should be got test checked from AE, EE, being hidden item before
refilling of Earth by Contractor. The contractor is responsible for getting it test checked.
Contractor will have to engage sufficient Nos. of workers, plumber, beldar to execute all
complaints. One supervisor authorized by the contractor or his authorized representative or his
qualified Engineer will remain at Enquiry Office to obtain/collect all the complaints & will further
give to his workers. The Supervisor will have to maintain a register (as per Annexure B)on
monthly basis & have to submit in duplicate to the concerned JE/AE. Supervisor has to give the
complaints to the workers in prescribed Performa (Annexure C) which will be duly signed by
Allot tee/Client if any and the daily report to be submitted to the JE for records. Contractor has to
intimate his mobiles numbers and that of supervisor/plumber in writing at enquiry counter so that
urgent complains may be given on phone immediately.

Contractor will have to issue Identity cards to all workers/staff engaged on the work. Police
verification of all workers is also to be done.

The Unfiltered Water Supply lines are laid underground and the drawing may not show complete
details. The contractor has to trace the lines himself for executing the repair works. Nothing shall
be payable on this account.

The Contractor has to submit the digital photograph of all operations such as excavation of pit,
damaged condition of pipe and their replacement with new pipe.

During attending the complaint by the agency, if any services or any Govt. property or services of
any agency is damaged, then same will be restored at the risk and cost of the agency/contractor.
Engineer-in-Charge has full powers to take the action on the risk & cost of the agency to take up
the work and attend the complaints if agency does not attend the complaint promptly and as per
satisfaction of the Engineer-in-Charge.

All the materials as mentioned in schedule of quantity shall be kept in double key lock system at
the concerned enquiry centers of unfiltered water supply division.

Proper records shall be maintained by the agency for is suing the materials to the site mentioning
location/date & complaint number. This record shall be verified and checked by the concerned
JE/AE regularly.

The contractor should have to remain in touch with the concerned Assistant Engineer—In-Charge of
work, for timely supply of materials.

The sample of all the items shall have to be got approved by the contractor from Engineer in charge
before the bulk supply is commenced. For the purpose of testing the supplied material, samples shall
be collected randomly from the lots/stacks.

The samples of material shall be provided free of cost by the contractor. All other incidental
expenditure to be incurred for testing of samples packaging, sealing, transportation, loading unloading
etc., including testing charges for conducting test as per specification, shall be borne by the contractor.
Removal of rejected materials: in case any materials are rejected by the Engineer-In-Charge, the same
shall be removed from the site within 48 hours, failing which the same may be got removed by the
Engineer In Charge at risk and cost of the contractor. No claim of the contractor shall be entertained in
this regard.

Manufacture’s Test Certificate: If required by the Engineer-In-Charge, the contractor shall produce
manufacture’s Test Certificate for any materials of particular batch of materials supplied by him. The
test(s) carried out shall be as per relevant specification/BIS Code.

The rates should be quoted only in the schedule of quantities attached with PWD 7 tender and not
anywhere else i.e. letter heads etc.
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Royalty, Octroi, Terminal Tax or any other Taxes/charges etc. at prevalent rates shall have to be paid
by the contractor himself and the rates quotes by him shall include these duties and nothing extra on
this account shall be payable.

Contractor shall provide at his own cost suitable weighting and measuring arrangement at site for
checking the weight/dimension as may be required for execution of work.

The agency has to comply with all the Labour Laws, payments as per Minimum Wage Act. Workman
Compensation Act / any other prevailing act, providing suitable arrangement of boarding and lodging
and amenities to its workers. Agency shall itself be responsible for non-payment to its employee, for
any disputes with its workers, any injury/death sustained by its workers, any damages or compensation
paid / payable. Compensation / expenditure, if any, incurred by the Department on such situations shall
be recoverable from the agency.

In event of any untoward incident / happening, agency shall lodge F. I. R. /complaint with Police /local
authorities immediately. Any expenditure incurred for the same will be borne by the contractor
himself. Assistance for the same shall be provided by the department to the extent possible.

The agency shall submit monthly roaster, programs of the security guards for approval to Engineer-in-
charge before start of the work.

The contractor will issue worker identity card and photo pass to his workers to identify the
workers performing their duty. Police verification of all workers shall also be got done by the
contractor.

The agreement in full or part can be terminated even before the stipulated period without
assigning any reason. No. claim/compensation on this account is payable.

The period can be extended all soon mutual consent of both the parties.

Relevant documentary proof will be produced by the agency, so that sources for material
procurement can be confirmed by the Engineer-in-charge.

Underground piping shall be laid at such a depth that it is unlikely to be damaged by frost or
traffic loads and vibration. It shall not be laid in ground liable to subsidence, but where such
ground cannot be avoided; special precautions shall be taken to avoid damage to the piping.
Where piping has to be laid across recently disturbed ground, the ground shall be thoroughly
consolidated so as to provide a continuous and even support.

Trenches for C.I.(LA) or C.I.(D.L.)pipes. The gradient is to be set out by means of boning rods
and the required depth to be excavated at any point of the trench shall be regarded as directed by
the Engineer-in-Charge. The depth of the trench shall be not less than 1metre measured from the
top of the pipe to the surface of the ground under roads and not less than 0.75metre elsewhere.

The width & depth of the trench shall be as per specifications.

In case the site is not made available to the Contractor according to the Programme, the
Contractor shall not be entitled for any claim for idle labour or any other claim on any account
what-so-ever.

No payment will be made to the Contractor for damage caused by rains during the execution of
the works and no claim on this account will be entertained.

To avoid disputes later on, Contractor is advised to get the measurement recorded within a week’s
time and shall submit this bills as per relevant Clauses of Contract. Any dispute regarding
measurement including work done shall be judged within a week’s time failing which
measurement, certified and recorded, shall be entertained.

The Contractor shall comply with the provisions of ‘Construction and Demolition Waste
Management Rules, 2016’ as notified by the Ministry of Environment and Forest vide notification
dated 29.03.2016 (available at web address www.moef.gov.in).

DISPUTES:- In case of any disputes or interpretation, Arbitration clause no. 25 of ‘General
Condition of Contract for CPWD Works 2023 (Maintenance work)’ with up to date correction
slips shall be followed.

There shall be no concretization of the trees within one meter of their circumference.

Addition:NIL Correction:NIL Overwriting:NIL Deletion:NIL AE(I)



35

79. The contractor shall take all necessary measures for the safety of traffic during execution of work
and provide, erect and maintain such barricades, including signs, marking, flags, lights and flag
men as necessary, at either end of the excavation/embankment and at such intermediate points, as
directed by the Engineer-in-charge for the proper identification of construction area. He shall be
responsible for all damages and accidents caused due to negligence on his part. Nothing extra
shall be paid on this account.

80. The contractor shall comply with proper and legal orders and directions of the local or public

authority or municipality and abide by their rules and regulations and pay all fee and charges
which may be liable. The contractor shall give due notices to municipality/police and / or other
authorities that may be required under the law /rules in-force prevailing in that area and obtain all
requisite permissions for temporary obstructions / enclosures and pay all charges which may be
leviable on account of his execution of the work under the Agreement. Nothing extra shall be
payable on this account.
For completing the work in time, the contractor might be required to work in shifts including
night shifts and no claims whatsoever shall be entertained on this account. Not with standings the
fact that the contractor will have to pay to the labourers and other staff engaged directly or
indirectly on the work according to the provisions of the labour regulations and the agreement
entered upon and / or extra amount for any other reasons.

81. If there is any difference or discrepancy between the description of items as given in the schedule
of quantities, particular specifications for individual items of work (including special conditions)
and L.S. Codes etc., the following order of preference shall be observed.

@) Description (Nomenclature) of item as per Schedule of Quantities.

(i) Particular Specification sand Special Conditions, if any.

(iii))  CPWD Specifications (as amended/modified up to previous day to last date of submission
of bid)

(iv)  Indian Standards Specifications of B.L.S.

) Additional Conditions

(vi)  General Conditions of Contract-Maintenance Work 2023 for CPWD Works (as amended/
modified up to previous day to last date of submission of bid)

(vil)  ASTM, BS or other for e ignoring in code mentioned in tender document.

(viii) Manufacturer’s specification sand as decided by the Engineer-in-Charge.

(ix)  Sound Engineering practices or well established local construction practices.

(%) Drawings, if any.

88. Water tanks, taps, sanitary, water supply& drainage pipes, fittings& accessories should conform
to bye-laws of local body/corporation, where CPWD specifications are not available. The
contractor should engage approved licensed plumbers for the work and get the materials
(fixtures/fittings) tested by the Municipal Body/Corporation authorities wherever required at his
own cost. The Contractor shall submit for the approval of the Engineer-in-charge, the name of the
plumbing agency (along with their working experience in recent past) proposed to be engaged by
him.

89. Defect liability:

The contractor’s liability during the defect liability period from the final date of completion as per
clause 17/ date of handing over, whichever is later, shall be limited to rectification of defects
including replacement as follows which in the opinion of Engineer-in-Charge are not man-made.

S Description Defect Liability
No.
@) Plumbing (a) Making good of leakage through soil/wastepipe joints.

(b) Replacement of looking mirror if found wavy.
(c) Rectification of leakage of over head tanks.
(d) Leakage/see page of sunken floor, block age of taps/pipes,
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Sl Description Defect Liability
No.
Non-function in go fcistern.
(ii) | Internal Water (a) Repairs/Replacement of defective taps/fittings.
Supply (b) Repair to leakage of GI water pipe lines including g joints.
(c¢) Removal of block age of GI pipe lines.
(i) | Sewage (a) Rectification of slope/system if found defective during use.

(b) Rectification of major block age in Sewer lines.
(c) Cracks & settlement of sewage lines.

(iv) | Drains (a) Repair to Drains.
(b) Settlement of Drains
(v) | External Water (a) Repairs to installations & fittings.
Supply
(vi) | General a)All manufacturing g defects of structures/fixtures/ fittings /

equipment other than listed above including any defects of
shrink age or other faults that appear in the work within
twelve months after a certificate of its completion is given
by the Engineer-in-Charge shall be

rectified by the contractor.

90. Due to unprecedented circumstances created by Covid 19, there may be delay or cut in allocation of
budget to this division. Hence, no claim what so ever shall be entertained if there is delay in payment.
91. Agency will have to intimate its e-mail address, whatsapp contact and mobile phone no. in

writing while at the time of submission of performance guarantee. Every notice, letter,
intimation shall be intimated through same means of communication which will supersede the
means of intimation through postal process.

Assistant Engineer-111
UFWSD, CPWD
New Delhi
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No. DG/CON/Maintenance 2023/13
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

~ Dated: 31.01.2025

Subject: Modifications in Clause

The following amendments

Maintenance Works:

7A of GCC 2023 for Maintenance Works

are made in the Clause 7A of GCC 2023 for

Existing provision

Modified provision

Clause 7A

No Running Account Bill shall
be paid for the work till the
applicable labour licenses,
registration with EPFO, ESIC
and BOCW Welfare Board,
whatever  applicable  are
submitted by the contractor to
the Engineer-in-Charge.

Clause 7A

(a) No Running Account Bill/Final Bill shall be paid for
the work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare
Board, whatever applicable are submitted by the
contractor to the Engineer-in-Charge.

(b) The following documents shall also be part of
the bill submitted by the contractor (these
documents shall be owned by the contractor)
before making payment:-

1. Details of person employed with date of their
employment up to previous month.

2. Documents of payment made to the employees
directly into their bank accounts up to previous
month.

3. Documents of attendance through biometric
attendance or other mode up to previous month.

4. Documents of deposition of EPF and ESI
deductions in the employee’s accounts up to
previous month.

5. Any penalty imposed on the agency for delay in
disbursing payment and deposition of EPF and
ESI| deductions in the employee’s accounts up
to previous month.

6. Any other document(s) required as per statutory
requirements and/or as directed by Engineer-in-
Charge.

(c) In case, any of the documents submitted by the
contractor is found falselforged at a later date,
action for debarment of contractor will be taken
by the SE/CE concerned.

- X

the approval of DG, CPWD.
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No. DG/MANUAL-2024/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated: 10.02.2025
Sub: Modifications in para 5.18 of CPWD Works Manual 2024- regarding Payment
of bills.
Following modifications is made in para 5. 18 for CPWD Works Manual 2024.
Existing Provision Modified Pi Provision
5.18 Payment - 5 18 Payment
5.18.1 Time Schedule for Payment | 5.18.1 Time Schedule for Payment of
of Bills » Bills
Ad-hoc payment .................. the | No change
bill.
The bill shall be ..................... No change

concerned Executive Engineer.

The remaining payment ............... | No change
working days. 1

The final bill shall be paid within the | The final bill shall be paid only after
time schedule as per GCC provisions. | compliance of pre-requisite
documents such as sanctioned
copies of extra items and deviation
in quantities, escalation statements,
recovery statement, theoretical
statement, final completion
certificate, sanctioned final
extension of time case, mandatory
tests statement, dismantled
materials account and other
documents as mentioned in clause
7A etc. as per GCC provisions.

This is issued with the approval of DG CPWD. w
Xk 22 \Y <
o
v)\

areferor S (Hrds )

Issued from file No. CSQ/CM/16(1)/2024
e-file 9190123 (DFA/9315619)
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Central Public Works Department

Office Me

morandum

No. DGICON/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN. NEW DELHI

Subject: Modifications in Clause 36 of GCC 2023 for Mai

ntenance Works

The following amendment is made in the Clause 36 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

The contractor shall not be permitted to
tender for works in the CPWD circle

(Division _in _case of contractors of
Horticulture/Nursery categories)

responsible for award and execution of
contracts in which his near relative is
posted as Divisional Accountant or as an
officer in any capacity between the
grades of the Superintending Engineer
and Junior Engineer (both inclusive). He
shall also intimate the names of persons
who are working with him in any capacity
or are subsequently employed by him
and who are near relatives to any
Gazetted Officer in the CP.W.D. or in
the Ministry of Housing and Urban
Affairs. Any breach of this condition by
the contractor would render him liable to
be removed from the approved list of
contractors of this Department. If
however the contractor is registered in
any other department. he shall _be
debarred from tendering in CPWD for
any breach of this condition.

Clause 36 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWD) shall not be allowed
to participate in the tender for work(s) in
the CPWD Zone/circle /Division/Sub-
Division responsible for award and/or
execution of contract(s) in which his near
relative is posted as Divisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and Junior Engineer (both
inclusive). He shall also intimate the
names of persons who are working or
are subsequently employed by him and
who are near relatives to any Officer
working in the CPWD. Any breach of
this condition by the contractor would
render him liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

NOTE: By the term "near relatives" is
meant wife, husband, parents and
grandparents, children and
grandchildren, brothers and sisters,
uncles, aunts and cousins and their
corresponding in-laws.

No change.

Dated: 506~ 203 Y

This issues with the approval of DG, CPWD.

VP Sarat
Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file 9135972

All CPWD and PWD officers for inf{)[nﬁ_t%wd necessary action. (Through
CPWD website) SAUS o

2024
R.“I‘<\.03‘Al§--é

EE (Contract)
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Central Public Works Department
Office Memorandum

No. DG/CON/Main

ISSUED BY AUTHO

tenance 2023/14

RITY OF DIRE
NIRMAN BHAWAN, NEW DELH| ~TOR CENERAL, CPWD

Subject: Modifications in C|

for Maintenance Works.

The following ame
clause 8 of GCC 2023 for

auses 7, 8, 9 and Schedule F of clau

ndments are made in the Cl
Maintenance Works:

Dated: 10.02.2025
se 8 of GCC 2023

auses 7, 8, 9 and Schedule F of

Existing provision
Clause 7

Modified provision

Existing provisions

No provision

Clause 7

No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection |/
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which
payment will be made at reduced
rates, shall be issued.

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall furnish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor and/or (b) for
which payment will be made at reduced

rates.

But no final certificate ............ sum | No change.
actually realized by the sale thereof. RS
”M,,% Page 1 0f 3

K SINGH

F
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Clause 9 Payment of Final Bill

The final bill shall be submitted by
the contractor in the same manner
as specified in interim bills within
three months of physical completion
of the work or within one month of
the date of the final certificate of
completion  furnished by the
Engineer-in-Charge  whichever s
earlier. No further claims shall be
made by the contractor after
submission of the final bill and these
shall be deemed to have been
waived and extinguished. Payments
of those items of the bill in respect of
which there is no dispute and of
items in dispute, for quantities and
rates as approved by Engineer-in-
Charge, will, as far as possible be
made within the period of three
months the period being reckoned
from the date of receipt of the bill by
the Engineer-in-Charge or his

authorized Asstt. Engineer, complete
with account of materials issued by
the Department
materials.

and dismantled

Addition: NIT

Correction: NIL

Clause 9 Payment of Final Bill ’

The final bill shall be submitted by the \
contractor to the Engineer-in-Charge |
in the same manner as specified in
interim bills within three months of
physical completion of the work or
within one month of the date of the final
completion certificate furnished by th.e
Engineer-in-Charge whichever is
earlier. At the time of submission of
the final bill, receipt will be given by
the Olo Engineer-in-Charge.

In case of correction / rejection /

short documents, it will  be
mandatory for Engineer-in- Charge
to give recorded reasons for

correction / rejection / submission of
additional documents within fifteen

days after submission of final
measurement and/or final bill by the
contractor. ‘

Final bill will be accepted with all
pre-requisite documents such as |
sanctioned copies of extra items and
deviation in quantities, escalation
statements, recovery statement,
theoretical statement, completion \
certificate, final extension of time

case, mandatory tests statement,

dismantled materials account and

other documents as mentioned in

clause-7 A etc.

An undertaking along the final bill

will be submitted by the contractor

that “I | we hereby under take that all

the measurements/claims payable

under this contract have been
included in the final bill and will not
submit any other bill/claims in future
under this agreement thereafter”.

No further claims shall be entertained
from the contractor after submission of
the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in

~ respect of which there is no dispute and
~ of items in dispute, for quantities and

rates as approved by Engineer in |
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If the final bill is submitted by the

charge, will, be made within the period |
of three months. The period of three |
months will be reckoned from the date |

of receipt of the bill in complete shape
after

necessary corrections /|
additional documents, by the |
Engineer-in-Charge. l‘
vi. In case of foreclosure /|

determination of contract, if the

- contractor fails to submit the EOT

case, final measurement /bills within
30 days of foreclosure/
determination, the final bill will be
prepared and decided by the
department. The final bill shall only
be paid after withholding amount\
equivalent to maximum
compensation to be levied on the |
contractor. “

vii.  If the final bill, in complete shape, is |

. contractor within the period specified submitted by the contractor within the |
above and delay in payment of final period specified above and delay in \

. bills is made by the department after payment of final bills is made by the \

prescribed time limit, a simple department after prescribed time limit, a |
interest @ 5 % (five percent) per simple interest @5% (five percent) per
. annum shall be paid to the contractor annum may be paid to the contractor

. from the date of expiry of prescribed | from the date of expiry of prescribed |

time limit, provided the final bill | time limit, provided the final bill “

| submitted by the contractor is found submitted by the contractor contaiqs ‘

| to be in order. all the documents as mentioned in ’

para — (iii) & (iv) above. !

Schedule F Schedule F |

' Clause 8 Clause 8 \

' No Provision Competent Authorities to inspect and\

‘ issue completion certificate .......... ;

(To be filled by NIT approving authority). |

This issues with the approval of DG, CPWD.

S

\\*\* e\ A

(feter AR )
arefleror afrdar (F.Us TH)
Issued from file No. CSQ/CM/17(1)/2025/Maintenance

i 3 (DFA/9315616) .
A f;lﬁeﬁma?ga% ( e o Wl TR B YA JE T4 P e

@eirf dEeEe & A )

MW Page 3 of 3

R K SINGH

EE{Mannat

xtHH O = H=
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43

Fda e Pfor Remr b R

Bt T . e
No. DG/CON/ Maintenance 2023/18 Ry 2
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD L Re

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule W

E of GCC 2023 Maintenance Works 4

The following modifications are made in the General Rules & Directions, gy
Clause 1 and Schedule E of GCC 2023 Maintenance Works. s

— Existing provision Modified provision
General Rules & Directlons General Rules & Directions

e 11 (i) The Contractor whose tender is | 11 (i) The Contractor whose tender is
- 4 accepted, will be required to furnish | accepted, will be required to furnish

A performance guarantee at  specified | performance guarantee as mentioned In

3 ‘R percentage of the tendered amount as | Schedule ‘E' and within the period

- mentioned in Schedule ‘E' and within the | specified in Schedule F. ...............

2 period specified in Schedule F. ...............

e Clause 1 Clause 1

[’ig:

5 Performance Guarantee Performance Guarantee

G () The contractor shall submit an | ()  The contractor shall submit an
A7 imevocable Performance Guarantee irrevocable Performance
s at specified percentage of the Guarantee as mentioned in -
. 1 tendered amount as mentioned in Schedule 'E', in addition to other =
Schedule 'E', in addition to other deposits mentioned elsewhere in
deposits mentioned elsewhere in the the contract for his proper
o i contract for his proper performance performance of the contract
e . of the contract agreement, (not agreement, (not  withstanding
s withstanding and/or without prejudice and/or without prejudice to any
to any other provisions in the other provisions in the contract)
y contract) within period specified in within  period specified in
Schedule 'F' from the date of issue of Schedule 'F from the date of
letter of acceptance. ..........

Addition:NIL Correction: NIL

Overwriting:NIL Deletion:NIL AE(ILD)
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P

(i) Performance Guarantee : 5% of [ (i) Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimited
Cost Put to Tender (ECPT) (whiche ‘er
Is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT), !
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

SI. No. (iii) No change
This issues with the approval of DG. CPWD 0 1,1»"’
K
7 N\ R)
Feferr e
Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
(DFAJ 9365660 )

a#aiﬁﬁamaﬁﬁf&ﬁmﬂ%mﬁufﬁmﬁmzmmmmwmﬂﬁl
(@ dawrde & amam )

Addition: NIL Correction: NIL Overwriting: NII. Deletion: NIL AE(PYSJHD AE P (EYSJHED

Addition:NIL Correction:NIL Overwriting:NIL Deletion:NIL AE(ID)
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LIST OF PREFERRED MAKES OF MATERIALS

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of
work) and finishes approved by the Engineer-in-Charge are listed below. However, approved equivalent
materials and finishes of any other specialized firms may be used, in case it is established that the brands
specified below are not available in the market and subject to approval of the alternate brand by the

Engineer-in-Charge, (See also conditions of contract)

S.No. Detailsof Materials/Equipment Manufacturer'sname/make
1 DESKTOPCOMUTER HP/DELL/LENOVO/ ACER
2 LASERJETPRINTER HP/KYOCERA/CANON/BROTHER / EPSON
3 UPSBATTERY LUMINOUS/MICROTEK/APC
4 | KEYBOARDANDMOUSE LOGITECH/DELL/HP
5 ANTIVIRUS QUICKHEAL/NORTON/MACAFEE
6 | PRINTERCARTRIDGES HP/CANON/BORTHERORSUITABLEWITH
PRINTER
7 UPS Microtek/Luminous/APC
8 UPS Battery Excide/Amaro n/Luminous
9 AdharBased BiometricMachine Real time/Mantra Softech/Secureye
10 | Ultra Slim LED HP/ACER/DELL/LENOVO
11 | Network Switch Cisco/Nexxus/Juniper/Extreme
12 | Cat-6InformationOutlet/Cat-6/6 A UTP 3C3/Legrand/DLink/Molex/Systimax/Polycab/ Nexans
cable
13 | RJ-45ConnectorforCat-6/6A 3C3/Legrand/DLink/Molex/Systimax/Polycab
14 | EquipmentRack Derwiser/MTS/Rittal/ APC/APW
15 | Anyother item TobeapprovedbyEngineer-in-Charge

Note: 1. Only applicable items as per requirement of the tender.

2. Department reserves the right to reject any material used without Prior approval from Engineer-in-
Charge. No payment shall be made for such rejected material.

3. Public Procurement (Preference to Make in India) orders 2017 issued by competent authority of
Government of India shall be implemented during selection of materials and execution of work
accordingly. Any Manufacturer if not included in the approved make list, may be considered by the
Engineer-in-Charge provided such manufacturers comply the above policy along with their product
meeting the specifications and other details of the required item.

4. Materials not specified in the list of preferred makes shall be got approved from Engineer-In-charge
before use on work.

ASSITANT ENGINEER-III
UFWSD, CPWD

) Addition:NIL Correction:NIL Overwriting:NIL Deletion:NIL AE(I)
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SCHEDULE OF QUANTITY

Name of work :A/R & M/O PIW Supply NCA During 2026-27. (SH:- Comprehensive
Annual Maintenance of Computers and Biometric Machine Installed at UFWS
Division and Sub-Division Offices.)

S.No.

Description of Item

Quantity

Unit

Rate

Amount

Annual maintenance of computers/ Printers/ UPS/
Biometric Machine installed in Division/ Sub-
Division Offices for a period of one year as per
Direction of Engineer in charge the item will be
operated as under:-

1.1

Comprehensive Annual Maintenance of All-in-one
Desktop Computers , Keyboards , mouse e.tc as
required including changing of spare parts(Cost of
spare parts will be paid separately ) if any required
for 12 Month as per terms and conditions and
directions of Engineer-in-Charge.(One job means
maintenance of one computer for one month)

276.00

Each
Per
Month

400.21

110457.00

1.2

Comprehensive Annual Maintenance of Printers &
Scanners as required 1/c changing of spare
parts(Cost of spare parts will be paid separately) if
any required for 12 Month as per terms and
conditions and directions of Engineer-in-
Charge.(One job means maintenance of one printer
for one month)

228.00

Each
Per
Month

400.21

91247.00

1.3

Comprehensive Annual Maintenance of UPS as
required i/c changing of spare parts(Cost of spare
parts will be paid seperately) if any required for 12
Month as per terms and conditions and directions of
Engineer-in-Charge.(One job means maintenance of
one UPS for one month)

276.00

Each
Per
Month

165.56

45696.00

1.4

Comprehensive Annual Maintenance of Biometric
Machine as required i/c changing of spare parts(Cost
of spare parts will be paid separately) if any
required for 12 Month as per terms and conditions
and directions of Engineer-in-Charge.(One job
means maintenance of one Bio metric for one
month)

24.00

Each
Per
Month

165.56

3973.00

Providing and Installation of HP 88A Toner
Cartridge as per terms and conditions and directions
of Engineer-in-Charge.

10.00

Each

7144.40

71444.00

Providing and Installation of HP 12A Toner
Cartridge as per terms and conditions and directions
of Engineer-in-Charge.

12.00

Each

9713.65

116564.00

Providing and Installation of HP 137A Toner
Cartridge as per terms and conditions and directions
of Engineer-in-Charge.

5.00

Each

6275.70

31379.00

Addition:NIL

Correction:NIL Overwriting:NIL

Deletion:NIL

AE(ID)
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Providing and Installation of HP 77A Toner
Cartridge as per terms and conditions and directions
of Engineer-in-Charge.

5.00

Each

14209.1
0

71046.00

Refflling of HP 12A/88A/137A Tonner Cartridge as
per terms and condition and direction of Engineer-
in-Charge.

50.00

Each

580.74

29037.00

Providing and Installation of Ups Battery Luminious
7.2AH as per terms and condition and direction of
Engineer-in-Charge.

5.00

Each

1393.80

6969.00

Providing and  Installation  of  Cordless
Keyboard+Mouse at various location of Division
and sub-Division as per terms and conditions and
directions of Engineer-in-Charge.

5.00

Each

2897.95

14490.00

Providing and Installation of Keyboard USB+
Mouse Dell various location of Division and sub-
Division as per terms and conditions and directions
of Engineer-in-Charge.

5.00

Each

1566.85

7834.00

10

Credit for Old HP 12A/88A/77A/137A/166A Toner
Cartridge at various location of Division and sub-
Division as per terms and conditions and directions
of Engineer-in-Charge.

32.00

Each

75.00

-2400.00

11

Credit for Old UPS Battery Various Location sub-
Division as per terms and conditions and directions
of Engineer-in-Charge.

5.00

Each

150.00

-750.00

Total

596986.00

Addition:NIL Correction:NIL Overwriting:NIL Deletion:NIL

Assistant Engineer -111

UFWSD,CPWD
New Delhi

AE(ID)
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NOTE:-

In case of overall percentage (%) rate quoted by agency is below the estimated rate,
such below % shall not be applicable on item at SI.No. 10& 11. However in case
quoted overall % is above the estimated rates, such % shall be applicable on the item.

Terms &

Conditions:-

Service will be provided during local normal working hours i.e between 9.00 to 5.00pm
on all working days.

Maintenance includes fitting and supply of replacement parts of all components & other
spare parts excluding printer ribbon, Printer Taplon, UPS battery processor and Hard
disk, ink Cartridge printer etc.

The rates are inclusive of all taxes.

Complaint Lodged before 11.00 A.M. should be attended on same day.

Provision for standby system for non-start & for smooth functioning is to be provided.

N |k~ W

Unsatisfactory repair/non-attending the complaints shall render the contract as
terminated after issue of notice.

Payment will be made after end of every quarter period or as decided by Engineer-in-
charge.

o0

The Firm should have Registration of EPFO & ESIC.

The firm debarred by any govt. office will not to be eligible to participate in this tender.
An undertaking in this effect will have to be uploaded at the time of online tender
CPWD/PWD delhi gov.website.

10

Three similar works each of value not less than Rs. 2,38,794/- or two similar work each
of value not less than 2. 3,58,192/- or one similar work of value not less than .
4,77,589/- (all figures rounded to nearest convenient figure) last 7 years ending
previous day of last date of submission of bids.

11

PAN Card & GST Registration Certificate update Return shall be uploaded. The draft
NIT for amounting to . 5,96,986/- is hereby approved.

Assistant Engineer -111
UFWSD,CPWD
New Delhi

Addition:NIL Correction:NIL Overwriting:NIL Deletion:NIL AE(I)




