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Press Notice
CENTRAL PUBLIC WORKS DEPARTMENT

Notice Inviting E-Tender

The Executive Engineer(E), Coimbatore, C.P.W.D., Coimbatore on behalf of President of India invites online
percentage rate tender from approved and eligible contractors of CPWD in building category for the following
work(s):

NIT No.41/EE(E)/COIMBATORE/CPWD/2026-27

Name of work:- Providing 125kVA Servo Controlled Voltage Stabilizer for the Botanical Survey of India Office
Building at Coimbatore.

Estimated Cost :Rs. 7,69,542.00/-
Earnest Money : Rs. 15,391.00/-
Period of Completion: 3 months

Last date & time of submission of bid through e- tendering is Upto 03.00 pmon 15.09.2026

Subsequent Corrigendum (if any) shall be available on website only. No Press Notice shall be issued for any
corrigendum.

The bid forms and other details can be obtained from the website www.etender.cpwd.gov.in/ CPWD. The
press notice is also available on www.eprocure.gov.in

Not to be published below this line.

Executive Engineer(E), COIMBATORE

CPWD, Coimbatore.




INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR
e-TENDERING FORMING PART OF NIT AND TO BE POSTED ON WEBSITE

The Executive Engineer (E), Coimbatore, C.P.W.D., Coimbatore on behalf of President of India invites online
percentage rate tender from approved and eligible contractors of building category of CPWD for the
following work(s):
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The enlistment of the contractors should be valid on the last date of submission of tenders.

In case the last date of submission of tender is extended, the enlistment of contractor should be valid on
the original date of submission of tenders.

The intending tenderer must read the terms and conditions of CPWD-6 carefully. He should only submit
his tender if he considers himself eligible and he is in possession of all the documents required.

Information and Instructions for tenderer posted on website shall form part of tender document.




10.

11.

The tender document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen and downloaded from website www.tenderwizard.com/CPWD or
www.cpwd.gov.in or www.eprocure.gov.in free of cost.

Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online tendering process as per details available
on the website.

The intending tenderer must have valid class-III digital signature to submit the tender.

On opening date, the contractor can login and see the tender opening process. After opening of tenders,
he will receive the competitor tender sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column (5) meant for quoting rate in figures
appears in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the same
shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the tenderer, rate of such
item shall be treated as “0” (ZERO).However, If a tenderer quotes nil rates against each item in item rate
tender or does not quote any percentage above/below on the total amount of the tender or any section /
sub head in percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tenderer.

SC/ST contractors enlisted under class V category are exempted from processing fee payable to ITI.

Integrity pact of the tender document shall be signed between Engineer-in-Charge and the successful
bidder after acceptance of the tender.

All composite category contractors are renamed as building & roads category contractors with no
change in their class as per new rules for enlistment of contractors in CPWD, 2023.



List of Mandatory Documents to be scanned and uploaded on due date and time mentioned

above:

1. Valid Enlistment Order of the Contractor.

2. Treasury Challan / Demand Draft / Pay order or Banker's Cheque / Deposit at Call Receipt / Bank
Guarantee / Fixed Deposit Receipt of any Scheduled Bank against EMD.

3. Copy of receipt for deposition of original EMD issued from Division office of any Executive Engineer,
CPWD.

4. GST Registration Certificate if already obtained by the bidder.
If the bidder has not obtained GST registration as applicable, then he shall scan and upload following
undertaking along with bid documents.
“If work is awarded to me, [/we shall obtain GST registration Certificate as applicable, within one
month from the date of receipt of award letter or before release of any payment by CPWD,
whichever is earlier, failing which [/We shall be responsible for any delay in payments which will be
due towards me/us on a/c of the work executed and/or for any action taken by CPWD or GST
department in this regard.”

5. Valid electrical license if already obtained by the bidder.
If the bidder has not obtained valid electrical license as applicable, then he shall scan and upload
following under taking along with bid documents “If the work is awarded to me, I/We shall obtain
valid electrical license as applicable from the competent authority or I/We will associate the CPWD
agency of appropriate class who is having valid electrical license with in 7days of receipt of letter of
commencement , failing which I/we shall be responsible for any action taken by CPWD in this
regard.”
VALID ERP TRAINING CERTIFICATE

Any other document as specified in this NIT

Executive Engineer(E), Coimbatore

CPWD, Coimbatore



GOVERNMENT OFINDIA
CENTRAL PUBLIC WORKSDEPARTMENT

| No. 69(1)/EE(E ) Coimbatore/2026/699 Date: 07.09.2026 |

NIT No :41/EE(E)/COIMBATORE/CPWD/2026-27

Name of Work :Providing 125kVA Servo Controlled Voltage Stabilizer for the Botanical Survey of India
Office Building at Coimbatore.

Copy forwarded for information and put to Notice Board for wide publication to :-

The Chief Engineer (Madurai), CPWD, Madurai

The Executive Engineer (Coimbatore), CPWD, Coimbatore

The Executive Engineer (Madurai), CPWD, Madurai

All Assistant Engineer (Elect.),Under Coimbatore, CPWD, Coimbatore for information.
Assistant Accounts Officer, O/o EE (Coimbatore), CPWD, Coimbatore.

The Divisional Cashier, O/o EE (Coimbatore), CPWD, Coimbatore.

Notice Board (Through Head Clerk)

N o ks wh e

Encl: CPWD-6

Executive Engineer(E), COIMBATORE

CPWD, Coimbatore



CPWD-6 FOR e-Tendering

1 Percentage rate 'e’ bids are invited on behalf of President of India from the eligible firms / contractors in
single bid system for the following work Providing 125kVA Servo Controlled Voltage Stabilizer for
the Botanical Survey of India Office Building at Coimbatore.

The enlistment of the contractors should be valid on the last date of submission of tenders.

In case the last date of submission of tender is extended, the enlistment of contractor should be valid on the
original date of submission of tender.

1.1 The work is estimated to cost Rs. 7,69,542.00/-This estimate, however, is given merely as a rough
guide.

2. Agreement shall be drawn with the successful tenderers on prescribed Form No. CPWD 7 (or other
Standard Form as mentioned) which is available as a Govt. of India Publication and also available on
website www.cpwd.gov.in. Tenderers shall quote his rates as per various terms and conditions of the said
form which will form part of the agreement.

3. The time allowed for carrying out the work will be 3 months from the date of start as defined in schedule
‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if
any, indicated in the tender documents.

4. (i) The site for the work is available.*

OR

5. The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents except Standard General Conditions of Contract Form can be seen on
website www.tenderwizard.com/CPWD or www.cpwd.gov.in free of cost.

6. After submission of the bid the contractor can re-submit revised tender any number of times but
before last time and date of submission of tender as notified.

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of tender as notified.

8. Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or Banker's Cheque
or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favor of Executive Engineer, Civil ,
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(i)

Coimbatore central Division, C.P.W.D., Coimbatore.) shall be scanned and uploaded to the e-
tendering website within the period of tender submission.

The original EMD should be deposited either in the office of Executive Engineer inviting
tenders or division office of any Executive Engineer, CPWD within the period of tender
submission. The EMD receiving Executive Engineer shall issue a receipt of deposition of
earnest money deposit to the tenderer in a prescribed format (enclosed) uploaded by
tender inviting EE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending tenderer
up to the specified tender submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum
50% of earnest money or 20 lac Rupees, whichever is less, shall have to be deposited in shape
prescribed above, and balance may be deposited in shape of Bank Guarantee of any scheduled
bank having validity for six months or more from the last date of receipt of tenders which is to be
scanned and uploaded by the intending tenderers.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the press notice shall be scanned and uploaded to the e-Tendering website within the period of
tender submission. However, certified copy of all the scanned and uploaded documents as specified
in press notice shall have to be submitted by the lowest tenderer only along with physical EMD of
the scanned copy of EMD uploaded within a week physically in the office of tender opening
authority.

Online tender documents submitted by intending tenderers shall be opened only of those tenderers,
whose EMD deposited with any division office CPWD and other documents scanned and
uploaded are found in order.

The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall have
to deposit tender processing fee at existing rates, or they have option to switch over to
the new registration system without tender processing fee any time.

The bid submitted shall be opened at Providing 125kVA Servo Controlled Voltage Stabilizer for the
Botanical Survey of India Office Building at Coimbatore.

The tender submitted shall become invalid and e-Tender processing fee shall not be refunded if:
The tenderer is found ineligible.

The tenderer does not upload scanned copies of all the documents stipulated in the tender
document.



(iii)

(v)

10.

11.

If any discrepancy is noticed between the documents as uploaded at the time of submission of tender
and hard copies as submitted physically by the lowest tenderer in the office of tender opening
authority.

If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tenderer.

The contractor whose tender is accepted will be required to furnish performance guarantee of 5%
(Five Percent) of the tendered amount (drawn in favor of Executive Engineer, civil , Coimbatore
civil Division, C.P.W.D., Coimbatore.)within the period specified in Schedule F. This guarantee shall
be in the form of cash (in case guarantee amount is less than Rs.10,000/-) or Deposit at Call receipt of
any

scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay
order of any Scheduled Bank (in case guarantee amount is less than " Rs. 1,00,000/-) or Government
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of
India in accordance with the prescribed form. In case the contractor fails to deposit the said
performance guarantee within the period as indicated in Schedule ‘F’, including the extended
period if any, the bidder shall be suspended for one year and shall not be eligible to bid for
CPWD tenders from date of issue of suspension order.

The Contractor whose tender is accepted will also be required to furnish either copy of applicable
licenses/registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC
and BOCW Welfare Board including provident fund code no. if applicable and also ensure the
compliance of aforesaid provisions by the sub-contractors, if any engaged by the contractor for
the said work and Programme Chart (Time and Progress) within the period specified in Schedule F.

The description of the work is as follows: Providing 125kVA Servo Controlled Voltage Stabilizer for the
Botanical Survey of India Office Building at Coimbatore.

Intending Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender. A tenderers shall
be deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The tenderers shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a tender by a tenderers
implies that he has read this notice and all other contract documents and has made himself aware of
the scope and specifications of the work to be done and of conditions and rates at which stores, tools
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13.

14.

15.

16.

17.

18.
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and plant, etc. will be issued to him by the Government and local conditions and other factors having
a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the lowest or
any other tender and reserves to itself the authority to reject any or all the tenders received without
the assignment of any reason. All tenders in which any of the prescribed condition is not fulfilled or
any condition including that of conditional rebate is put forth by the tenderers shall be summarily
rejected.

Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the
whole or any part of the tender and the tenderers shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to tender for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in
which his near relative is posted a Divisional Accountant or as an officer in any capacity between the
grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by him and
who are near relatives to any gazetted officer in the Central Public Works Department or in the
Ministry of Urban Development. Any breach of this condition by the contractor would render him
liable to be removed from the approved list of contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India is allowed to work as a contractor for
a period of one year after his retirement from Government service, without the prior permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the tender or engagement in the contractor’s
service.

The tender for the works shall remain open for acceptance for a period of Thirty(30) days from the
date of opening of tenders. If any tenderer withdraws his tender before the said period or issue of
letter of acceptance, whichever is earlier, or makes any modifications in the terms and conditions of
the tender which are not acceptable to the department, then the Government shall, without prejudice
to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.
Further the tenderers shall not be allowed to participate in the retendering process of the work.

This Notice Inviting Tender shall form a part of the contract document. The successful
tenderers/contractor, on acceptance of his tender by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of:-



a)

b)
19.
19.1.1

19.1.2
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The Notice Inviting Tender, all the documents including additional conditions, specifications and
drawings, if any, forming part of the tender as uploaded at the time of invitation of tender and the
rates quoted online at the time of submission of tender and acceptance thereof together with any
correspondence leading thereto.

Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.
For composite bids

The Executive Engineer in charge of the major component will call tenders for the building work. The
cost of tender document and Earnest Money will be fixed with respect to the combined estimated cost
put to tender for the building tender.

The tender document will include following three components:

Part A:-
CPWD-6, CPWD-7 including schedule A to F for the major component of the work, Standard General
Conditions of Contract for CPWD 2020 (for construction works) as amended/modified up to last date
of submission of tender including extension, if any.

Part B:-
General/specific conditions, specifications and schedule of quantities applicable to major component
of the work.

Part C:-

Schedule of Quantity for Electrical work

19.1.3 The tenderers must associate himself, with agencies as per NIT conditions.

19.1.4

19.1.5

19.1.6

19.1.7

The eligible tenderers shall quote rates for all items of major component as well as for all items of
minor components of work.

After acceptance of the tender by competent authority, the EE in charge of major component of the
work shall issue letter of award on behalf of the President of India. After the work is awarded, the
main contractor will have to enter into one agreement with EE in charge of major component and
has also to sign two or more copies of agreement depending upon number of EE’s/DDH in charge of
minor components. One such signed set of agreement shall be handed over to EE/DDH in charge of
minor component(s). EE of major component will operate part A and part B of the agreement.
EE/DDH in charge of minor component(s) shall operate Part C along with Part A of the agreement.
Entire work under the scope of building tender including major and all minor components shall be
executed under one agreement.

Security Deposit will be worked out separately for each component corresponding to the estimated
cost of the respective component of works.
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19.1.8 The main contractor has to associate agency(s) for specialize component(s) conforming to eligibility

19.1.9

criteria as defined in the tender document and has to submit detail of such agency(s) to Engineer-in-
charge of relevant component(s) within prescribed time. Name of the agency(s) to be associated shall
be approved by Engineer-in-charge of relevant component(s).

In case the main contractor intends to change any of the above agency/agencies during the
operation of the contract, he shall obtain prior approval of Engineer-in-charge of relevant
specialized component(s).

The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case Engineer-
in-charge is not satisfied with the performance of any agency, he can direct the contractor to change
the agency executing such items of work and this shall be binding on the contractor.

19.1.10 The main contractor has to enter into MoU with agencies(s) associated by him. Copy of such MoU

shall be submitted to EE/DDH in charge of each relevant component as well as to EE in charge of
major component. In case of change of associate contractor, the main contractor has to enter into
MoU/ agreement with the new contractor associated by him.

19.1.11 Running payment for the major component shall be made by EE of major discipline to the main

contractor. Running payment for minor components shall be made by the Engineer-in-charge of the
discipline of minor component directly to the main contractor.

19.1.12A. The building work shall be treated as complete when all the components of the work are complete.

The completion certificate of the building work shall be recorded by Engineer-in-Charge of major
component after record of completion certificate of all other components.

19.1.12B. Final bill of whole work shall be finalized and paid by the EE of major component.

20.

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their component
of work and pass on the same to the EE of major component for including in the final bill for building
contract.

GST and all other tax as applicable, IT, Education Cess, TN construction worker’s welfare Cess etc.
shall be payable by the contractor and Government will not entertain any claim whatsoever in respect
of the same.

Signature of the Divisional officer

For & on behalf of President of India.
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INFORMATION & INSTRUCTIONS FOR TENDER INVITING AUTHORITY FOR e-TENDERING
1. The Executive Engineer / Engineer-In-Charge / DDH of any Divisions/ Projects of CPWD or any other Officer
designated by CPWD Directorate from time to time, are authorized to receive EMDs. These authorities should
receive the original EMD for their tenders or tenders of any other Division / Projects.
2. The NIT approving authority / Tender inviting authority at the time of issue of NIT also fills and upload the
following prescribed format of receipt of deposition of Original EMD along with NIT:-
RECEIPT OF DEPOSITION OF ORIGINAL EMD

({1 2To7c )01 4\ o JE PP 4 b T- o P |

1. Name of Work: Providing 125kVA Servo Controlled Voltage Stabilizer for the Botanical
Survey of India Office Building at Coimbatore.

2. NIT No.:41/EE(E)/COIMBATORE/CPWD/2026-27

3. Estimated Cost: Rs. 7,69,542.00/-

4. Amount of Earnest Money Deposit: Rs. 15,391.00/-

5. Last date of submission of Bid: Upto 03.00 pmon 15.09.2026

(*To be filled by Tender inviting authority / NIT approving authority at the time of issue of NIT
and uploaded along with NIT).

1. Name of the CONtractor: ........c e s s s s ass s e s e ssssss e s s sensns

2. FOrm Of EMD: .....cuoiiiiuiiiisnisssansssaessans sarnns sas s sas s sms s e sm e sus e sus e sunsnn sun e sns

3. Amount of Earnest Money Deposit: .......ccccovcmnnicmnsimn s s ses s sns s sns snssns e e
4. Date of submission Of EMD: .........ccoiimninamsssnsmsss s s s s s s ssssss s sss s sns snnsnns i

Signature, Name and Designation of EMD
receiving Officer along with Office Stamp
(# To be filled by EMD receiving EE / DDH)
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3. The Authority receiving EMD in original form shall examines the EMD deposited by the bidder and issue a
receipt of deposition of earnest money to the agency in a given format uploaded by tender inviting authority.
The receipt can also be issued by any subordinate gazetted authority as authorized by the EE / Engineer-In-
Charge / DDH.

4. The authority receiving original EMD also intimates tender inviting authority about deposition of EMD by the
agency by email / fax / telephonically.

5. The original EMD receiving authority releases the EMD to unsuccessful bidders after the expiry of stipulated
bid validity period or immediately after acceptance of the successful bidder, whichever is earlier, after
verification from the e-tendering portal website (www.tenderwizard.com>tender free view>advance

search>awarded tenders) that the particular contractor is not L-1 tenderer and work is awarded.

The tender inviting authority calls for original EMD of the L-1 tenderer from EMD receiving authority

immediately
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE Tamil Nadu Zone CE, Madurai
BRANCH B&R DIVISION Executive Engineer (E), C.P.W.D,,
Coimbatore
(A) | Tender for the work of : Providing 125kVA Servo Controlled Voltage Stabilizer for the

Botanical Survey of India Office Building at Coimbatore.

(i)  To be uploaded online by Upto 03.00 pmon 15.09.2026.

(ii) To be opened in presence of tenderers who may be present at 03.30Pm on 15 .09.2026in the office of the
Executive Engineer(E), Coimbatore, C.P.W.D., Coimbatore.

TENDER
I/We have read and examined the notice inviting tender, schedule A, D, E& F

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and
all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time specified in
Schedule ‘F’ viz,, schedule of quantities and in accordance in all respect with the specifications, designs, drawing and
instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of
contract and with such materials as are provided for, by, and in respect of accordance with, such conditions so far as
applicable.

I/We agree to keep the tender open for 30 (Thirty) days from the due date of its opening and not to make any
modification in its terms and conditions.

A copy of Performa of EMD declaration is scanned and uploaded. If 1/We, fail to furnish the prescribed
performance guarantee within prescribed period, I/We agree that the said President of India or his successors, in office
shall without prejudice to any other right or remedy, be at liberty to shall be suspended for one year and shall not
be eligible to bid for CPWD tenders from date of issue of suspension order. Further, if [/We fail to commence work
as specified, I/ We agree that President of India or the successors in office shall without prejudice to any other right or
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remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said Performance
Guarantee shall be a guarantee to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form.

Further, 1/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We shall be debarred
for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then 1/We shall be
debarred for tendering in CPWD in future forever. Also, if such a violation comes to the notice of Department before
date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with
the work as secret/confidential documents and shall not communicate information/derived there from to any person
other than a person to whom I/We am/are authorized to communicate the same or use the information in any manner
prejudicial to the safety & integrity of the State.

Dated: Signature of Contractor
Witness: Postal Address
Address:

Occupation:
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MCCEFPTARNGIE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for an on

behalf of the President of India for a sum of < . (RUpeES
The letters referred to below shall form part of this contract agreement:

(a)

(b)

(d)

For & on behalf of President of India

SIGNALUTe ..o

Dated: DesSignation ........ccocovevereeecnsnennes



18

SCHEDULE ‘A’
Schedule of Quantities (as per PWD-3) - Particular Condition and Specification enclosed
SCHEDULE ‘B’

Schedule of materials to be issued to the contractor:

S.No. Description of Quantity Ratt.es in figures %WOITdS at Place of issue
item which the material will be
charged to the contractor
1 2 3 4 5

SCHEDULE ‘C’

Tools and plants to be hired to the contractor:

S. Description Hire charges per Place of issue
No. day
1 2 3 4
—————————————— NIL --------ommeeee-
SCHEDULE ‘D’

Extra schedule for specific requirements / document for the

) As attached intender form
work, if any:

Name of work: Providing 125kVA Servo Controlled Voltage Stabilizer for the Botanical Survey of India Office
Building at Coimbatore.

SCHEDULE ‘E’

Reference to General Conditions of General Conditions of contract for CPWD-2023 for Construction
Contract: works (with all amendments up to last date receipt of tender
including extension, if any)

i. Estimated cost of work:

Electrical Items of Work Rs. 7,69,542.00/-
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ii. Earnest money: 15,391.00/-
iii. Performance Guarantee: 5% of the tendered value of the work
iv. Security deposit: 2.5% of the tendered value of the work

GENERAL RULES &DIRECTIONS:

Officer inviting tender:

Executive Engineer(E) (Coimbatore), CPWD, Coimbatore.

Maximum percentage for quantity of items of
work to be executed beyond which rates are to
be determined in accordance with Clauses 12.2
&12.3

See below

% To be filledinbvE e En
SCHEDULE ‘F’
2(v) Engineer-in-Charge For Executive Engineer (E)( Coimbatore),
Electrical Items of Work

CPWD, Coimbatore.

2(vii) Accepting Authority Executive Engineer (E)( Coimbatore),
or successor thereof

2(x) Percentage on cost of materials

and labour to cover all
overheads and profits

15%

2(xi) Standard Schedule of Rates:
Electrical Items of Work

DSR (E&M) 2025 with correction slips up to last date of
submission of tender including extension, if any.

2(xii) Department Central Public Works Department
9(ii) Standard CPWD contract Form: General Conditions of contract for CPWD-2023 for Construction
works (with all amendments up to last date receipt of tender
including extension, if any)
Clause 1 i. Time allowed for submission of Performance Guarantee,

Programme Chart (Time and Progress) and applicable
labour licenses, registration with EPFO, ESIC and BOCW
Welfare Board or proof of applying thereof from the date
of issue of letter of acceptance. 7 days
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ii. Maximum allowable extension with late fee @ 0.1% per
day of Performance Guarantee amount beyond the period
provided in (i)above 3 days
Clause2 Authority for fixing Compensation under Clause 2 CE, MADURAI, CPWD
or successor thereof
Number of days from the date of issue of
letter of acceptance for reckoning date of
Clause 5 start 7 days
Clause 5 Description of milestone(physical) Time allowed Amount to be withheld
from date of for non achievement
start of milestone
2.5% of tendered
Supply of servo stabilizer 1.5 month % of tendere
amount
Installation, testi d [ssioni
nstalla onl,. esting an C(.)mmzsszonmg of 2.5% of tendered
servo stabilizer complete in all respects 3 month
, , , amount
including handing over
Authority to decide:

(i) Extension of time

Executive Engineer (E) , CPWD, Coimbatore or his successor thereof

(ii) Rescheduling of

CE, MADURAI, CPWD or his successor thereof

milestones
Clause 6
Clause applicable - (6 ) - EMB through CPWD ERP Portal

Clause 7 Gross work to be done together with net payment/Adjustment of

advances for material collected, if any, since the last such payment

for being eligible to interim payment

5 Lakhs

Clause 7A Whether Clause 7A shall be applicable Yes
Clause 7B Whether Clause 7B shall be applicable Yes
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Authority to decide compensation on account if the contractor EE (E)
Clause 84 fails to submit Completion Plans Coimbatore
The amount to be payable by the contractor , if he fails to 5000/- for
submit completion plans Electrical
works
Clause 10A List of testing equipments to be provided by the contractor at site As per direction of
lab Executive Engineer
(Elect.)
Clause 10 B (ii) Whether clause 10-B (ii) shall be applicable. Not applicable
Clause 10 C Component of labour expressed as percent of value of work Not applicable
Clause 10 CA Not applicable
Base Price excluding GST
Material Nearest Materials (other than cement, reinforcement bars of Materials, covered

covered under
this clause

and the structural steel) for which All India Wholesale Price
Index to be followed

under clause 10 CA

Not applicable
Clause 10 CC Clause 10CC to be applicable in contracts with stipulated period of Not applicable
completion exceeding the period shown in next column
Schedule of component of other Material, labour, POL etc. for price
escalation.
i) Component of E&M construction Material, expressed as percent of Not applicable
total value of component work
ii) Component of Labour, expressed as percent of total value of Not applicable
component work.
NOTE: Payment under this clause is admissible when contractor
submits proof of having paid wages due to every worker through
bank or ECS or online transfer to his bank account.
iii) Component of P.0.L, expressed as percent of total value of Not applicable
component work.
Clause 11 Specification to be followed for execution 1. CPWD General Specifications for Electrical

Works Part I Internal -2023
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of work - For Electrical Items of Work 2. CPWD General Specifications for Electrical
Works Part Il External -2023
3. CPWD General Specifications for electrical

works Part-1V: Substation

4 e .
Worke: Part V. :m’ Rb. . ¢ 7 ’ ;
2020).

All above Specifications shall be applicable with correction slips up to the last date of submission / uploading of

bid.

Clause 12
12.2 Deviation limit beyond which clause 12.2 & 12.3 shall apply for NA ; All the deviated
building work quantities shall be
paid at agreement
rates.
12.5 Deviation limit beyond which clause 12.2 & 12.3 shall apply for NIL
foundation work
Clause 16 Competent Authority for Deciding reduced rates - For Electrical CE Madurai CPWD Or
Items of Work successor thereof
Clause 18 List of mandatory machinery, tools& plants to be deployed by As mentioned in page
the contractor at site no.46
Clause 19C Authority to decide for each default Engineer-in-Charge
Clause 19D Authority to decide for each default Engineer-in-Charge
Clause 19G Authority to decide for each default Engineer-in-Charge
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Clause 25
i) Conciliator The Special Director General, Region Chennai, CPWD,
Chennai
ii) Arbitrator Appointing Authority Chief Engineer, CPWD, Madurai or his successor.
iii) Place of arbitration Madurai.
Clause 32 Requirement of Technical Representative(s) and Recovery Rate
SL. Minimum Designation (Principal Rate at which recovery shall be
No.  Qualification  of Technical/Technical qg made from the contractor in the
Technical ° representative 2 event of not fulfilling provision of
. =1 % =
Representative = e g Clause 32 Per person
- -
A =i = Figures (Rs. Words
E Per person)
= (Rs. Per person)
1 J-Graduate Projeet—Planning—/ 2 1 15,000/-per : EifteenThousand
Enci litw/ Sitel Billi |
or Engineer rears person per——menth——per
persen
Diploma oF
8 Syears
respeetively
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Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate Engineers.
Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at par with Graduate
Engineers for the purpose of such deployment subject to the condition that such diploma holders should not exceed 50% of
requirement of degree engineers.

Clause 38
(1) (a) | Schedule/statement for determining theoretical quantity of cement, Not applicable
bitumen etc on the basis of Delhi Schedule of Rates
(ii) Variations permissible on theoretical quantities:
(@) : Cement Not applicable
(b) | Bitumen for all works Not applicable
() Steel Reinforcement and structural steel sections for each dia, Mtr, Not applicable

section and category

(d) : All other materials NIL
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S.No

Description of items

Rates in figures and words at which recovery shall be made from the contractor

Excess beyond permissible
variation

Less use beyond the permissible variation

NIL
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On Non judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)

Form of Bank Guarantee for Earnest Money Deposit /performance Guarantee/Security
Deposit/Mobilization Advance

Whereas the Executive Engineer............ (Name of division)............. CPWD on behalf of the President of India
(hereinafter called "The Government”) has invited bids under . (NIT
number)....... dated......fOl i, (name of work)............ The Government has further agreed to accept
irrevocable Bank Guarantee for Rs. ... (Rupees......only) valid upto ....(date)*.. as Earnest Money
Deposit from ... (name and address of contractor)......... , (hereinafter called "the contractor") for
compliance of his obligations in accordance with the terms and conditions of the said NIT.
OR**

Whereas the Executive Engineer...(name of division)..., CPWD on behalf of the President of India
(hereinafter called "The Government”) has entered into an agreement bearing number......... with ...
(name and address of the contractor)...... (hereinafter called "the Contractor”) for execution of work.......

(name of work).... The Government has further agreed to accept an irrevocable Bank Guarantee for Rs. ..........
(Rupees .. only) valid upto ...(date).... asPerformance Guarantee/security Deposit/Mobilization Advance
from the said Contractor for compliance of his obligations in accordance with the terms and conditions of
this agreement.

We, ........ (indicate the name of the bank)....(herein after referred to as “the Bank”) ......, hereby undertake to
pay to the Government an amount not exceeding Rs............. (Rupees...... only) on demand by the Government
within 10 days of the demand.

\L/C— (indicate the name of the Bank)....,, do here by undertake to pay the amount due and payable under
this guarantee without any demur, merely on a demand from the Government stating that the amount
claimed is required to meet the recoveries due or likely to be due from the said contractor. Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.......
(Rupees. .......... only)

We, ... (indicate the name of the Bank)..., further undertake to pay the Government any money so
demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding
pending before any court or Tribunal, our liability under this Bank Guarantee being absolute and
unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of our liability
for payment there under and the contractor shall have no claim against us for making such payment.

We, ... (indicate the name of the Bank)......, further agree that the Government shall have the fullest
liberty without our consent and without affecting in any manner our obligation here under to vary any of the
terms and conditions of the said agreement or to extend time of performance by the said contractor from
time to time or to postpone for any time or from time to time any of the powers exercisable by the
Government against the said contractor and to forbear or enforce any of the terms and conditions relating to
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the said agreement and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor or for any forbearance, act of omission on the part of the
Government or any indulgence by the Government to the said contractor or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving
us.

6. We, ... (indicate the name of the Bank)......., further agree that the Government at its option shall be entitled
to enforce this Guarantee against the Bank as a principal debtor at the first instance without proceeding
against the contractor and notwithstanding any security or other guarantee the Government may have in
relation to the Contractor's liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

8. We,.......... (indicate the name of the Bank).... undertake not to revoke this guarantee except with the consent
of the Government in writing.

9. This Bank Guarantee shall be valid up to ......cccceeue. Unless extended on demand by the Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs..........
(Rupees............. Only) and unless a claim in writing is lodged with us within the date of expiry or extended

date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.

Date:
Witnesses:
1. Signature......... Authorized signatory
Name and address Name
Designation

Staff code no.

Bank seal

2. Signature.........
Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and
180 days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest
money or for performance guarantee/security deposit/mobilization advance, as the case may be.
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SPECIAL CONDITIONS

The 1st lowest tenderer have to submit the following documents for association of electrical contractor at least 7
days after to depositing performance guarantee.

1.

The applicant should submit the willingness from an eligible electrical contractor to get associated with the
applicant for execution of the electrical component of works in wholesome manner and as per the conditions
set out in the MOU to be entered into, between the one who is awarded the work and the associated eligible
electrical contractor.

In support of the eligibility conditions of the proposed associated electrical contractor, copy of their
registration documents, Electrical Contractor’s License, GST Documents duly attested by the applicants
(Main Contractor) shall be submitted to the EE(E).Each such electrical contractor will certify that they are
not debarred as on the day of application for sale of tender.

The main contractor will submit MOU signed on non-judicial paper with eligible registered electrical
contractor of CPWD) only. The MOU in the enclosed form shall be signed by both the parties i.e. main
contractor as 1st party and associated electrical contractor as 2nd party.

In the event of the concerned E&M agency not performing satisfactorily or failure of associate sub-contractor
to complete the E&M work, the main contractor on the written direction of the department, shall remove the
Associate/sub-contractor deployed on the work and shall submit name of new associate who fulfill the
conditions mentioned in NIT to execute the leftover work without any loss of time or variation in cost to the
department in this regard. Such associates shall also enter into tripartite Agreement/Contract along with the
main tenderer and the departmental officer and shall meet all the guarantee for the equipment’s already
supplied for which payment has been released by the Deptt. in part. If any equipment supplied for the work,
during the currency of the earlier Associate/sub-contractor and paid partly by the Deptt. ,becomes
redundant /not in a position to be installed and commissioned and put to beneficial use due to change in
agency for execution of E&M work, the main contractor shall be liable for replacement of the equipment(s)
at no cost to Department. No change of Electrical Contractor will be allowed without prior approval of the
department.

Executive Engineer (E) shall be the Engineer-in-charge as far as electrical works are concerned. Separate
tender schedule abbreviated CPWD-8 and Special Conditions for Electrical Work are appended with this
tender It will be obligatory on the part of the contractor/tenderer to sign the tender documents for all the
component parts.

The main contractor shall be responsible and liable for proper and complete execution of the Electrical work
and ensure coordination and completion of both civil and electrical work.

The associate or sub-contractor shall sign a tripartite Agreement/Contract along with the main tenderer and
the departmental officer, for technical compliance of specification, guarantee etc.

The associate or sub-contractor shall attend the inspection of the work by the Engineer-in-Charge of E&M
works as and when required.
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MEMORANDUM OF UNDERSTANDING [M.0.U] BETWEEN
(TO BE SUBMITTED BEFORE START OF WORK)

1] M/S [Name of the firm with full address)
Enlistment Status
Valid Up to:
[ Henceforth called the main contractor]

And
2] M/S [ Name of the firm with full address)
Enlistment Status
Valid Upto:
[ Henceforth, called Associated Electrical Contractor or Electrical Contractor]

Name of Work:-Providing 125kVA Servo Controlled Voltage Stabilizer for the Botanical Survey of India Office
Building at Coimbatore.

We state that M.0.U’s. between us will be treated as an agreement and has legality as per Indian Contract Act
(amended upto date) and the department (CPWD) can enforce all the terms and conditions of the agreement for
execution of the above work. Both of us shall be responsible for the execution of work as per the agreement to the
extent of the MOU allows. We have agreed as under:

1- The associated electrical contractor will execute all electrical works in the wholesome manner as per terms
and conditions of the agreement. Any type of internal transaction between the electrical contractor and main
contractor shall be as per their convenience and mutual understanding without involving the department.
Security deposit shall be deducted as per agreement.

2- The electrical contractor shall be liable for disciplinary action and other legal actions as per agreement if he
fails to discharge obligation as per this agreement besides forfeiture of the security deposit.

3- All the machinery and equipments, tools and tackles required for execution of the electrical works. As per
agreement shall be the responsibility of the electrical contractor.

4- The site staff required for the electrical work shall be arranged by the electrical contractor as per terms and
conditions of the agreement.

SIGNATURE OF MAIN CONTRACTOR SIGNATURE OF ASSOCIATED Specialized ELECTRICAL
CONTRACTOR

Date Date

Place Place
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WILLINGNESS CERTIFICATE

(To be submitted before start of work)

Name of Work :Providing 125kVA Servo Controlled Voltage Stabilizer for the Botanical Survey of India Office
Building at Coimbatore.

[ hereby give my willingness to work as specialized electrical contractor for the above mentioned work.

[ will execute the work as per specifications and conditions for the agreement and as per direction of the Engineer-
in-charge. Also I will employee full time technically qualified supervisor for the works. I will attend inspection of

officers of the department as and when required.

Date: Signature of Contractor



PART-B
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ADDITIONAL CONDITIONS OF CONTRACT & SPECIFICATIONS FOR E&M WORKS FOR DEVOLOPMENT OF SITE

AND BULK SERVICES FOR: Providing 125kVA Servo Controlled Voltage Stabilizer for the Botanical Survey of
India Office Building at Coimbatore.

1.0.

1.1.

1.2.

1.3.

1.4.

1.5.1.

1.5.2.

(SH: - E&M Portion, Part-B).

GENERAL AND COMMERCIAL CONDITIONS:

This section covers the various commercial conditions applicable and to be read in connection with the
conditions of contract of the standard form (CPWD-7 / 8) of the department (CPWD) forming part of the
tender papers. In the event of any discrepancy between these two, the requirements of the former will be
followed.
These additional conditions and additional specifications are applicable to all E&M works in general. For
specific tenders some of the E&M services may not be a part of the particular tender. In such cases the
conditions and specifications which are not related to the works or components thereof mentioned in the
schedule of work shall not apply for that particular tender.
All the E & M works shall be carried out as per direction and to the entire satisfaction of the Engineer-in-
charge.
Unless otherwise specified in the following conditions, the work shall, in general, be carried out as per
following specifications:

a) CPWD General Specifications for Electrical Works - Part-I (Internal), 2023 amended up to date.

b) CPWD General Specifications for Electrical Works - Part-II (External), 2023 amended up to date.
c) CPWD General Specifications for Electrical Works - Part-1V (substation ) 2013 amended up to date

e) Relevant BIS specifications amended up to date.

f) Indian Electricity Act 2013 and Indian Electricity Rules 1956 amended up to date.
g) Local Fire Regulations applicable at the place of installation.

h)Relevant and applicable foreign standards and specifications amended up to date.
i) Any other relevant act or rules and local byelaws.

j) Commercial and additional conditions and specifications for E & M works for this tender.

The work shall be carried out by CPWD enlisted contractor of appropriate Class as per Composite category
with valid Electrical license and supervisor license only and other criteria as per norms. In case the main
contractor is not fulfilled the criteria, he should engage an suitable agency as associated contractor, for
execution of this work. Name of electrical agency shall be given in consent letter Performa along with
enlistment details of the agency

Executive Engineer (Elect.) shall be the Engineer-in-Charge as far as electrical works are concerned. It will
be obligatory on part of the main contractor to sign the tender documents for the entire component. The
main contractor has to enter in agreement (MOU) with the Contractor associated by him for execution of
minor component. Copy of such agreement shall be submitted to EE/DDH of minor component as well as EE
in charge of major component



1.5.3.

1.5.4.

1.5.5

1.6.

1.7.

1.8.

1.9.1.

1.9.2.

1.10.

1.10.1.

1.10.2.
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Running payment for Electrical/Mechanical components shall be made by the EE (E) directly to the main
Contractor. The main contractor shall make the payment to associated Contractor within 15 days of receipt
of each running account payment

The main contractor shall be responsible for coordinating the activities of all works and will ensure progress
of works as per laid down program.

Normally, there shall be no change in associated contractor for minor component work during the execution
of the work. If at all, a change is necessitated, the same should be acceptable to the department and such
acceptable contractor shall fulfill the conditions laid down for the selection of the associated contractor in
the tender document.

If the specifications for any item or its component are not available in the CPWD specifications cited
above, relevant BIS specification as amended up to date shall be followed, whether or not the specific
reference of a particular BIS specification has been made in this specification / tender document.

Wherever any reference to any Indian Standard specification occurs in the document relating to this
contract the same shall be inclusive of all amendments issued thereto or revisions thereof, if any, up
to the date of opening of tenders.

All materials should conform to relevant BIS specifications wherever the same exists in absence of
stipulation in this tender document.

Where manufacturers furnishes specific instructions / recommendations relating to the materials
used in this job and/or their installation, covering points not specifically mentioned in these
documents, these instructions shall be followed in all cases and shall be deemed to be included in the
schedule of work whether they have been specifically mentioned or not.

Manufacturer’s catalogue / literature on installation, testing, maintenance and troubleshooting of
major equipment’s shall be submitted to the department while handing over the installation.

MATERIALS TO BE USED IN THE WORK:

All materials used in the work shall be new and of good quality, conforming to the relevant
specifications as per good engineering practice.

All the materials proposed to be used in the work should be got approved from Engineer in Charge before
use in work.



1.10.3.

1.10.4.

1.10.5.

1.10.6.

1.10.7.

1.10.8.

1.10.9.

1.11.

1.11.1.
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The materials to be supplied / provided by the contractor in execution of the work should be ISI marked,
wherever applicable and of make as specified in the agreement. Where the make of any particular
material is not specified in the contract document, the material shall be supplied as per makes desired by
the engineer-in-charge.

[t will be the responsibility of the contractor / bidder to ensure use of genuine materials in the work. The
department reserves the right to get (any / all materials / components) inspected by the manufacturer or
their authorized representatives at any stage of the execution of work. If any of the materials, equipments
supplied and used in work is found spurious at any stage, then the department reserves the right to ask
the contractor to replace it by genuine one and make suitable recovery and / or withheld suitable amount
till it is done, even if any payment against that material is already made.

The department may ask for any valid document like manufacturer’s test certificate, document for
purchase of the material, document for import / shipment of imported materials etc. as deemed fit by the
engineer-in-charge to ascertain genuinity of material supplied by / used in the work by the contractor.
The contractor shall remain bound to submit all such documents to the department failing which
payment may not be made or if already paid may be recovered / withheld from subsequent running
account payment.

Copies of all purchase documents for all equipment’s, accessories, fittings, fixtures etc. which carry
guarantee / warrantee shall be handed over to the department in suitable form so that proper guarantee
of materials are available to the department.

All the equipment’s and their components and all the materials to be used in the work shall be suitable
for the environmental conditions at the location of the work.

The materials to be supplied in this work shall be scheduled in such a way that miles stones are
achieved and no shortfall is there. At the same time materials should be brought at sight in phases in such
a manner so that they are not brought much in advance at site and dumped in work site for long period
before installation and guarantee / warrantee of the materials are available for full period as per tender
conditions. If the materials / equipment’s are supplied at site much before actual use in work, the
department shall not remain bound to make payment for such items of work involving the said materials
/ equipment’s. The decision of the engineer in charge will be final and binding on all.

Dismantle materials, if any, should be returned to the department unless otherwise anything in
contrary has been specifically stated in the tender document / BOQ.

RATES:

Unless otherwise provided in the schedule of quantities of the work the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the building
and nothing extra shall be payable to him on this account.



1.11.2.

1.11.3.

1.11.4.
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The rates for all items of work shall, unless clearly specified otherwise, include cost of all labours,
materials and other inputs involved in the execution of the item irrespective of whether they have
been specifically mentioned in the tender document or not.

This being an indivisible works contract, GST etc. are not payable separately. The rates tendered
shall be firm and inclusive of all taxes, duties, cess and levies as applicable, and all charges for
packing, forwarding, insurance, freight and delivery, installation, testing and commissioning at
site, watch and ward etc. including temporary constructional storage, risks, over head charges,
general liabilities / obligations and clearance from local bodies and State Fire Services, as
applicable. Nothing extra shall be paid. However, fees payable to the local bodies / authorities for
such clearance etc. shall be borne by the department.

In case the same item (s) appear more than once in the schedule of work / BOQ under the same
sub head or among the different subhead of works, the lowest rate quoted for that item (s) shall be
considered for the particular item (s) wherever appeared in any part of BOQ / Schedule of works
for the purpose of tender evaluation although web generated e-price bid may incorporate
different quoted rate for same item (s) as per the quoting pattern of the tenderer. The tendered
amount thus worked out shall be final & shall be binding on the contractor. (Applicable for item
rate tender).

1.12. ACCIDENT:

1.12.1.

1.13

1.13.1.

The department (CPWD) shall not have any responsibility or liability in case of any accident
injury to the personnel to the contractor at work site or to the general public at the work site due
to mishandling equipments by the personnel of the contractor or any other similar reason. The
responsibilities and liabilities for such accidents and incidents shall be borne in full by the
contractor.

AFTER SALES SERVICE:

The contractor shall ensure adequate and prompt after sales service in the form of maintenance
personnel and spares as and when required with a view to minimize the break down period. Particular
attention shall be given to ensure that all spares are easily available during the normal life of the
installation.

1.14REMOVAL OF SURPLUS MATERIALS AND TOOLS:

1.14.1.

After completion of work the agency shall remove his men, materials and debris etc. from site.

1.15 QUALITY OF WORK AND WORKMANSHIP:

1.15.1.

The contractor shall be entirely responsible and answerable for all the works done by him regarding
quality, adherence to the laid down specifications, terms and conditions, warranty/guarantee etc. and he



1.15.2.

1.15.3.
1.15.4.

1.16

1.16.1.

1.17

1.17.1.

1.17.2.

1.17.3.

1.18

1.18.1.

36

shall be liable to bear any compensation that may be levied by the department under any of the clauses of
the agreement.

Clause 1.15 of CPWD General Specifications for Electrical Works, Part - IV, Substation 2013 shall be
applicable

The materials having ISI mark shall have precedence over the one conforming to IS Specifications.

The contractor is advised to visit the site before quoting for his tender to apprise himself about the
site environments and other conditions. Drawings and inventories can be seen in the office of the
Engineer - in - charge.

SITE ORDER BOOK:

The contractor or his authorized representative shall sign the site order book and comply with the
remarks entered their in by the representative of the department.

WATCH AND WARD:

The contractor will make his own storage of his own materials. The watch and ward of the materials
and of the installations would be responsibility of contractor till the work is completed / handed over to
the department. Nothing extra shall be paid to the contractor on this account.

Making payment to the contractor in any form against supply of materials / equipment’s /
components or execution thereof shall not absolve the contractor of his responsibility of watch and ward
of the equipment’s / materials etc. and their satisfactory functioning until the same is taken over by the
department after successful installation, testing, commissioning and running in period.

No separate storage space will be provided to the contractor for storage of his materials and
equipment’s to be brought at site and used in execution. The available open site space may however be
used by the contractor for storage purposes in which case he may build up temporary store at available
site space at his own cost.

VARIATION IN QUANTITY:

Quantities shown against each item of work or supply are tentative which may vary on either side
(plus or minus). This variation shall, in general, be governed by clause no. 12 of the clauses of contract of
CPWD form 7 / 8. The contractor should ensure from the Engineer-in-charge and from the site condition
the actual quantity required / to be used / to be supplied before bringing the materials at site. In case the
actual quantity of material required at the site is less than the stipulated quantity, the contractor cannot
claim to supply entire quantity stipulated in the schedule of quantities of work (Schedule - A) as well as
cannot demand for payment thereof. The contractor shall therefore, be very careful about the quantity of
materials to be supplied / brought at site. The decision of the Engineer-in-charge in this regard shall be
final and binding on the part of the contractor. Even if initial payment for supply of materials is made in
any form for bringing material at site and if it is found at later stage that the actual requirement is less as
per site requirement or as per decision of the Engineer-in-charge, the contractor shall have to take back
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the additional quantity brought / supplied at site and necessary adjustment shall be made from his next
bill on this account. No claim in this regard shall be entertained.

1.19 NATURAL CALAMITY:

1.19.1.

1.20.

1.20.1.

1.20.2.

1.20.3.

1.20.4.

1.20.5.

1.20.6.

1.20.7.

No payment will be made to the contractor for any damage caused by rain, snow fall, floods,
dampness, fire, sun or any other natural cause whatsoever during the execution of work. The damage to
the work due to above reason, if any, shall have to be made good by the contractor at his own cost and no
claim on this account shall be entertained.

INSPECTION AND TESTING:

The Engineer-in-charge or his authorized representative may inspect any material at manufacturers’
works and may witness routine tests as per relevant Indian Standard Specifications or other relevant
specifications at manufacturers’ works.

The contractor shall give in writing advance notice to the Engineer-in-charge and arrange for such
inspection / presence for testing at manufacturers work. The TA/DA etc. of the departmental personnel
who will be deputed to witness the tests etc. shall be borne by the Department.

The Engineer-in-charge or his authorized representatives shall have, at all the reasonable times,
access to the contractor’s premises or works or other works where manufacturing / fabrication shall be
done and shall have the power, at all reasonable times, to inspect and examine the materials and
workmanship during its manufacture or fabrication.

Inspection of imported materials at foreign works shall however not be carried out by the
department. These materials shall be inspected and tested at site. Manufacturers’ original test certificates
and document of import / shipment should be provided to the department along with the materials
without which no payment should be made to the contractor.

The contractor shall arrange for all the materials and labour required in connection with inspection
of equipment or for any testing to be carried out at his works / manufacturers’ works or at site of
installation. Notice of such inspection / presence for testing shall be given by the contractor to the
Engineer-in-charge at least fifteen days in advance.

Notwithstanding approval for such tests / inspection of equipment’s / components by the Engineer-
in-charge or his authorized representative, the contractor shall be required to perform site tests as
desired by the Engineer-in-charge and prove the correctness of ratings and performance of equipment’s /
components and materials supplied and / or installed by him as per contract specifications and
conditions at his own cost.

The Engineer-in-charge reserves the right to reject any equipment / machinery / material should it,
on tests after installation, be found not to comply with contract specifications or its performance is not
satisfactory.
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1.23

1.23.1.
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Final inspection and testing will be done by the engineer-in-charge or his representative as per
details to be indicated by the engineer-in-charge.

It shall be the responsibility of the contractor to get the installation inspected and passed by the local
authorities concerned, as may be required by the local bye laws. The contractor will extend all help
including test facilities to the representatives of the local bodies. In case the contractor fails to make
desired facilities available during inspection, the department reserves the right to provide the same at the
risk and cost of the contractor. The observation of the local authorities will be promptly attended by the
contractor. The installation will be accepted by the department only after receiving clearance from the
local bodies / fire authorities. The inspection charges leviable by the local / statutory authorities for the
inspection shall however, be borne by the department.

COMPLETION DRAWING AND MANUAL :

In addition to the mode and form of submission of completion drawings and manuals as stipulated in
the relevant CPWD Specifications for various sub-heads of E&M works, the contractor shall also submit
soft copy of the completion drawings in CD / DVD.

POWER SUPPLY AND WATER SUPPLY :

No Power & Water Supply shall be provided by the department for the purpose of execution of the
E&M work, except for testing and commissioning of installations. The contractor shall make his own
arrangement in this regards. The power supply for testing and commissioning will be given at one point
inside the premises and the contractor shall have to make arrangement for required cabling work and
switch gears for extension of the power to the required location for testing. This will be applicable to all
sub-heads of E&M works.

WORKS TO BE DONE BY THE CONTRACTOR :

Unless otherwise mentioned in the tender documents, the following works shall be done by the
contractor and therefore, their cost shall be deemed to be included in their tendered cost - whether
specifically indicated in the schedule of quantity / work or not:

a. Foundations for equipments / structures / fuel tank / pumps including vibration isolation spring /
pads.

b. All minor building works necessary for installation of equipments such as making of openings in
walls / floors, either of RCC or brick masonry, foundation trench for fuel line and cable, making of
opening in walls or in floors and restoring them to their original condition / finish and necessary
grouting etc. as required.
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Dismantling of brick wall, if any, for inserting / positioning / placement of equipments, Control panel
/ Diesel Tanks or for taking ducting / cable tray / pipes and rebuilding / making good the same to its
original position / finish.

Making good all damages caused to the structure during installation and restoring the same to their
original finish.

Supply and installation of all necessary angle / channel / flat iron supports and brackets etc. for
installation of the substation equipments, D.G. Sets / Diesel Tanks / Exhaust Piping / Water and fuel
piping / Cabling / electric Panels / bus-trunking / pumps / air-conditioning ducts / air-conditioning
equipments and their sub assemblies / accessories on floor / wall / Shaft / terrace and at other
places, as may be necessary including their installations in position.

Responsibility to ensure safety of all materials against pilferage and damage till the installation is
handed over to the department.

All scaffolding as may be necessary for installation of Exhaust piping / Cabling / Electric Panels /
exhaust pipe / wet riser and sprinkler pipes / ducts and all other equipments and their sub
assemblies / accessories on floor / wall / Shaft / terrace and at other places during erection work
and subsequent removal.

Painting of all exposed metal surfaces of equipments and components with appropriate / approved
colour as required and as desired by the Engineer - in - charge.

All electrical works including cables / wires, earthing etc as specified in Schedule of work.

Small wiring, inter-connection etc. inclusive of all materials and accessories necessary to comply
with the regulations as well as proper and trouble free operation of the equipment.

Closing of the cable entry points in sub-station/electrical panel rooms etc where ever applicable
against seepage of water rodents etc.

Approval / clearance of the complete installation shall be obtained by the contractor from CPCB /
State Pollution Control Board / Local Bodies / Central Electricity Authority (CEA) / other licensing
authorities wherever required. However, application shall be made by the Department and any
statutory fee, as applicable, shall be paid by the department directly to the government authorities
concerned.

DATE OF TAKING OVER OF THE INSTALLATION & DATE OF ACCEPTANCE :
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The date of taking over of the installations under any sub-head of E&M works shall be the date of
taking over the complete building (s) after due completion of the entire composite work and after complete
test and trial run of all the major equipments under all sub-heads of E&M works to the entire satisfaction of
the engineer-in-charge.

Subject to the guarantee clause, date of taking over the installation after stipulated period of trouble free
operation of all the E&M works shall be the date of acceptance.

ORDER OF PREFERENCE :

Should there be any difference or discrepancy between the description of items as given in the Schedule
of Quantities, technical specifications for individual items of work (including additional and commercial
conditions) and IS Codes etc., the following order of preference shall be followed:

Schedule of quantities

Additional and Commercial Conditions
Technical specifications specified in the tender
General Conditions of Contract for CPWD Works
Drawings

CPWD General Specifications

Ul wN e

Relevant IS or any other International code in case IS code is not available. The responsibility of execution of
Specialized E&M works under scope of NIT shall lie with Main composite Contractor only. He is required to
furnish the documents/certificates in support of his experience to execute the mentioned specialized E&M
works given in Table-1below after award of work. If the main agency does not have required experience,
they must associate Specialized Agency/Agencies to execute the mentioned E&M components of the work
having requisite experience as per table-1, However, the composite category contractor shall also be eligible
to carry out himself any or all of these works without associating any specialized agency provided

(a)He fulfills the prescribed eligibility criteria respectively for these work(s),

or

(b)He directly procures the equipment of approved make from manufacturer and get it installed from
authorized agency/service provider of the manufacturer or specialized agency as per criteria mentioned in
NIT.

SI. No.

Sub head of work Definition of similar work

Eligibility criteria -The agency should have
successfully completed, works as mentioned during
last seven years ending previous day of last date of

submission of Bid.

One similar | Two similar | Three similar
works each of | works each of | work each of
value not less | value not less | value not less
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than (Rs.) than (Rs.) than (Rs.)
Major work (E & M)
IEI works NOT APPLICABLE , Only CPWD enlisted agency
1 of appropriate class with valid Electrical license
issued by competent authority

Note: -

1. All amounts rounded off to a convenient figure. The value of executed works shall be brought to current costing
level by enhancing the actual value of work at simple rate of 7% per annum; calculated from the date of completion
to the ending previous day of last date of the month previous to the one in which tenders are invited

2. While considering any similar work executed by applicant firm under joint venture, the experience of the
applicant firm in that work shall be restricted to its share/responsibilities as reflected in the Memorandum of
Understanding (MoU), signed between the parties, while forming joint venture for that work, attested copy of
which shall be submitted.

3. Completion Certificate (Duly attested) issued by the client department by an Officer of the rank not below
the Executive Engineer or equivalent giving the list of major equipment installed are to be furnished along
with the application clearly indicating satisfactory completion, date of completion, scope and value of the
work

In this connection, it is mentioned that the composite contractor and the associated specialized agencies
shall give required affidavit to confirm their association to the Engineer-in-charge. Tender accepting
authority may approve change of sub-agency in case it is required during the currency of the contract.

In case building category contractor does not fulfill the prescribed eligibility criteria respectively for these
work(s), or, He does not directly procure the equipment of approved make from manufacturer and get it
installed from authorized agency/service provider of the manufacturer or specialized agency as per criteria
mentioned in NIT, they must associate Specialized Agency/Agencies to undertake the specialized
component/components of the work having requisite experience for individual works as mentioned below:
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2.10.

2.11.
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ADDITIONAL CONDITIONS AND SPECIFICATIONS

The contractor shall submit the completion certificates and completion plan as per clause 1.26 of General
specification for Electrical work ( Part-I internal)-2023

The chases in wall shall be done by chase cutting machines, for which the contractor shall arrange adequate
numbers of chase cutting machines (chase cutters) for cutting chases in wall etc. for laying of conduit within
the scope of work nothing extra shall be paid.

The contractor shall be entirely responsible and answerable for all the works done by him regarding quality,
adherence to the laid down specifications, terms and conditions, warranty/guarantee etc. and he shall be
liable to bear any compensation that may be levied by the department under any of the clauses of the
agreement.

The contractor is advised to visit the site before quoting for his tender to apprise himself about the site
environments and other conditions. Drawings and inventories can be seen in the office of the Engineer - in -
charge.

The contractor will make his own storage of his own materials. The watch and ward of the materials and of
the installations would be responsibility of contractor till the work is completed / handed over to the
department. Nothing extra shall be paid to the contractor on this account.

The contractor should use only the approved makes of materials in the work specified in the NIT.

The agency will provide lay out drawing prepared by his Engineer with consultation with Engineer-In-
Charge or his representative for approval before execute of work.

All multi data Mtrs specified in item shall be suitable to measure voltage, current, PF, Kwh, frequency etc.

The department reserves the right to send such materials to the manufacturers / authorized test laboratory
to verify the genuineness and quality of the product.

The work shall be carried out in engineering like manner and bad workmanship shall be
rejected summarily. For redoing the job, no claim of the contractor shall be entertained on this account.

Payment terms: On account payments for part work (after stipulated and statutory deductions) as assessed
by the Engineer - in-charge for the applicable items in the Contract shall be payable at part rates not
exceeding the percentage indicated against the stages of work mentioned below:
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S.N Stage of work Percentage of Rate
a On initial inspection of material and delivery at site in good condition on pro-rata | 70%
basis

b On completion of installation on pro-rata basis 20%

C. On completion of testing and commissioning 5%

d At the time of payment of final bill 5%

2.12. The contractor will have to arrange for insulation and other tests like cable test etc. as per rules in the
presence of the representative of Engineer-in-Charge as and when required by him and submit the test
report in triplicate before the work can considered as complete.

2.13. The contractor shall be responsible for the safe custody of the electrical installation in the building,
including fitting and fixtures till the installations handed over to the department. He should make his own
arrangement for proper watch and ward at his risk and cost. No claim will be entertained on this account.

2.14. The work is to be carried out in workman like manner and generally in accordance with the plans.
However, the contractor will be bound to carry out the work with minor deviation over the plan supplied
if desired by the Engineer-in-Charge of the work.

2.15. Stage payment to the contractor for various minor components of work shall be regulated as per CPWD
Specifications. For works for which the % payment is not specially mentioned in the specification, the rate
of stage payment shall be decided by Engineer-in-Charge.

2.16. Any Damage done to the building during the execution of electrical work shall be made good immediately
at his own cost to the entire satisfaction of the Engineer-in-Charge.

2.17. All PVC insulated copper conductor cables used for the work shall be FRLS type with ISI mark and of
make as per approved list.

2.18. The connections, inter-connections, earthing and inter-earthing shall be done by the contractor wherever
required to be done for energization of the installation and nothing extra shall be paid on this account.

2.19. The Contractor shall liaison with TNEB for the installation of the Servo Stabilizer and obtain permission
required, if any.

2.20. Installation of the equipment shall be carried out by the OEM/Autorised agency of the Stabilizer OEM

only.
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Technical Specification for 125 kVA Three Phase OIL Cooled Unbalanced Servo Controlled Voltage Stabilizer

Rating: 125 KVA Three phase servo stabilizer
Input voltage : 260 - 460V

Output Voltage : 400 V/415V +/-1% regulation
Line Frequency : 50Hz + 1%

Type : Unbalanced / Oil Cooled

Controller(feather touch) : Micro controller based single detachable mother board.
Supported by small triac board for easy replacement to read all electrical
parameters ie.., voltage, current and frequency.

|0 Q|0 |TO|w

g Contactor: 200 Amps, Make: LS / CHINT
h Make of Dimmer stat : VARIAC ELECTRICALS / ECPL. - 125 A AC1 DUTY

i Make of the servo motor : All step / Global

j Protections : MCCB for incoming protection & Contactor for HV/LV cutoff
protection

k BBT (Buck boost transformer) : BB transformers (15750 VA)

1 Efficiency: 298 %
m | Additional Protections : Electronic overload protection & phase sequence
protection

m Change Over switch : 315 Amps “GT” Make. Inbuilt bypass switch.

0 Panel colour : Basalt Grey for the frame and LT grey for doors.

p Panel Indication : a).Input on, b).Outputon, c¢) H/V cutoff, d) L/V cutoff, e)
Trip, f) Over load, g) Phase voltage, h) Line voltage, i) Line current, j) Set voltage

q Dimension: 1710 mm x 1020 mm x 1440 mm - LxWxH
r Weight: 400 Kgs Apprx.
S Transformer : Oil 450 Itrs
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List of mandatory machinery, tools and plants to be deployed by the contractor at site

1.

2.

10.

11.

Steel/Aluminum Ladder 1.5 m to 8 m.

Chase cutting machines.

Electrical wire drawing equipment.
Torque wrench for nut/bolt/screws.
Conduit die set.

Pipe vice.

Bench vice.

L.T. Megger 500/1000 volts.

Tong Tester.

Multimeter.

Hydraulically operated & hand

Operated crimping machine.

12.

13.

14.

15.

Earth tester.
Portable Ordinary drilling machine.
Portable Hammer drilling machine.

Overhead conduit puller.

2 Nos.

2 Nos.

2 Set.

2 Nos.

2 Set.

1 No.

1 No.

1 No.

1 No.

1 No.

1 No.

1 No.

2 Nos.

2 Nos.

1 No.

Clause-18
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LIST OF MAKE OF MATERIALS:-

S.NO Name of the Product Approved Makes

Hykon India Limited/Krykard Servo Stabilizers/Numeric- Novateur

1 Electrical & Digital Systems Pvt. Ltd.,/Servomax Limited/ ABB India
Servo stabilizer Limited

Note : In case make of any equipment or material is not specified in the NIT the decision of Engineer-In-Charge in
this regard will be final

EXECUTIVE ENGINEER (E) (COIMBATORE)



PART - C
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Name of Work: Providing 125kVA Servo Controlled Voltage Stabiliser for the Botanical Survey of India Office
Building at Coimbatore.

SL. | Description of item Qty | Rate Unit | Amount

No.

1 Supplying, Installation, Testing and Commissioning of 125 kVA
Three Phase OIL Cooled Unbalanced Servo Controlled Voltage
Stabilizer with following Technical Specification :

a Rating : 125 KVA Three phase servo stabilizer

b Input voltage : 260 - 460V

C Output Voltage: 400 V/415V +/-1% regulation

d Line Frequency : 50Hz + 1%

e Type : Unbalanced / Oil Cooled

f Controller(feather touch) : Micro controller based single
detachable mother board. Supported by small triac board for
easy replacement to read all electrical parameters ie.., voltage,
current and frequency.

g Contactor : 200 Amps, Make: LS / CHINT

h Make of Dimmer stat: VARIAC ELECTRICALS / ECPL.- 125 A
AC1 DUTY

i Make of the servo motor : All step / Global

j Protections : MCCB for incoming protection & Contactor for
HV/LV cutoff protection

k BBT (Buck boost transformer) : BB transformers (15750 VA)

1 Efficiency : 298 %

m | Additional Protections : Electronic overload protection & phase
sequence protection

m | Change Over switch : 315 Amps “GT” Make. Inbuilt bypass
switch.

0 Panel colour : Basalt Grey for the frame and LT grey for doors.

p Panel Indication : a).Inputon,  b).Outputon, c)H/V cutoff,
d) L/V cutoff, e) Trip, f) Over load, g) Phase voltage, h) Line
voltage, i) Line current, j) Set voltage

q Dimension: 1710 mm x 1020 mm x 1440 mm - LxWxH

r Weight: 400 Kgs Apprx.

S Transformer : Oil 450 Itrs 1 7,69,542.00 Job 7,69,542.00
Total 7,69,542.00
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GENERAL ABSTRACT

SCHEDULE OF QUANTITY

Name of work: - Providing 125kVA Servo Controlled Voltage Stabilizer for the Botanical Survey of India Office
Building at Coimbatore.

Name of the Contractor

Percentage
. Total
SLN ) above or below % in
Name of component Estimated cost ( Rs) ) ) Cost
o. the estimated Figures
(Rs)
cost
1 As Per Schedule Rs. 7,69,542.00/-
Total Rs. 7,69,542.00/-

1. The Column Nos 4&5 are mandatory to be filled by the bidders/ tenderers. If all these columns are left blank, the
tender become invalid.

2. The amount in figures in column No.6 shall appear automatically corresponding to the percentage quoted in
column No.4 & 5.

3. The tenderer is need to quote the percentage only above or below or at par with the estimated cost to cover
all the rates of item covered under the respective packages.

4. The percentage shall be written in 2 (two) place of decimal.

5. If the percentage selection in column No 4 is " At Par", by default the percentage will be considered as " Zero" only.
In other words if "At par” is selected in column No.4, then no need to fill column No.5

6. The rate for the payment of each item will be - measured quantity x estimated cost of that particular item x tender
percentage corresponding package respectively.

Signature of Contractor Executive Engineer(E),

CPWD, Coimbatore.




