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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS

1 The bidder should read all the instructions, items & conditions, contract clauses,
nomenclature of items, specifications etc., contained in the bids document very
carefully, before quoting the rates.

2 The bidder should also read the General Conditions of Contract - 2023 (Maintenance
work) for CPWD works, published by DG (W), CPWD, Nirman Bhawan, New Delhi
which will be a part of the Agreement with up to date amendments upto the date of
receipt of tenders.

3 The bidder shall quote his rates keeping in mind the specifications, terms &
conditions, additional and special conditions etc. and nothing extra shall be payable
unless otherwise specified.

4 The bidder shall have to make his own arrangement for housing facilities for staff and
labour away from construction site and shall have to transport the labour to and fro
between construction site and labour camp at his own cost. No labour huts will be
allowed to be constructed at the project site except a few temporary sheds for
chowkidars and storekeepers at project site. Any decision in this regard shall rest with
the Engineer-in-charge and the contractor shall have no claim on this account.

5 The work required to be executed in occupied buildings. The bidder shall take suitable
precaution to ensure quality of workmanship as well as the progress of the work. He
shall regulate the labour accordingly.

6 The bidder shall make environment friendly arrangement for disposal of
dismantle/waste materials from upper floors.
7 C.P.W.D Contractor’s Labour Regulations:

Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated
05.05.2015)

(i). Wages due to every worker shall be paid to him direct by contractor through Bank
or ECS or online transfer to his bank account.

(i1) All wages shall be paid through bank or ECS or online transfer.

(i) It shall be the duty of the contractor to ensure the disbursement of wages through
bank account of labour

(iv) The contractor shall obtain from the junior Engineer or any other authorized
representative of the Engineer-in-Charge as the case may be, a certificate under his
signature at the end of the entries in the “Register of Wages” or the “Wage cum-
Muster Roll” as the case may be in the following form:-

“Certified that the amount shown in column No............... has been paid to the
workman concerned through bank account of labour on............... ) P
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8 Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated
04/06/2015:-

a. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registration or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW welfare board and program chart(time and

progress) within the period specified in schedule ‘F’ .

b. As per recently introduced clause 7A, no running account bill shall be paid for the
work till the applicable labour license, registration with EPFO, ESIC and BOCW
welfare board whatever applicable are submitted by the contractor to the Engineer-
in-charge.

c. The contractor shall also comply with provision of the interstate migrant workman
(regulation of employment) and condition of service Act 1979.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion=Nil, AE(P) EE



1.1

CPWD-6 3 CPWD

CPWD-6 (NOTICE E-TENDERING)

Online Percentage Rate tenders are invited on behalf of the President of India from approved
eligible contractors of appropriate class in composite / Building & roads category in CPWD for
the work of— Annual Repair and Maintenance of CAG office building under jurisdiction of
1-A Sub Division, CPWD, New Delhi during 2026-27. The enlistment of the contractors should
be valid on the last date of submission of tender. In case the last date of submission of tender is
extended, the enlistment of contractor should be valid on the original date of submission of
tenders

The work is estimated to cost X. 27,20,026/-. This estimate, however, is given merely as a rough
guide.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 print
edition 2023 with upto date amendments, which is available as a Govt. of India Publication and
also available on website www.cpwd.gov.in. Tenderer shall quote his rates as per various terms
and conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be Nine Months from the date of start as defined
in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance
with the phasing, if any, indicated in the tender documents.

The site for the work shall be made available in parts.

Tender documents consisting of plans, specifications, the schedule of quantities of the various
types of items to be executed and the set of terms and conditions of the contract to be complied
with and other necessary documents except Standard General Conditions of Contract Form can be
seen and downloaded from website https://etender.cpowd.gov.in or www.cpwd.gov.in in free of
cost.

After submission of the bid the contractor can re-submit revised bid any number of times or
withdraw it before last time and date of submission of bid as notified. No Post tender
modification is allowed by the tenderers except through negotiations, if required in case, any
tenderer does so, the tender will be rejected and the tenderer will be debarred for future tendering
in CPWD for two years by the concerned enlisting authority (In case of CPWD enlisted
contractor) and by the concerned CE/SE (in case on non enlisted contractor).

While submitting the revised bid, contractor can revise the rate of one or more item(s) any number
of times (he need not re-enter rate of all the items) but before last time and date of submission of
tender as notified.

When tenders are invited in three stage system and if it is desired to submit revised financial bid
then it shall be mandatory to submit revised financial bid. If not submitted then the tender
submitted earlier shall become invalid.

Tender Earnest money in the form of Treasury Challan or Demand Draft or Pay Order or Banker’s
Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of Executive
Engineer ‘A’ Division, CPWD, New Delhi) shall be scanned and uploaded to the e-Tendering
website within the period of bid submission. The original EMD should be deposited either in
the office of Executive Engineer inviting bids or division office of any Executive Engineer,
CPWD within the period of bid submission. The EMD receiving Executive Engineer shall
issue a receipt of deposition of earnest money deposit to the bidder in a prescribed format
(enclosed) uploaded by tender inviting EE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending bidder upto
the specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum
50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape
prescribed above, and balance may be deposited in shape of Bank Guarantee of any commercial

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion=Nil, AE(P) EE



CPWD-6 4 CPWD

bank having validity for a period of 90 days for single bid works and 180 days for two bid system
or more from the last date of receipt of bids which is to be scanned and uploaded by the intending
bidders.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the press notice shall be scanned and uploaded to the e-Tendering website within the period of bid
submission. However, certified copy of all the scanned and uploaded documents as specified in
press notice shall have to be submitted by the lowest bidder only within a week physical in the
office of tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of those bidders,
whose original EMD deposited with any division office of CPWD and other documents
scanned and uploaded are found in order.

The bid submitted shall be opened at 3:30** PM on 15/09/2026**

10. The bid submitted shall become invalid if:-

(1) The bidder is found ineligible.

(i1) The bidder does not deposit original EMD with division office of any Executive Engineer,
CPWD.

(iii) The bidder does not upload all the documents (GST registration) as stipulated in the bid document
including the copy of receipt for deposition of original EMD.

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest bidder in the office of tender opening
authority.

V) If a bidder quotes nil rates against each item in Percentage Rate tender or does not quote
any percentage above/below on the total amount of the tender or any section/ sub head in
Percentage Rate tender, the tender shall be treated as invalid and will not be considered as
lowest bidder.

11. The contractor whose bid is accepted will be required to furnish performance guarantee and
additional performance guarantee (if any) as mentioned in schedule E and within the period
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial
Banks in accordance with the prescribed form. In case the contractor fails to deposit the said
performance guarantee and additional performance guarantee (if any) within the period as
indicated in Schedule 'F', including the extended period if any, the Earnest Money deposited by
the contractor shall be forfeited automatically without any notice to the contractor. The earnest
money deposited along with bid shall be returned after receiving the aforesaid performance
guarantee and additional performance guarantee (if any)

The contractor whose bid is accepted will also be required to furnish either copy of applicable
licenses/ registrations or proof of applying for obtaining labour licenses, registration with EPFO,
ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also
ensure the compliance of aforesaid provisions by the subcontractors, if any engaged by the
contractor for the said work within the period specified in Schedule F.

The contractor whose tender is accepted will also be required to furnish by way of Security Deposit for
the fulfilment of his contract, an amount equal to 2.5% of the tendered amount of the work. The
security deposit will be collected by deductions from the running bills as well as final bill of the
contractor at the rates mentioned above. The security amount will also be accepted in the shape of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed deposit receipt, Banker’s Cheque or
Bank guarantee (as prescribed) from any of the commercial banks. Will be accepted for this purpose
provided confirmatory advice is enclosed.

12. The description of the work is as follows: Annual Repair and Maintenance of CAG office
building under jurisdiction of 1-A Sub Division, CPWD, New Delhi during 2026-27.
Intending bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as
is practicable), the form and nature of the site the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
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contingencies and other circumstance which may influence or effect their tender. A bidder shall
be deemed to have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed. The tenderes shall be
responsible for arranging and maintaining at his own cost all materials, tools and plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of tender by a
bidder implies that he has read this notice and all other contract documents has made himself
aware of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plants etc., will be issued to him by the Government and local conditions and
other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other tender and reserves to itself the authority to reject any or all the tenders
received without the assignment of any reason. All tenders in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by the
bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractor who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting
the whole or any part of the tender and the bidder shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to tender for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts in
which his near relative is posted as Divisional Accountant or as an officer in any capacity between
the grades of Executive Engineer and Junior Engineer (both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by him
and who are near relatives to any Gazette officer in the Central Public Works Department or in the
Ministry of Urban Development. Any breach of this condition by the contractor would render him
liable to be removed from the approved list of contractors of this Department.

No. Engineer of Gazette rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the previous permission of the Government of India in writing. This contract is liable to
be cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the tender or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the
date of opening of bids in case of single bid system or Seventy-Five (75) days from the date of
opening of technical bid in case bids are invited on 2 or 3 bid envelope system. Further

@) if any tenderer withdraws his tender within 7 days after last date and time (24 hours basis)
of submission bids or makes any modification in the terms & conditions of the tender
which is not acceptable to the department then the Government shall without prejudice to
any other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely
irrespective of letter of acceptance for the work is issued or not.

(i1) If any tenderer withdraws his tender after expiry of 7 days after last date and time (24
hours basis) of submission of bids or makes any modification in the terms & conditions of
the tender which is not acceptable to the department then the Government shall withourt
prejudice to any other right of remedy, be at liberty to forfeit 100% of the earnest money
absolutely irrespective of letter of acceptance for the work is issued or not.

(iii) Withdrawl of the tender, by the tendererm, shall only be made through e-tender portal.
Any other method i.e. through letter / e-mail etc. shall not be considered.
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(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders
shall not be allowed to participate in the rebidding process of the same work. The tender
inviting authority gets intimation through SMS and email in this regard.

This Notice inviting tender shall form a part of the contract document. The successful
Bidder/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 Days
from the stipulated date of start of the work, sign the contract consisting of:-

The notice inviting tender, all the documents including additional conditions, specifications and
drawings, if any, forming part of the tender as uploaded at the time of invitation of tender and
rates quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

Standard C.P.W.D Form 7 shall be applicable.

In case of extension of agreement due to delay and / or reduction in scope of work due to
foreclosure, no claim on account of reduction in value of work, loss of business, loss of profit,
consequently overheads, any type of interest etc. shall be entertained.

If the exigencies of the work so demand, the engineer-in-charge may allow payment to a third
party, who is creditor to the contractor, after fulfilling the conditions under clause 7B. Addition

The intending bidders are required to update their profile in CPWD e- tender portal and to upload
their bids well in advance of last date of submission of tender. Any issue related to updating
profile and uploading tender can be resolved through the concerned Executive Engineer/ Assistant
Engineer (Phone no *.........., e- mail Id *.............. ) or ERP help line no. 18001803286 or e-mail 1d
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise
any issues till the last date of submission of bid in their own interest.

Executive Engineer
‘A’ Division, CPWD
New Delhi.
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CPWD

INFORMATION AND INSTRUCTION FOR CONTRACTORS FOR
E-TENDERING

(Applicable for inviting open tenders)

The Executive Engineer ‘A’ Division, CPWD 3rd Floor, I.P. Bhawan, New Delhi invites on
behalf of President of India online Percentage Rate tender from approved eligible contractors in
composite/ Building & roads category of appropriate class in CPWD for the following works :-

S. NIT No Name of work & location Estimate cost Earnest Period of Last date & Time &
No. put to tender Money completion time of date of
submission | opening of
of tender tender
online
1 | S4/EE/AD | Annual Repair and
/2026-27 | Maintenance of CAG |%.27,20,026/- | 3.54,401/- Nine upto 3:00 at 3:30
office building under Months PM on PM on
jurisdiction of 1-A Sub IS/OZQZO% 15/0212026
Division, CPWD, New
Delhi during 2026-27.

4.1

Correction = Nil, Insertion =Nil, Overwriting = Nil,

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents
required.

Information and Instructions for bidders for e-tendering forming part of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in
or http://www.cpwd.gov.in or www.eprocure.gov.in free of cost.

But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scanned documents such as Demand
Draft or Pay order or Banker’s Cheque or Deposit at call Receipt of Fixed Deposit Receipts and
Bank Guarantee of any Schedule Bank towards EMD in favour of Executive Engineer as
mentioned in NIT, receipt for deposition of original EMD to division office of any Executive
Engineer, CPWD and other documents as specified.

Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online bidding process as per details
available on the website.

On opening date, the contractor can login and see the bid opening process. After opening of bids
he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPEG format and PDF format.

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as other wise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and
maintenance ofthe works.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of the
documentand his decision shall be final and binding on the contractor.
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19.

The intending bidder must have valid Class-III digital signature certificate with encryption key
(combo type) to perform any operations/ transactions on the e-tendering portal/ website and the
bidder should download and install the eMsigner on their system as per instructions available on
download section of http://etender.cpwd.gov.in.

GST on all materials as well as GST on Work Contract or any other taxes applicable in respect of
this contract shall be payable by the Contractor. Percentage rate quoted by him shall be inclusive
of such taxes, levies etc. and Government will not entertain any claim for reimbursement
whatsoever in respect of the same. The percentage rates of the contract shall be inclusive of all
taxes and levies and nothing extra shall be paid. Further the percentage rate quoted by the
contractor shall be inclusive of labour welfare cess and the same shall be recovered from the
contractors’ bills and will be remitted by the department.

Applicants are advised to keep visiting the above-mentioned web-sites from time to time (till the
deadline for bid submission) for any updates in respect of the tender documents, if any. Failure to
do so shall not absolve the applicant of his liabilities to submit the applications complete in all
respects including updates thereof, if any. An incomplete application may be liable for rejection.

The documents to be physically submitted shall be page numbered and each page shall be signed
by authorized signatory.

Any error in description, quantity or rate in Schedule of quantities or any omission there from
shall not vitiate the Contract or release the Contractor from the execution of the whole or any part
of the works comprised therein according to drawings and specifications or from any of his
obligations under the contract.

If any information furnished by the applicant is found to be incorrect at a later stage, he shall be
liable to be debarred from tendering/taking up of works in CPWD. The department reserves the
right to verify the particulars furnished by the applicant independently.

Any dispute arising out of this tender including dispute related to encashment of any Bank
Guarantee/ FDR etc., shall be subject to the jurisdiction of courts of Delhi State only.

In case of extension of agreement due to delay/reduction in scope of work no claim on
account of reduction in value of work, loss of business, loss of profit, consequently
overheads, any type of interest etc. shall be entertained.

Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures
appears in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank
the same shall be treated as “0”.

Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be
treated as “0” (ZERO). However If a tenderer quotes nil rates against each item in Percentage
Rate tender or does not quote any percentage above/below on the total amount of the tender
or any section/ sub head in Percentage Rate tender, the tender shall be treated as invalid and
will not be considered as lowest tenderer. (Amended Vide No. DG/MAN/325 dated:-
24/08/2015)

The EMD shall be made from the account of the bidder submitting the bid, if issued from
the account other than that of the bidder submitting the bid shall not be accepted.

List of Documents to be scanned and uploaded within the period of bid submission: -

1.

Enlistment Order of the Contractor.

Certificate of Registration for GST, if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable above then he shall scan and upload
following under taking along with other bid documents.
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“If work is awarded to me, I/we shall obtain GST registration Certificate as applicable within one
month from the date of receipt of award letter or before release of any payment by CPWD,
whichever is earlier, failing which I/We shall be responsible for any delay in payments which will
be due towards me/us on account of the work executed and/or for any action taken by CPWD or
GST department in this regard”

3. Scanned Copy of proof of deposition of EMD. (The EMD shall be made from the account of
the bidder submitting the bid, if issued from the account other than that of the bidder
submitting the bid shall not be accepted).

4. Copy of PAN card.

5. Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer, CPWD (The EMD document shall be issued from the place in which the office of
receiving division office is situated).

6. Copy of Certificate of ERP Training through any of the CPWD Regional Training Institutes
(RTIs) or through the National CPWD Academy (NCA), Ghaziabad or through any other special
training arranged by ERP unit at CPWD Headquarter.

NOTE :- No cutting/over writing shall be allowed in Treasury Challan/Demand, Draft/Pay
order of Banker’s Cheque/ Deposit at Receipt / Bank Guarantee of any schedule Bank. If found
so, their bid will be rejected.

Executive Engineer
‘A’ Division, CPWD
IP Bhawan, New Delhi
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Section 20A.14

1.

Information and Instructions for Executive Engineer for e-tendering.
The NIT approving authority/ EE at the time of issue of NIT shall also fill and upload the
following prescribed format of receipt of deposition of original EMD along with NIT :-

Receipt of deposition of original EMD

(ReCRIPEINO. .ttt aanaa e, /date ................. )

Name of Work: - Annual Repair and Maintenance of CAG office building under jurisdiction
of 1-A Sub Division, CPWD, New Delhi during 2026-27.

1. NIT No. 54/EE/AD/2026-27

2. Estimated Cost%. 27,20,026/-

3. Amount of Earnest Money Deposit . 54.401/-

4. Last date of submission of bid UPTO 3:00 PM on 15/09/2026**

** To be filled by Divisional Accountant

1. Name Of CONIACTOT .. .uuttiite e e #
2. FormEMD ... #

3. Amount of Earnest Money Deposit ..........ccovvvviiiiiiiiiiiiiiiiinianan, #

4. Date of submission of EMD ............cocooiiiiiiiiiiii #

Signature, Name and Designation :
of EMD receiving officer

(EE/AE(P)/AAO) along with Office Stamp
(# to be filled by EMD receiving EE)

The Executive Engineer receiving EMD in original from shall examine the EMD deposited by the
bidder and shall issue a receipt of deposition of earnest money to the agency to the agency in a given
format uploaded by tender inviting EE. The receipt may be issued by AE(P)/AAO.

The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer
about deposition of EMD by the agency by email/fax/telephonically.

The original EMD receiving Executive Engineer shall release the EMD after verification from the e-
tendering portal website (www.etender.cpwd.gov.in free view of tender) that the particular contractor
is not L-1 tenderer and work is awarded.

The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.

Executive Engineer
‘A’ Division, CPWD
IP Bhawan, New Delhi
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3./ cP.w.D.- 7

YR AR /GOVERNMENT OF INDIA
B ol AT fAOYRT/CENTRAL PUBLIC WORKS DEPARTMENT

ST STATE :- New Delhi. URHS CIRCLE: - Delhi Circle-2

9G] BRANCH :- B & R HEcl DIVISION :- A- Division

&9 REGION :- ADG (RD) SUHSA SUB DIVISION: -1/A Sub Division
fafde st & fog 75 ) Afer w9 |

Percentage Rate Tender & Contract for Civil Works

A D i %I'Q <IfdST: Tender for the work of :--

Annual Repair and Maintenance of CAG office building under jurisdiction of 1-A Sub
Division, CPWD, New Delhi during 2026-27.

(1) Tenders to be submitted online by 3:00** PM on 15/09/2026**

(1) To be opened on line in presence of tenders who may be present at 3:30**
P.M. on 15/09/2026** in the office of Executive Engineer, A Division,
CPWD, IP Bhawan, New Delhi.

Issued to ........... Tender document made available  Online to the agency.
Signature of the Officer issuing the documents. Online uploading authority

Designation: Executive Engineer, A Division, CPWD

Date of issue................... As per NIT

** To be filled by Divisional Accountant
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/3 S & foy [fasr sy e, gl &, @, 71, 9, §, 3R ¥, or fAfrder, J@y
Ud f&STed, 9F oM vd K9, 3 & Suey, IR o, S SIRIEl Ud o BrTeld el
33 @ val § fou v foraw gen fAfaer srreg | SfeaifRad o= a1di & ug g g foram 2

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clause of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender documents for the work.

H /89, UdqERT 9Rd & Igufa & folg ol o # faffde @ & fiar fiftfde &,
IA—AFAT B ST AT FH FaeT AR, s, FaRl & Jgwd 9T G
FEel & FRA—1 ok 3o &1 Tl & Te—11 H Sfodtga faRad srawil vd Uil |l
S UG @1 Wl 7 SR I8a ey H, Ul o Sl AN 8, & ofged fwred =g ffder <ar
g/ B

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule 'F’ viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for,
by, and in respects in accordance with, such conditions so far as applicable.

B9 MfdaT &1, $9a Wl I @ Jff<a[ IR ¥ 30 (T9) T & oI gar @ den g|a!
widt vd et § fadl geR &1 uRads 9 e & forv ggaa €|

We agree to keep the tender open for 30 (Thirty) days from the due date of its opening and
not to make any modification in its terms and conditions.

T B YRR, ERIER AR & B9 H PG /ORI ATA AT/ Igfad 9
P AT ST /ST db @ |l o ™i]/ oyl de o feHls
SThe / Ifad & gRT 9N d TR & 9 # TageRT ifid @ oIl g | afe §/ &A
FaiRa e RS &1 FaiRT Twa s § URga &) 9 \%d I&d & ol § /89 I8
HSR R © [ R & IR LU AT I BRI b STRIGBR] [l 37 TABRT
IT IUART SUR W UfTapel 991d STl foFT I eRIeR IR S R+ & foly quicr &
BT | 9% orardn, afe # /80 fafafds &l yR™T &)1 & 3%a B8d & I H/89 T
AR O 2 b RT & IgUT AT I BRI & ITRIMEGRT BT § SUe el 3
AABR AT ITARI IUF W Ufdrel U1 Slel 977 S eRIER RIf, 2 fAsres TRET Sied
PR B ol quicdT W= BN el Jad eRIex 131 [fdar Srrea & Jgar I8 fHf2d
¥l g FEgEl & AR B & frored vd sfee faeerdl o syl @ | affd ufderd
A 3FRe g MfdeT yum & wosl 122 9 123 H [f2d yrau™l & AR [MiREd o o
el SR IR I AMT ¥ 3fd & [Jaedl & w1 & foy 39 gRT ufefa—Feu & <9 4
A ol SRRM | gwa sifaRed # /84 dead  f samr iy an qamn i don Swjad
e TRE e 81 WM & Aol | o1 /84 i &1 G AT gfdar § 9 o 9
fem S |

A sum of %. 54,401/- is here by forwarded in Cash /Receipt Treasury Challan /Deposit at call
Receipt of a Scheduled Bank /fixed deposit receipt of schedule bank/demand draft of a Scheduled
bank/Bank Guarantee issued by a schedule bank, as earnest money. If I/we, fail to furnish the
prescribed performance guarantee and additional performance guarantee (if any) within prescribed
period, the President of India or his successor, in office shall without prejudice to any other right or
remedy, be at liberty to suspend the bidder for One year and bidder shall not be eligible to bid for
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13 CPWD

CPWD tenders from date of issue of suspension order. Further, if I/we the bidder fail to commence
work as specified, then President of India or the successors in office shall without prejudice to any
other right to or remedy available in law, be at liberty to forfeit the said performance guarantee and
additional performance guarantee (if any) absolutely. The said Performance Guarantee and
additional performance guarantee (if any) shall be a guarantee to execute all the works referred to
in the tender documents upon the terms and conditions contained or referred to those in excess of that
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3
of the tender form. Further I/we agree that in case of forfeiture of Earnest money or both earnest
money & Performance Guarantee and additional performance guarantee (if any) as aforesaid, l/we
shall be debarred for participation in the re-tendering process of the work.

H g9 <1 g a1 it IRd §/FH 999 o © 9N e IR B b U & forg |AE i
BRI BN 9H T 9% JIMUR W Tdh M SHAR gRI el HRal AT | 39 Ielal I gq
UBR BT Ieadd [N B TSN J A § Al Jo1 /84 AfdS § daig 5 [fder a1 &
gen & fory dfad o) fear Soem | e 8, IfT d & URY 8N @ dRE ¥ Ugd 39 UBR
P Seoitd fIURT B SHGRT § AT & a1 YRR Sollf~aR &l =T 137 S| § 3R B
freared TRE & FHY IR ST &H_A @ |aaadl el |

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee and
additional performance guarantee (if any).

H /89 UdqgRT 9V &_d & f& # /89 Ffaer srromal, Fa=n iR o ¥ d4fed e
JAMeRIT BT & /MY BRI & wY H I 3R ITH YT /el Tg STHDBRI [l 3=
31, o8 # /89 gfd a7 @ folw Wit 81, | =1 fedl &1, 181 qargsl a1 SRy &l
el 08 T H TN 98 B ST I B GRET & foy ufide B

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorised to communicate the same or use the information in any manner prejudicial to the
safety of the State.

TRIRE Dated ......ovee... SHAR B BWIER Signature of Contractor
Sl Ydl Postal Address #

el Witness : #
gar Address: #
Susifdet Occupation : #

wWiwfd /ACCEPTANCE
¥ YR & Ul B 3R | qer 9 s forg Ii- * /-R*

) Bl

R & forw Sudaa fifder (@rifafed u=i & gaR uRafda) WeRr w=ar g |

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by

me for and on behalf of the President of India for a sum of %. * /- ?* /-)

A9 fRU TV 95 39 3BT BRR BT R B

The letters referred to below shall form part of this contract Agreement:-

I)*

ii) *

iii) * ART & U &I IR & qA1 591 forg
For & on behalf of the President of India.
BXCATER SiZNALUTE ..o

TRIG Dated *..........oooee.... TG Designation .......ceeeeeeeeeneeee.

* To be filled in by EE

# To be filled by the contractor
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Schedule A to F 14 CPWD

ffaer sl & s SCHEDULES FOR CIVIL WORKS

‘%’ SCHEDULE ‘A’
AR B ST (Fev)

Schedule of quantities (Enclosed) At Pages : 66 - 90

@ SCHEDULE ‘B’
SHeR B fd ®1 S arell |l 31 g

Schedule of materials to be issued to the contractor.

Hqe | #Hg fderor 7o | o9 R W 9miE SeaR B | et e

g Description of | Quantity gHIfad Bt 98 R 3idl g Place of Issue
SI. Item NCAR T

No. Rates in figures & words at
which the material will be

charged to the contractor

1 2 3 4 5

NIL
( Material required for the work shall be arranged by the Contractor)

Al T SCHEDULE ‘C’
3BIR B WIS W fAY O drel 3SR vF HIA

Tools and plants to be hired to the contractor

FH 9 faeRor ST YR "ffee fta e
SI. No. Description Hire Charges per day Place of Issue
1 2 3 4
NIL
(shall be arranged by the Contractor)

EXECUTIVE ENGINEER
A- Division, CPWD
New Delhi
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"' SCHEDULE ‘D’
BRI & Y ARy SUeTy / ST, Ife By 8l, BI AR AT

Extra Schedule for specific requirements/documents for the work, if any.
1. As per particular specification, additional specification, General conditions, additional

conditions and special condition etc attached and work shall be executed according to
General Condition of Contract 2023(Maintenance works) for CPWD.

‘S SCHEDULE ‘E’
Sb B MY Al BT Gad

1. Reference to General Conditions of contract: General Conditions of Contract 2023
(Maintenance works) for CPWD with
amendments issued upto previous day of
online receipt of tender.

B BT A

Name of work: Annual Repair and Maintenance of CAG office building under jurisdiction of
1-A Sub Division, CPWD, New Delhi during 2026-27.

(i) BT DY AT AT Estimated cost of work: . 27,20,026/-

(i) ¥RIER WY Earnest money: : . 54,401/-

(iii)ﬁ'ﬂ?l'lﬂ:[ TRET Performance guarantee (@ 5% of tendered value or
Estimated Cost Put to Tender
(ECPT) whichever is higher.

(b) Where the tendered amount is
less than eighty percent (80%)
of the Estimated Cost Put to
Tender (ECPT), the Performance
Guarantee, in addition to the
requirement under (a) above,
shall be increased by an
amount equal to the
difference between eighty percent
(80%) of the ECPT and the
tendered amount.

>iv) Qﬁ‘iﬁf e Security Deposit: : 2.5% of tendered value
Al I SCHEDULE ‘F’
| M ud feenfee

General Rules & Directions: General Conditions of Contract for CPWD Works 2023 with
amendments upto previous day of online receipt of tender shall be read with NIT.

fafaer mHE=vT BT aTeIT UTfrBRY

Officer inviting tender - Executive Engineer/A Division
CPWD/New Delhi.
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BRI BT Hal B AT & Y 7rdmdd gfeerd foraa &1f¥e frrfea
Al & foy <=1 &1 FeRo @vs 122 3R 123 & IFAR BN AR

Maximum percentage for quantity of items of work to
be executed beyond which rates are to be determined

in accordance with Clauses 12.2 & 12.3. See below
R¥TYTY:— Definitions:
2(v) AR SOlTAR
Engineer-in-Charge Executive Engineer/A- Division
/CPWD/New Delhi
2(viii) R Hdl ITfear
Accepting Authority Executive Engineer/A- Division
/CPWD/New Delhi.
2(x) AR IR ™l B R/T B B

fore it & arTa R uforeradr

Percentage on cost of materials and

labpur to cover all overheads and profits. 15% (7.5% C.P. + 7.5% O.H.)
2(xi) R BT AFD AT
Standard schedule of Rates: DSR 2023 with correction slips upto

previous day of online receipt of tender
& Market rate for Non DSR items

2(xii) GEIE

Department Central Public Works Department
9(ii) A DAL BT BTH e

Standard CPWD contract form General Conditions of Contract 2023

(Maintenance works) CPWD 7 as modified
and corrected upto previous day of online
receipt of tender.

Gus—1 (i) Wafd 93 SR 8F & aRIg ¥ e TRE & IRdiaRor
% forg orgAa w\a, f&Al # |
Clause1 (OM No.:- DG/SE(C&M)/Misc/48 Dated:- 02/09/2015 & 288 Dated: 23/09/2015)
i) Time allowed for submission of Performance
Guarantee with Additional Performance Guarantee
If any, Programme Chart (Time and Progress) and
applicable labour licenses, Registration with EPFO, 07 Days
ESIC and BOCW Welfare Board or proof of applying
thereof from the date of issue of letter of acceptance, in days

Ty, oA |

ii) Maximum allowable extension with late fee

@ 0.1% per day of Performance Guarantee with

Additional Performance Guarantee if any

beyond the period as provided in i) above in days - 03 Days

WUS Clause 20 2 & dad Ufddx A¥ad o= araT Umfdrery

Authority for fixing
Compensation under clause 2 Superintending Engineer,
Delhi Circle-2, CPWD,
New Delhi.
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WU Clause 2 &. IIT WU 2 & ] BRI |
Whether Clause 2A shall be applicable. As per Modified provision
for maintenance work.

GUS Clause 5 BT AR B Bl ARG BT TUET & ol e
T3 SIRT B D1 ARG 3 & BT TR fe=

Number of days from the date of issue
of letter of acceptance for reckoning date of start. ~ 10™" Day or actual date of
PG deposit with late fee

YUS Clause 5.1 The contractor shall submit a Programme chart (Time and Progress) for each
milestone along with performance guarantee and additional performance guarantee
(if any) and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the
works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-charge and the contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for
any work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per mile stones given in schedule ‘F’.

e Hio—deR ARl deg A & g Rl egarR

Table of Milestones : -- As per Table given below

Description of Milestone Time Allowed in days (from | Amount to be withheld
S. No. (Physical) date of start) in case of non
achievement of milestone
1. 1/8" (of whole work) 1/4™ (of stipulated period) In event of non- achieving
the desired progress 1% of
2. 3/8™ (of whole work) 1/2™ (of stipulated period) | the tendered value of the
work shall be withheld for
3. 3/4™ (of whole work) 3/4"™ (of stipulated period) | the  failure of each
milestone.
4. Complete work stipulated period
PR I B & (oY v |9
Time allowed for execution of work Nine Months
IBLIDCIRIBEIR
1. Y AR e (ERY ARIAT AT TR HiAQT & A H BRI b T B
@ UART IRGAT, ST Y AT B))
2. FN BT YA STFRABRT o ( sreferor AT, AT WY AidaT & AHA H

PR} B IS (AT B AENET0T JFAIAT, ST W AAT B)
3. < @ Rafd # Ade Iue & dRoT uRy fafyr # seema ...... ( 3refleror SrfHgar A
Ay WfdeT & A § B & g BRI B JFeileror AT, St W " 8l)

Authority to decide:
1. EXtension of tMe ........cccccevieierenieieienieeieieie e (Engineer in Charge or Engineer

in Charge of Major Component in case of Composite Contracts, as the case may be)
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2. Rescheduling of mile StONES .........ccceevveerieeriierierieeie e (Superintending Engineer
in Charge or Superintending Engineer of Major Component in case of Composite Contracts, as
the case may be)

3. Shifting of date of start in case of delay in handing over of Sit€ ........ccccocvviviriecienieeenennn.
(Superintending Engineer or Superintending Engineer in Charge of Major Component in case
of Composite Contracts, as the case may be)

B R BR B o7 I 3R drfbed
T i o drell UTdR

Authority to give fair and reasonable Executive Engineer
extension of time for completion of work A Division, CPWD
PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part | Portion of site Description Time period for handing over
reckoned from date of issue of
letter of intent

Part A Portion without any hindrance
Part B Portions with encumbrances Site shall be made
Part C Portions dependent on work of | available in parts

other agencies

YUg Clause SA Not Applicable
YUg Clause 6,
@s o — (6)/ Clause applicable — (6) Electronic Measurement Book

(EMB) through CPWD ERP Portal
YUg Clause 7

3IARA YA & forg urd B & forg sifam vy
I & 916 ol YA Tbid AEil &
AT & AR Afed a1 S arell |el Bl

Gross work to be done together with net

Payment/ adjustment of advances for material

Collected, if any, since the last such payment 10.00 Lakh
For being eligible to interim payment

YUs Clause 7A

No Running Account Bill shall be paid for the work till the
applicable labour licenses, registration with EPFO, ESIC

and BOCW Welfare Board, whatever applicable are submitted
by the contractor to the Engineer-in-charge.

Whether Clause 7A shall be applicable Yes
U Clause 7B
for construction/EPC/Maintenance works for Yes
payment to third party
Clause 10 A

BRI YIRTEIAT H SHaAR §RT IT&] BRI S GRITIT IYBRT Dl AT

List of testing equipment to be provided by the contractor at site lab.
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(As per applicable & required item of work)

Clause 10 B(i)- Whether Clause 10 B(i) shall be applicable: No
FT GRT 10§1()) dFL ©

Clase 10C — Component of labour expressed as percentage of total value of work- 25%

PR B Bl Hod DI S B GCh D UG b wd H

GUSA0TT WU 10T I AfAGRIT IR N &N g+ &
THIGT B 37afe, 3Tel HIetd H Tl 78 ey
31w Srgafdd 2 |
RIVWASID R AT, T

Clause 10CC- Clause 10CC to be applicable in contracts
with stipulated period of completion exceeding
the period shown in the next column.
Applicable/ Not Applicable N/A
I ghg & o o= arell, 39, dLiud afq & acal &l gl |

Schedule of component of other Materials, Labour, POL etc. for price escalation.

o Rl |/l & forg Rifde g (@€ 10 T & oravid wnfAe |ERAl &I
BISaR) / IYd BRI 7 ot I & ufoerd & w9 H vl
Component of Civil - XM %
(Except material covered under clause 10CA)

Electrical construction materials expressed

as percent of total value of work

59 & UCH B fol Jod DI Uyd & wY H UaNd

Component of Labour expressed as percent
of total value of work Yo %

GLIAITT & TCh—PR & Bl Jod  Tavd @ wd § yaiid

Component of POL expressed as percent

of total value of work Lo, %
GUE Clause 111 Ieures & g Srgurer
fhu STM arer fafeey
Specifications to be followed for execution of work CPWD specification 2019, Volume-I &

Volume-II with correction slips issued
upto previous day of online receipt of
tender

YJUs— Clause 12

Type of Work : Maintenance works including works of Up-gradation, aesthetic, special
repair, addition / Alteration.

The completion cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise a

system to keep a watch on quantum of work taken up vis-a-vis balance items required to complete

defined scope of work and will give the alerts to Engineer — in — charge before taking up extra item(s),

deviation(s) so that completion cost does not exceed above limit. Work executed beyond above limit
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will neither be recorded nor be paid. Engineer — in-charge will verify and confirm the alerts before
assigning deviation(s) and / or extra item(s) to the contractor. If additional work(s) is required to
complete defined scope of work beyond above limit then Engineer — in — charge may take up such
work(s) separately. The contractor will not have any claim(s) whatsoever on this account.

YUs Clause 16
7 g PR e A
forg wer urferep
Competent Authority for SE/DC-2/CPWD, New Delhi,
deciding reduced rates upto 5% of the contract value.
Beyond 5% ADG (RD)
GS —Clause 18

PRIV W IHER gRT A WA dlett Aard 7, iR v |33 &1 gan:

List of mandatory machinery, tools & plants to be deployed by the contractor at site:
(As per actually required at site and as per direction of Engineer — in — charge.)

Y$ — Clause 19 (Modified as DG/CON/314, dated 24.02.2021)
Clause 19C Authority to decide penalty for each default - Executive Engineer/A Division
Clause 19D Authority to decide penalty for each default - Executive Engineer/A Division
Clause 19G Authority to decide penalty for each default - Executive Engineer/A Division
Clause 19K Authority to decide penalty for each default - Executive Engineer/A Division

W —Clause 25 Shall be Govern by OM No. DG/CON/317 dated: 28-06-2021 & OM No.
DG/CON/318 dated: 17-08-2021

Yus— CLAUSE 32 (i): - Requirement of Technical Representative(s) and Recovery Rate

S.No. Minimum Descipline Designation Minium Rate at which recovery shall be
Qualification of (Principal Experience made from the contractor in the
Technical Technical/Technical event of not fulfilling provision
Representative Representative) of clause 36(i)
Figures Words
Principal Technical 2 Years One . 15000/- .
1 Graduate Engineer Civil Representative Fifteen
Thousand per
Month)
OR
5 Years One . 15000/- .
2 Diploma Engineer Civil Fifteen
Thousand per
Month)

b) bl gR gfed facell av gl —2023,
% MR R AT AR fAgaT @ Srgaa
A FefRa & @ forg | srgeEr / faRon

I) (a) Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of
Delhi Schedule of Rates 2023 printed by C.P.W.D.
with up to date correction slips.

)  SFAFqAs ARl H A faae
Variations Permissible On Theoretical Quantities

F) e R wE @ R BRET ¥ o
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I . 25 G ¥ 3fF A & 3 ufaera ST/ "er
a) Cement for works with estimated cost put 3% plus/minus.
To tender not more than . 25 lakhs
51 @l @ ferw Mfdar # srganfa
I %, 25 oG ¥ IS & 2 gfreIa ST/ et
for works with estimated cost put to 2 % plus/minus.
Tender more than . 25 lakhs
@)  fIgH @ sl & forg 25 TR dael ST 3R
geT & ueT § I
b) Bitumen for all works 2.5% plus only &
Nil on minus side.
7) T IS N, die 3R ooft & forg
g 3R ARAATHS ST PIC 2 gferd T/ Her
G.. Steel Reinforcement and structural steel
sections for each diameter, section and category. 2% plus/minus
) 99 = 9Eiat NGl
d) All other materials Nil.

T frae & e &1 Al & fag axel )

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

%9 | A faa=or 3 &R wgl § 98 R 19 W SHaR | aged 3 g
SINo. | Description ofitem | Rates in figures and words at which recovery shall be made from
the Contractor

I foaes § A fdae & @1ffid | Remarks
Excess beyond ey @1fdre YT "ern
permissible Less use beyond the
variation permissible variation
Subject to
Cement
L. (P.P.C.JO.P.C.) NIL NIL condition that
t k
Steel Reinforcement ?XeCltl ed wor
2. (TMT Steel) Primary NIL NIL I EO tard
manufacturer substandard.

YUs Clause 41(Modified as DG/CON/314, dated 24.02.2021)

Release of Security Deposit

The Security Deposit of the work shall be refunded if no labour complaint has been
received from the labour officer till the due date of its payment. If a labour complaint
is received during this period, the Engineer-in-Charge shall, after issue of notice in this
regard to the contractor, deduct the amount required to settle the complaint from his
security deposit and refund the balance amount.
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GENERAL CONDITIONS

In case there is any discrepancy between English Version and corresponding Hindi version,
if provided, then the provisions in English Version will prevail.

Wherever any reference to any Indian Standard Specifications/ International standard occurs
in the documents relating to this contract, the same shall be inclusive of all amendments
issued there-to or revisions thereof, if any, up to the date of receipt of tenders.

Samples for particular items of work shall be prepared, where so specifically desired by
Engineer-in- charge, for prior approval of the Engineer-in-charge, before taking up the same
on mass scale and nothing shall be payable on this account.

Wherever desired by Engineer-in-charge, the contractor shall also construct a sample unit
complete in all respect within time specified by the Engineer-in-charge & this sample unit
shall be got approved from the Engineer-in-charge before mass construction is taken up .No
extra claim, whatsoever beyond the payment due at agreement rates, will be entertained to the
contractor on this account .

The contractor shall take instructions from the Engineer-in-charge for stacking of materials at
site. No excavated earth or building materials shall be stacked on areas where the buildings,
roads, services or compound walls or any other structure are to be constructed.

If as per municipal rules, or due to any other restrictions, the huts for labourers are not to be
erected at the site of work by the contractors, then the contractors shall provide such
accommodation at such locations as are acceptable to local bodies, or contractor shall make
his own alternative arrangement for stay of labourers outside the site of work, for which
nothing extra shall be payable.

Unless otherwise specifically provided in the Schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing extra quoted rates in agreement shall be payable to him on this account.
However, payment for centering, shuttering, if required to be done for floor heights greater
than 3.5m, shall be admissible at rates arrived at, in accordance with clause 12 of the
agreement, if not already specified otherwise.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form CPWD-
7/8, shall mean to include both architectural and structural drawings respectively. The
structural and architectural drawings shall be properly correlated before executing the work.
In case of any difference noticed between architectural and structural drawings, final decision,
in writing of the Engineer-in-charge shall be obtained by the contractor before proceeding
further.

If ISI marked products are available, the contractor shall use only ISI marked products. In
other cases, the materials shall conform to CPWD specifications. In case a materials/product
is neither covered by ISI nor by CPWD specification, the work shall be carried out as per
sound engineering practice, in such case, the decisions of the Engineer-in-charge shall be final
& binding. In such cases Engineer-in-charge shall satisfy himself about the quality of such
materials and give his approval in writing. Only articles classified as first quality by the
manufacturers shall be used, unless otherwise specified. All materials not bearing ISI mark
shall be tested as per relevant ISI specifications. The Engineer-in-charge may relax the
condition regarding testing if the quantity of the materials required for the work is small. In all
cases of use of ISI marked materials, proper proof of procurement of materials from authentic
manufacturers shall be provided by the contractor to the entire satisfaction of Engineer-in-
charge.
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Some restrictions may be imposed by the security staff etc. on the working and for movement
of labour, materials etc. The contractor shall be bound to follow all such restriction /
instructions and nothing extra shall be payable on this account.

Other agencies doing works related with this project will also simultaneously execute the
work and the contractor shall afford necessary facilities for the same. The contractor shall
leave such necessary holes, opening etc., for laying/burying in the work pipes, cables,
conduits, clamps, boxes and hooks for fan clamps etc. as may be required for other agencies.
Conduits for electrical wiring/cables will be laid in such a way that they leave enough space
for concreting and do not adversely affect the structural members. Nothing extra over the
agreement rates shall be paid for the same. The contractor shall extend necessary co-operation
to other such agencies without any claim on this account.

Any cement slurry, required to be added over base surface for bond or for continuation of
concreting, its cost shall be deemed to have been included in the respective items, unless
specified otherwise and nothing extra shall be payable nor extra cement shall be considered in
the cement consumption on this account.

Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth, if
required, shall have to be done by the contractor at his own cost.

No claim for idle establishment & labour, machinery & equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well as
after its completion.

The building work will be carried out in the manner complying in all respect with the
requirements of relevant bylaws of the local body under the jurisdiction of which the work is
to be executed or as directed by the Engineer-in-charge and nothing extra will be paid on
this account.

The contractor shall give a performance test of the entire installation(s), as per standing
specifications, before the work is finally accepted and nothing extra whatsoever shall be
payable to the contractor for the test .

1.17 Any damage to work resulting from weathering conditions, defacing or from any other cause

such as negligent act on the part of contractor, until the work is taken over by the Department
after completion of work, shall be made good by the contractor at his own cost .

The corrected form CPWD-7/8 GCC-2023 is available online for inspection. The contractors
are requested to go through the same. They will be bound by the terms and conditions stated
therein.

The order of preference in case of any discrepancy as indicated in condition no 8.1 under
“Conditions of Contract” given in General conditions of contract for Central P.W.D. works
2023 form may be read as the following:

3.1 Description of item nomenclature in the schedule of quantities.

32 Particular specifications for Repair and Rehabilitation works (if applicable)

33 Particular specifications.

34 Additional and Special conditio

3.5 Contract Clauses of General conditions of contract for Central P.W.D. works.

3.6 MORTH specifications for Road & Bridge works with correction slips upto date of
receipt of tender.

3.7 CPWD specifications as mentioned in Schedule ‘F’.
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3.8 Architectural Drawings, if any.
3.9 Indian Standard Specifications.
3.10  Sound Engineering Practice.

The words “Equivalent”, “Approval” and authorized” in these specifications shall imply and
require written approval of the Engineer-in-Charge.

The rates shall include the following:-

All necessary materials, bolts, nuts, fasteners, nails, screws, rawl plugs, etc. as may be
necessary to complete the work detailed in the specifications, whether or not specifically
mentioned. The bidder should ensure that he has studied the drawings carefully and should
seek any clarifications he may have from the Executive Engineer, in-charge of the work.
No extra claims will be entertained later on.

Cutting, making and repairing of any holes/opening Junction Box for electrical purpose etc.
required for any light fittings, loudspeakers, air-conditioning grills etc.

The Executive Engineer has got the right to accept or reject the tender as whole or part of it
and no claims what so ever will be entertained on this account.

No payment will be made to the contractor for damages caused by rains during execution of
the works and no claim on this account will be entertained.

The dismantling wherever required shall be done in a manner so that no other portion of the
building or its fixtures are damaged. If any damages are done to the building it will be made
good by the contractor at his own cost and no claim what so ever will be entertained on this
account.

The rates for all items of work shall (Unless clearly specified) include the cost of all labour
material and other aspects involved in the execution of work.

The contractor shall make his own arrangement for getting the permission (to ply the trucks)
from the traffic police.

The contractors are advised to get acquainted with the proposed work and its site and also
study the specifications and special conditions carefully before tendering. No claim of any
sort shall be entertained on account of any site conditions and ignorance of specifications and
special conditions.

All dismantled materials/ Building rubbish/ Malba and other such material received and
collected by the contractor during the course of execution of work will be removed from the
site of work on the same day positively. All payments including running bills will be released
on a certificate to this effect by the Engineer-in-Charge.

1% water charges (contractor shall not be allowed to use his own water), 2% income tax
plus surcharge and GST (rate as applicable at the time of payment as decided by Govt. of
India), 1% Labour Cess and other recoveries as per rule shall be made from the gross
amount of each Bill.

In case of difference between Hindi and English version, the English version shall prevail and
will be considered as correct.

Tender with contradictory conditions/ Rebate will be rejected straight away.
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The contractor shall write correct postal address on the application for tender papers. In case it
is found that the address given in their application is not correct and as a consequence of the
same if any registered letter sent through postal authorities is received back by the department
undelivered to the contractor, the contractor shall be fully responsible for all the consequence
and any such letter sent through registered post shall be deemed to have been delivered to
him.

Wherever any reference to any Indian Standard specification occurs in the documents relating
to this contract, the same shall be inclusive of all amendments issued there to or version
thereof, if any, upto date of receipt of tender.

All the materials shall be got approved from the Engineer-in-Charge before it is put to use.
Before the start of the work 100% of the total requirements or as decided by Engineer-in-
charge for material will have to be deposited with the concerned AE/JE in first instance. Who
shall also maintain an a/c of these materials and submit them with the bills for checking.

The contractor shall be issued materials for day to day work, according to the numbers of men
employed by him. The unused materials should be returned by him at the end of the days
work along with the empty containers etc. The empty containers shall be preserved till the
completion of the work and the clearance to remove them is given by the Engineer-in-charge
in writing.

Full quantity of material or as decided by Engineer-in-charge purchased from authorized
dealers with their cash memos like paint/ distemper/ cement paint/ OBD/ plastic emulsion of
the firm indicated in the items or elsewhere shall be deposited with the JE concerned before
starting execution 100% Test Check shall be done by Assistant Engineer.

The sub-standard work shall be rejected out-right and shall not be measured and nothing extra
shall be paid for it. The decision of the Engineer-in-charge shall be final and binding in this
regard.

In case material consumed is less than the permissible variation then the work beyond
theoretical consumption i/c variation shall be treated as substandard and quantity for payment
purpose will be restricted to as per material actually consumed.

The material such as paints, varnish distempers, water proofing cement paint and primers etc.
as required shall be of approved brand and manufactures, and of required shade and
confirming (in all respects) to the relevant I.S. specifications.

Scrapping shall be got checked from Engineer-in-charge of the work before carrying out
finishing work over it and it must be 100% test checked by Assistant Engineer.

The contractor shall have to remove all splashes after completing the day’s work. In case the
splashes are not removed by the contractor the same shall be got removed by the Engineer-in-
Charge and necessary recovery for the cost of removal of splashes shall be made from the
contractor as below:

For splashes of internal white wash/ distemper etc. Rs. 500/- per bungalow/ flat/room of
office

For splashes of paint marks Rs. 1000/- per bunglow/ flats/ room of office.

For splashes of external white wash/ colour wash/ water proofing cement paint Rs. 500/-
bunglow/ flat/ room of office.

The Co-efficient for working out theoretical consumption of materials is as below:
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Distemper with 1* acrylic distemper (ready mixed) having VOC
i) One or more coats on old work 0.62 kg per 10 sqm.

ii) Two or more coats on new work 1.25 kg per 10 sqm.
Cement primer 0.70 Itr. Per 10 sqm

Water proofing cement paint.

1) One or more coats on old work 2.2kg per 10 sqm.

ii) Two or more coats on new work & 3.84 kg per 10 sqm.
Acrylic emulsion paint having VOC.

i) One coat 0.53 Itrs per 10 sqm

ii) Two coats 0.84 ltrs per 10 sqm.

Premium Acrylic emulsion paint having VOC.

i) One coat 0.38 Itrs per 10 sqm

ii) Two coats 0.60 ltrs per 10 sqm.

f) Synthetic enamel paint

g

h)

i) One or more coats on old work @ 0.70 Itrs. Per 10 sqm
ii) Two or more coats on new work @ 1.16 Itrs per 10 sqm

White cement based putty 1mm thick @ 14.58 kg per 10 sqm

Plaster of putty 2mm thick @ 23 kg per 10 sqm

TESTING OF MATERIALS

Samples of various materials required for testing shall be provided free of cost by the
contractor. All the test which are available in Central Lab of CPWD must be carried out in
Central lab or the test must be conducted in the lab approved by the Engineer-in-charge. All
expenditures required to be incurred for taking the samples, conveyance, packing including
the testing charges shall be borne by the contractor himself.

The contractor shall produce all the materials in advance so that there is sufficient time
for testing and approval of the materials and clearance before use in work . The Engineer
in charge shall be at liberty to test representative sample(s) of each item of schedule of
quantity in any approved laboratory as decided by him. The sample of testing shall be
provided by the contractor free of cost. Any expenditure required to be incurred for taking
sample, conveyance and packing shall be borne by the contractor. In case of any sample of
particular lot fails in testing the contractor shall be bound to replace the entire lot with fresh
material of prescribed specifications. The rejected lot shall be returned to the contractor only
after fresh lot is supplied.

With a view to avoid controversy about quality of cement concrete as revealed in the
test results of 7 days cubes falling short of the prescribed standards by over 10% to 20%
and pending testing of balance 3 cubes for 28 days as final confirmatory acceptance
tests, crushed samples of cement concrete from the failed 7 days cubes should be preserved in
a sealed bag .

In case of concrete and reinforced concrete work, the contractor shall be required to make
arrangement for carrying out crushing strength tests at his own cost . He shall render all

assistance for the preparation of cubes, safe custody of the same, proper curing and carriage
upto the laboratory where the test is to be performed. The cube test can be performed at any
laboratory approved by the Engineer-in-charge.
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No labour huts shall be allowed inside the campus of above said work. The contractor shall
arrange for the stay of labour outside the campus including transport and nothing extra shall
be payable on the account.

The work is required to be executed in residential / non residential area (restricted site) in
odd hours and the agency shall plan the work to be carried out accordingly. The handling of
material is to be done at site double or more time for which nothing extra shall be paid.

There may be some restrictions on free movement of labourers at site and restriction of
working hours and the agency shall consider this fact while quoting the rates and executing
the work. Photo passes if any required for worker shall be responsibility of the contractor.

Existing drains, pipes, cables, overheads wires, sewer lines and water lines and similar services
encountered in the course of the execution of the work shall be protected against the damage by
the contractor at his expenses. The contractor shall not store materials or otherwise occupy any
part of the site in a manner likely to hinder the operation of such services.

Malba received from site shall be removed to designated site (fixed by Engineer in charge) on
same day, otherwise it will be removed and a penalty of Rs. 500/- shall be imposed on the
contractor for each day of default

If the material as instructed is not brought to the site within 7 days from the date of start of
work, Earnest money/ Performance Guarantee and additional performance guarantee (if any)
shall be forfeited by Engineer in charge or his authorized representative by giving notice
through site order book.

Before dismantling the structure / item the contractor shall bring the entire material required
for particular job at site after getting the sample approved from the Engineer in charge.

The Engineer employed by the contractor must attend the office of AE/JE in charge daily and
note any instructions given on site order book.

For mixing of mortar, M.S. sheet must be used over the brick platform. Mortar should not be
mixed on road or floor or on garden. In case mortar / concrete is mixed on floor or on road
etc., a recovery of Rs. 1000/- shall be made for each default. Malba should not be dumped
over green grass / plants.

Splashes on the floors, walls, glasses & other places must be removed after completion of work.
Glass panes must be cleaned after completion of works. In the event of failure to clean splashes
the work of cleaning will be got done at the risk and cost of the agency.

Due to restriction of driving slow moving vehicle / hand driven rickshaw in NDMC areas, it is
required that contractor should not operate the hand driven rickshaw. Contractor has to make his
own arrangement of desired transportation & nothing extra shall be payable on this account.

Before starting the work the contractor shall chalk out a programme in consultation with the
Junior Engineer /Assistant Engineer in charge so as to inform the occupants in advance. The
contractor shall have to adhere this programme, failing which he shall be held responsible for any
inconvenience caused to the occupants. In order to ensure that the work is carried out according to
the programme drawn up, the contractor shall ensure adequate supply of the material and employ
required labour strength for execution of work. In case contractor fails to arrange / employ
adequate labour and stick to the programme, the Engineer in charge may supplement the labour at
the risk and cost of the contractor after issue of one day’s notice to the contractor through site
order book. No claim for idle labour shall be entertained. The contractor shall put his
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representative daily on site of work. His name & signature shall be attested by the contractor on
the record for the department.

The contractor shall prepare one sample of all items which should be got approved from the Engineer
in charge. Only after acceptance of sample work, contractor will be allowed to commence the work
and sample is to be preserved by contractor till the whole work is completed. The quality of work
should confirm to the approved samples.

No T & P shall be supplied by the department.

Any damage done to the existing structure shall be made good by the contractor at his own risk and
cost.

The contractor shall be responsible for behavior and conduct of his worker. No worker with doubtful
integrity or having a bad record shall be engaged by the contractor.

No dismantled material should be thrown out from ground or upper floors of the building. All the
dismantled material should be carried out to ground through staircase only at no extra cost.

Rates including all heights, approved pattern/ drawing and level nothing extra shall be paid on any
cost such as scaffolding etc.

It is mandatory to mention Invoice No./ Bill No. of material purchased for the work in the MAS
register or / & photocopy of bill / invoice is also required along with RA/ Final Bill. Original bill
shall be produced by contractor if demanded by Engineer — in — charge, otherwise no payment
shall be made for relevant item.

Contractor should see the site and read the conditions carefully before quoting his rates

Full quantity of granite stone of approved colour & texture required for execution of work shall be
brought by the contractor of single lot. No variation of lot shall be allowed. If the contractor brings
the stone of different lots the same shall be rejected by the Engineer — in — charge and the
contractor has to remove the rejected stone immediately for which nothing shall be payable extra
on this account.

The structural design & drawings shall be got designed from approved structural designer or as
approved by Engineer — in — charge. The structural design and drainage shall got vetted from a
Govt. approved Engineering Institute, NIT or IIT to be done by the contractor.

Additional 10% amount of the Items of Water proofing shall be with held for guarantee period of
5 Years. If the contractor does not remove the defects within 7 days of issue of notice to him the
work shall be got executed from other agency at his risk and cost.

The item of water proofing work shall be got done through the skilled applicator of specilised
company as approved by Engineer — in - charge.

Fabricator / Casting Yard of precast RCC members shall have to be got approved from Engineer-
in- Charge before starting the casting work.

The quality check of compressive strength of RCC precast members before dispatch at site will be
checked by Engineer-in-charge. Necessary arrangements for testing shall be arranged and
available at casting yard of fabricator.
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54. All precast members shall be transported to site and their erection shall be in professional manner
that have no damage or dent in the members. If any damage or dent is found the same will be get
replaced with new member.

55. The contractor shall have to get the shades of all type of paints, distempers, water proofing cement
paint etc. approved from the Engineer — in- charge before procurement of materials.

56. The contractor shall be required to produce samples of all materials sufficiently in advance to
obtain approval of the Engineer — in — charge. Subsquently the materials to be used in the actual
execution of the work shall strictly conform to the quality of samples approved. In case of
variation, such material shall be liable to rejection.

Executive Engineer
“A” Division, CPWD
New Delhi.
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SCOPE OF WORK

CAG building services are covered for maintenance under the scope of this work.

However, these may slightly vary depending on the exigencies

1/A Sub Division
Service Centre | Building Name Plinth area in | Remarks
No. sqm (approx.)
SC - 742 CAG Main & 10360.00
Annexe Buidling

1. Services to be maintained by contractor: These activities shall be governed as mentioned in

31
3.1.1

3.1.2

3.1.4

item No. 1 of day-to-day maintenance.
i.  All open and covered storm water drains / sewer lines etc.

ii. Cleaning of roofs/ terraces, removing of plants, vegetations, trees (of all height and
Girth) from roofs, walls, garages etc.

Cleaning of all sewer lines i/c all manholes inside the building & within campus storm
water drains, open drains, gully traps etc. as per complaints received and as per direction
of Engineer-in-charge.

Following Type of Works included in the estimate.
Civil works: -
Day to Day Maintenance- It shall consist of the following operations: -

(i) Receiving, recording, distributing & updating the day to day complaints at
Service Centre.

(ii) Attending the daily complaints with required labour & material etc.

(iii) Monitoring of receipt, distribution, attending the complaints.

(iv) Other misc. operations as referred in schedule of quantity for day-to-day maintenance

Supply of Material: -

1) Supply of day-to-day material required for attending online complaints or other related
civil works.

A/R and M/O Works: -

It shall consist of following annual repair works: -

) White washing, distempering etc.

(vi)  External finishing of blocks/building etc.

(vii)  Other misc. items as per schedule of quantity & as per requirements.

(viii)  Internal and external finishing shall be executed as per requirements.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion=Nil, AE(P) EE



31 CPWD

CONDITIONS FOR DAY-TO-DAY MAINTENANCE

1.  The labour will be at the disposal of Engineer-in-charge. The labour will be remained
present at service centre all the time as specified in below table. The minimum labour for
‘Day to Day Maintenance service shall be provided as under: -

List of Minimum labour under the Scope of Item No. 1

Category Frequency Timings
Beldar 1 No. 9 AMto 5 PM
Plumber / Carpenter 1 Nos. 9 AMto 5 PM
(Multitalented)

Sewerman / Sweeper 1 Nos. 9 AMto 5 PM
(Multipurpose)

Welder (on Need basis) Once in a 9 AMto 5 PM

month

2.0 Operation and Management for attending complaints

2.1 The contractor shall take immediate action to attend to any complaint assigned to him
through site order book / verbal instructions/ letters/ digital media from Engineer-in-
Charge or on telephones / through call centre of CPWD from IP Bhawan or occupants. In
all cases he shall attend the complaint in specified duration as mentioned below: -

TIME FRAME FOR ATTENDING COMPLAINTS

S. No Complaint Type (as defined on CPWD SEWA / ERP

Portal) Time

1 No delay /Emergency Complaints (blocked
drains/manhole, drain/manhole overflow, no water
supply, water logging, water leakage, locked doors,
dangerously hanging window/ door, complaints related
to sewerage and plumbing work etc. or as directed by
Engineer-in-charge.)

2Hours

2 Minor Complaints (cleaning of drains, repairs to door,
window complaints related to mason, welder and carpenter
etc. or any such type of complaints as directed by Engineer-
in-charge.)

3Days

3 Major Complaints (replacement of door, window frames
and shutters, plumbing and sanitary installation etc. or any | 10 Days
such type of complaints as directed by Engineer-in-charge.)

4 Periodical Complaints (White washing, painting, etc. or any
such type of complaints as directed by Engineer-in-charge.)

30 Days

2.2 No delay/ Emergency complaints—Complaints of emergent nature such as break down of
services of plumbing or sewerage systems etc. are to be attended immediately within 2
hours of lodging.

2.3 Minor Complaints — Complaints relating to the trades of mason, carpenter and welder are
to be attended with in 3day sand specified time in the NIT.

2.4 Major Complaints — Complaints such as replacement of door, window frames and
shutters, plumbing and sanitary installation etc. are to be attended with in shortest
reasonable time within 10 days in consultation with Engineer-in-Charge.
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Periodical complaints (white washing, painting, etc.) are to be attended with in shortest
reasonable time within 30 days in consultation with Engineer-in-Charge.

Necessary Complaint Diary/complaint-attendance books shall be maintained by the
contractor in respect of complaints received and shall be got signed by the clients, after
attending.

In case of delay/failure to meet these above-mentioned benchmark in para 2.1 to 2.6, a
lump sum amount of ¥ 100/- (Rs. One Hundred only) per complaint per day will be
recovered from bill/ Security Deposit for each delay/ failure to attend the complaints
assigned.

The contractor shall take immediate action to attend any complaint downloaded by him
from CPWD e-SEWA Website / ERP Portal or assigned to him through site order book/
letters/ verbal instructions from Engineer-in-charge or received on telephone/
intercom/letters/ personnel visit from CPWD authority or occupants at each service
center. Contractor shall handover to attend the complaints in the bench mark as mentioned
in para 2.1 to 2.6. In no case the %age of complaints attended in time every calendar
month shall be less than 90% at each service centre in case of civil works complaints. In
case of failure on part of contractor to meet these parameters a lump sum amount of
%20000/- per month shall be recovered from contractor’s bill for every such month of
default for each service center. If this %age falls below 80% in each service centre in civil
works complaints, additional lump sum amount of Rs. 50000/- per month shall be
recovered from contractor’s bill for every such month of default for civil works.

In addition to this, if based on feedback taken by Call Centre, the percentage of satisfied
clients falls below 90% for Civil complaints as well as Electrical complaints, a lump sum
amount of Rs. 20,000/- shall be recovered from Contractor’s bill for every such month of
default from civil and electrical bills respectively. If this percentage falls below 70% in
case of Civil complaints a lump sum amount of Rs. 50,000/~ shall be recovered from
Contractor’s bill for every such month of default from bills. The reports generated by
CPWD Sewa / ERP every month shall form the basis of above recoveries and binding on
the Contractor. No dispute on this matter shall be entertained.

Record of complaints, attendance register and other records will have to be produced
either daily, according to the requirement or when asked to do so by the Engineer-in-
Charge or his authorized representative.

The contractor or his Engineer at each Service Centre shall maintain complaint register
etc. as required for different natures of work at service centre etc.

In order that the contractor may take daily instructions regarding all complaints /works
except day-to-day maintenance, a site order book will be maintained at each service
center. The JE will note down the work in office / rooms to be attended to and the dates
on which the work in these office / rooms is to be started.

Day to day repairs is to be carried out in all the buildings under maintenance of this
contract. For this purpose, a compliant register shall be maintained for recording of the
complaints received at Service Centre through personnel visit/on phone/intercom/through
call centre/ordered/intimated in writing by CPWD staff/ alloottees/Engineer-in-charge or
his authorized representative.

The purpose of these facilities is to ensure satisfactory continuous functioning of various
services in the buildings.

The Service centre and its infrastructure shall be kept in good condition and in
coordination with J.E. & A.E and to the satisfaction of Engineer — in — charge.

The complaints which cannot be attended as minor complaint, shall be transferred to the
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major complaint for which the instructions of the JE/AE/EE shall be obtained before
taking up the work on daily basis.

2.17 Similarly, complaints registered for addition/ alteration works shall be transferred to
periodic/Special Repair and shall be submitted to AE-In-Charge for the completion of the
formalities.

2.18 Operations in which assistance shall be provided by the agency to CPWD.

a. Informing to the CPWD engineers regarding the failure in any service being
provided by other departments, in so far as they affect the assets being maintained
under this contract, so that they can be taken up with the concerned local body /
department for rectification.

b.  Assisting the department in detection of unauthorized encroachments in the area being
maintained.
c. Contractor or his authorized representative shall ensure connectivity/availability on

mobile phone round the clock.

d.  Contractor shall provide alternate mobile/telephone no. for ease of communication,
if so required.

e. Contractor shall ensure to attend/respond to the Individual complaints within the time
prescribed inCPWD e-Sewa.

f. Contractor shall follow the Department’s Citizen Charter and Model Code of Conduct
for workers behavior as decided by Engineer-in-Charge.

2.19 Each worker shall maintain a Complaint diary and get the feedback recorded from the
clients regardingattending the complaints. In case, it is found that the complaint has not
been attended satisfactorily, it will be considered as unattended. List of such complaints
shall be submitted to the Assistant Engineer- in-Charge or his representative on daily
basis. The Contractor or his Engineer at the Service centre shall also maintain
Complaint register for recording the complaints.

2.20  When a register/diary gets completed, it will be handed over to the concerned J.E. / A.E.
It will not be returned to the contractor and the same will remain the property of the
department.

2.21  All required register will be issued by Engineer-in-charge duly marked in chronological
order but the contractor will have to arrange all such registers/stationery etc. Nothing
extra shall be paid on this account.

2.22 The contractor shall have to provide suitable communication arrangement at site so as to
enable the staff on duty to acknowledge complaints made by clients & to attend the
complaints promptly.

2.23 The Engineers, Supervisors and staff including skilled and unskilled workers of the
agency shall carry mobile telephone(s) to enable the Engineer-in-charge to have easy
and quick communication. Nothing extra shall be paid to the Contractor on this account
and his quoted rates for various items under this contract will be deemed to be inclusive
of the expenditure towards such Mobile connections and use thereof.

2.24 Complaint Diary, attendance register and other records will have to be produced either
daily according to the requirement or when asked do so by the Engineer-in-charge or his
authorized representative.

3.1 The qualification of staff should be as below: -

Sl. No. | Staff Qualification
1 Plumber / Carpneter Should have passed ITI Diploma or equivalent Qualification in
thetrade with suitable experience to the satisfaction of Engineer —
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in — charge or AE/JE.

2 Beldar Should be physically fit for unskilled work

1.  The above deployment of Staff/ Labour is indicative only. If the number of labours is not
being deployed as mentioned above in table, the necessary recoveries as stated in NIT will
be made. The numbers of Staff/ Labour may be increased as per the requirement of site as
per direction of Engineer-in-Charge.

2. The materials of approved make (list of material attached in NIT attached as Annexure A)
will be provided by the agency for day-to-day maintenance work for Item no. 1 of sub-
head ‘A’, whose cost included in Item no. 1 of sub-head ‘A’. If the agency fails in
providing specified materials, the recovery of amount equivalent to cost of material with
cartage will be made from the bill/ security deposit of agency; in addition of recovery for
not attending the pending complaint in specified time frame (time frame for various
nature of complaints attached in NIT).

3. The contractor will engage minimum labour as mentioned above and maintain biometric
attendance / face recognition records of all the staff, biometric attendance machine shall
be provided by department and rupees 1000/- per month will be deducted from the bill of
agency on account of maintenance charge and other expenses of machine. which will be
checked by the Junior Engineer/Assistant Engineer/Executive Engineer-in-charge of the
work. In case of absence of any staff from duty as mentioned above, an alternate
employee of same qualification shall be provided by agency for execution of work of
same nature otherwise recovery shall be made at following rates:

1. Skilled @ Rs. 2000/- per day/person.
2. Semi-skilled @ Rs. 1750/- per day/person.
3. Unskilled @ Rs. 1500/- per day/person.

Note 1 :- For the purpose of categorization of staff as skilled, semi skilled and unskilled, the
Mason / Plumber /Carpenter/Welder/ Painter shall be taken as skilled, sewerman/ Security
Guard /sweepers / Beldars shall be taken as unskilled.

Note 2 : All the manpower deployed at site shall be required to mark biometric attendance/
any other system decided by Engineer-in-charge in their respective service centre. Working
hours shall be calculated based on this system attendance.

Note 3 : If required, duty hours and location to be deployed of the workers can be changed
by the Engineer-in-charge and nothing extra shall be paid on this account.

4.  The salary (as per minimum wages published in latest circular of Ministry of Labour and
Employment, Govt. of India) will be paid to labour by the 7th day of each month
compulsorily through Bank/ ECS/ online payment and EPF & ESIC contribution will also
be deposited simultaneously. The proof of payment (Bank/ ECS/ online transaction) of
salary will be submitted in the office of Engineer-in-charge by the 10th day of each
month. In case of non payment of salary in specified time there will be a penalty of Rs.
300/- (Rupees three hundred only) per worker per day till 15" day of each month. After
the 15 day of month, the penalty shall be Rs. 600/- (Rupees Six Hundred only) per day
per worker till the final payment is made shall be imposed. The agency shall submit duly
verified copy of bank statement showing transaction of payment to the workers.

5. There will be daily Biometric Attendance (face recognition) or as specified by Engineer-
in-charge of the labour and workers mentioned in NIT. These labours/ workers shall be
available as per respective time mentioned in NIT. However, in case of any urgency or
time bound work, the Contractor shall deploy extra labour for timely completion of work
at No Extra Cost. No half done/ incomplete work shall be left for the next day for Day —
to — Day maintenance unless and until it does not cause inconvenience to the allottee.
Biometric attendance machine shall be provided by department at each service centre.
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The labour/workers/staff deployed by the Contractor against ‘Day to Day Maintenance
work shall be disposal of direction of JE/AE of service centre and suitably managed for
prompt attending the day to day complaints and this labour shall not be used for A/R &
M/O and Special Repair work. If it is found that the labour deployed for ‘Day to Day
Maintenance work’ has been engaged for A/R & M/O’ works or ‘Special Repair Work’,
or any other work necessary recovery shall be made on the basis of double the rate of
Wages for particular day in respective category.

The Complaints are being lodged in the CPWD Sewa / ERP Web portal or registers and
all the complaints are being forwarded to respective Service Centres. The Contractor shall
use web portal CPWD SEWA/ERP / Registers for receiving and attending complaints and
monitoring the same at each service center as per direction of Engineer-in-charge.

The Complaints are required to be attended as per Stipulated Time Frame. The entry of
having attended complaint shall be recorded in the CPWD Sewa system/register by the
Contractor or as per direction of J.E./A.E. in charge.

All the labours engaged by the contractor should be efficient labour. Courteous, well
dressed in uniform (shall be arranged by the agency at his own cost), well trained and
should wear the Personal Protection and will not leave the site/office before time without
approval of the J.E/A.E. incharge.

The contractor shall have registration with EPFO and ESIC for safe guarding interest of
his work men. The contractor shall make deduction on account of EPF & ESI to
labour/staff deployed by him on the work and will furnish detail of each worker at
division office every month. The contractor has to follow are statutory rule sand
regulation in force.

Police verification of every staff deployed by the contractor shall be got done by the
contractor compulsorily in coordinate under JE & AE and a copy of police verification
and his Aadhar Card/ Voter ID or any other Identity Card copy shall be provided to
Engineer-in-Charge after which an identity card shall be issued to each employee of the
contractor for proper identification. The employee and labourers engaged by the
contractor under this contract shall wear neat and clean uniforms as approved by
Engineer-in-Charge along with name badges.

The staff employed by the firm for the maintenance works shall wear proper uniform. The
Monogram/ badges shall be fixed on the uniform. The contractor shall have to arrange for
issue of identity cards as per direction of the Engineer-in-charge for all the staff members
deployed with in one week of the start of the work. Nothing extra shall be paid on this
account. Contractor will also submit two extra photographs with full address of each
worker for record. If contractor fails to do so, the department shall recover Rs.100/- (one
hundred) only per day/ per person for this default from the contractor’s bill.

The staff engaged by the contractor should be physically and mentally fit and should be
well behaved, polite and courteous. Any complaint against staff on behavior would be
taken very seriously and such staff shall have to be removed by the contractor
immediately from the site. The replacement for the same shall be arranged without loss of
time failing which the Engineer-in-Charge has the power to cancel the contract and the
contractor shall have no right to claim for loss/compensation.

Each skilled staff shall maintain a complaint diary and get the feedback recorded from the
complainants regarding attending the complaint. In case, it is found that the complaint has
not been attended satisfactorily, it will be considered as unattended. List of such
complaints shall be submitted to the Assistant Engineer-in-Charge or his representative on
daily basis.
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The contractor shall submit duty roaster in duplicate in coordination with JE & AE within
a week from the date of start of work and there after two days before the close of every
month if staff is changed.

Shift timings can be changed as per the requirement at site and as per the decision of
Engineer-in-Charge.

The contractor has to keep the sensitiveness of site in mind for execution of the work and
deployment of staff.

The contractor will be fully responsible for the conduct of the staff deputed at site. The
Engineer-in-Charge reserves the right to remove/ terminate the services of worker without
assigning any reason whatsoever.

No claims of the labourers shall be pertained by the Department including that of
providing employment, regularization of services etc.

Safety codes and Labour Regulations: - In respect of all labour employed directly or
indirectly on the work for the performance of the contractor’s part of work, the contractor
at his own expense, will arrange for safety provision as per the statutory provisions, B.L.S.
recommendations, factory act, workman’s compensation act, CPWD code and
instructions issued from time to time. Failure to provide such safety requirement would
make the firm liable for penalty as decided by Engineer-in-charge. This office will not be
responsible for any mishap, injury/death of the staff.

Contractor shall pay fortnightly/monthly payment to staff through Bank or ECS or online
transfer.

Contractor shall submit fortnightly labour report along with details of payment made to
staff engaged for this work in two copies. Payment details shall include name of worker,
bank account details, amount due, amount paid and transaction number.

Contractor shall make payment to workers at the rates not less than the prevailing rates
payable as per minimum labour rates published by labour department of Govt.of India
time to time.

All the maintenance materials to be used at site shall be of preferred make only and hall
be got approved from Engineer-in-charge before use.

Articles manufactured by the reputed firms and approved by Engineer-in-charge shall
only be used only articles, classified as 1% quality by the manufacturer shall be used
unless otherwise specified in case articles bearing ISI certification is not available in the
market quality of samples got by the contractor shall be judged by standards laid down in
relevant CPWD specifications for the items not covered by CPWD specifications relevant
BIS standards shall be apply. The samples of materials to be brought to the site for use in
work shall be got approved from the Engineer-in-charge before actual execution of work.

The contractor shall have to carry out the work other than day to day maintenance according
to program given by the Executive Engineer / Assistant Engineer / Junior Engineer-in-charge.
The contractor shall not carry out any work in any building without permission of Engineer-
in-charge or his authorized representatives. The contractor shall have to adhere to this
program failing which he shall be wholly responsible for any inconvenience caused to the
occupants. No claim for idle labour on any account shall be entertained. The contractor shall
depute his representative daily to the site of work. His name and Signature shall be attested
by the contractor for record in the department.

Executive Engineer
“A” Division, CPWD
New Delhi
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SPECIFICATION AND SPECIAL CONDITIONS FOR “MAINTENANCE

WORKS”

The contractor is advised to get acquainted with the proposed works & its site and also
study the specifications and special conditions carefully before bidding. No claim of any
sort shall be entertained on account of any site conditions & ignorance of specifications
and special conditions.

The works shall be carried out as per CPWD specifications 2019 Vol. I & II with up to
date corrections slips unless otherwise specified in the nomenclature of the individual
items or in the specifications attached. At the points where specifications are silent, the
instructions of the Engineer-in-charge shall be final.

In the event of any discrepancy between the nomenclature of the item of work as per
schedule of quantities and the attached specification 2019 Vol. I & II, the nomenclature
will prevail.

In the event of any discrepancy between the CPWD specifications 2019 Vol. I & II and
special conditions attached, the special conditions shall prevail.

Unless otherwise provided in the schedule of quantities the rates bided by the contractor
shall be inclusive of all leads and lifts and shall apply to the heights and depths of the
building and nothing extra shall be payable on him on this account.

The rates for all items of work, shall unless clearly specified otherwise, include the cost
of all labour, materials and other inputs involved in the execution of the items of work.

The rates quoted by the contractor shall be taken as net and nothing extra shall be paid
on any account i.e. royalty, carriage, sales tax and stacking at required place etc.

All materials obtained from Govt. stores or otherwise shall be got checked by the Junior
Engineer-in-charge of the work on receipt of the same at site of work before use.

The contractor has to make his own arrangement for all T & P like ladders, ghoree, sutli,
empty containers, brushes and paper, kuchies etc. required for work and nothing extra
shall be paid for the same.

The contractor shall get approved the brands/shades of dry distemper, oil bound
distemper, synthetic enamel paint, plastic emulsion pain etc. from the Engineer-in-
charge before supply of the materials.

Materials shall be brought to the site of work in original containers with the
manufactures seal intact.

The materials required for day’s work shall be issued to the contractor or his authorized
representative daily by the Junior Engineer-in-charge of the work any balance of the
material left at end of the days of work and empty containers shall be returned to the
Junior Engineer. The day to day issue account of the materials shall be maintained by the
Junior Engineer-in-charge and shall be signed daily by the contractor or his authorized
agent in token of receipt of the materials failing which no payment of bill shall be made
to the contractor. The empty containers shall not be removed from the site of work,
without written orders of the Engineer-in-charge.

Before the commencement of work, the contractor shall prepare one sample as instructed
by the Engineer-in-charge for approval of the Engineer-in-charge. After the sample is
approved by the Engineer-in-charge, the contractor shall be allowed to commence of the
work and quality of work shall confirm to the approved sample.

Before the commencement of work, the contractor shall draw up programme in
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consultation with the Engineer-in-charge for the execution of work so as to inform the
occupants of the office flat/building at least one week in advance regarding the
execution of the work.

In case the office, rooms/buildings/flats are not made available to the contractor
according to the programme, the contractor shall not be entitled for any claim for idle
labour or any other claim on any account what-so-ever.

Defective work/substandard work or work not done according to the specifications of the
contract shall be liable for summary rejection & shall not be measured and paid for. This
shall be without prejudice to taking any other action the contractor in accordance with
the terms & conditions of contract.

The contractor shall depute his representative daily to the site of work. The name and
signature of his representative attested by the contractor shall be intimated Engineer-in-
charge.

The entire work shall be carried out in close co-operation with all other agencies
working in the building. The contractor(s) shall not be entitled to any compensation on
account of temporary stoppage of work due to other constructions.

No payment will be made to the contractor for damage caused by rains during the
execution of the work and no claim on his account will be entertained.

It will be responsibility of the contractor for damage caused by rains during the
execution of the work and no claim on his account will be entertained.

Scrapping shall be shown to the Assistant Engineer and got approved and test checked
by him prior to distempering.

Deviation in quantities shall be done only with prior written permission of the Engineer-
in-charge. Deviation in quantities done on the order of other than the Engineer-in-charge
shall not be measure and paid for.

To avoid disputes later on, contractor in advised to get the measurement recorded within
a week’s time and shall submit his bills as per relevant clause (6A) of contact. Any
dispute regarding measurement including work done shall be judged within a week’s
time failing which measurement, certified and recorded, shall be entertained.

Contractor has to bring to site of work the entire quantity of lime of approved quality
before the start of the work. The mixing of lime will be done in the presence of the
Junior Engineer-in-charge.

Any damage to the building, furniture, fittings of any other articles etc. done by the
contractor or his workmen during the execution of work, shall be made good by the
contractor, failing which the same shall be made good by the Engineer-in-charge or his
authorized representative at the risk and cost of the contractor.

All doors, windows, floors, furniture, electrical fittings and other articles shall be
protected from dust, splashes & damaged sufficient covering for the day’s work shall be
shown to the representative of the Engineer-in-charge before the contractor is allowed to
proceed with the work, splashes & droppings from white washing, colour washing,
distempering painting etc. on walls, floors, doors and window, down take pipes,
furniture shall be removed by the contractor at his own cost and surface cleaned
simultaneously after the completion of the day’s work is done, without waiting for the
actual completion of the other items of work of the contract. In case the contractor either
departmentally or through another agency without issue of any notice to the contractor,
on his account. The representative of the Engineer-in-charge will however, mention
about it in the site order Book employing the labour on the job at the contractor’s cost.
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The contractor should be write their correct postal address on the application for bid
papers. In case it is found that the address given in their application is not correct and as
a consequence of the same if any registered letter sent through postal authorities is
received back by the department undelivered to the contractor, the contractor shall be
fully responsible for all the consequences and by such letter through registered post shall
be deemed to have been delivered to him.

No labour huts shall be allowed inside the campus of above said work. The contractors
shall arrange for the stay of labours outside the campus including transport and nothing
extra shall be payable on this account.

No hindrance shall be granted on account of National Holiday/Restricted holiday/Rainy
season/ festivals etc.

All the malba or rubbish obtained from dismantling or otherwise during the execution of
the work shall be brought down through the staircase and shall not be thrown to the
ground directly from first floor or second floor etc. This shall be carried and stacked
properly to the specified common disposal point on the same day and site shall be left
clear as per the instructions of the Engineer- in-Charge. A compensation of Rs. 1000/-
(Rupees one Thousand Only) shall be levied from the Contractor for each complaint/
default/ per day.

This Estimate has been prepared for day-to-day maintenance; hence work is required to be
done in piecemeal nothing extra shall be paid on this account.

If the agency fails to remove/ rectify the defects within 03 days from the date of issue of
directions through Whatsapp or E-mail or Correspondence or site register, a penalty shall be
imposed at a Rate of Rs. 2000/- per day calculated on the basis of No. of days delayed.

50% materials required for 9 months shall be deposited in advance with the J.E. Concerned
within 7 days after award of work, in case of failure Rs. 2000/- per day will be recovered for
delayed period, remaining quantities shall be supplied as and when directed by Engineer-in-
charge.

Executive Engineer
“A” Division, CPWD
New Delhi.
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ADDITIONAL CONDITIONS FOR “MAINTENANCE WORKS”

Substandard work shall be rejected out rightly and nothing shall be paid on this account.

Day to day program shall be taken from the Junior Engineer-in-Charge of the work and
contractor shall have to execute the work accordingly and no claim whatsoever shall be
entertained due to any unforeseen change of programme.

The doors, windows floors and furniture if any shall be protected by suitable covering etc at
the time of execution of work.

All precautions will have to be taken to prevent damage to the structure during the execution.
Any such damage if occurs shall be made good free of cost.

The rates include all leads and lifts i.e. on all the floors. No claim on this account will be
entertained.

Before the start of work the sample of the items to be executed shall be got approved from the
Engineer-in-Charge and the same shall be strictly followed everywhere.

For any change of shade if strainer is required to be used the contractor shall make his own
arrangement for strainer of approved manufacture at his own cost.

Wherever two or more coats of work on old work is mentioned it will mean doing the work
wherever scrapping has been done.

No. T&P shall be issued by the Department.

Contractor should see the site and conditions of existing splashes, paint works etc and quote
rates accordingly.

Measurements for work done shall only be recorded after full removal of splashes of the
white wash / distemper / paint / water proofing cement paints etc. In case of non-removal of
the splashes the cost of their removal shall be recovered from the contractor at the direction of
Engineer-in-charge.

The contractor shall have to produce original voucher to check the genuineness of material,
such as paint, distemper, water proofing cement paint and primer etc.

The contractor and/ or his authorized representative should inspect the site order book every
day and got the compliance noted by the JE/ AE Engineer-in-charge.

All the materials shall be got approved from the Engineer-in-charge before, it is put to use.
Before the start of work 50% of the total requirement for material will have to be deposited
with the concerned AE/ JE in first instance. Who shall also maintain an a/c of these materials
and submit them with the bills for checking.

The contractor shall be issued materials for day to day work, according to the numbers of men
deployed by him. The unused materials should be returned by him at the end of the days work
along with the empty containers etc. The empty containers shall be preserved till the
completion of the work and the clearance to remove them in given by the Engineer-in-charge
in writing.

All nail holes etc shall be repaired with lime plaster or with glazer putty as required without
any extra payments.

All doors, windows, floors, furniture, electrical fittings and other articles shall be cleaned free
from dust, splashes and damages; sufficient covering for the days work shall be shown to the
representative of the Engineer-in-charge before the contractor is allowed to proceed with the
work. Splashes and dropping of white wash from, glass panes down take pipes, furniture,
shall be removed by the contractor at his own cost and the surface cleaned simultaneously
after the completion of the days work in individual room or bungalow or premises where the
work is done without waiting for the actual completion of all the other items of work in
contract.
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Full quantity of material purchased from authorized dealers with their cash memos like paint/
distemper/ cement paint/ OBD/ plastic emulsion of the firm indicated in the items or
elsewhere shall be deposited with the JE concerned before starting execution.

The Substandard work shall be rejected outright and shall not be measured and nothing extra
shall be paid for it. The decision of the Engineer-in-charge shall be final and binding in this
regard.

In case material consumed is less than the permissible variation then the work beyond
theoretical consumption including variation shall be treated as substandard and quality for
payment purpose will be restricted to as per material actually consumed.

Scrapping shall be shown to the AE and got approved prior written permission of Engineer-
in-charge.

The contractor shall have to improve all splashes after completing the day work. In case the
splashes are not removed by the contractor the same shall be got removed by the Engineer-in-
charge and necessary recovery for the cost of removal of splashes shall be made from the
contractor.

Executive Engineer
“A” Division, CPWD
New Delhi.
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CONDITIONS FOR CEMENT

1 The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/ Fly ash
based Portland Pozzolana Cement (PPC) as per IS: 1489 as required in the work, from reputed
manufacturers of cement, having a production capacity of one million tonnes per annum or more,
such as ACC, ULTRATECH, VIKRAM, SHREE, AMBUJA, JAYPEE, J.K., LAFARGE, L&T, BIRLA,
JK LAKSHMI and Cement Corporation of India etc., i.e. agencies approved by Ministry of Industry,
Govt. of India, and holding license to use ISI certification mark for their product. The bidders may
also submit a list of names of cement manufactures which they propose to use in the work. The
Engineer-in-charge reserves right to accept or reject name(s) of cement manufacture(s) which the
bidder proposes to use in the work. No change in the tendered rates will be accepted if the
Engineer-in-charge does not accept the list of cement manufacturers, given by the bidder, fully or
partially. Supply of cement shall be taken in 50 kg bags bearing manufacturer’'s name and 1SI
marking except for concrete from RMC producer where bulk cement can be procured. Samples
of cement arranged by the contractor shall be taken by the Engineer in Charge and got tested in
accordance with provisions of relevant BIS Codes. In case test results indicate that the cement
arranged by the contractor does not conform to the relevant BIS Codes, the same shall stand
rejected and shall be removed from the site by the contractor at his own cost within a week’s time
of written order from the Engineer in Charge to do so. Only the cement with satisfactory test
results shall be allowed to be used in the work.

2 The cement shall be brought at site in bulk supply of 10 tonnes or as decided by the Engineer in
Charge.
3 The cement godown of the capacity to store a minimum of 1000 bags of cement shall be

constructed by the contractor at site of work for which no extra payment shall be made. Double
lock provision shall be made to the door of the cement godown. The key of one lock shall remain
with the Engineer in Charge or his authorised representative and the key of the other lock shall
remain with the contractor. The contractor shall be responsible for the watch and ward and safety
of the cement godown.

4 The contractor shall supply free of charge the cement required for testing and shall also bear the
testing, packing, sealing, transportation & other incidental charges. All these charges of approved
laboratory shall be borne by the contractor.

5 The day to day actual issue/receipt and consumption of cement on work shall be regulated and
proper accounts maintained as provided in clause 10 of the contract. The theoretical consumption
of cement shall be worked out as per the procedure prescribed in clause 38 of the contract and
shall be governed by conditions laid therein.

6 Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer in Charge.

7 In the event of it being discovered that after the completion of the work the quantity of cement
used is less than the quantity ascertained after allowing variation on the minus side as per clause
38, the cost of quantity of cement not so used shall be recovered from the contractor, at the rate
of Rs.6000/- (Rupees Six thousand only) per metric tonne. Decision of the Engineer in Charge in
regard to theoretical quantity of cement which should have been actually used as per the
schedule shall be final and binding on the contractor. This recovery will be in addition to any
other recovery otherwise required to be done by the Engineer-in-Charge.

Executive Engineer
“A” Division, CPWD
New Delhi.
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CONDITIONS FOR REINFORCEMENT STEEL

The contractor shall procure steel reinforcement TMT bars of grade Fe500-D grade from
primary producers such as SAIL, TATA STEEL, RINL, JSW & JSPL or any other
producer as approved by Ministry of steel. The TMT bars procured from the primary
producers shall conform to manufacturer’s specifications/ BIS specifications.

The specifications of TMT bars procured from primary producers shall meet the
provisions of IS 1786: 2008 pertaining to Fe 500D grade of steel as specified in the
tender.

The contractor shall produce original vouchers for the total quantity of steel supplied
under each consignment and manufacturer’s Test Certificate if required by the Engineer-
in-Charge.

Samples shall also be taken and got tested by the Engineer -in-Charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to the specifications as defined, the
same shall stand rejected, and it shall be removed from the site of work by the contractor
at his cost within a week time of written orders from the Engineer-in-Charge to do so.
Else the department shall remove it and recover double the cost of removal from the
contractor

The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or
more, or as decided by the Engineer -in-charge.

The steel reinforcement bars shall be stored by the contractor at site of work in such a way
as to prevent their distortion and corrosion, and nothing extra shall be paid on this
account. Bars of different sizes and lengths shall be stored separately to facilitate easy
counting and checking.

For physical and chemical tests, specimens of sufficient length shall be cut from each size
of the bar at random and at frequency not less than that specified below:

Size of Bar For Consignment below 100 For consignments above
tonnes 100 tonnes

Under 10mm dia| One sample (Three specimen) | One sample for each 40

bars for each 25 tonnes or part| tonnes or part thereof
10 mm to 16mm dia | One sample (Three specimen) | One sample for each 45
bars for each 35 tonnes or part| tonnes or part thereof

Over 16 mm dia bars | One sample (Three specimen) | One sample for each 50
for each 45 tonnes or part | tonnes or part thereof

The contractor shall supply free of charge the steel required for testing including
its transportation to testing laboratories. The cost of tests shall be borne by the contractor/
Department in the manner indicated below:

a) By the contractor, if the results show that the cement does not conform to relevant BIS
Codes.

b) By the department, if the results show that the cement conforms to relevant BIS Codes

The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in the contract. The theoretical consumption of steel shall be
worked out as per procedure prescribed in clause 38 of the contract and shall be governed
by the conditions laid therein. In case, the consumption is less than theoretical
consumption including permissible variations, recovery at the rate so prescribed shall be
made. In case of excess consumption no adjustment shall be made.
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1.10  The steel brought to site and the steel remaining unused shall not be removed from site
without the written permission of the Engineer-in-charge.

1.11  For the purpose of payment, the actual weight of steel reinforcement / structural steel
sections/ plates / bolts and nuts shall be measured as below:

a) Unit weight for reinforcement bars: The actual weight per meter of the
reinforcement of various diameters shall be measured for three random samples
collected (for each diameter of steel reinforcement) from each lot of particular
diameter of steel reinforcement brought to the site for use in the work. For this,
each sample (one sample consisting of three specimens) for each diameter of steel
reinforcement shall be cut to require lengths and weighed and average weight
calculated and recorded. The average weight for each type of steel section and
steel reinforcement of each diameter shall be taken as the actual weight per metre
for that steel section and that diameter of steel reinforcement.

b) In case actual unit weight is less than standard unit weights mentioned in
CPWD specifications 2019 Volume 1, but within variation, in such cases
payment shall be made on the basis of actual unit weight. However, if actual unit
weight is more than standard unit weights mentioned in CPWD specifications
2019 Volume 1, then payment shall be made on the basis of standard unit weight
in such cases. In such case nothing extra shall be paid for difference in actual
weight and standard weight.

1.12  The work shall be carried out as per the relevant CPWD specifications.

Executive Engineer
“A” Division, CPWD
New Delhi.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion=Nil, AE(P) EE



1.0

1.1)

1.2.1)

1.2.2)

1.3)

1.4)

2.0

2.1

2.2

23

24

25

45 CPWD

PARTICULAR SPECIFICATIONS

GENERAL

The work shall be executed and measured as per metric dimensions given in the Schedule of
quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only ).

All stone aggregate and stone ballast shall be of hard stone variety to be  obtained from
approved quarries to be got approved from the Engineer-in-charge.

Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of
standard quality and shall be obtained from approved source to be got approved from the
Engineer-in-charge and screened as required. The same shall consist of hard siliceous
material. It shall be clean sand.

Unless otherwise specified in the schedule of quantities, the rate of all items of the work shall be
considered as inclusive of pumping out or bailing out water, if required, for which no extra
payment will be made .This will include water encountered from any source such as rains, floods ,
sub-soil water table being high or due to any other cause whatsoever.

All the materials required to be tested shall be tested as per provisions of the relevant |.S. Codes.
Should there be any difference between acceptance CRITERIA given in I.S. Codes, C.P.W.D.
specifications and special conditions, the acceptance CRITERIA shall be in the following order of
precedence :

1. Special conditions
2. C.P.W.D. Specifications
3. I.S. Codes

PAINT BROUGHT BY THE CONTRACTOR

The contractors shall bring sufficient quantity of paint/primer/distemper etc. (all finishing items) in
maximum one lot of brand & shade approved by Engineer-in- charge prior to the commencement
of work & keep it in his stores at site of work under double lock & key.

Contractor have submit original voucher / cash memo of material purchased by him along with
each running and final bill.

The paint shall be issued to the contractor from time to time according to requirements for the
work in the same manner after as followed for issue of cement.

Empty container of supplied material shall be the property of department and a recovery at following
rates shall be made from contractor’s bill or shall be taken in Dismantled Account Register by Assistant
Engineer/ Junior Engineer.

(i) 1 Itr./kg. plastic/tin container @ Rs. 10/-.

(i) 4/5 Itr./kg. plastic/tin container @ Rs. 20/-.

(ii) 20 Itr./kg. plastic/tin container @ Rs. 100/-.

Empty containers shall be removed only after the written permission of the Engineer-in-charge

after completion of work, which shall be enclosed with the final bill.

Executive Engineer
‘A’ Division, CPWD
IP Bhawan, New Delhi.
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Special Condition regarding applicability of EPF and ESI and uploading of Labour
Welfare Details. (OM No. DG/SE(C&M)/Misc/48 Dated:- 02/09/2015)

Applicability of EPF and ESI and uploading of Labour Welfare Details the following references
has been received from EPFO, ESIC and the Cabinet Secretary, Govt. of the India which should
be followed:-

1. While awarding various contracts, it should be ensured that the contractor shall have
Provident Fund Code Numbers and also a condition be included in the NIT that any sub
contractor engaged should also have Provident Fund Code.

ii. The contract conditions should stipulate that all the workers deployed by contractors or
sub contractors are enrolled as members of Provident Fund and should be given the
Universal Account Number (UAN).

iii. While clearing the bills of such contractor, certificate be obtained that all workers
employing directly or indirectly by him are registered for EPF and the due contributions
have been into their account.

iv. The EPFO in their official website has also made facility to verify whether the contractor
having Provident Fund Code Number are regularly depositing the PF contribution every
month in respect of all the employees deployed by them. The failure to provide social
security benefits to the workers engaged by any organization directly or through a
contractor is a offence under EPF & MP Act.

V. In case of default, the principle employer is liable for penal action.
Ministries/Departments PSUs and other bodies need to ensure that the contractor who is
providing outsourced staff is registered with EPFO and ESIC and payment to the
contractor is made only after verifying that social security cover is being extended to such
staff.

Vi. In view of above, it is now clear that EPF and ESI is applicable for construction worker
also. Hence, CPWD contractor will have to be registered with ESIC and EPFO if number
of workers deployed in a day is more than 10 or 20 in preceding one year respectively.
Accordingly, the Labour Welfare Details may also be updated and uploaded for each and
every ongoing work.

Executive Engineer
“A” Division, CPWD
New Delhi.
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LIST OF PREFERRED MAKE OF MATERIALS FOR CIVIL WORKS

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work)
and finishes approved by the Engineer-in-Charge are listed below. However approved equivalent
materials and finishes of any other specialized firms may be used, in case it is established that the brands
specified below are not available in the market and subject to approval of the alternate brand by the
Engineer-in-Charge,

THE LIST OF PREFERRED MAKES OF MATERIALS

S.No.

MATERIAL | MANUFACTURERS NAME

CIVIL ITEMS

ACC, ULTRATECH, VIKRAM, SHREE, AMBUJA, JAYPEE,

CEMENT J.K., LAFARGE, L&T, BIRLA, JK LAKSHMI,

REINFORCEMENT STEEL-TMT

BARS.FE-500D GRADE SAIL, TATA STEEL, RINL, JSW, JSPL

STRUCTURAL STEEL SECTIONS SAIL, TISCO, RINL, JSW, JINDAL STEEL & POWER, JINDAL,

TATA
. | STRUCTURAL STEEL JINDAL, TATA, APL APOLLO, ELECTRO STEEL, PRAKASH
- | TUBES/PIPES SURYA, LLOYDS

ACC. LAFARGE, ULTRATECH, SHREE, ALCHON, L&T

s | READY MIXED CEMENT GRASIM, RMC READYMIX (INDIA), TECHNO PRIME RMC

- | CONCRETE PVT LTD, VK READY MIX CONCRETE, SHRI RAM READY

MIX CONCRETE
GREENPLY SHUTTERING PLY, ARCHID SHUTTERING PLY,

6. | SHUTTERING PLY EURO SHUTTERING PLY, BHUTAN TUEF

| SUPER PLASTICIZERS MC BAUCHEMIE/FOSROC/SIKA/BASF/ CHRYSO/ VELOSIT/
PIDILITE

8. | WHITE CEMENT BIRLA WHITE, J.K. WHITE
SHREE, INSTABLOCK. BILTECH, MAGICRETE, SIPROX,

9. | AACBLOCK BIRLA AEROCON, J.K., CLAVECON INDIA PVT. LTD., JX.
LAKSHMI, ULTRATECH XTRALITE, TISCO BUILD
JK LAKSHML, BIRLA AEROCON SMARTFIX, MYK ARMENT.,

10. | BLOCK JOINTING MORTAR ULTRATECH, FERROUSCRETE, ARDEX, SIKA, SAINT
GOBAIN
RAK CERAMICS, KAJARIA, NITCO, ORIENT BELL,

11| GLAZED CERAMIC TILES JOHNSON, SOMANY. ASIAN, AGL

VITRIFIED TILES (DOUBLE RAK CERAMICS, KAJARIA, ORIENT BELL, JOHNSON,
12. | CHARGED / GVT/ANTISKID o s ANIES, A
/MATT FINISH) ; ;

JK WHITE, BIRLA WHITE, ASIAN, BERGER, SAKARNI

13. | WALL PUTTY WALL GUARD, SIKA

14, | PLASTER OF PARIS JK LAKSHMIL, SAKARNL SHRIRAM, NIRMAN

s | GyPSUM PLASTER ?}[?(I}I:I;o?(OBAIN’ SAKARNI, J.K. LAKSHMI, GYPTECH,

16.

CC PAVERS, PRECAST CC KERB

STONE, CC TILES, RCC SLAB/ ULTRA, DURACRETE, KK MANHOLE & COVERS, TERRA

FIRMA, UNISTONE, PAVIT, RESTILE, DALAL, KRISHNA

GRASS PAVER
17. SFRC/PRECAST C.C. COVERS KK MANHOLE & COVERS, JAIN, PRAGATI, HINDUSTAN
18, FLYASH BRICKS POWER BRICK, YBW PROJECT, ASHTECH INDUSTRIES
PVT.LTD.

19. GLASS MOSAIC TILES PALLADIO, CORAL, MRIDUL, BISAZZA, MMG TILES
20 READY MIX PLASTER BIRLA AEROCON, ULTRATECH, RAMCO, WEBER,

) LATICRETE
21 SELF-DRILLING SCREWS TW BUILDEX & BOUSTED, CORROSHIELD, ATUL

) FATERNERS LTD., WURTH, HP
22. TACTILE SOMANY, KAJARIA, ORIENT BELL, JOHNSON,
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ASIAN(AGL), RESTILE, PAVIT

23.

HEAT RESISTANT TILES

SOMANY, KAJARIA, ORIENT BELL, JOHNSON,
ASIAN(AGL), RESTILE, PAVIT

CONSTRUCTION CHEMICALS

| INTEGRAL WATERPROOFING FOSROC, PIDILITE, SIKA, SUNANDA SPECIALITY
© | COMPOUND COATINGS, MYK ARMENT, MC BAUCHEMIE, MAKPHALT
FOSROC, SIKA, VELOSIT, BASF, STP LTD., MYK ARMENT,
2. | ADMIXTURES MC BAUCHEMIE, MAKPHALT
ARDEX ENDURA, MYK LATICRETE, FOSROC, VELOSIT,
3. | TILE ADHESIVE FERROUS CRETE, BALENDURA, SIKA UNICRETE,
MAKPHALT
PIDILITE, LATICRETE, SUNANDA SPECIALITY FOSROC,
4. | GROUTING COMPOUND VELOSIT, MYK ARMENT, RACHTR CHEMICALS,
CHOWGULE, STP LTD, SIKA, MAKPHALT
| EPOXY MORTAR/ GROUTING FOSROC, VELOSIT, SIKA, MYK ARMENT, FERROUS CRETE
- | COMPOUND MAKPHALT
.| HIGH PERFORMANCE EPOXY BASF, FOSROC, HILTL, SUNANDA SPECIALITY COATINGS,
© | BASED RESIN ANCHOR SYSTEM | WURTH, SIKA, MYK ARMENT
GE, DOW CORNING, PIDILITE, WACKER, SUNANDA
7, ggkﬁ%PHlDE / SILICON SPECIALITY COATINGS, BENGAL BITUMEN, MYK
ARMENT, MAKPHALT
PIDILITE, FOSROC, SIKA, VELOSIT, MYK ARMENT, ARDEX
8. | FLOOR HARDENER ENDURA., STAR COATING.
9. | FIRE RETARDANT PAINT AKZONOBEL, PROMAT, NEWKEM, CARBOLINE
PIDILITE, SIKA, STP LTD., SUPREME BITUCHEM INDIA
10. \AVIIT%}E%’EOR&IEG PVT LTD, BENGAL BITUMEN, CHOWGULE, MYK ARMENT,
MAKPHALT
1 | ADHESIVES FEVICOL, ANCHOR, DUNLOP, 3M. PIDILITE, SIKA, VAM

ORGANIC, MYK ARMENT, VELOSIT

12.

WEATHER SILICON SEALANT

WACKER, DOW CORNING, MCCOY, SUNANDA SPECIALITY
COATINGS, RACHTR CHEMICALS, STP LTD, SIKA

13.

BACKER ROD

SUPREME IND.LTD., SYSTRANS POLYMERS, RACHTR
CHEMICALS

14.

BITUMEN, CRMB-55, CRMB-60,
PMB

INDIAN OIL, HINDUSTAN PETROLEUM, BHARAT,
PETROLEUM, SHIVA ASPHALT, OOMS PMR PVT LTD,
BENGALBITUMEN, STP LTD.

SUNKEN PORTION / TERRACE

15. WATERPROOFING VELOSIT, FORSOC, SIKA, MYK ARMENT, MAKPHALT
CEMENTITIOUS TREATMENT

16. PVC WATER STOPS FOXOPAM, MARUTI RUBBER, VELOSIT, SIKA
CORROSION INHIBITING

17.

ADMIXTURE (ASTM G1, ASTM G3,
ASTM G 109)

SUNANDA SPECIALITY COATINGS, BASF, FOSROC, SIKA,
MYK ARMENT, VELOSIT, STP LTD.

18.

LIQUID APPLIED MODIFIED PU
WATERPROOFING MEMBRANE,

VELOSIT, CHOWGULE, MYK ARMENT, ARDEX ENDURA,
SIKA, ALCHIMICA, MAKPHALT

TERRACE WATERPROOFING
SUNANDA SPECIALITY COATINGS, SIKA, BASF,
19. | EPOXY FLOORING CHOWGULE, MYK ARMENT, ARDEX ENDURA
0. | PU FLOORING SUNANDA SPECIALITY COATINGS, SIKA, BASF, VELOSIT,

CHOWGULE, MYK ARMENT, ARDEX ENDURA

21.

PU COATINGS FOR STRUCTURAL
STEEL

SUNANDA SPECIALITY COATINGS, SIKA, VELOSIT, X
CALIBUR CONSTRUCTION SYSTEMS INC, CHOWGULE,
STP LTD

22.

EPOXY COATINGS FOR
STRUCTURAL STEEL

SUNANDA SPECIALITY COATINGS, SIKA, X CALIBUR
CONSTRUCTION SYSTEMS INC, RACHTR CHEMICALS, STP
LTD.
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23.

EPDM & SILICON GASKET

HANU, ANAND, RAVEN, ZERO, ROOP, LESCUYER,
BENGAL BITUMEN, AMEE RUBBER, OSAKA, ELTECH,
AVIGIRI

24.

SBR POLYMER

DR. FIXIT, CICO, SIKA, FOSROC

PAINTS

WATER-PROOFING CEMENT
PAINT

DUROCEM OF BERGER PAINTS, SUPER SNOWCEM
DECORATIVE OF SNOWCEM INDIA LTD. GATTUCEM OF
ASIAN PAINTS, JENSON & NICHOLSON ROBBIACEM
SUPER CEMENT PAINT OF JENSON & NICHOLSON.

ASIAN, BERGER, NEROLAC, JSW, DULUX, ACRO,

2. TEXTURED EXTERIOR PAINT SNOWCEM INDIA LTD.
LUXOL HI-GLOSS OF BERGER, APCOLITE LUSTURE
3. SYNTHETIC ENAMEL PAINT FINISH WHITE OF ASIAN PAINTS, DULUX GLOSS OF ICI

MAKE, JENSON & NICHOLSON BROLAC HI-GLOSS
POLYURETHANE ENAMEL.

PLASTIC/ACRYLIC EMULSION
PAINT

SILK LUXURY/SILK GLAMOUR EMULSION OF BERGER
PAINT, DULUX PROFESSIONAL SOLITAIRE OF
AKZONOBEL EMULSION OF KANSAI NEROLAC PAINT,
ROYALE OF ASIAN PAINT, JENSON & NICHOLSON
SPECIAL EFFECTS LUXURY SHEEN EMULSION.

ACRYLIC DISTEMPER

M/S ASIAN PAINTS LTD (TRACTOR/PROFESSIONAL
ACRYLIC DISTEMPER), M/S BERGER PAINTS INDIA LTD (
BISON ACRYLIC DISTEMPER), M/S ICI INDIA LTD
AKZONOBEL (MAXILITE ACRYLIC DISTEMPER),
NEROLAC PREMIUM WASHABLE OF KNPL, JENSON &
NICHOLSON (JENSOLIN ACRYLIC DISTEMPER).

CEMENT PRIMER

B.P. (ALKALI RESISTANT) WATER THINABLE OF BERGER
PAINT MAKE, PRIMOLITE WATER THINABLE GOODLASS
NEROLAC PAINT MAKE, CEMPROVER OF SNOWCEM
PAINT, CEMENT PRIMER OF ASIAN PAINT MAKE, JENSON
& NICHOLSON WATER THINABLE CEMENT PRIMER (EXT
& INT). PRIMOXX OF J&K WHITE CEMENT.

PREMIUM ACRYLIC SMOOTH
EXTERIOR PAINT EMULSION

SNOWCRYL XT/ MXIMUS OF SNOWCEM PAINT,
WEATHERCOAT SMOOTH/ WEATHERCOAT LONG LIFE
FLEXO OF BERGER PAINTS, DULUX PROFESSIONAL
WEATHER SHIELD OF AKZONOBEL, ULTIMA OF ASIAN
PAINTS

ACRYLIC SMOOTH EXTERIOR

TRUMP/ ALPURA OF SNOWCEM PAINT, WALMASTA OF
BERGER PAINTS, APEX, ASIAN PAINTS, WEATHER SHIELD

PAINT EMULSION OF MIS AKZONOBEL.
9. STEEL/ WOOD PRIMER ASIAN, DULUX, BERGER, NEROLAC,
10. EPOXY PAINT ASIAN, DULUX, BERGER, NEROLAC, SNOWCEM INDIA

LTD, VELOSIT

11.

WOOD FINISH (MELAMINE & PU
POLISH)

ASIAN, DULUX, BERGER, NEROLAC, PIDILITE, WEMBLEY,
STP LTD.

ASIAN PAINTS, BERGER, RELIANCE THERMOPLAST, S.N.

12. THERMOPLASTIC PAINTS IND. OSCAR, AUTOMARK (INDIA) INDUSTRIES LTD, STP
LTD
13. ROAD MARKING PAINT NEROLAC, ASIAN, SHALIMAR, BERGER, STP LTD.
WOOD WORK

BLOCK BOARD, PLYWOOD

GREEN PANEL, DURO, CENTURY, MERINO, BHUTAN
TUFF, JAIN WOOD INDUSTRIES

LAMINATE

MERINO, GREEN, CENTURY, FORMICA, BHUTAN TUFF,
JAIN WOOD INDUSTRIES

VENEER PLY, NATURAL WOOD
VENEERS

MERINO, GREEN LAM, DURO, CENTURY, KALPATARU,
BHUTAN TUFF, CENTURY,
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PRELAMINATED PARTICLE
BOARD

CENTURY, MERINO, ACTION TESA, BHUTAN TUFF,
GREEN LAM

FACTORY MADE FLUSH DOOR

CENTURY, ARCHID, MERINO, DURO, GREENPANEL,
ORION, BHUTAN TUFF

GYPSUM BOARD

GYPROC, SAINT GOBAIN GYPROC INDIA PVT. LTD, USG
BORAL, GYPTECH

LOCKS, LETCH

GODREJ, HETTICH, DORMA, IPSA, HAFELE, KICH

FRICTION STAY HINGES, BALL
BEARING HINGES & SPRING
HINGES

EARL-BIHARI, EBCO, GODREJ, DORMA, HAFELE, KICH

NUTS, BOLTS & SCREWS

GKW, KUNDAN, PRIYA, ATUL, PUJA, IPSA, WURTH

10.

DASH, ANCHORING FASTENERS
& SS STONE CLADDING CLAMP

HILTI, FISCHER, TRIXEL FROM AXELINDIA, CANON,
BOSCH, WURTH, ANCHOR

11.

MDF/HDHMR/WPC BOARD

DURATUFE, MERINO, CENTURY, GREENPANEL, ACTION
TESA, BHUTAN TUFF, KALPATARU

12.

FRAME SYSTEM FOR INTERAL
PARTITION

SAINT GOBAIN GYPROC INDIA PVT. LTD, USG BORAL

13 ACOUSTIC MINERAL FIBRE USG BORAL ARMSTRONG, GYPTECH, AEROLITE DIMOND,
) CEILING AND GRID SYSTEM HI-STEEL, BOLLARD
U.P TWIGA FIBERGLASS LTD, LLOYD, ROCKWOOL INDIA,
14. THERMAL INSULATION BOARDS TWIGA INSULATING INDIA, SIKA
PREMIXED FORMULATED ELITE-90 — GYPROC GOBAIN, FERRO - 700 GYPSUM
15. GYPSUM LIGHTWEIGHT PLASTER - FERROUS CRETE, RED TOP — USG BORAL
PLASTER BUILDING PRODUCTS (I) PRIVATE LIMITED,
16. TOILET CUBICLES GREENLAM, MERINO, CENTURY
17. HIGH PRESSURE LAMINATE MERINO, GREENLAM, FUNDERMAX, CENTURY

ALUMINIUM, STEEL, FALSE CEIL

ING, ROOF AND GLASS WORK

STAINLESS STEEL HARDWARE
FITTINGS (HEAVY DUTY)

DORMA, OZONE, GODREJ, GEZE, HAFELE, DORSET, KICH,
IPSA, ASSA ABLOY, HETTICH

ALUMINIUM SECTIONS FOR
DOORS, WINDOWS& PARTITIONS
ETC.

JINDAL, HINDALCO, INDALCO, NALCO, MAHAVEER

ALUMINUM SHEET

NOVELIS, EURAMAX, JINDAL, HINDALCO

ANODISED/POWDER COATED
ALUMINIUM HARDWARE
(HEAVY DUTY)

NU-LITE, GODREJ, KLASSIC, ALKA, JINDAL, PULSE, IPSA,
ASSA ABLOY

CLEAR/FLOAT/ FROSTED GLASS

MODI, SAINT GOBAIN, ASAHI, PILKINGTON, GOLD PLUS,
GLAVERBEL (BELGIUM), SISECAM

FIRE RETARDANT ALUMINIUM

REYNOBOND, ALUDECOR, ALUCOBOND, ALSTONE,

COMPOSITE PANEL ALUBOND DACS
JINDAL, KICH, ESSAR, NSTYLE-D-LINE, FABRINOX, SALES
7 STAINLESS STEEL SECTION STEEL, DORMA, GEZE, OZONE, IPSA
HIGH PERFORMANCE
8. TOUGHENED GLASS SAINT GOBAIN, ASAHI, PILKINGTON, MODIGUARD

FALSE CEILING- GYPSUM

SAINT GOBAIN GYPROC INDIA PVT. LTD.,
GYPROC/BORAL, GYPTECH

10.

FALSE CEILING- METAL WITH
SUPPORTING GRID

SAINT GOBAIN, ARMSTRONG, DEXUNE, USG BORAL,
DAIKEN, DIAMOND, NEWAGE, HI-STEEL, BOLLARD

11.

ACOUSTICAL FALSE CEILING
SYSTEM

ARMSTRONG, USG BORAL, SAINT GOBAIN, GYPTECH,
BOLLARD

12 METAL MODULAR FALSE ARMSTRONG, HUNTER DOUGLAS, DURLUM, GYPROC,
) CEILING SYSTEM DYNAMAX, BOLLARD, NEWAGE
13 WOODEN METAL BAFFLE ARMSTRONG, HUNTER DOUGLAS, DURLUM, GYPROC,
) CEILING SYSTEM BOLLARD
CALCIUM SILICATE FALSE
14. CEILING SYSTEM AEROLITE, GYPTECH, ARMSTRONG, DIAMOND
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15.

UPVC WINDOW/DOORS

FENESTA, REHAU, ALUPLAST, PRIZMA, KOMMERLING,
ENCRAFT

16.

ALUMINIUM SECTIONS FOR
DOORS, WINDOWS &

JINDAL, HINDALCO, INDALCO, NALCO, BHORUKA,
INDAL, MAHAVEER

PARTITIONS ETC.
GODREJ, SHAKTI, NAVAIR, SUKRI, KALPATARU,
17. FIRE RETARDENT DOOR BHAWANI, KUTTY
18. GRG FALSE CEILING DIAMOND, HI-STEEL, BOLLARD, ARMSTRONG
RAJSHRI PLASTIWOOD, FINOLEX PLASTICS, POLYLINE,
19- PVCDOORS DUROPLAST, SINTEX, FIBREWAYS, JAYNA
FIBREWAYS, NAVIER, SUKARI PROMAT, KUTTY, JINDAL
20. FRP DOOR STAINLESS, BHATT FIBREWAYS, JAYNA, SELECTED,
WURTH, SIKA
LIOYD INSULATION, KINGSPAN BY JINDAL, METECNO
INSULATED ROCKWOOL . ’ ;
21. EXTERNAL PANEL SYNERGY, ROOFCLAD, RINAC ROCKWOOL, ROCKWOOL,

SINTEX

22.

ANTI STATIC HIGH-PRESSURE
LAMINATE

MERINO, FORMICA, GREENLAM, FUNDERMAX, BHUTAN
TUFF, DURO

SAINT GOBAIN, MODIGUARD, AIS, ATUL, GOLDEN,

23. | MIRROR PILKINGTON

T R L e
25. | HYDRAULIC DOOR CLOSURE géglsjgﬁ,fg&ggggm » EVERITE, DORMA, HAFELE,
26 | S5 RAILING JINDAL DORMA, FABRINOX, STEEL NSTVLE, ALFA
27. | G.L SHEET SAIL, TATA, JINDAL, ISPAT, ROOFCLAD, ESSAR

28.

FIBRE GLASS SHEET

SIMCRYL(SIMBA), FIBREWAYS, ADVANCE FIBRE,
ROOFCLAD

29.

ROLLING SHUTTER

RAMA ROLLING SHUTTER, JYOTI ROLLING SHUTTER,
ANAND INDST, SHRI RAM ROLLING SHUTTER

30.

ALMUNIUM DOORS & WINDOW
FIXTURE

EVERITE, GODREJ, HARDIMA, HARDWARE, KLASSIC,
ALKA, JINDAL, IPSA

() M/S UNITED ENGG. WORKS, RAM NAGAR

(I) M/S METAL WINDOW CORP. ROHTAK

31. | STEEL WINDOW (III) M/S SKS STEEL INDUSTRIES PIRGARHI
(IV) ANY OTHER ISI MARKED FACTORY MADE
(V) JANGID ENGINEERING WORKS (JAIPUR)
32 | FIBRE CEMENT BOARD HIL, VISHAKHA, EVEREST INDUSTRY LTD., JAMES

HARDIE, NCL INDUSTRIES, EVEREST, BISON

33.

FABRICATORS FOR ALUMINIUM
GLAZING, STRUCTURAL
GLAZING, ALUMINIUM DOOR &
WINDOWS, ACP WORK.

ALUMAX, WINDORZ INDIA PVT. LTD, JANGID
ENGINEERING WORKS (JAIPUR)

34. LAMINATE FLOORING ARMSTRONG, PERGO, FLORENCE, ACTION TESA
35. PVC FLOORING & VINYL WALL ARMSTRONG, FORBO, GERELOR, INPROCORP,
DORMA, GEZE, HAFELE, ASBA ALLOY, OZONE, BENE,

36. GLASS DOOR FITTINGS MARS, HETTICH

37. CASEMENT WINDOW HINGES GIESSE, ALUALPHA, LAVAL, SAVIO

38. SS FRICTION HINGES GIESSE, COTSWOLD, SECURISTYLE

39 TOUGHENED GLASS FOR SAINT GOBAIN, ASAHI INDIA GLASS, SCHOTT, GOLD

) PARTITIONS PLUS

GLASS DOORS/PARTITION/

40, HARDWARE/ALUMINUM DORMA, GEZE, HAFELE, ASBA ALLOY, OZONE, BENE,
PROFILE MARS
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WATER SUPPLY AND SANITARY WORKS

PTMT FITTINGS

PRAYAG, POLYTUF, Cardin

KITCHEN LOFT TANK

SINTEX, TIRUPATI

PLASTIC SEAT COVER

HINDWARE, CERA, PARRYWARE, KOHLER, NYCER,
JOHNSON PEDDAR, JAQUAR

PVC CISTERN

HINDWARE, CERA, PARRYWARE, KOHLER, NYCER,
JOHNSON PEDDAR, JAQUAR

C.I. MANHOLES COVERS

BIC, KAPILANSH DHATU UDHYOG, NECO, RIF, BCM, SKF,
HIF

BRASS STOP & BIB COCK

ZOLOT, SANT, L&K, JAQUAR, ESSCO, JOHNSON,
PARRYWARE, CERA

BRASS BALL VALVE WITH
7. FLOATS ZOLOTO, LEADER, SANT
8. | SS HINGED GRATING GMGR, NEER, CHILLY
9 | SANITARY ACCESSORIES JAQUAR, KOHLER, KEROVIT, HINDWARE, JOHNSON,

SIMPOLO CERAMICS, PARRYWARE, CERA

10.

C.P. ACCESSORIES

JAQUAR, SOMANY, PARRYWARE, GROHE, KOHLER,
HINDWARE, JOHNSON, CERA, KINGSTON

11.

MOISTURE RESISTANT BOARD

ST-GOBAIN, GYPROC, USG BORAL,

12.

FLOOR TRAP

JAINA, CHILLY, NIRALE

13.

VITREOUS CHINA
SANITARYWARE AND FITTINGS

HINDWARE, CERA, PARRYWARE, KOHLER, NYCER,
JOHNSON PEDDAR, SOMANY, JAQUAR

14.

STAINLESS STEEL SINKS

NEELKANTH, JAYNA, FRANKE, ANUPAM, NIRALI, COBRA,
PRAYAG, CERA, KINGSTON

15.

C.P. BRASS FITTINGS

JAQUAR, SOMANY, PARRYWARE, GROHE, KOHLER,
HINDWARE, JOHNSON, CERA, KINGSTON, CARDIN

16.

CENTRIFUGALLY CAST (SPUN)

NECO, RIF, SKF, ACL, HEPCO, MARC, GEM, BIC, HIF,

IRON PIPES & FITTINGS JAISWAL, RPMF
CENTRIFUGALLY CAST (SPUN)
17- | [RON PIPES (CLASS LA) RIF, NECO, SKF, ACL, HIF
ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH,
18. | CPVC PIPES & FITTINGS ASHIRWAD, APL APOLLO
19. | G.1. PIPES TATA, JINDAL (HISSAR), ZENITH, PRAKASH SURYA, G.S.T.

20.

G. . FITTINGS

UNIK, ZOLOTO, K8, ICS, R, K.S, NVR, JINDAL, R BRAND,
AMCO

21.

UPVC PIPES & FITTINGS

ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH,
ASHIRWAD, APL APOLLO

LEADER, SANT, ZOLOTO, KIRLOSKAR, CASTLE, KARTAR,

22. | GUNMETAL VALVES AL
23. | BALL VALVES LEADER, SANT, ZOLOTO, CASTLE, IBP, ARCO
24. | C.L SLUICE VALVES KIRLOSKAR, IVC, BURN
KK, JAIN, PRAGATI, BIC, KAPILANSH DHATU UDHYOG,
25. | SFRC MANHOLE COVER NBCO.RIF. BOM 8.5 & CO.
6. | RCCPIPES JAIN, PRAGATI, KK, LAKSHMI, SOOD & SOOD, JAIN & CO.,
: USHA, DIWAN SPUN PIPE, J. K. SPUN PIPES
RIF, NEECO, ELECTRO STEEL, 1ISCO, NEECO, KAPLANSH,
27. | LA (C1) PIPES KESORMA SPUN PIPE & FOUNDRIES, CALCUTTA, SUPER
ENTERPRISES, INDIAN IRON & CO. LTD. CALCUTTA.
28. | PPR PIPES SFMC, SAFE, PIONEER INDST., SUPREME, RELIANCE
29, IS)[[JJPCPTLISLKI)E IRON PIPE (WATER ELECRO STEEL, KESSO, KDUPL, ELECTRO SPUN
30. | SEWERAGE & DRAINAGE PUMPS | KIRLOSKAR, KSB, CROMPTON GREARES
31. | HDPE PIPES & FITTINGS JAIN, ORIPLAST, KISAN

32.

G.1. PIPE JOINTING MATERIALS

LOCTITE 55/DR. FIXIT, MC BAUCHEMIE

33.

STONWARE PIPES AND GULLY
TRAPS

PERFECT, BURN, ANAND, PARRY, SKINS GROHE, HIND,
DEVRAJ ANAND CERAMIC (P) LIMITED., PERFECT
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POTTERI JABAL PUR (MP), BURN POTTERIES, JABALPUR
34. | WATER METER CRESENT/ KAYEE/ KAPSTAN/ ANAND AASHI
SFMC/SINTEX/SPL, UNITEK, SHEETAL, POLYCON
33. | PVC WATER TANK ELECTRO PLAST, STAR, LOTUS
36 SEWAGE WATER/RAIN WATER ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH, AJAY,
" | PIPES ASHIRWAD, BIRLA AEROCON, KISAN
37 SMC (Sheet Moulded Compound) SINTEX, AMITEX
Panel Tank
MISCELLANEOUS ITEMS
| Eg CH?I}{?ETSE]SE ET SI;A]I)LOISgS’ FIBREWAYS, KUTTY, JINDAL STAINLESS, BHATT
’ > | FIBREWAYS, WURTH, SIKA
COVERS
GRC/FRP SCREENS/RAILING/JALL/
2 CORNICES/STATUES/PANELS/MO | TERRA FIRMA, JINDAL STAINLESS, UNISTONE, UNIQUE
ULDING
SABIC LEXAN, BAYER, COXABELL, ROOFCLAD, MNF
3 | POLY CARBONATE SHEET METALS, GE LEXOL, EVEREST
DIAMOND CUTTING/
4 CORE CUTTING WURTH, HILTI, TYROLIT
5 SIGNAGES PROLITE, GLOLITE, VISTA
6 BLINDS VISTA, DECOR, DECK, MAC
GODREJ, DURIAN, STEELCASE, HERMAN MILLER,
7. | FURNITURE FEATHERLITE,
8. MICRO CONCRETE FOSROC, CICO, PIDILITE
9. CORIAN SHEET DUPONT, STARON SOLID
10. BROADLOOM WOOVEN CARPET OBEETEE, FENIX, FELTECH, WILTON
FIRE CHECK DOORS S.S.
11. FITTINGS HAFELE, GEZE, BECKER FIRE SOLOUTION
WARNING & DIRECTORIAL
TACTILE INDICATOR (STAINLESS
12. STEEL STRIP & STUDS OF 304 SIGNXPRESS INDIA, EMINENT TACTILE, FERROGRATE
GRADE WITH PU)

Note: -The Articles / materials which are not mentioned in the above said list shall
be approved by the NIT approving authority before execution of work.
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ANNXURE-I

LIST OF MANDATORY TESTS

CPWD

Material Clause Test Field/ Test Min. Frequency of testing
Laboratory procedure quantity
test of
material
for
carrying
out the
test
1 2 3 4 5 6 7
Water 3.1.1 (i) PH Value Lab IS 3025 - Water from each source
(i) Limits of Acidity Lab shall be got tested before
(iii) Limits of Alkality Lab the commencement of
(iv) Percentage of solids work and thereafter once
a) Chlorides Lab in every three months till
b) Suspended matter Lab the completion of the
¢) Sulphates Lab work. Water from
d) Inorganic solids Lab municipal source need be
e) Organic solids Lab tested only once in six
months. Number of tests
for each source shall be 3.
Cement 3.1.2 (a) Physical requirement
(i)  Fineness Lab IS 4031 (Part II) Each lot Every 50 tonnes or part
(i)  Soundness Lab IS 4031 (Part III) thereof. Each brand of
(iii) Setting time (initial & Final) Lab IS 4031 (Part V) cement brought to site
(iv) Compressive strength shall be tested as per this
(v) Consistency of standard Lab IS 4031 (Part VI) frequency.
cement paste
Lab IS 4031 (Part VI)

Sand 3.1.3.1 | Organic impurities Field Appendix ‘A’ 20 cum Every 20 cum or part
thereof or more frequently
as decided by Engineer-
in-charge.

3.1.3.2 | Silt Content Field Appendix C 20 cum Every 20 cum or part
thereof or more frequently
as decided by Engineer-
in-charge.
3.1.3.4 | Particle size distribution a, b, ¢, d, Field or Appendix B 40 cum 40 cum or part thereof.
&e Labour as
decided by
the Engineer
in charge
3.1.3.5 | Bulking of sand Field Appendix D 20 cum Every 20 cum or part
thereof or more frequently
as decided by Engineer in
charge.
Steel tubular | 10.13 | (a) Tensile Test Laboratory IS 1608 Every 8 Every 8 tonne or part
pipes (b) Bend Test IS 2329 tonne or part | thereof.
(c) Flattening Test IS 2328 thereof.

Structural 10.1.1 | (a) Tensile strength Laboratory IS 1599 20 tonne Every 20 tonne or part

Steel if (b) Bend Test thereof.

arranged by

the contractor

Bricks/Brick 6.1.3 Testing of bricks/brick tiles for | Laboratory Appendix A,B,C Asperthe | Every 50000 or part

tiles 6.1.4 dimensions, Comprehensive & D of Chapter 6 Table 6.3 thereof or more frequently

6.1.5 strength, Water absorption and and 6.4 as decided by Engineer in
efflorescence charge.

Stone 4.1.2.2 | (a) Percentage of soft or delirious Field or IS 2386-Part-11 As required | For all quantities

aggregate material laboratory by

Test as Engineer-in-
required charge
Reinforcement 5.13 Physical Test and chemical test Laboratory IS 1786 As per As per CPWD
Steel CPWD specification
specification
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4.1.2.3 | Particle size Field/Lab Appendix-‘A’ 45 Cum For every 45 cum or part
thereof for RCC work
only. For test of items as
decided by Engineer-in-
charge
4.12.5 | (a) Estimation of organic Field/Lab IS 2386-Part-11 10 Cum For every 40 cum or part
impurities thereof
(b) Surface moisture Field/Lab IS 2386 10 Cum -do-
(c) Determination of 10% fine Field/Lab IS 2386 10 Cum -do-
value
(d) Specific gravity Field/Lab IS 2386 10 Cum -do-
(e) Bulk density Field/Lab IS 2386 10 Cum -do-
(f) Aggregate crusing strength Field/Lab IS 2386 10 Cum -do-
(g) Aggregate impact value Field/Lab IS 2386 10 Cum -do-
Concrete 54.1 Slump Test Field Appendix —‘D’ 10 Cum 15 cum of part thereof
Reinforcement | 5.4.9.1 | Cube Test Field / Lab Appendix — ‘A’ 5 cum As per CPWD
Concrete specifications
Timber 9.1.6 Moisture Content Field (by Appendix-‘C’ 1 Cum Every one cum or part
moisture thereof.
meter)
laboratory
test as
required by
Engineer-in-
charge.
Stone 7.1.1 (i) Water absorption Lab Test IS 1121 50 sqm for | 100 sqm/20 cum or part
7.4 (ii) Transverse strength IS 1121 Part II slabs and 10 | thereof or change of
7.8 (iii) Resistance to wear IS 1706 cum in stone | source as per direction of
7.9 (iv) Durability IS 1126 masonry Engineer-in-charge.
Marble 8.3 (i) Moisture Absorption Laboratory IS 1124 50 Sq.m. 100 sqm. or part thereof.
(Table | (ii) Hardness Test Mho’s Scale
8.2) (iii) Specific Gravity IS 1122
Granite (i) Moisture Laboratory IS 1124 50 Sq.m. 100 sqm. or part thereof.
(ii) Specific Gravity IS 1122
Concertina As per 1. Tensile Strength Laboratory IS 278: 2009 Per lot Per lot.
Coil BIS 2. Galvanising
code
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Annexure Il
Field Testing Instruments
Steel tapes — 3m
Vernier calipers
Micrometer screw 25mm gauge
A good quality plumb bob
Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical
Wire gauge (circular type) disc

Foot rule

© N o o bk b=

Long nylon thread

9. Magnifying glass

10. Screw driver 30cms long
11.Ball pin hammer, 100 gms

12. Plastic bags for taking samples

13. Balances

(i) 7 kg. to 10 kg. capacity, semi self indicating type —accuracy 10gm.

(i) 500 gm. Capacity, semi-self indicating type — accuracy 1 gm.

(iii) Pan balance — 5 Kg. capacity — accuracy 10 gms.

14. Ovens (if required)-electrically operated, thermostatically controlled upto
110°C — Sensitivity 1°C.
15. Sieves: as per IS 460-1962 (if required)-.

(i) LS. sieves — 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm,
40mm, 25mm, 20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid
and pan.

(i) 1.S.. sieves — 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm,
600 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90
microns, 75 microns, with lid and pan.

16. Sieve shaker capable of 200mm and 300mm dia sieves, manually operated with
timing switch assembly.
17. Equipment for slump test slup cone, steel plate, tamping rod, steel scale, scoop.
18. Dial gauges (if required)-, 25mm travel — 0.01 mm/division least count — 2nis.
19. Graduate measuring cylinders 200ml capacity — 3 nos.
20.Enamel trays (for efflorescence test for bricks).
(i) 300mm x 250mm x 40mm - 2 nos.
(i) Circular plates of 250mm dia — 4 nos.
21.Cube Testing Machine with calibration certificate.
22.Cube Moulds — 12 Nos. 15x15x15 cm
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On non-judicial stamp paper of minimum Rs. 100 ]

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance
Guarantee/Security Deposit/Mobilization Advance

1. Whereas the Executive Engineer ................... (name of division) ..........ecveennnn. , CPWD on behalf of
the President of India (hereinafter called “The Government”)has invited bids under
ceevrvsssnnnnnnnnnnen (NIT nUMbEF)..ooeeee. dated s Lo (name
OF WOTK) sisiscussmisnsssicstsinssmmenmmnsomeneesssiocrns The Government has further agreed to accept
irrevocable Bank Guarantee for Rs. .......ooovvevnn... (RUPEES ..., only) valid upto .........

(date)*......... as Earnest Money Deposit from ................... ... (name and address of contractor)
crensnnnnennn.(hereinafter called “the contractor”) for compliance of his obligations in accordance
with the terms and conditions of the said NIT.

OR**

Whereas the Executive Engineer ... (name of division) ......ccoevvevvvon , CPWD on behalf of
the President of India (hereinafter called “The Government”) has entered into an agreement
bearing number ..o With e (name and address of the contractor) ...............
(hereinafter called “the Contractor”) for execution of WOrk .......oooooovvoooooo (name of
WOTK) oot e The Government has further agreed to accept an irrevocable
Bank Guarantee for Rs. ..........cco........ (RUPEES oo ceren, only) valid upto ........ (date)........
as Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for
compliance of his obligations in accordance with the terms and conditions of the agreement.

2. We; cisiinin (indicate the name of the bank) ...ocoeeeeveen. (herein after referred to as “the Bank”),
hereby undertake to pay to the Government an amount not exceeding RS. .....ccoooveveeerevinnn,
(Rupees................. only) on demand by the Government within 10 days of the demand.

< M - S— (indicate the name of the Bank) w.ccccueveennn. , do here by undertake to pay the

amount due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said Contractor. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees ................. only)

4. We, ., (indicate the name of the Bank) ....ccoooee... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and the Contractor
shall have no claim against us for making such payment.

5. We, . (indicate the name of the Bank) ...eveirenenn, , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any manner
our obligation here under to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor from time to time or to postpone for any time
or from time to time any of the powers exercisable by the Government against the said contractor
and to forbear or enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation or extension being granted
to the said Contractor or for any forbearance, act of omission on the part of the Government or
any indulgence by the Government to the said Contractor or by any such matter or thing

+10°20%0
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whatsoever which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

6. WE, .veerveemiiiniinns (indicate the name of the Bank) ... , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee the Government may have in relation to the
Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the

Contractor.

B. W@, ..oorrmmmnemcsssizins (indicate the name of the Bank) ......ccooniininns , undertake not to revoke this
guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to ..o unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
Festiicted 10 RSy suussmsspiveamns (RUPEES .coovvrieriiinnnns only) and unless a claim in writing is lodged

with us within the date of expiry or extended date of expiry of this guarantee, all our liabilities
under this guarantee shall stand discharged.

Date .............
Witnesses:
1. Signature........oe. Authorized signatory
Name and address
Name
Designation
Staff code no.
Bank seal
2. Signature ...

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited
and 180 days for two/three bid system from the date of submission of tender.

**|n paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earnest money or for performance guarantee/security deposit/mobilization advance, as the case may
be.
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CENTRAL PUBLIC WORKS DEPARTMENT

OFFICE MEMORANDUM
No. DG/CON/Misc./04 .
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAVAN ,NEW DELHI DATED: 23.01.2017

Sub: Compliance on Construction & Demolition Waste Management Rules, 2016 —
Regarding Disposal of Waste to the approved by local Authority.

Ref: Ministry of Environment and Forest notification dt. 29.03.2016 Construction

and Demolition Waste Management Rules 2016 in exercise of powers Conferred
by Environment (Protection) Act 1986 (Available at web address

www.moef.gov.in).

The above Rules notified by Ministry of Environment and Forest are brought to
the notice of all NIT approving authorities and they are directed to incorporate suitable

provisions in the special conditions and ensure compliance of the Rules.

ﬂ?ﬂo! ly

Superintending Engineer (C&M)

This issues with the approval of ADG(TD).

Issued from file No. CSQ/CM/C/17(1)/2017
Copy to:-

1. All Spl. DGs, CPWD, E-in-C, PWD, Delhi Govt. They are requested to endorse a
copy.of this 0.M. to all ADGs, CEs, SEs & EEs concerned.

Ve @w%
~Executive Engineer (C)
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(GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF
DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS.

The Agreement made this day of one thousand

nine hundred and between son of

of (hereinafter called the Guarantor of the one part) and the
PRESIDENT OF INDIA (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the
Contract), dated and made between the GUARANTOR OF THE ONE

part and the Government of the other part, whereby the Contractor, inter alia, undertook to render
the buildings and structures in the said contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the
said
structures will remain water and leak-proof for five years from the date of giving of water
proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him
will render the structures completely leak-proof and the minimum life of such water proofing
treatment shall be FIVE YEARS to be reckoned from the date after the maintenance period
prescribed in the contract.

Providing that the Guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of Firewood and things of the same nature which might cause damage to the
roof.

b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts.

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of
any defect being found render the building water proof to the satisfaction of the Engineer-in-
charge at his cost and shall commence the work for such rectification within seven days from the
date of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects
failing which the work shall be got done by the Department by some other contractor at the
GUARANTOR’S cost and risk. The decision of the Engineer-in-charge as to the cost, payable by
the Guarantor shall be final and binding.
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That if the Guarantor fails to execute the water proofing or commits breach there under,
then the Guarantor will indemnify the principal and his successors against all loss, damage, cost,
expense or otherwise which may be incurred by him by reason of any default the part of the
GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and / or damage and /or cost incurred by the Government the decision of the

Engineer-in-charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the
Obligor and by and for
and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by Obligor in the presence of -

Signed for and on behalf of the President of India by

In the presence of —
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GENERAL ABSTRACT OF COST

Name of Work: Annual Repair and Maintenance of CAG office building under jurisdiction of 1-A
Sub Division, CPWD, New Delhi during 2026-27.

S. No. DESCRIPTION OF ITEM AMOUNT (RS) Reference
1 Day to Day Maintenance 897723.00 | Sub Head -A
) Supply of Material for Day to Day 275630.00 Sub Head -B
Maintenance
3 Finishing work 827340.00 | Sub Head -C
4 Special Repair Works 719333.00 | Sub Head -D
Total Rs. 2720026.00
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Details of material required for day to day maintenance

(Annexure-A)

SL.No. Description of Item
A Civil Works
1 P.V.C flush bend 1.20m long 32mm dia with pvc cupling for flush valve as per site
requirement.
2 CP brass face for pillar cock as per site requirement.
3 CP brass face for concealed stop cock as per site requirement.
4 CP brass face of different size for bib cock as per site requirement.
5 White cement as per site requirement.
6 Glass putty as per site requirement.
7 M-seal as per site requirement.
8 GI binding wire as per site requirement.
9 MS nails of sizes as per site requirement.
10 MS/SS screws of sizes in dia as well as in length as per site requirement.
11 GI/CPVC elbow of different dia of nominal bore as per site requirement.
12 GI/CPVCsocket of different dia of nominal bore as per site requirement.
13 GI/CPVC Tee of different dia of nominal bore as per site requirement.
14 GI/CPVC plug of different dia as per site requirement.
15 GI/CPVC Nipple of different dia of nominal bore & length as per site requirement.
16 Hexa nipple of different dia of nominal bore as per site requirement.
17 PVC Cistern handles for low level cistern of different capacity as per site requirement.
18 PVC washer for different dia of bib cock as per site requirement.
19 PVC washer of syphen as per site requirement.
20 Teflone Tape as per site requirement.
21 Threaded PVC Tank lid of different dia as per site requirement.
22 Portland OPC cement 43 grades as per site requirement.
23 Coarse sand as per site requirement.
24 Fine sand Jamuna Sand) as per site requirement.
25 Stone aggregate 20mm nominal size as per site requirement.
26 Welding rods as per site requirement.
27 Acid as per site requirement.
28 gumboots as per site requirement.
29 hand gloves as per site requirement.
30 Bamboo Khapacchi as per site requirement.
31 Plaster of paris for repair work
32 PTMT HD ball for 15mm & 20mm dia
33 PTMT ball cock 15mm & 20mm dia
34 Epoxy coated aluminium rod for ball cock
35 Bracket for Urinal hanging arrengment
36 C.P Extension Nipple 15 mm dia of various sizes as per site requirement
37 Gypsum/SS screws of various sizes
38 Clamps for unirals and washbasin as per site requirement
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Schedule of Quantity

CPWD

SH: 'A':- Day to Day Maintenance work

S.
No

Description of Items

Qty

Rate

Unit

Amount

Day to day maintenance services and upkeep
of all internal and external assets of buildings
under Jurisdiction of sub div. 1A, CPWD
CAG Building (SC-742), including
repair/replacement of damaged/defective parts
related to carpentry work, water supply &
sanitary installation work (i.e. plumbing
work),and cleaning & maintaining of open
drains, sewerlines, manholes, traps, Rain
water harvesting system, welding of existing
broken grills, hinges, door, windows, gates
and railing etc., complete by providing
sufficient labours in proper uniform i/c T&P
and material as required on all days (9 AM to
5 PM) excluding Sundays & National
Holidays. This item include the all labours
along with material given (in Annexure A)
including all related T&P, wherever required.

Note:- This item also includes the labour
portion along with T&P required for
execution of work and material covered in
Sub Head-B. The Payment of material as per
Sub Head-B shall be made seperately.
Payment to each worker shall be provided on
the basis of current minimum wages or as
revised by Govt. of Delhi / Govt. of India
whichever is higher shall be payable as per
classification of workers as detailed below :-
(a) Unskilled @ 21502/- each per month
(b) Semi-skilled @ 23868/- per month
(c) Skilled @ 26208/- per month
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®

Day to Day Maintenance of sewerage system,
drainage system and desilting of manholes, rain
water chambers, gully traps etc. by engaging
professional Sewer man/Sweeper /Multipurpose
for opening / cleaning of chocked sewer pipes,
drains, manholes, gully traps, water closet, wash
basins, floor trap & P-traps etc. at all floors and
vertical stacks of services of all sizes to keep
sewerage and drainage system functional
including disposal of silt, malba, waste, garbage
etc. to the authorized dumping ground within
the jurisdiction of Sub-Division complete to the
entire satisfaction and as per the direction of
Engineer-in-Charge (Rate inclusive of cost of
all labours, materials like disinfectant, acid,
vim, harpic, soap, scrubber etc. and T&P like
pump pusher rod, brushes for cleaning, iron rod,
safety shoes, hand gloves, bamboo khapachi,
broom sticks, brooms (soft & hard), basket or
bucket for dust and waste collection, safety
tools and other related tools required.
(Note : Apart from this, all above mentioned
services to be done on half yearly basis as a
special drive of the entire Building area and as
an when required & directed by the Engineer-in-
charge. Nothing extra shall be paid on this
account).

(i)

Day-to-Day Maintenance and cleaning of
chajjas, roofs, uprooting of trees from roofs
and shafts, expansion joints etc and removing
of cobwebs, bechives, vegetation, pigeon
drops etc including disposal of silt,
vegetations, malba etc. to the authorized
dumping ground to the entire satisfaction and
as per direction of the Engineer-in-Charge.
(Note : Apart from this, all above mentioned
services to be done on monthly basis as a
special drive of the entire Building area as an
when required/directed by the Engineer-in-
charge Nothing extra shall be paid on this
account).
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(iii)

Day to Day Maintenance by engaging
Professional Carpenter/Plumber Multitalented
for existing wooden/PVC/MS doors & windows
and its fixtures for repairing and re-fixing &
fixing of damaged doors, windows, ventilators
of steel/wood/PVC etc.adjustment/setting of
mortice lock, interlock, fixing of glass panes
(plain & frosted) replacement of fittings, fixing
of looking mirrors and all  other
carpentry/glazier works required to keep them
in proper functional conditions at all floors to
the entire satisfaction and as per direction of the
Engineer-in-charge (Rate inclusive of all labour,
materials like SS/M.S. Butt Hinges, Al-Bihari
Hinges, piano hinges, MS/SS/Brass Screws,
Nails, Nut Bolts of required shape & sizes, glass
putty/wooden & MS fillets/beading & wooden
moulding etc. complete (the all material shall
match with the existing size, shapes, shade and
quality as approved by Engineer in charge) and
T&P like drilling machine, electric operated
(Ordinary as well as hammer drilling) Plainer,
saw, screw driver, hammer, chisel, try square,
tape, scrubbing knife, marking gauge and glass
cutter (diamond kalam) and all other related
tools as required.

Maintenance of plumbing & sanitary system
of entire area for repairing, stopping leakages
& over flows of water from
PVC/RCC/LOFT/OH  tanks, underground
tanks, cisterns, leakage of floor trap, P-traps,
WC joints of pipe and fittings, replacement of
GI/PVC pipes, fitting and fixtures, ball cock,
brass tap phases of bib cock, stop cock &
pillar cock, concealed fittings, internal fitting
of flushing system, floor trap, SCI pipe and its
fitting etc. to keep the entire water supply
system / sanitary system efficient and
functional to the entire satisfaction and as per
direction of the Engineer-in-charge (Rate
inclusive of all labour, materials like M-seal,
araldite, cement, sand, aggregate, teflon tape,
safeda etc. (the all material shall be match
with the existing size, shape, shade and
quality as per approved by Engineer-in-
charge) and T&P like pipe wrench, pipe
cutter, pipe vice, pipe die, files, pillar,
caulking tools, pressure pump, grinding
machine, hammer and all other related tools as
required.
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@iv)

Day-to-Day Maintenance of water supply
grid and valves of required sizes excluding
unfiltered water supply lines in the entire
campus to keep the water supply system
efficient and operational at all times complete
to the entire satisfaction and as per direction
of the Engineer-in-Charge.

\9)

Welding by electrical plant including
transportation of electrical welding plant With
all manpower and accessories, Generator at
site to weld broken grills, hinges, doors,
windows, gates, railings and any other steel
work of dwelling units, offices, parks,
boundary walls etc. complete as per direction
of the Engineer-in-Charge. (Note:- Above one
job for CAG Building should be available for
once in a month and as per direction of
Engineer-in-charge).

9 | Month

99747.00

Per Month

897723.00

Total

897723.00
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SH: B: - Supply & Stacking of materials for day-to-day maintenance

S.
No

Description of Items

Qty

Rate

Unit

Amount

Supply & stacking of following materials for day
to day maintenance of approved brand and
manufacture as approved by Engineer-in-charge).
(Note : - 50% materials taken shall be deposited
with the JE/AE Site-in-charge by the conractor
within 15 days from date of start of work and
remaning quantity will be required as direction
by Engineer-in-charge( necessary purchase bill of
material shall be deposited with the supply of
quantity).

Note:- Nothing shall be paid for fixing component
as Labour component for fixing is included in Sub
Head-A (day to day maintenance).

Supplying and placing in position of Daily
required Material of approved make as required
by Engineer-in-Charge for
Plumber/Carpenter/Mason.

1.1

Unplasticised P.V.C. connection pipe with brass
union 30 cm long 15 mm bore

20.00

Nos.

41.41

each

828.00

1.2

Unplasticised P.V.C. connection pipe with brass
union 45 cm long 15 mm bore

30.00

Nos.

49.17

each

1475.00

1.3

C.P. Brass bibcock 15 mm

5.00

Nos.

427.02

each

2135.00

14

C.P. Brass long nose bibcock 15 mm

5.00

Nos.

698.76

each

3494.00

1.5

C.P. Brass angle valve 15 mm

6.00

Nos.

489.12

each

2935.00

1.6

C.P. Brass Extension Nipple (1/2"x2" size)

5.00

Nos.

59.52

each

298.00

1.7

15 mm PTMT bib cock with flange (fancy)

5.00

Nos.

122.93

each

615.00

1.8

PTMT Angle Stop cock with Flange 15 mm

5.00

Nos.

119.05

each

595.00

1.9

Brass full way valve with C.I. wheel (screwed
end) 25 mm dia

5.00

Nos.

534.41

each

2672.00

1.10

PTMT Ball Cock 15mm complete with Epoxy
Coated Aluminium Rod & H.D. Ball

5.00

Nos.

102.22

each

511.00

PTMT Ball Cock 20mm complete with Epoxy
Coated Aluminium Rod & H.D. Ball

5.00

Nos.

155.28

each

776.00

White plastic seat (solid) with lid C.P. brass
hinges and rubber buffers for (European type
W.C. pan)

10.00

Nos.

583.59

each

5836.00

1.13

Hydraulic door closer tubular type Aluminium
section body

45.00

Nos.

776.39

each

34938.00

1.14

Brass hanging type door stopper 150 mm with
Brass screws 25 mm

35.00

Nos.

104.94

each

3673.00

1.15

8 mm dia C.P. Brass/ S.S. Jet with flexible tube
upto 1 metre long with S.S. tringular plate for
Eureopean type W.C.

10.00

Nos.

284.69

each

2847.00

1.16

Flexible (coil shaped) PVC waste pipe for sink
and wash basin 40 mm dia with length not less
than 700 mm i/c PVC waste fittings

30.00

Nos.

49.17

each

1475.00
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1.17 | Stainless steel butt hinges 125x64x1.9 mm IS : each
12817 marked packet
containing
10.00 | Packet | 502.07 | 10 Nos. 5021.00
1.18 | Stainless steel butt hinges 100x58x1.9 mm IS : each
12817 marked packet
containing
10.00 | Packet | 452.90 | 10 Nos. 4529.00
1.19 | Rectangular shape 1500x450 mm Mirror with
Plastic moulded frame 10.00 | Nos. | 905.80 | each 9058.00
1.20 | Anodised Aluminium tower bolt (barrel type) each
250x10 mm packgt
containing
10.00 | Packet | 653.46 | 10 Nos. 6535.00
1.21 | PTMT liquid soap container of 400ml capacity 15.00 | Nos. 133.28 each 1999.00
1.22 | Chromium plated Brass mortice latch and lock
100x65 mm with 6 levers and a pair of brass lever
handles 10.00 | Nos. 700.05 each 7001.00
1.23 | C.P. Brass Centre Hole Basin Mixture with cast
spout 5.00 | Nos. |2277.44 each 11387.00
1.24 | PTMT - Waste Coupling 31/32 mm 5.00 | Nos. 45.29 each 226.00
1.25 | Anodised Aluminium sliding door bolt 300x16
mm 10.00 | Nos. 207.04 each 2070.00
1.26 | Anodised Aluminium sliding door bolt 250x16
mm 15.00 | Nos. 168.22 each 2523.00
1.27 | Anodised Aluminium handles 125 mm with plate each
175 x 32 mm packet
containing
5.00 | Packet | 433.50 | 10 Nos. 2168.00
1.28 | Magnetic catcher double strip horizontal type 10.00 | Nos. 28.47 each 285.00
1.29 | PVC Tank cover (2000 Ltr.) of approved quality 10.00 | Nos. 197.40 each 1974.00
1.30 | CP Brass Single Lever Basin Pillar Cock (Cat.
No. - ARI-39011) of Jaquar Make 10.00 | Nos. | 202455 | each | 20246.00
1.31 | C.P. brass Hand Shower (Health Faucet) with
8mm dia 1.20m long Flexible tube & wall hook of
approved quality code of Jaquar make (ALD-573) 10.00 | Nos. | 1413.35 cach 14134.00
1.32 | CP Brass 2 way Bib Cock(Cat. No. - DRC -
37041) of Jaquar Make 10.00 | Nos. | 1680.75 | each | 16808.00
1.33 | CP Brass Angular Stop Cock with wall flange
(Cat No. -ARI - 39053) of Jaquar Make 5.00 Nos. 99315 each 4966.00
1.34 | CP Brass Bottle trap 32mm size with 300mm &
190mm long wall connection pipes & wall flange
(Cat. No. -ALD-769L.300x190) of Jaquar Make 500 | Nos. | 1680.75 cach 8404.00
1.35 | 15mm CP Brass long body bib cock with wall
flange (Cat. No. - KUP-35037 PM) of Jaquar
Make 6.00 | Nos. |2024.55 each 12147.00
1.36 | Stainless steel grade 304, single door stoper
of ozone make cat no. OZ-DST-55E-STD SN
with necessary screws 6.00 | Nos. | 203.80 | each 1223.00
1.37 | Stainless steel 300 x16 mm, Ozone make (Cat
no. (OZ-ALD-03) Aldrop with necessary
SCrews 5.00 | Nos. | 1702.90 each 8515.00
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1.38 | White vitreous china table top wash basin
(Cat. No. -JDS-WHT-25937) of Jaquar Make 5.00 Nos. 6723.00 each 33615.00
1.39 | Sink cock with regular swinging spout (Table
monted model) (Cat. No. -FLP-CHR-
5357PM) of Jaquar Make 15.00 | Nos. |2062.75 each 30941.00
Total of DSR item i.e. Item No. 1 to 28 | 117905.00
Add Cost Index @ 4.03% 4752.00
Total of (A) | 122657.00
Total of MR items i.e. Item No. 29 to 39 (B) | 152973.00
Total of (A) + (B) | 275630.00
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Sub Head: C - Finishing Work

S.
No

Description of Items

Qty

Rate

Unit

Amount

1

Providing and placing Ist quality acrylic
distemper (ready mixed) having VOC
(Volatile Organic Compound ) content
less than 50 gram/ litre, of approved
brand and manufacturer in required
packing complete as per direction of
Engineer - in - charge.

65.00

Kg.

69.20

per kg.

4498.00

Providing and placing Premium Acrylic
Smooth exterior paint with Silicone
additives of approved manufacturer in
required packing and required shade:

215.00

Ltr.

358.00

per Itr.

76970.00

Providing and placing synthetic enamel
paint of approved brand and manufacture
of required colour and packing complete
as per direction of Engineer - in - charge.

30.00

Ltr.

258.45

per ltr.

7754.00

Providing and placing white cement
based putty of approved brand and
manufacture in  required packing
complete as per direction of Engineer - in
- charge.

1460.00

Kg.

26.50

per kg.

38690.00

Providing and placing acrylic emulsion
paint, having VOC (Volatile Organic
Compound ) content less than 50 grams/
litre, of approved brand and manufacture
in required packing complete as per
direction of Engineer - in - charge.

150.00

Ltr.

154.85

per Itr.

23228.00

Providing and placing water thinnable
cement primer having VOC content less
than 50 grams/litre of approved brand and
manufacture in  required packing
complete as per direction of Engineer - in
- charge.

35.00

Ltr.

66.25

per ltr.

2319.00

Providing and placing acrylic exterior
primer of approved manufacturer in
required packing and required shade
complete as per direction of Engineer - in
- charge.

45.00

Ltr.

115.70

per ltr.

5207.00

Distempering with Ist quality acrylic
distemper (ready mixed) having VOC
content less than 50 gram/litre, of
approved manufacturer and of required
shade and colour all complete to achieve
even shade and colour : (Distemper and
cement primer will be supplied by the
department free of cost.)

8.1

New work (two or more coats) over and
including water thinnable priming coat
with cement primer having VOC content
less than 50 gram/litre

500.00

sqm

172.35

per sqm

86175.00
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Finishing walls with Premium Acrylic
Smooth exterior paint with Silicone
additives of required shade: (Premium
acrylic Smooth exterior paint and exterior
primer will be supplied by the department
free of cost.)

9.1

New work (Two or more coats applied @
1.43 1tr/10 sqm over and including
priming coat of exterior primer applied @
0.90 litre/10 sqm)

500.00 | sgqm

109.45

per sqm

54725.00

10

Painting with synthetic enamel paint of
approved brand and manufacture to give
an even shade : (Synthetic enamel paint
will be supplied by the department free of
cost.)

10.1

Two or more coats on new work

100.00 | sgqm

125.75

per sqm

12575.00

11

Applying white cement based putty of
average thickness 1 mm, of approved
brand and manufacturer, over the
plastered wall surface to prepare the
surface even and smooth complete. (Putty
will be supplied by the department free of
cost.)

1000.00 | sqm

117.45

per sqm

117450.00

12

Wall painting with acrylic emulsion paint,
having  VOC (Volatile Organic
Compound ) content less than 50 grams/
litre, of approved brand and manufacture,
including applying additional coats
wherever required, to achieve even shade
and colour. (Acrylic emulsion paint will
be supplied by the department free of
cost.)

12.1

One coat

1500.00 | sqm

83.80

per sqm

125700.00

12.2

Two coats

800.00 | sgqm

124.45

per sqm

99560.00

13

Removing dry or oil bound distemper,
water proofing cement paint and the like
by scrapping, sand papering and
preparing the surface smooth including
necessary repairs to scratches etc.
complete.

1000.00 | sqm

25.15

per sqm

25150.00

14

Painting (one or more coats) on rain
water, soil, waste and vent pipes and
fittings  with  black  anticorrosive
bitumastic paint of approved brand and
manufacture on old work :

14.1

100 mm diameter pipes

60.00 | metre

35.50

per metre

2130.00

15

Painting with synthetic enamel paint of
approved brand and manufacture of
required colour to give an even shade :
(Synthetic enamel paint will be supplied
by the department free of cost.)
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15.1

One or more coats on old work.

250.00

sqm

84.70

per sqm

21175.00

16

French spirit polishing :

16.1

One or more coats on old work

30.00

sqm

224.80

per sqm

6744.00

17

Finishing walls with Premium Acrylic
Smooth exterior paint with Silicone
additives of required shade (Premium
acrylic smooth exterior paint will be
supplied by department free of cost.)

17.1

Old work (Two or more coats applied @
1.43 1tr/ 10 sqm) over existing cement
paint surface

1000.00

sqm

80.10

per sqm

80100.00

18

Polishing in high gloss /matt finish
melamine clear polish on wood work in
required color / wooden shade texture
with following process in the sequence as
detailed below:

1. The surface to be polished is rubbed
with sand paper 80/120 no. and then with
sand paper of 160/180 nos.

2. Applying two coats of sealer with
spray gun and allowing sufficient drying
time for 1st coat and 2nd coat is allowed to
dry for 8 to 12 hrs.

3.  On drying of sealer coat, wet rubbing
with emery cloth of finer grading with
ample water to remove excess sealer layer
and make the surface further smooth after
this wet rubbing, then surface is applied
with special grade melamine fillers to fill
all the small and big holes/grooves etc.
Filler coat to be allowed to dry for 4 to 6
hrs on which again a ligh twet rubbing is
done and this surface is further allowed to
dry for 12 hrs.

4. On this, 1st coat of melamine polish is
applied with spray gun using melamine
clear polish and melamine thinner in
required proportion.This 1st coat is
allowed to dry for 24 hrs then this dry
surface is again fine wet rubbed smooth,
which is further allowed to dry for 12 hrs.
The final melamine polish is applied
with compressor pressure spray gun using
melamine clear polish and melamine
thinner mixed in required proportion
complete as per direction of Engineer-in-
Charge. (Final coat to be done in 1 or 2

layers without gap of time)

20.00

sqm

1360.45

per sqm

27209.00

Total of DSR item i.e.( item no.1 to 18)

817359.00

Estimated cost after using modified factor of GST on DSR 2023 @ 0.973

795290.00

Add Cost Index @ 4.03%

32050.00

Total

827340.00
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SH - D: - Special Repair Work

S. No Description of Items Qty

Rate

Unit

Amount

1 Earth work in surface excavation not
exceeding 30 cm in depth but exceeding
1.5 m in width as well as 10 sqm on plan
including disposal of excavated earth upto
50 m and lift upto 1.5 m, disposed soil to
be levelled and neatly dressed :

1.1 | All kinds of soil 10.00 | sqm

129.85

sqm

1,299.00

2 Earth work in excavation by mechanical
means (Hydraulic excavator) / manual
means in foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm on
plan), including dressing of sides and
ramming of bottoms, for all lift, including
getting out the excavated soil and disposal
of surplus excavated soil as directed, within
a lead of 50 m.

2.1 All kinds of soil. 3.00 | cum

260.30

cum

781.00

3 Providing and laying in position cement
concrete of specified grade excluding the
cost of centering and shuttering - All work
up to plinth level :

3.1 1:2:4 (1 cement : 2 coarse sand (zone-III)
derived from natural sources : 4 graded
stone aggregate 20 mm nominal size
derived from natural sources ) 2.00 | cum

7878.50

cum

15,757.00

32 1:5:10 (1 cement : 5 coarse sand (zone-III)
derived from natural sources : 10 graded
stone aggregate 40 mm nominal size
derived from natural sources ) 2.00 | cum

6518.60

cum

13,037.00

4 Reinforced cement concrete work in
beams, suspended floors, roofs having
slope up to 15° landings, balconies,
shelves, chajjas, lintels,bands, plain
window sills, staircases and spiral stair
cases above plinth level up to floor five
level, excluding the cost of centering,
shuttering,finishing and reinforcement,
with 1 : 1.5 : 3 (1 cement : 1.5 coarse
sand  (zone-Ill) derived from natural
sources : 3 graded stone aggregate 20 mm
nominal size derived from natural sources ) 0.25 | cum

11505.50

cum

2,876.00

5 Centering and  shuttering including
strutting, propping etc. and removal of
form for :

5.1 | Shelves (Cast in situ) 2.00 | sqm

927.25

sqm

1,855.00

6 Steel reinforcement for R.C.C. work
including straightening, cutting, bending,
placing in position and binding all
complete above plinth level.

6.1 | Thermo-Mechanically Treated bars of
grade Fe-500D or more. 5.00 | kg

107.85

539.00
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Brick work with common burnt clay F.P.S.
(non modular) bricks of class designation
7.5 in foundation and plinth in:

7.1

Cement mortar 1:6 (1 cement : 6 coarse
sand)

2.00

cum

7132.25

cum

14,265.00

Brick work with common burnt clay F.P.S.
(non modular) bricks of class designation
7.5 in superstructure above plinth level up
to floor V level in all shapes and sizes in :

8.1

Cement mortar 1:6 (1 cement : 6 coarse
sand)

1.00

cum

9105.95

cum

9,106.00

Half brick masonry with common burnt
clay F.P.S. (non modular) bricks of class
designation 7.5 in foundations and plinth in

9.1

cement mortar 1:4 (1 cement : 4 coarse
sand)

5.00

sqm

905.05

sqm

4,525.00

10

Providing and fixing 18 mm thick gang saw
cut, mirror polished, premoulded and
prepolished, machine cut for kitchen
platforms, vanity counters, window sills ,
facias and similar locations of required
size, approved shade, colour and texture
laid over 20 mm thick base cement mortar
1:4 (1 cement : 4 coarse sand), joints
treated with white cement, mixed with
matching pigment, epoxy touch ups,
including rubbing, curing, moulding and
polishing to edges to give high gloss finish
etc. complete at all levels.

10.1

Granite of any colour and shade

10.1.1

Area of slab over 0.50 sqm

3.00

sqm

5136.30

sgm

15,409.00

11

Providing and fixing Ist quality ceramic
glazed wall tiles conforming to IS: 15622
(thickness to be specified by the
manufacturer), of approved make, in all
colours, shades except burgundy, bottle
green, black of any size as approved by
Engineer-in-Charge, in skirting, risers of
steps and dados, over 12 mm thick bed of
cement mortar 1:3 (1 cement : 3 coarse
sand) and jointing with grey cement slurry
@ 3.3kg per sqm, including pointing in
white cement mixed with pigment of
matching shade complete.

10.00

sqm

1267.95

sqm

12,680.00

12

Providing and fixing ISI marked flush door
shutters conforming to IS : 2202 (Part I)
non-decorative type, core of block board
construction with frame of 1st class hard
wood and well matched commercial 3 ply
veneering with vertical grains or cross
bands and face veneers on both faces of
shutters :

12.1

35 mm thick including ISI marked
Stainless Steel butt hinges with necessary
SCTews

5.00

sqm

2392.65

sqm

11,963.00
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13

Providing and fixing hard drawn steel wire
fabric 75x25 mm mesh of weight not less
than 7.75 Kg per sqm to window frames
etc. including 62x19 mm beading of second
class teak wood and priming coat with
approved steel primer all complete.

2.00

sqm

1641.15

sqm

3,282.00

14

Steel work welded in built up sections/
framed work, including cutting, hoisting,
fixing in position and applying a priming
coat of approved steel primer using
structural steel etc. as required.

14.1

In gratings, frames, guard bar, ladder,
railings, brackets, gates and similar works

50.00

kg

172.60

kg

8,630.00

15

Providing & fixing glass panes with putty
and glazing clips in steel doors, windows,
clerestory windows, all complete with :

15.1

4.0 mm thick glass panes

7.00

sqm

1064.65

sqm

7,453.00

16

Providing and laying Ceramic glazed floor
tiles of size 300x300 mm (thickness to be
specified by the manufacturer) of Ist
quality conforming to IS : 15622 of
approved make in colours such as White,
Ivory, Grey, Fume Red Brown, laid on 20
mm thick cement mortar 1:4 (1 Cement : 4
Coarse sand), including pointing the joints
with white cement and matching pigment
etc., complete.

10.00

sqm

1096.55

sqm

10,966.00

17

Providing and laying Vitrified tiles in floor
with different sizes (thickness to be
specified by the manufacturer), with water
absorption less than 0.08% and conforming
to 1S:15622 , of approved brand &
manufacturer, in all colours and shade, laid
with cement based high polymer modified
quick set tile adhesive (water based)
conforming to IS : 15477, in average 6 mm
thickness, including grouting of joints
(Payment for grouting of joints to be made
separately).

17.1

Size of Tile 600x600 mm

20.00

sqm

1725.35

sqm

34,507.00
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18

Providing and Fixing 15 mm thick
densified tegular edged eco friendly light
weight calcium silicate false ceiling tiles of
approved texture spintone/cosmos / Hexa
or equivalent of size 595 x 595 mm in true
horizontal level, suspended on inter locking
metal grid of hot dipped galvanised steel
sections (galvanising @ 120 grams per sqm
including both side) consisting of main 'T'
runner suitably spaced at joints to get
required length and of size 24x38 mm
made from 0.33 mm thick (minimum)
sheet, spaced 1200 mm centre to centre,
and cross "T" of size 24x28 mm made out
of 0.33 mm (Minimum) sheet, 1200 mm
long spaced between main'T' at 600 mm
centre to centre to form a grid of 1200x600
mm and secondary cross 'T' of length 600
mm and size 24 x28 mm made of 0.33 mm
thick (Minimum) sheet to be inter locked at
middle of the 1200x 600 mm panel to from
grid of size 600x600 mm, resting on
periphery walls /partitions on a Perimeter
wall  angle  pre-coated  steel of
size(24x24X3000 mm made of 0.40 mm
thick (minimum) sheet with the help of
rawl plugs at 450 mm centre to centre with
25 mm long dry wall screws @ 230 mm
intervaland d laying 15 mm thick densified
edges calicum silicate ceiling tiles of
approved texture (Spintone / Cosmos/hexa)
in the grid, including, cutting / making
opening for services like diffusers, grills,
light fittings, fixtures, smoke detectors etc.,
wherever required. Main '"T' runners to be
suspended from ceiling using G.I. slotted
cleats of size 25x35x1.6 mm fixed to
ceiling with 12.5 mm dia and 50 mm long
dash fasteners, 4 mm G.I. adjustable rods
with galvanised steel level clips of size 85
x 30 x 0.8 mm, spaced at 1200 mm centre
to centre along main "T' , bottom exposed
with 24 mm of all T-sections shall be pre-
painted with polyster baked paint, for all
heights, as per specifications, drawings and
as directed by engineer-in-charge. Note :-
Only calcium silicate false ceiling area will
be measured from wall to wall. No
deduction shall be made for exposed
frames / opening (cut outs) having area less
than 0.30 sqm.The calcium silicate ceiling
tile shall have NRC wvalue of 0.50
(Minimum), light reflection > 85%, non -
combustible as per B.S. 476 part IV, 100%
humidity resistance and also having
thermal conductivity <0.043 w/m 0 KC.

12.00

sqm

2158.15

sqm

25,898.00

19

12 mm cement plaster of mix :
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19.1

1:6 (1 cement: 6 fine sand)

30.00

sqm

333.35

sqm

10,001.00

20

15 mm cement plaster on the rough side of
single or half brick wall of mix :

20.1

1:6 (1 cement: 6 fine sand)

40.00

sqm

383.00

sqm

15,320.00

21

6 mm cement plaster of mix :

21.1

1:3 (1 cement : 3 fine sand)

20.00

sqm

300.45

sqm

6,009.00

22

Renewing glass panes, with putty and nails
wherever necessary including racking out
the old putty:

221

Float glass panes of nominal thickness 4
mm (weight not less than 10 kg/sqm)

8.00

sqm

1090.65

sqm

8,725.00

23

Providing & fixing White vitreous china
water closet squatting pan (Indian type)
along with "S" or "P" trap including
dismantling of old WC seat and "S" or "P"
trap at site complete with all operations
including all necessary materials, labour
and disposal of dismantled material i/c
malba, all complete as per the direction of
Engineer-in charge.

23.1

Orissa pattern W.C Pan of size 580x440
mm

1.00

Nos.

4478.75

each

4,479.00

24

Demolishing cement concrete manually/ by
mechanical means including disposal of
material within 50 metres lead as per
direction of Engineer - in - charge.

241

Nominal concrete 1:3:6 or richer mix (i/c
equivalent design mix)

2.00

cum

2434.25

cum

4,869.00

25

Demolishing brick work manually/ by
mechanical means including stacking of
serviceable material and disposal of
unserviceable material within 50 metres
lead as per direction of Engineer-in-charge.

25.1

In cement mortar

4.00

cum

2060.20

cum

8,241.00

26

Taking out doors, windows and clerestory
window shutters (steel or wood) including
stacking within 50 metres lead :

26.1

Of area 3 sq. metres and below

2.00

Nos.

143.50

each

287.00

27

Dismantling tile work in floors and roofs
laid in cement mortar including stacking
material within 50 metres lead.

27.1

For thickness of tiles 10 mm to 25 mm

40.00

sqm

73.40

sqm

2,936.00

28

Dismantling old plaster or skirting raking
out joints and cleaning the surface for
plaster including disposal of rubbish to the
dumping ground within 50 metres lead.

90.00

sqm

54.65

sqm

4,919.00

29

Dismantling aluminium/ Gypsum
partitions, doors, windows, fixed glazing
and false ceiling including disposal of
unserviceable surplus material and stacking
of serviceable material with in 50 meters
lead as directed by Engineer-in-charge.

20.00

sqm

56.35

sqm

1,127.00
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30

Providing and fixing white vitreous china
pedestal type water closet (European type
W.C. pan) with seat and lid, 10 litre low
level white P.V.C. flushing cistern,
including flush pipe, with manually
controlled  device  (handle  lever),
conforming to IS : 7231, with all fittings
and fixtures complete, including cutting
and making good the walls and floors
wherever required :

30.1

W.C. pan with ISI marked white solid
plastic seat and lid

2.00

Nos.

6515.55

each

13,031.00

31

Providing and fixing wash basin with C.I.
brackets, 15 mm C.P. brass pillar taps, 32
mm C.P. brass waste of standard pattern,
including painting of fittings and brackets,
cutting and making good the walls
wherever require :

31.1

White Vitreous China Wash basin size
630x450 mm with a single 15 mm C.P.
brass pillar tap

2.00

Nos.

2226.35

each

4,453.00

32

Providing and fixing Stainless Steel A ISI
304 (18/8) kitchen sink as per IS : 13983
with C.I. brackets and stainless steel plug
40 mm, including painting of fittings and
brackets, cutting and making good the
walls wherever required :

32.1

Kitchen sink without drain board

32.1.1

610x510 mm bowl depth 200 mm

2.00

Nos.

4940.80

each

9,882.00

33

Providing and fixing toilet paper holder :

33.1

C.P. brass

10.00

Nos.

803.70

each

8,037.00

34

Providing and fixing soil, waste and vent
pipes :

34.1

100 mm dia

34.1.1

Centrifugally cast (spun) iron socket &
spigot (S&S) pipe as per IS: 3989

10.00

metre

1180.75

metre

11,808.00

35

Providing and fixing M.S. stays and clamps
for sand cast iron/ centrifugally cast (spun)
iron pipes of diameter :

35.1

100 mm

5.00

Nos.

139.70

each

699.00

36

Providing and fixing floor mounted, white
vitreous china single piece, double traps
syphonic  water closet of approved
brand/make, shape, size and pattern
including integrated white vitreous china
cistern of capacity 10 litres with dual
flushing system, including all fittings and
fixtures with seat cover, cistern fittings,
nuts, bolts and gasket etc including making
connection  with the existing P/S trap,
complete in all respect as per directions of
Engineer-in-Charge.

2.00

Nos.

18212.90

each

36,426.00
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37

Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal
stability for hot & cold water supply,
including all CPVC plain & brass threaded
fittings, including fixing the pipe with
clamps at 1.00 m spacing. This includes
jointing of pipes & fittings with one step
CPVC solvent cement and testing of joints
complete as per direction of Engineer in
Charge.Internal work - Exposed on wall

37.1

20 mm nominal dia Pipes

10.00

metre

335.00

metre

3,350.00

37.2

40 mm nominal dia Pipes

10.00

metre

702.95

metre

7,030.00

38

Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal
stability for hot & cold water supply,
including all CPVC plain & brass threaded
fittings, i/c fixing the pipe with clamps at
1.00 m spacing. This includes jointing of
pipes & fittings with one step CPVC
solvent cement and the cost of cutting
chases and making good the same
including testing of joints complete as per
direction of Engineer in Charge. Concealed
work, including cutting chases and making
good the walls etc.

38.1

20 mm nominal dia. Pipes

20.00

metre

537.60

metre

10,752.00

39

Providing and fixing G.I. pipes complete
with G.I. fittings and clamps, i/c cutting
and making good the walls etc.

39.1

20 mm dia nominal bore

10.00

metre

437.30

metre

4,373.00

40

Providing and fixing G.I. pipes complete
with G.I. fittings including trenching and
refilling etc.

40.1

20 mm dia nominal bore

5.00

metre

368.60

metre

1,843.00

40.2

25 mm dia nominal bore

5.00

metre

467.75

metre

2,339.00

40.3

40 mm dia nominal bore

5.00

metre

617.05

metre

3,085.00

41

Providing and fixing gun metal gate valve
with C.I. wheel of approved quality
(screwed end) :

41.1

25 mm nominal bore

1.00

Nos.

622.40

each

622.00

41.2

20 mm nominal bore

2.00

Nos.

539.95

each

1,080.00

42

Providing and fixing uplasticised PVC
connection pipe with brass unions :

421

45 cm length

42.1.1

15 mm nominal bore

4.00

Nos.

97.75

each

391.00
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43

Constructing masonry Chamber 30x30x50
cm inside, in brick work in cement mortar
1:4 (1 cement :4 coarse sand) for stop cock,
with C. 1. surface box 100x100 x75 mm
(inside) with hinged cover fixed reinforced
cement concrete slab 1:1.5:3 mix (1 cement
: 1.5 coarse sand : 3 graded stone aggregate
20 mm nominal size), i/c necessary
excavation, foundation concrete 1:5:10 ( 1
cement : 5 fine sand : 10 graded stone
aggregate 40mm nominal size ) and inside
plastering with cement mortar 1:3 (1
cement : 3 coarse sand) 12mm thick,
finished with a floating coat of neat cement
complete as per standard design :

43.1

With common burnt clay F.P.S.(non
modular) bricks of class designation 7.5

1.00

Nos.

1992.60

each

1,993.00

44

Constructing brick masonry manhole in
cement mortar 1:4 ( 1 cement : 4 coarse
sand ) with R.C.C. top slab with 1:2:4 mix
(1 cement : 2 coarse sand : 4 graded stone
aggregate 20 mm nominal size), foundation
concrete 1:4:8 mix (1 cement : 4 coarse
sand : 8 graded stone aggregate 40 mm
nominal size), inside plastering 12 mm
thick with cement mortar 1:3 (1 cement : 3
coarse sand) finished with floating coat of
neat cement and making channels in
cement concrete 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone aggregate 20 mm
nominal size) finished with a floating coat
of neat cement complete as per standard
design :

44.1

Inside size 90x80 cm and 45 cm deep
including C.I. cover with frame (light duty)
455x610 mm internal dimensions total
weight of cover and frame to be not less
than 38 kg (weight of cover 23 kg and
weight of frame 15 kg) :

44.1.1

With common burnt clay F.P.S. (non
modular) bricks of class designation 7.5

2.00

Nos.

12770.55

each

25,541.00

45

Providing and fixing in position pre-cast
R.C.C. manhole cover and frame of
required shape and approved quality

45.1

LD-25

45.1.1

Rectangular shape 600x450 mm internal
dimensions

5.00

Nos.

1437.65

each

7,188.00

45.1.2

Square shape 450 mm internal dimensions

5.00

Nos.

1155.45

each

5,777.00

46

Constructing brick masonry road gully
chamber 50x45x60 cm with bricks in
cement mortar 1:4 (1 cement : 4 coarse
sand) including 500x450 mm pre-cast
R.C.C. horizontal grating with frame
complete as per standard design :
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46.1

With common burnt clay F.P.S. (non
modular) bricks of class designation 7.5

2.00

Nos.

5957.90

each

11,916.00

47

Providing and fixing aluminium work for
doors, windows, ventilators and partitions
with extruded built up standard tubular
sections/ appropriate Z sections and other
sections of approved make conforming to
IS: 733 and IS: 1285, fixing with dash
fasteners of required dia and size, including
necessary filling up the gaps at junctions,
i.e. at top, bottom and sides with required
EPDM rubber/ neoprene gasket etc.
Aluminium sections shall be smooth, rust
free, straight, mitred and jointed
mechanically wherever required including
cleat angle, Aluminium snap beading for
glazing / paneling, C.P. brass / stainless
steel screws, all complete as per
architectural drawings and the directions of
Engineer-in-charge. (Glazing, paneling and
dash fasteners to be paid for separately) :

47.1

For fixed portion

47.1.1

Powder coated aluminium (minimum
thickness of powder coating 50 micron)

60.00

530.90

31,854.00

472

For shutters of doors, windows &
ventilators including providing and fixing
hinges/ pivots and making provision for
fixing of fittings wherever required
including the cost of EPDM rubber /
neoprene gasket required (Fittings shall be
paid for separately)

47.2.1

Powder coated aluminium (minimum
thickness of powder coating 50 micron)

15.00

kg

634.45

kg

9,517.00

48

Providing and fixing glazing in aluminium
door, window, ventilator shutters and
partitions etc. with EPDM rubber /
neoprene gasket etc. complete as per the
architectural drawings and the directions of
engineer-in-charge . (Cost of aluminium
snap beading shall be paid in basic item):

48.1

With float glass panes of 4.0 mm thickness
(weight not less than 10 kg/ sqm)

5.00

sqm

1176.80

sqm

5,884.00

49

Providing and fixing double action
hydraulic floor spring of approved brand
and manufacture conforming to IS : 6315,
having brand logo embossed on the body /
plate with double spring mechanism and
door weight upto 125 kg, for doors,
including cost of cutting floors, embedding
in floors as required and making good the
same matching to the existing floor
finishing and cover plates with brass pivot
and single piece M.S. sheet outer box with
slide plate etc. complete as per the direction
of Engineer-in-charge.
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49.1

With stainless steel cover plate minimum
1.25 mm thickness

2823.85

each

8,472.00

50

Providing and fixing 100mm brass locks
(best make of approved quality) for
aluminium doors including necessary
cutting and making good etc. complete.

528.85

each

2,644.00

51

Providing and fixing false ceiling at all
heights with integral densified calcium
silicate reinforced with fibre and natural
filler false ceiling tiles of Size 595x595
mm of approved texture, design and
patterns having NRC (Noise Reduction
coefficient) of 0.50 (minimum) as per IS
8225:1987, Light reflectance of 85%
(minimum). Non combustible as per
BS:476 (part-4), fire performance as per
BS:476 (part 6 &7),humidity resistance of
100%, thermal conductivity < 0.043 W/m
K as per ASTM 518:1991, in true
horizontal level suspended on interlocking
metal powder coated T-Grid of hot dipped
galvanised iron section of 0.40 mm thick
on Silhouette profile,rotary stiched double
webbed white with 6 mm reveal profile
(white/black),comprising  of main-T
runners of size 15x42 mm of length 3000
mm, cross - T of size 15x42 mm of length
1200 mm and secondary intermediate
cross-T of size 15x42 mm of length 600mm
to form grid module of size 600 x 600 mm,
suspended from ceiling using galvanised
mild steel items (galvanizing @ 80
grams per sqm) i.e. 50 mm long, 8mm
outer diameter M-6 dash fasteners, 6 mm
dia fully threaded hanger rod upto 1000
mm length and L-shape level adjuster of
size 85x25x2 mm. Galvanised iron
perimeter wall angle of size22x19x0.40
mm of length 3000 mm to be fixed on
periphery wall /partition with the help of
plastic rawl plugs at 450 mm center
tocenter and 40mm long dry wall S.S
screws. The work shall be carriedout as per
specifications, drawing and as per
directions of the Engineer-in-Charge.

51.1

With 15 mm thick integral densified micro
edge lightweight calcium silicate false
ceiling tiles

3.00 | Nos.
5.00 | Nos.
50.00 | sqm

2630.40

sgm

1,3

1,520.00
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52

Chipping of unsound/weak concrete
material from slabs, beams,columns etc.
with manual Chisel and/ or by standard
power driven  percussion type or of
approved make including tapering of all
edges,making square shoulders of cavities
including cleaning the exposed concrete
surface and reinforcement with wire
brushes etc. and disposal of debris for all
lead and lifts all complete as per direction
of Engineer-In-Charge

52.1

25 mm average thickness

5.00

sqm

126.75

sqm

634.00

53

Cleaning of reinforcement from rust from
the reinforcing bars to give it a total rust
free steel surface by using alkaline
chemical rust remover of approved make
with paint brush and removing loose
particles after 24 hours of its application
with wire brush and thoroughly washing
with water and allowing it to dry, all
complete as per direction of Engineer-In-
Charge.

53.1

Bars upto 12 mm diameter

2.00

metre

8.25

metre

17.00

54

Drilling suitable holes in reinforced or
plain cement concrete with power driven
drill machine to a minimum depth of
100mm upto 200mmin RCC beams, lintels,
columns and slabs to introduce steel bars
for sunshades/ balconies including fixing
the steel bars in position using epoxy resin
anchor grout of approved make but
excluding the cost of reinforcement, all
complete as per direction of Engineer-In-
Charge.

54.1

Upto and including 12mm dia.

10.00

Nos.

141.20

each

1,412.00

55

Providing, mixing and applying bonding
coat of approved adhesive on chipped
portion of RCC as per specifications and
direction of Engineer-In-charge complete
in all respect.

55.1

SBR Polymer (@10% of cement weight)
modified cementitious bond coat @2.2 kg
cement per sqm of surface area mixed with
specified proportion of approved polymer.

5.00

sqm

141.20

sqm

706.00
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56

Providing, mixing and applying SBR
polymer (of approved make)modified
Cement mortar in proportion of 1:4 (1
cement: 4 graded coarse sand with
polymer minimum 2% by wt. of cement
used) as per specifications and directions of
Engineer-in-charge.Note: Measurement and
payment: The  pre-measurement  of
thickness shall be done just after the
surface preparation is completed and
Payment under this item shall be made only
after proper wet curing has been done and
surface has been satisfactorily evaluated
by sounding / tapping with a blunt metal
instrument and / or the 7Smm size cube
crushing strength at the end of 28 days to
be not less than 30 N/ mm?2).

56.1

25 mm average thickness in 2 layers.

5.00

sqm

587.35

sqm

2,937.00

57

Disposal of building rubbish/ malba/
similar unserviceable, dismantled or waste
materials from work site by mechanical
means including loading, transporting,
unloading to C&D waste management site
near jahangir puri safai karamchari quarters
at Burari plant or Shastri Park or Mundaka,
New Delhi beyond 50m initial lead, for all
leads including all lifts involved.
(Processing fees at prescribed rate of C&D
management will be deposited by the
agency & shall be reimbursed by the
department on production of cash receipt.
To ensure disposal of malba at approved
C&D waste site, without submission of
processing fee from approved C&D waste
site, no payment will be made to agency for
disposal of malba).

50

cum

296.55

cum

14,828.00

58

Providing and fixing Roller Blinds of
approved make with band width 4.5 to 7.5
cm & thickness 0.45mm to 0.55mm made
of dimout fabric of required colour having
powder coated aluminium tube of 36mm
dia for bottom rail of weight 390 gm per
metre fitted with end caps and operating
machanism with plastic chain and metal
brackets including design matching
aluminium cover complete as per approved
sample and direction of Engineer-in-
charge.

20.00

sqm

3043.45

sqm

60,869.00

59

Providing and fixing 6 mm thick looking
mirror of superior glass (of approved
quality) on the surface of vertica wall by
means of S.S. counter sunk screws with cap
of 20mm dia i/c making holes for fixing
etc. complete as per direction of Engineer
in charge.

3.00

sqm

2809.85

sqm

8,430.00
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60 | Credit on account of taking away the
unserviceable dismantled material received
from dismantling from all floor levels (The
dismantled material will be the property of
the contractor). Before removing from site
the dismantled material so received will be
duly measured/ weighed in the presence of
Engineer-in-charge or his authorized

representative.
@) b.) Wooden door window shutters
chowhats etc. and similar other items . 25.00 Ke .00 Ke 2200.00

(ii) | PVC doors windows shutters, cistern,
bibcock and pvc tank and other PVC and
FRP material etc. 8.00 Kg -20.00 Kg -160.00

(iii) | Brass/C.P. Brass fittings 5.00 Kg -250.00 Kg -1,250.00
Total of DSR item i.e.(item no.1 to 57) | 643782.00

Estimated cost after using modified factor of GST on DSR 2023 @ 0.973 | 626400.00
Add Cost Index @ 4.03% 25244.00

Total (A) | 651644.00

Total of MR item 58 to 60 (B) 67689.00

Total(A+B) | 719333.00

Note :-

1. Rate of credit items will be treated at par if the quoted percentage by contractor is in lesser side than
estimated cost, if the percentage quoted by contractor is in higher side, the rate of these items shall be
enhanced accordingly.

2. 50% quantity of material as mentioned in item no. 1 to 7 of Sub Head — C (Finishing work) of Schedule of
Quantity shall be deposited with their purchase invoices to the Junior / Assistant Engineer incharge of work
within 7 days of start of work.

3. The manufacturing date of material mentioned above shall not be older than three months from the date of
start of work.

4. Only 60% part rates for providing materials under item no. 1 to 7 of Sub Head — C (Finishing work) may
be taken if clause 7A permits so and remaining 40% of same will be released only after deposition of empty
container issued after satisfactory utilization of same under relavant items for execution.

Executive Engineer
“A” Division, CPWD
New Delhi
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