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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS 
 

1 The bidder should read all the instructions, items & conditions, contract clauses, 
nomenclature of items, specifications etc., contained in the bids document very 
carefully, before quoting the rates. 

2 The bidder should also read the General Conditions of Contract - 2023 (Maintenance 
work) for CPWD works, published by DG (W), CPWD, Nirman Bhawan, New Delhi 
which will be a part of the Agreement with up to date amendments upto the date of 
receipt of tenders. 

3 The bidder shall quote his rates keeping in mind the specifications, terms & 
conditions, additional and special conditions etc. and nothing extra shall be payable 
unless otherwise specified. 

4 The bidder shall have to make his own arrangement for housing facilities for staff and 
labour away from construction site and shall have to transport the labour to and fro 
between construction site and labour camp at his own cost. No labour huts will be 
allowed to be constructed at the project site except a few temporary sheds for 
chowkidars and storekeepers at project site. Any decision in this regard shall rest with 
the Engineer-in-charge and the contractor shall have no claim on this account. 

5 The work required to be executed in occupied buildings. The bidder shall take suitable 
precaution to ensure quality of workmanship as well as the progress of the work. He 
shall regulate the labour accordingly. 

6 The bidder shall make environment friendly arrangement for disposal of 
dismantle/waste materials from upper floors. 

7 C.P.W.D Contractor’s Labour Regulations: 

Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated 
05.05.2015)  

(i). Wages due to every worker shall be paid to him direct by contractor through Bank 
or ECS or online transfer to his bank account. 

(ii) All wages shall be paid through bank or ECS or online transfer. 

(iii) It shall be the duty of the contractor to ensure the disbursement of wages through 
bank account of labour 

(iv) The contractor shall obtain from the junior Engineer or any other authorized 
representative of the Engineer-in-Charge as the case may be, a certificate under his 
signature at the end of the entries in the “Register of Wages” or the “Wage cum-
Muster Roll” as the case may be in the following form:- 

“Certified that the amount shown in column No……………has been paid to the 
workman concerned through bank account of labour on……………at…………….” 

 

 



 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,      AE(P)                                  EE                  
 

CPWD-6 2 CPWD

8 Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated 
04/06/2015:-   

a. The contractor whose bid is accepted will also be required to furnish either copy of 

applicable licenses/registration or proof of applying for obtaining labour licenses, 

registration with EPFO, ESIC and BOCW welfare board  and program chart(time and 

progress) within the period specified in schedule ‘F’ .  

b. As per recently introduced clause 7A, no running account bill shall be paid for the 
work till the applicable labour license, registration with EPFO, ESIC and BOCW 
welfare board whatever applicable are submitted by the contractor to the Engineer-
in-charge.  

c. The contractor shall also comply with provision of the interstate migrant workman 
(regulation of employment) and condition of service Act 1979. 
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CPWD-6 (NOTICE E-TENDERING) 
 

1. Online Percentage Rate tenders are invited on behalf of the President of India from approved 
eligible contractors of appropriate class in composite / Building & roads category in CPWD for 
the work of– Annual Repair and Maintenance of CAG office building under jurisdiction of   
1-A Sub Division, CPWD, New Delhi during 2026-27. The enlistment of the contractors should 
be valid on the last date of submission of tender. In case the last date of submission of tender is 
extended, the enlistment of contractor should be valid on the original date of submission of 
tenders                  

 
1.1 The work is estimated to cost .  27,20,026/-. This estimate, however, is given merely as a rough 

guide.  
 
2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 print 

edition 2023 with upto date amendments, which is available as a Govt. of India Publication and 
also available on website www.cpwd.gov.in. Tenderer shall quote his rates as per various terms 
and conditions of the said form which will form part of the agreement.  

 
3. The time allowed for carrying out the work will be Nine Months from the date of start as defined 

in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance 
with the phasing, if any, indicated in the tender documents.  

 
4.   The site for the work shall be made available in parts.  
 

5.  Tender documents consisting of plans, specifications, the schedule of quantities of the various 
types of items to be executed and the set of terms and conditions of the contract to be complied 
with and other necessary documents except Standard General Conditions of Contract Form can be 
seen and downloaded from website https://etender.cpwd.gov.in or www.cpwd.gov.in in free of 
cost.  

 
6. After submission of the bid the contractor can re-submit revised bid any number of times or 

withdraw it  before last time and date of submission of bid as notified. No Post tender 
modification is allowed by the tenderers except through negotiations, if required in case, any 
tenderer does so, the tender will be rejected and the tenderer will be debarred for future tendering 
in CPWD for two years  by the concerned enlisting authority (In case of CPWD enlisted 
contractor) and by the concerned CE/SE (in case on non enlisted contractor). 

 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number 
of times (he need not re-enter rate of all the items) but before last time and date of submission of 
tender as notified.  

 

8. When tenders are invited in three stage system and if it is desired to submit revised financial bid 
then it shall be mandatory to submit revised financial bid. If not submitted then the tender 
submitted earlier shall become invalid. 

 

9 Tender Earnest money in the form of Treasury Challan or Demand Draft or Pay Order or Banker’s 
Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of Executive 
Engineer ‘A’ Division, CPWD, New Delhi) shall be scanned and uploaded to the e-Tendering 
website within the period of bid submission. The original EMD should be deposited either in 
the office of Executive Engineer inviting bids or division office of any Executive Engineer, 
CPWD within the period of bid submission. The EMD receiving Executive Engineer shall 
issue a receipt of deposition of earnest money deposit to the bidder in a prescribed format 
(enclosed) uploaded by tender inviting EE in the NIT.  

 This receipt shall also be uploaded to the e-tendering website by the intending bidder upto 
the specified bid submission date and time.     

 

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 
50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape 
prescribed above, and balance may be deposited in shape of Bank Guarantee of any commercial 
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bank having validity for a period of 90 days for single bid works and 180 days for two bid system 
or more from the last date of receipt of bids which is to be scanned and uploaded by the intending 
bidders. 

  

Copy of Enlistment Order and certificate of work experience and other documents as specified in 
the press notice shall be scanned and uploaded to the e-Tendering website within the period of bid 
submission. However, certified copy of all the scanned and uploaded documents as specified in 
press notice shall have to be submitted by the lowest bidder only within a week physical in the 
office of tender opening authority. 
 
Online bid documents submitted by intending bidders shall be opened only of those bidders, 
whose original EMD deposited with any division office of CPWD and other documents 
scanned and uploaded are found in order. 

 

The bid submitted shall be opened at 3:30** PM on 15/09/2026** 
 

10.  The bid submitted shall become invalid if:-  
(i)  The bidder is found ineligible. 
(ii)  The bidder does not deposit original EMD with division office of any Executive Engineer, 

CPWD. 
(iii)  The bidder does not upload all the documents (GST registration) as stipulated in the bid document 

including the copy of receipt for deposition of original EMD. 
(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 

and hard copies as submitted physically by the lowest bidder in the office of tender opening 
authority.  

v)  If a bidder quotes nil rates against each item in Percentage Rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section/ sub head in 
Percentage Rate tender, the tender shall be treated as invalid and will not be considered as 
lowest bidder.   
 

11. The contractor whose bid is accepted will be required to furnish performance guarantee and 
additional performance guarantee (if any) as mentioned in schedule E and within the period 
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account 
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial 
Banks in accordance with the prescribed form. In case the contractor fails to deposit the said 
performance guarantee and additional performance guarantee (if any) within the period as 
indicated in Schedule 'F', including the extended period if any, the Earnest Money deposited by 
the contractor shall be forfeited automatically without any notice to the contractor. The earnest 
money deposited along with bid shall be returned after receiving the aforesaid performance 
guarantee and additional performance guarantee (if any) 
The contractor whose bid is accepted will also be required to furnish either copy of applicable 
licenses/ registrations or proof of applying for obtaining labour licenses, registration with EPFO, 
ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also 
ensure the compliance of aforesaid provisions by the subcontractors, if any engaged by the 
contractor for the said work within the period specified in Schedule F. 
The contractor whose tender is accepted will also be required to furnish by way of Security Deposit for 
the fulfilment of his contract, an amount equal to 2.5% of the tendered amount of the work. The 
security deposit will be collected by deductions from the running bills as well as final bill of the 
contractor at the rates mentioned above. The security amount will also be accepted in the shape of 
Insurance Surety Bonds, Account Payee Demand Draft, Fixed deposit receipt, Banker’s Cheque or 
Bank guarantee (as prescribed) from any of the commercial banks. Will be accepted for this purpose 
provided confirmatory advice is enclosed. 

12. The description of the work is as follows: Annual Repair and Maintenance of CAG office 
building under jurisdiction of 1-A Sub Division, CPWD, New Delhi during 2026-27. 
Intending bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as  
is practicable), the form and nature of the site the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary information as to risks, 
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contingencies and other circumstance which may influence or effect their tender. A bidder shall 
be deemed to have full knowledge of the site whether he inspects it or not and no extra charges          
consequent on any misunderstanding or otherwise shall be allowed. The tenderes shall be 
responsible for arranging and maintaining at his own cost all materials, tools and plants, water,  
electricity access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of tender by a   
bidder implies that he has read this notice and all other contract documents has made himself 
aware of the scope and specifications of the work to be done and of conditions and rates at which 
stores, tools and plants etc., will be issued to him by the Government and local conditions and 
other factors having a bearing on the execution of the work. 

 
13. The competent authority on behalf of the President of India does not bind itself to accept the 

lowest or any other tender and reserves to itself the authority to reject any or all the tenders 
received without the assignment of any reason. All tenders in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put forth by the 
bidder shall be summarily rejected.  

 
14. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractor who resort to canvassing will be liable to rejection.  
 
15. The competent authority on behalf of President of India reserves to himself the right of accepting 

the whole or any part of the tender and the bidder shall be bound to perform the same at the rate 
quoted.  

 
16. The contractor shall not be permitted to tender for works in the CPWD Circle (Division in case of 

contractors of Horticulture/Nursery category) responsible for award and execution of contracts in 
which his near relative is posted as Divisional Accountant or as an officer in any capacity between 
the grades of Executive Engineer and Junior Engineer (both inclusive). He shall also intimate the 
names of persons who are working with him in any capacity or are subsequently employed by him 
and who are near relatives to any Gazette officer in the Central Public Works Department or in the 
Ministry of Urban Development. Any breach of this condition by the contractor would render him 
liable to be removed from the approved list of contractors of this Department.  

 
17.  No. Engineer of Gazette rank or other Gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, 
without the previous permission of the Government of India in writing. This contract is liable to 
be cancelled if either the contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the Government of India as aforesaid before submission 
of the tender or engagement in the contractor’s service.  

 
18. The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the 

date of opening of bids in case of single bid system or Seventy-Five (75) days from the date of 
opening of technical bid in case bids are invited on 2 or 3 bid envelope system. Further 
(i) if any tenderer withdraws his tender within 7 days after last date and time (24 hours basis) 

of submission bids or makes any modification in the terms & conditions of the tender 
which is not acceptable to the department then the Government shall without prejudice to 
any other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely 
irrespective of letter of acceptance for the work is issued or not. 

(ii) If any tenderer withdraws his tender after expiry of 7 days after last date and time (24 
hours basis) of submission of bids or makes any modification in the terms & conditions of 
the tender which is not acceptable to the department then the Government shall withourt 
prejudice to any other right of remedy, be at liberty to forfeit 100% of the earnest money 
absolutely irrespective of letter of acceptance for the work is issued or not.  

(iii) Withdrawl of the tender, by the tendererm, shall only be made through e-tender portal. 
Any other method i.e. through letter / e-mail etc. shall not be considered.  
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(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 
shall not be allowed to participate in the rebidding process of the same work. The tender 
inviting authority gets intimation through SMS and email in this regard.  

 
19. This Notice inviting tender shall form a part of the contract document. The successful 

Bidder/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 Days 
from the stipulated date of start of the work, sign the contract consisting of:-  

 
(a) The notice inviting tender, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the tender as uploaded at the time of invitation of tender and 
rates quoted online at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto.  

 
 (b)  Standard C.P.W.D Form 7 shall be applicable. 
 
20. In case of extension of agreement due to delay and / or reduction in scope of work due to 

foreclosure, no claim on account of reduction in value of work, loss of business, loss of profit, 
consequently overheads, any type of interest etc. shall be entertained.  

 
21  If the exigencies of the work so demand, the engineer-in-charge may allow payment to a third 

party, who is creditor to the contractor, after fulfilling the conditions under clause 7B. Addition  
 
22  The intending bidders are required to update their profile in CPWD e- tender portal and to upload 

their bids well in advance of last date of submission of tender. Any issue related to updating 
profile and uploading tender can be resolved through the concerned Executive Engineer/ Assistant 
Engineer (Phone no *.........., e- mail Id *..............) or ERP help line no. 18001803286 or e-mail ld 
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise 
any issues till the last date of submission of bid in their own interest. 

 
 

 
 
 

Executive Engineer 
‘A’ Division, CPWD 

New Delhi. 
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             INFORMATION AND INSTRUCTION FOR CONTRACTORS FOR               
E-TENDERING  

(Applicable for inviting open tenders) 
 

The Executive Engineer ‘A’ Division, CPWD 3rd Floor, I.P. Bhawan, New Delhi invites on 
behalf of President of India online Percentage Rate tender from approved eligible contractors in 
composite/ Building & roads category of appropriate class in CPWD for the following works :- 

 

S. 
No. 

NIT No Name of work & location Estimate cost 
put to tender 

Earnest 
Money 

Period of 
completion 

Last date & 
time of 

submission 
of tender 

online 

Time & 
date of 

opening of 
tender 

 

1 54/EE/AD
/2026-27   

Annual Repair and 
Maintenance of CAG 
office building under 
jurisdiction of 1-A Sub 
Division, CPWD, New 
Delhi during 2026-27. 

 
. 27,20,026/- 

 
.54,401/- 

 
Nine 

Months 

 
upto 3:00 

PM on 
15/09/2026

** 
 

 
at 3:30 
PM on 

15/09/2026
** 
 
 
 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 
submit his bid if he considers himself eligible and he is in possession of all the documents 
required. 

2.  Information and Instructions for bidders for e-tendering forming part of bid document. 
   
3.  The bid document consisting of plans, specifications, the schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and 
other necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in 
or http://www.cpwd.gov.in or www.eprocure.gov.in free of cost. 

4.1  But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within 
the period of bid submission and uploading the mandatory scanned documents such as Demand 
Draft or Pay order or Banker’s Cheque or Deposit at call Receipt of Fixed Deposit Receipts and 
Bank Guarantee of any Schedule Bank towards EMD in favour of Executive Engineer as 
mentioned in NIT, receipt for deposition of original EMD to division office of any Executive 
Engineer, CPWD and other documents as specified.  

 

5.  Those contractors not registered on the website mentioned above, are required to get registered 
beforehand. If needed they can be imparted training on online bidding process as per details 
available on the website.    

 

6.  On opening date, the contractor can login and see the bid opening process. After opening of bids 
he will receive the competitor bid sheets.  

 

7.  Contractor can upload documents in the form of JPEG format and PDF format. 
 
8. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as other wise provided, cover all his obligations 
under the Contract and all matters and things necessary for the proper completion and 
maintenance ofthe works. 
 

9. If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention of the 
documentand his decision shall be final and binding on the contractor. 
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10.  The intending bidder must have valid Class-III digital signature certificate with encryption key 
(combo type) to perform any operations/ transactions on the e-tendering portal/ website and the 
bidder should download and install the eMsigner on their system as per instructions available on 
download section of http://etender.cpwd.gov.in. 

 
11. GST on all materials as well as GST on Work Contract or any other taxes applicable in respect of 

this contract shall be payable by the Contractor. Percentage rate quoted by him shall be inclusive 
of such taxes, levies etc. and Government will not entertain any claim for reimbursement 
whatsoever in respect of the same. The percentage rates of the contract shall be inclusive of all 
taxes and levies and nothing extra shall be paid. Further the percentage rate quoted by the 
contractor shall be inclusive of labour welfare cess and the same shall be recovered from the 
contractors’ bills and will be remitted by the department.  

 
12. Applicants are advised to keep visiting the above-mentioned web-sites from time to time (till the 

deadline for bid submission) for any updates in respect of the tender documents, if any. Failure to 
do so shall not absolve the applicant of his liabilities to submit the applications complete in all 
respects including updates thereof, if any. An incomplete application may be liable for rejection. 

 
13. The documents to be physically submitted shall be page numbered and each page shall be signed 

by authorized signatory.  
 

14. Any error in description, quantity or rate in Schedule of quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any part 
of the works comprised therein according to drawings and specifications or from any of his 
obligations under the contract. 

 
15. If any information furnished by the applicant is found to be incorrect at a later stage, he shall be 

liable to be debarred from tendering/taking up of works in CPWD.  The department reserves the 
right to verify the particulars furnished by the applicant independently.  

 
16. Any dispute arising out of this tender including dispute related to encashment of any Bank 

Guarantee/ FDR etc., shall be subject to the jurisdiction of courts of Delhi State only.  
 

17. In case of extension of agreement due to delay/reduction in scope of work no claim on 
account of reduction in value of work, loss of business, loss of profit, consequently 
overheads, any type of interest etc. shall be entertained. 

 
18. Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures 

appears in pink colour and the moment rate is entered, it turns sky blue.  
In addition to this, while selecting any of the cells a warning appears that if any cell is left blank 
the same shall be treated as “0”. 
Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be 
treated as “0” (ZERO). However If a tenderer quotes nil rates against each item in Percentage 
Rate tender or does not quote any percentage above/below on the total amount of the tender 
or any section/ sub head in Percentage Rate tender, the tender shall be treated as invalid and 
will not be considered as lowest tenderer.  (Amended Vide No. DG/MAN/325 dated:- 
24/08/2015) 
 

19. The EMD shall be made from the account of the bidder submitting the bid, if issued from 
the account other than that of the bidder submitting the bid shall not be accepted. 
 

List of Documents to be scanned and uploaded within the period of bid submission: - 
1. Enlistment Order of the Contractor. 
2. Certificate of Registration for GST, if already obtained by the bidder. 

If the bidder has not obtained GST registration as applicable above then he shall scan and upload 
following under taking along with other bid documents.  
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“lf work is awarded to me, I/we shall obtain GST registration Certificate as applicable within one 
month from the date of receipt of award letter or before release of any payment by CPWD, 
whichever is earlier, failing which I/We shall be responsible for any delay in payments which will 
be due towards me/us on account of the work executed and/or for any action taken by CPWD or 
GST department in this regard” 

3. Scanned Copy of proof of deposition of EMD. (The EMD shall be made from the account of 
the bidder submitting the bid, if issued from the account other than that of the bidder 
submitting the bid shall not be accepted). 

4. Copy of PAN card.  
5. Copy of receipt for deposition of original EMD issued from division office of any Executive 

Engineer, CPWD (The EMD document shall be issued from the place in which the office of 
receiving division office is situated).  

6. Copy of Certificate of ERP Training through any of the CPWD Regional Training Institutes 
(RTIs) or through the National CPWD Academy (NCA), Ghaziabad or through any other special 
training arranged by ERP unit at CPWD Headquarter. 

 

NOTE  :- No cutting/over writing shall be allowed in Treasury Challan/Demand, Draft/Pay 
order of Banker’s Cheque/ Deposit at Receipt / Bank Guarantee of any schedule Bank. If found 
so, their bid will be rejected.   
  

 
Executive Engineer 
‘A’ Division, CPWD 

IP Bhawan, New Delhi 
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Section 20A.14 
  

1. Information and Instructions for Executive Engineer for e-tendering.  
2. The NIT approving authority/ EE at the time of issue of NIT shall also fill and upload the 

following prescribed format of receipt of deposition of original EMD along with NIT :-  
 
 

Receipt of deposition of original EMD 
 
(Receipt No. ……………………………………/ date ……………..) 

 
Name of Work: - Annual Repair and Maintenance of CAG office building under jurisdiction 
of 1-A Sub Division, CPWD, New Delhi during 2026-27. 
 

1. NIT No. 54/EE/AD/2026-27   
 

2. Estimated Cost .  27,20,026/-    
 

3. Amount of Earnest Money Deposit . 54,401/- 
 

4. Last date of submission of bid UPTO 3:00 PM on 15/09/2026**  
 

** To be filled by Divisional Accountant 

 
1. Name of contractor ……………………………………………………………………#  

  
2. Form EMD …………………………………………….# 

  
3. Amount of Earnest Money Deposit ……………………………………..#  

 
4. Date of submission of EMD ……………………………………#  

 
 

 
 

Signature, Name and Designation :  
of EMD receiving officer 

 
                                                                                                                             

(EE/AE(P)/AAO) along with Office Stamp 
(# to be filled by EMD receiving EE) 

 
3. The Executive Engineer receiving EMD in original from shall examine the EMD deposited by the 

bidder and shall issue a receipt of deposition of earnest money to the agency to the agency in a given 
format uploaded by tender inviting EE. The receipt may be issued by AE(P)/AAO.  

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer 
about deposition of EMD by the agency by email/fax/telephonically.  

5. The original EMD receiving Executive Engineer shall release the EMD after verification from the e-
tendering portal website (www.etender.cpwd.gov.in free view of tender) that the particular contractor 
is not L-1 tenderer and work is awarded.  

6. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD 
receiving Executive Engineer immediately. 

 
Executive Engineer 
‘A’ Division, CPWD 

IP Bhawan, New Delhi
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ds-yks-fu-fo- /C.P.W.D.- 7  
 

Hkkjr ljdkj /GOVERNMENT OF INDIA 
dsUnzh; yksd fuekZ.k foHkkx/CENTRAL PUBLIC WORKS DEPARTMENT 

 

jkT; STATE :- New Delhi. ifjeaMy CIRCLE: - Delhi Circle-2 

“kk[kk  BRANCH :-  B & R              eaMy DIVISION :- A- Division   

{ks= REGION :- ADG (RD)              mieaMy SUB DIVISION: -1/A Sub Division 

  

flfoy dk;ksZ ds fy, en nj fufonk ,oa lafonk 
Percentage Rate Tender & Contract for Civil  Works 

 

(A) dk;Z ds fy, fufonk% Tender for the work of :--  

Annual Repair and Maintenance of CAG office building under jurisdiction of 1-A Sub 
Division, CPWD, New Delhi during 2026-27. 
 

(i) Tenders to be submitted online by 3:00** PM on 15/09/2026** 

 

(ii) To be opened on line in presence of tenders who may be present at 3:30** 

P.M. on 15/09/2026** in the office of Executive Engineer, A Division, 

CPWD, IP Bhawan, New Delhi.  

 
Issued to ……….. Tender document made available  Online to the agency.  
 
Signature of the Officer issuing the documents.  Online uploading authority 
 
Designation: Executive Engineer, A Division, CPWD 
 
Date of issue……………….    As per NIT 
 

 
** To be filled by Divisional Accountant  
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fufonk  / T E N D E R 
eSaus@geus dk;Z ds fy, fufonk vkea=.k lwpuk] vuqlwph d] [k] x] ?k] M-] vkSj p] ykxw fofunsZ'k] uD'ks 
,oa fMtkbu] lkekU; fu;e ,oa funsZ'k] Bsds ds mica/k] fof'k"V 'krsZ] nj vuqlwph ,oa vU; dkxtkr rFkk 
Bsds dh 'krksZ esa fn, x, fu;e rFkk fufonk dkxtkr esa mfYyf[kr vU; ckrksa dks i<+ o tkap fy;k gSA 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clause of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender documents for the work. 

eS@ge] ,rr~}kjk Hkkjr ds jk"Vªifr ds fy, vuqlwph ^p* esa fofufnZ"V le; ds Hkhrj fofufnZ"V dk;Z] 
;Fkk&ek=kvksa dh vuqlwph rFkk lHkh lacaf/kr fofunsZ'kksa] fMtkbuksa] uD'kkas ds vuq:i rFkk lkekU; 
fu;ekoyh ds fu;e&1 vkSj Bsds dh 'krksZ ds [kaM&11 esa mfYyf[kr fyf[kr vuqns'kksa ,oa ,slh lkefxz;ksa] 
tks iznku dh tkrh gS vkSj mlds laca/k esa] ,slh 'krsZ tks ykxw gks] ds vuq:i fu"iknu gsrq fufonk nsrk 
gwa@nsrs gSA 

I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ’F’ viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, 
by, and in respects in accordance with, such conditions so far as applicable. 

ge fufonk dks] blds [kksys tkus dh vfUre rkjh[k ls 30 ¼rhl½ fnu ds fy, [kqyk j[kus rFkk bldh 
'krksZ ,oa fuca/kuksa esa fdlh izdkj dk ifjorZu u djus ds fy, lger gSaA 

We agree to keep the tender open for 30 (Thirty) days from the due date of its opening and 
not to make any modification in its terms and conditions.  
 

 ------------------------------dh /kujkf'k] /kjksgj jkf'k ds #Ik esa udn@V~stjh  pkyku jlhn@vuqlwfpr cSad 

dh ekWx tek jlhn@vuqlwfpr cSad dh lko/kh tek jlhn@ vuqlwfpr cSad ds fMekaM 

MªkQV@vuqlwfpr cSad }kjk tkjh cSad xkjaVh ds #Ik esa ,rn~}kjk vxzsf"kr dh tkrh gSA ;fn eSa@ ge 

fu/kkZfjr fu"iknu xkjaVh dks fu/kkZfjr le; vof/k esa izLrqr djus esa vlQy jgrs gSa rks eSa@ge ;g 

eatwj djrs gSa fd Hkkjr ds mDr jk"Vz~~ifr ;k muds dk;kZy; ds mRrjkf/kdkjh fdlh vU; vf/kdkjh 

;k mipkjh mik; ij izfrdwy izHkko Mkys fcuk mDr /kjksgj jkf'k tCr djus ds fy, iw.kZr;k Lora= 

gksxsaA  blds vykok] ;fn eSa@ge  fofufnZ"V dk;Z izkjEHk djus ds vlQy jgrs gSa rks eSa@ge  ;g 

eatwj djrs gSa fd Hkkjr ds jk"Vªifr ;k muds dk;kZy; ds mRrjkf/kdkjh dkuwu esa miyC/k fdlh vU; 

vf/kdkj ;k mipkjh mik; ij izfrdwy izHkko Mkys fcuk mDr /kjksgj jkf'k] rFkk fu"iknu xkjaVh tCr 

djus ds fy, iw.kZr;k Lora= gksxas vU;Fkk mDr /kjksgj jkf'k fufonk dkxtkr ds vuqlkj mlesa fufgr 

'krksaZ o fuca/kuksa ds vuqlkj dk;ksZa ds fu"iknu ,oa vkfn’V fopyuksa dks vuqlwph ^p^ esa of.kZr izfr'kr 

ls vuf/kd o fufonk izi= ds [k.Mksa 12-2  o 12-3 esa fufgr izko/kkuksa ds vuqlkj fuf'pr dh tkus 

okyh njksa ij ml lhek ls vf/kd ds fopyuksa ds djus ds fy, muds }kjk izfrHkwfr&fu{ksi ds #Ik esa 

jksd yh tk;sxhA blds vfrfjDr eSa@ge lger gSa fd c;kuk jkf’k ;k c;kuk jkf”k rFkk mi;qZDr 

fu"iknu xkjaVh tCr gks tkus ds ekeys esa eq>s@gesa dk;Z dh iqu% fufonk izfdz;k esa Hkkx ysus ls jksd 

fn;k tk,xkA  

A sum of is here by forwarded in Cash /Receipt Treasury Challan /Deposit at call 
Receipt of a Scheduled Bank /fixed deposit receipt of schedule bank/demand draft of a Scheduled 
bank/Bank Guarantee issued by a schedule bank, as earnest money. If I/we, fail to furnish the 
prescribed performance guarantee and additional performance guarantee (if any) within prescribed 
period, the President of India or his successor, in office shall without prejudice to any other right or 
remedy, be at liberty to suspend the bidder for One year and bidder shall not be eligible to bid for 
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CPWD tenders from date of issue of suspension order. Further, if I/we the bidder fail to commence 
work as specified, then President of India or the successors in office shall without prejudice to any 
other right to or remedy available in law, be at liberty to forfeit the said performance guarantee and 
additional performance guarantee (if any)  absolutely. The said Performance Guarantee and 
additional performance guarantee (if any) shall be a guarantee to execute all the works referred to 
in the tender documents upon the terms and conditions contained or referred to those in excess of that 
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 
of the tender form. Further I/we agree that in case of forfeiture of Earnest money or both earnest 
money & Performance Guarantee and additional performance guarantee (if any)  as aforesaid, I/we 
shall be debarred for participation in the re-tendering process of the work.  
eSa opu nsrk gwa rFkk iqf’V djrs gwa@ge opu nsrs gSa rFkk iqf’V djrs gSa fd ik=rk ds fy, leku fuekZ.k 
dk;Z dks cSd Vw cSd vk/kkj ij ,d vU; Bsdsnkj }kjk ugha djok;k x;k gSA blds vykok ;fn bl 
izdkj dk mYya?ku foHkkx dh tkudkjh esa vkrk gS rks eq>s@gesa Hkfo’; esa dsyksfufo esa fufonk nsus ds 
ges”kk ds fy, oafpr dj fn;k tk,xkA lkFk gh] ;fn dk;Z ds izkjaHk gksus dh rkjh[k ls igys bl izdkj 
dk mYya?ku foHkkx dh tkudkjh esa vkrk gS rks Hkkjlk/kd bathfu;j dks c;kuk jkf”k tek ls vkSj dk;Z 
fu’iknu xkjaVh dh lexz jkf”k tCr dju dh Lora=rk gksxhA 
 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee and 
additional performance guarantee (if any). 
eSa@ge ,rr~}kjk ?kks"k.kk djrs gS fd eS@ge fufonk dkxtkrksa] uD'kksaa vkSj dk;Z ls lacaf/kr vU; 
vfHkys[kk dks xqIr@xksiuh; dkxtkr ds :Ik esa j[ksxs vkSj muls izkIr@yh xbZ tkudkjh fdlh vU; 
dks] ftUgsa eSa@ge lwfpr djus ds fy, izkf/kd`r gks] ls fHkUu fdlh dks] ugha crk,xsa ;k tkudkjh dks 
fdlh ,sls :Ik esa iz;ksx ugh djsaxs tks jkT; dh lqj{kk ds fy, izfrdwy gksA 
I/We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorised to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 
 

rkjh[k Dated ....................   Bsdsnkj ds gLrk{kj Signature of Contractor  

                            Mkd irk Postal Address # 
lk{kh Witness : # 
irk Address: # 
mithfodk Occupation : #      

Lohdf̀r @ACCEPTANCE 
eS Hkkjr ds jk"Vªifr dh vksj ls rFkk muds fy, :- *-------------------/- ¼  *----------------------------
----------------------------------------------------------------------------------------------------------) dh 
jkf”k ds fy, mi;qZDr fufonk ¼v/kksfyf[kr i=ksa ds vuqlkj ifjofrZr½ Lohdkj djrk gwaA 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

me for and on behalf of the President of India for a sum of . *_____/- *_____________________/-)  
uhps fn, x, i= bl Bsdk djkj dk fgLlk gksaxsA 
The letters referred to below shall form part of this contract Agreement:- 
I) *  
ii) * 
iii) *                Hkkjr ds jk"Vªifr dh vksj ls rFkk muds fy, 

      For & on behalf of the President of India. 
gLrk{kj Signature .................................... 

rkjh[k Dated *......................     inuke Designation ......................... 
* To be filled in by EE 
# To be filled by the contractor 
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flfoy dk;®Ẑ  dh vuqlwfp;ka SCHEDULES FOR CIVIL WORKS 

  

vuqlwph ^d* SCHEDULE ‘A’ 
ek=kvksa dh vuqlwph ¼layXu½ 

 

Schedule of quantities (Enclosed)            At Pages : 66 - 90 
 

 
vuqlwph ^[k* SCHEDULE ‘B’ 
Bsdsnkj dh fuxZr dh tkus okyh lkefxz;ksa dh vuqlwph  

 
Schedule of materials to be issued to the contractor. 

 
en 
la 
Sl. 
No.  

en fooj.k 
Description of 

Item 

ek=k 
Quantity 

ftl nj ij lkefxz;ka Bsdsnkj dks 
izHkkfor gksxh og nj vadksa ,oa 

'kCnksa esaA 
Rates in figures & words at 
which the material will be 
charged to the contractor 

fuxZr LFkku 
Place of Issue 

1 2 3 4 5 

NIL 
( Material required for the work shall be arranged by the Contractor) 

 
 

vuqlwph ^x* SCHEDULE ‘C’ 
 

Bsdsnkj dks HkkM+s ij fn, tkus okys vkStkj ,oa la;= 
Tools and plants to be hired to the contractor 

 
dze la 
Sl. No.  

fooj.k 
Description 

HkkM+k izHkkj izfrfnu 
Hire Charges per day 

fuxZr LFkku 
Place of Issue 

1 2 3 4 

NIL 
(shall be arranged by the Contractor) 

 
 
 
 

 EXECUTIVE ENGINEER 
              A- Division, CPWD 

                New Delhi 
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 vuqlwph *?k* SCHEDULE ‘D’ 

dk;Z ds fy, fo”ks"k vis{kk,a@nLrkost] ;fn dksbZ gksa] dh vfrfjDr vuqlwph 
 
Extra Schedule for specific requirements/documents for the work, if any.                         

1. As per particular specification, additional specification, General conditions, additional 
conditions and special condition etc attached and work shall be executed according to 
General Condition of Contract 2023(Maintenance works) for CPWD. 

 
 vuqlwph ^M* SCHEDULE ‘E’ 

Bsds dh lkekU; “krksZ dk lanHkZ 
1. Reference to General Conditions of contract: General Conditions of Contract 2023 

(Maintenance works) for CPWD with 
amendments issued upto previous day of 
online receipt of tender. 

dk;Z dk uke 
 
Name of work: Annual Repair and Maintenance of CAG office building under jurisdiction of 
1-A Sub Division, CPWD, New Delhi during 2026-27. 
 

                                                                                                                                                                                                                                                          
 (i) dk;Z dh vuqqekfur ykxr Estimated cost of work:   .   27,20,026/-   
  
 (ii) /kjksgj jkf”k  Earnest money:                         :  .   54,401/-  
           
 

(iii) fu"iknu xkjaVh Performance guarantee :(a)  5%  of tendered value or   
Estimated Cost Put to Tender 
(ECPT) whichever is higher. 

 
(b) Where the tendered amount is 
less than   eighty   percent   (80%)   
of   the Estimated Cost Put to 
Tender (ECPT), the   Performance     
Guarantee,     in addition  to  the 
requirement  under  (a) above,   
shall   be   increased   by   an 
amount    equal    to    the    
difference between  eighty  percent  
(80%)  of  the ECPT and the 
tendered amount. 

 

 (iv) izfrHkwfr fu{ksi% Security Deposit:                            : 2.5% of tendered value 
    

vuqlwph ^p* SCHEDULE ‘F’ 

lkekU; fu;e ,oa fn'kkfunsZ'k% 
General Rules & Directions:   General Conditions of Contract for CPWD Works 2023 with 
amendments upto previous day of online receipt of tender shall be read with NIT. 

 

fufonk vkea=.k djus okyk izkf/kdkjh 
Officer inviting tender -                Executive Engineer/A Division  

CPWD/New Delhi. 
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dk;Z dh enksZ dh ek=k ds fy, vf/kdre izfr”kr ftlls vf/kd fu"ikfnr 
enksa ds fy, njksa dk fu/kkZj.k [k.M 12-2 vkSj 12-3 ds vuqlkj gksxk-    fuEukuqlkj 
Maximum percentage for quantity of items of work to  
be executed beyond which rates are to be determined 
in accordance with Clauses 12.2 & 12.3.              See below 
ifjHkk"kk;sa%& Definitions: 

2(v)             Hkkjlk/kd bathfu;j 
Engineer-in-Charge   Executive Engineer/A- Division  

/CPWD/New Delhi  
2(viii)  Lohdkj drkZ izkf/kdkjh 

Accepting Authority   Executive Engineer/A- Division  
/CPWD/New Delhi.  
 

2(x)  vfrfjDr vkSj ykHkksa dks iwjk djus ds  
  fy, lkefxz;ksa dh ykxr ij izfr'krrk 
  Percentage on cost of materials and       
  labour to cover all overheads and profits.        15% (7.5% C.P. + 7.5% O.H.) 
2(xi)  njksa dh ekud vuqlwph 

Standard schedule of Rates:  DSR 2023 with correction slips upto 
previous day of online receipt of tender 
& Market rate for Non DSR items 

2(xii)  foHkkx 
  Department             Central Public Works Department  
 

9(ii)  ekud ds-yks-fu-fo- Bsdk QkeZ ------------------------------------------------ 
Standard CPWD contract form  General Conditions of Contract 2023 

(Maintenance works) CPWD 7 as modified 
and corrected upto previous day of online 
receipt of tender. 

 

  [k.M&1 (i) Lohd`fr Ik= tkjh gksus dh rkjh[k ls fu’iknu xkjaVh ds izLrqrhdj.k 
 ds fy, vuqer le;] fnuksa esaA 

Clause1  (OM No.:- DG/SE(C&M)/Misc/48 Dated:- 02/09/2015 & 288 Dated: 23/09/2015) 
 i) Time allowed for submission of Performance  
 Guarantee with Additional Performance Guarantee  
 If any, Programme Chart (Time and Progress) and  
 applicable labour licenses, Registration with EPFO,  07 Days 
 ESIC and BOCW Welfare Board or proof of applying  
 thereof from the date of issue of letter of acceptance, in days        

 

,DlVas'ku] fnuksa esa  
ii) Maximum allowable extension with late fee  
@ 0.1% per day of Performance Guarantee with  
Additional Performance Guarantee if any  
beyond the period   as provided in  i) above in days   -        03 Days  
 

 

 [k.M Clause 2 [k.M 2 ds rgr izfrdj fuf'pr djus okyk izkf/kdkjh    
Authority for fixing                    
Compensation under clause 2            Superintending Engineer, 

 Delhi Circle-2, CPWD, 
New Delhi. 
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[k.M Clause 2  d- D;k [k.M 2 d ykxw gksxkA 
                   Whether Clause 2A shall be applicable.              As per Modified provision   
                                                                                                          for maintenance work. 
[k.M Clause 5 dk;Z vkjEHk djus dh rkjh[k dh x.kuk ds fy, Lohd̀fr 
  Ik= tkjh gksus dh rkjh[k ls fnuksa dh la[;k------------------------------------------------fnu 
  Number of days from the date of issue 
  of letter of acceptance for reckoning date of start.     10th  Day or actual date of  

PG deposit with late fee 
 
 
[k.M Clause 5.1 The contractor shall submit a Programme chart (Time and Progress) for each 

milestone along with performance guarantee and additional performance guarantee 
(if any)  and get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion of items of the 
works. It shall indicate the forecast of the dates  of commencement and completion of 
various trades of sections of the work and may be amended as necessary by agreement 
between the Engineer-in-charge and the contractor within the limitations of time 
imposed in the contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed for 
any work, exceeds one month (save for special jobs for which a separate programme 
has been agreed upon) complete the work as per mile stones given in schedule ‘F’. 

 
y{; ehy&iRFkj lkj.kh% y{; uhps nh xbZ lkj.kh vuqlkj 

Table  of Milestones : -- As per Table given below  
 

 
S. No. 

Description of Milestone 
(Physical) 

Time Allowed in days (from 
date of start ) 

Amount to be withheld 
in case of non 

achievement of milestone 
1. 1/8th (of whole work)  1/4th (of stipulated period) 

 
In event of non- achieving 
the desired progress 1% of 
the tendered value of the 
work shall be withheld for 
the failure of each 
milestone.  

2. 3/8th (of whole work)  
 

1/2th  (of stipulated period) 

3. 3/4th (of whole work)  
 

3/4th (of stipulated period) 

4. Complete work  stipulated period  

dk;Z fu"ikfnr djus ds fy, vuqeR; le; 
 Time allowed for execution of work      Nine Months 
Month 

fu.kkZ;d izkf/kdkjh 
1- le; foLrkj -------------------- ¼izHkkjh vfHk;ark ;k la;qDr lafonk ds ekeys esa dk;Z ds eq[; fgLls 

ds izHkkjh vfHk;ark] tSlk Hkh ekeyk gks½ 
2- y{;ksa dk iqu% vuqlwfpdj.k ----------------------- ¼ v/kh{k.k vfHk;ark] ;k la;qDr lafonk ds ekeys esa 

dk;Z ds cM+s vo;o ds v/kh{k.k vfHk;ark] tSlk Hkh ekeyk gks½ 
3- nsjh dh fLFkfr esa lkbZV lkSius ds dkj.k izkjaHk frfFk esa cnyko ----------- ¼ v/kh{k.k vfHk;ark ;k 

la;qDr lafonk ds ekeys esa dk;Z ds eq[; fgLls ds v/kh{k.k vfHk;ark] tSlk Hkh ekeyk gks½ 
 

Authority to decide: 
1. Extension of time .................................................................. (Engineer in Charge or Engineer 

in Charge of Major Component in case of Composite Contracts, as the case may be) 
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2. Rescheduling of mile stones .............................................................. (Superintending Engineer 
in Charge or Superintending Engineer of Major Component in case of Composite Contracts, as 
the case may be) 

3. Shifting of date of start in case of delay in handing over of site ........................................... 
(Superintending Engineer or Superintending Engineer in Charge of Major Component in case 
of Composite Contracts, as the case may be) 

 

 dk;Z iwjk djus ds fy, mfpr vkSj rkfdZd     
 le; o`f) nsus okyk izkf/kdkjh     
 Authority to give fair and reasonable         Executive Engineer  

extension of time for completion of work         A Division, CPWD 

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site  
 

 Part Portion of site  Description Time period for handing over 
reckoned from date of issue of 
letter of intent 

Part A  Portion without any hindrance   
Site shall be made 
available in parts 

 
 
 
 

Part B Portions with encumbrances  
Part C Portions dependent on work of 

other agencies 
 
[k.M Clause 5A       Not Applicable 
 
[k.M Clause 6,                                                                    

[kaM ykxw & ¼6½@Clause applicable – (6)    Electronic Measurement Book  
(EMB) through CPWD ERP Portal  

[k.M Clause 7 

 varfje Hkqxrku ds fy, ik= gksus ds fy, vafre ,sls̀ 
 Hkqxrku ds ckn dqy Hkqxrku ,df=r lkefxz;ksa ds    
 vfxzeksa ds lek;kstu lfgr fd;k tkus okyk dqy dk;Z     

 
Gross work to be done together with net  

 Payment/ adjustment of advances for material  
 Collected, if any, since the last such payment              10.00 Lakh 
 For being eligible to interim payment 
 

[k.M Clause 7A 

 No Running Account Bill shall be paid for the work till the  
applicable labour licenses, registration with EPFO, ESIC  
and BOCW Welfare Board, whatever applicable are submitted  
by the contractor to the Engineer-in-charge. 

 Whether Clause 7A shall be applicable                Yes  

[k.M Clause 7B  

for construction/EPC/Maintenance works for     Yes 
payment to third party 

 

Clause 10 A  

dk;ZLFky iz;ksx”kkyk esa Bsdsnkj }kjk myC/k djk;s tkus ijh{k.k midj.k dh lwph 
List of testing equipment to be provided by the contractor at site lab.                       
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(As per applicable & required item of work) 
 

Clause 10 B(i)-   Whether Clause 10 B(i) shall be applicable:                  No 

 D;k /kkjk 10ch¼i½ ykxw gS      
Clase 10C – Component of labour expressed as percentage of total value of work- 25% 

 dk;Z ds dqy ewY; dh Je ds ?kVd ds izfr”kr ds :i esa         

                     
                                     

[k.M-10xx [k.M 10xx mu lafonkvksa ij ykxw gksxk ftlesa dk;Z 
  lekiu dh vof/k] vxys dkye esa n”kkZ;h xbZ vof/k 
  ls vf/kd vuqcaf/kr gSA  

ykxw @ykxw ugha         ykxw ugh 
 

Clause 10CC-  Clause 10CC to be applicable in contracts  
                        with stipulated period of completion exceeding 
  the period shown in the next column.                                      

Applicable/ Not Applicable            N/A 

 ewY; òf) ds fy, vU; lkexzh] Je] ih-vks-,y vkfn ds ?kVdksa dh vuqlwphA 
 Schedule of component of other Materials, Labour, POL etc. for price escalation.  
 

 fuekZ.k dk;Z lkexzh ds fy, flfoy ?kVd ¼[kaM 10 x ds vUrxZr “kkfey lkefxz;ksa dks 
NksM+dj½@oS/kqr dk;Z esa dqy ewY; ds izfr”kr ds :i esa iznf”kZr 

 Component of Civil -    Xm…………………..% 
 (Except material covered under clause 10CA) 
 Electrical construction materials expressed  
 as percent of total value of work  
  

 Je ds ?kVd ds dqy ewY; dh izfr’kr ds :i esa iznf’kZr 
 Component of Labour expressed as percent  
 of total value of work   Y…………………..% 
 

 ih-vks-,y ds ?kVd&dk;Z ds dqy ewY; ds izfr’kr ds :i esa iznf’kZr 
 Component of POL expressed as percent  
 of total value of work   Z…………………..% 
 

[k.M Clause 11dk;Z fu”iknu ds fy, vuqikyu      
fd, tkus okys fofunsZ’k  

Specifications to be followed for execution of work   CPWD specification 2019, Volume-I &  

Volume-II with correction slips issued 
upto previous day of online receipt of 
tender  

[k.M& Clause 12   

Type of Work : Maintenance works including works of Up-gradation, aesthetic, special 
repair, addition / Alteration.  

The completion cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise a 
system to keep a watch on quantum of work taken up vis-a-vis balance items required to complete 
defined scope of work and will give the alerts to Engineer – in – charge before taking up extra item(s), 
deviation(s) so that completion cost does not exceed above limit. Work executed beyond above limit 

NIL 

NIL 

NIL 
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will neither be recorded nor be paid.  Engineer – in-charge will verify and confirm the alerts before 
assigning deviation(s) and / or extra item(s) to the contractor. If additional work(s) is required to 
complete defined scope of work beyond above limit then Engineer – in – charge may take up such 
work(s) separately. The contractor will not have any claim(s) whatsoever on this account.  

 
[k.M Clause 16 

 ?kVh gqbZ njs fu/kkZfjr djus dh  
 fy, l{ke izkf/kdkjh      

 Competent Authority for                    SE/DC-2/CPWD, New Delhi,  
deciding reduced rates     upto 5% of  the contract value.  

Beyond 5% ADG (RD) 

[kaM &Clause 18  

 dk;ZLFky ij Bsdsnkj }kjk yxk;s tkus okyh vfuok;Z e”khujh] vkStkj ,oa l;a=ksa dh lwph% 
List of mandatory machinery, tools & plants to be deployed by the contractor at site:  
(As per actually required at site and as per direction of Engineer – in – charge.) 

 
[kaM & Clause 19  (Modified as DG/CON/314, dated 24.02.2021) 

Clause 19C Authority to decide penalty for each default - Executive Engineer/A Division  
 Clause 19D Authority to decide penalty for each default - Executive Engineer/A Division  
 Clause 19G Authority to decide penalty for each default - Executive Engineer/A Division  
 Clause 19K Authority to decide penalty for each default - Executive Engineer/A Division 
 

[kaM &Clause 25  Shall be Govern by OM No. DG/CON/317 dated: 28-06-2021 & OM No. 
DG/CON/318 dated: 17-08-2021 

 
[k.M& CLAUSE 32 (i): - Requirement of Technical Representative(s) and Recovery Rate  
 

 S.No. Minimum 
Qualification of 

Technical 
Representative 

Descipline  Designation 
(Principal 

Technical/Technical 
Representative) 

Minium 
Experience  

Rate at which recovery shall be 
made from the contractor in the 
event of not fulfilling provision 

of clause 36(i) 
     Figures Words 
 

1 
 

Graduate Engineer 
 

 
Civil 

Principal Technical 
Representative  

2 Years One  . 15000/- ( . 
Fifteen 

Thousand per 
Month) 

 OR     

 
2 

 
Diploma Engineer  

 
Civil 

 5 Years One . 15000/- ( . 
Fifteen 

Thousand per 
Month) 

I) d½ ds-yks-fu-fo- }kjk eqfnzr fnYyh nj vuqlwph –2023,  
ds vk/kkj ij lhesaV vkSj fcVqeu dh vuqekuewy  
ek=k fu/kkZfjr djus ds fy,A vuqlwph @fooj.k   

 

I) (a) Schedule/statement for determining theoretical  
quantity of cement & bitumen on the basis of   

            Delhi Schedule of Rates 2023 printed by C.P.W.D.  
with up to date correction slips.                                       

II) vuqekuewyd ek=kvksa esa vuqeR; fopyu 
 Variations Permissible On Theoretical Quantities  
  

d½ lhesUV ftu dk;ksZ ds fy, fufonk easa vuqekfur 
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 ewY; :- 25 yk[k ls vf/kd u gks    3 izfr”kr tek@?kVk  
 
a) Cement for works with estimated cost put  3% plus/minus. 
 To tender not more than . 25 lakhs 
 

 ftu dk;ksZ ds fy, fufonk esa vuqekfur 
 ewY; :- 25 yk[k ls vf/kd gks    2 izfr”kr tek@?kVk 
  

for works with estimated cost put to     2 % plus/minus. 
           Tender more than . 25 lakhs 
 
[k½ fcVqeu lHkh dk;ksZ ds fy,    2-5 izfr”kr dsoy tek vkSj 
        ?kVk ds i{k esa “kwU; 
b) Bitumen for all works     2.5% plus only &  
        Nil on minus side. 
X½ bLikr izR;sd O;kl] dksV vkSj Js.kh ds fy, 
 iwuoZyu vkSj lajpukRed bLikr dkV   2 izfr”kr tek@?kVk 

G.. Steel Reinforcement and structural steel 
 sections for each diameter, section and category. 2% plus/minus 
 
?k½ lHkh vU; lkefxz;ka     “kwU; 
d) All other materials      Nil. 

     
vuqeR; fopyu ls vf/kd dh ek=kvksa ds fy, olwyh njsa 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

dze la 
Sl No.  

en fooj.k 
Description of item 

vadks vkSj “kCnksa esa og nj ftl ij Bsdsnkj ls olwyh dh tk,xh 
Rates in figures and words at which recovery shall be made from 
the  Contractor 

  vuqeR; fopyu ls 
Excess beyond 

permissible 
variation 

vuqeR; fopyu ls vf/kd 
vkf/kD; vf/kd mi;ksx ?kVk;k 

Less use beyond the 
permissible variation 

Remarks 

1. 
Cement 

(P.P.C./O.P.C.) 
NIL NIL 

Subject to 
condition that 
executed work 
is not 
substandard. 

2. 
Steel Reinforcement 
(TMT Steel) Primary 

manufacturer 
NIL NIL 

 
[k.M Clause 41(Modified as DG/CON/314, dated 24.02.2021) 

 Release of Security Deposit 
The Security Deposit of the work shall be refunded if no labour complaint has been 
received from the labour officer till the due date of its payment. If a labour complaint 
is received during this period, the Engineer-in-Charge shall, after issue of notice in this 
regard to the contractor, deduct the amount required to settle the complaint from his 
security deposit and refund the balance amount. 



 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,      AE(P)                                  EE                  
 

 22 CPWD 
 

GENERAL CONDITIONS 
 
1.1     In case there is any discrepancy between English Version and corresponding   Hindi   version, 

if provided, then the provisions in English Version will prevail.  
 
1.2 Wherever any reference to any Indian Standard Specifications/ International standard occurs 

in the documents relating to this contract, the same shall be inclusive of all amendments 
issued there-to or revisions thereof, if any, up to the date of receipt of tenders. 

 
1.3 Samples for particular items of work shall be prepared, where so specifically desired   by 

Engineer-in- charge, for prior approval of the Engineer-in-charge, before taking up the same 
on mass scale and nothing shall be payable on this account. 

 
1.4 Wherever desired by Engineer-in-charge, the contractor shall also construct a sample unit 

complete in all respect within time  specified by  the  Engineer-in-charge & this sample unit 
shall be  got  approved from the Engineer-in-charge before mass construction is  taken up  .No 
extra claim, whatsoever beyond the payment due at agreement rates,  will be entertained to the 
contractor on this account .  

 
1.5 The contractor shall take instructions from the Engineer-in-charge for stacking of materials at 

site. No excavated earth or building materials shall be stacked on areas where the buildings, 
roads, services or compound walls or any other structure are to be constructed. 

 
1.6 If as per municipal rules, or due to any other restrictions, the huts for labourers are not to be 

erected at the site of work by the contractors, then the contractors shall provide such 
accommodation at such locations as are acceptable to local bodies, or contractor shall make 
his own alternative arrangement for stay of labourers outside the site of work, for which 
nothing extra shall be payable. 

 
1.7 Unless otherwise specifically provided in the Schedule of quantities, the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 
building and nothing extra quoted rates in agreement shall be payable to him on this account. 
However, payment for centering, shuttering, if required to be done for floor heights greater 
than 3.5m, shall be admissible at rates arrived at, in accordance with clause 12 of the 
agreement, if not already specified otherwise. 

 

1.8      The working drawings appearing at para 8.1(iii) of conditions of contract in the form CPWD-
7/8, shall mean to include both architectural and structural drawings respectively. The 
structural and architectural drawings shall be properly correlated before executing the work. 
In case of any difference noticed between architectural and structural drawings, final decision, 
in writing of the Engineer-in-charge shall be obtained by the contractor before proceeding 
further.  

1.9 If ISI marked products are available, the contractor shall use only ISI marked products. In 
other cases, the materials shall conform to CPWD specifications. In case a materials/product 
is neither covered by ISI nor by CPWD specification, the work shall be carried out as per 
sound engineering practice, in such case, the decisions of the Engineer-in-charge shall be final 
& binding. In such cases Engineer-in-charge shall satisfy himself about the quality of such 
materials and give his approval in writing. Only articles classified as first quality by the 
manufacturers shall be used, unless otherwise specified. All materials not bearing ISI mark 
shall be tested as per relevant ISI specifications. The Engineer-in-charge may relax the 
condition regarding testing if the quantity of the materials required for the work is small. In all 
cases of use of ISI marked materials, proper proof of procurement of materials from authentic 
manufacturers shall be provided by the contractor to the entire satisfaction of Engineer-in-
charge.  
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1.10 Some restrictions may be imposed by the security staff etc. on the working and for movement 

of labour, materials etc. The contractor shall be bound to follow all such restriction / 
instructions and nothing extra shall be payable on this account. 

 
1.11 Other agencies doing works related with this project will also simultaneously execute the 

work and the contractor shall afford necessary facilities for the same. The contractor shall 
leave such necessary holes, opening etc., for laying/burying in the work pipes, cables, 
conduits, clamps, boxes and hooks for fan clamps etc. as may be required for other   agencies. 
Conduits for electrical wiring/cables will be laid in such a way that they leave enough space 
for concreting and do not adversely affect the structural members. Nothing extra over the 
agreement rates shall be paid for the same. The contractor shall extend necessary co-operation 
to other such agencies without any claim on this account. 

 
1.12 Any cement slurry, required to be added over base surface for bond or for continuation of 

concreting, its cost shall be deemed to have been included in the respective items, unless 
specified otherwise and nothing extra shall be payable nor extra cement shall be considered in 
the cement consumption on this account. 

 
1.13 Stacking of materials and excavated earth including its disposal shall be done as   per the 

directions of the Engineer-in-Charge. Double handling of materials or   excavated earth, if 
required, shall have to be done by the contractor at his own   cost. 

1.14 No claim for idle establishment & labour, machinery & equipments, tools & plants and the 
like, for any reason whatsoever, shall be admissible during the execution of work as well as 
after its completion.  

 
1.15  The building work will be carried out in the manner complying in all respect with the 

requirements of relevant bylaws of the local body under the jurisdiction  of which the work is 
to be  executed  or  as directed by the Engineer-in-charge   and nothing extra will be paid  on 
this account. 

 
1.16 The  contractor  shall  give a performance  test  of  the  entire installation(s), as  per  standing  

specifications, before  the  work  is finally accepted and nothing extra whatsoever shall be 
payable to  the contractor for the test . 

 
1.17   Any damage to work resulting from weathering conditions, defacing or from any   other cause 

such as negligent act on the part of contractor, until the work is taken over by the Department 
after completion of work, shall be made good by the contractor at his own cost . 

 
2. The corrected form CPWD-7/8 GCC-2023 is available online for inspection. The contractors 

are requested to go through the same. They will be bound by the terms and conditions stated 
therein.  

 
3. The order of preference in case of any discrepancy as indicated in condition no 8.1 under 

“Conditions of Contract” given in General conditions of contract for Central P.W.D. works 
2023 form may be read as the following: 

 
3.1   Description of item   nomenclature in the schedule of quantities. 
3.2  Particular specifications for Repair and Rehabilitation works (if applicable) 
3.3 Particular specifications. 
3.4 Additional and Special conditio 
3.5 Contract Clauses of General conditions of contract for Central P.W.D. works. 
3.6 MORTH specifications for Road & Bridge works with correction slips upto date of 

receipt of tender.  
3.7 CPWD specifications as mentioned in Schedule ‘F’. 
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3.8 Architectural Drawings, if any. 
3.9 Indian Standard Specifications. 
3.10 Sound Engineering Practice. 

 
4.    The words “Equivalent”, “Approval” and authorized” in these specifications shall imply and 

require written approval of the Engineer-in-Charge. 
 
5.  The rates shall include the following:- 
 
5.1 All necessary materials, bolts, nuts, fasteners, nails, screws, rawl plugs, etc. as may be 

necessary to complete the work detailed in the specifications, whether or not specifically 
mentioned.  The bidder should ensure that he has studied the drawings carefully and should 
seek any clarifications he may have from the Executive Engineer, in-charge of the work.   
No extra claims will be entertained later on. 

 
5.2 Cutting, making and repairing of any holes/opening Junction Box for electrical purpose etc. 

required for any light fittings, loudspeakers, air-conditioning grills etc. 
 
6. The Executive Engineer has got the right to accept or reject the tender as whole or part of it 

and no claims what so ever will be entertained on this account. 
 
7. No payment will be made to the contractor for damages caused by rains during execution of 

the works and no claim on this account will be entertained. 
 
8. The dismantling wherever required shall be done in a manner so that no other portion of the 

building or its fixtures are damaged. If any damages are done to the building it will be made 
good by the contractor at his own cost and no claim what so ever will be entertained on this 
account. 

 
9. The rates for all items of work shall (Unless clearly specified) include the cost of all labour 

material and other aspects involved in the execution of work. 
 
10. The contractor shall make his own arrangement for getting the permission (to ply the trucks) 

from the traffic police. 
 
11. The contractors are advised to get acquainted with the proposed work and its site and also 

study the specifications and special conditions carefully before tendering. No claim of any 
sort shall be entertained on account of any site conditions and ignorance of specifications and 
special conditions. 

 
12. All dismantled materials/ Building rubbish/ Malba and other such material received and 

collected by the contractor during the course of execution of work will be removed from the 
site of work on the same day positively. All payments including running bills will be released 
on a certificate to this effect by the Engineer-in-Charge. 

 

13. 1% water charges (contractor shall not be allowed to use his own water), 2% income tax 
plus surcharge and GST (rate as applicable at the time of payment as decided by Govt. of 
India), 1% Labour Cess and other recoveries as per rule shall be made from the gross 
amount of each Bill.  

 
14. In case of difference between Hindi and English version, the English version shall prevail and 

will be considered as correct. 
 
15. Tender with contradictory conditions/ Rebate will be rejected straight away. 
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16. The contractor shall write correct postal address on the application for tender papers. In case it 
is found that the address given in their application is not correct and as a consequence of the 
same if any registered letter sent through postal authorities is received back by the department 
undelivered to the contractor, the contractor shall be fully responsible for all the consequence 
and any such letter sent through registered post shall be deemed to have been delivered to 
him. 

 
17. Wherever any reference to any Indian Standard specification occurs in the documents relating 

to this contract, the same shall be inclusive of all amendments issued there to or version 
thereof, if any, upto date of receipt of tender.  

 
18. All the materials shall be got approved from the Engineer-in-Charge before it is put to use. 

Before the start of the work 100% of the total requirements or as decided by Engineer-in-
charge for material will have to be deposited with the concerned AE/JE in first instance. Who 
shall also maintain an a/c of these materials and submit them with the bills for checking.  

 
19. The contractor shall be issued materials for day to day work, according to the numbers of men 

employed by him. The unused materials should be returned by him at the end of the days 
work along with the empty containers etc. The empty containers shall be preserved till the 
completion of the work and the clearance to remove them is given by the Engineer-in-charge 
in writing.   

 
20. Full quantity of material or as decided by Engineer-in-charge purchased from authorized 

dealers with their cash memos like paint/ distemper/ cement paint/ OBD/ plastic emulsion of 
the firm indicated in the items or elsewhere shall be deposited with the JE concerned before 
starting execution 100% Test Check shall be done by Assistant Engineer.  

 
21. The sub-standard work shall be rejected out-right and shall not be measured and nothing extra 

shall be paid for it. The decision of the Engineer-in-charge shall be final and binding in this 
regard. 

 

22. In case material consumed is less than the permissible variation then the work beyond 
theoretical consumption i/c variation shall be treated as substandard and quantity for payment 
purpose will be restricted to as per material actually consumed. 

 

23. The material such as paints, varnish distempers, water proofing cement paint and primers etc. 
as required shall be of approved brand and manufactures, and of required shade and 
confirming (in all respects) to the relevant I.S. specifications. 

 

24. Scrapping shall be got checked from Engineer-in-charge of the work before carrying out 
finishing work over it and it must be 100% test checked by Assistant Engineer.  

 

25. The contractor shall have to remove all splashes after completing the day’s work. In case the 
splashes are not removed by the contractor the same shall be got removed by the Engineer-in-
Charge and necessary recovery for the cost of removal of splashes shall be made from the 
contractor as below: 

 
a) For splashes of internal white wash/ distemper etc. Rs.  500/- per bungalow/ flat/room of 

office  
b) For splashes of paint marks Rs. 1000/- per bunglow/ flats/ room of office. 
c) For splashes of external white wash/ colour wash/ water proofing cement paint Rs. 500/- 

bunglow/ flat/ room of office.  
 

26. The Co-efficient for working out theoretical consumption of materials is as below: 
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a) Distemper with 1st acrylic distemper (ready mixed) having VOC 
i)  One or more coats on old work 0.62 kg per 10 sqm. 
ii)  Two or more coats on new work 1.25 kg per 10 sqm. 

b) Cement primer 0.70 ltr. Per 10 sqm 
 

c) Water proofing cement paint. 
i)  One or more coats on old work 2.2kg per 10 sqm. 
ii)  Two or more coats on new work & 3.84 kg per 10 sqm. 

       d)  Acrylic emulsion paint having VOC. 
i)  One coat  0.53 ltrs per 10 sqm 
ii)  Two coats 0.84 ltrs per 10 sqm. 

       e)  Premium Acrylic emulsion paint having VOC. 
i)  One coat  0.38 ltrs per 10 sqm 
ii)  Two coats 0.60 ltrs per 10 sqm. 

 
f) Synthetic enamel paint 

i)   One or more coats on old work @ 0.70 ltrs. Per 10 sqm 
ii)  Two or more coats on new work @ 1.16 ltrs per 10 sqm 

 
      g) White cement based putty 1mm thick @ 14.58 kg per 10 sqm 
 

h) Plaster of putty 2mm thick @ 23 kg per 10 sqm  
 

 
27 TESTING OF MATERIALS 
 
(a) Samples of various materials required for testing shall be provided free of cost by the 

contractor.  All the test which are available in Central Lab of CPWD must be carried out in 
Central lab or the test must be conducted in the lab approved by the Engineer-in-charge. All 
expenditures required to be incurred for taking the samples, conveyance, packing including 
the testing charges shall be borne by the contractor himself.  

 
(b)    The  contractor shall produce all the materials in   advance  so that  there  is  sufficient  time 

for testing  and  approval of  the materials  and clearance  before use in work . The Engineer 
in charge shall be at liberty to test representative sample(s) of each item of schedule of 
quantity in any approved laboratory as decided by him. The sample of testing shall be 
provided by the contractor free of cost. Any expenditure required to be incurred for taking 
sample, conveyance and packing shall be borne by the contractor. In case of any sample of 
particular lot fails in testing the contractor shall be bound to replace the entire lot with fresh 
material of prescribed specifications. The rejected lot shall be returned to the contractor only 
after fresh lot is supplied.  

 
(c)   With  a  view  to  avoid  controversy  about  quality  of  cement concrete  as  revealed in the 

test results of 7 days  cubes  falling short  of  the prescribed standards by over 10%  to   20%  
and  pending testing  of  balance  3  cubes  for  28  days  as  final  confirmatory acceptance 
tests, crushed samples of cement concrete from the failed  7 days cubes should be preserved in 
a sealed bag . 
 

(d)   In case of concrete and  reinforced concrete work, the  contractor shall  be  required  to make 
arrangement  for  carrying  out  crushing strength  tests at his own cost . He shall render all  

assistance for the preparation of cubes, safe custody of the same, proper curing and carriage 
upto the laboratory where the test is to be performed. The cube test can be performed at any  
laboratory  approved  by  the Engineer-in-charge.   
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28.  No labour huts shall be allowed inside the campus of  above said work.  The contractor shall 
arrange for the stay of labour outside the campus including transport and nothing extra shall 
be payable on the account. 

 
 

29. The work is required to be executed in residential / non residential area (restricted site) in 
odd hours and the agency shall plan the work to be carried out accordingly. The handling of 
material is to be done at site double or more time for which nothing extra shall be paid. 

 
 

30. There may be some restrictions on free movement of labourers at site and restriction of 
working hours and the agency shall consider this fact while quoting the rates and executing 
the work. Photo passes if any required for worker shall be responsibility of the contractor. 

 
 

31. Existing drains, pipes, cables, overheads wires, sewer lines and water lines and similar services 
encountered in the course of the execution of the work shall be protected against the damage by 
the contractor at his expenses. The contractor shall not store materials or otherwise occupy any 
part of the site in a manner likely to hinder the operation of such services. 

 
 

32. Malba received from site shall be removed to designated site (fixed by Engineer in charge) on 
same day, otherwise it will be removed and a penalty of Rs. 500/- shall be imposed on the 
contractor for each day of default 

 
 

33. If the material as instructed is not brought to the site within 7 days from the date of start of 
work, Earnest money/ Performance Guarantee and additional performance guarantee (if any)  
shall be forfeited by Engineer in charge or his authorized representative by giving notice 
through site order book. 

 
 

34. Before dismantling the structure / item the contractor shall bring the entire material required 
for particular job at site after getting the sample approved from the Engineer in charge. 

 
 

35. The Engineer employed by the contractor must attend the office of AE/JE in charge daily and 
note any instructions given on site order book. 

 
 

36. For mixing of mortar, M.S. sheet must be used over the brick platform. Mortar should not be 
mixed on road or floor or on garden. In case mortar / concrete is mixed on floor or on road 
etc., a recovery of Rs. 1000/- shall be made for each default. Malba should not be dumped 
over green grass / plants. 

 
 

37. Splashes on the floors, walls, glasses & other places must be removed after completion of work. 
Glass panes must be cleaned after completion of works. In the event of failure to clean splashes 
the work of cleaning will be got done at the risk and cost of the agency. 

 
 

38. Due to restriction of driving slow moving vehicle / hand driven rickshaw in NDMC areas, it is 
required that contractor should not operate the hand driven rickshaw. Contractor has to make his 
own arrangement of desired transportation & nothing extra shall be payable on this account.  

 
 

39.  Before starting the work the contractor shall chalk out a programme in consultation with the 
Junior Engineer /Assistant Engineer in charge so as to inform the occupants in advance. The 
contractor shall have to adhere this programme, failing which he shall be held responsible for any 
inconvenience caused to the occupants. In order to ensure that the work is carried out according to 
the programme drawn up, the contractor shall ensure adequate supply of the material and employ 
required labour strength for execution of work. In case contractor fails to arrange / employ 
adequate labour and stick to the programme, the Engineer in charge may supplement the labour at 
the risk and cost of the contractor after issue of one day’s notice to the contractor through site 
order book. No claim for idle labour shall be entertained. The contractor shall put his 
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representative daily on site of work. His name & signature shall be attested by the contractor on 
the record for the department. 

 
40.   The contractor shall prepare one sample of all items which should be got approved from the Engineer 

in charge. Only after acceptance of sample work, contractor will be allowed to commence the work 
and sample is to be preserved by contractor till the whole work is completed. The quality of work 
should confirm to the approved samples. 

 
 

41.  No T & P shall be supplied by the department. 
 
 

42. Any damage done to the existing structure shall be made good by the contractor at his own risk and 
cost. 

 
 

43. The contractor shall be responsible for behavior and conduct of his worker. No worker with doubtful 
integrity or having a bad record shall be engaged by the contractor. 

 
44.  No dismantled material should be thrown out from ground or upper floors of the building. All the 

dismantled material should be carried out to ground through staircase only at no extra cost. 
 
45. Rates including all heights, approved pattern/ drawing and level nothing extra shall be paid on any 

cost such as scaffolding etc.   
 

46.  It is mandatory to mention Invoice No./ Bill No. of material purchased for the work in the MAS 
register or / & photocopy of bill / invoice is also required along with RA/ Final Bill. Original bill 
shall be produced by contractor if demanded by Engineer – in – charge, otherwise no payment 
shall be made for relevant item.  
 
 

47. Contractor should see the site and read the conditions carefully before quoting his rates  
 
 
 

48.  Full quantity of granite stone of approved colour & texture required for execution of work shall be 
brought by the contractor of single lot. No variation of lot shall be allowed. If the contractor brings 
the stone of different lots the same shall be rejected by the Engineer – in – charge and the 
contractor has to remove the rejected stone immediately for which nothing shall be payable extra 
on this account.   

 
 
 

49.  The structural design & drawings shall be got designed from approved structural designer or as 
approved by Engineer – in – charge. The structural design and drainage shall got vetted from a 
Govt. approved Engineering Institute, NIT or IIT to be done by the contractor.  

 
 
 

50.  Additional 10% amount of the Items of Water proofing shall be with held for guarantee period of 
5 Years. If the contractor does not remove the defects within 7 days of issue of notice to him the 
work shall be got executed from other agency at his risk and cost.   

 
 
 

51. The item of water proofing work shall be got done through the skilled applicator of specilised 
company as approved by Engineer – in - charge. 

 
 
 

52.  Fabricator / Casting Yard of precast RCC members shall have to be got approved from Engineer-
in- Charge before starting the casting work. 

 

53. The quality check of compressive strength of RCC precast members before dispatch at site will be 
checked by Engineer-in-charge. Necessary arrangements for testing shall be arranged and 
available at casting yard of fabricator.  
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54. All precast members shall be transported to site and their erection shall be in professional manner 
that have no damage or dent in the members. If any damage or dent is found the same will be get 
replaced with new member. 

 

55. The contractor shall have to get the shades of all type of paints, distempers, water proofing cement 
paint etc. approved from the Engineer – in- charge before procurement of materials.  

 

56. The contractor shall be required to produce samples of all materials sufficiently in advance to 
obtain approval of the Engineer – in – charge. Subsquently the materials to be used in the actual 
execution of the work shall strictly conform to the quality of samples approved. In case of 
variation, such material shall be liable to rejection.  

 
 
 
 Executive Engineer 
“A” Division, CPWD 
New Delhi. 
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SCOPE OF WORK 
CAG building services are covered for maintenance under the scope of this work. 

However, these may slightly vary depending on the exigencies  

 

1/A Sub Division 

Service Centre 
No. 

Building Name Plinth area in 
sqm (approx.)  

Remarks 

SC - 742 CAG Main & 
Annexe Buidling  

10360.00  

1. Services to be maintained by contractor: These activities shall be governed as mentioned in 
item No. 1 of day-to-day maintenance. 

i. All open and covered storm water drains / sewer lines etc. 

ii. Cleaning of roofs/ terraces, removing of plants, vegetations, trees (of all height and 
Girth) from roofs, walls, garages etc. 

2. Cleaning of all sewer lines i/c all manholes inside the building & within campus storm 
water drains, open drains, gully traps etc. as per complaints received and as per direction 
of Engineer-in-charge. 

3.  Following Type of Works included in the estimate. 

3.1 Civil works: - 

3.1.1 Day to Day Maintenance- It shall consist of the following operations: - 

(i) Receiving, recording, distributing & updating the day to day complaints at 
Service Centre. 

(ii) Attending the daily complaints with required labour & material etc. 

(iii) Monitoring of receipt, distribution, attending the complaints. 

(iv) Other misc. operations as referred in schedule of quantity for day-to-day maintenance 

3.1.2 Supply of Material: - 

 i) Supply of day-to-day material required for attending online complaints or other related  

    civil works. 

3.1.4    A/R and M/O Works: - 

It shall consist of following annual repair works: - 

(v) White washing, distempering etc. 

(vi) External finishing of blocks/building etc. 

(vii) Other misc. items as per schedule of quantity & as per requirements. 

(viii) Internal and external finishing shall be executed as per requirements. 
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CONDITIONS FOR DAY-TO-DAY MAINTENANCE 
1. The labour will be at the disposal of Engineer-in-charge. The labour will be remained 

present at service centre all the time as specified in below table. The minimum labour for 
‘Day to Day Maintenance service shall be provided as under: - 

List of Minimum labour under the Scope of Item No. 1 
 

Category Frequency  Timings 

Beldar 1 No. 9 AM to 5 PM 

Plumber / Carpenter 
(Multitalented) 

1 Nos. 9 AM to 5 PM 

Sewerman / Sweeper 
(Multipurpose) 

1 Nos. 9 AM to 5 PM 

Welder (on Need basis) Once in a 
month 

9 AM to 5 PM 

2.0 Operation and Management for attending complaints 

2.1 The contractor shall take immediate action to attend to any complaint assigned to him 
through site order book / verbal instructions/ letters/ digital media from Engineer-in-
Charge or on telephones / through call centre of CPWD from IP Bhawan or occupants. In 
all cases he shall attend the complaint in specified duration as mentioned below: - 

TIME FRAME FOR ATTENDING COMPLAINTS 

S. No Complaint Type (as defined on CPWD SEWA / ERP 
Portal) 

Time 

1 No delay /Emergency Complaints (blocked 
drains/manhole, drain/manhole overflow, no water 
supply, water logging, water leakage, locked doors, 
dangerously hanging window/ door, complaints related 
to sewerage and plumbing work etc. or as directed by 
Engineer-in-charge.) 

2Hours 

2 Minor Complaints (cleaning of drains, repairs to door, 
window complaints related to mason, welder and carpenter 
etc. or any such type of complaints as directed by Engineer-
in-charge.) 

3Days 

3 Major Complaints (replacement of door, window frames 
and shutters, plumbing and sanitary installation etc. or any 
such type of complaints as directed by Engineer-in-charge.) 

10 Days 

4 Periodical Complaints (White washing, painting, etc. or any 
such type of complaints as directed by Engineer-in-charge.) 

30 Days 

2.2 No delay/ Emergency complaints–Complaints of emergent nature such as break down of 
services of plumbing or sewerage systems etc. are to be attended immediately within 2 
hours of lodging. 

2.3 Minor Complaints – Complaints relating to the trades of mason, carpenter and welder are 
to be attended with in 3day sand specified time in the NIT. 

2.4 Major Complaints – Complaints such as replacement of door, window frames and 
shutters, plumbing and sanitary installation etc. are to be attended with in shortest 
reasonable time within 10 days in consultation with Engineer-in-Charge. 
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2.5 Periodical complaints (white washing, painting, etc.) are to be attended with in shortest 
reasonable time within 30 days in consultation with Engineer-in-Charge. 

2.6 Necessary Complaint Diary/complaint-attendance books shall be maintained by the 
contractor in respect of complaints received and shall be got signed by the clients, after 
attending. 

2.7 In case of delay/failure to meet these above-mentioned benchmark in para 2.1 to 2.6, a 
lump sum amount of ₹ 100/- (Rs. One Hundred only) per complaint per day will be 
recovered from bill/ Security Deposit for each delay/ failure to attend the complaints 
assigned. 

2.8 The contractor shall take immediate action to attend any complaint downloaded by him 
from CPWD e-SEWA Website / ERP Portal or assigned to him through site order book/ 
letters/ verbal instructions from Engineer-in-charge or received on telephone/ 
intercom/letters/ personnel visit from CPWD authority or occupants at each service 
center. Contractor shall handover to attend the complaints in the bench mark as mentioned 
in para 2.1 to 2.6. In no case the %age of complaints attended in time every calendar 
month shall be less than 90% at each service centre in case of civil works complaints. In 
case of failure on part of contractor to meet these parameters a lump sum amount of 
₹20000/- per month shall be recovered from contractor’s bill for every such month of 
default for each service center. If this %age falls below 80% in each service centre in civil 
works complaints, additional lump sum amount of Rs. 50000/- per month shall be 
recovered from contractor’s bill for every such month of default for civil works. 

2.9 In addition to this, if based on feedback taken by Call Centre, the percentage of satisfied 
clients falls below 90% for Civil complaints as well as Electrical complaints, a lump sum 
amount of Rs. 20,000/- shall be recovered from Contractor’s bill for every such month of 
default from civil and electrical bills respectively. If this percentage falls below 70% in 
case of Civil complaints a lump sum amount of Rs. 50,000/- shall be recovered from 
Contractor’s bill for every such month of default from bills. The reports generated by 
CPWD Sewa / ERP every month shall form the basis of above recoveries and binding on 
the Contractor. No dispute on this matter shall be entertained. 

2.10 Record of complaints, attendance register and other records will have to be produced 
either daily, according to the requirement or when asked to do so by the Engineer-in-
Charge or his authorized representative. 

2.11 The contractor or his Engineer at each Service Centre shall maintain complaint register 
etc. as required for different natures of work at service centre etc. 

2.12 In order that the contractor may take daily instructions regarding all complaints /works 
except day-to-day maintenance, a site order book will be maintained at each service 
center. The JE will note down the work in office / rooms to be attended to and the dates 
on which the work in these office / rooms is to be started. 

2.13 Day to day repairs is to be carried out in all the buildings under maintenance of this 
contract. For this purpose, a compliant register shall be maintained for recording of the 
complaints received at Service Centre through personnel visit/on phone/intercom/through 
call centre/ordered/intimated in writing by CPWD staff/ alloottees/Engineer-in-charge or 
his authorized representative.  

2.14 The purpose of these facilities is to ensure satisfactory continuous functioning of various 
services in the buildings. 

2.15 The Service centre and its infrastructure shall be kept in good condition and in 
coordination with J.E. & A.E and to the satisfaction of Engineer – in – charge. 

2.16 The complaints which cannot be attended as minor complaint, shall be transferred to the 
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major complaint for which the instructions of the JE/AE/EE shall be obtained before 
taking up the work on daily basis. 

2.17 Similarly, complaints registered for addition/ alteration works shall be transferred to 
periodic/Special Repair and shall be submitted to AE-In-Charge for the completion of the 
formalities. 

2.18 Operations in which assistance shall be provided by the agency to CPWD. 

a. Informing to the CPWD engineers regarding the failure in any service being 
provided by other departments, in so far as they affect the assets being maintained 
under this contract, so that they can be taken up with the concerned local body / 
department for rectification. 

b. Assisting the department in detection of unauthorized encroachments in the area being 
maintained. 

c. Contractor or his authorized representative shall ensure connectivity/availability on 
mobile phone round the clock. 

d. Contractor shall provide alternate mobile/telephone no. for ease of communication, 
if so required. 

e. Contractor shall ensure to attend/respond to the Individual complaints within the time 
prescribed in CPWD e-Sewa. 

f. Contractor shall follow the Department’s Citizen Charter and Model Code of Conduct 
for workers   behavior as decided by Engineer-in-Charge. 

2.19 Each worker shall maintain a Complaint diary and get the feedback recorded from the 
clients regarding attending the complaints. In case, it is found that the complaint has not 
been attended satisfactorily, it will be considered as unattended. List of such complaints 
shall be submitted to the Assistant Engineer- in-Charge or his representative on daily 
basis. The Contractor or his Engineer at the Service centre shall also maintain 
Complaint register for recording the complaints. 

2.20    When a register/diary gets completed, it will be handed over to the concerned J.E. / A.E. 
It will not be returned to the contractor and the same will remain the property of the 
department. 

2.21 All required register will be issued by Engineer-in-charge duly marked in chronological 
order but the contractor will have to arrange all such registers/stationery etc. Nothing 
extra shall be paid on this account. 

2.22 The contractor shall have to provide suitable communication arrangement at site so as to 
enable the staff on duty to acknowledge complaints made by clients & to attend the 
complaints promptly. 

2.23 The Engineers, Supervisors and staff including skilled and unskilled workers of the 
agency shall carry mobile telephone(s) to enable the Engineer-in-charge to have easy 
and quick communication. Nothing extra shall be paid to the Contractor on this account 
and his quoted rates for various items under this contract will be deemed to be inclusive 
of the expenditure towards such Mobile connections and use thereof. 

2.24 Complaint Diary, attendance register and other records will have to be produced either 
daily according to the requirement or when asked do so by the Engineer-in-charge or his 
authorized representative. 

      3.1 The qualification of staff should be as below: - 
Sl. No. Staff Qualification 

1 Plumber / Carpneter  Should have passed ITI Diploma or equivalent Qualification in 
the             trade with suitable experience to the satisfaction of Engineer – 
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in – charge or AE/JE. 
2 Beldar Should be physically fit for unskilled work 

1. The above deployment of Staff/ Labour is indicative only. If the number of labours is not 
being deployed as mentioned above in table, the necessary recoveries as stated in NIT will 
be made. The numbers of Staff/ Labour may be increased as per the requirement of site as 
per direction of Engineer-in-Charge. 

2. The materials of approved make (list of material attached in NIT attached as Annexure A) 
will be provided by the agency for day-to-day maintenance work for Item no. 1 of sub-
head ‘A’, whose cost included in Item no. 1 of sub-head ‘A’. If the agency fails in 
providing specified materials, the recovery of amount equivalent to cost of material with 
cartage will be made from the bill/ security deposit of agency; in addition of recovery for 
not attending the pending complaint in specified time frame (time frame for various 
nature of complaints attached in NIT). 

3. The contractor will engage minimum labour as mentioned above and maintain biometric 
attendance / face recognition records of all the staff, biometric attendance machine shall 
be provided by department and rupees 1000/- per month will be deducted from the bill of 
agency on account of maintenance charge and other expenses of machine. which will be 
checked by the Junior Engineer/Assistant Engineer/Executive Engineer-in-charge of the 
work. In case of absence of any staff from duty as mentioned above, an alternate 
employee of same qualification shall be provided by agency for execution of work of 
same nature otherwise recovery shall be made at following rates: 

1. Skilled @ Rs. 2000/- per day/person. 

2. Semi-skilled @ Rs. 1750/- per day/person. 

3. Unskilled @ Rs. 1500/- per day/person. 

Note 1 :- For the purpose of categorization of staff as skilled, semi skilled and unskilled, the 
Mason / Plumber / Carpenter/Welder/ Painter shall be taken as skilled, sewerman/ Security 
Guard /sweepers / Beldars shall be taken as unskilled. 

Note 2 : All the manpower deployed at site shall be required to mark biometric attendance/ 
any other system decided by Engineer-in-charge in their respective service centre. Working 
hours shall be calculated based on this system attendance. 

Note 3 : If required, duty hours and location to be deployed of the workers can be changed 
by the Engineer-in-charge and nothing extra shall be paid on this account. 

4. The salary (as per minimum wages published in latest circular of Ministry of Labour and 
Employment, Govt. of India) will be paid to labour by the 7th day of each month 
compulsorily through Bank/ ECS/ online payment and EPF & ESIC contribution will also 
be deposited simultaneously. The proof of payment (Bank/ ECS/ online transaction) of 
salary will be submitted in the office of Engineer-in-charge by the 10th day of each 
month. In case of non payment of salary in specified time there will be a penalty of Rs. 
300/- (Rupees three hundred only) per worker per day till 15th day of each month. After 
the 15th day of month, the penalty shall be Rs. 600/- (Rupees Six Hundred only) per day 
per worker till the final payment is made shall be imposed. The agency shall submit duly 
verified copy of bank statement showing transaction of payment to the workers.  

5. There will be daily Biometric Attendance (face recognition) or as specified by Engineer-
in-charge of the labour and workers mentioned in NIT. These labours/ workers shall be 
available as per respective time mentioned in NIT. However, in case of any urgency or 
time bound work, the Contractor shall deploy extra labour for timely completion of work 
at No Extra Cost. No half done/ incomplete work shall be left for the next day for Day – 
to – Day maintenance unless and until it does not cause inconvenience to the allottee. 
Biometric attendance machine shall be provided by department at each service centre.  
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6. The labour/workers/staff deployed by the Contractor against ‘Day to Day Maintenance 
work shall be disposal of direction of JE/AE of service centre and suitably managed for 
prompt attending the day to day complaints and this labour shall not be used for A/R & 
M/O and Special Repair work. If it is found that the labour deployed for ‘Day to Day 
Maintenance work’ has been engaged for A/R & M/O’ works or ‘Special Repair Work’, 
or any other work necessary recovery shall be made on the basis of double the rate of 
Wages for particular day in respective category. 

7. The Complaints are being lodged in the CPWD Sewa / ERP  Web portal or registers and 
all the complaints are being forwarded to respective Service Centres. The Contractor shall 
use web portal CPWD SEWA/ERP / Registers for receiving and attending complaints and 
monitoring the same at each service center as per direction of Engineer-in-charge. 

8. The Complaints are required to be attended as per Stipulated Time Frame. The entry of 
having attended complaint shall be recorded in the CPWD Sewa system/register by the 
Contractor or as per direction of J.E./A.E. in charge. 

9. All the labours engaged by the contractor should be efficient labour. Courteous, well 
dressed in uniform (shall be arranged by the agency at his own cost), well trained and 
should wear the Personal Protection and will not leave the site/office before time without 
approval of the J.E/A.E. incharge. 

10. The contractor shall have registration with EPFO and ESIC for safe guarding interest of 
his work men. The contractor shall make deduction on account of EPF & ESI to 
labour/staff deployed by him on the work and will furnish detail of each worker at 
division office every month. The contractor has to follow are statutory rule sand 
regulation in force. 

11. Police verification of every staff deployed by the contractor shall be got done by the 
contractor compulsorily in coordinate under JE & AE and a copy of police verification 
and his Aadhar Card/ Voter ID or any other Identity Card copy shall be provided to 
Engineer-in-Charge after which an identity card shall be issued to each employee of the 
contractor for proper identification. The employee and labourers engaged by the 
contractor under this contract shall wear neat and clean uniforms as approved by 
Engineer-in-Charge along with name badges. 

12. The staff employed by the firm for the maintenance works shall wear proper uniform. The 
Monogram/ badges shall be fixed on the uniform. The contractor shall have to arrange for 
issue of identity cards as per direction of the Engineer-in-charge for all the staff members 
deployed with in one week of the start of the work. Nothing extra shall be paid on this 
account. Contractor will also submit two extra photographs with full address of each 
worker for record. If contractor fails to do so, the department shall recover Rs.100/- (one 
hundred) only per day/ per person for this default from the contractor’s bill. 

13. The staff engaged by the contractor should be physically and mentally fit and should be 
well behaved, polite and courteous. Any complaint against staff on behavior would be 
taken very seriously and such staff shall have to be removed by the contractor 
immediately from the site. The replacement for the same shall be arranged without loss of 
time failing which the Engineer-in-Charge has the power to cancel the contract and the 
contractor shall have no right to claim for loss/compensation. 

14. Each skilled staff shall maintain a complaint diary and get the feedback recorded from the 
complainants regarding attending the complaint. In case, it is found that the complaint has 
not been attended satisfactorily, it will be considered as unattended. List of such 
complaints shall be submitted to the Assistant Engineer-in-Charge or his representative on 
daily basis. 
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15. The contractor shall submit duty roaster in duplicate in coordination with JE & AE within 
a week from the date of start of work and there after two days before the close of every 
month if staff is changed. 

16. Shift timings can be changed as per the requirement at site and as per the decision of 
Engineer-in-Charge. 

17. The contractor has to keep the sensitiveness of site in mind for execution of the work and 
deployment of staff. 

18. The contractor will be fully responsible for the conduct of the staff deputed at site. The 
Engineer-in-Charge reserves the right to remove/ terminate the services of worker without 
assigning any reason whatsoever. 

19. No claims of the labourers shall be pertained by the Department including that of 
providing employment, regularization of services etc. 

20. Safety codes and Labour Regulations: - In respect of all labour employed directly or 
indirectly on the work for the performance of the contractor’s part of work, the contractor 
at his own expense, will arrange for safety provision as per the statutory provisions, B.I.S. 
recommendations, factory act, workman’s compensation act, CPWD code and 
instructions issued from time to time. Failure to provide such safety requirement would 
make the firm liable for penalty as decided by Engineer-in-charge. This office will not be 
responsible for any mishap, injury/death of the staff. 

21. Contractor shall pay fortnightly/monthly payment to staff through Bank or ECS or online 
transfer. 

22. Contractor shall submit fortnightly labour report along with details of payment made to 
staff engaged for this work in two copies. Payment details shall include name of worker, 
bank account details, amount due, amount paid and transaction number.  

23. Contractor shall make payment to workers at the rates not less than the prevailing rates 
payable as per minimum labour rates published by labour department of Govt.of India 
time to time. 

24. All the maintenance materials to be used at site shall be of preferred make only and hall 
be got approved from Engineer-in-charge before use. 

25. Articles manufactured by the reputed firms and approved by Engineer-in-charge shall 
only be used only articles, classified as 1st quality by the manufacturer shall be used 
unless otherwise specified in case articles bearing ISI certification is not available in the 
market quality of samples got by the contractor shall be judged by standards laid down in 
relevant CPWD specifications for the items not covered by CPWD specifications relevant 
BIS standards shall be apply. The samples of materials to be brought to the site for use in 
work shall be got approved from the Engineer-in-charge before actual execution of work. 

26. The contractor shall have to carry out the work other than day to day maintenance according 
to program given by the Executive Engineer / Assistant Engineer / Junior Engineer-in-charge. 
The contractor shall not carry out any work in any building without permission of Engineer-
in-charge or his authorized representatives. The contractor shall have to adhere to this 
program failing which he shall be wholly responsible for any inconvenience caused to the 
occupants. No claim for idle labour on any account shall be entertained. The contractor shall 
depute his representative daily to the site of work. His name and Signature shall be attested 
by the contractor for record in the department. 

 
Executive Engineer 

           “A” Division, CPWD 
            New Delhi 
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SPECIFICATION AND SPECIAL CONDITIONS FOR “MAINTENANCE 

WORKS” 
 
 

1. The contractor is advised to get acquainted with the proposed works & its site and also 
study the specifications and special conditions carefully before bidding. No claim of any 
sort shall be entertained on account of any site conditions & ignorance of specifications 
and special conditions. 

2. The works shall be carried out as per CPWD specifications 2019 Vol. I & II with up to 
date corrections slips unless otherwise specified in the nomenclature of the individual 
items or in the specifications attached. At the points where specifications are silent, the 
instructions of the Engineer-in-charge shall be final. 

3. In the event of any discrepancy between the nomenclature of the item of work as per 
schedule of quantities and the attached specification 2019 Vol. I & II, the nomenclature 
will prevail. 

4. In the event of any discrepancy between the CPWD specifications 2019 Vol. I & II and 
special conditions attached, the special conditions shall prevail. 

5. Unless otherwise provided in the schedule of quantities the rates bided by the contractor 
shall be inclusive of all leads and lifts and shall apply to the heights and depths of the 
building and nothing extra shall be payable on him on this account. 

6. The rates for all items of work, shall unless clearly specified otherwise, include the cost 
of all labour, materials and other inputs involved in the execution of the items of work. 

7. The rates quoted by the contractor shall be taken as net and nothing extra shall be paid 
on any account i.e. royalty, carriage, sales tax and stacking at required place etc. 

8. All materials obtained from Govt. stores or otherwise shall be got checked by the Junior 
Engineer-in-charge of the work on receipt of the same at site of work before use. 

9. The contractor has to make his own arrangement for all T & P like ladders, ghoree, sutli, 
empty containers, brushes and paper, kuchies etc. required for work and nothing extra 
shall be paid for the same. 

10. The contractor shall get approved the brands/shades of dry distemper, oil bound 
distemper, synthetic enamel paint, plastic emulsion pain etc. from the Engineer-in-
charge before supply of the materials. 

11. Materials shall be brought to the site of work in original containers with the 
manufactures seal intact. 

12. The materials required for day’s work shall be issued to the contractor or his authorized 
representative daily by the Junior Engineer-in-charge of the work any balance of the 
material left at end of the days of work and empty containers shall be returned to the 
Junior Engineer. The day to day issue account of the materials shall be maintained by the 
Junior Engineer-in-charge and shall be signed daily by the contractor or his authorized 
agent in token of receipt of the materials failing which no payment of bill shall be made 
to the contractor. The empty containers shall not be removed from the site of work, 
without written orders of the Engineer-in-charge. 

13. Before the commencement of work, the contractor shall prepare one sample as instructed 
by the Engineer-in-charge for approval of the Engineer-in-charge. After the sample is 
approved by the Engineer-in-charge, the contractor shall be allowed to commence of the 
work and quality of work shall confirm to the approved sample. 

14. Before the commencement of work, the contractor shall draw up programme in 
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consultation with the Engineer-in-charge for the execution of work so as to inform the 
occupants of the office flat/building at least one week in advance regarding the 
execution of the work. 

15. In case the office, rooms/buildings/flats are not made available to the contractor 
according to the programme, the contractor shall not be entitled for any claim for idle 
labour or any other claim on any account what-so-ever. 

16. Defective work/substandard work or work not done according to the specifications of the 
contract shall be liable for summary rejection & shall not be measured and paid for. This 
shall be without prejudice to taking any other action the contractor in accordance with 
the terms & conditions of contract. 

 The contractor shall depute his representative daily to the site of work. The name and 
signature of his representative attested by the contractor shall be intimated Engineer-in-
charge. 

17. The entire work shall be carried out in close co-operation with all other agencies 
working in the building. The contractor(s) shall not be entitled to any compensation on 
account of temporary stoppage of work due to other constructions. 

18. No payment will be made to the contractor for damage caused by rains during the 
execution of the work and no claim on his account will be entertained. 

19. It will be responsibility of the contractor for damage caused by rains during the 
execution of the work and no claim on his account will be entertained. 

20. Scrapping shall be shown to the Assistant Engineer and got approved and test checked 
by him prior to distempering. 

21. Deviation in quantities shall be done only with prior written permission of the Engineer-
in-charge. Deviation in quantities done on the order of other than the Engineer-in-charge 
shall not be measure and paid for. 

22. To avoid disputes later on, contractor in advised to get the measurement recorded within 
a week’s time and shall submit his bills as per relevant clause (6A) of contact. Any 
dispute regarding measurement including work done shall be judged within a week’s 
time failing which measurement, certified and recorded, shall be entertained. 

23. Contractor has to bring to site of work the entire quantity of lime of approved quality 
before the start of the work. The mixing of lime will be done in the presence of the 
Junior Engineer-in-charge. 

24. Any damage to the building, furniture, fittings of any other articles etc. done by the 
contractor or his workmen during the execution of work, shall be made good by the 
contractor, failing which the same shall be made good by the Engineer-in-charge or his 
authorized representative at the risk and cost of the contractor. 

25. All doors, windows, floors, furniture, electrical fittings and other articles shall be 
protected from dust, splashes & damaged sufficient covering for the day’s work shall be 
shown to the representative of the Engineer-in-charge before the contractor is allowed to 
proceed with the work, splashes & droppings from white washing, colour washing, 
distempering painting etc. on walls, floors, doors and window, down take pipes, 
furniture shall be removed by the contractor at his own cost and surface cleaned 
simultaneously after the completion of the day’s work is done, without waiting for the 
actual completion of the other items of work of the contract. In case the contractor either 
departmentally or through another agency without issue of any notice  to the contractor, 
on his account. The representative of the Engineer-in-charge will however, mention 
about it in the site order Book employing the labour on the job at the contractor’s cost.                                    
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26. The contractor should be write their correct postal address on the application for bid 
papers. In case it is found that the address given in their application is not correct and as 
a consequence of the same if any registered letter sent through postal authorities is 
received back by the department undelivered to the contractor, the contractor shall be 
fully responsible for all the consequences and by such letter through registered post shall 
be deemed to have been delivered to him. 

27. No labour huts shall be allowed inside the campus of above said work. The contractors 
shall arrange for the stay of labours outside the campus including transport and nothing 
extra shall be payable on this account. 

28. No hindrance shall be granted on account of National Holiday/Restricted holiday/Rainy 
season/ festivals etc. 

29. All the malba or rubbish obtained from dismantling or otherwise during the execution of 
the work shall be brought down through the staircase and shall not be thrown to the 
ground directly from first floor or second floor etc. This shall be carried and stacked 
properly to the specified common disposal point on the same day and site shall be left 
clear as per the instructions of the Engineer- in-Charge. A compensation of Rs. 1000/- 
(Rupees one Thousand Only) shall be levied from the Contractor for each complaint/ 
default/ per day. 

30. This Estimate has been prepared for day-to-day maintenance; hence work is required to be 
done in piecemeal nothing extra shall be paid on this account. 

 
31. If the agency fails to remove/ rectify the defects within 03 days from the date of issue of 

directions through Whatsapp or E-mail or Correspondence or site register, a penalty shall be 
imposed at a Rate of Rs. 2000/- per day calculated on the basis of No. of days delayed.  

 
32. 50% materials required for 9 months shall be deposited in advance with the J.E. Concerned 

within 7 days after award of work, in case of failure Rs. 2000/- per day will be recovered for 
delayed period, remaining quantities shall be supplied as and when directed by Engineer-in-
charge.   

 

 
Executive Engineer 

        “A” Division, CPWD 
            New Delhi. 
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ADDITIONAL CONDITIONS FOR “MAINTENANCE WORKS” 
 

1. Substandard work shall be rejected out rightly and nothing shall be paid on this account. 

2. Day to day program shall be taken from the Junior Engineer-in-Charge of the work and 
contractor shall have to execute the work accordingly and no claim whatsoever shall be 
entertained due to any unforeseen change of programme. 

3. The doors, windows floors and furniture if any shall be protected by suitable covering etc at 
the time of execution of work. 

4. All precautions will have to be taken to prevent damage to the structure during the execution.  
Any such damage if occurs shall be made good free of cost. 

5. The rates include all leads and lifts i.e. on all the floors.  No claim on this account will be 
entertained. 

6. Before the start of work the sample of the items to be executed shall be got approved from the 
Engineer-in-Charge and the same shall be strictly followed everywhere. 

7. For any change of shade if strainer is required to be used the contractor shall make his own 
arrangement for strainer of approved manufacture at his own cost. 

8. Wherever two or more coats of work on old work is mentioned it will mean doing the work 
wherever scrapping has been done.  

9. No. T&P shall be issued by the Department. 

10. Contractor should see the site and conditions of existing splashes, paint works etc and quote 
rates accordingly. 

11. Measurements for work done shall only be recorded after full removal of splashes of the 
white wash / distemper / paint / water proofing cement paints etc.  In case of non-removal of 
the splashes the cost of their removal shall be recovered from the contractor at the direction of 
Engineer-in-charge. 

12. The contractor shall have to produce original voucher to check the genuineness of material, 
such as paint, distemper, water proofing cement paint and primer etc.  

13. The contractor and/ or his authorized representative should inspect the site order book every 
day and got the compliance noted by the JE/ AE Engineer-in-charge. 

14. All the materials shall be got approved from the Engineer-in-charge before, it is put to use. 
Before the start of work 50% of the total requirement for material will have to be deposited 
with the concerned AE/ JE in first instance. Who shall also maintain an a/c of these materials 
and submit them with the bills for checking. 

15. The contractor shall be issued materials for day to day work, according to the numbers of men 
deployed by him. The unused materials should be returned by him at the end of the days work 
along with the empty containers etc. The empty containers shall be preserved till the 
completion of the work and the clearance to remove them in given by the Engineer-in-charge 
in writing. 

16. All nail holes etc shall be repaired with lime plaster or with glazer putty as required   without 
any extra payments. 

17. All doors, windows, floors, furniture, electrical fittings and other articles shall be cleaned free 
from dust, splashes and damages; sufficient covering for the days work shall be shown to the 
representative of the Engineer-in-charge before the contractor is allowed to proceed with the 
work. Splashes and dropping of white wash from, glass panes down take pipes, furniture, 
shall be removed by the contractor at his own cost and the surface cleaned simultaneously 
after the completion of the days work in individual room or bungalow or premises where the 
work is done without waiting for the actual completion of all the other items of work in 
contract.  
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18. Full quantity of material purchased from authorized dealers with their cash memos like paint/ 
distemper/ cement paint/ OBD/ plastic emulsion of the firm indicated in the items or 
elsewhere shall be deposited with the JE concerned before starting execution. 

19. The Substandard work shall be rejected outright and shall not be measured and nothing extra 
shall be paid for it. The decision of the Engineer-in-charge shall be final and binding in this 
regard. 

20. In case material consumed is less than the permissible variation then the work beyond 
theoretical consumption including variation shall be treated as substandard and quality for 
payment purpose will be restricted to as per material actually consumed. 

21. Scrapping shall be shown to the AE and got approved prior written permission of Engineer-
in-charge. 

22. The contractor shall have to improve all splashes after completing the day work. In case the 
splashes are not removed by the contractor the same shall be got removed by the Engineer-in-
charge and necessary recovery for the cost of removal of splashes shall be made from the 
contractor. 

 

 
 

 
 

Executive Engineer 
        “A” Division, CPWD 

            New Delhi. 
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CONDITIONS FOR CEMENT 

 
1 The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/ Fly ash 

based Portland Pozzolana Cement (PPC) as per IS: 1489 as required in the work, from reputed 
manufacturers of cement, having a production capacity of one million tonnes per annum or more, 
such as ACC, ULTRATECH, VIKRAM, SHREE, AMBUJA, JAYPEE, J.K., LAFARGE, L&T, BIRLA, 
JK LAKSHMI and Cement Corporation of India etc., i.e. agencies approved by Ministry of Industry, 
Govt. of India, and holding license to use ISI certification mark for their product.  The bidders may 
also submit a list of names of cement manufactures which they propose to use in the work.  The 
Engineer-in-charge reserves right to accept or reject name(s) of cement manufacture(s) which the 
bidder proposes to use in the work.  No change in the tendered rates will be accepted if the 
Engineer-in-charge does not accept the list of cement manufacturers, given by the bidder, fully or 
partially.  Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name and ISI 
marking except for concrete from RMC producer where bulk cement can be procured.   Samples 
of cement arranged by the contractor shall be taken by the Engineer in Charge and got tested in 
accordance with provisions of relevant BIS Codes.  In case test results indicate that the cement 
arranged by the contractor does not conform to the relevant BIS Codes, the same shall stand 
rejected and shall be removed from the site by the contractor at his own cost within a week’s time 
of written order from the Engineer in Charge to do so. Only the cement with satisfactory test 
results shall be allowed to be used in the work.  

2 The cement shall be brought at site in bulk supply of 10 tonnes or as decided by the Engineer in 
Charge. 

 
3 The cement godown of the capacity to store a minimum of 1000 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made.  Double 
lock provision shall be made to the door of the cement godown.  The key of one lock shall remain 
with the Engineer in Charge or his authorised representative and the key of the other lock shall 
remain with the contractor.  The contractor shall be responsible for the watch and ward and safety 
of the cement godown.   

 
4 The contractor shall supply free of charge the cement required for testing and shall also bear the 

testing, packing, sealing, transportation & other incidental charges. All these charges of approved 
laboratory shall be borne by the contractor. 

 
 
5 The day to day actual issue/receipt and consumption of cement on work shall be regulated and 

proper accounts maintained as provided in clause 10 of the contract.  The theoretical consumption 
of cement shall be worked out as per the procedure prescribed in clause 38 of the contract and 
shall be governed by conditions laid therein. 

 
6 Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer in Charge. 
 
7 In the event of it being discovered that after the completion of the work the quantity of cement 

used is less than the quantity ascertained after allowing variation on the minus side as per clause 
38, the cost of quantity of cement not so used shall be recovered from the contractor, at the rate 
of Rs.6000/- (Rupees Six thousand only) per metric tonne.  Decision of the Engineer in Charge in 
regard to theoretical quantity of cement which should have been actually used as per the 
schedule shall be final and binding on the contractor.  This recovery will be in addition to any 
other recovery otherwise required to be done by the Engineer-in-Charge. 

 

 
          Executive Engineer 
                   “A” Division, CPWD 
                        New Delhi. 
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CONDITIONS FOR REINFORCEMENT STEEL 
 

1.1 The contractor shall procure steel reinforcement TMT bars of grade Fe500-D grade from 
primary producers such as SAIL, TATA STEEL, RINL, JSW & JSPL or any other 
producer as approved by Ministry of steel. The TMT bars procured from the primary 
producers shall conform to manufacturer’s specifications/ BIS specifications. 

1.2 The specifications of TMT bars procured from primary producers shall meet the 
provisions of IS 1786: 2008 pertaining to Fe 500D grade of steel as specified in the 
tender. 

1.3 The contractor shall produce original vouchers for the total quantity of steel supplied 
under each consignment and manufacturer’s Test Certificate if required by the Engineer-
in-Charge. 

1.4 Samples shall also be taken and got tested by the Engineer -in-Charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that the 
steel arranged by the contractor does not conform to the specifications as defined, the 
same shall stand rejected, and it shall be removed from the site of work by the contractor 
at his cost within a week time of written orders from the Engineer-in-Charge to do so. 
Else the department shall remove it and recover double the cost of removal from the 
contractor 

1.5 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or 
more, or as decided by the Engineer -in-charge. 

1.6 The steel reinforcement bars shall be stored by the contractor at site of work in such a way 
as to prevent their distortion and corrosion, and nothing extra shall be paid on this 
account. Bars of different sizes and lengths shall be stored separately to facilitate easy 
counting and checking. 

1.7 For physical and chemical tests, specimens of sufficient length shall be cut from each size 
of the bar at random and at frequency not less than that specified below: 

Size of Bar For Consignment below 100 
tonnes 

For consignments above 
100 tonnes 

Under   10mm dia 
bars 

One  sample  (Three specimen) 
for  each  25  tonnes  or part 
thereof 

One sample for each 40 
tonnes or part thereof 

10 mm to 16mm  dia 
bars 

One  sample (Three specimen) 
for  each  35  tonnes  or part 

One sample for each 45 
tonnes or part thereof 

Over 16 mm dia bars One  sample (Three specimen) 
for  each  45  tonnes  or part 

One sample for each 50 
tonnes or part thereof 

1.8 The contractor  shall  supply  free  of  charge  the  steel  required  for  testing  including  
its transportation to testing laboratories. The cost of tests shall be borne by the contractor/ 
Department in the manner indicated below: 

a) By the contractor, if the results show that the cement does not conform to relevant BIS 
Codes. 

b) By the department, if the results show that the cement conforms to relevant BIS Codes 

1.9 The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained as provided in the contract. The theoretical consumption of steel shall be 
worked out as per procedure prescribed in clause 38 of the contract and shall be governed 
by the conditions laid therein. In case, the consumption is less than theoretical 
consumption including permissible variations, recovery at the rate so prescribed shall be 
made. In case of excess consumption no adjustment shall be made. 
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1.10 The steel brought to site and the steel remaining unused shall not be removed from site 
without the written permission of the Engineer-in-charge. 

1.11  For the purpose of payment, the actual weight of steel reinforcement / structural steel 
sections/ plates / bolts and nuts shall be measured as below: 

a)  Unit weight for reinforcement bars: The actual weight per meter of the 
reinforcement of various diameters shall be measured for three random samples 
collected (for each diameter of steel reinforcement) from each lot of particular 
diameter of steel reinforcement brought to the site for use in the work. For this, 
each sample (one sample consisting of three specimens) for each diameter of steel 
reinforcement shall be cut to require lengths and weighed and average weight 
calculated and recorded.  The average weight for each type of steel section and 
steel reinforcement of each diameter shall be taken as the actual weight per metre 
for that steel section and that diameter of steel reinforcement. 

b) In  case  actual  unit  weight  is  less  than  standard  unit  weights  mentioned  in  
CPWD specifications 2019 Volume 1, but within variation, in such cases 
payment shall be made on the basis of actual unit weight. However, if actual unit 
weight is more than standard unit weights mentioned in CPWD specifications 
2019 Volume 1, then payment shall be made on the basis of standard unit weight 
in such cases.  In such case nothing extra shall be paid for difference in actual 
weight and standard weight. 

1.12 The work shall be carried out as per the relevant CPWD specifications.  

 

 

 

                           Executive Engineer 
                   “A” Division, CPWD 
                        New Delhi. 
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PARTICULAR   SPECIFICATIONS 
 

1.0  GENERAL 
 
1.1) The work shall be executed and measured as per metric dimensions given  in  the  Schedule of  

quantities, drawings  etc.  (F.P.S. units wherever indicated are for guidance only ). 
 
1.2.1) All  stone aggregate and stone ballast shall be  of  hard stone variety to be    obtained from 

approved quarries to be got approved from the Engineer-in-charge.  
 
1.2.2)  Sand to be used for cement concrete work, mortar for masonry  and plaster  work   shall be of 

standard quality and shall be obtained  from approved source to be got approved from the 
Engineer-in-charge and screened  as  required. The same  shall  consist  of  hard   siliceous 
material. It shall be clean sand.   

1.3) Unless otherwise specified in the schedule of quantities, the  rate of  all items of the work shall be 
considered as inclusive of  pumping out  or bailing out water, if required, for which no extra 
payment  will be made .This will include water encountered from any source such as rains, floods , 
sub-soil water table being high or due to any  other cause whatsoever. 

 
1.4) All the materials required to be tested shall be tested as per provisions of the relevant I.S. Codes.  

Should there be any difference between acceptance CRITERIA given in I.S. Codes, C.P.W.D. 
specifications and special conditions, the acceptance CRITERIA shall be in the following order of 
precedence : 

 
1. Special conditions  
2. C.P.W.D. Specifications  
3. I.S. Codes 

 
2.0 PAINT BROUGHT BY THE CONTRACTOR 
 
2.1 The contractors shall bring sufficient quantity of paint/primer/distemper etc. (all finishing items) in 

maximum one lot of brand & shade approved by Engineer-in- charge prior to the commencement 

of work & keep it in his stores at site of work under double lock & key. 

2.2 Contractor have submit original voucher / cash memo of material purchased by him along with 

each running and final bill. 

2.3 The paint shall be issued to the contractor from time to time according to requirements for the 

work in the same manner after as followed for issue of cement. 

2.4 Empty container of supplied material shall be the property of department and a recovery at following 

rates shall be made from contractor’s bill or shall be taken in Dismantled Account Register by Assistant 

Engineer/ Junior Engineer. 

 (i) 1 ltr./kg. plastic/tin container @ Rs. 10/-. 

(ii) 4/5 ltr./kg. plastic/tin container @ Rs. 20/-. 

 (ii) 20 ltr./kg. plastic/tin container @ Rs. 100/-. 

2.5 Empty containers shall be removed only after the written permission of the Engineer-in-charge 

after completion of work, which shall be enclosed with the final bill. 

 
 
 

Executive Engineer 
‘A’ Division, CPWD 

IP Bhawan, New Delhi. 
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Special Condition regarding applicability of EPF and ESI and uploading of Labour  
Welfare Details. (OM No. DG/SE(C&M)/Misc/48 Dated:- 02/09/2015)  
 
Applicability of EPF and ESI and uploading of Labour Welfare Details the following references  
has been received from EPFO, ESIC and the Cabinet Secretary, Govt. of the India which should  
be followed:-  
 
i. While awarding various contracts, it should be ensured that the contractor shall have  

Provident Fund Code Numbers and also a condition be included in the NIT that any sub 
contractor engaged should also have Provident Fund Code.  

 
ii.  The contract conditions should stipulate that all the workers deployed by contractors or 

sub contractors are enrolled as members of Provident Fund and should be given the 
Universal Account Number (UAN).  

 
iii.   While clearing the bills of such contractor, certificate be obtained that all workers 

employing directly or indirectly by him are registered for EPF and the due contributions 
have been into their account.  
  

iv.  The EPFO in their official website has also made facility to verify whether the contractor 
having Provident Fund Code Number are regularly depositing the PF contribution every 
month in respect of all the employees deployed by them. The failure to provide social 
security benefits to the workers engaged by any organization directly or through a 
contractor is a offence under EPF & MP Act. 

  
v.  In case of default, the principle employer is liable for penal action. 

Ministries/Departments PSUs and other bodies need to ensure that the contractor who is 
providing outsourced staff is registered with EPFO and ESIC and payment to the 
contractor is made only after verifying that social security cover is being extended to such 
staff.  

 
vi.  In view of above, it is now clear that EPF and ESI is applicable for construction worker 

also. Hence, CPWD contractor will have to be registered with ESIC and EPFO if number 
of workers deployed in a day is more than 10 or 20 in preceding one year respectively. 
Accordingly, the Labour Welfare Details may also be updated and uploaded for each and 
every ongoing work.       

 
 
 

Executive Engineer 
        “A” Division, CPWD 

            New Delhi. 
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LIST OF PREFERRED MAKE OF MATERIALS FOR CIVIL WORKS  
 

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work) 
and finishes approved by the Engineer-in-Charge are listed below.  However approved equivalent 
materials and finishes of any other specialized firms may be used, in case it is established that the brands 
specified below are not available in the market and subject to approval of the alternate brand by the 
Engineer-in-Charge,  

 

THE LIST OF PREFERRED MAKES OF MATERIALS  
 

S.No. MATERIAL MANUFACTURERS NAME 
  CIVIL ITEMS 

1.  CEMENT 
ACC, ULTRATECH, VIKRAM, SHREE, AMBUJA, JAYPEE, 
J.K., LAFARGE, L&T, BIRLA, JK LAKSHMI,  

2.  
REINFORCEMENT STEEL-TMT 
BARS-FE-500D GRADE 

SAIL, TATA STEEL, RINL, JSW, JSPL 

3.  STRUCTURAL STEEL SECTIONS 
SAIL, TISCO, RINL, JSW, JINDAL STEEL & POWER, JINDAL, 
TATA 

4.  
STRUCTURAL STEEL 
TUBES/PIPES 

JINDAL, TATA, APL APOLLO, ELECTRO STEEL, PRAKASH 
SURYA, LLOYDS 

5.  
READY MIXED CEMENT 
CONCRETE 

ACC, LAFARGE, ULTRATECH, SHREE, ALCHON, L&T 
GRASIM, RMC READYMIX (INDIA), TECHNO PRIME RMC 
PVT LTD, VK READY MIX CONCRETE, SHRI RAM READY 
MIX CONCRETE 

6.  SHUTTERING PLY 
GREENPLY SHUTTERING PLY, ARCHID SHUTTERING PLY, 
EURO SHUTTERING PLY, BHUTAN TUFF 

7.  SUPER PLASTICIZERS 
MC BAUCHEMIE/FOSROC/SIKA/BASF/ CHRYSO/ VELOSIT/ 
PIDILITE 

8.  WHITE CEMENT BIRLA WHITE, J.K. WHITE 

9.  AAC BLOCK 
SHREE, INSTABLOCK, BILTECH, MAGICRETE, SIPROX, 
BIRLA AEROCON, J.K., CLAVECON INDIA PVT. LTD., J.K. 
LAKSHMI, ULTRATECH XTRALITE, TISCO BUILD 

10.  BLOCK JOINTING MORTAR 
JK LAKSHMI, BIRLA AEROCON SMARTFIX, MYK ARMENT, 
ULTRATECH, FERROUSCRETE, ARDEX, SIKA, SAINT 
GOBAIN 

11.  GLAZED CERAMIC TILES 
RAK CERAMICS, KAJARIA, NITCO, ORIENT BELL, 
JOHNSON, SOMANY, ASIAN, AGL 

12.  
VITRIFIED TILES (DOUBLE 
CHARGED / GVT/ANTISKID 
/MATT FINISH) 

RAK CERAMICS, KAJARIA, ORIENT BELL, JOHNSON, 
SOMANY, ASIAN, AGL 

13.  WALL PUTTY 
JK WHITE, BIRLA WHITE, ASIAN, BERGER, SAKARNI 
WALL GUARD, SIKA 

14.  PLASTER OF PARIS JK LAKSHMI, SAKARNI, SHRIRAM, NIRMAN 

15.  GYPSUM PLASTER 
SAINT GOBAIN, SAKARNI, J.K. LAKSHMI, GYPTECH, 
GYPROX 

16.  
CC PAVERS, PRECAST CC KERB 
STONE, CC TILES, RCC SLAB/ 
GRASS PAVER 

ULTRA, DURACRETE, KK MANHOLE & COVERS, TERRA 
FIRMA, UNISTONE, PAVIT, RESTILE, DALAL, KRISHNA 

17.  SFRC/PRECAST C.C. COVERS KK MANHOLE & COVERS, JAIN, PRAGATI, HINDUSTAN 

18.  FLYASH BRICKS 
POWER BRICK, YBW PROJECT, ASHTECH INDUSTRIES 
PVT. LTD. 

19.  GLASS MOSAIC TILES PALLADIO, CORAL, MRIDUL, BISAZZA, MMG TILES 

20.  
READY MIX PLASTER BIRLA AEROCON, ULTRATECH, RAMCO, WEBER, 

LATICRETE 

21.  
SELF-DRILLING SCREWS TW BUILDEX & BOUSTED, CORROSHIELD, ATUL 

FATERNERS LTD., WURTH, HP 
22.  TACTILE SOMANY, KAJARIA, ORIENT BELL, JOHNSON, 
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ASIAN(AGL), RESTILE, PAVIT 

23.  
HEAT RESISTANT TILES SOMANY, KAJARIA, ORIENT BELL, JOHNSON, 

ASIAN(AGL), RESTILE, PAVIT 
 CONSTRUCTION CHEMICALS  

1.  
INTEGRAL WATERPROOFING 
COMPOUND 

FOSROC, PIDILITE, SIKA, SUNANDA SPECIALITY 
COATINGS, MYK ARMENT, MC BAUCHEMIE, MAKPHALT 

2.  ADMIXTURES 
FOSROC, SIKA, VELOSIT, BASF, STP LTD., MYK ARMENT, 
MC BAUCHEMIE, MAKPHALT 

3.  TILE ADHESIVE 
ARDEX ENDURA, MYK LATICRETE, FOSROC, VELOSIT, 
FERROUS CRETE, BALENDURA, SIKA UNICRETE, 
MAKPHALT 

4.  GROUTING COMPOUND 
PIDILITE, LATICRETE, SUNANDA SPECIALITY FOSROC, 
VELOSIT, MYK ARMENT, RACHTR CHEMICALS, 
CHOWGULE, STP LTD, SIKA, MAKPHALT 

5.  
EPOXY MORTAR/ GROUTING 
COMPOUND 

FOSROC, VELOSIT, SIKA, MYK ARMENT,  FERROUS CRETE 
MAKPHALT 

6.  
HIGH PERFORMANCE EPOXY 
BASED RESIN ANCHOR SYSTEM 

BASF, FOSROC, HILTI, SUNANDA SPECIALITY COATINGS, 
WURTH, SIKA, MYK ARMENT 

7.  
POLYSULPHIDE / SILICON 
SEALANT 

GE, DOW CORNING, PIDILITE, WACKER, SUNANDA 
SPECIALITY COATINGS, BENGAL BITUMEN, MYK 
ARMENT, MAKPHALT 

8.  FLOOR HARDENER 
PIDILITE, FOSROC, SIKA, VELOSIT, MYK ARMENT, ARDEX 
ENDURA, STAR COATING. 

9.  FIRE RETARDANT PAINT AKZONOBEL, PROMAT, NEWKEM, CARBOLINE 

10.  
APP MEMBRANE 
WATERPROOFING 

PIDILITE, SIKA, STP LTD., SUPREME BITUCHEM INDIA 
PVT LTD, BENGAL BITUMEN, CHOWGULE, MYK ARMENT, 
MAKPHALT 

11.  ADHESIVES 
FEVICOL, ANCHOR, DUNLOP, 3M, PIDILITE, SIKA, VAM 
ORGANIC, MYK ARMENT, VELOSIT 

12.  WEATHER SILICON SEALANT 
WACKER, DOW CORNING, MCCOY, SUNANDA SPECIALITY 
COATINGS, RACHTR CHEMICALS, STP LTD, SIKA 

13.  BACKER ROD 
SUPREME IND.LTD., SYSTRANS POLYMERS, RACHTR 
CHEMICALS 

14.  
BITUMEN, CRMB-55, CRMB-60, 
PMB 

INDIAN OIL, HINDUSTAN PETROLEUM, BHARAT, 
PETROLEUM, SHIVA ASPHALT, OOMS PMR PVT LTD, 
BENGALBITUMEN, STP LTD. 

15.  
SUNKEN PORTION / TERRACE 
WATERPROOFING 
CEMENTITIOUS TREATMENT 

 VELOSIT, FORSOC, SIKA, MYK ARMENT, MAKPHALT 

16.  PVC WATER STOPS FOXOPAM, MARUTI RUBBER, VELOSIT, SIKA 

17.  
CORROSION INHIBITING 
ADMIXTURE (ASTM G1, ASTM G3, 
ASTM G 109) 

SUNANDA SPECIALITY COATINGS, BASF, FOSROC, SIKA, 
MYK ARMENT, VELOSIT, STP LTD. 

18.  
LIQUID APPLIED MODIFIED PU 
WATERPROOFING MEMBRANE, 
TERRACE WATERPROOFING 

 VELOSIT, CHOWGULE, MYK ARMENT, ARDEX ENDURA, 
SIKA, ALCHIMICA, MAKPHALT 

19.  EPOXY FLOORING 
SUNANDA SPECIALITY COATINGS, SIKA, BASF, 
CHOWGULE, MYK ARMENT, ARDEX ENDURA 

20.  PU FLOORING 
SUNANDA SPECIALITY COATINGS, SIKA, BASF, VELOSIT, 
CHOWGULE, MYK ARMENT, ARDEX ENDURA 

21.  
PU COATINGS FOR STRUCTURAL 
STEEL 

SUNANDA SPECIALITY COATINGS, SIKA, VELOSIT, X 
CALIBUR CONSTRUCTION SYSTEMS INC, CHOWGULE, 
STP LTD 

22.  
EPOXY COATINGS FOR 
STRUCTURAL STEEL 

SUNANDA SPECIALITY COATINGS, SIKA, X CALIBUR 
CONSTRUCTION SYSTEMS INC, RACHTR CHEMICALS, STP 
LTD. 
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23.  EPDM & SILICON GASKET 
HANU, ANAND, RAVEN, ZERO, ROOP, LESCUYER, 
BENGAL BITUMEN, AMEE RUBBER, OSAKA, ELTECH, 
AVIGIRI  

24.  SBR POLYMER DR. FIXIT, CICO, SIKA, FOSROC 
 PAINTS  

1.  
WATER-PROOFING CEMENT 
PAINT 

DUROCEM OF BERGER PAINTS, SUPER SNOWCEM 
DECORATIVE OF SNOWCEM INDIA LTD. GATTUCEM OF 
ASIAN PAINTS, JENSON & NICHOLSON ROBBIACEM 
SUPER CEMENT PAINT OF JENSON & NICHOLSON. 

2.  TEXTURED EXTERIOR PAINT 
ASIAN, BERGER, NEROLAC, JSW, DULUX, ACRO, 
SNOWCEM INDIA LTD. 

3.  SYNTHETIC ENAMEL PAINT 

LUXOL HI-GLOSS OF BERGER, APCOLITE LUSTURE 
FINISH WHITE OF ASIAN PAINTS, DULUX GLOSS OF ICI 
MAKE, JENSON & NICHOLSON BROLAC HI-GLOSS 
POLYURETHANE ENAMEL. 

4.  
PLASTIC/ACRYLIC EMULSION 
PAINT 

SILK LUXURY/SILK GLAMOUR EMULSION OF BERGER 
PAINT, DULUX PROFESSIONAL SOLITAIRE OF 
AKZONOBEL EMULSION OF KANSAI NEROLAC PAINT, 
ROYALE OF ASIAN PAINT, JENSON & NICHOLSON 
SPECIAL EFFECTS LUXURY SHEEN EMULSION. 

5.  ACRYLIC  DISTEMPER 

M/S ASIAN PAINTS LTD (TRACTOR/PROFESSIONAL 
ACRYLIC DISTEMPER), M/S BERGER PAINTS INDIA LTD ( 
BISON ACRYLIC DISTEMPER), M/S ICI INDIA LTD 
AKZONOBEL (MAXILITE ACRYLIC DISTEMPER),  
NEROLAC PREMIUM WASHABLE OF KNPL, JENSON & 
NICHOLSON (JENSOLIN ACRYLIC DISTEMPER). 

6.  CEMENT PRIMER 

B.P. (ALKALI RESISTANT) WATER THINABLE OF BERGER 
PAINT MAKE, PRIMOLITE WATER THINABLE GOODLASS 
NEROLAC PAINT MAKE, CEMPROVER OF SNOWCEM 
PAINT, CEMENT PRIMER OF ASIAN PAINT MAKE, JENSON 
& NICHOLSON WATER THINABLE CEMENT PRIMER (EXT 
& INT). PRIMOXX OF J&K WHITE CEMENT. 

7.  
PREMIUM ACRYLIC SMOOTH 
EXTERIOR PAINT EMULSION 

SNOWCRYL XT/ MXIMUS OF SNOWCEM PAINT, 
WEATHERCOAT SMOOTH/ WEATHERCOAT LONG LIFE 
FLEXO OF BERGER PAINTS, DULUX PROFESSIONAL 
WEATHER SHIELD OF AKZONOBEL, ULTIMA OF ASIAN 
PAINTS 

8.  
ACRYLIC SMOOTH EXTERIOR 
PAINT EMULSION 

TRUMP/ ALPURA OF SNOWCEM PAINT, WALMASTA OF 
BERGER PAINTS, APEX, ASIAN PAINTS, WEATHER SHIELD 
OF MIS AKZONOBEL. 

9.  STEEL/ WOOD PRIMER ASIAN, DULUX, BERGER, NEROLAC,   

10.  EPOXY PAINT 
ASIAN, DULUX, BERGER, NEROLAC, SNOWCEM INDIA 
LTD, VELOSIT 

11.  
WOOD FINISH (MELAMINE & PU 
POLISH) 

ASIAN, DULUX, BERGER, NEROLAC, PIDILITE, WEMBLEY, 
STP LTD. 

12.  THERMOPLASTIC PAINTS 
ASIAN PAINTS, BERGER, RELIANCE THERMOPLAST, S.N. 
IND. OSCAR, AUTOMARK (INDIA) INDUSTRIES LTD, STP 
LTD 

13.  ROAD MARKING PAINT NEROLAC, ASIAN, SHALIMAR, BERGER, STP LTD. 
 WOOD WORK  

1.  BLOCK BOARD, PLYWOOD 
GREEN PANEL, DURO, CENTURY, MERINO, BHUTAN 
TUFF, JAIN WOOD INDUSTRIES 

2.  LAMINATE 
MERINO, GREEN, CENTURY, FORMICA, BHUTAN TUFF, 
JAIN WOOD INDUSTRIES 

3.  
VENEER PLY, NATURAL WOOD 
VENEERS 

MERINO, GREEN LAM, DURO, CENTURY, KALPATARU, 
BHUTAN TUFF, CENTURY,  
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4.  
PRELAMINATED PARTICLE 
BOARD 

CENTURY, MERINO, ACTION TESA, BHUTAN TUFF, 
GREEN LAM 

5.  FACTORY MADE FLUSH DOOR 
CENTURY, ARCHID, MERINO, DURO, GREENPANEL,  
ORION, BHUTAN TUFF 

6.  GYPSUM BOARD 
GYPROC, SAINT GOBAIN GYPROC INDIA PVT. LTD, USG 
BORAL, GYPTECH 

7.  LOCKS, LETCH GODREJ, HETTICH, DORMA, IPSA, HAFELE, KICH 

8.  
FRICTION STAY HINGES, BALL 
BEARING HINGES & SPRING 
HINGES 

EARL-BIHARI, EBCO, GODREJ, DORMA, HAFELE, KICH 

9.  NUTS, BOLTS & SCREWS GKW, KUNDAN, PRIYA, ATUL, PUJA, IPSA, WURTH 

10.  
DASH, ANCHORING FASTENERS 
& SS STONE CLADDING CLAMP 

HILTI, FISCHER, TRIXEL FROM AXELINDIA, CANON, 
BOSCH, WURTH, ANCHOR 

11.  MDF/HDHMR/WPC BOARD 
DURATUFE, MERINO, CENTURY, GREENPANEL, ACTION 
TESA, BHUTAN TUFF, KALPATARU 

12.  
FRAME SYSTEM FOR INTERAL 
PARTITION  

SAINT GOBAIN GYPROC INDIA PVT. LTD, USG BORAL 

13.  
ACOUSTIC MINERAL FIBRE 
CEILING AND GRID SYSTEM 

USG BORAL ARMSTRONG, GYPTECH, AEROLITE DIMOND, 
HI-STEEL, BOLLARD 

14.  THERMAL INSULATION BOARDS 
U.P TWIGA FIBERGLASS LTD, LLOYD, ROCKWOOL INDIA, 
TWIGA INSULATING INDIA, SIKA 

15.  
PREMIXED FORMULATED 
GYPSUM LIGHTWEIGHT 
PLASTER 

ELITE-90 – GYPROC GOBAIN, FERRO – 700 GYPSUM 
PLASTER – FERROUS CRETE, RED TOP – USG BORAL 
BUILDING PRODUCTS (I) PRIVATE LIMITED, 

16.  TOILET CUBICLES GREENLAM, MERINO, CENTURY 
17.  HIGH PRESSURE LAMINATE MERINO, GREENLAM, FUNDERMAX, CENTURY 

 ALUMINIUM, STEEL, FALSE CEILING, ROOF AND GLASS WORK  

1.  
STAINLESS STEEL HARDWARE 
FITTINGS (HEAVY DUTY) 

DORMA, OZONE, GODREJ, GEZE, HAFELE, DORSET, KICH, 
IPSA, ASSA ABLOY, HETTICH 

2.  
ALUMINIUM SECTIONS FOR 
DOORS, WINDOWS& PARTITIONS 
ETC. 

JINDAL, HINDALCO, INDALCO, NALCO, MAHAVEER  

3.  ALUMINUM SHEET NOVELIS, EURAMAX, JINDAL, HINDALCO 

4.  
ANODISED/POWDER COATED 
ALUMINIUM HARDWARE 
(HEAVY DUTY)  

NU-LITE, GODREJ, KLASSIC, ALKA, JINDAL, PULSE, IPSA, 
ASSA ABLOY 

5.  CLEAR/FLOAT/ FROSTED GLASS 
MODI, SAINT GOBAIN, ASAHI, PILKINGTON, GOLD PLUS, 
GLAVERBEL (BELGIUM), SISECAM 

6.  
FIRE RETARDANT ALUMINIUM 
COMPOSITE PANEL 

 REYNOBOND, ALUDECOR, ALUCOBOND, ALSTONE, 
ALUBOND DACS 

7.  STAINLESS STEEL SECTION 
JINDAL, KICH, ESSAR, NSTYLE-D-LINE, FABRINOX, SALES 
STEEL, DORMA, GEZE, OZONE, IPSA 

8.  
HIGH PERFORMANCE 
TOUGHENED GLASS 

SAINT GOBAIN, ASAHI, PILKINGTON, MODIGUARD 

9.  FALSE CEILING- GYPSUM 
SAINT GOBAIN GYPROC INDIA PVT. LTD., 
GYPROC/BORAL, GYPTECH 

10.  
FALSE CEILING- METAL WITH 
SUPPORTING GRID 

SAINT GOBAIN, ARMSTRONG, DEXUNE, USG BORAL, 
DAIKEN, DIAMOND, NEWAGE, HI-STEEL, BOLLARD 

11.  
ACOUSTICAL FALSE CEILING 
SYSTEM 

ARMSTRONG, USG BORAL, SAINT GOBAIN,  GYPTECH, 
BOLLARD 

12.  
METAL MODULAR FALSE 
CEILING SYSTEM 

ARMSTRONG, HUNTER DOUGLAS, DURLUM, GYPROC, 
DYNAMAX, BOLLARD, NEWAGE 

13.  
WOODEN METAL BAFFLE 
CEILING SYSTEM 

ARMSTRONG, HUNTER DOUGLAS, DURLUM, GYPROC, 
BOLLARD 

14.  
CALCIUM SILICATE FALSE 
CEILING SYSTEM 

AEROLITE, GYPTECH, ARMSTRONG, DIAMOND 
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15.  UPVC WINDOW/DOORS 
FENESTA, REHAU, ALUPLAST, PRIZMA, KOMMERLING, 
ENCRAFT 

16.  
ALUMINIUM SECTIONS FOR 
DOORS, WINDOWS & 
PARTITIONS ETC. 

JINDAL, HINDALCO, INDALCO, NALCO, BHORUKA, 
INDAL, MAHAVEER 

17.  FIRE RETARDENT DOOR 
GODREJ, SHAKTI, NAVAIR, SUKRI, KALPATARU, 
BHAWANI, KUTTY 

18.  GRG FALSE CEILING DIAMOND, HI-STEEL, BOLLARD, ARMSTRONG  

19.  PVC DOORS 
RAJSHRI PLASTIWOOD, FINOLEX PLASTICS, POLYLINE, 
DUROPLAST, SINTEX, FIBREWAYS, JAYNA 

20.  FRP DOOR 
FIBREWAYS, NAVIER, SUKARI PROMAT, KUTTY, JINDAL 
STAINLESS, BHATT FIBREWAYS, JAYNA, SELECTED, 
WURTH, SIKA 

21.  
INSULATED ROCKWOOL 
EXTERNAL PANEL 

LIOYD INSULATION, KINGSPAN BY JINDAL, METECNO, 
SYNERGY, ROOFCLAD, RINAC ROCKWOOL, ROCKWOOL, 
SINTEX 

22.  
ANTI STATIC HIGH-PRESSURE 
LAMINATE 

MERINO, FORMICA, GREENLAM, FUNDERMAX, BHUTAN 
TUFF, DURO 

23.  MIRROR 
SAINT GOBAIN, MODIGUARD, AIS, ATUL, GOLDEN, 
PILKINGTON 

24.  MS / SS WIRE MESH 
HAVER STANDARD, GRAND METAL, STRELING, 
TRIMURTY WELDED MESH, TIGER 

25.  HYDRAULIC DOOR CLOSURE 
HARDWYN, GODREJ, EVERITE, DORMA, HAFELE, 
DORSET, SANDHU 

26.  S.S. RAILING 
JINDAL, DORMA, FABRINOX, STEEL N STYLE, ALFA 
PRESS PIPES & FITTING 

27.  G.I. SHEET SAIL, TATA, JINDAL, ISPAT, ROOFCLAD, ESSAR 

28.  FIBRE GLASS SHEET 
SIMCRYL(SIMBA), FIBREWAYS, ADVANCE FIBRE, 
ROOFCLAD 

29.  ROLLING SHUTTER 
RAMA ROLLING SHUTTER, JYOTI ROLLING SHUTTER, 
ANAND INDST, SHRI RAM ROLLING SHUTTER 

30.  
ALMUNIUM DOORS & WINDOW 
FIXTURE 

EVERITE, GODREJ, HARDIMA, HARDWARE, KLASSIC, 
ALKA, JINDAL, IPSA 

31.  STEEL WINDOW 

(I)  M/S UNITED ENGG. WORKS, RAM NAGAR 
(II)  M/S METAL WINDOW CORP. ROHTAK 
(III)  M/S SKS STEEL INDUSTRIES PIRGARHI 
(IV) ANY OTHER ISI MARKED FACTORY MADE 
(V) JANGID ENGINEERING WORKS (JAIPUR) 

32.  FIBRE CEMENT BOARD  
HIL, VISHAKHA, EVEREST INDUSTRY LTD., JAMES 
HARDIE, NCL INDUSTRIES, EVEREST, BISON 

33.  

FABRICATORS FOR ALUMINIUM 
GLAZING, STRUCTURAL 
GLAZING, ALUMINIUM DOOR & 
WINDOWS, ACP WORK. 

ALUMAX, WINDORZ INDIA PVT. LTD, JANGID 
ENGINEERING WORKS (JAIPUR) 

34.  LAMINATE FLOORING ARMSTRONG, PERGO, FLORENCE, ACTION TESA 
35.  PVC FLOORING & VINYL WALL ARMSTRONG, FORBO, GERELOR, INPROCORP,  

36.  GLASS DOOR FITTINGS 
DORMA, GEZE, HAFELE, ASBA ALLOY, OZONE, BENE, 
MARS, HETTICH 

37.  CASEMENT WINDOW HINGES GIESSE, ALUALPHA, LAVAL, SAVIO 
38.  SS FRICTION HINGES GIESSE, COTSWOLD, SECURISTYLE 

39.  
TOUGHENED GLASS FOR 
PARTITIONS 

SAINT GOBAIN, ASAHI INDIA GLASS, SCHOTT, GOLD 
PLUS 

40.  
GLASS DOORS/PARTITION/ 
HARDWARE/ALUMINUM 
PROFILE 

DORMA, GEZE, HAFELE, ASBA ALLOY, OZONE, BENE, 
MARS 
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WATER SUPPLY AND SANITARY WORKS  
1.  PTMT FITTINGS PRAYAG, POLYTUF, Cardin 
2.  KITCHEN LOFT TANK SINTEX, TIRUPATI 

3.  PLASTIC SEAT COVER 
HINDWARE, CERA, PARRYWARE, KOHLER, NYCER, 
JOHNSON PEDDAR, JAQUAR 

4.  PVC CISTERN 
HINDWARE, CERA, PARRYWARE, KOHLER, NYCER, 
JOHNSON PEDDAR, JAQUAR 

5.  C.I. MANHOLES COVERS 
BIC, KAPILANSH DHATU UDHYOG, NECO, RIF, BCM, SKF, 
HIF 

6.  BRASS STOP & BIB COCK 
ZOLOT, SANT, L&K, JAQUAR, ESSCO, JOHNSON, 
PARRYWARE, CERA 

7.  
BRASS BALL VALVE WITH 
FLOATS 

ZOLOTO, LEADER, SANT 

8.  SS HINGED GRATING GMGR, NEER, CHILLY 

9.  SANITARY ACCESSORIES 
JAQUAR, KOHLER, KEROVIT, HINDWARE, JOHNSON, 
SIMPOLO CERAMICS, PARRYWARE, CERA 

10.  C.P. ACCESSORIES 
JAQUAR, SOMANY, PARRYWARE, GROHE, KOHLER, 
HINDWARE, JOHNSON, CERA, KINGSTON 

11.  MOISTURE RESISTANT BOARD ST-GOBAIN, GYPROC, USG BORAL, 
12.  FLOOR TRAP JAINA, CHILLY, NIRALE 

13.  
VITREOUS CHINA 
SANITARYWARE AND FITTINGS         

HINDWARE, CERA, PARRYWARE, KOHLER, NYCER, 
JOHNSON PEDDAR, SOMANY, JAQUAR 

14.  STAINLESS STEEL SINKS 
NEELKANTH, JAYNA, FRANKE, ANUPAM, NIRALI, COBRA, 
PRAYAG, CERA, KINGSTON 

15.  C.P. BRASS FITTINGS 
JAQUAR, SOMANY, PARRYWARE, GROHE, KOHLER, 
HINDWARE, JOHNSON, CERA, KINGSTON, CARDIN 

16.  
CENTRIFUGALLY CAST (SPUN) 
IRON PIPES & FITTINGS 

NECO, RIF, SKF, ACL, HEPCO, MARC, GEM, BIC, HIF, 
JAISWAL, RPMF 

17.  
CENTRIFUGALLY CAST (SPUN) 
IRON PIPES (CLASS LA)  

RIF, NECO, SKF, ACL, HIF   

18.  CPVC PIPES & FITTINGS 
 ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH, 
ASHIRWAD, APL APOLLO 

19.  G. I. PIPES TATA, JINDAL (HISSAR), ZENITH, PRAKASH SURYA, G.S.T. 

20.  G. I. FITTINGS 
UNIK, ZOLOTO, KS, ICS, R, K.S, NVR, JINDAL, R BRAND, 
AMCO  

21.  UPVC PIPES & FITTINGS 
ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH, 
ASHIRWAD, APL APOLLO  

22.  GUNMETAL VALVES 
LEADER, SANT, ZOLOTO, KIRLOSKAR, CASTLE, KARTAR, 
KILBURN 

23.  BALL VALVES LEADER, SANT, ZOLOTO, CASTLE, IBP, ARCO 
24.  C.I. SLUICE VALVES KIRLOSKAR, IVC, BURN 

25.  SFRC MANHOLE COVER 
KK, JAIN, PRAGATI, BIC, KAPILANSH DHATU UDHYOG, 
NECO, RIF, BCM, S.S. & CO. 

26.  RCC PIPES 
JAIN, PRAGATI, KK, LAKSHMI, SOOD & SOOD, JAIN & CO., 
USHA, DIWAN SPUN PIPE, J. K. SPUN PIPES 

27.  LA (CI) PIPES 
RIF, NEECO, ELECTRO STEEL, IISCO, NEECO, KAPLANSH, 
KESORMA SPUN PIPE & FOUNDRIES, CALCUTTA, SUPER 
ENTERPRISES, INDIAN IRON & CO. LTD. CALCUTTA. 

28.  PPR PIPES SFMC, SAFE, PIONEER INDST., SUPREME, RELIANCE 

29.  
DUCTILE IRON PIPE (WATER 
SUPPLY) 

ELECRO STEEL, KESSO, KDUPL, ELECTRO SPUN 

30.  SEWERAGE & DRAINAGE PUMPS KIRLOSKAR, KSB, CROMPTON GREARES 
31.  HDPE PIPES & FITTINGS JAIN, ORIPLAST, KISAN 
32.  G.I. PIPE JOINTING MATERIALS LOCTITE 55/DR. FIXIT, MC BAUCHEMIE 

33.  
STONWARE PIPES AND GULLY 
TRAPS 

PERFECT, BURN, ANAND, PARRY, SKINS GROHE, HIND, 
DEVRAJ ANAND CERAMIC (P) LIMITED., PERFECT 
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POTTERI JABAL PUR (MP), BURN POTTERIES, JABALPUR  
34.  WATER METER  CRESENT/ KAYEE/ KAPSTAN/ ANAND AASHI 

35.  PVC WATER TANK 
SFMC/SINTEX/SPL, UNITEK, SHEETAL, POLYCON 
ELECTRO PLAST, STAR, LOTUS  

36.  
SEWAGE WATER/RAIN WATER 
PIPES  

ASTRAL, PRINCE, SUPREME, FINOLEX, PRAKASH, AJAY, 
ASHIRWAD, BIRLA AEROCON, KISAN 

37.  
SMC (Sheet Moulded Compound) 
Panel Tank  

SINTEX, AMITEX 
 

 
MISCELLANEOUS ITEMS 

1 
FRP CHAJJA, SHEET & DOORS, 
FRP SHUTTERS, RAILINGS, 
COVERS  

FIBREWAYS, KUTTY, JINDAL STAINLESS, BHATT 
FIBREWAYS, WURTH, SIKA 

2 
GRC/FRP SCREENS/RAILING/JALI/ 
CORNICES/STATUES/PANELS/MO
ULDING 

TERRA FIRMA, JINDAL STAINLESS, UNISTONE, UNIQUE 

3 POLY CARBONATE SHEET 
SABIC LEXAN, BAYER, COXABELL, ROOFCLAD, MNF 
METALS, GE LEXOL, EVEREST 

4 
DIAMOND CUTTING/ 
CORE CUTTING 

WURTH, HILTI, TYROLIT 

5 SIGNAGES PROLITE, GLOLITE, VISTA 
6 BLINDS  VISTA, DÉCOR, DECK, MAC 

7. FURNITURE  
GODREJ, DURIAN, STEELCASE, HERMAN MILLER, 
FEATHERLITE,  

8. MICRO CONCRETE FOSROC, CICO, PIDILITE 
9. CORIAN SHEET DUPONT, STARON SOLID 
10. BROADLOOM WOOVEN CARPET OBEETEE, FENIX, FELTECH, WILTON 

11. 
FIRE CHECK DOORS S.S. 
FITTINGS  

HAFELE, GEZE, BECKER FIRE SOLOUTION 

12. 

WARNING & DIRECTORIAL 
TACTILE INDICATOR (STAINLESS 
STEEL STRIP & STUDS OF 304 
GRADE WITH PU) 

SIGNXPRESS INDIA, EMINENT TACTILE, FERROGRATE 

 
 

Note: -The Articles / materials which are not mentioned in the above said list shall 
be approved by the NIT approving authority before execution of work. 
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ANNXURE-I 
 

LIST OF MANDATORY TESTS 
 

Material Clause Test Field/ 
Laboratory 

test 

Test 
procedure 

Min. 
quantity 

of 
material 

for 
carrying 
out the 

test 

Frequency of testing 

1 2 3 4 5 6 7 
Water 3.1.1 (i) PH Value 

(ii) Limits of Acidity  
(iii) Limits of Alkality  
(iv) Percentage of solids 

a) Chlorides 
b) Suspended matter 
c) Sulphates 
d) Inorganic solids 
e) Organic solids 

Lab 
Lab 
Lab 

 
Lab 
Lab 
Lab 
Lab 
Lab 

IS 3025 - Water from each source 
shall be got tested before 
the commencement of 
work and thereafter once 
in every three months till 
the completion of the 
work. Water from 
municipal source need be 
tested only once in six 
months. Number of tests 
for each source shall be 3.  

Cement 3.1.2 (a) Physical requirement 
(i) Fineness 
(ii) Soundness 
(iii) Setting time (initial & Final) 
(iv) Compressive strength 
(v) Consistency of standard 

cement paste 

 
Lab 
Lab 
Lab 

 
Lab 

 
Lab 

 
IS 4031 (Part II) 
IS 4031 (Part III) 
IS 4031 (Part V) 

 
IS 4031 (Part VI) 

 
IS 4031 (Part VI) 

 
Each lot 

 
Every 50 tonnes or part 
thereof. Each brand of 
cement brought to site 
shall be tested as per this 
frequency.  

Sand 3.1.3.1 Organic impurities Field Appendix ‘A’ 20 cum Every 20 cum or part 
thereof or more frequently 
as decided by Engineer-
in-charge. 

3.1.3.2 Silt Content Field Appendix C 20 cum Every 20 cum or part 
thereof or more frequently 
as decided by Engineer-

in-charge. 
3.1.3.4 Particle size distribution a, b, c, d, 

& e 
Field or 

Labour as 
decided by 

the Engineer 
in charge 

Appendix B 40 cum 40 cum or part thereof.  

3.1.3.5 Bulking of sand Field Appendix D 20 cum Every 20 cum or part 
thereof or more frequently 
as decided by Engineer in 
charge.  

Steel tubular 
pipes 

10.13 (a) Tensile Test 
(b) Bend Test 
(c) Flattening Test 

Laboratory IS 1608 
IS 2329 
IS 2328 

Every 8 
tonne or part 

thereof. 

Every 8 tonne or part 
thereof.  

Structural 
Steel if 
arranged by 
the contractor 

10.1.1 (a) Tensile strength 
(b) Bend Test 

Laboratory IS 1599 20 tonne Every 20 tonne or part 
thereof. 

Bricks/Brick 
tiles  

6.1.3 
6.1.4 
6.1.5 

Testing of bricks/brick tiles for 
dimensions, Comprehensive 
strength, Water absorption and 
efflorescence 

Laboratory Appendix A,B,C 
& D of Chapter 6 

As per the 
Table 6.3 
and 6.4 

Every 50000 or part 
thereof or more frequently 
as decided by Engineer in 
charge. 

Stone 
aggregate  

4.1.2.2 (a) Percentage of soft or delirious 
material 

Field or 
laboratory 

Test as 
required  

IS 2386-Part-II As required 
by 

Engineer-in-
charge  

For all quantities 

Reinforcement 
Steel 

5.1.3 Physical Test and chemical test Laboratory IS 1786 As per 
CPWD 

specification 
 

As per CPWD 
specification 
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 4.1.2.3 Particle size  Field/Lab  Appendix-‘A’ 45 Cum For every 45 cum or part 
thereof for RCC work 
only. For test of items as 
decided by Engineer-in-
charge 

 4.1.2.5 (a) Estimation of organic 
impurities  

Field/Lab  IS 2386-Part-II 10 Cum For every 40 cum or part 
thereof 

  (b) Surface moisture  Field/Lab IS 2386 10 Cum -do- 
  (c) Determination of 10% fine 

value 
Field/Lab IS 2386 10 Cum -do- 

  (d) Specific gravity Field/Lab IS 2386 10 Cum -do- 
  (e) Bulk density Field/Lab IS 2386 10 Cum -do- 
  (f) Aggregate crusing strength  Field/Lab IS 2386 10 Cum -do- 
  (g) Aggregate impact value  Field/Lab IS 2386 10 Cum -do- 
Concrete 5.4.1 Slump Test  Field Appendix –‘D’ 10 Cum 15 cum of part thereof 
Reinforcement 
Concrete 

5.4.9.1 Cube Test Field / Lab Appendix – ‘A’ 5 cum As per CPWD 
specifications 

Timber 9.1.6 Moisture Content  Field (by 
moisture 
meter) 

laboratory 
test as 

required by 
Engineer-in-

charge. 

Appendix-‘C’ 1 Cum Every one cum or part 
thereof. 

Stone  7.1.1 
7.4 
7.8 
7.9 

(i)     Water absorption  
(ii)    Transverse strength  
(iii)    Resistance to wear  
(iv)    Durability  

Lab Test IS 1121  
IS 1121 Part II  

IS 1706  
IS 1126 

50 sqm for 
slabs and 10 
cum in stone 

masonry 

100 sqm/20 cum or part 
thereof or change of 
source as per direction of 
Engineer-in-charge. 

Marble 8.3 
(Table 

8.2) 

(i) Moisture Absorption  
(ii) Hardness Test  
(iii) Specific Gravity 

Laboratory IS 1124  
Mho’s Scale  

IS 1122 

50 Sq.m. 100 sqm. or part thereof.  

Granite  (i) Moisture  
(ii) Specific Gravity 

Laboratory IS 1124  
IS 1122 

50 Sq.m. 100 sqm. or part thereof.  

Concertina 
Coil 

As per 
BIS 
code 

1. Tensile Strength 
2. Galvanising 

Laboratory IS 278: 2009 Per lot Per lot. 
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                                           Annexure II 
Field Testing Instruments 

 
1. Steel tapes – 3m 

2. Vernier calipers 

3. Micrometer screw 25mm gauge 

4. A good quality plumb bob 

5. Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical  

6. Wire gauge (circular type) disc 

7. Foot rule 

8. Long nylon thread 

9. Magnifying glass 

10. Screw driver 30cms long 

11. Ball pin hammer, 100 gms 

12. Plastic bags for taking samples 

 13. Balances 
  (i)  7 kg. to 10 kg. capacity, semi self indicating type –accuracy 10gm.  
  (ii)  500 gm. Capacity, semi-self indicating type – accuracy 1 gm.  
  (iii) Pan balance – 5 Kg. capacity – accuracy 10 gms. 

14. Ovens (if required)-electrically operated, thermostatically controlled upto 
110oC – Sensitivity 1oC.  

15.  Sieves: as per IS 460-1962 (if required)-. 
(i) I.S. sieves – 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm, 

40mm, 25mm, 20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid 
and pan. 

(ii) I.S.. sieves – 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm, 
600 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 
microns, 75 microns, with lid and pan. 

16.   Sieve shaker capable of 200mm and 300mm dia sieves, manually operated with 
timing switch assembly.  

17.  Equipment for slump test slup cone, steel plate, tamping rod, steel scale, scoop.  
18.   Dial gauges (if required)-, 25mm travel – 0.01 mm/division least count – 2nis.  
19.  Graduate measuring cylinders 200ml capacity – 3 nos.  
20. Enamel trays (for efflorescence test for bricks). 

(i)  300mm x 250mm x 40mm - 2 nos.  
(ii) Circular plates of 250mm dia – 4 nos.  

21. Cube Testing Machine with calibration certificate.  
22. Cube Moulds – 12 Nos. 15x15x15 cm 
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(GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 
DEFECTS 

AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS. 
 

The Agreement made this _______________ day of ___________________ one thousand 

nine hundred and _____________ between ___________________ son of 

____________________ 

of _____________________  (hereinafter called the Guarantor of the one part) and the 

PRESIDENT OF INDIA (hereinafter called the Government of the other part). 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the 

Contract), dated ___________________ and made between the GUARANTOR OF THE ONE 

part and the Government of the other part, whereby the Contractor, inter alia, undertook to render 

the buildings and structures in the said contract recited completely water and leak-proof. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the 

said 

structures will remain water and leak-proof for five years from the date of giving of water 

proofing treatment.  

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him 

will render the structures completely leak-proof and the minimum life of such water proofing 

treatment shall be FIVE YEARS to be reckoned from the date after the maintenance period 

prescribed in the contract. 

Providing that the Guarantor will not be responsible for leakage caused by earthquake or 

structural defects or misuse of roof or alteration and for such purpose. 

a) Misuse of roof shall mean any operation which will damage proofing treatment, like 

chopping of Firewood and things of the same nature which might cause damage to the 

roof.  

b) Alteration shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed in parts.  

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final. 

 
During this period of guarantee, the guarantor shall make good all defects and in case of 

any defect being found render the building water proof to the satisfaction of the Engineer-in-

charge at his cost and shall commence the work for such rectification within seven days from the 

date of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects 

failing which the work shall be got done by the Department by some other contractor at the 

GUARANTOR’S cost and risk. The decision of the Engineer-in-charge as to the cost, payable by 

the Guarantor shall be final and binding. 
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That if the Guarantor fails to execute the water proofing or commits breach there under, 

then the Guarantor will indemnify the principal and his successors against all loss, damage, cost, 

expense or otherwise which may be incurred by him by reason of any default the part of the 

GUARANTOR in performance and observance of this supplementary agreement. As to the 

amount of loss and / or damage and /or cost incurred by the Government the decision of the 

Engineer-in-charge will be final and binding on the parties.  

 

IN WITNESS WHEREOF these presents have been executed by the 

Obligor________________________ and by __________________________________ and for 

and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 

Signed, sealed and delivered by Obligor in the presence of - 

1.____________________________________ 

2.____________________________________ 

Signed for and on behalf of the President of India by _____________________ 

In the presence of – 
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GENERAL ABSTRACT OF COST 
  

  
  

Name of Work: Annual Repair and Maintenance of CAG office building under jurisdiction of 1-A 
Sub Division, CPWD, New Delhi during 2026-27.  

        

S. No. DESCRIPTION OF ITEM AMOUNT (RS) Reference 

1 Day to Day Maintenance 897723.00 Sub Head -A 

2 
Supply of Material for Day to Day 
Maintenance 

275630.00 Sub Head -B 

3 Finishing work 827340.00 Sub Head -C 

4 Special Repair Works 719333.00 Sub Head -D 

  Total Rs. 2720026.00   
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Details of material required for day to day maintenance 
 

  (Annexure-A) 
 

Sl.No. Description of Item 
A Civil Works 
1 P.V.C flush bend 1.20m long 32mm dia with pvc cupling for flush valve as per site 

requirement. 
2 CP brass face for pillar cock as per site requirement. 
3 CP brass face for concealed stop cock as per site requirement. 
4 CP brass face of different size for bib cock as per site requirement. 
5 White cement as per site requirement. 

6 Glass putty as per site requirement. 
7 M-seal as per site requirement. 
8 GI binding wire as per site requirement. 
9 MS nails of sizes as per site requirement. 
10 MS/SS screws of sizes in dia as well as in length as per site requirement. 
11 GI/CPVC elbow of different dia of nominal bore as per site requirement. 
12 GI/CPVCsocket of different dia of nominal bore as per site requirement. 
13 GI/CPVC Tee of different dia of nominal bore as per site requirement. 
14 GI/CPVC plug of different dia as per site requirement. 
15 GI/CPVC Nipple of different dia of nominal bore & length as per site requirement. 
16 Hexa nipple of different dia of nominal bore as per site requirement. 
17 PVC Cistern handles for low level cistern of different capacity as per site requirement. 
18 PVC washer for different dia of bib cock as per site requirement. 

19 PVC washer of syphen as per site requirement. 
20 Teflone Tape as per site requirement.  
21 Threaded PVC Tank lid of different dia as per site requirement. 
22 Portland OPC cement 43 grades as per site requirement. 
23 Coarse sand as per site requirement. 
24 Fine sand Jamuna Sand) as per site requirement. 
25 Stone aggregate 20mm nominal size as per site requirement. 

26 Welding rods as per site requirement. 

27 Acid as per site requirement. 

28 gumboots as per site requirement. 

29 hand gloves as per site requirement. 

30 Bamboo Khapacchi as per site requirement. 

31 Plaster of paris for repair work 

32 PTMT HD ball for 15mm & 20mm dia 

33 PTMT ball cock 15mm & 20mm dia 

34 Epoxy coated aluminium rod for ball cock 

35 Bracket for Urinal hanging arrengment 

36 C.P Extension Nipple 15 mm dia of various sizes as per site requirement  

37 Gypsum/SS screws of various sizes 

38 Clamps for unirals and washbasin as per site requirement  
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Schedule of Quantity 

SH: 'A':- Day to Day Maintenance work 

S. 
No 

Description of Items Qty Rate Unit Amount 

1 

Day to day maintenance services and upkeep 
of all internal and external assets of  buildings 
under Jurisdiction of sub div. 1A, CPWD 
CAG Building (SC-742),   including 
repair/replacement of damaged/defective parts 
related to carpentry work, water supply & 
sanitary installation work (i.e. plumbing 
work),and cleaning & maintaining of open 
drains, sewerlines, manholes, traps, Rain 
water harvesting system, welding of existing 
broken grills, hinges, door, windows, gates 
and railing etc., complete by providing 
sufficient labours in proper uniform i/c T&P 
and material as required on all days (9 AM to 
5 PM) excluding Sundays & National 
Holidays.  This item include the all labours 
along with material given (in Annexure A) 
including all related T&P, wherever required. 

          

  

Note:- This item also includes the labour 
portion along with T&P required for 
execution of work and material covered in 
Sub Head-B.  The Payment of material as per 
Sub Head-B shall be made seperately. 
Payment to each worker shall be provided on 
the basis of current minimum wages or as 
revised by Govt. of Delhi / Govt. of India 
whichever is higher shall be payable as per 
classification of workers as detailed below  :- 
(a) Unskilled @ 21502/- each per month 
(b) Semi-skilled @ 23868/- per month 
(c ) Skilled @ 26208/- per month 
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(i) 

Day to Day Maintenance of sewerage system, 
drainage system and desilting of manholes, rain 
water chambers, gully traps etc. by engaging 
professional Sewer man/Sweeper /Multipurpose 
for opening / cleaning of chocked sewer pipes, 
drains, manholes, gully traps, water closet, wash 
basins, floor trap & P-traps etc. at all floors and 
vertical stacks of services of all sizes to keep 
sewerage and drainage system functional 
including disposal of silt, malba, waste, garbage 
etc. to the authorized dumping ground within 
the jurisdiction of Sub-Division complete to the 
entire satisfaction and as per the direction of 
Engineer-in-Charge (Rate inclusive of cost of 
all labours, materials like disinfectant, acid, 
vim, harpic, soap, scrubber etc. and T&P like 
pump pusher rod, brushes for cleaning, iron rod, 
safety shoes, hand gloves, bamboo khapachi, 
broom sticks, brooms (soft & hard), basket or 
bucket for dust and waste collection, safety 
tools and other related tools required. 
(Note : Apart from this, all above mentioned 
services to be done on half yearly basis as a 
special drive of the entire Building area  and as 
an when required & directed by the Engineer-in-
charge. Nothing extra shall be paid on this 
account).  

          

(ii) 

Day-to-Day Maintenance and cleaning of 
chajjas, roofs, uprooting of trees from roofs 
and shafts, expansion joints etc  and removing 
of cobwebs, beehives, vegetation, pigeon 
drops etc including disposal of silt, 
vegetations, malba etc. to the authorized 
dumping ground to the entire satisfaction and 
as per direction of the Engineer-in-Charge.  
(Note : Apart from this, all above mentioned 
services to be done on monthly basis as a 
special drive of the entire Building area as an 
when required/directed by the Engineer-in-
charge Nothing extra shall be paid on this 
account).             
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(iii) 

Day to Day Maintenance by engaging 
Professional Carpenter/Plumber Multitalented  
for existing wooden/PVC/MS doors & windows 
and its fixtures  for repairing and re-fixing & 
fixing of damaged doors, windows, ventilators 
of steel/wood/PVC etc.adjustment/setting of 
mortice lock, interlock, fixing of glass panes 
(plain & frosted) replacement of fittings, fixing 
of looking mirrors and all other 
carpentry/glazier works required to keep them 
in proper functional conditions at all floors to 
the entire satisfaction and as per direction of the 
Engineer-in-charge (Rate inclusive of all labour, 
materials like  SS/M.S. Butt Hinges, Al-Bihari 
Hinges, piano hinges, MS/SS/Brass Screws, 
Nails, Nut Bolts of required shape & sizes, glass 
putty/wooden & MS fillets/beading & wooden 
moulding etc. complete (the all material shall  
match with the existing size, shapes, shade and 
quality as approved by Engineer in charge) and 
T&P like drilling machine, electric operated 
(Ordinary as well as hammer drilling) Plainer, 
saw, screw driver, hammer, chisel, try square, 
tape, scrubbing knife, marking gauge and glass 
cutter (diamond kalam) and all other related 
tools as required. 

          

  

 Maintenance of plumbing & sanitary system 
of entire area  for repairing, stopping leakages 
& over flows of water from 
PVC/RCC/LOFT/OH tanks, underground 
tanks, cisterns, leakage of floor trap, P-traps, 
WC joints of pipe and fittings, replacement of 
GI/PVC pipes, fitting and fixtures, ball cock, 
brass tap phases of  bib cock, stop cock & 
pillar cock, concealed fittings, internal fitting 
of flushing system, floor trap, SCI pipe and its 
fitting etc. to keep the entire water supply 
system / sanitary system efficient and 
functional to the entire satisfaction and as per 
direction of the Engineer-in-charge (Rate 
inclusive of all labour, materials like  M-seal, 
araldite,  cement, sand, aggregate, teflon tape, 
safeda etc. (the all material shall be match 
with the existing size, shape, shade and 
quality as per approved by Engineer-in-
charge) and T&P like pipe wrench, pipe 
cutter, pipe vice, pipe die, files, pillar, 
caulking tools, pressure pump, grinding 
machine, hammer and all other related tools as 
required.           
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(iv) 

Day-to-Day Maintenance  of water supply 
grid and valves of required sizes excluding 
unfiltered water supply lines in the entire 
campus to keep the water supply system 
efficient and operational at all times complete 
to the entire satisfaction and as per direction 
of the Engineer-in-Charge.            

(v) 

Welding by electrical plant including 
transportation of electrical welding plant With 
all manpower and accessories, Generator at 
site to weld broken grills, hinges, doors, 
windows, gates, railings and any other steel 
work of dwelling units, offices, parks, 
boundary walls etc. complete as per direction 
of the Engineer-in-Charge. (Note:- Above one 
job for CAG Building should be available for 
once in a month and as per direction of 
Engineer-in-charge). 9 Month 99747.00 Per Month 897723.00 

          Total 897723.00 
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SH: B: - Supply & Stacking of materials for day-to-day maintenance 

S. 
No 

Description of Items Qty Rate Unit Amount 

  Supply & stacking of following materials for day 
to day maintenance of approved brand and 
manufacture as approved by Engineer-in-charge). 
(Note : - 50% materials  taken shall be deposited 
with the  JE/AE Site-in-charge by the conractor 
within 15 days from  date of start of work and 
remaning quantity will be required  as  direction 
by Engineer-in-charge( necessary purchase bill of 
material shall be deposited with the supply of 
quantity).  
Note:- Nothing shall be paid for fixing component 
as Labour component for fixing is included in Sub 
Head-A (day to day maintenance).           

1 Supplying and placing in position of Daily 
required Material of approved make as required 
by Engineer-in-Charge for 
Plumber/Carpenter/Mason.           

1.1 Unplasticised P.V.C. connection pipe with brass 
union 30 cm long 15 mm bore 

20.00 Nos. 41.41 each 828.00 
1.2 Unplasticised P.V.C. connection pipe with brass 

union 45 cm long 15 mm bore 30.00 Nos. 49.17 each 1475.00 
1.3 C.P. Brass bibcock 15 mm 5.00 Nos. 427.02 each 2135.00 
1.4 C.P. Brass long nose bibcock 15 mm 

5.00 Nos. 698.76 each 3494.00 
1.5 C.P. Brass angle valve 15 mm 6.00 Nos. 489.12 each 2935.00 
1.6 C.P. Brass Extension Nipple (1/2"x2" size) 5.00 Nos. 59.52 each 298.00 
1.7 15 mm PTMT bib cock with flange (fancy) 5.00 Nos. 122.93 each 615.00 
1.8 PTMT Angle Stop cock with Flange 15 mm 5.00 Nos. 119.05 each 595.00 
1.9 Brass full way valve with C.I. wheel (screwed 

end) 25 mm dia 5.00 Nos. 534.41 each 2672.00 
1.10 PTMT Ball Cock 15mm complete with Epoxy 

Coated Aluminium Rod & H.D. Ball 5.00 Nos. 102.22 each 511.00 
1.11 PTMT Ball Cock 20mm complete with Epoxy 

Coated Aluminium Rod & H.D. Ball 
5.00 Nos. 155.28 each 776.00 

1.12 White plastic seat (solid) with lid C.P. brass 
hinges and rubber buffers for (European type 
W.C. pan) 10.00 Nos. 583.59 each 5836.00 

1.13 Hydraulic door closer tubular type Aluminium 
section body 45.00 Nos. 776.39 each 34938.00 

1.14 Brass hanging type door stopper 150 mm with 
Brass screws 25 mm 35.00 Nos. 104.94 each 3673.00 

1.15 8 mm dia C.P. Brass/ S.S. Jet with flexible tube 
upto 1 metre long with S.S. tringular plate for 
Eureopean type W.C. 

10.00 Nos. 284.69 each 2847.00 
1.16 Flexible (coil shaped) PVC waste pipe for sink 

and wash basin 40 mm dia with length not less 
than 700 mm i/c PVC waste fittings 

30.00 Nos. 49.17 each 1475.00 
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1.17 Stainless steel butt hinges 125x64x1.9 mm IS : 
12817 marked 

10.00 Packet 502.07 

each 
packet 

containing 
10 Nos.  5021.00 

1.18 Stainless steel butt hinges 100x58x1.9 mm IS : 
12817 marked 

10.00 Packet 452.90 

each 
packet 

containing 
10 Nos.  4529.00 

1.19 Rectangular shape 1500x450 mm Mirror with 
Plastic moulded frame 10.00 Nos. 905.80 each 9058.00 

1.20 Anodised Aluminium tower bolt (barrel type) 
250x10 mm 

10.00 Packet 653.46 

each 
packet 

containing 
10 Nos.  6535.00 

1.21 PTMT liquid soap container of 400ml capacity  15.00 Nos. 133.28 each 1999.00 
1.22 Chromium plated Brass mortice latch and lock 

100x65 mm with 6 levers and a pair of brass lever 
handles 10.00 Nos. 700.05 each 7001.00 

1.23 C.P. Brass Centre Hole Basin Mixture with cast 
spout   5.00 Nos. 2277.44 each 11387.00 

1.24 PTMT - Waste Coupling 31/32 mm  5.00 Nos. 45.29 each 226.00 
1.25 Anodised Aluminium sliding door bolt 300x16 

mm 10.00 Nos. 207.04 each 2070.00 
1.26 Anodised Aluminium sliding door bolt 250x16 

mm 15.00 Nos. 168.22 each 2523.00 
1.27 Anodised Aluminium handles 125 mm with plate 

175 x 32 mm 

5.00 Packet 433.50 

each 
packet 

containing 
10 Nos.  2168.00 

1.28 Magnetic catcher double strip horizontal type 10.00 Nos. 28.47 each 285.00 
1.29 PVC Tank cover (2000 Ltr.) of approved quality 10.00 Nos. 197.40 each 1974.00 
1.30 CP Brass Single Lever Basin Pillar Cock (Cat. 

No. - ARI-39011) of  Jaquar Make 10.00 Nos. 2024.55 each 20246.00 
1.31 C.P. brass Hand Shower (Health Faucet) with 

8mm dia 1.20m long Flexible tube & wall hook of 
approved quality code of Jaquar make (ALD-573)  

10.00 Nos. 1413.35 each 14134.00 
1.32 CP Brass 2 way Bib Cock(Cat. No. - DRC - 

37041) of  Jaquar Make  10.00 Nos. 1680.75 each 16808.00 
1.33 CP Brass Angular Stop Cock with wall flange 

(Cat. No. -ARI - 39053) of  Jaquar Make 5.00 Nos. 993.15 each 4966.00 
1.34 CP Brass Bottle trap 32mm size with 300mm & 

190mm long wall connection pipes & wall flange 
(Cat. No. -ALD-769L300x190) of  Jaquar Make 

5.00 Nos. 1680.75 each 8404.00 
1.35 15mm CP Brass long body bib cock with wall 

flange (Cat. No. - KUP-35037 PM) of  Jaquar 
Make   6.00 Nos. 2024.55 each 12147.00 

1.36 Stainless steel grade 304, single door stoper 
of ozone make cat no. OZ-DST-55E-STD SN 
with necessary screws 

6.00 Nos. 203.80 each 1223.00 
1.37 Stainless steel 300 x16 mm, Ozone make (Cat 

no. (OZ-ALD-03) Aldrop with necessary 
screws  5.00 Nos. 1702.90 each 8515.00 
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1.38 White vitreous china table top wash basin 
(Cat. No. -JDS-WHT-25937) of  Jaquar Make 5.00 Nos. 6723.00 each 33615.00 

1.39 Sink cock with regular swinging spout (Table 
monted model) (Cat. No. -FLP-CHR-
5357PM) of  Jaquar Make 15.00 Nos. 2062.75 each 30941.00 

  Total of DSR item i.e. Item No. 1 to 28 117905.00 
  Add Cost Index @ 4.03% 4752.00 
  Total of (A) 122657.00 
  Total of MR items i.e. Item No. 29 to 39 (B) 152973.00 
  Total of (A) + (B) 275630.00 
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Sub Head: C  -  Finishing Work 
S. 
No Description of Items Qty Rate Unit Amount 

1 Providing and placing 1st quality acrylic 
distemper (ready mixed) having VOC 
(Volatile Organic Compound ) content 
less than 50 gram/ litre, of approved 
brand and manufacturer in required 
packing complete as per direction of 
Engineer - in - charge.  65.00 Kg. 69.20 per kg. 4498.00 

2 Providing and placing Premium Acrylic 
Smooth exterior paint with Silicone 
additives of approved manufacturer in 
required packing and required shade: 215.00 Ltr. 358.00 per ltr. 76970.00 

3 Providing and placing synthetic enamel 
paint of approved brand and manufacture 
of required colour and packing complete 
as per direction of Engineer - in - charge.  30.00 Ltr. 258.45 per ltr. 7754.00 

4 Providing and placing white cement 
based putty of approved brand and 
manufacture in required packing 
complete as per direction of Engineer - in 
- charge.  1460.00 Kg. 26.50 per kg. 38690.00 

5 Providing and placing acrylic emulsion 
paint, having VOC (Volatile Organic 
Compound ) content less than 50 grams/ 
litre, of approved brand and manufacture 
in required packing complete as per 
direction of Engineer - in - charge.   150.00 Ltr. 154.85 per ltr. 23228.00 

6 Providing and placing water thinnable 
cement primer  having VOC content less 
than 50 grams/litre of approved brand and 
manufacture in required packing 
complete as per direction of Engineer - in 
- charge.  35.00 Ltr. 66.25 per ltr. 2319.00 

7 Providing and placing acrylic exterior 
primer of approved manufacturer in 
required packing and required shade 
complete as per direction of Engineer - in 
- charge.  45.00 Ltr. 115.70 per ltr. 5207.00 

8 Distempering with 1st quality acrylic 
distemper (ready mixed) having VOC 
content less than 50 gram/litre, of 
approved manufacturer and of required 
shade and colour all complete to achieve 
even shade and colour :   (Distemper and 
cement primer will be supplied by the 
department free of cost.)           

8.1 New work (two or more coats) over and 
including water thinnable priming coat 
with cement primer having VOC content 
less than  50 gram/litre  500.00 sqm 172.35 per sqm 86175.00 
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9 Finishing walls with Premium Acrylic 
Smooth exterior paint with Silicone 
additives of required shade: (Premium 
acrylic Smooth exterior paint and exterior 
primer will be supplied by the department 
free of cost.)           

9.1 New work (Two or more coats applied @ 
1.43 ltr/10 sqm over and including 
priming coat of exterior primer applied @ 
0.90 litre/10 sqm) 500.00 sqm 109.45 per sqm 54725.00 

10 Painting with synthetic enamel paint of 
approved brand and manufacture to give 
an even shade : (Synthetic enamel paint 
will be supplied by the department free of 
cost.)           

10.1 Two or more coats on new work 100.00 sqm 125.75 per sqm 12575.00 
11 Applying white cement based putty of 

average thickness 1 mm, of approved 
brand and manufacturer, over the 
plastered wall surface to prepare the 
surface even and smooth complete. (Putty 
will be supplied by the department free of 
cost.) 1000.00 sqm 117.45 per sqm 117450.00 

12 Wall painting with acrylic emulsion paint, 
having VOC (Volatile Organic 
Compound ) content less than 50 grams/ 
litre, of approved brand and manufacture, 
including applying additional coats 
wherever required, to achieve even shade 
and colour.  (Acrylic emulsion paint will 
be supplied by the department free of 
cost.)           

12.1 One coat  1500.00 sqm 83.80 per sqm 125700.00 
12.2 Two coats  800.00 sqm 124.45 per sqm 99560.00 
13 Removing dry or oil bound distemper, 

water proofing cement paint and the like 
by scrapping, sand papering and 
preparing the surface smooth including 
necessary repairs to scratches etc. 
complete. 1000.00 sqm 25.15 per sqm 25150.00 

14 Painting (one or more coats) on rain 
water, soil, waste and vent pipes and 
fittings with black anticorrosive 
bitumastic paint of approved brand and 
manufacture on old work :           

14.1 100 mm diameter pipes 60.00 metre 35.50 per metre 2130.00 
15 Painting with synthetic enamel paint of 

approved brand and manufacture of 
required colour to give an even shade : 
(Synthetic enamel paint will be supplied 
by the department free of cost.)           
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15.1 One or more coats on old work. 250.00 sqm 84.70 per sqm 21175.00 
16 French spirit polishing :           

16.1 One or more coats on old work 30.00 sqm 224.80 per sqm 6744.00 
17 Finishing walls with Premium Acrylic 

Smooth exterior paint with Silicone 
additives of required shade (Premium 
acrylic smooth exterior paint will be 
supplied by department free of cost.)            

17.1 Old work (Two or more coats applied @ 
1.43 ltr/ 10 sqm) over existing cement 
paint surface 1000.00 sqm 80.10 per sqm 80100.00 

18 Polishing  in high  gloss  /matt  finish  
melamine  clear  polish  on wood  work  in 
required color  /  wooden shade texture 
with following process in the sequence as 
detailed below: 
1.     The surface to be polished is rubbed 
with sand paper 80/120 no. and then with 
sand paper of 160/180 nos. 
2.    Applying  two coats of sealer with 
spray gun and allowing  sufficient drying 
time for 1st coat and 2nd coat is allowed to 
dry for 8 to 12 hrs. 
3.   On drying of sealer coat, wet rubbing 
with emery cloth of finer grading with 
ample water   to remove excess sealer layer 
and make the surface further  smooth  after  
this  wet  rubbing,  then  surface  is applied  
with special grade melamine fillers to fill 
all the small and big holes/grooves etc. 
Filler coat to be allowed to dry for 4 to 6 
hrs on which again a ligh  twet rubbing is 
done and this surface is further allowed to 
dry for 12 hrs. 
4.   On this,  1st coat of melamine polish is 
applied with spray gun using melamine  
clear  polish  and  melamine  thinner  in 
required  proportion.This 1st coat is    
allowed to dry for 24 hrs then this dry 
surface is again fine wet rubbed smooth, 
which is further allowed to dry for 12 hrs. 
The  final melamine polish    is applied 
with compressor pressure spray gun using 
melamine clear polish and melamine 
thinner mixed in required proportion 
complete as per direction of Engineer-in-
Charge. (Final coat to be done in 1 or 2 
layers without gap of time) 20.00 sqm 1360.45 per sqm 27209.00 

  Total of DSR item i.e.( item no.1 to 18)  817359.00 
  Estimated cost after using modified factor of GST on DSR 2023 @ 0.973  795290.00 
  Add Cost Index @ 4.03% 32050.00 
  Total 827340.00 
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SH - D: - Special Repair Work 

S. No Description of Items Qty Rate Unit Amount 

1 Earth work in surface excavation not 
exceeding 30 cm in depth but exceeding 
1.5 m in width as well as 10 sqm on plan 
including disposal of excavated earth upto 
50 m and lift upto 1.5 m, disposed soil to 
be levelled and neatly dressed :           

1.1 All kinds of soil 10.00 sqm 129.85 sqm 1,299.00 
2 Earth work in excavation by mechanical 

means (Hydraulic excavator) / manual 
means in foundation trenches or drains (not 
exceeding 1.5 m in width or 10 sqm on 
plan), including dressing of sides and 
ramming of bottoms, for all  lift, including 
getting out the excavated soil and disposal 
of surplus excavated soil as directed, within 
a lead of 50 m.           

2.1 All kinds of soil. 3.00 cum 260.30 cum 781.00 
3 Providing and laying in position cement 

concrete of specified grade excluding the 
cost of centering and shuttering - All work 
up to plinth level :           

3.1 1:2:4 (1 cement : 2 coarse sand (zone-III) 
derived from natural sources  : 4 graded 
stone aggregate 20 mm nominal size 
derived from natural sources ) 2.00 cum 7878.50 cum 15,757.00 

3.2 1:5:10 (1 cement : 5 coarse sand (zone-III) 
derived from natural sources  : 10 graded 
stone aggregate 40 mm nominal size 
derived from natural sources ) 2.00 cum 6518.60 cum 13,037.00 

4 Reinforced cement concrete work in 
beams, suspended floors, roofs  having 
slope up to 15° landings, balconies, 
shelves, chajjas, lintels,bands, plain 
window sills, staircases and spiral stair 
cases above plinth  level up to floor five 
level, excluding the cost of centering, 
shuttering,finishing and reinforcement, 
with 1  :  1.5  :  3 (1 cement : 1.5 coarse 
sand  (zone-III) derived from natural 
sources  : 3 graded stone aggregate 20 mm 
nominal size derived from natural sources ) 0.25 cum 11505.50 cum 2,876.00 

5 Centering and shuttering including 
strutting, propping etc. and removal of 
form for :           

5.1 Shelves (Cast in situ) 2.00 sqm 927.25 sqm 1,855.00 
6 Steel reinforcement for R.C.C. work 

including straightening, cutting, bending, 
placing in position and binding all 
complete above plinth level.           

6.1 Thermo-Mechanically Treated bars of 
grade Fe-500D or more. 5.00 kg 107.85 kg 539.00 
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7 Brick work with  common burnt clay F.P.S. 
(non modular) bricks of class designation 
7.5 in foundation and plinth in:           

7.1 Cement mortar 1:6 (1 cement : 6 coarse 
sand) 2.00 cum 7132.25 cum 14,265.00 

8 Brick work with common burnt clay F.P.S. 
(non modular) bricks of class designation 
7.5 in superstructure above plinth level up 
to floor V level in all shapes and sizes in :           

8.1 Cement mortar 1:6 (1 cement : 6 coarse 
sand) 1.00 cum 9105.95 cum 9,106.00 

9 Half brick masonry with common burnt 
clay F.P.S. (non modular) bricks of class 
designation 7.5 in foundations and plinth in 
:           

9.1 cement mortar 1:4 (1 cement : 4 coarse 
sand) 5.00 sqm 905.05 sqm 4,525.00 

10 Providing and fixing 18 mm thick gang saw 
cut, mirror polished, premoulded and 
prepolished, machine cut for kitchen 
platforms, vanity counters, window sills , 
facias and similar locations of required 
size, approved shade, colour and texture 
laid over 20 mm thick base cement mortar 
1:4 (1 cement : 4 coarse sand), joints 
treated with white cement, mixed with 
matching pigment, epoxy touch ups, 
including rubbing, curing, moulding and 
polishing to edges to give high gloss finish 
etc. complete at all levels.           

10.1 Granite of any colour and shade           
10.1.1 Area of slab over 0.50 sqm 3.00 sqm 5136.30 sqm 15,409.00 

11 Providing and fixing Ist quality ceramic 
glazed wall tiles conforming to IS: 15622 
(thickness to be specified by the 
manufacturer), of approved make, in all 
colours, shades except burgundy, bottle 
green, black of any size as approved by 
Engineer-in-Charge, in skirting, risers of 
steps and dados, over 12 mm thick bed of 
cement mortar 1:3 (1 cement : 3 coarse 
sand) and jointing with grey cement slurry 
@ 3.3kg per sqm, including pointing in 
white cement mixed with pigment of 
matching shade complete. 10.00 sqm 1267.95 sqm 12,680.00 

12 Providing and fixing ISI marked flush door 
shutters conforming to IS : 2202 (Part I) 
non-decorative type, core of block board 
construction with frame of 1st class hard 
wood and well matched commercial 3 ply 
veneering with vertical grains or cross 
bands and face veneers on both faces of 
shutters :           

12.1 35 mm thick including ISI marked 
Stainless Steel butt hinges with necessary 
screws 5.00 sqm 2392.65 sqm 11,963.00 
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13 Providing and fixing hard drawn steel wire 
fabric 75x25 mm mesh of weight not less 
than 7.75 Kg per sqm to window frames 
etc. including 62x19 mm beading of second 
class teak wood and priming coat with 
approved steel primer all complete. 2.00 sqm 1641.15 sqm 3,282.00 

14 Steel work welded in built up sections/ 
framed work, including cutting, hoisting, 
fixing in position and applying a priming 
coat of approved steel primer using 
structural steel etc. as required.           

14.1 In gratings, frames, guard bar, ladder, 
railings, brackets, gates and similar works 50.00 kg 172.60 kg 8,630.00 

15 Providing & fixing glass panes with putty 
and glazing clips in steel doors, windows, 
clerestory windows, all complete with :           

15.1 4.0 mm thick glass panes 7.00 sqm 1064.65 sqm 7,453.00 
16 Providing and laying Ceramic glazed floor 

tiles of size 300x300 mm (thickness to be 
specified by the manufacturer) of 1st 
quality conforming to IS : 15622 of 
approved make in colours such as White, 
Ivory, Grey, Fume Red Brown, laid on 20 
mm thick cement mortar 1:4 (1 Cement : 4 
Coarse sand), including pointing the joints 
with white cement and matching pigment 
etc., complete. 10.00 sqm 1096.55 sqm 10,966.00 

17 Providing and laying Vitrified tiles in floor 
with different sizes (thickness to be 
specified by the manufacturer), with water 
absorption less than 0.08% and conforming 
to IS:15622 , of approved brand & 
manufacturer, in all colours and shade, laid 
with cement based high polymer modified 
quick set tile adhesive (water based) 
conforming to IS : 15477, in average 6 mm 
thickness, including grouting of joints 
(Payment for grouting of joints to be made 
separately).           

17.1 Size of Tile 600x600 mm 20.00 sqm 1725.35 sqm 34,507.00 
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18 Providing and Fixing 15 mm thick 
densified tegular edged eco friendly light 
weight calcium silicate false ceiling tiles of 
approved texture spintone/cosmos / Hexa 
or equivalent of size 595 x 595 mm in true 
horizontal level, suspended on inter locking 
metal grid of hot dipped galvanised steel 
sections (galvanising @ 120 grams per sqm 
including both side) consisting of main 'T' 
runner suitably spaced at joints to get 
required length and of size 24x38 mm 
made from 0.33 mm thick (minimum) 
sheet, spaced 1200 mm centre to centre, 
and cross "T" of size 24x28 mm made out 
of 0.33 mm (Minimum) sheet, 1200 mm 
long spaced between main'T' at 600 mm 
centre to centre to form a grid of 1200x600 
mm and secondary cross 'T' of length 600 
mm and size 24 x28 mm made of 0.33 mm 
thick (Minimum) sheet to be inter locked at 
middle of the 1200x 600 mm panel to from 
grid of size 600x600 mm, resting on 
periphery walls /partitions on a Perimeter 
wall angle pre-coated steel of 
size(24x24X3000 mm made of 0.40 mm 
thick (minimum) sheet with the help of 
rawl plugs at 450 mm centre to centre with 
25 mm long dry wall screws @ 230 mm 
intervaland d laying 15 mm thick densified 
edges calicum silicate ceiling tiles of 
approved texture (Spintone / Cosmos/hexa) 
in the grid, including, cutting / making 
opening for services like diffusers, grills, 
light fittings, fixtures, smoke detectors etc., 
wherever required. Main 'T' runners to be 
suspended from ceiling using G.I. slotted 
cleats of size 25x35x1.6 mm fixed to 
ceiling with 12.5 mm dia and 50 mm long 
dash fasteners, 4 mm G.I. adjustable rods 
with galvanised steel level clips of size 85 
x 30 x 0.8 mm, spaced at 1200 mm centre 
to centre along main 'T' , bottom exposed 
with 24 mm of all T-sections shall be pre-
painted with polyster baked paint, for all 
heights, as per specifications, drawings and 
as directed by engineer-in-charge. Note :- 
Only calcium silicate false ceiling area will 
be measured from wall to wall. No 
deduction shall be made for exposed 
frames / opening (cut outs) having area less 
than 0.30 sqm.The calcium silicate ceiling 
tile shall have NRC value of 0.50 
(Minimum), light reflection > 85%, non - 
combustible as per B.S. 476 part IV, 100% 
humidity resistance and also having 
thermal conductivity <0.043 w/m 0 KC. 12.00 sqm 2158.15 sqm 25,898.00 

19 12 mm cement plaster of mix :           
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19.1 1:6 (1 cement: 6 fine sand) 30.00 sqm 333.35 sqm 10,001.00 
20 15 mm cement plaster on the rough side of 

single or half brick wall of mix :           
20.1 1:6 (1 cement: 6 fine sand) 40.00 sqm 383.00 sqm 15,320.00 
21 6 mm cement plaster of mix :           

21.1 1:3 (1 cement : 3 fine sand) 20.00 sqm 300.45 sqm 6,009.00 
22 Renewing glass panes, with putty and nails 

wherever necessary including racking out 
the old putty:           

22.1 Float glass panes of nominal  thickness 4 
mm (weight not less than 10 kg/sqm) 8.00 sqm 1090.65 sqm 8,725.00 

23 Providing & fixing White vitreous china 
water closet squatting  pan (Indian type) 
along with "S" or "P" trap including  
dismantling of old WC seat and "S" or "P" 
trap at site complete  with all operations 
including all necessary materials, labour  
and disposal of dismantled material i/c 
malba, all complete  as per the direction of 
Engineer-in charge.           

23.1 Orissa pattern W.C Pan of size 580x440 
mm 1.00 Nos. 4478.75 each 4,479.00 

24 Demolishing cement concrete manually/ by 
mechanical means including disposal of 
material within 50 metres lead as per 
direction of Engineer - in - charge.           

24.1 Nominal concrete 1:3:6 or richer mix (i/c 
equivalent design mix) 2.00 cum 2434.25 cum 4,869.00 

25 Demolishing brick work manually/ by 
mechanical means including stacking of 
serviceable material and disposal of 
unserviceable material within 50 metres 
lead as per direction of Engineer-in-charge.           

25.1 In cement mortar 4.00 cum 2060.20 cum 8,241.00 
26 Taking out doors, windows and clerestory 

window shutters (steel or wood) including 
stacking within 50 metres lead :           

26.1 Of area 3 sq. metres and below 2.00 Nos. 143.50 each 287.00 
27 Dismantling tile work in floors and roofs 

laid in cement mortar including stacking 
material within 50 metres lead.                     

27.1 For thickness of tiles 10 mm to 25 mm 40.00 sqm 73.40 sqm 2,936.00 
28 Dismantling old plaster or skirting raking 

out joints and cleaning the surface for 
plaster including disposal of rubbish to the 
dumping ground within 50 metres lead. 90.00 sqm 54.65 sqm 4,919.00 

29 Dismantling aluminium/ Gypsum 
partitions, doors, windows, fixed glazing 
and false ceiling including disposal of 
unserviceable surplus material and stacking 
of serviceable material with in 50 meters 
lead as directed by Engineer-in-charge. 20.00 sqm 56.35 sqm 1,127.00 
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30 Providing and fixing white vitreous china 
pedestal type water closet (European type 
W.C. pan) with seat and lid, 10 litre low 
level white P.V.C. flushing cistern, 
including flush pipe, with manually 
controlled device (handle lever), 
conforming to IS : 7231, with all fittings 
and fixtures complete, including cutting 
and making good the walls and floors 
wherever required :           

30.1 W.C. pan with ISI marked white solid 
plastic seat and lid 2.00 Nos. 6515.55 each 13,031.00 

31 Providing and fixing wash basin with C.I. 
brackets, 15 mm C.P. brass pillar taps, 32 
mm C.P. brass waste of standard pattern, 
including painting of fittings and brackets, 
cutting and making good the walls 
wherever require :           

31.1 White Vitreous China Wash basin size 
630x450 mm with a single 15 mm C.P. 
brass pillar tap 2.00 Nos. 2226.35 each 4,453.00 

32 Providing and fixing Stainless Steel A ISI 
304 (18/8) kitchen sink as per IS : 13983 
with C.I. brackets and stainless steel plug 
40 mm, including painting of fittings and 
brackets, cutting and making good the 
walls wherever required :           

32.1 Kitchen sink without drain board           
32.1.1 610x510 mm bowl depth 200 mm 

2.00 Nos. 4940.80 each 9,882.00 
33 Providing and fixing toilet paper holder :           

33.1 C.P. brass 10.00 Nos. 803.70 each 8,037.00 
34 Providing and fixing soil, waste and vent 

pipes :            
34.1 100 mm dia           

34.1.1 Centrifugally cast (spun) iron socket & 
spigot (S&S) pipe as per IS: 3989 10.00 metre 1180.75 metre 11,808.00 

35 Providing and fixing M.S. stays and clamps 
for sand cast iron/ centrifugally cast (spun) 
iron pipes of diameter :           

35.1 100 mm 5.00 Nos. 139.70 each 699.00 
36 Providing and fixing floor mounted, white 

vitreous china single  piece, double traps 
syphonic water closet of approved 
brand/make, shape, size and pattern 
including integrated white  vitreous china 
cistern of capacity 10 litres with dual 
flushing  system, including all fittings and 
fixtures with seat cover, cistern  fittings, 
nuts, bolts and gasket etc including making 
connection  with the existing P/S trap, 
complete in all respect as per  directions of 
Engineer-in-Charge. 2.00 Nos. 18212.90 each 36,426.00 
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37 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply, 
including all CPVC plain & brass threaded 
fittings, including fixing the pipe with 
clamps at 1.00 m spacing. This includes 
jointing of pipes & fittings with one step 
CPVC solvent cement and testing of joints 
complete as per direction of Engineer in 
Charge.Internal work - Exposed on wall           

37.1 20 mm nominal dia Pipes 10.00 metre 335.00 metre 3,350.00 
37.2 40 mm nominal dia Pipes 10.00 metre 702.95 metre 7,030.00 
38 Providing and fixing Chlorinated Polyvinyl 

Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply, 
including all CPVC plain & brass threaded 
fittings, i/c fixing the pipe with clamps at 
1.00 m spacing. This includes jointing of 
pipes & fittings with one step CPVC 
solvent cement and the cost of cutting 
chases and making good the same 
including testing of joints complete as per 
direction of Engineer in Charge. Concealed 
work, including cutting chases and making 
good the  walls etc.           

38.1 20 mm nominal dia. Pipes 20.00 metre 537.60 metre 10,752.00 
39 Providing and fixing G.I. pipes complete 

with G.I. fittings and clamps, i/c cutting 
and making good the walls etc.           

39.1 20 mm dia nominal bore 10.00 metre 437.30 metre 4,373.00 
40 Providing and fixing G.I. pipes complete 

with G.I. fittings including trenching and 
refilling etc.           

40.1 20 mm dia nominal bore 5.00 metre 368.60 metre 1,843.00 
40.2 25 mm dia nominal bore 5.00 metre 467.75 metre 2,339.00 
40.3 40 mm dia nominal bore 5.00 metre 617.05 metre 3,085.00 
41 Providing and fixing gun metal gate valve 

with C.I. wheel of approved quality 
(screwed end) :           

41.1 25 mm nominal bore 1.00 Nos. 622.40 each 622.00 
41.2 20 mm nominal bore 

2.00 Nos. 539.95 each 1,080.00 
42 Providing and fixing uplasticised PVC 

connection pipe with brass unions :           
42.1 45 cm length           

42.1.1 15 mm nominal bore 

4.00 Nos. 97.75 each 391.00 
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43 Constructing masonry Chamber 30x30x50 
cm inside, in brick work in cement mortar 
1:4 (1 cement :4 coarse sand) for stop cock, 
with C. I. surface box 100x100 x75 mm 
(inside) with hinged cover fixed  reinforced 
cement concrete slab 1:1.5:3 mix (1 cement 
: 1.5 coarse sand : 3 graded stone aggregate 
20 mm nominal size), i/c necessary 
excavation, foundation concrete 1:5:10 ( 1 
cement : 5 fine sand : 10 graded stone 
aggregate 40mm nominal size ) and inside 
plastering with cement mortar 1:3 (1 
cement : 3 coarse sand) 12mm thick, 
finished with a floating coat of neat cement 
complete as per standard design :           

43.1 With common burnt clay F.P.S.(non 
modular) bricks of class designation 7.5 1.00 Nos. 1992.60 each 1,993.00 

44 Constructing brick masonry manhole in 
cement mortar 1:4 ( 1 cement : 4 coarse 
sand ) with R.C.C. top slab with 1:2:4 mix 
(1 cement : 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size), foundation 
concrete 1:4:8 mix (1 cement : 4 coarse 
sand : 8 graded stone aggregate 40 mm 
nominal size), inside plastering 12 mm 
thick with cement mortar 1:3 (1 cement : 3 
coarse sand) finished with floating coat of 
neat cement and making channels in 
cement concrete 1:2:4 (1 cement : 2 coarse 
sand : 4 graded stone aggregate 20 mm 
nominal size) finished with a floating coat 
of neat cement complete as per standard 
design :           

44.1 Inside size 90x80 cm and 45 cm deep 
including C.I. cover with frame (light duty) 
455x610 mm internal dimensions total 
weight of cover and frame to be not less 
than 38 kg (weight of cover 23 kg and 
weight of frame 15 kg) :           

44.1.1 With common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 2.00 Nos. 12770.55 each 25,541.00 

45 Providing and fixing in position pre-cast 
R.C.C. manhole cover and frame of 
required shape and approved quality           

45.1 L D- 2.5           
45.1.1 Rectangular shape 600x450 mm internal 

dimensions 5.00 Nos. 1437.65 each 7,188.00 
45.1.2 Square shape 450 mm internal dimensions 5.00 Nos. 1155.45 each 5,777.00 

46 Constructing brick masonry road gully 
chamber 50x45x60 cm with bricks in 
cement mortar 1:4 (1 cement : 4 coarse 
sand) including 500x450 mm pre-cast 
R.C.C. horizontal grating with frame 
complete as per standard design :           
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46.1 With common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 2.00 Nos. 5957.90 each 11,916.00 

47 Providing and fixing aluminium work for 
doors, windows, ventilators and partitions 
with extruded built up standard tubular 
sections/ appropriate Z sections and other 
sections of approved make conforming to 
IS: 733 and IS: 1285, fixing with dash 
fasteners of required dia and size, including 
necessary filling up the gaps at junctions, 
i.e. at top, bottom and sides with required 
EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust 
free, straight, mitred and jointed 
mechanically wherever required including 
cleat angle, Aluminium snap beading for 
glazing / paneling, C.P. brass / stainless 
steel screws, all complete as per 
architectural drawings and the directions of 
Engineer-in-charge. (Glazing, paneling and 
dash fasteners  to be paid for separately) :           

47.1 For fixed portion           
47.1.1 Powder coated aluminium (minimum 

thickness of powder coating 50 micron) 60.00 kg 530.90 kg 31,854.00 
47.2 For shutters of doors, windows & 

ventilators including providing and fixing 
hinges/ pivots and making provision for 
fixing of fittings wherever required 
including the cost of EPDM rubber / 
neoprene gasket required (Fittings shall be 
paid for separately)           

47.2.1 Powder coated aluminium (minimum 
thickness of powder coating 50 micron) 15.00 kg 634.45 kg 9,517.00 

48 Providing and fixing glazing in aluminium 
door, window, ventilator shutters and 
partitions etc. with EPDM rubber / 
neoprene gasket etc. complete as per the 
architectural drawings and the directions of 
engineer-in-charge . (Cost of aluminium 
snap beading shall be paid in basic item):           

48.1 With float glass panes of 4.0 mm thickness 
(weight not less than 10 kg/ sqm) 5.00 sqm 1176.80 sqm 5,884.00 

49 Providing and fixing double action 
hydraulic floor spring of approved brand 
and manufacture conforming to IS : 6315, 
having brand logo embossed on the body / 
plate with double spring mechanism and 
door weight upto 125 kg, for doors, 
including cost of cutting floors, embedding 
in floors as required and making good the 
same matching to the existing floor 
finishing and cover plates with brass pivot 
and single piece M.S. sheet outer box with 
slide plate etc. complete as per the direction 
of Engineer-in-charge.           
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49.1 With stainless steel cover plate minimum 
1.25 mm thickness 3.00 Nos. 2823.85 each 8,472.00 

50 Providing and fixing 100mm brass locks 
(best make of approved quality) for 
aluminium doors including necessary 
cutting and making good etc. complete. 5.00 Nos. 528.85 each 2,644.00 

51 Providing and fixing false ceiling at all 
heights with integral densified  calcium 
silicate reinforced with fibre and natural 
filler false ceiling  tiles of Size 595x595 
mm of approved texture, design and 
patterns having NRC (Noise Reduction 
coefficient) of 0.50 (minimum) as per  IS 
8225:1987, Light reflectance of 85% 
(minimum). Non combustible as per 
BS:476 (part-4), fire performance as per 
BS:476 (part 6 &7),humidity resistance of 
100%, thermal conductivity < 0.043 W/m 
K  as per ASTM 518:1991, in true 
horizontal level suspended on interlocking  
metal powder coated T-Grid of hot dipped 
galvanised iron  section of 0.40 mm thick 
on Silhouette profile,rotary stiched double  
webbed white with 6 mm reveal profile 
(white/black),comprising of  main-T 
runners of size 15x42 mm of length 3000 
mm, cross - T of  size 15x42 mm of length 
1200 mm and secondary intermediate  
cross-T of size 15x42 mm of length 600mm 
to form grid module of  size 600 x 600 mm, 
suspended from ceiling using galvanised 
mild  steel items     (galvanizing @ 80 
grams per sqm) i.e. 50 mm long, 8mm 
outer diameter M-6 dash fasteners, 6 mm 
dia fully threaded hanger rod upto 1000 
mm length and L-shape level adjuster of 
size  85x25x2 mm. Galvanised iron 
perimeter wall angle of size22x19x0.40 
mm of length 3000 mm to be fixed on 
periphery wall /partition with the help of 
plastic rawl plugs at 450 mm center 
tocenter and 40mm long dry wall S.S 
screws. The work shall be carriedout as per 
specifications, drawing and as per 
directions of the Engineer-in-Charge.           

51.1 With 15 mm thick integral densified micro 
edge lightweight calcium silicate false 
ceiling tiles 50.00 sqm 2630.40 sqm 1,31,520.00 
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52 Chipping of unsound/weak concrete 
material from slabs, beams,columns etc. 
with manual Chisel and/ or by standard 
power driven  percussion type or of 
approved make including tapering of all 
edges,making square shoulders of cavities 
including cleaning the exposed  concrete 
surface and reinforcement with wire 
brushes etc. and  disposal of debris for all 
lead and lifts all complete as per direction 
of Engineer-In-Charge           

52.1 25 mm average thickness 5.00 sqm 126.75 sqm 634.00 
53 Cleaning of reinforcement from rust from 

the reinforcing bars to give  it a total rust 
free steel surface by using alkaline 
chemical rust  remover of approved make 
with paint brush and removing loose  
particles after 24 hours of its application 
with wire brush and thoroughly  washing 
with water and allowing it to dry, all 
complete as per  direction of Engineer-In-
Charge.           

53.1 Bars upto 12 mm diameter 2.00 metre 8.25 metre 17.00 
54 Drilling suitable holes in reinforced or 

plain cement concrete with  power driven 
drill machine to a minimum depth of 
100mm upto 200mmin RCC beams, lintels, 
columns and slabs to introduce steel bars  
for sunshades/  balconies including fixing 
the steel bars in position  using epoxy resin 
anchor grout of approved make but 
excluding the  cost of reinforcement, all 
complete as per direction of Engineer-In-
Charge.           

54.1 Upto and including 12mm dia. 10.00 Nos. 141.20 each 1,412.00 
55 Providing, mixing and applying bonding 

coat of approved adhesive  on chipped 
portion of RCC as per specifications and 
direction of  Engineer-In-charge complete 
in all respect.           

55.1 SBR Polymer (@10% of cement weight) 
modified  cementitious bond coat @2.2 kg 
cement per sqm of  surface area mixed with 
specified proportion of approved  polymer. 5.00 sqm 141.20 sqm 706.00 
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56 Providing, mixing and applying SBR 
polymer (of approved make)modified 
Cement mortar in proportion of 1:4 (1 
cement: 4 graded  coarse sand with 
polymer minimum 2% by wt. of cement 
used) as per specifications and directions of 
Engineer-in-charge.Note: Measurement and 
payment: The pre-measurement of  
thickness shall be done just after the 
surface preparation is completed  and 
Payment under this item shall be made only 
after proper wet  curing has been done and 
surface has been satisfactorily evaluated  
by sounding / tapping with a blunt metal 
instrument and  /  or the 75mm  size cube 
crushing strength at the end of 28 days to 
be not less  than 30 N/ mm2).           

56.1 25 mm average thickness in 2 layers. 5.00 sqm 587.35 sqm 2,937.00 
57 Disposal of building rubbish/ malba/ 

similar unserviceable, dismantled or waste 
materials from work site by mechanical 
means including loading, transporting, 
unloading to C&D waste management site 
near jahangir puri safai karamchari quarters 
at Burari plant or Shastri Park or Mundaka, 
New Delhi beyond 50m initial lead, for all 
leads including all lifts involved.  
(Processing fees at prescribed rate of C&D 
management will be deposited by the 
agency & shall be reimbursed by the 
department on production of cash receipt.  
To ensure disposal of malba at approved 
C&D waste site, without submission of 
processing fee from approved C&D waste 
site, no payment will be made to agency for 
disposal of malba). 50 cum 296.55 cum 14,828.00 

58 Providing and fixing Roller Blinds of 
approved make with band width 4.5 to 7.5 
cm & thickness 0.45mm to 0.55mm made 
of dimout fabric of required colour having 
powder coated aluminium tube of 36mm 
dia for bottom rail of weight 390 gm per 
metre fitted with end caps and operating 
machanism with plastic chain and metal 
brackets including design matching 
aluminium cover complete as per approved 
sample and direction of Engineer-in-
charge. 20.00 sqm 3043.45 sqm 60,869.00 

59 Providing and fixing 6 mm thick looking 
mirror of superior glass (of approved 
quality) on the surface of vertica wall by 
means of S.S. counter sunk screws with cap 
of 20mm dia i/c making holes for fixing 
etc. complete as per direction of Engineer 
in charge. 3.00 sqm 2809.85 sqm 8,430.00 
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60 Credit on account of taking away the 
unserviceable dismantled material received 
from dismantling from all floor levels (The 
dismantled material will be the property of 
the contractor). Before removing from site 
the dismantled material so received will be 
duly measured/ weighed in the presence of 
Engineer-in-charge or his authorized 
representative.            

(i) b.) Wooden door window shutters 
chowhats etc. and similar other items . 25.00 Kg -8.00 Kg -200.00 

(ii) PVC doors windows shutters, cistern, 
bibcock and pvc tank and other PVC and 
FRP material etc.  8.00 Kg -20.00 Kg -160.00 

(iii) Brass/C.P. Brass fittings  5.00 Kg -250.00 Kg -1,250.00 
  Total of DSR item i.e.( item no.1 to 57)  643782.00 
  Estimated cost after using modified factor of GST on DSR 2023 @ 0.973  626400.00 
  Add Cost Index @ 4.03% 25244.00 
  Total (A)  651644.00 
  Total of MR item 58 to 60 (B)  67689.00 
  Total(A+B)  719333.00 

 

 

Note :- 
1. Rate of credit items will be treated at par if the quoted percentage by contractor is in lesser side than 

estimated cost, if the percentage quoted by contractor is in higher side, the rate of these items shall be 
enhanced accordingly. 

2. 50% quantity of material as mentioned in item no. 1 to 7 of Sub Head – C (Finishing work) of Schedule of 
Quantity shall be deposited with their purchase invoices to the Junior / Assistant Engineer incharge of work 
within 7 days of start of work. 

3. The manufacturing date of material mentioned above shall not be older than three months from the date of 
start of work.  

4. Only 60% part rates for providing materials under item no. 1 to 7 of Sub Head – C (Finishing work) may 
be taken if clause 7A permits so and remaining 40% of same will be released only after deposition of empty 
container issued after satisfactory utilization of same under relavant items for execution.  

 
 

 
 
 

Executive Engineer 
“A” Division, CPWD 

                                                                                                                   New Delhi 
 
 

 

 

 

 


