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INFORMATION AND INSTRUCTIONS FOR CONTRCTORS FOR e-TENDERING
(Applicable for inviting open bids)
The Executive Engineer-I, Central Public Works Department, Bhubaneswar (Telephone No. & Fax
No.0674-2560828 & 2560898) on behalf of the President of Indla invites online percentage rate bids from approved
and ehglble contractors of CPWD E-S:
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1. Intending bidders are eligible to submit the bid provided they have definite proof from the appropriate
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily completed
similar works of magnitude specified below: (This is not applicable for CPWD enlisted contractors of
appropriate Class or above in composite category).

2. Should have enlistment in CPWD in appropriate Class or above composite category

3. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit his bid
if he considers himself eligible and he is in possession of all the documents required.

4, This information and instructions for bidders posted on website shall form part of bid document.

5. The bid document consisting of indicative architectural plans, specifications, schedule of quantities of items
to be executed, schedule of stages for payment and the set of terms & conditions of the contract to be
complied with and other necessary documents can be seen and downloaded free of cost from website
www.etender.cpwd.gov.in or www.eprocure.gov.in.
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The bid can only be submitted after deposition of original EMD either in the office of Executive Engineer &
Senior Manager inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission and uploading the mandatory scanned documents such as Demand darft or Pay order or Bankers
Cheque or Deposit at call Receipt or Fixed Deposit Receipts and Bank Guarantee of any scheduled Bank
towards EMD in favour of Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to
division office of any Executive Engineer (including NIT issuing EE/AE), CPWD and other documents as
specified.

Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online bidding process as per details available on
the website.

The intending bidder must have valid digital signature of appropriate category to submit the tender.

On opening date, the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor’s tender sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures appears in
pink colour and the moment rate is entered, it turns skyblue. In addition to this, while selecting any of the
cells a warning appears that if any cell is left blank the same shall be treated as “0". Therefore, if any cell is
left blank and no rate is quoted by the bidder, rate of such item shall be treated as “0” (Zero).

However, if a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/sub head in percentage rate
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

The department reserves the right to reject any prospective application without assigning any reason and to
restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are received
satisfying the laid down criteria on.

The contractor submitting the bid should read the schedule of quantities, Special conditions, additional
conditions, particular specifications and other terms and conditions given in the NIT and drawings. The
bidder should also read the General Conditions of Contract for CPWD Works 2023 with all correction slips
issued up to the last date for submission of bid, which is available as Government of India Publication.
However, provisions included in the bid document shall prevail over the provisions contained in the standard
form. The set of drawings and NIT will be available with the Executive Engineer-I, CPWD, Bhubaneswar. The
contractor should also visit the site of work and acquaint himself with the site conditions before tendering.
The following conditions, which already form part of the tender conditions, are specially brought to his notice
for compliance while filling the tender. They are requested to comply with the following instructions.

Tenders with any condition including that of conditional rebates shall be rejected. Such tenders shall not be
entered in the tender opening register at the time of opening of tender.

The successful tenderer shall be required to submit (a) Performance Guarantee of 5% (Five Percent) of the
Tendered value or Estimated Cost put to Tender(ECPT) (whichever is higher) (b) Where the tendered
amount is less than eighty percent (80%) of the ECPT, the Performance Guarantee, in addition to the
requirement under (a) above, shall be increased by an amount equal to the difference between eighty
percent (80%) of the ECPT and the tender amount within the period specified in schedule F (GCC 2023
Construction work amended vide No-DG/CON/Construction 2023/20 Dt.27.02.2026) within 7 days of issue of
letter of intent. This period can be further extended by Engineer-in-Charge upto a maximum period of 7 days
on the written request of the contractor subject to payment of late fee @ 0.1% per day of Performance
Guarantee amount.
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GST on all materials as well as GST on Work Contract etc., or any other taxes applicable in respect of this
contract shall be payable by the Contractor. Percentage rate quoted by him shall be inclusive of such taxes,
levies etc and Government will not entertain any claim for reimbursement whatsoever in respect of the
same. The percentage rates of the contract shall be inclusive of all taxes and levies and nothing extra shall
be paid. Further the percentage rate quoted by the contractor shall be inclusive of labour welfare cess and
the same shall be recovered from the contractors’ bills and will be remitted by the department.

Applicants are advised to keep visiting the www.etender.cpwd.gov.in or www.eprocure.gov.in. web-sites
from time to time (till the deadline for bid submission) for any updates in respect of the tender documents, if
any. Failure to do so shall not absolve the applicant of his liabilities to submit the applications complete in all
respects including updates thereof, if any. An incomplete application may be liable for rejection.

The Earnest Money in the form of Treasury Challan or Demand Draft or Pay Order or Banker’s Cheque or
Deposit at Call Receipt or Fixed Deposit Receipt drawn in favour of Executive Engineer, BCD-I, CPWD,
Bhubaneswar shall be scanned and uploaded to the e-tendering website within the period of bid
submission.

The original EMD should be deposited either in the office of Executive Engineer inviting bids or Division office
of any Executive Engineer, CPWD within the period of bid submission. The EMD receiving Executive Engineer
(including NIT issuing EE / AE) shall issue a receipt of deposition of Earnest Money deposit to the bidder in a
prescribed format.

This work requires engaging more than 20 nos. of labours / workers and therefore all necessary licenses
such as Labour license, EPFO and ESI, BOCW welfare registration etc., shall be taken by contractor within
the time limits as prescribed under Clause 1 of Schedule- ‘F'".

The document to be physically submitted shall be page numbered and each page shall be signed by
authorized signatory

Contractor shall not divert any advance payments or part thereof for any other purpose other than needed
for completion of the contracted work. All advance payments received as per terms of the contract (i.e.
mobilization, secured against materials brought at site, secured against plant & machinery and / or for work
done during interim stages, etc.) are required to be re-invested in the contracted work to ensure advance
availability of resources in terms of materials, labour, plant & machinery needed for required pace of
progress for timely completion of work

If any information furnished by the applicant is found to be incorrect at a later stage, he shall be liable to be
debarred from tendering/taking up of works in CPWD. The department reserves the right to verify the
particulars furnished by the applicant independently

Any dispute arising out of this tender including dispute related to encashment of any Bank Guarantee/ FDR
etc., shall be subject to the jurisdiction of courts at Bhubaneswar only

List of Documents to be scanned and uploaded within the period of bid submission :

L.
II.

II1

Iv.

VI
VII

Valid Enlistment order of the CPWD contractors in appropriate class in composite category.

Copy of receipt for deposition of original EMD issued from division office of any Executive Engineer,
(including NIT issuing EE/AE), CPWD.

Treasury Challan /Demand Draft/Pay order or Banker's Cheque/ Deposit at Call Receipt/ FDR / Bank
Guarantee of any Scheduled Bank against EMD in favour of Executive Engineer, BCD-I, CPWD,
Bhubaneswar.

GST registration Certificate.

Notarized Affidavit of ‘Non-black listing” and “Non-Suspension of Business” by CPWD/State/Central
departments/PSU/Autonomous bodies - Form ‘A’ in Annexure-I.

Certificate of ERP training as per CPWD 0.M.DG/Enlist.Rules-2023/Misc./25 dated:15.03.2024

Affidavit as per CPWD — 6 undertaking for works not executed through another contractor on back-to-
back basis. - Annexure-II.
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Receipt of deposition of original EMD

(ReCeipt NO...oiveeiiiniiiiniiiiniiiniennreennconnnes /date.....cceeiiinniiiiniiiiinnncnns )

Name of work: Construction of a Shed over four wheeler parking Area and Renovation
of Two wheeler parking shed at SIB Office Complex Bhubaneswar.

2. NIT No: 20/NIT/EE-I/CPWD/BBSR/2026-27
3. Estimated Cost ¥ 19,11,445.00
4. Amount of Earnest Money Deposit: T 38,229.00

5. Last date of submission of bid: 16.09.2026 at 3.00 PM

Signature, Name and Designation of EMD
Receiving officer (EE/AE/AAOQO)
alongwith office stamp

The Authority receiving EMD in original form examines the EMD deposited by the bidder and issues
Receipt of deposition of earnest money to the agency in a given format uploaded by tender inviting
authority.

The receipt can also be issued by any subordinate gazetted authority as authorized by the EE/
Engineer in Charge/DDH.

The authority receiving original EMD also intimates tender inviting authority about deposition of
EMD by the agency by email /fax/telephonically.

The original EMD receiving authority releases the EMD to unsuccessful bidders after the expiry of
stipulated bid validity period or immediately after acceptance of the successful bidder, whichever is
earlier, after verification from the e-tendering portal website (https://etender.cpwd.gov.in >closed
Tender>all) that the particular contractor is not L-1 bidder and work is awarded.
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GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER

Percentage rate bids are |nV|ted on behalf of Pre5|dent of India from approved and eI|g|bIe contractors of
CPWD and #h , Wy St ;

's Depa

ﬁe—State—PWD—éB&R% for the work of “Constructlon of a Shed over four wheeler parklng Area and
Renovation of Two wheeler parking shed at SIB Office Complex Bhubaneswar.”

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the

original date of submission of bids.

1.1 The work is estimated to cost ¥ 19,11,445.00. This estimate, however, is given merely as a rough
guide.

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the
major discipline will consolidate NITs for calling the bids. He will also nominate Division
which WI|| deal W|th all matters reIatlng to the |nV|tat|on of b|ds

1.2 Intending bldders is ellglble to submlt the bid prowded he has deflnlte proof from the approprlate
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily
completed similar works of magnitude specified below:-

Criteria of eligibility for submission of bid documents.

1.2.1

Nete—FeeweHes—eestmg—abeve—?—B—erefe—but—ep—te—? H—Gmre—(—the—ﬁgu%e—ef—?%—@rere—and—?—l%




Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/8 (or other Standard
Form as mentioned) which is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the said form which
will form part of the agreement.

The time allowed for carrying out the work will be 03 (Three) Months from the date of start as defined in
schedule 'F’ or from the first date of handing over of the site, whichever is later, in accordance with the
phasing, if any, indicated in the bid documents.

(i) The site for the work shall be made available in at starting of project.
(ii) The architectural and structural drawings shall be made available in phased manner, as per requirement

of the same as per approved programme of completion to be submitted by the contractor after award of
work.
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The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and other necessary
documents except Standard General Conditions of Contract Form can be seen on website
www.etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times but before last time
and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the percentage any number of times (he need not re-
enter rate of all the items) but before last time and date of submission of bid as notified.

When bids are invited in three stage system and if it is desired to submit revised financial bid then it shall be
mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall become
invalid.

Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or Banker's Cheque or Deposit
at Call Receipt or Fixed Deposit Receipt amounting ¥ 38,229.00 (drawn in favour of Executive Engineer, BCD-I,
CPWD, BBSR) shall be scanned and uploaded to the e-tendering website within the period of bid submission.
The Original EMD should be deposited either in the office of any Executive Engineer inviting bids or division
office of any Executive Engineer, CPWD within the period of bid submission. The EMD receiving Executive
Engineer(Including NIT issuing EE/AE). shall issue a receipt of deposition of earnest money deposit to the
bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT. This receipt shall also be
uploaded to the e-tendering website by the intending bidder upto the specified bid submission date and
time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, 50% of earnest
money or ¥ 20 lac, whichever is less, shall have to be deposited in shape of Bank Guarantee of any scheduled
bank having validity for six Months or more from the last date of receipt of bids which is to be scanned and
uploaded by the intending bidders.(Refer to Page 43 for form of earnest money (Bank Guarantee))

The intending bidder has to fill all the details such as Banker's name, Demand Draft/Fixed Deposit Receipt
/Pay Order/ Banker's Cheque/Bank Guarantee number, amount and date:

The amount of EMD can be paid by multiple Demand Draft / Pay Order / Banker's Cheque / Deposit at call
receipt / Fixed Deposit Receipts along with multiple Bank Guarantee of any Scheduled Bank if EMD is also
acceptable in the form of Bank Guarantee.

Copy of Enlistment Order and certificate of work experience and other documents as specified in the press
notice shall be scanned and uploaded to the e-Tendering website within the period of bid submission.
However, certified copy of all the scanned and uploaded documents as specified in press notice shall have to
be submitted by the lowest bidder only within a week physically in the office of the EE-I, CPWD,
Bhubaneswar.

Online bid documents submitted by intending bidders shall be opened only of those bidders, whose original
EMD deposited with any division of CPWD and other documents scanned and uploaded are found in order.

The bid submitted shall be opened at 03:30 PM on 16.09.2026
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The bid submitted shall become invalid if:
0 The bidder is found ineligible.

(i) The bidder does not up load all the documents (including GST registration) as stipulated in the bid
document.

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest tenderer in the office of tender opening
authority.

(iv) If a tenderer does not quote any percentage above/ below on the total amount of the tender, the
tender shall be treated as invalid and will not be considered as lowest.

(v) Bids on which any of the prescribed conditions is not fulfilled or any condition including that of
conditional rebate is put forth by the bidders.

(vi) The lowest bidder does not deposit all the original documents (except those original documents
already submitted) within a week opening of tender.

(vii) The Bidder does not furnish the Performance Guarantee of work as per NIT condition.

The contractor whose bid is accepted, will be required to furnish (a) Performance Guarantee of 5% (Five
Percent) of the Tendered value or Estimated Cost put to Tender(ECPT) (whichever is higher) (b) Where the
tendered amount is less than eighty percent (80%) of the ECPT, the Performance Guarantee, in addition to
the requirement under (a) above, shall be increased by an amount equal to the difference between eighty
percent (80%) of the ECPT and the tender amount within the period specified in schedule F (GCC 2023
Construction work amended vide No-DG/CON/Construction 2023/20 Dt.27.02.2026). This guarantee shall be
in the form of cash (in case guarantee amount is less than Rs. 10000/-) or Deposit at Call receipt of any
scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of
any Scheduled Bank of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State
Bank of India in accordance with the prescribed form. In case the contractor fails to deposit the said
performance guarantee within the period as indicated in Schedule ‘F’, including the extended period if any,
the Earnest Money deposited by the contractor shall be forfeited automatically without any notice to the
contractor. The earnest money deposited alongwith bid shall be returned after receiving the aforesaid
performance guarantee.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form
and nature of the site, the means of access to the site, the accommodation they may require and in general
shall themselves obtain all necessary information as to risks, contingencies and other circumstances which
may influence or affect their bid. A bidders shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed.
The bidders shall be responsible for arranging and maintaining at his own cost all materials, tools & plants,
water, electricity access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a bid by a bidders implies that he
has read this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Government and local conditions and other factors having a bearing on the execution of
the work.

The competent authority on behalf of the President of India does not bind itself to accept the lowest or any
other bid and reserves to itself the authority to reject any or all the bids received without the assignment of
any reason. All bids in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids
submitted by the contractors who resort to canvassing will be liable for rejection.
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The competent authority on behalf of President of India reserves to himself the right of accepting the whole
or any part of the bid and the bidders shall be bound to perform the same at the percentage quoted.

GST or any other tax applicable in respect of inputs procured by the contractor for this contract shall be
payable by the Contractor and Government will not entertain any claim whatsoever in respect of the same.
However, component of GST at time of supply of service (as provided in CGST Act 2017) provided by the
contract shall be varied if different from that applicable on the last date of receipt of tender including
extension if any

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of contractors of
Horticulture/Nursery category) responsible for award and execution of contracts, in which his near relative is
posted a Divisional Accountant or as an officer in any capacity between the grades of Superintending Engineer
and Junior Engineer (both inclusive). He shall also intimate the names of persons who are working with him in
any capacity or are subsequently employed by him and who are near relatives to any gazetted officer in the
Central Public Works Department or in the Ministry of Urban Development. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties in
an Engineering Department of the Government of India is allowed to work as a contractor for a period of one
year after his retirement from Government service, without the prior permission of the Government of India in
writing. This contract is liable to be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the Government of India as aforesaid
before submission of the bid or engagement in the contractor’s service.

The bid for the works shaII remam open for acceptance for a perlod of 30 (Thirty) days from the date of
opening of bIdS/ direty

|f any b|dders W|thdraws hIS bid before the sald perlod or issue of
letter of acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the bid
which are not acceptable to the department, then the Government shall, without prejudice to any other right
or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidders shall not
be allowed to participate in the rebidding process of the work.

This notice inviting Bid shall form a part of the contract document. The successful bidders/contractor, on
acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of the
work, sign the contract consisting of:

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings, if
any, forming part of the bid as uploaded at the time of invitation of bid and the rates quoted online at the
time of submission of bid and acceptance thereof together with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.

In case of reduction in scope of work no claim on account of reduction in value of work, loss of
expected profit, consequential overheads etc. shall be entertained.

The Contractor/Agency shall not execute any Extra/Substitute item and deviate any item as specified in
BOQ without prior approval of Engineer-in-charge.

Executive Engineer
For & on behalf of president of
India
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GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

Percentage Rate Tender & Contract for Works

1. Tender for the work of: “Construction of a Shed over four wheeler parking Area and
Renovation of Two wheeler parking shed at SIB Office Complex Bhubaneswar.”

(i) To be submitted online by 15:00 hours on 16.09.2026 to the office of the Executive Engineer -I,
CPWD, Bhubaneswar.

(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 16.09.2026 in the
office of Executive Engineer-I, CPWD, Bhubaneswar.
Issued tO .....cooevvvvereennene K e (Contractor)

Signature of officer issuing the documents
Designation : Executive Engineer— I, CPWD, Bhubaneswar
Date of Issue *........cccevcvevvennnnnn

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions,
Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents in
the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time specified in
Schedule 'F’ viz., schedule of quantities and in accordance in all respect with the specifications, designs, drawing
and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions
of contract and with such materials as are provided for, by, and in respect of accordance with, such conditions so
far as applicable.

We agree to keep the tender open for Thirty (30) days from the due date of its opening er—2/3-envelep-system
and not to make any modification in its terms and conditions.

A sum of Rs. 38,229.00 is hereby forwarded in Cash/ Receipt Treasury Challan / Deposit at call Receipt of a
Scheduled Bank / fixed Deposit receipt of scheduled Bank/ Demand draft of a scheduled Bank / Bank guarantee
issued by a scheduled bank as earnest money

A copy of earnest money in receipt treasury challan/deposit at call receipt of a scheduled bank/fixed deposit
receipt of scheduled bank/demand draft of a scheduled bank/bank guarantee issued by a scheduled bank is
scanned and uploaded. If I/We, fail to furnish the prescribed performance guarantee within prescribed period,
I/We agree that the said President of India or his successors, in office shall without prejudice to any other right or
remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as
specified, I/We agree that President of India or the successors in office shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be a guarantee to execute all the works referred to in the tender documents upon
the terms and conditions contained or referred to those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 of the tender form.

Further, I/We agree that in case of forfeiture of performance guarantee as aforesaid I/We shall be debarred
for participation in the retendering process of the work.
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I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another contractor on
back to back basis. Further that, if such a violation comes to the notice of Department, then I/We shall be debarred for
tendering in CPWD in future forever. Also, if such a violation comes to the notice of Department before date of start of
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance
Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information/derived there from to any person
other than a person to whom I/We am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the State.

Dated: Signature of Contractor

Witness:

Postal Address
Address:

Occupation:
ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for an on
behalf of the President of India for @ sum Of T * (RUPEES........cccoiiiiiiiiiiiieit e eenaeee e

............................................................................................................... )

The letters referred to below shall form part of this contract agreement:-

(a)

(b)

()
For & on behalf of President of India
Signature.........ccccveveeviiieneeenn,

Dated: Designation ..........cccoceeceinnenns

* To be filled up by EE
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PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect. & Hort. Works in case of Composite tenders)
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’ Schedule of quantities attached at
from page No- 72 to 73
SCHEDULE 'B’
Schedule of materials to be issued to the contractor.
S.No. Description of item Quantity Rates in figures & Place of issue
words at which the
material will be
charged to the
contractor
1 2 3 4 5
I
NIL NIL » NIL
//

SCHEDULE 'C'
Tools and plants to be hired to the contractor
S.No Description Hire charges per day Place of Issue
1 2 3 4
I
NIL _/SLIL/‘ NIL NIL
I
SCHEDULE ‘D’

Extra schedule for specific requirements/document for the work, if any.

Particular specification and special condition etc. attached herewith
vide page- 22 to 30
SCHEDULE 'E’

Reference to General Conditions of contract of 2023 with amendments up-to-date of dropping of tender

Name of work : Construction of a Shed over four wheeler parking Area and Renovation of Two
wheeler parking shed at SIB Office Complex Bhubaneswar.

Estimated cost of work : £19,11,445.00
(I) Earnest Money : ¥38,229.00 (to be returned after receiving performance
guarantee)
(i) Performance Guarantee : (@) Performance Guarantee of 5% (Five Percent) of the Tendered

value or Estimated Cost put to Tender(ECPT) (whichever is higher) (b)
Where the tendered amount is less than eighty percent (80%) of the
ECPT, the Performance Guarantee, in addition to the requirement under
(a) above, shall be increased by an amount equal to the difference
between eighty percent (80%) of the ECPT and the tender amount
within the period specified in schedule F (GCC 2023 Construction work
amended vide No-DG/CON/Construction 2023/20 Dt.27.02.2026)
(iii) Security Deposit : 2.5% of accepted tendered value
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SCHEDULE 'F'
GENERAL RULES & DIRECTIONS :
Officer inviting tender

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be

determined in accordance with Clauses 12.2 & 12.3:

Definitions:
2(i) Engineer-in-Charge
2(ii) Accepting Authority.

2(iii)  Percentage on cost of materials and
Labour to cover all overheads and profits:

2(iv)  Standard Schedule of Rates
2(v) Department

9(vi) Standard CPWD Contract Form

Clause 1

Executive Engineer-I,
CPWD, Bhubaneswar.

See below under Clause-12
Executive Engineer-I,
CPWD, Bhubaneswar.

Executive Engineer-I,
CPWD, Bhubaneswar.

15%
DSR-2023 & M/R with upto date amendments.

Central Public Works Department.

GCC 2023 Construction work and CPWD Form 7 as

amended/ modified up to the last date of
submission of bids.

(i) Time allowed for submission of Performance Guarantee
Programme Chart (Time and Progress) and applicable
labour licences, registration with EPFO,ESIC and BOCW

Welfare Board or proof of applying thereof

from the date of issue of letter of acceptance

07 ( Seven ) days

(i) Maximum allowable extension beyond the period
provided in (i) above with the late fee 0.1% per day of
Performance Guarantee amount beyond the period

provided in (ii) above

Clause 2
Authority for fixing compensation under clause 2

Clause 2A
Whether Clause 2A shall be applicable

Clause 5
Number of days from the date of issue of letter
of acceptance for reckoning date of start

03 ( Three ) days

Chief Engineer, CPWD, Bhubaneswar.

¥es/No

10 (Ten) days
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Mile stone(s) as per table given below:-

S.No. Description of Milestone (Physical) Time allowed in days | Amount to be with-held in
( from date of start ) case
of non achievement of
mile
stone
1 Work done 33% of Tendered value. 1 Month 1.66% of the accepted
tendered value of
2 Work done 66% of Tendered value. 2 Months work will be with-held
for failure for each
3 Work done 100% of Tendered value. 3 Months milestone.
Time allowed for execution of work 03 (Three) Months
Authority to decide:
(1) Extension of time. Executive Engineer-I,

CPWD, Bhubaneswar

(i) Rescheduling of mile stone Executive Engineer-I,
CPWD, Bhubaneswar

Clause 6, 6A

Clause applicable - 6A CMB/Electronic Measurement Book through ERP
Clause 7

Gross work to be done together with net payment /adjustment Rs. 6.37 lakhs

of advances for material collected, if any, since the last such
Payment for being eligible to interim payment

Clause 7A

No Running Account Bill Shall be paid for the work till the Applicable
Applicable labour licenses, registration with EPFO, ESIC and

BOCW Welfare Board, whatever applicable are submitted by the

contractor to the Engineer-in-charge.

Clause 10A
List of testing equipment to be provided by the contractor at site lab.
1. Balance. 2. Ovens. 3. Sieves as per IS 460- 1962. 4. Sieve Shaker.

5. Equipment for Slump test. 6. Dial gauges. 7. 100 MT compression testing machine.
8. Graduated measuring cylinder. 9. Enamel trays. 10. Cube moulds of 15x15x15 cm size.
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Clause 10B (ii)

Whether Clause 10 B (ii) shall be applicable No
Clause10€
Cemponent-of-labour-expressed-aspereent
Of valueof-work—= Yo
Clause 10CA
TSN aterial covered Nearest Materials (other than cement, Base Price of all
underthi se reinforcement bars and the structural Material
teel) for which All India Wholesale r clause 10 CA*
Wp followed
1 Cement Deleted
2 Reinforcement bars e
3 Stru eel 2
/

e Base price of all the materials covered under clause 10CA is to be mentioned at the time of
approval of NIT.

Sc f component of other Materials, Labour, POL etc. for price escalation.

Component of Civi ept materials covered under

clause 10CA) /Electrical cons jon_Materials

expressed as percent of total value of work: Deleted Xm .......... %

Component of Labour -

expressed as percent of t € of work. Y. = 9

Component O -

ed as percent of total value of work. Z.e. %

Clause 11

Specifications to be followed
for execution of work CPWD Specification 2019 Vol — I & II with
upto date correction slip

Clause 12

12.2 (¢) Deviation limit beyond which clauses
12.2 (¢ ) shall apply for building 100%
work: -

1. Deviation Limit beyond which

clauses 12.2 (c ) shall apply for

foundation work (except earth work)  100%
2. Deviation Limit for items in earth

work Subhead of DSR or related 100 %
items:

Type of Work : Construction work
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Clause 16
Competent Authority for Chief Engineer,

CPWD,
CPWD, Bhubaneswar.

deciding reduced rates

Clause 18
List of mandatory machinery, tools & plants to be deployed by the contractor at site:-

1. Excavator (various sizes) - 1 No.
2. Bar Bending Machine.
3. Bar cutting Machine.
4. Needle Vibrator.
5. Drilling Measuring Machine.
6. Compression Testing Machine.
7. Batch Mix Plant.
Clause 19
Clause 19 C Engineer -in- Charge
Clause 19 D Engineer -in- Charge
Clause 19 G Engineer -in- Charge
Clause 19 K Engineer -in- Charge
Clause 25
Conciliator SDG (Kolkata).
Arbitrator Appointing Authority Chief Engineer, CPWD, Bhubaneswar.
Place of Arbitration To be decided by Arbitrator in consultation with both
the parties.

Clause 32 (i)
Requirement of Technical Representative(s) and recovery Rate

Minimum Disciplin | Designation Minimum Number Rate at which
S.No | Qualification of e (Principal Technical/ | Expenditure recovery shall be made
Technical Technical from the contractor in the
Representative Representative) event of not fulfilling
provision of clause 36(i)
Figures Words
1. Degree Engineer Civil Technical 2 years 1 (One) Nos. | ¥ 15000/- | Rupees
Representative Each per | Fifteen
Months thousand per
Months
or
Diploma Engineer Civil Technical 5 years 1 (One) Nos. | ¥ 15000/- | Rupees
Representative Each per Fifteen
Months thousand per
Months

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate Engineers.
Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at par with
Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders should not
exceed 50% of requirement of degree engineers
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Clause 38
(1) (a) Schedule/statement for determining theoretical quantity of cement & bitumen on
the basis of “Delhi Schedule of Rates 2023 with upto date correction slips issued
upto previous day of last date of submission of tender.
(i) Variations permissible on theoretical quantities:
Cement
a For works with estimated cost put .
@ to tender not more than Rs. 25 Eakhs 3% plus/ minus
For works with estimated cost put to 2% plus/ minus
Tender more than Rs. 25 Lakhs
(b) | Bitumen all works 2.5% plus only and nil on
minus side
©) Steel reinforcement and structural steel sections for 29 .
. . o plus/ minus
each diameter, section and category
(d) | All other materials. Nil
Rates in figure and words at which recovery
SI. Descrinti £ shall be made from the Contractor
No escription ofitem Excess beyond | Less use beyond the
permissible variation | permissible variation
1 Cement (PPC) Not Applicable Not Permitted
2 Reinforcement bars(TMT) Not Applicable Not Permitted
(a)Primary Producer
3 Structural steel Not Applicable Not Permitted
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PROFORMA FOR EARNEST MONEY (BANK GUARANTEE) CPWD

FORM OF EARNEST MONEY (BANK GUARANTEE)

WHEREAS, contractor (Name of contractor) (hereinafter called “the contractor’) has submitted his
tender dated ................ (date) for the construction of ...........ccccceeviieenen (name of work) (hereinafter called ‘the
Tender )

KNOW ALL PEOPLE by these presents that we  .......cccocociei i (name of bank) having our registered
office at (hereinafter called “the Bank”) are bound unto ...........cccccooiiiiicieie e, (Name and division of
Executive Engineer) (hereinafter called “the Engineer-in-Charge”) in the sum of T ........ccocovvnn.... R in words

.......................................... ) for which payment well and truly to be made to the said Engineer-in-Charge the Bank

binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this .........ccoeceeiiiiiiiciinneee e, day of 20....

THE CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender (including
extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to contractor, if
required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of tender
document and Instructions to contractor, OR

(c) fails or refuses to start the work, in accordance with the provisions of the contract and Instructions to
contractor, OR

(d) fails or refuses to submit fresh Bank Guarantee of an equal amount of this Bank Guarantee, against
Security Deposit after award of contract.
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We undertake to pay to the Engineer-in-Charge up to the above amount upon receipt of his first written demand,
without the Engineer-in-Charge having to substantiates his demand, provided that in his demand the Engineer-in-
Charge will note that the amount claimed by his is due to him owing to the occurrence of one or any of the above
conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date”™ after the deadline for submission of
tender as such deadline is stated in the Instructions to contractor or as it may be extended by the Engineer-in-
Charge, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should
reach the Bank not later than the above date.

DATE ..o SIGNATURE OF THE BANK

WITNESS ..o SEAL

(SIGNATURE, NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 Months from last date of receipt of tender
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PARTICULAR SPECIFICATION & SPECIAL CONDITIONS

—
(==}

—_
—_

2.0

3.0

GENERAL
The work shall be executed and measured as per metric dimensions given in the Schedule of quantities,
drawings etc. (F.P.S. units wherever indicated are for guidance only).

The following modifications to the above specifications and some additional specifications shall however
apply:

i)  All stone aggregates shall be of hard stone variety to be obtained from approved quarries at Tapang
or as approved by the Engineer-in-charge.

if)  Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of standard
quality. Sand shall be obtained from approved quarry at Trisulia or as approved by Engineer-in-
charge and screened as required. The same shall consist of hard siliceous material. It shall be clean
sand.

iif)  Brick of 75-class designation shall be used in size 10"x5”x3” (F.P.S. units) [size 250x125x75mm.].
Brick shall be obtained from approved kiln at Trisulia or as approved by Engineer-in-charge.

Wherever any reference to any Indian Standard Specification occurs in the documents relating to this
contract the same shall be inclusive of all amendments issued thereto or revisions thereof, if any, up to the
date or receipt of tenders on 16.09.2026 .

Unless otherwise specified in the schedule of quantities the rates for all items of the work shall be
considered as inclusive of pumping out or bailing out water if required for which no extra payment will be
made. This will include water encountered from any source, such as rains, floods, and sub-soil water table
being high due to any other cause whatsoever.

R.C.C. Work

41 For concrete work laboratory tests with OPC/PPC cement will be carried out by the contractor
through approved laboratories/institutions approved by the Engineer-in-charge. For this purpose
the various ingredients shall be sent to the lab/test houses or Institutions and the samples of such
ingredients sent shall be preserved at site.
Cube test should be done as per specification.

42 In respect of projected balconies, projected slabs at roof level and projected verandah, the payment
for the R.C.C. work shall be made under the item of R.C.C. slabs. The payment for centering and
shuttering of such items shall similarly be paid under the item of centering and shuttering of R.C.C.
slab. Nothing extra shall be paid for the side shuttering at the edges of these projected balconies and
projected verandahs. All the exposed edge shall, however, be finished as per specifications and
nothing extra shall be paid for this.

4.3  Only steel form work (Centering and Shuttering) conforming to CPWD specifications 2019 Vol.-I & 11
shall be used. Nothing extra shall be payable for steel form work.

Blank to be filled by EE-1
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FLOORING
The rate of items of flooring is inclusive of Providing Sunk Flooring in Bathrooms, Kitchen, W.C., etc.
and nothing extra on this account is admissible.

WOOD WORK

The samples of species of timber/PVC to be used shall be deposited by the contractor with the Executive
Engineer before commencement of the work. The contractor shall produce cash vouchers and certificates
from standard kiln seasoning plant operator about the timber section to be used on the work having been
kiln seasoned by them, failing which it would not be so accepted as kiln seasoned.

6.1 Factory made shutters, as specified shall be obtained from factories to be approved by the
Engineer-in-Charge and shall conform to IS: 2202 (Part-I) 1991. The contractor shall inform well in
advance to the Engineer-in-Charge the names and address of the factory where from the contractor
intends to get the shutters manufactured. The contractor will place order for manufacture of
shutters only after written approval of the Engineer-in-Charge in this regard is given. The
contractor is bound to abide by the decision of the Engineer-in-Charge and recommend a name of
another factory from the approved list in case the factory already proposed by the contractor is not
found competent to manufacture quality shutters. Shutters will, however, be accepted only if this
meets the specified tests.

The contractor will also arrange stage-wise inspection of the shutters at factory of the Engineer-in-
Charge or his authorized representative. Contractor will have no claim if the shutters brought at
site are rejected by Engineer-in-Charge in part or full lot due to bad workmanship/quality. Such
shutters will not be measured and paid and the contractor shall remove the same from the site of
work within 7 days after the written instructions in this regard are issued by Engineer-in-Charge or
his authorized representative.

STEEL WORK
All welded steel work shall be tested for quality of weld as laid down in IS: 822-1970 before actual
erection.

INTERNAL WATER SUPPLY AND SANITARY INSTALLATIONS
Centrifugally cast (spun) iron S & S pipes and G.I. pipes wherever necessary shall be fixed to R.C.C.
columns, beams etc. with rawl plugs and nothing extra shall be paid for this.

The contractor shall be responsible of the protection of the sanitary and water supply fittings and other
fittings and fixtures against pilferage and breakage during the period of installation and thereafter until
the building is handed over.

VARIATION IN CONSUMPTION OF MATERIALS
The variation in consumption of material shall be governed as per CPWD specifications and clauses of
the contract to the extent applicable.

The theoretical quantity of cement to be utilized in item of concrete involving use of single sized
aggregate and mixed by volume for batching shall be computed on the basis of the coefficient for cement
to be used in different items of the work provided in Delhi Schedule of Rates - 2023 reducing each of the
co-efficient by 5%. However where the concrete is mixed by weigh batching no such reduction shall be
made from theoretical co-efficient given in DSR-2023 for concrete with crushed stone aggregate.

Internal cement based waterproofing treatment with prescribed Guarantee Bond as per Page 30.
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SPECIAL CONDITIONS

The contractor will have to work according to the programme work, decided by the Engineer-in-Charge.
The contractor may be asked to work on Saturday & Sunday only for which the stipulated completion
period remains unchanged. The contractor shall also construct a sample unit complete in all respects
within time specified by the Engineer-in-Charge and this sample unit shall be got approved from the
Engineer-in-Charge before mass construction is taken up. No extra claim whatsoever beyond the
payments due at agreement rates will be entertained from the contractor on this account.

As part of quality assurance, once the shade is approved by the Engineer-in-charge, the paint shall be
brought to the site of work by the contractor in its original containers in sealed condition. The
material shall be brought in at a time in adequate quantities to suffice for the whole work. The empty
containers shall not be removed from the site of work till the relevant item of work has been
completed and permission obtained from the Engineer-in-charge.

The contractor shall take instructions from the Engineer-in-Charge for stacking of materials in any place.
No excavated earth or building materials shall be stacked on areas where other buildings, roads, services
of compound wall are to be constructed.

If as per Municipal rules the huts for labour are not to be erected at the site of work by the contractors,
the contractors are required to provide such accommodation as is acceptable to local bodies and nothing
extra shall be paid on this account

Grey cement bags shall be stacked/stored in separate godown to be constructed by contractor at his own
cost as per sketch (which is only indicative and actual size will depend on the site requirements) at page
23 of CPWD specification 2019 Vol.I & II with weather teak proof roofs and walls. Each godown shall be
provided with single door with two locks. The keys of one lock shall remain with CPWD Engineer-in-
Charge of work and that of the other lock with the authorized agent of the contractor at the site of work
so that the cement is removed from the godown according to the daily requirement with the knowledge
of both the parties and proper account maintained in standard proforma.

The contractor is responsible for the safe custody of the materials issued to him even if the materials are
under double lock system.

The contractor shall construct suitable godowns, yard at the site of work for storing all other materials so
as to be safe against damage by sun, rain, damages, fire, theft etc. at his own cost and also employ
necessary watch and ward establishment for the purpose at his cost.

The standard sectional weights referred to as standard tables in Para 5.3.4 in specifications for works,
2009 Vol.I & II vide page 135 of Table-5.4 to be considered for conversion of length of various size of M.S.
bars/cold twisted bars and Thermo Mechanically Treated Bars into weight are as under:[Note: These are
as per clause 6.2 of 15:1786].

Unless otherwise provided in the Schedule of quantities vide page 72 to 73 the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the building and
nothing extra shall be payable to him on this account. Payment for centering, shuttering, however, if
required to be done for heights greater than 3.5m shall be admissible at rates arrived at in accordance
with clause 12 of the agreement if not already specified.

The contractor shall make his own arrangements for water and for obtaining electric connections if
required and make necessary payments directly to the department concerned.
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Other agencies doing work related with this project will also simultaneously execute the works and the
contractor shall afford necessary facilities for the same. The contractor shall leave such necessary holes,
openings etc. for laying, burying in the work pipes, cables, conduits, clamps, boxes and hooks for fan
clamps, etc. as may be required for other agencies conduits for Electrical wiring/cables will be laid in a
way that they leave enough space for concreting and do not adversely affect the structural members.
Nothing extra over the agreement rates shall be paid for the same.

Some restrictions may be imposed by the security staff etc. on the working and for movement of labour,
materials etc. The contractor shall be bound to follow all such restrictions/instructions and nothing extra
shall be payable on this account.

(a) The building for components will be carried out in the manner complying in all respects with the
requirements of relevant by laws of the local body under the jurisdiction of which the work is to be
executed or as directed by the Engineer-in-Charge and nothing extra will be paid on this account.

(b) The work of water supply, internal sanitary installations and drainage work etc. shall be carried out
as per local Municipal Corporation or such local body by-laws and the contractor shall produce
necessary completion certificate from such authorities after completion of the work.

(c) Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform
to bye-laws and specifications of the Municipal Body/Corporation where C.P.W.D. specification are not
available. The contractor should engage licensed plumber for the work and get the materials
(fixtures/fittings) tested by the Municipal Body/Corporation Authorities wherever required at his own
cost.

(d) The contractor shall comply with proper and legal orders and directions of the Local or Public
authority or Municipality and abide by their rules and regulations and pay all fees and charges, which he
may be liable.

The contractor shall give a performance test of the entire installation(s) as per standing specifications
before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for
the test.

Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed
to have been built in the items and nothing extra shall be payable (or) extra cement considered in
consumption on this account.

Testing of materials:

Samples of various materials required for testing shall be provided free of charge by the contractor..

All other expenditure required to be incurred for taking the samples, conveyance, packing etc. shall be
borne by the contractor himself.

The cost of test required for all the materials shall be borne by the Contractor.

The Structural and Architectural drawings shall at all times be properly co-related before executing any
work. However, in case of any discrepancy in the item given in the schedule of quantities appended with
the tender and Architectural drawings relating to the relevant item, the former shall prevail unless and
otherwise given in writing by the Engineer-in-Charge.
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(a) For the purpose of recording measurements and preparing running account bills, the abbreviated
nomenclatures indicated in the publications “ Abbreviated nomenclature of item of DSR-2023” with up to
date correction slips shall be accepted. The abbreviated nomenclature shall be taken to cover all the
materials and operations as per the complete nomenclature of the relevant items in the agreement and
other relevant specifications.

(b) In the case of items for which abbreviated nomenclature is not available in the above cited publication
and also in case of extra and substituted items of works for which abbreviated nomenclature is not
provided in the agreement, the full nomenclature of the items shall be reproduced in the measurement
books and bill forms for running account bill.

The full nomenclature of the items shall be adopted in preparing abstract of final bill form in the
measurement book and also in the bill form for final bill.
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TABLE
Nominal Size Weight KG/M Size (Diameter MM) Weight KG/M

6 0.222 25 3.85
8 0.395 28 4.83
10 0.617 32 6.31
12 0.888 36 7.99
16 1.58 40 9.86
20 247

1119  All materials obtained from contractor shall be got checked by the Junior Engineer-in-Charge of the

11.20

11.21

13.1

works on receipt of the same at site before use.

Royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, metals,
shingle sand and bajri etc. collected by him for the execution of the work, direct to the Revenue
authority or authorized agent of the State Government concerned or Central Government.

For all kind of R.C.C. work only (Portland Pazzolana Cement)/(Ordinary Portland Cement) shall be
allowed to be used.

TESTING OF MATERIAL

Grey cement & Thermo-mechanically Treated Bar shall be arranged by the contractor.

The contractor shall produce all the materials in advance so that there is sufficient time for testing and
approving of the material and clearance of the same before use in work.

INTEGRAL WATER PROOFING TREATMENT

The contractor must associate himself with the specialized firm to be approved by the Engineer-in-
Charge in writing, for integral cement based water proofing treatment for sunken floors and on roofs.
10 years Guarantee Bond in prescribed proforma attached vide page 30 must be given by the
specialized firm on stamp paper which shall be countersigned by the contractor, in token of his overall
responsibility. In addition 10% (ten percent) of the cost of these items would be retained as Guarantee
Bond to watch the performance of the work done. If any defect is noticed during the Guarantee period
for ten years to be reckoned from the date after the maintenance period prescribed in the contract
expires it should be rectified by the contractor within seven days and if not attended to, the same will
be got done by another agency at the risk and cost of the contractor. However, this security deposit can
be released in full, if bank guarantee of equivalent amount for 10(ten) years is produced and deposited
with the department.
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SCHEDULES

1.1 Schedule A
Schedule of quantities for the work, as per Technical sanction, shall be attached, as is the present
practice. Schedule shall be based on DSR-2023 with up to date correction slips. In CPWD-7 percentage
for items will not be indicated which the intending tenderers would be required to fill.

1.2 Schedule B ----- NIL ------ [Materials will be arranged by the contractor himself]

1.3 Schedule C ----- NIL ------ [T & P shall be arranged by the contractor himself]

14 Schedule D

This schedule will be required for any work not covered by schedule A. It could also be used for listing
out drawings/documents attached with the tender papers.

1.5 Schedule E

As per CPWD form 7.

1.6 Schedule F (P-15 of Part-A)

This will consist of all the blanks that were to be filled up by the tenderers and the Department both at
the time of tendering and at the time of signing the Agreement, scattered in various places in the earlier
Tender Form. This Schedule contains information concerning definitions of certain terminology, details
regarding advances, percentage for determining rate for extra and substituted items, details regarding
employment of technical personnel by the contractor, permissible variation on theoretical consumption
in cement and steel etc.

For convenience sake reference has been given in Schedule F to all the clauses to which the blank,
which is being filled in by the N.I.T. approving authority, refers to. The concerned clause should be
read before filling in the blank.

1.6.1 Specifying the authority:

In the following cases the authority will be
Clause 2 Authority for fixing compensation under Clause 2 by Chief Engineer.

Clause 11 While mentioning CPWD specifications, reference to the latest correction slips should
also be given by Chief Engineer.

Clause 16 Competent authority for deciding reduced rates CE/CPWD/BBSR.
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INTEGRAL CEMENT BASED WATER PROOFING TREATMENT

1. Treatment for Roof Surface

11 The brickbats shall be from well-burnt bricks. The proprietary waterproofing compound shall
conform to IS: 2645-1975. Before execution of work, water proofing compound has to be brought
to site from which random sample would be got tested and a certificate of it's conforming to IS
Code should be produced. The proprietary waterproofing compound shall be added at the rate
recommended by the specialized firm but not exceeding 8% (percent) by weight of cement.

1.2 The finished surface after waterproofing treatment shall have minimum slope of 1 in 80. At no
point shall the thickness of waterproofing treatment be less than 65mm.

1.3 While treatment of roof surface is done it shall be ensured that the outlet drainpipes have been
fixed and mouths at the entrance have been added and rounded off properly for easy flow of
water.

1.4 The surface where the waterproofing is to be done shall be thoroughly cleaned with wire brushes.

All loose scales shall be removed and dusted off. The surface shall be treated with neat cement
slurry admixed with proprietary water proofing compound to penetrate into crevices and fill up
all the pores in the surface. This cement slurry shall be applied at the junction of parapet and
terrace slab by injection process.

1.5 After the slurry coat is laid, layer of well burnt brick bats shall be laid in cement mortar of mix as
specified by the specialist firm but not leaner than 1:5(1 cement: 5 coarse sand) admixed with
proprietary water proofing compound to required gradient and joints filled to half the depth. The
brick bat of various thickness shall be used to achieve the specified gradient. This layer shall be
rounded at the junction with the parapet and tapered towards top for a height of 300 mm. Curing
of this layer shall be done for three days.

1.6 After curing, the surface shall be applied with a coat of cement slurry admixed with proprietary
water proofing compound.

1.7 Joints of brick bat layer shall be filled fully with cement mortar of mix as specified by the
specialized firm but not leaner than 1:4 (1 cement: 4 coarse sand) admixed with proprietary
waterproofing compound and finally top finished with average 20mm thick layer of same mortar
and finished smooth with cement slurry admixed with proprietary water proofing compound.
The finished surface shall have marking of 300 x 300 mm false squares to give the appearance of

tiles.
1.8 Curing of water proofing treatment shall be done for a minimum of ten days.
1.9 The Measurement shall be taken along with the finished surface of treatment including the

rounded and trap portion of junction of parapet wall.
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FORM OF WATER PROOFING WORKS
GUARANTEE BOND ON STAMPED PAPER

This  agreement made  this.................... day of two  thousand.............. between
M/ (hereinafter called the Guarantor of the one part) and the President of India (hereinafter
called the Govt. of the other part).

Whereas this agreement is supplementary to the contract (hereinafter called the Contract) dated...........
made between the Guarantor of the one part and Govt. of the other part, whereby the contractor inter alia,
undertook to render the Buildings and structures in the said contract recited completely water and leak proof.

And whereas the Guarantor agreed to give a guarantee to the effect that the said structure will remain
waterproof for ten years to be reckoned from the date after the maintenance period prescribed in the contract
expires.

During this period of guarantee the Guarantor shall make good all defects and for that matter, shall replace
at his risk and cost such members as may be damaged by water and in case of any other defect being found he
shall render the building waterproof at his cost to the satisfaction of the Engineer-in-Charge and shall commence
the works of such rectification within seven days from the date of issuing notice from the Engineer-in-Charge
calling upon him to rectify the defects failing which the work shall be got done by the Department by some other
contractor at the Guarantor’s cost and risk and in the latter case the decision of the Engineer-in-charge as to the
cost, recoverable from the Guarantor shall be final and binding.

That if the Guarantor fails to execute the waterproofing or commits breaches hereunder then the Guarantor
will indemnify principal and his successors against all loss, damage, cost, expense or otherwise which may be
incurred by him by reason of any default on the part of the Guarantor in performance and observance of this
supplemental agreement. As to the amount of loss and/or damage and/or cost incurred by the Government the
decision of the Engineer-in-charge will be final and binding on the parties.

In witness whereof of these presents have been executed by the Obligor...................... and
by.cooiiiii For and on behalf of the President of India on the day, Months and year first above written.
SIGNED, SEALED and delivered by OBLIGOR in presence of-

1.
2.
SIGNED for and on behalf of THE PRESIDENT OF INDIA by.................... in the presence of-
1.
2.

Blanks to be filled by Contractor/EE-I
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To,
The All Bidders
Sub: NIT No. _20/NIT/EE-I/CPWD/BBSR/2026-27 for the work ‘“Construction of a
Shed over four wheeler parking Area and Renovation of Two wheeler parking
shed at SIB Office Complex Bhubaneswar.”
Dear Sir,

It is here by declared that CPWD is committed to follow the principle of transparency, equity and competitiveness in
public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder will sign the
integrity Agreement, which is an integral part of tender/bid documents, failing which the tenderer/bidder will stand disqualified
from the tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be deemed as
acceptance and signing of the Integrity Agreement on behalf of the CPWD.

Yours faithfully

Executive Engineer
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To,

The Executive Engineer-I,
CPWD, Bhubaneswar

Sub: Submission of Tender for the work of ‘“Construction of a Shed over four wheeler
parking Area and Renovation of Two wheeler parking shed at SIB Office Complex
Bhubaneswar..”

Dear Sir,

I/We acknowledge that CPWD is committed to follow the principles thereof as enumerated in the Integrity Agreement
enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We will sign
the enclosed integrity Agreement, which is an integral part of tender documents, failing which I/'We will stand disqualified
from the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree that
execution of the said Integrity Agreement shall be separate and distinct from the main contract, which will come into existence
when tender/bid is finally accepted by CPWD. I/We acknowledge and accept the duration of the Integrity Agreement, which
shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while submitting the
tender/bid, CPWD shall have unqualified, absolute and unfettered right to disqualify the tenderer/bidder and reject the
tender/bid is accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and same signatory competent /authorized to sign the relevant
contract on behalf of CPWD.

INTEGRITY AGREEMENT

This Integrity Agreementis madeat ............................ onthis .............. dayof .............. 20,

BETWEEN
President of India represented through Executive Engineer, Bhubaneswar Central Division-I, CPWD,
Bhubaneswar, (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant to the
meaning or context hereof include its successors and permitted assigns)

(Name and Address of the Individual/firms/Company)

HhroUGh ..o (Hereinafter referred to as the
(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof include its
successors and permitted assigns)

Preamble

WHEREAS the Principal/Owner has floated the Tender (NIT NO. _ 20/NIT/EE-I/CPWD/BBSR/2026-27)
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure,
contract for Construction of a Shed over four wheeler parking Area and Renovation of Two wheeler
parking shed at SIB Office Complex Bhubaneswar. hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement
(hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as

integral part and parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as
follows and this Pact witness as under:

Article 1: Commitment of the Principal/Owner

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe
the following principles:

(@) No employee of the Principal/Owner, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally entitled to.

Blanks to be filled by Contractor/EE-I
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The

©)

Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the
same information and will not provide to any Bidders(s) confidential/additional information through
which the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract
execution.

The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct
in the past has been of biased nature.

2) 1If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal code (IPC)/Prevention of Corruption Act,1988 (PC Act) or is in violation of
the principles herein mentioned or if there be a substantive suspicion in this regard, the Principal/ Owner
will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its
internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1)

It is required that each Bidder/Contractor (including their respective officers, employees and agents)
adhere to the highest ethical standards, and report to the Government/Department all suspected acts
of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during
the tendering process and throughout the negotiation or award of a contract.

The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the Tender process and
during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise
or give to any of the Principal/Owner’s employees involved in the Tender process or execution of
the Contract or to any third person any material or other benefit which he/she is not legally
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the
Tender process or during the execution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to cartelize in the bidding process.

c) The Bidder(s)/Contractor(s) will not commit any offence under relevant IPC/PC Act. Further the
Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain),
or pass on to others, any information or documents provided by the Principal/Owner as part of
the business relationship, regarding plans, technical proposals and business details including
information contained or transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality
shall disclose names and address of foreign agents/representatives, if any. Either the India agent
on behalf of the foreign principal or the foreign principal directly could bid in a tender but not
both. Further, in cases where an agent participate in a tender on behalf of one manufacturer, he
shall not be allowed to quote on behalf of another manufacturer along with the first manufacturer
in a subsequent/ parallel tender for the same item.
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e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose (with each tender as per
proforma enclosed) any and all payments he has made, is committed to or intends to make to
agents, brokers or any other intermediaries in connection with the award of the Contract.

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be
an accessory to such offences.

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the purpose
of obtaining unjust advantage by or causing damage to justified interest of others and/or to
influence the procurement process to detriment of the Government interests.

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencing a decision
through intimidation, threat or the use of force directly or indirectly, where potential or actual injury
may befall upon a person, his/her reputation or property to influence their participation in the
tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or its
established policies and laid down procedures, the Principal/Owner shall have the following rights in case of
breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/Contractor accepts and undertakes to
respect and uphold the Principal/Owner’s absolute right:

1)

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a
transgression through a violation of Article 2 above or in any other form, such as to put his reliability or
credibility in question, the Principal/Owner after giving 14 days notice to the contractor shall have powers
to disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if
already executed or exclude the Bidder/Contractor from future contract award processes. The imposition
and duration of the exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/ Owner has disqualified the
Bidder(s) from the Tender process prior to the award of the Contract or terminated/determined the
Contract or ha accrued the right to terminate/determine the Contract according to Article 3(1), the
Principal/Owner apart from exercising any legal rights that may have accrued to the Principal/Owner,
may in its considered opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee
and Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of
an employees or a representative or an associate of a Bidder or Contractor which constitutes corruption
within the meaning of Indian Penal code (IPC)/Prevention of Corruption Act, or if the Principal/Owner
has substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing
agencies for further investigation.
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Article 4: Previous Transgression

1)

The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company
in any country confirming to the anticorruption approach or with Central Government or State
Government or any other Central/State Public Sector Enterprises in India that could justify his exclusion
from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or
action can be taken for banning of business dealings/holiday listing of the Bidder/Contractor as deemed
fit by the Principal/Owner.

If the Bidder/Contractor can prove that he has resorted/recouped the damage caused by him and has
installed a suitable corruption prevention system, the Principal./Owner may, at its own discretion, revoke
the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1)

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity
with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles
laid down in this agreement/Pact by any of its Sub-contractors/sub-vendors.

The Principal/ Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors.

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the
Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the Tender
process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 Monthss
after the completion of work under the contract or till the continuation of defect liability period, whichever is more
and for all other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse
of this Pacts as specified above, unless it is discharged /determined by the Competent Authority, CPWD.

Article 7 : Other Provisions

1)

2)

3)

This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of the
Division of the Principal/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been made.
If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or

more partner holding power of attorney signed by all partners and consortium members. In case of a
Company, the Pact must be signed by a representative duly authorized by board resolution.
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4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains
valid. In this case, the parties will strive to come to an agreement to their original intensions.

5) Itis agreed term and condition that any dispute or difference arising between the parties with regard to the

terms of this Integrity Agreement/Pact, any action taken by the Owner/Principal in accordance with this
Integrity Agreement/Pact or interpretation thereof shall not be subject to arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative and not
alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this
Integrity Pact will have precedence over the Tender/Contract documents with regard any of the provisions
covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above
mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)

Place:

Date :
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MATERIALS ARRANGED BY THE CONTRACTOR

1. In all contracts where departmental issue of cement and steel is not stipulated, special conditions shall be
incorporated as below:

1.1  Conditions for Cement (Grey Cement).

i) The contractor shall procure Portland Pozzolana Cement (PPC) [conforming to 15:1489 (Part-
I)]/Ordinary Portland Cement 43 grade (conforming to IS: 8112), as required in the work, from
reputed manufacturers of grey cement having a production capacity of one million tonnes or more
per annum, such as Ultra tech, ACC, Lafarge, Konark, J.P.Rewa, Vikram, Shri Cement, Birla Jute &
Cement Corporation of India etc. as approved by the Ministry of Industry, Government of India
and holding licence to use ISI certification mark for their product whose name shall be got
approved from Engineer-in-charge. Supply of cement shall be taken in 50 Kg. bags bearing
manufacturer’s name and ISI marking. Samples of cement arranged by the contractor shall be taken
by the Engineer-in-charge and got tested in accordance with provisions of relevant BIS codes. In
case test results indicate that the cement arranged by the contractor does not conform to the
relevant BIS codes, the same shall stand rejected and shall be removed from the site by the
contractor at his own cost within a week’s time of written order from the Engineer-in-charge to do
s0.

ii) Use of PPC (Portland Pozzolana Cement) shall be used in BCC structures in accordance with the
circular issued by the Directorate General of Works vide No.CDO/SE(RR)/Fly Ash (Main)/102
dt.09.04.2009. The use of PPC shall be regulated as per the following conditions stipulated in the
circular dt.09.04.2009:-

a)  15:456-2000 Code of Practice for Plain and Reinforced Concrete (as amended upto date) shall
be followed in regard to Concrete Mix Portion and its production as under:

a) (i) The concrete mix design shall be done as “Design Mix Concrete” as prescribed in
clause-9 of IS 456 mentioned above.

a) (ii) Concrete shall be manufactured in accordance with clause 10 of above mentioned
IS:456 covering quality assurance measures both technical and organizational, which
shall also necessarily require a qualified Concrete Technologist to be available during
manufacture of concrete for certification of quality of concrete.

b)  Minimum 1:1.5:3 of concrete shall be used in all structural elements made with BCC both in
load bearing and framed structure.

c¢)  The mechanical properties such as modulus of elasticity, tensile strength, creep and shrinkage
of flyash mixed concrete or concrete using flyash blended cements (PPCs) are not likely to be
significantly different and their values are to be taken same as those used for concrete made
with OPC.
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d) To control higher rate of carbonation in early ages of concrete both in flyash admixed as well as
PPC based concrete, water/binder ratio shall be kept as low as possible, which shall be closely
monitored during concrete manufacture.

If necessitated due to low water/binder ratio, required workability shall be achieved by use of
chloride free chemical admixtures conforming to 15:9103. The compatibility of chemical
admixtures and super plasticizers with each set OPC, fly ash and /or PPC received from
different sources shall be ensured by trails.

e)  In environment subjected to aggressive chloride or sulphate attack in particular, use of flyash
admixed or PPC based concrete is recommended. In case, where structural concrete is exposed
to excessive magnesium sulphate, flyash substitution/content shall be limited to 18% by
weight. Special type of cement with low C;A content may also be alternatively used. Durability
criteria like minimum binder content and maximum water/binder ratio also need to be given
due consideration is such environment.

f)  Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & arid
regions, the minimum curing period shall be 14 days or its equivalent.

The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided by the
Engineer-in-charge.

The cement godown of the capacity to store a minimum of 2000 bags of cement shall be constructed
by the contractor at the site of work for which no extra payment shall be made. Double lock
provision shall be made to the door of the cement godown. The keys of one lock shall remain with
the Engineer-in-charge or his authorized representative and the keys of the other lock shall remain
with the contractor. The contractor shall be responsible for the watch and ward and safety of the
cement godown. The contractor shall facilitate the inspection of the cement godown by the Engineer-
in-charge at any time.

The cement shall be got tested by Engineer-in-charge and shall be used on work only after test
results have been received. The contractor shall supply free of charge the cement required for
testing. The cost of tests shall be borne by the contractor/Department in the manner indicated below:

a) By the contractor, if the results show that the cement does not conform to relevant BIS Codes.
b) By the Department, if the results show that the cement conforms to relevant BIS Codes.

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 of the contract. The theoretical consumption of cement shall be
worked out as per procedure prescribed in clause 42 of the contract and shall be governed by
conditions therein.

Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

Damaged cement shall be removed from site immediately by the contractor on receipt of notice in
writing from the Engineer-in-charge. If he does not do so within three days of receipt of such notice,
the Engineer-in-charge shall get it removed at the cost of the contractor.
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Conditions for Steel.

The contractor shall procure TMT bars of Fe 500 grade (the grade to be procured is to be specified)
from primary producers such as SAIL or TISCO or RINL as approved by Ministry of Steel.

In~ease of non-availability of steel from primary producers the NIT approving authority nray
permit~use of TMT reinforcement bars procured from secondary producers. In s cases
following actiqn is to be taken by NIT approving authority:

a) The grade of thesteel such as Fe 500 or other grade to be procured jisfo be specified as per
BIS 1789-2008.

b) The secondary producers must e valid BIS licence teproduce HSD bars conforming to IS
1786:2008. In addition to BIS licencé;~the secondary producer must have valid licence from

either of the firms Tempcore, Thermex, E urbo & Turbo Quench to produce TMT Bars.
¢) The TMT bars procured from primary pro rs shall conform to manufacture’s
specifications.
d) The TMT bars proc from secondary producers shall conform™q_the specification as laid

by Tempcore, Thefmex, Evcon Turbo & Turbo Quench as the case may

e) TMT bafs procured either from primary producers or secondary producers, the specifications
s meet the provisions of IS 1786:2008 pertaining to Fe 500 grade of steel as specified.in the
tender.

The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect
of all supplies of steel brought by him to the site of work.

Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this
regard in relevant BIS codes. In case the test results indicate that the steel arranged by the
contractor does not conform to the specifications as defined under para (1) (d) & (1) (e) above, the
same shall stand rejected, and it shall be removed from the site of work by the contractor at his cost
within a week time or written orders from the Engineer-in-Charge to do so.

The steel reinforcement shall be brought to the site in bulk supply of ten tones or more as decided
by the Engineer-in-charge.

The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent
distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and
lengths shall be stored separately to facilitate easy counting and checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient
length shall be cut from each size of the bar at random at frequency not less than that specified
below:




7)

9)

10)

41

Size of bar For consignment below 100 For consignment above
tonnes 100 tonnes

Under 10mm dia. bars One sample for each 25 tonnes or One sample for each 40
part thereof tonnes or part thereof

10mm tolémm dia bars One sample for each 35 tonnes or One sample for each 45
part thereof tonnes or part thereof

Over 16mm dia bars One sample for each 45 tonnes or One sample for each 50
part thereof tonnes or part thereof

The contractor shall supply free of charge the steel required for testing. The cost of tests shall be
borne by the contractor/Department in the manner indicated below:

a) By the contractor, if the results show that the steel does not conform to relevant BIS codes.

b) By the Department, if the results show that the steel conforms to relevant BIS codes.

The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall be
worked out as procedure prescribed in clause 42 of the contract and shall be governed by

conditions laid therein.

Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.

In contractor is permitted to used TMT reinforcement bars procured from se ary
producers then:

10.1 The base price of TM inforcement bars as sti ed under schedule ‘F’ shall be
reduced by .. .....%..... Per MT.

10.2 The rate of providin ying TMT reinforcement ba uoted by the contractor in
the tender s so be reduced by X.. .... *..... per kg. (the rate o ction shall be same
as 104-above converted to per kg plus Contractor’s Profit and Over Heads licable)
(currently 15%)

*Blanks to be filled by EE-1
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24

ii)

i)
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The following procedure should be followed in case of removal of rejected/sub-standard materials
from the site of work.

Whenever any material brought by the contractor to the site of work is rejected, entry thereof should
invariably be made in the site order book under the signature of the AE/AEE giving approximate
quantity of such materials.

As soon as the material is removed, a certificate to that effect may be recorded by the AE/AEE against
the original entry, giving the date of removal a mode of removal i.e. whether by truck, carts or by
manual labour. If removal is by truck, the registration number of the truck should be recorded.

When it is not possible for the AE/AEE to be present at the site of work at the time of actual removal
of the rejected/sub-standard materials from the site the required certificate should be recorded by the
Junior Engineer and the AE/AEE should countersign the certificate recorded by the Junior Engineer.

Cement should be kept in godowns under double locks and keys and its consumption account
invariably maintained, whether the cement is supplied departmentally or arranged by the contractor.
A register should be maintained at the site of each work costing above I 20,000/-. This register should
contain the columns as shown in Appendix-28. (CPWD Works Manual 2010).

The pages of the register should be machine numbered and each page initialed by the EE. The
columns in the register mentioned above will be provided by the EEs or the SDOs. The cement
godown and the register are required to be checked by the SDO/EE in-charge of the work.

At least weekly or fortnightly, respectively in case of works at the Headquarters of SDO/EE and.

Whenever they visit the site of work in case of works located outside the Sub-Divisional/Divisional
Head Quarters.

In the case of large concentrated projects like major bridges etc., the EE should check the cement
register at least fortnightly.
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FORM OF PERFORMANCE SECURITY(GUARANTEE)
BANK GUARANTEE BOND

1. In consideration of the President of India (hereinafter called "the Government") having offered to accept
the terms and conditions of the proposed agreement between................................. and
................................... (hereinafter called "the said contractor(s)") for the work
........................................................................ (hereinafter called "the said agreement') having
agreed, to production of an irrevocable Bank Guarantee for<....................
(Rupees........ccoooveiiiiiiiiiiii only) as a security/ guarantee from the contractor(s) for
compliance of his obligations in accordance with the terms and conditions in the said agreement.

WeE (indicate the name of Bank) (hereinafter referred to as "as
Bank") hereby undertake to pay to the Government an amount not exceeding X...............
(RUPEES....ovniiiiiiiiiii only) on demand by the Government.

2 N (indicate the name of Bank) do hereby

undertake to pay the amounts due and payable under this Guarantee without any demure, merely on a
demand from the Government stating that the amount claimed is required to meet the recoveries due or
likely to be due from the said contractor (s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding X............ (RUPEES...ccuiviiiiiiiiiiiiiiiee
only)

3. We, the said bank further undertake to pay the Government any money so demand notwithstanding any
dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or
Tribunal relating thereto, our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment
thereunder and the contractor(s) shall have no claim against us for making such payment.

4. We i (indicate the name of the Bank) further agree
that the guarantee herein contained shall remain in full force and effect during the period that would be
taken for the performance of the said agreement and that it shall continue to be enforceable till all the dues
of the Government under or by virtue of the said Agreement have been fully paid and its claim satisfied
or discharged or till Engineer-in-Charge on behalf of the Government certifies that the terms and
conditions of the said Agreement have been fully and properly carried out by the said contractor(s)
accordingly discharges this guarantee.

B W (indicate the name of Bank) further agree with the
Government that the Government shall have the fullest liberty without our consent and without affecting
in any manner our obligations hereunder to vary any of the terms and conditions of the said Agreement
or to extend time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by the Government against the said contractor(s) and to
forebear or enforce any of the terms and conditions relating to the said agreement and we shall not be
relieved from our liability by reason of any such variation, or extension being granted to the said
contractor(s) or for any forbearance, act of omission on the part of the Government or any indulgence by
the Government to the said contractor(s) or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.
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This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

e (indicate the name of bank) lastly undertake
not to revoke this guarantee except with the previous consent of the Government in writing.

This guarantee shall be valid up to..................o unless extended on demand
by Government. Notwithstanding any thing mentioned above, our liability against this Guarantee is
restricted to T ...l (RUPEES...eeeiniieieii e only) and unless

a claim in writing is lodged with us within six Monthss of the date of expiry or the extended date of
expiry of this guarantee, all our liabilities under this guarantee, shall stand discharged.
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PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS)
NOTE: -
A List of Preferred Brand Names of Various Materials / Products are shown below for usage in execution of Work. However,
Approved equivalent material of any other Specialized Companies / Firms may also be used , in case it is established that the Brands
Specified below are not available in the market and subject to Approval of the alternate Brand by the Engineer In charge.

It must be ensured, in general, that all materials to be used in the works shall bear BIS Certification mark. In cases where for a
particular material/product, BIS Certification Mark is not available, then the material proposed to be procured can be used subject to
the condition that it should conform to CPWD Specifications and relevant BIS codes. In such cases written approval of the Engineer-
in -Charge shall be obtained before use of such material in their works.

The list given below does not absolve the Executing Agency from their responsibility for using these products. It is only after, they
are satisfied about the quality and performance, and the products shall be used. To achieve this, proper check on the quality of the
product, actually to be used, should be exercised.

Sl ) o Material
No. Material Description Brand Makes *
A B Dinesh A B Dinesh
Areocon HIL
Bilt Bilt
Ecorex Ecorex
Fastbuilt Fastbuilt
1 AAC Blocks Kncrete Koncrete
NCL NCL VEKA Ltd.
Nucon Green Way building materials India Pvt. Ltd.
Renacon Renaatus Procon Pvt. Ltd.
Siporex SIPOREX
Xtralite Ultra Tech Cement Ltd
Anutone Anutone Acoustics Ltd.
Himalyan Accoustics Himalyan Accoustics
Kanuf Knauf Gypsum India Pvt. Ltd.
2| Acoustic Insulation Lloyd Insulation Lloyd Insulation (India) Ltd.
Saint Gobain Gyproc Saint Gobain Gyproc India
Twingerinsul U.P. Twiga fiber glass Itd.
Ardex endure Ardex endure
Bitumat Co Ltd Bitumat Co Ltd
Actativ polypropylene Ferrous crete Ferrous Crete ( India ) Pvt Ltd
3 ;‘i‘;?rxffgfﬁ Walel i drotech Itd Hydrotech Itd
Pidilite Pidilite industries
STP Shalimar tar products
Asian Tractor Premium emulsion Asian paint
Berger (BISM) Berger Paints
4 Acrylic emulsion Dulux (Super Cover) ICI Dulux
Nerolac (Beauty Gold) Nerolac
Apex (ACE) Asian Paints
5 saci;);hc smooth exterior Berger Berger
Dulux ICI duLux
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Nerolac

Nerolac

Nippon

Nippon

Apex Duracast

Asian Paints

Asian paints

Asian Paints

6 Acrylic textured plaster | Heritage Heritage Rajkamal Group
Nerolac Nerolac
Spectrum paints Spectrum paints Ltd.
Akzonobel Akzonobel
Asian paints Asian paints
7 Acrylic exterior Berger Berger paints India Itd
Texture
Ebco Ebco
Nerolac Nerolac paints Ltd.
Asian Paints Asian Paints
CICO CICO Industries
Dunlop India Tyre & Rubber Co (India) Ltd.
8 Adhesive Finical Pidilite Industries
Proofex of Adhesive FOSROC India
Sika Sika India Pvt. Ltd
Vamorganic Vamorqanic Ltd.
Ardex Endura/Gold star Ardex Endura
o Adhesive for AAC Ferrous Crete Ferrous Crete ( India ) Pvt Ltd
Block/Tiles Tile Adhesive Plus Berger Paints
Ultra tech Ultra tech cement Itd
Cool grills Cool grills, Pune
10 Air transfer grills Systemair India Systemair India Pvt Ltd.
Kartar Kartar valves private Ltd.
11 Air release valve Kirloskar Kirloskar brothers Ltd.,
RBM AFS Ltd
Bhoruka Bhoruka Aluminium Ltd.,
Hindalco Hindalco Industries Ltd..
Hydro Hydro Extrusion
12 Aluminium INDAL Indian Aluminium Ltd.,
doors/windows sections
Jindal Jindal Aluminium Ltd ,
Omalco Extrusion Omalco Extrusion Pvt Ltd.
Padmavati Exrusion Padmavath Extrusion Private Ltd.
Bhoruka Bhoruka Aluminium Ltd.,
Define Define Overseas Pvt. Ltd.
Aluminium system/ - - -
. .. Everite Everite Agencies
13 Anodised Aluninium
fittings for Hardima Hardima sales corporation
doors/windows Jyothi Jyothi industries

Kawneer

Kawnear India
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Schueco Schueco India Pvt. Ltd.,
Sigma Sigma Corporation
Alpolic Alpolic
Alstone Alstone
Alstrong Alstrong
Alex panel M/s Alex Panels
14 Aluminium composite Alucobond 3A composites India Pvt Ltd.
panels Aludecor M/S Aludecor lamination Pvt 1td.
Eurobond M/S Euro panel products Pvt Itd.
Eurobond Eurobond pvt Ltd.
Hynadecor Hynadecor
Reynobond Reynobond
MFE (MIVAN) (MIVAN)
15 Aluminium framework | MFS MFS
S-form S-form
Anchor Anchor Ltd.
BOSCH BOSCH Ltd.
Canon Canon
Anchor/ SS Stone Fischer Fischer India
16 | Cladding Clamps/ Dash | Helfen Helfen Gmbh
fasteners Hilti Hilti India Pvt. Ltd.
Nutech Nutech Concrete Products Pvt. Ltd.
Trixel Axel India Pvt. Ltd.
Wurth Wouerth India Pvt. Ltd.
Bergar Berger paints India Ltd
17 ﬁggﬁ?;?rslitve bit Bituminous black Asian Paints
Shalimar Shalimar paints India Ltd.
Alu Alpha Alu Alpha India
Dorma Dorma India Pvt. Ltd.
s Bgtt Hinges openable Dor'set . Dor'set ’Indl'lstrie's Pvt. Ltd.
window shutters Earit Bihari Earit Bihari India Pvt. Ltd.
Hafela Hafele India Pvt. Ltd.
Helix Helix India
AMITEX AMITEX Enterprises, Delhi.
Eco green Flooring Jupiter Traders Bangalore.
Bamboo Wood Epitome Bamboo wood Products Mutha Industries Pvt.,Ltd., Mumbai.
19 E;?lcéﬁﬁiand wall Floor India Flooring India Company, Panipat, Haryana.
FLOSTO Tanks Devi Polymer Pvt.,Ltd., Chennai.
VIVANTA VIVANTA Enterprises, Mumbai.
0 Cement Ambuja Cement Ambuja Cements Ltd.
OPC / PPC ACC ACC Cements Ltd
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Bharathi

Bharathi Cement Corporation Ltd.

Birla

Birla Corporation Ltd

Century Cement

Birla Gold Cement

Chettinad Chettinad Cements Corporation Ltd
Coromandal India Cements Ltd.
Dalmia Dalmia Cement Bharat Ltd.

Jaypee Cement

Jaypee Cement Ltd

J.K. Cement

J.K. Cement Pvt. Ltd.

Konark Cement

Konark Cement

Maha Cement

Myhome Industries Pvt. Ltd.

Penna Cement

Penna Cement Industries Ltd.

Ramco

Ramco

Shree Cement

Shree Cement

Ultra Tech Ultra Tech Cement Ltd

Zuari Zuari Cement Limited
Dazzle Dazzle Designer tiles Pvt Ltd
Eurocon

Eurocon tiles india

Hindustan tiles

Hindustan tiles, Ranchi Pune

1 l()f;r;e;lgt %cl)::;:rete i;r:co NTC Parking tiles
NITCO Ltd
Poddar Poddar Udyog
Bhuasuni Precast Pvt. Ltd Bhuasuni Precast Pvt. Ltd
Ultra Ultra tile private Ltd
Altek NCL Alltek & seccold Ltd.
Ardex Endura Ardex Endura India Pvt. Ltd.
Asian paints Asian paints Ltd
2 I()fstrtr;ent based wall Berger Berger
Birla Wall Care Birla Cements Ltd.,
Ferrous Crete Ferrous Crete (India) Pvt. Ltd
J.K wall putty J.K. Cement Ltd
Bison Bison Group
23 Cement Board Everest Everest Techno polis
Asian paints Asian Paints
24 Cement Primer Berger Berger paints India Ltd.
JK Primaxx JK Cement Ltd
Kapilansh Kapilansh Dhattu Udyog (P) Ltd.
Centrifugal Hubless NECO Jayaswal NECO Lid.
25 | CastIron Pipe & Raj (RPMF) Raj Pattern Makers and Founders Pvt.,Ltd.
Fittings
SKF Singhaliorn Foundary Pvt.,Ltd.
26 Centrifugally (Spun) Electrosteel Electrosteel castings Ltd.
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cast Iran Jindal Jindal saw Ltd.
Kesoram Kesoram Industries Itd.
Lanco / Sripipes Electrosteel castings Ltd.
Bengal Iron Corporation Bengal Iron Corporation
HEPCO HEPCO
. Centrifugally Cas te Kapilash Kapilash Dhatu Udyog (P) Ltd.
(Spun) Iron Soil Pipe Neco Jayaswal Neco Ltd
RPMF Raj Pattern Makers and Founders Pvt. Ltd
SKF SKF industries
BASF BASF India Ltd.
Dr. Fixit Pidilite industries
Ferrous Crete Ferrous Crete ( India ) Pvt Ltd.
Fosroc Fosroc India
bg | Chemical water Latex shield 2K/Tank shield pw | Bereer Paints Ltd.
proofing system MC- Bauchemie MC- Bauchemie India Ltd.
Perma construction Aid Perma construction Aid Pvt Ltd
Sika Sika India
Smart Care Asian Paints Ltd.
Sunanda speciality coating Sunanda speciality coating Pvt Ltd.
DURSBANTCT DE-NOCIL Ltd.
HILBAN Hindustan Insecticides Ltd.
NOBAN Chemtts Wets & Flows Pvt. Ltd
29| Chloropyriphos PIRAMID AMVAC AGRIRASAYAN Pvt. Lid.
Premise Agenda Bayer Ltd.
Sarups Pest Control Sarups Pest Control Ltd.
BURN BURN
IVS Indian Valves Private Ltd.
Kartar Kartar valves private Ltd. ,
30 Sz:lsguble flange sluice  ["Kirloskar Kirtoskar brothers Ltd. ,
Leader leader valves Ltd ,
RBM AF-SLL,
Zoloto Zoloto Industries
Fluidtech Fluidtech
31 gti?lu\l;’;i:vgangad non | Kirloskar Kirloskar Brothers Ltd.
Zoloto Zoloto Industries
BIC Bengal iron corporation
HEPCO HEPCO India
32 CI Manhole cover Neco Jayaswal Neco Ltd..
RPMF M/s Raj Pattern Makers & Founders Pvt. Ltd.
SKF SKF Industries
33 Clamp, Rebar, Fischer Fischer India
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Chemical fastener Hilti Hilti India Pvt.Ltd.

Wurth Wuerth
CERA M/s Cera Sanitaryware Ltd.
ESS Bathsense & Royal Asian Paints Ltd.
Hindware HSIL Ltd.
Jaquar Jaquar Group
Prayag Prayag Polymer Pvt. Ltd

34 C.P.Brass Fittings Johnson Prism Johnson Ltd.
KEROVIT M/s Kajaria Ceramic Limited
Kingston Kingston Brass India Pvt., Ltd.
MARC MARC Sanitation Pvt.Ltd.
Parryware Parryware Sanitaryware
Ashirwad Ashirwad PVC Pipes
Astral Astral Polytechnik Ltd..
Birla Aerocon HIL Ltd.
Finolex Finolex Industries Ltd.

35 | CPVC pipe and fittings | Flowgard Flowgard
Prince Prince Pipes and fittings Ltd,.
Prayag Prayag Polymer Pvt. Ltd
Supreme Supreme Industries Ltd.
Truflo HIS Ltd.
Alu Alpha Alu Alpha India
Dorma Dorma India Pvt. Ltd.

36 Concealed tower bolt Dorset Dorset Industries Pvt. Ltd.
Ingersolrand Ingersolrand (India) Ltd.
ACCO Proof ACC Cements Ltd
Asian Paints smart care damp proof | Asian Paints Ltd.
BASF BASF India Ltd.
CICO CICO Industries
Dr. Fixit Pidilite Industries
Duraseal Apurva India Pvt. Ltd.
Ferrous Crete Ferrous Crete (India) Pvt. Ltd.

37 Damp Proof material Fosroc Fosroc Chemicals India Pvt. Ltd.
Impermo Snowcem Paints
MAPEI MAPEI Construction Products India P Ltd
MYK MYK LATICRETE India Pvt. Ltd.
PIDILITE Pidilite Industries
SIKA Sika India Pvt. Ltd.
Weather Coat Roof Guard Berger Paints India Ltd.
Electro steel Electro steel

38 DI Fittings

Jindal

Jindal
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Kapilansh

Kapilansh

Keshoram

Keshoram

Tata Ductura

Tata Ductura

Electrosteel Electrosteel
Jindal Jindal
39 DI Pipes Keshoram Keshoram
Tata Ductura Tata Ductura
Amstrong Amstrong flooring
Mikasa Real wood floors Grean Lam Industries
40 Engineered wood floor | New wood Naw Wood India Itd
P Red floor India
ergo
W Dura floor wemer GmbH
erner
Amee Rubber Amee Rubber industries Pvt Ltd
Anand Anand NVI-I products (P) Ltd.,
41 EPDM Gaskets Bohra Bohra rubber Pvt Ltd..
Hanu Hanu Industries
Roop Roop Polimers Ltd.,
Ferrous Crete Ferrous Crete ( India ) Pvt Ltd
Fosroc Fosroc India
4o | EPDM water proofing [ "pigjlie Pidilite Industries
Membrane
Smart care Asian paints
STP Shalimar tar products
Ardex Ardex Endura Ltd.
Asian paints Asian paints
CICO Poxy CICO Technologies Ltd.
= Epoxy Ferrous Crete Ferrous Crete ( India ) Pvt Ltd.
Fosroc Fosroc India
Shalibons Shalimar tar products
Ardex Endura Ardex Endura India Pvt. Ltd.
Asian epoxy Asian Paints
Berger Berger paints India Ltd.
44 Epoxy Paint Nerolac Nerolac
Shalimar Shalimar paints India Ltd.
STP Ltd. Shalimar Tar Products
Ardex Endura Ardex Endura India Pvt. Ltd
BASF BASF India Ltd.
45 Epoxy tile joint Ferrous Crete Ferrous Grete (India) Pvt. Ltd
cements
Fosroc Fosroc indd
Laticrete MYK Laticrete India
E . . Dura Board HD100 Supreme Industries
46 xpansion Joint
Bitumen board DURAFILL Supreme Industries
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STP Shalimar Tar Products
Aerolite Andhra Polymers Pvt. Ltd./Aarolite Industnas Pvt. Ltd.
Armstrong Armstrong Wond Indusvies
Diamond (GRG Tiles) Diamond International Inex Pvt. Ltd.
Griddsquare Gridsquare Ceilings
47 False Ceiling Gypframe steel British Gypsum
Knauf Knauf Gypsum India Pvt. Ltd.
Lloyd Lloyd Insulation (India } Ltd
Saint Gobain Saint Gobain Gyproc
Aerolite Andhra Polymers Pvt. Ltd./Aarolite Industries Pvt. Ltd
Anutone Anutone Accoustics Ltd.
Armstrong Amstrong World Industries
Falge ceilings Members Gridsquare Gridsquare Ceilings
48 (Per'lmet'er, Celhr}g
section, intermediates, Hunter Dougals Hunter Dougals
angles etc.,) Knauf Knauf Gypsum India Pvt. Ltd.
Saint Gobain Gyproc Saint Gobain Gyproc India
USG Boral USG Boral
Access floor sytem Access Floor system
Hewetson Hewetson India
Kebao Inner Space (Distributors)
49| False Floor PINNACLE PINNACLE
Unifloor Unifloor India Ltd.
Unitile Unitile office systems Pvt. Ltd.
Backers FS Backers FS
Dorma Dorma India Pvt. Ltd.
50 Fire Rated hardware Dorset Dorset Industries Pvt. Ltd.
Geze Geze GMBH
Ingersolrand Ingersolrand (India) Ltd.
Contra Flam / Pyroswiss of Saint Saint Gobain India Pvt. Ltd.
Gobain
Pilkinton Pilkinton India
51 Fire rated glass Promat Promat Fire & Insulation (P) Ltd.
Pyran of Schott Schott glass India Pvt. Ltd.
Akzonobel Dulex Akzonobel Paints
Asian paints Asian Paints
52 Fire retardant paint Htlti Hilti India Pvt. Ltd.
Jotun Jotun paints
STPL Ltd. STPL Ltd.
Atroflame Atroflame Itd.
53 Fire Smoke Seal

Hilti

Hilti India Pvt. Ltd.
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Promat

Promat Fire & Insulation (P) Ltd.

Raven

Raven Global

Saint Gobain

Saint Gobain India Pvt. Ltd.

Asahi Asahi India Glass Itd.
>4 | Float Glass Pilkinton Pilkinton India
Modiguard Gujarat Guardian Ltd.
Arco Arco valve Pvt Itd
IBP IBP industries
55 Float Valve (Ball Leader Leader valve Ltd
valve)
Prayag Prayag Polymers Pvt Ltd.
Zoloto Zoloto industries
Dorma Donna India Pvt Ltd.
sg | Floor spring (For non GEZE GEZE GmbH
DSR Items) Ingersolrand Ingersolrand India Pvt Ltd
OZONE Ozone Hardware.
Bath sense Asian Paints
CERA CERA Sanitary ware Ltd.,
Hindware HSIL Ltd,
Prayag Prayag Polymer Pvt. Ltd
57 Flushing Cistern
Jaquar Jaquar Group
Kohler Kohler
Parryware ROCA Bath Pvt. Ltd.,
Somany Somany
Concerned CE/SE’s will approve based on local availability.
58 Fly ash cement bricks
Ambieance Ambieance
Cactus Cactus
Duroplast Duroplast Extrusion pvt Itd.
59 FRP Door Frames Jain doors Pvt. Ltd. Jain doors Pvt. Ltd.
shutter
Jayna Jain wood industries
Meena fibre glass Meena fibre glass
Polyline Polyline
Earl Bihari Earl Bihari Pvt. Ltd.
60 Friction stay hinges - -
KINLONG Kinlong Industriss
Everlast Composites Everlast Composites Pvt.,Ltd.
61 FRP covers Fibrocast Fibrocast FRP cover manufacturer
Thermodrain Poly products (I) Pvt.,Ltd.
o Galvolume sheet for Bhushan Bhushan steel
roofing, cladding, Essar Essar Group
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sandwitch panel ISW ISW

Llyod metal craft Llyod Insulation
Tata Blue Scope Tata Blue Scope
Jenco Jenco Group

63 Galvanising Karamtara Karamtara Engineering Pvt.,Ltd.
Steel lite Galvanized Steel Ltd.
HB HB Industries
ICS Sgree samarth Englnears
Surya Surya Roshni Ltd.

64 | GIPipe fittings TATA TATA Steel Lid.,
Unik Unik malleable
Zoloto Zoloto Industfiea
HISSAR HISSAR
Jindal Jindal Pipes Ltd.,

65 G.1 Pipes Surya Surya Roshni Ltd.
TATA TATA Steel Ltd.,
Zenith Zenith Birla (India) Ltd.
Classic Classic Hardware
Dorma Dorma India Pvt. Ltd.
Dorset Dorset Industries Pvt. Ltd.
Geze Geze GMBH

66 | Glass door hardware Godrej Godrej
Hafele Hafele India Pvt. Ltd.
Kich Kich Architectural Products Ltd.
Ozone Ozone Hardware
Squash Squash glass doors
Birla White Birla Corportion Ltd.
Bisazza Bisazza Italy
Coral Coral tiles

67 Glass mosaic tiles Italia Tie italia mosaic Pvt Ltd
JK White JK Cement Itd.
Mridul Mridut tiles
Paljadto Palladto Mosaics
PAVIT (Eco Tile) PAVIT Ceramics Pvt Ltd.
Aparna Vitero Tiles
AGL Asian Granite India Ltd.
CERA CERA Sanitaryware Ltd

68 g?:g%vgﬁrgﬁis tiles Jonson Prism Jonson Ltd.
Kajaria Kajaria Ceramic Ltd.
NITCO NITCO Ltd.
Oasis M/s Oasis Vitrified Pvt.Ltd.
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Orient Bell Orient Bell Ltd.
RAK RAK Ceramic India Pvt. Ltd.
Somany Somany Ceramic Ltd.

Varmora Granito

Varmora Granite Granite Pvt. Ltd.

Vitero Vitero Tiles Floor and Wall Tile Manufactures India
Ultra Ultra Ltd.
Ecovision Ecovision Industries Pvt Itd.
Mahesh GRC Mabhesh Prefab Pvt Ltd.
69 GRC Jali & Tile Terrafirma Terrafirma GRC Industries
Unistone Unistone Interiors Pvt.,Ltd.
AMITEX AMITEX Enterprises, Delhi.
GRP/SMC Par}el Tank FLOSTO Tanks Devi Polymer Pvt., Ltd., Chennai.
70 (New product in the .
market performance is | PIPECO Tanks PIPECO Tanks
yetto be established) I =Groqry VIVANTA Enterprises, Mumbai.
Asian Paints - Smart casre Asian Paints Pvt. Ltd.
Ardex Ardex Endura Adhesive India Pvt. Ltd.
BASF BASF India Ltd.
CICO CICO Industries
Dr. Fixit Pidilite Industries
Ferrous Crete Ferrous Crete (India) Pvt. Ltd.
71 Grout Fosroc GP2 FOSROC India
Fugabella, Porcelana Kerakoll India Pvt. Ltd.
Home shield super grout Berger Paints India Limited.
LATA POXY MYK LATICRETE India Pvt. LTd.
MYK Schomburg MYK Arments Range of products
SIKA Sika India Pvt.Ltd.
Weber Saint Gobain India Pvt. Ltd.
Audco L&T Valves
72 Gun metal Valves Leader leader valves Ltd ,
Sant Sant Valaves Pvt. Ltd.
Zoloto Zolota Industries
Armstrong Armstrong world Industries
Gyproc Saint Gobain Saint Gobain Gyprock India Ltd.
& Gypsum Board Lafarge Lafarge Gypsum India Pvt. Ltd.
USG Boral board USG Board India (P) Ltd.
Ferrous crete (Ferro-500, Gypsum) | Ferrous crete manufacturers
Plaster)
74 Gypsum plaster Gyproc Saint Gobain (Elite 90) The Saint-Gobain group
Ultra tech Ultra Tech Cement Ltd.
75 Heat resistant tiles on ABC Ceramics ABC Ceramics




terrace Endura Johnson India

Johnson Johnson India
Somany Somany Ceramic Tiles
Swastik Swastik Tiles
Thermatek Thermatek
Armstrong Armstrong world industries Ltd.

76 Eﬁiﬁﬁiﬁeyd(ggz Green ply Green Ply Industries Ltd.
Pergo Red Floor India
Allura/ Graniza range Asian paints

77 ?&i:iltluigd exterior Berger Berger paints India Itd
SKK Brand SKK Ltd
Dorma Dorma India Pvt. Ltd.
Dorset Dorset Industries Pvt. Ltd.

28 Hydraulig door closers/ | Everite Everite agencies

Floor springs Godrej Godrej locking solutioin & systems

Hardwyn Hardwyn hardware
MAGNUM KIT Mukund Overseas
Basant Betons Basant Betons
BHARAT (NILSON) Bharat
Dazzie Dazzle Designer tiles Pvt Ltd
Hindustan tiles Hindustan tiles, Ranchi Pune
NITCO (ROCKARD) NITCO

79 {J‘:s;lrolgﬁféisconmte REGENCY Regency
Shree Shree Bharat Paver blocks
Ultra Ultra tile private Ltd
Vyara Tiles VYARA Tiles Pvt. Ltd. / Surat
Bhuasuni Precast Pvt. Ltd Bhuasuni Precast Pvt. Ltd
Any alternative tiles as approved by CE/SE based on local availability.
Archid ply Archid ply industries Itd.
Al Teak A1l Teak Products Pvt.,Ltd.
Century Centuray laminates
Decolam Decolam India Pvt. Ltd.
Formica Formica Laminates (India) Pvt. Ltd.
Green Lam Green lam Industries Ltd.

80 | Laminate KANCHAN PLY M/s Vidya Ply & Board Pvt. Ltd
Kitmica Kitply Industries Ltd.
Merino Merino laminates

Royal touche

Royal touche laminates

Sonear

Sonear Laminates

Sunmica

Sunmica Industries

Armstrong

Armstrong flooring India Pvt. Ltd.
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81 Linoleum sorts flooring | Forbo Forbo Flooring India Pvt. Ltd.
Gerflor Gerflor flooring
Dorset Dorset Industries Pvt. Ltd.
Godrej Godrej locking solution & systems
Hafele Hafele India Pvt. Ltd.
Harrison Harrison locks
82 Locks & Latches Hitech Globe Locks India
Helix Helix India
Link Link Locks
Plaza Bharat lock House
Yale ASSA ABOLOQY India (P) Ltd.
3M 3M
Roop Roop Polymer Ltd.
&3 Masking Tapes Sun Sun
Wonder polymer Wonder Tape Industries
Asian paints Asian paints
84 Melamine Polish Melamine Gold Wudfin Pidilite industries
Polycure Polycure Malaysia
Dextra Dextra India Pvt Ltd.
Sanfield Sanfield India Ltd.
gs | Mechanical coupler for ["Ajchemica Alchemica Ltd.
reinforcement
Ardex Endura Ardex Endura Ltd.
Asian paints Smart care water proofing products
BASF BASF India Ltd.
Dr. Fixit Pidilite industries
Ferrous Crete Ferrous Crete ( India ) Pvt Ltd.
86 Meml;)arane water Hydro tech Hydro tech Ltd.
proofing system Y Y
MYK Schomburg MYK Arments range of products
STP Ltd Shalimar tar products
Texsa Texsa India Ltd.
Godrej Godrej Security Solutions
Kenwood Kenwood Ply & Board
MPP Schodders MPP Technology Pvt. Ltd.
. Metalic / Steel Fire NAVAIR NAVAIR’ Internationa'll Pvt. Ltd.
Door Promot Promot fire & Insulation (P) Ltd.
Shakthi Hormann Shakthi Hormann Pvt. Ltd.
Signumfire Protection Signumfire Protection pvt. Ltd.
Sukri Sukri Fire Doors Pvt. Ltd.
Essar Essar Steel Ltd.
38 Metal Deck Sheet ISW JSW Structural Metal Decking Ltd

SAIL

SAIL
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TATA TATA steel
Amit Lovely metal Industries Pvt. Ltd.
Deepak Deepak
Garg D.P. Garg & Company
% Mil ds tf:el Butt Hinges/ J oll)./ J011§./ Engir.leering works
Piano hinges Jyoti Jyoti Architectural Pvt. Ltd.
Saswat Saswat
Supreme Supreme Industries
Swift Swift screws
AIS Mirror Asahi India Glass Ltd.
Atul Autl Glass Industries Ltd.
20 Mirror Modi Guard Gujarat Guardian Ltd
Saint Gobain Saint Gobain Glass India Ltd.,
Evoke Evoke
Modular kitchen/ Godrej Godrej & Boyce co
o1 z\;la;d:élc)zzgl(;lgre(;ware Sleek Asian Paints
Spacewood Spacewood
Apollo Appolo Tubes Ltd.
JINDAL ISW
Kalinga Kalinga Tubes Ltd.
92 M.S. Pipe, Tubes SALL SALL
Surya Surya Roshi Ltd.
TISCO TATA STEEL
Multy walled Danapalon Danapal Light architecture
93 polycarbonate roofing Lexan GE GE lexan
sheets
Everest Everest Industries
94 Non Asbestos Sheets HIL HIL Ltd.
RAMCO RAMCO Industries Ltd.
Godrej Godrej Security Solutions
Kenwood Kenwood Ply & Board
95| Non Metalic Fire door I 7GaTR NAVAIR International Pvt. Ltd.
Promot Promat Fire & Insulation (P) Ltd.
BASF BASF India Ltd
CICo CICO Technologies 1td
Fosroc Fosroc India
96 | Non Metallic floor Hardonite Hardonite
surface hardness
Ironite Ironite
Pidilite Pidilite Industries 1td
Sika Sika India
Berger (BISOM) Berger Paints
97 Oil Bound Distemper

Dulux (Maxilite)

Dulux
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MG Polyplast Nerolac
Tractor Aqalock Asian Paint
Overdeck insulation Dowcorning Dowcorning

with extruded

08 Owen scorning Owen scorning
polystyrene board (XPS
board) Supreme Petrochemical Ltd. Supreme Petrochemical Ltd.
Panel Doors/Wire mesh | Jain doors Jain Door Pvt. Ltd.
99 Door shutters /Fire NCL Nagarjuna
proof doors
100 PE-AL-PE Composite Kitec Kitec Industries (India) Pvt. Ltd.
Pipes
Berger Berger Paints
Dulex ICI dutax
101 | Pink primer Nerolac Nerolac Kansia Nerolac Pains Ltd.
Nippon Nippon
Wood primer Asian paint
BASF BASF India Ltd.
Chryso-HP/ Delta / Optima Chryso India Pvt. Ltd.
CICO CICO Industries
Contrament, Power flow MC Bauchemie (India) Pvt. Ltd.
102 Plasticiser & Super Conplast SP 430 FOSROC India
Plasticiser MYK Schomburg MYK Arments Range of products
Plastiment, Sikament Sika India Pvt. Ltd.
Smart Care Techno Plast/Smart Asian Paints Limited
care maximo plast.
Sunanda Chemicals Sunanda Chemicals Ltd.
Accurate Buildcon Accurate Buildcon company
103 Plastic Encapsulated KGM KGM Exports
Foot Rest
KK India KK Manhole and gratings Co Pvt Ltd.
Koochie Play Koochie Play systems Pvt Itd.
104 | Play Equipments Play world systems Play world systems India.
BBR BBR (India) Pvt. Ltd.
CRUX Crux Processing systems Pvt. Ltd.
105 | Post tensioning System Ultracon Ultracon Structural Systems Pvt. Ltd.
VSL VSL India pvt. Ltd.
Alcox Hindeggan Alcox Ltd.
Danapalan Danapal Light architecture
106 | Poly carbonate Sheet GE Lexon GE Silicones
MG Polyplast MG Polyplast
Polycarbonate Convex | Unique safety solutions Unique safety solutions
107 | mirrors, Rubbarised
road hump
Dr. Fixit Pidilite industries
108 | Poly sulphide sealant

Ferrous Crete

Ferrous Crete ( India ) Pvt Ltd.
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Fosroc Smart care sealant
MYK Schomburg MYK Arments range of products
Pidilite Pidilite Industries
STP Ltd Shalimar tar products
Techseal Choksey chemical Pvt Itd.
Tuff seal Bondit construction chemical
109 Polyethylene backer Supreme Supreme Industries
rod
BASF BASF
Ferrous Ferrous Crete ( India ) Pvt Ltd
110 | Polyurea Ultra Pidilite Pidilite Industries
SIKA SIKA India
Smart care Asian paints
Akzonoble Akzonoble Coating Ltd.
111 | Powder coating Berger Berger Paints India Ltd.
Jotun Jotun Group
Aura International Aura International Pvt.,Ltd.
Powder & PVDF
112 | Processer MIJ coaters MIJ Coaters Pvt.,Ltd.
SP Coating SP Architectural Coating Pvt.,Ltd.
Archid ply Archid Ply Industries Ltd.
Associate Associate Décor Limited
Centuary Centuary MDF
Ecoboard Ecoboard Industries Ltd.
113 | Prelaminated particle Green Lam Green lam Industries Ltd.
board Exterior Grade
Kitlam Kit Ply Industries Ltd.
Merino Marino laminates
Novapan GVK Novapan Industries Pvt. Ltd.
TESA Action Co. TESA Action Co.
Berger Berger
Premium Acrylic Dulux ICI dulux
114 | smooth exterior Paint Nerol Nerol
with silicon additives erofac erofac
ULTIMA Asian paint
PTMT/PVC water PEARL Precision Products
115 | supply sanitary fittings, | Prayag Prayag Polymers (P) Ltd
bibcocks, pillar cock - -
Angle valve, Supreme Supreme industries
DP Wires DP Wires Ltd.
116 | PT Strands TATA wiron TATA STEEL LTD.
Usha Martin Usha Martin Ltd.
Ambieance Ambieance
117 | PVC Doors and Frames | Accucel Accura Polytech Pvt. Ltd.

Duroplast

Duroplast extrusion Pvt. Ltd.
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Encraft Encraft India Pvt. Ltd.
Plastic Wood Plastic Wood
Polyline Polyline extrusion Pvt. Ltd.
Rajshri Rajshri Productions Pvt. Ltd.
Sintex Sintex Plastic technology Ltd.
VEKA M/s NCL Veka Ltd.
Sintex Sintex Plastic technology Ltd.
s HDPE /PVC water Supreme Supreme Industries Ltd.
storage tanks Prayag Prayag Polymer Pvt. Ltd
Vectus Vectus Industries Ltd.
Akash Enterprises Akash Enterprises
Rex Polyextrusion Rex Polyextrusion Itd.
119 PVC Perforated Pipes Supreme Supreme industries.
Zenplas Pipes Zenplas Pipes Pvt Itd.
Armstrong Armstrong world Industries
120 | PVC flooring Ger flor Ger flor flooring
LG Hausys LG Hausys
Akzonoble Akzonoble Coating Ltd.
121 PVDC coating Valspar Valspar India Coating Corporation Ltd.
BASF BASF
Fosroc Fosroc India
PU Coating (UV Pidilite Pidilite industries
122 fzsist'a nt Liqgid PU Roof Koat Berger Paints Ltd
pplied coating)
SIKA SIKA India
Smart care Asian paints
Akzonobel Akzonobel
PU Enamel Metalic Asian paints Asian paints
123 I;Lai];gig; xisntsstiucwre Berger Berger paints India Ltd.
Premium Quality) MRF MREF paints
SKK SKK Itd
Access Floor systems Access Floor Systems
Tate Tate
124 Esiosreiﬁ g/ Cavity Uni floor Uni floor India
Unitile Unitile India
Zt floor 7t floor Pvt.,Ltd
Indian Hume Pipes Indian Hume Pipe Ltd.,
Jain & Co Jain spun pipes Co.,
125 | RCC Pipes Lakahmi Sood & Sood Lakshmi Sood & Sood Pipa Co.

Madurai spun pipe

Madura spun pipe company

Vishnu

Vishnu Spun Pipes.

Ready mix cement

Ferrous Crete

Ferrous Crete (India) Pvt. Ltd.
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126 | plaster Gyproc plasters Saint Gobain Gyproc India
Ramco super plaster melamine Ramco super plaster melamine
Read Plast Ultratech cements Ltd
Ultra tech Ultra tech Cement Ltd
Berger Berger Paints
Dulex ICI dulex
127 Red Oxide Z.inc Hi.gh performance yellow metal Asian Paint
Chromate primer primer
Nerolac Nerolac
Nippon Nippon
Asahi Asahi India Glass Itd.
Glaverbel Glaverbel India
128 | Reflective glass Modifloat Gujarat Guardian Ltd.
Pilkinton Pilkinton India
Saint Gobain Saint Gobain India Pvt. Ltd.
ACC ACC Cements Ltd
A B Dinesh A B Dinesh Concrete India Pvt., Ltd.
Aparna Aparna Ready Mix concrete
Lafarge Lafarge India Pvt. Ltd.
129 Fllz/[egdl;kli\r/}tii Concrete) NUVOCO Nuvoco Vistas Corporation Ltd.
RB Ready Mix RB Ready Mix
RDC RDC Concrete (India) Pvt.Ltd.
RMC (India) RMC (India) Pvt. Ltd.
Ultra Tech Ultra Tech Cement Ltd
Liyod Insulation Liyod Insulation Itd.
130 | Rockwool/Glass wool  "gypreme Supreme Industries Itd.
insulation
Twiga fiber Twiga fiber glass 1td
Advent Advent concrete vision
BASF BASF
Danapalan Danapal Light architecture
Essar Essar Group.
Fosroc Fosroc
GE Plastic GE Silicones
. Sandwich PU,F GE Plastic GE Silicones
panelled roofing sheets | JINDAL MECTEC/ JINDAL Mectec Pvt Ltd
LEXAN LEXAN Ltd

Liyod Insulation

Liyod Insulation (India) 1td

Lloyd Insulation

Lloyd insulation (India ) Ltd

Pidilite

Pidilite Industries 1td

Smart care

Asian paints

Supreme

Supreme Itd
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AOS System AOS System
Grohe Grohe
Hindware HSIL Ltd
132 Ei‘;;fy‘g?gﬁi Auto Jaquar Jaquar Group
Kochier Kochier
Parryware Parryware Sanitary ware
TOTO TOTO lItd.
Nu-TEC Nu-Tech concrete products (P) LId,.
. SFRC Cover and KK KK Manhole and gratings Co Pvt Ltd.,
grating Bhuasani Precast Pvt. Ltd. Bhuasani Precast Pvt. Ltd.
Kutty Kutty Industries
134 | Shear Stud/ Connector | KOCO KOSTER & CO
BASF BASF India Ltd.
Dow Corning Dow corning Indd
135 | Silicon coating GE GE Silicones
Wacker Wacker silicones
136 | Silicon Gaskets Sree Geurev Sree Gaurav Rubber products
3M 3M Science
137 i(:f;esrtSUdS/ Median Avery Dennison Avery Donnison India Pvt Ltd.
Nikkalite Nippon carbide Industires (USA)
Dorma Dormakaba
hafele Hafele Ltd.
s | S
Ozone Ozone Ltd.
Sevax Saint Gobain Glass India Itd
Buildon Buildon
Spray applied Ferrous Crete Ferrous Crete ( India ) Pvt Ltd.
139 g;zﬂilm;iztgiaswr/ Gyproc cute 100 Gyproc India.
Ultratech Ultratech cement ltd.
Neco JayaSwal Neco Ltd
Kartar Kartar valves private Ltd. ,
140 | Spun cast iron fittings Electrosteel Electrosteel
Kapilansh Centrifugal Kapilansh Dhatu Udyoo (P)Ltd.
SKF brand SINGHALIRON FOUNOARY Pvt. Ltd.
Jagannath Sri Jagannath iron Foundry Pvt. Ltd
" Spup cast iron covers & Kapilansh Centrifugal Kapilansh Dhatu Udyoo{P)Ltd.
gratings Neco Jayaswal Neco Ltd
SKF brand SINGHALIRON FOUNOARY Pvt. Ltd,,
Ark Product Pvt. Ltd. Ark Product Pvt. Ltd.
142 | Stainless Steel Connect Connect Ltd.
Jindal ISW
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KINGSTON KINGSTON
Salem SAIL
SAIL SAIL
Alloy Alloy Ltd.
Atul Atul fasteners Ltd.
GKW GKW Limited
143 | Stainless Steel screws Helix Helix India
Kundan Kundan Industries Ltd.
Nettlefold Nettlefold Screws
Pooja Pooja Steel Corporation
Dorma Dorma India Pvt. Ltd.
144 SFainless steel Butt Helix Helix India
hinges Prayag Prayag Polymers (P) Ltd.
Ozone Ozone Hardware
Earl Bihari Earl Bihari India Pvt. Ltd.
EBCO EBCO
. o Hetich Hetich India
145 lsntﬁglelse s steel friction Haffle Haffle India Pvt. Ltd.
ROTO ROTO Frank Asia
Securistyle Securityle India Pvt. Ltd.
Atul Atul fasterners Ltd.
i Stainless steel Bolts. Hilti Hilti India Pvt. Ftd.
washers, nuts Kundan Kundan Industries Ltd.
Pooja Pooja Steel Corporation
Atul Atul fasterners Ltd.
. Stainless steel pressure Dorset Dorset Industrie.s Pvt.Ltd.
plate screws Kundan Kundan Industries Ltd.
Pooja Pooja Steel Corporation
CERA M/s Cera Sanitaryware Ltd.
Diamond Pheonix Appliances Pvt. Ltd.
Franke Franke India Ltd.
Futura Futura Kichen Sinks India Pvt. Ltd.
Prayag Prayag Polymer Pvt. Ltd
Hindware HSIL Ltd
148 ssitlillinless Steel Kitchen " jhonson Prision Jhonson Ltd.,
Jindal Centuary polytech
Joyna Joyna
Navkar Shri Navkar Metals Ltd
Nilkanth Nilkant
Nirali Jyoti (India) Matel Industries Pvt Ltd

Silver Shine

Blue stone sanitary Industries Pvt. Ltd.
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Accucel Accura polytech Pvt Itd.
Steel Windows/ Madhu industries Madhu industries, San Harvic, NCL
149 Pressed steel frames NCL NCL Industries
San Harvic San Harvic
APL Apollo Tubes Ltd
JSPL JSPL
ISW ISW
150 | Structural Steel SAIL SAIL
TISCO TATA STEEL
VIZAG RINL
Asian paints Smart care sealant
BASF BASF India Ltd.
Dow corning Dow corning india
151 | Structural sealant Fosroc Fosroc India
GE GE silicones
STP Ltd. Shalimar tar products
Wacker Wacker silicones
Berger Berger Paints
Dulex ICI dulex Ltd
152 | Synthetic enamel Paint | Premium gloss enamel Asian paint Ltd
Nerolac Nerolac Paints Ltd
Nippon Nippon Paint India Ltd.
Hollitex Hoilitex carper tilas
153 | Synthetic Carpet tiles Standard Carpets Standard Carpets
TOLI TOLI Corporation
Armstrong Armstrong flooring
155 ISJIYSI(EE:;C Sports Gerflor RMG Polyvinyl India Ltd.
LG Wondorfloor LG Hausys India
Astral Astral poiytechnik Ltd.
Finolex Finolex Industries Ltd .
Flowgard Ashirwad PVC Pipes
SWR PVC Pipes & Nandi Nandi pipes Pvt., Ltd.
156 fittings
Prince Prince Pipes and fittings
Sudhakar Sudhakar PVC Pipes
Supreme Supreme Industries Ltd
Asahi Asahi India Glass Itd.
FUSO FUSO Glass India Pvt. Ltd.
157 ler;rp;lr:js reflective/ Gurind Gurind India
Imapct Safety Impact Safety glass works Pvt. Ltd.

Modiguard

Gujarat Guardian Ltd.
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Pilkington

Pilkington India Pvt. Ltd.

Saint Gobain

Saint Gobain India Pvt. Ltd.

Asian Asian Paints Ltd.
Elastospray BASF
158 | Thermal Insulation Pidilite Pidilite Industries
treatment
Rock India Pvt. Ltd Rock India Pvt. Ltd
Weather Kool & Seal Berger Paints India Ltd.
ISW JSW Steel Ltd.
. TMT Bars SAIL Steel Authority of India Ltd.
TISCO TATA STEEL LTD.
VIZAG Rastriya Inspat Nigam Ltd.
AKG AKG
Astral Astral polytechnik Ltd.
Ashirwad Aahirwad PVC Pipes
UPVC Pipes and Finolex Finales Industries Ltd.
160 | fittings (Rain water Prayag Prayag
pipes) KSR KSR
Prepoly Premier PVC Industry
Prince Pnnce pipes and fittings Ltd.
Supreme Supeme industries Ltd.
Aluplast Alu Alpha India
Duroplast Duro Plast Extrusion Pvt. Ltd.
Encraft Encraft India Pvt. Ltd.
Fenesta Fenesta DCM Shriman
Komarling Profile India Window Technology Pvt. Ltd.
LG LG India Pvt. Ltd.
161 | UPVC doors, door MARCOLINI M/s Mathura Poly pack Pvt, Ltd.
frames and windows Prominance M/s Prominance Window Systems
Rehau Rehau Unlimited Polymer Solutions
Sintex Sintex Plastic technology Ltd.
Venster/ OKOTECH Aparna Enterprises limited
EUMAX Eureka Windoor Systems Pvt. Ltd.
VEKA M/s NCL Veka Ltd.
COAR COAR
DNV DNV Global Pvt. Itd.
162 | UPVC Hardware HOPPE HOPPE
PULSE LGF SYSMAC (India) Pvt.,Ltd.
BATHSENSE Asian paints( Bath division)
63 Vitreous Commo des/ CERA CERA Sanitaryware Ltd.,
Washbasin Hindware HSIL Ltd.
Jaquar Jaquar Group
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Kerovit M/s Kajaria Ceramic limited
Kohler Kohler world Wide
Parryware ROCA Bath Pvt. Ltd.,
Roca ROCA Bath room products
RAK Sanitaryware RAK Sanitaryware
Somany Somany Ceramic Ltd.
Durostone Ever stone International
Johnson Johnson India

164 | Vitrified paving tiles Kajaria Kajaria Ceramics
PAVIT PAVIT Ceramics Pvt. Ltd.
AGL Asian Granite India Ltd.
CERA M/s CERA sanitary ware Ltd.
Johnson Prism Johnson Ltd.
Kajaria Kajaria Ceramic Ltd.
Marbito Marito tiles
NITCO NITCO Ltd.

165 | Vitrified Tiles Oasis MJs Oasis Vitrified Pvt.Ltd.
RAK RAK Ceramic India Pvt. Ltd.
Restile Restile Ceramic Ltd.
Somany Somany Ceramic Ltd.
Varmora Granito Varmora Granite Pvt. Ltd.
Vitero Aparna Enterprises limited
Archidply Archid Ply Industries Ltd.
Al Teak Al teak Industries Pvt. Ltd.
Century ply Century Flush Doors
Duroply Duro Ply Industries Ltd.
Duroplast Duroplast

Water Proof Plywood, Dura sleek Dura sleek
166 E}(t);lér;irtcg?; Ellrii l];llrc?ck Grassim ply Shree Ram Industries
boards / Shuttering ply Green panel Green panel Industries Lid.

Green Ply Green Ply Industries Ltd.
Jayna ply Jain Wood Industries
KANCHAN PLY M/s Vidya Ply & Board Pvt. Ltd
Kitply Kitply Industries Ltd.
Polyline Polyline
Asian exterior wall primer Asisn paint
Berger Bergar Paints

167 ;’Ziﬁfr Proof cement Cem Colour Snowcem Paints
ICI DULUX ICI DULUX
Surfa Surfacoats (India) Pvt. Ltd.

168 | Water supply Valves ARCO Arco valves Pvt. Ltd ,
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leader leader valves Ltd ,
Nanda Nanda Miller company
Zoloto Zoloto Industries
Advani Advani oerlikon Ltd.
ESAB ESAB India Pvt. Ltd.
169 | Welding rods Eijéfﬁggig\ls}i & Premium Asian Paints (Bath Division)
HINDWare HSIL Ltd.
Jaquar Jaquar Group
Johnson Prism Jhonson Ltd
Kerovit M/s Kajaria Ceramic limited
Kingston Kingston brass India
Water supply fixtures MARC MARK Showers
170 | like bibcock, Shower Metro Metro sanitations Pvt. Ltd.,
panels Parryware ROCO bath roam products Pvt. Ltd,
Prayag Prayag polymers Pvt Ltd ,
Seiko Seiko Sanitations
Watarman Kewal brothers
Accoproof ACC cement Ltd.
Alchemica Alchemica Ltd.
Ardex Endura Ardex Endura (India ) Ltd.
Asian Paints Asian Paints
CICO CICO Technologies Ltd.
Cement Mix Plus/Advanced Latex Berger Paints India Ltd.
Plus
171 Water proofing Dr. Fixit Pidilite industries
Compound Ferrous Crete Ferrous Crete ( India ) Pvt Ltd.
Fosroc Fosroc India
Impermo Snoweem paints
MYK Schomburg MYK Schomburg range of products
Penetron Penetron India Pvt Ltd.
Shaliplast LW+ STP Ltd
Sika Sika India
Ardex Endura Ardex Endura Ltd.
BASF BASF India Ltd.
172 | Water stops Dr. Fixit Pidilite industries
Ferrous Crete Ferrous Crete ( India ) Pvt Ltd.
Hydroswell Sika India
Hydrotite Sika India
Asian paints Smart care SC GP grout grey
171 Water proofing BASF BASF

materials/ GP Grouts

Care

Care
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Ferrous crete

Ferrous Crete ( India ) Pvt Ltd

Home shield Super grout

Berger Paints Ltd.

Pidilite

Pidilite Industries

SIKA

SIKA India

Weather silicon make

Down corning

Down corning india

173 and grade Momentive (GE) GE silicones
Birla Birla Corporation Ltd.
174 | White Cement JK. JK Cement Ltd.
Travancore Travancore Cements Ltd.
Alstone Alstone Industries Pvt., Ltd., Jaipur, Rajastan.
Wood Polymer Century M/s Century Ply Boards (I) Limited
composite material for | Ecoste Ecoste wood polymer composite, Delhi.
175 S}?S:tefizﬁiziil;gre Echon Kumar Arch Teclil, PV.t.L.td., Rajastan.
laminated boards for Green ply Greenply Industries Limited
wall linings etc. Qute Qute Extractions Pvt.Ltd., Chennai.
Rajasree Rajeswari Products Pvt.,Ltd., Madya Pradesh.
Archiply Archiply
Al Teak Al Teak Products Ltd.
Century Century Flush Doors
Duro Flushdoors Dura Ply industries Ltd.
Greenlam Greenlam Ply Industries Ltd.
Indian Timber Products Indian Timber Products
Jain doors Pvt.Ltd. Jain doors Pvt.Ltd.
Jayna Flush Doors Jain Wood Industries
Kailash Kailash Hi Tech Timber Industries India pvt. Ltd.
176 :ng‘eifsn Flush door KANCHAN PLY M/s Vidya Ply & Board Pvt. Ltd
Kenwood Kenwood Ply & Board
Kitply Kitply Industries Ltd.
Mayur Mayur Ply industries
MP Ply wood products MP Wood products
National plywood National plywood

Raavella door

Raavella Industries (P) Ltd.

Shakthi Shree Shakthi Modern Flush doors
Swatic ply Swatic ply
Vidya ply Vidya ply
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ANNEXURE-I

FORM ‘A’

AFFIDAVIT

NAME OF WORK: Construction of a Shed over four wheeler parking Area and Renovation of
Two wheeler parking shed at SIB Office Complex Bhubaneswar.

N.L.T. No. 20/NIT/EE-I/CPWD/BBSR/2026-27

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by any
state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its operations.
Further that, if such information comes to the notice of the department then I/we shall be debarred
for bidding in CPWD in future forever. Also, if such information comes to the notice of department
on any day before date of start of work, the Engineer-in-charge shall be free to cancel the
agreement and to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee
(Scanned copy of this notarized affidavit to be uploaded at the time of submission of bid)

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-

Signature of Bidder(s) or an authorized
Officer of the firm with stamp

Signature of Notary with seal
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ANNEXURE-II

Affidavit as per CPWD - 6.

NAME OF WORK: Construction of a Shed over four wheeler parking Area and Renovation of
Two wheeler parking shed at SIB Office Complex Bhubaneswar.

N.L.T. No. 20/NIT/EE-I/CPWD/BBSR/2026-27

I / We undertake and confirm that eligible similar works(s) has not/have not been got executed through
another contractor on back-to-back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be
free to forfeit the entire amount of Earnest Money/Performance Guarantee. (Scanned copy of this
affidavit to be uploaded at the time of submission of bid)

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-

Signature of the Contractor :

Name of Contractor



